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\ | Sui Southern Gas
SSGC Company Limited

Ref. No. SSGC / SC /14102
Date: November - 28, 2025

M/s.

Construction Activities for Rehabilitation of Natural Gas
Distirbution Network Through HDPE 100 Pipe

Supplier must be active in FBR Active Taxpayer List (ATL)
Under Single Stage Two Envelope Bidding Procedure

(Under the Clause # 36(b) of PPRA Rules 2004)

Tender Enquiry No. SSGC/SC/PT/EPAD/14102
SECTION -1

Invitation to Bid

Sui Southern Gas Company Limited (SSGC) intends to carry out the work related to Construction
Activities for Rehabilitation of Natural Gas Distirbution Network Through HDPE 100 Pipe and
Allied Activities Trenching Padding Backfilling and Sundry Work of 6", 63mm, 125mm, 180mn
Dia for Daulat Colony Bhangwar Colony Sayed Rasool Shah Colony & Azeem Colony Nawabshah
City Shaheed Banazirabad (Total 23,778 Meters) (As Per Criteria/TOR/BOQ)(Having Valid PEC
Certificate Category C-2 or Above Having specialization of CE-08 Category) (Under Single Stage
Two Envelope Bidding Procedure) (On Complete Package Basis).

The Company invites you to submit Technical Proposal and Financial Proposal in two separate
sealed envelopes “Under Single Stage Two Envelope Bidding Procedure” i.e. Sealed Technical
offer & Sealed Financial offers shall be submitted in separate envelopes. Technical offers will be
opened and evaluated first. Financial offers of only technically compliant bidders will be opened
on later intimated date in presence of bidder’s representative.

The priced bids shall be submitted along with FIXED Bid Bond Rs.329,000(Three Hundred Twenty-
nine Thousand Rupees Only) in the form of Pay order / Demand Draft in favor of Sui Southern Gas
Company Limited. No bid shall be entertained without bid bond / earnest money.

The Company reserves the right to add, delete from or amend any part of these tender documents
during the bidding period and bidders shall be informed accordingly.

Bids not conforming to the terms and conditions or a part there of stipulated in these tender
documents may be rejected.

The Tender documents comprise the following:

Section — | Invitation to Bid

Section - 11 Instructions to Bidders 5%

Section - 11 Evaluation of Potential Bndders/wnh E orms /Scope:af Work/Special Conditions
Contract/ ;

Section — [V Special Conditions of Tender Document

Section — V General Terms & Conditions Qo _
X Oulsha



Section — VI Bill of Quantity (BOQ)/Bid Form

Section — VII Bid Bond Format/Performance Bond

Section — VIII Format of Declaration/Contract Form/Form X/Annexure I/ Form of Bid
Securing Declaration

Section — [X/X Blacklisting Mechanism/HSE Manual/SSTW-05/Drawings

Bids will be submitted online on EPADS Portal on or before 22-12-2025 at 1030 hours. The bids
will be publicly opened at 1100 hours on same day online on EPADS in the presence of bidders and /
or their authorized agents who may wish to attend.
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INSTRUCTIONS TO BIDDERS
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%" résponsibla if any. way for laté receipt of Bids or their confidéntiality. Bids receiyed alter
B0 shall not be considered; and wxll be returned to the Btdder unOpene :

") ln Case of smg g 5
‘- sealed’ techmca offe; & eealed btd shall bé submitted in’ separal.e envelops (bld boni wxl
“Fmancml“ bid unless and” untll spectﬁed separately in tender termsf "I’echntcal:’ mdi hy

’ Fmancml offers of techmcally non—complamt bldders w1ll be retumed uti-opened alonﬂ thh tﬁel; bid boucf.

specifications. - - . A . 5’

. Payment for the Contracted Work / Servxces w111 be made i in Paklstam Rupeee only The rate
. B]dder shall therefore, be in Pakistani Rupees : .
. In case of any queries / clarification with regard to thlS Tender, the same may be forwarded to. Procurement

. The Company reserves the right to reject any or all Bids without asswnmg any reason and ca_ncel the,btddmg‘ o

. In case of any conflict between the Special Terms & Condmons and elsewhere m l:he Vteuder
. Euch and every page of the bid docurnenls being submlttecl by the blclders shall be smaed and stamped fa

. All documentary evidence required for evaluation of bid shnuld be submttted along thll the b1d m absenc of 3

. Conditional Bid will not be m.tc.ptecl and liable to be rejected:. . : Fay food
. The quoted unit price and cunpspondmg fotal amount shall be mcluswe ofall dutles cmd Ta\es and excludmg

"bid is sent through courier, the same shall ba dg livered
. Price given in the Bid Forn/BOQ is firm W

L

CSECTION-1f |~ =
Instructmns to Btdders ER TR A A L _

All rates quoted in the pl uscr:bed SOR/ BOQ shall be firm, Urrevacable and not sul:uect to change or escalatlon
y any account what so ever, No modlfxcatton, nltemtlon or deletlon in the bld. wnll be acceptecl al’ter the, bld

Sealed Bids shall be lecewed at Compfmy 3 He1d OFF Ice, . ST—4/B Block - L4 Sir Shah Sul,ernqn Road,

' Gulshun-e-lqbal Karachi, up to specified time & date and: will be opened publicly at spemﬁed’tlme & date, in

the presence ol“ Bidders or their authorized represenlative who choose to attend. Ift case t_he bic openmg date
falls on'a llolld&%or due to some unavoidable ctrcumstances itis not possnble to open on ‘scheduled: date, ll: wxll

be opened on next wor klng day at the sametlmc. : i )

3 All 'ngmal bid documents accompanied with the bid bond shall be submitted by the Biddep-in the envelope :
" pravided’ with tender documents: The sealed Bids must be. submitted at the address stated aboye in persori-or by

r by any other'mezns but it shall be. the _Bidder’s"responsibility. to ensure that Bids so submitted’ are
fo the abové address before the. spectﬁed Eld opening date and time. The Com"pany shall not be held"
-the: Btd closmg ttme*' '

envelop biddi ystem (tf rnentlon in pres

mentioned on the top of the envelop. Technical offers will be’ opened zmd evaluated ﬁrsf Fin pffei of onk
technically complaint bidders will be opened at a later intimated: date in presence of'btdder s representauve. b,

Bid shall remaid valid for acceptance lor a pertod of(l’O) days ﬁ'om the date ofpubllc thenmt7 o
The Company shall not reimburse any expenses incurred in. preparation of Btds '
The Bid and all subsequent correspondence shall be in the English language: -

..........

Department upto 5 days before the bid opening date, thereafter the request will not be conszdere

process. Company also reserves the right to accept the whole or a part of Bl.d and. does not : nd, ttself to accept
the lowest or any particular Bid. ' i

Special Term & Conditions, will supersede & prevail. : Vi e , N
which the bid may be liable for rejection.

any documentary evidence no marks will be awarded in accordance to the evaluation crl*el ia,.

. In order to maintain cordial business relation dnd as per ethical busmess approach p’ease prowde the

Justiffcation in case of your non participation on our Fax # 9923 l583 & Emml mmte(a)ssgg ,pk;; ]

provincial Sales Tax as per provinciat laws, - e

. Sealed bids shall be m"uled/submllted/dropped n tuwer bO\ placed at lender Room CRD .Bmldmg, SSGC

Head Office. Bids are to be delivered on or before closing time alap whmh bid wnll not be entertﬂme

at least half'an hour before cutetluled opemr .'tSb
hich shall take into account all relevant factors lnLllel

/
any. Discount / escalation given separ; 1tely al the tiine of bid apening will not be considerad.

e bidders are required 1o {il] form (;“W 15 (it deemed required) and submit with the bid.
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/ Rehabilitation of Distribution Network (;}

SSGC

A. Evaluation of Potential Bidders - QW ﬂ

The purpose of this activity is to assess the potential bidders .against pre-determined
criteria for Construction Activities of Distribution Network through HDPE 100
Pipeline & its associated allied activities. the process is on Single Stage Two Envelope
Basis, those bidders acquiring the Threshold marks in technical evaluation their
financial will be opened on the given date and time.

The contractor shall be paid on a Schedule of Rates basis (SOR)/BOQ. The’
contractor is required to quote for all the SORs, in case of any SOR is not quoted by

the bidder, the bid shall not be considered and would be rejected. Moreover, the

contract will be awarded on complete package basis for all SORs. For removal of
doubt, value of sum of all bids in all SORS will be added and lowest sum so arrived

will be deciding factor. SSGC shall pay the contractor for measured quantity of each

item of work actually carried out under the contract (milestone based), no advance

payments or mobilization advance shall be entertained. Payment shall be at the rate

for the work set out in the agreed Schedule of Rates/BOQ.

1. Mandatory Reguirements
1.1. PEC Registration C-2 or Above

The bidder shall have valid registration with PEC under C-2 or above having
specialization of CE-08 category (copy to be attached with the bid).

1.2.  Blacklisting

Th_é bidder has to submit an undertaking that the firm has not been black-listed by
any Government/Semi Government Organization.

1.3. Provincial & Professional Tax Certificate

The bidder has to submit valid copies of Active Status of FBR Income Tax,
professional tax and acti\;'e SRB/BST whichever applicable tax certificates.

1.4. . Audited Accounts

The bidder has to submit valid copy of company’s audited account of last fiscal year

2. Bid Evaluation Process
2.1. Methodology/proposal of work

The bidder shall provide a detailed description of how they intend to execute the
project, detail the project schedule with timelines and activities, necessary resources
which will be used against each activity and expertise to achieve the desired project
objectives.

2.2, Expertise of Contractoi’s Team

The bidder shall submit complete information of the team of the contractor to
perform construction activities including but not limited to CV, qualification,
experiences which shall be minimum five (5) years or ahove us per attached form B-

ABDUL SALEEM:= ||/ \ Page 6 0f 53
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Rehabilitation of Distribution Network Q
T L SSGC
1. The hired team of the contractor for construction activities may, as a minimum,
comprise of the following expertise:

e Project Manager (Should be an Engineer) - Valid PEC Registration
e Field Construction Supervisors

e HSE & QA/QC Supervisor

e  HDPE Pipe Welders / Jointers

. Compfessor / Machinery Operator

e Ditching & Backfilling Labors

Apart from the technical team, the HDPE pipe fusion/jointers shall be certified by a
reputable Third Party Verification body and hold valid certification, copy of
certification(s) shall be enclosed. The contractor has to provide necessary
undeértakings (Form B-04) to SSGC that he/she has certified HDPE Pipe Jointers.
There should also be sufficient ditching / excavation personal available for the
required services so that work can be done in smooth and uninterrupted manner.
Lastly, relevant operators for smooth operation of compressor and vehicles shall be
easily available.

2.3.  Equipment Infrastructure/Office Facility

The contractor must have a designated office location equipped with necessary office
equipment likes computer, internet, telephone, printing/printers etc. If bidder wins
the tender, then he/she has to develop the temporary office along with all fac111tles
at the worksite as well.

Cortractor has to provide the list of Construction Equipment owned by his/her
company required to execute the HDPE pipeline construction job that would be
checked by SSGC along with an undertaking (Form B-05) that the equipment will
be deployed at project site within the project period. Moreover, in case of heavy .
machinery such as crane, dumper truck, excavator etc., are required, the contractor-
ghall arrange/lend on its own.

2.4. Related Expcerience & Track Record of Contractor

The track record will be graded on basis of past experience of similar projects on
laying of HDPE pipelines ranging from 20 to 180mm dia. The complete information
regarding previous project assignments such as Project description, duration,
completion dates, timely or delayed execution, resources deployed and project
value/LOI etc. copies shall be provided.

2.5.  HSE & Quality Certification

The bidder has to submit valid ISO 9001, 14001 and Occupational Health and Safety
Certificate, ISO 18001/1S045001 Certifications or equivalent and shall maintain
valid certification throughout the execution of contract.

2.0. Financial Health

The bidder shall exhibit sound financial health / credit worthiness (Annual Turnover
& Liquidity Asscts as per criteria tabulated in Financial Requirements) and liable to
submit bank statement of last one year of the company. The concerned team of
SSGC will evaluate any liquidity or current assets risk of the firm to establish
whether the ﬁrrn will be able to execute the prOJect hout financial constraints.

ABDUL SALEE[\/’ \J Page 7 of 53
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3. Technical Evaluation of Bid

The evaluation parameters are detailed below against which the bidder shall be
graded. The process is divided into two (02) parts, first being the Qualitative and the
second being the Quantitative. For the Qualitative Part, it is mandatory to tick ‘Yes’
in all the clauses and submit supporting documents at the time of bid submission.
Failing to do so will lead to the rejection of the bid. For the Quantitative Part, the
bidder shall be graded against each category and has to score at least 65% marks
to be technically complaint. However, for the equipment category, the bidder must
score at least 70% marks out of allocated in that category. In case less than 70%
marks are obtained in construction equipment category the bid will be liable for
- rejection even if the minimum qualifying marks i.e. 65% are achieved.

a. Qualtative Mandatory Section

S: o Essential / Mandatory Requirement Yes | No
1 Registration with Pakistan Engineering Council for Category with C -
" | 2 or above Certificate ‘
5 Undertaking that the firm has not been black-listed by any
", | Government Organization.
3 Photocopy of Active Status of FBR Income Tax, SRB/BST whichever
" | applicable, &copy of valid Professional Tax Certificates
4. | Valid copy of company’s audited account of last fiscal year

Note: Any “No” in this section means mandatory requirement is not fulfilled and the
bid is liable to be rejected without further processing.

h. Quantitative Section

. Sr. Score

i
4 Item Description Rating | Maximum

Methedology/ Proposal of Work ,
The bidder shall submit a detailed description of how they
1 | intend to execute the project, detail the project schedule with 05 05
| timelines and activities, necessary resources which will be used
against each activity and expertise to achieve the desired project

objectives.

Expertise of Contractor’s Team
i. The hired team of the Contractor for Construction activities
-+ may comprise the following competency and education level
just as (CV, qualification, and experiences of at least 5 years
or above as per attached form B-1 &B-2) : 4
a) Project Manager x 1 (Engineer)
b) Field Construction Supervisor x 2 (DAE), 2 marks for 1 2
DAE 5
2. ¢) HSE & QA/QC Supervisor x 1 (DAE), 1 mark for 1 DAE 20
d) HDPE Pipe Welders / Jointers x 5 (Certified by Third Party),
- Imark for 1 jointer

vl

¢) Compressor / Machinery / Vehicle Operators x 2, 1 mark 2
for 1 operator )
- f) Ditching & Backfilling Labor x 10, 0.2 marks for 1 labor 2

Note: HDPE Pipe welders shall produce valid HDPE Jointing
Certification issued by Third party and contractd} has to submit

the undertaking of the same.’
R ‘

ABDUL SALEEM N|A,. " Page 8 of 53
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" - Rehabilitation of Distribution Network (\) Distril?ufidn -us’

i S'i(:
| Office Facility ofaeos
|'i. - Temporary Storage for Material 2 [ -
|lii. ~ Computer with Printer 2 R
" Telephone/Internet = 1
Construction Equipment Availability
Sr. ; . Quant | Allotted
# Equlp et ity Marks
s Steel Pipeline Locators @ 1.5 mark
i , 02 3
41 for each _
ii. Automatic Electro fusion machines 05 5
with bar code @ 1 mark for each
Butt Fusion Machine for required | .
iii. . L 01 2
Diameter Jointing
tar -Air .Compressor for Purging / 01 1 !
; .| Testing
v." | Asphalt Cutter @ 1 mark for each 02 2
l Vi GPS Coordinates Recording 02 9
| i - | equipment @ 1 mark for each
| : : il Single Cabin Vehicle @ 1 mark for 02 2
- each
e Dewatering/ Slurry /Mud pump @
iii. ) 02 2
- v 1 mark for each :
bt 4. - Generator 5 KVA @ 1 mark for 02 o 25
each
X. Welding Plant 01 1
: xi. Portable Gas Leak Detector @ 1 03 3
mark for each
1 Note: The bidder has to provide undertaking (Stamp Paper minimum
’ worth of PKRZOO/ that the above construction equipment are in
| ownership of contractor and will be made available at project site
| ' within the projeét period and the same is in fit and operational
" condition (later will be checked by SSGC). In case of requirement for
heavy machinery such as dumper truck, crane, excavator etc., bidder
shall arrange/lend on its own expense. For gualifying at least 70%
marks are mandatory to obtain in this category.
Further, if required SSGC representatives can physically check &
Verify at the time of Tecohnical Evaluation.
In case of any fraudulent practice, incomplete or wrong
information the Contractor shall be liable to be dealt as per PPRA
L3 | rules.
Past Performance as per ch‘m B-3
5. | Relevant experience of similar type / nature of prOJects
of HDPE pipeline construction in past five (05) years.
a) 40 - 63 mm ¢ Project (1 No x 2 marks for each
project) maximum 03 projects. 6
b) 63 - 125 mm o Project (1 No. x 2 marks for each
project) maximum 03 projects.
c) 125 - 180 mm o Project (1 No. x 2 marks for each 6 20
project) maximum 02 projects.
d) 180 mm ¢ and above Project (1 No. x 2 mfirks for 4
 each project) maximum 02 projects.
LWLV N
Y
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Rehabilitation of Distribution Network i?; Distribution -US
SSGe
/ Following details have to be provided for each 4

project/assignment
a) Project Value
b) Planned Duration and Cost
c) Actual performance - duration and cost
d) Length of pipeline laid
e) Resource (manpower and equipment deployment)
Bidder shall attach Purchase Order copy of the project
Ian orrativenoss & Co ﬂ“é O

6. | Valid ISO 9001, 14001 and Occupatlonal Health and 5 5
Safety Certificate, ISO 18001/ISO45001
Annnz! Tuen-Over: The company to exhibit sound
financial health to be graded on following Annual Turn-
Over / Sales criteria:

7. |1. PKR 100 Million or above 15 15
2. PKR 70 - 99 Million 10
3. PKR 50 - 69 Million 5 °
4. PKR 30 - 49 Million 2.5
11,7 - The company shall have sufficient liquid
assets for execution of project, to be graded on the
following criteria:

8. | 1. PKR 20 Million or above 5 S
2. PKR 15 - 19 Million 4
3. PKR 10 - 14 Million 3
4. PKR 5 -9 Million g 2

\ \ Total | 100 100
Wb,

ABDUL HALE&EM
Dy: Chisf Enginser (Rehab,
2SGCL R.O Hud. (EX. #9253
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Rehabilitation of Distribution Network °« Distribution -US
SSGC o

2 AT Ouestionnaire
2. dSE Cuestionnaire

Do you have a formal written Safety Policy? ‘ YES/NO
If yes, please attach a copy(s)

Is safety policy distributed to all employees and posted at the offices? YES/NO

Do you have a safety program manual? YES/NO
If yes, please state scope '

Do documented procedures exist to support the safety manual? YES /NO

If no, how is your safety program implemented? -

Do you operate a formal review/audit of the safety program? YES/NO
How are review/audit results identified, documented and implemented? YES/NO
Do you hold regular safety meetings for all employees YES/NO

If yes, how frequently do you hold these meetings?

Weekly ———

Fortnightly

Monthly _ -

Others ______ When?

Do you hold regular safety inspection? : YES
NO

If yes, please provide details.

What Type of employee training programs are in place?

Is training delivered to subcontractors? YES
NO

[s training delivered to clients? YES
. °NO

How are accidents investigated and reports circulfited to management? Give a copy
of any report if available.

Page 46 of 53
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QUALIFICATION & VXPERTISE OF CONTRACTOR’S
THEAM PROPOSED FOR THE ASSIGNMENT

Name:

Profession/EXpertise:

Qualification/ No. of Years of Experience:
Date of birth:

Nationality:

Years with the firm:

Degree of proficiency:

Experience:

. Membership of professional societies:
10 Academic Qualification:

11.Other trainings:

D 0O A B LN

I, the undersigned, certify that, to the best of my knowledge and belief, these bio-
data correctly describes myself, my qualifications and my experience

Signature:

Dated:

Note:

1. Please fill one form for each expert as above. Additional experience
information may be attached with the form.

2. An affidavit on stamp paper of Rs. 20 stating that the copies of certificates
attached of key staff are genuine and will be responsible for any
discrepancices arising later on.

3. All the above information provided shall be,supported with documentary
evidence; otherwise no marks will be awarde

W/

ABRDUL SALEEM

‘0\! f" L»‘""-L-."“..-.,./m l,-.,l

*SGOI R 0 i IEX: 0250
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MATION FORM

1. Name of Contractor . {

o Address

e Telephone No (s)
e Fax number

e E-mail

2. Description of firm (Ownership / Organization)
Attach copy of certificate of registration

3. Experience (Number of Years)

4. Experience of the firm (on appended B-3 form) during the past five (5) years.
S. Organization chart showing contractor structure.

0. Additional informatjon

Yours truly,

Name of Authorized
Represcntative:

Pasition:

“ Al the above indormation provided shall be supporied witly decumentary evidenog,
oihcrvrine no marks will be awarded.

SGCL RD.; J.’.'f‘rf i

bsge 430/ 53
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5. Form B-03 |
Assignment Completed by the Firm in the Last Five -

Years

[Along with Documentary Evidence & Details]

[NAME OF THE FIRM]

Name of Assignment
Name of Client
Address of Client
Start Date
Month/Year
Completion Date
Month/Year
6. No. of staff / professionals deployed
7. Approx. Value of Services/ Assignments
8. Description of project
9. Description of Services provided by the firm

o o S

o

i) One form for each assignment.
ii) All the above information provided shall be supported with documentary
evidence; otherwise no marks will be awarded.

ARDUL SALEEM
Y CriEf En-
Ree) e Vi fEs s mnne
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6. Form B-04
UNDERTAKING FOR THE CERTIFICATION OF HDPE
JOINT Tf&/ WELDERS (STEEL/PE}

Tender Enquiry No. 853GC /

I ' ,S/o,D/o , holding CNIC No. copy attached

and representative of Contractor/Company, solemnly affirm and

declare that the following submitted certificates of HDPE Jointers/Steel Welders are
genuine & valid and are certified by a Reputable Third Party.

In case of any fraudulent action, false or misinformation, I shall be liable for
penalties as per PPRA rules. Moreover, I also agree to bear all financial losses
incurred due to defaults in misreporting the facts. I further undertake to pay all

liquidated damages and penalties as per SSGC’s terms and conditions.

o7, Vervificd By

# HDXPL and Stoel Welder/Jointer Name Certificr te

i.

ii.

iii.

iv,

V.

vi.

Vil.

viii.

Xi.

Name of Contractor:

Signature of Contractor:

Contractor's Name & Stamp:

~ Note: The bidders are required to furnish this mandatory undertaking on Stamp
Paper of Rs. 200/ - while submitting this tender.

m(’( F"(“ '/§: W}«/
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i

EQUIPEMENT "

Rod oA
FIN o am e T S T T
fender Enquiry No. 8SGC /

UNDERTAEING FOR OWNERSHIP oF

| SR - ,S/o,D/o ' ", holding CNIC No. copy attached

I N

and 'fe;')resentativ'e‘of ' Con'tractor/ Company, solemnly affirm and

declare that the quantity of equipment detailed in below table is under my
company’s ownership and will be made available throughout the project duration

and the same are in fit and operationél condition. In case of any default in the

équipment ownership claim or operational deficiency, I shall be liable for penalties

as per PPRA rules. Moreover, I also agree to bear all financial losses incurred due to

defaults in miéreporting the facts. I further undertake to pay all liquidated damages .

and penalties as per SSGC’s terms and conditions.

# Quantity
Sr. # Equipment .~ - y

Available a
i Steel Pipeline Locators

i Automatic Electro fusion machines with

bar code
i Butt Fusion Machine for required Diameter

Jointing
iv. Air Compressor for Purging / Testing
v. Asphalt Cutter
vi. GPS Coordinates Recording equipment

Vii. Single Cabin Vehicle

viii. Dewatering/ Slurry /Mud pump
ix. Generator 5 KVA
X. Welding Plant
xi. Portable Gas Leak Detector

Name of Contractor:

Signature of Contractor:

Contractor's Name & Stamp:

Note: The bidders are required to furnish this mandatory undertaking on Stamp
Paper of Rs. 200/ - while submitting this tende 9

WBDUL DA LR
)y: Chief Engineer (Retal
er,ch P O Hug (EX: #9257
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SSGC
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1. General Information

Sui Southern Gas Company Limited (SSGC) is Pakistan’s leading integrated gas
company. It is engaged in the business of Transmission and Distribution of natural
gas in southern part of Pakistan mainly in Sindh & Baluchistan and also have the
only gas meter manufacturing plant in the country.

2. Scopc of Work

Sui Southern Gas Company Limited, intends to carry Construction Activities for the -
rehabilitation of gas Distribution network at Daulat Colony, Bhangwar Colony,
Sayed Rasool Shah Colony & Azeem Colony, Nawabshah City, District Shaheed |
Benazirabad = 23.778 Kms). The work includes laying & construction of (6” Inch,
180mm, 125mm & 63 mm) Steel and Polyethylene (HDPE 100) pipeline, 2,634 Nos.
Service Installation to domestic/commercial customers, fabrication of Service
connection risers, 2,723 Nos. Gas meters Shifting on new Service Connections,
killing of existing pipelines & allied works completed in all respects according to
drawings, route maps, specifications and applicable standards.

BE

E s S
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Since, this is a time based project, hence, any lack of progress as specified in
completion period/agreed completion schedule, SSGC without any advance notice
to the contractor shall exercise its right to withdraw portion of work or entire
contract at the entire risk of the contractor as to cost and consequences thereof. The
“ contractor shall not institute any proceedings before any court, forum or tribunal
' on such action by the company.

This document is intended to carry only the construction activities that are requlred
for the scope of work outlined below, and not to hire any manpower or anything else.
The bidder is responsible for the resources, personnel, and equipment needed to
complete the job. '

Generally, the following shall constitute the Contractor’s scope of work:

a. Plan and prepare a schedule for execution and work implementation as per
Quality ~ Assurance guidelines. Contractor has to  submit the
Construction/Execution procedures before commencement of work.

b. Wherever required, Contractor will be the responsible for obtaining permlssxons
from Civic /Land owing agencies for road cutting for laying of pipelines. The cost
will be borne by SSGC, however, Liaison with concerned authorities will be the
part of contractor’s job. Contractor has to complete the required job within the

. validity period of NOCs of Civic agencies and any delaying cost will be borne by

: Contractor.

' ' c. Before proceeding to the construction, Contractor shall carry out area and
crossings survey and prepare drawings for proposed gas pipeline laying and
submit to SSGC for approval.

d. All material provided by SSGC to the contractor in accordance with the TORs
must be transported and temporarily stored at the contractor's site. The
contactor is responsible for all released material till the completion of scope ot
work and hand over of network to SSGC. In the event of material harm, theft,
failure or loss of material equal ERP cost shallfpe borne by contractor.

e. Making trial pits to determine the undgrgrpund utilities /services such as

existing pxpelmes Cables (Electrical/Commumnication), Conduits, underground
BDIL wai bl o
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drainage, Sewers, tunnels etc., and deciding best routes and depths for laying
the pipelines based on the route plans. No extra payment shall be made for trial
pits as it is the part of SOR work.

f. Obtainirlg the approval for optimum route from the Project Manager/SSGC and

~ grading the route as per the requirement.

g. Wherever required the grass/ turfing, pavement, 11n1ngs drains roads and other
such 'pucca’ area shall be locally removed to facilitate trenching and pipe laying
works.

h. Installation of Safety/ Warning Signs, barricading of the entire route to be
trenched. Pits to be similarly barricaded along the warning sign.

i. To make trenches but restricting minimum disturbance to above
ground/underground services/ installation as per specifications and approved
route plans; keep the trenches free from water and soil till placement of pipes
and sand cushioning;

j- Uncoiling/ stringing the HDPE pipes of required sizes (i.e. 20, 63, 125, 180mm
and 8”3J) into trenches as per specification.

k. Jommg the pipe ends with fittings, elbow, tee, reducers, tapping saddles, end
caps, transition fittings, casing etc. including construction of supports, etc., and
butt joining by approved/standard fusion techniques as per specification&

. standard.

1. Destructive & Non Destructive Testing of HDPE pipe Joints including Butt,
Socket & Electro Fusion Joints in compliance to the standards.

m. Wherever required, laying of pipeline using trench less technology methods with
or without casing pipes as per specification and as directed by Project
Manager/SSGC.

n. Backfilling and Crowning using approved 'good' soil or using excavated earth as
per requirement and specification and cleaning of all unserviceable material,
debris, excess earth near trenches etc., to designated disposal area. Instalhng of

caution tapes, Burnt Clay Bricks, warning signs etc.

o. Carrying out poly pigging, pneumatic testing, and air purging as per the
specifications and approved procedures; deployment of all tools, tackles,
instruments and other related accessories for carrying out the testing of pipes.

p. Returning surplus material to SSGC’s stores, reconciliaton of issued material/
consumables if supplied by SSGC and obtaining 'No Objection Certificates' from
SSGC.

q. Preparation and submission of As-built/As Laid drawings, details of crossings,
utility graphs, measurement sheets and deviation statements on completion
/commissioning of work by way of drawing,. sketches and tables etc.

r. Selection of route and marking on walls/floors between transition fitting to the
Gas Mcter, making openings and provisions for fixing clamps.

s. Fabrication of risers from Steel/Galvanized Iron Pipes of %", %4”, 1” dia., thelr
installation between transition fittings to the gas meter including NPT threading
of pipes, and jointing of fittings such as elbows, tees, connectors, regulators
meter, isolation valves etc.

t. Shifting of CMSs from old pipelines onto the new HDPE 100 laid pipelines.

u. Provide service connection, testing & commissioning of, service lines including
purging as per specification and handing over the installftion to customer to the
entire satisfaction of Project Manager/SSGC.

k P WA L
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v. Killing of existing pipelines, handling of old risers, regulators gas meters, and
associated fittings and its reconciliation and transportmg to SSGC’s demgnated
places as per instructions of the Project Manager/SSGC.

w. Shifting of gas meters from the inside premises of customers to the outside in
such a way that it should be accessible to SSGC’s Engineers/Field Workers.
Dismantling of scaffolding/temporary structures and cleaning of site.

x. Preparation and submission of Service Connections installation ¢ard for each
house/commercial establishment, containing a list of materials used, reasons
for not having connections, measuring pressure and date, and, if applicable,
deviation statements upon completion/commissioning of work.

y. The painting of pipe with Silver enamel color and service valve with Red enamel
color of metallic sections of the riser shall be completed to the satisfaction of
SSGC's Project Manager/Site Engineer after the installation of the Service
Connections.

z. Maintaining the completed pipelines/installation for any defect, failures during
Defect Liability Period after handing over. In case of any noncompliance, the
SSGC will do by his own and incurred cost will be deducted from Bid/Security
bonds etc.

aa.Any other activity not mentioned/covered explicitly above, but otherwise
required for satisfactory completion/operation /safety/statutory/maintenance

of the works shall also be covered under the Scope of work and has to be
completed by the Contractor within specified schedule at no extra cost to SSGC.

at and Toaunipment
3.1.  SSGUs Scope of Material Supply

SSGC w1ll supply all necessary materials related to HDPE pipe & its neceqqary
fittings to complete the laying of gas mains, its branching pipelines and service
connections. The materials shall be issued to the Contractor from the designated
storc(s) of SSGC. Contractor shall be responsible for lifting the issuéed materials
from SSGC’s storage point(s) and transporting the same to work site(s) at his own
cost.

o N cimle ngieandioed Toer 4 e s . i
3.2, Matorials Suppliad by the Contractol

The contractor has to procure necessary items/consumables other than provided
by SSGC or advised by Project Manager/SSGC, which are required to complete the
laying of gas main pipelines, service connections, gas meter and CMS shifting as
per the requirement of scope of work. In that case, list of necessary consumables
like Teflon tapes and all types of clamps etc., as per the requirement of SSGC would
be provided by the contradtor with cost breakup to the Project Manager/SSGC for
approval. The inspection of bought out items would be carried out by SSGC’s Team
or as instructed by Project Manager/SSGC.

In addition to above, the contractor must have dedicated bar coded electro- fusion
{(automatically readable) machine, Butt Joining Machines, Pipe Cutters (like circular
guillotine), End Scrapers, Pipe Straightener, re-rounding tools and test ends etc.
Contractor has to arrange his own equipment for trenchless crossings such as
Moiling & rock cutting equipment.

Contractor must also have to arrange his own/ le qulpmcnt for restoration work

like water tan kcr and jumping jack compactor pdcuon of backfilled trenches.
\RDUQ,A AL
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other utility agencies before commencement of work at site. To ensure smooth

execution of the work on a day-to-day basis, the contractor has to liaison with
respective authorities’ sand obtains necessary approvals. If the time dependent
permissions expire before the completion of pipeline laying, then the extra
charges/penalties, if imposed by the authorities will be borne by Contractor. .

Before shifting of gas meters and new service connection, the contractor shall be
responsible for notifying/informing the customers, society/flat’s unions eté,
depending upon the work location and any other concerned authority, if required
for completion of the work.

The bidder must ecnsure that their persons/ workers/ supervisors at site shall have
proper contractor’s issued identity cards/attire prior to entering the premises of the
consuimer.
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The contractor must complete the work in compliance with the current applicable,
requirements, this term of reference document, and the SSGC's HSE & QA SOPs.
The latest OGRA Guidelines and SSGC's approved procedures, ASME B31.8 — Gas
Transmission and Distribution Piping Systems, API 1104 and ISO: 4437/ ISO:
14885 for underground polyethylene pipes.

If the contractor discovers any inconsistency, uncertainty, or dispute in or between
any of the Standards and the contract documents, he or she should immediately
notify the Project Manager/SSGC, who will make a determination that will be
binding on the contractor.

Ry DCipating Mains/Branchos

i) Plans detailing the size, operating pressure and approximate location of the
proposed mains, connections and associated regulator installations will be
issued to the contractor by Project Manager/SSGC at the start of the work.

i) The final alignment of mains will be worked out in consultation with
SSGC/Project Manager after route survey and trial pits. Any change in
routing from the issued drawings due to site constraint will be notified to
Project Manager/SSGC& his specific written approval shall be obtained
before carrying out the job.

b} Eoivice Linon '

i} A survey will be conducted jointly by SSGC and the contractor at each
premiscs or housing colony to be supplicd. The survey record will rcte
customer details, the potential gas supply point sand proposed regulator
positions and ecstimates of material quantities. The contractdr’s_
representatives will make sketches of the agreed pipe routes if necessary.

ii) The contractor will be responsible for contacting the customer and making

 the necessary arrangements for access, and appointments to carry out the
work. Contractor shall maintain job card and complaint books at site. SSGC
will not be responsible for any time lost due to broken appointments or
disputes with customers. A BDUL S
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caps are prov1ded After that, the trench can be backfilled, leaving sufﬁc1ent lengths
available at the ends for jointing.

Where given specific approval (written form) by the Project Manager/SSGC, a pipe
may pass through an open drain or Nalla. Where this is permitted the pipe shall be
installed inside a Steel Sleeve/Casing/Pipe for protection. The sleeve material shall
be. provided by SSGC and laid by the Contractor on advice of the PI'Q]eCt
Manager/SSGC

All other work necessary to break through the walls of the obstruction, and to seal

the annulus between the pipe & the sleeve and the sleeve and the wall, shall be
deemed as allied works.

Jointing of HDPE 100 pipes shall be performed according to ASTM F2620/API
1104/1SO 21307. The procedure for jointing of PE pipe and fittings is discussa=d
below. Only barcoded electro- fusion machine (automatically Readable) & Butt
Fusion machines shall be used for jointing of HDPE pipe/ fittings.

The equipment used by contractor shall be checked by the concerned SSGC’
technical team or the person (s) nominated by Project Manager/SSGC. Contractor
shall ensure that the machines are always available at site, no-stoppage of work
due to the non-availability of machines.

It may also be noted that no fusion will be allowed withou¢ clamping device and
only the recommended cutting tools (Hack Saw shall not be allowed for cutting the
Pipe) shall be used. The contractor has to supply all the consumables required for
carrying out the fusion joints (like cloth/ paper napkin, acetone etc.). If, upon
inspection, the Project Manager/SSGC determines a joint is defective, Contrac(or
shall remove the joint by an approved method. The cost of this work shall be borne
by the Contractor.

12. 85000 Tir s w224 [ Jointing Tosting

Before and during the construction of the pipeline at site, at least once or as per the
recommendation of Project Manager/SSGC, the contractor shall submit testing
reports of High Density polyethylene pipe welding/jointing including Electro-fusion,
Butt & Socket Joints of each pipe diameter going to be used at site, from the
independcnt laboratories of repute as per the prevailing Codes & Standards.

As stated below, destructive testing such as tensile and bending tests of Butt Joints
and De-cohesion or Peel off tests of Electro-fusion joints, must be carried out and
results of repute institutions shall be submltted to the Project Manager/SSGC for
the assessment of jointing quality.

a. Tensile Testing of Butt Welded Joints — Polyethylene (PE) Pipes and F ittings —
Determination of The Tensile Strength And Failure Mode In Compliance to ISO — .
13953 or Equivalent. :

b. Imperfections in Thermoplastic Welded Joints Features, Description, Evaluation
in compliance to DVS 2202-1 or Equivalent.

¢. Bead Back Bend Test to detect the poor fusion of Joint.

d. Bend Testing of Butt Welded Joints — Testing of Welded Joirits — Bend Test In
Compliance To BS EN:12814.1 — 2000, ASTM - F2620 or Equivalent. '

ABDUL SALLEM,
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18. Fahrication of 8te=1-HDPE Pipe Riser for Gas Service

Connections

wasIven
The contractor has to manufacture all kind of risers for the service connections of
domestic & commercial customers. The material includes Steel Pipe, HDPE 100
Casing, coating 2/3 Ply, tapes, Transition fitting, Primer, Teflon tape etc. The
manufacturing process of service risers includes pipe cutting, sand blasting, welding
of transition fitting, threading, primer coating, bending, coating 2/3 ply tapes for
sealing and its pneumatic pressure testing. Each riser should be tested for at 60
psig.
All material for the fabrxcatmn of risers will be provided by SSGC. An approximate
estimation of required material per riser is given in below table.

Material Description Quantity
Steel Pipe %” 1.5 m/riser
Service Valve 1 No./riser

HDPE 100 pipe 40 1.7 m/riser
mm '
Transition Fitting %4” 1 No./riser
dia x 20 mm
Welding electrode 0.03Kg rod/riser
1/8” :
Primer 1 1it/ 50 risers
2 ply coating tape 1 roll /10 risers
3 plymcoating tape 1 roll /20 risers
Teflon Tape 1 roll /4 risers
10, St-al - Cnlvasizod Iron Piping - for Gas Service

The service connection work includes all work necessary to connect Service Tee onto
the HDPE service pipe, fitting of HDPE transition piece, bending of galvanized iron
pipe, installation of fittings and to connect the riser assembly up to the gas meter.
The joints of the service connection assembly up to the meter shall be tested with
soap solution after completion of the work and rectified immediately, if found leaked.
The results of the tests must be accurately reported on the reporting cards.

The threading of Galvanized Iron Line pipe shall be NPT and conforming to
ASME/ANSI B1.20.1. All riser and lateral pipe shall be clamped to the building at
intervals not exceeding 5 ft.

Pipe should ideally join a structure above ground and stay in a well-ventilated area. -

The entry point must be located in such a way that it can be redirected to the usage

points in the shortest possible time. The contractor must ensure that no gas supply

is delivered to the customer through any hidden piping or from old service

connection. .
S NV ‘%:\RDUIJ \«An ) Ln
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Before going further, any fault discovered during the various stages of inspection
must be corrected by the contractor to the complete satisfaction of SSGC's Site °
Engineer/Project Manager. Irrespective of the inspection, repair and approval at’
intermediate stages of work, contractor shall be responsible for making good any
defects found during final inspection/guarantee period/defect liability period.

20, Installation of NMaters

The meter installation shall be preferred at the height of 5 ft. from the ground and
in open/ventilated space so as to prevent Gas accumulation and easy dispensation
of Gas to atmosphere in case of any smell/ leakage of Gas. The meter installation
shall not be provided in any fixed enclosures, cabinets or confined space in the
customer premises.

The Contactor’s team will ensure that all household gas appliances are completely
turned off by the customer to avoid occurrence of any hazard. Existing (old) service
connection / assembly along with meter, regulator, ML cock & fittings shall be
removed after dismantling all joints from (from outlet of service valve up to outlet of
meter). New ML cock and regulator shall then be installed on new service connecticn
along with meter by using Galvanized pipe, U-Bend, etc., as per drawing provided
by SSGC. Fabrication of U-Bend will be carried out by the contractor.

Fire Extinguisher in working condition shall always remain on sites of work. The
installation should have minimum clearance of about 3-4 ft., from electric point
mains and switches. :

el
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In coordination with the Project Manager/SSGC, the contractor must devise an
action plan for the terminating existing pipelines and handling of old gas meters,
regulators and service lines. Previous pipelines should be decommissioned in such
a way ‘that there should be no interconnection between new and old p1pelmes

The contrdctor has to excavate 4.5'x4'x5' ft. size Pits for Locating, Kllhng /
Discennecting of existing network and installation of fittings, as per site
requirement or as advised by SSGC'’s site engineer. This can be accomplished with
the use of appropriate tooling and equipment while causing the least amount of
damage to the environment and vicinity. The contractor must ensure that no
1atural gas is left in the pipeline through portable leak detector testing and that it
is safely purged into the open atmosphere in accordance with HSE and QA
guidelines. The old pipelines should be cut off at several points with a fair gap
between them or as per the instruction of Project Manager/SSGC in order to ensure
that the old network has de-energized / disconnected.

After installing the new ones, the Contractor must disconnect the old service gas
connection from the underground Service Tee Point, update the complete record,
and ‘communicate with the SSGC's Site Engineer/Project Manager. No new
connections will be permitted to any customers unless the old sgrvice lines were

successfully disconnected: \FDD Lm LKW
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Wherever required or advised by the Project Manager/SSGC, contractor has to
supply the adequate materials and services for the completion of the civil work of
the:damages/repair caused by the rehabilitation work.

of As-Zuili /Laid Drawings® Submission of

The Contractor will be required to submit computerized as-built/laid drawings duly
certified by Project Manager/SSGC in AO/ Al sheet form at 1:200 scale in prints
plus soft copy. . '

The as-built/laid drawing shall be submitted on area wise as specified. The bili of
materials used for the particular area shall be specified on the drawings. The
Contractor shall use the area and crossing survey drawings prepared by them as
reference.

The iengths, depths of installed pipe work, changes in direction, major fittings, etc.,
shall be recorded together with appropriate references to other services crossed and
in the proximity of the gas pipe. ‘

Distance of pipeline from permanent property /structure should be provided at least
every 30’ ft. If there is any chance in alignment/orientation and offset distance etc.

of the pipeline in between the above said 30’ ft., the same shall be clearly mentioned |
in the as laid drawings.

Technical deviation (if any) should be provided with reference to the buildings and
permanent structure around, and the same should be cited clearly with all relevant
details.

Complete details of Nalla crossings should be shown in a separate sketch, Name of
roads, major landmarks and buildings should be mentioned appropriately for
reference. Direction of gas flow should be indicated in each drawing. The details
shall be prepared in standard format using AUTOCAD Map and format should be
compatibic (import/Export) to ArcGIS Software and submitted into CD ROM/USB.

The contractor must send three sets of the following documents:

a) A full list of all houses and commercial establishments in the area assigned to

<+ him, including specifics of connections provided and reasons for not being able
to provide or complete connections. :

b) Specifications of houses that had extra piping installed, as well as the materials
used.

¢) A report on total material use.

d) Matcrial reconciliation with respect to the materials issued.

e) Test reports & test certificates of gauges etc.

Any other documents / records required.

ARDUL
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©.  CQuality Assurance System Guidelines
. Gencral Inforimation

This portion of document specifies the Contractor's Quality Assurange,
Requirements. If there is a dispute between this specification and other contract
clauses, it must be brought to the attention of SSGC/Project Manager during the
bidding process and addressed with SSGC/Project Manager prior to placmg an
order.’

. o S - S (. T T § b — . 98 o, o -~ ﬂ "
2. Scope of Work of Quality Assurance System.

2.1, Prior to awaid of contract

Before making an offer, the bidder must consider the scope of work, drawings,
requirements, and standards, as well as other documents attached to the
tender/enquiry form.

The bidder shall submit milestone chart showing the time required for each
milestone activity and linkages between different milestone activities along with
overall time period required to complete the entire scope of work.

The bidder shall develop and submit resource deployment chart and a manual or
equivalent document describing/indicating/addressing various control/check
points for the purpose of quality assurance and the responsibilities of various
functions responsible for quality assurance.

2.2 Aftci the award of contract
The bidder shall submit the schedule for submission of following documents in the
kick-off meeting or within two weeks of the placement of order, whichever is earlier.

a) Detailed Bar / Gantt Chart

b) Quality plan for all activities, required to be done by the bidder, to accomphsh
offered scope of work.

¢) Inspection and test plans, covering various control aspects.

d) Procurement schedule for items to be supplied by contractor covermg inspection
of the same.

Various documents submitted by the bidder shall be finalized in consultation with
Project Manager/SSGC. All Quality Assurance Plan (QAP) documents shall be
reviewed by concerned Department of SSGC and the bidder shall be required to
incorporate all comments within the framework of this specification at this stage of
the contract.

" 23 Duiiiig job exccution
During job exccution, the bidder must adhere to all quality documents submitted -
and finalized/agreed upon in accordance with the contract's specifications. Approval
of SSGC/Project Manager on all these documents shall,be sought before start of
el SHDLL sALLL.
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a)

name of this person shall be duly intimated to SSGC including all su_bs'equent'

A%

5SGC

» Quality Assuvance System Reguirements

.~ " of

The bidder shall nominate an overall in-charge of the contract titled as

"Contractor’s Project Manager" for the scope of work of agreed contract. The

changes, if any. SSGC shall correspond only with the project manager of the

b)

d)

g)

hj

k)

)

bidder on all matters of the project. The project manager of the bidder shall be
responsible for ‘co-ordination and management of activities with bidder's
organization and all sub-vendors selected by the bidder.

A well-qualified HSE & QA/QC supervisor shall be there to oversee all the
operations and requirements pertaining to health, safety and quality assurance
and shall be the focal person for the subject matter.

The bidder must schedule the contract scope of work on a quality plan format
such that no significant variations are required during contract execution. The
bidder must schedule the types of services, as well as the different work

_methodologies, that he agrees to use to complete the contract scope of work.

The bidder is required to review the contract at all appropriate stages to evaluate
his capabilities with respect to timely and quality completion of all activities
pertaining to contracted scope of work and shall report for constraints, if any to
SSGC.

For all documents, a system must exist which assures that latest/ required
version(s) of the document(s) is available at all location/ point of use.

The Bidder shall include a list of works which he intends to sub-let to sub—
contractors. The work Sublet to Sub-contractors proposed by the Bidder are
subject to SSGC/Project Manager approval and they have to comply all crlterlon
mentioned in the contract.

Bidder shall establish adequate methodology such that the materials supplied
by the SSGC shall be adequately preserved, handled and made use of for the
purpose for which they are provided. Material issued shall be documented and
records shall be maintained.

All output delivered against contract scope of work shall be suitably identified in
such a manner through identification that sufficient traceability is maintained
which permits effective resolution of any problem reported in the outputs.
Critical activities must be defined, and the bidder must have documeicu
methodologies that he would use to carry out those activities within the contract
scope of work. Wherever, it is difficult to fully inspect or verify the output (special
process), bidder shall pre -qualify, the performers and methodologies.

All inspections carried out shall be in conformity to quality plans and or
inspection & test plans. All inspection results shall be duly documented on
controlled forms such that results can be co-related to specific product that was
inspected /tested. '

All inspection, measuring & test equipment shall be duly calibrated as per
International standards/ codes. AR

All outputs delivered against contracted scope of work shall be duly marked~§ &8 i
that their inspection status is clearly evident during all stages of the contrant: it~

m) All non-conformitics (NCs) found by the contractor's QA/QC supervisor or by

SSGC representatives shall be duly recorded, including their disposal action and
resolved suitably. Effective corrective and preventive action shall be implemented
by the bidder for all repetitive NCs, including deficiencies.

n) Bidder shall prepare sufficient records for various processes carried out by him

for delivery of contract scope of work such that requirements of this contract are

Page 26 of 53
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objectively demonstrable. In case SSGC finds that enough objective
evidence/recording is not available for any particular process, bidder shall be
obliged to make additional records so as to provide sufficient objective evidence.

o) For all special processes, bidder shall deploy only qualified performers.
Wherever, SSGC observes any deficiency, the bidder sha'l arrange the adequate
training to the performer(s) before any further delivery of work.

p) Contractor has to prepare and submit a Weekly Progress Report. These reports
will present summaries of the progress included but not limited to the NOC’s /
Permissions status, Road Cutting, Ditching, Pipe laying, Backfilling activities.
The report will detail the progress made in the week and compare with the
schedule, whether it is ahead or behind. It will also suggest remedial actions that
will be taken to keep the project on track. There shall also be a summary of the
material that was used and issued from the store. Any issues being faced by ine
contractor shall be highlighted to ensure timely communication and resolution.

D. - Healih Safety & Tovironment Guidelinas

Prior to commencement of the Project, the Contractor shall produce a written safety

policy and procedure for Project Manager/ SSGC approval and which the Contractor

shall enforce during all execution and commissioning activities.

The Contractor must follow the specifications specified in the tender document.
Furthermore, the Contractor must follow good working practices when storing and
handling cleaning fluids, flammable fluids, and other hazardous materials, and
ensure that no smoking or naked flames are allowed in the vicinity when these
materials are being used.

Trench walls shall be sufficiently battered in order to minimize a trench collapse.
Where there is a danger of an earth slide or collapse, the trench shall remain open '
for the minimum time possible with proper barricading. The Contractor is to ensure
that no person enters a trench, which is of a depth of 5 ft. or greater, unless the
trench has adequate shoring or the sides are battered to such an extent as to
prevent a trench collapse. :

The Contractor shall also protect all work sites with warning signs, barricades and
night lighting. The Contractor shall inspect all fenced excavations daily, and
maintain them in good order. The trenches/ pits shall not be kept open in night
times. However, in case the same is essential the same shall be properly barricaded
with proper lighting arrangements & manned.

The Contractor shall provide First Aid & all Personal Protective Equipment ’PPES)
to his deployed labor which are necessary for safe working practice. Any accident
causing injury to any person or damage to property or equipment shall be reported
to the Project Manager/SSGC. At any stage if, the Project Manager/SSGC

etermines that the work is being performed by the Contractor in an unsafe
manner, he may suspend the work until corrective action is taken by the
Contractor.

Duriﬁg the Service Line Connecctions, the contractor shall take care of all safety
norms applicable for such works at site. Contractor shall provide all

appliances e.g., safety helmets, gloves, safety belts, Iadders staging, shoes, gdggles
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During purging/Killing of gas pipelines, special procedures to be followed so that

there is no chance of any unforeseen explosion. After completion of service line

connbctlons and before putting gas in operation, the contractor’s workers should be

equxpped with gas leak / LEL detectors in order to identify any potential and

hazardous leaks

The Contractor shall be responsible for ensuring that the Site is kept clean and tldy
and that all scrap materials and tools are removed from the Site on completion of
the work.

When working at heightsj all appropriate precautions must be taken. Installation
of proper barricading and warning signs is required and without adequate llghtlng
and the Project Manager's permlssmn no night work shall be allowed.
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SPECIAL CONDITIONS OF CONTRACT ‘
1. Representative of the Company

A

. Representative of the Company for the purpose of this Contract would be:

Madni Ahmed Ali Arfat SGM (SBU) US & B
Signing of Agreement

Formal signing of agreement shall be completed as soon as possible.
However, the Contractor shall mobilize/commence work after issuance of
Letter to Proceed. Formal agreement would be made on stamp paper of
value at the rate of Rs. 0.350 per hundred rupees of the value of contract.
The stamp duty would be borne by the Contractor.

Monthly Deduction
Monthly deduction of Rs. 15,000 shall be made in case Contractor fails to
deploy agreed / specified full time supervisory staff at site. ‘

Rate Analysis.
SSGC may ask for rate analysis / of quoted offers, if indeed.

Completion Period

The entire work shall be completed within Eight (08) Months from the
issuance of Letter to proceed, which in case of work exigencies could be
issued prior to signing of formal agreement.

Liquidated Damages

The rate of liquidated damages shall be 0.1%percent of the final contract
value for each day of delay and limited to a maximum of ten (10%) percent
of the final contract value.

Performance Bond

The performance bond shall be an amount equal to five (5%) percent of
the bid value / contract value and it shall be submitted within 10 days of
receipt by the Contractor of the Letter of Intent. The performance bond
shall be released after satisfactory completion of maintenance period.

Maintenance Period.
The maintenance period will be Six (06) months after the issuance of
Substantial Completion Certificate by th¢|Company.

-
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13.
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Retention Money

The retention money shall be equal to Five (5%) percent of the certified
value of work which would be released after the maintenance period and
rectification of punch list defects, to the satisfaction of the Company.

Mode of Payment

Payment against running bills shall be made to the Contractor by the
Company as per actual executed quantities and in accordance with the
conditions stated in the General Conditions of Contract and Bill of
Quantities. For the contracts valued more than one (01) Million
contractor’s every running bill invoice shall be verified by the company
engineer for release of Sixty (60%) percent adhoc payment Within (07)
working days on submission of the invoice on company’s prescribed
format. The balance amount of the bill will be settled within 30 working
days from the submission of the invoices by the contractor.

Survey Equipment

The contractor shall provide all the required survey equipment at site. The
survey instrument / equipment shall be in good condition and shall be
available at site for use by the Company.

Damage to Property and Persons

The Centractor shall, except if and so far as the Contract provides
otherwise, indemnify and keep indemnified the Company against all losses
and claims for injuries or damage to any persons or property whatsoever
arise out of or in connection with or in consequerice of the construction
and maintenance of the works and against all claims demands,
proceedings, damages, costs, charges and expenses whatsoever in respect
of or in relation hereto.

If LTP is not issued within 06 months after issuance of LOI, both parties
arc at liberty to Terminate / Revoke the LOI and contract.

o In case of any conflict between Special Conditions
& General Conditions of the contract, the Sper-zal
Conditions will govern.
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Special Conditions of Tender Document
Tender Enquiry No. SSGC/SC/

Note: In case of any conflict between special conditions of Tender Document and any other terms &
conditions, the Special Conditions of Tender Document will govern / prevail.

1-  Contractor to submit the following within 15 days after issuance of Letter of Intent (LOI).
a. Performance Bank Guarantee
b. Stamp Papers
c. Insurance Policy
d. Any other Document as mentioned in the LOI

2- Formal contract will be made on Non-Judicial stamp paper of value @ Rs 0.35 per hundred rupees of
contract value, as per prevailing rate by Government of Sindh & Balochistan. The stamp duty will be borne
by the contractor and also submit the copy of challan of stamp paper. Further as per Government of Sindh
Board of Revenue notification NO.CIS/SWB/BOR/R&T-17/2022-808 dated 08-06-2022 all judicial and non-
judicial stamp paper of the denomination of rupee five hundred and above shall be exclusively on e-stamp.

3- All kinds of Government Taxes, Duties and Levies against any item of the contract, shall entirely be the
responsibility of the Contractor. Income Tax will be deducted as per applicable Law under the prevailing
Government Rules. Rate of Income Tax deduction in relation to submission of Income Tax certificate from
the Contractor should also be stipulated.

4- Bank Guarantee (Bid Bond Guarantee/Performance Bank Guarantee) will be made on Non-Judicial stamp
paper at the prevailing rate as specified by the respective Provinces. Further the bidder/contractor submitting
the Bid Bond guarantee/Performance Bank guarantee being prepared by the State Bank’s schedule banks
should ensure that there should be no deletion/insertion/alteration/modification of any terms in the Bid
Bond/PBG guarantee format as given in the tender document or else bid will be liable for rejection.

5- - If the letter to proceed (LTP)by user deptt. is not issued within six months after issuance of letter of intent
(LOI), both the parties are at liberty to terminate/revoke the LOI without any claim of loss or damage to the

other party.

6- The completion period of the said work shall start with effect from the issuance of Letter to Proceed, which
in case of work exigencies could be issued prior to signing of formal agreement.

7- In case of services and works tenders:
Bids determined to be substantially responsive will be checked by the Procuring Agency for an arithmetic
error. Errors will be corrected by the Procuring Agency as follows;

a. Where there is a discrepancy between the amounts in figures and in words, the amount in words will
govern ; and

b. Where there is a discrepancy between the unit rate and the line item total resulting from multiplying the
unit rate by the quantity, the unit rates as quoted will govern, unless in the opinion of the Procuring
Agency there is an obviously gross misplacement of the decimal point in the unit rate, in which case the
line item total as quoted will govern and the unit rate will be corrected.

8- The bidder shall fill in rates and prices for all items of the works / services described in the BOQ. Item
against which no rate or price is entered by a bidder will not be paid for by the Procuring Agency when
executed and shall be deemed covered by rates and prices for other items in the BOQ. Any Bidder who
change / amend the BOQ or Price Schedule (description, Quantity, UOM etc.) will render the bid as
conditional bid and will be liable for rejection.

9- Method For Submission of Bid Bond (Under Single Stage Two Envelope Bidding Procedure):

In case of Single Stage Two Envelope Tenders the fixed bid bond as per clause#09 of General Terms &
Conditions to be placed in the Technical Proposal. However, if the bid bond is placed in the financial
proposal will also be considered. Without submission of bid bond (either in Technical proposal or financial
proposal) the bid will be rejected.

10- Bid bond submission (2%) of the bid amount as mentioned in the clause 9 of General Terms & Conditions, to
be treated as null & void, however other contents of clause 9 will remain unchanged. The submission of fixed

amount of Bid security is appearing in the Schedule of Requirement/Bid Form. , li-G
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a) All the bidders are advised to furnish fixed bid security (Original Instrument) as per amount appearing in
Schedule of Requirement/Bid Form, failing which their bid will be rejected.

b) The submission of fixed amount of bid security is also mandatory for all the bids valuing Rs.500,000/- or less.

c) The word lowest bidder or the lowest evaluated bid has been substituted to read as most advantageous bid.

11- Bid shall remain valid for acceptance for period of (120) days from the date of public opening of the bids &
Bid Bond validity is for 150 days.

12- In case the local agent requires to offer bid form more than one Principal / Manufacturer, it is mandatory to
purchase separate tender document for each Principal / Manufacturer, failing which the bid submitted with
the original tender document will only be accepted and the bid with photocopy of tender document will be
rejected.

13- Blacklisting Mechanism of Suppliers and Contractors and their Local Agent:

Black listing mechanism is attached separately in the tender documents which will become an integral part of
Tender Documents and now be followed / enforced in true letter & sprit and supersede the Black listing
terms as mentioned in the General Terms & Conditions.

14- Original counter slip of token which is issued with tender document to be attached on the TOP of envelope at
the time of bid submission"

15- The Successful Contractor(s) / Supplier(s) / Consultant(s) shall submit a copy of Professional Tax Certificate
with their Invoices / Bills failing which the payment will not be released.

16- Contracts of Contractors
In the event the contractor is not willing to extend the CONTRACT for further term(s) / Period(s) under the
same terms & conditions and the quoted price as defined in the bid documents, the contractor is liable to
intimate in writing to SSGC at-least 3 (Three) months in advance prior to completion of the existing contract
term / period, failing which, action will be taken as per tender terms.

17- Insurance
In addition to the Clause 22 —Insurance, of General Term and Condition, when The Successful
Contractor(s) / Supplier(s) will submit Insurance Policy to SSGC, the Insurance Company (policy issuer)
should be registered with SECP, otherwise the insurance policy will not be considered / rejected at
contractor’s risk and cost. The insurance coverage period will be according to the work completion period as
mentioned in the contract / tender documents.

18- Fixed Bid Security — Alternative Bid

A bidder cannot submit two bids/offers with a single fixed bid security/pay order. However, the alternative
bids/offers with separate fixed bid security/pay order can be accepted, failing which the bids will be liable for
rejection.

19- Bid Bond & PBG (Performance Bank Guarantee) for Proprietary Tenders

In case of proprietary Tenders, the Bid Bond & Performance Bank Guarantee (PBG) are not required /
Applicable.

20- SSGC will not pay invoices if they are turned in after 6 months of work completion / material delivered.

21- Tt is mandatory for the bidders to follow all the terms and conditions given in the tender documents without any
addition / deletion / amendment and submit the bid accordingly. Therefore, in this context, the bidders are
requested not to give their own terms and conditions as it tantamount towards the conditional bid. Otherwise
their terms and conditions will not be considered and the Purchase Order / Contract will be awarded based on
only as per SSGC tender terms and conditions.

22- The bidders/contractors are required to provide their only one Bank Account number (IBAN number) on the
‘FORM-X’ attached duly signed & stamped as one time information, which shall be firm (not changeable) for
all the future payment transactions.

23- Payment:
The supplier after delivery of goods and its acceptance shall submit invoice to Finance Department of the
Company, containing following information i.e.

(a) Purchase order No. & date

(b) Items

© Quantity

(d) Price

() Invoice value

63) Point of delivery
(2) Delivery challan indicating delivery date, etc.
(h) Supplier(s) are required to submit signed and stamp acknowledgement slip, Sales Tax return,
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Annex "C" & Annex "I" (whichever applicable) in which Sales Tax (of relevant Sales Tax invoice) is paid.

Payment will be made within 30 days of completion of stated requirements.

23. In case the insurance policy submitted by the contractor is expired during the execution of job, it is the

responsibility of the user department to coordinate with the contractor to get it renewed/updated till the period
the job is completed/commissioned.
In case the job is not completed within the given time as per tender terms and the insurance policy submitted
by the contractor expires, the contractor is liable to get this insurance policy renewed / updated immediately
till the period of the job is completed / commissioned as per tender terms failing which the contractor will be
responsible for any loss to SSGC.

24. Bidders can quote their rates on both i.e. Schedule of Requirement/Bid Form as well as Bill of Quantity (BoQ)

25. Subsequent to the issuance of LOI, successful bidder has to submit 10% Performance Bank Guarantee of the
contract value unless and until specified in the tender document.

26. Company reserve the right to award the Purchase Order /LOI to most advantageous bidder.

27. As per SRO 592(1)/2022 of PPRA Regulations, for Procurement Contracts/Purchase Orders worth of Rs. 50
million and above, bidders/contractors are required to submit the Beneficial Owner’s Information for Public
Procurement Contracts/Purchase Orders (Annexure-I).

28. Bidder will be blacklisted and henceforth cross debarred for participating in respective category of Public
Procurement proceedings for a period of (not more than) six months, if fail to abide with a bid securing
declaration (which is an integral part of tender document), however, without indulging in corrupt and
fraudulent practices, if in breach of obligation(s) under the Bid conditions:

a) The bidder have withdrawn or modified their bid during the period of bid validity as specified in the tender
terms.

b) Having been notified of the acceptance of bid by procuring agency during the period of bid validity (i)
failure to sign the contract or accept purchase order (ii) fail or refuse to furnish the performance security or
to comply with any other condition as mentioned in the tender document.

29. Wherever the “Rate Only” is mentioned (either on BOQ or anywhere in tender documents) the same shall only
be applicable not exceeding 15% of the original procurement for the same items as given in the BOQ for
package basis. In case the requirement is on item wise basis (not package basis) then not exceeding 15% of
the original Procurement for the same items (on item wise basis) as given in the BOQ.

30. Lots: In case when the tender is floated on LOT basis, following clauses to be applied:

a) The bidder(s) are essentially / mandatorily required to submit fixed bid bond as mentioned in the bid
form/BOQ/Invitation to Bid. Separate fixed bid bond to be submitted against each individual LOT and its
validity to be 150 days at the time of opening of technical proposal.

b) Evaluation for each LOT will be carried out separately. Each LOT will be awarded separately.

31. For open competitive bidding if the most advantageous bidder is new local manufacturer, 10% trial order will
be placed and remaining 90% order will be awarded to the next most advantageous bidder at their own
quoted rates.

32. Redressal of Grievances And Settlement of Disputes:
* Any bidder feeling aggrieved by any act of the procuring agency after the submission of his bid
may lodge a written complaint concerning his grievances within seven days of announcement of

the technical evaluation report and five days after issuance of final evaluation report.

e In case, the complaint is filed against the technical evaluation report, the GRC shall suspend the
procurement proceedings.

e In case, the complaint is filed after the issuance of final evaluation report, the complainant cannot
raise any objection on technical evaluation of the report. Provided that the complainant may raise
the objection on any part of the final evaluation report in case where single stage single envelope
bidding procedure is adopted.

33. All the bidders are allowed to participate in the subject procurement without regard to
nationality/origin, except bidders of some nationality/origin, prohibited in accordance with policy of the
Federal Government. Following countries are ineligible to participate in the procurement process:

e India
e Israel
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34. In Open Competitive Bidding Procedure where the quoted price is less than Rs. 500,000/~ the Bid Bond
will be retained in lieu of PBG.

35. In case the Bid Bond is not required, the bidder must submit the Form of Bid-Securing Declaration
attached with the Tender Document else the Bid will be liable for rejection.

36. All Tenders floated through EPADS are to be governed by S.R.O. 296(I)/2023 dated: March 8, 2023 “E-
Pak-Procurement Regulations 2023”. In case of any conflict between SSGC Tender Terms / Instructions
to Bidders and the PPRA EPADS Rules, the S.R.O. 296(1)/2023 will prevail.
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General Tgrms & Conditions

Definitions and Interpretation:

a)

b)

d)
€)

g

h)

»

k)

)

m)

n)
0)

P)

q)
r)

s)

t)

In these tender documents (as hereinafter defined) the following words and expressions shall have the meaning
hereby assigned to them except where the Tender requires otherwise.

Company means the Sui Southern Gas Company Limited; a Company registered under statutes of Pakistan and
includes any successors-in-interest or assignees.

Engineer means the Engineer(s) nominated by the Company to look after and supervise the Work.

Representative of the Company means a duly authorized person appointed by the Company or as specified in
the “Special Conditions of the Contract” to perform the assigned duties.

Bidder means any person or persons, firm or company bidding for the Work.

Contractor means the persons, firm or company whose Tender (as hereinafter defined) has been accepted by
the Company and includes the Contractor’s representatives, sub-Contractors, successors and permitted
assignees (Prior to the execution of the Contract the word “Contractor” also means a Tenderer or Bidder
submitting a proposal in accordance with the Tender Documents).

Agent or Representative means person(s) appointed by the Contractor to perform duties as set forth in the
Contract.

Laborers/Workmen means such laborers/workmen and staff as may be employed by the Contractor for
purpose of carrying out the Work.

Sub Contractor means any firm or person having a direct Contract with the Contractor. Nothing contained
herein however, shall be deemed or be construed to impose upon the Company, any obligation, liability or duty
to a sub-contractor or to create any contractual relation between any sub-contractor and the Company.

Work means whole of the Works / Services or part thereof to be executed in accordance with Tender / Contract
documents, whether temporary or permanent and whether original, altered substituted or additional.

Contract Documents shall consist of duly executed Articles of Agreement, the Tender Documents and the
Tender submitted by the successful Bidder including modifications thereto incorporated in the documents
before and after the execution of the Contract.

Contract Price/Value means the sum named in Schedule of (SOR) / BOQ subject to additions thereto or
deductions there from as may be made under the provisions hereinafter contained.

Plant means all machineries, equipment, materials, appliances or things of whatsoever nature required in or
about the execution, completion or maintenance of the Work, but does not include such equipment, materials,
appliances or things intended to form part of the permanent Work.

Temporary Works means all temporary works of every kind required in or about the execution, completion or
maintenance of the Work.

Drawings means the drawings referred to in the Contract documents and any modification of such drawings.

Location means the land and other places on, under in or through which the Work is to be executed or carried
out and other lands or places provided by the Company for the purpose of the Contract.

Approved/Approval means approved/approval in writing by Company’s representative or as specified in
“Special Conditions of Contract”.

Tender/Bid means the offer tendered by the Bidder for the Work governed by the Contract.

When the terms Acceptable, Satisfactory, Proper, or other such general qualifying terms are used in the
Contract, it shall be understood that reference is made to be sole ruling and the sole judgment of the Company.

The Word Equivalent or Equal where used in these documents in the general sense shall not mean Similar but
shall mean “Conforming to, Like, of Kind/Quality and Function”. “Proprietary Items™ and *“Trade Names™ are
used for the purposes of establishing a standard of “Kind. Quality and Function” and “Equipment” items,
articles, things or materials will be approved, if held to be “Equivalent” by the Company.

Approved Banker wherever occurring in this Contract shall mean a Scheduled Commercial Bank operating in
Karachi and acceptable to the Company.

o s 5 T
VOl

entig

r"
i1
(9] :\' & :.l_l
% 2 o r r
- ® \ ’ do o)
VN 7
X O\.\ o o\
W e
\\‘ S . R e
N y
. . -,_/




Rev.02/Nov/21

u) Specification(s) means the standard codes of practice and other specifications issued with the Tender and any
notification such as specifications approved in writing by the Company and other specifications as may from
time to time be furnished or approved in writing by the Company.

v) Month means calendar month of the Christian era.

w) Time Schedule is a graphical illustration of the time span of various Work activities defining starting and
completion dates.

X) Bonds mean Bid Bond, Performance Bond or Bank Guarantee and other instruments of security furnished by
the Bidder of his surety in accordance with the Tender/Contract.

y) Completion Date means the date on which the Work has been completed in accordance with the Contract so
that it can be utilized for intended purpose.

z) Day means a day of 24 hours mid night to mid night.
aa) Completion Period means the time allowed for the execution of the Work.
1.2 Words importing the singular only also include the plural and vice-versa where the Contract so requires.

13 The marginal headings or notes in these Conditions of Contract shall not be deemed to be part thereof or be taken
into consideration in the interpretation or construction thereof or of the Contract.

1.4 If there is any conflict between the Special Conditions and the General Conditions, the Special Conditions shall
modify, supplement and supersede the General Conditions.

Examination:
Bidders shall visit/inspect/cxamine the Work & Location and shall fully acquaint themselves with the nature and
requirements of Work/Services, access to Work/Location, availability of materials, weather, law and order and local
conditions etc. before submitting their Bids. Submission of the Bid shall be prima facie evidence that the Bidders have
fulfilled this requirement and shall be binding upon him. )
Conflict between Drawings/Specifications/SOR:
In case of any conflict between drawings/specifications, SOW/TOR and SOR/BOQ, with regard to the quality of any
item, the Contractor / Consultant shall base his quotation for the better quality. In case of any deficiency in the
drawings/details, the Contractor / Consultants shall seek clarification from the Company. Submission of Bids/rates on
the basis of incomplete drawings/details shall be Contractor / Consultant’s sole responsibility. '
Additions, Deletions:
The Company reserves the right to make addition (Upto 15 % ) and delete the quantity from the Work defined in
SOW/TOR/SOR/BOQ as deemed necessary before or after the execution of the Contract. All such additions and
deletions shall only be authorized in writing by the Company.
Schedule of Requirement:
The quantities specified in the SOR/BOQ are estimated and are intended to serve only as a guide to the Bidders.
Payments shall be made on the basis of actual Work quantum done as measured. No claims or adjustments shall be
entertained/allowed on account of increase or decrease in the Scope of Work which has not been duly authorized by the
Company through the issue of change orders as stipulated in the relevant provision.
Rate:
The Bidder shall quote all item rates and lump sum prices as shown in the “SOR/BOQ”. Bidders shall fill in the rate /
price for each item in the SOR/BOQ. In case of any discrepancy between item rate and the amount, the quoted item rate
will prevail. The quantities given in the SOR/BOQ are estimated ones and are subject to variations. That is, there could
be increase or decrease. Nevertheless, the item rates quoted by the Bidder shall remain fixed and no escalation
whatsoever shall be permissible. The rates / prices quoted by the Bidder shall be workable. The Bidder shall be
required to furnish a complete rate analysis of any item in the SOR/BOQ as considered necessary, by the Company.
Escalation:
It may be clearly understood that this tender does not contain a price variation clause and therefore, all unit
prices quoted shall be firm, irrevocable fixed and valid until completion of the Contract and will not be
subject to variation on any account.

Validity:
Bids shall remain valid for acceptance for a period of (120) days from the date of bid opening. If the last
date falls on a holiday, the validity will be extended to the first Company working day thereafter.

Bid Bond (Earnest Money):

The Bidder is required to furnish Bid Bond strictly in accordance with the prescribed format, in the form of
a Pay Order, Demand Draft or Bank Guarantee issued only by a scheduled commercial bank operating in
Karachi, for an amount fixed bid bond as specified of tendered Work / Services quoted by the Bidder in
favor of Sui Southern Gas Company Limited. No Bid shall be considered without a Bid Bond and no cash
or cheque or a guarantee issued by an insurance company shall be accepted.
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12.
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The Bid Bond shall remain valid for a period of 150 days from the date of Bid opening. Bid Bonds of the
unsuccessful Bidders shall be returned as soon as practicable, The successful Bidder’s Bid Bond sphall be
retained by Company until execution of a Contract for the Work / Services defined in these documents and
the submission of a Performance Bond prior to the execution of Contract.

In the event that the successful Bidder refuses or fails to provide (PBG) and Stamp papers for contract
within fifteen (15) days of the issuance of a Letter of Intent, Company shall be at liberty to forfeit the Bid
Bond.

In the event of the bid bond validity falling short of the prescribed period of 150 days as the case may be
either (i) due to extension in the bid submission date or (ii) where so required by the procuring agency, than
in such an event it shall be mandatory on the bidder to extend the bid bond validity up to 150 days within
30 days of the opening of technical proposal / bid, and / or where so required by the procuring agency.

In case when bidder submit alternate bids a separate bid bond for each bid is required otherwise bid will be
liable for rejection. In case of Single Stage Two Envelope bidding system (bid bond will be enclosed with
“Financial” bid, unless and until specified separately in Tender terms).

The bid bond may be forfeited if a bidder withdraws the bid during validity period specified by the bidder
or if successful bidder fails to:

> Accept purchases order/LOI,

»  Furnish performance guarantee in accordance with clause 10 of General Terms & Conditions,

> Extend Services as per requirement and completion Period.

Performance Bond:

The Bidder shall furnish a Performance Bond strictly (if the bid increases to Rs. 500,000/-) in accordance
with the prescribed format in the form of a balz Euarantee issued by a scheduled commercial bank
operating in Karachi for an amount equivalent to b ( Qf_) percent of the Contract value. Failure'to
furnish the performance Bond before execution of the Contract will entitle the Company to consider the
Bidder as having abandoned the Contract and the forfeit the Bid Bond. The Performance Bond shall remain
valid till after three (03) month of completion of the work.

The Company’s right to recover damages from the Bidder for breach of Contract shall not be limited to the
value of the Performance Bond. In the event of the Bidder failing to execute a formal Contract or to submit
the Performance Bond in the manner aforesaid and in the period specified, the Company shall be entitled to
appropriate the earnest money submitted by the Bidder with his tender without prejudice to its right to
claim any further loss or damage which may result to it by reason of the aforesaid default of the Bidder as if
Contract is actually executed for the purpose of such claims.

The Bidder shall extend the validity period of the Performance Bond for such period(s) as required for the
Contract performance. )

The performance bond of the successful bidder will be released after successful completion of work.

Retention Money:
The amount to be retained from payments shall be equal to the specified percent of certified value of Work

which would be released after the maintenance period.

Completion Period:
Subject to any requirements as to completion of any portion of the Work before the completion of the

whole of Work, the Work shall be completed within the specified completion period. The Work shall not be
considered as completed until the Company has certified in writing that it has been completed. Should
extra, altered or additional Work of any kind, or any other cause of delay, which in the opinion of the
Company could not have been foreseen by the Contractor / Consultant requires extension in completion
time, then on the written request of the Contractor / Consultant, the completion period as provided in the
Contract shall be extended by the Company. All such extensions shall be allowed in writing by the
Company’s representative.

Signing / Execution of Contract / Agreement:

Formal signing / execution of Contract / Agreement shall be completed within fifteen (15) days of receipt
of “Letter to Proceed”. The Company shall prepare the Contract in accordance with the prescribed format
(Contract Form, and Articles of Agreement) for the purpose and the successful Bidder shall be
communicated the date and time by the Company for the execution of Contract.

The successful Bidder shall provide the stamp paper, of value at the rate of thirty five (35) paisa per every

hundred Rupees or part thereof of the amount of the Contract, or at the prevailing rate as specified by the
Government of Pakistan.
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In case the agreement is executed for services i.e Janitorial, Canteen, Landscaping, Maintenance Contract
etc.... will be for One year extendable for further Two terms of one year each unless specified in Special
Term & conditions.

Award / Evaluation Criteria:

Company reserves the right to settle the final award of job to the technically compliant and lowest
evaluated and commercially responsive bidder.

Evaluation may be carried out both on item or on group of items/single or multiple package basis
depending upon the nature of requirement exclusively at the discretion of the company to ensure economic
procurement.

Commencement & Execution of Work:

Notwithstanding any delay in the preparation / execution of the Contract the successful Bidder shall
commence mobilization / preparations and under take the Work within (15) days after receipt of the Letter
to Proceed. :

The Contractor / Consultant shall prior to commencement of Work, obtain the written authority and
instructions of the Company.

Change in Orders:
The Company may at any time, by a written notice to the Contractor / Consultant, make changes within the

general Scope of Work of the Contract.

Upon notification by the Company of such change, the Contractor / Consultant shall submit to the
Company an estimate of costs for the proposed change (hereinafter referred to as a change) within ten (10)
calendar days of receipt of notice of the change, and shall include an estimate of the impact (if any) of the
change on the completion date (s) under the Contract, as well as detailed schedule for the execution of the
change, if applicable.

- The Contractor / Consultant shall not perform changes in accordance with above, until the Company has

authorized a Change Order in writing on the basis-of the estimate provided by the Contractor / Consultant.

Changes mutually agreed upon as a change shall constitute a part of the Work under this Contract, and the
provisions and conditions of the Contract shall apply to said change.

Assignment:
The Contractor / Consultant shall not assign, in whole or in part, its obligations to perform under the

Contract except with the Company’s prior written consent.

Termination of Contract:
The Company may decide to terminate the Contract in one of the following situations:
@) Termination for Default:

The Company may, without prejudice to any other remedy for breach of Contract, by written
notice of default sent to the Contractor / Consultant, terminate the Contract in whole or in part.

(a) If the Contractor / Consultant fails to complete the contracted Works / Services within the
time period(s) specified in the Contract or any extension thereof granted by the Company.

(b) If the Contractor / Consultant fails to perform any other obligation(s) under the Contract.

(c) If the Company during the completion period of the Contract has reason to believe that

the Contractor / Consultant will not be able to fulfill the obligations under the Contract.

Prior to the exercising of any right by the Company to terminate the Contract, the Company shall issue
notice to the Contractor / Consultant specifying the default(s) and the Contractor / Consultant shall submit
an explanation within seven (07) days of receipt of such notice. If such explanation is not furnished within
the stipulated time or if so furnished, is found to be unsatisfactory and / or the default(s) continues, the
Contract may be terminated by the Company.

(i) Termination for Insolvency:
The Company may at any time terminate the Contract by giving written notice to the Contractor /

Consultant, without compensation to the Contractor / Consultant, if the Contractor / Consultant
becomes bankrupt or otherwise insolvent. Notwithstanding the above such termination will not
prejudice or affect any right of action or remedy which as accrued or will occur thereafter to the
Company.
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(iii) Termination for Convenience:

a. The Company may by written notice sent to the Contractor / Consultant, terminate the Contract, in
whole or in part, at any time for its convenience. The notice of termination shall specify that
termination is for the company’s convenience, the extent to which performance of work under the
Contract is terminated and the date upon which such termination becomes effective.

b. The Works that are complete and ready for Commissioning within thirty (30) days after the
Contractor / Consultant’s receipt of notice of termination shall be at the Contract prices and on the
existing Contract terms. For the remaining Works, the Company can also opt to have any portion
thereof completed and commissioned at the contract prices and on the other contract terms.

Liquidated Damages:
If the Contractor / Consultant fails to complete the Work or perform the Services specified in the Contract

within the stipulated period / scheduled time specified in the Contract, the Company, without prejudice to
any other remedies, shall deduct from the bills or any other due payments / guarantees, as liquidated
damages, a sum equivalent to 0.1 % per day of the value the Contract, until actual completion of the Work
or performance of the Services. However if delay of over 100 days takes place (i.e. equal to 10%), the
Company reserves the right to terminate the Centract at the risk and cost of Contractor / Consultant. The
liquidated damages shall also be applicable for the Works / Services terminated under Clause 16.

The payment of liquidated damages shall not relieve the Contractor / Consultant from performing and
fulfilling all its obligations under the Contract and nor shall the rights and entitlements of the Company be
affected or reduced in any manner.

Force Majeure:
The parties will not be considered to be in default in the execution of their contractual obligations or any of

them to the extent that the execution of such obligations or any of them is delayed or omitted by cause of
Force Majeure. Each party will advise the other party by written notice within 07 days of the occurrence of
any such case of Force Majeure. The term Force Majeure employed herein shall mean acts of public

" “enemy, wars (whether declared or not) invasion, hostilities, revolution, epidemics, riots (other than among

the Contractor / Consultant’s own employees) fires, floods, earth quake, commotion, disorder and other
causes similar in kind to those herein mentioned, not under the control of either party, which makes the
performance of this agreement unfeasible and which by the exercise of due diligence the party seeking
excuse from performance is unable to over come.

The Company shall not be liable to the Contractor / Consultant for any damage or loss caused by Force
Majeure directly or indirectly.

Safety of Employees and Works:
The Contractor / Consultant shall be responsible to take all necessary precautions for the safety of

employees on or off the Work, and shall comply with all applicable safety laws and codes to prevent
accidents or injury to persons on about or adjacent to the places where the Work is being performed. All
statutory rules, orders, regulation from time to time in force relating to taking and observance of all safety
precaution governing or which might be deemed to be given during the execution and performance of the
Work. The Contractor / Consultant shall comply with any and all personnel safety regulations. Any person
of the Contractor / Consultant violating the safety rules shall be removed by the Contractor / Consultant
from site and replaced without delay.

Insurance:

The Contractor / Consultant shall be responsible for obtaining a Contractor / Consultant’s All Risk Policy
(CAR) against risks to the Works and shall make good at his own cost, all losses or damages whether to the
Works or to the lives, persons, whether under the workmen’s compensation Act or Third Party Risk, or
property of others from whatsoever cause arising out of or in connection with the works either during the
progress of the works or during the period of maintenance provided by this Contract.

The Contractor / Consultant shall arrange insurance approved by the Company fully to cover workmen
compensation and other claims arising out of sickness, injury or death of his personnel working at site and
also to cover theft, loss of or damage to the Company’s material in his possession and to indemnity the
Company for third party claims for damage done or said to have been done to those persons or their
property as a result of the Contractor / Consultant’s activities on and off the site.
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Insurance will be required where ever applicable:
Company’s Address:

GENERAL MANAGER (PROCUREMENT)
SUI SOUTHERN GAS COMPANY LIMITED,
2"? FLOOR, HEAD OFFICE, ST-4/B, B-14,

SIR SHAH SULEMAN ROAD,

GULSHAN-E- IQBAL,

KARACHI -PAKISTAN.

Contractor / Consultant’s Address:

Dispute Resolution:

If any dispute shall arise as to the interpretation of this Contract or any matter or thing arising there from, the
same shall be settled as far as possible by way of amicable resolution. Failing such settlement, the dispute
may be referred for arbitration to two Arbitrators, one to be nominated by each Party. The appointed
Arbitrators shall before proceeding on the reference appoint an Umpire. The Award given by the
Arbitrators or the Umpire as the case may be shall be final and binding on the Parties. The proceedings
shall be governed by the Pakistan Arbitration Act, 1940 and any statutory modification thereof. The venue
of arbitration shall be Karachi.

All costs of Arbitration shall be borne by the Parties themselves, unless otherwise ordered by the
Arbitrator. Notwithstanding the existence of any difference or dispute, or the commencement or
continuance of any arbitration proceedings, Works to be done or Services to be provided under this
Contract shall not be suspended or discontinued by the Contractor / Consultant nor shall any payment be
withheld by the Company except the difference of the amount in dispute, which is the subject matter of ?
such proceedings. :

Income Tax and Duties:
All kinds of Government Taxes and Duties (income tax, custom duties, etc.) also the provincial sales tax as
per provincial law, against any item of the contract, shall be entirely the responsibility of the Contractor /
Consultant. Income Tax will be deducted as applicable under the prevailing Government Rules. Rate of
Income Tax deduction in relation to submission of Income Tax certificate from the Contractor / Consultant
should also be stipulated.

All Foreign Service providers are required to obtain Advance Ruling from the Federal Board of Revenue
(FBR) under Section 206A of the Income Tax Ordinance 2001 (Pakistan’s Income Tax Law). The advance
Ruling issued by FBR covers application of Income Tax Ordinance 2001 to Transaction proposed or
entered in to Foreign Service Provider”.

Payments:
Payment will be made within 30 days after completion of works.

The Contractor / Consultant shall submit to the Company during the execution of the Work on-account bills
along with a statement / details of executed Work.

The rates and prices in such on-account bills and statement of Work shall be in accordance with those in the
SOR/BOQ so far as such rates and prices are applicable and on the approved rates and prices for other
items of Work. All payments against on-account bills shall be treated as provisional payments and will be
subject to final adjustment.

The Company may withhold payment or on-account of subsequently discovered evidence, nullify the
whole or part of any certificate to such extent as may be necessary to protect itself from loss on-account of:
(a) Defective Work not remedied.

(b) Claims filed or reasonable evidence indicating probable filling of claim.
© Failure of the Contractor / Consultant to make payments properly to Sub-Contractor / Consultants.
(d) Damage to another Contractor / Consultant. 7

When the grounds are removed payment shall be made for amounts withheld because of them.

Payments in respect of extra / additional Work will be made on the basis of the original Contract rates and
the Contractor / Consultant will not be entitled to any extra compensation / payment including idle charges

because of such delays. el
Depy n
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The making and acceptance of the final payment after successful completion of Work shall constitute a
waiver of all claims by the Company other than those arising from faulty Work appearing after final
payment and of all claims by the Contractor / Consultant, except those previously made and still unsettled.

Supplier (s) are required to submit signed and stamped acknowledgement slip, Sale Tax return, Annex “C”
& Annex “T” (whichever applicable) in which Sales Tax (of relevant Sales Tax invoice) is paid.

Blacklisting of Suppliers and Contractor / Consultants:

The company shall permanently blacklist or temporarily debar (at least for 6-months from participating in
SSGC’s tender proceeding) if, a supplier or Contractor / Consultant who either constantly fails to perform
satisfactorily or found to be mdulge%b corrupt and fraudulent practices as defined blow:

26.1 Corrupt and fraudulent pgictiges” includes the offering, giving, receiving, or soliciti@ of anything
of value to influence t&agg} of an official/company.

¥

P & .

26.2 If the supplier/Con&g'%@ Consultant found responsible for the detriment of Qﬁ‘e‘ c‘,@pany during
proceedings o@c ent/contract, process or its execution. .,:ﬂg?‘ é‘}‘

o NY . o 5&.\, .
26.3 Misreprese fRBomdf facts (by providing fake documents, concealm\gs Jais- reporting facts
S @ orStife execution of the

o,
A /
v

:';a

pertaini&@ﬁo\@é bid) in order to influence the procurement pro o
purcha$e @/contract. & N

o . . .
26.4 Collusive practices among bidders (prior to or after bid sublﬂ;!sio‘é‘b designed to establish bid
prices at artificial, non-competitive levels and to deprive the comp&y of the benefits of free and
open competitive.

GOP’s Obligation: ) .
The contract shall be governed by the Law of Pakistan. The Contractor / Consultant is obligated to comply

with all regulations and ordinance in force or to be passed by the Government of Pakistan .in connection -
with Labor legislation during the course of the work to be performed. Any additional financial charges on .

. account of revision in minimum wages by GOP will be company’s responsibility while the contract is in

operation.

This contract embodies the entire understanding of the parties hereto on this subject and there are no
commitment, terms, conditions or obligations, oral or written, express or implied, other than those
contained herein.

Late Bid:

Sealed bids shall be mailed/submitted/dropped in tender box placed at Tender Room, CRD Building, and
SSGC Head Office, In accordance to the time specified in invitation to bid & tender notice (which ever
applicable), Bids are to be delivered on or before closing time after which all bids submitted after the time
prescribed shall not be entertained and will be returned without being opened. In case bid is sent through
courier, the same shall be delivered at least half an hour before scheduled opening time.

Rebate / Discount: ) ) ) )
Unit rate (s) given in the Bill of Quantities shall take into account all relevant factors including discount if
any. Discount given separately at the time of bid opening will not be considered.

Joint Ventures:

In the event that the bidder is bidding as a Joint Venture, the Company will require the joint venture
agreement duly executed by the parties to the Joint Venture to be submitted with the bid. The joint venture
parties shall also furnish an undertaking to be jointly and severally liable for all liabilities arising out of
obligation under the Purchase Order / Contract. The, Joint Venture agreement of the parties must specify
share of each partner and name of the lead partner along with their registration with the FBR, SST and BST
as the case may be failure to specify these two narrations the joint venture agreement will not be
entertained.

Correction / Amendments in Quoted Price:

Any overwriting in BOQ / SOR is not allowed. In case of type of any amendment / correction requit:ed in
unit price / total amount the same has to be strikeout and re-written with corrected figures, properly signed
& stamped out, in order to avoid an ambiguous bid.
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Rehabilitation of Distribution Network I’é}‘ Distribution -US
: $8GC , R
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COST ESTIMATE

' CONSTRUCTION ACTIVITIES FOR REHABILITATION OF
NATURAL GAS DISTRIBUTION NETWORK THROUGH HDPE
100 PIPE AND ALLIED ACTIVITIES

S.No - Name of Scheme Job # Estimated Budget
01 Daulat Colohy, Bhangwar (Mains) 08263007
Colony, Sayed Rasool (Services) 02263009 Rs: 65,486,042/=
Shah Colony & Azeem -

Colony, Nawabshah City,
District Shaheed

Benazirabad f |
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Rehabilitation of Distribution Network «%? Distribution -US
SSGC
F. b} Schedule of Rate

Total
SOR# Description Amount
. {Rs.)
1. Trenching, Padding, Backfilling and Sundry Work of Steel Pipe of 6” Dia
Thrust Boring/Moling for crossing of 6” Dia Line and Allied activities.
3 Trenching, Paddir;éﬁ,hBackﬁlling and Sundry Work of HDPE 100 Pipe of
' 180 mm Dia
4 Jointing Laying, Loading, Unloading, Welding and Associated Sundry Work of HDPE 100
’ Pipe of 180mm Dia
5 Trenching, Padding, Backfilling and Sundry Work of HDPE 100 Pipe of
’ 125 mm Dia '
6 Jointing Laying, Loading, Unloading, Welding and Associated Sundry Work of HDPE 100
‘ ’ Pipe of 180mm Dia
' 7 Trenching, Padding, Backfilling and Sundry Work of HDPE 100 Pipe of 63
-« mm Dia
8 Jointing Laying, Loading, Unloading, Welding and Associated Sundry Work of HDPE 100
' Pipe of 180mm Dia
9 Killing of Existing Gas Pipelines (up to 6” inch) and Hookup &
) Commissioning job.
: a) Camp Charges (For 08 Months)
10. b) Care takers (O2 Nos. on daily basis per month for 08 Months)
c¢) Cost of PPEs
.| Riser Fabrication & Service Connections to Domestic & Commercial
13- Customers including bricks & sand padding.
12. . | Houseline Shifting and Associated Sundry Work
~13. | Drain Nali Repair
,_Grand Total:
I In words Rup
Conzral Nota: Signed and Stamped

i. =~ Payment will be made on actual work done as per TOR/Scope of Work.

i. The contractor is required to quote for all the SORs, in case of any of the SOR
is not quoted by the bidder, the bid shall not be considered and will be

_' rejected, as the work is on complete package basis.

ii. The contract will be awarded on complete package basis of all SORs. For '
removal of doubt value of sum of all the bids in all SORs will be added and N ¢
lowest sum so arrived will be deciding factor. oy Ha

iv.  No advance payment or mobilization advance shall be entertained. Payment “ O\
will be given on the % of milestone achieved. :

7 v.  Any other activity/allied work required for satisfactory completion/operation
i /safety/statutory/maintenance of the works shall also be covered under the

Page 30 of 53



i 4

Rehabilitation of Distribution Network
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SSGC

Distribution -US

Scope of work and has to be completed by the Contractor within specified
schedule at no extra cost to SSGC.

SOR-01
SCHEDULE OF RATES
REHABILITATION OF GDN OF DAULAT COLONY, BHANGWAR COLONY, SAYED RASOOL
SHAH COLONY & AZEEM COLONY, NAWABSHAH CITY, DISTRICT SHAHEED BENAZIRABAD
Trenching, Padding, Backfilling, and Sundry Work of 6” Dia.
JOB # 08263007
QUANTITY RATE TOTAL COST
S.No DESCRIPTION uom
(A) (B) (AxB)
' 29.92 1256.64
a. | Trial Pit(S) of Size (2' x 6') upto 4' to 6' depth. Meter
94 3948
b. Road Cutter Meter
Removal of Grass/Turfing, Pavement, Linings, 6.42 269.64
C. Drains, road etc. Meter
427.25 17944.5
d. | Trench Excavation / Backfilling as per TOR Meter
: 10.68 448.56
e. Dewatering / Cleaning of Trench as per TOR Meter
10.68 448.56
f. Uncoiling / Stringing of Pipe Meter »
‘ 85.45 3588.9 -
g. Softpadding as per TOR Meter .
42 42.5 1785
h. | Joint Sleeving Meter
it 42.5 1785
Compaction of Backfilling & Crowing. Meter
j. 34.18 1435.56
Disposal of Garbage, Construction material. Meter
k. Repair & Maintenance of other underground 42.73 1794.66
utilities. ' Meter ]
L
Air Purging B Meter
r m . .
Poly Pigging Meter 10.69 448.98
n.
Pneumatic Testing Meter
0.
Commissioning Meter
R SUB TOTAL 837 35,154
Bidder's Quotation w.r.t % Increase OR Decrease
s ALEEM
ABDUL 8A *.E;Lﬂ K
Yy CHEET TRl o N N
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SCHEDULE OF RATES
REHABILITATION OF GDN OF DAULAT COLONY, BHANGWAR COLONY, SAYED RASOOL

-~

SSGC

Distribution -US

* SHAH COLONY & AZEEM COLONY, NAWABSHAH CITY, DISTRICT SHAHEED BENAZIRABAD
Thrust Boring/Moling for crossing of 6” Dia Line and Allied activities.

JOB # 08263007 . .
i QUANTITY | RATE | TOTAL COST
S.No DESCRIPTION uom ’
(A) (B) {AxB)
a. Laying of Pipe using Moling or Boring Technique Meter :
b Road Boring for crossing of Pipe ' Meter 20 2500 50,000
Inlet & Outlet Pits Meter
SUB TOTAL 250.0 50,000
Bidder's Quotation w.r.t % Increase OR Decrease
\ulﬁ’
A4V
4
ARDUL '
Yy O
anpy T
'
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Rehabilitation of Distribution Network
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SCHEDULE OF RATES

REHABILITATION OF GDN OF DAULAT COLONY, BHANGWAR COLONY, SAYED RASOOL
SHAH COLONY & AZEEM COLONY, NAWABSHAH CITY, DISTRICT SHAHEED BENAZIRABAD

Trenching, Padding, Backfilling, and Sundry Work of HDPE 100 Pipe of 180mm Dia.

4
Vst

SSGC

Distribution -US

JOB # 08263007
’ QUANTITY RATE TOTAL COST
S.No DESCRIPTION uom
(A) (B) (AxB)
29.92 102685.44
a. Trial Pit(S) of Size (2' x 6') upto 4' to 6' depth. Meter
94.00 322608
b. Road Cutter ‘| Meter
Removal of Grass/Turfing, Pavement, Linings, 6.42 22033.44
C. Drains, road etc Meter
} 427.25 1466322
d. ' | Trench Excavation / Backfilling as per TOR Meter e
10.68: | 36653.76
e. | Dewatering/ Cleaning of Trench as per TOR Meter
¢ 10.68 36653.76
f. Uncoiling / Stringing of HDPE Pipe Meter
85.45 293264.4. .
g. | Softpadding as per TOR Meter :
3,432 180.00 617760
h. | Supplying & Fixing of Bricks Meter ;
4.27 14654.64
i. Laying of Caution Tape. Meter
42.73 146649.36
j- Compaction of Backfilling & Crowing. Meter
| 117305.76
k. Disposal of Garbage, Construction material. Meter 34,18 ' |
: Repair & Maintenance of other underground 146649.36
I utilities. Meter 42.73
m. | Air Purging of HDPE Pipeline Meter 36688.08
n. | Poly Pigging of HDPE Pipeline Meter 10.69
0. Pneumatic Testing of HDPE Pipeline Meter -
p. Commissioning of HEPE Pipeline Meter
SUB TOTAL 979.0 | 3,359,928 |

Bidder's Quotation w.r.t % Increase OR Decrease
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Rehabilitation of Distribution Network @ Distribution -US
SSGC
SOR-04

| ' SCHEDULE OF RATES

REHABILITATION OF GDN OF DAULAT COLONY, BHANGWAR COLONY, SAYED RASOOL "™~
SHAH COLONY & AZEEM COLONY, NAWABSHAH CITY, DISTRICT SHAHEED BENAZIRABAD
Jointing Laying, Loading, Unloading, Welding and Associated Sundry Work of HDPE 100
Pipe of 180mm Dia

JOB # 08263007
TOTAL
S.No DESCRIPTION uom QUI::)T LY R?;)E COST
' (AxB)
102,651
a. Laying of HDPE as per TOR Meter 29.91
322,608
b. Material loading, transportation and unloading. Meter 94.00
Jointing of Pipe ends with fittings, elbow, tee, 21,999
reducer, tapping Saddles, endcaps, transition _ -
c. fittings, casing etc. Meter 3,432 6.41
Once as per TOR, Destructive & Non-Destructive 72,072
Testing of HDPE pipe joints including Butt, Socket &
JP d. Electro Fusion Joints. Meter 21
36,654
e. | As-Built / As-Laid Drawings Meter 10.68
SUB TOTAL 162.00 | 555,984
Bidder's Quotation w.r.t % Increase OR Decrease

P

ote: ;
e Al SOR/BOQ activities to be performed as per detailed scope of work in tender document.
- e« The Completion of all the above activities will be carried as directed by the Site Engineer. Billing would
be made as per actual and activities wise breakup cost stated above. -
1. Bid Pricing and Submission:
1.1 SSGC has provided an Estimated Total Amount for the Scope of Work based on detailed cost
" breakups, market prevailing rates, and applicable MLR rates.
1.2 Bidders shall quote only a percentage increase or decrease over the Estimated Total Amount
instead of submitting individual itemized rates.
; 1.3 The Bid Price shall be determined by applying the quoted percentage to the Estimated Total
| ~ Amount.
2. Application of Quoted Percentage to Individual Items:
2.1 The quoted percentage increase or decrease shall be applied uniformly to all items listed in the
Schedule of Rates (SOR). -
2.2 The adjusted unit rates for individual items shall be derived by proportionaily
adjusting SSGCs estimated unit rates based on the bidder's quoted percentage.

3. Deductions for Omitted or Underperformed Items:

| 3.1In the event an omitted or underperformed activity, the corresponding deduction shall be
| calculated using the adjusted unit rate derived from the bidder's quoted percentage.

3.2 SSGC shall deduct the amount proportionate to the itted/underperformed quantity as per
revised SOR pricing. ;
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' SCHEDULE OF RATES ,
REHABILITATION OF GDN OF DAULAT COLONY, BHANGWAR COLONY, SAYED RASOOL

o
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SSGC

Distribution -US

SHAH COLONY & AZEEM COLONY, NAWABSHAH CITY, DISTRICT SHAHEED BENAZIRABAD
Trenching, Padding, Backfilling, and Sundry Work of HDPE 100 Pipe of 125mm Dia.

JOB # 08263007
~ust v TOTAL
S.No DESCRIPTION UuoMm QUI::; L R(AJ)E COST
(AxB)
29.92 | 122791.68
a. | Trial Pit(S) of Size (2' x 6') upto 4' to 6' depth. Meter
94.00 385776
b. Road Cutter | Meter
Removal of Grass/Turfing, Pavement, Linings, 6.42 26347.68
c. Drains, road etc Meter
_ 427.25 | 1753434
d. Trench Excavation / Backfilling as per TOR Meter .
10.68 43830.72
e. Dewatering / Cleaning of Trench as per TOR Meter -
10.68 43830.72
f. Uncoiling / Stringing of HDPE Pipe Meter Ao
85.45 | 350686.8
g. | Softpadding as per TOR Meter
4,104 180.00 | 738720
h. Supplying & Fixing of Bricks Meter <
' 4.27 17524.08
i Laying of Caution Tape. Meter
42.73 175363.92-
j. Compaction of Backfilling & Crowing. Meter v
' 140274.72
k. Disposal of Garbage, Construction material. Meter 34.18
Repair & Maintenance of other underground 175363.92
l. utilities. Meter 42.73
m. | Air Purging of HDPE Pipeline Meter 43871.76
n. Poly Pigging of HDPE Pipeline Meter 10.69
0. Pneumatic Testing of HDPE Pipeline Meter o
p. | Commissioning of HEPE Pipeline Meter . '
SUB TOTAL 979.00 | 4,017,816

Bidder's Quotation w.r.t % Increase OR Decrease
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Rehabilitation of Distribution Network , "'767 Distribution -US
SSGC
SOR-G6

SCHEDULE OF RATES

REHABILITATION OF GDN OF DAULAT COLONY, BHANGWAR COLONY, SAYED RASOOL
SHAH COLONY & AZEEM COLONY, NAWABSHAH CITY, DISTRICT SHAHEED BENAZIRABAD
Jointing Laying, Loading, Unloading, Welding and Associated Sundry Work of HDPE 100
Pipe of 125mm Dia

JOB # 08263007
TOTAL
N TE
S.No DESCRIPTION uom QU?A;HTY R?B) COST
9 (AXB)
a. | Laying of HDPE as per TOR Meter 10 41,040
b. Material loading, transportation and unloading. Meter 14 57,456
Jointing of Pipe ends with fittings, elbow, tee, 77 316,008
reducer, tapping Saddles, endcaps, transition ' 4,104
C. fittings, casing etc. Meter ;
Once as per TOR, Destructive & Non-Destructive 12 49,248
Testing of HDPE pipe joints including Butt, Socket &
d. Electro Fusion Joints. Meter
: . ; 10 41,040
o As-Built / As-Laid Drawings . fMeter
SUB TOTAL 123.00 | 504,792
Bidder's Quotation w.r.t % Increase OR Decrease

Note:
e Al SOR/BOQ activities to be performed as per detailed scope of work in tender document.
e The Completion of all the above activities will be carried as directed by the Site Engineer. Billing

‘would be made as per actual and activities wise breakup cost stated above.

1. Bid Pricing and Submission:
1.1 SSGC has provided an Estimated Total Amount for the Scope of Work based on
detailed cost breakups, market prevailing rates, and applicable MLR rates.
1.2 Bidders shall quote only a percentage increase or decrease over the Estimated Total
Amount instead of submitting individual itemized rates. '
1.3 The Bid Price shall be determined by applying the quoted percentage to the Estimated
Total Amount.
2. Application of Quoted Percentage to Individual Items:
2.1 The quoted percentage increase or decrease shall be applied uniformly to all items
listed in the Schedule of Rates (SOR).

2.2 The adjusted unit rates for individual items shall be derived by
proportionally adjusting SSGCs estimated unit rates based on the bidder's quoted
percentage.

3. Deductions for Omitted or Underperformed Items:

3.1 In the event an omitted or underperformed activity, the corresponding deduction shall be
calculated using the adjusted unit rate derived from the bidder's quoted percentage.

3.2 SSGC shall deduct the amount proportionate to thie omitted/underperformed quantity
as per revised SOR pricing.

- ,’-"-’.,’Zi’,‘l oh : A=Y #0257 Page 36 of 53



Rehabilitation of Distribution Network ’ef Distribution -US
SSGC o
SOR-07
SCHEDULE OF RATES
REHABILITATION OF GDN OF DAULAT COLONY, BHANGWAR COLONY, SAYED RASOOL
' SHAH COLONY & AZEEM COLONY, NAWABSHAH CITY, DISTRICT SHAHEED BENAZIRABAD "~
Trenching, Padding, Backfilling, and Sundry Work of HDPE 100 Pipe of 63mm Dia.
) JOB # 08263007
TOTAL
S.No DESCRIPTION uom QU‘::)T Ty R?;)E CcosT
: (AxB)
23.92 | 387504
a. Trial Pit(S) of Size (2' x 6') upto 4' to 6' depth. Meter
75.19 1218078
b. Road Cutter Meter
Removal of Grass/Turfing, Pavement, Linings, 5.13 83106
C: Drains, road etc Meter
‘ 341.8 | 5537160
d. | Trench Excavation / Backfilling as per TOR Meter
8.5 137700
e. Dewatering / Cleaning of Trench as per TOR Meter
8.5 137700
f. Uncoiling / Stringing of HDPE Pipe Meter .
68.4 1108080
g. Softpadding as per TOR Meter ’
16,200 180  |-2916000
h. Supplying & Fixing of Bricks Meter ‘
3.4 55080
i Laying of Caution Tape. Meter
34,18 | 553716
j- Compaction of Backfilling & Crowing. Meter
27.3 442260
k. Disposal of Gargage, Construction material. Meter
| Repair & Maintenance of other underground 34.18 | 553716
| . I. | utilities. Meter
’ m. | Air Purging of HDPE Pipeline Meter 8.5 137700
‘ n. Poly Pigging of HDPR Pipeline Meter
| 0. Pneumatic Testing of HDPE Pipeline Meter
p. | Commissioning of HEPE Pipeline Meter _
: 819.00 | 13267800
| SUB TOTAL . 16,200 |
} Bidder's Quotation w.r.t % Increase OR Decrease
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SCHEDULE OF RATES
REHABILITATION OF GDN OF DAULAT COLONY, BHANGWAR COLONY, SAYED RASOOL
SHAH COLONY & AZEEM COLONY, NAWABSHAH CITY, DISTRICT SHAHEED BENAZIRABAD
Jointing Laymg, Loading, Unloading, Welding and Associated Sundry Work of HDPE 100
Pipe of 63mm Dia

JOB # 08263007 .
[P PO N TOTAL
S.No _ DESCRIPTION uom QU‘::; L R?BT)E COST
(AxB)
a. Laying of HDPE as per TOR Meter 4 64,800
b. Material loading, transportation and unloading. Meter 28 453,600
Jointing of Pipe ends with fittings, elbow, tee, 1 39 631,800
¢. reducer, tapping Saddles, endcaps, transition Meter 16,200
fittings, casing etc.
Once as per TOR, Destructive & Non-Destructive 5 81,000
d. | Testing of HDPE pipe joints including Butt, Socket & | Meter
Electro Fusion Joints.
e. As-Built / As-Laid Drawings Meter 10 --162.000
SUB TOTAL 86.00 | 1,393,200
Bidder's Quotation w.r.t % Increase OR Decrease

Note:
e Al SOR/BOQ activities to be performed as per detailed scope of work in tender document.
e The Completion of all the above activities will be carried as directed by the Site Engineer. Billing
would be made as per actual and activities wise breakup cost stated above. i
1. Bid Pricing and Submission:
1.1 SSGC has provided an Estimated Total Amount for the Scope of Work based on
detailed cost breakups, market prevailing rates, and applicable MLR rates.

1.2 Bidders shall quote only a percentage increase or decrease over the Estimated Total
Amount instead of submitting individual itemized rates.

1.3 The Bid Price shall be determined by applying the quoted percentage to the Estlmatod
Total Amount.
2. Application of Quoted Percentage to Individual Items:
' 2.1 The quoted percentage increase or decrease shall be applied uniformly to all items
listed in the Schedule of Rates (SOR).

2.2 The adjusted unit rates for individual items shall be derived by
proportionally adjusting SSGCs estimated unit rates based on the bidder's quoted
percentage.

3. Deductions for Omitted or Underperformed Items:

3.1 In the event an omitted or underperformed activity, the corresponding deduction shall be
calculated using the adjusted unit rate derived from the bidder's quoted percentage.

3.2 SSGC shall deduct the amount proportionate to the omittedflinderperformed quantity
as per revised SOR pricing. |
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SCHEDULE OF RATES

. REHABILITATION OF GDN OF DAULAT COLONY, BHANGWAR COLONY, SAYED RASOOL
SHAH COLONY & AZEEM COLONY, NAWABSHAH CITY, DISTRICT SHAHEED BENAZIRABAD
Killing of existing pipelines (up to 6") network and its associated allied activities

JOB # 08263007
TOTAL
S.No DESCRIPTION uom QU‘(\R‘;. Ty R?B.';E COSsT
(AxB)
a. Excavation of Pits for locating existing network
b. Killing / disconnecting of existing network
c. | Removal of Extra Material / Garbage
d. —De-watering Nos 210 1700 357,000
e. Repair & Maintenance
" f. | Backfilling & crowing of Pits
g. | Medium Compaction
SUB TOTAL 210 1700 357,000
Bidder's Quotation w.r.t % Increase OR Decrease
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SCHEDULE OF RATES

REHABILITATION OF GDN OF DAULAT COLONY, BHANGWAR COLONY, SAYED RASOOL
SHAH COLONY & AZEEM COLONY, NAWABSHAH CITY, DISTRICT SHAHEED BENAZIRABAD

Camp office, Care Taker and PPEs

JOB # 08263007
- | TOTAL
S.No DESCRIPTION uUom QUA(E)T Lid R:\BT;E COST
(AxB)
Arranging Camp office on rental basis for sufficient o
T accommodation of team resident and parking of Month 8 30,000 | 240,000
Vehicles, Machinery and Tools.
Hiring/ Deputing 02 Nos. Care Takers for 12 hours
b for the Period of 08 Months or till completion of the Days 480 1,333.33 | 639,998
Job
Arranging of Reflective Jackets, Safety Helmets,
- Safety Shoes, Ear Muff, Leather and Cotton Hand LUMPSUM 1 65,000 | 65,000
Gloves, Goggles and first Aid Box at Site.
944,998

SUB TOTAL

Bidder's Quotation w.r.t % Increase OR Decrease

Page 40 of 53




/i

Rehabilitation of Distribution Network

Ty
[ LW 4

:-11

SCHEDULE OF RATES

)

) Distribution -US

SSGC

REHABILITATION OF GDN OF DAULAT COLONY, BHANGWAR COLONY, SAYED RASOOL
SHAH COLONY & AZEEM COLONY, NAWABSHAH CITY, DISTRICT SHAHEED BENAZIRABAD
Riser Fabrication & Service Connections to Domestic & Commerial

JOB # 02263009
TOTAL
S.No DESCRIPTION Uuom QUI:E)T Y R?BT)E CcosT
(A%B)
Fabrication of Riser drom Steel / Galvanized Iron
Pipe 1/2",3/4",1" dia, NPT Threading of Pipe, .
a Service Pits as per TOR, trench Excavation / Nos 2634 2,668 7,027,512
Backfilling as per TOR, Jointing of PE Service,
Softpadding as per TOR and Laying of Caution Tape
b Supplying and Fixing Bricks 9219 180 1,659,420
8,686,932
SUB TOTAL

Bidder's Quotation w.r.t % Increase OR Decrease

Note:

e Al SOR/BOQ activities to be performed as per detailed scope of work in tender document.

s« The Completion of all the above activities will be carried as directed by the Site Engineer. Billing
would be made as per actual and activities wise breakup cost stated above.

1. Bid Pricing and Submission:

1.1 SSGC has provided an Estimated Total Amount for the Scope of Work based on
detailed cost breakups, market prevailing rates, and applicable MLR rates.
1.2 Bidders shall quote only a percentage increase or decrease over the Estimated Total

Amount instead of submitting individual itemized rates.

1.3 The Bid Price shall be determined by applying the quoted percentage to the Estimated

Total Amount.

2. Application of Quoted Percentage to Ind|V|duaI Items:
2.1 The quoted percentage increase or decrease shall be applied uniformly to all itéms

listed in the Schedule of Rates (SOR). .

2.2 The adjusted unit rates for individual items shall be derived by

proportionally adjusting SSGCs estimated unit rates based on the bidder's quoted

3. Deductions for Omitted or Underperformed Items:

percentage.

3.1 In the event an omitted or underperformed activity, the corresponding deduction shall be
calculated using the adjusted unit rate derived from the bidder's quoted percentage. ‘

3.2 SSGC shall deduct the amount proportionate to the omi
as per revised SOR pricing.

Ty '," 318720
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SCHEDULE OF RATES

REHABILITATION OF GDN OF DAULAT COLONY, BHANGWAR COLONY, SAYED RASOOL
SHAH COLONY & AZEEM COLONY, NAWABSHAH CITY, DISTRICT SHAHEED BENAZIRABAD
Gas Meter Installation, Shifting and Associated Sundry Work

JOB # 02263009 o
TOTAL
: AN E
S.No DESCRIPTION uom Qu ( A)T Ty R?BT) cosT
' - (AxB)
Testing and Commissioning of Service Line&
a. Overhead meter assembly via soap solution
p.. | Fabrication, Cutting & Bending of GI- Pipe
- Installation cf GI/ Ml fi,ttings & Pipe Nos | 2723 500.75 | 1,363,542
d. Removal of existing service connection / assembly '
e. Painting of all Gl fittings with silver enamel color
f Painting of all service valves with Red color
500.75 | 1,363,542
SUB TOTAL 2723 :
Bidder's Quotation w.r.t % Increase OR Decrease

Note:

e Al SOR/BOQ activities to be performed as per detailed scope of work in tender document.
e The Completion of all the above activities will be carried as directed by the Site Englneer Billing
would be made as per actual and activities wise breakup cost stated above.
1. Bid Pricing and Submission:
1.1 SSGC has provided an Estimated Total Amount for the Scope of Work based on
detailed cost breakups, market prevailing rates, and applicable MLR rates.

1.2 Bidders shall quote only a percentage increase or decrease over the Estimated Total
Amount instead of submitting individual itemized rates. -

1.3 The Bid Price shall be determined by applying the quoted percentage to the Estimated
Total Amount.
2. Application of Quoted Percentage to Individual Items:

2.1 The quoted percentage increase or decrease shall be applied uniformly to all items
listed in the Schedule of Rates (SOR).

2.2 The adjusted unit rates for individual items shall be derived by
proportionally adjusting SSGCs estimated unit rates based on the bidder's quoted
percentage.

3. Deductions for Omitted or Underperformed Items:

3.1 In the event an omitted or underperformed activity, the corresponding deduction shall be
calculated using the adjusted unit rate derived from the bidder's quoted percentage.

3.2 SSGC shall deduct the amount proportionate t¢|the omitted/underperformed quantity
as per revised SOR pricing.
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SCHEDULE OF RATES

REHABILITATION OF GDN OF DAULAT COLONY, BHANGWAR COLONY, SAYED RASOOL
SHAH COLONY & AZEEM COLONY, NAWABSHAH CITY, DISTRICT SHAHEED BENAZIRABAD
Repair of drain nali and associated works.

R

Distribution

_Us

JOB # 02263009
TOTAL
T
S.No DESCRIPTION uomMm QUI?:)T i ‘RI(\B)E 1 COST
(AxB)
Arrangement of skilled mason, cement, Sand and o
5 other required material and tools including labor for Nos
" | repair of Nala 790.2 250 197,550
’ 790.2 250 197,550
SUB TOTAL Nos
Bidder's Quotation w.r.t % Increase OR Decrease
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G} Annexure

1. 3OPs for Polycthylene Pipe (Socket Fusion, Butt Fusion
2 sion)

Socket Fusion (Temp 275 + 15°C)

In this method the pipe end & fitting sockets are heated to fusion temperature using
a heating bush and a heating spigot respectively.

Before each welding operation check the welding temperature of the heating plate
preset to (260 + /-10 °C). Heating bush and heating spigot must be free from
contaminations. Saw / cutter suitable for plastic pipes. In case of pipe having
diameter from 15 mm to 20 mm peel the pipe end with peeling tool. The blades must
be the adjusted to the required diameter using and appropriate mandrel gauge.

The Heating time and cooling time of different diameter of pipe fitting is
shown in below table.

Size (mm) iHeating Time (In [Cooling Time (In Min)
20 mm 5-8 02 Minutes
40 mm 12-15 i 05 Minutes
63 mm 25-30 08 - 10 Minutes
Butt Fusion:

Make sure the welding temperatures, pressure & times are known in advance as
applicable to the pipe of fitting to be fused. Remove loose dirt/dust from the jointing
surface. Before welding to ensure that the joint faces are parallel. Protect the
working area from direct sunlight and rain. Check the butt fusion equipment is clear
& is in working order. When the joint faces have heated up, they are released from
the heating plate. The change over time should be as short as possible otherwise the
molten joint faces will Freeze & poor joint will result.

The pipe should be trimmed within the machine by using trimming tool, which
should be operated until the pipe surfaces are parallel for better alignment of two -
ends.

The Heating plate should operate within the correct temperature zone and non-
stick surfaces clean and undamaged.

The pipes are then brought into contact with the heating plate under the
appropriate pressure; until 2 mm bead of polymer around the pipe indicates its
full contact with the heater.

Heating of the pipe ends for appropriate period of time is carrled out following
release of applied pressure.

At the end of heating period, the Heating plates and pipes are separated and the
pipe ends brought quickly into contact under the appropriate fusion pressure
which should be maintained for the specified cooling period.

The resultant joint bead profile should then be examined for uniformity,
dimension, cleanliness & evenness.

Fusion Condition for Butt Fusion Jointing (Temperature 205+ 8°C) are shown in
below table.

Dia. of Pipe Heating Time Cocling Time Bead Width
125 mm 120 Sec 15 to 20 Minute 9 mm
180 mm ' 140 Sec 15 to 20 Minute 11 mm
r\r\ J;_ ":/]'\ 2 (\ ;
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Electro Fusion:

Only use automatic welding machine which is suitable & provide the required
welding voltage for the joint & switch off the welding current automatically as soon
as the socket fitting has been heated. The pipe surface & the inside of the socket
fittings is electrically heated to welding temperature & welded by means of electrical
winding incorporated in the socket fittings. The welding factor (e.g. time) are set on
the welding machine according to the diameter & the nominal pressure of the pipe.
Once the machine has been switched ON, the welding process is automatic.

The pipe joint must be left to cool for about 10 minutes depending upon the
dimensions. -

The welding machine must provide the required welding voltage for the fitting
and switch off the welding current automatically as soon as the fitting has been
heated to the correct temperature.
The surfaced pipes to be welded immediately.
The welding machine is connected to the fitting by a welding lead.
" The contact surface of welding machine lead must be cleaned and be connected
- 1 fixed properly in the fitting to get the accurate result I fusion.
" The weld joints should remain up to appropriate cooling time depending upon
* the diameter of pipe & fittings.
As fusion process is complete no disturbance is allowed till its cooling time is
completed.

ARDUL SALEEM
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(On Stamp Paper @ Rs.100 for first Rs.100, 000 and Rs.50 per subsequent Rs.100, 000 of Guarantee Value)

BID BOND FORMAT

Sui Southern Gas Company Limited,
ST-4/B, Sir Shah Muhammad Suleman Road,
Block 14, Gulshan-e-Igbal,

Karachi.

Tender Enquiry No SSGC / SC /

Dear Sirs,

¢ In consideration of Messrs hereinafter
called “The Bidder” having submitted the accompanying bid and in consideration of value received from

we hereby agree to undertake as

follows:

1.

£

(OS]

5

To make un-conditional payment of Rupees upon your return demand without further
recourse, question or reference to the Bidder or any other person, in the event of the with drawl of the
aforesaid Bid by the Bidder before the end of the period specified in the Bid after the opening of the same
for the validity thereof, or if no such period to be specified within 120 days after said opening and or in
the event that the Bidder within the period specified thereof, or it no period be specified with 15 days
after prescribed forms are presented to the Bidder of signature the Bidder shall fail to execute such further
contractual documents if any as may be required by the Company, ur on the Bidders’ failure to give the
requisite Performance Bond as may be required for the fulfillment or resulting Contract with 10 days of
the acceptance of the Bid. :

To accept written intimation(s) from vou as sufficient evidence of the existence of default or non
compliance as aforesaid on the part of the Bidder and to make pay'rent immediately upon receipt of the
written intimation.

No grant of time or other indulgence to, or composition, or arrangement with the Bidder in respect of the
aforesaid Bid with or without notice to us shall in any manner discharge or otherwise, however. affect this
guarantee and our liabilities and commitments hereunder.

The guarantee shall be binding on us and our successors in interest and shall be irrevocable.

This guarantee shall remain valid upto

Yours faithfully,

Note: Any extensions / amendments (in all guarantees/bonds) if required shall be made on stamp papers of

Rs.50




(On Stamp Paper @ Rs.100 for first Rs.100, 000 and Rs.50 per subsequert Rs.100, 000 of Guarantee Value)

PERFORMANCE BOND FORMAT

Sui Southern Gas Company Limited, Bank GUarenten & ve.vs . « s ssmmmusuns s soans
ST-4/B, Sir Shah Muhammad Suleman Road, Date of Issue : ...ooovviiiiiiiiiiiie
Block 14, Gulshan-e-Igbal, Date of EXpiry @ coovviviiiiiiiiiinee,
Karachi. Amount @ ...

Tender Enquiry No SSGC / SC/

Dear Sirs,
In consideration of your entering/having entered into Contract No. with
M/s. hereinafter called “The Contractor” and in consideration of value

received from the Contractor, we hereby agree and undertake as follows:-

1.

9

(O8]

To make un-conditional payment of Rupees and un-conditional payment in such
amount as you may require from time to time as and when called upon by you to do so, not exceeding in
the aggregate payment of Rupees , being the amount covering liquidated
damaged and security for the due fulfillment by the Contractor of al' liabilities, obligations, commitments
and total and faithful performance of the above Contract by the Contractor as specified in the above
mentioned Contract upon your written demand(s) without further recourse, question or reference to the
Contractor or any other person in the event of the Contractor’s default in compliance with its obligations,
liabilities and faithful performance arising under and in pursuance of the Work committed by it in the
above mentioned agreement of which you shall be the sole judge.

To accept written intimation(s) from you as sufficient evidence of the existence of default or non
compliance as aforesaid on the part of the Contractor and to make ;ayment immediately upon receipt of
the written intimation.

To keep this guarantee in full force from the date of this guarantee till the Contractor’s obligations as
specified in the above referred Contract and all other obligations of the Contractor as are contained in the
above contract are duly fulfilled by the Contractor to the satisfaction of the Company.

No grant of time or other indulgence to, or composition, or arrangement with the Contractor in respect of
the performance of its obligations under and in pursuance of the said agreement or any clause thereof.
with or without notice to us shall in any manner discharge or otherwise howsoever effect this guarantee
and our liabilities and commitment there under.

The guarantee shall be binding on us and our successors in interest and shall be irrevocable.

This guarantee shall not be affected by any change in the constitution of the guarantor bank or the
constitution of

This guarantee shall remain valid upto




DECLARATION FORM

(FORMAT OF DECLARATION)

M/s. [the Seller/Supplier] hereby deciares its intention not to obtain or induce
theprocurement of any contract, right, interest, privilege or other obligation or benefit from Sui Southern
GasCompany Limited or any administrative subdivision or agency thereof or any other entity owned or
controlledby Sui Southern Gas Company Limited (SSGCL) through any corrupt business practice.

Without limiting the generality of the foregoing, [the Seller/Supplier] represents and warrants that it has
fullydeclared the brokerage, commission, fees, etc., paid or payable to anyone and not given or agreed to give
andshall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through
anynatural or juridical person, including its affiliate, agent, associate, broker, consultant, director,
promoter,shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or kickback,
whetherdescribed as consultation fee or otherwise, with the object of ubtaining or inducing the procurement of
acontract, right, interest, privilege or other obligation or benefit ir. whatsoever form from SSGCL, except
thatwhich has been expressly declared pursuant hereto.

[The Seller/Supplier] certifies that it has made and will make full disclosure of all agreements
andarrangements with all persons in respect of or related to the transaction with SSGCL and has not taken
anyaction or will not take any action to circumvent the above declaration, representation or warranty.

[The Seller/Supplier] accepts full responsibility and strict liability for making any false declaration,
notmaking full disclosure, misrepresenting facts or taking any uction likely to defeat the purpose of
thisdeclaration, representation and warranty. It agrees that anv contract, right, interest, privilege or
otherobligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights
andremedies available to SSGCL under any law, contract or other instrument, be voidable at the option
of SSGCL.

Notwithstanding any rights and remedies exercised by SSGCL in this regard, [the Seller/Supplier] agrees
toindemnify SSGCL for any loss or damage incurred by it on account of its corrupt business practices andfurther
pay compensation to SSGCL in an amount equivalent to ten times the sum of any commission,gratification,
bribe, finder’s fee or kickback given by [the Seller/Supplier] as aforesaid for the purpose ofobtaining or inducing
the procurement of any contract, right, interest, privilege or other ohligation or benefitin whatsoever form of
SSGCL.

SIGNATURE & STAMP
NOTE

1. The above declaration is to be furnished along with the bid on letter head, for bid(s)amounting to total bid
value of Rs. 10,000,000/- (Ten million) or above.

2. Please note that submitting the declaration is a mandatory requir:ment.




CONTRACT FORM

Contract No. SSGC/SC/

ARTICLES OF AGREEMENT

THIS AGREEMENT, made and entere into this day of ___, 2018 by and between Sui Southern
Gas Company Limited, having its office at ST-4/B, Sir Shah Muhammad Suleman Road, Block 14, Gulshan-e-Igbal,
Karachi, hereinafter ~referred to as the = “Company* of .the one part and M/s.

hereinafter referred to as the “Contractor”, (which
expression shall include the successors, of the said firm, heirs, executives, adninistrators and assigns of the Partners of
the said firm individually or severally) of the other part.

WITNESSETH:

WHEREAS, under the procedures, bids have heretofore been received by the Company for carrying out
” work and the tender of the Contractor for the said work has been accepted by the Company.

NOCW THEREFORE, for and in consideration of the promises, negotiations, covenants and agreements hereunder
contained and to be performed by the parties hereto, the said parties hereby covenant and agree as follows:-

Article-1 Work and Cost of the Work:

i) In consideration of the covenants and agreements to be kept and performed by the contractor and for
the faithful performance of this Contract and the completion of the work embraced therein according to
the specifications and conditions herein contained and referred to or agreed to in course of subsequent
negotiations and in accordance with the Contract, the Company shali pay and the Contractor shall
receive and accept as full compensation for everything furnish and done by the contractor under this
agreement as sum of approximately Rs.
(- ), or such other sums as may be
ascertained in accordance with the conditions of Contract, etc. and at rates quoted against each item of
work and agreed to and accepted by the parties as one instrument, and at the times and in the manner
prescribed by the conditions of the Contract.

i) The Contractor at his own proper cost and expense shall do all work and furnish all labour, materials,
tools, supplies, machinery and other equipment and plant that may be necessary for the satisfactory
completion of all the works as set forth in the contract documents.

Article-2 - Time:

The maintenance of a rate of progress in the works at a rate which will result in its completion within
the specified time, is of the essence of the contract and the Contractor agrees to proceed with all the
due diligence and care at all times to take all precautions to ensure the timely completion as defined
herein; time being deemed to be essence of the Contract of part of the Contractor.

The said work shall be started on the Contractor’s receipt from the Company of a written order to
proceed, and the Contractor shall have the work called for duly and fuily complete in total i
months {including (__) weeks mobilization period} from the date of issuance of such
order.

Article-3 - Contract Documents:

It is understood and agreed that the contract documents which comprisa this Contract are attached hereto and
made a part hereof and consist of ihe following :-

a) The Article of Agreement.




b)

)

d)

e)
f
g)

Bid ((submitted vide letter No. , dated comprising Letter of
Invitation, Instructions to bidders, Scope of Work, Special and General Conditions of Contract,
Tender Form, Bill of Quantities, Drawings, etc.).

Company letter No. , dated ;
Contractor letter No. ,dated
Notice of Award (Letter of Intent (LOI) No.SSGC/MAT/S&C/ , dated

Acceptance by the Contractor on the copy of LOL
Letter to Proceed No.SSGC/PROC/S&C/ ,dated

Performance Bank Guarantee No. , diuted , amounting to
Rs. issued by M/s.

It is agreed by the parties to the contract that this contract shall be executed in two counterparts; one copy to be retained
in the office of the Sui Southern Gas Company Limited and one given to the Coritractor.

IN WITNESS WHEREOF the parties hereto have executed this Contract at Karachi in two counterparts by their duly
authorized representatives as of the day and year herein above set forth.

Signed for and on behalf of Signed for and or behalf of
M/s. Sui Southern Gas Company Limited M/s. Karachi

Signature :

Name :

Signature :

Name :

In the presence of :

Signature :

Name :

Signature :

Name :

Signature :

Name :




Supplier code:
FORM-X

Bank account details form for all Beneficiaries

(Mandatory requirement for Digital Online Banking)

As per FBR Regulations ref # C.No.4 (24) IT-Budget/2021-142150-R dated 23" Sept’2021 to make the
payment online w.e.f. 01-11-2021. All beneficiaries are required to fill in the below details, which is
mandatory:

Name of Firm:

Address of Firm:

CNIC #:

NTN #:

Bank Name:

Bank A/C Title name:

Branch code:

Bank A/c #: (16 Digits)

Bank IBAN #: (24 Digits)

?

"1 Information already submitted.

Note: Please be attached copy of Cheque / A Maintenance Certificate.(Mandatory)

Authorized Sign & Stamp

Note: All payments transactions will be madeomabove mentioned Account details. This is only a

one time information to be provided by the all beneficiaries. Incase if the above detail has already
submitted, please tick the box above “Information already submitted” and also ensure Form-X is
duly signed & stamped.
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Declaration of Ultimate Beneficial Owners Information for Public Procurement Cantracts.

1. Name

2. Father's Name/Spouse's Name

3. CNIC / NICOP/Passport No.

4. Nationality

5. Residential address

6. Email address

7 Date on which shareholding, control or interest acquired in the business.

8. In case of indirect shareholding, control or interest being exercised through intermediary

companies, entries or other legal persons or legal arrangements in the chain of ownership or
control, following additional particulars to be provided:

1 2 3|45 |67 8 9 10
Legal form c Percentage of | Percentage of ldentity of
(Company/Limited ol s shareholding shareholding, Natural Person
Liability Partnership E ’g control or Control or who Ultimately
/Association of e | £ interest of BO Interest of owns or
Persons/Single 3 < % - in the Legal Legal Person Controls the
Member E o 5 g Person or or Legal Legal Person or
g Company/Partnership S| 5 < .E.' 12 Legal Arrangement in Arrangement
5| Firm/Trusted/Anyother | 5§ | @ | @ | 3 < | Arrangement | the Company
< Individual, Body S|l le|oOo|®
(=8
Corporate (to be 5| Z| B 5
Specified) 2 g @
5| €
o |3
©
o
]
|
9. Information about the Board of Directors (details shall be provided regarding number of

shares in the capital of the company as set opposite respective names).
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1

2

3

4

5

7

8

Name and
surname (in
block Latter's)

CNIC no (in
case of
foreigner
Passport No)

Father's /
Husband's
Name in Full

Current
Nationally

Any other
Nationality

lies)

Occupation

Residenti
ally
address
in full of
the
registered
/ principle
office
address
fora
subscribe
rs other
that
natural
Person

Numbers of
shares taken
by cash
subscribers (in
figures and
words

Total numbers of shares taken (in figures

and wards)

10. Any other information incidental to or relevant to beneficial owner(s). ; i

Mame and signature

(Person authorized to issue notice on behalf of the company)
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[The Bidider shall fill in this Form in accordance with the instnuctions indicated.]
Date: [date (as day, month and year)]
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SUI SOUTHERN GAS COMPANY LIMITED
PROCUREMENT DEPARTMENT

BLACKLISTING MECHANISM
(REVISION-1)

1 BACKGROUND

In pursuance of Rule-19 of Public Procurement Rules, 2004 read with Rule-2(f) (fa) and the .criteria
for Blacklisting of Suppliers and Contractors / Consultants doing business with the SSGCs is reiterated
hereafter to eliminate unfair trade practices.

2 SCOPE

The procedure shall be applicable and remain in force, along with any amendments thereto, within Sui
Southern Gas Company Limited (“SSGC”) until any clear instructions or guidelines are impacted by
the Government through Public Procurement Regulation Authority (PPRA), Pakistan Engineering
Council (PEC) , or any other competent forum. The procedure shall also be applicable on the pre-
qualified firms. The procedure shall be applicable on any “Person(s)/ Firm(s)”, which for the purposes
of this Mechanism shall inter alia include suppliers, bidders, contractors, consultants, firms,
individuals, and organizations transacting business with SSGC. Wherever any provision of this
Mechanism shall be in conflict with provisions of any applicable guidelines of donor agencies, or any
other applicable Statute / Law or Rule enforced at the time in Pakistan, the provisions of such

applicable guidelines, laws, or rules shall prevail. This SOP shall become a part of the future Bidding
Documents.

3 DEFINITION OF TERMS

3.1 "Appellate Authority" - Authority to Appeal against issuance of Blacklisting Order.
3.2 "Appeal" - Right of firm/individual to lodge protest against the issuance of Blacklisting
Order.

3.3 "Procuring Agency" - Any department/division/factory/project exercising general and/or
administrative control over the unit.

3.4 "Blacklisting Order" - An administrative penalty disqualifying a firm/individual from
participating in procurement for a given period. .

3.5 "Suspension” - The administrative penalty imposed for infractions committed during the
competitive bidding stage, whereby such firms/individuals are prohibited from further
participation in the bidding process of Procuring Agency.

3.6 "Contract Implementation” - A process of undertaking a project or contract in accordance
with the contract documents.

3.7 "Termination of Contract” - Extinction of contract by reason or resolution or rescission
under applicable rules/regulations/laws arising from the default of the firms/individuals.

3.8 "Delist" - Removal of suppliet/contractor from blacklisting.

3.9 “PA-Project Authority -” — A three-member committee comprising of User, HSE&QA &

Procurement Deptt. to address the issue.
3.10 RPC-SSG’s Rights Protection Committee — To examine the justification of PC.
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4.

REASONS FOR BLACKLISTING

4.1

4.2

The following shall comprise the broad multilateral guidelines for blacklisting:

4.1. 1 "Corrupt Practice” means the offering, giving, receiving, or soliciting, directly or
indirectly, of anything of value to influence the action of a public official in the
procurement process or in contract execution;

4.1.2 "Fraudulent Practice" means a misrepresentation or omission of facts in order to
influence a procurement process or the execution of a contract;

4.1.3 "Collusive Practice” means a scheme or arrangement between two or more
bidders, with or without the knowledge of the Purchaser, designed to establish
bid price at artificial, non-competitive levels, and

4.1.4 "Coercive Practice” means harming or threatening to harm. directly or indirectly,
Person(s) / Firm(s) or their property to influence their participation in the
procurement process or affect the execution of a contract.

In addition to above, blacklisting of firms/individuals may be resorted to when the
charges are of serious nature, which include but are not limited to the following:

42.1 Competitive Bidding Stage

During the competitive bidding stage, the Procuring Agency shall impose on bidders or
prospective bidders the penalty of Suspension from participating in the public bidding
process, without prejudice to the imposition of additional administrative sanctions as the
internal rules of the agency may provide and/or further criminal prosecution. as provided

by applicable laws, for violations committed which include but are not limited to the
following:

i.  Submission of eligibility requirements containing false information or falsified
documents.

ii. Submission of bids that contain false information or falsified documents, or the
concealment of such information in the bids in order to influence the outcome of
eligibility screening or any other stage of the public bidding.

ili. Submission of unauthorized or fake documents for pre-qualification/ tendering i.e.
without specific authorization from the principals/ manufacturers etc,

iv. Failure of the firm to provide authentic Warranty Undertaking and Performa
Invoice of the manufacturers / Principal / Trading house.

v.  Failure of the firm to submit specific authority letter of the Original Equipment
Manufacturer (OEM) for participation in a particular tender;

vi.  Unauthorized use of one's name, or using the name of the name of another for
purpose of public bidding.

vii. Deviations from specifications and terms & conditions of the purchase
order/contract.

viil. Withdrawal of a bid, or refusal to accept an award or refusal to perform the job or
enter into contract with the government without justifiable cause, after he had been
adjudged as having submitted the Lowest Calculated Responsive Bid or Highest
Rated Responsive Bid.

ix. Refusal or failure to post the required performance security within the preseribed
time,

x.  Refusal to clarify or validate in writing its Bid during post qualification within a
period of seven (7) working days, or as may be specifically prescribed, from receipt
of the request for clarification.
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xi.  Any documented unsolicited attempt by a bidder to unduly influence the outcome
of the bidding in his favor.

Xil. Any attempt to give illegal gratification to any representative of the purchaser to
influence the process of procurement.

In addition to the penalty of suspension, the bid security posted by the concerned bidder

or prospective bidder could also be forfeited / encashed.

4.2.2 Purchase Order / Contract Implementation Stage

During the Purchase Order / Contract implementation stage, the procuring entity shall impose on
contractors after the termination of the contract the penalty of suspension from participating in
the public bidding process, without prejudice to the imposition of additional administrative
sanctions as the internal rules of the agency may provide and/or further criminal prosecution, as
provided by applicable laws, for violations commiited which include but are not limited to the
following: .

i.  Failure of the contractor, due solely to his fault or negligence, to mobilize and start work
or performance within the specified period in the Letter to Proceed.

ii.  Failure by the contractor to fully and faithfully comply with its contractual obligations
without valid cause, or failure by the contractor to comply with any written lawful
instruction of the Procuring Agency or its representative(s) pursuant to the
implementation of the contract. For the procurement of infrastructure projects or
consultancy contracts, lawful instructions include but are not limited to the following:

a. Employment of competent technical Person(s) / Firm(s)nel, competent engineers
and/or work supervisors;

b. Provision of warning signs and barricades in accordance with approved plans and
specifications and contract provisions;

¢. Stockpiling in proper places of all materials and removal from the project site of
waste and excess materials, including broken pavement and excavated debris in
accordance with approved plans and specifications and contract provisions;

d. Deployment of committed equipment, facilities, support staff and manpower; and

e. Renewal of the effectivity dates of the performance security after its expiration
during the course of contract implementation.

f.  Non-Performance of the supplier in respect of tender terms & conditions and the
delivery / supply of material.

ili. Assignment and subcontracting of the contract or any part thereof or substitution of
key Person(s) / Firm(s)nel named in the proposal without prior written approval by the
Procuring Agency. '

iv.  For the procurement of goods, unsatisfactory progress in the delivery of the goods by
the manufacturer, supplier or distributor arising from his fault or negligence and/or
unsatisfactory or inferior quality of goods, as may be provided in the contract.

v.  For the procurement of consulting services, poor performance by the consultant of his
services arising from his fault or negligence, any of the following acts by the consultant
shall be construed as poor performance:

a. Defective design resulting in substantial corrective works in design and/or
construction;
b. Failure to deliver critical outputs due to. consultant's fault or negligence;

c. Specifying materials which are inappropriate, substandard or way above
acceptable standards;
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d. Allowing defective workmanship or works by the contractor being supervised by
the consultant; and

e. Submitting CV's of key Person(s) / Firm(s)nel in the prequalifying process or bid
documents of professionals that are not in actual employment of the bidder.

V1. For the procurement of infrastructure projects, poor perfonnance by the contractor
or unsatisfactory quality and/or progress of works arising from his fault or
negligence. e

vii. Willful or deliberate abandonment or non-performance of the project or contract
by the contractor resulting to substantial breach thereof without lawful and/or just
cause.

In addition to the penalty of suspension, the performance security posted by the contractor could
also be forfeited.

4.2.3 [n addition to above, other grounds for blacklisting of firms/individuals include but are not

if.
iii.
Iv.
vi.
vii.

viii.

ix.

xi.

xii.

limited to the following:

Obtaining fraudulent payments;

Obtaining contracts by misleading the purchaser:

Refusal to pay SSGC dues etc.;

Failure to fulfill contractual obligations;

Changes in the status of firm's ownership/partnership etc. causing dissolution of the firm
which existed at the time of inspection / bidding prior to original registration of the firm;
Registration of a firm with a new name by the Proprietor or family or a nominee thereof of a
firm that has been already blacklisted;

Consequential operational damages caused to SSGC equipment or infrastructure as a result
of equipment or parts thereof supplied on trial basis or due to failure of such equipment;
Contractors who have negotiated Plea Bargain under the National Accountability Ordinance
1999, or contractors involved with any other criminal proceedings conducted by any
investigation agency where default has been proved specifically in relation to supplies made
to or contracts concluded with SSGC.

Involved in litigation or needless petitioning to influence or obstruct the procurement process
either on his own behalf or at the behest of any other vested interest;

A firm may be disqualified for a period extendable to two years in case a decision by a court
is awarded against the said firm after litigation, or where the firm is involved in litigation at
least three times during two financial years, or where a firm has on account of litigation caused
substantial financial losses to SSGC;

Blacklisted by other Federal and Provincial Government Ministries / Divisions / Departments
and organizations / autonomous bodies subotdinate thereto; and

Blacklisting in case of Joint Venture firms will also result in termination of the concerned
Joint Ventures Partners.

SYSTEM OF PENALTIES

For the purpose of uniformity, following system of penalties shall be adopted for procurement
of goods, works and services:

5.1 Blacklisted and henceforth cross debarred for participation in any public procurement or

disposal proceedings for the period of not more than ten years, if corrupt and fraudulent
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5.3

practice as defined in these rules is established against the bidder or the bidders in pursuance
of blacklisting proceedings:

blacklisted and henceforth cross debarred for participation in respective category of public
procurement or disposal proceedings for a period of not more than three years, if the bidder
fails to perform his contractual obligations during the execution of contract or breaches the
contract due to his capacity and capability to perform or otherwise, However, procuring
agency shall initiate such blacklisting or debarment proceedings after exhausting the forum
of arbitration, provided that such provision exists in the conditions of contract, and if such
failure or breach is covered in the respective dispute settlement clauses of the contract, and

blacklisted and henceforth cross debarred for participation in respective category of public
procurement or disposal proceedings for a period of not more than six months, if the bidder
fails to abide with a bid securing declaration, however without being indulged in any corrupt
and fraudulent practice.

6. SUSPENSION AND BLACKLISTING PROCEDURE

1.

The supplier or contractor who is to be blacklisted for a specified period is given adequate
opportunity of being heard.

The supplier or contractor who is to be blacklisted for a specified period is called for
meeting by providing adequate time, so as to given him adequate opportunity of being
heard before taking any action. v

In case the supplier or contractor does not attend the meeting on the given date and time a
final notice is served to him / her to attend the meeting on the revised date and time.
Despite the final notice, if the supplier or contractor does not attend the meeting as per
schedule, automatically be considered at fault. Action will be taken as per below clauses 5
to 9.

A three-member committee will form comprising of User, Procurement and HSE&QA
departments to address the issues in the meeting with the supplier or contractor. Members
of committee may not below of grade IV,

In case the supplier or contractor is found at default based on the fact of the case as
well as the tender terms and conditions, and do not justify the grounds of his default as
per the tender terms and conditions, the approval is sought from the management for

their temporary or permeant blacklisting alongwith encashment of bid bond or PBG as
the case may be.

The decision of the management is communicated to the defaulted supplier or
contractor through a formal letter.

A copy of the letter of the defaulted supplier / contractor alongwith covering letter with
pertinent documents is / also forwarded to the Authority (PPRA) for uploading on
PPRA website.

The blacklisting information of the supplier / contractor is uploaded on the websites.
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9.  Any bidder not satisfied with the decision of the procuring agency, may lodge an appeal
in the relevant court of jurisdiction,

10. After coming into force the procurement contracts, the dispute between the parties to
the contract shall be settled by arbitration.

7. STATUS OF BLACKLISTED FIRM/INDIVIDUAL

Blacklisting of a firm/individual will not affect other ongoing contracts/works/supply orders.
However, such blacklisted firm shall stand barred from all future tender processes/participation and
Standing Security, if any, could be confiscated until recovery of financial damages ascertained by
the authority while issuing Blacklisting Order.

8. DELISTING

A temporary blacklisted firm / individual shall be automatically restored after the period for the
penalty has elapsed, unless the procuring agency wants to maintain the blacklisted status of firm /
individual due to justifiable reasons with the prior approval of Appellate Authority. In the latter
case, the temporary blacklisted firm / individual shall be restored.

9. AMENDMENTS

9.1 In the implementation of Blacklisting Mechanism, the modifications may be introduced
thereto through the amendment of its specific provisions as the need arises.

9.2 Any amendment to this Blacklisting Mechanism shall be applicable to tenders advertised
for bid after the effectivity of the said amendment. _

10. EFFECTIVITY

The Blacklisting Mechanism or any amendments thereof shall take effect immediately and from
the date of its issuance. All future tender documents must be governed by these instructions.
However, these cannot override the provisions of Public Procurement Rules, 2004.

11. The Steps to be Followed are As Under

The causes and reasons to be taken into consideration for Debarment / Blacklisting of any Person(s) /
Firm(s) are given as under:

I. PRE-AWARD STAGE:

The following shall be considered, inter alia, the events / reasons for initiating proceedings under
this Mechanism at the Pre-Award Stage:

i Indulging in Corrupt: Fraudulent as well as Collusive practices.

ii  Submission of false and spurious documents, making false statements, making frivolous
complaints and allegations to gain undue advantage.
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iii

v

Commission of embezzlement, criminal breach of trust, theft, cheating, forgery, bribery.
falsification or destruction of records, receiving stolen property, false use of trademark,
securing fraudulent registration, giving false evidence, furnishing of false information of
serious nature.

Submission of false bid security or infringement of documents to get undue monetary or
any other benefit.

Breach of confidentiality of evaluation process based on illegal access or in any way to get
undue benefit or to provide benefit or 1o frustrate the bidding/evaluation process. This will
also include attempts to sabotage the bidding process directly or indirectly.

2. POST- AWARD STAGE:

The following shall be considered, interalia, the events / réasons for initiating proceedings under this
Mechanism at the Post-Award Stage:-

3
L

vi.

Vii.

viii.

Extraordinary delay in signing or refusal to accept the Notification of Award and/or the
contract without any cogent reason.

Misconduct, i.e., failure to proceed with the signed contract, withdrawal of commitments,
quoting an unreasonably and unfairly low financial offer and subsequently withdrawing
such an offer, frustrating the evaluation/bidding process and not responding to written
communication in a reasonable time. :

iii. Causes mentioned in Sub-Clauses i, ii and iii above.

. Submission of fake / frivolous or mutilated Performance Guarantee or Advance Payment

Guarantee etc.

Non-satisfactory performance during the execution of the contract / purchase order.

Non-performance or Breach of provisions / clauses of the contract agreements/tender
terms.

Notwithstanding the warranty/defect liability period, any defect in a product, equipment,
plant, facility or services rendered that may subsequently surface during field operatians
within 5 years of its commissioning,

Failure to honour obligations within warranty period or defect liability period as defined
in the contract.

3. OTHER CAUSES :

E

ii.

The Person(s) / Firm(s) is blacklisted by any Government department in Pakistan, or it is
established that the firm is involved in any kind of corruption or corrupt practices anywhere
in the world.

Violations of provisions / instructions set down in the Bidding Documents.
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ili. Any attempt / activity to malign or bring SSGC into disrepute and harm its intere‘st(s).

iv. Person(s) / Firm(s)(s) blacklisted by International Finarcial Institutions (donor agencies)
will be liable to be blacklisted after receipt of confirmation from the donor agencies
without any further proceeding.

v. Any other cause deemed just and appropriate by CPPA in the given circumstances.

Note: (1) If above mentioned causes occur either on part of the principal bidder or the local agent, both
shall be considered for blacklisting / debarment.

(2) The authorization of the foreign bidder to local agent shall contain his complete particulars
including the name of the company, name of the owner, National Tax number (NTN), CNIC
(Computerized National Identity Card) No. etc. In case, the said information is found to be
missing, even after calling for the same within a reasonable time, the authority letter shall not
be accepted.

(3) The Bidding Documents shall be issued against original authority letter or in case of scanned
copy, the email of the foreign bidder shall be enclosed. However, at the time of bidding, the

original authority letter shall be attached with the bid. In the absence of the same, the bid shall
be rejected.

4. FORMULATION of 8SGC’s Rights Protection Committee: A permanent Committee namely
“SSGC’s Rights Protection Committee (RPC or Committee)” shall examine the justification of
the reasons given by the Project Authority prior to blacklisting. Member of RPC must be one
grade up from the members of PA.

5. PROCEDURE FOR BLACKLISTING

Upon receipt of or obtaining information and/or knowledge that any Person(s) / Firm(s)(s) is
involved in practices mentioned in hereinabove under the heading of Pre-Award Stage; Post-
Award Stage and Other Causes, the concerned Project Authority / formation shall promptly
formulate its recommendations and submit through the Managing Director, 8SGC to SSGC’s

RPC / Committee along with its findings, details of charges and documentary evidences to
initiate proceedings under this Mechanism.

6. INITIATION OF AN ACTION

(i) Within a period of 15 days after receiving the recommendations of Blacklisting /
Debarment from the concerned Project Authority, the Convener of the Committee shall
issue a Show Cause Notice (“Notice™) thereby informing the Person(s) / F irm(s) about the

alleged charges and shall provide an opportunity to the defend said charges within a time
period of 15 (fifteen) days.

(i) The Person(s) / Firm(s)(s) shall be accorded adequate opportunity of hearing in order to
defend the charges within the given timelines,

(iii) The Notice to the Person(s) / Firm(s) shall be sent at the mailing/postal address as provided
under the Contract or any other address provided by way of subsequent written
communication by the Persons) / Firm(s) The non-receipt of the Notice due to incorrect /
change in mailing address without any written communication shall not be attributable to

Page §of 10
Dated : 12" October 2020
Revision-1 : Dt: 3 Sept 2024

s&\e‘ n Ga S
VAR




SSGC. In case of nonA-receipt"of any reply from the accused Person(s) / Firm(s) within the
formulated time, but not less than the time given in (i) above, the Committee shall have the
right to proceed on Ex-parte basis.

7. DECISION

The committee shall hold an independent inquiry/investigation as the case may be, and, which
may include site visits and interviews with the parties concerned. The Committee shall complete
the entire inquiry/investigation, preferably within a period of 30 days after receipt of response
from the Person(s) / Firm(s) against whom proceedings under this Mechanism has been initiated
and shall present the report to the Managing Director, SSGC. If required, the Committee may
report the case to an appropriate law enforcement agency depending upon the nature of the case
for detailed investigations with the prior approval of Managing Director, SSGC. iii. The
Person(s) / Firm(s) against whom proceedings have been initiated under this Mechanism shall
not proceed for arbitration/litigation during the proceedings for blacklisting,

8. COMMUNICATION OF DECISION

Afier recommendation for temporary & permanent blacklisting by “SSGC’s Rights Protection
Committee (RPC)”, the Person(s) / Firm(s) concerned shall be informed within 10 days of such
decision. The decision of the Committee will be notified on SSGC ‘s and PPRA’s websntes and
shall also be conveyed to Pakistan Engineering Council.

The temporary Blacklisting on the grounds and reasons specified herein above shall be for a
reasonable specified period of time and as a general rule of prudence, the period may not exceed
three years, except in cases where debarment/blacklisting has been done by any other
government department or an International Financial Institution (Donor Agency). In case the
Person(s) / Firm(s) has been blacklisted by the government department or the International
Financial

Institution (donor agency), the period of temporary blacklisting/debarment shall be for a
maximum period of 3 years or the time period for which the concemed government
department/International Financial Institution (Donor Agency) debarred the contractor
(whichever is higher). However the permanent blacklisting cannot be revived. ‘

Action after the Person(s) / Firm(s) are placed on Blacklisting List:

i. The decision of blacklisting will be immediately circulated to all concerned as mentioned
herein above under the heading Communication of Decision.

ii. In case of a contract already awarded to a Person(s) / Firm(s) which has been blacklisted and
termination is either not possible or not feasible, the concerned Project Authority may proceed
in this case to complete the contract with the approval of Competent Authority. (iii)The
blacklisted Person(s) / Firm(s) shall stand disqualified from bidding from the date of decision
against them, Any pending bids shall also stand rejected. If a contract has already been
awarded to Person(s) / Firm(s), it shall be voidable at the option of SSGC. (iv) A separate
register or data base will be maintained for blacklisted firms indicating reasons and period.
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8 9. Effectiveness

This Mechanism or any amendments thereof shall take effect immediately with the approval
from Managing Director of Sui Southern Gas Company Limited.
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AFFIDAVIT OF COMPLIANCE WITH INTEGRATED MANAGEMENT SYSTEM (IMS) MANUAL

1, [Supplier's Authorized Representative Full
Name], of [Supplier Company Name], with principal
office located at

[Full Address], do hereby solemnly affirm and declare as follows:

1. That|am the duly authorized representative of [Supplier
Company Name], and have the legal authority to make this declaration on behalf of the
company.

2. That I confirm having accessed, read, and fully understood the Integrated Management
System (IMS) Manual provided by Sui Southern Gas Company Limited (SSGC), available at
official website [https://www.ssgc.com.pk/web/wp-content/uploads/2025/06/IMS-
Mannual-1-1.pdf].

3. That [Supplier Company Name]
agrees to comply fully with all the policies, procedures, and responsibilities outlined in the
IMS Manual, and will ensure that all relevant employees, contractors, and agents are made
aware of and comply with the same.

4. That [Supplier Company Name]
acknowledges that failure to comply with the IMS Manual may result in corrective action,
including but not limited to financial penalties as per SSGC policy and suspension or
termination of business with Sui Southern Gas Company Limited (SSGC).

5. This affidavit is made in good faith and for the purpose of affirming our commitment to
health, safety, and environmental standards in our operations and engagements with SSGC.

Signed at [City] this [day] of [month], [year].

Signature:
Name: [Full Name of Supplier Representative]
Designation: [Job Title]

Company Name: [Supplier Company Name]
Contact Details: [Phone, Email]

Witnessed by:

Signature of Witness:
Name of Witness:
Date:

Witnessed by:

Signature of Witness:
Name of Witness:
Date:
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NOTICE UNDER RULE 3(1) OF THE SINDH SALES TAX SPEC!AL
PROCEDURE (WITHHOLDING) RULES, 2011. :

Dear Sir,v -
| Kindly note that we are a thhholdmg agent under the Snndh Sales
Tax Special Procedure (Withholding) Rules, 2011, and that' we shall withhold and
deduct the prescribed amounts of Sindh sales tax against your tax invoices in
relation to the services prov:ded ar rendered by you 1o us. We hold NTN/FTN

R I B I I e

2 \Ne undertake to deposnt the withheld/deducted amounts Qf Srr'dh ;

sales tax in the Sindh Government's head of account * B-02384" against a SRB-
prascribed PSID/Challan (SST-04 or SS'FW -04) in the manner prescribed under -
the aforesaid Sindh Sales Tax Special Procedure (Withiholding) Rules, 2011, and
we shall pravide you a cemf cate of deductnon -cum-deposit in terms of rule 3(9)
“"theteof.

Signature__.__

Name______- . -

CNIC

Designation

Date

Official smal




a) | sui Southern Gas
ssGec | Company Limited

Procurement Department

Standard Advisory to all Bidders
SUB: Sindh Sales Tax Withholding On Services Payment
(Effective from 1 July 2024)
Dear Sir,

Background
Please be informed that:

1. Uptil February 2024, SSGC deducted 20% of Sindh Sales Tax amount from Invoice
value payable to.a-Vendor for services rendered in Sindh & deposit the same with
Sindh Revenue Board, while remaining 80% is deposited by the Vendor themselves.

2. From March 2024 — June 2024, SSGC deducted 80% of Sindh Sales Tax amount from
Invoice value payable to a Vendor for services rendered in Sindh & deposit the same
with Sindh Revenue Board, while remaining 20% is deposited by the Vendor
themselves

Amendment in Law
Sindh Revenue Board (SRB) has amended Withholding Rules thereby requiring SSGC to
deduct 20% of sales tax amount from Invoice Value.

Revised Procedure for Sindh Sales Tax Withholding
In order to ensure implementation of above amendment, following process is being
implemented 01. July 2024:

1) 80% Sales Tax to continue to be withheld on 'Past" Invoices only (where Vendor has
already deposited 20% Sales Tax in Government treasury provides evidence thereof).

2) 20% Sales Tax will be deducted on Current and future invoices (while 80% will be.
deposited by vendor directly with SRB)

It is needless to mention that only Sindh Withholding Rules have been amended white there
is no change in other Rules (income tax withholding Balochistan Sales Tax withholding; etc.)
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TITLE : LEGEND

SUISOUTHERN GAS R ASILITATIOIN SCHEME OF AZEEM COLONY. NS
COMPANY LIMITED DAULAT COLONY, BHUNGWAR COLONY & SYED
GHULAM RASOOL SHAHCOLONY NAWABSHAH 00 NCI/380mm

1 REGION: NAWABSHAH ~ ZONE: NAWABSHAH  SUB-ZONE  NAWABSHAH
PLANNING AND

DEVELOPEU BY: 108 KO
DEVELOPMENT PART PLAN OF Lot ARIF
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