


STANDARD BIDDING DOCUMENT

PROCUREMENT OF WORKS

(For Contracts Costing up to Rs.2.5 Million)

TOWN MUNICIPAL CORPORATION
IBRAHIM HYDERI

District Malir, Karachi

Tender Issued to M/s _______________________________________________________

Executive Engineer
TMC IBRAHIM HYDERI
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Instructions to Bidders/ Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for

bidders to prepare responsive bids, in accordance with the requirements of the

Procuring Agency. It should also give information on bid submission, opening and

evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or

matters affecting the risks, rights, and obligations of the parties under the Contract are

included as Conditions of Contract and Contract Data .

The Instructions to Bidders will not be part of the Contract and will cease to have

effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice

Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and

Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing,

submission, opening of bids, completion time, cost of bidding document and bid

security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested

bidder must have valid NTN also.

2.                  Content of Bidding Documents must include but not limited to: Conditions of

contract, Contract Data, specifications or its reference, Bill of Quantities containing

description of items with scheduled/item rates with premium to be filled in form of

percentage above/ below or on item rates to be quoted, Form of Agreement and

drawings. 

3.                  Fixed Price Contracts: The Bid prices and rates are fixed during currency of

contract and under no circumstance shall any contractor be entitled to claim enhanced

rates for any item in this contract. 

4.                  The Procuring Agency shall have right of rejecting all or any of the tenders as

per provisions of SPP Rules 2010. 

5.                  Conditional Offer: Any person who submits a tender shall fill up the usual

printed form stating at what percentage above or below on the rates specified in Bill of

Quantities for items of work to be carried out: he is willing to undertake the work and

also quote the rates for those items which are based on market rates. Only one rate of

such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose

any 
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alternative in the works specified in the said form of invitation to tender or in the time 

allowed for carrying out the work, or which contain any other conditions, will be

liable to rejection. No printed form of tender shall include a tender for more than one

work, but if contractor wish to tender for two or more works, they shall submit a

separate tender for each.

The envelope containing the tender documents shall refer the name and number of the

work.

6.                  All works shall be measured by standard instruments according to the rules. 

7.                  Bidders shall provide evidence of their eligibility as and when requested by

the Procuring Agency. 

8. Any bid received by the Agency after the deadline for submission of bids shall be

rejected and returned unopened to the bidder.

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine

whether the bidder fulfills all codal requirements of eligibility criteria given in

the tender notice such as registration with tax authorities, registration with PEC

(where applicable), turnover statement, experience statement, and any other

condition mentioned in the NIT and bidding document. If the bidder does not

fulfill any of these conditions, it shall not be evaluated further.

10.             Bid without bid security of required amount and prescribed form shall be

rejected. 

11.             Bids determined to be substantially responsive shall be checked for any

arithmetic errors. Arithmetical errors shall be rectified on the following basis; 

(A)            In case of schedule rates, the amount of percentage quoted above or below

will be checked and added or subtracted from amount of bill of quantities to arrive the

final bid cost. 

(B)             In case of item rates, .If there is a discrepancy between the unit rate and the

total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall

prevail and the total cost will be corrected unless in the opinion of the Agency there is

an obvious misplacement of the decimal point in the unit rate, in which case the total

cost as quoted will govern and the unit rate corrected. If there is a discrepancy

between the total bid amount and the sum of total costs, the sum of the total costs shall

prevail and the total bid amount shall be corrected. 

(C)            Where there is a discrepancy between the amounts in figures and in words, the

amount in words will govern. 



(a) Name of Procuring: Agency TMC IBRAHIM HYDERI

(b) Brief Description of Works:

REPAIR & MAINTENANCE OF SEWERAGE 

LINE FROM MUKHTIAR LUND FARM TO 

SANJRANI HOUSE, YOUSUF ARFANI GOTH, 

UC-01 CHOWKUNDI, TMC IBRAHIM HYDERI

(c) Procuring Agency’s Address:

Main National Highway Road near Benazir 

Elite Police Training Center, Razzakabad, 

Karachi

(d) Estimated Cost: (M) 1.4895

(e) Amount of Bid Security: 5% Earnest Money

90 Days

(Not more than Ninety days).

(10% of bid amount / estimated cost equal 

to 10%)

(h) Percentage, if any, to be deducted from bills: R.M 5% + I. Tax 8%

(i) Deadline for Submission of Bids along with time: 09-02-2026, Time: 2:00 PM

(j) Venue, Time, and Date of Bid Opening:

2:30 PM on 09-02-2026 at Office of the 

Superintending Engineer. TMC Ibrahim 

Hyderi, District Malir, Karachi.

(k)
Time for Completion from written order of 

commence:
90 Days

3000/=

(0.05 of Estimated Cost or Bid cost per day 

of delay, but total not exceeding 10%)

EXECUTIVE ENGINEER

TMC IBRAHIM HYDERI

(l) Liquidity damages: 

TOWN MUNICIPAL CORPORATION IBRAHIM HYDERI

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding 

Documents).

(f) Period of Bid Validity (days):

(g) Security Deposit:
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Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not

enter upon or commence any portion or work except with the written authority and

instructions of the Engineer-in-charge or of in subordinate-in-charge of the work.

Failing such authority, the contractor shall have no claim to ask for measurements of

or payment for work.

The contractor shall proceed with the works with due expedition and without delay

and complete the works in the time allowed for carrying out the work as entered in the

tender shall be strictly observed by the contractor and shall reckoned from the date on

which the order to commence work is given to the contractor. And further to ensure

good progress during the execution of the wok, contractor shall be bound, in all in

which the time allowed for completion of any work exceeds one month, to achieve

progress on the prorate basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the

Agency at the rate per day stated in the bidding data for each day that the c ompletion 

date is later than the Intended completion date; the amount of liquidated damage paid

by the contractor to the Agency shall not exceed 10 per cent of the contract price.

Agency may deduct liquidated damages from payments due to the contractor. Payment

of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A)            Procuring Agency/Executive Engineer may terminate the contract if either of

the following conditions exits: - 

(i)                contractor causes a breach of any clause of the Contract; 

(ii)             the progress of any particular portion of the work is unsatisfactory and notice

of 10 days has expired; 

(iii)           in the case of abandonment of the work owing to the serious illness or death of

the contractor or any other cause. 

(iv)           contractor can also request for termination of contract if a payment certified by

the Engineer is not paid to the contractor within 60 days of the date of the submission

of the bill; 

(B)             The Executive Engineer/Procuring Agency has power to adopt any of the

following courses as may deem fit: - 

(i)                to forfeit the security deposit available except conditions mentioned at A (iii)

and (iv) above; 

(ii)             to finalize the work by measuring the work done by the contractor. 
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(C)            In the event of any of the above courses being adopted by the District

Engineer/Procuring Agency, the contractor shall have: - 

(i)                no claim to compensation for any loss sustained by him by reason of his

having purchased or procured any materials, or entered into any engagements, or made

any advances on account of, or with a view to the execution of the work or the

performance of the contract, 

(ii)             however, the contractor can claim for the work done at site duly certified by

the executive engineer in writing regarding the performance of such work 

and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The 

Engineer shall give possession of all parts of the site to the contractor. If possession of

site is not given by the date stated in the contract data, no compensation shall be

allowed for any delay caused in starting of the work on account of any acquisition of

land, water standing in borrow pits/ compartments or in according sanction to

estimates. In such case, either date of commencement will be changed or period of

completion is to be extended accordingly.

Clause –5: Extension of Intended Completion Date. The Procuring Agency either at

its own initiatives before the date of completion or on desire of the contractor may

extend the intended completion date, if an event (which hinders the execution of

contract) occurs or a variation order is issued which makes it impossible to complete

the work by the intended completion date for such period as he may think necessary or

proper. The decision of the District Engineer in this matter shall be final; where time

has been extended under this or any other clause of this agreement, the date for

completion of the work shall be the date fixed by the order giving the extension or by

the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the

contract and all clauses of the contract shall continue to be operative during the

extended period.

Clause –6: Specifications. The contractor shall execute the whole and every part of

the work in the most substantial and work-man-like manner and both as regards

materials and all other matters in strict accordance with the specifications lodged in

the office of the Executive Engineer and initialed by the parties, the said specification

being a part of the contract. The contractor shall also confirm exactly, fully and

faithfully to the designs, drawing, and instructions in writing relating to the work

signed by the Engineer-in-charge and lodge in his office and to which the contractor

shall be entitled to have access at such office or on the site of work for the purpose of

inspection during office hours and the contractor shall, if he so requires, be entitled at

his own expense to make or cause to be made copies of the specifications, and of all

such designs, drawings, and instructions as aforesaid.
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Clause – 7: Payments.

(A)            Interim/Running Bill. A bill shall be submitted by the contractor as

frequently as the progress of the work may justify for all work executed and not

included in any previous bill at least once in a month and the Engineer-in-charge shall

take or cause to be taken the requisite measurements for the purpose of having the

same verified and the claim, as for as admissible, adjusted, if possible before the

expiry of ten days from the presentation of the bill, at any time depute a subordinate to

measure up the said work in the presence of the contractor or his authorized agent,

whose countersignature to the measurement list will be sufficient to warrant and the

Engineer-in-charge may prepare a bill from such list which shall be binding on the

contractor in all respects. 

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the

contractor, which he considers due and payable in respect thereof, subject to deduction

of security deposit, advance payment if any made to him and taxes. 

All such intermediate payment shall be regarded as payments by way of advance

against the final payment only and not as payments for work actually done and

completed, and shall not preclude the Engineer-in-charge from recoveries from final

bill and rectification of defects and unsatisfactory items of works pointed out to him

during defect liability period. 

(B)             The Final Bill. A bill shall be submitted by the contractor within one month of

the date fixed for the completion of the work otherwise Engineer-in-charge’s

certificate of the measurements and of the total amount payable for the works shall be

final and binding on all parties. 

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so

completed, the Engineer-in-charge may make payment on account of such items at

such reduced rates as he may consider reasonable in the preparation of final or on

running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

(A)            Agency may issue a Variation Order for procurement of works, physical

services from the original contractor to cover any increase or decrease in quantities,

including the introduction of new work items that are either due to change of plans,

design or alignment to suit actual field conditions, within the general scope and

physical boundaries of the contract. 

(B)             Contractor shall not perform a variation until the Procuring Agency has

authorized the variation in writing subject to the limit not exceeding the contract cost

by of 15% on the same conditions in all respects on which he agreed to do them in the 
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work, and at the same rates, as are specified in the tender for the main work. The

contractor has no right to claim for compensation by reason of alterations or

curtailment of the work.

(C)            In case the nature of the work in the variation does not correspond with items

in the Bill of Quantities, the quotation by the contractor is to be in the form of new

rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the

rate quoted is within the rate worked out by him on detailed rate analysis, and then

only he shall allow him that rate after approval from higher authority. 

(D)      The time for the completion of the work shall be extended in the proportion that

the additional work bear to the original contact work. 

(E)       In case of quantities of work executed result the Initial Contract Price to be

exceeded by more than 15%, and then Engineer can adjust the rates for those

quantities causing excess the cost of contract beyond 15% after approval of

Superintending Engineer. 

(F)       Repeat Order: Any cumulative variation, beyond the 15% of initial contract

amount, shall be subject of another contract to be tendered out if the works are

separable from the original contract. 

Clause-10: Quality Control.

(A)            Identifying Defects: If at any time before the security deposit is refunded to

the contractor/during defect liability period mentioned in bid data, the Engineer-in-

charge or his subordinate-in-charge of the work may instruct the contractor to uncover

and test any part of the works which he considers may have a defect due to use of

unsound materials or unskillful workmanship and the contractor has to carry out a test

at his own cost irrespective of work already approved or paid. 

(B)             Correction of Defects: The contractor shall be bound forthwith to rectify or

remove and reconstruct the work so specified in whole or in part, as the case may

require. The contractor shall correct the notified defect within the Defects Correction

Period mentioned in notice. 

(C)            Uncorrected Defects: 

(i)                In the case of any such failure, the Engineer-in-charge shall give the contractor

at least 14 days notice of his intention to use a third party to correct a defect. He may

rectify or remove, and re-execute the work or remove and replace the materials or

articles complained of as the case may be at the risk and expense in all respects of the

contractor. 
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(ii)             If the Engineer considers that rectification/correction of a defect is not

essential and it may be accepted or made use of; it shall be within his discretion to

accept the same at such reduced rates as he may fix therefore. 

Clause – 11:

(A)            Inspection of Operations. The Engineer and his subordinates, shall at all

reasonable times have access to the site for supervision and inspection of works under

or in course of execution in pursuance of the contract and the contractor shall afford

every facility for and every assistance in obtaining the right to such access. 

(B)             Dates for Inspection and Testing. The Engineer shall give the contractor

reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit

the work shall have been given to the contractor, then he either himself be present to

receive orders and instructions, or have a responsible agent duly accredited in writing

present for that purpose, orders given to the contractor’s duly authorized agent shall be

considered to have the same force an effect as if they had been given to the contractor

himself. 

Clause – 12: Examination of work before covering up.

(A)            No part of the works shall be covered up or put out of view/beyond the reach

without giving notice of not less than five days to the Engineer whenever any such

part of the works or foundations is or are ready or about to be ready for examination

and the Engineer shall, without delay, unless he considers it unnecessary and advises

the contractor accordingly, attend for the purpose of examining and measuring such

part of the works or of examining such foundations; 

(B)             If any work is covered up or placed beyond the reach of measurement without

such notice having been given, the same shall be uncovered at the contractor’s

expense, and in default thereof no payment or allowance shall be made for such work,

or for the materials with which the same was executed. 

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or

damage to physical property or facilities or related services at the premises and of

personal injury and death which arise during and in consequence of its performance of

the contract. if any damage is caused while the work is in progress or become apparent

within three months of the grant of the certificate of completion, final or otherwise,

the contractor shall make good the same at his own expense, or in default the Engineer

may cause the same to be made good by other workmen, and deduct the expenses from

retention money lying with the Engineer.
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Clause-14: Measures for prevention of fire and safety measures. The contractor

shall not set fire to any standing jungle, trees, bush-wood or grass without a written

permit from the District Engineer. When such permit is given, and also in all cases

when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the

contractor shall take necessary measures to prevent such fire spreading to or otherwise

damaging surrounding property. The contractor is responsible for the safety of all its

activities including protection of the environment on and off the site. Compensation of

all damage done intentionally or unintentionally on or off the site by the contractor’s

labour shall be paid by him.

Clause-15: Sub-contracting. The contractor shall not subcontract the whole of the

works, except where otherwise provided by the contract. The contractor shall not

subcontract any part of the works without the prior consent of the Engineer. Any such

consent shall not relieve the contractor from any liability or obligation under the

contract and he shall be responsible for the acts, defaults and neglects of any

subcontractor, his agents, servants or workmen as if these acts, defaults or neglects

were those of the contractor, his agents’ servants or workmen. The provisions of this

contract shall apply to such subcontractor or his employees as if he or it were

employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract,

and which cannot be amicably settled between the parties, , the decision of the

Chairman of the circle/officer/one grade higher to awarding authority shall be final,

conclusive and binding on all parties to the contract upon all questions relating to the

meaning of the specifications, designs drawings, and instructions, hereinbefore

mentioned and as to the quality of workmanship, or materials used on the work or as

to any other questions, claim, right, matter, or thing whatsoever in any way arising out

of, or relating to the contract design, drawings, specifications, estimates, instructions,

orders or these conditions or otherwise concerning the works, or the execution, of

failure to execute the same, whether arising, during the progress of the work, or after

the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be

furnished with a certificate by the District Engineer (hereinafter called the Engineer in-

charge) of such completion, but neither such certificate shall be given nor shall the

work be considered to be complete until the contractor shall have removed all

temporary structures and materials brought at site either for use or for operation

facilities including cleaning debris and dirt at the site. If the contractor fails to comply

with the requirements of this clause then Engineer-in-charge, may at the expense of

the contractor remove and dispose of the same as he thinks fit and shall deduct the

amount of all expenses so incurred from the contractor’s retention money. The

contractor shall have no claim in respect of any surplus materials as aforesaid except

for any sum actually realized by the sale thereof.
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Clause –18: Financial Assistance /Advance Payment.

(A)            Mobilization advance is not allowed. 

(B)             Secured Advance against materials brought at site. 

(i)                Secured Advance may be permitted only against imperishable

materials/quantities anticipated to be consumed/utilized on the work within a period of

three months from the date of issue of secured advance and definitely not for full

quantities of materials for the entire work/contract. The sum payable for such

materials on site shall not exceed 75% of the market price of materials; 

(ii)             Recovery of Secured Advance paid to the contractor under the above

provisions shall be affected from the monthly payments on actual consumption basis,

but not later than period more than three months (even if unutilized). 

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the

Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the

whole of the works (a work should be considered as complete for the purpose of

refund of security deposit to a contractor from the last date on which its final

measurements are checked by a competent authority, if such check is necessary

otherwise from the last date of recording the final measurements), the defects notice

period has also passed and the Engineer has certified that all defects notified to the

contractor before the end of this period have been corrected, the security deposit

lodged by a contractor (in cash or recovered in installments from his bills) shall be

refunded to him after the expiry of three months from the date on which the work is

completed.

Executive Engineer
TMC IBRAHIM HYDERI

CONTRACTOR



Draft Bidding for works upto ____________ Work No. 1

Sr. Description Qty Rate Amount

1

Excavation for pipe line in trenches, and pits in 

all kind of soils of murum i/c trimming and 

dressing sides to true alignment and shape 

levelling of beds of trenches to correct level 

and grade, cutting joint holes and disposal of 

surplus earth within a one chain as directed by 

Engineer Incharge . Providing fence guards, 

lights, flags and temporary crossings for non-

vehicular traffic where ever required lift upto 5 

ft. (1.52m) and lead upto one chain (30.5m).

(PHE Sch: P-150  Item-05)      

6300.00 23622.00 P%0 Cft. 148819.00

2

Providing, Laying General RCC pipes with 

(Rubber Ring Joint and fitting in trench i/c 

cutting, fitting and jointing with rubber ring i/c 

testing with water to specified pressure.

(PHE Sch: P-107, Item-2)

2a 15" Dia 400.00 1536.64 P/ Rft. 614656.00

3

Refilling the excavated stuff in trenches 6" 

thick layer i/c watering ramming to full 

compaction etc. complete.

(PHE Sch: P-165, Item-24)

5670.00 14020.80 P%0 Cft. 79498.00

4

Construction of manhole or inspection 

chamber of 21” dia upper and bottom 4’ft dia 

and depth 3.5’ft making C.C 1: 2: 4 wall, 7” 

thick over the bed 1: 4: 8 C.C 5” thick 1: 2: 4 

C.C bunching of channel & fair face using steel 

fabrication from work & required shape 

leveling and excavator of all kind of soil and 

back filling complete as directed by Engineer 

Incharge.

(RA Based On Schedule Rate)

11.00 32577.50 P/ Nos. 358353.00

Name of Work: REPAIR & MAINTENANCE OF SEWERAGE LINE FROM MUKHTIAR LUND FARM TO SANJRANI 

HOUSE, YOUSUF ARFANI GOTH, UC-01 CHOWKUNDI, TMC IBRAHIM HYDERI

(A) Description of rate of items based on Composed Schedule of Rates.

Unit

BILL OF QUANTITY

Contine Page No.



Draft Bidding for works upto ____________ Work No. 1

Sr. Description Qty Rate AmountUnit

5

Manufacturing and supplying of R.C.C ring slab 

of 21'' inch inside and 36'' dia outside 7.5'' inch 

width and 6'' inch thick i/c 3/8'' dia tor steel 

bar two concentric rings with 3/8'' inch dia 08 

Nos cross linked bars welded and two sunk 

type hooks casted in a 1:1-1/2:3 concrete with 

embedded 15kg C.I frame in perfect position 

including transportation charges for an 

average lead of 20Km per trip from casting 

yard to town office. ( A minimum of 25 slabs 

per trip will be transported).

(WS Sch: P-209, Item-2)

11.00 7504.67 P/ Nos. 82551.00

6

Manufacturing & Supplying of R.C.C manhole 

cover cast in 1:2:4 cement concrete ratio 3" 

inch deep at center reinforced with 1/2'' dia 

tor steel bars with 4'' c/c welded to a 3/16' 

thick 2 inch wide M.S Plate and two hooks of 

3/8'' inch dia tor bars including compacting, 

curing and transportation.

(WS Sch: P-209, Item-1)

11.00 3238.79 P/ Nos. 35627.00

7
Add or Deduct for depth of manhole above or 

beyond 4.5 ft. (Sch RA) (Add:) 
14.85 6663.30 P/ Rft. 98950.00

           1,418,454 

Total Amount of Composite Schedule Items Rs. 961,151.00         

_ _ _ _ _ _ _ %  Above/Below on the rates of CSR Rs.

Amount to be added / deducted on the basis of Premium

Total Amount of Non-Schedule Items Rs. 457,303.00         

Total (A) Rs.

Add 5% SRB Rs.

Grand Total Rs.

In Word: 

EXECUTIVE ENGINEER

TMC IBRAHIM HYDERI

 CONTRACTOR

Amount Total (a)

Contine Page No.
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2

Contractor Sign:

EXECUTIVE ENGINEER

TMC IBRAHIM HYDERI

Total Cost of Bid = © Total(a)+Total(b)

SUMMARY OF BILL OF QUANTITIES

Cost of Bid Amount

(a) Cost basisi on composite Schedule of Rate

(b) Cost of based on Non / Offered Schedule of Rate



Contract Number: Dated: ________________

Contract Value:                                           1.4895 (M)

Contract Title: 

EXECUTIVE ENGINEER

TMC IBRAHIM HYDERI

_______________________________________ accepts full responsibility and strict liability for

making any false declaration, not making full disclosure, misrepresenting facts or taking any action

likely to defeat the purpose of this declaration, representation and warranty. It agrees that any

contract, right, interest , privilege or other obligation or benefit obtained or procured as aforesaid

shall, without prejudice to any other right and remedies available to PA under any law, contract or

other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard,

_______________________________________ agrees to indemnify PA for any loss or damage

incurred by it on account of its corrupt business practices and further pay compensation to PA in an

amount equivalent to ten time the sum of any commission, gratification, bribe, finder’s fee or

kickback given by _______________________________________ as aforesaid for the purpose of

obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation

or benefit, in whatsoever form, from PA.

[Supplier /Contractor/Consultant]

Integrity Pact

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.

PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.

REPAIR & MAINTENANCE OF SEWERAGE LINE

FROM MUKHTIAR LUND FARM TO SANJRANI

HOUSE, YOUSUF ARFANI GOTH, UC-01 CHOWKUNDI,

TMC IBRAHIM HYDERI

_______________________________________ hereby declares that it has not obtained or induced

the procurement of any contract, right, interest, privilege or other obligation or benefit from

Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity

owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, _______________________________________

represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or

payable to anyone and not given or agreed to give and shall not give or agree to give to anyone

within or outside Pakistan either directly or indirectly through any natural or juridical person,

including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor

or subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether described as

consultation fee or otherwise, with the object of obtaining or inducing the procurement of a

contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring

Agency (PA), except that which has been expressly declared pursuant hereto.
_______________________________________ certifies that it has made and will make full

disclosure of all agreements and arrangements with all persons in respect of or related to the

transaction with PA and has not taken any action or will not take any action to circumvent the

above declaration, representation or warranty.



Eligibility / Qualification Criteria 

1 Valid P.E.C & Category (where applicable) relevant field of specialization 

2 Registration certificate with Sindh revenue board.

3 NTN Certificate

4 Relevant Experience (5 Years)

5  Turn-over of at least last 3 years (02 to 04 Millions)

6 Valid professional tax certificate.

7 Valid license issued from inspector of electrical license sindh of the similar region with respect to 

Electrical & Mechanical works

8 Undertaking on stamp paper the firm is not involved in any litigation, Department rift, abandoned 

or un-necessary delay in completion of any work in the Government department.

9 Affidavit to effect that all documents/particulars/information furnished are true and correct.

10 Documentary of work equivalent cost or above executed in last 3years & Certificate of 

Satisfactory completion showing date of start & completion from employer. 

11 List of machinery & equipment available with documentary proof of its ownership.

12 The firm is not black listed / debarred by any procuring agency otherwise the TMC Ibrahim Hyderi 

will disqualified the firm subject to rule-30 of SPPRA rules -2010.(amended up to date). Affidavit 

that the firm is not black listed is required. 

13 Any other factor deemed to relevant by the TMC Ibrahim Hyderi subject to provision of SPPRA - 

Rule-44.


