KARACHIMETROPOLITANCORPORATION

ENGINEERING DEPARTMENT
OFFICE OF THE EXECUTIVE ENGINEER (C.M) (E&M)

Tender Reference No.KMC/CM/E&M/99/2025-26
STANDARDBIDDINGDOCUMENTS

Installation of LED street lights at UC-06 Manghopir Town District West.

NOTE:

The Condition of contract will be available on KMC website (www.karachicity.gov.pk).

Estimate Cost: Rs.3.0 Million

Bid Security: - 2% of quoted amount
(But not exceeding 5% of Estimate Cost)

Tender Cost: - Rs.2,000/=



(NOTICE INVITING TENDER)




KARACHI METROPOLITAN CORPORATION
OFFICE OF THE EXECUTIVE ENGINEER C.M (E&M)
ENGINEERING DEPARTMENT

512)J.M New M.A.Jinnah Road
Gurumander , Karachi.

No. EE/C.M/E&M/KMC/ 92 /2026 Dated: 06 - 02 -2026
NOTICE INVITING TENDER

Tender are invited through EPADS System on Schedule Plus Offer rates basis through Single Stage One Envelope
method for the following work from the reputable and experienced firm/contractor strictly in accordance with
SPPRA’s E-Procurement submission requirements.

Sr Tender Name Of Work Estimated Cost Bid Security Tender cost
# | Reference #. (Rs.) (Rs.)
2% on quoted
1 %?\5[%\;[ / Installation of LED street lights at UC-06 Rs.3.0 Million amount (But not
i istri T E ding the 5% Rs.2000/=
12025-2026 Manghopir Town District West. xceeding the S
of Estimate Cost).

Mandatory Requirements

a. The total bid amount as well as the rates of individual items must be filled both in figures and words and
in case any correction made by the contractor himself then each correction must be initialed by the
Contractor, otherwise the tenders are liable to be summarily rejected.

b. Bid should be signed along-with Company’s Stamp.

c. Pay order of Bid Security in favour of Karachi Metropolitan Corporation shall be uploaded along-with
the Bid on the website of “EPADS”SPPRA Sindh as well as shall be submitted physically along-with the
Pay Order of Tender(s) Cost and supporting documents of eligibility criteria as mentioned in NIT in the
office of Superintending Engineer (E&M) Engineering Department KMC situated at 512J.M New M.A
Jinnah Road Gurumandar Karachi, before the time of opening of the bid, failing to which will result in
summarily rejection of their online submitted bids.

d. Affidavit on the stamp paper of worth Rs.200/- that the firm is not blacklisted in any Government, Semi
Government or Autonomous Bodies.

TERMS & CONDITIONS.

1. Bidding  documents shall be  downloaded from the  website of “EPADS”
(http://portalsindh.eprocurement.gov.pk) of SPPRA Sindh.

2. All the bids along with documents mentioned in eligibility criteria must be submitted ONLINE via e-
Procurment System “EPADS” (http://portalsindh.eprocurement.gov.pk) and manual submission of Bid will
not be accepted if not submitted online.

3. Bid should be submitted online on or before 23-02-2026 by 11:00 AM and will be opened on 23-02-
2026 by 11:30 AM

4. In Case the date of opening is declared as public holiday by the Government or nonworking day due to
any reason, the next official working day shall be deemed to be the date of opening.

5. In case due to any reason (other than that mentioned at No.04), if the tenders are not responded on the
above date, the next date of submission and opening will be 11-03-2026. By 11:00 AM and 11:30 AM
respectively.

6. Substantial Responsive Bid:

Only those bids, which comply with each eligibility criteria as well as minimum qualification criteria attached
with the bidding documents shall be declared substantially responsive bids at the time of tender opening and
will be eligible for further evaluation, otherwise the same will be declared as non-responsive / rejected.

7. The bidder is required to submit the above information, the signed evidence against evaluation criteria
along with their bids. However Joint venture between two or more firms is allowed subject to compliance of



conditions of stipulated rules of PEC.

8. If any fake documents are found then the tender is liable to be rejected/cancelled without any
compensation and with penalty as per rules.

9. Canvassing in connection with tenders is strictly prohibited and tenders submitted by the contractors who
report canvassing will liable for rejection.

10. If a bidder submits a seriously unbalanced bid then he may be required to deposit extra performance
security to a level sufficient to protect the procuring agency against financial losses, failing which his bid will
be either rejected or the bid security be forfeited as deemed appropriate by KMC.

11. Bid Security of the unsuccessful bidder shall be released once the contract has been finalized with the
successful bidder or the validity period has expired.

12. The procuring agency may reject all or any bid subject to the relevant provisions of SPPRA Rules 2010.

13. The conditions of contract are available on KMC’s website (www.karachicity.gov.pk).

Execuv%eﬂ M (E&M)
Engineering Department, KMC
Director (CB)SPPRA. GOS.

With the request to upload on the SPPRA’s website (Copy of BOQ, Bidding Data (duly filled)
procurement plan for the year 2025-26 of each work and Standard Bidding Documents are also enclosed).
Director (IT), Computer Section,

With request to upload on the KMC’s website.

C.C to:-
1. Senior Director (Engineering), KMC.
Chief Engineer (E&M) Engineering Department KMC.
Director Accounts, Engineering Department, KMC
PS to Mayor, KMC.
Office file

nhwb



KARACHI METROPOLITAN CORPORATION

OFFICE OF THE EXECUTIVE ENGINEER CONTRACT MANAGEMENT

ENGINEERING DEPARTMENT (ELECTRICAL & MECHANICAL)

FINANCIAL YEAR 2025-26

ANNUAL PROCUREMENT PLAN (ENGINEERING DEPARTMENT (ELECTRICAL & MECHANICAL)

Quantit Estimated Estimated Source of Proposed Timing of Procurements
Sr - y Unit Cost Funds Funds p 1 | 2nd | 39 | 4" | Remarks
Description (Where Total . Procurement
# Applicable) (where Cost Allocation ADP/Non Method Qtr | Qtr. Qtr | Qtr | .
PP Applicable) ADP . . .
1 2 3 4 5 6 7 8 9 10 11 12 13
Installation of LED Anticipate
1 street llghts.at UC-06 NA NA 30 dtobe KMC Fund Single Stage v
Manghopir Town Millions released One Envelop
District West.
Execurl: E-L‘ eer E.M (E&M)
Engineering Department, KMC




INSTRUCTIONSTOBIDDERS/PROCURINGAGENCIES

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for bidders to prepare
responsive bids, in accordance with the requirements of the Procuring Agency. It should also give
information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters
affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions
of Contract and Contract Data.

The Instructions to Bidders will not be part of the Contract and will cease to have effect once the
contract is signed.

1.

All work proposed to be executed by contract shall be notified in a form of Notice Inviting
Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency
and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission,
opening of bids, completion time, cost of bidding document and bid security either in lump
sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN
also.

Content of Bidding Documents must include but not limited to: Conditions of contract,
Contract Data, specifications or its reference, Bill of Quantities containing description of items
with scheduled/item rates with premium to be filled inform of percentage above/below or on
item rates to be quoted, Form of Agreement and drawings.

Fixed Price Contracts: The Bid prices and rates are fixed during currency of contract and
undernocircumstanceshallanycontractorbeentitledtoclaimenhancedratesforanyitemin this
contract.

The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions
of SPP Rules 2010.

Conditional Offer: Any person who submits a tender shall fill up the usual printed form
stating at what percentage above or below on the rates specified in Bill of Quantities for items
of work to be carried out: he is willing to undertake the work and also quote the rates for those
itemswhicharebasedonmarketrates.Onlyonerateofsuchpercentage,onalltheScheduled ~ Rates
shall be framed. Tenders, which propose any alternative in the works specified in the said form
of invitation to tender or in the time allowed for carrying out the work, or which
containanyotherconditions,willbeliabletorejection.Noprintedformoftendershallinclude a
tender for more than one work, but if contractor wish to tender for two or more works, they
shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

All works shall be measured by standard instruments according to the rules.



10.

10.

11.

(A)

(B)

©

Bidders shall provide evidence of their eligibility as and when requested by the Procuring
Agency.

Any bid received by the Agency after the deadline for submission of bids shall be rejected and
returned unopened to the bidder.

Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the
bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as
registration with tax authorities, registration with PEC (where applicable), turnover statement,
experience statement, and any other condition mentioned in the NIT and bidding document. If
the bidder does not fulfill any of these conditions, it shall not be evaluated further.

Bid without bid security of required amount and prescribed form shall be rejected.

Bids determined to be substantially responsive shall be checked for any arithmetic errors.
Arithmetical errors shall be rectified on the following basis;

In case of schedule rates, the amount of percentage quoted above or below will be checked
and added or subtracted from amount of bill of quantities to arrive the final bid cost.

In case of item rates, .If there is a discrepancy between the unit rate and the total cost that is
obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost
will be corrected unless in the opinion of the Agency there is an obvious misplacement of the
decimal point in the unit rate, in which case the total cost as quoted will govern and the unit
rate corrected. If the raised discrepancy between the total bid amount and the sum of total
costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.

Where there is a discrepancy between the amounts in figures and in words, the amount in
words will govern.



BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

a) | Name of Procuring Agency: KARACHI METROPOLITAN CORPORATION (KMQ).
b) | Brief Description of Works: Installation of LED street lights at UC-06 Manghopir Town
District West.
¢) | Procuring Agency Address: Office of Superintending Engineer (E&M) Engineering
Department 512 J.M New M.A Jinnah Road, Karachi.
d) | Estimated Cost: Rs.3.0 Million (Tender Cost Rs.2,000/=)
e) | Amount of Bid Security: 2%o0f quoted amount (But not exceeding 5% of Estimate Cost)
f) | Period of Bid validity(days): 90 days.
2) Securllty Deposit (Including bid 10% of the Total Cost (2% of bid amount plus 8% from the bill).
security):
Percentage, if any, to be o
h) deducted from bills: 8%
. Deadline for submission of bid
i along with time: As per NIT
j) | Venue, Time and date of bid Office of Superintending Engineer (E&M) Engineering
Opening: Department 512 J.M New M.A Jinnah Road, Karachi.
23-02-2026 at 11:30 AM.
k) | Liquidity damages: Rs.1,000/=per day
)} Method of Procurement: Single Stage One Envelope Method.
Deposit Receipt No Date &
m) Amount:




Conditions of Contract

Clause—1: Commencement & Completion Dates of work.

The contractor shall not enter upon or commence any portion of work except with the written authority
and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such
authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the
works in the time allowed for carrying out the work as entered in the tender shall be strictly observed
by the contractor and shall reckoned from the date on which the order to commence work is given to
the contractor. And further to ensure good progress during the execution of the wok, contract or shall
be bound in all in which the time allowed for completion of any work exceeds one month to achieve
progress on the prorate basis.

Clause—2: Liquidated Damages.

The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding
data for each day that the completion date is later than the Intended completion date; the amount of
liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract
price. Agency may deduct liquidated damages from payments due to the contractor. Payment of
liquidated damages does not affect the contractor's liabilities.

Clause— 3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the following
conditions exits:-

(1)  contractor causes a breach of any clause of the Contract;

(i)  the progress of any particular portion of the work is unsatisfactory and notice of 10 days has
expired;

(i11) In the case of abandonment of the work owing to the serious illness or death of the contractor
or any other cause.

(iv)  contractorcanalsorequestforterminationofcontractifapaymentcertifiedbytheEngineeris not paid
to the contractor within 60 days of the date of the submission of the bill;

(B) The Executive Engineer / Procuring Agency has power to adopt any of the following courses
as may deem fit:-

(1)  To forfeit the security deposit available except conditions mentioned at A(iii) and(iv)above;
(i1)  To finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring
Agency, the contractor shall have:-

(1)  no claim to compensation for any loss sustained by him by reason of his having purchased or
procured any materials, or entered into any engagements or made any advances on account of,
or with a view to the execution of the work or the performance of the contract,

(1) However, the contractor can claim for the work done at site duly certified by the executive
engineer in writing regarding the performance of such work and has not been paid.
Procuring Agency / Engineer may invite fresh bids for remaining work.



Clause4: Possession of the site and claims for compensation for delay.

The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not
given by the date stated in the contract data, no compensation shall be allowed for any delay caused
in starting of the work on account of any acquisition of land, water standing in borrow pits/
compartments or in according sanction to estimates. In such case, either date of commencement will
be changed or period of completion is to be extended accordingly.

Clause-5: Extension of Intended Completion Date.

The Procuring Agency either at its own initiatives before the date of completion or on desire of the
contractor may extend the intended completion date, if an event (which hinders the execution of
contract) occurs or a variation or derris issued which makes it impossible to complete the work by the
intended completion date for such period as he may think necessary or proper. The decision of the
Executive Engineer in this matter shall be final; where time has been extended under this orany other
clause of this agreement, the date for completion of the work shall be the date fixed by the order giving
the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all
clauses of the contract shall continue to be operative during the extended period.

Clause-6: Specifications.

The contractor shall execute the whole and every part of the work in the most substantial and work-
man-like manner and both as regards materials and all other matters in strict accordance with the
specifications lodged in the office of the Executive Engineer and initialed by the parties, the said
specification being apart of the contract. The contractor shall also confirm exactly, fully and faithfully
to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-
chargeandlodgeinhisofficeandtowhichthecontractorshallbeentitledtohaveaccessatsuchoffice or on the
site of work for the purpose of inspection during office hours and the contractor shall, if he so requires,
be entitled at his own expense to make or cause to be made copies of the specifications, and of all such
designs, drawings, and instructions as aforesaid.

Clause— 7: Payments.

(A) Interim/Running Bill.

A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all
work executed and not included in any previous bill at least once in a month and the Engineer-in-
charge shall take or cause to be taken the requisite measurements for the purpose of having the same
verified and the claim, as for as admissible, adjusted, if possible before the expiry of ten days from
the presentation of the bill, at any time depute a subordinate to measure up the said work in the
presence of the contractor or his authorized agent, whose countersignature to the measurement list
will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall
be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he
considers due and payable in respect thereof, subject to deduction of security deposit, advance
payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final
payment only and not as payments for work actually done and completed, and shall not preclude the
Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items
of works pointed out to him during defect liability period.



(B) The Final Bill

A bill shall be submitted by the contractor within one month of the date fixed for the completion of
the work otherwise Engineer-in-charge’s certificate of the measurements and of the total amount
payable for the works shall be final and binding on all parties.

Clause—8: Reduced Rates.

In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make
payment on account of such items at such reduced rates as he may consider reasonable in the
preparation of final or on running account bills with reasons recorded in writing.

Clause—9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services from the
original contractor to cover any increase or decrease in quantities, including the introduction of
new work items that are either due to change of plans, design or alignment to suit actual field
conditions, within the general scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation
in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions
in all respects on which he agreed to do the min the work, and at the same rates, as are specified
in the tender for the main work. The contractor has no right to claim for compensation by reason
of alterations or curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the Bill of
Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items
of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked
out by him on detailed rate analysis, and then only he shall allow him that rate after approval
from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the additional
work bear to the original contact work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more
than15%, and then Engineer can adjust the rates for those quantities causing excess the cost of
contract beyond 15% after approval of Superintending Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be
subject of another contract to be tendered out if the works are separable from the original
contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the
contractor/during defect liability period mentioned in bid data, the Engineer-incharge or his
subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works
which he considers may have effect due to use of unsound materials or unskillful workmanship and
the contractor has to carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and
reconstruct the work so specified in whole or in part, as the case may require. The contractor shall
correct the notified defect within the Defects Correction Period mentioned in notice.



(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor atleast 14days
notice of his intention to use a third party to correct ad effect. He may rectify or remove, and re-
execute the work or remove and replace the materials or articles complained of as the case maybe at
the risk and expense in all respects of the contractor.

(i)  Ifthe Engineer considers that rectification/correction of a defect is not essential and it may be
accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as
he may fix therefore.

Clause— 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times
have access to the site for supervision and inspection of works under or in course of execution in
pursuance of the contract and the contractor shall afford every facility for and every assistance in
obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice
of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to
the contractor, then he either himself be present to receive orders and instructions, or have a
responsible agent duly accredited in writing present for that purpose, orders given to the contractor’s
duly authorized agent shall be considered to have the same force an effect as if they had been given
to the contractor himself.

Clause—12: Examination of work be for covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving
notice of not less than five days to the Engineer whenever any such part of the works or foundations
is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he
considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining
and measuring such part of the works or of examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such notice
having been given, the same shall be uncovered at the contractor’s expense, and in default there of no
payment or allowance shall be made for such work, or for the materials with which the same was
executed.

Clause— 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical
property or facilities or related services at the premises and of personal injury and death which arise
duringandinconsequenceofitsperformanceofthecontract.ifanydamageiscausedwhilethework is in
progress or become apparent within three months of the grant of the certificate of completion, final or
otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may
cause the same to be made good by other workmen, and deduct the expenses from retention money
lying with the Engineer.



Clause-14: Measures for prevention of fire and safety measures.

The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written
permit from the Executive Engineer. When such permit is given, and also in all cases when destroying,
cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures
to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is
responsible for the safety of all its activities including protection of the environment on and off the
site. Compensation of all damage done intentionally or unintentionally on or off the site by the
contractor’s labour shall be paid by him.

Clause-15:Sub-contracting.

The contractor shall not subcontract the whole of the works, except where otherwise provided by the
contract. The contractor shall not subcontract any part of the works without the prior consent of the
Engineer. Any such consent shall not relieve the contract or from any liability or obligation under the
contract and he shall be responsible for the acts, defaults and neglect so any sub contractor, his agents,
servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents’
servants or workmen. The provisions of this contract shall apply to such subcontractor or his
employees as if he or it were employees of the contractor.

Clause- 16: Disputes.

All disputes arising in connection with the present contract, and which cannot be amicably settled
between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher
to awarding authority shall be final, conclusive and binding on all parties to the contract upon all
questions relating to the meaning of the specifications, designs drawings, and instructions,
hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to
any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to
the contract design, drawings, specifications, estimates, instructions, orders or these conditions or
otherwise concerning the works, or the execution, of failure to execute the same, whether arising,
during the progress of the work, or after the completion or abandonment thereof.

Clause—17: Site Clearance.

On completion of the work, the contractor shall be furnished with a certificate by the Executive
Engineer (hereinafter called the Engineer incharge) of such completion, but neither such certificate
shall be given nor shall the work be considered to be complete until the contractor shall have removed
all temporary structures and materials brought at site either for use or for operation facilities including
cleaning debris and dirt at the site. If the contract or fails to comply with the requirements of this
clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same
as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor’s retention
money. The contractor shall have no claim in respect of any surplus materials as afore said except for
any sum actually realized by the sale thereof.

Clause-18: Financial Assistance/Advance Payment.

(A) Mobilization advance is not allowed.

(B)  Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to
be consumed/utilized on the work within a period of three months from the date of issue of

secured advance and definitely not for full quantities of materials for the entire work/contract.
The sum payable for such materials on site shall not exceed75% of the market price of materials;



(ii) Recovery of Secured Advance paid to the contract or under the above provisions shall be affected
from the monthly payments on actual consumption basis, but not later than period more than three
months (even if unutilized).

Clause-19: Recovery as arrears of Land Revenue.
Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land
Revenue.

Clause-20: Refund of Security Deposit / Retention Money.

On completion of the whole of the works (a work should be considered as complete for the purpose
of refund of security deposit to a contractor from the last date on which its final measurements are
checked by a competent authority, if such check is necessary otherwise from the last date of recording
the final measurements), the defects notice period has also passed and the Engineer has certified that
all defects notified to the contractor before the end of this period have been corrected, the security
deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded
to him after the expiry of three months from the date on which the work is completed.

DIVISIONALACCOUNTANT

CONTRACTOR EXECUTIVEENGINEER
/
PROCURINGAGENCY



(INTEGRITYPACT)

DECLARATION OF FEES, COMMISSION AND BROKER AGE ETC. PAYABLE BY THE
SUPPLIERS OF GOOD, SERVICES & WORKS IN CONTRACTS.

Contract No.

Project:

Cost:

Ms. hereby declares that it has not obtained or induced the procurement of any
contract, right, interest, privilege or other obligation or benefit from Government of Pakistan (GOP) or any
administrative subdivision or agency thereof or any other entity owned or controlled by GOP through any
corrupt business practice.

Without limiting the generality of the foregoing, [name of Supplier] represents and warrants that it has fully
declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and
shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any
natural or juridical person, including its affiliate, agent, associates, broker, consultant, director, promoter,
shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether
described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract,
right, interest, privilege or other obligation or benefit in whatsoever form from GOP, except that which has been
expressly declared pursuant hereto.

[Name of Supplier) accept full responsibility and strict liability for making any false declaration, not making
full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration,
representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit
obtained or procured as aforesaid shall, without prejudice to any other rights and remedies available to GOP
under any law, contract or other instruments, be voidable at the option of GOP.

Notwithstanding any rights and remedies exercised by GOP in this regard, [name of Supplier] agrees to
indemnify GOP for any loss or damage incurred by it on account of its corrupt business practice and further pay
compensation to GOP in an amount equivalent to ten time the sum of any commission, gratification, bribe,
finder’s fee or kickback given by [name of Supplier] as aforesaid for the purpose of obtaining or inducing the
procurement of any contract, right, interest, privilege or other obligation or benefit in whatsoever form from
GOP.

Name of Buyer: ...............cooeinnn Name of Seller/Supplier ...............

Signature: ..........c.oooiiiiiiiiiii Signature: ..........oooiiiiiiiiiiii

[Seal] [Seal]



|

KARACHI METROPOLITAN CORPORATION
ENGINEERING DEPARTMENT

TENDER REFERENCE NO.KMC/CM/E&M/ 99 /2025-26

BILL OF QUANTITIES

Installation of LED street lights at UC-06 Manghopir Town District West..

Performance Security: 2% on Quoted Amount Estimated Cost: Rs.3.0 Millions
(But not exceeding 5% of Estimate Cost

Tender Cost: Rs. 2000/- Each Penalty: Rs.1000/- Per day



[N

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding
Documents).

a) Name of Procuring Agency: Executive Engineer, CM(E&M), Engineering

Department, Karachi Metropolitan Corporation.

b) Brief Description of Works: Installation of LED street lights at UC-06
Manghopir Town District West.

Procuring Agency Address: Office of Superintending Engineer (E&M
512J.M New M.A. Jinnah Road Gurumandir
Karachi.
d) Estimated Cost: Rs.3.00 Million (Tender Cost Rs.2,000/=)
e) Amount of Bid Security: 2% of Quoted amount
(But not exceeding 5% of Estimated Cost)
f)  Period of Bid validity(days): 90 days.
g) Security Deposit (Including bid security): 10% of the total cost (2% of bid amount plus 8%
from the bill).
h) Percentage, if any, to be deducted from 5%
bills:
i) Deadline for submission of bid along with As per NIT
time:
j)  Venue, Time and date of bid Opening: Office of Superintending Engineer (E&M
512J.M New M.A. Jinnah Road Gurumandir
Karachi. 23-02-2026 at 11.30 A.M.
k) Liquidity damages: Rs.1,000/= per day
1) Method of Procurement: Single Stage One Envelope Method.

m) Deposit Receipt No Date & Amount:
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ELEGIBILITY CRITERIA:

Valid PEC in C-6 (EE-06) & above in relevant Category.

NTN Certificate of F.B.R and proof of being Active Tax Payer

Registration with Sindh Revenue Board.

Electric Contractors License Valid from Electrical Inspector, Government of Sindh
(Karachi Region)

Proof of PEC Registered Engineer working with the firm.

Participating Contractor/Firm must have executed similar nature of work in past five
years anywhere in Pakistan i-e atleast one work equivalent to 80% of the Estimated
Cost OR two works equivalent to 50% of Estimated Cost, and proves of work orders
and completion Certificate / Report must be furnished.

Bank statement of the firm/company of atleast five (5) years to confirm the financial
soundness i-e¢ minimum annual financial turnover must not be less than Estimated
Cost of the Scheme / Project as per Rule — 46 (1) (a) (i1) and SPPRA Notification No.
DD(HRF&CB)/SPPRA/22-23/0942, Dated: 10-04-2023.

The application for issuance of Tender documents is to be addressed to
Superintending Engineer (E&M) / Chairman Procurement Committee (E&M) and
submitted to Accountant (E&M) KMC along with pay order of tender cost.

Name of the firm must be mentioned on pay orders tender cost and performance

security to ensure their proper participation, else the bid shall be liable to be rejected.

SIGNATURE OF CONTRACTOR
ADRESS & CELL No.
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ENGINEERING DEPARTMENT

Subject:  Installation of LED street lights at UC-06 Manghopir Town District
West.
SCHEDULE
Estimated Cost: Rs.3.00 Millions

Performance Security:
Tender Cost:

2% of Qouted Amount

Rs.2000/- Each.

S.#

Description

Qty

Unit

Rate

In Words

Total

Ref.

Providing & Laying (Main or Sub
Main) PVC insulalted & PVC
sheeted with two core copper
conluctor 300/500volts size
1.5mm?2

591

Rft.

250

Two
Hundered
and Fifty

Only

147750/-

Sr.No
43

P/F 10 Amp Photo Cell (National
Japan) after removing of existing
burt/damage/old photocell after
disconnection of main power
supply & reconnection the same
after fixing of photo cell as
required as per instructions of
Engineer Incharge.

135

Nos.

2226

Two
Thousand
Two
hundered
Twenty Six
Only

300510/-

Sr. No
242

Total of Schedule Items

448260/-

NON SCHEDULE ITEMS

P/F of 100 Watts LED street lights
Best Quality available in local
market as per instruction of E/I.

70

P/F of Buttterfly Moon light with
40 watts LED lamp, complete with
holder, internal wiring hook for
hanging etc complete.

65

Manufacutirng Providing and
Fixing GI Single Arm double arch
as per site requirement instruction
of Engineer Incharge with
following following specification.
GI pipe 2" dia 10 SWG 2ft. Long
with canopy. 2 Nos. MS Clamps
with nuts & bolts.

70

P/F ABC connector suitable for
16mm ABC Bundle cable with the
help of hydraulic crane and manual
labour.

280

No.

Providing PVC Tape

10

Mtr.

Grand Total
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KARACHI METROPOLITAN CORPORATION
ENGINEERING DEPARTMENT

Subject:  Installation of LED street lights at UC-06 Manghopir Town District

West.
SCHEDULE
Estimated Cost: Rs.3.00 Millions
Performance Security: 2% of Qouted Amount
Tender Cost: Rs.2000/- Each.
I/We hereby quoted as follow:
PART-A
(Items Based on S/R)  Rs. /- Rs.
% above/below/At par the S/R
PART-B Rs
(Items Based on O/R) '
Total Amount (A + B) Rs.
Add 5% SRB Tax Rs.
GRAND TOTAL | Rs.
The total amount in Rs. (Rupees:
(In Figure) (In Words).
for complete work.
I/We have attached a pay order bearing No. Dated:
issued from amounting to Rs. as per NIT.

(Name of Bank)
NOTE:
e Tender must be quoted in figures and in words both otherwise liable to be cancelled.
All over writing & correction (if any) must be initiated & stamped by the bidder.
All SPPRA Rules & Notifications must be followed.
Bid amount should be rounded off to the nearest rupee.

Signature of the Contractor with Stamp

Adress:

Checked






