

EXECUTIVE ENGINEER EDUCATION WORKS DIVISION JACOBABAD



TENDER COST RS:- 2.210

TENDER / BIDDING DOCUMENTS

Name of Work :- Repair / Rehabilitation of Existing Primary / Elementary Schools
(Rain / Flood Damaged 2022) (SDG#4) @ GBPS Abdul Ghani
Khoso Taluka Thul District Jacobabad ADP No.251 of 2025-26

No. TC/G-55/EWD/JCD/ 1507 of 2026 Jacobabad dated: - 16 / 02 / 2026

(First Attempt)

Date of received upto: 09-03-2026 @ 10.00 A.M

Date of opening: 09-03-2026 @ 11.00 A.M

Tender Issued to M/s: _____

D.R / PAY Order No. _____ Date:- / / 2026 Rs.

Call Deposit No: _____ Date:- / / 2026 Rs.

Name of Bank

Tender Fee.

Rs. 3000/-

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
JACOBABAD

BIDDING DATA

(This section Should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents)

A Name of Procuring Agency :- EXECUTIVE ENGINEER EDUCATION WORKS DIVISION JACOBABAD

B Brief Description of Works: - **Repair / Rehabilitation of Existing Primary / Elementary Schools (Rain / Flood Damaged 2022) (SDG#4) @ GBPS Abdul Ghani Khoso Taluka Thul District Jacobabad ADP No.251 of 2025-26**

C Procuring Agency's address: - Near Government Boys High School Degree College Road Jacobabad.

D Estimated Cost: - 2.210 Million

E Amount of Bid Security % 5 110500 (fill in lump sum amount or in % age of bid amount/estimated cost. But not exceeding 5%)

F Period of bid Validity (days):- 90 Days (Not more than Ninty days)

G Security Deposit : - (including bid security): - 5% (in%age of bid amount/estimated cost equal to 10%)

H Percentage, if any, to be deducted from bills: - Income Tax + Security Deposit

i Deadline for submission of bids along with time: - 09-03-2026 @ 10.00 A.M

J Venue, Time and Date of Bid Opening: - 09-03-2026 @ 11.00 A.M

K Time for copmpletion from written order of commence: - 16 Months

L Liquidity damages : - Rs. 1105 (0.05 %) of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%)

M Deposit Receipt No: Date Amount (in words and figures) Rs. 3000

(Executive Engineer/Authority issuing bidding document)

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
JACOBABAD

SCHEDULE-B

NAME OF SCHEME:- REPAIR / REHABILITATION OF EXISTING PRIMARY / ELEMENTARY SCHOOL (RAIN FLOOD DAMAGED 2022) (28 UNITS)(ADP NO 251) (2023-2024 PROGRAMME) @ GBPS GHUNIA TALUKA THUL DISTRICT JACOBABAD.

S.#	DESCRIPTION	Qty:	Rate	Unit	Amount
1	Dismantling 2nd Class tile roofing. (S.I No.22 (b) / P.20)	845.00	15.84	P.Cft	13,385
2	Dismantling rolled Steel beam (S.I No.22 (b) / P.20)	10.070	528.10	P.Cft	5,318
3	Dismantling brick work in lime or cement mortar. (S.I No.13 / P.19)	721.00	59.41	P.Cft	42,835
4	Dismantling cement concrete reinforced separating reinforced cement from concrete cleaning and straightening the same. (S.I No.20 / P.20)	113.00	229.72	P.Cft	25,958
5	Dismantling cement concrete 1:2:4	107.00	133.08	P.Cft	14,240
6	Reinforced cement concrete work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms mould, lifting, centering, shuttering and curing. (including screening and washing of shingle) a) R.C.C work in roof slab, beams, column, rafts, lintels and other structural members laid in situ or precast laid in position complete in all respects. (S.I No.6 (i) / P.25)	133.00	717.59	P.Cft	95,439
7	Fabrication of deformed steel reinforcement for cement concrete including cutting, bending, laying in position, making joints and fastenings including cost of binding wire (also includes removal of rust from bars) a) Deformed bar i) Grade 60 (S.I No.8 / P.26)	4.750	18934.02	P.Cwt	89,937
8	Cement concrete brick or stone ballast 1-1/2" to 2" gauge. (S.I No.4 / P.24) Ratio 1:5:10	207.00	277.38	P.Cft	57,418
9	Pacca brick work in ground floor in (including striking of joints) (i) e) Cement sand mortar Ratio 1:6 (S.I No.5 / P.30)	809.00	381.18	P.Cft	308,375
10	Supplying, Erection and fixing rolled steel Girders of good quality (S.I No 121 Page 87)	7.875	21893.45	P-Cwt	172,411
11	Supplying, Erection and fixing rolled steel T-iron of good quality (S.I No 123 Page 87)	9.475	20009.33	P-Cwt	189,588
12	1st class tile roofing of 4" (100 mm) earth and 1" (25 mm) mud plaster with gobri leaping over 1/2" thick cement plaster 1:6 with 43 Lbs .per P.Sft or 1.72 Kg/ Sqm of hot bitumen coating sand blinded provided over one layer of 12"x 6" x2" (300x 150 x 50 mm) tiles laid in 1:6 cement mortar including 1:2 cement pointing under neath of tile complete including curing etc(S.I No 02 P/ 40)	845.00	292.62	P.Sft	247,264

S.#	DESCRIPTION	Qty:	Rate	Unit	Amount
13	Providing and laying single layer of polythene sheet 0.13 m.m thick for water proofing as per specification and instructions of Engineer In charge. (S.I.NO 38 /P-43)	845.00	24.01	P.Sft	20,288
14	Cement plaster 1:6 up to 12' up to 20 ft height b) 1/2" thick. (S.I No.13 / P.52)	2,699.00	37.01	P.Sft	99,890
15	Cement plaster 1:4 up to 12' height a) 3/8" thick. (S.I No.11 / P.52)	2,599.00	37.78	P.Sft	98,190
16	Cement pointing striking joints on walls ratio 1:2	233.00	41.23	P.Sft	9,607
17	Providing and laying 1" thick topping of cement concrete (1:2:4) including Surface finishing and dividing into panels: c) 3" Thick (S.I No:16 / P.45)	664.00	145.00	P.Sft	96,280
18	Providing and fixing G.I frames /Chowkats of size 7" x 2" or 4 1/2" x 3" for windows using 20 gauge G.I sheet l/c welded hinges and fixing at site with necessary hold fasts, filling with cement sand slurry of ratio 1:6 and repairing the jambs. The cost also i/c all carriage, tools and plants used in making and fixing. (S.I No.28 / P.76)	22.00	908.25	P.Rft	19,982
19	Providing and fixing G.I frames /Chowkats of size 7" x 2" or 4 1/2" x 3" for door using 20 gauge G.I sheet l/c welded hinges and fixing at site with necessary hold fasts, filling with cement sand slurry of ratio 1:6 and repairing the jambs. The cost also i/c all carriage, tools and plants used in making and fixing. (S.I No.29 / P.76)	17.50	690.67	P.Rft	12,087
20	Kail wood wrought, joinery in doors and windows etc fixed in position in/c chowkats hold fasts hinges iron tower bolts chocks cleats handles and cords wit hooks etc kail panel or paneled and glazed or fully glazed 1-3/4" thick (Only Shutters). (Only Shutter) (S.I No.107 / P.86)	94.00	1334.33	P.Sft	125,427
21	Supplying & fixing in position iron/steel grill of 3/4" 1/4" size flat iron of approved design including painting 3 coats etc complete (weight not to be less than 3.7 Lbs /Sq foot of finished grill) (S.I No 26 P/76)	24.00	1124.10	P-Sft	26,978
22	Notice board made with cement sand mortor (S.I No 1 P/78)	72.00	177.78	P.Sft	12,800
23	Re-inforeced cement concreate spout i/c fixing in position with top and botton khuras (S.I No 14 P-26)	4.00	2446.25	P-No	9,785
24	Preparing the surface and painting with weather coat l/c rubbing the surface with rubbing brick / sand Paper, filling the voids with chalk/ plaster of Paris and then painting with weather coat of approved make. (S.I No.38 / P.54)	577.00	86.58	P.Sft	49,957
25	Priming coat of chalk under distemper. (S.I No.23 / P.53)	1,956.00	3.59	P.Sft	7,022
26	Distempering. (c) three coats (S.I No.24 / P.53)	1,956.00	17.23	P.Sft	33,702

S.#	DESCRIPTION	Qty:	Rate	Unit	Amount
27	White washing Three Coats (S.I No. 26 (C)P/53).	664.00	7.78	P.Sft	5,166
28	Preparing surface & painting Guard bars, gates/ iron bars gating, rakings (i/c standard braces etc) & similar open work. (New Surface) (S. I No. 5 (d) P/69)	794.00	24.00	P.Sft	19,056
29	Painting New Surface: c) Preparing surface and painting doors and windows any type. (including edges) (S.I No.5 / P.63)	372.00	25.52	P.Sft	9,493
Total Rs:					1,917,877

WATER SUPPLY

S.#	DESCRIPTION	Qty:	Rate	Unit	Amount
1	Providing and fixing squatting type white glazed earthen ware W.C. pan with front flush inlet & complete with including the cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4.(19 inch clear). (S.I No.1-B (i) / P.184)	2	10240.50	Each	20,481
2	P/F & fixing 22"x16" lavatory basin in white glazed earthen ware complete with and i/c the cost etc.	1	8208.14	Each	8,208
3	P/F in position nylon connection complete with 1/2" dia brass stop cock with pair of brass nuts lining joints to nylon connection	10	637.65	Each	6,377
4	P/F 4" dia C.I Soil & vent pipes i/c cutting & fitting and extra painting to match the colour of building	2	1025.21	Each	2,050
5	P/F 4" dia plain bend of the required degree i/c extra painting to match the colour of the building	2	1914.12	Each	3,828
6	P/F 4" dia C.I Terminal guard	2	1450.80	Each	2,902
7	P/F G.I pipes with special clamps with fitting i/c the cost of breaking etc complete	2	1450.80	Each	2,902
(a)	1/2" dia	40	267.12	Each	10,685
(b)	3/4" dia	40	325.62	Each	13,025
8	Supplying & fixing long Bib -cock of Crystal head with C.Phead 1/2" dia. (S.I No.13 (b) / P.198)	2	2316.60	Each	4,633
9	S/F concealed stop cock of superior quality with c.p head 1/2" dia. (S.I No.29 (b) / P.107)	2	1614.50	Each	3,229
10	Providing and Fixing Handle Valve. (S.I No.5 / P.197)	3	1848.60	Each	5,546
11	Providing R:C:C pipe with collars class B (digging the trenches etc complete . (S.I No.1 (b) / P.23)				
	9" dia	8	1076.00	P.Rft	8,608
12	Supplying & fixing Fiber glass tank of approved quality and design and wall thickness as specified including cost of nuts, bolts and fixing in plat form of cement concrete 1:3:6 and making connection for inlet, outlet and over flow pipes etc. complete. a) 250 gallons tank with wall thickness 3.5mm (S.I No.1 / P.201)	1	37698.31	Each	37,698

S.#	DESCRIPTION	Qty:	Rate	Unit	Amount
13	Construction of man hole or inspection chamber for the required depth & dia of circular sewer 3"6"(1067mm) etc complete	1	55584.18	Each	55,584
Total Rs:					182,851

Amount Total Schedule Items Part-(A) Rs. _____/- _____%Above/Below Rs. _____/-

on the rates of CSR Net Rs. _____/-, Amount to be added/deducted on the basis of Premium,

Part-(B) Rs. _____, @ _____%Above/Below Rs. _____/-, Part-B Total Net

Rs. _____/-, Part-B Non-Schedule Items Quoted Rate Rs. _____/-, S.R.B @ _____

Rs. _____/-, Total (A)=A+B in Words & Figure G-Total Rs. _____/-

(in Words) _____

CONTRACTOR

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
JACOBABAD

BILL OF QUANTITIES**(A) Description and rate of Items based on Composite Schedule of Rates.**

Item No	Quantities	Description of item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6

SCHEDULE-B ATTACHED WITH

Amount Total Schedule Items Part-(A) Rs. _____/- _____%Above/Below Rs. _____/-on the rates of

CSR Net Rs. _____/-, Amount to be added/deducted on the basis of Premium, Part-(B) Rs. _____,

@ _____%Above/Below Rs. _____/-, Part-B Total Net Rs. _____/-, Part-B Non-Schedule Items Quoted

Rate Rs. _____/-, S.R.B @ 5% Rs. _____/-, Total (A)=A+B in Words & Figure G-Total

Rs. _____,/- (in Words) _____

EXECUTIVE ENGINEER/PROCURING AGENCY

CONTRACTOR

**EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
JACOBABAD**

(B) Description and rate of Items based on Market (Offered rates)

Item No	Quantities	Description of item to be executed at site	Rate	Unit	Amount in Rupees
		-----NIL----- OR (ADMISSIBLE IF ANY)			

Total (B) in words & figures:

EXECUTIVE ENGINEER/PROCURING AGENCY

CONTRACTOR

**EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
JACOBABAD**

Summary of Bill of Quantities.

Cost of Bid

Amount

1. (A) Cost based on Composite Schedule of Rates.

2. (B) Cost based on Non/Offered Schedule of Rates.

TOTAL COST OF BID (C) = Total (A) + Total (B)

EXECUTIVE ENGINEER/PROCURING AGENCY

CONTRACTOR

**EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
JACOBABAD**

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

- (A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-
- (i) contractor causes a breach of any clause of the Contract;
 - (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
 - (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
 - (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;
- (B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-
- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
 - (ii) to finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-

- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause –5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

- (A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

- (B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the

work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.
- (E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
 - (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

- (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause –18: Financial Assistance /Advance Payment.

- (A) **Mobilization advance** is not allowed.
- (B) **Secured Advance against materials brought at site.**
- (i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;
 - (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Divisional Accountant

Contractor

Executive Engineer/Procuring Agency

SPPRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT

PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

Standard Bidding Document is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

Instructions to Bidders/ Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.

5. Conditional Offer: Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time

allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
 - (A) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
 - (B) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
 - (C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). Name of Procuring Agency _____

(b). Brief Description of Works _____

(c). Procuring Agency's address:- _____

(d). Estimated Cost:- _____

(e). Amount of Bid Security:- _____ (Fill in lump sum amount
or in % age of bid amount /estimated cost, but not exceeding 5%)

(f). Period of Bid Validity (days):- _____ (Not more than sixty days).

(g). Security Deposit:- (including bid security):- _____

(in % age of bid amount /estimated cost equal to 10%)

(h). Percentage, if any, to be deducted from bills :- _____

(i). Deadline for Submission of Bids along with time :- _____

(j). Venue, Time, and Date of Bid Opening:- _____

(k). Time for Completion from written order of commence: - _____

(L). Liquidity damages:- _____ (0.05 of Estimated Cost or Bid cost
per day of delay, but total not exceeding 10%).

(m). Deposit Receipt No: Date: Amount: (in words and figures)

(Executive Engineer/Authority issuing bidding document)

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

- (A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-
- (i) contractor causes a breach of any clause of the Contract;
 - (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
 - (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
 - (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;
- (B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-
- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
 - (ii) to finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-

- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause –5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

- (A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

- (B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the

work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.
- (E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
 - (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

- (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause –18: Financial Assistance /Advance Payment.

- (A) **Mobilization advance** is not allowed.
- (B) **Secured Advance against materials brought at site.**
- (i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;
 - (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Divisional Accountant

Contractor

Executive Engineer/Procuring Agency

BILL OF QUANTITIES**(A) Description and rate of Items based on Composite Schedule of Rates.**

Item No	Quantities	Description of item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6

Amount TOTAL (a)

----- % above/below on the rates of CSR.

Amount to be added/deducted on the basis
Of premium quoted. **TOTAL (b)****Total (A) = a+b in words & figures:**

Contractor

Executive Engineer/Procuring Agency

(B) Description and rate of Items based on Market (Offered rates)

Item No	Quantities	Description of item to be executed at site	Rate	Unit	Amount in Rupees

Total (B) in words & figures:

Contractor

Executive Engineer/Procuring Agency

Summary of Bill of Quantities.

Cost of Bid

Amount

1. (A) Cost based on Composite Schedule of Rates.

2. (B) Cost based on Non/Offered Schedule of Rates.

TOTAL COST OF BID (C) = Total (A) + Total (B)


Contractor

Executive Engineer/Procuring Agency

ANNUAL PROCUREMENT PLAN
(WORKS, GOOD & SERVICES)
FINANCIAL YEAR 2025-26

Sr.No./ ADP No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost where applicable in (M)	Estimated total cost in (M)	Funds allocated in (M)	Source of funds (ADP/Non ADP/Other)	Proposed Procurement Method	Timing of Procurement				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
1	2	3	4	5	6	7	8	9	10	11	12	13
(CIVIL WORKS)												
	Provincial ADP 251 Schemes 2023-24 Repair / Rehabilitation of Existing Primary / Elementary Schools (Rain / Flood Damaged 2022) (SDG#4), (28 units) District Jacobabad											
1	GGPS Pandhi Khan Laghari	01 No.	3.750	3.750	3.750	ADP	Single Stage, One Envelope	25%	-	-	-	A.A Issued & Funds Allocated
2	GBPS Dilsher Brohi	01 No.	3.494	3.494	3.494	ADP	do	25%	-	-	-	do
3	GBPS Abdul Kareem Brohi	01 No.	2.490	2.490	2.490	ADP	do	25%	-	-	-	do
4	GBPS Ghunia	01 No.	2.950	2.950	2.950	ADP	do	25%	-	-	-	do
5	GBPS Abdul Ghani Khoso	01 No.	2.210	2.210	2.210	ADP	do	25%	-	-	-	do
	ADP 282 Construction / Reconstruction of Existing Primary / Elementary Schools (16 units) (Rain / Flood Damaged 2022) (SDG#4) Distract Jacobabad											
6	GGMS Bhaledino Abad	01 No.	9.950	9.950	9.950	ADP	do	25%	-	-	-	do
7	GGPS Garhi Khairo-I	01 No.	5.800	5.800	5.800	ADP	do	25%	-	-	-	do
8	GBPS Mir Hassan Daho	01 No.	5.145	5.145	5.145	ADP	do	25%	-	-	-	do
9	GBPS Chandan	01 No.	5.130	5.130	5.130	ADP	do	25%	-	-	-	do
	ADP 456 Construction / Reconstruction of Existing High / Higher Secondary Schools (Rain / Flood Damaged 2022) (05 units) (SDG#4) District Jacobabad											
10	GBHS Punhoon Bhatti	01 No.	14.170	14.170	14.170	ADP	do	25%	-	-	-	do
	ADP 516 Provision / Drinking Water / Wash Rooms & Compound Wall in Existing Primary / Elementary / Middle / High Schools in District Jacobabad (2022-23 Programme)											
11	GBPS Lakhmir Kharani	01 No.	2.450	2.450	2.450	ADP	do	100%	-	-	-	do

Sr.No./ ADP No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost where applicable in (M)	Estimated total cost in (M)	Funds allocated in (M)	Source of funds (ADP/Non ADP/Other)	Proposed Procurement Method	Timing of Procurement				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
1	2	3	4	5	6	7	8	9	10	11	12	13
	5/SDGASustainable development goals Achievement Programme (2024-2025 programme)											
12	Constt: of GBPS Jarey U/C Joungle	01 No.	6.000	6.000	6.000	ADP	do	100%	-	-	-	do
13	Constt: of GBPS Abdul Khaliq Sarki Deh Dool	01 No.	6.000	6.000	6.000	ADP	do	100%	-	-	-	do
14	Constt: of GBPS Mehran Pahore @ Aoub Khan Pahore U/C Joungal	01 No.	6.000	6.000	6.000	ADP	do	100%	-	-	-	do
15	Repair of GBHSS Dr Sohrab Khan Sarki	01 No.	5.000	5.000	5.000	ADP	do	100%	-	-	-	do
16	Repair of GGPS Hassan Abdad U/C Dinpur	01 No.	3.000	3.000	3.000	ADP	do	100%	-	-	-	do
17	Repair of GBPS Mir Hassan Khan Khoso U/C Dinpur	01 No.	3.000	3.000	3.000	ADP	do	100%	-	-	-	do
18	Repair of GBPS Muhammad Ayoub Khoso	01 No.	3.000	3.000	3.000	ADP	do	100%	-	-	-	do
19	Repair of GBPS Hajiani Khoso U/C Logi	01 No.	3.000	3.000	3.000	ADP	do	100%	-	-	-	do
	6/M&R M&R Programme 2025-26 REGULAR M&R WORKS New Units NIT 2025-26											
20	GBPS Abdul Aziz Jatoi	01 No.	3.500	3.500	3.500	Non-ADP	do	100%	-	-	-	do
21	GBPS Nawazo Jagir	01 No.	2.500	2.500	2.500	Non-ADP	do	100%	-	-	-	do
22	GBPS Raja Khan Gholato	01 No.	3.000	3.000	3.000	Non-ADP	do	100%	-	-	-	do
23	GBPS Din Muhammad Khoso	01 No.	3.700	3.700	3.700	Non-ADP	do	100%	-	-	-	do
24	GBPS Piyaro Arbani	01 No.	1.800	1.800	1.800	Non-ADP	do	100%	-	-	-	do
25	GBPS Shadi Khan Jakhrani	01 No.	2.900	2.900	2.900	Non-ADP	do	100%	-	-	-	do
26	GBPS Naseer Khan Bhangar	01 No.	3.000	3.000	3.000	Non-ADP	do	100%	-	-	-	do
27	GBPS Bearo Khan Jakhrani	01 No.	3.000	3.000	3.000	Non-ADP	do	100%	-	-	-	do
28	GBPS Sukhiyo Kanrani C/Wall	01 No.	2.000	2.000	2.000	Non-ADP	do	100%	-	-	-	do
29	GBPS Abu Bakar Kanrani	01 No.	0.500	0.500	0.500	Non-ADP	do	100%	-	-	-	do
30	GGPS Abdul Ghafoor Khoso	01 No.	1.000	1.000	1.000	Non-ADP	do	100%	-	-	-	do
31	GBPS Abdullah Buriro	01 No.	2.481	2.481	2.481	Non-ADP	do	100%	-	-	-	do
	Emergent Work											
32	GGPS Dost Muhammad Pathan C/W	01 No.	2.200	2.200	2.200	Non-ADP	do	100%	-	-	-	do


Executive Engineer
Education Works Division
Jacobabad



GOVERNMENT OF SINDH
SCHOOL EDUCATION & LITERACY DEPARTMENT

Karachi, Dated: 07th February, 2025

NOTIFICATION

NO.SO(GA)SE&LD/CRC-EW/1415/2024: In pursuance of Rule – 31 of the Sindh Public Procurement Rules 2010, a Departmental Complaint Redressal Committee comprising of following Officers is constituted as under to resolve complaints of aggrieved bidder:-

- | | |
|---|----------|
| 1. Superintendent Engineer (Education Works)
Concerned Education Works Circle
Education & Literacy Department | Chairman |
| 2. Representative of District Account Officer | Member |
| 3. Representative of Head of Procuring Agency | Member |

ToRs:-

To perform according to Rule-31 of SPPRA Rules 2010;
Perform any other function ancillary and incidental to the above.

SECRETARY TO GOVT. OF SINDH

NO.SO(GA)SE&LD/CRC-EW/1415/2024:

Karachi, date the 07th February, 2025

A copy is forwarded for information & necessary action to:-

The Chairman / Member of the Complaint Redressal Committee (CRC).
The P.S to Minister, Education & Literacy Department, Govt. of Sindh, Karachi.
The P.S to Secretary, School Education & Literacy Department, Govt. of Sindh.
Office Order File.
Official Website.



SCHOOL EDUCATION &
LITERACY DEPARTMENT



(IQBAL JUNEJO)
SECTION OFFICER (GA)

**OFFICE OF THE
EXECUTIVE ENGINEER EDUCATION WORKS DIVISION JACOBABAD**

No. TC/G-55/EWD/JCD/ 1507 of 2026

Jacobabad dated: - 16 / 02 / 2026

“SAY NO TO CORRUPTION”

NOTICE INVITING TENDERS

This Office Invites "E-Bid" through newly method of "E-Pak Acquisition and Disposal System (EPADS)" website of SPPRA Sindh in accordance with SPPRA Rule 2010 amended up to date from the interested / eligible contractor(s) / Firm(s) for the following works through method of procurement Single Stage , One Envelope Procedure from all the contractors/Firms who are registered with Pakistan Engineering Council for the year 2025-26, in the relevant field and appropriate category for the school building works.

Sr: No.	Name of Scheme/Unit	Semis Code	Taluka	Estimated Cost Rs. in (M)	Earnest Money 5% in (M)	Tender Fee in Rs. Non-Refundable	Completion Period
1	2	3	4	5	6	7	8
	<i>Provincial ADP Schemes 2023-24</i>						
1/251	Repair / Rehabilitation of Existing Primary / Elementary Schools (Rain / Flood Damaged 2022) (SDG#4), (28 units) District Jacobabad						
1	GGPS Pandhi Khan Laghari	412010044	Garhi Khairo	3.750	0.188	3000	16 Months
2	GBPS Dilsher Brohi	412010078	Garhi Khairo	3.494	0.175	3000	16 Months
3	GBPS Abdul Kareem Brohi	91200054	Garhi Khairo	2.490	0.125	3000	16 Months
4	GBPS Ghunia	412030499	Thul	2.950	0.148	3000	16 Months
5	GBPS Abdul Ghani Khoso	412030517	Thul	2.210	0.111	3000	16 Months
2/ 282	Construction / Reconstruction of Existing Primary / Elementary Schools (16 units) (Rain / Flood Damaged 2022) (SDG#4) Distract Jacobabad						
06	GGMS Bhaledino Abad	412020365	Garhi Khairo	9.950	0.498	3000	16 Months
07	GGPS Garhi Khairo-i	412010188	Garhi Khairo	5.800	0.290	3000	16 Months
08	GBPS Mir Hassan Daho	412030650	Thul	5.145	0.257	3000	16 Months
09	GBPS Chandan	412030108	Thul	5.130	0.257	3000	16 Months
3/456	Construction / Reconstruction of Existing High / Higher Secondary Schools (Rain / Flood Damaged 2022) (05 units) (SDG#4) District Jacobabad						
10	GBHS Punhoon Bhatti	412010386	Garhi Khairo	14.170	0.750	3000	16 Months
4/516	Provision / Drinking Water / Wash Rooms & Compound Wall in Existing Primary / Elementary / Middle / High Schools in District Jacobabad (2022-23 Programme)						
11	GBPS Lakhmir Kharani	412020015	Jacobabad	2.450	0.123	3000	16 Months
5/SDG A	Sustainable development goals Achievement Programme (2024-2025 programme)						
12	Constt: of GBPS Jarey U/C Joungle	412030548	Thul	6.000	0.300	3000	04 Months
13	Constt: of GBPS Abdul Khalique Sarki Deh Dool	412030295	Thul	6.000	0.300	3000	04 Months

Sr: No.	Name of Scheme/Unit	Semis Code	Taluka	Estimated Cost Rs. in (M)	Earnest Money 5%	Tender Fee Non-Refundable	Completion Period
1	2	3	4	5	6	7	8
14	Constt: of GBPS Mehran Pahore @ Aoub Khan Pahore U/C Joungal	412030588	Thul	6.000	0.300	3000	04 Months
15	Repair of GBHSS Dr Sohrab Khan Sarki	412030766	Thul	5.000	0.250	3000	04 Months
16	Repair of GGPS Hassan Abdad U/C Dinpur	412030135	Thul	3.000	0.150	3000	04 Months
17	Repair of GBPS Mir Hassan Khan Khoso U/C Dinpur	412030042	Thul	3.000	0.150	3000	04 Months
18	Repair of GBPS Muhammad Ayoub Khoso	412030452	Thul	3.000	0.150	3000	04 Months
19	Repair of GBPS Hajiani Khoso U/C Logi	412030035	Thul	3.000	0.150	3000	04 Months
6/M&R	M&R Programme 2025-26						

REGULAR M&R WORKS

New Units NIT 2025-26

20	GBPS Abdul Aziz Jatoi	41203005	Jacobabad	3.500	0.175	3000	04Mnts
21	GBPS Nawazo Jagir	41202013	Jacobabad	2.500	0.125	3000	04Mnts
22	GBPS Raja Khan Gholato	41202026	Jacobabad	3.000	0.150	3000	04 Months
23	GBPS Din Muhammad Khoso	41203055	Thul	3.700	0.185	3000	04Mnts
24	GBPS Piyaro Arbani	41202012	Jacobabad	1.800	0.090	3000	04Mnts
25	GBPS Shadi Khan Jakhrani	41202026	Jacobabad	2.900	0.145	3000	04Mnts
26	GBPS Naseer Khan Bhangar	41203043	Thul	3.000	0.150	3000	04Mnts
27	GBPS Bearo Khan Jakhrani	41202032	Thul	3.000	0.150	3000	04Mnts
28	GBPS Sukihyo Kanrani C/Wall	41203052	Thul	2.000	0.100	3000	04Mnts
29	GBPS Abu Bakar Kanrani	41203016	Thul	0.500	0.025	3000	04Mnts
30	GGPS Abdul Ghafoor Khoso	41203028	Thul	1.000	0.050	3000	04Mnts
31	GBPS Abdullah Buriro	41203068	Thul	2.481	0.0.124	3000	04Mnts
	<u>Emergent Work</u>						
32	GGPS Dost Muhammad Pathan C/W	41202000	Jacobabad	2.200	0.110	3000	04Mnts

1. Eligibility:-

- Valid registration with Sindh Revenue Board (SRB) Federal Board of Revenue (FBR) on the active taxpayer list (ATL), (GST) certificate where required and cop[y of CNIC of owner / proprietors.
- Registration with Pakistan Engineering Council (P.E.C) in the relevant field of specialization (CE-10) for the year 2025-26 of works and to the extent of tender amount of each works participants in the works were estimated cost is more than 4.000 (Million)

2. Qualification

- List of completed works (03 Nos.) for last three years from (2024 to 2026) of building works with documentary evidence along with satisfactory completion certificate of works or copies of letter of award of works.
- List of ongoing works (03 Nos.) of building works with documentary evidence with copies of letter of award of works.
- Details of machinery and equipment available/hired for execution of work with documentary evidence.
- Qualification and experience of technical personnel with names and key site management staff.
- Bank Statement of Last 03 years (2024 to 2026) confirming cash availability 10 % of the estimated cost of work and financial capability must have turnover of 80 % of the estimated cost of work.
- In case undesirable circumstances on submission / opening date and time or if Government declares Holidays the tender shall be submitted / opened on the next working day at the same time and venue.

- vii. The procurement agency reserves the right to reject any or all tenders subject to provision of SPPRA rule 2010 (Amended up to date).
- viii. Conditional tenders will not be entertained.
- ix. No Joint Venture Firm will be allowed to participate in the Bidding process.

3. Mandatory Requirement:-

- i. Current Affidavit that the Firm is not involved in any litigation and has not abandoned any work.
- ii. Affidavit that the firm is not blacklisted by any procurement agency.
- iii. Affidavit that the given information, documents and data is absolutely true and correct.
- iv. Bid security / Earnest money should be made from the account A/C of the company / Firm of the participant.
- v. Past non-performance, abandonment of work, failure to complete works within the stipulated time, or poor performance in this division or any other division/department shall constitute valid grounds for rejection of the bid, as per applicable SPPRA Rules and standard procurement principles.
- vi. The Procuring Agency reserves the right to verify the bidder's performance from any division or department of the Govt. of Sindh and may reject the bid of any firm found with adverse performance history.
- vii. Conditional and telephonic bids or bid without accompanying bid security shall not be considered.
- viii. Tender shall be carefully and neatly filled and along with schedule of price form and schedule price summary of bid price form must be filled by bidders. Each bid must be accompany the earnest money mentioned above in shape of 5% Call Deposit the call deposit and pay order must be got issued in the name of bidder in favour of the undersigned issued from any schedule bank of Pakistan in favour of the 'Executive Engineer, Education Works Division Jacobabad.' the hard copy of original bid security shall be submitted in sealed envelope showing name of firm along with name of work in the office of the Chairman procurement committee / Executive Engineer, Education works Division Jacobabad, before opening of bid. In complete tender, overwriting or conditional shall not be entertained.
- ix. The withholding agent, intending to receive taxable services, shall indicate in a notice in from SSTW-05, that the sales tax to the extent as per scribed in these rules, shall be dedicated and withheld by him from the payment made or to be made to the service provider and shall be deposited in the Sindh Government had of account in the per scribed manner.
- x. Performance security 5% will be recovered in consequent running bills of the work done in terms of rule – 21 (i)(d) read with rule 39 of SPPRA rule 2010, (amended 2017).

1. Method of Procurement:- Single Stage, One Envelope.

2. Bidding / Tender Documents:- Bidding documents shall be downloaded from the website of 'E-Pads' (<https://portalsindh.eprocure.gov.pk>) of SPPRA Sindh

3. Submission Date:- Bid shall be upload/submit on the website of 'E-Pads' SPPRA Sindh from the date of hoisting upto 09-03-2026, at 10:00 (A.M)

4. Announcement of bid and venue :-

All downloaded bids will be announced on 09-03-2026 at 11:00 (A.M) in the office undersigned situated at, Office of The Executive Engineer Education Works Division Jacobabad at near Government Boys High School Degree College Road Jacobabad. by the procurement committee in presence of participating contractors / firms or there authorized representative who wish to be present. If the undersigned remains out of headquarter on the date of opening of bids, the bids shall be submit and opened as per given schedule on the next working day.

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
JACOBABAD

C.C. for information to:-

- **The Director Information (Advertisement) Block No. 96, Sindh Secretariat Block 4-B, Karachi with a request to publish the NIT in only 03 leading newspapers i.e. (Sindhi, Urdu & English).**
- **The Director (C.B) SPPRA, Government of Sindh Karachi**
- **The Chief Engineer, Education Works Region Sukkur, for favour of his kind information.**
- **The Superintending Engineer, Education Works Circle Larkana.**
- **The Deputy Commissioner Jacobabad for favour of his kind information.**
- **The Assistant Engineer Education Works Sub-Division Jacobabad/Garhi Khairo/Thul for wide publicity.**
- **Notice Board.**



**EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
JACOBABAD**



**GOVERNMENT OF SINDH
SCHOOL EDUCATION & LITERACY DEPARTMENT**

Karachi, dated 07th February, 2025

NOTIFICATION

NO.SO(GA)SE&LD/PRO-EW/14-15/2024: In pursuance of Rule – 7 of the Sindh Public Procurement Rules, 2010, a Departmental Procurement Committee comprising of following Officers for procurement of works for various Educational Institutes/Offices/Line Department working under Administrative Control of Education & Literacy Department to be procured under ADP/Regular Budget/SNE of Education Department is constituted as under: -

- | | | |
|----|--|----------|
| 1. | Executive Engineer (Education Works)
Concerned Education Works Division
Education & Literacy Department | Chairman |
| 2. | Assistant Engineer
Local Government
Public Health Engineering Department | Member |
| 3. | Assistant Engineer (Education Works) of Headquarter
Concerned Education Works Division
Education & Literacy Department | Member |

ToRs.

- Preparing bidding documents;
- Carrying out technical as well as financial evaluation of the bids;
- Preparing evaluation report as provided in Rule 45 of SPPRA 2010;
- Making recommendations for the award of contract to the competent authority; and
- Perform any other function ancillary and incidental to the above.

The committee shall submit report within 15 days.

SECRETARY TO GOVT. OF SINDH

NO.SO(GA)SE&LD/PRO-EW/14-15/202:

Karachi, dated the 07th February, 2025

A copy is forwarded for information & necessary action to:

1. All Members of the Committee.
2. PS to Senior Minister, Education & Literacy Sindh.
3. PS to Secretary, School Education & Literacy Department.
4. The PS to Secretary, Local Government Public Health Engineering Department.
5. Official Website.
6. Office Order File.



SCHOOL EDUCATION &
LITERACY DEPARTMENT
SINDH



(IQBAL JUNEJO)
SECTION OFFICER (GA)

نمبر: TC/G-55/EWD/JCD/1507 بابتہ 2026/جیکب آباد مورخہ: 16.02.2026

ٹینڈر طلبی نوٹس

نمبر شمار	آئیکہ/ایکسٹ نا نام	سکس کوڈ	تعلقہ	تختی لاگت (M)Rs میں	زربعات 5% (M) میں	میڈیئر فیس روپوں میں ناقابل واپسی	مدت
1	2	3	4	5	6	7	8

صوبائی ایس ڈی پی اسکیمیں 2023-24						
1/251	موجودہ پراثری / اہتمیتری اسکولوں کی مرمت/ بحالی (باش/ سلاب 2022 سے حثاء) (ایس ڈی جی نمبر 4) (28 پٹس) خلع جیب آباد					
1	جی جی پی ایس ہانسی خان لغاری	412010044	گرھی خیرو	3.750	0.188	3000
2	جی جی پی ایس دل شیر بروہی	412010078	گرھی خیرو	3.494	0.175	3000
3	جی جی پی ایس عبدالکریم بروہی	91200054	گرھی خیرو	2.490	0.125	3000
4	جی جی پی ایس گھوٹیا	412030499	خل	2.950	0.148	3000
5	جی جی پی ایس عبدالغنی کھوسو	412030517	خل	2.210	0.111	3000
2/282	موجودہ پراثری / اہتمیتری اسکولوں کی تعمیر/ تعمیر نو (16 پٹس) (باش/ سلاب 2022 سے حثاء) (ایس ڈی جی نمبر 4) خلع جیب آباد					
06	جی جی ایم ایس خٹکھ ڈوڈ آباد	412020365	گرھی خیرو	9.950	0.498	3000
07	جی جی پی ایس لڑکی خیرو	412010188	گرھی خیرو	5.800	0.290	3000
08	جی جی پی ایس بیر حسن داہو	412030650	خل	5.145	0.257	3000
09	جی جی پی ایس چندن	412030108	خل	5.130	0.257	3000
3/456	موجودہ ہائی ہائیکینڈری اسکولوں کی تعمیر/ تعمیر نو (باش/ سلاب 2022 سے حثاء) (05 پٹس) (ایس ڈی جی نمبر 4) خلع جیب آباد					
10	جی جی ایچ ایس پھول بھٹی	412010386	گرھی خیرو	14.170	0.750	3000
4/516	خلع جیب آباد میں موجودہ پراثری / اہتمیتری / مل/ ہائی اسکول میں پٹے کے پانی / دوش / دروازہ کھانڈ وال کی فرہمی (2022-23 پروگرام)					
11	جی جی پی ایس کھیر کھارانی	412020015	جیب آباد	2.450	0.123	3000
5/SDGA	سسٹم ایمل ڈیو پٹمنٹ گولڈ ایچومنٹ پروگرام (2024-2025) پروگرام					
12	جی جی پی ایس جائے پوس جھل کی تعمیر	412030548	خل	6.000	0.300	3000
13	جی جی پی ایس عبدالخالق سرکی دینہ دھول کی تعمیر	412030295	خل	6.000	0.300	3000
14	جی جی پی ایس مہران پھور ہتھام ایوب خان پھور پوسی جھل کی تعمیر	412030588	خل	6.000	0.300	3000
15	جی جی پی ایس ایس ڈاکٹر سہراب خان سرکی کی مرمت	412030766	خل	5.000	0.250	3000
16	جی جی پی ایس حسن Abdad پوسی دین پور کی مرمت	412030135	خل	3.000	0.150	3000
17	جی جی پی ایس بیر حسن خان کھوسو پوسی دین پور کی مرمت	412030042	خل	3.000	0.150	3000
18	جی جی پی ایس محمد ایوب کھوسو کی مرمت	412030452	خل	3.000	0.150	3000
19	جی جی پی ایس حاجیانی کھوسو پوسی لوی کی مرمت	412030035	خل	3.000	0.150	3000
6/M&R	ایم اینڈ آر پروگرام 2025-26					
ریگولر ایم اینڈ آر کام			نئے یونٹس این آئی ٹی 2025-26			
20	جی جی پی ایس عبدالعزیز جٹوٹی	41203005	جیب آباد	3.500	0.175	3000
21	جی جی پی ایس نواز وجا پوری	41202013	جیب آباد	2.500	0.125	3000
22	جی جی پی ایس راج خان کھاروا	41202026	جیب آباد	3.000	0.150	3000
23	جی جی پی ایس دین محمد کھوسو	41203055	خل	3.700	0.185	3000
24	جی جی پی ایس پیار دھربانی	41202012	جیب آباد	1.800	0.090	3000
25	جی جی پی ایس شادی خان جھربانی	41202026	جیب آباد	2.900	0.145	3000
26	جی جی پی ایس نصیر خان بھکر	41203043	خل	3.000	0.150	3000
27	جی جی پی ایس بیر دھان بھکرانی	41202032	خل	3.000	0.150	3000
28	جی جی پی ایس سکیم کازانی کھانڈ وال	41203052	خل	2.000	0.100	3000
29	جی جی پی ایس ایوب کازانی	41203016	خل	0.500	0.025	3000
30	جی جی پی ایس عبدالغفور کھوسو	41203028	خل	1.000	0.050	3000
31	جی جی پی ایس عبداللہ برزو	41203068	خل	2.481	0.0.124	3000
ہنگامی کام						
32	جی جی پی ایس دوست محمد پھان کیا کھانڈ وال	41202000	جیب آباد	2.200	0.110	3000

i فعال ٹیکس دہندہ فہرست (اے ٹی لی) پر فعال فیڈر بورڈ آف ریونیو (ایف ٹی آر) سمندر چونیونیو بورڈ (ایس آر بی) سے قابل معاوضہ جہازوں کا ہوا اور مالک / پروپرائیٹرز کے این آئی ٹی کی کاپی۔
ii جہاز کا کم از کم 4,000 (چلین) سے زائد کم، کاموں میں شرکت کرنے والے ہر کام کی حد اور کاموں کیلئے برائے سال 2025-26 متعلقہ فیڈل ایسیٹا ناٹیشن (CE-10) میں پاکستان انجینئرنگ کونسل (پی ای سی) سے رجسٹریشن۔

- i کاموں کی پیش رفت تکمیل کے سرٹیفیکیٹس یا لیٹر آف ایوارڈز ورکس کی نقول کیساتھ بعد ستاویں سی بوت بلڈنگ ورکس کے گزشتہ تین سال (2024 تا 2026) کیلئے (تین عدد) مکمل شدہ کاموں کی فہرست۔
- ii لیٹر آف ایوارڈز ورکس کی نقول کیساتھ بعد ستاویں سی بوت بلڈنگ ورکس کے (تین عدد) جاری کاموں کی فہرست۔

iv تانوں اور کلیدی سائنس انتظامیہ کے ساتھ تعلیمی اخراجات کو استعمال کرنے اور ترجیح۔
v کام کی تحقیق لاگت کے لیے نقد سرمایہ کی توسیع کرتے ہوئے ترقی پزیر سال (2024-2026) کا ایک اعلیٰ سطح پر کام کی تحقیق لاگت کے 80% کا ٹرانز اوور لاپ ہو۔

vii پروکیورمنٹ، ایجنسی ایس ایس پی پی آر سے (اب تک ترمیم شدہ) کی ترقی سے مشروط کسی یا تمام بینڈز کو ترک کر کے کاپ محفوظ رکھتی ہے۔

viii مشروط بینڈز، زیر غور نہیں لائے جائیں گے۔

3 **اگر مئی شراب:** i حالیہ حلقہ نامہ کہہ رہی کسی تنازعے میں ملوث نہیں رہی اور کوئی کام اور صور نہیں چھوڑا۔

iv بد سکھوں کی زربے جانہ، شہرت کرنے والی پستی / نرم کے اکاؤنٹ سے تیار کی جانی چاہئے۔

vi پروکوریگ انجینی، کسی بھی دین یا حکومت سمندھ کے گھمکنے سے یولی دہنگان کی کارکردگی کی توثیق کا حق محفوظ رکھتی ہے اور دنیا کی کارکردگی کی ہنری کیسا تھ پالی جانے والی کو بھی فرم کی پیشکش مسترد کی جا سکتی ہے۔

[illegible]

ix قاضی کھن سرمز حاصل کرنے میں ہجیرا کھنوں اور دو جہل لنگ بجٹ۔ SSTW-05 نوٹس میں صراحت کر چکا ہے، جہاں ان تین میں مجوزہ کے مطابق حد کر کے پندرہ گیس مینیا جہاں چکا اور کی جانے والی اور ایسی سے اس کی

1 پروکیورمنٹ کا طریقہ کار، منسلک ایچ، ان اینیملپ۔
2 ڈیجیٹل سٹورس، وزارت جنگ، دستاویزات، ایس کی ڈی آر آر سے سندھ کی (ای)۔ سڑکی کی ویب سائٹ <https://portalsindh.eprocure.gov.pk> سے ڈاکٹرن لوڈ کی جائیں گی۔

4 **پیشکش کا اعلان اور مقام:** تمام ڈاکو ایلو کی گئی پیشکش کا اعلان 09.03.2026 کو یوٹو دن 11:00 بجے دفتر زیر دستگی واقع مقام دفتر انگریز کیمپو نمبر 10، کیشن وکس ڈویژن جبکہ آدو قع نزد گورنمنٹ ہوا بازی اسکول ڈگری کالج کی روڈ جنب آباد

میں، پیشکشیں آئندہ کا دوا لے دن دینے کے شیدول کے مطابق جمع کرانی اور کھولی جائیں گی۔
INF/KRY/0588/2026

ایجوکیشن و ویرس ڈویژن جی بی اے

25	GBPS	قادي خان	41202026	جيبك	2.900	0.145	3000	04	ميا
26	GBPS	مير خان	41203043	تل	3.000	0.150	3000	04	ميا
27	GBPS	پيڙو خان	41202032	تل	3.000	0.150	3000	04	ميا
28	GBPS	سڪيو	41203052	تل	2.000	0.100	3000	04	ميا
29	GBPS	ليرڪر	41203016	تل	0.500	0.025	3000	04	ميا
30	GBPS	عبدالغفور	41203028	تل	1.000	0.050	3000	04	ميا
31	GBPS	عبداللہ	41203068	تل	2.481	0.0.124	3000	04	ميا

32	GBPS	دوست محمد پنهان	41202003	جيبك	2.200	0.110	3000	04	ميا
----	------	-----------------	----------	------	-------	-------	------	----	-----

اھليت:

سنڌ روپيو بورڊ (ايس آر بي) فيڊرل بورڊ آف روپيو (ايف بي آر) سان فعال ٽيڪس فيڊرل لسٽ (اي آئي ايل) تي ڪارڪر رجسٽريشن، (جي ايس ٽي) سرٽيفڪيٽ جتي ضرورت هجي ۽ مالڪ / مالڪن جي سي اين اءِ سي جي ڪامي.

پاڪستان ٽيليفون ڪارپوريشن (P.T.C.) سان لاڳاپيل شخصي جي اسيسٽنٽس (CE-10) جو 26-2025، ڪم جي رجسٽريشن ۽ 4000 ملين کان وڌيڪ ڪنٽرول ٽيڪس ڪم (و) هر ڪم جو حصو وٺندڙ جي ٽينڊر جي رقم جي حد تائين

2. عمارت جي ڪم جي گذريل ٽي سالن (2026 کان 2024) تائين مڪمل ٿيل ڪم جي فهرست (03 عدد) دستاويزي ٿيڻ سان گڏ ڪم جي اڳيان مڪمل ٿيڻ جي سرٽيفڪيٽ يا ڪم جي اڳيان جي ليٽر جوڊ ڪاپيون.

3. عمارت جي ڪم جي جاري ڪم (03 عدد) جي فهرست، دستاويزي ٿيڻ سان گڏ ڪم جي اڳيان جي ليٽر جوڊ ڪاپيون.

4. ڪم جي عملدرآمد لاءِ موجوده / موزون تي رکيل مشنري ۽ سامان جا تفصيل دستاويزي ٿيڻ سان.

5. باق ۽ اھم سائيٽ مٿس مٿس استايف سان گڏ ٽيڪنيڪل عملي جي فائدي ۽ تجربو.

6. گذريل 03 سالن (2026 کان 2024) جو بينڪ اسٽيٽمينٽ جيڪو نقد جي دستيابي جي تصديق ڪري ٿو. ڪم جي اندازي مطابق قيمت جو 10 سيڪڙو ۽ مالي صلاحيت پر ڪم جي اندازي مطابق قيمت جو 80 سيڪڙو شد اورد هنن گهرجي.

7. جيڪڏهن جمع ڪرائڻ / ڪولڻ جي تاريخ ۽ وقت تي اڻوڻندڙ حالتن پر يا جيڪڏهن حڪومت موزون جو اعلان ڪري ٿي ته ٽينڊر ايندڙ ڪم واري ڏينهن تي ساڳئي وقت ۽ هن تي جمع ڪرايو / ڪولڻ تائين ترميم ٿيل) جي حق پروڪيورمينٽ ايجنسي SPRA قاعدي 2010 (ج تائين ترميم ٿيل) جي حق جي تابع ڪنهن به پاڻي ٽينڊر کي رد ڪرڻ جو حق محفوظ رکي ٿي. مشروط ٽينڊر قبول ڪيا ويندا.

8. ڪنهن به جوائنٽ وينچر فرم کي واڪ جي عمل پر حصو وٺڻ جي اجازت نه هوندي.

9. لارمي گهرج:

10. تازو حلف نامو ت فرم ڪنهن به مذهبي پر ملوث ناهي ۽ ڪنهن به ڪم کي نه ڇڏيو آهي.

11. حلف نامو ت فرم ڪنهن به پروڪيورمينٽ ايجنسي طرفان بلڪل لسٽ نه ڪئي وئي آهي.

12. حلف نامو ت ڏنل معلومات، دستاويز ۽ ڊيٽا بلڪل صحيح ۽ صحيح آهن.

13. واڪ سيڪيورٽي / موٽي رقم ڪمپني / شرڪت ڪندڙ فرم جي اڪائونٽ مان ادا ڪئي وڃي.

14. لاڳو SPRA ضابطي ۽ معياري خريداري اصولن جي مطابق، ماضي پر غير معياري ڪارڪردگي، ڪم کي ڇڏي ڏيڻ، مقرر ڪيل وقت اندر ڪم مڪمل ڪرڻ پر ناڪامي، يا هن ڊويزن يا ڪنهن ٻئي ڊويزن/ڊپارٽمينٽ پر خراب ڪارڪردگي، وڌيڪ ڪم ڪرڻ لاءِ صحيح بنياد بڻجندي.

15. پروڪيورنگ ايجنسي سڌ حڪومت جي ڪنهن به ڊويزن يا ڪاميٽي کان واڪ ڏيندڙ جي ڪارڪردگي جي تصديق ڪرڻ جو حق محفوظ رکي ٿي ۽ ڪنهن به فرم جي واڪ کي رد ڪري سگهي ٿي جنهن جي ڪارڪردگي جي تاريخ مشروط ۽ ٽيليفونڪ واڪ يا واڪ سيڪيورٽي ڪانواءِ واکن تي غور نه ڪيو ويندو.

16. ٽينڊر احتياط ۽ صفائي سان پري ورتندو ۽ قيمت فارم جي شيڊول ۽ شيڊول قيمت جي خلاسي سان گڏ واڪ ڏيندڙ کي پڻ گهرجي. هر واڪ سان گڏ مٿي ذڪر ڪيل 3 سيڪڙو فڪل ڊپارٽ جي صورت پر پيشڪش رقم هجڻ گهرجي. فڪل ڊپارٽ ۽ ٻي آرڊر واڪ ڏيندڙ جي نالي تي پاڪستان جي ڪنهن به شيڊول بينڪ مان "ايڪزڪيٽو ائڪسٽر" ايجنسي ۽ وڪس ڊويزن جيڪب آباد جي حق پر جاري ڪيل هٿ صحيح ڪندڙ جي حق پر جاري ڪيو وڃي. اصل واڪ سيڪيورٽي جي هٿه ڪنهن مهر بند لافاني پر فرم جو نالو ۽ ڪم جو نالو ڏيکاريل هجي. واڪ ڪولڻ کان اڳ پيشترمين پروڪيورمينٽ ڪمپني / ايڪزڪيٽو ائڪسٽر، ايجنسي وڪس ڊويزن جيڪب آباد جي آفيس پر جمع ڪرائي ويندي. مڪمل ٽينڊر پر، اوور وائٽنگ يا مشروط طرز تي غور نه ڪيو ويندو.

17. وڊ هونٽنگ ايجنٽ، جيڪو ٽيڪس لائق خدمتون حاصل ڪرڻ جو ارادو رکي ٿو، SSTW-05 جي حد تائين سروس فراهر ڪندڙ کي ڪيل يا ڪيل اداري سان حد تائين سيلز ٽيڪس، سروس فراهر ڪندڙ سان سڌ حڪومت جي اڪائونٽ پر ولف ۽ روڪيو ويندو ۽ مقرر ڪيل طريقي سان سڌ حڪومت جي اڪائونٽ پر جمع ڪرايو ويندو.

18. 5 سيڪڙو پرفارمنس سيڪيورٽي SPRA قاعدي 2010، (ترميم ٿيل 2017) جي قاعدي 39 سان گڏ پڙهو سال قاعدي 21 (X(d) جي لحاظ کان ڪيل ڪم جي نتيجي پر ملندڙ بلن پر وصول ڪئي ويندي.

19. خريداري جو طريقو: - سنگل اسٽيج، هڪ لٽل.

20. واڪ دستاويز ايس بي بي آر اي سنڌ جي "E-Pads" جي ويب سائيٽ جي ڪرائڻ جي تاريخ، واڪ "E-Pads" ايس بي بي آر اي سنڌ جي ويب سائيٽ تي پڌرو ڪرڻ جي تاريخ کان 09-03-2026 تي صبح 10 وڳي تائين ايلود ڪري / جمع ڪرايا ويندا.

21. واڪ ۽ هنڌ بابت اعلان:

22. سڀني واڪن لاءِ ڪيل واڪ جو اعلان 09-03-2026 تي صبح جو 11.00 وڳي ايڪزڪيٽو ائڪسٽر ايجنسي وڪس ڊويزن جيڪب آباد جي آفيس پر، گورنمينٽ پوائنٽ هاءِ اسڪول وڳي ڪاليج روڊ جيڪب آباد جي ويجهن هٿ صحيح ڪندڙ جي آفيس پر ڪيو ويندو. پروڪيورمينٽ ڪمپني طرفان شرڪت ڪندڙ ٽيڪڊاڊن / فرم يا انهن جي مٿان نشانن جي موزون ڊيگري پر جيڪي موجود هجن پاهين ٿا. جيڪڏهن هٿ صحيح ڪندڙ واڪن جي ڪولڻ واري تاريخ تي هن ڪولڻ کان پوءِ رهي ٿي، ته ٽورنڊو ڪم ڪندڙ ڏينهن تي ڏنل شيڊول مطابق واڪ جمع ڪرايا ۽ ڪوليا ويندا.

آفيس آف ڊي ايگزيڪيوٽو انجنيئر ايجوڪيشن ورڪس ڊويزن جيڪب آباد

No. TC/G-55/EWD/ICD/1507 of 2026 Dated: 06.02.2026

ٽينڊر گھرائڻ لاءِ نوٽيس

هي آفيس اسڪول بلڊنگ ڪم لاءِ واسطدار ڪم ۽ موزون ڪمپني پر سال 2025-26 لاءِ پاڪستان انجنيئرنگ ڪارپوريشن سان رجسٽر ٿيل موزون ٽيڪڊاڊن / فرم کان پروڪيورمينٽ جو طريقو سنگل اسٽيج ون انوپل طريقو ڪار معرفت هيٺ پائايل ڪم لاءِ دلچسپي رکندڙ / اهل ٽيڪڊاڊن / فرم کان ايس بي بي آر اي رول 2010 (ج تائين ترميم ٿيل) مطابق پر اي-هاڪ ايڪزيڪيوٽو ائڪسٽر ڊسپوزل سسٽم (EPADS) جي نئين طريقو معرفت اي-واڪ گھرائي ٿي.

سريال نمبر	ايجوڪيشن ورڪس ڊويزن جو لاءِ	سسٽم ڪم	تعلقو	مڪمل ٿيل (ملين رپيا)	سوفٽ وئر (5%)	ٽينڊر وڊ (ملين رپيا)	ٽينڊر وڊ (ملين رپيا)	ٽينڊر وڊ (ملين رپيا)	ٽينڊر وڊ (ملين رپيا)
1	موجوده پرائمري / ايليمينٽري اسڪول جي ريجنل ايجنسي / موزون (برسات) سيلاب جا نقصان (2022) (SDG#4) (28 پورٽس) ضلعو جيڪب آباد	GBPS	پاڻي خان	3.750	0.188	3000	16	ميا	1
2	موجوده پرائمري / ايليمينٽري اسڪول جي ريجنل ايجنسي / موزون (برسات) سيلاب جا نقصان (2022) (SDG#4) (16 پورٽس) ضلعو جيڪب آباد	GBPS	پاڻي خان	3.494	0.175	3000	16	ميا	2
3	موجوده پرائمري / ايليمينٽري اسڪول جي ريجنل ايجنسي / موزون (برسات) سيلاب جا نقصان (2022) (SDG#4) (16 پورٽس) ضلعو جيڪب آباد	GBPS	پاڻي خان	2.490	0.125	3000	16	ميا	3
4	موجوده پرائمري / ايليمينٽري اسڪول جي ريجنل ايجنسي / موزون (برسات) سيلاب جا نقصان (2022) (SDG#4) (16 پورٽس) ضلعو جيڪب آباد	GBPS	پاڻي خان	2.950	0.148	3000	16	ميا	4
5	موجوده پرائمري / ايليمينٽري اسڪول جي ريجنل ايجنسي / موزون (برسات) سيلاب جا نقصان (2022) (SDG#4) (16 پورٽس) ضلعو جيڪب آباد	GBPS	پاڻي خان	2.210	0.111	3000	16	ميا	5
6	موجوده پرائمري / ايليمينٽري اسڪول جي ريجنل ايجنسي / موزون (برسات) سيلاب جا نقصان (2022) (SDG#4) (16 پورٽس) ضلعو جيڪب آباد	GBPS	پاڻي خان	9.950	0.498	3000	16	ميا	6
7	موجوده پرائمري / ايليمينٽري اسڪول جي ريجنل ايجنسي / موزون (برسات) سيلاب جا نقصان (2022) (SDG#4) (16 پورٽس) ضلعو جيڪب آباد	GBPS	پاڻي خان	5.800	0.290	3000	16	ميا	7
8	موجوده پرائمري / ايليمينٽري اسڪول جي ريجنل ايجنسي / موزون (برسات) سيلاب جا نقصان (2022) (SDG#4) (16 پورٽس) ضلعو جيڪب آباد	GBPS	پاڻي خان	5.145	0.257	3000	16	ميا	8
9	موجوده پرائمري / ايليمينٽري اسڪول جي ريجنل ايجنسي / موزون (برسات) سيلاب جا نقصان (2022) (SDG#4) (16 پورٽس) ضلعو جيڪب آباد	GBPS	پاڻي خان	5.130	0.257	3000	16	ميا	9
10	موجوده پرائمري / ايليمينٽري اسڪول جي ريجنل ايجنسي / موزون (برسات) سيلاب جا نقصان (2022) (SDG#4) (16 پورٽس) ضلعو جيڪب آباد	GBPS	پاڻي خان	14.170	0.750	3000	16	ميا	10
11	موجوده پرائمري / ايليمينٽري اسڪول جي ريجنل ايجنسي / موزون (برسات) سيلاب جا نقصان (2022) (SDG#4) (16 پورٽس) ضلعو جيڪب آباد	GBPS	پاڻي خان	2.450	0.123	3000	16	ميا	11
12	موجوده پرائمري / ايليمينٽري اسڪول جي ريجنل ايجنسي / موزون (برسات) سيلاب جا نقصان (2022) (SDG#4) (16 پورٽس) ضلعو جيڪب آباد	GBPS	پاڻي خان	6.000	0.300	3000	04	ميا	12
13	موجوده پرائمري / ايليمينٽري اسڪول جي ريجنل ايجنسي / موزون (برسات) سيلاب جا نقصان (2022) (SDG#4) (16 پورٽس) ضلعو جيڪب آباد	GBPS	پاڻي خان	6.000	0.300	3000	04	ميا	13
14	موجوده پرائمري / ايليمينٽري اسڪول جي ريجنل ايجنسي / موزون (برسات) سيلاب جا نقصان (2022) (SDG#4) (16 پورٽس) ضلعو جيڪب آباد	GBPS	پاڻي خان	6.000	0.300	3000	04	ميا	14
15	موجوده پرائمري / ايليمينٽري اسڪول جي ريجنل ايجنسي / موزون (برسات) سيلاب جا نقصان (2022) (SDG#4) (16 پورٽس) ضلعو جيڪب آباد	GBPS	پاڻي خان	5.000	0.250	3000	04	ميا	15
16	موجوده پرائمري / ايليمينٽري اسڪول جي ريجنل ايجنسي / موزون (برسات) سيلاب جا نقصان (2022) (SDG#4) (16 پورٽس) ضلعو جيڪب آباد	GBPS	پاڻي خان	3.000	0.150	3000	04	ميا	16
17	موجوده پرائمري / ايليمينٽري اسڪول جي ريجنل ايجنسي / موزون (برسات) سيلاب جا نقصان (2022) (SDG#4) (16 پورٽس) ضلعو جيڪب آباد	GBPS	پاڻي خان	3.000	0.150	3000	04	ميا	17
18	موجوده پرائمري / ايليمينٽري اسڪول جي ريجنل ايجنسي / موزون (برسات) سيلاب جا نقصان (2022) (SDG#4) (16 پورٽس) ضلعو جيڪب آباد	GBPS	پاڻي خان	3.000	0.150	3000	04	ميا	18
19	موجوده پرائمري / ايليمينٽري اسڪول جي ريجنل ايجنسي / موزون (برسات) سيلاب جا نقصان (2022) (SDG#4) (16 پورٽس) ضلعو جيڪب آباد	GBPS	پاڻي خان	3.000	0.150	3000	04	ميا	19
20	موجوده پرائمري / ايليمينٽري اسڪول جي ريجنل ايجنسي / موزون (برسات) سيلاب جا نقصان (2022) (SDG#4) (16 پورٽس) ضلعو جيڪب آباد	GBPS	پاڻي خان	3.500	0.175	3000	04	ميا	20
21	موجوده پرائمري / ايليمينٽري اسڪول جي ريجنل ايجنسي / موزون (برسات) سيلاب جا نقصان (2022) (SDG#4) (16 پورٽس) ضلعو جيڪب آباد	GBPS	پاڻي خان	2.500	0.125	3000	04	ميا	21
22	موجوده پرائمري / ايليمينٽري اسڪول جي ريجنل ايجنسي / موزون (برسات) سيلاب جا نقصان (2022) (SDG#4) (16 پورٽس) ضلعو جيڪب آباد	GBPS	پاڻي خان	3.000	0.150	3000	04	ميا	22
23	موجوده پرائمري / ايليمينٽري اسڪول جي ريجنل ايجنسي / موزون (برسات) سيلاب جا نقصان (2022) (SDG#4) (16 پورٽس) ضلعو جيڪب آباد	GBPS	پاڻي خان	3.700	0.185	3000	04	ميا	23
24	موجوده پرائمري / ايليمينٽري اسڪول جي ريجنل ايجنسي / موزون (برسات) سيلاب جا نقصان (2022) (SDG#4) (16 پورٽس) ضلعو جيڪب آباد	GBPS	پاڻي خان	1.800	0.090	3000	04	ميا	24

20	GBPS	عبدالعزيز	41203005	جيبك	3.500	0.175	3000	04	ميا
21	GBPS	مواز جاگير	41202013	جيبك	2.500	0.125	3000	04	ميا
22	GBPS	راجا خان	41202026	جيبك	3.000	0.150	3000	04	ميا
23	GBPS	دين محمد	41203055	جيبك	3.700	0.185	3000	04	ميا
24	GBPS	پيارو	41202012	جيبك	1.800	0.090	3000	04	ميا

“SAY NO TO CORRUPTION”

**OFFICE OF THE
EXECUTIVE ENGINEER EDUCATION
WORKS DIVISION JACOBABAD**

No. TC/G-55/EWD/JCD/ 1507 of 2026

Jacobabad dated: - 16/02/2026

NOTICE INVITING TENDERS

This Office Invites "E-Bid" through newly method of "E-Pak Acquisition and Disposal System (EPADS)" website of SPPRA Sindh in accordance with SPPRA Rule 2010 amended up to date from the interested / eligible contractor(s) / Firm(s) for the following works through method of procurement **Single Stage, One Envelope** Procedure from all the contractors/Firms who are registered with Pakistan Engineering Council for the year 2025-26, in the relevant field and appropriate category for the school building works.

Sr. No.	Name of Scheme/Unit	Semis Code	Taluka	Estimated Cost Rs. in (M)	Earnest Money 5% in (M)	Tender Fee in Rs. Non-Refundable	Completion Period
1	2	3	4	5	6	7	8
	<i>Provincial ADP Schemes 2023-24</i>						
1/251	Repair / Rehabilitation of Existing Primary / Elementary Schools (Rain / Flood Damaged 2022) (SDG#4), (28 units) District Jacobabad						
1	GGPS Pandhi Khan Laghari	412010044	Garhi Khairo	3.750	0.188	3000	16 Months
2	GBPS Dilsher Brohi	412010078	Garhi Khairo	3.494	0.175	3000	16 Months
3	GBPS Abdul Kareem Brohi	91200054	Garhi Khairo	2.490	0.125	3000	16 Months
4	GBPS Ghunia	412030499	Thul	2.950	0.148	3000	16 Months
5	GBPS Abdul Ghani Khoso	412030517	Thul	2.210	0.111	3000	16 Months
2/282	Construction / Reconstruction of Existing Primary / Elementary Schools (16 units) (Rain / Flood Damaged 2022) (SDG#4) Distract Jacobabad						
06	GGMS Bhaledino Abad	412020365	Garhi Khairo	9.950	0.498	3000	16 Months
07	GGPS Garhi Khairo-i	412010188	Garhi Khairo	5.800	0.290	3000	16 Months
08	GBPS Mir Hassan Daho	412030650	Thul	5.145	0.257	3000	16 Months
09	GBPS Chandan	412030108	Thul	5.130	0.257	3000	16 Months
3/456	Construction / Reconstruction of Existing High / Higher Secondary Schools (Rain / Flood Damaged 2022) (05 units) (SDG#4) District Jacobabad						
10	GBHS Punhoon Bhatti	412010386	Garhi Khairo	14.170	0.750	3000	16 Months
4/516	Provision / Drinking Water / Wash Rooms & Compound Wall in Existing Primary / Elementary / Middle / High Schools in District Jacobabad (2022-23 Programme)						
11	GBPS Lakhmir Kharani	412020015	Jacobabad	2.450	0.123	3000	16 Months
5/SDGA	Sustainable development goals Achievement Programme (2024- 2025 programme)						
12	Constt: of GBPS Jarey U/C Joungle	412030548	Thul	6.000	0.300	3000	04 Months
13	Constt: of GBPS Abdul Khaliq Sarki Deh Dool	412030295	Thul	6.000	0.300	3000	04 Months
14	Constt: of GBPS Mehran Pahore @ Aoub Khan Pahore U/C Joungal	412030588	Thul	6.000	0.300	3000	04 Months
15	Repair of GBHSS Dr Sohrab Khan Sarki	412030766	Thul	5.000	0.250	3000	04 Months
16	Repair of GGPS Hassan Abdad U/C Dinpur	412030135	Thul	3.000	0.150	3000	(14 Months
17	Repair of GBPS Mir Hassan Khan Khoso U/C Dinpur	412030042	Thul	3.000	0.150	3000	04 Months
18	Repair of GBPS Muhammad Ayoub Khoso	412030452	Thul	3.000	0.150	3000	04 Months
19	Repair of GBPS Hajiani Khoso U/C Logi	412030035	Thul	3.000	0.150	3000	04 Months
6/M&R	M&R Programme 2025-26						
REGULAR M&R WORKS							
New Units NIT 2025-26							
20	GBPS Abdul Aziz Jatoti	41203005	Jacobabad	3.500	0.175	3000	04 Months
21	GBPS Nawazo Jacir	41202013	Jacobabad	2.500	0.125	3000	04 Months
22	GBPS Raja Khan Gholato	41202026	Jacobabad	3.000	0.150	3000	04 Months
23	GBPS Din Muhammad Khoso	41203055	Thul	3.700	0.185	3000	04 Months
24	GBPS Piyaro Arbani	41202012	Jacobabad	1.800	0.090	3000	04 Months
25	GBPS Shadi Khan Jakhrani	41202026	Jacobabad	2.900	0.145	3000	04 Months
26	GBPS Naseer Khan Bhangar	41203043	Thul	3.000	0.150	3000	04 Months
27	GBPS Bearo Khan Jakhrani	41202032	Thul	3.000	0.150	3000	04 Months
28	GBPS Sukhiyo Kanrani C/Wall	41203052	Thul	2.000	0.100	3000	04 Months
29	GBPS Abu Bakar Kanrani	41203016	Thul	0.500	0.025	3000	04 Months
30	GGPS Abdul Ghafoor Khoso	41203028	Thul	1.000	0.050	3000	04 Months
31	GBPS Abdullah Buriro	41203068	Thul	2.481	0.0.124	3000	04 Months
	Emergent Work						
32	GGPS Dost Muhammad Pathan C/W	41202000	Jacobabad	2.200	0.110	3000	04 Months

- Eligibility:-**
 - Valid registration with Sindh Revenue Board (SRB) Federal Board of Revenue (FBR) on the active taxpayer list (ATL), (GST) certificate where required and copy of CNIC of owner / proprietors.
 - Registration with Pakistan Engineering Council (P.E.C) in the relevant field of specialization (CE-10) for the year 2025-26of works and to the extent of tender amount of each works participants in the works were estimated cost is more than 4.000 (Million).
- Qualification**
 - List of completed works (03 Nos.) for last three years from (2024 to 2026) of building works with documentary evidence along with satisfactory completion certificate of works or copies of letter of award of works.
 - List of ongoing works (03 Nos.) of building works with documentary evidence with copies of letter of award of works.
 - Details of machinery and equipment available/hired for execution of work with documentary evidence.
 - Qualification and experience of technical personnel with names and key site management staff.
 - Bank Statement of Last 03 years (2024 to 2026) confirming cash availability 10% of the estimated cost of work and financial capability must have turnover of 80% of the estimated cost of work.
 - In case undesirable circumstances on submission / opening date and time or if Government declares Holidays the tender shall be submitted / opened on the next working day at the same time and venue.
 - The procurement agency reserves the right to reject any or all tenders subject to provision of SPPRA rule 2010 (Amended up to date).
 - Conditional tenders will not be entertained.
 - No Joint Venture Firm will be allowed to participate in the Bidding process.
- Mandatory Requirement:-**
 - Current Affidavit that the Firm is not involved in any litigation and has not abandoned any work.
 - Affidavit that the firm is not blacklisted by any procurement agency.
 - Affidavit that the given information, documents and data is absolutely true and correct.
 - Bid security / Earnest money should be made from the account A/C of the company / Firm of the participant.
 - Past non-performance, abandonment of work, failure to complete works within the stipulated time, or poor performance in this division or any other division/department shall constitute valid grounds for rejection of the bid, as per applicable SPPRA Rules and standard procurement principles.
 - The Procuring Agency reserves the right to verify the bidder's performance form any division or department of the Govt, of Sindh and may reject the bid of any firm found with adverse performance history.
 - Conditional and telephonic bids or bid without accompanying bid security shall not be considered.
 - Tender shall be carefully and neatly filled and along with schedule of price form and schedule price summary of bid price form must be filled by bidders. Each bid must be accompany the earnest money mentioned above in shape of **5% Call Deposit** the call deposit and pay order must be got issued in the name of bidder in favour of the undersigned issued from any schedule bank of Pakistan in favour of the **"Executive Engineer, Education Works Division Jacobabad."** the hard copy of original bid security shall be submitted in sealed envelope showing name of firm along with name of work in the office of the Chairman procurement committee / Executive Engineer , Education works Division Jacobabad, before opening of bid. In complete tender, overwriting or conditional shall not be entertained.
 - The withholding agent , intending to receive taxable services, shall indicate in a notice in from SSTW-05, that the sales tax to the extent as per scribed in these rules, shall be dedicated and withheld by him from the payment made or to be made to the service provider and shall be deposited in the Sindh Government had of account in the per scribed manner.
 - Performance security 5% will be recovered in consequent running bills of the work done in terms of rule-21 (i)(d) read with rule 39 of SPPRA rule 2010, (amended 2017).
- Method of Procurement:-** Single Stage, One Envelope.
- Bidding / Tender Documents:-** Bidding documents shall be downloaded from the website of "E-Pads" (<https://portalsindh.eprocure.gov.pk/>) of SPPRA Sindh
- Submission Date:-** Bid shall be upload/submit on the website of "E-Pads" SPPRA Sindh from the date of hoisting upto 09-03-2026, at 10:00 (A.M)
- Announcement of bid and venue:-** All downloaded bids will be announced on 09-03-2026 at 11:00 (A.M) in the office undersigned situated at , Office of The Executive Engineer Education Works Division Jacobabad at near Government Boys High School Degree College Road Jacobabad, by the procurement committee in presence of participating contractors / firms or there authorized representative who wish to be present. If the undersigned remains out of headquarter on the date of opening of bids, the bids shall be submit and opened as per given schedule on the next working day.