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I-1 
INSTRUCTIONS TO BIDDERS 

 
(Note: These Instructions to Bidders along with Bidding Data will not be part of the Contract and will 

cease to have effect once the contract is signed.) 
 
A.  GENERAL 
 
IB.1  Scope of Bid 
 
1.1 The Procuring Agency as defined in the Bidding Data hereinafter called “the Procuring 

Agency” wishes to receive bids for the construction and completion of works as described in 
these Bidding Documents, and summarized in the Bidding Data hereinafter referred to as the 
“Works”. 

 
1.2 The successful bidder will be expected to complete the Works within the time specified in 

Appendix-A to Bid. 
 
IB.2 Source of Funds 
 
2.1 The Procuring Agency has received/allocated/applied for loan/grant/Federal/ Provincial/Local 

Government funds from the source(s) indicated in  the  bidding data in various currencies 
towards the cost of the project /scheme specified in the bidding data,  and  it  is  intended  that  
part  of  the  proceeds  of  this  loan/grant/funds  will be applied to eligible payments under the 
Contract for which these Bidding Documents are issued. 

 
IB.3 Eligible Bidders 
 
3.1 This  Invitation  for  Bids  is  open  to  all  interested  bidders  who  are  eligible  under provisions 

of Sindh Public Procurement Rules as mentioned below and the criteria given in the Notice 
Inviting Tender (NIT) & Bidding Document.  

 
 Firms and individuals, national or international, may be allowed to bid for any project where 

international competitive bidding is feasible. Any conditions for participation shall be limited 
to those that are essential to ensure the bidder’s capability to fulfill the contract in question: 

 
a) Bidders may be excluded if;  
 
 (i) as a matter of law or official regulations, commercial relations are prohibited with the bidder’s 

country by the federal government in case of ICB, or  
 
 (ii)  a firm is blacklisted/ debarred by the procuring agency and the matter has been reported to 

the Authority, subject to Rule 30 of Sindh Public Procurement Rules 2010. 
 
b) Government-owned enterprises or institutions may participate only if they can establish that they 

are;  
 

(i)  legally and financially autonomous, and  
 

(ii)  operate under commercial law.  
 
 Provided that where government-owned universities or research centers in the country  are  of  a  unique  
and  exceptional  nature,  and  their  participation  is critical to project implementation, they may be 
allowed to participate; and; 
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Bidders shall include all those contractors who are registered or incorporated in Pakistan, irrespective of  
the  nationality  of  their    owners  and  professional staff, or  
 
(c) Bidders are:-  

(i)  Registered with Pakistan Engineering Council in particular category C4 or above 
with Specialization Code CE-09, CE-10 , EE-01,EE-04 & ME-01. (Valid till 2026) 

(ii) Registered with FBR in Income Tax & Sales Tax & enlisted as Active Tax Payer 
and also registered with Sindh Revenue Board. 

(iii)       Must fulfill the evaluation criteria as given in this bidding document. 
(iv)       Must have valid Electrical License from Electrical Inspectorate-Karachi 
 

 
IB.4 One Bid per Bidder 
 
4.1 Each bidder shall submit only one bid either by himself, or as a partner in a joint venture. A 

bidder who submits or participates in more than one bid (other than alternatives pursuant to 
Clause IB.16) will be disqualified. 

 
IB.5 Cost of Bidding 
 
5.1 The bidders shall bear all costs associated with the preparation and submission of their 

respective bids and the Procuring Agency will in no case be responsible or liable for those costs, 
regardless of the conduct or outcome of the bidding process. 

 
IB.6 Site Visit 
 
6.1 The bidders are advised to visit and examine the Site of Works and its surroundings and obtain 

for themselves on their own responsibility all information that may be necessary for preparing 
the bid and entering into a contract for construction of the Works. All cost in this respect shall 
be at the bidder’s own expense. 

 
6.2 The bidders and any of their personnel or agents will be granted permission by the Procuring 

Agency to enter upon his premises and lands for the purpose of such inspection, but only upon 
the express condition that the bidders, their personnel and agents, will release and indemnify 
the Procuring Agency, his personnel and agents from and against all liability in respect thereof 
and will be responsible for death or personal injury, loss of or damage to property and any other 
loss, damage, costs and expenses incurred as a result of such inspection. 

 
B. BIDDING DOCUMENTS 
IB.7 Contents of Bidding Documents (SSP RULE 21) 
 
7.1 The Bidding Documents, in addition to invitation for bids, are those stated below and should 

be read in conjunction with any Addenda issued in accordance with Clause IB.9. 
1. Instructions to Bidders. 
2. Bidding Data. 
3. General Conditions of Contract, Part-I (GCC).  
4. Special Conditions of Contract, Part-II (PCC). 
5. Specifications – Special Provisions. 
6. Specifications - Technical Provisions. 
7. Form of Bid & Appendices to Bid. 
8. Bill of Quantities (Appendix-D to Bid). 
9. Form of Bid Security. 
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10. Form of Contract Agreement. 
11. Forms of Performance Security and Mobilization Advance Guarantee,  Integrity 

Pact and Indenture bond for secured advance.  
12. Drawings. 

 
7.2 The bidders are expected to examine carefully the contents of all the above documents. Failure 

to comply with the requirements of bid submission will be at the Bidder’s own risk. Pursuant 
to Clause IB.26, bids which are not substantially responsive to the requirements of the Bidding 
Documents will be rejected. 

 
IB.8 Clarification of Bidding Documents (SSP RULE 23(1)):  
 
8.1 Any interested bidder requiring any clarification (s) in respect of the Bidding Documents may 

notify the Procuring Agency in writing at the Procuring Agency’s address indicated in the 
Invitation for Bids/NIT. The Procuring Agency will respond to any request for clarification 
provided they are received at least five calendar days prior to the date of opening of bid. 
provided  that  any  clarification  in  response  to  query  by  any  bidder;  shall  be communicated 
to all parties who have obtained bidding documents, but without identifying its source. 

  
IB.9 Amendment of Bidding Documents 
 
9.1 At any time prior to the deadline for submission of bids, the Procuring Agency may, for any 

reason, whether at his own initiative or in response to a clarification requested by a interested 
bidder, modify the Bidding Documents by issuing addendum. 

 
9.2 Any addendum thus issued shall be part of the Bidding Documents pursuant to Sub-Clause 7.1 

hereof and shall be communicated in writing to all the bidders. Intrested bidders shall 
acknowledge receipt of each addendum in writing to the Procuring Agency. 

 
9.3 To afford bidders reasonable time in which to take an addendum into account in preparing their 

bids, the Procuring Agency may extend the deadline for submission of bids in accordance with 
Clause IB.20 

 
C. PREPARATION OF BIDS 
 
IB.10 Language of Bid 
 
10.1 The bid and all correspondence and documents related to the bid exchanged by a bidder and the 

Procuring Agency shall be in the language stipulated in the Bidding Data and Special 
Conditions of Contract. Supporting documents and printed literature furnished by the bidders 
may be in any other language provided the same are accompanied by an accurate translation of 
the relevant parts in the bid language, in which case, for purposes of evaluation of the bid, the 
translation in bid language shall prevail. 

 
IB.11 Documents Accompanying the Bid 
 
11.1 Each bidder shall: 
 

(a) submit a written authorization  on  the  letterhead  of  the  bidding  firm authorizing the 
signatory of the bid to act for and on behalf of the bidder;  
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 (b) update the  information indicated and listed in the Bidding Data and previously 

submitted with the application for post qualification, and continue to meet the minimum 
criteria set out in the this documents which as a minimum, would include the following 
: 

 
 (i) Evidence of access to financial resources along with average annual 

construction turnover; 
 (ii) Financial predictions for the current year and the two following years including 

the effect of known commitments; 
 (iii) Work commitments since prequalification; 
 (iv) Current litigation information; and  

(v) Availability of critical equipment. 
 

  and 
 

(c) furnish various Appendices to Bid specially the following: 
Appendix-E to Bid Proposed Construction Schedule 
Appendix-F to Bid Method of Performing the Work 
Appendix-G to Bid List of Major Equipment 
Appendix-K to Bid Organization Chart for Supervisory Staff 

  and other pertinent information such as mobilization programme etc; 
 
11.2 Bids submitted by a joint venture of two (2) or more firms shall comply with the following 

requirements: 
 

(a) one of the joint venture partners shall be nominated as being in charge; and this 
authorization shall be evidenced by submitting a power of attorney signed by legally 
authorized signatories of all the joint venture partners; 

 
(b) the bid and in case of a successful bid, the Form of Contract Agreement shall be signed 

so as to be legally binding on all partners; 
 
(c) the partner-in-charge shall always be duly authorized to deal with the Procuring 

Agency regarding all matters related with and/or incidental to the execution of Works 
as per the terms and Conditions of Contract and in this regard to incur any and all 
liabilities, receive instructions, give binding undertakings and receive payments on 
behalf of the joint venture; 

 
(d) all partners of the joint venture shall at all times and under all circumstances be liable 

jointly and severally for the execution of the Contract in accordance with the Contract 
terms and a statement to this effect shall be included in the authorization mentioned 
under Sub-Para(a) above as well as in the Form of Bid and in the Form of Contract 
Agreement (in case of a successful bid); and 
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(e) a copy of the agreement entered into by the joint venture partners shall be submitted 

with the bid stating the conditions under which it will function, its period of duration, 
the persons authorized to represent and obligate it and which persons will be directly 
responsible for due performance of the  Contract and can give valid receipts on behalf 
of the joint venture, the proportionate participation of the several firms forming the 
joint venture, and any other information necessary to permit a full appraisal of its 
functioning. No amendments / modifications whatsoever in the joint venture agreement 
shall be agreed to between the joint venture partner without prior written consent of the 
Procuring Agency. 

 
11.3 Bidders shall also submit proposals of work methods and schedule, in sufficient detail to 

demonstrate the adequacy of the Bidders’ proposals to meet the technical specifications and the 
completion time referred to in Sub-Clause 1.2 hereof. 

 
IB.12 Bid Prices 
 

12.1 Unless stated otherwise in the Bidding Documents, the Contract shall be for the whole 
of the Works as described in Sub-Clause 1.1 hereof, based on the unit rates and / or 
prices submitted by the bidder or  percentage  quoted  above  or  below  on  the  rates  
of  Composite Schedule of Rates (CSR), as the case may be. 

 
12.2 The bidders shall fill in rates and prices for all items of the Works described in the Bill 

of Quantities. Items against which no rate or price is entered by a  bidder will 
not be paid for by the Procuring Agency when executed and shall be deemed covered 
by rates and prices for other items in the Bill of Quantities. In  case  of  Composite 
Schedule  of Rates,  if  the  bidder fails  to  mention  the  percentage  above  or  below,  
it shall be deemed to be at par with the rates of Composite Schedule of Rates. 

 
12.3 The bid price submitted by the contractor shall include all rates and prices including 

the  taxes.  All  duties,  taxes  and  other  levies  payable  by  the  contractor  under  the 
contract, or for any  other cause during the  currency  of the execution of the  work  or 
otherwise specified in the contract as on the date seven days prior to the deadline for 
submission of bids.   

 
 Additional / reduced duties, taxes and levies due to subsequent additions or changes in 

legislation  shall  be  reimbursed / deducted as per Sub-Clause 13.7  of  the General 
Conditions of Contract Part-I.  

 
12.4 The rates and prices quoted by the bidders are subject to adjustment during the 

performance of the Contract in accordance with the provisions of Clause 13.7 of the 
Conditions of Contract. The bidders shall furnish the prescribed information for the 
price adjustment formulae in Appendix-C to Bid, and shall submit with their bids such 
other supporting information as required under the said Clause. Adjustment in prices 
quoted by bidders shall  be  allowed  as  per  Sub-Para    4(ii)  of  Section  C  of  
Instructions  to  bidders  and bidding data.   
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IB.13 Currencies of Bid and Payment 
 

13.1 The unit rates and the prices shall be quoted by the bidder entirely in Pak rupees. A 
bidder expecting to incur expenditures in other currencies for inputs to the Works 
supplied from outside the Procuring Agency’s country (referred to as the “Foreign 
Currency Requirements”) shall indicate the same in Appendix-B to Bid. The proportion 
of the Bid Price (excluding Provisional Sums) needed by him for the payment of such 
Foreign Currency Requirements either (i) entirely in the currency of the Bidder’s home 
country or, (ii) at the bidder’s option, entirely in Pak rupees provided always that a 
bidder expecting to incur expenditures in a currency or currencies other than those 
stated in (i) and (ii) above for a portion of the foreign currency requirements, and 
wishing to be paid accordingly, shall indicate the respective portions in his bid. 

 
13.2 The rates of exchange to be used by the bidder for currency conversion shall be the 

selling rates published and authorized by the State Bank of Pakistan prevailing on the 
date, 07 (seven) days prior to the deadline for submission of bids. For the purpose of 
payments, the exchange rates used in bid preparation shall apply for the duration of the 
contract. 

 
IB.14 Bid Validity 

 
14.1 Bids shall remain valid for the period stipulated in the Bidding Data after the Date of 

Bid Opening specified in Clause IB.23. 
 

14.2 In exceptional circumstances, prior to expiry of the original bid validity period, the 
Procuring Agency may request that the bidders extend the period of validity for a 
specified additional period which shall in no case be more than the original bid validity 
period. The request and the responses thereto shall be made in writing. A bidder may 
refuse the request without forfeiting his Bid Security. A bidder agreeing to the request 
will not be required or permitted to modify his bid, but will be required to extend the 
validity of his Bid Security for the period of the extension, and in compliance with 
Clause IB.15 in all respects. 

 
IB.15 Bid Security 

 
15.1 Each bidder shall furnish, as part of his bid, a Bid Security in the amount stipulated in 

the Bidding Data in Pak Rupees or an equivalent amount in a freely convertible 
currency. 

 
15.2 The Bid Security shall be, at the option of the bidder, in the form of Deposit at Call or 

a Bank Guarantee issued by a Scheduled Bank in Pakistan or from a foreign bank duly 
counter guaranteed by a Scheduled Bank in Pakistan in favour of the Procuring Agency 
which should commensurate with the bid validity period. The bank guarantee for bid 
security shall be acceptable in the manner as provided at Annexure BS-1. 

 
15.3 Any bid not accompanied by an acceptable Bid Security shall be rejected by the 

Procuring Agency as non-responsive. 
 
15.4 Bid security shall be released to the unsuccessful bidders once the contract has been 

signed with the successful bidder or the validity period has expired. 
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15.5 The Bid Security of the successful bidder will be returned when the bidder has 

furnished the required Performance Security and signed the Contract Agreement. 
 
15.6 The Bid Security may be forfeited: 

 
(a) if the bidder withdraws his bid except as provided in Sub-Clause 22.1; 
 
(b) if the bidder does not accept the correction of his Bid Price pursuant to Sub-

Clause 27.2 hereof; or 
 

 (c) In the case of successful bidder, if he fails within the specified time limit to: 
 

(i) furnish the required Performance Security; or 
(ii) sign the Contract Agreement. 

 
IB.16 Alternate Proposals by Bidder 
 

16.1 Each bidder shall  submit  only one bid  either  by himself,  or as  a member of  a joint 
venture,  until and unless  they have  been  requested  or permitted  for  alternative  bid, 
then he has to purchase separate bidding documents and alternate bid shall be treated 
as separate bid.   

 
16.2 Alternate  proposals  are  allowed  only  for  procurement  of  works  where technical 

complexity  is involved  and more  than  one designs  or  technical  solutions are being 
offered. Two stage two envelope bidding procedure will be appropriate when alternate 
proposal is required.  

 
16.3 Alternate  bid(s)  shall  contain  (a)  relevant  design  calculations;  (b)  technical 

specifications;  (c)  proposed  construction  methodology;  and  (d)  any  other  relevant 
details / conditions, provided that the total sum entered on the  Form  of Bid shall be 
that which represents complete compliance with the bidding documents. 

 
IB.17 Pre-Bid Meeting 

 
17.1 The Procuring Agency may, on his own motion or at the request of any bidder(s), hold 

a pre-bid meeting to clarify issues and to answer any questions on matters related to 
the Bidding Documents. The date, time and venue of pre-bid meeting, if convened, 
shall be communicated to all bidders.  All bidders  or their authorized  representatives 
shall be invited to attend such a pre-bid meeting at their own expense. 

 
17.2 The bidders are requested to submit questions, if any, in writing so as to reach the 

Procuring Agency not later than seven (7) days before the proposed pre-bid meeting. 
 
17.3 Minutes of the pre-bid meeting, including the text of the questions raised and the replies 

given, will be transmitted without delay to all purchasers of the Bidding Documents. 
Any modification of the Bidding Documents listed in Sub-Clause 7.1 hereof which may 
become necessary as a result of the pre-bid meeting shall be made by the Procuring 
Agency exclusively through the issue of an Addendum pursuant to Clause IB.9 and not 
through the minutes of the pre-bid meeting.  

 
17.4 Absence at the pre-bid meeting will not be a cause for disqualification of a bidder. 
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IB.18 Format and Signing of Bid 

 
18.1 Bidders are particularly directed that the amount entered on the Form of Bid shall be 

for performing the Contract strictly in accordance with the Bidding Documents. 
 
 

18.2 All appendices to Bid are to be properly completed and signed. 
 

 
18.3 Alteration is not to be made in the Form of Bid nor in the Appendices thereto except in 

filling up the blanks as directed. If any such alterations be made or if these instructions 
be not fully complied with, the bid may be rejected. 

 
 
18.4 Each bidder shall prepare by filling out the forms completely and without alterations 

and shall provide an  original  copy  along  with  photocopies  as  per  the  requirement  
of  the  procuring agency specified in the bidding data. The original as well as copies 
of the document shall be clearly marked as “ORIGINAL” and „COPY”, as the case 
may be. If there is any discrepancy between original and copy (ies) then the original 
shall prevail. 

 
 
18.5 The original and all copies of the bid shall be typed or written in indelible ink (in the 

case of copies, Photostats are also acceptable) and shall be signed by a person or 
persons duly authorized to sign on behalf of the bidder pursuant to Sub- Clause 11.1(a) 
hereof. All pages of the bid shall be initialled and stamped by the person or persons 
signing the bid. 

 
 
18.6 The bid shall contain no alterations, omissions or additions, except to comply with 

instructions issued by the Procuring Agency, or as are necessary to correct errors made 
by the bidder. Such corrections shall be initialled by the person (s) signing the bid. 

 
 
18.7 Bidders shall indicate in the space provided in the Form of Bid their full and proper 

addresses at which notices may be legally served on them and to which all 
correspondence in connection with their bids and the Contract is to be sent. 

 
 
18.8 Bidders should retain a copy of the Bidding Documents as their file copy. 
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D. SUBMISSION OF BIDS 
 

IB.19 Sealing and Marking of Bids through EPADs (Procedure as stated & directed by the 
SPPRA for E-Procurement) 
 
 

19.1 Single stage – Two Envelope procedure (SPPR Rule 46(1)) 
 
 

(a)  Each bid shall comprise Two envelope/file containing the technical & financial 
proposal And required information stated at Clause IB.3 along with relevant experience 
& turnover of last five years 

  
(b)  all bids shall be opened and evaluated in the manner as described in notice 

Inviting Bids 
 

 

19.2 The inner and outer envelopes shall: 
 

(a) be addressed at the  address provided in the Bidding Data; 
  
 

(b) bear the  name and identification number of the contract as defined in the 
Bidding Data; and 

 
 

(c) provide a warning not to open before the time and date for bid opening, as 
specified in the Bidding Data. 

 
 

19.3 In addition to the identification required in Sub- Clause 19.2 hereof, the inner envelope 
shall indicate the name and address of the bidder to enable the bid to be returned 
unopened in case it is declared “late” pursuant to Clause IB.21 

 
 
19.4 If the outer envelope is not sealed and marked as above, the Procuring Agency will 

assume no responsibility for the misplacement or premature opening of the Bid. 
 

IB.20 Deadline for Submission of Bids (Procedure as stated by SPPRA for E-Procurement) 
 
20.1 (a) Bids must be received by the Procuring Agency at the address specified no 

later than the time and date stipulated in the Bidding Data. 
 

 (b) Bids with charges payable will not be accepted, nor will arrangements be 
undertaken to collect the bids from any delivery point other than that specified 
above. Bidders shall bear all expenses incurred in the preparation and delivery 
of bids. No claims will be entertained for refund of such expenses. 

 
(c) Where delivery of a bid is by mail and the bidder wishes to receive an 

acknowledgment of receipt of such bid, he shall make a request for such 
acknowledgment in a separate letter attached to but not included in the sealed 
bid package. 

 
(d) Upon request, acknowledgment of receipt of bids will be provided to those 



 

(13) 
 

making delivery in person or by messenger. 
I-10 

 
20.2 The Procuring Agency may, at his discretion, extend the deadline for submission of 

bids by issuing an amendment in accordance with Clause IB.9, in which case all rights 
and obligations of the Procuring Agency and the bidders previously subject to the 
original deadline will thereafter be subject to the deadline as extended. 

 
IB.21 Late Bids 

 
21.1 (a) Any bid received by the Procuring Agency after the deadline for submission 

 of bids prescribed in Clause IB.20 will be returned unopened to such bidder.  
 
(b) Delays in the mail, delays of person in transit, or delivery of a bid to the wrong 

office shall not be accepted as an excuse for failure to deliver a bid at the proper 
place and time. It shall be the bidder’s responsibility to submit the bid in time. 

 
IB.22 Modification, Substitution and Withdrawal of Bids 
 

22.1 Any bidder may modify, substitute or withdraw his bid after bid submission provided 
that the modification, substitution or written notice of withdrawal is received by the 
Procuring Agency prior to the deadline for submission of bids. 

 
22.2 The modification, substitution, or notice for withdrawal of any bid shall be prepared, 

sealed, marked and delivered in accordance with the provisions of Clause IB.19 with 
the outer and inner envelopes additionally marked “MODIFICATION”, 
“SUBSTITUTION” or “WITHDRAWAL” as appropriate. 

 
22.3 No bid may be modified by a bidder after the deadline for submission of bids except in 

accordance with Sub-Clauses 22.1 and 27.2. 
 
22.4 Withdrawal of a bid during the interval between the deadline for submission of bids 

and the expiration of the period of bid validity specified in the Form of Bid may result 
in forfeiture of the Bid Security in pursuance to Clause IB.15. 

 
E. BID OPENING AND EVALUATION 

 
IB.23 Bid Opening 

 
23.1 The Procuring Agency will open the bids, including withdrawals, substitution and 

modifications made pursuant to Clause IB.22, in the presence of bidders’ 
representatives who choose to attend, at the time, date and location stipulated in the 
Bidding Data. The bidders or their representatives who are present shall sign an 
attendance sheet. 

 
23.2 Envelopes marked “MODIFICATION”, “SUBSTITUTION” or “WITHDRAWAL” 

shall be opened and read out first. Bids for which an acceptable notice of withdrawal 
has been submitted pursuant to Clause IB.22 shall not be opened. 

 
23.3 Procuring agency shall read aloud the name of the bidder, total bid price and price of 

any Alternate Proposal(s), if any, discounts, bid modifications,   substitution  and 
withdrawals, the  presence or absence of  bid security, and such other  details  as  the 
procuring agency may consider appropriate, and total amount of each bid, and of any 
alternative  bids if  they have  been requested  or  permitted,  shall  be  read  aloud  and 
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23.4 Procuring Agency shall prepare minutes of the bid opening, including the information 
disclosed to those present in accordance with the Sub-Clause 23.3. 

 
IB.24 Process to be Confidential (SPP Rule 53) 

 
24.1 Information  relating  to  the examination,  clarification, evaluation  and  comparison 

of bid and recommendations for the award of a contract shall not be disclosed to bidders 
or  any  other  person  not  officially  concerned  with  such  process  before  the 
announcement of bid evaluation report in accordance with  the  requirements  of Rule 
45, which states that Procuring agencies shall announce the results of bid evaluation in 
the form of a report giving reasons for acceptance or rejection of bids. The report shall  
be  hoisted  on  website  of  authority  and  that  of  procuring  agency  if  it  website 
exists and intimated to all bidders at least seven (7) days prior to the award of contract 
The  announcement  to  all  bidders  will  include  table(s)  comprising  read out prices, 
discounted  prices, price adjustments made, final evaluated prices and 
recommendations  against all the bids evaluated. Any effort by  a bidder to influence 
the  procuring  agency s  processing  of  bids  or  award  decisions  may  result  in  the 
rejection  of such  bidder s  bid. Whereas,  any  bidder  feeling  aggrieved,  may  lodge  
a written complaint as per Rule 31; however mere fact of lodging a complaint shall not 
warrant suspension of the procurement process.  

 
IB.25 Clarification of Bids (SPP Rule 43) 

 
25.1 To assist in the examination, evaluation and comparison of bids, the Procuring Agency 

may, at its discretion, ask any bidder for clarification of the bid, including breakdowns 
of unit rates. The request for clarification and the response shall be in writing but no 
change in the price or substance of the bid shall be sought, offered or permitted except 
as required to confirm the correction of arithmetic errors discovered by the Procuring 
Agency in the evaluation of the bids in accordance with Clause IB.28. 

 
IB.26 Examination of Bids and Determination of Responsiveness 

 
26.1 Prior to the detailed evaluation of bids, the procuring agency will determine whether  

the  bidder  fulfills  all  codal  requirements  of  eligibility  criteria  given  in  the  tender 
notice  such  as  registration  with  tax  authorities,  registration  with  PEC  (where 
applicable),  turnover  statement,  experience  statement,  and  any  other  condition 
mentioned in the NIT and bidding document. If the bidder does not fulfill any of these 
conditions, it shall not be evaluated further. 

 
26.2 Once  found  to be fulfilling the eligibility criteria, as mentioned in sub- clause  26.1, 

the  bids  of  eligible  bidders  will  be  evaluated  for  technical  responsiveness  as  per 
specification  and  criteria  given  in  the  bidding  documents.  Technical and financial 
evaluations may be carried  out in accordance with  single stage-one envelope, single 
stage-two envelopes, or two stage-two envelopes bidding procedures, depending on the 
selection procedure adopted by the procuring agency. 

 
26.3 A bid will be considered technically responsive if it (i) has been properly signed; (ii) is  

accompanied  by  the  required  bid  security;  and  (iii)  conforms  to  all  the  terms, 
conditions and specifications of the bidding documents, without material deviation or 
reservation.  A  material  deviation  or  reservation  is  one  (i)  which  affect  in  any 
substantial  way the scope,  quality or  performance  of the  works;  (ii)  which limits in 
any substantial way, inconsistent with the bidding documents, the procuring agency s 
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rights  or  the bidder’s obligations under  the  contract;  or  (iii)  adoption/rectification  
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whereof  would  affect  unfairly  the  competitive  position  of  other  bidders  presenting 
substantially responsive bids.  

 
26.4 If a bid has major deviations to the commercial requirements and technical 

specifications will be considered technically non responsive. As a general rule, major 
deviations are those that if accepted, would not fulfill the purposes for which the bid is 
requested, or would prevent a fair comparison or affect the ranking of the bids that are 
compliant with the bidding documents.   

 
(A). Major (material) Deviations include:-  
 

(i) has not been properly signed;   
(ii) is not accompanied by the bid security of required amount and manner;   
(iii) stipulating price adjustment when fixed price bids were called for;  
(iv) failing to respond to specifications;  
(v) failing to comply with Mile-stones/Critical dates provided in Bidding 

Documents;  
(vi) sub-contracting contrary to the Conditions of Contract specified in Bidding 

Documents;   
(vii) refusing to bear important responsibilities and liabilities allocated in the 

Bidding Documents, such as performance guarantees and insurance 
coverage;   

(viii) taking exception to critical provisions such as applicable law, taxes and 
duties and dispute resolution procedures;  

(ix) a material deviation or reservation is one :  
 (a) which affect in any substantial way the scope, quality or  performance  
  of the works;  
 (b) adoption/rectification whereof would affect unfairly the competitive 
  position of other bidders presenting substantially responsive bids. 

 
(B) Minor Deviations  
 

(i) Bids that offer deviations acceptable to the Procuring Agency and which 
can be assigned a monetary value may be considered substantially 
responsive at least as to the issue of fairness. This value would however be 
added as an adjustment for evaluation purposes only during the detailed 
evaluation process.  

 
26.5 If a bid is not substantially responsive, it will be rejected by the procuring agency, and 

may not subsequently  be made responsive by correction  or withdrawal  of  the  non-
conforming deviation or reservation. 

 
IB.27 Correction of Errors 

27.1 Bids determined to be substantially responsive will be checked by the Procuring 
Agency for any arithmetic errors. Errors will be corrected by the Procuring Agency as 
follows: 
 
(a) where there is a discrepancy between the amounts in figures and in words, the 

amount in words will govern; and 
(b) where there is a discrepancy between the unit rate and the line item total 

resulting from multiplying the unit rate by the quantity, the unit rate as quoted 
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 will govern, unless in the opinion of the Procuring Agency there is an  
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obviously gross misplacement of the decimal point in the unit rate, in which 
case the line item total as quoted will govern and the unit rate will be corrected. 

 
27.2 The amount stated in the Form of Bid will be adjusted by the Procuring Agency in 

accordance with the above procedure for the correction of errors and with the 
concurrence of the bidders, The amount thus corrected shall be considered as binding 
upon the bidder. If the bidder does not accept the corrected bid price, his bid will be 
rejected,  and  the  bid  security  shall  be  forfeited  in  accordance  with  sub-  clause  
IB 15.6(b) hereof.  

 
IB.28 Evaluation and Comparison of Bids 
 

28.1 The Procuring Agency will evaluate and compare only the Bids determined to be 
substantially responsive in accordance with Clause IB.26. 

 
28.2 In evaluating the Bids, the Procuring Agency will determine for each Bid the evaluated 

Bid Price by adjusting the Bid Price as follows: 
 

 (a) making any correction for errors pursuant to Clause IB.27; 
(b) excluding Provisional Sums and the provision, if any, for contingencies in the 

Summary Bill of Quantities, but including competitively priced Daywork; and 
(c) making an appropriate adjustment for any other acceptable variation or 

deviation. 
 
28.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, 

applied over the period of execution of the Contract, shall not be taken into account in 
Bid evaluation. 

 
28.4 If the bid of the successful bidder is seriously unbalanced in relation to the procuring 

agency’s  estimate  of  the  cost  of  work  to  be  performed  under  the  contract,  the 
procuring agency may require the bidder to produce detailed price analyses for any or 
all  items  of  the  Bill  of  Quantities  to  demonstrate  the  internal  consistency  of  
those prices with the construction methods and schedule proposed. After evaluation of 
the price analyses, the procuring agency may require that the amount of the 
Performance Security set forth in clause IB.32 be increased at the expense of the 
successful bidder to a level sufficient to protect the procuring agency against financial 
loss in the event of default of the successful bidder under the contract.  

 
28.5 “Corrupt  and  Fraudulent  Practices”: Bidders  may  be  excluded  if  involved  in 

means either one or any combination of the practices given below SPP Rule2(q);  
 

(i) “ Coercive Practice ” means any impairing or harming, or threatening to impair 
or harm, directly or indirectly, any party or the property of the party to influence 
the actions of a party to achieve a wrongful gain or to cause a wrongful loss to 
another party;  

 
(ii) “ Collusive Practice ” means any arrangement between two or more parties to 

the procurement process  or contract  execution,  designed  to  achieve  with  or  
without the  knowledge  of  the  procuring  agency  to  establish  prices  at  
artificial, noncompetitive levels for any wrongful gain;  
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(ii) “Corrupt Practice” means the off ering, giving, receiving or soliciting, directly 
or  indirectly,  of  anything  of  value  to  influence  the  acts  of  another  party  
for wrongful gain;  

 

(iv) “ Fraudulent  Practice”   means  any  act  or  omission,  including  a 
misrepresentation, that knowingly or recklessly misleads, or attempts to 
mislead, a party to obtain a financial or other benefit or to avoid an obligation;  

 

(v) “Obstructive  Practice”   means  harming  or  threatening  to  harm,  directly  
or indirectly,  persons  or  their  property  to  influence  their  participation  in  a 
procurement  process,  or  affect  the  execution  of  a  contract  or  deliberately 
destroying,  falsifying,  altering  or  concealing  of  evidence  material  to  the 
investigation or making false statements before investigators in order to 
materially impede  an  investigation  into  allegations  of  a  corrupt,  fraudulent,  
coercive  or collusive practice; or threatening, harassing or intimidating any 
party to prevent it from  disclosing  its  knowledge  of  matters  relevant  to  the  
investigation  or  from pursuing the investigation,  or acts intended to  materially  
impede  the  exercise of inspection and audit rights provided for under the Rules.  

 
28.6 Evaluation Report (SPP Rule 45)  

 

After the completion of evaluation process, as described in clauses IB 27 and IB 28, the 
procuring agency shall announce the results of bid evaluation in the form of report 
(available on the website of the authority) giving reasons for acceptance and rejection 
of bid. The report shall be  hoisted  on website of  the authority and that  of  procuring 
agencies if its website exists and intimated to all bidders at least seven (7) days prior to 
the award of contract.  

 
F. AWARD OF CONTRACT   
 
IB.29 Award (SPP Rule 49) 
 

29.1 Subject to Clauses IB.30 and IB.34, the Procuring Agency shall award the Contract to 
the bidder whose bid has been determined to be substantially responsive to the Bidding 
Documents and who has offered the lowest evaluated Bid Price, but not necessarily the 
lowest submitted price, within the    original  or extended period of bid validity. 
Provided that such bidder has been determined to be eligible in accordance with the 
provisions of clause IB 03 and qualify pursuant to sub-clause IB 29.2. 

 

29.2 The Procuring Agency, at any stage of the bid evaluation, having credible reasons for  
or prima facie evidence of any deficiency(ies) in supplier’s or contractor’s capacities, 
may require the suppliers or contractors to provide information concerning their 
professional, technical, financial, legal or managerial competence whether already pre-
qualified or not: 

 

 Provided that such qualification shall only be laid down after recording reasons therefor 
in writing. They shall form part of the records of that bid evaluation report. 

 
IB.30  Procuring Agency’s Right  to  reject all  Bids  or  Annul / Cancellation the Bidding Process  

(SPP Rule 25)   
 

30.1 Notwithstanding Clause IB.29, and  provision  of  the  rule:  (1)  A  procuring  agency 
reserves may cancel the bidding process at any time prior to the acceptance of a bid or 
proposal; (2) The procuring agency shall incur no liability towards bidders solely by 
virtue  of  its  invoking  sub–rule  (1);   
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 (3)  Intimation  of  the  cancellation  of  bidding process shall be given promptly to all 

bidders and bid security shall be returned along with  such  intimation;  (4)  The  
procuring  agency  shall,  upon  request  by  any  of  the bidders, communicate to such 
bidder, grounds for cancellation of the bidding process, but is not required to justify such 
grounds. 

 
IB.31 Notification of Award (SPP Rule 25) 

 
31.1 Prior  to  expiry  of the  period  of  bid  validity,  including  extension,  prescribed by  

the procuring agency, the procuring agency shall notify the  successful bidder in  writing 
(“Letter of Acceptance”) that his bid has been accepted. This letter shall mention the 
sum  which  the  procuring  agency  will  pay  to  the  contractor  in  consideration  of  
the execution and completion of the works by the contractor as prescribed by the 
contract (hereinafter and in the conditions of contract called the “Contract Price”).  

31.2 No negotiation  with  the  bidder  having evaluated  as  lowest  responsive  or  any  other 
bidder shall  be  permitted, however,  procuring agency  may hold meetings to clarify 
any item in the bid evaluation report.  

31.3 The notification  of  award  and  its  acceptance  by  the  bidder  will  constitute  the 
formation of the contract, binding the procuring agency and the bidder till signing of the 
formal Contract Agreement.  

31.4 Upon furnishing  by the successful bidder of  a Performance Security  and  signing of 
the contract,  the procuring  agency  will  promptly  notify the  name  of  the  successful 
bidder to all bidders and return their bid securities accordingly.  

31.5 Within  seven  days of  the  award  of contract, procuring  agency shall publish on  the 
website of the Authority and on its own website, if such a website exists, the results of 
the bidding process,  identify  the  bid  through  procurement  identifying  numbers,  and 
the following information: 

  
 (1) Evaluation Report;  
 (2) Form of Contract and letter of Award; 
 (3) Bill of Quantities or Schedule of Requirement.  

 
31.6 Debriefing (SPP Rule 51).  

 
 (a) A bidder may ask the procuring agency for reasons for non acceptance  of  

his bid and may request for a debriefing meeting and procuring  agency shall 
give him  the  reasons  for  such  non  acceptance,  either   in  writing  or  by  
holding  a debriefing meeting with such a bidder.   

 (b) The requesting bidder shall bear all the costs of attending such a  debriefing.  
 
IB.32 Performance Security (SPP Rule 39) 
 

32.1 The successful bidder shall furnish to the Procuring Agency a Performance Security in 
the form pay order or demand draft or bank guarantee, and  the amount stipulated in 
the Bidding Data and the  Conditions of Contract within  a period of 28 days after the 
receipt of  Letter of Acceptance. 

32.2 Failure of the successful bidder to comply with the requirements of Sub-Clause IB.32.1 
or Clauses IB.33 or IB.35 shall constitute sufficient grounds  for the annulment of the 
award and forfeiture of the Bid Security. 

32.3 Validity of performance security shall extend at least ninety days beyond the date of 
completion of contract, or as mentioned in the bidding data to cover defects liability 
period or maintenance period subject to final acceptance by the procuring agency. 
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IB.33 Signing of Contract Agreement (SPP Rule 39) 

 
33.1 Within 14 days from the date of furnishing of acceptable Performance  Security under 

the Conditions of Contract, the Procuring Agency will send the successful bidder the 
Contract Agreement in the form provided in the Bidding Documents, incorporating all 
agreements between the parties. 

33.2 The formal Agreement between the Procuring Agency and the successful bidder shall 
be executed within 14 days of the receipt of the Contract Agreement by the successful 
bidder from the Procuring Agency. 

33.3 A procurement contract shall come into force when the procuring agency requires signs 
contract,  the  date  on  which  the  signatures  of  both  the  procuring  agency  and  the 
successful bidder are affixed to the written contract. Such affixing of signatures shall 
take place within the time prescribed in the bidding documents. Provided that the 
procuring agency may reduce the maximum time limit for signing of contract, as and 
when required, and shall be mentioned in the bidding documents.  

 
33.4 Stamp Duty.  

 

 The formal Agreement between the Procuring Agency and the successful bidder shall 
be  duly  stamped at rate  of 0.35% *of bid price  (updated from  time  to  time) stated  
in Letter of Acceptance 

 
IB.34 General Performance of the Bidders 
 

 Procuring  agency may in  case  of consistent poor  performance  of the contractor and his 
failure to  remedy the underperforming contract may take  such action  as may be deemed 
appropriate under the circumstances of the case including the rescinding the contract and/or 
black listing of such contractor and debarring him from participation in future bidding process.  

 
IB.35 Integrity Pact (SPP Rule 89) 
 

 The Bidder shall sign and stamp the Integrity Pact provided at Appendix-L to Bid in the Bidding 
Documents for all Provincial/Local Government procurement contracts exceeding Rupees ten 
million. Failure to provide such Integrity Pact shall make the bidder non-responsive.  

 
IB.36 Instructions not Part of Contract 
 

Bids shall be prepared and submitted in accordance with these Instructions which are provided 
to assist bidders in preparing their bids, and do not constitute part of  the   Bid or the Contract 
Documents. 

 
* Note: See Bidding Data 

 
IB.37 Arbitration (SPP Rule 34)   

 
Any dispute  that  is not  amicably resolved  shall be  finally  settled,  unless  otherwise specified 
in the Contract, under the  Arbitration Act 1940  updated from time  to time and would be held 
anywhere in the Province of  Sindh at the discretion  of procuring agency. 

 



 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

BIDDING  
DATA  
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Bidding Data 
 
1.1 Name and Address of the Procuring Agency: 
              JINNAH SINDH MEDICAL UNIVERSITY, KARACHI 

Executive Engineer,  
Work & Services,  
Jinnah Sindh Medical University,  
Rafiqui H.J. Shaheed Road, Karachi. 
 

1.1 Name of the Project & Summary of the Works: 
 

REPAIR & RENOVATION OF LECTURE HALLS & BOARD ROOM OF JINNAH 
SINDH MEDICAL UNIVERSITY KARACHI 
 
The scope of work includes miscellaneous repair and renovation work of Board Room & 
Lecturer Halls. 
  

2.1 Name of the Borrower/Source of Financing/Funding Agency: 
 

The project is financed by University own funds 
 
2.1 Amount and type of financing: Not Applicable 
 
8.1 Time limit for clarification: 
 

Bidders may seek clarification in writing at least Five (05) days before tender opening. 
 
 
10.1  Bid language: 
 

English 
 
 
13.1 Bidders to quote entirely in Pak. Rupees only. 
 
14.1 Period of Bid Validity: 

 
90 days after the date of Bid opening 
 
 

15.1 Amount of Bid Security: 
 

Bid Security of fixed amount of Rs.05 Million of the quoted Bid Price in the form of Pay order 
(only) in favor of Jinnah Sindh Medical University 

 
 
17.1 Venue, time, and date of the pre-Bid meeting: 
 

Venue:    As notified in Notice Inviting Tenders (NIT) 
Time and date: As notified in Notice Inviting Tenders (NIT) 
 
 

BD-2 
18.4 Number of copies of the Bid to be completed and returned: 
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Bids shall be submitted sickly as per procedure stated for E-Procurements on EPADs as 
prescribed by SPPRA.  

 
19.2(a) Address for the purpose of Bid & Bid Security submission: 
 

Bids shall be submitted sickly as per procedure stated for E-Procurements on EPADs as 
prescribed by SPPRA 
 
Bid Security will submitted at  
Procurement Office  
6th Floor Dental OPD Building 
Jinnah Sindh Medical University,  
Rafiqui H.J. Shaheed Road, 
Karachi. 
Postal Code# 75510 
Tel: 99205185 Ext. 3009, www.jsmu.edu.pk 
 

19.2(b) Name and Number of the Contract: (_________) 
 
20.1(a) Deadline for submission of bids: 
 

As notified in Notice Inviting Tenders NIT 
 

23.1 Venue, time, and date of Bid opening:  
 

Venue: As notified by the Procuring Agency in Notice Inviting Tenders 
Time:   As notified by the Procuring Agency in Notice Inviting Tenders 
Date:   As notified by the Procuring Agency in Notice Inviting Tenders 
 

26. Examination of Bids and Determination of Responsiveness/Qualification: 
 

The bids shall be prepared and submitted as per SPPRA 2010 (Amended 2021) Rule 
46(2)“Single Stage – Two Envelope” bidding process. However, it is essential that each bidder 
shall submit all required data / information as per Evaluation Criteria Document & Appendices 
to Bid to demonstrate responsiveness and qualification.(as per method stated for E-
Procurement) 

 
32.1 Standard form and amount of Performance Security acceptable to the Employer: 
 

Performance Security shall be equal to 05% of Contract Amount stated in the Letter of 
Acceptance. Such Security shall be in the form of unconditional on-demand Bank Guarantee 
from a Schedule bank in Pakistan. 

32.3 Validity of Performance Security: 
 

Performance Security shall be valid up to completion of Defects Liability Period. 
33.3 Signing of Contract Agreement: 
 

Within fourteen (15) days from the date of furnishing acceptable Performance security, the 
successful bidder shall bring Contract Agreement (as per format given in Tender documents) 
on stamp paper of the value as per stamp duty Act latest version, signed and stamped by him 
for Employer’s signature and stamp. 

33.4 Stamp duty  
Stamp duty on contract agreement or other papers shall be paid by the successful 
bidder/contractor as per percentage given in stamp duty Act latest version.  



  

 
EVALUATION / QUALIFICATION CRITERIA 

 
Evaluation criteria are being given for the benefit of the procuring agency and bidder. 
Evaluation based on Single Stage – Two Envelope procedure is adopted as per SPPRA Rules 
2010 ( amended 2021). Evaluation criteria as set forth in this     proposal are based on 
mandatory requirements and marks / score and both are adopted as the selection method while 
evaluating the constructors / firms. Information will be given in forms and marks will be given 
as per the information given in the submitted technical bid by the bidder. 

 
MANDATORY PROVISIONS/ ELIGIBILITY: 

a) Undertaking on Stamp Paper of Rs.100/- containing that: - 
 Affidavit to the effect that firm has not been black listed previously by any executing 

agency (Government/Semi-Government/Public or Private Sector). 
 In case of any litigation, the firm(s) must provide detail with current status of the litigation. 
 Affidavits to the effect that all documents / particulars / information furnished are true 

and correct. 
 

b) Five years of Experience in the similar type of works i.e building renovation work in 
Government, Semi-government or any tax registered private sector. Subcontract/sister 
firm contracts shall not be acceptable. (Verifiable Work order & completion Certificate 
of the Contract must be attached affirming the past experience)  
 

c) The participating firm(s) must have average annual turnover of Rs.150M or above during 
last 03-years and must be reflected in FBR/Audit report.  

 
d) Active Registration with Income Tax & Sindh Revenue Board (SRB). Must attach last 03-

year FBR tax return & last 03-month SRB return  
 

e) Registration with Pakistan Engineering Council PEC in category C4 or above with 
Specialization Code CE-09, CE-10, EE-01, EE-04 & ME-01. (Valid till 2026) 

 
f) Valid Electrical License issued from Inspectorate of Electrical License Sindh of the similar 

region i.e Karachi with respect to works shown above.  
 

g) The participating firm(s) must have at least (01) similar nature of  Lecture Hall / Auditorium 
renovation work completed and (01) in hand , each project worth Rs.40 M or above  in any  
Government, Semi-government or any tax registered private sector. Subcontract/sister 
firm’s contracts shall not be acceptable. (Verifiable Work order , Contract Agreement & 
completion Certificate of the Contract must be attached-mandatory) 

 
h) List of Machinery and Equipment available with documentary evidence of its Ownership / 

Rental / Leased. 
 

i) Method of PROCUREMENT PROCESS: E-Procurement (Single Stage – Two Envelope) 
(Must Contain Separate Sealed Envelopes for “TECHNICAL PROPOSAL” & 
“FINANCIAL Proposal” otherwise such tenders will not be entertained). 



  

j) FINANCIAL PROPOSALS will be opened for those firms only who qualify the mandatory 
& evaluation criteria requirements. 

k) Conditional or incomplete tenders shall be rejected. 
l) Each page of the Bid Document & Profile of firm must be paginated, signed & stamped by 

Bidder. 
m) Any information regarding the project can be obtained from the office of the undersigned 

during office hours. 
n) In case Government announce any public holiday on scheduled dates, the tender will be 

submitted/ opened on the next working day, as per usual scheduled in accordance with Rule 
41 (3) of SPPRA Rule 2010 (Amended up to date). 

o) Bid Security of Rs. 05 Million of Fixed amount in shape of Call Deposit / Pay Order/ 
Demand Draft from any scheduled Bank of Pakistan in favor of the Employer 

 
In case of failure in above requirements, the proposal of the participating firm(s) shall not be consider for 
further evaluation and shall be disqualified. 

 
 
EVALUATION CRITERIA BASED ON MARKS / SCORE 

 
Aggregate Qualifying Score is 70% but it is mandatory to obtain at least 60% in each of the           following 
sections: - 

 
 

A. COMPANY PROFILE ‐ 10 Marks 
 

i. Period since Firm/ Constructor is in Construction Business 5 Marks 
 

Between 6‐10 years 2.5 Marks 

Above 10 years 5.0 Marks 

Attach your first/old PEC license for reference, as well as your most recent valid PEC 

license. 

 
ii. Office Facilities                                         5 Marks 

 
If office in Karachi  

If outside Karachi 

5.0 Marks 

2.5 Marks 

 

B. EXPERIENCE OF THE FIRM/ COMPANY ‐ 40 Marks 
 
Joint Venture participation/past experience, private (non- tax registered), sister concerned firm’s or 
subcontract indirect from Procuring agency shall not consider in below criteria. 

i. Similar Nature of lecture Hall/Auditorium renovation Work of Rs.40 Million or above 
(each) completed during last 05-years in any Government, Semi-government or any tax 
registered private sector. Subcontract/sister firm’s contracts shall not be acceptable. 
(Verifiable Work order, Contract Agreement & completion Certificate of the Contract must be 
attached-mandatory)  

10-Marks will be given for each Project.                                                             20 Marks                      

ii. Similar Nature of lecture Hall/Auditorium renovation Work of Rs.40 Million or above 
(each) in hand in any Government, Semi-government or any tax registered private sector. 
Subcontract/sister firm’s contracts shall not be acceptable. (Verifiable Work order & Contract  
Agreement of the Contract must be attached-mandatory) 

10-Marks will be given for each Project.                                                                  20 Marks 



  

C. PERSONNEL CAPABILITIES REQUIRED FOR THIS PEOJECT ‐ 10 Marks 
 

Employed Engineers must register with Pakistan Engineering Council (PEC) and also reflected in 

firms PEC license. 

The key technical personnel required at site and factors for marking are as follows: 
 
 

 
S.No 

Description/Position with 
Minimum Qualification & 

Experience 

 
Marks 

Assigned 

 
REMARKS 

 
1. 

 
Project Manager (01 No.) 
B.E. (Civil) registered 
with Pakistan 
Engineering Council 
(PEC) having experience 
of 10 years or above. 

 
 
 

0
4 

 
01 Marks for minimum experience between 10-
15 years.  
02 Additional Marks for experience above 15 
years. 
01 Marks for completion of similar nature 02 
projects. 

 
2. 

 
Site Engineer (01 No.) 
B.E. (Civil) registered 
with Pakistan 
Engineering Council 
(PEC) having 
experience of 5 years or 
above. 

 
 
 

0
3 

 
 

01 Marks for minimum experience between 
05-7 years. 
 01 Additional Marks for experience above 07 
years. 
01 Marks for completion of similar nature 02 
projects. 

 
3. Site Supervisor ‐ B. 

Tech (honors) in 
Civil/Elec/Mech (01 
No) 
B. Tech (honors) having 
minimum 10 years of 
relevant experience or 
DAE  having minimum 
15 years of relevant 
experience. 

 
 
 

0
3 

In case of B. Tech 
01 Marks for minimum experience between 10 ‐
15 years. 
01 Additional Marks for experience above 
15 years. 
 01 Marks for completion of similar nature 
02 projects. In case of D.A.E. 

     01Marks for minimum experience between           
15 ‐20 years. 

01 Additional Marks for experience above 
10 years.  
01 Marks for completion of similar nature 
02 projects. 

 

D. EQUIPMENT CAPABILITY ‐ 10 Marks 
 

i. Critical equipment and number required for the Project shall be specified by the 
Procuring Agency. 

 
ii. High value equipment should be an option to own, lease or hire. 

iii. Total equipment available with the applicant is to be listed along with its current 
mobilization and on‐ going projects. 

 
Details are to be provided as per the below form with documentary proof of ownership 
/ rental / Leased failure to do so can result in rejection of tender). 
 
 
 

 
 



  

Sr. 
No. 

Description Qty. Unit Marks 

1. Generator 25 KVA 1 No. 02 

2. Stucco Machine 2 Nos. 01 

3. Scaffolding Pipe   3000 Rft 1 No. 02 

4. Level Machine with Staff etc. 1 Nos. 02 

5. Wood cutter  2 Nos. 02 

6. Allied Construction Tools & Plants 10 Nos. 01 

 TOTAL MARKS 10 

 
 



 
 
 

 
 
 

E. FINANCIAL SOUNDNESS ‐                                                                                30 Marks 
 

For Financial Status assessment, the Applicants have to submit Income tax returns for the last 
three years and SRB monthly return. Further, the bidder will provide evidence from bank as 
well as audited statement for verifying financial soundness of the bidder. 

 
Average Credit Limit 15 Marks 
 

Bank Letter showing credit limit/worth of the firm 
 

i. upto 50 Million                                                                       10 Marks 
ii. upto 100 Million or above                                                       15 Marks 

 
 
Turnover for last 03 Years 15 Marks 
 

Average Turnover of last 3 financial years (Income Tax & SRB return &Audited Financial 
report affirming the turnover must be attached) 

 
 

i.  150 or above Million                                                                   10 Marks 
ii.  200 or above Million                                                             15 Marks 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 

 
 
 

 
FORM OF BID  

AND  
APPENDICES TO BID 
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FORM OF BID 

 
Bid Reference No. ________________ 
  (Name of Contract/Works) 
To: 

Incharge Work & Services,,  
Jinnah Sindh Medical University,  
Rafiqui H.J. Shaheed Road, 
Karachi. 
 

1. Having examined the Bidding Documents including Instructions to Bidders, Bidding Data, 
Conditions of Contract. Specifications, Drawings and Bill of Quantities and Addenda Nos. 
_________________________________for the execution of the above-named Works, we, the 
undersigned, offer to execute and complete such Works and remedy any defects therein in 
conformity with the Conditions of Contract. Specifications, Drawings, Bill of Quantities and 
Addenda for the sum of Rs. _________________________________________________ 
(Rupees __________________________________________________________) or such 
other sum as may be ascertained in accordance with the said conditions. 

 
2. We understand that all the Appendices attached hereto form part of this Bid. 

 
3. As security for due performance of the undertakings and obligations of this Bid, we submit 

herewith a Bid Security in the amount of Rupees ________________ 
(Rs. ______________________) drawn in your favour or made payable to you and valid for a 
period of ___________days beginning from the date Bids are opened. 
 

4. We/I undertake, if our Bid is accepted, to commence the Works and to complete the whole of 
the Works comprised in the Contract within the time stated in Appendix-A to Bid. 
 

5. We/I agree to abide by this Bid for the period of ______ days from the date fixed for 
receiving the same and it shall remain binding upon us and may be accepted at any time 
before the expiration of that period. 
 

6. Unless and until a formal Agreement is prepared and executed, this Bid, together with your 
written acceptance thereof, shall constitute a binding contract between us. 
 

7. We do hereby declare that the Bid is made without any collusion, comparison of figures or 
arrangement with any other bidder for the Works. 



 

(18) 

FB-2 
 

8. We understand that you are not bound to accept the lowest or any Bid you may receive. 
 
9. We undertake, if our/my bid is accepted, to execute the Performance Security referred to in 

Clause 4.2 of Conditions of Contract for the due performance of the Contract.  
 
10. We  confirm,  if  our bid  is accepted, our firm   shall  be  liable jointly and severally for the 

execution of the Contract and the composition or the constitution of the joint venture shall  not 
be altered without the prior consent of  the  procuring agency.  
(Please delete this in case of Bid form a single bidder)   

 in the capacity of _______duly authorized to sign Bids for and on behalf of   
 

Dated this ___________day of________________20______  
 
 
Signature: ________________________ 
 
in the capacity of _______duly authorized to sign Bids for and on behalf of  
 
________________________________________________________ 
  (Name of Bidder in Block Capitals) 
    (Seal) 
 
Address:___________________________________________________________ 
__________________________________________________________________ 
__________________________________________________________________ 
 
 
Witness:  
 
Signature: _____________________________ 
Name: ________________________________ 
 
Address. __________________________________________________________ 

____________________________________________________________ 
 Occupation_________________________________________________________ 
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Appendix-A to Bid 

SPECIAL STIPULATIONS 
Clause Conditions of Contract 

S.No Description *Ref Summary 
1. Engineer’s Authority to issue Variation in  

emergency 
3.1 15% of the Contract Price stated in the 

Letter of Acceptance & as per SPPRA 
Rule 16. 

2. Amount of Performance Security 4.2 05% of contract price stated   in the 
Letter of Acceptance. Performance 
Security shall be in the form of bank 
guarantee from a Schedule bank in 
Pakistan. 

3. Time for Furnishing Programme 8.3 Within 14 days from the date of receipt 
of Letter of Acceptance. 

4. Minimum amount of Third Party Insurance 18.3 Rs. 500,000/- for property damage and 
Rs. 500,000/- for personnel injury / 
death per occurrence with number of 
occurrences unlimited. 

5. Time for Commencement 8.1 Within 07 days from the date of receipt 
of Engineer’s Notice to Commence 
which shall be issued within fourteen 
(15) days after signing of Contract 
Agreement or issuance of LOA. 

6. Time for Completion 8.2 & 
10.2 

Four (04) calendar Months from the 
date of receipt of Engineer’s Notice to 
Commence. 

7. a) Amount of Liquidated Damages / Delay 
Damages/Penalties 

8.7 0.08% of Contract Amount for each day 
of delay in completion of the Works 
subject to a maximum of 10% of 
Contract Price stated in the Letter of 
Acceptance. 

 b)Amount of Bonus  Not Applicable 

8. Defects Liability Period 11.1 90 days from the effective date of 
Taking Over Certificate. 

9. Percentage of Retention Money 14.2 5 % of the amount of Interim Payment 
Certificate & will be release after 
successful completion of defect liability 
period. 

10. Limit of Retention  Money 14.2 5 % of Contract Price stated in the 
Letter of Acceptance. 

11. Minimum amount of Interim Payment 
Certificates (Running Bills) 

14.2 PKR 5.0Millon. Partial & Progressive 
Part Payment against item(s) of work is 
permissible as verified by the engineer. 

12 Time of Payment from delivery of 
Engineer’s Interim Payment Certificate to 
the Procuring Agency. 

14.7 60days from the Issuance date of   
Interim Payment Certificate by the 
Engineer. 

13 Mobilization & Secure Advance *14.2 Not Applicable   
 

*Note: For complete text please Refer related clause in Conditions of Contract  
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Appendix-B to Bid 

 
FOREIGN CURRENCY REQUIREMENTS 

 
1. The Bidder may indicate here in below his requirements of foreign currency (if any), with 

reference to various inputs to the Works. 
 
2. Foreign Currency Requirement as percentage of  the Bid Price excluding Provisional Sums 

_______%. 
 
3. Table of Exchange Rates 
 

Unit of Currency Equivalent in Pak. Rupees 
  
Australian Dollar -------------------------- 
Euro -------------------------- 
Japanese Yen -------------------------- 
U.K. Pound -------------------------- 
U.S. Dollars -------------------------- 
--------------------------- -------------------------- 
--------------------------- -------------------------- 

 



 

(21) 

BC-1 
Appendix-C To Bid 

 
PRICE ADJUSTMENT UNDER CLAUSE 70/13.80 

OF CONDITIONS OF CONTRACT 
 

 The source of indices and the weightages or coefficients for use in the adjustment formula under 
Clause 13.80 shall be as follows: 

 
  

 
Cost  
Element 

Description Weightages Applicable index 

(1) (2) (3) (4) 
(i) Fixed Portion   
(ii) Cement – in bags   
(iii) Reinforcing Steel   

    
 Total   

 
Notes: 
 
1) Indices for “(ii)”, “(iii)” & “(iv)” are taken from the Government of Pakistan Federal Bureau 

of Statistics, Monthly Statistical Bulletin. For steel reinforcement the prices for 1/2” dia bar 
shall be referred. The base cost indices or prices shall be those applying 28 days prior to the 
latest day for submission of bids. Current indices or prices shall be those applying 28 days prior 
to the last day of the monthly billing period. 

 
2)  Any fluctuation in the indices or prices of materials other than those given above shall not be 

subject to adjustment of the Contract Price. 
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Appendix-D to Bid 
 

BILL OF QUANTITIES 
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Appendix-E to Bid 
 

 
PROPOSED CONSTRUCTION SCHEDULE 

 
Pursuant to Sub-Clause 8.2 of the General Conditions of Contract, the Works shall be completed on or 
before the date stated in Appendix-A to Bid. The Bidder shall provide as Appendix-E to Bid, the 
Construction Schedule in the bar chart (CPM, PERT or any other to be specified herein) at least in form 
of latest MS Project or approved,  showing the sequence of work items and the period of time during 
which he proposes to complete each work item in such a manner that his proposed programme for 
completion of the whole of the Works and parts of the Works may meet Employer’s overall completion 
targets in days noted below and counted from the date of receipt of Engineer’s Notice to Commence. 
The bidders shall propose completion time for major milestones of the project to ensure effective 
monitoring: 
 
The contractor shall submit work plan for each building and a comprehensive plan for complete Package 
containing all Buildings. 
 
 Description     Time for Completion 
 
 a) Whole Works    Four (04) calendar months 
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Appendix-F to Bid 
 
 

METHOD OF PERFORMING THE WORK 
 
The Bidder is required to submit a narrative outlining the method of performing the Work. The narrative 
should indicate in detail and include but not be limited to: 
 
1. Organization Chart indicating head office and field office personnel involved in management 

and supervision, engineering, equipment maintenance and purchasing. 
 
2. Mobilization, the type of facilities including personnel accommodation, office accommodation, 

provision for maintenance and for storage, communications, security and other services to be 
used. 

 
3. The method of executing the Works, the procedures for installation of equipment and 

machinery and transportation of equipment and materials to the site of each Building and 
complete project containing all Buildings. 
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Appendix-G to Bid 
 
 

LIST OF MAJOR EQUIPMENT – RELATED ITEMS 
 

The Bidder will provide on Sheet 2 of this Appendix a list of all major equipment and related items, 
under separate heading for items owned, to be purchased or to be arranged on lease by him to carry out 
the Works. The information shall include make, type, capacity, and anticipated period of utilization for 
all equipment which shall be in sufficient detail to demonstrate fully that the equipment will meet all 
requirements of the Specifications. 
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Appendix-G to Bid 
 

LIST OF MAJOR EQUIPMENT 
 
 
 

Owned 
Purchased 
or Leased 

Description of 
Unit (Make, 

Model, Year) 

Capacity 
HP Rating 

Condition Present 
Location or 

Source 

Date of 
Delivery at 

Site 

Period of 
Work on 
Project 

(1) (2) (3) (4) (5) (6) (7) 
 
a.  Owned 
 
 
 
 
 
 

      

 
b. To be 
Purchased 
 
 
 
 
 
 

      

 
c. To be 
arranged 
on Lease 
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Appendix-H to Bid 
 
 

CONSTRUCTION CAMP AND HOUSING FACILITIES 
 

The Contractor in accordance with the Conditions of Contract shall provide description of his 
construction camp’s facilities and staff housing requirements for the building site and for complete 
project . 
 
The Contractor shall be responsible for pumps, electrical power, water and electrical distribution 
systems, and sewerage system including all fittings, pipes and other items necessary for servicing the 
Contractor’s construction camp. 
 
The Bidder shall list or explain his plans for providing these facilities for the service of the Contract as 
follows: 
 
1. Site Preparation (clearing, land preparation, etc.). 
 
2. Provision of Services. 
 

a) Power (expected power load, etc.). 
b) Water (required amount and system proposed). 
c) Sanitation (sewage disposal system, etc.). 

 
3. Construction of Facilities 
 

a) Contractor’s Office. Workshop and Work Areas (areas required and proposed layout, 
type of construction of buildings, etc.). 

b) Warehouses and Storage Areas (area required, type of construction and layout). 
c) Housing and Staff Facilities (Plans for housing for proposed staff, layout, type of 

construction, etc.). 
 
4. Construction Equipment Assembly and Preparation (detailed plans for carrying out this 

activity). 
 
5. Other Items Proposed (Security services, etc.). 
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Appendix-I to Bid 
 
 
 

LIST OF SUBCONTRACTORS 
 

I/We intend to subcontract the following parts of the Work to subcontractors. In my/our opinion, the 
subcontractors named hereunder are reliable and competent to perform that part of the work for which 
each is listed. 
 
Enclosed are documentation outlining experience of subcontractors, the curriculum vitae and 
experience of their key personnel who will be assigned to the Contract, equipment to be supplied by 
them, size, location and type of contracts carried out in the past. 
 
 
 

Part of Works 
(Give Details) 

Subcontractor 
(With Complete Address) 

(1) (2) 
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Appendix-K to Bid 

 
ORGANIZATION CHART 

FOR THE 
SUPERVISORY STAFF AND LABOUR 

 
    (To be filled in by the bidder)  

 
 

The Contractor should have team of reasonably skilled persons in the field of building construction led 
by a Project Manager (B.E Civil) registered in PEC as Professional Engineer, having at least 10 years 
experience in the relevant field. The Project Manager should be authorized to take instruction from the 
Engineer and direct contractor’s crew to complete the works in accordance with the specifications. 
 
The Contractor shall depute B.E civil site engineers in appropriate number as per law and at least one 
experienced supervisor (DAE) at each building site to be  directly responsible for the execution of works 
at site. The contractor must employee experienced lab technician in his laboratory to conduct required 
QA/QC testing at site / lab and to keep record of all tests. 
 
The Contractor shall propose staff for building site and for complete project containing all building 
units. 



 

(30) 

BL-1 
 

Appendix-L to Bid 
(INTEGRITY PACT) 

 
DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. 

 PAYABLE BY THE SUPPLIERS OF GOODS, SERVICES & WORKS CONTRACT 
 

 Contract No.________________ Dated __________________ 
 Contract Value: ________________ 
 Contract Title: _________________ 

 
………………………………… [name of  Contractor] hereby declares that it has not obtained 
or  induced  the  procurement  of  any  contract,  right,  interest,  privilege  or  other  obligation  
or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof 
or any other entity owned or controlled by it (GoS) through any corrupt business practice.  
 
Without  limiting  the  generality  of  the  foregoing,  [name  of  Contractor]  represents  and  
warrants  that  it  has  fully  declared  the  brokerage,  commission,  fees  etc.  paid  or  payable  
to anyone  and not given or  agreed to give and  shall  not give or agree to give to anyone  within 
or  outside  Pakistan  either  directly  or  indirectly  through  any  natural  or  juridical  person, 
including  its  affiliate,  agent,  associate,  broker,  consultant,  director,  promoter,  shareholder, 
sponsor or subsidiary, any commission, gratification, bribe, finder s fee or kickback, whether 
described  as  consultation  fee  or  otherwise,  with  the  object  of  obtaining  or  inducing  the 
procurement  of  a  contract,  right,  interest,  privilege  or  other  obligation  or  benefit  in 
whatsoever form from,  from  Procuring  Agency (PA)  except that which  has  been  expressly 
declared pursuant hereto.  
 
  [name  of Contractor]  accepts full  responsibility  and  strict  liability  that it has  made  and 
will make  full  disclosure  of  all  agreements  and  arrangements  with  all  persons  in  respect  
of  or related to the transaction  with  PA and has not  taken any action or will not  take any 
action  to circumvent the above declaration, representation or warranty.  
 
  [name  of  Contractor]  accepts  full  responsibility  and  strict  liability  for  making  any  false 
declaration,  not  making  full  disclosure,  misrepresenting  facts  or  taking  any  action  likely  
to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, 
right, interest, privilege  or other obligation  or benefit obtained or  procured as aforesaid shall, 
without prejudice to any other rights and remedies available to  PA under any law, contract or 
other instrument, be voidable at the option of PA.  
 
  Notwithstanding  any  rights  and  remedies  exercised  by  PA  in  this  regard,  [name of 
Supplier/Contractor/Consultant] agrees to indemnify PA for any loss or damage incurred by it 
on account of its corrupt business practices and further pay compensation to PA in an amount 
equivalent  to  ten  time  the  sum  of  any  commission,  gratification,  bribe,  finder s  fee  or 
kickback given by [name of  Contractor] as aforesaid for the purpose of obtaining  or inducing 
the  procurement  of  any  contract,  right,  interest,  privilege  or  other  obligation  or  benefit  
in whatsoever form from PA.  

 
 Name of Buyer: ………………  Name of Seller/Supplier: ………… 
 Signature: ……………………  Signature: ………………………… 

 [Seal]     [Seal]    
 



 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

FORMS 
 
 

PERFORMANCE SECURITY 
CONTRACT AGREEMENT 

MOBILIZATION ADVANCE GUARANTEE/BOND 
INDENTURE BOND FOR SECURED ADVANCE  
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BID SECURITY  
(Bank Guarantee) 

 
Security Executed on _______________________________________________________  

(Date) 
Name of Surety (Bank) with Address: ________________________________________  

(Scheduled Bank in Pakistan)  
Name of Principal (Bidder) with Address _______________________________________  
________________________________________________________________________  
Penal Sum of Security Rupees. _____________________ (Rs. _____________________)  
Bid Reference No. _______________________________________________________  KNOW ALL MEN BY 
THESE PRESENTS, that in pursuance of the terms of the bid and at the request of the said Principal 
(Bidder)we, the Surety above named, are held and firmly bound unto 
______________________________________________________  
(hereinafter called the 'Procuring Agency') in the sum stated above for the payment of which sum well and truly 
to be made, we bind ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly 
by these presents.  
 
THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Bidder has submitted the 
accompanying bid dated ______ for Bid No. _______ for_______(Particulars of Bid) to the said Procuring 
Agency; and   
 
WHEREAS, the Procuring Agency has required as a condition for considering said bid that the bidder furnishes 
a bid security in the above said sum from a Scheduled Bank in Pakistan or from a foreign bank duly counter-
guaranteed by a Scheduled  Bank in Pakistan, to the procuring agency, conditioned as under:  
 
(1) that the bid security shall remain in force up to and including the date 28 days after the deadline for 

validity of bids as stated in the Instructions to bidders or as it may be extended by the procuring agency, 
notice of which extension(s) to the Surety is hereby waived;  

 
(2) that the bid security of unsuccessful bidders will be returned by the procuring agency after expiry of its 

validity or upon signing of the Contract Agreement; and  
 
(3) that in the event of failure of the successful bidder to execute the proposed Contract Agreement for such 

work and furnish the required Performance Security, the entire said sum be paid immediately to the said 
procuring agency pursuant to Clause 15.6 of the Instruction to bidders for the successful bidder's failure 
to perform.  

 
NOW THEREFORE, if the successful bidder shall, within the period specified therefore, on the prescribed form 
presented to him for signature enter into a formal Contract with the said procuring agency in accordance with 
his bid as accepted and furnish within twenty eight (28) days of his being requested to do so, a Performance 
Security with good and sufficient surety, as may be required, upon the form prescribed by the said procuring 
agency for the faithful performance and proper fulfilment of the said Contract or in the event of non-withdrawal 
of the said bid within the time specified for its validity then this obligation shall be void and of no effect, but 
otherwise to remain in full force and effect. 
 
PROVIDED THAT the Surety shall forthwith pay the procuring agency, thesaid sum upon first written demand 
of the procuring agency (without cavil or argument) and without requiring the procuring agency to prove or to 
show grounds or reasons for such demand, notice of which shall be sent by the procuring agency by registered 
post duly addressed to the Surety at its address given above.  

 PROVIDED ALSO THAT the procuring agency shall be thesole and finaljudge for deciding whether the 
Principal (Bidder) has duly performed his obligations to sign the Contract Agreement and to furnish the 
requisite Performance Security within the time stated above, or has defaulted in fulfilling said requirements and 
the Surety shall pay without objection the said sum upon demand from the procuring agency forthwith and 
without any reference to the Principal (Bidder) or any other person.  
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IN WITNESS WHEREOF, the above bounden Surety has executed the instrument under its seal on the date 
indicated above, the name and seal of the Surety being hereto affixed and these presents duly signed by its 
undersigned representative pursuant to authority of its governing body. 
 

 SURETY (Bank) 

WITNESS: Signature 

1. Name 

 Title 

Corporate Secretary  (Seal) Corporate Guarantor (Seal) 

  

2.  

  

Name,  Title & Address  
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FORM OF PERFORMANCE SECURITY  
(Bank Guarantee) 

 
 Guarantee No.____________________ 
 Executed on _____________________ 

Expiry date _____________________ 
[Letter by the Guarantor to the Employer] 
 
Name of Guarantor (Bank) with address:_______________________________________ 
       (Scheduled Bank in Pakistan) 
Name of Principal (Contractor) with address:____________________________________ 
________________________________________________________________________ 
Penal Sum of Security (express in words and figures)_____________________________ 
________________________________________________________________________ 
Letter of Acceptance No. ________________________________Dated ______________ 

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding Documents 
and above said Letter of Acceptance (hereinafter called the Documents) and at the request of the said 
Principal we, the Guarantor above named, are held and firmly bound unto the 
__________________________________________________ (hereinafter called the Employer) in the 
penal sum of the amount stated above for the payment of which sum well and truly to be made to the 
said Employer, we bind ourselves, our heirs, executors, administrators and successors, jointly and 
severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS  SUCH, that whereas the Principal has accepted the 
Employer's above said  Letter of  Acceptance for __________________________________________ 
(Name of Contract) for the ____________________________________________ (Name of Project). 

 

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all the 
undertakings, covenants, terms and conditions of the said Documents during the original terms of the 
said Documents and any extensions thereof that may be granted by the Employer, with or without notice 
to the Guarantor, which notice is, hereby, waived and shall also well and truly perform and fulfill all 
the undertakings, covenants terms and conditions of the Contract and of any and all modifications of 
said Documents that may hereafter be made, notice of which modifications to the Guarantor being 
hereby waived, then, this obligation to be void; otherwise to remain in full force and virtue till all 
requirements of Clause 11, Defects Liability, of Conditions of Contract are fulfilled. 

 
Our total liability under this Guarantee is limited to the sum stated above and it is a condition of any 
liability attaching to us under  this  Guarantee that  the  claim  for payment in writing shall be received 
by us within the validity period of this Guarantee, failing which we shall be discharged of our liability, 
if any, under this Guarantee. 
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We, ____________________________________ (the Guarantor), waiving all objections  and defences 
under the Contract, do hereby irrevocably and independently guarantee to pay to the Employer without 
delay upon the Employer's first written demand without cavil or arguments and without requiring the 
Employer to prove or to show grounds or reasons for such demand any sum or sums up to the amount 
stated above, against the  Employer's written declaration that the Principal has refused or failed to 
perform the obligations under the Contract which payment will be effected by the Guarantor to 
Employer’s designated Bank & Account Number. 

PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding whether the 
Principal (Contractor) has duly performed his obligations under the Contract or has defaulted in 
fulfilling said obligations and the Guarantor shall pay without objection any sum or sums up to the 
amount  stated above upon first written demand from the Employer forthwith and without any reference 
to the Principal or any other person. 

IN WITNESS WHEREOF, the above-bounden Guarantor has executed this Instrument under its seal 
on the date indicated above, the name and corporate seal of the Guarantor being hereto affixed and these 
presents duly signed by its undersigned representative, pursuant to authority of its governing body. 

 
         _______________ 
                     Guarantor (Bank) 
 Witness:  
 1. _______________________         Signature _______________ 
 
     _______________________         Name __________________ 
      Corporate Secretary (Seal) 
             Title ___________________ 
 
 2.  _______________________ 
 
      _______________________    _______________________ 
      Name, Title & Address     Corporate Guarantor (Seal)   
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FORM OF CONTRACT AGREEMENT 

 
THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the 
________________ day of__________(month) 20_____ between 
_______________________________________________________________________ (hereafter 
called the “Employer”) of the one part and _____________________________________ (hereafter 
called the “Contractor”) of the other part. 
 
WHEREAS the Employer is desirous that certain Works, viz _______________ should be executed by 
the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works 
and the remedying of any defects therein. 
 
NOW this Agreement witnesseth as follows: 
 
1. In this Agreement words and expressions shall have the same meanings as are respectively 

assigned to them in the Conditions of Contract hereinafter referred to. 
 
2. The following documents after incorporating addenda, if any, except those parts relating to 

Instructions to Bidders shall be deemed to form and be read and construed as part of this 
Agreement, viz: 
 
(a) The Contract Agreement; 
(b) The Letter of Acceptance; 
(c) The completed Form of Bid; 
(d) Special Stipulations (Appendix-A to Bid); 
(e) The Particular Conditions of Contract – Part II; 
(f) The General Conditions – Part I; 
(g) The priced Bill of Quantities (Appendix-D to Bid); 
(h) The completed Appendices to Bid (B, C, E to L); 
(i) The Drawings; 
(j) The Specifications. 
(k) _____________________________ (any other) 

 
3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the 
Works and remedy defects therein in conformity and in all respects with the provisions of the 
Contract. 

 
4. The Employer hereby covenants to pay the Contractor, in consideration of the execution and 

completion of the Works as per provisions of the Contract, the Contract Price or such other sum 
as may become payable under the provisions of the Contract at the times and in the manner 
prescribed by the Contract. 
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IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day, 
month and year first before written in accordance with their respective laws. 
 
 
Signature of the Contactor Signature of Employer 
______________________ _____________________ 
(Seal) (Seal) 
 
 
 
Signed, Sealed and Delivered in the presence of: 

 

 

Witness: Witness: 

 

________________________ ______________________________ 

 

(Name, Title and Address) (Name, Title and Address) 
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MOBILIZATION ADVANCE GUARANTEE 

(Bank Guarantee) 
 

Guarantee No._________________________ Date ______________________________ 
 
WHEREAS ______________(hereinafter called the 'Employer') has entered into a Contract for 
___________________________________________________________ 

(Particulars of Contract) 
with _________________ (hereinafter called the "Contractor'). 
 
AND WHEREAS, the Employer has agreed to advance to the Contractor, at the Contractor's request, 
an amount of Rupees _________________________ (Rs _________ ) which amount shall be advanced 
to the Contractor as per provisions of the Contract. 
 
AND WHEREAS, the Employer has asked the Contractor to furnish Guarantee to secure the 
mobilization advance for the performance of his obligations under the said Contract. 
 
AND WHEREAS, ________________________________________________________ 

(Scheduled Bank in Pakistan or Insurance Company acceptable to the Employer)  
(hereinafter called the “Guarantor”) at the request of the Contractor and in consideration of theEmployer 
agreeing to make the above advance to the Contractor, has agreed to furnish the said Guarantee. 
 
NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor shall use the advance for the 
purpose of above mentioned Contract and if he fails and commits default in fulfilment of any of his 
obligations for which the advance payment is made, the Guarantor shall be liable to the Employer for 
payment not exceeding the aforementioned amount. 
 
Notice in writing of any default, of which the Employer shall be the sole and final judge, on the part of 
the Contractor, shall be given by the Employer to the Guarantor, and on such first written demand, 
payment shall be made by the Guarantor of all sums then due under this Guarantee without any reference 
to the Contractor and without any objection. 
 
This Guarantee shall remain in force until the advance is fully adjusted against payments from the 
Interim Payment Certificates of the Contractor or until 
_______________________________________whichever is earlier. 
   (Date) 
The Guarantor's liability under this Guarantee shall not in any case exceed the sum of Rupees 
_______________________________________(Rs _______________________). 
 
This Guarantee shall remain valid up to the aforesaid date and shall be null and void after the aforesaid 
date or earlier if the advance made to the Contractor is fully adjusted against payments from Interim 
Payment Certificates of the Contractor provided that the Guarantor agrees that the aforesaid period of 
validity shall be deemed to be extended if on the above mentioned date the advance payment is not fully 
adjusted. 
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       GUARANTOR 
 
 
      1. Signature _________________ 
      2. Name  _________________ 

     3. Title  _________________ 
 
WITNESS 
 
1. ______________________ 

______________________ 
Corporate Secretary (Seal) 
 

2. _______________________   __________________________ 
(Name Title & Address)     Corporate Guarantor(Seal) 
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INDENTURE FOR SECURED ADVANCES. 
 

(For use in cases in which is contract is for finished work and the contractor has entered into  
an agreement for the execution of a certain specified quantity of work in a given time).  
This INDENTURE made the ……………………….. day of  ............................... 
………………….  20……….………    BETWEEN  (hereinafter      called      "the Contractor" 
which expression shall where the context so admits or implied be deemed to  include  his  heirs,  
executors,  administrators  and  assigns)  of   the  one  part  and THE  GOVERNOR  OF  SINDH  
(hereinafter  called  "the  Government"  of  the  other part).  
 
WHEREAS by an agreement, dated (hereinaf ter called the said agreement, the  
contractor has agreed to perform the under-mentioned works (hereinafter referred to as the said 
work):- (Here enter (the description of the works). 1   
 
AND WHEREAS the contractor has applied to the ………………………………….. 
……..…………………..for an advance to him of Rupees ……………..…………………… 
(Rs.  .................. ) on  the  security  of materials  absolutely  belonging to  him and brought by 
him  to  the  site  of  the  said  works  the  subject  of   the  said  agreement  for  use  in  the 
construction of such of the said works as he has under taken to execute at rates fixed for  the 
finished  work  (inclusive  of  the  cost  of  materials  and  labour  and  other  charge)  AND  
 
WHEREAS the Government has agreed to advance to the Contractor the sum of Rupees, (Rs. 
......................... ) on the security of materials the quantities and other particulars of which are 
detailed in Part II of Running Account Bill (B). the said works signed by the contractor Fin 
R.Form.l7.A On  …………………………….  and  on  such  covenants  and  conditions  as  are  
hereinafter  contained  and  the  Government  has  reserved  to  itself  the  option  of  marking  
any  further advance or advances on the security of other materials brought by the Contractor to 
the site of the said works.  
 
 
NOW   THIS   INDENTURE   WTTNESSETH      that   in   pursuance   of the   said agreement 
and in consideration of the sum of Rupees…………………………….. (Rs. 
……………………) on or before the execution of these presents paid to the Contractor by the 
Government (the receipt whereof the Contractor doth hereby acknowledge) and of such further  
advances  (if  any)  as  may  be  made  to  him  as  aforesaid  (all  of  which  advances  are 
hereinaf ter  collectively referred to as the said  amount)  the Contractor  doth her eby  assign 
unto the Government the said materials by way of security for the said amount And doth hereby 
covenant and agree with the Government and declare ay follow :-  
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(1)  That  the  said  sum of Rupees.  ……………………………………………  
Rs…………………) so advanced by the Government to the Contractor as aforesaid and  all  or  
any  further  sum  or  sums  which  may  be  advanced  as  aforesaid  shall  be employed by the  
contractor in or towards expending the execution of the said works and for no other purpose 
whatsoever.  
 

(2) That the materials detailed in the said Running Account Bill (B) which havebeen offered to and 
accepted by (he Government as security for the saidamount are absolutely by the Contractors 
own property free from encumbrances of any kind and the Contractor will not make any 
application for or receive a  further advance on the security  of  materials  which  are  not  
absolutely  his  own  property  and  free  from encumbrances  of   any  kind  and  the  contr actor  
hereby  agrees,  at  all  times,  to indemnify and save  harmless  the  Government against  all  
claims  whatsoever  to any materials in respect of which an advance has been made to him as 
aforesaid.  
 

(3) That the said materials detailed  in the  said Running  Account Bill  (B) and all other materials 
on the security of which any further advance  or advances may hereafter be  made  as  aforesaid  
(hereinafter  called  the  said  materials)  shall  be  used  by  the Contractor  solely    in   the     
execution  of   the  said  works  in  accordance  with  the  directions  of  the Divisional Officer  
(hereinafter  called  the  Divisional Officer) and in the terms of the said agreement.  
 

(4) That  the  Contractor  shall  make  at  his  own  cost  all  necessary  and adequate  arrangement  
for  the  proper  watch,  safe  custody  and protection  against all risks  of  the  said  material  and  
that  until  used  in  construction  as  aforesaid  the  said materials shall r emain at jthe site of the 
said works in the Contractor's custody and at his own risk and on his own responsibility and 
shall at all times be open to inspection by (he Divisional Officer or any officer authorized by 
him. In the event of the said materials  of  any  part  (hereof  being  stolen,  destroyed  or  damaged  
or  becoming deter iorated  in  a  greater   degree  than  is  due  to  reasonable  use  and  wear   
ther eof Contractor  will  forthwith r eplace  the  same with  other   materials of like qualify or 
repair   and  make  good  the  same  as  required  by  the  Divisional  Officer  and the  materials 
so  brought to replace the  said materials  so  repaired  and made good shall also be considered 
as security for the said amount.  
 

(5) 'Hurt the said materials shall not on any account be removed from the site of  the said wor ks 
except with the wr itten permission of the Divisional  Off icer or an officer authorized by him in 
that behalf  
 

(6) That   the   said   amount  shall   be  payable   in   full   when   or  before  the Contractor receives 
payment, fr om the Government of the price payable to him  for  the  said works  under  the 
terms  and provisions  of the  said agr eement  PROVIDED THAT  if any intermediate payments 
ar e made to the contractor on account of work done then on the occasion   of each such payment 
the Government will be at liberty to make  a  recovery  from  the  Contractors  Bill  for  such  
payment  by  deducting  there from in the value of the said materials (hen actually used in the 
construction and in respect of  which recovery  has not been made previously  the value for this 
purpose being determined in r espect of each description of material at (he rates at which the 
amount of the advances made under these presents were calculated.  
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(7)  at   if  the   Contractor   shall   at   any  time   make   any   default   in   the performance or 
observation in any respect  of  any of the terms and  provisions of the said agreement or of these  
presents  the total amount of the advance or advances that  may still  be  owing  to  the    Gover 
nment  shall    immediately  on  the  happening  of  such default  be  repayable  by  the  Contractor  
to  the  Government  together  with  interest thereon  at  twelve  percent  per  annum  from  the  
date  or  respective  dates  of  such advance or advances to the date or r epayment and with all 
costs, charges, damages and expenses incurred by the Government  in   or for  the  recover y  
thereof or the enforcement  of this  security  or otherwise by reason of (he default of the 
Contractor and any moneys  so  becoming  due  and payable shall constitute a  debt due  from 
the Contractor to the Government and the Contractor  hereby covenants and agr ees with the 
Government to r epay and the same respectively to it accordingly.  
 

(8) That  the  Contr actor    hereby    charges    all    the      said  materials    with  the repayment to 
the Government of the said sum of Rupees .............(Rs........................................................)  and  
any  further  sum or  sums  which  may  be  advanced  as  aforesaid  and  a l l  costs  char ges  
damages  and expenses payable under these present PROVIDED ALWAYS and it is hereby 
agreed and declared that not, withstanding anything in the said agreement and without prejudice 
to  the  powers  contained  ther ein  if  and  whether  the  covenant  for  payment  and repayment  
hereinbefore  contained  shall  become  enf orceable  and  the  money  owing shall not be paid 
to accordingly. Once  ther e  with the  Government  may  at  any  time  ther eafter  adopt  all or  
any of following courses as it may deem best ;-  
 
(a)    Seize and utilize the said materials or any part thereof in the completion of the  said    works 
on behalf of the Contractor in accor dance   with  the provisions in  that  behalf  contained  in  
the  said  agreement  debiting  the Contractor with the actual cost of effecting such completion 
the amount due in  respect of advances  under  these  presents   and  crediting  the Contr actor   
with  the  value of  wor k  done  as  he  had  carr ied  it  out  in  accordance with the said 
agreement and at the r ates thereby provided. If the balance is against  the  Contractor  he is to 
pay the same to the Government on demand.  
 
(b)    Remove  and  sell  by  public  auction  the  seized  materials  or  any  part  thereof  and out 
of the moneys arising from the sale retain all the sums afor esaid r epayable  to  the  Government 
under these pr esents and pay over the  surplus (if any) to the Contractor.  
 
(c)    Deduct all or any part of the moneys owing out of the security deposit or  any sum due to 
the Contractor under the said agreement.  
 

(9) That except as is expressly provided by the presents interest on the said advance shall not be 
payable.  
 

(10) That in the event of  any conflict between the provisions of these presents and the said agreement  
the provisions of these presents  shall  prevail and  in the event of any dispute or difference 
arising over the construction or effect of these presents the settlement of which has not been 
hereinbefore expressly  provided for the same shall be referred to the Superintending 
Engineer/Executive District Officer/Officer one grade higher to officer signed the agreement 
Circle whose decision shall be final and  the  provisions of  the  Arbitration Act 1940  for the 
time  being  in force so far  as they are applicable shall apply to any such reference.  
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      1. Signature _________________ 
      2. Name  _________________ 

     3. Title  _________________ 
 
WITNESS 
 
1. ______________________   ______________________ 

(Name Title & Address)    Corporate Secretary (Seal) 
 

2. _______________________   _______________________ 
(Name Title & Address)    Corporate Guarantor(Seal) 
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(GENERAL CONDITIONS OF CONTRACT PART-I) 
 

Conditions of Contract   
CONSTRUCTION   for 

 
FOR  BUILDING  AND  ENGINEERING  
WORKS DESIGNED BY THE EMPLOYER   
 
 
 
Multilateral  Development  Bank  Harmonised  Edition  
March 2006   
General Conditions   
 
 
This  publication  is   exclusive   for  use  as  provided  under  a  Licence   
Agreement  between  a  Participating  Bank  and  FIDIC,  and,  consequently,   
no  part of  this  publication  may  be  reproduced,  translated, adapted,  stored   
in  a retrieval system  or  co mmunicated,  in  any  form  or by  any  means,   
whether  mechanical,  electronic,  magnetic,  photocopying,  recording  or   
otherwise, without prior permission in writing from FIDIC. To request such   
permission,  please  contact:  FIDIC,  Case  Postale  311,  CH-1215  Geneva   
15, Switzerland; Tel. +41 22 799 49 00;  Fax  +41 22 799 49 01; E-mail:   
fidic@fidic.org.  FIDIC is not responsible for the accuracy or completeness   
of  translations  of  this  publication  unless  such  translation  explicitly   
indicates otherwise.   
 
 
 
 
 
 
 
 
 
FEDERATION    INTERNATIONALE    DES    INGENIEURS-CONSEILS   
INTERNATIONAL    FEDERATION    OF   CONSULTING    ENGINEERS   
INTERNATIONALE    VEREINIGUNG    BERATENDER    INGENIEURE   
FEDERACION INTERNACIONAL DE INGENIEROS CONSULTORES   
 
 
 
 

(It is presumed that all the bidders possess original copy of FIDIC for 
their reference while preparation of Bid) 
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PART II - SPECIAL /PARTICULAR CONDITIONS OF CONTRACT  
 
  
 1.1    Definitions  
 
1.1.1.4  “Form of Bid” is synonymous with “Letter of Tender”.   

 
1.1.1.8  “Bid” is synonymous with “Tender”.  

 
1.1.1.10  “Bidding”  is synonymous with “contract”.  

 
The following paragraph is added:  

 
1.1.1.11 “Programme” means the programme to be submitted by the contractor in accordance 

with Sub-Clause 8.3 and any approved revisions thereto.  
 
1.1.2.4 The Engineer is National Engineering Services Pakistan, Architecture & Planning 

Division – Karachi, 4th floor, NIC Building, Abbasi Shaheed Road off. Shahrah-e-
Faisal, Karachi - 75500, or any other competent person appointed by the Employer, 
and notified to the Contractor, to act in replacement of the Engineer. Provided always 
that except in cases of professional misconduct, the outgoing Engineers is to formulate 
his certifications/recommendations in relation to all outstanding matters, disputes and 
claims relating to the execution of the Works during his tenure. “Project Manager” 
shall be considered as synanemous to “The Engineer” or vice versa where used in the 
Bidding Documents. 

 
1.12.2  “Employer” is synonymous with “Procuring Agency”  

 
1.1.2.9  “DAB” is synonymous with “Committee”.   

 
1.1.3.7  “Defects notification Period” is synonymous with “Defects liability Period”.  
 
1.4 Law and Language(s) 

 
 (a) The Contract Documents, shall be drawn up in the English language. 
 (b) The Contract shall be subject to the Laws of Islamic Republic of Pakistan. 
 
1.5 Priority of Contract Documents 
 
 Add following paragraph at the end of Sub-clause: 

 
In case of discrepancies between drawings, those of larger scale shall govern unless they are 
superseded by a drawing of later date regardless of scale. All Drawings and Specifications shall 
be interpreted in conformity with the Contract and these Conditions. Addendum, if any, shall 
be deemed to have been incorporated at the appropriate places in the documents forming the 
Contract. 

  
1.15 Inspections and Audit by the Procuring Agency 
  

The Contractor shall give access to Procuring Agency or its representative to its record and audit 
to verify the funds of the project has been used for the purposes intended in the Tender 
documents. 
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3.1 Engineer’s Duties and Authority.  
 

The following paragraph is added after duties:  
 
Procuring agency  shall  ensure  that  the  Engineer’s Representative/Staff  is  a  professional 
Engineer as defined in the Pakistan Engineering Council Act 1975 (V of 1976)   

 
The Engineer shall obtain the specific approval of the Employer before carrying out his duties 
in accordance with the following Clauses:  
 

(i) Consenting to the sub-letting of any part of the Works under Sub-Clause 4.4 
“Subcontracting”. 
 

(ii) Certifying additional cost determined under Sub-Clause 4.12 “Not Foreseeable 
Physical Obstructions or Conditions”. 
 

(iii) Any action under Sub-Clause 4.2 “Performance Security” and Clause 18 “Insurance” 
of sorts. 
 

(iv) Any action under Clause 16 “Suspension”. 
 

(v) Any action under Clause 8.4 “Extension of Time for Completion”. 
 

(vi) Any action under Clause 8.7 “Delay Damages” or Payment of Bonus for Early 
Completion of Works. 
 

(vii) Issuance of “Taking Over Certificate” under Clause 10. 
 

(viii) Issuing a Variation Order under Clause 13,except: 
 

a)  in an emergency* situation, as stated herebelow, and 
 
b) if such variation would increase the Contract Price by less than the amount stated in 

the Appendix-A to Bid. 
 

(ix) Fixing rates or prices under Clause 13.3. 
 

(x) Extra payment as a result of Contractor’s claims under Clause 20. 
 

(xi) Release of Retention Money to the Contractor under Sub-Clause 14.9 “Payment of 
Retention Money”. 

 
(xii) Issuance of “Final Payment Certificate” under Sub-Clause 14.11 & 14.13. 

 
(xiii) Issuance of “Defect Liability Certificate” under Sub-Clause 11. 

 
* (The Contractor shall notify the Engineer at the earliest opportunity of specific likely 
future events or circumstances that may adversely affect the work, and if in the opinion 
of the Engineer an emergency occurs (whether notified by the Contractor or not) 
affecting the safety of life or of the Works or of adjoining property, the Engineer may, 
without relieving the Contractor of any of his duties and responsibilities under the 
Contract, instruct the Contractor to execute all such work or to do all such things as 
may, in the opinion of the Engineer, be necessary to abate or reduce the risk. The 
Contractor shall forthwith comply with any such instruction of the Engineer. The 
Engineer shall determine an addition to the Contract Price, in respect of such 
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instruction, in accordance with Clause 13 and shall notify the Contractor accordingly, 
with a copy to the Employer.) 

 
The following sub-clause 3.6 is added in (GCC):  
 
3.6 Engineer Not Liable 
 
  Approval, reviews and inspection by the Engineer of any part of the Works does not relieve the 

Contractor from his sole responsibility and liability for the supply of materials, plant and 
equipment for construction of the Works and their parts in accordance with the Contract and 
neither the Engineer's authority to act nor any decision made by him in good faith as provided 
for under the Contract whether to exercise or not to exercise such authority shall give rise to 
any duty or responsibility of the Engineer to the Contractor, any Subcontractor, any of their 
representatives or employees or any other  person performing any portion of the Works. 

 
4.2 Performance Security  
 
 Delete and replace ‘28’ days with ‘14’ days wherever found in the sub-clause. 
 
 Add the following text at the end; 

 
The Performance Security shall be binding irrespective of changes in the quantities or variations 
in the Works or extensions in Time for Completion of the Works which are granted or agreed 
upon under the provisions of the Contract. 

 
4.3 Contractor’s Representative  
 
 The following text is to be added after last line:  
 

The contractor’s authorized representative and his other professional engineers working at site 
shall be registered with the Pakistan Engineering Council.  
 
In case the Contractor fails to appoint his representative / PM and other staff, minimum stated 
in Appendix-K to bid, the Engineer may order to stop complete or appropriate portion of work 
at site until Contractor fulfills the requirement of staff employment. 

 
Following are added after sub clause 4.24; 
 
4.25 Vesting of Contractor's Plant, Equipment Temporary Works and Materials: 
 

(a) Definitions 
 
  For the purpose of Sub-Clause 4.17. 
 
 i) The expression "Construction Plant" shall be deemed to exclude vehicles 

engaged in transporting any labour equipment or materials to or from the site. 
 
 ii)  The expression "Essential Hired Plant" shall mean all Constructional Plant, 

Equipment Temporary Works and materials of Temporary Work the 
withdrawal of which in the event of termination under Sub-Clause 15.2 hereof 
might (having regard to the methods of construction employed prior to the 
termination) endanger the safety or stability of or result in serious disturbance 
to the execution of any part of the Works and which are held by the Contractor 
under any agreement for hire thereof. 
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iii)  The expression "Hired Plant" shall mean any Constructional Plant, Equipment, 
Temporary Works (other than essential hired plant) held by the Contractor 
under any agreement for hire thereof. 

 
iv) The expression "Agreement for Hire" shall be deemed not to include an 

agreement for hire purchase with an option to purchase or for conditional sale 
either of which is herein referred to as an "agreement for the purchase". 

 
v) The expression "Hire Purchase Plant" shall mean any Constructional Plant, 

Equipment, Temporary Works held by the Contractor under an agreement for 
hire purchase thereof. 

 
vi)  The expression "owner" means the owner of the plant and equipment of any 

Hire Purchase Plant. 
   

(b)  Vesting of Certain Plant 
 

All Constructional Plant, Equipment, Temporary Works and material owned by the 
Contractor or by any company in which the Contractor has a controlling interest shall 
when brought on to the site (or in the case of hire purchase plant upon becoming the 
property of the Contractor) and shall be deemed to become the property of the 
Employer. 

 
(c)  Conditions of Hire of Certain Plant 

 
With a view to securing in the event of termination Sub-Clause 15.2 hereof the 
continued availability for the purpose of executing the Works of any essential hired 
plant and equipment the Contractor shall not bring on to the Site any essential hired 
plant unless the agreement for hire thereof contains a provision that the owner will on 
request in writing made by the Employer within 7 days after the date on which any such 
termination has become effective and on the Employer undertaking to pay all hire 
charges in respect thereof on the same terms in all respects as the same was hired to the 
contractor save that the Employer shall be entitled to permit the use thereof by any 
other contractor employed by it for the purposes of completing the works under the 
terms of Sub-Clause 15.2 hereof. 

 
 (d)  Costs for purpose of Approval of Materials not implied 
 

In the event of the Employer entering into any agreement for hire of essential hired 
plant pursuant to the contract provisions, all sums properly paid by the Employer under 
the provisions of any such agreement and all expenses incurred by it (including stamp 
duties) in entering into such agreement shall be deemed for the purpose of Sub-Clause 
15.2 hereof to be part of the cost of completing the Works. 

 
 (e) Contractor's Certificate as to Hiring Provisions 
 

The Contractor shall upon request made by the Engineer at any time in relation to any 
item of essential hired plant forthwith notify to the Engineer in writing the name and 
address of the owner and shall certify that the agreement for the hire thereof contains a 
provision in accordance with the requirements of Approval of Materials not Implied. 
The Contractor shall also upon request as aforesaid give a like notification (but without 
certificate) in regard to any hire purchase plant. 
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 (f) Hire Purchase Payment by the Employer 
 

The Employer shall in order to avoid seizure by the owner of any hire purchase plant 
be entitled to pay to such owner the amount of any overdue installment or other sum 
payable optionally or otherwise under any Agreement of hire purchase and in the event 
of his doing so any amount so paid by him shall be debt due from the Contractor to the 
Employer and may be deducted by the Employer from any moneys due or that may 
become due to the Contractor under the Contract or may be recovered by the Employer 
from the Contractor at law. 

 
(g)  Irrevocability of Certain Plant etc. 

 
No Constructional Plant, Equipment Temporary Works or materials or any part thereof 
shall be removed from the site without the written consent of the Engineer which 
consent shall not be unreasonably withheld where the same is no longer immediately 
required for the purposes of completion of the Works but the Employer will permit the 
Contractor the exclusive use of all such Constructional Plant, Equipment, Temporary 
Works and materials in and for the completion of the Works until the occurrence of any 
event which gives the Employer the right to expel the Contractor from the site and 
proceed with the completion of the Works. 

 
(h)  Re-vesting and Removal of Plant 

 
Upon the removal with the consent of the Engineer of any such Constructional Plant 
Equipment, Temporary Works or materials as have been deemed to have become the 
property of the Employer, the property therein shall be deemed to re-vest in the 
Contractor and, upon completion of the Works the property in the remainder of such 
Constructional Plant, Equipment, Temporary Works and materials as aforesaid shall 
subject to the provisions of Sub-Clause 15.2 be deemed to re-vest in the Contractor 
who shall remove the same together with any essential hired plant or hire purchase 
plant. If the Contractor shall fail to remove any Constructional Plant, Equipment, 
Temporary Works or materials as aforesaid or any essential hire plant or hire purchase 
plant within such reasonable time after completion of the Works as may be allowed by 
the Engineer then the Employer may: 

 
i)  sell any such Constructional Plant, Equipment, Temporary Works and 

materials as aforesaid, and 
 

ii) return at the Contractor's expenses to the person firm or company from whom 
any Essential Hired Plant or any Hire Purchase Plant was held by the 
Contractor such essential hired plant or hire purchase plant, and after deducting 
from any proceeds of sale, the costs, charges and expenses of and in connection 
with such sale and return as aforesaid shall pay the balance (if any) to the 
Contractor but to the extent that the proceeds of any sale are insufficient to 
meet all such cost, charges and expenses the excess shall be a debt due from 
the Contractor to the Employer and shall be deductible or recoverable by the 
Employer accordingly as aforesaid. 

 
 
 (j) Liability for loss or injury to plant 
 

The Employer shall not at any time be liable for the loss of or injury to any of the 
Constructional plant, Temporary Works or materials which have been deemed to 
become the property of the Employer, hereof save as mentioned in Sub-Clause 20 
hereof. 
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(k)  Incorporation of Sub-Clause in Sub-Contracts 
 

The Contractor shall when entering into any sub-contract for the execution of any part 
of the Works incorporate in such sub-contract (by reference or otherwise) the 
provisions of this Sub-Clause in relation to Constructional Plant, Temporary Works 
and materials. Essential Hired Plant and Hire Purchase Plant to be brought on the Site 
by the sub-contractor. 

 
(l) Approval of Materials etc., not implied 

 
The contractor’s operation shall not be deemed to imply any approval by the Engineer 
of the materials or other matters referred to therein nor shall it prevent the rejection of 
any materials at any time by the Engineer. 

  
6.9 Engineer at Liberty to Object 
   
  The following is added at the end of sub clause in General Conditions of Contract: 
   
  If the Employer asks the Engineer to direct Contractor to remove a person who is a member of 

his staff or workforce stating the reasons the Contractor shall ensure that the person leaves the 
site immediately and has no further connection with the work in the Contract. 

 
6.10 Records of Contractor’s Personnel and Equipment  

 
The following paragraph is added:  
 
The Contractor shall, upon request by the Engineer at any time in relation to any item of hired 
Contractor’s Equipment, forthwith notify the Engineer in writing the name and address of the 
Owner of the equipment and shall certify that the agreement for the hire thereof contains a 
provision in accordance with the requirements set forth above.  

 
Add the following sub-clause at the end of 6.22 in (GCC)  
 
6.23 Compliance by Subcontractors 
 
  The Contractor shall be responsible for compliance by his Subcontractors of the provisions of 

this Clause. 
 
The following sub-clause 7.9 is added in (GCC) 
 
7.9 Use of Pakistani Materials and Services  
 

The Contractor shall, so far as may be consistent with the contract, make the maximum use of 
materials, supplies, plant  and equipment indigenous to or  produced  or fabricated in Pakistan 
and  services,  available  in  Pakistan  provided  such  materials,  supplies,  plant,  equipment  
and services shall be of required standard. 

 
8.1 Commencement of Works  
 

The last para is deleted and substituted with the following:   
 

The Contractor shall commence the works on  site within the period named in Appendix-A to 
Bid  from  the  date  of  receipt  by  him  from  the  Engineer  of  a  written  Notice  to  Commence. 
Thereafter, the contractor shall proceed with the works with due expedition and without delay.  
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8.3  Programme   
 
The programme/schedule shall be submitted in the form ofCritical Path Method (CPM) 
identifying the critical path/activities, in hard form as well as in soft form in latest version of 
MS Project or as agreed with the Engineer.  
 

a) The Contractor shall submit to the Engineer detailed programme for the following: 
 

(1) Execution of Works; 
(2) Key Deliverables and submittals 
(3) Labour Resources; 
(4) Local Material Procurement; 
(5) Material Imports, if any; and 
(6) Other details as required by the Engineer. 

 
b) If Contractor fails to submit updated work schedule within the time instructed by the 

Engineer/Project Manager, the Engineer/Project Manager may withhold an amount at his 
discretion from next due amount and continue to withhold this amount until the next payment 
after the date on which the overdue program has been submitted. 

 
(c) During the period of the Contract, the Contractor shall submit to the Engineer no later than the 

8th day of the following month, 04 copies each of Monthly Progress Reports covering: 
 

(1) Progress update of the project program/schedule indicating the monthly progress in 
percentages with actual start and finish dates; 

(2) Description of all work carried out since the last report; 
(3) Description of the work planned for the next 56 days sufficiently detailed to enable 

the Engineer to determine his programme of inspection and testing; 
(4) Monthly summary of daily job record; and 
(5) Information about problems and difficulties encountered, if any, and proposals to 

overcome the same. 
 

(d) During the period of the Contract, the Contractor shall keep a daily record of the work progress, 
which shall be made available to the Engineer as and when requested. The daily record shall 
include particulars of weather conditions, number of men working, deliveries of materials, 
quantity, location and assignment of Contractor’s equipment. 

 
(e) The detailed Cash Flow Estimate shall be submitted within 21 days from the date of receipt of 

Letter of Acceptance 
 
8.11 Prolonged Suspension   
 

Replace 84 days by 120 days. 
 
13.1 Right to vary 

 
In the last line of last Para, after the word “Variation", the word “in writing”is added.  

 
13.3 Variation procedure 

In the 2ndline, after the words “as soon as practicable” following is added:  
“and within a period not exceeding one-eighth of the completion time”   

13.8 Adjustment for changes in cost  
 

Not Applicable 
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14.1 The Contract Price  
 

Sub-para (d) is deleted. 
 
14.2 Advance Payment  

 
The Text is deleted and replaced with following:  
 
Advance Payment/Mobilization Advance shall be made available to the Contractor by the 
procuring agency on following conditions:  
 
Mobilization Advance/Advance Payment 
 
(i)    Mobilization advance up  to 10 % of the Contract Price may be paid by the procuring 

agency  to  the  Contractor  on  the  works  costing  Rs2.5 million  or  above  on  following 
conditions:  

 
a. on submission by the Contractor of a mobilization advance guarantee for the full amount 

of the advance in the form of Bank Guarantee, from a Scheduled Bank in Pakistan, 
acceptable to the procuring agency;  
 

b. The contractor shall pay interest on the mobilization advance at the rate of 10% per annum 
on the advance;  

 
(ii) This Advance including the interest shall be recovered in 5 equal installments from the 5 

R.A bills and in case the number of bills is less than 5 then 1/5 of  the advance inclusive 
of the interest thereon shall be recovered from each bill  and the balance together with 
interest be recovered from the final bill. It may be insured that there is sufficient amount 
in the final bill to enable recovery of the Mobilization Advance. 

 
14.3 Application for Interim Payment Certificate 

 
The Text is added at the end of sub clause 14.3 as follows: 
 
The Contractor shall submit a certificate signed and stamped by the contractor, certifying that 
the Contractor has paid all dues of the materials, suppliers, workmen and subcontractors for the 
works whose payment is claimed in this Application of Interim Payment. 

 
14.5 Plants and Materials intended for Works  

 
Add the following paragraph as sub-clause 14.5 (d) for Secured Advance on non – perishable 
materials and sub-clauses (a), (b) and (c) will be applicable for plants and materials  :-  
 

(I)    The Contractor shall be entitled to receive from the procuring agency Secured Advance against 
an  INDENTURE  BOND  in  Public  Works  Account  Form  No.31  (Fin.  R.  Form  No.  2) 
acceptable to the procuring agency of such sum as the Engineer may consider proper in respect 
of non-perishable materials brought at the site but not yet incorporated in the Permanent Works  

 Provided that:  
 

(i)   The materials are in accordance with the specifications for the permanent works;  
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(ii)    Such  materials have been  delivered  to  the site  and  are  properly  stored  and  protected 
against  loss  or  damage  or  deterioration  to  the  satisfaction  and  verification  of  the 
Engineer/ Engineer’s Representative but at the risk and cost of the Contractor;  

 
(iii)    The Contractor’s records of the requirements, orders, receipts and use of materials are 

kept  in  a  form  approved  by  the  Engineer,  and  such  records  shall  be  available  
for inspection by the Engineer;  

 
(iv)    The  Contractor  shall  submit  with his monthly statement the estimated  value  of  the 

materials on site together with such documents as may be required by the Engineer for 
the purpose of valuation of materials and providing  evidence  of  ownership  and 
payment therefore;  

 
(v)   Ownership of such materials shall be deemed to vest in the procuring agency and these 

materials shall not be removed from the site or otherwise disposed of without written 
permission of the procuring agency;  

 
(vi)    The sum payable for such materials on site shall not exceed 75 % of the (i) landed cost 

of imported materials, or (ii) ex-factory / ex-warehouse price of locally manufactured or 
produced materials, or (iii) market price of stands other materials;  

 
 (vii)   Secured Advance shall not be allowed unless and until the previous advance, if any, is 

substantially recovered;  
 
 (viii)    Detailed account of advances must be kept in part II of running account bill or a separate 

statement; and  
 
(ix)   Secured Advance may be permitted only against materials/quantities anticipated to be 

consumed / utilized on the work within a period of 3 months from the date of issue of 
secured  advance  and  in  no  case  for  full  quantities of  materials  for  the  entire 
work/contract.  

 
(II)    Recovery of Secured Advance: 
 

Secured Advance paid on non-perishable materials to the Contractor under the above provisions 
shall be recovered from the monthly payments on  actual consumption basis, but  not  later  than  
period  specified  in  the  rules  not  more  than  three  months  (even  if unutilized). Secured 
Advance if allowed by Employer otherwise not applicable. 

 
14.8 Delayed Payment  

 
Second Para is replaced with following text:               
 
In the event of the failure of the Procuring Agency to make the payment within the time stated, 
the procuring agency shall pay to the Contractor, the compensation at rate of KIBOR+2% per 
annum in local currency and Libour+1% for foreign currency, upon all sums to be paid from the 
date of which the same would have been paid.   

 
15.2  Termination by Employer  

 
The following Para is added at the end of the sub-clause:  
 
Provided  further,  that  in  addition  to  the  action  taken  by  the  procuring  agency against the 
Contractor under this Clause, the procuring agency may also refer the case of default of the 
Contractor to Pakistan Engineering Council for punitive action under the Construction  and  
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Operation  of  Engineering  Works  Bye- Laws  1987,  as  amended from time to time.  
 
15.6 Corrupt and fraudulent Practices.   
 

The following text is to be added as 3rd paragraph:   
Successful Contractor has to provide Integrity Pact (for  contracts  worth Rs.10.0 million and 
above).   
 
If  the  Contractor  or  any  of  his  Subcontractors,  agents  or  servants  is  found  to  have 
violated  or  involved  in  violation  of  the  Integrity  Pact  signed  by  the  Contractor  as 
Appendix-L to his Bid, then the procuring agency shall be entitled to:  

 
(a)     recover  from  the  Contractor  an  amount  equivalent  to  ten  times  the  sum  of  any 

commission, gratification,  bribe,  finder‘s  fee  or kickback  given  by  the  Contractor  
or any of his Subcontractors, agents or servants;  

 
(b)     terminate the Contract; and  
 
(c)     recover from the Contractor any loss or damage to the procuring agency as a result of 

such termination or of any other corrupt business practices of the Contractor or any of 
his Subcontractors, agents or servants.  

 
 The termination under sub-para (b) of this Sub-Clause shall proceed in the manner prescribed 
under  sub-clauses15.2 & 15.5 and the  payment  under  Sub-Clause  15.4  shall be made  after 
having deducted the amounts due  to the procuring agency under  Sub-Para (a) and (c) of  this 
Sub-Clause.  

 
16.4 Payment on Termination  

 
Sub-paragraph (c) is deleted. 

 
17.3 Employer’s/ Procuring Agency’s Risks   
 

Sub-Clause 17.3 (h) is deleted. 
 
The following text is added in Clause 18.1 (GCC):  
 
18.1 General Requirements for Insurance 
 

The contractor shall be obliged to place all insurances relating to the contract (including, but 
not limited to, the insurances referred to in Clauses 18.1,18.2,18.3,18.4) with Insurance 
Company having at least AA rating from PACRA/JCR in favour of the Employer//Procuring 
Agency valid for a period 28 days after beyond the Bid Validity date.  
 Costs of such insurances shall be borne by the contractor. 

 
19.6 Optional Termination, Payment and release by the Employer  

 
Sub-clauses (c), (d) and (e) ar e deleted.   

 
20.6 Arbitration  
 

Text will be replaced as under;  
 
Any dispute in respect of which:  
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(a)   the decision, of the Dispute Board has not become final and binding pursuant to sub-clause 
20.2, and  
 
(b)       amicable settlement has not been reached within the period stated in sub-clause 20.5, 
shall  be finally settled, under the provisions of the Arbitration  Act, 1940  as  amended or any 
statutory modification/Rules of Conciliation And Arbitration PEC Islamabad or re-enactment 
thereof for the time being in force.   
 
The place of arbitration shall be Karachi, in Sindh Province.  
 
Following is added; 
 

21.1 Customs Clearance  
Customs clearance shall be Contractor’s responsibility. 
 

22.1 Notice to Contractor 

The following paragraph is added: 

For the purposes of this Sub-Clause, the Contractor shall, immediately after receipt of Letter of 
Acceptance, intimate in writing to the Employer and the Engineer by registered post, the 
address of his principal place of business or any change in such address during the period of 
the Contract. 

22.2 Notice to Employer and Engineer 
 
For the purposes of this Sub-Clause, the respective address are: 
 
a) The Employer : 
 JINNAH SINDH MEDICAL UNIVERSITY 
             The Executive Engineer,  
 Work & Services Department,  
 Jinnah Sindh Medical University,  
 Rafiqui H.J. Shaheed Road, 
 Karachi. 
 Postal Code# 75510 
 Tel: 99205185 Ext. 3009, Fax # 99201372  
 www.jsmu.edu.pk 

 
b) The Engineer: 
  The Executive Engineer,  
 Work & Services Department,  
 Jinnah Sindh Medical University,  
 Rafiqui H.J. Shaheed Road, 
 Karachi. 
 Postal Code# 75510, Tel: 99205185 Ext. 3009, Fax # 99201372  
 www.jsmu.edu.pk 
 

The following Sub-Clause23.1are added: 
 
23.1 Payment of Income Tax 
 

The Contractor, Subcontractors and their employees shall be responsible for payment of all 
their income tax, super tax and other taxes on income arising out of the Contract and the rates 
and prices stated in the Contract shall be deemed to cover all such taxes. As per Government 
of Pakistan (GoP) regulations, the income tax of the contractor will be deducted at source that 
is Procuring Agency. 
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 Annex   PROCEDURAL RULES  

 
Procuring Agency retainsSPPRA rules without changes, in case of contracts underProject, Bank 
and donor’s programme.  
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PART II –SPECIAL/PARTICULAR CONDITIONS OF CONTRACT 
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DRAWINGS 
(Separate Volume) 

 
 
 



I

II

III

(I+II+III) Grand Total Amount (Including All taxes) in Rs 

Total of Board Room in Rs

Total of 3rd Floor Lecture Hall in Rs

Total of 1st Floor Lecture Hall in Rs

SUMMARY OF COST

REPAIR & RENOVATION OF LECTURE HALLS & BOARD ROOM OF JINNAH SINDH 
MEDICAL UNIVERSITY KARACHI



A Schedule Items Civil Work Qty Rate Unit Amount

1

Plastic Emulsion                                                                                           
Prepairing the surface and painting with plastic 
emulsion paint of make, (old surface) (02 coat)                 
(P No 54 S No 41-A+B)                                                                                            

1350 84.1 P.Sft 113,535.00

2

French Polishing                                                                  
French polishing complete.                                         (b) 
New work, ( P No.63. S No 7(a) )

600 65.18  P.Sft 39,108.00

3

Scraping                                                                                               
(b) Ordinary distemper, oil bound distemper or paint on 
walls                                                                          (P 
No 22. S No 54 (b) )

1500 10.30 P.Sft 15,450.00

4

Cement Plaster                                                    
Cement plaster 1:5 upto 12' height. Upto 20 ft (6.10 
metre) height.(c) 3/4" thick.                                                                            
(P No 52, S No  12(C) )

500 52.01 P.Sft 26,005.00

5

Cement Concrete Plain (Ratio1:3:6)                                  
Cement concrete plain including placing compacting, 
finishing and curing, complete (including screening and 
washing at stone aggregate without shuttering                                    
(h) Ratio. 1:3 :6                                                                          
(P No 25,  S No 5h)

337.5 388.67 P.Cft 131,176.13

6

Removing Chowket                                           
Removing door with chowket.                                           
(P No 21. S No 33a)   

6 574.26 Per No 3,445.56

7

Dismantling                                                  
Dismantling cement concrete plain 1:4:8                                                                        
(P No 19. S No 19 a)

250 68.12 P.Cft 17,030.00

8

Block Masonry (6" Thick)                            Providing 
and laying 1 : 3 : 6 cement concrete solid block 
masonary wall 6" and below in thickness set in 1: 6 
cement mortar in ground floor Super Structure 
including raking out joints & currring etc, complete. (P 
No 27,  S No. 24)

150 514.82 P.Cft 77,223.00

9

Dismantling Tile                                         Dismantling 
glazed or encaustic tiles etc.                                                                      
(P No22. S No 55)

1638 31.19 P.Sft 51,089.22

10

Aluminum Windows                                                      
Supplying & fixing in position Aluminum
channels framing for sliding windows &
ventilators of made with 5 mm thick tinted
glass glazing (Belgium) etc.Complete.                                            
(b) Deluxe model (Bronze)                                                                
(P No 83 S No 85)                  

16 1468.06 P.Sft 23,488.96

11

Door Closer                                                                
P/F approved quality of door closer in/c fixing on door 
with screws and adjusting speed on required etc 
complete.(P.No 87. S.No 117)

6 13188.24 Per Nos 79,129.44

BILL OF QUANTITIES

REPAIR & RENOVATION OF LECTURE HALLS & BOARD ROOM OF JINNAH SINDH 
MEDICAL UNIVERSITY KARACHI

BOARD ROOM



12

Blinds                                                               
Supplying & fixing window blinds (Horizontal/Vertical 
) with plain design and of approved colour i/c fixing in 
windows with necessary accessories.                                                                                   
(P No 61. S No 70)

100 461.14 P.Sft 46,114.00

13

Mortice Lock                                                             
Providing and fixing approved quality mortice lock                                              
(P No 58. S No 21)

6 1039.05 Each 6,234.30

14

Wooden Door                                                                                   
Providing and fixing in position doors, windows and 
ventilators of first class deodar wood frames and 1-
3/4"thick commercial ply veneer shutters of first class 
deodar skeleton (solid door) and commercial ply wood 
(3ply) on both sides including hold fasts, hinges, iron 
tower bolts, handles, and cleats with cord and one 
mortice lock and hooks.( P No 57, S No 9)

252 2998.14 P.sft 755,531.28

15

Washroom Tiles                                                            
Providing & Laying Full Body Porcelain Tile in
Flooring or Facing of Approved Design Set in Gry
Cement Motor 1:2 or of 3/4" Thickinss I/C Washing& 
Joints With White Cement Slurry Using Colour 
Pigment for matching complete as per Spacification.     
( P No 46. S No xi )

380 651.48 P.sft 247,562.40

1,632,122.29Total Amount (A)

Add       % Above/Below

Total Amount (A)



B Non-Schedule Items Civil Work Qty Rate Unit Amount

1

Gypsum False Ceiling
Proving and Fixing Gypsum False Ceiling fabricated 
with 4'x8'x12mm Moisture Resistant Gypsum sheet 
(Elephant/Dupont or approved equivalent) as per given 
design & pattern all fixed under Aluminum channel 
framing  1mm thick @ 2 ft c/c spacing entire framing 
suspended with epoxy filled threaded 10mm rods of 
required length making all good with dry wall screw , 
mesh joint tape and elastic joint filler of same 
manufacturer complete in all respect.

1440 P.Sft

2

SPC Wooden Flooring                                      
Providing and fixing imported SPC wooden flooring 
(6" x 36"/48") 4mm thick fixed with interlocking 
system and manufacturer recommended adhesive all 
fixed over foam backing & 2mm thick marine plywood 
bed and same design 4" high skirting complete in 
respect. 

1387.5 P.Sft

3

Wooden Cladding
Providing & Fixing Lasani wooden cladding fabricated 
with 18mm High gloss lasani wooden sheet (Wilsonart 
or equivalent) both side machine pressed lamination of 
approved design fixed over 2" thickanti termite partal 
wood framing (@2'x4' spacing) entire lasani sheet 
edges protected with 2mm thick PVC lipping complete 
in all respect.                                          

380 P.Sft

4

JSMU Entrance Logo                                               
Providing & Fixing 5' Dia Brass Coloured Logo as per 
JSMU Draft fixed over existing wooden/drywall sheet 
with backlight LED Complete in all respect

1 Each

5

Acrylic Alphabetical Letters                                                
Providing and fixing Solid Acrylic alphabetical letters 
of following sizes fixed over exisiting front wall 
Complete in all respect

a JSMU (12" Height) 4 P.letter

b BOARD ROOM (8" Height) 9 P.letter

6

WPVC Wall Panelling Ribs                                               
Providing and fixing WPVC panelling ribs wooden 
design on existing wall/dry partition as per approved 
design complete in all respect.

360 Psft

7

Wall Texture Paint with Grooving                                               
Providing & Applying 03coats of wall texture double 
tone paint (Satin Turkey/ Jotun or approved equivalent) 
over existing dry / wooden partition making V-grooves 
12mm wide making all wall joints applied with acrylic 
wall putty and joint protection with PVC mesh tape 
with appropriate elastic joint filler of superior quality 
complete in all respect.

1940 Psft

8

Dismantling & Disposal of False Ceiling                                           
Removal, Dismantling and disposal of existing damage 
false ceiling gypsum sheet panels outside the JSMU 
premises upto muncipal allocated area complete in all 
respect.

1260 Psft

Total Amount (B)



C Schedule Items Plumbing Work Qty Rate Unit Amount

1

Basin Mixture                                                       
Supplying & fixing wash basin mixture of
superior quality with C.P. Crystal head 1/2" dia
1/2" dia                                                                           
(P No 199 S No 14-b)

1 4890.60 Each 4,890.60

2

Nylon Connection                                                               
Providing and fixing in position nylon connection 
complete with " dia brass stop cock with pair of brass 
nuts and lining jointed to nylon connection.                                           
(P No 189 S No 23)

4 637.65 P.No 2,550.60

3

Muslim Shower                                                                                  
Supplying & fixing C.P muslim shower with double 
bib cock and ring pipe etc. complete                               
(P No 199 . S No 19-A)

1 5475.60 Each 5,475.60

4

Bavelled Mirror                                                                 
Providing & fixing 24"x18" bavelled edge mirror of 
Belgium glass completed with 1/8" thick hard - and 
C.P. screws fixed to wooden cleats (Standard pattern) 
(P No 190, S No 03-A)

4 2106.00 Each 8,424.00

5

European Commode                                                                                   
Providing and fixing European type white glazed 
earthen ware wash down W.C. pan complete with & 
including the cost of white / black plastic seat ( Best 
quality ) and lid with C.P. brass hinges best quality and 
buffers 3 gallons white glazed earthen ware low level 
flushing cistem with siphon fitting 1½ " dia white 
porcelain enameled flush bend dia and making requisite 
number of holes in walls , plinth & floor for pipe 
connection & making good in cement concrete 1:2:4    ( 
Foreign quality ) . ( ICL or equivalent ) (P No 186. S 
No 4)

1 44244.72 Each 44,244.72

8

UPVC 4" Dia Sewrage                                                       
Providing UPVC. pipes specials and clamps etc. 
including fixing cutting and fittings complete with and 
including the cost of breaking through walls and roof 
making good etc. with pigment to match the colour of 

30 465.53 R.ft 13,965.90

9 UPVC 1/2" Dia Pipe for Ac Drain                                                    
Providing upvc pipes and clamps etc. including fitting 

60 159.30 R.ft 9,558.00

10

Concealed Tee Stop Cock                                                                     
S/fixing concealed teestop cock of superior best quality 
with crystal  head 1/2" dia.                                                                  
(P No 198 S No 12(B)

4 1673.10 Each 6,692.40

11

Soap Tray                                                                       
S/F soap tray of superior quality and design with fine 
finishing  with C.p.screws etc. Complete.                                         
(P No 190 S No 5)

1 585 Each 585.00

96,387

Add       % Above/Below

Total Amount (C)

Total Amount (C)



D Non-Schedule Items Plumbing Work Qty Rate Unit Amount

1

PPR 3/4"Dia Pipe                                                                             
Providing & fixing jointing and testing (PPR ) 25mm 
pipe, IIL, Minhas or equivalent i/c (Socket. Tee 
Elbow,Brass elbow, Bend Crossed.Reducers, plug, and 
union,front fitting etc) Supported on Walls or supports, 
cutting and making the holes, complete all respect.

50 R.ft

2

Granite Vanity (9'wide)                                           
Providing and fixing Black Granite Vanity (Wall 
Mounted type) 9ft wide and 1ft front deep with 
necessaary plumbing and sewarage work and 
connection upto nearest supply & disposal , imported 
SS Bottle P-Trap & drain jali Complete in all respect.                                                                  

1 Job

E Schedule Items Electrical Work Qty Rate Unit Amount

1

Wiring Points                                                       
Wiring for light or fan point with 3/.029 PVC insulated 
wire in 20mm (3/4") PVC conduit recessed in the wall 
or column as required,                             (P No 236 S 
No. 102)                                                                                  

50 6573.50 P.point 328,675

328,675

F Non-Schedule Items Electrical Work Qty Rate Unit Amount

1

Exhaust Fan 8" Dia                                    Providing 
and fixing 8" Exhauast fan (GFC, Royal, Pak fan or 
equivalent)                

1.00 Each

2

Single Multi Board                                                                          
Providing and fixing Single Multi board with Back Box 
& internal circuiting (Clipsal,Orange/ or equivalent) 
Complete Internal circuiting & complete in all respect 

10.00 Each

3

Led Round Open Light
Providing and fixing concealed type led round light 17
Watt  (Philips or equivalent) Complete in all respect.

24 Each

4

Gang Sheet 9+1                                                                                     
Providing and fixing 9+1 gang  sheet with back Box & 
Internal circuiting (Clipsal,Orange/ or equivalent) 
Complete in all respect. 

4 Each

5

Profile led                                                                                     
Providing and fixing 1" wide Complete Profile Led 
light (Imported as per approved sample) fixed in false 
celing with builin vinyl protected rope light 3watt fixed 
adhesive solution inside the profile light casing 
Complete in all respect. 

200 Rft

6

Roop Light led                                                                                     
Providing and fixing viny/nyloon protected roop light 
led (imported as per approved sample) including 
adapters fixed in coffin space around the ceiling / wall / 
wooden panelling Complete in all respect. 

100 Rft

Add       % Above/Below

Total Amount (E)

Total Amount (D)

Total Amount (E)



7

Communication & Network Wiring
Providing,Laying,Testing & commissioning of CAT06
netwrok cable (3M or Equivalent) of required length
from network switch to connection point with faceplate
and I/O fixed PVC back box complete in all respect.

8 Per Point.

8

HDMI Cabling
Providing,Laying,Testing & commissioning of
imported HDMI cable (3M or equivaltent) of 15m
length both end provided with HDMI PORTS complete
in all respect.

2 No

G ELECTRICAL APPLIANCES & FIXTURES Qty Rate Unit Amount

1

SMART LED TV                                    Providing and 
fixing 85" Smart LED TV(Samsung / Sony or 
approved equivalent) 4K QLED display high resolution 
display HDMI & VGA display supportive builtin WIFI 
option & Dolby sound quality fixed into wooden / dry 
partition wall complete in all respect.         

1.00 Each

2

Casette Type Split Air Conditioning                                                                          
Providing & Fixing Casette Type Split Air Condition 
(48000BTU) (Daikin/Ascon or approved equivalent) 
with necessary copper piping (Muller USA) all 
protected with aeroflex insulation and including indoor 
to outdoor & power wiring complete in all respect 

2.00 Each

3

Sound Amplifier                                                                           
Providing & Fixing sound amplifier TOA or approved 
equivalent (25mic supportive) with necessary wiring 
upto desk MIC complete in all respect 

1 Each

Grand Total Amount of Board Room 

Add 15% SRB

Total Amount (F)

Total Amount of Board Room(A+B+C+D+E+F+G)

Total Amount (G)



A Schedule Items Civil Work Qty Rate Unit Amount

1

Plastic Emulsion                                                                                           
Prepairing the surface and painting with plastic 
emulsion paint of make,  (02 coat)      
(P No 54 S No 41-A+B)                                                                                            

2700 84.1 P.Sft 227,070.00

2

French Polishing                                                                  
French polishing complete.                                         
(b) New work, ( P No.63. S No 7(a) )

3530 65.18  P.Sft 230,085.40

3

Scraping                                                                                                
Ordinary distemper, oil bound distemper or paint on 
walls                                                                          (P 
No 22. S No 54 (b) )

1500 10.30 P.Sft 15,450.00

4

Cement Plaster                                                    
Cement plaster 1:5 upto 12' height. Upto 20 ft (6.10 
metre) height.(c) 3/4" thick.                                                                            
(P No 52, S No  12(C) )

500 52.01 P.Sft 26,005.00

5

Cement Concrete Plain (Ratio1:3:6) 
Hall Steps
Cement concrete plain including placing compacting, 
finishing and curing, complete (including screening 
and washing at stone aggregate without shuttering                                    
(h) Ratio. 1:3 :6 (P No 25,  S No 5h)

570 388.67 P.Cft 221,541.90

6

Removing Chowket                                           
Removing door with chowket.                                           
(P No 21. S No 33a)   

3 574.26 Per No 1,722.78

7

Dismantling                                                  
Dismantling cement concrete plain 1:4:8                                                                        
(P No 19. S No 19 a)

610 68.12 P.Cft 41,553.20

8

Block Masonry (6" Thick)                            
Providing and laying 1 : 3 : 6 cement concrete solid 
block masonary wall 6" and below in thickness set in 
1: 6 cement mortar in ground floor Super Structure 
including raking out joints & currring etc, complete. (P 
No 27,  S No. 24)

480 514.82 P.Cft 247,113.60

9

Dismantling Tile                                         
Dismantling glazed or encaustic tiles etc.                                                                      
(P No22. S No 55)

2700 31.19 P.Sft 84,213.00

10

Aluminum Windows                                                      
Supplying & fixing in position Aluminum
channels framing for sliding windows &
ventilators of made with 5 mm thick tinted
glass glazing (Belgium) etc.Complete.                                            
(b) Deluxe model (Bronze)                                                                
(P No 83 S No 85)                  

200 1468.06 P.Sft 293,612.00

11

Door Closer                                                                
P/F approved quality of door closer in/c fixing on door 
with screws and adjusting speed on required etc 
complete.(P.No 87. S.No 117)

3 13188.24 Per Nos 39,564.72

1ST FLOOR LECTURE HALL



12

Blinds                                                               
Supplying & fixing window blinds 
(Horizontal/Vertical ) with plain design and of 
approved colour i/c fixing in windows with necessary 
accessories.                                                                                   
(P No 61. S No 70)

200 461.14 P.Sft 92,228.00

13

Mortice Lock                                                             
Providing and fixing approved quality mortice lock                                              
(P No 58. S No 21)

3 1039.05 Each 3,117.15

14

Wooden Door                                                                                   
Providing and fixing in position doors, windows and 
ventilators of first class deodar wood frames and 1-
3/4"thick commercial ply veneer shutters of first class 
deodar skeleton (solid door) and commercial ply wood 
(3ply) on both sides including hold fasts, hinges, iron 
tower bolts, handles, and cleats with cord and one 
mortice lock and hooks.( P No 57, S No 9)

120 2998.14 P.sft 359,776.80

15

Tiles for Steps & Entrance Wall                                                             
Providing & Laying Full Body Porcelain Tile in
Flooring or Facing of Approved Design Set in Gry
Cement Motor 1:2 or of 3/4" Thickness I/C Washing& 
Joints With White Cement Slurry Using Colour 
Pigment for matching complete as per Spacification ( P 
No 46. S No xi )

3393.12 651.48 P.sft 2,210,549.82

16

Termite Proofing                                          Providing 
Anti-termite treatment by spraying /sprinkling 
/spreading Neptachler 0.5% Emulsion as an overall pre 
construction treatment in slab type construction along 
external foundation trenches of the building over 
complete parameter of the foundation trench etc, as per 
directions of Engineer Incharge. (P.No 84. S.No 91)

2790 74.14 P.Sft 206,850.60

17

PVC Door
Providing and fixing in position UPVC
channels framing for Door o plasticized polyvinyl 
chloride (UPVC) with fly CSReen in/c handles 
stoppers looking arrangement etc complete Deluxe 
model etc complete as per direction Engineer / 
Incharge.
(P No 86. S No 112 )

225 3267.66  P.sft 735,223.50

5,035,677.47Total Amount (A)

Add       % Above/Below

Total Amount (A)



B Non-Schedule Items Civil Work Qty Rate Unit Amount

1

Gypsum False Ceiling
Proving and Fixing Gypsum False Ceiling fabricated 
with 4'x8'x12mm Moisture Resistant Gypsum sheet 
(Elephant/Dupont or approved equivalent) as per given 
design & pattern all fixed under Aluminum channel 
framing  1mm thick @ 2 ft c/c spacing entire framing 
suspended with epoxy filled threaded 10mm rods of 
required length making all good with dry wall screw , 
mesh joint tape and elastic joint filler of same 
manufacturer complete in all respect.

1890 P.Sft

2

Solid Wooden Flooring for Stage                                   
Providing and fixing 6"wide x 3/4" thick Mahagony 
solid wooden flooring fixed over CC stage platform 
making all good proper rigid carpentary joint  
complete in respect. 

312 P.Sft

3

Wooden Cladding
Providing & Fixing Lasani wooden cladding fabricated 
with front 18mm High gloss/Tectile lasani wooden 
sheet (Wilsonart or equivalent) both side machine 
pressed lamination of approved design & pattern fixed 
over base of 18mm MDF sheet  all fixed over 2" thick 
anti termite partal wood framing (@2'x4' spacing) 
entire lasani sheet edges protected with 2mm thick 
PVC lipping entire wooden work must be treated with 
antitermite spray complete in all respect.                                          

1739 P.Sft

3b

Wooden Cladding
Providing & Fixing Red Oak 2mm Ply pasted 18mm 
lasani sheet as per approved design fixed over base of 
18mm MDF sheet  all fixed over 2" thick anti termite 
partal wood framing (@2'x4' spacing) entire lasani 
sheet edges protected with redoak lipping entire 
wooden work must be treated with antitermite spray 
complete in all respect.                                          

836 P.Sft

4

JSMU  Logo                                               Providing 
& Fixing 5' Dia Brass Coloured Logo as per JSMU 
Draft fixed over existing wooden/drywall sheet with 
backlight LED Complete in all respect

2 Each

5

Acrylic Alphabetical Letters                                                
Providing and fixing Solid Acrylic alphabetical letters 
of following sizes fixed over exisiting front wall 
Complete in all respect

a JSMU (18" Height) 8 P.letter

6

WPVC Wall Panelling Ribs                                               
Providing and fixing WPVC panelling ribs wooden 
design on existing wall/dry partition as per approved 
design complete in all respect.

144 Psft



7

Wall Texture Paint                                               
Providing & Applying 03coats of wall texture double 
tone paint (Satin Turkey/ Jotun or approved 
equivalent) over existing dry / wooden partition 
making V-grooves 12mm wide making all wall joints 
applied with acrylic wall putty and joint protection 
with PVC mesh tape with appropriate elastic joint filler 
of superior quality complete in all respect.

600 Psft

8

Dismantling & Disposal of False Ceiling 
Removal, Dismantling and disposal of existing damage 
false ceiling gypsum sheet panels outside the JSMU 
premises upto muncipal allocated area complete in all 
respect.

2790 Psft

9

Removal & Fixing of Fire fighting & Alarm
Removal & Refixing of existing firefighting & fire 
Alarm accessories and system of entire lecture hall 
complete in all respect.

1 Job

C Schedule Items Plumbing Work Qty Rate Unit Amount

1 UPVC 1/2" Dia Pipe for Ac Drain                                                    
Providing upvc pipes and clamps etc. including fitting 

380 159.30 R.ft 60,534.00

60,534

D Schedule Items Electrical Work Qty Rate Unit Amount

1

Wiring Points                                                       
Wiring for light or fan point with 3/.029 PVC insulated 
wire in 20mm (3/4") PVC conduit recessed in the wall 
or column as required,                             (P No 236 S 
No. 102)                                                                                  

50 6573.50 P.point 328,675

2

Electric Wiring                                                                             
Providing & laying (Main or Sub Main) PVC insulated 
with size 2-7/.44 copper conductor in ¾" Dia PVC 
conduit recessed in the wall or column as required.                                                                  
( P No 229 . S No 13)

450 660.91 Per Rft. 297,410

3

Wiring for AC                                                                           
Providing & laying (Main or Sub Main) PVC insulated 
with 04 core copper conductor 600/1000 volts size 
16sq.mm                                                                   ( P 
No 234 . S No 80)

540 1937.18 Per Rft. 1,046,077

4

Wiring for Main Supply                                                                             
Providing & laying (Main or Sub Main) PVC insulated 
with 04 core copper conductor 600/1000 volts size 
35sq.mm                                                                   ( P 
No 234 . S No 82)

180 3241.44 Per Rft. 583,459

Total Amount (B)

Total Amount (C)

Add       % Above/Below
Total Amount (C)



5

Electric Wiring                                                                             
Providing & laying (Main or Sub Main) PVC insulated 
with size 2-7/.036 copper conductor in ¾" Dia PVC 
conduit recessed in the wall or column as required.                                                                  
( P No 229 . S No 11)

850 506.75 Per Rft. 430,738

2,686,358

E Non-Schedule Items Electrical Work Qty Rate Unit Amount

1a

Distribution Board                           
Providing and fixing main LT Distribution board 
HSWG MS Sheet recessed/Surface mounted on wall or 
floor Size 30"x48"x6" including electrical & 
mechanical components, electrolytic tuining copper 
bus bars, control wiring, related civil work with all 
accessories inluding phase selector, power light 
inidcation (R, Y, B) with Volt Meter 
(Digital),inclduing  breakers as per engineer's 
instructions. (Imported & approved quality 
Components 03Nos 100Amp Phase Selector, 03 Phase 
Indicator, 22 Nos SP , 01 TP 100Amp, Bus Bar, 
Voltmeters and relevant accessories) Complete in all 
respect.

1.00 Job

1b

Distribution Board for AC                           
Providing and fixing main LT Distribution board 
HSWG MS Sheet recessed/Surface mounted on wall or 
floor Size 30"x48"x6" including electrical & 
mechanical components, electrolytic tuining copper 
bus bars, control wiring, related civil work with all 
accessories inluding phase selector, power light 
inidcation (R, Y, B) with Volt Meter 
(Digital),inclduing  breakers as per engineer's 
instructions. (Imported & approved quality 
Components , 03 Phase Indicator, 22 Nos SP , 09 TP 
35Amp, 01 TP 150Amp,Bus Bar, Voltmeters and 
relevant accessories) Complete in all respect.

1.00 Job

2

Single Multi Board                                                                          
Providing and fixing Single Multi board with Back 
Box & internal circuiting (Clipsal,Orange/ or 
equivalent) Complete Internal circuiting & complete in 
all respect 

30.00 Each

3

Led Round Open Light
Providing and fixing concealed type led round light 17
Watt  (Philips or equivalent) Complete in all respect. 45 Each

4

Gang Sheet 9+1                                                                                     
Providing and fixing 9+1 gang  sheet with back Box & 
Internal circuiting (Clipsal,Orange/ or equivalent) 
Complete in all respect. 

8 Each

Total Amount (D)

Add       % Above/Below

Total Amount (D)



5

Profile led                                                                                     
Providing and fixing 1" wide Complete Profile Led 
light (Imported as per approved sample) fixed in false 
celing with builin vinyl protected rope light 3watt fixed 
adhesive solution inside the profile light casing 
Complete in all respect. 

336 Rft

6

Roop Light led                                                                                     
Providing and fixing viny/nyloon protected roop light 
led (imported as per approved sample) including 
adapters fixed in coffin space around the ceiling / wall 
/ wooden panelling Complete in all respect. 

225 Rft

7

Communication & Network Wiring
Providing,Laying,Testing & commissioning of CAT06
netwrok cable (3M or Equivalent) of required length
from network switch to connection point with faceplate
and I/O fixed PVC back box complete in all respect.

20 Per Point.

8

HDMI Cabling
Providing,Laying,Testing & commissioning of
imported HDMI cable (3M or equivaltent) of 20m
length both end provided with HDMI PORTS
complete in all respect.

2 No

F ELECTRICAL APPLIANCES & FIXTURES Qty Rate Unit Amount

1

SMART LED TV                                    Providing 
and fixing 55" Smart LED TV(Samsung / Sony or 
approved equivalent) 4K QLED display high 
resolution display HDMI & VGA display supportive 
builtin WIFI option & Dolby sound quality fixed over 
ceiling with brackets complete in all respect.         

1.00 Each

2

Casette Type Split Air Conditioning                                                                          
Providing & Fixing Casette Type Split Air Condition 
(48000BTU) (Daikin/Ascon or approved equivalent) 
with necessary copper piping (Muller USA) all 
protected with aeroflex insulation and including indoor 
to outdoor & power wiring complete in all respect 

9.00 Each

3

Public Adressing System                                                                           
Providing & Fixing sound amplifier TOA or approved 
equivalent with 04 Wireless Mics + 01 Collar Mic + 10 
ceiling speakers including necessary wiring from 
speakers to amplifier complete in all respect 

1 JoB

4

UPS                                                                        
Providing & Fixing 5KVA UPS (homemage or 
equivalent) with dry cell lithium battery with 01 hour 
backup and necessary wiring complete in all respect 

1 Each

Total Amount (E)



4

Emergency Lights                                                                        
Providing & Fixing Imported Emergency Lighht 
Ceiling Mounted with builtin dry cell lithium battery 
with 02 hour backup and necessary wiring complete in 
all respect 

5 Each

Grand Total Amount of  1st Floor Lecture Hall 

Total Amount (G)

Total Amount of 1st Floor Lecture Hall (A+B+C+D+E+F)

Add 15% SRB



A Schedule Items Civil Work Qty Rate Unit Amount

1

Plastic Emulsion                                                                                           
Prepairing the surface and painting with plastic 
emulsion paint of make,  (02 coat)      
(P No 54 S No 41-A+B)                                                                                            

2700 84.1 P.Sft 227,070.00

2

French Polishing                                                                  
French polishing complete.                                         
(b) New work, ( P No.63. S No 7(a) )

3530 65.18  P.Sft 230,085.40

3

Scraping                                                                                                
Ordinary distemper, oil bound distemper or paint on 
walls                                                                          (P 
No 22. S No 54 (b) )

1500 10.30 P.Sft 15,450.00

4

Cement Plaster                                                    
Cement plaster 1:5 upto 12' height. Upto 20 ft (6.10 
metre) height.(c) 3/4" thick.                                                                            
(P No 52, S No  12(C) )

500 52.01 P.Sft 26,005.00

5

Cement Concrete Plain (Ratio1:3:6) 
Hall Steps
Cement concrete plain including placing compacting, 
finishing and curing, complete (including screening 
and washing at stone aggregate without shuttering                                    
(h) Ratio. 1:3 :6 (P No 25,  S No 5h)

570 388.67 P.Cft 221,541.90

6

Removing Chowket                                           
Removing door with chowket.                                           
(P No 21. S No 33a)   

3 574.26 Per No 1,722.78

7

Dismantling                                                  
Dismantling cement concrete plain 1:4:8                                                                        
(P No 19. S No 19 a)

610 68.12 P.Cft 41,553.20

8

Block Masonry (6" Thick)                            
Providing and laying 1 : 3 : 6 cement concrete solid 
block masonary wall 6" and below in thickness set in 
1: 6 cement mortar in ground floor Super Structure 
including raking out joints & currring etc, complete. (P 
No 27,  S No. 24)

480 514.82 P.Cft 247,113.60

9

Dismantling Tile                                         
Dismantling glazed or encaustic tiles etc.                                                                      
(P No22. S No 55)

2700 31.19 P.Sft 84,213.00

10

Aluminum Windows                                                      
Supplying & fixing in position Aluminum
channels framing for sliding windows &
ventilators of made with 5 mm thick tinted
glass glazing (Belgium) etc.Complete.                                            
(b) Deluxe model (Bronze)                                                                
(P No 83 S No 85)                  

200 1468.06 P.Sft 293,612.00

11

Door Closer                                                                
P/F approved quality of door closer in/c fixing on door 
with screws and adjusting speed on required etc 
complete.(P.No 87. S.No 117)

3 13188.24 Per Nos 39,564.72

1ST FLOOR LECTURE HALL



12

Blinds                                                               
Supplying & fixing window blinds 
(Horizontal/Vertical ) with plain design and of 
approved colour i/c fixing in windows with necessary 
accessories.                                                                                   
(P No 61. S No 70)

200 461.14 P.Sft 92,228.00

13

Mortice Lock                                                             
Providing and fixing approved quality mortice lock                                              
(P No 58. S No 21)

3 1039.05 Each 3,117.15

14

Wooden Door                                                                                   
Providing and fixing in position doors, windows and 
ventilators of first class deodar wood frames and 1-
3/4"thick commercial ply veneer shutters of first class 
deodar skeleton (solid door) and commercial ply wood 
(3ply) on both sides including hold fasts, hinges, iron 
tower bolts, handles, and cleats with cord and one 
mortice lock and hooks.( P No 57, S No 9)

120 2998.14 P.sft 359,776.80

15

Tiles for Steps & Entrance Wall                                                             
Providing & Laying Full Body Porcelain Tile in
Flooring or Facing of Approved Design Set in Gry
Cement Motor 1:2 or of 3/4" Thickness I/C Washing& 
Joints With White Cement Slurry Using Colour 
Pigment for matching complete as per Spacification ( P 
No 46. S No xi )

3393.12 651.48 P.sft 2,210,549.82

16

Termite Proofing                                          Providing 
Anti-termite treatment by spraying /sprinkling 
/spreading Neptachler 0.5% Emulsion as an overall pre 
construction treatment in slab type construction along 
external foundation trenches of the building over 
complete parameter of the foundation trench etc, as per 
directions of Engineer Incharge. (P.No 84. S.No 91)

2790 74.14 P.Sft 206,850.60

17

PVC Door
Providing and fixing in position UPVC
channels framing for Door o plasticized polyvinyl 
chloride (UPVC) with fly CSReen in/c handles 
stoppers looking arrangement etc complete Deluxe 
model etc complete as per direction Engineer / 
Incharge.
(P No 86. S No 112 )

225 3267.66  P.sft 735,223.50

5,035,677.47Total Amount (A)

Add       % Above/Below

Total Amount (A)



B Non-Schedule Items Civil Work Qty Rate Unit Amount

1

Gypsum False Ceiling
Proving and Fixing Gypsum False Ceiling fabricated 
with 4'x8'x12mm Moisture Resistant Gypsum sheet 
(Elephant/Dupont or approved equivalent) as per given 
design & pattern all fixed under Aluminum channel 
framing  1mm thick @ 2 ft c/c spacing entire framing 
suspended with epoxy filled threaded 10mm rods of 
required length making all good with dry wall screw , 
mesh joint tape and elastic joint filler of same 
manufacturer complete in all respect.

1890 P.Sft

2

Solid Wooden Flooring for Stage                                   
Providing and fixing 6"wide x 3/4" thick Mahagony 
solid wooden flooring fixed over CC stage platform 
making all good proper rigid carpentary joint  
complete in respect. 

312 P.Sft

3

Wooden Cladding
Providing & Fixing Lasani wooden cladding fabricated 
with front 18mm High gloss/Tectile lasani wooden 
sheet (Wilsonart or equivalent) both side machine 
pressed lamination of approved design & pattern fixed 
over base of 18mm MDF sheet  all fixed over 2" thick 
anti termite partal wood framing (@2'x4' spacing) 
entire lasani sheet edges protected with 2mm thick 
PVC lipping entire wooden work must be treated with 
antitermite spray complete in all respect.                                          

1739 P.Sft

3b

Wooden Cladding
Providing & Fixing Red Oak 2mm Ply pasted 18mm 
lasani sheet as per approved design fixed over base of 
18mm MDF sheet  all fixed over 2" thick anti termite 
partal wood framing (@2'x4' spacing) entire lasani 
sheet edges protected with redoak lipping entire 
wooden work must be treated with antitermite spray 
complete in all respect.                                          

836 P.Sft

4

JSMU  Logo                                               Providing 
& Fixing 5' Dia Brass Coloured Logo as per JSMU 
Draft fixed over existing wooden/drywall sheet with 
backlight LED Complete in all respect

2 Each

5

Acrylic Alphabetical Letters                                                
Providing and fixing Solid Acrylic alphabetical letters 
of following sizes fixed over exisiting front wall 
Complete in all respect

a JSMU (18" Height) 8 P.letter

6

WPVC Wall Panelling Ribs                                               
Providing and fixing WPVC panelling ribs wooden 
design on existing wall/dry partition as per approved 
design complete in all respect.

144 Psft



7

Wall Texture Paint                                               
Providing & Applying 03coats of wall texture double 
tone paint (Satin Turkey/ Jotun or approved 
equivalent) over existing dry / wooden partition 
making V-grooves 12mm wide making all wall joints 
applied with acrylic wall putty and joint protection 
with PVC mesh tape with appropriate elastic joint filler 
of superior quality complete in all respect.

600 Psft

8

Dismantling & Disposal of False Ceiling 
Removal, Dismantling and disposal of existing damage 
false ceiling gypsum sheet panels outside the JSMU 
premises upto muncipal allocated area complete in all 
respect.

2790 Psft

9

Removal & Fixing of Fire fighting & Alarm
Removal & Refixing of existing firefighting & fire 
Alarm accessories and system of entire lecture hall 
complete in all respect.

1 Job

10

Removal & ReFixing of Chairs
Removal & Refixing of existing Auditorium Chairs of 
entire lecture hall without any damages with proper 
stacking complete in all respect.

270 Each

C Schedule Items Plumbing Work Qty Rate Unit Amount

1 UPVC 1/2" Dia Pipe for Ac Drain                                                    
Providing upvc pipes and clamps etc. including fitting 

380 159.30 R.ft 60,534.00

60,534

D Schedule Items Electrical Work Qty Rate Unit Amount

1

Wiring Points                                                       
Wiring for light or fan point with 3/.029 PVC insulated 
wire in 20mm (3/4") PVC conduit recessed in the wall 
or column as required,                             (P No 236 S 
No. 102)                                                                                  

50 6573.50 P.point 328,675

2

Electric Wiring                                                                             
Providing & laying (Main or Sub Main) PVC insulated 
with size 2-7/.44 copper conductor in ¾" Dia PVC 
conduit recessed in the wall or column as required.                                                                  
( P No 229 . S No 13)

450 660.91 Per Rft. 297,410

3

Wiring for AC                                                                           
Providing & laying (Main or Sub Main) PVC insulated 
with 04 core copper conductor 600/1000 volts size 
16sq.mm                                                                   ( P 
No 234 . S No 80)

540 1937.18 Per Rft. 1,046,077

Total Amount (B)

Total Amount (C)

Add       % Above/Below
Total Amount (C)



4

Wiring for Main Supply                                                                             
Providing & laying (Main or Sub Main) PVC insulated 
with 04 core copper conductor 600/1000 volts size 
35sq.mm                                                                   ( P 
No 234 . S No 82)

180 3241.44 Per Rft. 583,459

5

Electric Wiring                                                                             
Providing & laying (Main or Sub Main) PVC insulated 
with size 2-7/.036 copper conductor in ¾" Dia PVC 
conduit recessed in the wall or column as required.                                                                  
( P No 229 . S No 11)

850 506.75 Per Rft. 430,738

2,686,358

E Non-Schedule Items Electrical Work Qty Rate Unit Amount

1a

Distribution Board                           
Providing and fixing main LT Distribution board 
HSWG MS Sheet recessed/Surface mounted on wall or 
floor Size 30"x48"x6" including electrical & 
mechanical components, electrolytic tuining copper 
bus bars, control wiring, related civil work with all 
accessories inluding phase selector, power light 
inidcation (R, Y, B) with Volt Meter 
(Digital),inclduing  breakers as per engineer's 
instructions. (Imported & approved quality 
Components 03Nos 100Amp Phase Selector, 03 Phase 
Indicator, 22 Nos SP , 01 TP 100Amp, Bus Bar, 
Voltmeters and relevant accessories) Complete in all 
respect.

1.00 Job

1b

Distribution Board for AC                           
Providing and fixing main LT Distribution board 
HSWG MS Sheet recessed/Surface mounted on wall or 
floor Size 30"x48"x6" including electrical & 
mechanical components, electrolytic tuining copper 
bus bars, control wiring, related civil work with all 
accessories inluding phase selector, power light 
inidcation (R, Y, B) with Volt Meter 
(Digital),inclduing  breakers as per engineer's 
instructions. (Imported & approved quality 
Components , 03 Phase Indicator, 22 Nos SP , 09 TP 
35Amp, 01 TP 150Amp,Bus Bar, Voltmeters and 
relevant accessories) Complete in all respect.

1.00 Job

2

Single Multi Board                                                                          
Providing and fixing Single Multi board with Back 
Box & internal circuiting (Clipsal,Orange/ or 
equivalent) Complete Internal circuiting & complete in 
all respect 

30.00 Each

3

Led Round Open Light
Providing and fixing concealed type led round light 17
Watt  (Philips or equivalent) Complete in all respect. 45 Each

Total Amount (D)

Add       % Above/Below

Total Amount (D)



4

Gang Sheet 9+1                                                                                     
Providing and fixing 9+1 gang  sheet with back Box & 
Internal circuiting (Clipsal,Orange/ or equivalent) 
Complete in all respect. 

8 Each

5

Profile led                                                                                     
Providing and fixing 1" wide Complete Profile Led 
light (Imported as per approved sample) fixed in false 
celing with builin vinyl protected rope light 3watt fixed 
adhesive solution inside the profile light casing 
Complete in all respect. 

336 Rft

6

Roop Light led                                                                                     
Providing and fixing viny/nyloon protected roop light 
led (imported as per approved sample) including 
adapters fixed in coffin space around the ceiling / wall 
/ wooden panelling Complete in all respect. 

225 Rft

7

Communication & Network Wiring
Providing,Laying,Testing & commissioning of CAT06
netwrok cable (3M or Equivalent) of required length
from network switch to connection point with faceplate
and I/O fixed PVC back box complete in all respect.

20 Per Point.

8

HDMI Cabling
Providing,Laying,Testing & commissioning of
imported HDMI cable (3M or equivaltent) of 20m
length both end provided with HDMI PORTS
complete in all respect.

2 No

F ELECTRICAL APPLIANCES & FIXTURES Qty Rate Unit Amount

1

SMART LED TV                                    Providing 
and fixing 55" Smart LED TV(Samsung / Sony or 
approved equivalent) 4K QLED display high 
resolution display HDMI & VGA display supportive 
builtin WIFI option & Dolby sound quality fixed over 
ceiling with brackets complete in all respect.         

1.00 Each

2

Casette Type Split Air Conditioning                                                                          
Providing & Fixing Casette Type Split Air Condition 
(48000BTU) (Daikin/Ascon or approved equivalent) 
with necessary copper piping (Muller USA) all 
protected with aeroflex insulation and including indoor 
to outdoor & power wiring complete in all respect 

9.00 Each

3

Public Adressing System                                                                           
Providing & Fixing sound amplifier TOA or approved 
equivalent with 04 Wireless Mics + 01 Collar Mic + 10 
ceiling speakers including necessary wiring from 
speakers to amplifier complete in all respect 

1 JoB

Total Amount (E)



4

UPS                                                                        
Providing & Fixing 5KVA UPS (homemage or 
equivalent) with dry cell lithium battery with 01 hour 
backup and necessary wiring complete in all respect 

1 Each

4

Emergency Lights                                                                        
Providing & Fixing Imported Emergency Lighht 
Ceiling Mounted with builtin dry cell lithium battery 
with 02 hour backup and necessary wiring complete in 
all respect 

5 Each

Grand Total Amount of  3rd Floor Lecture Hall 

Total Amount (G)

Total Amount of 3rd Floor Lecture Hall(A+B+C+D+E+F)

Add 15% SRB
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