

Sr. No:07/02



EDUCATION WORKS DIVISION UMERKOT

(For Contracts Costing up to Rs 2.5 MILLION)

SPPRA STANDARD BIDDING DOCUMENT PROCUREMENT WORKS

NIT No.XEN/E.W/Estt:111/ 2026 Dated: 23-02-2026

Name of Work : Rehabilitation / Provision of Compound Wall in Existing Primary/High School of UC Padhrrio Taluka Samaro District Umerkot (02 Units) under District ADP Program 2025-26 @ 2.GBPS : Padhrrio Farm

Name of Contractor / Agency: _____

**OFFICE OF THE EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
UMERKOT**

Standard Bidding Document is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

BIDDING DATA

S.NO.07/02

(a)	Name of Procuring Agency	Executive Engineer, Education Works Division Umerkot
(b)	Brief Description of Works	Rehabilitation / Provision of Compound Wall in Existing Primary/High School of UC Padhrion Taluka Samaro District Umerkot (02 Units) under District ADP Program 2025-26 @ 2.GBPS : Padhrion Farm
(c)	Procuring Agency's Address	Executive Engineer, Education Works Division Umerkot Near GBHS No.01
(d)	Estimated Cost	Rs.1.975 (Million)
(e)	Bid Security	5% of Tender amount
(f)	Period of Bid Validity (Days)	90 Days
(g)	Performance Security	08%
(h)	Percentage, if any, to be deduction from bills	8.00% Income Tax / 3.00% Security Deposit & 5% SRB Tax
(i)	Deadline for Submission of Bids along with time	17.03.2026 upto (9.30 A.M)
(j)	Venue, Time and Date of Bid Opening	17.03.2026 at (10.00 A.M)
(k)	Time for completion from written order of commence	16-Months
(l)	Liquidity damages	1% on Estimated Cost
(m)	D.R Receipt No. Date. Amount Bank	D.R No..... Dt:..... Pay order / caseAmount.3000/-
(n)	Call Deposit Receipt No. Date. Amount Bank	C.D No..... Dt:..... Bank.....Amount.....

CONTRACTOR


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
UMERKOT



NOTICE INVITING TENDER

- 1 Executive Engineer Education works Division Umerkot invites sealed e-Bids/tenders on composite Schedule of Rate (CSR) 2024 from interested contractors / firms for procurement of following works:

LIST OF WORKS

S.No.	Name of Units / Schemes	Taluka	Estimated Cost in millions	Bid Security 5% in million	Tender Fee	Completion Period
(1).	Rehabilitation & Provision of Additional Class room in Existing primary Schools of UC Makhdoom Talib Ul Mola Taluka Pithoro District Umerkot (02 Units) under District ADP Program 2025-26.					
	1. GBPS : Yar Muhammad Shah	Pithoro	6.765	0.338	3000	16 Months
	2. GBPS : Ali Muhammad Shar	Pithoro	2.521	0.126	3000	16 Months
(2).	Rehabilitation/Renovation & Provision of Missing facilities in Existing Primary School @ GBPS Haji Abdul Hakeem Arisar of UC Shah Mardan Shah Taluka Pithoro District Umerkot under District ADP Program 2025-26	Pithoro	7.160	0.358	3000	16 Months
(3).	Rehabilitation & Provision of Additional Class rooms in Existing primary School @ GBPS Wasoo Kapri UC Tobhan Wari Taluka Samaro District Umerkot under District ADP Program 2025-26	Samaro	4.954	0.248	3000	16 Months
(4).	Rehabilitation/Renovation & Provision of missing facilities in Existing primary schools of UC Satryoon Taluka Samaro District Umerkot (02 Units) under District ADP Program 2025-26					
	1.GBPS : Edal Nakherech	Samaro	3.679	0.184	3000	16 Months
	2.GBPS : Babu Siyal	Samaro	2.225	0.111	3000	16 Months
(5).	Rehabilitation/Renovation & Provision of Missing facilities in Existing Primary School @ GBPS : Manzoor Ahmed Chema UC Rais Noor Khan Dhonkai Taluka Samaro District Umerkot under District ADP Program 2025-26	Samaro	7.177	0.359	3000	16 Months
(6).	Rehabilitation/Renovation & Provision of Missing facilities in Existing Primary School @ GBPS : Jamal Khan Dhonkai UC Samaro Road Taluka Samaro District Umerkot under District ADP Program 2025-26	Samaro	6.169	0.308	3000	16 Months
(7).	Rehabilitation / Provision of Compound Wall in Existing Primary/High School of UC Padhrrio Taluka Samaro District Umerkot (02 Units) under District ADP Program 2025-26					
	1.GBHS : Padhrrio Farm	Samaro	3.079	0.154	3000	16 Months
	2.GBPS : Padhrrio Farm	Samaro	1.975	0.099	3000	16 Months
(8).	Rehabilitation/Renovation & Provision of Missing facilities in Existing Primary School @ GBPS : Muneem Palli UC Wali Dad Palli Taluka & District Umerkot under District ADP Program 2025-26	Umerkot	7.176	0.359	3000	16 Months
(9).	Rehabilitation & Provision of missing facilities in Existing primary Schools of MC Umerkot District Umerkot (03 Units) under District ADP Program 2025-26					
	1.GBPS : Jevan Nagar	Umerkot	2.680	0.134	3000	16 Months
	2.GBPS : Akho Mal Meghwar	Umerkot	1.576	0.079	3000	16 Months

	3.GBPS : Burhan-Ul-Din Kumbar Colony	Umerkot	1.986	0.099	3000	16 Months
(10).	Rehabilitation & Provision of Additional Class rooms in Existing primary Schools of UC Haji Mian Shah Taluka & District Umerkot (02 Units) under District ADP Program 2025-26					
	1.GBPS : Tejuo Walhio Bheel	Umerkot	4.076	0.204	3000	16 Months
	2.GBPS : Soomar Khan Chakar Khan	Umerkot	3.169	0.158	3000	16 Months
(11).	Rehabilitation/Renovation & Provision of Missing facilities in Existing Primary School @ GBPS : Hajo Rani Para UC New Chhor Taluka Umerkot District Umerkot under District ADP Program 2025-26	Umerkot	4.685	0.234	3000	16 Months
(12).	Rehabilitation/Renovation & Provision of Missing facilities in Existing Primary School @ GBPS : Menghwar Paro Amrahar UC Kacholi Taluka & District Umerkot under District ADP Program 2025-26	Umerkot	4.679	0.234	3000	16 Months
(13).	Rehabilitation & Provision of Additional Class rooms in Existing primary Schools of UC Kaplore Taluka & District Umerkot (02 Units) under District ADP Program 2025-26					
	1.GBPS : Ramsir	Umerkot	4.078	0.204	3000	16 Months
	2.GBPS : Okraro Chania Soonharo Paro	Umerkot	3.169	0.158	3000	16 Months
(14).	Rehabilitation of Existing primary Schools of UC Kaplore Taluka & District Umerkot (02 Units) under District ADP Program 2025-26					
	1.GBPS : Soju Nohri Kakuo	Umerkot	4.086	0.204	3000	16 Months
	2.GBELS : Waklo Kar Kumbhar	Umerkot	4.081	0.204	3000	16 Months
(15).	Rehabilitation / Renovation of Existing primary Schools of UC Kaplore Taluka & District Umerkot (02 Units) under District ADP Program 2025-26					
	1.GBPS : Bhadi	Umerkot	4.085	0.204	3000	16 Months
	2.GBPS : Rasoo Menghwar	Umerkot	1.984	0.099	3000	16 Months
(16).	Reconstruction / Rehabilitation of Existing primary Schools of UC Kaplore Taluka & District Umerkot (03 Units) under District ADP Program 2025-26					
	1.GBPS : Dhamraro	Umerkot	1.986	0.099	3000	16 Months
	2.GBPS : Mandhar Arbab Samejo	Umerkot	1.986	0.099	3000	16 Months
	3.GBPS : Jamal Chaniyo	Umerkot	1.990	0.100	3000	16 Months
(17).	Rehabilitation/Renovation & Provision of missing facilities in Existing primary Schools of UC Mahendry Jo Par Taluka & District Umerkot (02 Units) under District ADP Program 2025-26					
	1.GBPS : Khangar and Umer Rahimoon	Umerkot	4.087	0.204	3000	16 Months
	2.GBPS : Talib Samejo	Umerkot	2.187	0.109	3000	16 Months
(18).	Rehabilitation & Provision of Additional Class room in Existing primary of Schools of UC Mahendry Jo Par Taluka & District Umerkot (02 Units) under District ADP Program 2025-26					
	1.GBPS : Fateh Ali Samejo Ji Dhani	Umerkot	3.977	0.199	3000	16 Months
	2.GBELS : Haroon Nohri	Umerkot	2.534	0.127	3000	16 Months
(19).	Rehabilitation/Renovation & Provision of Missing facilities in Existing Primary School @ GBPS : Soomar Sand UC Mahendry Jo Par Taluka & District Umerkot under District ADP Program 2025-26	Umerkot	4.679	0.234	3000	16 Months
(20).	Rehabilitation/Renovation & Provision of Missing facilities in Existing Primary School @ GBPS : Noor Mohammad Soomro UC Khokharapar Taluka & District Umerkot under District ADP Program 2025-26	Umerkot	4.680	0.234	3000	16 Months
(21).	Rehabilitation/Renovation & Provision of missing facilities in Existing primary Schools of UC Khokharapar Taluka & District Umerkot (02 Units) under District ADP Program 2025-26					
	1.GGPS : Goindani	Umerkot	3.686	0.184	3000	16 Months

	2.GBPS : Togo Samoon	Umerkot	3.288	0.164	3000	16 Months
(22).	Reconstruction / Rehabilitation in Existing primary Schools of UC Sekhro Taluka & District Umerkot (02 Units) under District ADP Program 2025-26					
	1.GBPS : Burhan Samejo	Umerkot	2.273	0.114	3000	16 Months
	2.GBPS : Siddique Paro Silari	Umerkot	2.272	0.114	3000	16 Months
(23).	Rehabilitation/Renovation & Provision of addition facilities in Existing Primary School @ GBPS : Haji Muhammad Bachal Bajir UC Hazrat Mian Jan Mohammad Taluka & District Umerkot under District ADP Program 2025-26	Umerkot	4.674	0.234	3000	16 Months
(24).	Provision of Additional Class rooms in Existing primary Schools of UC KS Atta Muhammad Pali Taluka & District Umerkot (02 Units) under District ADP Program 2025-26					
	1.GGELS : Gamoori Palli	Umerkot	2.525	0.126	3000	16 Months
	2.GBPS : Ghulam Hussain Mangrio	Umerkot	2.531	0.127	3000	16 Months
(25).	Rehabilitation/Renovation & Provision of addition facilities in Existing Primary School @ GGPS : Abdul Hakim Mangrio UC Kharoro Charan Taluka & District Umerkot under District ADP Program 2025-26	Umerkot	4.625	0.231	3000	16 Months

1 **Method of Procurement: Single Stage / One envelope.**

2 The blank tenders form /Standard Bidding Documents of above listed work will be issued from the date of publication from the undersigned on any working day up to **5:00 PM on 16-03-2026** on submission of written request and payment of prescribed tender fee (non-refundable) in shape of pay order (cash money will not be accepted) in favour of Executive Engineer, Education Works Division Umerkot or can be downloaded from <https://portalsindh.eprocure.gov.pk>.

3 All Bids must be submitted online through EPADS portal before the deadline and no bid will be accepted if it is not submitted online on EPADS.

4 Also, Bidding Documents will be received back up to **10:00 AM on 17-03-2026** in the issuing office and opened on the same day at **10:30 AM** in presence of Procurement Committee and the bidders or their authorized representatives who wish to present on the occasion.

5 In case any member of the procurement committee is not available due to any undesirable circumstances or if Government declares holiday the tender shall be submitted and opened on the next working day at the same time and venue.

6 In case the bids are un-responded, the next date of issue will be any working day up to **5:00 PM on 01-04-2026** and received back up to **10:00 AM on 02-04-2026** on and opened on **same day at 10.30 am**

7 Tender shall be carefully and neatly filled and each page of the bidding documents must be signed by the bidders. Each bid must have a company the earnest money as mentioned above in shape of Call Deposit in favour of undersigned. In-complete tender, over writing or conditional tender shall not be entertained.

8 **All communication or clarification shall be made through EPADS portal only.** Bidders are responsible for regularly monitoring the EPADS portal.

9 **Eligibility:**

- Valid Registration certificate from Pakistan Engineering Council on appropriate category to the value of each work (filled specialization CE-10) except for works costing upto Rs. 4.000 (M).
- Active Registration with Income Tax Department, NTN Certificate must be attached.
- Active Registration with Sindh Revenue Board, Sales Tax Registration Certificate must be attached.
- Copy of valid CNIC of owners / proprietor's original of the firms.

10 **Qualification.**

- Experience in similar nature of works executed during last past (5) years.
 - At least one similar nature of work having minimum cost 80% of the estimated cost of work: or
 - At least two similar nature of works each having minimum 50% of the estimated cost.
- List of litigation (if any), their nature and status/outcomes.
- Authenticated Affidavit that the firm is not indulged / litigated / black listed by any procurement agency, also the given information, documents and data is absolutely true and correct.

- d. The bid security 5% (five percent) in the shape of Call Deposit issued from any Scheduled Bank of Pakistan in favour of the undersigned shall be submitted at the time of submission of bidding documents. Call Deposits & Tender fees in shape of Pay Order of each work must be submitted along with Technical Proposal.
- e. List Machinery & Equipments.
- f. Technical Staff
- g. Average Annual Financial Turn-over not less than equivalent cost of the scheme/project during last five years.
- 11 Past non-performance, abandonment of work, failure to complete works within the stipulated time or poor performance in this division or any other division / department shall constitute valid grounds for rejection of the bid, as per applicable SPPRA Rules and standard procurement principles. The Procuring Agency reserves the right to verify the bidder's performance form any division or department of the Govt. of Sindh and may reject the bid of any firm found with adverse performance history.
- 12 No joint venture firm will be allowed to participate in the bidding process.
- 13 Canvassing in connection with bids is strictly prohibited. Any bidder found influencing, attempting to influence, or contacting any official of the Procuring Agency regarding the tender process shall have their bid rejected immediately, and further disciplinary or legal action will be taken as per rules.
- 14 The Procuring Agency reserves the right to cancel the bidding process at any time without any reason prior to the acceptance of the bids as per SPPRA Rule No. 25.
- 15 **Place of issuance, submission and opening will be:**
- Address: **Office of the Executive Engineer Education Works Division Umerkot**
E-mail Address: xen.ewd.umerkot@gmail.com
- 16 **Bid validity Period: Ninety (90) days.**


(ENGR: VISHAL)
Executive Engineer
Education Works Division
Umerkot

Copy forwarded for information to:

- 1 The Chief Engineer Education Works Region Hyderabad
- 1 The Deputy Commissioner, District Umerkot.
- 2 The Director (CB) Sindh Public Procurement Regulatory Authority SPPRA Government of Sindh Karachi.
- 3 The Superintending Engineer Education Works Circle Mirpurkhas
- 4 The Executive Engineer Education Works Electrical Division Mirpurkhas
- 5 The Assistant Engineer Public Health Engineering Umerkot
- 6 The Assistant Engineers Education Works Sub-Division Umerkot
- 7 Drawing Branch (Local) / Head Clerk.
- 8 Notice Board.
- 9 Master file.


Executive Engineer
Education Works Division
Umerkot

LIFESTYLE

dailytimes.com.pk

WEST HOLLYWOOD

Alicia Keys celebrates 25th anniversary of 'Fallin'

■ In an interview with *People*, Keys said, 'I'm not sure how I wrap my head around this whole existence called life'

Alicia Keys celebrates her 25th anniversary since her breakout single 'Fallin'.

On February 16, the 17-time Grammy winner stated that she is the Music Women sharing the spotlight even in West Hollywood. She further shared that looking back at her younger self feels "crazy and wonderful".

In an interview with *PEOPLE*, Keys said, "I'm not sure how I wrap my head around this whole existence called life". She recalled how she navigated early fame by learning as she went. "And just thinking back to that girl in me at that time and how she had no idea, none. That she was completely what you call take it till you make it that's what she was doing and she did a damn good job".

Released in March 2001 when she was just 20, *Fallin'* became an instant success, spending six weeks at No. 1 and helping launch her debut album, *Songs in A Minor*. The project went on to earn her five Grammy wins in 2002, cementing her place as one of R&B's defining voices of the era. Keys said she now appreciates the determination and authenticity she carried at the start of her career.

"The more I grew, the more I learned," Keys explained. "And so I think about her and I'm so appreciative of her because she was strong, she was clear. Even though she didn't know everything, she knew what she didn't want and she



knew what she had to hold onto and that was authenticity and truth and honesty and music".

She continued, "So I'm very proud because I recognise her in me today. So that's a beautiful thing. So to be able to come all this way and have all these years to be creating and to have not even hit the tiny bit of where I'm going is a really, really exciting thing. So I'm grateful".

"And I know I was up to things. And so that's the pure example of how you really create an avenue for somebody, and so she did that for me. And now we're doing this together is just the icing on the cake," Keys added.

Reflecting on her journey, she said she still feels excited about what lies ahead, adding that she has only begun to reach her full creative potential. *COURTESY PEOPLE MAGAZINE*

LONDON
2026 BAFTA Awards — Vera appears in bold look

Vera Wang appeared in a bold new look on the 2026 BAFTA Awards red carpet. On February 22, Sunday, the fashion designer Vera Wang stepped out with a new hairstyle at the star-studded ceremony at the Royal Festival Hall in London.

Wang could be seen rocking a platinum blonde look with dark roots, a major departure from her look on February 21, Saturday, when she could be seen sporting long brown locks at the BAFTA Film Awards ceremony.

The designers outfit by her spouse was a white floor-length ruffled dress, accented with long black puffed sleeves. She paired the gown with black cat-eye sunglasses.

As for the BAFTA Nominees' Party, Wang also made a statement in a black skin-baring bandeau top, along with elbow-length black leather gloves and a fitted skirt. She accessorized with a black over-the-shoulder bag and a fur wrap. The mother of the two is well known for making bold statements with her style on the red carpet.

In last year's BAFTA Awards, she wore a black upside-down bandeau top and a high-waisted black and white colour block skirt with a structured peplum detail at the waist. The skirt cascaded into delicate pants and featured a short train.

She also debuted a new hairstyle at the time, a blunt brunette bob that just barely grazed her shoulders.

"B is for BAFTA the big day. Here we go good luck and congratulations to all the talented nominees. XXV," Wang wrote in the caption of an Instagram post showing off the look.

She added black sunglasses and an oversized leather jacket. In another Instagram post, she wrote, "When it's literally 30 degrees Fahrenheit, outerwear is a requirement! So...a heavy leather moment!" The bride designer told PEOPLE ahead of her milestone 75th birthday in June 2024 that it was "a lot of pressure". "Birthday plans are up in the air. I mean, 75 is a lot of pressure," Wang shared backstage at the Fashion Scholarship Fund Gala on April 8. She continued, "I think maybe a little bit like Warren Buffett or Queen Elizabeth. I'm just going to keep prodding on because I feel as though I'm able to do my best work more and more. I'm really trying to respect that in me, that voice in me, that I feel very happy to be creating. That's what it's all about, really," NEWS DESK

Government of Sindh
Sindh Peoples Housing for Flood Affecteds (SPHF)

REQUEST FOR QUOTATION
RECONSTRUCTION OF IT EQUIPMENT

Project: Sindh Flood Emergency Housing Reconstruction Project (SFEHRP)
Credit No.: 8547-PA880
Our Reference: PK-SPHF-33734-GO-RFQ
Date: 23rd February 2026

1. The Government of Sindh has received through EAO, Govt. of Pakistan from the International Development Association towards the cost of Sindh Flood Emergency Housing Reconstruction Project (the Project), Sindh Peoples Housing for Flood Affecteds (the Company) is implementing agency of the project. The Company intends to apply a portion of the proceeds of this credit for the purchase of IT equipment under the Purchase Order Contract for which this RFQ is issued.

2. The Company now invites quotations for the Procurement of IT Equipment and its installation from GSE registered suppliers having previous experience to provide these types of goods. The successful firm must have five years of relevant experience.

3. The brief details of the required items are as under:

S.No.	Description	Quantity
1.	Desktop PC	02
2.	Smart Board	02
3.	Printer/Scanner	02
4.	Smart Group Video Conferencing System	01

4. Detailed specification of the required items is available on the company website at www.spfh.gov.pk. The quotation must contain technical details/specification of the offered items along with the detailed brochure from the OEM/Authorized dealers. All the software provided with the equipment must be genuine/authorized by the OEM.

5. The received quotations will be evaluated as per B/E method of procurement in accordance with the World Bank Procurement Regulations for IFB Bidders dated July 2018 as revised through Fourth Edition, November 2020 available at www.worldbank.org. The lowest evaluated price will be determined after correcting any arithmetic/essential/necessary adjustments and on the basis of total price of all quoted items. The acceptable terms and conditions of the tender, responsive quotation will be incorporated in the Purchase Order.

6. The supply, installation and commissioning of the required items is to be completed within 03 (three) days after issuance of Purchase Order. The quotation with complete details of firm's experience, profile and authority letter from the manufacturer/supplier may be addressed and submitted to the Chief Executive Officer SPHF on the address below on or before 08 March 2026 during the business hours. The quotations can also be submitted through email inf@spfh.gov.pk within the above date and time.

7. The quotations must be valid for at least 30 days from the submission date and the quoted price should include all applicable taxes/duties and transportation charges etc.

Abdul Mohammod Shabbir
Chief Executive Officer SPHF
Government of Sindh, Block 15, Phase 1, DHA, Karachi
Boulevard # 22 Block 15, Phase 1, DHA, Karachi
Toll-free Helpline Number: 111-111-1111

INF/KRY/0734/26 **WORK FOR SINDH** JOB PORTAL BY INFORMATION DEPARTMENT

Government of Sindh
Sindh Peoples Housing for Flood Affecteds (SPHF)

Ref No. SPHF/Proc/25/2026
Date: 23rd February 2026

To: The Secretary, Information & Archive Department, Government of Sindh.

SUBJECT: CIRCULATION OF REQUEST FOR QUOTATION (RFQ) IN LEADING NEWSPAPERS

Respected Sir,

I am directed to enclose herewith the RFQ for the procurement of following items under Sindh Flood Emergency Housing Reconstruction Project being implemented by Sindh People's Housing for Flood Affecteds (SPHF):

- IT Equipment (Ref # PK-SPHF-33734-GO-RFQ)
- Office Appliance (Ref # PK-SPHF-33734-GO-RFQ)
- Office Furniture (Ref # PK-SPHF-33734-GO-RFQ)

2. The copies of all three Request for Quotation duly approved by the Chief Executive Officer, SPHF are hereby attached for wide circulation through renowned daily newspapers, i.e., Daily Jang, Daily Dawn and Daily Kanish.

IMTIAZ AHMED
Chief Procurement Officer

INF/KRY/0737/26 **WORK FOR SINDH** JOB PORTAL BY INFORMATION DEPARTMENT

Email: sen.and.uneshk@gmail.com
PRA2326-571728

No. XENE/W/2026/11/1/2026
Office of Executive Engineer
Education Works Division Umkerot
Near Govt. Boys High School No.81 Umkerot
Dated: 23.02.2026.

NOTICE INVITING TENDER

1. Executive Engineer Education works Division Umkerot invites sealed e-Bid/tenders on composite Schedule of Rate (CSR) 2024 from interested contractors / firms for procurement of following works:

LIST OF WORKS

S.No.	Name of Units / Schemes	Tabaka	Estimated Cost in million	Bid Security % in million	Tender Fee	Completion Period
(1).	Rehabilitation & Provision of Additional Class room in Existing primary Schools of UC Mahaboon Taluk 12 Mula Taluk Pishori District Umkerot (02 Units) under District ADP Program 2025-26.	Pishori	6.765	0.338	3000	16 Months
1.	GRPS : Yaqub Muhammad Shah	Umkerot	2.521	0.126	3000	16 Months
2.	GRPS : Ali Muhammad Shah	Umkerot	2.521	0.126	3000	16 Months
(2).	Rehabilitation & Provision of Missing facilities in Existing Primary School @ GRPS Haji Abdul Hakeem Arisar of UC Shah Mathar Taluk Pishori District Umkerot under District ADP Program 2025-26.	Pishori	7.160	0.358	3000	16 Months
(3).	Rehabilitation & Provision of Additional Class room in Existing primary School @ GRPS Waseo Kapel UC Tubhan War Taluk Samaro District Umkerot under District ADP Program 2025-26.	Samaro	4.954	0.248	3000	16 Months
(4).	Rehabilitation/Renovation & Provision of missing facilities in Existing primary schools of UC Sayyoon Taluk Samaro District Umkerot (02 Units) under District ADP Program 2025-26.	Samaro	3.679	0.184	3000	16 Months
1.	GRPS : Ehsan Hakeem	Umkerot	2.232	0.111	3000	16 Months
2.	GRPS : Babu Syed	Umkerot	2.232	0.111	3000	16 Months
(5).	Rehabilitation/Renovation & Provision of Missing facilities in Existing Primary School @ GRPS : Maseen Ahmad Chamsi Rai Noor Khan Dhoak Taluk Samaro District Umkerot under District ADP Program 2025-26.	Samaro	7.177	0.359	3000	16 Months
(6).	Rehabilitation/Renovation & Provision of Missing facilities in Existing Primary School @ GRPS : Jamal Khan Dhoak UC Samaro Road Taluk Samaro District Umkerot under District ADP Program 2025-26.	Samaro	6.169	0.308	3000	16 Months
(7).	Rehabilitation / Provision of Compound Wall in Existing Primary School of UC Peshori Taluk Samaro District Umkerot (02 Units) under District ADP Program 2025-26.	Samaro	2.079	0.104	3000	16 Months
1.	GRPS : Peshori	Umkerot	1.975	0.099	3000	16 Months
(8).	Rehabilitation/Renovation & Provision of Missing facilities in Existing Primary School @ GRPS : Maseen Palli UC Wal Dori Taluk District Umkerot under District ADP Program 2025-26.	Umkerot	7.176	0.359	3000	16 Months
(9).	Rehabilitation & Provision of missing facilities in Existing primary Schools of IAC Umkerot District Umkerot (02 Units) under District ADP Program 2025-26.	Umkerot	2.682	0.134	3000	16 Months
1.	GRPS : Ali Noor Khan	Umkerot	1.576	0.079	3000	16 Months
2.	GRPS : Ali Noor Khan	Umkerot	1.576	0.079	3000	16 Months
(10).	Rehabilitation & Provision of Additional Class room in Existing Primary Schools of UC Peshori Taluk District Umkerot (02 Units) under District ADP Program 2025-26.	Umkerot	1.985	0.099	3000	16 Months
1.	GRPS : Tajun Walid Sher	Umkerot	4.076	0.204	3000	16 Months
2.	GRPS : Maseen Ahmad Chamsi	Umkerot	1.162	0.058	3000	16 Months
(11).	Rehabilitation/Renovation & Provision of Missing facilities in Existing Primary School @ GRPS : Maseen Palli UC Wal Dori Taluk District Umkerot under District ADP Program 2025-26.	Umkerot	4.685	0.234	3000	16 Months
(12).	Rehabilitation/Renovation & Provision of Missing facilities in Existing Primary School @ GRPS : Maseen Palli UC Wal Dori Taluk District Umkerot under District ADP Program 2025-26.	Umkerot	4.679	0.234	3000	16 Months
(13).	Rehabilitation & Provision of Additional Class room in Existing primary Schools of UC Kapoton Taluk District Umkerot (02 Units) under District ADP Program 2025-26.	Umkerot	4.078	0.204	3000	16 Months
1.	GRPS : Ramari	Umkerot	1.162	0.058	3000	16 Months
2.	GRPS : Ramari	Umkerot	1.162	0.058	3000	16 Months
(14).	Rehabilitation of Existing primary Schools of UC Kapoton Taluk District Umkerot (02 Units) under District ADP Program 2025-26.	Umkerot	4.085	0.204	3000	16 Months
1.	GRPS : Ramari	Umkerot	4.081	0.204	3000	16 Months
(15).	Rehabilitation & Provision of Additional Class room in Existing primary Schools of UC Kapoton Taluk District Umkerot (02 Units) under District ADP Program 2025-26.	Umkerot	4.085	0.204	3000	16 Months
1.	GRPS : Ramari	Umkerot	1.984	0.099	3000	16 Months
(16).	Rehabilitation / Renovation of Existing primary Schools of UC Kapoton Taluk District Umkerot (03 Units) under District ADP Program 2025-26.	Umkerot	1.986	0.099	3000	16 Months
1.	GRPS : Ramari	Umkerot	1.986	0.099	3000	16 Months
2.	GRPS : Ramari	Umkerot	1.990	0.100	3000	16 Months
(17).	Rehabilitation/Renovation & Provision of missing facilities in Existing primary Schools of UC Mahaboon Taluk District Umkerot (02 Units) under District ADP Program 2025-26.	Umkerot	4.087	0.204	3000	16 Months
1.	GRPS : Khazari and Umar Raimoon	Umkerot	1.187	0.059	3000	16 Months
(18).	Rehabilitation & Provision of Additional Class room in Existing primary Schools of UC Mahaboon Taluk District Umkerot (02 Units) under District ADP Program 2025-26.	Umkerot	4.087	0.204	3000	16 Months
1.	GRPS : Khazari and Umar Raimoon	Umkerot	2.534	0.127	3000	16 Months
(19).	Rehabilitation/Renovation & Provision of Missing facilities in Existing Primary School @ GRPS : Sonar Sind UC Mahaboon Taluk District Umkerot under District ADP Program 2025-26.	Umkerot	4.679	0.234	3000	16 Months
(20).	Rehabilitation/Renovation & Provision of Missing facilities in Existing Primary School @ GRPS : Sonar Sind UC Mahaboon Taluk District Umkerot under District ADP Program 2025-26.	Umkerot	4.680	0.234	3000	16 Months
(21).	Rehabilitation/Renovation & Provision of missing facilities in Existing primary Schools of UC Khazari Taluk District Umkerot (02 Units) under District ADP Program 2025-26.	Umkerot	3.686	0.184	3000	16 Months
1.	GRPS : Sonar Sind	Umkerot	3.288	0.164	3000	16 Months
(22).	Rehabilitation & Provision of Additional Class room in Existing primary Schools of UC Mahaboon Taluk District Umkerot (02 Units) under District ADP Program 2025-26.	Umkerot	2.273	0.114	3000	16 Months
1.	GRPS : Sonar Sind	Umkerot	2.272	0.114	3000	16 Months
(23).	Rehabilitation/Renovation & Provision of additional facilities in Existing Primary School @ GRPS : Haji Muhammad Bakhil Balu UC Hakeem Taluk District Umkerot under District ADP Program 2025-26.	Umkerot	4.674	0.234	3000	16 Months
(24).	Provision of Additional Class rooms in Existing primary Schools of UC KS Ans Muhammad Taluk District Umkerot (02 Units) under District ADP Program 2025-26.	Umkerot	2.223	0.126	3000	16 Months
1.	GRPS : Chaman Palli	Umkerot	2.231	0.127	3000	16 Months
2.	GRPS : Chaman Palli	Umkerot	4.625	0.231	3000	16 Months

1. Method of Evaluation: Single Source / One envelope

2. The bidders must submit Bidding Documents of above listed work by the date of publication from the undersigned on any working day up to 5:00 PM on 16-03-2026 on submission of written request and payment of prescribed tender fee (non-refundable) in shape of pay order (cash money will not be accepted) in favour of Executive Engineer, Education Works Division Umkerot or can be downloaded from <https://portalind.gov.pk>.

3. All bids must be submitted online through EPADS portal only. Bids submitted offline or by hand will be rejected.

4. Also, Bidding Documents will be received back up to 18:00 AM on 17-03-2026 in the last office and opened on the same day at 18:30 AM in presence of Procurement Committee and the bidders or their authorized representatives who wish to present on the occasion.

5. In case any member of the procurement committee is not available due to any unavoidable circumstances or if Government declares holiday the tender shall be submitted and opened on the next working day at the same time and venue.

6. In case the bids are not responded, the next date of issue will be any working day up to 5:00 PM on 01-04-2026 and received back up to 18:00 AM on 02-04-2026 and opened on same day at 18:30 AM.

7. Tender shall be carefully and neatly filled and each page of the bidding documents must be signed by the bidders. Each bid must be a copy of the tender document and must be submitted in shape of Call Deposit in favour of undersigned. In complete tender, over writing or conditional tender shall not be entertained.

8. All communication or clarification shall be made through EPADS portal only. Bidders are responsible for regularly monitoring the EPADS portal.

9. Valid Registration certificate from Pakistan Engineering Council on appropriate category to the value of each work (filled specialization CE-10) except for works costing up to Rs. 4,000 (M).

10. Active Registration with Income Tax Department, NTN Certificate must be attached.

11. Active Registration with Sindh Revenue Board, Sales Tax Registration Certificate must be attached.

12. Copy of valid CNOC of owners / proprietor's original of the firms.

13. **Qualification:**

- Experience in similar nature of works executed during last past (05) years.
- At least one similar nature of work having minimum cost 80% of the estimated cost of work or
- At least two similar nature of work having minimum 50% of the estimated cost.

14. List of litigation (if any), their nature and amount/amount.

15. **Technical Data:**

- Authentic Affidavit that the firm is not indulged / lapsed / black listed by any procurement agency, also the given information, documents and data is absolutely true and correct.
- The bid security 5% (five percent) in the shape of Call Deposit issued from any Scheduled Bank of Pakistan in favour of the undersigned shall be submitted at the time of submission of bidding documents. Call Deposit & Tender fees in shape of Pay Order of each work must be submitted along with Technical Proposal.
- Technical Data.
- Average Annual Financial Turn-over not less than equivalent cost of the scheme/project during last five years.
- Not non-performance / default / delay in completion of works within the stipulated time or poor performance in this division or any other division / department shall constitute valid grounds for rejection of the bid, as per applicable SPRA Rules and standard procurement principles. The Procuring Agency reserves the right to verify the bidder's performance from any division or department of the Govt. of Sindh and may reject the bid of any firm found with adverse performance history.
- No joint venture in the bidding process.
- Consent in connection with bid is strictly prohibited. Any bidder found influencing, attempting to influence, or contacting any official of the Procuring Agency regarding the tender process shall have their bid rejected immediately, and further disciplinary or legal action will be taken as per rules.
- The Procuring Agency reserves the right to cancel the bidding process at any time without any reason prior to the acceptance of the bids as per SPRA Rule No. 25.
- Place of issuance, submission and opening will be:

Address: Office of the Executive Engineer Education Works Division Umkerot
E-mail Address: sen.and.uneshk@gmail.com

16. **Bid Validity Period: Ninety (90) days.**

(REGD. VISIBLE)
Executive Engineer
Education Works Division
Umkerot

INF/KRY/0710/26 **WORK FOR SINDH** JOB PORTAL BY INFORMATION DEPARTMENT

ANNUAL PROCUREMENT PLAN FOR THE YEAR 2025-26 IN RESPECT OF EXECUTIVE ENGINEER EDUCATION WORKS DIVISION UMERKOT SCHOOL

EDUCATION DEPARTMENT GOVERNMENT OF SINDH


S.#	Description of procurement	Quantity (where applicable)	Estimated Unit cost (where)	Estimated total cost (In Million Rs.)	Funds allocated (in Million)	Source of Funds (ADP/ Non-ADP)	Project procurement method	Timing of Procurement			
								1st QTR	2nd QTR	3rd QTR	4th QTR
1	2	3	4	5	6	7	8	9	10	11	12
	Maintenance & Repair 2025-26 Program (Primary / Secondary Schools) in District Umerkot										
1	GBPS - Abdul Mutlib Helepoto	1 Unit	9.347	9.347	9.347	Non-ADP	Single stage two envelope	100%	-	-	-
2	GBPS : Aziz Abad Uc Pir Shah	1 Unit	8.363	8.363	8.363	Non-ADP	Single stage two envelope	100%	-	-	-
3	GBPS : Imam Bux Nohri	1 Unit	6.903	6.903	6.903	Non-ADP	Single stage two envelope	100%	-	-	-
4	GBPS : Chandal Arisar	1 Unit	6.900	6.900	6.900	Non-ADP	Single stage two envelope	100%	-	-	-
5	GBPS : Ali Muhammad Rahu	1 Unit	8.373	8.373	8.373	Non-ADP	Single stage two envelope	100%	-	-	-
6	GBPS : Haji Ghulam Hyder Kapri	1 Unit	5.811	5.811	5.811	Non-ADP	Single stage two envelope	100%	-	-	-
7	GBPS : Dad Chandio	1 Unit	6.866	6.866	6.866	Non-ADP	Single stage two envelope	100%	-	-	-
8	GBPS : Baloch Para	1 Unit	8.396	8.396	8.396	Non-ADP	Single stage two envelope	100%	-	-	-
9	GBPS : Rejhoo Koli	1 Unit	8.350	8.350	8.350	Non-ADP	Single stage two envelope	100%	-	-	-
10	GBPS - Sahiben Jo Kot	1 Unit	9.336	9.336	9.336	Non-ADP	Single stage two envelope	100%	-	-	-
11	GGPS : Mitha Khan Khoso	1 Unit	8.444	8.444	8.444	Non-ADP	Single stage two envelope	100%	-	-	-
12	GBPS : Aserlo	1 Unit	8.377	8.377	8.377	Non-ADP	Single stage two envelope	100%	-	-	-
13	GBPS : Mangria Para	1 Unit	7.340	7.340	7.340	Non-ADP	Single stage two envelope	100%	-	-	-
14	GBLSS - Haji Arbab Ali Nohri Hafiz Abad Haveli	1 Unit	14.923	14.923	14.923	Non-ADP	Single stage two envelope	100%	-	-	-
	NOTE: Above Works Tender under Process										
(1).	Rehabilitation & Provision of Additional Class room in Existing primary Schools of UC Makhdoom Talib Ul Mola Taluka Pithoro District Umerkot (02 Units) under District ADP Program 2025-26.										
	1. GBPS : Yar Muhammad Shah	1 Unit	6.765	6.765	3.383	ADP	Single stage one envelope	50%	-	-	-
	2. GBPS : Ali Muhammad Shar	1 Unit	2.521	2.521	1.261	ADP	Single stage one envelope	50%	-	-	-
(2).	Rehabilitation/Renovation & Provision of Missing facilities in Existing Primary School @ GBPS Haji Abdul Hakeem Arisar of UC Shah Mardan Shah Taluka Pithoro District Umerkot under District ADP Program 2025-26	1 Unit	7.160	7.160	3.580	ADP	Single stage one envelope	50%	-	-	-
(3).	Rehabilitation & Provision of Additional Class rooms in Existing primary School @ GBPS Wasoo Kapri UC Tobhan Wari Taluka Samaro District Umerkot under District ADP Program 2025-26	1 Unit	4.954	4.954	2.477	ADP	Single stage one envelope	50%	-	-	-

S.#	Description of procurement	Quantity (where applicable)	Estimated Unit cost (where applicable)	Estimated total cost (In Million Rs.)	Funds allocated (in Million)	Source of Funds (ADP/ Non-ADP)	Project procurement method	Timing of Procurement			
								1st QTR	2nd QTR	3rd QTR	4th QTR
1	2	3	4	5	6	7	8	9	10	11	12
(4).	Rehabilitation/Renovation & Provision of missing facilities in Existing primary schools of UC Satryoon Taluka Samaro District Umerkot (02 Units) under District ADP Program 2025-26										
	1.GBPS : Edal Nakherech	1 Unit	3.679	3.679	1.840	ADP	Single stage one envelope	50%	-	-	-
	2.GBPS : Babu Siyal	1 Unit	2.225	2.225	1.113	ADP	Single stage one envelope	50%	-	-	-
(5).	Rehabilitation/Renovation & Provision of Missing facilities in Existing Primary School @ GBPS : Manzoor Ahmed Chema UC Rais Noor Khan Dhonkai Taluka Samaro District Umerkot under District ADP Program 2025-26	1 Unit	7.177	7.177	3.589	ADP	Single stage one envelope	50%	-	-	-
(6).	Rehabilitation/Renovation & Provision of Missing facilities in Existing Primary School @ GBPS : Jamal Khan Dhonkai UC Samaro Road Taluka Samaro District Umerkot under District ADP Program 2025-26	1 Unit	6.169	6.169	3.085	ADP	Single stage one envelope	50%	-	-	-
(7).	Rehabilitation / Provision of Compound Wall in Existing Primary/High School of UC Padhrho Taluka Samaro District Umerkot (02 Units) under District ADP Program 2025-26										
	1.GBHS : Padhrho Farm	1 Unit	3.079	3.079	1.540	ADP	Single stage one envelope	50%	-	-	-
	2.GBPS : Padhrho Farm	1 Unit	1.975	1.975	0.988	ADP	Single stage one envelope	50%	-	-	-
(8).	Rehabilitation/Renovation & Provision of Missing facilities in Existing Primary School @ GBPS : Muneem Palli UC Wali Dad Palli Taluka & District Umerkot under District ADP Program 2025-26	1 Unit	7.176	7.176	3.588	ADP	Single stage one envelope	50%	-	-	-
(9).	Rehabilitation & Provision of missing facilities in Existing primary Schools of MC Umerkot District Umerkot (03 Units) under District ADP Program 2025-26										
	1.GBPS : Jevan Nagar	1 Unit	2.680	2.680	1.340	ADP	Single stage one envelope	50%	-	-	-
	2.GBPS : Akho Mal Meghwar	1 Unit	1.576	1.576	0.788	ADP	Single stage one envelope	50%	-	-	-
	3.GBPS : Burhan-Ul-Din Kumbar Colony	1 Unit	1.986	1.986	0.993	ADP	Single stage one envelope	50%	-	-	-
(10).	Rehabilitation & Provision of Additional Class rooms in Existing primary Schools of UC Haji Mian Shah Taluka & District Umerkot (02 Units) under District ADP Program 2025-26										
	1.GBPS : Tejuo Walhio Bheel	1 Unit	4.076	4.076	2.038	ADP	Single stage one envelope	50%	-	-	-

S.#	Description of procurement	Quantity (where applicable)	Estimated Unit cost (where applicable)	Estimated total cost (In Million Rs.)	Funds allocated (in Million)	Source of Funds (ADP/ Non-ADP)	Project procurement method	Timing of Procurement			
								1st QTR	2nd QTR	3rd QTR	4th QTR
1	2	3	4	5	6	7	8	9	10	11	12
	2.GBPS : Soomar Khan Chakar Khan	1 Unit	3.169	3.169	1.585	ADP	Single stage one envelope	50%	-	-	-
(11).	Rehabilitation/Renovation & Provision of Missing facilities in Existing Primary School @ GBPS : Hajo Rani Para UC New Chhor Taluka Umerkot District Umerkot under District ADP Program 2025-26	1 Unit	4.685	4.685	2.343	ADP	Single stage one envelope	50%	-	-	-
(12).	Rehabilitation/Renovation & Provision of Missing facilities in Existing Primary School @ GBPS : Menghwar Paro Amrahar UC Kacholi Taluka & District Umerkot under District ADP Program 2025-26	1 Unit	4.679	4.679	2.340	ADP	Single stage one envelope	50%	-	-	-
(13).	Rehabilitation & Provision of Additional Class rooms in Existing primary Schools of UC Kaplore Taluka & District Umerkot (02 Units) under District ADP Program 2025-26										
	1.GBPS : Ramsir	1 Unit	4.078	4.078	2.039	ADP	Single stage one envelope	50%	-	-	-
	2.GBPS : Okraro Chania Soonharo Paro	1 Unit	3.169	3.169	1.585	ADP	Single stage one envelope	50%	-	-	-
(14).	Rehabilitation of Existing primary Schools of UC Kaplore Taluka & District Umerkot (02 Units) under District ADP Program 2025-26										
	1.GBPS : Soju Nohri Kakuo	1 Unit	4.086	4.086	2.043	ADP	Single stage one envelope	50%	-	-	-
	2.GBELS : Waklo Kar Kumbhar	1 Unit	4.081	4.081	2.041	ADP	Single stage one envelope	50%	-	-	-
(15).	Rehabilitation / Renovation of Existing primary Schools of UC Kaplore Taluka & District Umerkot (02 Units) under District ADP Program 2025-26										
	1.GBPS : Bhadi	1 Unit	4.085	4.085	2.043	ADP	Single stage one envelope	50%	-	-	-
	2.GBPS : Rasoo Menghwar	1 Unit	1.984	1.984	0.992	ADP	Single stage one envelope	50%	-	-	-
(16).	Reconstruction / Rehabilitation of Existing primary Schools of UC Kaplore Taluka & District Umerkot (03 Units) under District ADP Program 2025-26										
	1.GBPS : Dhamraro	1 Unit	1.986	1.986	0.993	ADP	Single stage one envelope	50%	-	-	-
	2.GBPS : Mandhar Arbab Samejo	1 Unit	1.986	1.986	0.993	ADP	Single stage one envelope	50%	-	-	-
	3.GBPS : Jamal Chaniyo	1 Unit	1.990	1.990	0.995	ADP	Single stage one envelope	50%	-	-	-
(17).	Rehabilitation/Renovation & Provision of missing facilities in Existing primary Schools of UC Mahendry Jo Par Taluka & District Umerkot (02 Units) under District ADP Program 2025-26										
	1.GBPS : Khangar and Umer Rahimoon	1 Unit	4.087	4.087	2.044	ADP	Single stage one envelope	50%	-	-	-
	2.GBPS : Talib Samejo	1 Unit	2.187	2.187	1.094	ADP	Single stage one envelope	50%	-	-	-

S.#	Description of procurement	Quantity (where applicable)	Estimated Unit cost (where applicable)	Estimated total cost (In Million Rs.)	Funds allocated (in Million)	Source of Funds (ADP/ Non-ADP)	Project procurement method	Timing of Procurement			
								1st QTR	2nd QTR	3rd QTR	4th QTR
1	2	3	4	5	6	7	8	9	10	11	12
(18).	Rehabilitation & Provision of Additional Class room in Existing primary of Schools of UC Mahendry Jo Par Taluka & District Umerkot (02 Units) under District ADP Program 2025-26										
	1.GBPS : Fateh Ali Samejo Ji Dhani	1 Unit	3.977	3.977	1.989	ADP	Single stage one envelope	50%	-	-	-
	2.GBELS : Haroon Nohri	1 Unit	2.534	2.534	1.267	ADP	Single stage one envelope	50%	-	-	-
(19).	Rehabilitation/Renovation & Provision of Missing facilities in Existing Primary School @ GBPS : Soomar Sand UC Mahendry Jo Par Taluka & District Umerkot under District ADP Program 2025-26	1 Unit	4.679	4.679	2.340	ADP	Single stage one envelope	50%	-	-	-
(20).	Rehabilitation/Renovation & Provision of Missing facilities in Existing Primary School @ GBPS : Noor Mohammad Soomro UC Khokharapar Taluka & District Umerkot under District ADP Program 2025-26	1 Unit	4.680	4.680	2.340	ADP	Single stage one envelope	50%	-	-	-
(21).	Rehabilitation/Renovation & Provision of missing facilities in Existing primary Schools of UC Khokharapar Taluka & District Umerkot (02 Units) under District ADP Program 2025-26										
	1.GGPS : Goindani	1 Unit	3.686	3.686	1.843	ADP	Single stage one envelope	50%	-	-	-
	2.GBPS : Togo Samoon	1 Unit	3.288	3.288	1.644	ADP	Single stage one envelope	50%	-	-	-
(22).	Reconstruction / Rehabilitation in Existing primary Schools of UC Sekhro Taluka & District Umerkot (02 Units) under District ADP Program 2025-26										
	1.GBPS : Burhan Samejo	1 Unit	2.273	2.273	1.137	ADP	Single stage one envelope	50%	-	-	-
	2.GBPS : Siddique Paro Silari	1 Unit	2.272	2.272	1.136	ADP	Single stage one envelope	50%	-	-	-
(23).	Rehabilitation/Renovation & Provision of addition facilities in Existing Primary School @ GBPS : Haji Muhammad Bachal Bajir UC Hazrat Mian Jan Mohammad Taluka & District Umerkot under District ADP Program 2025-26	1 Unit	4.674	4.674	2.337	ADP	Single stage one envelope	50%	-	-	-
(24).	Provision of Additional Class rooms in Existing primary Schools of UC KS Atta Muhammad Pali Taluka & District Umerkot (02 Units) under District ADP Program 2025-26										
	1.GGELS : Gamoori Palli	1 Unit	2.525	2.525	1.263	ADP	Single stage one envelope	50%	-	-	-
	2.GBPS : Ghulam Hussain Mangrio	1 Unit	2.531	2.531	1.266	ADP	Single stage one envelope	50%	-	-	-

S.#	Description of procurement	Quantity (where applicable)	Estimated Unit cost (where)	Estimated total cost (In Million Rs.)	Funds allocated (in Million)	Source of Funds (ADP/ Non-ADP)	Project procurement method	Timing of Procurement			
								1st QTR	2nd QTR	3rd QTR	4th QTR
1	2	3	4	5	6	7	8	9	10	11	12
(25)	Rehabilitation/Renovation & Provision of addition facilities in Existing Primary School @ GGPS : Abdul Hakim Mangrio UC Kharoro Charan Taluka & District Umerkot under District ADP Program 2025-26	1 Unit	4.625	4.625	2.313	ADP	Single stage one envelope	50%	-	-	-


 Executive Engineer
 Education Works Division
 Umerkot



GOVERNMENT OF SINDH
SCHOOL EDUCATION & LITERACY DEPARTMENT

Karachi, Dated: 07th February, 2025

NOTIFICATION

NO.SO(GA)SE&LD/CRC-EW/1415/2024: In pursuance of Rule – 31 of the Sindh Public Procurement Rules 2010, a Departmental Complaint Redressal Committee comprising of following Officers is constituted as under to resolve complaints of aggrieved bidder:-

- | | |
|---|----------|
| 1. Superintendent Engineer (Education Works)
Concerned Education Works Circle
Education & Literacy Department | Chairman |
| 2. Representative of District Account Officer | Member |
| 3. Representative of Head of Procuring Agency | Member |

ToRs:-

To perform according to Rule-31 of SPPRA Rules 2010;
Perform any other function ancillary and incidental to the above.

SECRETARY TO GOVT. OF SINDH

NO.SO(GA)SE&LD/CRC-EW/1415/2024:

Karachi, date the 07th February, 2025

A copy is forwarded for information & necessary action to:-

The Chairman / Member of the Complaint Redressal Committee (CRC).
The P.S to Minister, Education & Literacy Department, Govt. of Sindh, Karachi.
The P.S to Secretary, School Education & Literacy Department, Govt. of Sindh.
Office Order File.
Official Website.



(IQBAL JUNEJO)
SECTION OFFICER (GA)



**GOVERNMENT OF SINDH
SCHOOL EDUCATION & LITERACY DEPARTMENT**

Karachi, dated 07th February, 2025

NOTIFICATION

NO.SO(GA)SE&LD/PRO-EW/14-15/2024: In pursuance of Rule – 7 of the Sindh Public Procurement Rules, 2010, a Departmental Procurement Committee comprising of following Officers for procurement of works for various Educational Institutes/Offices/Line Department working under Administrative Control of Education & Literacy Department to be procured under ADP/Regular Budget/SNE of Education Department is constituted as under: -

- | | | |
|----|--|----------|
| 1. | Executive Engineer (Education Works)
Concerned Education Works Division
Education & Literacy Department | Chairman |
| 2. | Assistant Engineer
Local Government
Public Health Engineering Department | Member |
| 3. | Assistant Engineer (Education Works) of Headquarter
Concerned Education Works Division
Education & Literacy Department | Member |

ToRs.

- Preparing bidding documents;
- Carrying out technical as well as financial evaluation of the bids;
- Preparing evaluation report as provided in Rule 45 of SPPRA 2010;
- Making recommendations for the award of contract to the competent authority; and
- Perform any other function ancillary and incidental to the above.

The committee shall submit report within 15 days.

SECRETARY TO GOVT. OF SINDH

NO.SO(GA)SE&LD/PRO-EW/14-15/202: Karachi, dated the 07th February, 2025

A copy is forwarded for information & necessary action to:

1. All Members of the Committee.
2. PS to Senior Minister, Education & Literacy Sindh.
3. PS to Secretary, School Education & Literacy Department.
4. The PS to Secretary, Local Government Public Health Engineering Department.
5. Official Website.
6. Office Order File.



(Signature)
67/02/25
**(IQBAL JUNEJO)
SECTION OFFICER (GA)**

Instructions to Bidders/ Procuring Agencies

General Rules and Directions for the Guidance of Contractors

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.

5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules.

7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.

8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.

9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.

10. Bid without bid security of required amount and prescribed form shall be rejected.

11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;

- (A) In case of schedule rates,** the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
- (B) In case of item rates,** .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
- (C)** Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorata basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

- (A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-
- (i) contractor causes a breach of any clause of the Contract;
 - (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
 - (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
 - (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;
- (B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-
- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
 - (ii) to finalize the work by measuring the work done by the contractor.
- (C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-
- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
 - (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.
- Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause –5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

- (A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

- (B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.
- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.
- (E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
- (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.
 - (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided

by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause –18: Financial Assistance /Advance Payment.

(A) **Mobilization advance** is not allowed.


(B) **Secured Advance against materials brought at site.**

- (i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;
- (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Contractor


Executive Engineer
Education Works Division
Umerkot

SCHEDULE – F TO BID

(INTEGRITY PACT)

**DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC
PAYABLE BY CONTRACTORS**

Contract No..... Dated

Contract Value:

Contract Title:

..... [name of Contractor] hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.


Without limiting the generality of the foregoing, [name of Contractor] represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit in whatsoever form from, from Procuring Agency (PA) except that which has been expressly declared pursuant hereto.

[name of Contractor] accepts full responsibility and strict liability that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

[name of Contractor] accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, [name of Supplier/Contractor/Consultant] agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by [name of Contractor] as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit in whatsoever form from PA.

Contractor



**Executive Engineer
Education Works Division
Umerkot**

SUMMARY OF BID

Name of Work: : **Rehabilitation / Provision of Compound Wall in Existing Primary/High School of UC Padhrio Taluka Samaro District Umerkot (02 Units) under District ADP Program 2025-26 @ 2.GBPS : Padhrio Farm**

S.#	Component	Cost
	<u>COST OF BID</u>	
A)	<u>CIVIL WORKS</u>	
	Schedule items	1671985
	Add: _____ / above/below/at-par	
	Total 'a' civil work	
	SRB 5%	
	Total cost of bid	
In word		


Contractor


**Executive Engineer
Education Works Division
Umerkot**

**Rehabilitation / Provision of Compound Wall in Existing Primary/High School of UC Padhrho Taluka Samaro District
Umerkot (02 Units) under District ADP Program 2025-26 @ 2.GBPS : Padhrho Farm**

S.#	Description	Qty	Rate	Unit	Amount
	CIVIL WORKS (SCHEDULE ITEM)				
1	Excavation in foundation of building, bridges and others Structures i.c dagbelling dressing refilling around structure with excavated earth Watering and remaining up to lead 5 feet (b) In ordinary soil. (S.I.No 18 B P-17)	912.00	11.88	P.cft	10835
2	Cement concrete brick or stone ballast 1 ½" to 2" gauge C Ratio 1:5:10 (S.I.No 4 C P-24)	255.00	277.38	P.cft	70732
3	Pacca brick work in foundation and plinth in (E) Cement sand mortar 1:6 (S.I.No 4 E P-29)	647.00	359.20	P.cft	232402
4	Reinforced cement concrete work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds lifting shuttering curing rendering and finishing the exposed surface (including screening and washing of shingle). 1:2:4 (S.I.No 6 i P-25)	196.00	717.59	P.cft	140648
5	Fabrication of Deformed Bars reinforcement for cement concrete including cutting, bending, laying in position, making joints and fastening including cost of binding wire (also includes removal of rust from bars as directed by the Engineer Incharge.(S.I.No 8 a P-26)	9.63	18934.02	P.cwt	182240
6	Pacca brick work other than building including striking of joints upto 20 feet veuggt ub: (E) Cement sand mortar 1:6 (S.I.No 7 E P-31)	938.00	362.88	P.cft	340381
7	Applying floating coat of cement 1/32" thick (S.I.No 14 ii P-52)	3303.00	22.63	P.sft	74747
8	Cement plaster 1:6 up to 12' heath (b) ½" thick (S.I.No 13 b P-52)	3303.00	37.01	P.sft	122244
9	Cement Plaster 1:4 up to 12' height (a) 3/8" thick (S.I.No.11 a P.52)	3303.00	37.78	P.sft	124787
10	Making & fixing steel grated door with locking arrangement angle iron frame 2"x2"3.8" and ¾" square bars 4" centre to centre (S.I.No 23 P-76)	40.00	2345.40	P.sft	93816
11	Preparing the surface and painting with weather coat i/c rubbing the surface with rubbing brick/ sand paper, filling the voids with chalk/plaster of Paris and then painting with weather (Three coat) of approved make (S.I.No:38 A P-54)	3303.00	62.98	P.sft	208023
12	Preparing surface and painting guard bars gates of iron bars gratings railings (including standards braces etc) and similar open work. (S.I.No.5 D P-63)	80.00	24.00	%sft	1920
13	Supplying and fixing broken glass on any type of outer side compound wall as safty measures, including ratio 1:3:6 cement concrete plain on wall copin (S.I.No.31 P.28)	300.00	230.70	P.rft	69210
		Total:-		=	1671985

Contractor


Executive Engineer
Education Works Division
Umerkot