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Work # 01 

KARACHI METROPOLTAN CORPORATION 

TENDER DOCUMENTS 

NAME OF SCHEME:- RENOVATION WORK OF SENIOR DIRECTOR 
INFORMATION TECHNOLOGY INCLUDING STAFF ROOMS, KMC.

BASED ON STANDARD BIDDING DOCUMENTS OF SPPRA 

Tender Reference No.CPC/ED/KMC/2025-26/03/Karachi- 

Tender Cost:  Rs. 3000/-  

Penalty  Rs. 500/- per day 

Estimated Cost:-   2,994,830.00 

Time Allowed:-  90 Days 

To be Opened on:-  04-03-2026   Validity of Tender: 90 Days  

Issue to M/s.___________________________ P.O.No.______________________________ 

______________________________________ Amount:_____________________________ 

Dated:________________________________ Bank:________________________________ 
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 OFFICE OF THE CHAIRMAN PROCUREMENT COMMITTEE 

ENGINEERING DEPARTMENT  
KARACHI METROPOLITAN CORPORATION 

Camp Office # 01, Behind Dawood Engineering University Engineering 
Department K.M.C Muslimanbad Karachi. 

No. CPC/ED/KMC/2025-26/ 03 /Karachi                                   Dated:         10 -   03    -2026    
 

NOTICE INVITING TENDERS 

(Method of Procurement: Single Stage - One Envelope Procedure) 
Tenders are invited E-Bid through newly method of "EPADS" on Single Stage One Envelope Procedure from eligible 
bidders as per details below, strictly in accordance with SPPRA's E-Procurement submission requirements: 
Sr.N

o Name of Scheme Estimated Cost  Tender Fees Bid Security 

1.  
RENOVATION WORK OF SENIOR DIRECTOR 
INFORMATION TECHNOLOGY INCLUDING STAFF 
ROOMS, KMC. 

2,994,830.00 Rs.3,000/- Rs.60,000/- 

 
MANDATORY REQUIREMENT: 

a) The participants must quote their rates both in words and figures in case of any correction made by contractor then 
every correction must be put the initial by bidder otherwise tender will not be entertained. 

b) Bid should be signed along-with company's stamp. 
c) Bid Security / Earnest Money should be made from the Account of participants (Biddder) Company. 
d) Only Pay Order / CDR of the Bid Security shall be uploaded along-with Bid on the website of "EPADS SPPRA 

Sindh as well as shall be submit Physically before opening of bid in the Office of the Chairman Procurement 
Committee Engineering Department K.M.C Behind Dawood Engineering University New M.A Jinnah Road 
Muslimabad Karachi . 

e) The bidder shall submit non-refundable Tender(s) cost as mentioned in the NIT in shape of Pay-Order from any 
scheduled Bank of Pakistan in favour of Karachi Metropolitan Corporation (KMC) upto the date of opening at 
11:00 A.M 

ELIGIBILITY CRITERIA: 

a) Copy of CNIC. 
b) Valid NTN Certificate (The bidder must be on active Tax payer List. of Federal Board of Revenue (FBR). 
c) Valid SRB Registration Certificate. (The bidder shall be on active Tax payer List of Sindh Revenue Board (SRB). 
d) Turnover shall equivalent to cost of work, average for last three years. 

 
TERMS & CONDITIONS: 

 Bidding  /  Tender  Documents:  Bidding  Documents  shall  be  downloaded  from  the  website  of  "EPADS" 
(http://portalsindh.eprocurement.gov.pk) of SPPRA Sindh. 
2. Submission Date: 
                      All bids must be submitted ONLINE only via SPPRA e-Procurement System "EPADS"       
(http://portalsindh.eprocurement.gov.pk) and manual physical submissions will not be accepted. 
Bid shall be submitted online on or before 27-03-2026 by 11:00 AM and will be opened on same day by 11:30 AM. 

3. Funded Through: KMC Fund 
4. Bid Validity: 90Days. 
5. Under following Conditions bid will be rejected: 

i. Hard Copy of Bid or by Hand bid will not be accepted. 
ii. Conditional Bid will not be accepted. 

iii. Bid uploaded / submitted after specified date and time. 
iv. Black listed firms. 
v. Submitted Documents if found forged at any stage. 

6. The competent authority have reserves the right to reject any or all proposals at any time. 
7. Interested  bidders  are  advised  to  register  their  firm(s)  /  company(s)  on  SPPRA  website  of  "EPADS" 

(http://portalsindh.eprocurement.gov.pk) for submission of e-bid. 
8. In case the date of opening or last date of sale is declared as a public holiday by the Government or non-working 

day due to any reason, the next working day shall be deemed to be the date for last date of sale and submission 
and opening of tenders accordingly. The time and venue shall remain the same. 



9. Bank Guarantee will not be accepted. 
10. If any documents found fake at any stage then the tender is liable to be rejected without and compensation and on risk 

and cost of contractor, and work will be awarded to 2nd lowest bidder from that stage in the larger interest of public.   
11. All SPPRA Rules / Notifications must be followed. 
 

 
 
 
 
 
 
 

Chairman (Procurement Committee) 
Engineering Department  

Karachi Metropolitan Corporation 
Director (CB) SPPRA, GOS, 
Sr. Director (IT), KMC 
With the request to upload on the KMC Website. 

 
Copy to: 

1. Financial Advisor, KMC. 
2. The Director General, (TS), KMC 
3. Director Accounts Engineering Department KMC. 
4. Secretary/Member Procurement Committee, Engineering Department KMC. 
5. Office file. 



Annexure “B”  
  
Instructions to Bidders/ Procuring Agencies.  

  
General Rules and Directions for the Guidance of Contractors.  

_______________________________________________________________________________  
 

  
This section of the bidding documents should provide the information necessary for 
bidders to prepare responsive bids, in accordance with the requirements of the 
Procuring Agency. It should also give information on bid submission, opening and 
evaluation, and on the award of contract.  

  
Matters governing the performance of the Contract or payments under the Contract, or 
matters affecting the risks, rights, and obligations of the parties under the Contract are 
included as Conditions of Contract and Contract Data.  

  
The Instructions to Bidders will not be part of the Contract and will cease to have effect 
once the contract is signed.  

_______________________________________________________________________________  
 

  
1.     All work proposed to be executed by contract shall be notified in a form of Notice 

Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and 
Procuring Agency and also in printed media where ever required as per rules. NIT must 
state the description of the work, dates, time and place of issuing, submission, opening of 
bids, completion time, cost of bidding document and bid security either in lump sum or 
percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.  

2.    Content of Bidding Documents must include but not limited to: Conditions of contract, 
Contract Data, specifications or its reference, Bill of Quantities containing description of 
items with scheduled/item rates with premium to be filled in form of percentage above/ 
below or on item rates to be quoted, Form of Agreement and drawings.   

3.     Fixed Price Contracts: The Bid prices and rates are fixed during currency of contract 
and under no circumstance shall any contractor be entitled to claim enhanced rates for any 
item in this contract.   

4.     The Procuring Agency shall have right of rejecting all or any of the tenders as per 
provisions of SPP Rules 2010.   

5.     Conditional Offer: Any person who submits a tender shall fill up the usual printed form 
stating at what percentage above or below on the rates specified in Bill of Quantities for 
items of work to be carried out: he is willing to undertake the work and / or also quote the 
rates for those items which are based on market rates. Only one rate of such percentage, 
on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the 
works specified in the said form of invitation to tender or in the time allowed for carrying 
out the work, or which contain any other conditions, will be liable to rejection. No printed 
form of tender shall include a tender for more than one work, but if contractor wish to 
tender for two or more works, they shall submit a separate tender for each.  

 



  
The envelope containing the tender documents shall refer the name and number of the 
work.  

  
6. All works shall be measured by standard instruments according to the rules.   
  
7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring 

Agency.   
  
8. 8. Any bid received by the Agency after the deadline for submission of bids shall be rejected 

and returned unopened to the bidder.  
  
9. 9.Prior to the detailed evaluation of bids, the Procuring Agency will determine 

whether the bidder fulfills all codal requirements of eligibility criteria given in the 
tender notice such as registration with tax authorities, registration with PEC (where 
applicable), turnover statement, experience statement, and any other condition 
mentioned in the NIT and bidding document. If the bidder does not fulfill any of 
these conditions, it shall not be evaluated further.  

  
10. Bid without bid security of required amount and prescribed form shall be rejected.   
  
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. 

Arithmetical errors shall be rectified on the following basis;   
  

(A) In case of schedule rates, the amount of percentage quoted above or below 
will be checked and added or subtracted from amount of bill of quantities to 
arrive the final bid cost.   

(B) In case of item rates, .If there is a discrepancy between the unit rate and the 
total cost that is obtained by multiplying the unit rate and quantity, the unit 
rate shall prevail and the total cost will be corrected unless in the opinion of 
the Agency there is an obvious misplacement of the decimal point in the 
unit rate, in which case the total cost as quoted will govern and the unit rate 
corrected. If there is a discrepancy between the total bid amount and the 
sum of total costs, the sum of the total costs shall prevail and the total bid 
amount shall be corrected.   

(C) Where there is a discrepancy between the amounts in figures and in words, 
the amount in words will govern.   

  
  
  
  
  
  
  

  
  

 



BIDDING DATA 

A Name of Procuring Agency:           Karachi Metropolitan Corporation  

B      Brief Description of Work: RENOVATION WORK OF SENIOR 
DIRECTOR INFORMATION TECHNOLOGY 
INCLUDING STAFF ROOMS, KMC.

C      Procuring Agency Address: Camp Office # 01, Behind Dawood Engineering 
University Engineering Department K.M.C 
Muslimanbad Karachi. 

D Estimated Cost:     Rs. 2,994,830.00 
E      Amount of Bid Security:          60,000.00 of bidding amount as mentioned in NIT            
F  Period of Bid validity (Days):   90 Days & can be extended upto further 90  

days complying SPP Rules 2010 (Amended 
UPTO Date).   

G Security Deposit (i/e Bid           (60,000.00 %  of Estimated Amount)  
Security):    

H Percentage, if any, to be deducted        Remaining Amount to be deducted from each Running 
 from bills:            / Final Bills  

I     Deadline for Submission of bid  Bid Shall be Submittied online before 27-03-2026 till      
Time:- 11:00 AM           

J     Venue, Time and date of Bid  27-03-2026 at 11:30 AM 
Opening: 

    Camp Office # 01, Behind Dawood Engineering 
University Engineering Department K.M.C 
Muslimanbad Karachi. 

K Time for completion:     Two month from the written order for commencement. 

L     Liquidity Damages: Rs. 500 per day but not more than 10% cost of work taken
     as per Rule 

Annexure “C” 



  
Conditions of Contract  

  
Clause – 1:Commencement & Completion Dates of work. The contractor shall not 
enter upon or commence any portion or work except with the written authority and 
instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. 
Failing such authority the contractor shall have no claim to ask for measurements of 
or payment for work.  

  
The contractor shall proceed with the works with due expedition and without delay 
and complete the works in the time allowed for carrying out the work as entered in the 
tender shall be strictly observed by the contractor and shall reckoned from the date on 
which the order to commence work is given to the contractor. And further to ensure 
good progress during the execution of the wok, contractor shall be bound, in all in 
which the time allowed for completion of any work exceeds one month, to achieve 
progress on the prorate basis.  

  
Clause – 2:Liquidated Damages. The contractor shall pay liquidated damages to the 
Agency at the rate per day stated in the bidding data for each day that the completion 
date is later than the Intended completion date; the amount of liquidated damage paid 
by the contractor to the Agency shall not exceed 10 per cent of the contract price. 
Agency may deduct liquidated damages from payments due to the contractor. 
Payment of liquidated damages does not affect the contractor's liabilities.  

  
Clause – 3: Termination of the Contract.  

  
(A) Procuring Agency/Executive Engineer may terminate the contract if either of the 

following conditions exits:-   
  

(i) contractor causes a breach of any clause of the Contract;   

(ii) the progress of any particular portion of the work is unsatisfactory and notice  
   of 10 days has expired;   

(iii) in the case of abandonment of the work owing to the serious illness or death   of 
the contractor or any other cause.   

(iv) contractor can also request for termination of contract if a payment certified by 
the Engineer is not paid to the contractor within 60 days of the date of the 
submission of the bill;   

  
(B) The Executive Engineer/Procuring Agency has power to adopt any of the following 

courses as may deem fit:-   
  
  

Annexure “D”  

 



(i) to forfeit the security deposit available except conditions mentioned at 
A (iii) and (iv) above;   

  
(ii) to finalize the work by measuring the work done by the contractor.   

  
(C) In the event of any of the above courses being adopted by the Executive 

Engineer/Procuring Agency, the contractor shall have:-   
  

(i) no claim to compensation for any loss sustained by him by reason of 
his having purchased or procured any materials, or entered into any 
engagements, or made any advances on account of, or with a view to 
the execution of the work or the performance of the contract,   

  
(ii) however, the contractor can claim for the work done at site duly 

certified by   the executive engineer in writing regarding the 
performance of such work  and has not been paid.  

Procuring Agency/Engineer may invite fresh bids for remaining work.  
  
Clause 4: Possession of the site and claims for compensation for delay. The Engineer 
shall give possession of all parts of the site to the contractor. If possession of site is not 
given by the date stated in the contract data, no compensation shall be allowed for any 
delay caused in starting of the work on account of any acquisition of land, water standing 
in borrow pits/ compartments or in according sanction to estimates. In such case, either 
date of commencement will be changed or period of completion is to be extended 
accordingly.  

  
Clause –5: Extension of Intended Completion Date. The Procuring Agency either at its 
own initiatives before the date of completion or on desire of the contractor may extend 
the intended completion date, if an event (which hinders the execution of contract) occurs 
or a variation order is issued which makes it impossible to complete the work by the 
intended completion date for such period as he may think necessary or proper. The 
decision of the Executive Engineer in this matter shall be final; where time has been 
extended under this or any other clause of this agreement, the date for completion of the 
work shall be the date fixed by the order giving the extension or by the aggregate of all 
such orders, made under  

 this agreement.  
When time has been extended as aforesaid, it shall continue to be the essence of the 
contract and all clauses of the contract shall continue to be operative during the extended 
period. Clause –6: Specifications. The contractor shall execute the whole and every part 
of the work in the most substantial and work-man-like manner and both as regards 
materials and all other matters in strict accordance with the specifications lodged in the 
office of the Executive Engineer and initialed by the parties, the said specification being a 
part of the contract. The contractor shall also confirm exactly, fully and faithfully to the 
designs, drawing, and instructions in writing relating to the work signed by the Engineer-
in-charge and lodge in his office and to which the contractor shall be entitled to have 
access at such office or on the site of work for the purpose of inspection during office 
hours and the contractor shall, if he so requires, be entitled at his own expense to make or 

 



cause to be made copies of the specifications, and of all such designs, drawings, and 
instructions as aforesaid.  

  
Clause – 7: Payments.  

  
(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as 

the progress of the work may justify for all work executed and not included in any 
previous bill at least once in a month and the Engineer-in-charge shall take or 
cause to be taken the requisite measurements for the purpose of having the same 
verified and the claim, as for as admissible, adjusted, if possible before the expiry 
of ten days from the presentation of the bill, at any time depute a subordinate to 
measure up the said work in the presence of the contractor or his authorized agent, 
whose countersignature to the measurement list will be sufficient to warrant and 
the Engineer-in-charge may prepare a bill from such list which shall be binding on 
the contractor in all respects.   

  
The Engineer /Procuring Agency shall pass/certify the amount to be paid to the 
contractor, which he considers due and payable in respect thereof, subject to 
deduction of security deposit, advance payment if any made to him and taxes.   

  
All such intermediate payment shall be regarded as payments by way of advance 
against the final payment only and not as payments for work actually done and 
completed, and shall not preclude the Engineer-in-charge from recoveries from 
final bill and rectification of defects and unsatisfactory items of works pointed out 
to him during defect liability period.   

  
(B) The Final Bill. A bill shall be submitted by the contractor within one month of the 

date fixed for the completion of the work otherwise Engineer-in-charge’s 
certificate of the measurements and of the total amount payable for the works shall 
be final and binding on all parties.   

  
Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so 
completed, the Engineer-in-charge may make payment on account of such items at such 
reduced rates as he may consider reasonable in the preparation of final or on running 
account bills with reasons recorded in writing.  

  
Clause – 9: Issuance of Variation and Repeat Orders.  

  
(A) Agency may issue a Variation Order for procurement of works, physical services 

from the original contractor to cover any increase or decrease in quantities, 
including the introduction of new work items that are either due to change of 
plans, design or alignment to suit actual field conditions, within the general scope 
and physical boundaries of the contract.   

  
(B) Contractor shall not perform a variation until the Procuring Agency has authorized 

the variation in writing subject to the limit not exceeding the contract cost by of 

 



15% on the same conditions in all respects on which he agreed to do them in the 
work, and at the same rates, as are specified in the tender for the main work. The 
contractor has no right to claim for compensation by reason of alterations or 
curtailment of the work.  

  
(C) In case the nature of the work in the variation does not correspond with items in the 

Bill of Quantities, the quotation by the contractor is to be in the form of new rates 
for the relevant items of work, and if the Engineer-in-charge is satisfied that the 
rate quoted is within the rate worked out by him on detailed rate analysis, and then 
only he shall allow him that rate after approval from higher authority.   

  
(D) The time for the completion of the work shall be extended in the proportion that the 

additional work bear to the original contact work.   
  
(E) In case of quantities of work executed result the Initial Contract Price to be xceeded 

by more than 15%, and then Engineer can adjust the rates for those quantities 
causing excess the cost of contract beyond 15% after approval of Superintending 
Engineer.   

  
(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract 

amount, shall be subject of another contract to be tendered out if the works are 
separable from the original contract.   

  
Clause-10: Quality Control.  

  
(A) Identifying Defects: If at any time before the security deposit is refunded to the 

contractor/during defect liability period mentioned in bid data, the Engineer-
incharge or his subordinate-in-charge of the work may instruct the contractor to 
uncover and test any part of the works which he considers may have a defect due 
to use of unsound materials or unskillful workmanship and the contractor has to 
carry out a test at his own cost irrespective of work already approved or paid.   

  
(B) Correction of Defects: The contractor shall be bound forthwith to rectify or 

remove and reconstruct the work so specified in whole or in part, as the case may 
require. The contractor shall correct the notified defect within the Defects 
Correction Period mentioned in notice. 
 
   

  
(C) Uncorrected Defects:   

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at 
least 14 days notice of his intention to use a third party to correct a defect. He 
may rectify or remove, and re-execute the work or remove and replace the 
materials or articles complained of as the case may be at the risk and expense in 
all respects of the contractor.   

  

 



  
(ii) If the Engineer considers that rectification/correction of a defect is not essential 

and it may be accepted or made use of; it shall be within his discretion to accept 
the same at such reduced rates as he may fix therefore.  Clause – 11:  

  
(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable 

times have access to the site for supervision and inspection of works under or in 
course of execution in pursuance of the contract and the contractor shall afford every 
facility for and every assistance in obtaining the right to such access.   

  
(B) Dates for Inspection and Testing. The Engineer shall give the contractor 

reasonable notice of the intention of the Engineer-in-charge or his subordinate to 
visit the work shall have been given to the contractor, then he either himself be 
present to receive orders and instructions, or have a responsible agent duly 
accredited in writing present for that purpose, orders given to the contractor’s duly 
authorized agent shall be considered to have the same force an effect as if they had 
been given to the contractor himself.   

  
Clause – 12: Examination of work before covering up.  
  
(A) No part of the works shall be covered up or put out of view/beyond the reach 

without giving notice of not less than five days to the Engineer whenever any such 
part of the works or foundations is or are ready or about to be ready for examination 
and the Engineer shall, without delay, unless he considers it unnecessary and advises 
the contractor accordingly, attend for the purpose of examining and measuring such 
part of the works or of examining such foundations;   

  
(B) If any work is covered up or placed beyond the reach of measurement without such  

notice having been given, the same shall be uncovered at the contractor’s expense, 
and in default thereof no payment or allowance shall be made for such work, or for 
the materials with which the same was executed.   

  
Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to 
physical property or facilities or related services at the premises and of personal injury and 
death which arise during and in consequence of its performance of the contract. if any 
damage is caused while the work is in progress or become apparent within three months of 
the grant of the certificate of completion, final or otherwise, the contractor shall make good 
the same at his own expense, or in default the Engineer may cause the same to be made 
good by other workmen, and deduct the expenses from retention money lying with the 
Engineer.  
  
Clause-14: Measures for prevention of fire and safety measures. The contractor shall 
not set fire to any standing jungle, trees, bush-wood or grass without a written permit from 
the Executive Engineer. When such permit is given, and also in all cases when destroying, 
cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary 
measures to prevent such fire spreading to or otherwise damaging surrounding property. 

 



The contractor is responsible for the safety of all its activities including protection of the 
environment on and off the site. Compensation of all damage done intentionally or 
unintentionally on or off the site by the contractor’s labour shall be paid by him.  
  
Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, 
except where otherwise provided by the contract. The contractor shall not subcontract any 
part of the works without the prior consent of the Engineer. Any such consent shall not 
relieve the contractor from any liability or obligation under the contract and he shall be 
responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or 
workmen as if these acts, defaults or neglects were those of the contractor, his agents’ 
servants or workmen. The provisions of this contract shall apply to such subcontractor or 
his employees as if he or it were employees of the contractor.  
  
Clause – 16: Disputes. All disputes arising in connection with the present contract, and 
which cannot be amicably settled between the parties, , the decision of the Superintending 
Engineer of the circle/officer/one grade higher to awarding authority shall be final, 
conclusive and binding on all parties to the contract upon all questions relating to the 
meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned 
and as to the quality of workmanship, or materials used on the work or as to any other 
questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to 
the contract design, drawings, specifications, estimates, instructions, orders or these 
conditions or otherwise concerning the works, or the execution, of failure to execute the 
same, whether arising, during the progress of the work, or after the completion or 
abandonment thereof.  
  
Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished 
with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of 
such completion, but neither such certificate shall be given nor shall the work be 
considered to be complete until the contractor shall have removed all temporary structures 
and materials brought at site either for use or for operation facilities including cleaning 
debris and dirt at the site. If the contractor fails to comply with the requirements of this 
clause then Engineerin-charge, may at the expense of the contractor remove and dispose of 
the same as he thinks fit and shall deduct the amount of all expenses so incurred from the 
contractor’s retention money. The contractor shall have no claim in respect of any surplus 
materials as aforesaid except for any sum actually realized by the sale thereof.  
  
  
Clause –18: Financial Assistance /Advance Payment.  
  
(A) Mobilization advance is not allowed.   

  
  
(B) Secured Advance against materials brought at site.   

  
(i) Secured  Advance  may  be  permitted  only  against 

 imperishable materials/quantities anticipated to be consumed/utilized on the 
work within a period of three months from the date of issue of secured advance 

 



and definitely not for full quantities of materials for the entire work/contract. 
The sum payable for such materials on site shall not exceed 75% of the market 
price of materials;   

  
(ii) Recovery of Secured Advance paid to the contractor under the above provisions 

shall be affected from the monthly payments on actual consumption basis, but 
not later than period more than three months (even if unutilized).   

  
Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government 
by the contractor shall be liable for recovery as arrears of Land Revenue.  

  
Clause –20: Refund of Security Deposit/Retention Money. On completion of the 
whole of the works (a work should be considered as complete for the purpose of refund of 
security deposit to a contractor from the last date on which its final measurements are 
checked by a competent authority, if such check is necessary otherwise from the last date 
of recording the final measurements), the defects notice period has also passed and the 
Engineer has certified that all defects notified to the contractor before the end of this 
period have been corrected, the security deposit lodged by a contractor (in cash or 
recovered in installments from his bills) shall be refunded to him after the expiry of three 
months from the date on which the work is completed.  

  
 
 
  
   

  

 



(INTEGRITY PACT) 

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. PAYABLE BY THE 

SUPPLIERS OF GOOD, SERVICES & WORKS IN CONTRACTS. 

Contract No. ___________________________________________  

Project: ________________________________________________________________________  

Cost: __________________________________________________________________________  

M/s. ____________________ hereby declares that it has not obtained or induced the procurement of any 

contract, right, interest, privilege or other obligation or benefit from Government of Pakistan (GOP) or 

any administrative subdivision or agency thereof or any other entity owned or controlled by GOP through 

any corrupt business practice.  

Without limiting the generality of the foregoing, [name of Supplier] represents and warrants that it has 

fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to 

give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly 

through any natural or juridical person, including its affiliate, agent, associates, broker, consultant, 

director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee 

or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing 

the procurement of a contract, right, interest, privilege or other obligation or benefit in whatsoever form 

from GOP, except that which has been expressly declared pursuant hereto.  

[Name of Supplier) accept full responsibility and strict liability for making any false declaration, not 

making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this 

declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other 

obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and 

remedies available to GOP under any law, contract or other instruments, be voidable at the option of 

GOP.  

Notwithstanding any rights and remedies exercised by GOP in this regard, [name of Supplier] agrees to 

indemnify GOP for any loss or damage incurred by it on account of its corrupt business practice and 

further pay compensation to GOP in an amount equivalent to ten time the sum of any commission, 

gratification, bribe, finder’s fee or kickback given by [name of Supplier] as aforesaid for the purpose of 

obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or 

benefit in whatsoever form from GOP.  

Name of Buyer: ………………………. Name of Seller/Supplier ……………  

Signature: …………………………….. Signature: ………………………….  

[Seal]       [Seal]   
 



Estimated Construction Cost : -
Bid Security : - 
Tender Cost : - 

KARACHI METROPOLITAN CORPORATION
ENGINEERING DEPARTMENT

VOLUME-II: BILL OF QUANTITIES 

Dated: __________________________________ Amount ________________________________

Work-01

Bank: ___________________________________

RENOVATION WORK OF SENIOR DIRECTOR INFORMATION 
TECHNOLOGY INCLUDING STAFF ROOMS, KMC.

Rs.  2,994,830.00
Rs.  60,000 /-
Rs.  3,000 /-

Issue to M/s.  _____________________________ P.O. No. _______________________________
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S.No Description of Item  Qty.  Rate
in Figure 

 Rate
in Word  Unit  Amount

(Rs.) 

1 Dismantling wooden partition 
jaggrey works etc. 327.06     7.28            Seven Rupees and Twenty 

Eight Paise Only Sft 2,381.00         

2

Supplying and fixing commercial 
ply wood 3-ply in panels including 
supplying and making deodar 
wood 2nd class frame work for 
partition walls.

327.00     785.56        Seven Hundred Eighty Five 
Rupees and Fifty Six Paise Only P.Sft 256,878.00     

3
Preparing the surface & painting 
with matt finish paint of approved 
make to old matt finish Surface.

30.29         

2nd & subsequent Coat. 27.06         

4,176.00  57.35          Fifty Seven Rupees and Thirty 
Five Paise Only Sft 239,494.00     

4

P/L White glazed tiles 6"x6" 1/4" 
on floor or wall facing in req 
pattern of STILE specification 
jointed in white cement and 
pigment over base of 1:2 gray 
cement mortar 3/4" thick i/c 
washing & filling of joints with 
slurry of white cement and 
pigment desire shape with finihing 
cleaning and cost of wax polish 
etc. complete i/c cutting tiles to 
proper profile.

322.00     389.36       
 Three Hundred Eighty Nine 
Rupees and Thirty Six Paise 

Only 
Sft 125,374.00     

5 Distempering.
One Coat (over priming coat) 9.78           
Two Coats 13.66         

3,564.00  23.44          Twenty Three Rupees and Forty 
Four Paise Only Sft 83,540.00       

6
P/F deodar Almirah 9"x 12" Depth 
i/c boxing with back shutters brass 
fitting complete 

180.00     4,501.16    
 Four Thousand Five Hundred 
One Rupees and Sixteen Paise 

Only 
P.Sft 810,209.00     

7

Teak wood boarding of strips 
flooring 1/2" thick (sawn to 
required sizes) tongued and groved 
screwed on deodar wood battens 1 
1/2" x 2" size placed at 12" centre 
to centre including two coats of 
bitumen laid hot on the base.

240.00     2,492.16    
 Two Thousand Four Hundred 

Ninety Two Rupees and Sixteen 
Paise Only 

Sft 598,118.00     

8

Provding & fixing false ceiling of 
thermopile in panels of required 
design and size including frame 
work of Aluminum T-section 
hanged with nail wire to ceiling 
etc: completed.

480.00     216.75        Two Hundred Sixteen Rupees 
and Seventy Five Paise Only Sft 104,040.00     

KARACHI METROPOLITAN CORPORATION
ENGINEERING DEPARTMENT

RENOVATION WORK OF SENIOR DIRECTOR INFORMATION TECHNOLOGY INCLUDING STAFF ROOMS, 
KMC.

Part-A Schedule Item
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S.No Description of Item  Qty.  Rate
in Figure 

 Rate
in Word  Unit  Amount

(Rs.) 

KARACHI METROPOLITAN CORPORATION
ENGINEERING DEPARTMENT

RENOVATION WORK OF SENIOR DIRECTOR INFORMATION TECHNOLOGY INCLUDING STAFF ROOMS, 
KMC.

9

Supplying & fixing in position 
Aluminum channels framing for 
hinged doors or made with 5 mm 
thick tinted glass glazing 
(Belgium) and Alpha (Japan) locks 
I/c handles, stoppers etc.
Deluxe Model (Bronze)

180.00     1,656.14    
 One Thousand Six Hundred 

Fifty Six Rupees and Fourteen 
Paise Only 

P.Sft 298,105.00     

2,518,139.00  

10 Supply & Pasting Colorfully Wall 
Paper as pe approved Design. 1,152.00  P.Sft

Total Amount of Part A ( Schedule Item)

Part-A Non-Schedule Item

Total Amount of Part A ( Schedule Item)
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Penalty: Rs. 3000/- Per Day

In Figure

Rs.2,518,139/- @                             Above /Below on 
Schedule Items

2  Rs._______________________ 

3  Rs._______________________ 

4  Rs._______________________ 

 Rs._______________________ 

(In Figure) (In Word)

*
*
*
*

Tender must be qouted in figure & in word both otherwise laible to be cancelled.

Total Amount of = ( 1+2 )

ADD @ 5% S.R.B Tax

__________________________________________________

SIGNATURE & STAMP OF
TENDER ISSUING AUTHORITY

All over writing & correction if any must be initialed & stamped by the bidder.

All SPPRA Rules / Notifications must be followed & If agreed, Contractor must sign and stamp the Quoted Bid.

In the light of Hon'ble High Court Order vide Suit No.1959/2018 Which is reproduced as under "While involving (if at all needed) clause 11.3.4 of
purported Regulations for procurement of works inserted vide Notification dated 05-07-2017, only such bids shall be considered which are nearest to the
rupee and any bid quoted in paisa's shall not be considered''  The bid amounts should be rounded off nearest to the rupee.

Signature of the Contractor with Stamp

Address: ___________________________________________

NOTE:

I / We hereby qoute as follows:
In Word

1
Part-A Schedule Items amounting 

 Rs._______________________ 

GRAND TOTAL 

The total amount is Rs._____________________ (Rupees ___________________________________________________________________________________________

________________________________________________________ for the complete job for all schedule of rate, approved rate & offer rates (which ever is included in the 

I / We have attach a Bid Security as per NIT in shape of pay order bearing No._______________________ dated ____________ amounting to Rs. _____________ issued 

from _____________________________

Part-A Non-Schedule Items amounting 

Time Limit: 90 Days

KARACHI METROPOLITAN CORPORATION 
ENGINEERING DEPARTMENT

RENOVATION WORK OF SENIOR DIRECTOR INFORMATION TECHNOLOGY INCLUDING STAFF ROOMS, KMC.

QUOTED BID (SUMMARY)

ESTIMATED COST: Rs.  2,994,830.00
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