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INSTRUCTIONS TO BIDDERS 
 
(Note: These Instructions to Bidders along with bidding data will not be part of the 

Contract and will cease to have effect once the contract is signed.) 
 
A.  GENERAL 
IB.1  Scope of Bid 
1.1 Procuring agency as defined in the bidding data hereinafter called “the 

procuring agency” wishes to receive bids for the construction and completion 
of works as described in these bidding documents, and summarized in the 
bidding data hereinafter referred to as the “Works”. 

 
1.2 The successful bidder will be expected to complete the Works within the time 

specified in Appendix-A to Bid. 
 
IB.2 Source of Funds 
2.1 The Procuring Agency ((University of Sufism & Modern Sciences, Bhitshah) 

(USMS) Bhitshah) has received Provincial Government funds for ADP 
Scheme from the source (s) indicated in the Bidding Data the cost of the 
project/scheme specified in the Bidding Data and it is intended that part of the 
proceeds of this fundS will be applied to eligible payments under the Contract 
for which these Bidding Documents are issued. 

 
IB.3 Eligible Bidders 
3.1 This Invitation for Bids is open to all interested bidders who are eligible under 

provisions of Sindh Public Procurement Rules as mentioned below and the 
criteria given in the Notice Inviting Tender (NIT)/Bidding Document. 

 
 Firms and individuals, national or international, may be allowed to bid for any 

project where international competitive bidding is feasible. Any conditions for 
participation shall be limited to those that are essential to ensure the bidder’s 
capability to fulfill the contract in question. 
a. Bidders may be excluded if; 

(i) as a matter of law or official regulations, commercial relations 
are prohibited with the bidder’s country by the federal 
government in case of ICB, or 

(ii) a firm is blacklisted/debarred by the procuring agency and the 
matter has been reported to Authority, subject to Rule 30 of 
Sindh Public Procurement Rules 2010 

(iii) a firm who has not submitted the tender fee, security deposit. 
 

b. Government-owned enterprises or institutions may participate only if 
they can establish that they are; 
 

(i) legally and financially autonomous, and  
(ii) operate under commercial law. 

 

Provided that where government-owned universities or research 
centers in the country are of a unique and exceptional nature, and their 
participation is critical to project implementation, they may be allowed 
to participate; and 
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Bidders shall include all those contractors who are registered or 
incorporated in Pakistan, irrespective of the nationality of their owners 
and professional staff, or 
 

c. Bidders are:- 
(i) prequalified with procuring agency for particular 

project/scheme; 
 

(ii) registered with Pakistan Engineering Council in particular 
category and discipline, 

 

(iii) registered with relevant tax authorities (income/sales tax, 
wherever applicable) 

 

IB.4 One Bid per Bidder 
4.1 Each bidder shall submit only one bid either by himself, or as a partner in a 

joint venture. A bidder who submits or participates in more than one bid (other 
than alternatives pursuant to Clause IB.16) will be disqualified. 

 
IB.5 Cost of Bidding 
5.1 The bidders shall bear all costs associated with the preparation and 

submission of their respective bids and the procuring agency will in no case 
be responsible or liable for those costs, regardless of the conduct or outcome 
of the bidding process. 

 

IB.6 Site Visit 
6.1 The bidders are advised to visit and examine the site of works and its 

surroundings and obtain all information that may be necessary for preparing 
the bid and entering into a contract for construction of the Works. All cost in 
this respect shall be at the bidder’s own expense. 

 

6.2 The bidders and any of their personnel or agents will be granted permission 
by the Procuring agency to enter upon his premises and lands for the purpose 
of such inspection, but only upon the express condition that the bidders, their 
personnel and agents, will release and indemnify the Procuring agency, his 
personnel and agents from and against all liability in respect thereof and will 
be responsible for death or personal injury, loss of or damage to property and 
any other loss, damage, costs and expenses incurred as a result of such 
inspection. 

 

B. BIDDING DOCUMENTS 
IB.7 Contents of Bidding Documents (SSP Rule 21) 
7.1 The Bidding Documents, in addition to invitation for bids, are those stated 

below and should be read in conjunction with any Addenda issued in 
accordance with Clause IB.9. 
1. Instructions to Bidders. 
2. Bidding Data, Check List for submission of Bid, Supervisory Staff. 
3. General Conditions of Contract, Part-I (GCC).  
4. Special Conditions of Contract, Part-II (SCC). 
5.        Special Provisions 
6. Specifications  
7. Form of Bid & Appendices to Bid. 
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8. Bill of Quantities (Appendix-D to Bid). 
9. Form of Bid Security. 
10. Form of Contract Agreement. 

11. Forms of Performance Security and Mobilization Advance 
Guarantee/Integrity Pact and Indenture bond for secured advance. 

12. Drawings. 
 

7.2 The bidders are expected to examine carefully the contents of all the above 
documents. Failure to comply with the requirements of bid submission will be 
at the bidder’s own risk. Pursuant to Clause IB.26, bids which are not 
substantially responsive to the requirements of the Bidding Documents will be 
rejected. 

 
IB.8 Clarification of Bidding Documents (SSP Rule 23(1)) 
8.1 Any interested bidder requiring any clarification (s) in respect of the Bidding 

Documents may notify the procuring agency in writing at the procuring 
agency’s address indicated in the Invitation for Bids/NIT. Procuring agency 
will respond to any request for clarification provided they are received at least 
five calendar days prior to the date of opening of bid.  

 
 Provided that any clarification in response to query by any bidder; shall be 

communicated to all parties who have obtained bidding documents. 
 
IB.9 Amendment of Bidding Documents 
9.1 At any time prior to the deadline for submission of bids, the procuring agency 

may, for any reason, whether at his own initiative or in response to a 
clarification requested by a interested bidder, modify the Bidding Documents 
by issuing addendum. 

 
9.2 Any addendum thus issued shall be part of the bidding documents pursuant to 

Sub- Clause IB 7.1 hereof and shall be communicated in writing to all bidders. 
interested bidders shall acknowledge receipt of each addendum in writing to 
the procuring agency. 

 
9.3 To afford bidders reasonable time in which to take an addendum into account 

in preparing their bids, the procuring agency may extend the deadline for 
submission of bids in accordance with IB.20 

 
C. PREPARATION OF BIDS 
IB.10 Language of Bid 
 
10.1 The bid and all correspondence and documents related to the bid exchanged 

by a bidder and the procuring agency shall be in the language stipulated in 
the bidding data and Special Conditions of Contract. Supporting documents 
and printed literature furnished by the bidders may be in any other language 
provided the same are accompanied by an accurate translation of the relevant 
parts in the bid language, in which case, for purposes of evaluation of the bid, 
the translation in bid language shall prevail. 
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IB.11 Documents Accompanying the Bid 
11.1 Each bidder shall: 

(a) submit a written authorization on the letterhead of bidding firm, 
authorizing the signatory of the bid to act for and on behalf of the 
bidder;  

 (b) update the information indicated and listed in the bidding data and 
previously submitted with the application for prequalification, and 
continue to meet the minimum criteria set out in the prequalification  
documents, which as a minimum, would include the following : 

 (i) Evidence of access to financial resources along with average 
annual construction turnover; 

(ii) Financial predictions for the current year and the following two 
years including the effect of known commitments; 

 (iii) Work commitments since prequalification; 
 (iv) Current litigation information; and  

(v) Availability of critical equipment. 
  and 

(c) furnish a proposal taking into account the various Appendices to Bid 
specially the following: 
Appendix-E to Bid Proposed Construction Schedule 
Appendix-F to Bid Method of Performing the Work 
Appendix-G to Bid List of Major Equipment 
Appendix-K to Bid Organization Chart for Supervisory Staff 

  and other pertinent information such as mobilization programme etc; 
 

11.2 Bids submitted by a joint venture of two (2) or more firms shall comply with the 
following requirements: 

 

(a)  one of the joint venture partners shall be nominated as being in charge; 
and this authorization shall be evidenced by submitting a power of 
attorney signed by legally authorized signatories of all the joint venture 
partners; 

 (b) the bid and in case of a successful bid, the Form of Contract 
Agreement shall be signed by the authorized partner  so as to be 
legally binding on all partners; 

(c)  the partner-in-charge shall always be duly authorized to deal with the 
 procuring agency regarding all matters related with and/or incidental to 
the  execution of Works as per the terms and Conditions of Contract and in 
this  regard to incur any and all liabilities, receive instructions, give binding 
 undertakings and receive payments on behalf of the joint venture; 

(d) all partners of the joint venture shall at all times and under all 
circumstances be liable jointly and severally for the execution of the 
contract in accordance with the contract terms and a statement to this 
effect shall be included in the authorization mentioned under Sub-
Para(a) above as well as in the Form of Bid and in the Form of 
Contract Agreement (in case of a successful bid); and 

(e) a copy of the agreement entered into by the joint venture partners shall 
be submitted with the bid stating the conditions under which it will 
function, its period of duration, the persons authorized to represent and 
obligate it and which persons will be directly responsible for due 
performance of the  Contract and can give valid receipts on behalf of 
the joint venture, the proportionate participation of the several firms 
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forming the joint venture, and any other information necessary to 
permit a full appraisal of its functioning. No amendments / modifications 
whatsoever in the joint venture agreement shall be agreed to between 
the joint venture partner without prior written consent of the procuring 
agency. 

(f) submission of an alternative Letter of Intent to execute a Joint Venture 
Agreement shall be mandatory. 

 

11.3 Bidders shall also submit proposals of work methods and schedule, in 
sufficient detail to demonstrate the adequacy of the bidders’ proposals to 
meet the technical specifications and the completion time referred to sub-
clause 1.2 hereof. 

 

IB.12 Bid Prices 
 
12.1 Unless stated otherwise in the bidding documents, the Contract shall be for 

the whole of the Works as described in IB 1.1 hereof, based on the unit rates 
or prices submitted by the bidder or percentage quoted above or below on the 
rates of Composite Schedule of Rates (CSR), as the case may be. 

 

12.2 The bidders shall fill in rates and prices for all items of the works described in 
the Bill of Quantities. Items against which no rate or price is entered by a 
bidder will not be paid for by the procuring agency when executed and shall 
be deemed to be covered by rates and prices for other items in the Bill of 
Quantities. In case of Composite Schedule of Rates, if the bidder fails to 
mention the percentage above or below, it shall be deemed to be at par with 
the rates of Composite Schedule of Rates. 

 
12.3 The bid price submitted by the contractor shall include all rates and price 

including the taxes. All duties, taxes and other levies payable by the 
contractor under the contract, or for any other cause during the currency of 
the execution of the work of otherwise specified in the contract as on the date 
seven days prior to the deadline for submission of bid. 
 

 Additional / reduced duties, taxes and levies due to subsequent additions or 
changes in legislation shall be reimbursed / deducted as per Sub-Clause 13.7 
of the General Conditions of Contract Part-I. 

 

 

12.4 The rates and prices quoted by the bidders are subject to adjustment during 
the performance of the Contract in accordance with the provisions of Clause 
13.7 of GCC. The bidders shall furnish the prescribed information for the price 
adjustment formulae in Appendix-C to Bid, and shall submit with their bids 
such other supporting information as required under the said Clause. 
Adjustment in prices quoted by bidders shall be allowed as per Sub-Para 4(ii) 
of section C of Instructions to bidders and bidding data. 

 

IB.13 Currencies of Bid and Payment 
 

13.1 The unit rates and the prices shall be quoted by the bidder entirely in Pak 
rupees. A bidder expecting to incur expenditures in other currencies for inputs 
to the works supplied from outside the procuring agency country (referred to 
as the “Foreign Currency Requirements”) shall indicate the same in Appendix-
B to Bid. The proportion of the Bid Price (excluding Provisional Sums) needed 
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by him for the payment of such Foreign Currency Requirements either (i) 
entirely in the currency of the bidder’s home country or, (ii) at the bidder’s 
option, entirely in Pak rupees provided always that a bidder expecting to incur 
expenditures in a currency or currencies other than those stated in (i) and (ii) 
above for a portion of the foreign currency requirements, and wishing to be 
paid accordingly, shall indicate the respective portions in his bid. 
 

13.2 The rates of exchange to be used by the bidder for currency conversion shall 
be the selling rates published or authorized by the State Bank of Pakistan 
prevailing on the date, 07 (seven) days prior to the deadline for submission of 
bids. For the purpose of payments, the exchange rates used in bid 
preparation shall apply for the duration of contract. 

 

IB.14 Bid Validity 
14.1 Bids shall remain valid for the period stipulated in the bidding data from the 

Date of Bid Opening specified in Clause IB.23. 
 

14.2 In exceptional circumstances, prior to expiry of the original, the procuring 
agency may request the bidders extend the period of validity for a specified 
additional, period which shall not be for more than one third of the original 
period of bid validity. The request and the responses thereto shall be made in 
writing. A bidder may refuse the request without forfeiting of the bid security. 
In case, a bidder agreed to the request, shall not be required or permitted to 
modify the bid, but will be required to extend the validity of his bid security for 
the period of the extension, and in compliance with Clause IB.15 in all 
respects. 

 

IB.15 Bid Security 
 

15.1 Each bidder shall furnish, as part of his bid, a bid security in the amount 
stipulated in the bidding data in Pak Rupees or an equivalent amount in a 
freely convertible currency. 
 

15.2 The bid security shall be in shape of call deposit in favour of the procuring 
agency, which should commensurate with the bid validity period.  

 

15.3 Any bid not accompanied by an acceptable Bid Security shall be rejected by 
the procuring agency as non-responsive. 

 

15.4 Bid security shall be released to the unsuccessful bidders once the contract 
has been signed with the successful bidder or the validity period has expired. 

 

15.5 The Bid Security of the successful bidder shall be returned when the bidder 
has furnished the required Performance Security and signed the Contract 
Agreement. 

 

15.6 The Bid Security may be forfeited: 
(a) if the bidder withdraws his bid except as provided in Sub-Clause 22.1; 
(b) if the bidder does not accept the correction of his Bid Price pursuant to 

Sub-Clause IB 27.2 hereof; or 
(c) In the case of successful bidder, if he fails within the specified time limit 

to: 
 (i) furnish the required Performance Security; or 
 (ii) sign the Contract Agreement. 
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IB.16 Alternate Proposals by Bidder 
16.1 Each bidder shall submit only one bid either by himself, or as a member of a 

joint venture, until and unless they have been requested or permitted for 
alternative bid, then he has to purchase separate bidding documents and 
alternate bid shall be treated as separate bid. 
 

16.2 Alternate proposals are allowed only for procurement of works where 
technical complexity is involved and more than one designs or technical 
solutions are being offered. Two stage two envelope bidding procedure will be 
appropriate when alternate proposal is required.  

 

16.3  Alternate bid(s) shall contain (a) relevant design calculations: (b) technical 
specifications: (c) proposed construction methodology: and (d) any other 
relevant details / conditions, provided that the total sum entered on the form of 
bid shall be that which represents complete compliance with the bidding 
documents. 
 

IB.17 Pre-Bid Meeting 
 
17.1 Procuring agency may, on his own motion or at the request of any bidder, 

hold a pre-bid meeting to clarify issues and to answer any questions on 
matters related to the bidding documents. The date, time and venue of pre-bid 
meeting, if convened, shall be communicated to all bidders. All bidders or their 
authorized representatives shall be invited to attend such a pre-bid meeting at 
their own expense. 

 

17.2 The bidders are requested to submit questions, if any, in writing so as to 
reach the procuring agency not later than seven (7) days before the proposed 
pre-bid meeting. 

 

17.3 Minutes of the pre-bid meeting, including the text of the questions raised and 
the replies given, will be transmitted without delay to all bidders. Any 
modification of the bidding documents listed in Sub-Clause IB 7.1 hereof 
which may become necessary as a result of the pre-bid meeting shall be 
made by the procuring agency exclusively through the issue of an Addendum 
pursuant to Clause IB.9 and not through the minutes of the pre-bid meeting.  

 

17.4 Absence at the pre-bid meeting will not be a cause for disqualification of a 
bidder. 

 
IB.18 Format and Signing of Bid 
 
18.1 Bidders are particularly directed that the amount entered on the Form of Bid 

shall be for performing the contract strictly in accordance with the bidding 
documents. 

 
18.2 All appendices to bid are to be properly completed and signed. 

 
18.3 Alteration is not to be made neither in the form of bid nor in the Appendices 

thereto except in filling up the blanks as directed. If any such alterations be 
made or if these instructions be not fully complied with, the bid may be 
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rejected. 
 

18.4 Each bidder shall prepare by filling out the forms without alterations and shall 
provide an original copy along with photocopies as per the requirement of the 
procuring agency specified in the bidding data. The original as well as copies 
of the document shall be clearly marked as “ORIGINAL” and “COPY”, as the 
case may be. If there is any discrepancy between original and copy(ies) then 
the original shall prevail. 

 
18.5 The original and all copies of the bid shall be typed or written in indelible ink 

(in the case of copies, Photostats are also acceptable) and shall be signed by 
a person(s) duly authorized to sign on behalf of the bidder pursuant to Sub- 
Clause IB 11.1(a) hereof. All pages of the bid shall be initialed and stamped 
by the person(s) signing the bid. 

 
18.6 The bid shall contain no alterations, omissions or additions, except to comply 

with instructions issued by the procuring agency, or as are necessary to 
correct errors made by the bidder, in which case such corrections shall be 
initialed by the person(s) signing the bid. 

 
18.7 Bidders shall indicate in the space provided in the Form of Bid their full and 

proper postal addresses at which notices may be legally served on them and 
to which all correspondence in connection with their bids and the contract is to 
be sent. 

 
18.8 Bidders should retain a copy of the bidding documents as their file copy. 
 
D. SUBMISSION OF BIDS 
IB.19 Sealing and Marking of Bids 
19.1 Each bidder shall submit his bid as under: 

(a) ORIGINAL and TWO COPIES of the Bid shall be separately sealed 
and put in  separate envelopes and marked as such. 
(b) The envelopes containing the ORIGINAL and COPIES shall be put in 
one  sealed envelope and addressed as given in sub- clause IB19.2 hereof. 

 

19.2 The inner and outer envelopes shall: 
(a) be addressed to the procuring agency at the address provided in the 

bidding data; 
(b) bear the name and identification number of the contract as defined in 

the bidding data; and 
(c) provide a warning not to open before the time and date for bid opening, 

as specified in the Bidding Data. 
 

19.3 In addition to the identification required in Sub- Clause IB19.2 hereof, the inner 
envelope shall indicate the name and postal address of the bidder to enable 
the bid to be returned unopened in case it is declared “late” pursuant to Clause 
IB.21 

 
19.4 If the outer envelope is not sealed and marked as above, the procuring agency 

will assume no responsibility for the misplacement or premature opening of the 
Bid. 

 

- One Original bid document and BOQ duly signed and stamped by the 
contractor must be submitted at the time of tender opening
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IB.20 Deadline for Submission of Bids 
20.1 (a) Bids must be received by the procuring agency at the address 

specified not later than the time and date stipulated in the Bidding 
Data. 

 (b) Bids with charges payable will not be accepted, nor will arrangements 
be undertaken to collect the bids from any delivery point other than that 
specified above. Bidders shall bear all expenses incurred in the 
preparation and delivery of bids. No claims shall be entertained for 
refund of such expenses. 

(c) Where delivery of a bid is by mail and the bidder wishes to receive an 
acknowledgment of receipt of such bid, he shall make a request for 
such acknowledgment in a separate letter attached to but not included 
in the sealed bid package. 

(d) Upon request, acknowledgment of receipt of bids will be provided to 
those making delivery in person or by messenger. 

 
20.2 The procuring agency may, at its discretion, extend the deadline for 

submission of bids by issuing an amendment in accordance with IB.09. In such 
case all rights and obligations of the procuring agency and the bidders shall 
remain the same as mentioned in the original deadline. 

 
IB.21 Late Bids 
21.1 (a) Any bid received by the procuring agency after the deadline for 

submission  of bids prescribed in Clause IB 20 shall be returned unopened to 
such bidder.  
(b) Delays in the mail, delays of person in transit, or delivery of a bid to the 

wrong office shall not be accepted as an excuse for failure to deliver a 
bid at the proper place and time. It shall be the bidder’s responsibility to 
submit the bid in time. 

 
IB.22 Modification, Substitution and Withdrawal of Bids 
22.1 Any bidder may modify, substitute or withdraw his bid after bid submission 

provided that the modification, substitution or written notice of withdrawal is 
received by the procuring agency prior to the deadline for submission of bids. 
 

22.2 The modification, substitution, or notice for withdrawal of any bid shall be 
prepared, sealed, marked and delivered in accordance with the provisions of 
Clause IB.19 with the outer and inner envelopes additionally marked 
“MODIFICATION”,  “SUBSTITUTION” or “WITHDRAWAL” as appropriate. 

22.3 No bid may be modified by a bidder after the deadline for submission of bids 
except in accordance with to sub-clauses IB 22.1 and IB 27.2. 

 
22.4 Withdrawal of a bid during the interval between the deadline for submission of 

bids and the expiration of the period of bid validity specified in the Form of Bid 
may result in forfeiture of the bid security in pursuance to Clause IB.15. 
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E. BID OPENING AND EVALUATION 
IB.23 Bid Opening 
23.1 The procuring agency will open the bids, including withdrawals, substitution 

and modifications made pursuant to Clause IB.22, in the presence of bidders’ 
representatives who choose to attend, at the time, date and location stipulated 
in the bidding data. The bidders or their representatives who are in 
attendance shall sign an attendance sheet. 

 

23.2 Envelopes marked “MODIFICATION”, “SUBSTITUTION” or “WITHDRAWAL” 
shall be opened and read out first. Bids for which an acceptable notice of 
withdrawal has been submitted pursuant to clause IB.22 shall not be opened. 

 

23.3 Procuring agency shall read aloud the name of the bidder, total bid Price and 
price of any Alternate Proposal(s), if any, discounts, bid modifications, 
substitution and withdrawals, the presence or absence of bid security, and 
such other details as the procuring agency may consider appropriate, and 
total amount of each bid, and of any alternative bids if they have been 
requested or permitted, shall be read aloud and recorded when opened. 

 

23.4 Procuring agency shall prepare minutes of the bid opening, including the 
information disclosed to those present in accordance with the sub-clause IB 
23.3. 

 

IB.24 Process to be Confidential (SSP Rules 53)                                                    
24.1 Information relating to the examination, clarification, evaluation and 

comparison of bid and recommendations for the award of a contract shall not 
be disclosed to bidders or any other person not officially concerned with such 
process before the announcement of bid evaluation report in accordance with 
the requirements of Rule 45, which states that procuring agencies shall 
announce the results of bid evaluation in the form of a report giving reasons 
for acceptance or rejection of bids. The report shall be hoisted on website of 
authority and that of procuring agency if it website exists and intimated to all 
bidders at least seven (7) days prior to the award of contract. The 
announcement to all bidders will include table(s) comprising read out prices, 
discounted prices, price adjustments made, final evaluated prices and 
recommendations against all the bids evaluated. Any effort by a bidder to 
influence the procuring agency’s processing of bids or award decisions may 
result in the rejection of such bidder’s bid. Whereas, any bidder feeling 
aggrieved, may lodge a written complaint as per Rule 31; however mere fact 
of lodging a complaint shall not warrant suspension of procurement process. 

 

IB.25 Clarification of Bids (SSP Rules 43) 
25.1 To assist in the examination, evaluation and comparison of bids, the procuring 

agency may, at his discretion, ask any bidder for clarification of his bid, 
including breakdowns of unit rates. The request for clarification and the 
response shall be in writing but no change in the price or substance of the bid 
shall be sought, offered or permitted except as required to confirm the 
correction of arithmetic errors discovered by the procuring agency in the 
evaluation of the bids in accordance with Clause IB.28. 
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IB.26 Examination of Bids and Determination of Responsiveness 
26.1 Prior to the detailed evaluation of bids, the procuring agency will determine 

whether the bidder fulfills all codal requirements of eligibility criteria given in 
the tender notice such as registration with tax authorities, registration with 
PEC (where applicable), turnover statement, experience statement, and any 
other condition mentioned in the NIT and bidding document. If the bidder does 
not fulfills any of these conditions, it shall not be evaluated further. 
 

26.2 Once found to be fulfilling the eligibility criteria, as mentioned in sub-clause 
26.1, the bid of eligible bidders will be evaluated for technical responsiveness 
as per specification and criteria given in the bidding documents. Technical 
and financial evaluations may be carried out in accordance with single stage-
single on envelope, single stage-two envelopes bidding procedures, 
depending on the selection procedure adopted by the procuring agency. 

 

26.3 A bid will be considered technically responsive if it (i) has been properly 
signed; (ii) is accompanied by the required bid security; and (iii) conforms to 
all the terms, conditions and specifications of bidding documents, without 
material deviation or reservation. A material deviation or reservation is one (i) 
which affect in any substantial way the scope, quality or performance of the 
works; (ii) which limits in any substantial way, inconsistent with the bidding 
documents, the procuring agency’s rights or the bidder’s obligations under the 
contract; or (iii) adoption/rectification whereof would affect unfairly the 
competitive position of other bidders presenting substantially responsive bids. 

 

26.4  If a bid has major deviations to the commercial requirements and technical 
specifications will be considered technically non responsive. As a general 
rule, major deviations are those that if accepted, would not fulfill the purposes 
for which the bid is requested, or would prevent a fair comparison or affect the 
ranking of the bids that are compliant with the bidding documents.   

 

(A) Major (material) Deviations include:- 
 (i) has been not properly signed;  
 (ii) is not accompanied by the bid security of required amount and 

 manner; 
 (iii) stipulating price adjustment when fixed price bids were called 

for,  
 (iv) failing to respond to specifications; 

(v) failing to comply with Mile-stones/critical dates provided in 
bidding documents; 

(vi)  sub-contracting contrary to the Conditions of Contract specified 
in bidding documents; 

(vii) refusing to bear important responsibilities and liabilities allocated 
in the bidding documents, such as performance guarantees and 
insurance coverage, 

(viii) taking exception to critical provisions such as applicable law, 
taxes and duties and dispute resolution procedures; 

(ix)  a material deviation or reservation is one: 
(a) which affect in any substantial way the scope, quality or 

performance of the works 
(b) adoption/rectification whereof would affect unfairly the 
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competitive position of other bidders presenting 
 substantially responsive bids. 
 
 

(B) Minor Deviations 
Bids that offer deviations acceptable to procuring agency and 
which can be assigned a monetary value may be considered 
substantially responsive at least as to the issue of fairness. This 
value would however be added as an adjustment for evaluation 
purposes only during the detailed evaluation process. 

 
26.5  If a bid is not substantially responsive, it will be rejected by the 

procuring agency, and may not subsequently be made responsive by 
correction or withdrawal of the non-conforming deviation or reservation. 

 
IB.27 Correction of Errors 
27.1 Bids determined to be substantially responsive will be checked by the 

procuring agency for any arithmetic errors. Errors will be corrected by the 
procuring agency as follows: 
(a) where there is a discrepancy between the amounts in figures and in 

words, the amount in words will govern; and 
(b) where there is a discrepancy between the unit rate and the line item total 

resulting from multiplying the unit rate by the quantity, the unit rate as 
quoted will govern, unless in the opinion of the procuring agency there is 
an obviously gross misplacement of the decimal point in the unit rate, in 
which case the line item total as quoted will govern and the unit rate will 
be corrected. 

 
27.2 The amount stated in the Form of Bid will be adjusted by the procuring agency 

in accordance with the above procedure for the correction of errors and with 
the concurrence of the bidders. The amount thus corrected shall be 
considered as binding upon the bidder. If the bidder does not accept the 
corrected bid price, his bid will be rejected, and the bid security shall be 
forfeited in accordance with sub- clause IB 15.6(b) hereof. 

 

IB.28 Evaluation and Comparison of Bids 
28.1 The procuring agency will evaluate and compare only the Bids determined to 

be substantially responsive in accordance with Clause IB.26. 
 
28.2 In evaluating the Bids, the procuring agency will determine for each Bid the 

evaluated Bid Price by adjusting the Bid Price as follows: 
(a) making any correction for errors pursuant to Clause IB.27; 
(b) excluding provisional sums (if any), for contingencies in the Summary 

Bill of Quantities, but including competitively priced Day work; and 
(c) making an appropriate adjustment for any other acceptable variation or 

deviation. 
 

28.3 The estimated effect of the price adjustment provisions of the Conditions of 
Contract, applied over the period of execution of the Contract, shall not be 
taken into account in bid evaluation. 

 



IB-Page-14 

 

 
 

28.4 If the Bid of the successful bidder is seriously unbalanced in relation to the 
procuring agency estimate of the cost of work to be performed under the 
Contract, the procuring agency may require the bidder to produce detailed 
price analyses for any or all items of the Bill of Quantities to demonstrate the 
internal consistency of those prices with the construction methods and 
schedule proposed. After evaluation of the price analyses, the procuring 
agency may require that the amount of the Performance Security set forth in 
Clause IB.32 be increased at the expense of the successful bidder to a level 
sufficient to protect the procuring agency against financial loss in the event of 
default of the successful bidder under the Contract. 

 
28.5 Bidders may be excluded if involved in “Corrupt and Fraudulent Practices” 

means either one or any combination of the practices given below SPP Rule2 
(q); 
(i) “Coercive Practices” means any impairing or harming, or threatening 

to impair or harm, directly or indirectly, any party or the property of the 
party to influence the actions of a party to achieve a wrongful gain or to 
cause a wrongful loss to another party;   

(ii) “Collusive Practice” means any arrangement between two or more 
parties to the procurement process or contract execution, designed to 
achieve with or without the knowledge of procuring agency to establish 
prices at artificial, noncompetitive levels for any wrongful gain; 

(iii) “Corrupt Practices” means the offering, giving, receiving or soliciting, 
directly or indirectly, of anything of value to influence the acts of 
another party for wrongful gain; 

(iv) “Fraudulent Practice” means any act or omission, including a 
misrepresentation, that knowingly or recklessly misleads, or attempts to 
mislead, a party to obtain a financial or other benefit or to avoid an 
obligation; 

(v) “Obstructive Practice” means harming or threatening to harm, 
directly or indirectly, persons or their property to influence their 
participation in a procurement process, or affect the execution of a 
contract or deliberately destroying, falsifying, altering or concealing of 
evidence material to the investigation or making false statements 
before investigators in order to materially impede an investigation into 
allegations of a corrupt, fraudulent, coercive or collusive practice; or 
threatening, harassing or intimidating any party to prevent it from 
disclosing its knowledge of matters relevant to the investigation or from 
pursuing the investigation, or acts intended to materially impede the 
exercise of inspection and audit rights provided for under the Rules. 

 
28.6 Evaluation Report (SPP Rule 45)  

After the completion of evaluation process, as described in clauses IB 27 and  
IB 28, the procuring agency shall announce the results of bid evaluation in the 
form of report (available on the website of the authority) giving reasons for 
acceptance and rejection of bid. The report shall be hoisted on website of the 
authority and that of procuring agencies if its website exists and intimated to 
all bidders at least seven (7) days prior to the award of contract.                                        
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F. AWARD OF CONTRACT 
IB.29 Award 
29.1 Subject to Clauses IB.30 and IB.34 and provision of the Rule. The procuring 

agencies shall award the contract to the bidder whose bid has been 
determined to be substantially responsive to the bidding documents and who 
has offered the lowest evaluated bid, but not necessarily the lowest submitted 
price, within the original or extended period of bid validity. Provided that such 
bidder has been determined to be eligible in accordance with the provisions of 
clause IB 03 and qualify pursuant to sub-clause IB 29.2. 

 

29.2 Procuring agency, at any stage of the bid evaluation, having credible reasons 
for  or having  prima facie evidence of any deficiency(ies) in contractor’s 
capacities, may require the contractors to provide information concerning their 
professional, technical, financial, legal or managerial competence whether 
already pre-qualified or not for the said project. 

 

  Provided, that such qualification shall only be laid down after recording 
reasons thereof in writing. They shall form part of the records of that bid 
evaluation report. 
 

IB.30 Procuring Agency’s Right to reject all Bids or Annul/Cancellation the 
Bidding Process (SPP Rule25) 
Notwithstanding Clause IB.29 and provision of the rule: (1) A procuring 
agency reserve may cancel the bidding process at any time prior to the 
acceptance of a bid or proposal; (2) The procuring agency shall incur no 
liability towards bidders solely by virtue of its invoking sub-rule (1); (3) 
Intimation of the cancellation of bidding process shall be given promptly to all 
bidders and bid security shall be returned along with such intimation; (4) The 
procuring agency shall, upon request by any of the bidders, communicate to 
such bidder, grounds for cancellation of the bidding process, but is not 
required to justify such grounds. 
 

IB.31 Notification/Publication of the Award of Contract (SPP Rule 25). 
31.1 Prior to expiry of the period of bid validity, including extension, prescribed by 

the procuring agency, the procuring agency shall notify the successful bidder 
in writing (“Letter of   Acceptance”) that his Bid has been accepted. This letter 
shall mention the sum which the procuring agency will pay the Contractor in 
consideration of the execution and completion of the Works by the Contractor 
as prescribed by the Contract (hereinafter and in the Conditions of Contract 
called the “Contract Price”). 

 

31.2 No Negotiation with the bidder having evaluated as lowest responsive or any 
other bidder shall be permitted, however, procuring agency may hold 
meetings to clarify any item in the bid evaluation report. 

 

31.3 The notification of award and its acceptance by the bidder will constitute the 
formation of the Contract, binding the procuring agency and the bidder till 
signing of the formal Contract Agreement. 

 

31.4 Upon furnishing by the successful bidder of a Performance Security and 
signing of the contract, the procuring agency will promptly notify the name of 
the successful bidder to all bidders and return their bid securities accordingly. 
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31.5 Within seven days of the award of contract, procuring agency shall publish on 
the website of the Authority and on its own website if such a website exists, 
the results of the bidding  process, identify the bid through procurement 
identifying numbers, and the following information;    
1) Evaluation Report; 
2) Firm of Contract and letter of Award;  
3) Bill of Quantities or Schedule of Requirement.  

 

31.6 Debriefing (SPP Rule 51)   
(a) A bidder may ask the procuring agency for reasons for non-acceptance 
of his  bid and may request for a debriefing meeting and procuring agency 
shall  give him the reason for such non acceptance either in writing or by 
holding  a debriefing meeting with such a bidder. 
(b) The request bidder shall bear all the cost of attending such a 

debriefing.                                                                                         
 

 
IB.32 Performance Security (SPP Rule 39) 
 
32.1 The successful bidder shall furnish to the procuring agency a Performance 

Security in the form of pay order or demand draft or bank guarantee, and the 
amount stipulated in the Bidding Data and the Conditions of Contract within a 
period of 28 days after the receipt of Letter of Acceptance. 

 
 

32.2 Failure of the successful bidder to comply with the requirements of sub-clause 
IB.32.1 or Clauses IB.33 or IB.35 shall constitute sufficient grounds for the 
annulment of the award and forfeiture of the Bid Security. 

 

32.3 validity of performance security shall extend at least ninety says beyond the 
date of completion of contract, or as mentioned in the bidding data to cover 
defects liability period or maintenance period subject to final acceptance by 
the procuring agency. 

 
IB.33 Signing of Contract Agreement (SPP Rule 39) 

 
33.1 Within 14 days from the date of furnishing of acceptable Performance Security 

under the Conditions of Contract, the procuring agency will send the 
successful bidder the Contract Agreement in the form provided in the bidding 
documents, incorporating all agreements between the parties. 

 

33.2 The formal Agreement between the procuring agency and the successful 
bidder shall be executed within 14 days of the receipt of the Contract 
Agreement by the successful bidder from the procuring agency. 

 

33.3 A procurement contract shall come into force when the procuring agency 
requires signs contract, the date on which the signature of both the procuring 
agency and the successful bidder affixed to the written contract. Such affixing 
of signature shall take place within the time prescribed in the bidding 
documents. 

 

 Provided that the procuring agency may reduce the maximum time limit for 
signing of contract, as and when required, and shall be mentioned in the 
bidding documents.   
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33.4 Stamp duty 
   

The formal Agreement between the procuring agency and the successful 
bidder shall be duly stamped at rate of 0.35% of bid price (updated from time 
to time) stated in Letter of Acceptance.    
 

 

IB.34 General Performance of the Bidders 
 

Procuring agency may in case of consistent poor performance of the 
contractor and his failure to remedy the underperforming contract may take 
such action as may be deemed appropriate under the circumstances of the 
case including the rescinding the contract and/or blacklisting of such 
contractor and debarring him from participation in future bidding process. 

 

IB.35 Integrity Pact (SPP Rule 89) 
 

The Bidder shall sign and stamp the Integrity Pact provided at Appendix-L to 
the bidding documents for all principal/local Government procurement 
contracts exceeding Rupees ten million. Failure to provide such Integrity Pact 
shall make the bidder non-responsive.  

 

IB.36 Instructions not Part of Contract 
 

Bids shall be prepared and submitted in accordance with these Instructions 
which are provided to assist bidders in preparing their bids, and do not 
constitute part of the Bid or the Contract Documents. 

 
IB.37 Arbitration (SPP Rule 34) 
 
 Any dispute that is not amicably resolved shall be finally settled, unless 

otherwise specified in the Contract, under the Arbitration Act 1940 updated 
from time to time and would be held anywhere in the province of Sindh at the 
discretion of procuring agency. 
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2. BIDDING DATA, CHECK LIST FOR 
SUBMISSION OF BID, SUPERVISORY 

STAFF. 
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CONTRACT/BIDDING DATA 
The following specific data for the Works to be tendered shall complement, amend, 
or supplement the provisions in the Instructions to Bidders.  Wherever there is a 
conflict, the provisions herein shall prevail over those in the Instructions to Bidders. 

 
Instructions to Bidders  
Clause Reference 
1.1 Name and address of the procuring agency: 
  ((University of Sufism & Modern Sciences, Bhitshah) (USMS) 

Bhitshah) 
 

1.2 Name of the Project & Summary of the Works: 
  

Construction of Girls Hostel 
 

2.1 Name of the Borrower/Source of Financing/Funding Agency: ADP Scheme 
#861 of 2022-23,   

2.1 Amount and type of financing/Scheme Cost & Allocated Funds: 
 ____________________________________________________________

_______ 
 

3.1 Eligible Bidders 
 3.1 c.  (i) is deleted and substituted as under: -  
 "3.1 c (i) Open to all bidders on single stage single envelops basis for 

particular project/scheme"  
  
8.1 Time limit for clarification: (05) Five days before tender opening 
 
10.1  Bid language:  English 
 
11.1 (a) Prequalification Information to be updated (where applicable): N/A 

 

11.1 (b) Company Profile in single stage two envelope:  
 

Documentary evidence of similar assignment and experience in respect of 

Personal/Machinery with cost under taken over the past 5 years and certificate of 

satisfactory completion showing date of start and completion from employer. Bidders 

are required to submit the minimum mandatory information/document mentioned in 

bidding documents on (Page BD-4) to meet the project requirement. 

 
13.1 Bidders to quote entirely in Pak. rupees 
  
14.1 Period of Bid Validity: 90 days 
 
15.1 Amount of Bid Security:  5% of the Bid Amount 
  
17.1 Venue, time, and date of the pre-Bid meeting: 
 _____________________________________ 
  
18.4 Number of copies of the Bid to be completed and returned: 

One Original plus two Copies 

#827 of 2025-26

one

Rs. 7,100,000 /- (7.1 million)
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19.2 (a) Procuring agency’s address for the purpose of Bid submission: Office of 

the Project Director, University of Sufism and Modern Sciences Bhitshah. 

 
  

19.2 (b)  Name and Identification Number of the Contract: 
  NIT NO. USMS/PD/219 

 
20.1 (a) Deadline for submission of bids:             -     - 2026 @ 10.30 A.M 

(b)   Venue, time, and date of Bid opening: 
  Office of the Project Director,  

((University of Sufism & Modern Sciences, 

 Bhitshah) (USMS) Bhitshah) on               -      - 2026 @ 11.00 A.M   

32.1 Standard form and amount of Performance Security acceptable to the 
 procuring agency: 

 
The successful bidder shall furnish to the Employer a Performance Security 
in the form of unconditional Bank Guarantee from a Schedule Bank for an 
amount of Rs.10% (ten percent) of the Contract Price stated in the Letter of 
Acceptance in accordance with the Conditions of Contract within a period of 
14 (fourteen) days after the receipt of Letter of Acceptance. 
 

32.3 Stamp duty 
 
 0.35% will be paid by successful bidder as stamp duty. 
        [% will depend upon the rules] 
 
 
 
 
  

Director, Works & Services. University of Sufism & Modern Sciences, Bhitshah.

USMS/DIR(W&S)/61

03-04-2026 @ 11:00 am

03-04-2026 @ 11:30 
am
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CHECK LIST FOR SUBMISSION OF BID 
 

 

The Contractor is required to submit the following minimum mandatory documentary 
information with technical evaluation for financial bid. The Contractor should check 
the attachment along with proper index/separators before submission of the bid. 
 

 

Sr. 
No. 

 

Description 
 

Yes 
 

No. 

1.  List of Engineers employed along with their CVs. and 
PEC registration certificate. 

  

2.  
Concrete mixing machine (D.L) 2Nos.    

3.  Steel cutting & Bending Machine 01 No   

4.  Generator Set (Min.100 kVA) 01 No   

5.  Vibrators 02 No   

6.  
Steel Formwork 40,000 sft.   

7.  
Scaffolding pipes with joint 35,000 Rft.   

8.  Level with tripod, staff rod & Total Station 01 No   

9.  Concrete compression machine (automatic for cylinder) 
01 No 

  

 

 

 
Note: 

The Bidder while preparing his methodology for performing and executing the works and listing out 
Major Equipment (required to complete the Works in the specified Time Schedule) in this Appendix 
shall consider the above-mentioned minimum requirement of Construction Equipment, Machinery 
Formwork etc. to be brought/installed/erected at site. 

 

_____________________ 
Signature by the contractor 

 
 

 
 
 
 
 
 
 

ELIGIBILITY CRITERIA / MANDATORY DOCUMENTS:

million, each showing Documentary proof (Work Orders and Work Completion Certificate).

vii.•Valid Registration with tax authorities (Federal Board of Revenue, Sindh Revenue Board) with proof of 
company in Active Tax Payer list.

viii.•One Original bid documents & BOQ duly signed & stamped by the contractor must be submitted at the 
time of tender opening.

vi.•List of Similar Projects executed in last 05 years & atleast 03 projects with Cost not less than of Rs 250 

Litigation with any Government, Semi-Government & Autonomous Body.
v.•Affidavit on Original Stamp Paper affirming that the firm has never been black listed, not involved in any 

specialized codes for Package-I CE-09, CE-10, CE-11 (i), CE-11 (vii), EE-04, EE-11 (iii), EE-11(vi) (General 
iv.•Valid Registration with Pakistan Engineering Council in relevant Category; C-3 & above and have 

iii.•Details of Equipment's Machineries and transport owned by firm / contractor with documented proofs.

ii.•Audit report / bank Statement of the firm for last 03 years average turnover of Rs. 250 million

i.•Income Tax returns filed for the last 03 years with Documentary Proof.

Electrical Works only), ME-03 &     ME-07 (v) (General Mechanical Works only). 

i.   Income Tax returns filed for the last 03 years with Documentary Proof.

ii.  Audit report / bank Statement of the firm for last 03 years average turnover of Rs. 150 million.

iii.•Details of Equipment's Machineries and transport owned by firm / contractor with documented proofs.

iv.  Valid Registration with Pakistan Engineering Council in relevant Category; C-4 & above and have 
specialized codes CE-09, CE-10, CE-11 (i), CE-11 (vii), EE-04, EE-11 (iii), EE-11(vi) (General Electrical 
Works only) & ME-07 (v) (General Mechanical Works only)

v.   Affidavit on Original Stamp Paper affirming that the firm has never been black listed, not involved in any 
Litigation with any Government, Semi-Government & Autonomous Body.

vi.  List of Similar Projects executed in last 05 years & atleast 03 projects with Cost not less than of Rs. 150 
million for Package-II each showing Documentary proof (Work Orders and Work Completion Certificate).

vii.  Valid Registration with tax authorities (Federal Board of Revenue, Sindh Revenue Board) with proof of 
company in Active Tax Payer list.

viii.  One Original bid documents & BOQ duly signed & stamped by the contractor must be submitted at the 
time of tender opening.
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ORGANIZATION CHART 
FOR THE 

SUPERVISORY STAFF  
(to be filled and signed by the Bidder) 

 
Following is a list of Minimum Mandatory Staff Requirement to be deployed at site 
immediately by the Contractor upon commencement of works:  
 
 

Designation Nos. Minimum 
Qualification 

Min. Relevant Working 
Experience 

 
Project Manager  

01 B.Sc. Civil Engr. with 
valid PEC Regd. 
 

 
10 years 

 
Quantity Surveyor  
 

01  
Diploma in Civil 

 
10 years 

 
Site Supervisor 
 

03  
Diploma in Civil 

 
10 years 

 
Field Surveyor 

02  
Diploma in Civil 

 
10 years 

 

 
 
 

 
 
 
 
 

Signature by the contractor  
 

Note: 

 

The Bidders are required to attach CV’s of Minimum Mandatory Staff. 

 



 

 
 
 
 
 
 
 
 
 
 
 
 
 

3. FORM OF BID  
AND  

APPENDICES TO BID 
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FORM OF BID 
 
Bid Reference No. ________________ 
  (Name of Contract/Works) 
To: 
 _______________________________ 
 _______________________________ 
 _______________________________ 
1. Having examined the Bidding Documents including Instructions to Bidders, 

Bidding Data, Conditions of Contract. Specifications, Drawings and Bill of 
Quantities and Addenda Nos. _________________________________for 
the execution of the above-named Work, we/I, the undersigned, offer to 
execute and complete the Work and remedy any defects therein in 
conformity with the Conditions of Contract. Specifications, Drawings, Bill of 
Quantities and Addenda for the sum of Rs. 
_________________________________________________ (Rupees 
__________________________________________________________) 
or such other sum as may be ascertained in accordance with the said 
conditions. 

 
2. We/I understand that all the Appendices attached hereto form part of this 

Bid. 
 
3. As security for due performance of the undertakings and obligations of this 

Bid, we/I submit herewith a Bid Security in the amount of Rupees 
________________ 
(Rs. ______________________) drawn in your favour or made payable to 
procuring agency and valid for a period of ___________days beginning 
from the date, Bid is opened. 

 
4. We/I undertake, if our Bid is accepted, to commence the Works and to 

complete the whole of the Works comprised in the Contract within the time 
stated in Appendix-A to Bid. 

 
5. We/I agree to abide by this Bid for the period of ______ days from the date 

fixed for opening the same and it shall remain binding upon us and may be 
accepted at any time before the expiration of that period. 

 
6. Unless and until a formal Agreement is prepared and executed, this Bid, 

together with your written acceptance thereof, shall constitute a binding 
contract between us. 

 
7. We do hereby declare that the Bid is made without any collusion, 

comparison of figures or arrangement with any other bidder for the Works. 
 
8. We understand that you are not bound to accept the lowest or any Bid you 

may receive. 
 

9. We undertake, if our/my bid is accepted, to execute the performance 
security referred to in clause 10 of Conditions of Contract for the due 



 

 
performance of the Contract. 
 

10. We confirm, if our bid is accepted, that all partners of the joint venture shall 
be liable jointly and severally for the execution of the Contract and the 
composition or the constitution of the joint venture shall not be altered 
without the prior consent of the procuring agency. 

 (please delete this in case of bid form a single bidder) 
 

in the capacity of _______duly authorized to sign Bids for and on behalf of  
  Dated this ___________day of________________20______  

 
  Signature: ________________________ 

 
________________________________________________________ 
  (Name of Bidder in Block Capitals) 
    (Seal) 
Address:_____________________________________________________
______ 
____________________________________________________________
______ 
____________________________________________________________
______ 
 
Witness:  
 
Signature: _____________________________ 
Name: ________________________________ 
 

 Address. 
__________________________________________________________ 

 _______________________________________________________
_____ 
 Occupation___________________________________________________

______ 
  



 

 
Appendix-A to Bid 

SPECIAL STIPULATIONS 
Clause 

Conditions of Contract 
1. Engineer’s representing Consulting 

Firm hired by the procuring agency to 
issue Variation in case emergency. 

3.1 2% of the Contract Price stated in the 
Letter of Acceptance. 

2. Amount of Performance Security/ 
Guarantee 

4.2 Bank Guarantee to be obtained from 

Scheduled Bank in Pakistan or 
insurance bond obtained from AA 
rating company for a sum equivalent to 
10% of Contract Price stated in the 
Letter of Acceptance for the whole 
completion period and also for Defect 
Liability Period. 

3. Time for Furnishing Programme 8.3 Within 14 days from the date of receipt 
of Letter of Acceptance. 

4. Minimum amount of Third Party 
Insurance 

18.3 Rs.500,000/- per occurrence with 
number of occurrences unlimited. 

5. Time for Commencement 8.1 Within 14 days from the date of receipt 
of Engineer’s Notice to Commence this 
shall be issued within fourteen (14) 
days after signing of Contract 
Agreement. 

6. Time for Completion (work & 
sections) 

8.2, 
10.2 

456 (four hundred fifty-six) days from 
the date of receipt of Engineer’s Notice 
to Commence. 

7. Amount of Liquidated 
Damages/Delay Damages/Penalties 

8.7 0.05% (zero point zero five percent) 
Damages per day (are to be 
mentioned) but total amount will not be 
more than 10% of contract price. 

8. Defects Liability Period 11.1 365 (three hundred sixty-five) days 
from the effective date of Taking Over 
Certificate. 

9. Percentage of Retention Money 14.2 10% of the amount of Interim/ Running 
Payment Certificate. 

10. Limit of Retention  Money 14.2 10 % of Contract Price stated in the 
Letter of Acceptance. 

11. Minimum amount of Interim/ Running 
Payment Certificates. 

14.2 Rs. 10.00 (ten) million or Discretion of 
Employer. 

12 Time of Payment from delivery of 
Engineer’s Interim/ Running Payment 
Certificate to the procuring agency. 

14.7 Interim Payment Certificate issued by 
the Engineer (within 20 days of 
submission) pursuant to this Clause 
shall be paid by the Employer to the 
Contractor within 30 days after such 
Interim Payment Certificate has been 
delivered to the Employer. 

13 Mobilization Advance  14.2 10% (ten percent) of Contract Price 
stated in the Letter of Acceptance. 
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Appendix-B to Bid 
 

FOREIGN CURRENCY REQUIREMENTS 
 
1. The Bidder may indicate herein below his requirements of foreign currency 

(if any), with reference to various inputs to the Works. 
 
2. Foreign Currency Requirement as percentage of the Bid Price excluding 

Provisional Sums _______%. 
 
3. Table of Exchange Rates 
 

Unit of Currency Equivalent in Pak. Rupees 

  
Australian Dollar -------------------------- 
Euro -------------------------- 
Japanese Yen -------------------------- 
U.K. Pound -------------------------- 
U.S. Dollars -------------------------- 
--------------------------- -------------------------- 
--------------------------- -------------------------- 
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Appendix-C To Bid 
PRICE ADJUSTMENT UNDER CLAUSE 70/13.8  

OF CONDITIONS OF CONTRACT 
 

A. Weigh ages or coefficients are used for price adjustment. 
 

 The source of indices and the weight ages or coefficients for use in the 
adjustment formula under Clause 13.8 shall be as follows: 

 (To be filled by the procuring agency) 
 

Cost Element Description Weight ages Applicable index 

1 2 .3 4 

(i) Fixed Portion 0.45  

(ii) Local Labour 0.17 Government of Pakistan (GoP) 
Federal Bureau of Statistics (FBS) 
Monthly Statistical Bulletin. 

(iii) Cement – in bags 0.1 “ “ “ 

(iv) Reinforcing Steel 0.14 “ “ “ 

(v) High Speed Diesel (HSD) 0.05 “ “ “ 

(vi) Bricks 0.09 “ “ “ 

 Total 1.000  

 
Notes: 
 

1)   Indices for “(ii)” to “(vii)” are taken from the Government of Pakistan Federal 
Bureau of Statistics, Monthly Statistical Bulletin. The base cost indices or 
prices shall be those applying 15 days prior to the latest day for submission 
of bids. Current indices or prices shall be those applying 28 days prior to the 
last day of the billing period. 

 
2)  Any fluctuation in the indices or prices of materials other than those given 

above shall not be subject to adjustment of the Contract Price. 
 
3)  Fixed portion shown here is for typical road project, procuring agency to 

determine the weight age of Fixed Portion considering only those cost 
elements having cost impact of seven (7) percent or more on his specific 
project. 

B. When Escalation is allowed on the material only. 
Price adjustment of following items shall be allowed: 

 
Cost Element Description Base 

Price 
Applicable index 

1 2 3 4 

(i) Cement – in bags  Government of Pakistan (GoP) 
Federal Bureau of Statistics (FBS) 
Monthly Statistical Bulletin. 

(ii) Reinforcing Steel  “ “ “ 

(iii) Bricks  “ “ “ 

(iv) Bitumen  “ “ “ 

(v) Wood (Composite item)  “ “ “ 

 Total five items.   

 



 

 
 

Appendix-D to Bid 
BILL OF QUANTITIES 

A. Preamble 
 
1. The Bill of Quantities shall be read in conjunction with the Conditions of Contract, 

Specifications and Drawings. 
 
2. The quantities given in the Bill of Quantities are estimated and provisional, and are 

given to provide a common basis for bidding. The basis of payment will be the 
actual quantities of work executed and measured by the Contractor and verified by 
the Engineer and valued at the rates and prices entered in the priced Bill of 
Quantities, where applicable, and otherwise at such rates and prices as the 
Engineer may fix as per the Contract (in case of item not mentioned in Bill of 
Quantities). 

 
3. The rates and prices entered in the priced Bill of Quantities shall, except insofar as 

it is otherwise provided under the Contract include all costs of Contractor’s plant, 
labour,  supervision, materials,  execution, insurance, profit, taxes and duties, 
together with all general risks, liabilities and obligations set out or implied in the 
Contract. Furthermore all duties, taxes and other levies payable by the Contractor 
under the Contract, or for any  other cause, as on the date 14 days prior to 
deadline for submission of Bids in case of ICB/NCB respectively, shall  be included 
in the rates and prices and the total Bid Price submitted by the Bidder. 

 
4. A rate or price shall be entered against each item in the priced Bill of Quantities, 

whether quantities are stated or not. The cost of items against which the 
Contractor will have failed to enter a rate or price shall be deemed to be covered 
by other rates and prices entered in the Bill of Quantities and shall not be paid 
separately. 

 
5. The whole cost of complying with the provisions of the Contract shall be included 

in the items provided in the priced Bill of Quantities, and where no items are 
provided, the cost shall be deemed to be distributed among the rates and prices 
entered for the related items of the Works. 

 
6. General directions and description of work and materials are not necessarily 

repeated nor summarised in the Bill of Quantities. References to the relevant 
sections of the Bidding Documents shall be made before entering prices against 
each item in the priced Bill of Quantities. 

 
7. Provisional sums included and so designated in the Bill of Quantities shall be 

expended in whole or in part at the direction and discretion of the Engineer in 
accordance with Sub-Clause 13.5 of Part I, General Conditions of Contract. 

 
8.     Cartage on all items shall not be payable separately and that the bid offered or 

premium quoted by the bidder shall be included cost of cartage. 
 
9.         Additional excavation for working space shall not be payable. 
 
10.       Income Tax, Sales Tax and all other Liabilities  to be paid by the Contractor  as per 

latest orders/notification or as per law of Pakistan and that the bid offered or 
premium quoted by the bidder shall be included cost of such liabilities. 

 



 

 
11. Besides PWD specification, specification attached with Contract Documents shall 

be applicable subject to discretion of the Engineer/Employer (wherever 
appropriate). 
 

12.      All formwork shall be used of steel plates and cost that must be included in the bid 
offered or premium quoted by the bidder. No separate payment shall be 
applicable. 

 
13.     Steel reinforcement used shall be Deform Steel Grade 40 & 60 as described in 

BOQ. The Contractor shall quote premium as per specified deformed grade 40 & 
60 and no additional payment shall be permissible in this account.  
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Appendix-D to Bid 
 

BILL OF QUANTITIES  
 
B. Work Items (Road/PHE Work)* 
 
1. The Bill of Quantities contains the following Bills and items: 
       

Bill No. 1  -   Earthworks 
Bill No. 2   -  Hard Crust and Surface Treatment 
Bill No. 3  -  Culverts and Bridges 
Bill No. 4  -  Subsurface Drains, Pipe Laying and Man 
holes  
Bill No. 5  -  Tube wells, Pump houses and Compound 
Wall 
Bill No. 6  -  Miscellaneous Items 
 
Daywork Schedule 
Summary Bill of Quantities   
 

2. Bidders shall price the Bill of Quantities in Pakistani Rupees only. 
 
 

* procuring agency can add and delete the items as per  its requirement.  
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Appendix-D to Bid 
 

BILL OF QUANTITIES  
 
B. Work Items (Buildings)* 
 
1. The Bill of Quantities contains the following Bills and items: 
       

Bill No. 1  -  Plinth and Foundation 
Bill No. 2   -  Ground Floor 
Bill No. 3  -  First and Subsequent Floors 
Bill No. 4  -  Internal Water Supply and Sanitary 
Fittings  
Bill No. 5  -  Internal Electrification 
Bill No. 6  -  Miscellaneous Items 
Bill No. 7  -  External Development 
 
Daywork Schedule 
Summary Bill of Quantities   
 

2. Bidders shall price the Bill of Quantities in Pakistani Rupees only. 
 
 

* procuring agency can add and delete the items as per  its requirement.                                                                                                                                                            
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Appendix-D to Bid 

BILL OF QUANTITIES 
 

C. Day work Schedule 
 
General 
 
1. Reference is made to Sub-Clause 13.6 of the General Conditions of 

Contract.    Work shall not be executed on a day work basis except by 
written order of the Engineer. Bidders shall enter basic rates for day work 
items in the Schedules, which rates shall apply to any quantity of day work 
ordered by the Engineer. Nominal quantities have been indicated against 
each item of day work, and the extended total for day work shall be carried 
forward to the Bid Price. 

 
Day work Labour 
 
2. In calculating payments due to the Contractor for the execution of day work, 

the actual time of classes of labour directly doing the day work ordered by 
the Engineer and for which they are competent to perform will be measured 
excluding meal breaks and rest periods. The time of gangers (charge 
hands) actually doing work with the gang will also be measured but not the 
time of foreman or other supervisory personnel. 

 
3. The Contractor shall be entitled to payment in respect of the total time that 

labour is employed on Daywork, calculated at the basic rates entered by 
him in the Schedule of  Daywork Rates for labour together with an 
additional percentage, payment on basic rates representing the Contractor’s 
profit, overheads, etc., as described below: 

 
a) the basic rates for labour shall cover all direct costs to the 

Contractor, including   (but not limited to) the amount of wages paid 
to such labour, transportation time, overtime, subsistence allowances 
and any sums paid to or on behalf of such labour for social benefits 
in accordance with Pakistan law. The basic rates will be payable in 
local currency only; and 

 
 
b) the additional percentage payment to be quoted by the Bidder and 

applied to costs incurred under (a) above shall be deemed to cover 
the Contractor’s profit, overheads, superintendence, liabilities and 
insurances and allowances to labour timekeeping and clerical and 
office work; the use of consumable stores, water, lighting and power; 
the use and repair of stagings, scaffolding, workshops and stores, 
portable power tools, manual plant and tools; supervision by the 
Contractor’s staff, foremen and other supervisory personnel; and 
charges incidental to the foregoing. 
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Appendix-D to Bid 

 
SCHEDULE OF DAYWORK RATES 

 
I. Labour 
 

Item 
No. 

Description Unit Nominal 
Quantity 

Rate 
(Rs) 

in 
Figure 

Rate (Rs) 
 in Words 

Extende
d 

Amount 
(Rs.) 

1 2 3 4 5 6 7 

       

D101 Ganger Hr 500    

D102 Labourer Hr 5,000    

D103 Brick layer Hr 500    

D104 Mason Hr 500    

D105 Carpenter Hr 500    

D106 Steel work Erector Hr 500    

 ------etc------- Hr 500    

D113 Driver for vehicle up to 10 
tons 

Hr 1,000    

D114 Operator for excavator, 
dragline, shovel or crane 

Hr 500    

D115 Operator for tractor, 
(tracked) with dozer blade 
or ripper 

Hr 500    

D122    Sub Total 
Allow _____________ percent of subtotal for Contractor’s overhead, profit, etc, in 
accordance with Paragraph 3(b) of Daywork Schedule 
 __________________ 
Total for Daywork: Labour :  __________________ 
(Carried forward to Daywork Summary)    
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Appendix-D to Bid 

 
Day work Material 
 
4. The Contractor shall be entitled to payment in respect of materials used for 

Daywork (except for materials for which the cost is included in the 
percentage addition to labour costs as detailed heretofore), at the basic 
rates entered by him in the Schedule of Daywork Rates for materials 
together with an additional percentage payment on the basic rates to cover 
overhead charges and profit, as follows: 

 
a) the basic rates for materials shall be calculated on the basis of the  

invoiced price, freight, insurance, handling expenses, damage, 
losses, etc., and shall provide for delivery to store for stockpiling at 
the site. The basic rates shall be stated in local currency but payment 
will be made in the currency or currencies expended upon 
presentation of supporting documentation; 

 
b) the additional percentage payment shall be quoted by the Bidder and 

applied to the  equivalent local currency payments made under Sub-
Para(a) above; and 

 
c) the cost of hauling materials used on work ordered to be carried out 

as Day work from the store or stockpile on the site to the place where 
it is to be used will be paid in accordance with the terms for Labour 
and Constructional Plant in this Schedule. 
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Appendix-D to Bid 

 
SCHEDULE OF DAYWORK RATES 

 
II. Materials 
 

Item 
No. 

Description Unit Nominal 
Quantity 

Rate 
(Rs) 
in 

Figure 

Rate (Rs) 
in Words 

) 

Extende
d 

Amount 
(Rs.) 

1 2 3 4 5 6 7 

       

D201 Cement, ordinary Portland 
or equivalent in bags 

M:Ton 200    

D202 Mild Steel reinforcing bar 
upto 16mm diameter to 
BS 4449 or equivalent 

M:Ton 100    

D203 Fine aggregate for 
concrete as specified in 
Clause____________ 
 

Cu:M 1,000    

D204 -------etc--------      

D222 Gelignite (Noble Special 
Gelatine 60 % or 
equivalent) including caps, 
fuse, wire and requisite 
accessories 

M:Ton 10    

D223    Sub Total 
Allow _____________ percent of subtotal for Contractor’s overhead, profit, etc., in 
accordance with Paragraph 4(b) of Daywork Schedule  ____________ 
Total for Daywork:  Materials    _____________ 
(Carried forward to Daywork Summary)    
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Appendix-D to Bid 

 
Daywork Constructional Plant 
 
5. The Contractor shall be entitled to payments in respect of constructional 

plant already on Site and employed on Daywork at the basic rental rates 
entered by him in the Schedule of Daywork Rates for constructional plant. 
The said rates shall be deemed to include complete allowance for 
depreciation, interest, indemnity and insurance, repairs, maintenance, 
supplies, fuel, lubricants, and other consumables, and all overhead, profit 
and administrative costs related to the use of such equipment. The cost of 
drivers, operators and assistants will be paid for separately as described 
under the section on Day work labour. 

 
6. In calculating the payment due to the Contractor for constructional plant 

employed on Daywork, only the actual number of working hours will be 
eligible for payment, except that where applicable and agreed with the 
Engineer, the travelling time from the part of the Site where the 
constructional plant was located when ordered by the Engineer to be 
employed on day work and the time for return journey thereto shall be 
included for payment. 

 
7. The basic rental rates for constructional plant employed on Daywork shall 

be stated in Pakistani Rupees. 
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Appendix-D to Bid 

 
SCHEDULE OF DAYWORK RATES 

 
III. Constructional Plant 
 

Item 
No. 

Description Unit Nominal 
Quantity 

Rate (Rs.) 
in Figure 

Rate 
Rs.) 
in 

Words 

Extended 
Amount 

(Rs.) 

1 2 3 4  5 6 

       
D301 Excavator ,face shovel or 

dragline: 
 
1. Up-to and including 1 

Cu.M. 
2. Over 1 Cu.M to 2 Cu. 

M. 
3. Over 2 Cu. M 

 
 
 

Hr 
 

Hr 
 

Hr 

 
 
 

500 
 

400 
 

100 

   

D302 Tractor (tracked) including bull 
or angle dozer: 
 
1. Up-to and including 150 

HP 
2. Over 150 to 200 HP 
3. Over 200 to 250 HP 

 
 
 

Hr 
 

Hr 
Hr 

 
 
 

500 
 

400 
200 

   

D303 Tractor with ripper: 
 
1. Up-to and including 200 

HP 
2. Over 200 to 250 HP 

 
 

Hr 
 

Hr 

 
 

400 
 

200 

   

D304 -----------etc----------      

 Total for Daywork: Constructional Plant _________________ 
(Carried forward to Daywork Summary) 
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Appendix-D to Bid 

 
 

DAYWORK 
 
Summary (Daywork) 
 

          Amount (Rs.) 
 
(I) Total for day work: Labour      ____________ 
(II) Total for day work : Materials     ____________ 
(III) Total for day work: Constructional Plant    ____________ 
 

 Total for day work    ___________________ 
 (Carried forward to Summary Page of Bill of Quantities) 
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Appendix-D to Bid 

 
BILL OF QUANTITIES 

 
SUMMARY 

 

          Amount (Rs.) 
 
  Bill No. 1:  Earthworks/ Plinth and Foundation 

  Bill No. 2:  Culverts and Bridges/ Ground Floor   
Bill No. 3:  Subsurface Drains/ Internal Water Supply and Sanitary 

Fittings  
Bill No. 4:  Subsurface Drains/Pipe Laying and Man holes/ Internal 

Water Supply and Sanitary Fittings  
Bill No. 5:  Tube wells and Pump Houses/ Internal Electrification 
Bill No. 6:  Miscellaneous Items 
Bill No. 7:  External Development 
 
    

   

   Sub-Total  of Bills    __________________ 
 
   Day work     _________________ 
   
   Bid Price     _________________ 
  

 

 
Note: All Provisional Sums are to be expended in whole or, in part at the direction 
and discretion of the Engineer in accordance with Sub-Clauses 52.4 and 58.2 of 
the General Conditions of Contract Part- I. 
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Appendix-E to Bid 

 
 

PROPOSED CONSTRUCTION SCHEDULE 
 
Pursuant to Sub-Clause 43.1 of the General Conditions of Contract, the Works 
shall be completed on or before the date stated in Appendix-A to Bid. The Bidder 
shall provide as Appendix-E to Bid, the Construction Schedule in the bar chart 
(CPM, PERT or any other to be specified herein) showing the sequence of work 
items and the period of time during which he proposes to complete each work item 
in such a manner that his proposed programme for completion of the whole of the 
Works and parts of the Works may meet procuring agency’s completion targets in 
days noted below and counted from the date of receipt of Engineer’s Notice to 
Commence (Attach sheets as required for the specified form of Construction 
Schedule): 
 
 
 Description     Time for Completion 
 

1) Whole Works    __________________ days 
 

2) Part-A     __________________ days 
 
 3) Part-B     __________________ days 
 
 4) ___________    __________________ days 
 
 5) ___________    __________________ days 
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Appendix-F to Bid 

 
 

METHOD OF PERFORMING THE WORK 
 
[The Bidder is required to submit a narrative outlining the method of performing the 
Work. The narrative should indicate in detail and include but not be limited to: 
 
1. Organization Chart indicating head office and field office personnel involved 

in management and supervision, engineering, equipment maintenance and 
purchasing. 

 
2. Mobilization in Pakistan, the type of facilities including personnel 

accommodation, office accommodation, provision for maintenance and for 
storage, communications, security and other services to be used. 

 
3. The method of executing the Works, the procedures for installation of 

equipment and machinery and  transportation of equipment and materials to 
the site.] 
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Appendix-G to Bid 

 
 

LIST OF MAJOR EQUIPMENT – RELATED ITEMS 
 

[The Bidder will provide on Sheet 2 of this Appendix a list of all major equipment 
and related items, under separate heading for items owned, to be purchased or to 
be arranged on lease by him to carry out the Works. The information shall include 
make, type,  capacity, and anticipated period of utilization for all equipment which 
shall be in sufficient detail to demonstrate fully that the equipment will meet all 
requirements of the Specifications.] 
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Appendix-G to Bid 

 
LIST OF MAJOR EQUIPMENT 

 
 
 

Owned 
Purchase

d or 
Leased 

Description of 
Unit (Make, Model, 

Year) 

Capacity 
HP Rating 

Conditio
n 

Present 
Location or 

Source 

Date of 
Delivery at 

Site 

Period of 
Work on 
Project 

1 2 3 4 5 6 7 
 
a.  Owned 
 
 
 
 
 

      

 
b. To be 
Purchased 
 
 
 
 
 
 

      

 
c. To be 
arranged 
on 
Lease 
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Appendix-H to Bid 

 
 

CONSTRUCTION CAMP AND HOUSING FACILITIES 
 

The Contractor in accordance with Clause 6 of the Conditions of Contract shall 
provide description of his construction camp’s facilities and staff housing 
requirements. 
 
The Contractor shall be responsible for pumps, electrical power, water and 
electrical distribution systems, and sewerage system including all fittings, pipes 
and other items necessary for servicing the Contractor’s construction camp. 
 
The Bidder shall list or explain his plans for providing these facilities for the service 
of the Contract as follows: 
 
1. Site Preparation (clearing, land preparation, etc.). 
 
2. Provision of Services. 
 

a) Power (expected power load, etc.). 
b) Water (required amount and system proposed). 
c) Sanitation (sewage disposal system, etc.). 

 
3. Construction of Facilities 
 

a) Contractor’s Office. Workshop and Work Areas (areas required and 
proposed layout, type of construction of buildings, etc.). 

b) Warehouses and Storage Areas (area required, type of construction 
and layout). 

c) Housing and Staff Facilities (Plans for housing for proposed staff, 
layout, type of construction, etc.). 

 
4. Construction Equipment Assembly and Preparation (detailed plans for 

carrying out this activity). 
 
5. Other Items Proposed (Security services, etc.). 
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Appendix-I to Bid 

 
LIST OF SUBCONTRACTORS 

 
I/We intend to subcontract the following parts of the Work to subcontractors. In 
my/our opinion, the subcontractors named hereunder are reliable and competent 
to perform that part of the work for which each is listed. 
 
Enclosed are documentation outlining experience of subcontractors, the curriculum 
vitae and experience of their key personnel who will be assigned to the Contract, 
equipment to be supplied by them, size, location and type of contracts carried out 
in the past. 
 
 
 

Part of Works 
(Give Details) 

Subcontractor 
(With Complete Address) 

1 2 
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Appendix-J to Bid 

 
 

ESTIMATED PROGRESS PAYMENTS 
 

Bidder’s estimate of the value of work which would be executed by him during 
each of the periods stated below, based on his Programme of the Works and the 
Rates in the Bill of Quantities, expressed in thousands of Pakistani Rupees: 
 
 

Quarter/ Year/ Period Amounts 
(1,000 Rs.) 

1 2 

Ist Quarter  

2nd Quarter  

3rd Quarter  

4th Quarter  

5th Quarter  

6th Quarter  

7th Quarter  

8th Quarter  

9th Quarter  

Bid Price  
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Appendix-K to Bid 

 
ORGANIZATION CHART 

FOR THE 
SUPERVISORY STAFF AND LABOUR 

 
(To be filled in by the bidder) 
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Appendix-L to Bid 
(INTEGRITY PACT) 

 
DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. 

PAYABLE BY CONTRACTORS  
(For CONTRACTS WORTH RS. 10.00 MILLION OR MORE) 

 
 Contract No.________________ Dated __________________ 
 Contract Value: ________________ 
 Contract Title: _________________ 

 
………………………………… [name of Contractor] hereby declares that it has not 
obtained or induced the procurement of any contract, right, interest, privilege or other 
obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or 
agency thereof or any other entity owned or controlled by (GoS) through any corrupt 
business practice. 
 

 Without limiting the generality of the foregoing, [name of Contractor] represents and 
warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to 
anyone and not given or agreed to give and shall not give or agree to give to anyone 
within or outside Pakistan either directly or indirectly through any natural or juridical 
person, including its affiliate, agent, associate, broker, consultant, director, promoter, 
shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or 
kickback, whether described as consultation fee or otherwise, with the object of obtaining 
or inducing the procurement of a contract, right, interest, privilege or other obligation or 

benefit in whatsoever form from procuring agency,  except that which has been 
expressly declared pursuant hereto. 
 

 [name of Contractor] accept full responsibility and strict liability that it has made and will 
make full disclosure of all agreements and arrangements with all persons in respect of or 

related to the transaction with procuring agency and has not taken any action or will not 
take any action to circumvent the above declaration, representation or warranty. 
 

 [name of Contractor] accepts full responsibility and strict liability for making any false 
declaration, not making full disclosure, misrepresenting facts or taking any action likely to 
defeat the purpose of this declaration, representation and warranty. It agrees that any 
contract, right, interest, privilege or other obligation or benefit obtained or procured as 

aforesaid shall, without prejudice to any other rights and remedies available to procuring 
agency under any law, contract or other instrument, be voidable at the option of 

procuring agency. 
 

 Notwithstanding any rights and remedies exercised by procuring agency in this regard, 

[name of Supplier/Contractor/Consultant] agrees to indemnify procuring agency for any 
loss or damage incurred by it on account of its corrupt business practices and further pay 

compensation to procuring agency in an amount equivalent to ten time the sum of any 
commission, gratification, bribe, finder’s fee or kickback given by [name of Contractor] as 
aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, 

interest, privilege or other obligation or benefit in whatsoever form from procuring 
agency. 
 

 

……………… 

[Procuring agency]    [Contractor]   
 



 
 
 
 
 
 
 
 
 
 

4. FORMS 
 

BID SECURITY 
PERFORMANCE SECURITY 
CONTRACT AGREEMENT 

MOBILIZATION ADVANCE GUARANTEE/BOND 

 



BS-1 
BID SECURITY 

(Bank Guarantee) 
 
Security Executed on 
_______________________________________________________ 
 (Date) 
Name of Surety (Bank) with Address: 
________________________________________ 

(Scheduled Bank in Pakistan) 
Name of Principal (Bidder) with Address 
_______________________________________ 
_________________________________________________________________
_______ 
Penal Sum of Security Rupees . _____________________(Rs. 
_____________________) 
Bid Reference No. 
_______________________________________________________  
KNOW ALL  MEN BY THESE PRESENTS, that in pursuance of the terms of the 
Bid and at the request of the said Principal (Bidder) we, the Surety above named, 
are held and firmly bound unto 
______________________________________________________ 
(hereinafter called the ' procuring agency ') in the sum stated above for the 
payment of which sum well and truly to be made, we bind ourselves, our heirs, 
executors, administrators and successors, jointly and severally, firmly by these 
presents. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Bidder has 
submitted the accompanying Bid dated ______ for Bid No. _______ 
for_______(Particulars of Bid) to the said procuring agency; and  
 
WHEREAS, the procuring agency has required as a condition for considering said 
Bid that the Bidder furnishes a Bid Security in the above said sum from a 
Scheduled Bank in Pakistan or from a foreign bank duly counter-guaranteed by a 
Scheduled  Bank in Pakistan, to the procuring agency, conditioned as under: 
 
(1)     that the Bid Security shall remain in force up to and including the date 28 

days after the deadline for validity of bids as stated in the Instructions to 
Bidders or as it may be extended by the procuring agency, notice of which 
extension(s) to the Surety is hereby waived; 

 
(2) that the Bid Security of unsuccessful Bidders will be returned by the 

procuring agency after expiry of its validity or upon signing of the Contract 
Agreement; and 

 
(3)  that in the event of failure of the successful Bidder to execute the proposed 

Contract Agreement for such work and furnish the required Performance 
Security, the entire said sum be paid immediately to the said procuring 
agency pursuant to Clause 15.6 of the Instruction to Bidders for the 
successful Bidder's failure to perform. 



 
NOW THEREFORE, if the successful Bidder shall, within the period specified 
therefor, on the prescribed form presented to him for signature enter into a formal 
Contract with the said procuring agency in accordance with his Bid as accepted 
and furnish within twenty eight (28) days of his being requested to do so, a 
Performance Security with good and sufficient surety, as may be required, upon 
the form prescribed by the said procuring agency for the faithful performance and 
proper fulfilment of the said Contract or in the event of non-withdrawal of the said 
Bid  within the time specified for its validity then this obligation shall be void and of 
no effect, but otherwise to remain in full force and effect. 
PROVIDED THAT the Surety shall forthwith pay the procuring agency the said 
sum upon first written demand of the procuring agency (without cavil or argument) 
and without requiring the procuring agency to prove or to show grounds or reasons 
for such demand, notice of which shall be sent by the procuring agency by 
registered post duly addressed to the Surety at its address given above. 
 
PROVIDED ALSO THAT the procuring agency shall be the sole and final judge for 
deciding whether the Principal (Bidder) has duly performed his obligations to sign 
the Contract Agreement and to furnish the requisite Performance Security within 
the time stated above, or has defaulted in fulfilling said requirements and the 
Surety shall pay without objection the said sum upon demand from the procuring 
agency forthwith and without any reference to the Principal (Bidder) or any other 
person. 
 
IN WITNESS WHEREOF, the above bounden Surety has executed the instrument 
under its seal on the date indicated above, the name and seal of the Surety being 
hereto affixed and these presents duly signed by its undersigned representative 
pursuant to authority of its governing body.      
                    SURETY (Bank) 

  
WITNESS:               Signature      
1.                   Name       
                      Title       
       Corporate Secretary (Seal)    Corporate Guarantor (Seal) 
2.          
        __________________________ 
       Name, Title & Address     
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FORM OF PERFORMANCE SECURITY  
(Bank Guarantee) 

 
         Guarantee No.____________________ 

Executed on _____________________ 
           Expiry date 

_____________________ 
[Letter by the Guarantor to the procuring agency] 
 
Name of Guarantor (Bank) with 
address:_______________________________________ 
       (Scheduled Bank in Pakistan) 
Name of Principal (Contractor) with 
address:____________________________________ 
_________________________________________________________________
_______ 
Penal Sum of Security (express in words and 
figures)_____________________________ 
_________________________________________________________________
_______ 
Letter of Acceptance No. ________________________________Dated 
______________ 

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the 
Bidding Documents and above said Letter of Acceptance (hereinafter called the 
Documents) and at the request of the said Principal we, the Guarantor above 
named, are held and firmly bound unto the 
__________________________________________________ (hereinafter called 
the procuring agency) in the penal sum of the amount stated above for the 
payment of which sum well and truly to be made to the said procuring agency, we 
bind ourselves, our heirs, executors, administrators and successors, jointly and 
severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS  SUCH, that whereas the Principal 
has accepted the procuring agency's above said  Letter of  Acceptance for 
________ ________________________________ (Name of Contract) for the 
_______________  
 

_______________________________ (Name of Project). 

 

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and 
fulfill all the undertakings, covenants, terms and conditions of the said Documents 
during the original terms of the said Documents and any extensions thereof that 
may be granted by the procuring agency, with or without notice to the Guarantor, 
which notice is, hereby, waived and shall also well and truly perform and fulfill all 
the undertakings, covenants terms and conditions of the Contract and of any and 
all modifications of said Documents that may hereafter be made, notice of which 
modifications to the Guarantor being hereby waived, then, this obligation to be 
void; otherwise to remain in full force and virtue till all requirements of Clause 49, 
Defects Liability, of Conditions of Contract are fulfilled. 



 
Our total liability under this Guarantee is limited to the sum stated above and it is a 
condition of any liability attaching to us under  this  Guarantee that  the  claim  for 
payment in writing shall be received by us within the validity period of this 
Guarantee, failing which we shall be discharged of our liability, if any, under this 
Guarantee. 

 

We, ____________________________________ (the Guarantor), waiving all 
objections  and defences under the Contract, do hereby irrevocably and 
independently guarantee to pay to the procuring agency without delay upon the 
procuring agency's first written demand without cavil or arguments and without 
requiring the procuring agency to prove or to show grounds or reasons for such 
demand any sum or sums up to the amount stated above, against the  procuring 
agency 's written declaration that the Principal has refused or failed to perform the 
obligations under the Contract which payment will be effected by the Guarantor to 
procuring agency’s designated Bank & Account Number. 

PROVIDED ALSO THAT the procuring agency shall be the sole and final judge for 
deciding whether the Principal (Contractor) has duly performed his obligations 
under the Contract or has defaulted in fulfilling said obligations and the Guarantor 
shall pay without objection any sum or sums up to the amount  stated above upon 
first written demand from the procuring agency forthwith and without any reference 
to the Principal or any other person. 

IN WITNESS WHEREOF, the above-bounden Guarantor has executed this 
Instrument under its seal on the date indicated above, the name and corporate 
seal of the Guarantor being hereto affixed and these presents duly signed by its 
undersigned representative, pursuant to authority of its governing body. 

         _______________ 
                     Guarantor (Bank) 
 Witness:  
 1. _______________________        Signature 
_______________ 
 
        _______________________        Name 
__________________ 
      Corporate Secretary (Seal) 
                   Title 
___________________ 
 2.  _______________________ 
          _______________________  
 _______________________ 
      Name, Title & Address     Corporate Guarantor (Seal)   
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FORM OF CONTRACT AGREEMENT 

 
 
THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on 
the ________________ day of__________(month) 20_____ between 
_________________________________________________________________
______ (hereafter called the “procuring agency”) of the one part and 
_____________________________________ (hereafter called the “Contractor”) 
of the other part. 
 

 
WHEREAS the procuring agency is desirous that certain Works, viz 
_______________ should be executed by the Contractor and has accepted a Bid 
by the Contractor for the execution and completion of such Works and the 
remedying of any defects therein. 
 

 
NOW this Agreement witnesseth as follows: 
 
 
1. In this Agreement words and expressions shall have the same meanings as 

are respectively assigned to them in the Conditions of Contract hereinafter 
referred to. 

 
 
 

2. The following documents after incorporating addenda, if any, except those 
parts relating to Instructions to Bidders shall be deemed to form and be 
read and construed as part of this Agreement, viz: 
 
(a) The Contract Agreement; 
(b) The Letter of Acceptance; 
(c) The completed Form of Bid; 
(d) Special Stipulations (Appendix-A to Bid); 
(e) The Special Conditions of Contract – Part II; 
(f) The General Conditions – Part I; 
(g) The priced Bill of Quantities (Appendix-D to Bid); 
(h) The completed Appendices to Bid (B, C, E to L); 
(i) The Drawings; 
(j) The Specifications. 
(k) _____________________________ (any other)  

 
 
3. In consideration of the payments to be made by the procuring agency to the 

Contractor as hereinafter mentioned, the Contractor hereby covenants with 
the procuring agency to execute and complete the Works and remedy 
defects therein in conformity and in all respects with the provisions of the 
Contract. 
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4. Procuring agency hereby covenants to pay the Contractor, in consideration 
of the execution and completion of the Works as per provisions of the 
Contract, the Contract Price or such other sum as may become payable 
under the provisions of the Contract at the times and in the manner 
prescribed by the Contract. 

 
IN WITNESS WHEREOF the parties hereto have caused this Agreement to be 
executed on the day, month and year first before written in accordance with their 
respective laws. 
 
 
Signature of the Contactor Signature of Procuring agency 
______________________ _____________________ 
(Seal) (Seal) 
 
 
 
Signed, Sealed and Delivered in the presence of: 

 

 

Witness: Witness: 

 

________________________
 ____________________________
__ 

 

(Name, Title and Address) (Name, Title and Address) 
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MOBILIZATION ADVANCE GUARANTEE/BOND 

 
Guarantee No._________________________ Date 
______________________________ 
 
WHEREAS ______________(hereinafter called the ' procuring agency ') has 
entered into a Contract for 
___________________________________________________________ 

(Particulars of Contract) 
with _________________ (hereinafter called the "Contractor'). 
 
AND WHEREAS, the procuring agency has agreed to advance to the Contractor, 
at the Contractor's request, an    amount of Rupees 
____________________________________ (Rs ______________) which 
amount shall be advanced to the Contractor as per provisions of the Contract. 
 
AND WHEREAS, the procuring agency has asked the Contractor to furnish 
Guarantee to secure the mobilization advance for the performance of his 
obligations under the said Contract. 
 
AND WHEREAS, 
________________________________________________________ 

(Scheduled Bank in Pakistan or Insurance Company acceptable to the 
Employer)  

(hereinafter called the “Guarantor”) at the request of the Contractor and in 
consideration of the procuring agency agreeing to make the above advance to the 
Contractor, has agreed to furnish the said Guarantee. 
 
NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor shall 
use the advance for the purpose of above mentioned Contract and if he fails and 
commits default in fulfilment of any of his obligations for which the advance 
payment is made, the Guarantor shall be liable to the procuring agency for 
payment not exceeding the aforementioned amount. 
 
Notice in writing of any default, of which the procuring agency shall be the sole and 
final judge, on the part of the Contractor, shall be given by the procuring agency to 
the Guarantor, and on such first written demand, payment shall be made by the 
Guarantor of all sums then due under this Guarantee without any reference to the 
Contractor and without any objection. 
 
This Guarantee shall remain in force until the advance is fully adjusted against 
payments from the Interim Payment Certificates of the Contractor or until 
_______________________________________whichever is earlier. 
   (Date) 
The Guarantor's liability under this Guarantee shall not in any case exceed the 
sum of Rupees _______________________________________(Rs 
_______________________). 
 
This Guarantee shall remain valid up to the aforesaid date and shall be null and 



void after the aforesaid date or earlier if the advance made to the Contractor is 
fully adjusted against payments from Interim Payment Certificates of the 
Contractor provided that the Guarantor agrees that the aforesaid period of validity 
shall be deemed to be extended if on the above mentioned date the advance 
payment is not fully adjusted. 
 
 
      GUARANTOR 
 
 
      1. Signature _________________ 
      2. Name  _________________ 

     3. Title  _________________ 
 
WITNESS 
 
1. ______________________ 

______________________ 
Corporate Secretary (Seal) 
 

2. _______________________  
 __________________________ 
(Name Title & Address)      Corporate Guarantor(Seal) 



[Notes on the Conditions of Contract 
The Conditions of Contract comprise two parts: 
(a) Part I - General Conditions of Contract 
(b) Part II - Special Conditions of Contract  
Over the years, a number of “model” General Conditions of Contract have evolved. 
The one used in these Standard Bidding Documents was prepared by the 
International Federation of Consulting Engineers (Federation Internationale des 
Ingenieurs-Conseils, or FIDIC), and is commonly known as the FIDIC Conditions 
of Contract. (The used version is the fourth edition March 2006). 
 

The FIDIC Conditions of Contract have been prepared for an ad measurement 
(unit price or unit rate) type of contract, and cannot be used without major 
modifications for other types of contract, such as lump sum, turnkey, or target cost 
contracts. 
 

The standard text of the General Conditions of Contract chosen must be retained 
intact to facilitate its reading and interpretation by bidders and its review by the 
procuring agency. Any amendments and additions to the General Conditions, 
specific to the contract in hand, should be introduced in the Particular Conditions 
of Contract. 
 

The use of standard conditions of contract for all civil Works will ensure 
comprehensiveness of coverage, better balance of rights or obligations between 
procuring agency and Contractor, general acceptability of its provisions, and 
savings in time and cost for bid preparation and review, leading to more economic 
prices. 
 

The FIDIC Conditions of Contract are copyrighted and may not be copied, faxed, 
or reproduced. Without taking any responsibility of its being accurate, Pakistan 
Engineering Council with prior consent of FIDIC Secretariat, has reproduced 
herein the FIDIC General Conditions of Contract for reference purpose only which 
cannot be used by the users for preparing their bidding documents. The bidding 
document may include a purchased copy, the cost of which can be retrieved as 
part of the selling price of the bidding document. Alternatively, the FIDIC 
Conditions of Contract can be referred to in the bidding documents, and the 
bidders are advised to obtain copies directly from FIDIC.* 
* Add the following text if the bidding documents, as issued, do not include a copy: 
 “Copies of the FIDIC Conditions of Contract can be obtained from: 
 FIDIC Secretariat  
 P.O. Box 86 
 1000 Lausanne 12 
 Switzerland 
e-mail: fidic.pub@fidic.org – FIDIC.org/bookshop] 



 

 

 

 

 

 

 

 

 

 

5. PART- I : GENERAL CONDITIONS OF CONTRACT 



 

 

 

 

 

 

 

 

 

 

 

 

 

6. PART-II: SPECIAL/PARTICULAR CONDITIONS OF 

CONTRACT 
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PART II - PARTICULAR CONDITIONS OF CONTRACT 

1.1 Definitions  

1.1.1.4 “Form of Bid” is synonymous with “Letter of Tender”.  

1.1.1.5  “Bid” is synonymous with “Tender”.   

1.1.1.10 “Bidding” is synonymous with “contract”.  

               The following paragraph is added:  

1.1.1.11“Programme” means the programme to be submitted by the contractor in 

accordance  with Sub-Clause 8.3 and any approved revisions thereto.  

1.12.2     “Employer” is synonymous with “Procuring Agency”    

1.1.2.9 “DB” is synonymous with  “Committee”.   

1.1.3.1 Replace 28 days by 7 days in LCB and 15 days in ICB..   

1.1.3.7   “Defects notification Period” is synonymous with “Defects liability Period”.  

1.15       Inspections and Audit by the Bank 

               Deleted                

              Procuring Agency can retain this clause with or without changes, in case of 

contracts  under Project, Bank and donor’s programme. 

1.5       Priority of Documents 

Delete the documents listed at (a) to (i) of the Sub-Clause and substitute with the 

following:  

a) The Contract Agreement; 
b) The Letter of Acceptance; 
c) Special Stipulations (Appendix-A to Bid); 
d) The Particular Conditions of Contract – Part II; 
e)  Special Provisions; 
f)    The General Conditions of Contract – Part I; 
g) The completed Form of Bid 
h) The completed Appendices to Bid  
i)    The Specifications, Technical Provisions; 
j)     The Drawings; 
k) The Estimates; (Schedule -B) 

If an ambiguity or discrepancy is found in the documents, the Engineer shall issue any 

necessary clarification or instruction. 

 

 

 



1.6 Contract Agreement.  

The Text is deleted and replaced with following:  

The Contract Agreement, Performance Security/Guarantee, Insurance Policies / Bonds and 

other Bond/Guarantees/Sureties shall be prepared and completed at the cost of the 

Contractor. The Contractor shall prepare six (6) copies of the Contract Document (including 

all the volumes / documents listed in the Contract Agreement) along-with copies of all the 

bonds/Guarantees/Sureties, at his cost and shall submit four (04) of the same to the 

Employer and two (02) to the Engineer. 

3.1 Engineer’s Duties and Authority.  

The following paragraph is added after Sub-Clause 3.1 (d) the Engineer shall obtain the 

specific approval of the Employer before carrying out his duties in accordance with the 

following Clauses:  

i. Consenting to the sub-letting of any part of the Works under Sub-Clause 4.4 

“Subcontracting”. 

ii. Certifying additional cost determined under Sub-Clause 4.12 “Not Foreseeable 

Physical Obstructions or Conditions”. 

iii. Any action under Clause 4.2 “Performance Security” and Sub-Clauses 18.1, 18.2, 

18.3, 18.4  “Insurance” of sorts. 

iv. Any action under Sub-Clause 8.8 “Suspension”. 

v. Any action under Sub-Clause 8.4 “Extension of Time for Completion.” 

vi. Any action under Sub-Clause 8.7 “Delay Damages. 

vii. Issuance of “Taking Over Certificate” under Clause 10. 

viii. Issuing a Variation Order and Fixing rates or prices under Clause 13,except: 

a) in an emergency* situation, as stated here below, or 

b) if such variation would increase the Contract Price by less than the amount stated in 

the  Appendix-A to bid. 

ix. Extra payment as a result of Contractor’s claims under Sub-Clause 20.1. 

x. Release of Retention Money to the Contractor under Sub-Clause 14.9 “Payment of 

Retention Money”. 

xi. Issuance of “Final Payment Certificate” under Sub-Clause 14.13. 

xii. Issuance of “Performance Certificate” under Sub-Clause 11.9. 

xiii. Approval of all materials to be used at the Project or approval of sample submittals 

and source 

4.2 Performance Security 
 

The following Sub-Clause is added: 
 

            The Contractor shall provide Performance Security to the Employer in the prescribed form. 
The said Security shall be furnished or caused to be furnished by the Contractor within 
fourteen (14) days after the receipt of the Letter of Acceptance. The Performance Security 
shall be of an amount equal to 10% of the Contract Price stated in the Letter of Acceptance. 
Such Security shall be in the form of bank guarantee from Scheduled Bank in Pakistan 
acceptable to the employer. 
The cost of complying with requirements of this Sub-Clause shall be borne by the Contractor. 



4.21 Progress Report 

The following Sub-Clause is added: 
 

a) For purposes of Sub-Clause 14.1, the Contractor shall submit 
to the Engineer detailed programme for the following: 

(1) Execution of Works (Detailed Methodology); 

(2) Labour Employment and Induction; 

(3) Material Procurement; 

(4) Plant, Machinery and Equipment (including formwork) 
Procurement and Induction; 

(5) Schedules for submittals of shop drawings/bar-bending  
drawings, samples of material/literature for approval, any 
additional or supplementary details/drawings to be 
provided by the Engineer;  

(6)    Site Safety Plan and Measures; and 

(7) Other details as required by the Engineer; 

(b) During the period of the Contract, the Contractor shall submit 
to the Engineer not later than the 8th day of the following 
month, five (05) copies each of Monthly Progress Reports 
covering: 

(1) A Construction Schedule indicating the monthly progress 
in percentage (Planned verses Actual); 

(2) Description of all work carried out since the last report; 

(3) Description of the work planned for the next sixty three 
(63) days sufficiently detailed to enable the Engineer to 
determine his programme of inspection and testing; 

(4) Monthly summary of daily job record; 

(5) Photographs to illustrate progress;  

(6) Information about problems and difficulties encountered, 
if any, and proposals to overcome the same; 

(7)    Variance in planned progress versus actual achieved 
progress to be explained with reasons; 

(8)  Measures and additional resources to be taken/deployed 
to make-up the delay if any; and 

(9)    Site safety Report. 

(c) During the period of the Contract, the Contractor shall keep a 
daily record of the work progress, which shall be made 
available to the Engineer as and when requested. The daily 
record shall include particulars of weather conditions, number 
of men working, deliveries of materials, quantity, location and 
assignment of Contractor’s equipment and items of work 
undertaken. 



4.3 Contractor’s Representative            

The following text is to be added after last line:   

  The contractor's authorized representative and his other professional engineers working at 

site shall register themselves with the Pakistan Engineering Council.  

The Contractor’s authorized representative shall be fluent in the English language. 

Alternately an interpreter with ability of English language shall be provided by the Contractor 

on full time basis.  

The Contractor’s authorized representative at Site shall be authorized to exercise adequate 

administrative and financial powers on behalf of the Contractor so as to achieve completion 

of the Works as per the Contract. 

6.10      Records of Contractor’s Personnel and Equipment              

The following paragraph is added:              

The Contractor shall, upon request by the Engineer at any time in relation to any item of 

hired Contractor's Equipment, forthwith notify the Engineer in writing the name and address 

of the Owner of the equipment and shall certify that the agreement for the hire thereof 

contains a provision in accordance with the requirements set forth above.  

 The following sub-clause 7.9 is added in (GCC):  

7.9 Use of Pakistani Materials and Services  

The contractor shall, so far as may be consistent with the contract, make the maximum use 

of materials, supplies, plant and equipment indigenous to or produced or fabricated in 

Pakistan and services, available in Pakistan provided such materials, supplies, plant, 

equipment and services shall be of required standard.  

8.1 Commencement of Works  

The last para is deleted and substituted with the following:   

The contractor shall commence the works on site within the period named in Appendix-A to 

Bid from the date of receipt by him from the Engineer of a written Notice to Commence. 

Thereafter, the contractor shall proceed with the works with due expedition and without delay.  

8.11   Prolonged Suspension             

Replace 84 days by 120 days.      

8.3 Programme              

 The following text is to be added after [Commencement of Works]  

The Contractor shall prepare and submit the programme of the work as per cash flow 

provided by the Employer and which shall be acceptable to the Engineers with in fourteen 

(14) days of the receipt of Letter of Acceptance for agreement of the Engineer and approval 

of the Employer. This programme shall identify and highlight those activities which are on the 

critical path.  



The time schedule may be adjusted from time to time but the contractual completion date 

shall remain un-changed in accordance with the bid documents unless extensions of time 

are approved in accordance with the contract. 

The programme should be computerized and drawn-up on the critical path method. Progress 
reporting by the Contractor should be supported, on a monthly basis with an update analysis 
of the progress including a statement on items, which are or are to become critical to the 
progress of the Work, along with the proposal on how the Contractor intends to alleviate the 
situation. Programme should include complete sequence of activities along with the detailed 
Cash Flow. 

OR 

 The programme shall be submitted in the either form of:  

a) Bar Chart identifying the critical activities.  

b) Critical Path Method (CPM) identifying the critical path/activities.  

c) Program Evaluation and Review Techniques (PERT).    

(Procuring Agency to select appropriate one) 

12.3 Evaluation 

The  para 12.3 (a)(i) is deleted and substituted with the following:   

The measured quantity of the item is changed by more than 35% from 

the quantity of this item in the Bill of Quantities. 

The following Sub-Clause 12.3(c) & (d)   is added  

(c)  If at the end of the project, it is found that the variations amount to more than 25% of 

the  contract price (as adjusted), an addition or omission to the contract sum may be 

agreed  or determined by the Engineer in respect of the Contractor's overheads. 

(d)      The approval/finalization of rates of all variations shall not relieve the 
Contractor  of   his obligations under the Contract. The Contractor 
shall neither stop the work 
 nor slow down the progress of the Works in awaiting the approval of rates of 
all  variations. 

 

13.1 Right to vary   

In the last line of Para, after the word “Variation", the word “in writing” is added.  

13.3 Variation procedure   

In the tenth line, after the words “as soon as practicable” following is added:  “and within a 

period not exceeding one-eighth of the completion time”   

13.7 Adjustment for changes in Legislation 

               Deleted          

       



13.8 Adjustment for changes in cost 

    This clause will be applicable for Foreign funded Project/ Schemes or        ICB Contracts 

(locally & foreign funded) only.  

 The following provision is added for Local funded Project/ Schemes/National Competitive 

Bidding Contracts:  

The amounts payable to the Contractor, pursuant to Sub-Clause 14.6, shall be adjusted in 

respect of the rise or fall in the cost of materials only, and will be paid to the contractor on 

those items mentioned in the Appendix –C (B).   

Similarly reduction in the cost of these materials will also be recovered from the contractor 

accordingly . 

14.1 The Contract Price              

Sub-para (d) is deleted.  

14.2 Advance Payment                           

The Text is deleted and replaced with following:  

Advance Payment/Mobilization Advance shall be made available to the Contractor by   the 

procuring agency on following conditions: Mobilization Advance/Advance Payment (i)  

Mobilization advance up to 10 % of the Contract Price may be paid by the procuring agency 

to the Contractor on the works costing Rs2.5 million or above on following conditions:  

a.  on submission by the Contractor of a mobilization advance guarantee for the full amount 

of the advance in the specified form, from a Scheduled Bank in Pakistan, acceptable to the 

procuring agency;   

b.  contractor shall pay interest on the mobilization advance at the rate of 10% per annum on 

the advance; and  

(ii) This Advance including the interest shall be recovered in 5 equal installments from the 5 

R.A bills and in case the number of bills is less than 5 then 1/5 of the advance inclusive of 

the interest thereon shall be recovered from each bill and the balance together with interest 

be recovered from the final bill. It may be insured that there is sufficient amount in the final 

bill to enable recovery of the Mobilization Advance.  

  14.5     Plants and Materials intended for Works              

Add the following paragraph as sub-clause 14.5 (d) for Secured Advance on non – 

perishable materials and sub-clauses (a), (b) and (c) will be applicable for plants only :-             

 (I)  The Contractor shall be entitled to receive from the procuring agency Secured Advance 

against an INDENTURE BOND in Public Works Account Form No.31 (Fin. R. Form No. 2) 

acceptable to the procuring agency of such sum as the Engineer may consider proper in 

respect of non-perishable materials brought at the site but not yet incorporated in the 

Permanent Works provided that:  

(i)  The materials are in accordance with the specifications for the permanent works; (ii)  

Such materials have been delivered to the site and are properly stored and protected against 



loss or damage or deterioration to the satisfaction and verification of the Engineer/Assistant 

Engineer but at the risk and cost of the Contractor;  

(iii)  The Contractor's records of the requirements, orders, receipts and use of materials are 

kept in a form approved by the Engineer, and such records shall be available for inspection 

by the Engineer;  

(iv)  The Contractor shall submit with his monthly statement the estimated value of the 

materials on site together with such documents as may be required by the Engineer for the 

purpose of  valuation of materials and providing evidence of ownership and payment 

therefore;  

(v)  Ownership of such materials shall be deemed to vest in the procuring agency and these 

materials shall not be removed from the site or otherwise disposed of without written 

permission of the procuring agency;  

(vi)  The sum payable for such materials on site shall not exceed 75 % of the (i) landed cost 

of imported materials, or (ii) ex-factory / ex-warehouse price of locally manufactured or 

produced materials, or (iii) market price of stands other materials;   

(vii)  Secured Advance shall not be allowed unless and until the previous advance, if any, is 

fully recovered;   

(viii)  Detailed account of advances must be kept in part II of running account bill or a 

separate statement; and  

(ix)  Secured Advance may be permitted only against materials/quantities anticipated to be 

consumed / utilized on the work within a period of 3 months from the date of issue of 

secured advance and in no case for full quantities of materials for the entire work/contract.  

(II)  Recovery of Secured Advance:    

Secured Advance paid on non-perishable materials to the Contractor under the above 

provisions shall be effected from the monthly payments on actual consumption basis, but not 

later than period specified in the rules not more than three months (even if unutilized 

14.8 Delayed Payment                         

Second Para is replaced with following text:               

In the event of the failure of the Procuring Agency to make the payment within the time 

stated, the procuring agency shall pay to the contractor in case of ICB contracts only, the 

compensation at rate of KIBOR+2% per annum in local currency and Libor+1% for foreign 

currency, upon all sums to be paid from the date of which the same would have been paid.   

14.16  Withholding of Payment  

The following Sub-Clause 14.16   is added 

 

         a)  The Employer on the recommendations of the Engineer may withhold the whole or 

a part of any payment due to the Contractor if it is necessary in Employer’s opinion to 

protect himself against losses on account of the following reasons. 

i) Defective work not rectified.  



ii) Non-fulfillment of any due demand and guarantee or renewal of any guarantee 
or surety. 

iii) Claims of third parties raised against the Employer caused through the fault of 
the Contractor in connection with the Works. 

iv) Damage caused by the Contractor or his personnel or any sub-contractor, to 
the Employer, or to a third party on the site.  

v) Non-fulfillment of the Contract by the Contractor.  
vi) Non-fulfillment of Contractual Obligation towards providing facilities for the 

Employer or the Engineer, submittal of Shop Drawings, Bar-bending 
drawings/schedules, Samples, erection of Mock-up samples, As-built drawings, 
etc. 

b)    After   the reasons   for   withholding   of payments have been eliminated, to the 

satisfaction of the Employer and the Engineer, payments to the Contractor will be made by 

the Employer on the recommendations of the Engineer. 

c) In case of non-performance of Contractor, the employer may execute the work at the 

Contractor's risk and cost.  

15.2    Termination by Employer             

 The following Para is added at the end of the sub-clause:        

Provided further, that in addition to the action taken by the procuring agency against the 

Contractor under this Clause, the procuring agency may also refer the case of default of the 

Contractor to Pakistan Engineering Council for punitive action under the Construction and 

Operation of Engineering Works Bye-Laws 1987, as amended from time to time.  

  

15.6                Corrupt and fraudulent Practices.                          

The following text is to be added as 3rd paragraph:                       

 Successful Contractor has to provide Integrity Pact (for contracts worth Rs.10.0 million and 

above).  If the Contractor or any of his Subcontractors, agents or servants is found to have 

violated or involved in violation of the Integrity Pact signed by the Contractor as Appendix-L 

to his Bid, then the procuring agency shall be entitled to:  

  (a) recover from the Contractor an amount equivalent to ten times the sum of any 

commission, gratification, bribe, finder's fee or kickback given by the Contractor or any of his 

Subcontractors, agents or servants;  

(b) terminate the Contract; and   

(c) recover from the Contractor any loss or damage to the procuring agency as a result of 

such termination or of any other corrupt business practices of the Contractor or any of his 

Subcontractors, agents or servants.  

The termination under sub-para (b) of this Sub-Clause shall proceed in the manner 

prescribed under sub-clauses 15.2 & 15.5 and the payment under Sub-Clause 15.4 shall be 

made after having deducted the amounts due to the procuring agency under Sub-Para (a) 

and (c) of this Sub-Clause.  

 



16.4      Payment on Termination               

Sub-paragraph (c) is deleted.      

17.3 Employer’s/ Procuring Agency’s Risks                

Sub-Clause 17.3 (h) is deleted.  

 The following text is added in Clause 18.1 (GCC):  

18.1 General Requirements for Insurance  

 The contractor shall be obliged to place all insurances relating to the contract (including 

works, equipment, persons and property, third party insurance, accident or injury to workmen, 

C.A.R,   but not limited to, the insurances referred to in Clauses 18.1,18.2,18.3,18.4) with 

Insurance Company having at least AA rating from PACRA/JCR in favour of the 

Employer//Procuring Agency valid for a period 28 days after beyond the Bid Validity 

date/Defect's liability Certificate.  Costs of such insurances shall be borne by the contractor.  

19.6      Optional Termination, Payment and release by the Employer              

Sub-clauses (c), (d) and (e) are deleted.   

20.6    Arbitration  

                  Text will be replaced as under;  

                 Any dispute in respect of which:  

(a)  the decision, of the Dispute Board has not become final and binding pursuant to sub 

clause 20.2, and   (b)       amicable settlement has not been reached within the period stated 

in sub-clause 20.5, shall be finally settled, under the provisions of the Arbitration Act, 1940 

as amended or any statutory modification/Rules of Conciliation And Arbitration PEC 

Islamabad or re-enactment thereof for the time being in force.  
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SPECIFICATIONS – SPECIAL PROVISIONS 
 
 

1. GENERAL 

 1.1 Specifications – Special Provisions shall form an integral part of Bidding & Contract 
documents.  

 
 1.2 The Contractor shall notify all sub-contractors of the provisions of these Special 

Provisions 
 
2. SITE 
 

The Employer will give to the Contractor possession of the area designated and defined as 
the Site and shown on the drawing as may be required to implement as much of the Works, 
when the Engineer’s Notice to Commence the Works is given. 
 

3.  CODES, STANDARDS AND CERTIFICATES 
 

A.  Applicable Standards 
 

Except as otherwise provided by these Specifications or the Drawings, all materials, 
equipment and fabrication and testing thereof shall conform to the latest applicable 
standards and codes referred in the Specifications by use of the abbreviations 
explained below: 
 
ACI  -  American Concrete Institute (USA) 
AISI  -  American Iron and Steel Institute (USA) 
AISC -  American Institute of Steel Construction (USA) 
ASTM -  American Society for Testing and Materials (USA) 
AASHTO -  American Association of State Highway & Transportation Officials. 
BS  -  British Standards (UK) 
PS  -  Pakistan Standards (Pak) 
 
If the Contractor, at any time and for any reason, wishes to deviate from the above 
standards or desires to use material or equipment not covered by the above 
standards, he shall state the exact nature of the changes, the reason for making the 
change and shall submit complete specifications of the materials and equipment to 
the Engineer for approval. 

 
B.  Standards other than those Specified 
 

Where requirements for materials or equipment are specified by reference to a 
standard which has its origin in one country, it is not the intention to restrict the 
requirements solely to that standard and that country. Other standards, including 
standards of other countries, will be accepted provided the requirements thereof, in 
the sole opinion of the Engineer, are at least equal to the requirements of the 
standard specified. The Contractor may propose to the Engineer an equivalent 
standard other than that specified, in which case he shall submit the proposed 
standard and all other information required and shall submit written proof that his 
proposed standard is equivalent in all significant respects to the standard specified. 
All submissions must be made in the English language. 

 
C.  Codes and Standards at Site 
 

The Contractor shall supply and have at his site office:- 
 

a) Copies of all latest editions of codes and standards referred to in these 
Specifications or equivalent codes and standards as approved by the Engineer. 
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b)  Catalogues and published recommendations from manufacturers supplying 
products and materials for the project. 

 
c)  The Contractor shall provide manufacturer's or supplier's materials which must 

meet the requirements of a specific code or standard as stated in these 
Specifications. 

 
 
4. UNITS OF MEASUREMENTS 
 

The FPS System of Units shall be used throughout the Project.  
 
5.  EQUIPMENT AND TOOLS 
 

The Contractor shall provide at his cost equipment and tools, adequate and befitting to the 
nature, magnitude and size of this Contract, in strict compliance with the requirements of the 
General Conditions of Contract, Conditions of Particular Applications and Technical 
Specifications.  

 
6. STORAGE & HANDLING FACILITIES 
 

The Contractor shall make his own arrangements for providing the necessary space for the 
storage of plant, equipment and materials and for Contractor's temporary office, in and 
around the site of works, during the currency of the Contract.  

 
7.  FIELD LABORATORY AND TESTING  
 

7.1  General 
 

The Contractor shall provide and maintain a field laboratory equipped with approved 
equipment to perform all the tests required by the Engineer. The quality control 
testing shall be performed by the Contractor's competent personnel in accordance 
with a site testing and quality control programme to be established by the Contractor 
and approved by the Engineer. The Engineer may however, require certain tests to 
be performed in any other laboratory designated by him.  
 
The Contractor shall provide laboratory helpers to the Engineer for testing. The 
laboratory shall be run by a qualified material Engineer and Laboratory Technician to 
be employed by the Contractor. 
 
The Field Laboratory, including all equipment and staff shall be placed at the disposal 
and direction of the Engineer during the Contract.  
 
The Contractor shall keep a complete record of all quality tests performed on site. 
 
All quality control and tests shall be carried out in accordance with applicable 
standards and codes. 

 
7.2.  Field Laboratory Equipment Requirements 

 
The Laboratory shall be equipped with new unused and latest Equipment to perform 
tests as per Technical Specifications and General Conditions of Contract. Additional 
equipment/materials shall be supplied by the Contractor as and when required by the 
Engineer to perform any specified test, at no additional cost to the Employer.  
 
The laboratory shall also be equipped with new unused furniture, fittings and fixtures. 
If any equipment, furniture, fitting or fixture becomes unserviceable for any reason 
what so ever, the Contractor shall promptly replace the same as and when directed 
by the Engineer. 
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7.3. Testing Laboratory Certificates 
 
The Engineer may accept a certificate from a commercial testing laboratory, 
satisfactory to him, certifying that the product has been tested within a period 
acceptable to the Engineer and that it conforms to the requirements of these 
Specifications. 

7.4.  Method of Payment 
 

The cost of providing running and maintenance of the laboratory, equipment, 
materials and staff and all other tests to be performed in any other laboratory 
designated by the Engineer shall be deemed to be included in the price quoted by the 
Contractor including transport for engineer and no separate claim for payment on this 
account shall be entertained by the Engineer. Further more the cost of any additional 
laboratory, field and shop tests required through the resubmission of samples 
because of failure of compliance with Specifications shall be borne by the Contractor. 
 
In case the Contractor does not provide the specified equipment and testing facility, 
cost of testing plus 100 percent overheads shall be recovered from his bills. 

 
8.  SURVEYING INSTRUMENTS 
 

8.1  General 
 

The minimum quantity of survey equipment is stated below which shall be available 
with the Contractor at site of Works along with qualified Surveyors and Survey 
Helpers. The equipment shall be maintained throughout the Contract Period and 
replaced by the Contractor in case of damage or loss. The survey equipment shall be 
made available to the Engineer when requested. All surveying equipment shall be in 
good working condition. 

 
8.2  Surveying Equipment Required 
 

The Contractor shall provide and maintain the following surveying equipment at site. 
 
a)      Electronic distance measuring device complete 

with (400 grades) Universal Theodolite with 
data logger, aiming head and standard 
equipment supplied by the manufacturer, 
including tripod, control unit stand, batteries, 
charging unit, pole reflector, single prism 
reflector, three, six and nine prism reflectors 
complete with tripods and Traverse Equipment 
for Theodolite. 

 
 
 
 
 
 
 
 

       1  No. 
b)  Automatic Levels with tripods       2  Nos. 
c)  Steel measuring tapes 50 m long       2  Nos. 
d)  Steel measuring tapes 20 m long       2  Nos. 
e) Staff                      2  Nos. 
f) All other miscellaneous tools, equipment and materials required in surveying. 

  
9. APPROVAL OF MATERIALS  
 
 

9.1 Submission of Samples and Data 
 
  9.1.1 The Contractor shall furnish for approval of the Engineer with reasonable 

promptness all samples as directed by the Engineer or specifically called for in 
the Specifications and in accordance with the time schedule provided in the 
schedule of submittals. The Engineer shall check and approve such samples 
with reasonable promptness only for conformance with the design concept of 
the Works and for compliance with the information given in the Contract 
Documents. All work shall be in accordance with approved samples. 
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  9.1.2 Samples shall be furnished so as not to delay fabrication, allowing the 
Engineer reasonable time for consideration of the sample submitted. 

 
 
  9.1.3 The Contractor shall erect Mock-up samples of finished items where 

specifically called for in the documents or as directed by the Engineer. 
 
    The Mock-up samples shall be preserved/protected by the Contractor till the 

end of the project or as directed by the Engineer. 
 
 9.1.4 No acceptance or approval of any Shop Drawings or sample, or any indication 

or request by the Engineer on any Shop Drawings shall constitute an 
authorization for any increase in the Contract Sum.  

 

 

10.1 Inspection 
 
 All material and all work performed under this Contract will be subject to inspection by 

the Engineer at all times and in all states of completion both off-Site and on-Site. The 
Contractor shall furnish promptly without additional charge, all facilities, labour and 
materials reasonably needed for performing such inspection and testing as may be 
required by the Engineer. 

 
 The Owner reserve the right to enter upon the site at all times and the contractor or 

his representatives shall extend them all the cooperation for inspection of the quality 
and the progress of the Construction works 

 
10.2 Approved Sample at Site 

 
 The Contractor shall, at all times, keep on the Site approved samples. All such 

samples shall be made available to the Engineer/Employer as and when required.  
 

11. BAR BENDING DRAWINGS/SCHEDULE 
 
Bar bending (reinforcement bars) drawings with schedule of all structural drawings shall be 
prepared by the Contractor and submitted in triplicate to the Engineer for approval. 

 
 

12.1 Drawings to Be Furnished By the Contractor 
 

The Contractor shall submit to the Engineer for review, such drawings as are required 
under the Contract, sufficiently in advance of the work intended to be executed. 

 
12.2.1 Reinforcement Drawings 

 
Reinforcement placement drawings and bar bending schedules (to be 
provided by the Contractor as per clause 11 above) of all RCC work shall be 
prepared by the Contractor and submitted in triplicate to the Engineer for 
approval, sufficiently in advance of the works in which they are intended to be 
used. 

 
12.3.2 Shop Drawings 

 
(a) The Contractor shall submit to the Engineer for review three (3) 

copies of all drawings to be issued for construction; based on data, 
requirements, dimensions, details, and design provided in the 
drawings issued by the Engineer. Such drawings shall be submitted 
at least twenty-eight (28) days before they are required for use.  

 
12.3.3 As-Built Drawings 

 
The Contractor shall, at all times, keep on Site a separate set of prints of all 
drawings on which all significant changes between the work shown on the 
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Drawings and that which is actually constructed, shall be noted neatly, 
accurately and promptly as the work progresses. 

 The Contractor shall furnish to the Engineer 6 copies, one reproducible and a 
soft copy on CD of all drawings amended to comply with the Works as built. 
The price of such Drawings and copies (including CD) shall be deemed to be 
included in the Contract Price. 

   
13.  PROTECTION OF THE WORKS 
 
 The Contractor shall whenever necessary cover up and protect the works from damage by his 

own or other workmen performing subsequent operation.  
 
14.  RESTORATION AND CLEANING 
 
 Upon completion of the works the Contractor shall restore all items covered by the Contract to 

the satisfaction of the Engineer. Special care shall be taken by the Contractor that the roads and 
right of ways around the Site are not damaged or blocked to traffic during the period of 
Construction activities at Site. Should any of the roads are damaged due to any operation of the 
Contractor or his Sub-contractors, the same shall be immediately repaired by the Contractor. If 
the traffic on the roads is blocked due to any movement of Contractors machinery or equipment, 
the Contractor shall make alternate arrangement/diversions for the flow of traffic and maintain 
necessary personnel to control/monitor the same.    

 
 The Contractor shall do regular cleaning and clear away all rubbish and excess materials that 

may accumulate from time to time on completion and before handing over.  
 
15.  SITE OFFICE AND TEMPORARY FACILITIES TO BE PROVIDED BY THE CONTRACTOR 
 

15.1 Contractor’s Office, Facilities Etc. 
 
 The Contractor shall establish and maintain a Site office. The Contractor shall provide 

all facilities in connection with the execution, completion, of the Works, remedying 
defects therein and maintenance of the utilities services. The facilities shall not be 
limited to the Contractor’s Site Office, labour camps, work yard and storage areas, 
temporary water supply, waste water disposal, temporary electricity, medical unit, 
temporary roads, fire protection and fire fighting equipment etc. The Contractor shall 
be solely responsible for arranging all utilities and the Contractor shall setup, maintain 
and operate an architectural and engineering facility at site with adequate number of 
technical and support staff as well as equipment required for particular nature of job 
covered under the Contract to prepare drawings/shop drawings for approval of the 
Engineer. 

 
 The Contractor shall make arrangements for his own camp, workshops, yards, 

storage areas, and areas for erection of equipment, offices within the site area 
available at site. 

 
 15.2 Temporary Roads 

 
The Contractor shall prepare and maintain such temporary roads as may be necessary, 
from the site to the nearest road and also within the plot. Such roads shall be positioned 
strictly in accordance with the Engineer's instructions and the Contractor shall reduce or 
control any dust nuisance by regularly spraying water and compaction as directed. 

 

 15.3 Temporary Services 
 

 The Contractor shall make all the necessary arrangements for a temporary electricity 
service, pay all expense in connection with the installation, operation and removal 
thereof and pay the costs of electricity consumed by all trades, such as Electricity, 
water, gas, etc. The Contractor shall take all responsibility for their maintenance, 
upkeep, further connections for his use, etc. and shall bear all costs in this regard. 
Furthermore the Contractor shall also be responsible for the payment of consumption 
charges directly to the concerned authority/agency/department. If the Contractor 
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requires the connection(s) to be up-graded or enhanced he shall do so on his own 
and all charges in this regard shall be borne by the Contractor. 

   

15.3.1 Temporary Water Supply 
 
 The Contractor shall supply in sufficient quantity all necessary potable and other 

water for construction purposes for all trades at points within a reasonable 
distance of any building being constructed. The Contractor shall make 
arrangements and pay charges for water service installation, maintenance and 
removal thereof, and pay the costs of water for all trades. 

 
 At completion of the work, the temporary water services equipment and piping 

shall be removed by the Contractor at his own expense. 
 
15.3.2  Temporary Electricity 
 

The Contractor shall make all the necessary arrangements for a temporary 
electricity service, pay all expense in connection with the installation, operation 
and removal thereof and pay the costs of electricity consumed by all trades. If 
the Contractor is un-able to arrange a temporary electrical connection then he 
shall arrange and furnish an Electric Power Generating set at site and 
maintain the generating set in perfect working condition through-out the 
duration of Contract. The generating power of the set shall be sufficient to 
operate all plant and equipment as well as the camps and offices of the 
Contractor and the offices of the Engineer/Employer, during construction at 
site. Should the set fail to meet the required demand at site or fail to function 
or operate, the Contractor shall immediately replace the same with other 
generating set/sets to the satisfaction of the Employer as well as the 
Engineer.  

 
 A temporary lighting system shall be furnished, installed and maintained by the 

Contractor as required to satisfy the minimum requirements for safety and 
security and to the satisfaction of the Engineer. 

 
 At completion of construction work, temporary electricity services shall be 

removed by the Contractor at his own expense. 
 
15.3.3 Waste Disposal 
 
 The Contractor shall make such temporary provisions as may be required in 

order to dispose of any chemicals, fuels, oils, grease, bituminous materials, 
waste and soil waste and the like without causing pollution to either the site or 
the environment. Disposal of any materials, wastes, effluent, garbage, oil, 
grease, chemicals and the like shall be in areas specified by the concerned local 
authority proposed by the Contractor and subject to the approval of the 
Engineer. If any waste material is dumped in unauthorized areas the Contractor 
shall remove the material and restore the area to the condition of the adjacent 
undisturbed area. If necessary, contaminated ground shall be excavated, 
disposed off as directed by the Engineer and replaced with suitable fill material 
compacted and finished with topsoil all at the expense of the Contractor. 

 
15.4 Sign Board 

 
 The Contractor shall erect and maintain at the Site in a location to be approved by the 

Engineer three (3) Sign Boards of dimensions approved by the Engineer. The Sign 
Boards shall be made of metal. It shall be mounted on steel posts securely anchored 
and braced. The Contractor shall paint on the Sign Boards, the name of the Works, 
and the names of the Employer, Engineer and the Contractor both in English and 
Urdu Languages. 

 
 No payment shall be made to the Contractor for the works involved under this Sub-

Clause. 
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15.5 Site Office for Employer, Engineer and Engineer’s Staff 

The Contractor shall provide a telephone  and  internet connection each for the 
Employer and the Engineer at site up-to an average billing of Rs. 5,000/- per month for 
each , one (01) latest model computer for Engineer and one latest model touch screen 
Lap Employer with two flash drives of at-least 32 GB capacity each, an A3 size colour 
printer, plain paper photocopier A3 size, a digital camera (32 pixel minimum with 32 Gb 
SD/MMC storage card) etc. 
 
The Contractor shall provide replacement of the equipment(s), if any of the above 
mentioned equipment(s) is temporarily or permanently rendered unserviceable for any 
reason(s) or declared to be beyond repair by the Engineer/Engineer’s staff at no 
additional cost to the Employer. 
 
The said offices shall be provided by the Contractor within twenty eight (28) days of the 
receipt by the Contractor of Engineer’s Notice to Commence or twenty one (21) days of 
the payment of the first half of the Mobilization Advance, whichever earlier. 

 
 No payment shall be made to the Contractor for the works involved under this Sub-

Clause. 
 
 

15. 52 OTHER FACILITIES FOR ENGINEER’S PERSONNEL TO BE PROVIDED BY THE 
 CONTRACTOR  

 

                      Transport for Engineer/Employer 
 

a. The Contractor shall provide , operate and maintain two motor 
cycles, Honda 125 CC or equivalent, each for the exclusive use of 
the Employer and The Engineer/Engineer’s staff to meet the 
transportation needs in connection with the project. The vehicles 
shall be new and of latest as on the commencement date and 
registered in Nawabshah. 

 
b. The Contractor shall furnish supply and provide, as may be 

necessary without specific direction of the Employer and the 
Engineer/Engineer’s staff, all fuels (80 liter/month for each) , 
lubricants, tyres and other supplies, all maintenance, repairs, 
comprehensive insurance cover and running costs.  

 
c. The Contractor shall maintain the vehicles till the issuance of Defects 

Liability Certificate. The vehicles shall become the property of the 
Employer after the issuance of Defects Liability Certificate and the 
Contractor shall transfer the same in the name of the Employer. 

 
d. No separate payment shall be made to the Contractor for the facilities 

involved under this clause. The cost thereof shall be deemed to have 
been included in the price quoted by the Contractor for the works. 

 

 
 

15.5 Site Facilities to Be Provided By the Contractor  
 

15.6.1 General 
 
Without prejudice to the generality of the various clauses of the Contract, 
particular attention is drawn to the obligation of the Contractor to make his 
own arrangement at his own expense for the following. 
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15.6.2 Labour Camps and Staff Residences 
 

The Contractor shall provide, operate and maintain labour camps and staff 
residences and are required for the proper and efficient progress of the work 
to house his own employees. For the purposes of operation and maintenance 
of the Camps and Residences, the Contractor shall comply with the rules of 
Pakistan Labour Camp Rules 1960 and all other applicable provisions of the 
Pakistan Labour Laws.  

 
15.6.3 Administrative and Field Office 
 

The Contractor shall provide, operate and maintain administrative and field 
offices required for his staff and would be responsible for Operation and 
Maintenance, furniture, equipment, appliances, janitor services and security 
of the same. 

 
15.6.4 Work yards and Storage Areas 
 

The Contractor shall provide, operate and maintain all sheds, fencing, 
foundations and all above ground structures required to store material or 
equipment brought on to the site by him.  The Contractor shall be responsible 
for the security of his entire camps, residence, site and field offices work yard 
and storage area. 

 
  15.6.5 Water Supply, Sewerage System and Electricity 
 
 The Contractor shall make his own arrangement, at his own expense for 

provision, operation and maintenance of electric supply, reasonable supplies 
of raw and potable water and sewerage system at the site of works and his 
labour camps, staff residences and offices.  The Contractor shall pay all fees, 
and charges (including bills) of whatsoever nature to the concerned 
departments (if any) in order to procure connections of the above facilities 
and thereafter using these facilities. If the Contractor is un-able to arrange a 
temporary electrical connection then he shall arrange and furnish an Electric 
Power Generating set (with sufficient generating capacity to meet the 
required demand of electricity) at site and maintain the generating set in 
perfect working condition through-out the duration of Contract. 

 
  15.6.6 Medical Care 
 

The Contractor shall arrange provision of adequate medical facilities for his 
employees.  

 
Adequately equipped and properly staffed  first aid stations or dispensaries 
shall be provided by the Contractor at camps and other strategic locations, to 
administer first aid treatment at all times free of charge to all persons on the 
Site, including personnel of the Engineer and the Employer. The nature, 
number and location of facilities furnished and the Contractor’s staff for 
administering first-aid treatment shall meet the requirements of the Health 
Services of the Government of Pakistan and of Section III of the Manual 
“Safety Requirements for Construction by Contract”, published by the 
Employer, and shall be subject to approval by the Engineer. 

 
  15.6.7 Other Facilities 
 
  The Contractor shall also be responsible for providing at his own cost other 

facilities for his own staff and labour such as educational, recreational, 
transport, telephone and catering if required. 
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16. CONSTRUCTION PROCEDURES 
 
 The Contractor shall advise the Engineer of proposed construction procedures in accordance 

with the General Conditions of Contract.  
 
 If the Engineer shall see that the work progress is slow in such a way that the work will not be 

completed in the time specified, then he shall order the Contractor to work overtime or in more 
shifts or to deploy /employ additional resources and the Contractor shall obey these orders 
without any additional payments and without any objections or request for compensation.  

 
17. NOTIFICATION TO ENGINEER 
 
 The Engineer shall be notified daily in writing of the nature and location of the Works the 

Contractor intends to perform the next day so as to enable necessary inspection and 
measurement to be carried out. The Engineer may, if necessary, direct that longer notice be 
given of certain operations. 

 
18.  NIGHT WORK 
 
 When work is done at night the Contractor shall maintain from sunset to sunrise such lights on or 

about his work and plant as the Engineer may deem necessary for the proper observations of the 
work and the efficient execution thereof. 

 
19.  WEATHER 
 
 No work is to be undertaken when, in the opinion of the Engineer, the weather is so unsuitable 

that proper protection of the work cannot be ensured. 
  
20.  SETTING OUT OF WORK AND SURVEY  
 

20.1 Reference Points, Lines 
 

The Contractor shall establish benchmarks and / or reference line at the Site in 
accordance with the instructions of the Engineer. The Contractor shall set out its work 
from these benchmarks and lines. The Contractor shall supply plant, equipment, 
materials and labour for checking if required of the survey control by the Engineer. 
Slope stakes will be set by the Contractor before commencement of excavation and 
will be re-established as required during progress of work using established bench-
marks and reference points. 

 

20.2 Verification 
 
 The Engineer may make checks as the work progress to verify lines and grades 

established by the Contractor and to determine the conformance of the work as it 
progresses with the requirements of the Drawings and Specifications. Such checking 
by the Engineer shall not relieve the Contractor of his responsibility to perform all 
work in accordance with the Drawings and Specifications and the lines and grades 
given therein. 

 
  Based upon the basic control, the Contractor shall provide his own primary control 

points, as needed for the Works, and shall preserve and maintain them until 
otherwise authorized. 

 
The Contractor shall be responsible for maintaining all survey markers/monuments, 
and property corners. If any markers/monuments are destroyed by the Contractor, the 
Contractor shall arrange, at his own cost, to retrace and replace them to the entire 
satisfaction of the Engineer. If a monument cannot be replaced in its original position, 
the Contractor shall install a witness corner. The Contractor shall complete and file 
monument reference cards on all monuments as per instructions of the Engineer. 

 
  The Contractor shall provide experienced construction surveyors with adequate 

experience in the construction surveys similar in nature as required by this Contract. 
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  Based upon established basic control monuments the Contractor shall establish all 
lines and grades necessary to control the Works, and shall be responsible for all 
measurements that may be required for execution of the Works to the tolerance 
prescribed below. 

 
  The Contractor shall perform such surveys and computations as are necessary to 

determine quantities of work performed or placed during each progress payment 
period, and shall also perform all surveys necessary for the Engineer to determine 
final quantities of work in place. The Engineer will determine final quantities based on 
original ground levels determined by the Contractor and agreed by the Engineer. 

 
 The Contractor shall notify the Engineer at least 24 hours before performing a 

quantity survey and, unless specifically waived, quantity surveys shall be performed 
in the presence of an authorized representative of the Engineer. 

 
  Degree of accuracy for the survey works shall satisfy the following specified 

tolerances: 
 

(a) Structure points shall be set within 0.01 foot accuracy from point to point, 
except where tighter tolerances are required. 

 
(b) Cross-section points shall be located within 0.10 foot, horizontally and 0.01 

foot vertically. 
 
(c)  Permissible closing error for a levelling line meant for establishing Temporary 

Bench Mark (TBMs) shall not exceed 0.045 x √ M foot, where M is in miles. 
The permissible closing error shall be duly adjusted. 

 
  The Contractor shall provide all materials, equipment and labour required for 

surveying work, including, but not limited to, instruments, stakes, spikes, steel pins, 
templates, platforms, and tools, and except as required to be incorporated in the work 
or left in place, all such materials and equipment, shall remain the property of the 
Contractor. Surveying instruments shall be in perfect working condition and shall be 
subject to rigid inspection for proper operation at least after every two weeks of use. 
Defective instruments shall be promptly replaced or repaired and adjusted to the 
satisfaction of the Engineer. 

 
  Survey data shall be recorded in accordance with recognized professional surveying 

standards. Original field notes, computations, and other surveying data shall be 
recorded in the Contractor furnished field books. Notes or data not in accordance with 
standard formats will be rejected. Illegible notes or data, or use of erasures on any 
page of a field book will be considered sufficient cause for rejection of part or the 
entire field book. Copied notes or data will not be permitted; therefore, rejection of 
part or all of a field book may necessitate re-surveying. Corrections by ruling or lining 
out errors will be satisfactory. 

 
  The cost of all materials, equipment, surveyors and labour required for surveys for the 

Works and quantity surveys required by this clause shall be deemed to be included in 
the rates and prices of the various items in the Estimates and no separate 
measurement and payment in their respect shall be made. 

 
 

20.3 Survey Instruments 
 

 The Contractor shall maintain at the Site the requisite surveying instruments in perfect 
working conditions to enable the Engineer’s Representative to check levels and lines 
of the work at all times. 

 
21. PAYMENT OF WORK 
 

 No payment shall be made for the works involved within the scope of this section of specification 
unless otherwise specifically stated in the Estimates or herein. 

 

 The cost thereof shall be deemed to have been included in the total price quoted by the 
Contractor.  
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22. DRAWINGS 
 

22.1 Bid Drawings 
 

Bid Drawings issued with the Bidding Documents, called the Bid Drawings, show 
scope of the work to be performed by the Contractor. The Drawings are generally in 
sufficient detail so as to be used as a basis for construction, fabrication and for 
placing orders for materials subject to corrections based on the future issue of 
supplementary Drawings as provided under Sub-Clause 12.2 hereof. 

 
22.2 Construction Drawings, Supplementary Drawings 

 
After award of Contract, the Bid Drawings will automatically become Construction 
Drawings.  
 
The Engineer shall have authority to issue to the Contractor, from time to time, such 
supplementary Drawings and instructions as shall be necessary for the purpose of 
the proper and adequate execution and completion of the Works and the remedying 
of any defects therein. The Contractor shall follow these drawings.  
 
The Contractor shall study the details and drawings provided in the Bid for their 
sufficiency to carry out the Construction works and shall provide along-with the 
Programme a schedule of requirement for any further detail/drawing/information 
which he may require during the Construction activities. 
 

22.3 Definition of Term Drawings 
 

The term Drawings as used in the Specifications means the Drawings referred in 
Clauses 12.1 and 12.2 above. 

 
22.4 Checking of Drawings 

 
The Contractor shall check all Drawings carefully as soon as practicable after receipt 
thereof, and shall promptly notify the Engineer of any errors discovered. 

 
22.5 Copies of Drawings 

 
  Drawings will be issued to the Contractor as described below. 

 
22.5.1 Bid Drawings (at Construction stage) 

 
 Three (3) sets of the Bid Drawings will be issued to the Contractor at the time 

of Construction free of charge. Additional sets will be provided at cost of 
reproduction upon written request of the Contractor. 

 
22.5.2 Supplementary Drawings 

 
Three (3) prints of each supplementary Drawing will be issued to the 
Contractor free of charge. Additional sets will be provided at cost of 
reproduction upon written request of the Contractor. 

 
 



 

 

 

 

 

 

 

 

 

 

 

8. TECHNICAL SPECIFICATIONS 

Please follow the Material Specification provided in the CSR 

2024 

 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

9.   LIST SPECIFIED MATERIAL 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



LIST OF SPECIFIED MATERIAL 
(to be signed by the Bidder) 

 
The Contractor should note that material from recommended manufacturers shall be used 
on this Project. The Contractor shall submit literature/catalogue/samples to the Engineer for 
review and approval. 

Equipment and materials specified below are to establish a standard of quality indicate a 
preference for a particular source. Other material can also be approved, provided that the 
quality of such materials is at least equal to or better than the recommended manufacturer or 
make/brand can also be used if specified in BOQ.  It shall be responsibility of the Contractor 
to submit comparative analysis & pertinent data in relation to such materials, for review and 
approval of the Engineer/Employer. 

Onus lies with the Contractor for establishing the genuineness of any material sources or 
Make for its make and origin as specified below: 

A. Civil 

S.NO Item/Equipment / Material Make/Manufacturer 

1.  Cement Lucky/D.G Cement or equivalent 

2.  Crushed Stone Kot Banglow  

3.  Sand Bolhari  

4.  Steel Amreeli  or equivalent 

5.  Bricks Local District SBA, Sangher, Hala & Hyderabad 

6.  Fair Faced Bricks Lahore or Selected as per base rate. 

7.  Construction Chemicals 1. SIKA 
2. Ultra 

or equivalent 

8.  Anti-Termite Treatment 1. Biflex 
2. Termidor 
3. Dursbin 
4. Mirage  
5. or equivalent 

 

9.  Anchors for Concrete 
(Chemical and Mechanical) 

1. HILTI 
2. SPIT 
3. SIKA 
4. FISCHER 
5.  

or equivalent 



10.  Aluminum Sections 
1. Pakistan Cables 
2. Chawla Aluminium 
3. Prime Aluminium 

or equivalent 

11.  Paints & Varnishes 
1. Berger 
2. ICI 

or equivalent 

12.  Ceramic Tiles  
1. RAK 
2. NIRO Granite 
3. MML 

or equivalent 

13.  Porcelain Tiles 1. RAK 
2. NIRO Granite 
3. MML 

or equivalent 

14.  Concrete Floor Tile & Pavers 
1. Envicrete 
2. TUFF 

or equivalent 

15.  False Ceiling (Metallic) 1. OWA (Germany) 
2. DAMPA (Denmark) 

or equivalent 

16.  False Ceiling (Gypsum) 1. Elephant  
2. or approved Equivalent 

 

17.  Glass 
1. Pilkington 
2. AGC 
3. Guardian 

or equivalent 

 

 

Authority Signature    _____________________________________________ 

and official seal 

 

Name     _____________________________________________ 

 

Date     _____________________________________________ 
 



B. Electrical Works 
 

Sr. # Equipment / Material Make/Manufacturer Country of Origin 

 
1 

 
Diesel Generator Set  

 
Caterpillar 
FG Wilson 

 
USA/UK 
 
  

 
2 

 
Synchronizing, Load Sharing & AMF 
Panel 
 

 
Siemens 
Schneider Electric 
(AREVA) 
R A Electronics 
 

 
Pakistan 
Pakistan 
 
Pakistan 
 

 
3 

 
Indoor Power Transformers 

 
Siemens 
P.E.L. 

 
Pakistan 
Pakistan 
 

 
4 

 
H.T Switch Boards 

 
Siemens 
Schneider Electric 
(AREVA) 
P.E.L. 
 

 
Pakistan 
Pakistan 
 
Pakistan 
 

 
5 

 
L.T. Switch Boards / 
Main LT Outdoor Distributors / 
L.T. Distribution Boards/Motor Control 
Centre (MCC) 
 

 
Siemens 
Schneider Electric 
(AREVA) 
P.E.L.  
 

 
Pakistan 
Pakistan 
 
Pakistan 

 
6 

 
Air Circuit Breakers (ACBs) 
Moulded Case Circuit Breakers 
(MCCBs)/ 
Miniature Circuit Breakers (MCBs) 
 

 
Siemens 
M.G 
ABB 
Terasaki 

 
Germany 
France 
Italy 
Japan 

 
7 

 
Light Fixtures 

 
Philips 
Faeber 

 
Holland 
Italy 
 

 
8 

 
15 kV H.T Cables 

 
Pakistan Cables 
Newage Cables 
 

 
Pakistan 
Pakistan 
 

 
9 

 
Single & Multi Core LT Cables 

 
Pakistan Cables 
Newage Cables 
AGE Cables 
FAST Cables 

 
Pakistan 
Pakistan 
Pakistan 
Pakistan 

 

10 

 

I P Panel  

 

Schneider El ectric-Sq uar e-DABB 

 

 

France 
Germany 

   

 
   

 
   

 



Sr. # Equipment / Material Make/Manufacturer Country of origin 

 
11 

 
Uninterruptible Power Supply 
 

 
APC 
MG 
 

 
USA 
France 

 
13 

 
Voltmeter / Ammeter 

 
Revalco 
Pantace 
Saci 

 
Italy 
Italy 
Spain 
 

 
14 

 
Auto-Off-Manual Selector 
Switch/ASS/VSS 
  

 
Breter 
Kraus & Naimer  

 
Italy 
New Zealand 

 
15 
 

 
CTs/PTs (HT) 

 
Revalco 
FICO 
 

 
Italy 
Pakistan 

 
16 

 
CTs (LT) 

 
Revalco 
FICO 
 

 
Italy 
Pakistan 

 
17 

 
Air Break Magnetic Contactors 

 
Telemechanique 
Fuji 
Panasonic 
Siemens 
 

 
France 
Japan 
Japan 
Germany 

 
18 

 
Power Factor Relay 

 
Nokian 
Lovato 
 

 
Finland 
Italy 

 
19 

 
PFI Capacitors  
 

 
Nokian 
Shizuki 
 

 
Finland 
Japan 

 
20 

 
H.T indoor Termination Kits 

 
3M 
Raychem 
 

 
USA 
Germany 
 
 

 
21 

 
Light Control Switch /  
Switch Socket Outlets 
 

 
Clipsal 
M.K 
Legrand 

 
Australia 
U.K 
France 
 

    
 

 

 

 

 

 

   



Sr. # Equipment / Material Make/Manufacturer Country of origin 

 
22 

 
Back Boxes 

 
Hussain & Co. 
or  Approved Equivalent 
 

 
Pakistan 

 
23 

 
PVC Conduits & Accessories/uPVC 
Pipes 
& accessories 

 
Dadex 
Beta 
Jeddah Polymer 
 

 
Pakistan 
Pakistan 
Pakistan 
 

24 Earthing System Furse 
ERICO 
 

U.K 
USA 

25 G.I. Cable Tray, Trunking Ashraf Industries 
Ezzi 
JEI 
 

Pakistan  
Pakistan 
Pakistan 

26 
 

Ceiling / Wall Bracket / Exhaust Fans Pak Fan 
Royal Fan 
Millat Fan 
 

Pakistan  
Pakistan 
Pakistan 
 

27 Structured Cabling Network 3M 
Panduit 
 

USA 
USA 

28 Fire Alarm System Simplex 
Gent by Honeywell 
Esser by Honeywell 
Notifier by Honeywell 
 

USA 
UK 
Germany 
USA 

29 CCTV System Pelco 
Sony 
Bosch 
 

USA 
Japan 
EU 

 
32 

 
CATV System 

 
Wisi 
or Approved Equivalent 
 

 
Germany 
 

 

Authority Signature    _____________________________________________ 
and official seal 
 
Name     _____________________________________________ 
 
Date     _____________________________________ 
 

 

 

 

 

 

 



C. Plumbing Works 

S. # Equipment / Material Make/ Manufacturer Origin 

 
 

 

 
  

1. G.I. PIPE i. M/S INTERNATIONAL 
INDUSTRIES LTD. (IIL) 

PAKISTAN 

  ii. 
 
iii. 

M/S JAMAL PIPE INDUSTRIES 
(PVT.) LTD. 
M/S BASHIR PIPE INDUSTRIES 
(PVT.) LTD. 
 

PAKISTAN 
 
PAKISTAN 

2. G.I.PIPE FITTING i. M/S HE CHINA 
  ii. M/S TG 

 
CHINA 

3. C.I. PIPE AND FITTINGS i. M/S SUPER ALPINE PAKISTAN 
  ii. M/S SANDAL ENGINEERING 

(PVT.) LTD. (TEEPU SUPREME 
SPUN PIPES) 
 

PAKISTAN 

4. SANITARY FIXTURES i. M/S PORTA CHINA 
  ii. 

iii. 
M/S ASIAN STANDARD 
M/S ZUN LONG 
 

CHINA 
CHINA 

5. KITCHEN SINKS i. 
ii. 
iii. 

M/S RASHAD 
M/S ATLAS 
M/S SUPER ASIA 
 

PAKISTAN 
PAKISTAN 
PAKISTAN 

6. SANITARY FITTINGS i. M/S MASTER PAKISTAN 
 
 

7. 

 
 
BATHROOM 
ACCESSORIES 

ii. 
 
i. 
ii. 
iii. 

M/S SONEX 
 
M/S MASTER 
M/S SONEX 
M/S KENT 
 

PAKISTAN 
 
PAKISTAN 
PAKISTAN 
PAKISTAN 
 

8. 
 
 

9. 

BRONZE/BRASS VALVES 
 
 
C.I. VALVES 
 
 
 

i. 
ii. 
 
i. 
ii. 
iii. 

M/S KITZ 
M/S ECONOSTO 
 
M/S SCON 
M/S GMD 
M/S MHS 

JAPAN 
ITALY 
 
PAKISTAN 
PAKISTAN 
PAKISTAN 
 

10. GAS WATER HEATERS i. 
ii. 

M/S NAS GAS 
M/S SINGER 

PAKISTAN 
PAKISTAN 

  iii. M/S CORONA PAKISTAN 
 

11. 
 
ELECTRIC WATER 
HEATERS 

 
i. 
ii. 
iii. 

 
M/S NAS GAS 
M/S HEATEX 
M/S CANON 
 

 
PAKISTAN 
PAKISTAN 
PAKISTAN 
 

12. WATER COOLER i. M/S MECCO PAKISTAN 
  ii. M/S CARAVELL PAKISTAN 
  iii. M/S CANON PAKISTAN 
     



13. C.I. COVERS WITH 
FRAME FLOOR DRAINS & 
FLOOR CLEANOUTS 
 

i. 
ii. 

M/S SUPER ALPINE 
M/S SANDAL ENGINEERING 
(PVT) LTD. (TEEPU) 

PAKISTAN 
PAKISTAN 

     
14. FIRE HOSE CABINET 

AND EXTINGUISHERS 
 

i. 
ii. 
iii. 

M/S HASEEN HABIB (PVT.) LTD. 
M/S ADAMS FIRETECH 
M/S TECHNO FIRE (ARMOUR 
U.K.) 
 

PAK/FOREIGN 
PAK/FOREIGN 
PAK/FOREIGN 
 

15. uPVC PIPES AND 
FITTINGS 

i. M/S DADEX (NIKASI) PAKISTAN 

  ii. M/S SHAFISONS ENGINEERING 
(PVT.) LTD. (BETA PIPES) 
 

PAKISTAN 

16. 
 
 
 

17. 
 
 
 
 

18. 
 
 
 
 
 

19. 
 
 

20. 
 
 

PPR PIPES & FITTINGS 
 
 
 
HDPE PIPES & FITTINGS 
 
 
 
 
MS PIPES & FITTINGS 
 
 
 
 
 
PRESSURE REDUCING 
VALVES 
 
FLEXIBLE JOINTS 

i. 
ii. 
 
 
i. 
 
ii. 
iii. 
 
i. 
 
ii. 
 
iii. 
 
i. 
ii. 

 
i. 
ii. 

M/S DADEX (POLYDEX) 
M/S SHAFISONS ENGINEERING 
(PVT.) LTD. (BETA PIPES) 
 
M/S INTERNATIONAL 
INDUSTRIES LTD. (IIL) 
M/S DADEX (T-FLEX) 
M/S NEW TECH PIPES 
 
M/S BASHIR PIPE INDUSTRIES 
(PVT.) LTD. 
M/S JAMAL PIPE INDUSTRIES 
(PVT.) LTD. 
M/S HAFFAZ PIPES 
 
M/S HONEYWELL 
M/S ITAP 
 
M/S ECONOSTO 
M/S TOZEN 

 

PAKISTAN 
PAKISTAN 
 
 
PAKISTAN 
 
PAKISTAN 
PAKISTAN 
 
PAKISTAN 
 
PAKISTAN 
 
PAKISTAN 
 
USA 
ITALY 
 
ITALY 
JAPAN 

21. 
 
 

WATER FILTERS i. 
ii. 
iii. 

M/S SO-SAFE 
M/S ENVIRO PAK 
M/S AQUA SAFE 
 
 
 

PAKISTAN 
PAKISTAN 
PAKISTAN 

22. 
 

HANGERS & SUPPORTS i. 
ii. 

M/S FISCHER 
M/S SIKLA 

GERMANY 
GERMANY 

 
 
 

23. 

 
 
 
PUMPING MACHINERY 

iii. 
iv. 
 
i. 
ii. 

M/S HILTI 
M/S SPIT 
 
M/S HMA GRUNDFOS 
M/S KSB 

FOREIGN 
FRANCE 
 
DENMARK 
GERMANY 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

10. BILL OF QUANTITIES (SCHEDULE -B) 

 



S.# Description

A Up to Plinth Level

1 Schedule Civil Works except steel Rs.

2 Schedule Civil Works Steel Rs.

Total - A Rs.

B Above Plinth Level

1 Schedule Civil Works except steel Rs.

2 Schedule Civil Works steel Rs.

3 Schedule Archi-works Rs.

4 Non schedule Archi-Works Rs.

Total - B Rs.

C Electrical Works

1 Schedule Electrical Works Rs.

2 Electrical Works Non Schedule Item Rs.

Total - C Rs.

D Plumbing Works

1 Schedule Plumbing Works Internal Rs.

2 Plumbing Works Non Schedule Item Internal Rs.

Total - D Rs.

Total-A+B+C+D Rs.

E External Works

1 Over Head water tank works without Steel Rs.

2 Over Head water tank works with Steel Rs.

3 Boundary Wall Except Steel Rs.

4 Boundary Wall Steel Rs.

Total - E Rs.

Total (A+B+C+D+E) Rs.

Add 5% SRB Rs.

Grand Total Rs.

___________________________ ___________________________

Client Contractor

GIRLS HOSTEL 

USMS BHITSHAH

SUMMARY OF COST (CSR 2024)

Amount

Covered Area 17337 SFT

Page-1



Client:
ESTABLISTEMENT OF SUFISM & MODERN SCIENCES 

UNVIERSITY BHITSHAH 
Job No.

Project: GIRLS HOSTEL BHITSHAH Prepd. By

Consult: Naqvi & Siddiquie, Islamabad Chkd. By Date:

S.No                 DESCRIPTION UNIT QTY. RATE(RS) AMOUNT(RS)

Item-01 JUNGLE CLEARANCE

Jungle clearance and removing within 100 feet per sft 9,901.00     0.79                                       7,821.79 

Chapter No. 18, Item 4(b) Page-78

Item-02 EXCAVATION FOR FOUNDATION

Excavation in foundation of Building Bridges and other

structure including dagbelling dressing, refilling around

structure with excavated earth watering and ramming

lead upto 5 ft or more as shown in drawings

a) In Ordinary soil P.Cft 56,351.24   11.88                                 669,452.70 

Chapter No. 01, Item 18(b) Page-17

Item-03 EARTH FILLING

Filling, watering and ramming earth in floor with 

surplus earth from foundation lead upto one chain and 

lift upto 5 ft.

a) Under Floor P.Cft 5,180.30     6.50                                     33,671.92 

 Chapter No. 01, Item .21 Page-17

Item-04 CRUSHED STONE

Dry rammed brick or stone bllast 1½" to 2" gauge.

i) Footing P.Cft 41,148.37   104.97         4,319,344.53                    

 Chapter No. 04, Item (2) Page-24

Item-05 P.C.C ( 1:4:8 )

Cement concrete plain (1:4:8) using sulphate resistant

cement type (v) including placing, compacting, finishing,

curing, complete, (Including screening and washing of

stone  aggregate without shuttering).

i) Footing P.Cft 1,969.61     348.83                               687,058.08 

 Chapter No. 04, Item 5(i) Page-25

Item-06 P.C.C (1:3:6)

Cement conrete plain (1:3:6) using sulphate resistant

cement type (v) inculding placing, compacting, finishing,

curing complete, (inculding screening and washing of

stone aggregate without shuttering).

i) Floor P.Cft 1,948.92     388.67                               757,485.60 

 Chapter No. 04, Item 5(h) Page-25

Item-07 REINFORCED CEMENT CONCRETE (S.R Cement)

Reinforced cement concrete ( 1:2:4 ) using sulphate

resistant cement type (v) or more rich to provide 6"x12"

cylinder strength of 3000 psi at 28 days age (equivalent

cube strength = 3750 psi) including all labour and

material except the cost of steel reinforecment and its

labour for bending and binding which will be paid

separately. This rate also includes all kinds of forms,

moulds, lifting, shuttering, curing, rendering and

finishing exposed surface including screening and

washing of stone aggregate.

iii) Plinth Beams P.Cft 973.53        717.59                               698,593.72 

Chapter No. 04, Item 6(a)(I) Page-25

Bill of Quantities 

 Revision 

Date : 

SUB-STRUCTURE WORK

Page 2



S.No                 DESCRIPTION UNIT QTY. RATE(RS) AMOUNT(RS)

Item-08 REINFORCED CEMENT CONCRETE (S.R Cement)

Reinforced cement concrete (1:1½:3) using sulphate

resistant cement type(v) or more rich to provide 6"x12"

cylinder strength of 4000 psi at 28 days age (equivalent

cube strength=4500 psi) including all labour and

material except the cost of steel reinforecment and its

labour for bending and binding which will be paid

separately. This rate also includes all kinds of forms,

moulds, lifting, shuttering, curing, rendering and

finishing exposed surface including screening and

washing of stone aggregate. (Ratio (1:1-1/2:3)

i) Foorting P.Cft 11,207.55   787.71         8,828,302.05                    

ii) Columns upto plinth P.Cft 872.41        787.71         687,206.08                       

Chapter No. 04, Item 6(a)(II) Page-25

Item-09 SAND FILLING

Sand filling under floor footpath/plinth protection and

where required including laying, levelling, dressing

compacting and complete P.Cft 51,480.55   57.52           2,961,161.29                    

Chapter No. 05, Item 29, Page-34

Item-10 BRICK MASONARY IN FOUNDATION & PLINTH (1:6)

Pacca brick work in foundation & plinth in cement sand 

mortor 1:6 using sulphate resistant cement type (v).

P.Cft 5,433.49     359.20         1,951,711.27                    

Chapter No. 05, Item 4(e) Page-29

Item-11 POLYTHENE SHEET

Providing and laying single per layer of polythene sheet

0.13 mm thick for water proffing as per specification and

instructions of Engineer Incharge. (Over Walls)

b) Under floor P.Sft 5,954.37     24.01           142,964.38                       

Chapter No. 07, Item.38 Page-43

Item-12 BITUMEN PAINTING

Two coats of  bitumen laid hot using 34 lbs for % sft. 

Over exposed surface of concrete and Brick work in 

foundation and plinth and blinded with sand at one Cft 

per % sft P.Sft 6,339.08     47.84           303,261.45                       

Chapter No. 07, Item 13 Page-41

Item-13 CEMENT PLASTER UPTO PLINTH

Cement plaster 1:4  using sulphate resistant cement

i) ½" thick P.Sft 6,339.08     39.83           252,485.44                       

Chapter No. 09, Item 11(b) Page-52

22,300,520.30            

Item-14 STEEL REINFORCEMENT

a)Fabrication of mild steel reinforcement for cement

concrete including cutting, bending, laying in position,

making joints fastenings, including cost of binding wire

also includes removal of rust from bars.

a) Grade- 60 P.Cwt 973.93        18,934.02    18,440,439.36                  

Chapter No. 04, Item 8(a)(i) page-26  

18,440,439.36            

 PERMIUM ______ % ABOVE OR BELOW 

(A)-TOTAL COST WITHOUT STEEL

 Total (A+B)

A- Total

(B)-TOTAL COST FOR STEEL

 PERMIUM ______ % ABOVE OR BELOW 

B- Total
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Client:
ESTABLISTEMENT OF SUFISM & MODERN SCIENCES UNVIERSITY 

BHITSHAH 

Project: GIRLS HOSTEL BHITSHAH 

Consult: Naqvi & Siddiquie, Islamabad Date:

S.No                 DESCRIPTION UNIT QTY.
RATE 

(Rs.)
AMOUNT(RS)

Item-1 REINFORCED CEMENT CONCRETE (S.R Cement)

Reinforced cement concrete (1:1½:3) using sulphate resistant

cement type(v) or more rich to provide 6"x12" cylinder strength of

4000 psi at 28 days age (equivalent cube strength=4500 psi)

including all labour and material except the cost of steel

reinforecment and its labour for bending and binding which will

be paid separately. This rate also includes all kinds of forms,

moulds, lifting, shuttering, curing, rendering and finishing

exposed surface including screening and washing of stone

aggregate. (Ratio (1:1-1/2:3)

COLUMNS 

i) Ground Floor P.Cft 1,495.56  787.71 1,178,067.57                       

ii) First Floor P.Cft 1,101.62  837.62 922,738.94                          

iii) Second Floor P.Cft 1,101.62  887.53 977,720.80                          

iv) Mumty P.Cft 90.13       987.35 88,989.86                            

Chapter No. 4, Item 6(a)(II)+ 6(d), Page-25

Item-02 REINFORCED CEMENT CONCRETE

Reinforced cement concrete ( 1:2:4 ) or more rich to provide

6"x12" cylinder strength of 3000 psi at 28 days age (equivalent

cube strength = 3750 psi) including all labour and material

except the cost of steel reinforecment and its labour for bending

and binding which will be paid separately. This rate also includes

all kinds of forms, moulds, lifting, shuttering, curing, rendering

and finishing exposed surface including screening and washing

of stone aggregate.

1 BEAMS

i) Ground Floor P.Cft 1,177.47  717.00 844,245.99                     

ii) First Floor P.Cft 773.17     767.40 593,330.66                     

iii) Second Floor P.Cft 773.17     817.31 631,919.57                     

iv) Mumty P.Cft 59.68       917.13 54,734.32                       

Item 6(a)(I)+6(d), Page-25

2 SLABS

i) Ground Floor P.Cft 3,661.71  717.00 2,625,446.07                  

ii) First Floor P.Cft 2,209.04  767.40 1,695,217.30                  

iii) Second Floor P.Cft 2,284.93  817.31 1,867,496.14                  

iv) Mumty P.Cft 145.18     917.13 133,148.93                     

Item 6(a)(I)+6(d), Page-25

3 STAIRS

i) Ground Floor P.Cft 574.67     717.00 412,038.73                     

ii) First Floor P.Cft 299.28     767.40 229,667.47                     

iii) Second Floor P.Cft 149.64     817.31 122,302.01                     

Item 6(a)(I)+6(d), Page-25

5 LINTELS

i) Ground Floor P.Cft 100.81     717.00 72,281.67                       

ii) First Floor P.Cft 63.15       767.40 48,462.75                       

iii) Second Floor P.Cft 63.15       817.31 51,614.66                       

iv) Mumty P.Cft 6.18         917.13 5,667.86                         

Item 6(a)(I)+6(d), Page-25

12,555,091.30              

Bill of Quantities 

Revision 

Date :

SUPER-STRUCTURE WORK

(A)-TOTAL COST WITHOUT STEEL

 PERMIUM ______ % ABOVE OR BELOW 

A- Total

Job No.

Prepd. By

Chkd. By
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S.No                 DESCRIPTION UNIT QTY.
RATE 

(Rs.)
AMOUNT(RS)

Item-03 STEEL REINFORCEMENT

a)Fabrication of mild steel reinforcement for cement concrete

including cutting, bending, laying in position, making joints

fastenings, including cost of binding wire also includes removal

of rust from bars.

a) Grade- 60

i) Ground Floor P.Cwt 643.54     18934.02 12,184,733.92                     

ii) First Floor P.Cwt 439.61     19726.17 8,671,821.59                       

iii) Second Floor P.Cwt 421.02     20518.32 8,638,623.09                       

iv) Mumty P.Cwt 21.76       21310.47 463,743.05                          

Chapter No. 04, Item 8(a) page-26

29,958,921.65              (B)-TOTAL COST FOR STEEL

 PERMIUM ______ % ABOVE OR BELOW 

B- Total

TOTAL (A+B)
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Client:
ESTABLISTEMENT OF SUFISM & MODERN 

SCIENCES UNVIERSITY BHITSHAH 

Project: GIRLS HOSTEL 

Consult: Naqvi & Siddiquie, Islamabad Date:

S.No. DESCRIPTION UNIT QTY. RATE AMOUNT (Rs.)

Item-01 Brick Masonry works in super structure (above 

plinth level/Plinth protection) Chapter No.5, Page 

No. 30

Providing and laying approved first class burnt brick

masonry in super structure walls at any height and

any floor, laid and jointed with cement and approved

source sand machine mixed mortar, masonry to be

laid in course true to line, level and plumbing,

protected and properly cured including scaffolding

and providing deep joints to receive rendering. All

work to be completed as per drawings and

specifications, including P/F specified anchorage

with concrete members and directed by the Engineer.    

i)   (Item No. 5, (i)( c)( e) & 6 (where required)

4 1/2""thick and above internal/external walls in

(1:4) CSM

i) Ground Floor P.Cft 438.54         397.85                        174,472.77 

ii) First Floor P.Cft 188.93         415.08                          78,420.93 

iii) Second Floor P.Cft 188.93         436.96                          82,554.72 

iv) Mumty P.Cft 556.22         494.09                        274,821.20 

v) Parapet Wall First Floor P.Cft 218.04         415.08                          90,504.87 

vi) Parapet Wall Mumty P.Cft 430.77         494.09                        212,836.83 

9"thick and above internal/external walls in (1:6)

CSM

i) Ground Floor P.Cft 7,024.55      381.18                     2,677,617.49 

ii) First Floor P.Cft 4,686.94      398.41                     1,867,322.77 

iii) Second Floor P.Cft 4,686.94      420.29                     1,969,872.96 

iv) Mumty P.Cft 275.95         477.42                        131,745.54 

Item-02 Plain Cement Sand Plastering, Chapter No.9, Page

52

Providing and applying 3/4" thick plaster at any floor

or at any height using approved quality sand

preferably machine mixed mortar, including all

bends, corners, recesses including scaffolding and

hacking the concrete surfaces, arching the masonry

joints and providing 8" wide GI wire mesh of 17 SWG

1"x1" size fixed with GI staples on masonry joints,

concrete joints. All plaster to be finishes smooth with

steel float in true to level, line and plumb and

properly cured, complete as per drawings,

specifications and as directed by the Engineer.

i) Item No. 11 c + Item No. 29 Page 53

Internal walls/columns plaster 3/4" thick in 1:4

CSM

i) Ground Floor P.Sft 26,339.67    53.82                       1,417,600.84 

ii) First Floor P.Sft 19,054.03    58.97                       1,123,616.22 

iii) Second Floor P.Sft 19,054.03    64.12                       1,221,744.48 

iv) Mumty P.Sft 646.25         69.27                            44,765.74 

ii) Item No. 11 (c)

 Bill of Quantities 

 Revision 

Date : 

Schedule Archi-works 

Prepd. By

Checked. By

Job No.
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S.No. DESCRIPTION UNIT QTY. RATE AMOUNT (Rs.)

External Surfaces 3/4" thick 1:4 CSM on walls / up

stand / down stand beam projection/jali/RCC

Railing.i) Ground Floor P.Sft 7,079.87      53.62                          379,622.63 

ii) First Floor P.Sft 4,003.13      58.97                          236,064.28 

iii) Second Floor P.Sft 4,003.13      64.12                          256,680.38 

iv) Mumty P.Sft 2,931.87      69.27                          203,090.29 

Item-03 Plain Cement Sand Plastering, Chapter No.9, Page

52

Providing and applying 3/8" thick plaster at any floor

or at any height using approved quality sand

preferably machine mixed mortar, including all

bends, corners, recesses including scaffolding and

hacking the concrete surfaces, arching the masonry

joints and providing 8" wide GI wire mesh of 17 SWG

1"x1" size fixed with GI staples on masonry joints,

concrete joints. All plaster to be finishes smooth with

steel float in true to level, line and plumb and

properly cured, complete as per drawings,

specifications and as directed by the Engineer.

i) Item No. 11 b + Item No. 29 Page 53

Internal walls/columns plaster 3/8" thick in 1:4

CSM

i) Ground Floor P.Sft 26,339.67    37.78                          995,112.59 

ii) First Floor P.Sft 19,054.03    42.93                          817,989.56 

iii) Second Floor P.Sft 19,054.03    48.08                          916,117.82 

iv) Mumty P.Sft 646.25         53.23                            34,399.89 

ii) Item No. 11 (c)

External Surfaces 3/8" thick 1:4 CSM on walls / up

stand / down stand beam projection/jali/RCC

Railing.

i) Ground Floor P.Sft 7,079.87      37.78                          267,477.49 

ii) First Floor P.Sft 4,003.13      42.93                          171,854.16 

iii) Second Floor P.Sft 4,003.13      48.08                          192,470.25 

iv) Mumty P.Sft 2,931.87      53.23                          156,063.17 

Item-04 Inrernal paint (Emulsion) Chapter 9, Page-54, 

Item 36-A

Preparing the surface and painting with matt finish

I/c rubbing the surface with Bathy (silicon carbide

rubbing brick) filling the voids with zink /chalk /

plaster of paris mixture, applying first coat premix,

making the surface smooth and then painting 3 coats 

with matt finish of approved make etc:

complete.(new surface).

Walls P.Sft 65,093.98    49.27                       3,207,180.33 

Item-05 Distempering

(c ) New Surface (iii) Three coats

Ceiling P.Sft 13,679.90    17.23                          235,704.70 

Item-06 Chapter 9, Page-54, Item 38 (a+b) & Item 42

Prepairing the surface and painting with weather

coat I/c rubbing the surface with rubbing bricks /

sand Paper, filling the voids with chalk / plaster of

Paris and then painting with weather coat of

approved make + 2nd & subsequent coat. Extra

Labour for above 20'.   

a) Plaster surface external

i) Ground Floor P.Sft 7,079.87      62.98                          445,890.21 

ii) First Floor P.Sft 4,003.13      99.61                          398,751.28 

iii) Second Floor P.Sft 4,003.13      136.24                        545,385.75 

iv) Mumty P.Sft 2,931.87      209.50                        614,225.72 
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S.No. DESCRIPTION UNIT QTY. RATE AMOUNT (Rs.)

Item-07 Marble Tiles 

Laying Verona marble flooring Size

24"x12"x1"/12"x12"x1" finedressedon thesurface

without winding set in limemortar 1:2 including

rubbing and polishing of the joints

a)  Stairs/Steps: Stair upto Mumty

i) On Treads with bull nosing 3/4" thick full

length   
P.Sft 1,047.47      332.63        348,419.95                

ii) Risers P.Sft 604.98         332.63        201,234.50                

iii) Stair Landing P.Sft 341.00         332.63        113,426.83                

iv) Skirting P.Sft 322.50         332.63        107,273.18                

b) MARBLE IN MAIN ENTRANCE 

Laying Afghan Ziarat white marble flooring fine

dressed on the surface without winding set in lime

mortar 1:2 including rubbing and polishing

(i) (a) On Treads with bull nosing 3/4" thick full

length  P.Sft 210.00         952.90        200,109.00                

Chapter No.8, Page 46, Item No.28(i),(iii)

Item-08 TILES - SKIRTING 

Providing and fixing 3/8" thick tiles of approved

quality and colour and shade size 8" x 4" /6" x 4" in

dado skirting and facing removal /tucking of existing

plaster surface ete. Over 1/2" thick base of cement

mortar 1:3 setting of tiles in slurry of white cement

over mortar base including filling the joints and

washing the tiles with white cement slurry , curring

finishing, cleaning and polishing etc. complete.

Ground Floor P.Sft 1,313.49              247.28                 324,799.81 

First Floor P.Sft 888.91                 247.28                 219,809.66 

Second Floor P.Sft 888.91                 247.28                 219,809.66 

Chapter No. 8 Item No.61, Page 49

Item-09 Porcelain Tiles

Providing & Laying Full Body Porcelain Tile in

Flooring or Facing of Approved Design Set in Gry

Cement Motor 1:2 or of 3/4" Thickinss I/C Washing

& Joints With White Cement Slurry Using Colour

Pigment for matching complete as per Spacification.

Chapter No.8, Page 46, Item No.28(vii)(a), (b)

Room (16"x 16"/ 18"x 18" )

i) Ground Floor P.Sft 5,122.29      373.84        1,914,917.83             

ii) First Floor P.Sft 2,508.00      373.84        937,590.72                

iii) Second Floor P.Sft 2,508.00      373.84        937,590.72                

Item-10 Porcelain Tiles

Providing & Laying Full Body Porcelain Tile in

Flooring or Facing of Approved Design Set in Gry

Cement Motor 1:2 or of 3/4" Thickinss I/C Washing

& Joints With White Cement Slurry Using Colour

Pigment for matching complete as per Spacification.

Chapter No.8, Page 46, Item No.28(vii)(a), (b)

Passage (16"x 16"/ 18"x 18" )

i) Ground Floor P.Sft 1,203.64      373.84        449,968.78                

ii) First Floor P.Sft 795.00         373.84        297,202.80                

iii) Second Floor P.Sft 795.00         373.84        297,202.80                
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S.No. DESCRIPTION UNIT QTY. RATE AMOUNT (Rs.)

Item-11 Glazed Tiles Dado Chapter no 8,Page 45,Item No.

38

Laying floor of approved with glazed tiles 1/4" thick

dado of approved color & size jointing in white

cement and laid over 1:2 cement sand mortar 3/4"

thick including grouting with matching color and

finishing.

Bath tile Dado

i) Ground Floor P.Sft 1,199.50      350.42        420,328.79                

ii) First Floor P.Sft 1,024.75      350.42        359,092.90                

iii) Second Floor P.Sft 1,024.75      350.42        359,092.90                

Item-12 Chapter No.8,Page 43, Item No. 25 )

Laying floor approved coloured glazed tiles 1/4" thick

floor of approved color & size jointing in white

cement and laid over 1:2 cement sand mortor 3/4"

thick including grouting with matching color and

finishing.

Bath tile Floor

i) Ground Floor P.Sft 352.80         292.86        103,320.09                

ii) First Floor P.Sft 284.30         292.86        83,259.18                  

iii) Second Floor P.Sft 284.30         292.86        83,259.18                  

Item-13 Enamel Paint

Painting New Surfaces

Prepairing surface and painting of doors and

windows any type, (including Edges).

Priming Coat + Each subsequent coat of paint. P.Sft 3,001.25      18.41                            55,253.01 

Chapter No.11, Page 63, Item No.5 © (i. & ii)

Item-14 Providing and laying 1" thick topping cement

concrete (1:2:4) inculding surface finish and diving

into panels with Anti slip finsihing. P.Sft 158.50         108.75                          17,236.88 

Chapter No. 8 Page 45, Item No. 16 (c )

Item-15 Khuras on roof 2'x2'x4" (Chapter No. 7, Item No.

18, Page No. 41) Each 10.00         1,001.84   10,018.40               
Item-16 Supplying Manure. (Chapter No.18, Item No. 44,

Page 81)

 P.Cart 

load 10.00           573.30      5,733.00                 
Item-17 Providing Anti -termmite treatment by spraying

/sprinkling /spreading Neptachlar 0.5% Emulsion as

an overall pre -construction treatment in slab type

construction under the slab and along attached

perches or entrances etc, complete as per directions

of Engineer Incharge.  P.Sft 10,884.78    11.46        124,739.61             

Chapter No.18, Item No. 92(A), Page No. 84

Item-18 Concrete jali 

Providing and fixing ornamental cement jali 2" thick

(1:2:4) without steel. (Chapter no 4,item no. 11(i) ,

page no 26)  P.Sft 2,496.72      141.04        352,137.39             

29,984,805.41         

A- Total

 PERMIUM ______ % ABOVE OR BELOW 

(A)-TOTAL COST WITHOUT STEEL

Page-9



S.No. DESCRIPTION UNIT QTY. RATE AMOUNT (Rs.)

Item-19 Aluminum Doors/Windows/Ventilators, Chapter 

No. 18, Page 83, Item No. 84 (b)

 Supplying & fixing in position 2mm Aluminium

channels framing for slidding windows & ventilators

of Alcop made with 5 mm thick tinted glass glazing

(Belgium) & Aluminium fiy screen I/c handles

stoppers & locking arrangement etc.Complete.

i) Deluxe model (Bronze) P.Sft 1,413.48      2,148.06                  3,036,239.85 

Item-20 Aluminum Doors/Windows, Chapter No. 18, Page 

83, Item No. 83 (b)

Supplying & fixing inposition Aluminium channels

framing for hinged doors or Alcop made with 5 mm

thick tinted glass glazing (Belgium) and Alpha

(Japan) locks I/c handles, stoppers etc. (Main 

Entrance Door) P.Sft 285.95         1,490.53                     426,217.05 

Item-21 Wooden Architrave

Providing and fixing with sunk iron screws wooden

Architrave approved design / shape having width not

les than 2½ inches as directed by Engineer Incharge. P.Rft 797.00         122.76                          97,839.72 

Chapter No.10, Page-61, Item No.60

Item-22 Wood work  Chapter No.10, Page 57,Item No. 9 

Wooden Doors Inculding Frames

Providing and Fixing in position doors, windows and

ventillators of first class deodar wood frames and 1-

3/4" thick commercial, ply veneer shutters of first

class deodar skeleton (Hollow) and commercial ply

wood (3 ply) on both sides including hold fasts,

hinges, iron tower bolts, handles and cleats with cord

and one mortice lock and hooks. (All Room Doors) P.Sft 1,200.50      2,698.33                  3,239,345.17 

Item-23 Wood work Chapter No.10,Page 57, Item

No. 13 

Deodar wood frame with braces and 22 guage G.I

sheet facing on one side inculding hold fast wooden

beadings, hinges, and locking arraengement as

directed by Engineer-Incharge.(Toilet Doors) P.Sft 462.00         1,513.98                     699,458.76 

7,499,100.55           B- TOTAL FOR SCHEDULE ITEMS

 PERMIUM ______ % ABOVE OR BELOW 

B- TOTAL FOR SCHEDULE ITEMS

  GRAND TOTAL FOR SCHEDULE ITEMS
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Client:
ESTABLISTEMENT OF SUFISM & MODERN SCIENCES 

UNVIERSITY BHITSHAH 

Project: GIRLS HOSTEL

Consult: Naqvi & Siddiquie, Islamabad Date:

S.No. DESCRIPTION UNIT QTY. RATE  AMOUNT (Rs.) 

Item-1 ROOF SCREEDING:

Providing and laying average 3" thick roof screeding in single

layer having slope towards roof drain and making panels of

30 Sft size with 3/4"x3/4" thick grove filled with sand and

bitumen, laying R.C.C. (1:2:4), using lawrancepur sand and

margalla crushed stone aggregates, including the cost of 4"x4"

size 10 SWG steel wire welded mesh reinforcement placed in

middle of the thickness including curing, overlap of mesh etc.,

complete as per drawings, specifications and as directed by

the Engineer: On Top Roof
i)   Main Roof and Mumty Roof Sft 4,010    

Item-2 INSULATION BOARD:

Providing and laying moulded 2" thick styropax (Firerated)

insulation boards of approved colour, type having 35kg/Cu.m

density individually moulded, complete as per drawings,

specifications and as directed by the Engineer.
a) On Roof Sft 4,010    

b) O.H. Water Tank (1-1/2" Thick) Sft -        

Item-3 WATER PROOFING:

Providing, laying and applying 4mm thick Plasto Grip (Roof

Grip water proofing bituminous membrane torch applied

polymerized containing non woven polyester coated on both

side with APP modified bitumen compound having upper and

lower surface with polyethylene film and applying Roof Grip

Primer @ 3 to 4 Sq.M per liter on RCC surface roof and

unrolling, including overtop age 10cm at side and 15cm at

ends. Complete as per manufacturer's specification and

instructions of the Engineer. 

a) IN Substructure Sft     8,959 

a) Roof & Mumty Sft     4,010 

b)  Bathrooms Sft        284 

Item-4 Polystyrene sheet

Providing 1-1/2" thick polystrene sheet having 35 kg density

per cubic meter sheets placed abuting with each other in the

external wall cavity by pressing in the triangular tiles etc

complete as directed by Engineer. Sft

Item-5 VANITY MARBLE TOP:

Providing and fixing 1" thick factory grinded and polished

approved colour Best Quality Marble White for top and face of

vanity having 2'-0" width and length as shown on the

drawings with 1/2" thick 1:2 cements and base mortar

including 3" thick R.C.C 1:2:4 shelve with 12" deep drop pardi

and cement sand plaster at bottom of the shelve, including

making opening in slab and vanity top, rounding/bull nosing

and polish of edges including epoxy jointing and silicon filling

at wall and marble slab or fixture joints and enamel painting

at plastered surfaces etc, complete as per drawings and as

directed by the Engineer. Sft 86         

Bill of Quantities 

 Revision Date : 

  Chkd. By

Non - Schedule Archi-works 

Job No.

Prepd. By
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S.No. DESCRIPTION UNIT QTY. RATE  AMOUNT (Rs.) 

Item-7 False Ceiling 

Providing and fixing false ceiling laminated panels of approved

pattern 600mm x 600mm x 7.5mm thick including

Aluminium Tee and Aluminium angel 25mmx25mmx1mm,

including suspension system consisting of G.I adjustable

hangers of 8 SWG, stiffners, expansion bolts & Clips including

provision of lights, A. C. Grills, fire alarm detectors, fire

sprinkelers, filling the joints with antibacterial sealant,

Complete as per drawings, specifications and as directed by

the Engineer, in  area as shown on the drawings. 

c) ROOMS / HALLS 
Sft 11,580  

Total Rs:
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S.#

Electrical Works

1 Schedule Electrical Works SI
Rs.

2 Non Schedule Electrical Works
Rs.

Rs.

___________________________

___________________________

Contractor

Total

Client

Construction of GIRLS HOSTEL 

USMS BHITSHAH

SUMMARY OF COST

Description Amount
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Sr. No. Description

1 Section "A" Internal Electrification Rs.

2 Section "B" Light Fittings & Fixtures Rs.

3 Section "C" Distribution Boards & Feeders Rs.

4 Section "D" Main & Sub-Main Cables Rs.

Rs.

1 Section "G" Internal Electrification  Rs.

2 Section "H" Light Fittings & Fixtures Rs.

3 Section "I" Distribution Boards & Feeders Rs.

4 Section "J" Earthing Rs.

5 Section "K" Cable Containment Rs.

6 SECTION "L":  Computer Data System Rs.

Rs.

Rs.

B: NON SHEDULE ITEMS 

COST OF NON SHEDULE ITEMS "B"

OVERALL COST (A+B)

BHITSHAH
GIRLS HOSTEL

SUMMARY OF COST FOR ELECTRICAL WORKS

A: SHEDULE ITEMS 
Amount (Rs.)

COST OF SHEDULE ITEMS "A"
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`

S.No. ITEM DESCRIPTION UNIT QTY
 RATE       

(RS.) 

 TOTAL AMOUNT 

(RS.) 

1 Providing & Laying of wiring for light or fan

point with 2-3/0.029 PVC insulated cable in

20mm dia (3/4") PVC conduit recessed in wall

or column as required. (ESI #N,102 Page #236).

P. 

Point 352.00 5,587.09    1,966,656                   

2 Providing & Laying of wiring for plug point with

2-3/0.029 S/C, PVC insulated cable in 20mm

dia (3/4") PVC conduit recessed in the wall or

column as required. (ESI #N 104 Page # 236)

P. 

Point 82.00 3,716.45    304,749                      

3 Providing & Laying (Mains or Sub-Mains) PVC

Insulated with size 3-7/0.029 wire copper

conductor in (3/4" dia) PVC Conduit recessed in

wall or column as required. (Lighting Circuit),

(ESI#D 24, P#230) Rft 2850.00 581.94       1,658,529                   

4 Providing & Laying (Mains or Sub-Mains) PVC

Insulated with size 3-7/0.036 wire copper

conductor in (3/4" dia) PVC Conduit recessed in

wall or column as required.Computer multi

switch Sockets outlet , (ESI # 11, P # 229) Rft 2950.00 430.74       1,270,683                   

5 Providing & Laying (Mains or Sub-Mains) PVC

Insulated with size 3-7/0.044 wire copper

conductor in (3/4" dia) PVC Conduit recessed in

wall or column as required. (Power A/C Circuit),

(ESI # D 25,P # 230) Rft 656.20 794.21       521,161                      

6 Providing and fixing of flush type, 2/3 pin, 5

Amps, S.P, plug socket, switch. (ESI # 226 Page

# 33). No. 88.00 525.04       46,204                        

7 Providing and fixing of flush type, 3 pin, 10/15

Amps, S.P, plug socket, switch. (ESI #190 Page

# 244). No. 88.00 575.76       50,667                        

5,818,648                 

PERMIUM ______ % ABOVE OR BELOW 

TOTAL

COST ESTIMATE

GIRLS HOSTEL BHITSHAH 

Electrical Works
SHEDULE  ITEMS 

Section "A" Internal Electrification  Schedule Items

COST OF SECTION "A "
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S. No. DESCRIPTION UNIT QTY  RATE (Rs.)  AMOUNT (Rs.) 

1 Providing installing and connecting of

Millat/Asia/Pak Fan make (or to be approved by

EI), 56" sweep celling fan complete with fan dimer,

canopy, down rod, etc. including fixing of fan

dimmers in the given and making holes on both

side of down rod and wiring it with 1.5 mm twin

core., 450/750 V grade pvc/pvc + 1-1.5mm ECC

and also providing of 16 mm dia mild steel fan

hook on R.C.C roof or beam as required. Complete

in all respect with all accessories (ESI # 195, P #

244) No. 82 12,638.83   1,036,384                  

2 Providing & fixing Bakelite ceiling rose with two

terminals. (ESI # 191, P # 244) No. 19 317.38        6,030                         

3 Providing installing of 30W wall bracket fan ESI#

196 P#244 No. 2 9,865.85     12,438                       

4 Providing and fixing of SP 10 A Switches with fancy

sheets to house plug-socket, switch or regulator

etc. on a given prepared board (Approx. Quantity)

(ESI#A 188, P#244)

Size 78 mm x 83 mm x 56 mm (LxWxD) No. 250 379.96        94,990                       

1,149,843                 

PERMIUM ______ % ABOVE OR BELOW 

Total

COST ESTIMATE

GIRLS HOSTEL BHITSHAH

Electrical Works
SHEDULE  ITEMS 

Section "B" Light Fittings & Fixtures 

COST OF SECTION "B"
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S. No. DESCRIPTION UNIT QTY  RATE (Rs.)  AMOUNT (Rs.) 

1 Providing, installing connecting &

commissioning of the following Distribution

Boards (DBs) fabricated of 14 SWG steel clad,

cubical design with hinged door cover, wall

(recessed) mounted, factory assembled, suitable

for 3 phase, 4 wire, 500 volts, 50 Hz A.C Power

Supply Complete with copper cable lugs,

glands, neutral link, earth block, terminal block

etc. & having following configurations. (All

equipment rated to 5 kA short circuirt rating

and 50 ºC ambient temperature at 415V). Panel

enclosure to comply with IP-50.

LPDB-GF

Incoming 

01 - 63 A, T.P M.C.C.B (XS-100NS) (ESI # 181,

P # 244). No. 1 22,187.70  22,188                      

03-Providing & fixing digital voltmeter size

96/96mm 500 V as required & as per

instruction of Engineer Incharge (EI) (ESI #

240, P # 248) No. 3 3,558.53    10,676                      

Outgoing

24 - 15 A, S.P, M.C.Bs(ESI #178, P # 243) No. 24 2,128.50    51,084                      

60 - 10 A, S.P, M.C.Bs (ESI #178, P # 243) No. 60 2,128.50    127,710                    

LPDB-FF

Incoming 

01 - 63 A, T.P M.C.C.B (XS-100NS) (ESI # 181,

P # 244). No. 1 22,187.70  22,188                      

Outgoing

45 - 10 A, S.P, M.C.Bs (ESI #178, P # 243) No. 60 2,128.50    127,710                    

9- 16 A, S.P, M.C.B (ESI #178, P # 243) No. 24 2,128.50    51,084                      

LPDB-SF

Incoming 

01 - 63 A, T.P M.C.C.B (XS-100NS) (ESI # 181,

P # 244).
No. 1

22,187.70  22,188                      

Outgoing

45 - 10 A, S.P, M.C.Bs (ESI #178, P # 243) No. 60 2,128.50    127,710                    

9- 16 A, S.P, M.C.B (ESI #178, P # 243) No. 24 2,128.50    51,084                      

1.2

1.3

1.1

COST ESTIMATE

GIRLS HOSTEL BHITSHAH

Electrical Works

SHEDULE  ITEMS 

Section "C" Distribution Boards & Feeders 
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S. No. DESCRIPTION UNIT QTY  RATE (Rs.)  AMOUNT (Rs.) 

MAIN LT PANEL

01- 100A, TP MCCB (XS-400CJ) ESI#183,

P#244
No. 1

24,425.74  24,426                      

01- Volt meter 500V with (VSS) (ESI#285, P#41)
No. 1 3,558.53    3,559                        

01- Amp meter 200A +ASS (ESI#284, P#41))
No. 1 3,559         

3,559                        

03- CT (Current Transformer) (ESI#270, P#39)
No. 3 5,886         

17,657                      

03- Indication Light No. 3 2,170         6,510                        

Outgoing

1- 40A, TP MCCB (XS-100NS) (ESI # 183, P #

244).
No. 1

22,187.70  22,188                      

3- 60A, TP MCCB (XS-100NS)(ESI # 183, P #

244).
No. 3 22,187.70  

66,563                      

758,082                  

2

COST OF SECTION "C "

PERMIUM ______ % ABOVE OR BELOW   

Total
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S. No. DESCRIPTION UNIT QTY  RATE (Rs.)  AMOUNT (Rs.) 

1 providing & laying (main OR sub-main cable) pvc

insulated & PVC sheeted with 4-wire coper conductor

300/500 volts size 10mm2 in 38" dia pvc conduit

reccessed in column wall as required(ESI#80, p#234 Rft 196.86 1,937.18    381,353                      

1.1 providing & laying (main & sub-main cable) pvc

insulated & PVC sheeted with 4-core coper conductor

600/1000 volts size 16mm2  (ESI#81, p#234 Rft 200 2,538.04    507,608                      

1.2 providing & laying (main & sub-main cable) pvc

insulated & PVC sheeted with 4-core coper conductor

600/1000 volts size 25mm2  (ESI#81, p#234 Rft 32.81 2,538.04    83,273                        

1.3 providing & laying (main & sub-main cable) pvc

insulated & PVC sheeted with 4-core coper conductor

600/1000 volts size 35mm2  (ESI#82, p#234 Rft 49.215 3,241.44    159,527                      

1.4 providing & laying (main & sub-main cable) pvc

insulated & PVC sheeted with 4-core coper conductor

600/1000 volts size 95mm2  (ESI#85 p#234 Rft 134.05 8,858.50    1,187,482                   

2.1 LPDB-GF1 GF2 

Providing & laying of PVC copper conductor size 2-6

mm² as E.C.C with wiring of already laid conduit

recessed in wall/ground/floor as required. (ESI#A 5,

P#228) Rft 98.43 570.79       56,183                        

LPDB-FF1,FF2&FF3,SF1,SF2&SF3

Providing & laying of Pvc copper conductor size 2-10

mm² as E.C.C with wiring of in already laid conduit

recessed in wall/ground/floor as required. (ESI#A 6,

P#228) Rft 114.83 831.80       95,516                        

PDB-A/C-

Providing & laying of hard drawn bare copper

conductor size 35 mm² as E.C.C with wiring of DB-

A/C in 2" dia rigid PVC conduit recessed in

wall/ground/floor as required.  (ESI#B 14, P#229) Per Rft 131.24 958.35       125,774                      

2.5 PDB (General Power)

Providing & laying of stranded bare copper

conductor size 2-70 mm² as E.C.C. (ESI#k 57, P#232) Per Rft 119.50 5,161.01    616,741                      

3,213,457                 

2.4

COST OF SECTION "D "

PERMIUM ______ % ABOVE OR BELOW   

Total

COST ESTIMATE

GIRLS HOSTEL BHITSHAH 

Electrical Works
SHEDULE  ITEMS 

SECTION "D" MAIN & SUB-MAIN CABLES

2.2
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S.No. ITEM DESCRIPTION UNIT QTY  RATE (RS.)  AMOUNT (RS.) 

Providing and fixing of Plastic Back Box to

accommodate mains or sub mains switches, plug

socket units, etc. on a given prepared board,

receased in the wall, as required. (Approx

Quantity) 

Size 78 mm x 83 mm x 56 mm (LxWxD) No. 300      

1. Providing, installing, fixing and connecting of

following light fixtures with lamps, chokes,

starters, capacitors etc, complete with all

internal connections and all fixing and mounting

accessories. Jobs includes rod and wiring as

given in drawing.

1.1 Supply & installation of 8W LED lamp spot light

(N.S.I) No. 38        

1.2 Supply & installation of 14W LED lamp mirror

light  (N.S.I) No. 17        

1.3 Philips Make TMS-015 with 1x36W LED TL

Lamp or equivalent quality, as approved by

Engineer Incharge. No. 6         

1.4 Philips Make DN - 024B, 12W Led

Light,surface/ recessed circular shape or

equivalent quality, as approved by Engineer

Incharge. No. 180      

1.5 Supply & installation of 18W ceiling Led

mounted TLD lamp Complete Light (N.S.I) No.

1.6 Supply & installation of 22W of bulk head light

(N.S.I) No. 10        

1.7 Malit/Wahid/Pak Fan make or equivalent

quality, as approved by Engineer Incharge 12"

sweep capacitor with shutter, 2 way option

plastic exhaust fan complete with capacitors

including making of hole in wall to accommodate

the fan & repairing good the damages. Nos. 19        

1.8 Providing & installing of plastic Fan Box for

ceiling fan and its wiring complete in all respect

and accessories including steel hook for

supporting the ceiling fan & plastic cover to

cover the fan box. Nos. 82        

1

COST ESTIMATE

GIRLS HOSTEL BHITSHAH 

NON SHEDULE ITEMS 
NON SHEDULE ITEMS 

Section "G" Internal Electrification  Non Schedule Items

TOTAL COST OF SECTION "G" 

Section "H" Light Fittings & Fixtures 

TOTAL COST OF SECTION "H" 
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S.No. ITEM DESCRIPTION UNIT QTY  RATE (RS.)  AMOUNT (RS.) 

1

1 Providing of Main Distribution Board (MLT)

fabricated of 14 SWG sheet steel clad, free

standing, floor mounting type for 3 phase, 500

volts, 50 Hz, A.C Power supply and having the

following configurations. (All equipment to be

rated minimum 25 kA short circuit). No. 1         

1.1 SUB MAIN PANEL BOARD (SMPB)

Providing of SMPB fabricated of 14 SWG sheet

steel clad, free standing, floor mounting type for

3 phase, 500 volts, 50 Hz, A.C Power supply and

having the following configurations. (All

equipment to be rated minimum 25 kA short

circuit). No. 3         

1. Providing, marking and testing of earth points

with 2' x 2' x 1/8" thick copper plate buried 5

meter deep or to the depth of permanent water

level whichever is less covered with charcoal and

lime in specified ratio confirming to specificatin

and drawing. Job 2         

2. Providing drawing, connecting & testing of 2-

70mm² bare copper conductor as earthing leads

in 32 mm dia G.I pipe burried in ground or

connected in R.C.C or masonary as required

from Panel Board to the earth plate including

making of 18"x18" cement concrete chamber

duly plastered and cover with R.C.C Slab,

including, providing & fixing of plug for watering,

complete with all accessories and fasteners and

as per drawing & specification. Job 2         

3. Providing fixing and connecting of 50x5x300mm

thick copper earth terminal blocks. Job 2         

a) Main Distribution Board (MDB)
No. 1         200,000           200,000                  

1 Supply and Installation of medium duty G.I

cable tray with elbows, Tee and all fixing

accessories (Z-Channel, Iron Bracket, nut and

bolts etc.) as per drawings and specifications

complete in all respects.

a) 16 SWG perforaed cable tray with 18 SWG solid 

cover 12" Wide x 4" Deep Cable tray.
Rft 60        

2

 Providing & laying (MAIN or SUB MAIN) PVC 

insulated & PVC sheeted with 4 core copper 

conductor 600/1000 volts size 300mm2

Rft 476

Section "I" Distribution Boards & Feeders 

TOTAL COST OF SECTION "I" 

Section "J" Earthing 

TOTAL COST OF SECTION "J"

Section "K" Cable Containment

TOTAL COST OF SECTION "K"
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S.No. ITEM DESCRIPTION UNIT QTY  RATE (RS.)  AMOUNT (RS.) 

1

1 supply and installation of CAT-6  cable in 

already laid in channel patti on surface from 

switch / patch panel to the respective outlet 

boxes, including termination of CAT-6 cable 

complete in all respects. Rft    6,000 

2 providing and laying of the 1" dia PVC conduit in 

ground before final flooring for main cable from / 

patch panel to the respective outlet boxes, 

including termination of CAT-6 cable, complete 

respects. Rft    1,333 

3 Supply and laying 50mm Dia Pvc Pipe for 

Computer Wiring. MTR. 100      

Grand Total (G+H++I+J+K+L) Rs.

COST OF SECTION "L" 

SECTION "L": COMPUTER DATA SYSTEM
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Sr. No. Description  Amount (Rs.) 

A

Plmbing Works (Internal)

Total Amount Schedule Items

B
Non-Schedule Plumbing Works

Total Amount Non-Schedule Items

Total Amount 

________________________ ________________________

Contractor

 Bill of Quantities 

BILL OF QUANTITIES (INTERNAL WORKS)

MAIN SUMMARY 

GIRLS HOSTEL AT USMS BHITSHAH

Client
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Client: ESTABLISTEMENT OF SUFISM & MODERN 

SCIENCES UNVIERSITY BHITSHAH 
Job No.

 Revision 

Date: 

Project: GIRLS HOSTEL Prepd. By

Consult: Naqvi & Siddiquie, Islamabad Chkd. By Date:

Sr. DESCRIPTION UNIT QTY. RATE AMOUNT

PLUMBING 

1 EUREOPEAN TYPE W.C

1 Providing and fixing European type white glazed

earthen ware wash down W.C. pan complete with

& including the cost of white / black plastic seat (

Best quality ) and lid with C.P. brass hinges best

quality and buffers 3 gallons white glazed earthen

ware low level flushing cistem with siphon fitting

1½ " dia white porcelain enameled flush bend dia

and making requisite number of holes in walls ,

plinth & floor for pipe connection & making good

in cement concrete 1:2:4 ( Foreign quality ) . ( ICL

or equivalent ). Each 14.00    38,119.13   533,668                    

Chapter-1, item-5, Page-186

2 LAVATORY BASIN

a) Basin

Providing and fixing 24x18" lavatory basin in

white glazed carthen ware complete with &e

including the cost of W.I. or C.I. cantilever

bracket 6 inches built into wall, painted white in

two coats after a primary coat of red lead paint, a

pair of ½" dia chrome plated pillar taps, 1-1/2"

rubber plug & chrome plated brass chain 1-1/4"

dia malleable iron or C.P. brass traps malleable

iron or brass unions and making requisite

number of holes in walls, plinth & floor for pipe

connection & making good in cement concrete

1:2:4 (Standard Pattern) (Karam Ceramics). Each 14.00    21,685.48   303,596.72               

Chapter-1, item-10 , Page-187

3 b) Pedestal

Add extra for providing & fixing of earth ware

pedestal white or coloured Glazed (Standared

pattern) Each 2.00      3,307.56     6,615.12                   

Chapter-1, item-11, Page-187

4 NYLOON CONNECTIONS WITH BRASS STOP 

COCK

Providing and fixing in position nylon connection

complete with brass stop cock with pair of brass

nuts and lining jointed to nylon connection.

Each 46.00    573.89        26,398.94                 

Chapter-1, item-23, Page-189

 Bill of Quantities 

PLUMBING WORKS (INTERNAL)
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Sr. DESCRIPTION UNIT QTY. RATE AMOUNT

5 TOWEL RAIL 30" LONG

Providing and fixing chrome plated brass towel

rail complete with brackets fixing on wooden

cleats with I" long C.P. brass screws.
Each 16.00    2,272.11     36,353.76                 

Chapter-2, item-1(ii)b, Page-190

6 BRASS TOILET C.P PAPER HOLDER

Providing and fixing C.P. brass toilet paper

brackets complete (similar) to twyford design

number 1108 (Standerd pateran).
Each 14.00    1,053.00     14,742.00                 

Chapter-2, item-2(b) , Page-190

7 BELGIUM MIRROR 24" X 18"

Providing & fixing 24"x18" bavelled edge mirror of

Belgium glass completed with 1/8" thick hard

and C.P. screws fixed to wooden cleats (Standard

pattern).
Each 14.00    1,895.40     26,535.60                 

Chapter-2, item-3 (b), Page-190

8 SOAP TRAY EARTHEN

Supplying & fixing soap tray of superior quality

and design with fine finishing with C.P. screws

etc. complete. Each 14.00    526.50        7,371.00                   

Chapter-2, item-5, Page-190

9 CP BIB COCK ½" Dia

S/fixing concealed Tee-stop cock of superior

quality with C.P. head 1/2'' dia.
Each 46.00    2,506.14     115,282.44               

Chapter-6, item-13(b), Page-198

10 WASH BASIN MIXTURE CP 1/2" Dia

Supplying & fixing wash basin mixture of

superior quality with C.P. head 1/2" dia.
Each 14.00    4,401.54     61,621.56                 

Chapter-6, item-14(b), Page-199

11 C.P MUSLIM SHOWER 

Supplying & fixing C.P muslim shower with

double bib cock and ring pipe etc. complete Each 14.00    4,928.04     68,992.56                 

Chapter-6, item-19-b, Page-199

1,201,177.52          

TOTAL

TOTAL

PERMIUM ______ % ABOVE OR BELOW   
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Client: ESTABLISTEMENT OF SUFISM & MODERN SCIENCES UNVIERSITY 

BHITSHAH 
 Revision Date: 

Project: GIRLS HOSTEL

Consult: Naqvi & Siddiquie, Islamabad Date:

Sr. DESCRIPTION UNIT QTY. RATE AMOUNT (Rs)

1 Providing, laying, fixing, testing and disinfecting, polypropylene

pipelines for cold and hot water supply as per DIN standard 8077

and 8078 or equivalent BS specification, Dadex, Kelen Austria

make, Tetraplast(FORMUL) or HAKAN (Turkey make) as approved

by the Engineer Incharge, including jumbolon insulation for

exposed pipes, specials such as tee, cross, reducer, bend, union,

elbow, plug, socket etc., supported on walls or suspended from

slab or run in chases (chased in walls shall be made by using

electric cutter) including supports, cutting and making good the

same as necessary to the structure complete in all respects.(all

hot and cold water pipes shall run under the ceiling of lower

floors, galvanized hangers and rawl bolts shall be Sikla, Fisher or

Hilti make shall be used.)

i) 25 mm o/d 
Rft 1,207  

ii) 32 mm o/d 
Rft 161     

iii) 40 mm o/d 
Rft 245     

iv) 50 mm o/d 
Rft 76      

v) 63 mm o/d 
Rft 154     

vii) 75 mm o/d 
Rft 10      

viii) 90 mm o/d 
Rft 10      

2 Providing, fixing and testing PPRC ball valve , Dadex,

Tetraplast(FORMUL) or HAKAN make as approved by the

Engineer Incharge complete in all respects to their entire

satisfaction including all accessories and jointing material

complete in all respects.

i) 25 mm o/d 
Each 16      

ii) 32 mm o/d 
Each 12      

iii) 40 mm o/d 
Each 8        

iv) 50 mm o/d 
Each 8        

v) 63 mm o/d 
Each 6        

vii) 90 mm o/d 
Each 3        

3 Providing, laying, fixing and testing uPVC soil, waste and vent as

per BSS 4514 & 5255 or latest BS specifications including uPVC

fittings with solvent cement jointing or rubber ring joints Dadex,

Beta or Tetraplast make as approved by the Engineer Incharge

complete in all respects, including, clamps, bends, tees, Y-tees,

cowls, reducers, clean out etc., embedded in floors and walls,

clamped to walls, suspended from slab, painted MS horizontal

and vertical pipe hangers of approved design making requisite no.

of holes/sleeves and making good the same complete in all

respects. (all soil, waste and vent pipes shall run under the

ceiling of lower floors, galvanized hangers and rawl bolts shall be

Sikla or Hilti make shall be used.)

i) 2”       i/d
Rft 149     

ii) 4”       i/d
Rft 419     

Bill of Quantities 

NON-SCHEDULE ITEMS PLUMBING WORKS  

Job No.

Prepd. By

Chkd. By
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Sr. DESCRIPTION UNIT QTY. RATE AMOUNT (Rs)

4 Providing, laying, fixing and testing uPVC rain water as per BSS

4514 & 5255 or latest BS specifications including uPVC fittings

with solvent cement jointing or rubber ring joints Dadex, Beta or

Tetraplast make as approved by the Engineer Incharge complete

in all respects, including, clamps, bends, tees, Y-tees, cowls,

reducers, clean out etc., embedded in floors and walls, clamped to

walls, suspended from slab, painted MS horizontal and vertical

pipe hangers of approved design making requisite no. of holes

and making good the same complete in all respects. (all soil,

waste and vent pipes shall run under the ceiling of lower floors,

galvanized hangers and rawl bolts shall be Sikla or Hilti make

shall be used.)

ii) 4”       i/d
Rft 204     

5 Providing, laying, fixing and testing floor drain (P-trap) UPVC

including extension grating and stainless steel cover grating with

2" collar with double groove and rubber ring Afzal brothers or

Alpine make, best quality local make Dadex, Beta or Tetrapast

make as approved Engineer Incharge complete in all respects to

their entire satisfaction. Each 28      

6 Providing, laying, fixing and testing UPVC Boss fitting for P-trap

connection, Dadex, BETA or Tetrapast make as approved

Engineer Incharge complete in all respects to their entire

satisfaction. Each 12      

7 Providing, laying, fixing and testing C.I roof drain dome type or

triangular type JAWS or Super Alpine make as approved

Engineer Incharge complete in all respects to their entire

satisfaction. Each 6        

8 Providing, installing, testing and commissioning electric water

heater of specified capacity Ariston Italy make, including all

necessary gauges, valves, safety valve etc., complete in all

respects.

a) 150 liter capacity Each 6        

b) 50 liter capacity Each 2        

9 Providing, installing, testing and commissioning electric water

cooler (drinking fountain) of specified capacity Singer or Cannon

make including three level filtration system, including all

necessary gauges, valves, safety valve etc., complete in all

respects. Each 4        

10 Providing and fixing fiberglass insulation 50 mm thick Kimco or

Afico make having density 4 lbs per cubic feet with GI jacketing

28 SWG (light grade) around PPRC pipes at roof complete in all

respects.

i) 50 mm o/d 
Rft 20      

ii) 63 mm o/d 
Rft 20      

iii) 75 mm o/d 
Rft 10      

iv) 90 mm o/d 
Rft 10      

Total Non Schedule Items 
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S.# Description Amount (Rs.)

A Over Head Tank

1 Structure works without Steel

2 Structure works with Steel

Total - A

B BOUNDARY WALL

1 Boundary Wall Except Steel

2 Boundary Wall Steel

Total: - B

Grand Total (A+B)

________________________ ________________________

ContractorClient

GIRLS HOSTEL BHITSHAH

ESTABLISHMENT OF SUFISM & MODERN SCIENCES UNIVERSITY BHITSHAH

SUMMARY OF COST - EXTERNAL WORKS
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Client:
ESTABLISHMENT OF SUFISM & MODERN SCIENCES UNIVERSITY 

BHITSHAH

Project: Girls Hostel

Consult: Naqvi & Siddiquie, Islamabad Date:

S.No                 DESCRIPTION UNIT QTY. RATE(RS) AMOUNT(RS)

Item-01 EXCAVATION FOR FOUNDATION

Excavation in foundation of Building Bridges and other structure

including dagbelling dressing, refilling around structure with excavated

earth watering and ramming lead upto 5 ft.

In Ordinary soil P.Cft 1,885            11.88                         22,392.61 

Chapter 01, Item 18(b) Page-17

Item-02 EARTH FILLING

Filling, watering and ramming earth in floor with surplus earth from 

foundation lead upto one chain and lift upto 5 ft.

P.Cft 1,609            6.50                                       10,456.23 

Chapter 01, Item .21, Page-17

Item-03 P.C.C ( 1:4:8 )

Cement concrete plain (1:4:8) using sulphate resistant cement type (v)

including placing, compacting, finishing, curing, complete, (Including

screening and washing of stone  aggregate without shuttering).

i) Footing P.Cft 157              348.83                         54,792.47 

Chapter 04, Item 5(i) Page-25

Item-04 REINFORCED CEMENT CONCRETE (S.R Cement)

Reinforced cement concrete (1:1½:3) using sulphate resistant cement

type(v) or more rich to provide 6"x12" cylinder strength of 4000 psi at 28

days age (equivalent cube strength=4500 psi) including all labour and

material except the cost of steel reinforecment and its labour for bending

and binding which will be paid separately. This rate also includes all

kinds of forms, moulds, lifting, shuttering, curing, rendering and

finishing exposed surface including screening and washing of stone

aggregate. (Ratio (1:1-1/2:3)

i) Foorting P.Cft 93                787.71                         73,020.72 

ii) Columns P.Cft 209              787.71                       164,296.61 

Chapter No. 04, Item 6(a)(II) Page-25

Item-05 REINFORCED CEMENT CONCRETE (S.R Cement)

Reinforced cement concrete ( 1:2:4 ) using sulphate resistant cement

type (v) or more rich to provide 6"x12" cylinder strength of 3000 psi at 28

days age (equivalent cube strength = 3750 psi) including all labour and

material except the cost of steel reinforecment and its labour for bending

and binding which will be paid separately. This rate also includes all

kinds of forms, moulds, lifting, shuttering, curing, rendering and

finishing exposed surface including screening and washing of stone

aggregate.

i) Plinth Beams P.Cft 174              717.59 124,726.11                      

ii) Copping Beam P.Cft 127              717.59 91,465.82                        

Item 6(a)(I) Page-25

Item-06 Brick Masonry works in super structure (above plinth level/Plinth 

protection) Chapter No.5, Page No. 30,Item No. 5, (i)( c)( e) & 6

Providing and laying approved first class burnt brick masonry in super

structure walls at any height and any floor, laid and jointed with cement

and approved source sand machine mixed mortar, masonry to be laid in

course true to line, level and plumbing, protected and properly cured

including scaffolding and providing deep joints to receive rendering. All

work to be completed as per drawings and specifications, including P/F

specified anchorage with concrete members and directed by the

Engineer.

9"thick and above internal/external walls in (1:6) CSM P.Cft 2,502.90       381.18           954,055.42                      

Bill of Quantities 

Revision Date 

:
Prepd. By

Chkd. By

STRUCTURE WORK FOR EXTERNAL

Job No.

Page-29



S.No                 DESCRIPTION UNIT QTY. RATE(RS) AMOUNT(RS)

Item-07 SURFACE RENDERING, Chapter 9, Page-52,  Item 11  (b) 

Cement Plaster 1:4 upto 12' height

i) 1/2" thick Sft 8343 39.83             332,301.69                      

Item-08 BITUMEN PAINTING

Two coats of  bitumen laid hot using 34 lbs for % sft. Over exposed 

surface of concrete and Brick work in foundation and plinth and blinded 

with sand at one Cft.per % sft

Chapter No. 07, Item 13 Page-41 P.Sft 2,163.00       47.84             103,477.92                      

Item-09 POLYTHENE SHEET

Providing and laying single per layer of polythene sheet 0.13 mm thick 

for water proffing as per specification and instructions of Engineer 

Incharge. (Over Walls & footing) P.Cft 628.30          24.01             15,085.48                        

Chapter No. 07, Item.38 Page-43

Item-10 Making & fixing steel grated doors with 1/16" thick

sheeting inculding angle Iron frame 2"x2" 3/8" and 3/4"

square bars 4" center to center with locking arrangementnt.

i) Grade I P.Sft 126 2726.96 344,074.18                      

Chapter 17, Page-76,  Item 24  

2,290,145.26             

Item-11 STEEL REINFORCEMENT

a)Fabrication of mild steel reinforcement for cement concrete

including cutting, bending, laying in position, making joints

fastenings, including cost of binding wire also includes removal of

rust from bars.(Grade-60)

per 

Cwt 76.36         18934.02 1,445,795.27               

Chapter No. 04,  Item 8(a) page-26  

1,445,795.27             

GRAND TOTAL (A+B)

(B)-TOTAL COST FOR STEEL

 COST WITHOUT STEEL

PERMIUM ______ % ABOVE OR BELOW

(A)-TOTAL COST WITHOUT STEEL

 COST FOR STEEL

PERMIUM ______ % ABOVE OR BELOW

Page-30



Client:
ESTABLISHMENT OF SUFISM & MODERN SCIENCES 

UNIVERSITY BHITSHAH

Project: GIRLS HOSTEL 

Consult: Naqvi & Siddiquie, Islamabad Date:

S.No                 DESCRIPTION UNIT QTY. RATE(RS) AMOUNT(RS)

Item-01 REINFORCED CEMENT CONCRETE

Reinforced cement concrete (1:1½:3 ) using Hi Bond Pre Packeged

Polymer Modified Mortar (DHPMM) or more rich to provide 6"x12"

cylinder strength of 4000 psi at 28 days age (equivalent cube strength

= 4500 psi) including all labour and material except the cost of steel

reinforecment and its labour for bending and binding which will be

paid separately. This rate also includes all kinds of forms, moulds,

lifting, shuttering, curing, rendering and finishing exposed surface

including screening and washing of stone aggregate.  

a) Columns per cft 6.18      837.62 5,176.49                          

b) Bottom Slab per cft 125.05  837.62 104,744.38                      

c) Walls per cft 193.01  837.62 161,669.04                      

d) Top Slab per cft 83.37    837.62 69,832.38                        

Chapter-04,Item 6(a)(II) Page-25

Item-02 PVC water stopper

Providing "Expansion Joint "in concrete work of 9" wide corugated PVC

water stopper (with bulb) i.c soldering cost of material and labour etc.

complete. Rft 52.92    568.09           30,063.32                        

Chapter-(II), ItemB(2) Page-144

Item-03 MS RUNGS 3/4" DIA

Fabrication of mild steel reinfocement for cement concrete including

cutting, bending, laying in position, making joints and fastenings

including cost of bending wire (also includes removel of rust) P.Cwt 1.00      18,934.02       18,934.02                        

Chapter-04, Item 8(a) Page 26

Item-04 TERRAZO FINISH 3/8" THICK DADO

Mosaic or dado or skirting one part of grey cement and two parts of

marble chips laid over 1/2" thick cement plaster 1:3 complete with

finishing. (1/2" thick) sft 382.31  261.65           100,031.41                      

Chapter-08, Item 38(b) Page 47

Item-05 VENT PIPE (PVC) 3" DIA CLASS 'B'

Item E(4)(b),Part-B(II) Vol-III, Page 111 Rft 30.00    406.12           12,183.60                        

Item-06 C.I MAN HOLE COVER AND FRAME

Providing and fixing C.I Manhole Cover with frame i/c cost of material. Cwt 0.90      38,813.00       34,931.70                        

PHE Chapter -II, Item (I) 1 Page-123

537,566.34                

Item-07 STEEL REINFORCEMENT

a)Fabrication of mild steel reinforcement for cement concrete including

cutting, bending, laying in position, making joints fastenings,

including cost of binding wire also includes removal of rust from bars.

a) Grade- 60
20.34    18,934.02       385,117.97                      

Chapter No. 04,  Item 8(a) page-26

385,117.97                

Add/Less PERMIUM

(A)-TOTAL COST WITHOUT STEEL

 COST FOR STEEL

Add /Less PERMIUM

(B)-TOTAL COST FOR STEEL

per 

Cwt

Bill of Quantities 

 Revision 

Date : 

STRUCTURE WORK FOR O.H WATER TANK ( 01 No)

 COST WITHOUT STEEL

Job No.

Prepd. By

Chkd. By
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11. TENDER DRAWINGS 
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PT

11- P- TRAP 

12. ALL WASTE PIPES SHALL BE 3" DIA UPVC UNLESS OTHERWISE MENTIONED.

LEGEND

5- FLOOR TRAP (MULTI)

7- MAN HOLE

6- GULLY TRAP

4- POLYPROPYLENE HOT WATER

3- POLYPROPYLENE COLD  WATER

2- UPVC WASTE PIPE

1- UPVC SOIL PIPE

8-BALL VALVE

9-GI GAS PIPE

13. ALL WASTE PIPES FROM WASHBASIN OR SINK TO F.T. SHALL BE 2" DIA UPVC.

BV

GI GAS

MH

FT

GT

PPHW

PPCW

10. ALL UPVC PIPING SOIL & WASTE SHALL BE JOINTED WITH SOLUTION.

11. ALL SOIL PIPES SHALL BE 4" DIA UPVC UNLESS OTHERWISE MENTIONED.

9. TEFLON TAPE SHALL BE USED FOR JOINTING OF GI PIPES.

8. ALL FLOOR TRAP SHALL BE OF UPVC.

GENERAL NOTES:

5- GEYSER SHALL BE STORAGE TYPE (COMMERCIAL MAKE)

1- ALL SOIL AND WASTE PIPE SHALL BE UPVC AS PER ISO 3633:1991 AND PS 3214:1992 TYPE"B".

2- ALL COLD AND HOT WATER PIPES SHALL BE POLYPROPYLENE AS PER DIN 8077-8078

3- uPVC P-TRAP SHALL BE USED WITH ALL GULLY TRAPS.

4- VENT PIPES SHALL BE EXTENDED ONE FT ABOVE FININSHED ROOF LEVEL.

7. ALL PIPING SHALL BE TESTED FOR LEAKAGE BEFORE THE JOINTS ARE COVERED.

10- GI COLD WATER PIPE

GICW

6. MINIMUM SIZE OF HOT AND COLD WATER PIPES  INISDE TOILET SHALL BE 25 mm  O/D.

   CLASS PN-20 FOR PIPES AND PN-25 FOR FITTINGS.

14. ALL PPRC PIPE SIZES SHOWN ON DRAWING ARE OUTER DIAMTERS.

PPRC OUTER DIA PPRC INTERNAL DIA 

25 mm 16.6 mm = 1/2"

32 mm 21.2 mm = 3/4"

40 mm 26.6 mm = 1"

50 mm 33.4 mm = 1-1/4"

63 mm 42 mm = 1-1/2"

75 mm 50 mm = 2"

90 mm 60 mm = 2-1/2"

15. SLOPE FOR PIPES

2" DIA 1 IN 48

3" TO 6" DIA 1 IN 96

8" DIA & ABOVE 1 IN 192

BT

12- BOTTLE TRAP 

16. PRESSURE REDUCING VALVE ASSEMBLY SHALL BE PROVIDED WITH ALL BATHROOMS

17. ALL PUMPS SHALL BE GRUNDFOS MAKE

18. ALL FILTRATION SYSTEM SHALL BE SO-SAFE MAKE.

19. ALL VALVES SHALL BE KITZ MAKE.
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