



OFFICE OF THE
DISTRICT COUNCIL UMERKOT
DISTRICT UMERKOT

No.DCL/UKOT/ 60 /of 2026

Umerkot

Dated: 11 / 03 / 2026

NOTICE INVITING TENDER (NIT)

District Council Umerkot invites **Electronic Bids (E-Bids)** from eligible and qualified contractors/firms through **Single Stage – One Envelope Procedure** in accordance with the rules of Sindh Public Procurement Regulatory Authority Rules, 2010 (Amended up to date), for execution of the following development schemes.

Eligibility / Qualification Criteria: -

1. Prospective bidders can obtain the bidding documents online from (<https://eprocure.gov.pk/>) by paying a non-refundable fee of Rs. 3,000/- in favor of Chief Officer **District Council Umerkot** in shape of Pay Order/Call Deposit duly mentioned the name of firm/Company.
2. Earnest Money equal to 5.00% of Estimate Cost Mentioned below may be attached with tender in the shape of Call Deposit in shape of Pay order / Bank draft to be proper in favor of **District Council Umerkot**.
3. Bidders are required to submit their bids electronically via the E-Pak Acquisition & Disposal System (E-PADS) using the upload function. The bid submission must be accompanied by a scanned copy of the tender fee, amounting to Rs. 3000/- and scanned copy of 5% Bid Security. Furthermore, the original sealed tender fee and bid security instruments in hard are to be delivered in separate envelopes to the office of the **District Council Umerkot**, located at Soriah Badshah Complex near Teen Talwar Chowk Umerkot, prior to submission of Bid.
4. In case of any unforeseen situation resulting in closure of office on the date of opening or if Government declares Holiday the tenders shall be submitted/opened on the next working day at the same time & venue.
5. Any conditional or un-accompanied of the bid security, tender will not be considered in the competition.
6. All bids must be submitted electronically through the E-PADS system; no alternative submission method will be accepted. The bids submitted via E-PADS will be opened in Office of the **District Council Umerkot** in the presence of the Procurement Committee and authorized representatives of participating firms who wish to attend.
7. Interested Bidders can obtain any further information/clarification through EPADS and from office of the **District Council Umerkot**, Seven days prior to the deadline of Bid submission.

8. The procuring agency shall not be held liable for any online errors occurring during the submission / opening of bids, nor for technical issues experienced by bidders.
9. The procuring agency reserves the rights to reject any bid, in accordance with the relevant provisions of SPPRA & may cancel the bidding process at any time prior to the acceptance of bid or proposal, as laid down in rule 33 of said rule.
10. The rate of bid may be written in Figure and words any over writing may be duly signed by the bidders.
11. The rates/amount of the 1st, 2nd and 3rd lowest may not refundable in the finalization of the process.
12. Any interferences/ influence of any kind in connection with tender is punishable and will be caused to reject the tender.
13. No. of project of similar nature and general works in hand and completed.
(Details should be given as per criteria specified in bidding data)
14. Firm Must be registered from Pakistan Engineering Council updated.
15. Bidder shall be an active Tax Payer List (ATL) of FBR. (Mandatory)
16. Registration from Sindh Revenue Board of Certificate (SRB). (Mandatory)
17. NTN Tax and Sales Tax in advance as per government rates, must be return filer.
18. Must be attached Three-year Bank Statement.
19. Same work Experience/Performance certificate of last Two years.
20. At least 03 Work Order last one year allied to development work/scheme.
21. Call Deposit will be accepted after verification with concerned Bank.
22. The E-Stamp paper accepted from Bank.
23. The intending contractors should submit of Affidavit on E-Stamp to affect that whether he is not involving in litigation and no abandoned the works in the government department and not black listed.
24. The contractor bound to provide required working staff list as per estimates.
25. The successful contractor, will bound to execute an agreement on non-Judicial stamp paper with **District Council Umerkot**, according to terms and condition as per Government rules / polices.
26. Any Government instruction on Development, it will be accepted.

Schedule: -

- ❖ **1st Attempt Submission:** 16-04-2026 up to 11:00 AM
- ❖ **Bid Opening (1st Attempt):** Same day at 12:00 Noon
- ❖ **2nd Attempt Submission:** 04-05-2026 up to 11:00 AM
- ❖ **Bid Opening (2nd Attempt):** Same day at 12:00 Noon

Venue & Contact: -

- ❖ Office of the District Council Umerkot Soriah Badshah Complex near Teen Talwar Chowk, Umerkot Ph: 0238-920034.

LIST OF PROCUREMENT IN RESPECT OF THE FOLLOWING WORKS: -

S.#	Name of Schemes	Estimated Cost	Earnest Money	Tender Fee	Completion Period
1	Construction of 19 Nos. Culverts at Athar Dilwani Village Khuda Bux Dilawani, Ishfaq Ali Village Muhammad Bachal Hingorjo, Imtiaz Ali Village Muhammad Bachal Hingorjo, Mubarak Ali Shar Village Haroon Shar, Achar Ronjho Village Ghulam Ali Ronjho, Shoukat Lashari Village Behram Khan Lashari, Rasool Bux Palli Village Haji Munim Palli, Muhammad Saleh Village Qado Chachar and Qazi Hafeez Ullah Palli Village Molvi Hashim Palli, Saleem Jatt Village Ahmed Farm UC Walidad Palli and Village Mola Bux Faqir Abdul Rehman Mangrio UC Faqir Abdullah and Waqar Ali Rajpoot Village Mir Wali Muhammad Gapno UC Gapno and Village Mir Babu Talpur UC Araro Bhurgri Taluka Samaro and Village Abdul Qadir Jamali UC Khan Sahib Atta Muhammad Palli Taluka Umerkot District Umerkot.	5320000	5%	3000	12 Months
2	Construction of 03 Nos. Water Tanks at Villages Akhtar Ali Village Bachal Thebo, Oado Kolhi Village Kolhi Paro Band and Otaque Sufi Qurban UC Walidad Palli and Repair of Water Tank 01 No. at Village Nihal Khan Lashari UC Walidad Palli Taluka and District Umerkot.	4500000	5%	3000	12 Months
3	Construction of 02 Nos. Water Tanks at Villages Mir Ali Nawaz Talpur UC Shakh Darelo Taluka Kunri and Dr. Asad Jamal Palli UC Soofi Faqir Taluka Umerkot and Repair of Water Tank 01 No. at Village Prem Kolhi Village Dargah Wajj Faqir UC Walidad Palli Taluka and District Umerkot	3500000	5%	3000	12 Months
4	Construction of 04 Nos. RCC Water Tanks / Underground Reservoirs at Villages Muhammad Waris Village Jeando Khan Lashari, Muhammad Soomar Village Pandi Chachar, Khamiso Village Pandi Chachar and Allah Juriyo UC Walidad Palli Taluka and District Umerkot.	3600000	5%	3000	12 Months
5	Construction of Brick Pavement at Villages Muhammad Amin Village Munim Palli, Babu Village Doso Chachar, Mujeeb-U-Rehman Thebo Village Wali Muhammad Thebo, Ghulam Fareed Village Dodo Chachar, Muhammad Rahim Chachar Village Doso Chachar, Behram Rahim Dino Chachar Village Khuda Bux Chachar, Nagji Kolhi Village Ahmed Farm Chohdary, Abdul Jalil Village Habib Palli, Rahim Dino Village Habib Palli, Farooque Ali Village Karo Palli, Muhammad Ali Village Karo Palli, Faqir Muhammad Village Karo Palli and Nabi Bux Village Karo Palli UC Walidad Palli Taluka and District Umerkot.	6928000	5%	3000	12 Months
6	Construction of Brick Pavement at Villages Noor Muhammad Halepoto at Ahmed Ali Halepoto Pirano Bheel UC Khan Sahib Atta Muhammad Palli and Nayamo Palli Village Haji Hassan Palli, Girdhari Bheel Village Thar Wah Mori and Bhutto Palli Village Chatto Palli UC Walidad Palli Taluka and District Umerkot.	6751000	5%	3000	12 Months
7	Construction of CC Road at Villages Jhangle Bheel Paro, Gomind Bajeer and Kharoro Syed UC Kharoro Syed Taluka and District Umerkot.	7800000	5%	3000	12 Months
8	Construction of Brick Pavement at Villages Jhaman Oad and Shiv Mandir UC Kharoro Syed and Village Sanwan Arisar Village Kher Muhammad Arisar UC Konjheli Taluka and District Umerkot.	2582000	5%	3000	12 Months
9	Construction of 02 Nos. Water Tanks at Village Dhani Bux Bhutto UC Kharoro Syed Taluka Umerkot and Village Porho Parhyar UC Satriyoon Taluka Samaro District Umerkot.	2800000	5%	3000	12 Months
10	Repair and Maintenance of Waiting Shade / Musafir Khana at Village Kharoro Syed UC Kharoro Syed and Construction of 01 No. Road Culvert at Village Punhoon Halepoto Kot Wah UC Konjheli Taluka and District Umerkot.	5800000	5%	3000	12 Months
11	Construction of Compound Wall at Eid Gah Kharoro Syed and Construction of 03 Nos. Culverts at Village Kharoro Syed and Construction of 01 No. Road Culvert at Village Sanwal Oad UC Kharoro Syed Taluka and District Umerkot.	3440000	5%	3000	12 Months
12	Construction of Brick Pavement at Villages Nonheyoan and Unarabad UC Haji Mian Shah Taluka and District Umerkot.	4690000	5%	3000	12 Months
13	Construction of Brick Pavement at Villages Rano Nohri, Haji Malhar Nohri and Shiv Mandir Bhagat Sarang Bheel Village Nohiyoon UC Haji Mian Shah Taluka and District Umerkot.	5310000	5%	3000	12 Months

S.#	Name of Schemes	Estimated Cost	Earnest Money	Tender Fee	Completion Period
14	Construction of Brick Pavement at Villages Alam Mahar Village Waryam Mahar Deh Padhrio, Muhammad Waris Mahar Village Allahdino Mahar / Hashim Mahar Deh Padhrio, Yar Muhammad Mahar Village Noor Wah Mori Deh Chelari, Munawar Ali Mahar Village Allahdino Mahar (Masjid to Barkat Mahar) Deh Padhrio, Mithal Bheel & Others Village Photo Bheel Deh Daith Bah, Muhammad Hassan Samejo Village Jummo Samejo Deh Daith Bah, Ghaffar Punjabi Village Sabri Deh Sabri, Chakar Nazeer Jakhro Village Chakar Jakhro Otaque Deh Khejrari, Allahdino Kapri Village Wali Muhammad Kapri Noor Wah Mori Deh Khejrari and Mubeen Khaskheli Village Jara Water Khaskheli Deh Khejrari UC Khejrari Taluka and District Umerkot.	6020000	5%	3000	12 Months
15	Construction of 01 No. RCC Water Tanks / Underground Reservoirs at Village Lal Kolhi Village Saleem Jakhro Otaque Deh Khejrari and Construction of 01 No. Culvert at Village Majeed Nohri Village Syed Muzaffar Hussain Shah @ Hyder Farm Deh Khejrari and Providing, Installing and Fixing of 07 Nos. Low-Capacity Submersible Pumps (1.0 BHP) with Boring of Tube Wells up to 55Ft Depth in 4" Dia at Villages Dilbar Mahar Village Waryam Mahar Deh Padhrio, Mahar Din Mahar Village Daith Bah Deh Daith Bah, Hayat Mahar Village Allah Warayo Mahar Deh Sabri, Muhammad Hassan Nohri Village Haji Chanesar Nohri Deh Sabri, Bachal Kunbhar Village Haji Baig Jakhro Deh Khejrari, Harseeng Kolhi Village Syed Muzaffar Hussain Shah @ Hyder Farm Deh Khejrari and Muhammad Qasim S/o Nazar Muhammad Nohri Hyder Farm UC Khejrari Taluka and District Umerkot.	3980000	5%	3000	12 Months
16	Construction of 06 Nos. RCC Water Tanks / Underground Reservoirs at Villages Pinpario, Viklokar Menghwar Paro, Qurban Dhani Okraro, Bhadi Soomani Paro & Thakur, Ranhar Master Allahdad and Jamal Samejo Ramsar UC Kaplore Taluka and District Umerkot.	5400000	5%	3000	12 Months
17	Construction of 02 Nos. Sinking Wells at Villages Haji Hakim ji Dhani & Mureed Ji Dhani Jarkhari and Construction of CC Road at Village Jarkhari Yaqoob Chahniyoon Otaque and Providing, Installing and Fixing of 01 No. Low-Capacity Submersible Pumps (1.0 BHP) at Village Hondo Oad UC Mian Jan Muhammad Taluka and District Umerkot.	4550000	5%	3000	12 Months
18	Construction of 04 Nos. RCC Water Tanks / Underground Reservoirs at Villages Wali Muhammad Chachhar Village Muhammad Ali Ji Dhani, Anwar Ali Chachhar Village Meiheh Jo Tar, Haji Rajab Village Goindani and Haji Imam Soomro Paro Village Wasar Bah and Construction of Compound Wall at Graveyard Village Jalo Jo Chaonro UC Khokhrapar Taluka and District Umerkot.	5600000	5%	3000	12 Months
19	Providing and Laying 3" Dia PE Water Supply Pipeline with 01 No. Low-Capacity Submersible Pump (3.0 BHP) on Sinking Well at Village Somoon to Menghwar Paro, Maangani Paro, Adam Paro, Akbar Paro, Janani Paro and Rahimani Paro and Providing, Installing and Fixing of 04 Nos. Low-Capacity Submersible Pumps (1.0 BHP) with Boring of Tube Wells up to 80Ft Depth in 4" Dia at Villages Bilal Arisar Seendhliyon, Jhando Samoon Seendhliyon, Nawab Samoon Seendhliyon and Haji Ghulam Nabi Soomro Bandhiyo and Construction of Brick Pavement at Villages Okraro Arisar & Umar Akbar Paro UC Khokhrapar Taluka and District Umerkot.	4400000	5%	3000	12 Months
20	Construction of 05 Nos. Sinking Wells at Villages Haji Kanbeer Jadam, Tahir Oil Mahendrani, Mahendro Ismail, Saddique Dodo Sekhariyo & Hameed Mir Khan UC Mahendre Jo Par Taluka and District Umerkot.	6550000	5%	3000	12 Months
21	Providing, Installing and Fixing of 07 Nos. Low-Capacity Submersible Pumps (1.0 BHP) at Villages Muhammad Ul Rahim Khalifo Misri, Haleem Malhar, Akbar Nohri Wahori Fateh Ali, Haji Samoon Nohri, Hussain Mubeen, Hashim Hoot & Habib Ullah Ugrani and Construction of CC Road at Village Qazi Ahmed Samejo, UC Mahendre Jo Par Taluka and District Umerkot.	3450000	5%	3000	12 Months
22	Construction of 02 Nos. RCC Water Tanks / Underground Reservoirs at Villages Moosa Samejo Meharo and Jadam Sakar Sekho and Construction of 03 Nos. Sinking Wells at Villages Jharmari Sameja, Kerlo Shamerani Abdul Karim and Bora Bah Jalal Paro UC Sekhro Taluka and District Umerkot.	3990000	5%	3000	12 Months

S.#	Name of Schemes	Estimated Cost	Earnest Money	Tender Fee	Completion Period
23	Construction of 02 Nos. Sinking Wells at Villages Qaim Ji Dhani Jareja and Shahnawaz Wasayo Samejo and Providing, Installing and Fixing of 08 Nos. Low Capacity Submersible Pumps (1.0 BHP) at Villages Mandhar Ali Muhammad Dodhani, Rehman Shafi Ahmed Ji Dhani, Migdar Subhan & Suleman, Sobhdar Akbar Aleem Paro, Bhenrio Damoon Rajo Bheel, Mehboob Jo Par Sobhdar Samejo, Menhrio Hakeem Halepoto and Ali Muhammad Sakhi Samejo UC Sekhro Taluka and District Umerkot.	5820000	5%	3000	12 Months
24	Construction of Brick Pavement at Villages Sarwar Palli Village Dost Palli Harh, Allah Juriyo Ronjho Village Harh, Sanwan Arisar Village Bhai Khan Arisar, Muhammad Ismail Palli Village Harh Ali Muhammad Palli, Malook Bheel Village Mehmood Palli Harh, Janu Palli Village Ali Muhammad Palli Harh, Dr. Lakhpat Rai Village Ashraf Konjheli, Mustafa Rajar Village Konjheli, Abu Bakar Rajar Village Konjheli, Iqbal Soomro Village Nawab Soomro, Khamiso Soomro Village Nawab Soomro, Atish Faqir Village Gambay Jo Daro, Manganhar Paro Village Miyan Bandi, Muhammad Ismail Palli Village Mehmood Palli Harh. Rasheed Faqir Village Sabho, Khaiifo Jamal -Ul-Din Arisar Village Sarhani, Ali Hassan Village Khuda Bux Machhi, Abdul Hafeez Machhi Village Sarhani, Umer & Tajo Machhi Village Sarhani, Abdul Rahim & Younis, Muhammad Ilyas Nohri Village Soomar Nohri, Sardar Ali Palli Village Harh, Haji Abdul Hakeem Rajar, Mukeem Sultan Rajar Konjheli, Faiz Muhammad Rajar Village Rehman Rajar Haseshar, Haji Sharif Machhi Bandi, Nabi Bux Rajar Bandi, Habio Kolhi Village Bakar Palli, Din Muhammad Shaikh Village Bakar Palli, Ramchand Kolhi Village Bakar Palli and Hasno Machhi Village Arif Machhi UC Konjheli Taluka and District Umerkot.	7303000	5%	3000	12 Months
25	Construction of 07 Nos. Culverts at Villages Godo Oad Village Ajjan Rajar, Ranjho Oad Village Konjheli Lakho Mori, Wali Muhammad Palli Village Bakar Palli, Shams Rajar Village Mufti Ahmed Rajar, Haji Ayoub Palli Village Gul Muhammad Palli, Tahir Faqir Sabho and Karim Bux Mari Village Moro Mari and Repair of Water Tank 01 No. at Village Javed Soomro Village Ayoub Soomro Lakho Mori UC Konjheli Taluka and District Umerkot.	2660000	5%	3000	12 Months
26	Construction of Brick Pavement at Villages Bux Ali Rind, Madad Ali Rind, Sana Ullah Lashari, Muzaffar Jatt, Akram Rind, Noor Hassan Bhatti, Ghulam Haidar Bhatti, Jamal Kapri, Yaseen Kapri, Dargah Noor Shah, Ilyas Gapno, Shafi Kapri, Sanjar Kapri, Taggi Kolhi, Paro Kolhi, Mangsi Kolhi, Jabbar Kalar & Zulfiqar Khaskheli and Construction of 06 No. RCC Pipe Culverts at Villages Najeeb Rind, Mir Hassan Kunbhar, Dargah Kaki Shah, Amir Arain, Shahnawaz Palli and Nabi Bux Khaskheli UC Gapno Taluka and District Umerkot.	7048000	5%	3000	12 Months
27	Construction of Compound Wall at Imam Bargah and Construction of 01 No. Water Tank at Village Sharif Lashari and Repair of 01 No. Water Tank at Village Kher Muhammad Rind and Construction of CC Road at Village Zafar Rind UC Gapno Taluka and District Umerkot.	2952000	5%	3000	12 Months
28	Construction of 01 No. Culvert at Village Jamali UC Soofi Faqir and Construction of 01 No. Water Tank at Village Lakho Bheel UC Walidad Palli Taluka and District Umerkot.	1680000	5%	3000	12 Months
29	Construction of Brick Pavement at Villages Soofi Imdad, Natha Sank, Nanak Sar, Palli, Kamil Kalar, Mustafa Kharal, Tariq Jatt, Basheer Arain, Dayaram Menghwar, Kewal Comrade, Nazir Arain, Wado Kolhi, Kamano Kolhi, Dr. Partab, Bodar Farm, Khatai Thebo, Nazir Ahmed Jatt, Saleem Cheema, Chohdary Zubair, Arshad Kharal, Abdul Sattar Gujjar, Meer Hassan Kunbhar, Ibrahim Kalar, Misri Kolhi, Shafi Kalar & Rafiq Dal UC Soofi Faqir Taluka and District Umerkot.	8320000	5%	3000	12 Months
30	Construction of Brick Pavement at Villages Abdul Rauf S/o Molvi Abdul Hadi Halepoto, Babo Palli Village Alam Palli, Haji Halepoto, Khan Haleptoto, Jeando Haelpoto, Iqbal Rajpoot, Ali Ghulam Banglani (Shahid Banglani), Parvez Banglani, Sufi Suleman (Soofi Faqir), Sufi Zaheer (Soofi Faqir), Sufi Abdul Ali (Soofi Faqir), Sufi Aqeel (Soofi Faqir), Jalal Kori Debo, Chanisar Palli Village Alam Palli, Qurban Rajar Village Khalifo Gul Baig Rajar, Anees Ahmed Qumber Rajar, Shafique Hanif Rajar and Uris Roonjho UC Debo Taluka and District Umerkot.	5800000	5%	3000	12 Months
31	Construction of 15 Nos. Culverts at Villages Haji Nawab Rajar, Soomar Halepoto, Haji Daim Nohri, Sufi Murad Ali (Soofi Faqir), Sufi Jalal Muhammad, Sufi Akbar, Haji Qaisar Rajar, Haji Fateh Muhammad Rajar, Zubair Sehto and Sadam Sehto UC Debo Taluka and District Umerkot.	4200000	5%	3000	12 Months

S.#	Name of Schemes	Estimated Cost	Earnest Money	Tender Fee	Completion Period
32	Providing, Installing and Fixing of 02 Nos. Low-Capacity Submersible Pumps (3.0 BHP) with Boring of Tube Wells up to 400 Ft Depth in 6" Dia at Villages Nizaam Halepoto Jatrar & Mir Hassan Sakani UC Kacholi Taluka and District Umerkot.	6420000	5%	3000	12 Months
33	Construction of Compound Wall at Eid Gah Village Dalo Jo Tar UC Kacholi Taluka and District Umerkot.	3580000	5%	3000	12 Months
34	Construction of Brick Pavement at Villages Ali Muhammad Panwhar, Ali Muhammad Mangrio, Gul Sher Eidal Panwhar, Muhammad Umar, Yousif Arain, Akmal Shahani, Muhammad Ibrahim, Haji Qadar Bux, Abdul Rahim Palli and Imtiaz Hussain and Construction of CC Road at Villages Abdul Ghafoor Kapri, Dargah Aaso Bhagat and Bilal Panwhar / Allahyar Panwhar UC Faqir Abdullah Taluka and District Umerkot.	4270000	5%	3000	12 Months
35	Construction of 06 Nos. Culvert at Village Sappar Dal, Haji Qadar Bux, Haji Hoot Babbar, Faqir Sattar Unar, Ejaz Panwhar and Syed Saif Din Shah and Providing, Installing and Fixing of 02 Nos. Low-Capacity Submersible Pumps (1.0 BHP) with Boring of Tube Wells up to 55Ft Depth in 4" Dia at Villages Habib Ullah and Mehmood Panwhar and Repair of 01 No. Water Tank at Village Shakoor Kunbhar UC Faqir Abdullah Taluka and District Umerkot.	2930000	5%	3000	12 Months
36	Construction of 01 Nos. RCC Bridge Culvert at Village Qasim Solangi and Construction of 01 Nos. Road Culverts at Village Mir Fateh Ali Shah and Construction of 01 No. Water Tank at Village Allah Bachayo Shahani UC Faqir Abdullah Taluka and District Umerkot.	2800000	5%	3000	12 Months
37	Construction of Brick Pavement at Village Jaenro and Construction of CC Road at Village Jaenro and Construction of 01 No. Water Tank at Village Saifal and Construction of 03 Nos. Culvert at Villages Deh Nabisar Pat UC Saddique Sand at Jaenro Taluka and District Umerkot.	3500000	5%	3000	12 Months
38	Providing, Installing and Fixing of 01 No. Low-Capacity Submersible Pump (3.0 BHP) with Boring of Tube Well up to 300Ft Depth in 5" Dia at Village Shedi jo Tar Kolhi Bheel Paro and Providing, Installing and Fixing of 02 Nos. Low-Capacity Submersible Pumps (2.0 BHP) with Boring of Tube Well up to 180Ft Depth in 5" Dia at Villages Ranawahy and Nabisar Thar and Providing, Installing and Fixing of 03 Nos. Low-Capacity Submersible Pumps (1.0 BHP) with Boring of Tube Wells up to 55Ft Depth in 4" Dia at Villages Jaenro and Baid Khaskhali Nabisar UC Saddique Sand at Jaenro Taluka and District Umerkot.	6500000	5%	3000	12 Months
39	Construction of Brick Pavement at Villages Master Aman Ullah Soomro, Kolhi Paro New Chhore, Hajam Paro, Haji Ismail Parchi Ji Veri, Dr. Padam Singh Sinhoi, Manjhi Samejo Haveli, Sufi Daro, Bugri Sameja, Master Muhammad Urs Halepoto Parchi Ji Veri, Master Sher Muhammad Soomro Parchi Ji Veri, Master Khan Muhammad Samejo Bandho, Khuda Bux Ji Dhani, Jalal Uddin Samejo Bandho, Kanbho Ramzan Samejo Bugri, Muhammad Yamin Kheanro Soomro Soofi Ali Raza, Hashim Soomro Foji Chanisar Soomro, Ramzan Soomro Dhani, Janib Halepoto Parchi Ji Veeri and Soofi Shahid Hussain Otaque UC New Chhore Taluka and District Umerkot.	6480000	5%	3000	12 Months
40	Construction of 04 Nos. Culverts at Villages Nawab Samoon Cross Mori Hendo Singh Sodho, Kachro Pehlaj Bheel Paro, Bugri Sameja and Kanbho Samejo and Providing, Installing and Fixing of 06 Nos. Low-Capacity Submersible Pumps (1.0 BHP) with Boring of Tube Wells up to 55Ft Depth in 4" Dia at Villages Parchi Ji Veri, Sakhi Ji Dhani, New Chhore, Jama Masjid Bugri, Manjhi Samejo Haveli and Soomra Paro Daro UC New Chhore Taluka and District Umerkot.	3520000	5%	3000	12 Months
41	Construction of Brick Pavement at Villages Hindal Samejo, Soofi Abid, Aziz Soomro Murkan, Hassam Palli Ghamori, Aslam Palli Ghamori, Graveyard Ghamori, Abdul Sami Kori Ghamori, Haji Khan Muhammad Rajar, Abdul Haq Palli, Dado Palli Jatto Palli and Muhammad Khan Shar UC Khan Sahib Atta Muhammad Palli Taluka and District Umerkot.	6438000	5%	3000	12 Months
42	Construction of 02 Nos. Water Tank at Villages Makhan Samoon & Soofi Abid and Repair of 01 No. Water Tank at Village Fateh Muhammad Palli UC Khan Sahib Atta Muhammad Palli Taluka and District Umerkot.	3500000	5%	3000	12 Months

S.#	Name of Schemes	Estimated Cost	Earnest Money	Tender Fee	Completion Period
43	Construction of Brick Pavement at Villages Kanji Bheel Village Sanwan Bheel, Atam & Kishore Village Ali Muhammad Mahar Menghwar Paro, Sawai Singh Than Village Bhreji Thakur Bhadeli, Girdhari Village Menghwar Paro Bhadeli, Khushal Malhi Village Malhi Paro Bhadeli, Lalo Kolhi Village Kolhi Paro Bhadeli, Arjun Village Kolhi & Oad Paro Bhadeli, Akram Nohri Village Sohrab Goth, Mohan Singh Village Mohkam Singh, Assan Das Village Kherao, GPS Muhammad Ali Nagori Village Muhammad Ali Nagori, Manthar Bheel Village Bheel Paro Shivdan Singh, Keshio Kolhi Village Kolhi Paro Shivdan Singh, Zulfiqar Lashari Village Umed Ali Lashari, Shankar Malhi Village Basar Malhi, Ashique Halepoto Village Punhoon Halepoto, Shivji Kolhi Village Chotho Kolhi & Mata Mandir Village Verisal Singh Sareti UC Mian Jan Muhammad Taluka and District Umerkot.	6611000	5%	3000	12 Months
44	Construction of 01 No. Water Tank at Village Jaipal Singh Mohkam Singh and Construction of 07 Nos. Culverts at Villages Ali Muhammad Nuqrich Kandi Stop, Rughveer Singh Kacholi, Jan Muhammad Halepoto Sonpur, Chandan Kherao, Partab Singh at Amar Singh and Kumar Tilwani UC Mian Jan Muhammad Taluka and District Umerkot.	3360000	5%	3000	12 Months
45	Construction of Black Top Road at Village Mazhar Akbar Dars Tapo Gorsar Deh Saroti UC Mian Jan Muhammad Taluka and District Umerkot.	4300000	5%	3000	12 Months
46	Providing, Installing and Fixing of 05 Nos. Low-Capacity Submersible Pumps (1.0 BHP) with Boring of Tube Wells up to 55Ft Depth in 4" Dia at Villages Bhagat Ambo Jogi Ajo Paro Mandhal Daro, Hameerani Jogi Paro Mandhal Daro, Salman Togo Paro Akheraj Bheel Paro, Sukho Bheel Paro Mandhal Daro and Advocate HM Bachwani village Banbhlo UC Kharoro Charn Taluka and District Umerkot.	2000000	5%	3000	12 Months
47	Construction of Brick Pavement at Villages Mandhal Daro, Kharo Charn and Heeraabad UC Kharoro Charn Taluka and District Umerkot.	8000000	5%	3000	12 Months
48	Construction of Brick Pavement at Villages Nawab Khan, Naik Muhammad Rind, Qadir Rajput, Hamzo Khan Rind, Jumoon Bhatti Deh Khamna, Dur Muhammad Chandio, Ali Ahmed Bhanbhro, Dr. Rawato, Ghulam Rasool Chandio @ Village Salaar Chandio, Molvi Abdul Wahid Chandio, Saleh Dhandhal, Junaid Ranghar, Jalal Chandio, Hassan Chandio @ Village Ghulam Mustafa Chandio & Muhammad Hassan Rind and Construction of 01 No. RCC Foot Bridge at Village Daitho S/o Lakhano Chandio on Darelo Distry Water Course No.03 UC Shakh Darelo Taluka Kunri District Umerkot.	4386000	5%	3000	12 Months
49	Repair of 04 Nos. Water Tank at Villages of Junejo Farm and Construction of Compound Wall at Village Junejo Farm and Construction of RCC Slab at Kunri Shakh Village Shoukat Samoon and Construction of 04 Nos. Culverts at Villages Zulfiqar Ali Paliyo Khan Rind, Dildar Khan Rind S/o Bahadur Khan Rind, Alam Khan S/o Ali Nawaz Khan & Gajju Kolhi Village Noor Khan Stop Colony UC Shakh Darelo Taluka Kunri District Umerkot.	5614000	5%	3000	12 Months
50	Construction of Brick Pavement at Villages Pir Shah, Shabir Chandio, Lat Chandio, Yousif Chandio, Bhala Ram Kachhi, Lakhiro Chandio (Ahmed Chandio), Dost Muhammad Chandio, Arif Arain Rajari, Manzoor Rind, Sultan Chandio Dambarlo, Akbar Gishkori & Danisar Farm and Construction of 01 No. RCC Water Tank / Underground Reservoirs at Village Hasil Khan Rind Shali Wah and Construction of CC Road at Village Atif Syed Memon UC Mai Bukhtawar Taluka Kunri District Umerkot.	5180000	5%	3000	12 Months
51	Construction of 04 Nos. Culverts at Villages Behram Khan Rind 12 Water, Behram Khan Rind 13 Water, Hafiz Madad (Ishaque Chandio) & Allah Bux Jalbani and Repair of 03 Nos. Water Tank at Villages Urab Bheel, Hafeez Ullah & Ali Jatt (Rafique Jatt) and Construction of 02 Nos. RCC Foot Bridges at Villages Sultan Rind and Nabo Chandio (Bilal Chandio) Sanwari Distry, UC Mai Bukhtawar Taluka Kunri District Umerkot.	4820000	5%	3000	12 Months

S.#	Name of Schemes	Estimated Cost	Earnest Money	Tender Fee	Completion Period
52	Construction of Brick Pavement at Villages Saif Ullah Pathan, Irfan Gishkori, Noor Muhammad Tangri, Imam Ali Gurgez, Muhammad Bab Long Gurgez, Ali Bux Chandio, Adnan Ramzan, Haji Ghulam Qadar Chandio, Purkha Kolhi, Jafar Abad Talhi, Shakoor Village Shafi, Master Arif, Lachman Bheel Comrade, Asghar Master Chandio & Chohdary Inam Ullah UC Talhi Taluka Kunri District Umerkot.	6631000	5%	3000	12 Months
53	Construction of 02 Nos. Culverts at Villages Chohdary Saleem and Construction of 02 Nos. Water Tank at Villages Faheem Ullah & Naveed Rafique UC Talhi Taluka Kunri District Umerkot.	3360000	5%	3000	12 Months
54	Construction of 04 Nos. Culverts at Villages Murtaza Shah, Qazi Raja, Shiv Nagar & Ladho Menghwar UC Bustan Taluka Kunri District Umerkot.	1120000	5%	3000	12 Months
55	Construction of Brick Pavement at Villages Umer Bheel to Kirshan Bheel, Umer Farooque Masjid, Malhi Paro Bustan Mandir Streets, Ramzan Bhatti C/o Iqbal Chandio, Ladho Menghwar, Murtaza Shah, Marvi Colony, Shiv Nagar Muhalla, Raja Doulat, Qazi Muhammad Sadiq Momin, Qazi Shah Nawaz Momin, Raza Shah, Saddique Punjabi to Mushtaque House, Anwar Jani to Girls School, Aziz House to Ghulam Mustafa Wada, Khalid Bhatti to Main Road Nabisar, Bhatti Para Near Shell Ali Nawaz Bhatti, Vishan Sonara, Hasham Kapri & Mukesh Kumar UC Bustan Taluka Kunri District Umerkot.	8870000	5%	3000	12 Months
56	Construction of 03 Nos. Culverts at Villages Ratno Kolhi, Ali Gul Khaskheli Mehpari and Makhan Rind and Construction of CC Road at Village Memon Kunri UC Shaheed Raja Iqbal Memon Taluka Kunri District Umerkot.	1660000	5%	3000	12 Months
57	Construction of Brick Pavement at Villages Shahi Khan Rind, Village Mehpari Deh Mia Dars, Shive Nagar, Karishna Colony, Khushal Colony, Karonjhar Colony, Kolhi Colony Mia Dars, Sarmast Rind, Shah Baig Rind, Mehran Rind, Gul Sher Rind, Mirzo Rind, Mehmood Abad Bheel Paro, Memon Kunri and Ghulam Hyder Chandio UC Shaheed Raja Iqbal Memon Taluka Kunri District Umerkot.	8340000	5%	3000	12 Months
58	Construction of 03 No. Water Tanks at Villages Soofi Ali Gohar, Amanullah Dal and Dhani Bux Kapri and Repair of 02 Nos. Water Tanks at Villages Sir Pervaiz Mozam and Sir Nadir Hussain UC Dadhro Taluka Kunri District Umerkot.	4800000	5%	3000	12 Months
59	Construction of Brick Pavement at Villages Memon Naka, Dhak Wali, Kachhi, Sain Abid, Tarique Mota, Bhado Kapri, Bhala Kachhi, Tahir Sarwar, Rizwan Mogi and Faroque MIB Bank UC Dadhro Taluka and District Umerkot.	5189000	5%	3000	12 Months
60	Construction of Brick Pavement at Villages Isro Mal Kolhi, Abdul Majeed Arain, Tulcho Menghwar, Masjid Sharif Pir Bux, Abdul Ghaffar Jhanji, Tahir Nizamani, Haji Amin Arain, Moti Menghwar and Sikandar Kapri and Construction of 02 Nos. RCC Foot Bridges at Village Abdul Karim Kapri New Sonthi and Haji Chandio New Sonthi UC Nawababad Taluka Kunri District Umerkot.	3624000	5%	3000	12 Months
61	Construction of 23 Nos. Culverts at Villages Rahim Otho, Noor Hassan Bakar, Kanji Mal Menghwar, Nawab Muzaffar, Nawab Zubair, Humo Kolhi, Qudo Kapri, Agha Muhammad Kapri, Sharif Kapri, Achan Kapri, Ghulam Mustafa Kapri, Abdul Jabbar Jhanji, Mansoor Kapri, Nek Muhammad Chandio, Mir Muhammad Khaskheli, Pato Menghwar, Haji Allah Warayo, Ali Murad Chandio, Yaqoob Bhatti, Iqbal Memon UC Shakh Darelo UC Nawababad Taluka Kunri District Umerkot.	6440000	5%	3000	12 Months
62	Repair of 01 No. Water Tank at Village Seth Kirshan and Construction of 02 Nos. Water Tanks at Villages Ali Gul Solangi and Shah Muhammad Kapri UC Nawababad Taluka Kunri District Umerkot.	3936000	5%	3000	12 Months
63	Construction of Black Top Road at Village Nawab Muhammad Younis Talpur UC Nawababad Taluka Kunri District Umerkot.	6000000	5%	3000	12 Months

S.#	Name of Schemes	Estimated Cost	Earnest Money	Tender Fee	Completion Period
64	Construction of 02 Nos. Water Tank at Villages Soomar Chandio Paro Deh Darelo & Niazi Chandio Deh Ghara Karinga and Construction of 01 No. RCC Water Tank / Underground Reservoirs at Village Chutto Khan Paro Ghulam Murtaza Chandio and Construction of Brick Pavement at Villages Heero Kolhi Deh Kandiyari, Islampur Deh Kandiyari, Mataro Bhanpoto Deh Kandiyari & Jetho Kolhi Deh Kandiyari UC Sher Khan Chandio Taluka Kunri District Umerkot.	5000000	5%	3000	12 Months
65	Construction of Brick Pavement at Villages Ashraf Ogi & Fazal Arain Deh Barani, Ibrahim Jatt Deh Barani, Kombo Khaskheli Deh Barani, Murad Ali Khaskheli Deh Barani, Babu Khaskheli Deh Barani, Aslam Rind Village Hasil Khan Rind Deh Nabisar, Noor Khan Rind Village Hasil Khan Deh Nabisar and Fateh Khan Chandio UC Nabisar Tharr Taluka Kunri District Umerkot.	6400000	5%	3000	12 Months
66	Providing, Installing and Fixing of 01 No. Low-Capacity Submersible Pump (2.0 BHP) with Boring of Tube Well up to 200Ft Depth in 5" Dia at Village Azhar Dars Deh Nabisar and Construction of 01 No. RCC Water Tank / Underground Reservoirs at Village Soofi Haji Hussain Ali and Construction of CC Road at Village Soofi Shoukat Ali UC Nabisar Tharr Taluka Kunri District Umerkot.	3655000	5%	3000	12 Months
67	Construction of 02 Nos. Water Tanks at Villages Sonharo Kapri Deh Lolan and Irshad Kapri Muhammad Saleh Deh Lolan and Construction of 02 Nos. RCC Water Tanks / Underground Reservoirs at Villages Muhammad Samoon Deh Tobhanwari and Jabbar Kapri Deh Lolan and Repair of Water Tank 01 No. at Village Anwar Ali Kapri Deh Lolan UC Tobhanwari Taluka Samaro District Umerkot.	5300000	5%	3000	12 Months
68	Construction of 12 Nos. Culverts at Villages Hakim Kapri Deh Lolan, Jan Muhammad Darogo Deh Lolan, Shagan Kolhi Deh Lolan, Allah Dino Solangi Deh Jhalori, Ali Muhammad Miyano Deh Jhalori, Hakeem Miyano Deh Jhalori, Mohan Kolhi Deh Kinjheji, Bheemo Kolhi Deh Lolan, Jan Muhammad Khoso Deh Lolan, Lutaf Ullah Kapri Deh Lolan, Mirzo Khan Kapri Deh Tobhanwari and Raja Ayaz Kapri Deh Lolan and Construction of Brick Pavement at Villages Faiz Muhammad Bhotrani Deh Lolan, Haji Khan Banglani Deh Kinjheji, Qadar Bux Kapri Deh Lolan, Saif Ullah Kapri Deh Kinjheji and Miral Khaskheli Deh Tobhanwari UC Tobhanwari Taluka Samaro District Umerkot.	4648000	5%	3000	12 Months
69	Construction of Brick Pavement at Villages Gul Hassan Khaskheli Deh 207, Khan Muhammad Khaskheli Deh 207, Ali Bux Rahu Village Suleman Rahu Deh Kharoro East, Asghar Khaskheli Deh 326, Kewal Sormani Village Tota Mahajir Deh Kharoro East, Dhanji Kolhi Deh 325, Abdullah Khaskheli Deh 325, Jamil Khan Chandio Deh 325, Abdul Majeed Chandio Deh 325, Allah Dad Khan Chandio Deh 325, Jan Muhammad Bhurgri Kharoro East, Sher Muhammad Chandio Deh 325 and Pipar Mori Meghwar Paro Deh Kharoro East and Construction of CC Road at Village Abdul Ghaffor Behrani UC Samaro-I Taluka and District Umerkot.	6497000	5%	3000	12 Months
70	Construction of 05 Nos. Culverts at Villages Ramzan Khaskheli Deh 326, Jhanzaib KK Deh 325, Foji Ali Bux Rahu Deh Kharoro East and Farooque Khaskhali Deh 326 and Repair of Water Tank 01 No. at Village Haji Mushtaque Bhurgri Deh Kharoro East and Construction of 01 No. Water Tank at Village Haji Mahi Khan Deh Hassan Baghban UC Samaro-I Taluka and District Umerkot.	3500000	5%	3000	12 Months
71	Construction of Brick Pavement at Villages Khalifo Riaz Rahu, Aslam Shahani, Haji Ghulam Muhammad Kapri, Ismail Khoso, Muhammad Alam Brohi, Salah Uddin Pathan, Arz Muhammad Siyal, Rais Ghulam Rasool Dhounkai, Akbar Khan Pathan, Mushtaque Rahu, Chohdary Sharif, Ishaque Solangi, Yar Muhammad Solangi, Latif Solangi and Ahsan Kalru UC Samaro Road Taluka Samaro District Umerkot.	6527000	5%	3000	12 Months
72	Construction of Paving Block Road at Village Gulzar Khalil and Construction of 06 Nos. Culverts at Villages Muhammad Bhatti, Ghani Solangi, Khamiso Sehto, Ramji Kolhi, Jabbar Brohi and Sarwan Kolhi UC Samaro Road Taluka Samaro District Umerkot.	3473000	5%	3000	12 Months

S.#	Name of Schemes	Estimated Cost	Earnest Money	Tender Fee	Completion Period
73	Construction of Brick Pavement at Villages Haji Muhammad Rahim, Imdad Ali, Muhammad Iqbal Rahu & Kolhi Paro Village Haji Band Ali Rahu, Azam Kalru, Noor Muhammad Khoso, Inayat Ullah Bhurgri, Manak Bhurgri, Devji Kolhi and Raja Khoso UC Araro Bhurgri Taluka Samaro District Umerkot.	4670000	5%	3000	12 Months
74	Construction of 02 Nos. Water Tanks at Villages Wali Muhammad Rahu and Akhtar Bhurgri and Repair of Water Tanks 02 Nos at Village Abdullah Khoso and Abdul Sattar and Construction of 04 Nos. Culverts at Villages Naik Muhammad Lanjwani, Karim Bux Khoso, Miyan Bux Khoso and Noor Muhammad Shar UC Araro Bhurgri Taluka Samaro District Umerkot.	5320000	5%	3000	12 Months
75	Construction of 10 Nos. Culverts at Villages Muhammad Hashim Bhurgri, Minhal Khan Dhounkai, Natho Mal Kolhi, Mir Muhammad Ali Khan Talpur, Hadi Bux Dhounkai, Mir Muhammad Banglani, Lalo Dahiri and Muhammad Arif Bhurgri and Construction of Brick Pavement at Village Haji Jallo Khan Dhounkai and Repair of Water Tank 03 Nos at Villages Noor Khan Sher Muhammad Dhounkai, Muhammad Paryal Khaskheli and Imam Bux Dhounkai UC Noor Khan Dhounkai Taluka Samaro District Umerkot.	5669000	5%	3000	12 Months
76	Construction of CC Road at Villages Imran Ali Kalru, Dewan Moti Ram Malhi, Master Razi Khan Dhounkai, Wazir Ali Kalru, Babar Ali Solangi and Ali Hassan Banglani UC Noor Khan Dhounkai Taluka Samaro District Umerkot.	4310000	5%	3000	12 Months
77	Construction of 11 Nos. Culverts at Villages Muhammad Bhatti & Ismail Bhatti Deh Chann Qabool, Kewal Kolhi Deh Shakh Samaro, Sonu Kolhi Deh Wilaso, Murtaza Brohi, Shahjahan Bhanbhro Deh Bhanbhra and Ishaque Solangi Deh Bhanbhra and Construction of 01 No. Water Tank at Village Moor Solangi Deh Bhanbhra UC Gulzar-E-Khalil Taluka Samaro District Umerkot.	4480000	5%	3000	12 Months
78	Construction of Brick Pavement at Villages Ali Nawaz Kalru Deh Shakh Samaro, Shafi Kalru Deh Shakh Samaro, Faqir Muhammad Bhatti, Ibrahim Khan Deh Bhanbhra, Hakeem Khan Deb Bhanbhra, Dr. Qasim Unar Deh Shakh Samaro, Fazal Mari Deh Chann Qabool, Soomar Faqir Manghrar Deh Wilaso, Hajan Unar Deh Shakh Samaro, Rafiq Unar Deh Shakh Samaro, Rahim Dal Deh Bhurgri, Babar Bhurgri Deh Bhurgri, Khadam Rahu Deh Shakh Samaro, Umaid Ali, Mari Deh Bhurgri, Sher Muhammad Bhatti Deh Bhurgri, Hassan Halepoto Deh Bhurgri, Ghulam Haidar Shah Deh Chann Qabool, Haji Allah Dito Chandio Deh Chann Qabool, Hayat Chandio Deh Chann Qabool and Abid Kalru Deh Shakh Samaro UC Gulzar-E-Khalil Taluka Samaro District Umerkot.	5520000	5%	3000	12 Months
79	Construction of 27 Nos. Culverts at Villages Usman Kapri Deh 327, Haji Abdul Razzaque Deh 327, Kewal Kolhi Deh 327, Farooque Ahmed Deh 327, Ibrahim Khoso Deh Khosan Ji Wahi, Allah Juriyo Deh Khosan Ji Wahi, Shoukat Khoso Deh Khosan Ji Wahi, Kamal Khoso Deh Khosan Ji Wahi, Mola Bux Kapri Deh Khosan Ji Wahi, Chohdary Hanif Deh Khosan Ji Wahi, Mehfooz Kapri Deh Khosan Ji Wahi, Aahil Khoso Deh Khosan Ji Wahi, Khan Muhammad Bhotrani Deh Dhabo, Jan Muhammad Solangi Deh Dhabo, Muhammad Ishaque Khaskheli Deh Dhabo, Dr. Khair Muhammad Deh Sonthi , Wadero Naveed Khaskheli Deh Sonthi , Umar Khoso Deh Sonthi, Abdul Aziz Deh Sonthi, Raes Sodho Chandio Deh Sonthi, Shakeel Khaskheli Deh Sonthi, Yousif Khalifo Deh Sonthi, Yar Muhammad Bhand Deh Araro, Raes Dholo Bhand Deh Araro, Khan Solnagi Deh Araro, Hayat Bhotrani Deh Araro and Abdul Ghaffar Deh Araro UC Padhrrio Taluka Samaro District Umerkot.	7560000	5%	3000	12 Months
80	Construction of Brick Pavement at Villages Chohdary Ghulam Hussain Deh 327, Nawaz Solangi Deh Khosan Ji Wahi, Darya Khan Kapri Deh Sonthi, Haji Chandio Deh Sonthi, Dhani Bux Bhotrani Deh Sonthi and Lalo Kolhi Deh Araro and Construction of 01 No. RCC Water Tanks / Underground Reservoirs at Village Suleman KK Deh Araro and Construction of RCC Pipe Culvert 01 No. at Village Rehmat Kapri Deh Araro UC Padhrrio Farm Taluka Samaro District Umerkot.	2440000	5%	3000	12 Months

S.#	Name of Schemes	Estimated Cost	Earnest Money	Tender Fee	Completion Period
81	Construction of Brick Pavement at Villages Khan Shar, Abdul Ghaffor Nuqrich, Muhammad Jamil Nuqrich, Mir Hassan Nuqrich, Dost Muhammad Chandio, Suhrab Chandio, Khalid Banglani, Muhammad Hassan Arisar, Muhammad Ali Arisar, Tamachi Kolhi, Sufi Sadaat, Sufi Bajid, Bachal Oad, Noor Muhammad Arisar, Habib Ullah Dahiri, Kapdi Khan Khoso, Jhulan Sheedi, Noor Muhammad Halepoto, Munwar Khaskheli, Khano Khaskheli and Gulzar Khaskheli UC Satriyoon Taluka Samaro District Umerkot.	4228000	5%	3000	12 Months
82	Construction of 04 Nos. Culverts at Villages Muhammad Hassan Halepoto, Muhammad Ibrahim Senhro, Muhammad Aslam Nuqrich and Muhammad Shah and Construction of 01 No. Water Tank at Village Muhammad Sharif Nohri and Construction of Paving Block Road at Villages Ali Murad Khaskheli, Ali Gul, Muhammad Ibrahim and Sufi Zulfiqar Ali UC Satriyoon Taluka Samaro District Umerkot.	5772000	5%	3000	12 Months
83	Construction of 01 No. Water Tank at Village Shahli Khan Korai Nabi Dost Korai and Construction of 12 Nos. Culverts at Villages Abdul Wahid Arisar, Achlo Kolhi, Otaq Tahir Muhammad, Abdul Hakeem Arisar, Haji Muneer Arisar, Naem Nohri, Sain Bux Rajar Deh 6, Muhammad Amin Rajar Deh 6, Saindad Rajar Deh 6 and Muhammad Alam Deh 6 UC Shah Mardan Shah Taluka Pithoro District Umerkot.	4760000	5%	3000	12 Months
84	Construction of Brick Pavement at Villages Muhammad Hassan Machhi Village Mahar Ali Machhi , Kamal Din Arisar , Maniyo Ronjho , Jaendal Pali Hakam Pali , Rano Halepoto 9 Hiral , Muhammad Arisar Village Abdul Hakeem Arisar , Ghulam Mustafa Machhi Comrade Arab Machhi , Sono Kolhi , Lakhmir Nohri Village Naem Nohri , Lalo Bheel , Abdul Latif Village Kamal Din Arisar , Muqbool Ahmed Village Abdul Hakeem Arisar , Qazi Rahimoon , Poonam Chand Kolhi Village Muneer Arisar , Versi Mal Menghwar Otaq Kamal Din Arisar , Haji Abdul Hakeem Arisar , Sultan Rajar and Otaq Muhammad Ibrahim Mangrio UC Shah Mardan Shah Taluka Pithoro District Umerkot.	5240000	5%	3000	12 Months
85	Construction of Brick Pavement at Link Road to Hondo Hingorjo & Menghwar Muhalla , Link Road to Thakro Kolhi House, Link Road to Samto House , Link Road to Cheeto House, Link Road to Balo House , Link Road to Salo House , Link Road to Lemoon Bheel House , Link Road to Harji House , Bhoro Kolhi Village Habib Halepoto, Link Road to Chelo House Village Habib Halepoto , Link Road to Bheel Muhalla Village Habib Halepoto, Link Road to Lutuf Shah Otaq , Link Road to Shamoon Kolhi House, Link Road to Mahar Ali Machhi House , Link Road to Abdullah Kunbhar Village Haji Pir Muhammad Walhari , Link Road to Sharif Kunbhar House, Link Road to Kamal Nohri House, Link Road to Girdhari Kolhi House, Link Road to Siddique Nohri Dhani UC Ghulam Nabi Shah Taluka Pithoro District Umerkot.	9214000	5%	3000	12 Months
86	Construction of Brick Pavement at Link Road to Akbar Solangi House, Link Road to Kabeer Samoon House, Link Road to Haji Hakam Rajar House, Link Road to Ghazi Samoon House and Link Road to Ali Khan Samoon House and Construction of 01 No. Water Tank at Village Athar Shar Deh Pali UC Pir Shah and Construction of 04 Nos. Culverts at Villages Abdul Rahim Samejo @ 7 Water Course, Pancho Kolhi, Taro Kolhi and Asad Ali Shah UC Ghulam Nabi Shah Taluka Pithoro District Umerkot.	4058000	5%	3000	12 Months

S.#	Name of Schemes	Estimated Cost	Earnest Money	Tender Fee	Completion Period
87	Construction of CC Road at Villages Link Road to Kangar Maharaj House, Link Road to Hamid Samejo House, Link Road to Karim Samejo House, Link Road to Amin Rahimoon House, Link Road to Jubo Bheel House, Link Road to Tejo Bheel House, Link Road to Magho Kolhi House, Link Road to Lono Bheel House, Link Road to Hajam Muhalla, Link Road to Momin Kunbhar Khanbhro House, Link Road to Yousif Kunbhar Khanbhro House, Link Road to Bachayo Kunbhar Khanbhr, Link Road to Majeed Nohri House UC Ghulam Nabi Shah Taluka Pithoro and Link Road to Nawab Rajar House UC Debo Taluka Umerkot and Construction of A-Type Open Surface Drains at Maharaj Muhalla UC Ghulam Nabi Shah and Repair of Water Tank at Village Ghulam Muhammad Soomro Deh Palli UC Pir Shah Taluka Pithoro District Umerkot.	6728000	5%	3000	12 Months
88	Construction of Brick Pavement at Villages Saindad Umrani Deh Shadi Palli, Sher Shar Deh Palli, Master Abdul Khaliq Nohri Deh Old Shadi Palli, Aziz Nohri Deh Shadi Palli, Naik Muhammad Nohri Deh Shadi Palli, Mir Hassan Nohri Deh Palli, Abdul Wahid Nohri Deh Palli, Imam Bux Shar Deh Palli, Wasand Shar New Khipri, Deedar Hussain Rind Deh New Khipri, Chohdary Sarwar Arain Deh New Khipri UC Pir Shah Taluka Pithoro District Umerkot.	4670000	5%	3000	12 Months
89	Construction of 02 Nos. Water Tanks at Villages Chohdary Asghar Village Sadiq Abad Deh Shadi Palli and Ali Gohar Shar Deh Cheeliyoon and Repair of Water Tanks 02 Nos at Villages Hussain Rahimoon Village Dr. Wali Muhammad Rahimoon Deh Mohari, Prem Kolhi Village Bhomoon Kolhi Deh New Khipri and Construction of 04 Nos. Culverts at Villages Chohdary Riaz S/o Atta Muhammad Mogi Deh Palli, Jan Muhammad Palli Deh Shadi Palli, Muhammad Hashim Nohri Deh Palli and Yar Muhammad Brohi Deh Palli UC Pir Shah Taluka Pithoro District Umerkot.	5320000	5%	3000	12 Months
90	Construction of Brick Pavement at Villages Ali Ghulam Khaskheli, Mir Muhammad Shar, Gulab Vijlo, Allahyar Shar, Anwar Lashari, Haji Ali Khan & Umaid Ali Shar, Fateh Muhammad Samejo, Niaz Muhammad Samejo, Manzoor Khan Bugti, Muhammad Sadiq & Haji Hussain Shar, Shah Muhammad Shar, Nagji Kolhi, Nasir Murtza Arain and Nemoon Kolhi UC Bareji Taluka Pithoro District Umerkot.	7198000	5%	3000	12 Months
91	Construction of 01 No. RCC Water Tanks / Underground Reservoirs at Village Nabo Oad and Construction of 06 Nos. Culverts at Villages Haji Asad Makrani, Jevo Kolhi, Ibbrahim Panhwar, Haji Abbas Arain, Muhammad Saleh Samejo and Molvi Muhammad Akram Arain UC Bareji Taluka Pithoro District Umerkot.	2580000	5%	3000	12 Months
92	Construction of 06 Nos. Water Tanks at Villages Rano Palli, Ilyas Sand, Achaar Nohri, Eidal Nohri, Chohdary Yaseen and Noor Muhammad Palli Hameer Palli UC Chachhro Taluka Pithoro District Umerkot.	8400000	5%	3000	12 Months
93	Construction of Brick Pavement at Villages Dhani Parto, Allah Bachayo, Qamar Ul Din, Farman Ullah and Ali Murad and Construction of 02 Nos. Culverts at Villages Allah Rakhiyo Palli UC Chachhro Taluka Pithoro District Umerkot.	1600000	5%	3000	12 Months
94	Construction of 08 Nos. RCC Water Tanks / Underground Reservoirs at Villages Manzoor Ahmed Arisar Deh 11 Hiral, Hadi Bux Shar Deh Sarendi, Ali Abbas Shar Deh Jabo Kandi, Jafar Sher Deh Jabo Kandi, Arab Shar, Rasheed Shar, Aman Ullah Arisar and Kamal Sand UC Makhdoom Talib-Ul-Mola Taluka Pithoro District Umerkot.	7200000	5%	3000	12 Months
95	Construction of 10 Nos. Culverts at Villages Tarique Magsi, Allah Dino Shar, Talib Palli, Muhammad Rahim Solangi, Qabil Shar, Din Muhammad Shar, Ghulam Rasool Shar, Habib Ul Rehman Malik, Ameer Hassan Arisar and UC Makhdom Talib Mola UC Makhdoom Talib-Ul-Mola Taluka Pithoro District Umerkot.	2800000	5%	3000	12 Months

S.#	Name of Schemes	Estimated Cost	Earnest Money	Tender Fee	Completion Period
96	Construction of Brick Pavement at Villages Mukhtiyar Ahmed Memon Mundhawa and Mubarik Gishkori Rajari Pat UC Mai Bukhtawar, Pandhi Palli Main Road to Daleep Kumar House UC Walidad Palli, Surhani Machi UC Konjheli, Bandho Samejo at Abdul Hameed Samejo UC New Chhore, Huzaifa, Babar, Muhammad Mohsin, Muhammad Adnan and Muhammad Sufiyan UC Raja Shaheed Iqbal Memon, Bhagat Kewal Kolhi Paro Rajarasti and Pirbhu Kolhi Oad Paro, Kolhi Paro Rajarasti UC Soofi Faqir, Village Walidad Palli UC Walidad Palli, Sher Muhammad Mangrio and Chelari Aidan Singh Thakur to Ramo Kolhi UC Khejrari Taluka & District Umerkot.	7624000	5%	3000	12 Months
97	Providing, Installing and Fixing of 08 Nos. Low-Capacity Submersible Pumps (1.0 BHP) at Villages Lakhmir Oad Paro to Hari Singh Oad Police Waro UC Kharoro Syed, Wadho Mal Menghwar Paro Village Sukhno UC Khokhrapar, Dargah Qasim Ali and Nansingh Otaque UC New Chhore, Taro Kolhi, Bhero Dholo and Arbab Ali Kubhar UC Jaenro at Saddique Sand and Nawab Mangrio UC Khejrari Taluka and District Umerkot.	3200000	5%	3000	12 Months
98	Construction of CC Road at Altaf House UC Bustan Taluka Kunri and Construction of 01 No. Water Tank at Bijlo Kolhi Paro Village Allah Juriyo Shar UC Pir Shah Taluka Pithoro and Construction of Paving Block Road at Village Sajjad Banglani UC Satriyoon Taluka Samaro District Umerkot.	3010000	5%	3000	12 Months
99	Providing and Supplying of Sewing Machines Best Quality with all necessary accessories for Villagers of the Union Councils of District Council Umerkot.	10366000	5%	3000	12 Months


CHIEF OFFICER
DISTRICT COUNCIL UMERKOT

[illegible]

1000

[illegible]

WORK FOR SINDH  **JOB PORTAL BY**
www.work4sindh.com **INFORMATION DEPARTMENT**

[illegible]

OFFICE OF THE DISTRICT COUNCIL UMERKOT

DISTRICT UMERKOT

Annual Procurement Plan of Works, For The Year 2025-2026

Sr.No	Name / Description of Procurement	Estimate unit cost (where applicable Millions)	Funds allocation in Million	Source of Funds (ADPs Non ADPs)	Type of Procurement	Proposed Procurement Method	Timing of procurement				Remarks
							1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
1	Construction of 19 Nos. Culverts at Athar Dilwani Village Khuda Bux Dilawani, Ishfaqe Ali Village Muhammad Bachal Hingorjo, Imtiaz Ali Village Muhammad Bachal Hingorjo, Mubarak Ali Shar Village Haroon Shar, Achar Ronjho Village Ghulam Ali Ronjho, Shoukat Lashari Village Behram Khan Lashari, Rasool Bux Palli Village Haji Munim Palli, Muhammad Saleh Village Qado Chachar and Qazi Hafeez Ullah Palli Village Molvi Hashim Palli, Saleem Jatt Village Ahmed Farm UC Walidad Palli and Village Mola Bux Faqir Abdul Rehman Mangrio UC Faqir Abdullah and Waqar Ali Rajpoot Village Mir Wali Muhammad Gapno UC Gapno and Village Mir Babu Talpur UC Araro Bhurgri Taluka Samaro and Village Abdul Qadir Jamali UC Khan Sahib Atta Muhammad Palli Taluka Umerkot District Umerkot.	5.3200	5.3200	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Work will be executed as per SPPRA Rule 2010 amended (up to Date)
2	Construction of 03 Nos. Water Tanks at Villages Akhtar Ali Village Bachal Thebo, Oado Kolhi Village Kolhi Paro Band and Otaque Sufi Qurban UC Walidad Palli and Repair of Water Tank 01 No. at Village Nihal Khan Lashari UC Walidad Palli Taluka and District Umerkot.	4.5000	4.5000	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
3	Construction of 02 Nos. Water Tanks at Villages Mir Ali Nawaz Talpur UC Shakh Darelo Taluka Kunri and Dr. Asad Jamal Palli UC Soofi Faqir Taluka Umerkot and Repair of Water Tank 01 No. at Village Prem Kolhi Village Dargah Waij Faqir UC Walidad Palli Taluka and District Umerkot	3.5000	3.5000	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
4	Construction of 04 Nos. RCC Water Tanks / Underground Reservoirs at Villages Muhammad Waris Village Jeando Khan Lashari, Muhammad Soomar Village Pandi Chachar, Khamiso Village Pandi Chachar and Allah Juriyo UC Walidad Palli Taluka and District Umerkot.	3.6000	3.6000	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do

Sr.No	Name / Description of Procurement	Estimate unit cost (where applicable Millions)	Funds allocation in Million	Source of Funds (ADPs Non ADPs)	Type of Procurement	Proposed Procurement Method	Timing of procurement				Remarks
							1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
5	Construction of Brick Pavement at Villages Muhammad Amin Village Munim Palli, Babu Village Doso Chachar, Mujeeb-U-Rehman Thebo Village Wali Muhammad Thebo, Ghulam Fareed Village Dodo Chachar, Muhammad Rahim Chachar Village Doso Chachar, Behram Rahim Dino Chachar Village Khuda Bux Chachar, Nagji Kolhi Village Ahmed Farm Chohdary, Abdul Jalil Village Habib Palli, Rahim Dino Village Habib Palli, Farooque Ali Village Karo Palli, Muhammad Ali Village Karo Palli, Faqir Muhammad Village Karo Palli and Nabi Bux Village Karo Palli UC Walidad Palli Taluka and District Umerkot.	6.9280	6.9280	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
6	Construction of Brick Pavement at Villages Noor Muhammad Halepoto at Ahmed Ali Halepoto Pirano Bheel UC Khan Sahib Atta Muhammad Palli and Nayamo Palli Village Haji Hassan Palli, Girdhari Bheel Village Thar Wah Mori and Bhutto Palli Village Chatto Palli UC Walidad Palli Taluka and District Umerkot.	6.7510	6.7510	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
7	Construction of CC Road at Villages Jhangle Bheel Paro, Gomind Bajeer and Kharoro Syed UC Kharoro Syed Taluka and District Umerkot.	7.8000	7.8000	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
8	Construction of Brick Pavement at Villages Jhaman Oad and Shiv Mandir UC Kharoro Syed and Village Sanwan Arisar Village Kher Muhammad Arisar UC Konjheli Taluka and District Umerkot.	2.5820	2.5820	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
9	Construction of 02 Nos. Water Tanks at Village Dhani Bux Bhutto UC Kharoro Syed Taluka Umerkot and Village Porho Parhyar UC Satriyoon Taluka Samaro District Umerkot.	2.8000	2.8000	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
10	Repair and Maintenance of Waiting Shade / Musafir Khana at Village Kharoro Syed UC Kharoro Syed and Construction of 01 No. Road Culvert at Village Punhoon Halepoto Kot Wah UC Konjheli Taluka and District Umerkot.	5.8000	5.8000	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
11	Construction of Compound Wall at Eid Gah Kharoro Syed and Construction of 03 Nos. Culverts at Village Kharoro Syed and Construction of 01 No. Road Culvert at Village Sanwal Oad UC Kharoro Syed Taluka and District Umerkot.	3.4400	3.4400	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
12	Construction of Brick Pavement at Villages Nonheyoan and Unarabad UC Haji Mian Shah Taluka and District Umerkot.	4.6900	4.6900	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
13	Construction of Brick Pavement at Villages Rano Nohri, Haji Malhar Nohri and Shiv Mandir Bhagat Sarang Bheel Village Nohiyoan UC Haji Mian Shah Taluka and District Umerkot.	5.3100	5.3100	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do

Sr.No	Name / Description of Procurement	Estimate unit cost (where applicable Millions)	Funds allocation in Million	Source of Funds (ADPs Non ADPs)	Type of Procurement	Proposed Procurement Method	Timing of procurement				Remarks
							1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
14	Construction of Brick Pavement at Villages Alam Mahar Village Waryam Mahar Deh Padhrio, Muhammad Waris Mahar Village Allahdino Mahar / Hashim Mahar Deh Padhrio, Yar Muhammad Mahar Village Noor Wah Mori Deh Chelari, Munawar Ali Mahar Village Allahdino Mahar (Masjid to Barkat Mahar) Deh Padhrio, Mithal Bheel & Others Village Photo Bheel Deh Daith Bah, Muhammad Hassan Samejo Village Jummo Samejo Deh Daith Bah, Ghaffar Punjabi Village Sabri Deh Sabri, Chakar Nazeer Jakhro Village Chakar Jakhro Otaque Deh Khejrari, Allahdino Kapri Village Wali Muhammad Kapri Noor Wah Mori Deh Khejrari and Mubeen Khaskheli Village Jara Water Khaskheli Deh Khejrari UC Khejrari Taluka and District Umerkot.	6.0200	6.0200	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
15	Construction of 01 No. RCC Water Tanks / Underground Reservoirs at Village Lal Kolhi Village Saleem Jakhro Otaque Deh Khejrari and Construction of 01 No. Culvert at Village Majeed Nohri Village Syed Muzaffar Hussain Shah @ Hyder Farm Deh Khejrari and Providing, Installing and Fixing of 07 Nos. Low-Capacity Submersible Pumps (1.0 BHP) with Boring of Tube Wells up to 55Ft Depth in 4" Dia at Villages Dilbar Mahar Village Waryam Mahar Deh Padhrio, Mahar Din Mahar Village Daith Bah Deh Daith Bah, Hayat Mahar Village Allah Warayo Mahar Deh Sabri, Muhammad Hassan Nohri Village Haji Chanesar Nohri Deh Sabri, Bachal Kunbhar Village Haji Baig Jakhro Deh Khejrari, Harseeng Kolhi Village Syed Muzaffar Hussain Shah @ Hyder Farm Deh Khejrari and Muhammad Qasim S/o Nazar Muhammad Nohri Hyder Farm UC Khejrari Taluka and District Umerkot.	3.9800	3.9800	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
16	Construction of 06 Nos. RCC Water Tanks / Underground Reservoirs at Villages Pinpario, Viklokar Menghwar Paro, Qurban Dhani Okraro, Bhadi Soomani Paro & Thakur, Ranhar Master Allahdad and Jamal Samejo Ramsar UC Kaplore Taluka and District Umerkot.	5.4000	5.4000	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
17	Construction of 02 Nos. Sinking Wells at Villages Haji Hakim ji Dhani & Mureed Ji Dhani Jarkhari and Construction of CC Road at Village Jarkhari Yaqoob Chahniyoon Otaque and Providing, Installing and Fixing of 01 No. Low-Capacity Submersible Pumps (1.0 BHP) at Village Hondo Oad UC Mian Jan Muhammad Taluka and District Umerkot.	4.5500	4.5500	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do

Sr.No	Name / Description of Procurement	Estimate unit cost (where applicable Millions)	Funds allocation in Million	Source of Funds (ADPs Non ADPs)	Type of Procurement	Proposed Procurement Method	Timing of procurement				Remarks
							1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
18	Construction of 04 Nos. RCC Water Tanks / Underground Reservoirs at Villages Wali Muhammad Chachhar Village Muhammad Ali Ji Dhani, Anwar Ali Chachhar Village Meihen Jo Tar, Haji Rajab Village Goindani and Haji Imam Soomro Paro Village Wasar Bah and Construction of Compound Wall at Graveyard Village Jalo Jo Chaonro UC Khokhrapar Taluka and District Umerkot.	5.6000	5.6000	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
19	Providing and Laying 3" Dia PE Water Supply Pipeline with 01 No. Low-Capacity Submersible Pump (3.0 BHP) on Sinking Well at Village Somoon to Menghwar Paro, Maangani Paro, Adam Paro, Akbar Paro, Janani Paro and Rahimani Paro and Providing, Installing and Fixing of 04 Nos. Low-Capacity Submersible Pumps (1.0 BHP) with Boring of Tube Wells up to 80Ft Depth in 4" Dia at Villages Bilal Arisar Seendhliyon, Jhando Samoon Seendhliyon, Nawab Samoon Seendhliyon and Haji Ghulam Nabi Soomro Bandhiyo and Construction of Brick Pavement at Villages Okraro Arisar & Umar Akbar Paro UC Khokhrapar Taluka and District Umerkot.	4.4000	4.4000	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
20	Construction of 05 Nos. Sinking Wells at Villages Haji Kanbeer Jadam, Tahir Oil Mahendrani, Mahendro Ismail, Saddique Dodo Sekhariyo & Hameed Mir Khan UC Mahendre Jo Par Taluka and District Umerkot.	6.5500	6.5500	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
21	Providing, Installing and Fixing of 07 Nos. Low-Capacity Submersible Pumps (1.0 BHP) at Villages Muhammad Ul Rahim Khalifo Misri, Haleem Malhar, Akbar Nohri Wahori Fateh Ali, Haji Samoon Nohri, Hussain Mubeen, Hashim Hoot & Habib Ullah Ugrani and Construction of CC Road at Village Qazi Ahmed Samejo, UC Mahendre Jo Par Taluka and District Umerkot.	3.4500	3.4500	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
22	Construction of 02 Nos. RCC Water Tanks / Underground Reservoirs at Villages Moosa Samejo Mehara and Jadam Sakar Sekho and Construction of 03 Nos. Sinking Wells at Villages Jharmari Sameja, Kerlo Shamerani Abdul Karim and Bora Bah Jalal Paro UC Sekhro Taluka and District Umerkot.	3.9900	3.9900	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
23	Construction of 02 Nos. Sinking Wells at Villages Qaim Ji Dhani Jareja and Shah Nawaz Wasayo Samejo and Providing, Installing and Fixing of 08 Nos. Low-Capacity Submersible Pumps (1.0 BHP) at Villages Mandhar Ali Muhammad Dodhani, Rehman Shafi Ahmed Ji Dhani, Migdar Subhan & Suleman, Sobhdar Akbar Aleem Paro, Bhenrio Damoon Rajo Bheel, Mehboob Jo Par Sobhdar Samejo, Menhrio Hakeem Halepoto and Ali Muhammad Sakhi Samejo UC Sekhro Taluka and District Umerkot.	5.8200	5.8200	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do

Sr.No	Name / Description of Procurement	Estimate unit cost (where applicable Millions)	Funds allocation in Million	Source of Funds (ADPs Non ADPs)	Type of Procurement	Proposed Procurement Method	Timing of procurement				Remarks
							1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
24	Construction of Brick Pavement at Villages Sarwar Palli Village Dost Palli Harh, Allah Juriyo Ronjho Village Harh, Sanwan Arisar Village Bhai Khan Arisar , Muhammad Ismail Palli Village Harh Ali Muhammad Palli, Malook Bheel Village Mehmood Palli Harh, Janu Palli Village Ali Muhammad Palli Harh, Dr. Lakhpat Rai Village Ashraf Konjheli, Mustafa Rajar Village Konjheli, Abu Bakar Rajar Village Konjheli, Iqbal Soomro Village Nawab Soomro, Khamiso Soomro Village Nawab Soomro , Atish Faqir Village Gambay Jo Daro, Manganhar Paro Village Miyan Bandi, Muhammad Ismail Palli Village Mehmood Palli Harh. Rasheed Faqir Village Sabho, Khaiifo Jamal -Ul-Din Arisar Village Sarhani, Ali Hassan Village Khuda Bux Machhi, Abdul Hafeez Machhi Village Sarhani, Umer & Tajo Machhi Village Sarhani, Abdul Rahim & Younis, Muhammad Ilyas Nohri Village Soomar Nohri, Sardar Ali Palli Village Harh, Haji Abdul Hakeem Rajar, Mukeem Sultan Rajar Konjheli, Faiz Muhammad Rajar Village Rehman Rajar Haseshar, Haji Sharif Machhi Bandi, Nabi Bux Rajar Bandi, Habio Kolhi Village Bakar Palli, Din Muhammad Shaikh Village Bakar Palli, Ramchand Kolhi Village Bakar Palli and Hasno Machhi Village Arif Machhi UC Konjheli Taluka and District Umerkot.	7.3030	7.3030	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
25	Construction of 07 Nos. Culverts at Villages Godo Oad Village Ajjan Rajar, Ranjho Oad Village Konjheli Lakho Mori, Wali Muhammad Palli Village Bakar Palli, Shams Rajar Village Mufti Ahmed Rajar, Haji Ayoub Palli Village Gul Muhammad Palli, Tahir Faqir Sabho and Karim Bux Mari Village Moro Mari and Repair of Water Tank 01 No. at Village Javed Soomro Village Ayoub Soomro Lakho Mori UC Konjheli Taluka and District Umerkot.	2.6600	2.6600	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
26	Construction of Brick Pavement at Villages Bux Ali Rind, Madad Ali Rind, Sana Ullah Lashari, Muzaffar Jatt, Akram Rind, Noor Hassan Bhatti, Ghulam Haidar Bhatti, Jamal Kapri, Yaseen Kapri, Dargah Noor Shah, Ilyas Gapno, Shafi Kapri, Sanjar Kapri, Taggi Kolhi, Paro Kolhi, Mangsi Kolhi, Jabbar Kalar & Zulfiqar Khaskheli and Construction of 06 No. RCC Pipe Culverts at Villages Najeeb Rind, Mir Hassan Kunbhar, Dargah Kaki Shah, Amir Arain, Shahnawaz Palli and Nabi Bux Khaskheli UC Gapno Taluka and District Umerkot.	7.0480	7.0480	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
27	Construction of Compound Wall at Imam Bargah and Construction of 01 No. Water Tank at Village Sharif Lashari and Repair of 01 No. Water Tank at Village Kher Muhammad Rind and Construction of CC Road at Village Zafar Rind UC Gapno Taluka and District Umerkot.	2.9520	2.9520	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do

Sr.No	Name / Description of Procurement	Estimate unit cost (where applicable Millions)	Funds allocation in Million	Source of Funds (ADPs Non ADPs)	Type of Procurement	Proposed Procurement Method	Timing of procurement				Remarks
							1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
28	Construction of 01 No. Culvert at Village Jamali UC Soofi Faqir and Construction of 01 No. Water Tank at Village Lakho Bheel UC Walidad Palli Taluka and District Umerkot.	1.6800	1.6800	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
29	Construction of Brick Pavement at Villages Soofi Imdad, Natha Sank, Nanak Sar, Palli, Kamil Kalar, Mustafa Kharal, Tariq Jatt, Basheer Arain, Dayaram Menghwar, Kewal Comrade, Nazir Arain, Wado Kolhi, Kamano Kolhi, Dr. Partab, Bodar Farm, Khatai Thebo, Nazir Ahmed Jatt, Saleem Cheema, Chohdary Zubair, Arshad Kharal, Abdul Sattar Gujjar, Meer Hassan Kunbhar, Ibrahim Kalar, Misri Kolhi, Shafi Kalar & Rafiq Dal UC Soofi Faqir Taluka and District Umerkot.	8.3200	8.3200	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
30	Construction of Brick Pavement at Villages Abdul Rauf S/o Molvi Abdul Hadi Halepoto, Babo Palli Village Alam Palli, Haji Halepoto, Khan Haleptoto, Jeando Haelpoto, Iqbal Rajpoot, Ali Ghulam Banglani (Shahid Banglani), Parvez Banglani, Sufi Suleman (Soofi Faqir), Sufi Zaheer (Soofi Faqir), Sufi Abdul Ali (Soofi Faqir), Sufi Aqeel (Soofi Faqir), Jalal Kori Debo, Chanisar Palli Village Alam Palli, Qurban Rajar Village Khalifo Gul Baig Rajar, Anees Ahmed Qumbeer Rajar, Shafique Hanif Rajar and Uris Roonjho UC Debo Taluka and District Umerkot.	5.8000	5.8000	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
31	Construction of 15 Nos. Culverts at Villages Haji Nawab Rajar, Soomar Halepoto, Haji Daim Nohri, Sufi Murad Ali (Soofi Faqir), Sufi Jalal Muhammad, Sufi Akbar, Haji Qaisar Rajar, Haji Fateh Muhammad Rajar, Zubair Sehto and Sadam Sehto UC Debo Taluka and District Umerkot.	4.2000	4.2000	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
32	Providing, Installing and Fixing of 02 Nos. Low-Capacity Submersible Pumps (3.0 BHP) with Boring of Tube Wells up to 400 Ft Depth in 6" Dia at Villages Nizaam Halepoto Jatrar & Mir Hassan Sakani UC Kacholi Taluka and District Umerkot.	6.4200	6.4200	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
33	Construction of Compound Wall at Eid Gah Village Dalo Jo Tar UC Kacholi Taluka and District Umerkot.	3.5800	3.5800	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
34	Construction of Brick Pavement at Villages Ali Muhammad Panwhar, Ali Muhammad Mangrio, Gul Sher Eidal Panwhar, Muhammad Umar, Yousif Arain, Akmal Shahani, Muhammad Ibrahim, Haji Qadar Bux, Abdul Rahim Palli and Imtiaz Hussain and Construction of CC Road at Villages Abdul Ghafoor Kapri, Dargah Aaso Bhagat and Bilal Panwhar / Allahyar Panwhar UC Faqir Abdullah Taluka and District Umerkot.	4.2700	4.2700	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do

Sr.No	Name / Description of Procurement	Estimate unit cost (where applicable Millions)	Funds allocation in Million	Source of Funds (ADPs Non ADPs)	Type of Procurement	Proposed Procurement Method	Timing of procurement				Remarks
							1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
35	Construction of 06 Nos. Culvert at Village Sappar Dal, Haji Qadar Bux, Haji Hoot Babbar, Faqir Sattar Unar, Ejaz Panwhar and Syed Saif Din Shah and Providing, Installing and Fixing of 02 Nos. Low-Capacity Submersible Pumps (1.0 BHP) with Boring of Tube Wells up to 55Ft Depth in 4" Dia at Villages Habib Ullah and Mehmood Panwhar and Repair of 01 No. Water Tank at Village Shakoor Kunbhar UC Faqir Abdullah Taluka and District Umerkot.	2.9300	2.9300	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
36	Construction of 01 Nos. RCC Bridge Culvert at Village Qasim Solangi and Construction of 01 Nos. Road Culverts at Village Mir Fateh Ali Shah and Construction of 01 No. Water Tank at Village Allah Bachayo Shahani UC Faqir Abdullah Taluka and District Umerkot.	2.8000	2.8000	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
37	Construction of Brick Pavement at Village Jaenro and Construction of CC Road at Village Jaenro and Construction of 01 No. Water Tank at Village Saifal and Construction of 03 Nos. Culvert at Villages Deh Nabisar Pat UC Saddique Sand at Jaenro Taluka and District Umerkot.	3.5000	3.5000	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
38	Providing, Installing and Fixing of 01 No. Low-Capacity Submersible Pump (3.0 BHP) with Boring of Tube Well up to 300Ft Depth in 5" Dia at Village Shedi jo Tar Kolhi Bheel Paro and Providing, Installing and Fixing of 02 Nos. Low-Capacity Submersible Pumps (2.0 BHP) with Boring of Tube Well up to 180Ft Depth in 5" Dia at Villages Ranawahy and Nabisar Thar and Providing, Installing and Fixing of 03 Nos. Low-Capacity Submersible Pumps (1.0 BHP) with Boring of Tube Wells up to 55Ft Depth in 4" Dia at Villages Jaenro and Baid Khaskhali Nabisar UC Saddique Sand at Jaenro Taluka and District Umerkot.	6.5000	6.5000	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
39	Construction of Brick Pavement at Villages Master Aman Ullah Soomro, Kolhi Paro New Chhore, Hajam Paro, Haji Ismail Parchi Ji Veri, Dr. Padam Singh Sinhoi, Manjhi Samejo Haveli, Sufi Daro, Bugri Sameja, Master Muhammad Urs Halepoto Parchi Ji Veri, Master Sher Muhammad Soomro Parchi Ji Veri, Master Khan Muhammad Samejo Bandho, Khuda Bux Ji Dhani, Jalal Uddin Samejo Bandho, Kanbho Ramzan Samejo Bugri, Muhammad Yamin Kheanro Soomro Soofi Ali Raza, Hashim Soomro Foji Chanisar Soomro, Ramzan Soomro Dhani, Janib Halepoto Parchi Ji Veeri and Soofi Shahid Hussain Otaque UC New Chhore Taluka and District Umerkot.	6.4800	6.4800	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do

Sr.No	Name / Description of Procurement	Estimate unit cost (where applicable Millions)	Funds allocation in Million	Source of Funds (ADPs Non ADPs)	Type of Procurement	Proposed Procurement Method	Timing of procurement				Remarks
							1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
40	Construction of 04 Nos. Culverts at Villages Nawab Samoon Cross Mori Hendo Singh Sodho, Kachro Pehlaj Bheel Paro, Bugri Sameja and Kanbho Samejo and Providing, Installing and Fixing of 06 Nos. Low-Capacity Submersible Pumps (1.0 BHP) with Boring of Tube Wells up to 55Ft Depth in 4" Dia at Villages Parchi Ji Veri, Sakhi Ji Dhani, New Chhore, Jama Masjid Bugri, Manjhi Samejo Haveli and Soomra Paro Daro UC New Chhore Taluka and District Umerkot.	3.5200	3.5200	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
41	Construction of Brick Pavement at Villages Hindal Samejo, Soofi Abid, Aziz Soomro Murkan, Hassam Palli Ghamori, Aslam Palli Ghamori, Graveyard Ghamori, Abdul Sami Kori Ghamori, Haji Khan Muhammad Rajar, Abdul Haq Palli, Dado Palli Jatto Palli and Muhammad Khan Shar UC Khan Sahib Atta Muhammad Palli Taluka and District Umerkot.	6.4380	6.4380	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
42	Construction of 02 Nos. Water Tank at Villages Makhan Samoon & Soofi Abid and Repair of 01 No. Water Tank at Village Fateh Muhammad Palli UC Khan Sahib Atta Muhammad Palli Taluka and District Umerkot.	3.5000	3.5000	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
43	Construction of Brick Pavement at Villages Kanji Bheel Village Sanwan Bheel, Atam & Kishore Village Ali Muhammad Mahar Menghwar Paro, Sawai Singh Than Village Bhreji Thakur Bhadeli, Girdhari Village Menghwar Paro Bhadeli, Khushal Malhi Village Malhi Paro Bhadeli, Lalo Kolhi Village Kolhi Paro Bhadeli, Arjun Village Kolhi & Oad Paro Bhadeli, Akram Nohri Village Sohrab Goth, Mohan Singh Village Mohkam Singh, Assan Das Village Kherao, GPS Muhammad Ali Nagori Village Muhammad Ali Nagori, Manthar Bheel Village Bheel Paro Shivdan Singh, Keshio Kolhi Village Kolhi Paro Shivdan Singh, Zulfiqar Lashari Village Umed Ali Lashari, Shankar Malhi Village Basar Malhi, Ashique Halepoto Village Punhoon Halepoto, Shivji Kolhi Village Chotho Kolhi & Mata Mandir Village Verisal Singh Sareti UC Mian Jan Muhammad Taluka and District Umerkot.	6.6110	6.6110	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
44	Construction of 01 No. Water Tank at Village Jaipal Singh Mohkam Singh and Construction of 07 Nos. Culverts at Villages Ali Muhammad Nuqrich Kandi Stop, Rughveer Singh Kacholi, Jan Muhammad Halepoto Sonpur, Chandan Kherao, Partab Singh at Amar Singh and Kumar Tilwani UC Mian Jan Muhammad Taluka and District Umerkot.	3.3600	3.3600	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
45	Construction of Black Top Road at Village Mazhar Akbar Dars Tapo Gorsar Deh Saroti UC Mian Jan Muhammad Taluka and District Umerkot.	4.3000	4.3000	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do

Sr.No	Name / Description of Procurement	Estimate unit cost (where applicable Millions)	Funds allocation in Million	Source of Funds (ADPs Non ADPs)	Type of Procurement	Proposed Procurement Method	Timing of procurement				Remarks
							1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
46	Providing, Installing and Fixing of 05 Nos. Low-Capacity Submersible Pumps (1.0 BHP) with Boring of Tube Wells up to 55Ft Depth in 4" Dia at Villages Bhagat Ambo Jogi Ajo Paro Mandhal Daro, Hameerani Jogi Paro Mandhal Daro, Salman Togo Paro Akheraj Bheel Paro, Sukho Bheel Paro Mandhal Daro and Advocate HM Bachwani village Banbhlo UC Kharoro Charn Taluka and District Umerkot.	2.0000	2.0000	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
47	Construction of Brick Pavement at Villages Mandhal Daro, Kharo Charn and Heeraabad UC Kharoro Charn Taluka and District Umerkot.	8.0000	8.0000	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
48	Construction of Brick Pavement at Villages Nawab Khan, Naik Muhammad Rind, Qadir Rajput, Hamzo Khan Rind, Jumoon Bhatti Deh Khamna, Dur Muhammad Chandio, Ali Ahmed Bhanbhro, Dr. Rawato, Ghulam Rasool Chandio @ Village Salaar Chandio, Molvi Abdul Wahid Chandio, Saleh Dhandhal, Junaid Ranghar, Jalal Chandio, Hassan Chandio @ Village Ghulam Mustafa Chandio & Muhammad Hassan Rind and Construction of 01 No. RCC Foot Bridge at Village Daitho S/o Lakhano Chandio on Darelo Distry Water Course No.03 UC Shakh Darelo Taluka Kunri District Umerkot.	4.3860	4.3860	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
49	Repair of 04 Nos. Water Tank at Villages of Junejo Farm and Construction of Compound Wall at Village Junejo Farm and Construction of RCC Slab at Kunri Shakh Village Shoukat Samoon and Construction of 04 Nos. Culverts at Villages Zulfiqar Ali Paliyo Khan Rind, Dildar Khan Rind S/o Bahadur Khan Rind, Alam Khan S/o Ali Nawaz Khan & Gajju Kolhi Village Noor Khan Stop Colony UC Shakh Darelo Taluka Kunri District Umerkot.	5.6140	5.6140	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
50	Construction of Brick Pavement at Villages Pir Shah, Shabir Chandio, Lat Chandio, Yousif Chandio, Bhala Ram Kachhi, Lakhiro Chandio (Ahmed Chandio), Dost Muhammad Chandio, Arif Arain Rajari, Manzoor Rind, Sultan Chandio Dambarlo, Akbar Gishkori & Danisar Farm and Construction of 01 No. RCC Water Tank / Underground Reservoirs at Village Hasil Khan Rind Shali Wah and Construction of CC Road at Village Atif Syed Memon UC Mai Bukhtawar Taluka Kunri District Umerkot.	5.1800	5.1800	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
51	Construction of 04 Nos. Culverts at Villages Behram Khan Rind 12 Water, Behram Khan Rind 13 Water, Hafiz Madad (Ishaque Chandio) & Allah Bux Jalbani and Repair of 03 Nos. Water Tank at Villages Urab Bheel, Hafeez Ullah & Ali Jatt (Rafique Jatt) and Construction of 02 Nos. RCC Foot Bridges at Villages Sultan Rind and Nabo Chandio (Bilal Chandio) Sanwari Distry, UC Mai Bukhtawar Taluka Kunri District Umerkot.	4.8200	4.8200	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do

Sr.No	Name / Description of Procurement	Estimate unit cost (where applicable Millions)	Funds allocation in Million	Source of Funds (ADPs Non ADPs)	Type of Procurement	Proposed Procurement Method	Timing of procurement				Remarks
							1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
52	Construction of Brick Pavement at Villages Saif Ullah Pathan, Irfan Gishkori, Noor Muhammad Tangri, Imam Ali Gurgez, Muhammad Bab Long Gurgez, Ali Bux Chandio, Adnan Ramzan, Haji Ghulam Qadar Chandio, Purkha Kolhi, Jafar Abad Talhi, Shakoor Village Shafi, Master Arif, Lachman Bheel Comrade, Asghar Master Chandio & Chohdary Inam Ullah UC Talhi Taluka Kunri District Umerkot.	6.6310	6.6310	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
53	Construction of 02 Nos. Culverts at Villages Chohdary Saleem and Construction of 02 Nos. Water Tank at Villages Faheem Ullah & Naveed Rafique UC Talhi Taluka Kunri District Umerkot.	3.3600	3.3600	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
54	Construction of 04 Nos. Culverts at Villages Murtaza Shah, Qazi Raja, Shiv Nagar & Ladho Menghwar UC Bustan Taluka Kunri District Umerkot.	1.1200	1.1200	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
55	Construction of Brick Pavement at Villages Umer Bheel to Kirshan Bheel, Umer Farooque Masjid, Malhi Paro Bustan Mandir Streets, Ramzan Bhatti C/o Iqbal Chandio, Ladho Menghwar, Murtaza Shah, Marvi Colony, Shiv Nagar Muhalla, Raja Doulat, Qazi Muhammad Sadiq Momin, Qazi Shah Nawaz Momin, Raza Shah, Saddique Punjabi to Mushtaque House, Anwar Jani to Girls School, Aziz House to Ghulam Mustafa Wada, Khalid Bhatti to Main Road Nabisar, Bhatti Para Near Shell Ali Nawaz Bhatti, Vishan Sonara, Hasham Kapri & Mukesh Kumar UC Bustan Taluka Kunri District Umerkot.	8.8700	8.8700	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
56	Construction of 03 Nos. Culverts at Villages Ratno Kolhi, Ali Gul Khaskheli Mehpari and Makhan Rind and Construction of CC Road at Village Memon Kunri UC Shaheed Raja Iqbal Memon Taluka Kunri District Umerkot.	1.6600	1.6600	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
57	Construction of Brick Pavement at Villages Shahi Khan Rind, Village Mehpari Deh Mia Dars, Shive Nagar, Karishna Colony, Khushal Colony, Karonjhar Colony, Kolhi Colony Mia Dars, Sarmast Rind, Shah Baig Rind, Mehran Rind, Gul Sher Rind, Mirzo Rind, Mehmood Abad Bheel Paro, Memon Kunri and Ghulam Hyder Chandio UC Shaheed Raja Iqbal Memon Taluka Kunri District Umerkot.	8.3400	8.3400	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
58	Construction of 03 No. Water Tanks at Villages Soofi Ali Gohar, Amanullah Dal and Dhani Bux Kapri and Repair of 02 Nos. Water Tanks at Villages Sir Pervaiz Mozam and Sir Nadir Hussain UC Dadhro Taluka Kunri District Umerkot.	4.8000	4.8000	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
59	Construction of Brick Pavement at Villages Memon Naka, Dhak Wali, Kachhi, Sain Abid, Tarique Mota, Bhado Kapri, Bhala Kachhi, Tahir Sarwar, Rizwan Mogi and Faroque MIB Bank UC Dadhro Taluka and District Umerkot.	5.1890	5.1890	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do

Sr.No	Name / Description of Procurement	Estimate unit cost (where applicable Millions)	Funds allocation in Million	Source of Funds (ADPs Non ADPs)	Type of Procurement	Proposed Procurement Method	Timing of procurement				Remarks
							1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
60	Construction of Brick Pavement at Villages Isro Mal Kolhi, Abdul Majeed Arain, Tulcho Menghwar, Masjid Sharif Pir Bux, Abdul Ghaffar Jhanji, Tahir Nizamani, Haji Amin Arain, Moti Menghwar and Sikandar Kapri and Construction of 02 Nos. RCC Foot Bridges at Village Abdul Karim Kapri New Sonthi and Haji Chandio New Sonthi UC Nawababad Taluka Kunri District Umerkot.	3.6240	3.6240	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
61	Construction of 23 Nos. Culverts at Villages Rahim Otho, Noor Hassan Bakar, Kanji Mal Menghwar, Nawab Muzaffar, Nawab Zubair, Humo Kolhi, Qudo Kapri, Agha Muhammad Kapri, Sharif Kapri, Achan Kapri, Ghulam Mustafa Kapri, Abdul Jabbar Jhanji, Mansoor Kapri, Nek Muhammad Chandio, Mir Muhammad Khaskheli, Pato Menghwar, Haji Allah Warayo, Ali Murad Chandio, Yaqoob Bhatti, Iqbal Memon UC Shakh Darelo UC Nawababad Taluka Kunri District Umerkot.	6.4400	6.4400	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
62	Repair of 01 No. Water Tank at Village Seth Kirshan and Construction of 02 Nos. Water Tanks at Villages Ali Gul Solangi and Shah Muhammad Kapri UC Nawababad Taluka Kunri District Umerkot.	3.9360	3.9360	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
63	Construction of Black Top Road at Village Nawab Muhammad Younis Talpur UC Nawababad Taluka Kunri District Umerkot.	6.0000	6.0000	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
64	Construction of 02 Nos. Water Tank at Villages Soomar Chandio Paro Deh Darelo & Niazi Chandio Deh Ghara Karinga and Construction of 01 No. RCC Water Tank / Underground Reservoirs at Village Chutto Khan Paro Ghulam Murtaza Chandio and Construction of Brick Pavement at Villages Heero Kolhi Deh Kandiyari, Islampur Deh Kandiyari, Mataro Bhanpoto Deh Kandiyari & Jetho Kolhi Deh Kandiyari UC Sher Khan Chandio Taluka Kunri District Umerkot.	5.0000	5.0000	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
65	Construction of Brick Pavement at Villages Ashraf Ogi & Fazal Arain Deh Barani, Ibrahim Jatt Deh Barani, Kombo Khaskheli Deh Barani, Murad Ali Khaskheli Deh Barani, Babu Khaskheli Deh Barani, Aslam Rind Village Hasil Khan Rind Deh Nabisar, Noor Khan Rind Village Hasil Khan Deh Nabisar and Fateh Khan Chandio UC Nabisar Tharr Taluka Kunri District Umerkot.	6.4000	6.4000	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
66	Providing, Installing and Fixing of 01 No. Low-Capacity Submersible Pump (2.0 BHP) with Boring of Tube Well up to 200Ft Depth in 5" Dia at Village Azhar Dars Deh Nabisar and Construction of 01 No. RCC Water Tank / Underground Reservoirs at Village Soofi Haji Hussain Ali and Construction of CC Road at Village Soofi Shoukat Ali UC Nabisar Tharr Taluka Kunri District Umerkot.	3.6550	3.6550	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do

Sr.No	Name / Description of Procurement	Estimate unit cost (where applicable Millions)	Funds allocation in Million	Source of Funds (ADPs Non ADPs)	Type of Procurement	Proposed Procurement Method	Timing of procurement				Remarks
							1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
67	Construction of 02 Nos. Water Tanks at Villages Sonharo Kapri Deh Lolan and Irshad Kapri Muhammad Saleh Deh Lolan and Construction of 02 Nos. RCC Water Tanks / Underground Reservoirs at Villages Muhammad Samoon Deh Tobhanwari and Jabbar Kapri Deh Lolan and Repair of Water Tank 01 No. at Village Anwar Ali Kapri Deh Lolan UC Tobhanwari Taluka Samaro District Umerkot.	5.3000	5.3000	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
68	Construction of 12 Nos. Culverts at Villages Hakim Kapri Deh Lolan, Jan Muhammad Darogo Deh Lolan, Shagan Kolhi Deh Lolan, Allah Dino Solangi Deh Jhalori, Ali Muhammad Miyano Deh Jhalori, Hakeem Miyano Deh Jhalori, Mohan Kolhi Deh Kinjheji, Bheemo Kolhi Deh Lolan, Jan Muhammad Khoso Deh Lolan, Lutf Ullah Kapri Deh Lolan, Mirzo Khan Kapri Deh Tobhanwari and Raja Ayaz Kapri Deh Lolan and Construction of Brick Pavement at Villages Faiz Muhammad Bhotrani Deh Lolan, Haji Khan Banglani Deh Kinjheji, Qadar Bux Kapri Deh Lolan, Saif Ullah Kapri Deh Kinjheji and Miral Khaskheli Deh Tobhanwari UC Tobhanwari Taluka Samaro District Umerkot.	4.6480	4.6480	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
69	Construction of Brick Pavement at Villages Gul Hassan Khaskheli Deh 207, Khan Muhammad Khaskheli Deh 207, Ali Bux Rahu Village Suleman Rahu Deh Kharoro East, Asghar Khaskheli Deh 326, Kewal Sormani Village Tota Mahajir Deh Kharoro East, Dhanji Kolhi Deh 325, Abdullah Khaskheli Deh 325, Jamil Khan Chandio Deh 325, Abdul Majeed Chandio Deh 325, Allah Dad Khan Chandio Deh 325, Jan Muhammad Bhurgri Kharoro East, Sher Muhammad Chandio Deh 325 and Pipar Mori Meghwar Paro Deh Kharoro East and Construction of CC Road at Village Abdul Ghaffor Behrani UC Samaro-I Taluka and District Umerkot.	6.4970	6.4970	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
70	Construction of 05 Nos. Culverts at Villages Ramzan Khaskheli Deh 326, Jhanzaib KK Deh 325, Foji Ali Bux Rahu Deh Kharoro East and Farooque Khaskhali Deh 326 and Repair of Water Tank 01 No. at Village Haji Mushtaque Bhurgri Deh Kharoro East and Construction of 01 No. Water Tank at Village Haji Mahi Khan Deh Hassan Baghban UC Samaro-I Taluka and District Umerkot.	3.5000	3.5000	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
71	Construction of Brick Pavement at Villages Khalifo Riaz Rahu, Aslam Shahani, Haji Ghulam Muhammad Kapri, Ismail Khoso, Muhammad Alam Brohi, Salah Uddin Pathan, Arz Muhammad Siyal, Rais Ghulam Rasool Dhounkai, Akbar Khan Pathan, Mushtaque Rahu, Chohdary Sharif, Ishaque Solangi, Yar Muhammad Solangi, Latif Solangi and Ahsan Kalru UC Samaro Road Taluka Samaro District Umerkot.	6.5270	6.5270	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do

Sr.No	Name / Description of Procurement	Estimate unit cost (where applicable Millions)	Funds allocation in Million	Source of Funds (ADPs Non ADPs)	Type of Procurement	Proposed Procurement Method	Timing of procurement				Remarks
							1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
72	Construction of Paving Block Road at Village Gulzar Khalil and Construction of 06 Nos. Culverts at Villages Muhammad Bhatti, Ghani Solangi, Khamiso Sehto, Ramji Kolhi, Jabbar Brohi and Sarwan Kolhi UC Samaro Road Taluka Samaro District Umerkot.	3.4730	3.4730	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
73	Construction of Brick Pavement at Villages Haji Muhammad Rahim, Imdad Ali , Muhammad Iqbal Rahu & Kolhi Paro Village Haji Band Ali Rahu, Azam Kalru, Noor Muhammad Khoso, Inayat Ullah Bhurgri, Manak Bhurgri, Devji Kolhi and Raja Khoso UC Araro Bhurgri Taluka Samaro District Umerkot.	4.6700	4.6700	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
74	Construction of 02 Nos. Water Tanks at Villages Wali Muhammad Rahu and Akhtar Bhurgri and Repair of Water Tanks 02 Nos at Village Abdullah Khoso and Abdul Sattar and Construction of 04 Nos. Culverts at Villages Naik Muhammad Lanjwani, Karim Bux Khoso, Miyan Bux Khoso and Noor Muhammad Shar UC Araro Bhurgri Taluka Samaro District Umerkot.	5.3200	5.3200	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
75	Construction of 10 Nos. Culverts at Villages Muhammad Hashim Bhurgri, Minhal Khan Dhounkai, Natho Mal Kolhi, Mir Muhammad Ali Khan Talpur, Hadi Bux Dhounkai, Mir Muhammad Banglani, Lalo Dahiri and Muhammad Arif Bhurgri and Construction of Brick Pavement at Village Haji Jallo Khan Dhounkai and Repair of Water Tank 03 Nos at Villages Noor Khan Sher Muhammad Dhounkai, Muhammad Paryal Khaskheli and Imam Bux Dhounkai UC Noor Khan Dhounkai Taluka Samaro District Umerkot.	5.6690	5.6690	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
76	Construction of CC Road at Villages Imran Ali Kalru, Dewan Moti Ram Malhi, Master Razi Khan Dhounkai, Wazir Ali Kalru, Babar Ali Solangi and Ali Hassan Banglani UC Noor Khan Dhounkai Taluka Samaro District Umerkot.	4.3100	4.3100	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
77	Construction of 11 Nos. Culverts at Villages Muhammad Bhatti & Ismail Bhatti Deh Chann Qabool, Kewal Kolhi Deh Shakh Samaro, Sonu Kolhi Deh Wilaso, Murtaza Brohi, Shahjahan Bhanbhro Deh Bhanbhra and Ishaque Solangi Deh Bhanbhra and Construction of 01 No. Water Tank at Village Moor Solangi Deh Bhanbhra UC Gulzar-E-Khalil Taluka Samaro District Umerkot.	4.4800	4.4800	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do

Sr.No	Name / Description of Procurement	Estimate unit cost (where applicable Millions)	Funds allocation in Million	Source of Funds (ADPs Non ADPs)	Type of Procurement	Proposed Procurement Method	Timing of procurement				Remarks
							1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
78	Construction of Brick Pavement at Villages Ali Nawaz Kalru Deh Shakh Samaro, Shafi Kalru Deh Shakh Samaro, Faqir Muhammad Bhatti, Ibrahim Khan Deh Bhanbhra, Hakeem Khan Deh Bhanbhra, Dr. Qasim Unar Deh Shakh Samaro, Fazal Mari Deh Chann Qabool, Soomar Faqir Manghrar Deh Wilaso, Hajan Unar Deh Shakh Samaro, Rafiq Unar Deh Shakh Samaro, Rahim Dal Deh Bhurgri, Babar Bhurgri Deh Bhurgri, Khadam Rahu Deh Shakh Samaro, Umaid Ali, Mari Deh Bhurgri, Sher Muhammad Bhatti Deh Bhurgri, Hassan Halepoto Deh Bhurgri, Ghulam Haidar Shah Deh Chann Qabool, Haji Allah Dito Chandio Deh Chann Qabool, Hayat Chandio Deh Chann Qabool and Abid Kalru Deh Shakh Samaro UC Gulzar-E-Khalil Taluka Samaro District Umerkot.	5.5200	5.5200	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
79	Construction of 27 Nos. Culverts at Villages Usman Kapri Deh 327, Haji Abdul Razzaque Deh 327, Kewal Kolhi Deh 327, Farooque Ahmed Deh 327, Ibrahim Khoso Deh Khosan Ji Wahi, Allah Juriyo Deh Khosan Ji Wahi, Shoukat Khoso Deh Khosan Ji Wahi, Kamal Khoso Deh Khosan Ji Wahi, Mola Bux Kapri Deh Khosan Ji Wahi, Chohdary Hanif Deh Khosan Ji Wahi, Mehfooz Kapri Deh Khosan Ji Wahi, Aahil Khoso Deh Khosan Ji Wahi, Khan Muhammad Bhotrani Deh Dhabo, Jan Muhammad Solangi Deh Dhabo, Muhammad Ishaque Khaskheli Deh Dhabo, Dr. Khair Muhammad Deh Sonthi , Wadero Naveed Khaskheli Deh Sonthi , Umar Khoso Deh Sonthi, Abdul Aziz Deh Sonthi, Raes Sodho Chandio Deh Sonthi, Shakeel Khaskheli Deh Sonthi, Yousif Khalifo Deh Sonthi, Yar Muhammad Bhand Deh Araro, Raes Dholo Bhand Deh Araro, Khan Solnagi Deh Araro, Hayat Bhotrani Deh Araro and Abdul Ghaffar Deh Araro UC Padhrrio Taluka Samaro District Umerkot.	7.5600	7.5600	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
80	Construction of Brick Pavement at Villages Chohdary Ghulam Hussain Deh 327, Nawaz Solangi Deh Khosan Ji Wahi, Darya Khan Kapri Deh Sonthi, Haji Chandio Deh Sonthi, Dhani Bux Bhotrani Deh Sonthi and Lalo Kolhi Deh Araro and Construction of 01 No. RCC Water Tanks / Underground Reservoirs at Village Suleman KK Deh Araro and Construction of RCC Pipe Culvert 01 No. at Village Rehmat Kapri Deh Araro UC Padhrrio Farm Taluka Samaro District Umerkot.	2.4400	2.4400	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do

Sr.No	Name / Description of Procurement	Estimate unit cost (where applicable Millions)	Funds allocation in Million	Source of Funds (ADPs Non ADPs)	Type of Procurement	Proposed Procurement Method	Timing of procurement				Remarks
							1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
81	Construction of Brick Pavement at Villages Khan Shar, Abdul Ghaffor Nuqrich, Muhammad Jamil Nuqrich, Mir Hassan Nuqrich, Dost Muhammad Chandio, Suhrab Chandio, Khalid Banglani, Muhammad Hassan Arisar, Muhammad Ali Arisar, Tamachi Kolhi, Sufi Sadaat, Sufi Bajid, Bachal Oad, Noor Muhammad Arisar, Habib Ullah Dahiri, Kapdi Khan Khoso, Jhulan Sheedi, Noor Muhammad Halepoto, Munwar Khaskheli, Khano Khaskheli and Gulzar Khaskheli UC Satriyoon Taluka Samaro District Umerkot.	4.2280	4.2280	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
82	Construction of 04 Nos. Culverts at Villages Muhammad Hassan Halepoto, Muhammad Ibrahim Senhro, Muhammad Aslam Nuqrich and Muhammad Shah and Construction of 01 No. Water Tank at Village Muhammad Sharif Nohri and Construction of Paving Block Road at Villages Ali Murad Khaskheli, Ali Gul, Muhammad Ibrahim and Sufi Zulfiqar Ali UC Satriyoon Taluka Samaro District Umerkot.	5.7720	5.7720	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
83	Construction of 01 No. Water Tank at Village Shahli Khan Korai Nabi Dost Korai and Construction of 12 Nos. Culverts at Villages Abdul Wahid Arisar, Achlo Kolhi, Otaq Tahir Muhammad, Abdul Hakeem Arisar, Haji Muneer Arisar, Naem Nohri, Sain Bux Rajar Deh 6, Muhammad Amin Rajar Deh 6, Saindad Rajar Deh 6 and Muhammad Alam Deh 6 UC Shah Mardan Shah Taluka Pithoro District Umerkot.	4.7600	4.7600	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
84	Construction of Brick Pavement at Villages Muhammad Hassan Machhi Village Mahar Ali Machhi , Kamal Din Arisar , Maniyo Ronjho , Jaendal Pali Hakam Pali , Rano Halepoto 9 Hiral , Muhammad Arisar Village Abdul Hakeem Arisar , Ghulam Mustafa Machhi Comrade Arab Machhi , Sono Kolhi , Lakhmir Nohri Village Naem Nohri , Lalo Bheel , Abdul Latif Village Kamal Din Arisar , Muqbool Ahmed Village Abdul Hakeem Arisar , Qazi Rahimoon , Poonam Chand Kolhi Village Muneer Arisar , Versi Mal Menghwar Otaq Kamal Din Arisar , Haji Abdul Hakeem Arisar , Sultan Rajar and Otaq Muhammad Ibrahim Mangrio UC Shah Mardan Shah Taluka Pithoro District Umerkot.	5.2400	5.2400	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do

Sr.No	Name / Description of Procurement	Estimate unit cost (where applicable Millions)	Funds allocation in Million	Source of Funds (ADPs Non ADPs)	Type of Procurement	Proposed Procurement Method	Timing of procurement				Remarks
							1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
85	Construction of Brick Pavement at Link Road to Hondo Hingorjo & Menghwar Muhalla , Link Road to Thakro Kolhi House, Link Road to Samto House , Link Road to Cheeto House, Link Road to Balo House , Link Road to Salo House , Link Road to Lemoon Bheel House , Link Road to Harji House , Bhoro Kolhi Village Habib Halepoto, Link Road to Chelo House Village Habib Halepoto , Link Road to Bheel Muhalla Village Habib Halepoto, Link Road to Lutuf Shah Otaq , Link Road to Shamoon Kolhi House, Link Road to Mahar Ali Machhi House , Link Road to Abdullah Kunbhar Village Haji Pir Muhammad Walhari , Link Road to Sharif Kunbhar House, Link Road to Kamal Nohri House, Link Road to Girdhari Kolhi House, Link Road to Siddique Nohri Dhani UC Ghulam Nabi Shah Taluka Pithoro District Umerkot.	9.2140	9.2140	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
86	Construction of Brick Pavement at Link Road to Akbar Solangi House, Link Road to Kabeer Samoon House, Link Road to Haji Hakam Rajar House, Link Road to Ghazi Samoon House and Link Road to Ali Khan Samoon House and Construction of 01 No. Water Tank at Village Athar Shar Deh Pali UC Pir Shah and Construction of 04 Nos. Culverts at Villages Abdul Rahim Samejo @ 7 Water Course, Pancho Kolhi, Taro Kolhi and Asad Ali Shah UC Ghulam Nabi Shah Taluka Pithoro District Umerkot.	4.0580	4.0580	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
87	Construction of CC Road at Villages Link Road to Kangar Maharaj House, Link Road to Hamid Samejo House, Link Road to Karim Samejo House, Link Road to Amin Rahimoon House, Link Road to Jubo Bheel House, Link Road to Tejo Bheel House, Link Road to Magho Kolhi House, Link Road to Lono Bheel House, Link Road to Hajam Muhalla, Link Road to Momin Kunbhar Khanbhro House, Link Road to Yousif Kunbhar Khanbhro House, Link Road to Bachayo Kunbhar Khanbhr, Link Road to Majeed Nohri House UC Ghulam Nabi Shah Taluka Pithoro and Link Road to Nawab Rajar House UC Debo Taluka Umerkot and Construction of A-Type Open Surface Drains at Maharaj Muhalla UC Ghulam Nabi Shah and Repair of Water Tank at Village Ghulam Muhammad Soomro Deh Palli UC Pir Shah Taluka Pithoro District Umerkot.	6.7280	6.7280	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
88	Construction of Brick Pavement at Villages Saindad Umrani Deh Shadi Palli , Sher Shar Deh Palli, Master Abdul Khaliq Nohri Deh Old Shadi Palli, Aziz Nohri Deh Shadi Palli, Naik Muhammad Nohri Deh Shadi Palli , Mir Hassan Nohri Deh Palli, Abdul Wahid Nohri Deh Palli, Imam Bux Shar Deh Palli, Wasand Shar New Khipri, Deedar Hussain Rind Deh New Khipri, Chohdary Sarwar Arain Deh New Khipri UC Pir Shah Taluka Pithoro District Umerkot.	4.6700	4.6700	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do

Sr.No	Name / Description of Procurement	Estimate unit cost (where applicable Millions)	Funds allocation in Million	Source of Funds (ADPs Non ADPs)	Type of Procurement	Proposed Procurement Method	Timing of procurement				Remarks
							1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
89	Construction of 02 Nos. Water Tanks at Villages Chohdary Asghar Village Sadiq Abad Deh Shadi Palli and Ali Gohar Shar Deh Cheeliyoon and Repair of Water Tanks 02 Nos at Villages Hussain Rahimoon Village Dr. Wali Muhammad Rahimoon Deh Mohari, Prem Kolhi Village Bhomoon Kolhi Deh New Khipri and Construction of 04 Nos. Culverts at Villages Chohdary Riaz S/o Atta Muhammad Mogi Deh Palli, Jan Muhammad Palli Deh Shadi Palli, Muhammad Hashim Nohri Deh Palli and Yar Muhammad Brohi Deh Palli UC Pir Shah Taluka Pithoro District Umerkot.	5.3200	5.3200	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
90	Construction of Brick Pavement at Villages Ali Ghulam Khaskheli, Mir Muhammad Shar, Gulab Vijlo, Allahyar Shar, Anwar Lashari, Haji Ali Khan & Umaid Ali Shar, Fateh Muhammad Samejo, Niaz Muhammad Samejo, Manzoor Khan Bugti, Muhammad Sadiq & Haji Hussain Shar, Shah Muhammad Shar, Nagji Kolhi, Nasir Murtza Arain and Nemoon Kolhi UC Bareji Taluka Pithoro District Umerkot.	7.1980	7.1980	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
91	Construction of 01 No. RCC Water Tanks / Underground Reservoirs at Village Nabo Oad and Construction of 06 Nos. Culverts at Villages Haji Asad Makrani , Jevo Kolhi, Ibbrahim Panhwar, Haji Abbas Arain, Muhammad Saleh Samejo and Molvi Muhammad Akram Arain UC Bareji Taluka Pithoro District Umerkot.	2.5800	2.5800	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
92	Construction of 06 Nos. Water Tanks at Villages Rano Palli, Ilyas Sand , Achaar Nohri, Eidal Nohri, Chohdary Yaseen and Noor Muhammad Palli Hameer Palli UC Chachhro Taluka Pithoro District Umerkot.	8.4000	8.4000	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
93	Construction of Brick Pavement at Villages Dhani Parto, Allah Bachayo, Qamar Ul Din, Farman Ullah and Ali Murad and Construction of 02 Nos. Culverts at Villages Allah Rakhiyo Palli UC Chachhro Taluka Pithoro District Umerkot.	1.6000	1.6000	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
94	Construction of 08 Nos. RCC Water Tanks / Underground Reservoirs at Villages Manzoor Ahmed Arisar Deh 11 Hiral, Hadi Bux Shar Deh Sarendi, Ali Abbas Shar Deh Jabo Kandi, Jafar Sher Deh Jabo Kandi, Arab Shar, Rasheed Shar, Aman Ullah Arisar and Kamal Sand UC Makhdoom Talib-Ul-Mola Taluka Pithoro District Umerkot.	7.2000	7.2000	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
95	Construction of 10 Nos. Culverts at Villages Tarique Magsi, Allah Dino Shar, Talib Palli, Muhammad Rahim Solangi, Qabil Shar, Din Muhammad Shar, Ghulam Rasool Shar, Habib Ul Rehman Malik, Ameer Hassan Arisar and UC Makhdom Talib Mola UC Makhdoom Talib-Ul-Mola Taluka Pithoro District Umerkot.	2.8000	2.8000	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do

Sr.No	Name / Description of Procurement	Estimate unit cost (where applicable Millions)	Funds allocation in Million	Source of Funds (ADPs Non ADPs)	Type of Procurement	Proposed Procurement Method	Timing of procurement				Remarks
							1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
96	Construction of Brick Pavement at Villages Mukhtiyar Ahmed Memon Mundhawa and Mubarik Gishkori Rajari Pat UC Mai Bukhtawar, Pandhi Palli Main Road to Daleep Kumar House UC Walidad Palli, Surhani Machi UC Konjheli, Bandho Samejo at Abdul Hameed Samejo UC New Chhore, Huzaifa, Babar, Muhammad Mohsin, Muhammad Adnan and Muhammad Sufiyan UC Raja Shaheed Iqbal Memon, Bhagat Kewal Kolhi Paro Rajarasti and Pirbhu Kolhi Oad Paro, Kolhi Paro Rajarasti UC Soofi Faqir, Village Walidad Palli UC Walidad Palli, Sher Muhammad Mangrio and Chelari Aidan Singh Thakur to Ramo Kolhi UC Khejrari Taluka & District Umerkot.	7.6240	7.6240	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
97	Providing, Installing and Fixing of 08 Nos. Low-Capacity Submersible Pumps (1.0 BHP) at Villages Lakmir Oad Paro to Hari Singh Oad Police Waro UC Kharoro Syed, Wadho Mal Menghwar Paro Village Sukhno UC Khokhrapar, Dargah Qasim Ali and Nansingh Otaque UC New Chhore, Taro Kolhi, Bhero Dholo and Arbab Ali Kubhar UC Jaenro at Saddique Sand and Nawab Mangrio UC Khejrari Taluka and District Umerkot.	3.2000	3.2000	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
98	Construction of CC Road at Altaf House UC Bustan Taluka Kunri and Construction of 01 No. Water Tank at Bijlo Kolhi Paro Village Allah Juriyo Shar UC Pir Shah Taluka Pithoro and Construction of Paving Block Road at Village Sajjad Banglani UC Satriyoon Taluka Samaro District Umerkot.	3.0100	3.0100	NON-ADPs	Works	Single Stage One Envelope	---	---	---	100%	Do
99	Providing and Supplying of Sewing Machines Best Quality with all necessary accessories for Villagers of District Umerkot.	10.3660	10.3660	NON-ADPs	Goods	Single Stage One Envelope	---	---	---	100%	Do


CHIEF OFFICER
DISTRICT COUNCIL UMERKOT



**GOVERNMENT OF SINDH
LOCAL GOVERNMENT DEPARTMENT**

Karachi, dated the 6th, March 2026



NOTIFICATION

No.SO-I/LG/2-6/2025/U.K: With the approval of Competent Authority, a Procurement Committee with following composition and TOR's is hereby Constituted under section 7 & 8 of SPPRA Rule 2010 amended (2019), to undertake the Development Work of District Council, Umerkot, for the year 2025-26:-

1.	Chief Officer, District Council Umerkot,	CHAIRMAN
2.	District Engineer, District Council Umerkot	MEMBER
3.	Assistant Engineer, Education Works Sub Division Umerkot,	MEMBER

The functions and responsibilities of procurement committee shall be as under: - (Section-8 of SPPRA Rules 2010 amended (2019):-

TOR's

- Preparing and / or reviewing bidding documents.
- Carrying out technical as well as financial evaluation of the bids.
- Preparing evaluation report as provided in Rule 45.
- Making recommendations for the award of contract to the competent authority, and
- Perform any other function ancillary and incidental to the above.

**SECRETARY
TO GOVERNMENT OF SINDH**

Karachi, dated the 6th March, 2026

No.SO- I/LG/2-6/2025/U.K:

A copy is forwarded for information and necessary action to: -

- The Director, Sindh Public Procurement Regulatory Authority, Karachi
- The Regional Director, Local Government, Mirpurkhas Division.
- The Chairman District Council, Umerkot, District Umerkot.
- The Chief Officer District Council, Umerkot, District Umerkot.
- The District Engineer, Engineer, District Council Umerkot, District Umerkot
- The Assistant Engineer, Education Works Sub Division Umerkot, District Umerkot
- The Assistant Director Local Fund Audit District Umerkot.
- P.S. to Additional Chief Secretary Local Govt. & HTP Department, GoS, Karachi
- P.S. to Special Secretary Local Govt. & HTP Department, GoS, Karachi
- P.A to Additional Secretary Local Govt. Department GoS, Karachi.
- P.A to Deputy Secretary (Admin) Local Govt. Department GoS, Karachi.
- Office order file.

06.03.26
(ATTAULLAH UNAR)
SECTION OFFICER-I



Phone Office #
0238-920034-920035
Fax No. 920088

OFFICE OF THE
C H A I R M A N

DISTRICT COUNCIL UMERKOT

No.DCL/UKOT/ 38 /of 2026 Umerkot Dated: 02 / 02 / 2026

"NOTIFICATION"

The **"Complaint Redressal Committee"** for the year **2025-2026** with following composition is approved for District Council Umerkot as required under Rule 31 of SPPRA Rule 2010 (Amended up to date).

1	Haji Baqa Palli Chairman District Council Umerkot	Chairman
2	Mian Muhammad Regional Director (Retired) Local Government, Mirpurkhas	Member
3	Tarique Mubeen Sehto District Accounts Officer, Umerkot	Member


**CHIEF OFFICER
DISTRICT COUNCIL UMERKOT**



OFFICE OF THE
DISTRICT COUNCIL UMERKOT
DISTRICT UMERKOT

"BIDDING DOCUMENTS"

BASED ON STANDARD FORM OF BIDDING DOCUMENTS OF SPPRA FOR
PROCUREMENT OF WORKS

Scheme No-80

Name of Work: -

Construction of Brick Pavement at Villages Chohdary Ghulam Hussain Deh 327, Nawaz Solangi Deh Khosan Ji Wahi, Darya Khan Kapri Deh Sonthi, Haji Chandio Deh Sonthi, Dhani Bux Bhotrani Deh Sonthi and Lalo Kolhi Deh Araro and Construction of 01 No. RCC Water Tanks / Underground Reservoirs at Village Suleman KK Deh Araro and Construction of RCC Pipe Culvert 01 No. at Village Rehmat Kapri Deh Araro UC Padhrion Farm Taluka Samaro District Umerkot.

Estimate Cost: -

Rs.2440000/-

NIT No. & Date: -

No. DCL/UKOT/60/ 2026 Dated: 11-03-2026

Date of Opening: -

16-04-2026 @ 12:00 Hour

Issued to: -

M/s: - _____

Bidding Documents Fees: -

Rs: - 3000/- (Rupees Three Thousand Only)

Standard Bidding Document is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contracts. The main text refers to ad measurements contracts.

"INVITATION FOR BIDS"

Scheme No-80

Date: - _____

Bid Reference No: - _____

1. The Procuring Agency, **District Council Umerkot**, invites **Electronic Bids (E-Bids)** from eligible and qualified contractors/firms, registered with relevant authorities, for the execution of the following work:
[Construction of Brick Pavement at Villages Chohdary Ghulam Hussain Deh 327, Nawaz Solangi Deh Khosan Ji Wahi, Darya Khan Kapri Deh Sonthi, Haji Chandio Deh Sonthi, Dhani Bux Bhotrani Deh Sonthi and Lalo Kolhi Deh Araro and Construction of 01 No. RCC Water Tanks / Underground Reservoirs at Village Suleman KK Deh Araro and Construction of RCC Pipe Culvert 01 No. at Village Rehmat Kapri Deh Araro UC Padhrio Farm Taluka Samaro District Umerkot.], [Rs.2440000/-]
Completion Period: **12 Months**.
2. Bidding shall be conducted through **Single Stage – One Envelope Procedure** in accordance with **SPPRA Rules, 2010 (Amended up to date)**.
3. Bidding documents can be downloaded from the **SPPRA E-Procurement System (EPADS)**: <http://portalsindh.eprocurement.gov.pk> all bids must be submitted **electronically through EPADS only**. **Manual / physical submission of bids shall not be accepted.**
4. The bid must be accompanied by:
 - **Tender Fee (Non-refundable): Rs. 3,000/-**
 - **Bid Security: 5% of Engineer's Estimate**
 - Both in the form of **Call Deposit / Pay Order / Bank Draft** from any scheduled bank of Pakistan, in favor of: **Chief Officer, District Council Umerkot** Scanned copies must be uploaded with the electronic bid.
 - The **original instruments** shall be submitted in sealed envelopes to the office of the Procuring Agency **before the bid opening time**.
5. Interested bidders may obtain further information and inspect the bidding documents at the office of: **District Council Umerkot** Soriah Badshah Complex near Teen Talwar Chowk Umerkot Phone No: 0238-920034 Faxes: 0238-920035, Email: chairmandcukot@gmail.com.
6. **Bid Security Condition:**
 - Bid Security must be issued from the **account of the participating firm/contractor**.
 - Bids without valid Bid Security shall be **rejected as non-responsive**.
7. Bids shall be submitted online on or before:
 - ❖ **Date: 16-04-2026 up to 11:00 AM**
 - ❖ Bids will be opened on the same date at: **12:00 Noon**, at the office of District Council Umerkot, in the presence of: Procurement Committee & Bidders or their authorized representatives (if they choose to attend).
8. The bidders are required to quote their **most competitive and final rates**, as **no negotiations shall be permitted** in accordance with procurement rules.
9. The Procuring Agency reserves the right to: Reject any or all bids and cancel the procurement process at any time prior to the acceptance of a bid, in accordance with **SPPRA Rule 33**.
10. Any attempt to **influence the procurement process** shall result in: Disqualification of bidder and Initiation of action under **SPPRA Rule 35 (Blacklisting)**.



CHIEF OFFICER
DISTRICT COUNCIL UMERKOT

[Note: -

1. Procuring Agency to enter the requisite information in blank spaces.
2. The Bid shall be opened within one hour after the deadline for submission of bids.




OFFICE OF THE
DISTRICT COUNCIL UMERKOT
DISTRICT UMERKOT

Scheme No-80

"BIDDING DATA"

(The following Bidding Data shall supplement and /or amend the provisions of the Instructions to Bidders (ITB). Wherever there is a conflict, the provisions herein shall prevail.)

a	Name of Procuring Agency: -	OFFICE OF THE DISTRICT COUNCIL UMERKOT
b	Brief Description of Works: -	<u>Construction of Brick Pavement at Villages Chohdary Ghulam Hussain Deh 327, Nawaz Solangi Deh Khosan Ji Wahi, Darya Khan Kapri Deh Sonthi, Haji Chandio Deh Sonthi, Dhani Bux Bhotrani Deh Sonthi and Lalo Kolhi Deh Araro and Construction of 01 No. RCC Water Tanks / Underground Reservoirs at Village Suleman KK Deh Araro and Construction of RCC Pipe Culvert 01 No. at Village Rehmat Kapri Deh Araro UC Padhrio Farm Taluka Samaro District Umerkot.</u>
c	Procuring Agency's Address: -	Office of The District Council Umerkot @ Sorhia Badshah Complex Near Teen Talwar Chowk Umerkot District Umerkot -Ph No: 0238-920034 Fax No: 0238-920035 email address: chairmandcukot@gmail.com
d	Estimated Cost: -	Rs.2440000/-
e	Amount of Bid Security: -	Rs. 5%
f	Period of Bid Validity (days): -	Ninety Days (90)
g	Security Deposit:-(including bid security): -	10% of contract price
h	Percentage, if any, to be deducted from bills: -	8.00% Income Tax, 5.00% Security Deposit & 5.00% SRB Tax
i	Deadline for Submission of Bids along with time: -	On 16-04-2026 @ 11:00 AM
j	Venue, Time, and Date of Bid Opening: -	Office of The District Council Umerkot @ Sorhia Badshah Complex Near Teen Talwar Chowk Umerkot District Umerkot -Ph No: 0238-920034 Fax No: 0238-920035 email address: chairmandcukot@gmail.com On 16-04-2026 @ 12:00 Noon
k	Time for Completion from written order of commence: -	Twelve months (12)
l	Liquidity damages: -	0.06 of Bid Cost (per of day)
m	Deposit Receipt No: Date: Amount: -	Rs.3000/- (Tender Documents Fee)


DISTRICT ENGINEER



OFFICE OF THE
DISTRICT COUNCIL UMERKOT
DISTRICT UMERKOT

Scheme No-80

"MANDATORY QUALIFICATION DOCUMENTS, TERMS & CONDITIONS"

Contract Title: Construction of Brick Pavement at Villages Chohdary Ghulam Hussain Deh 327, Nawaz Solangi Deh Khosan Ji Wahi, Darya Khan Kapri Deh Sonthi, Haji Chandio Deh Sonthi, Dhani Bux Bhotrani Deh Sonthi and Lalo Kolhi Deh Araro and Construction of 01 No. RCC Water Tanks / Underground Reservoirs at Village Suleman KK Deh Araro and Construction of RCC Pipe Culvert 01 No. at Village Rehmat Kapri Deh Araro UC Padhrio Farm Taluka Samaro District Umerkot.

MANDATORY QUALIFICATION CRITERIA: -

*(All bidders are required to submit the following documents.
Failure to comply shall render the bid non-responsive and liable to rejection.)*

S.#	Description
01	Valid registration with Pakistan Engineering Council (PEC) in relevant category & specialization (minimum as per estimated cost) for the year 2025-26.
02	Active NTN Certificate and inclusion in Active Taxpayer List (ATL)
03	Valid Registration with Sindh Revenue Board (SRB)
04	Copy of valid CNIC of proprietor/partners/directors
05	Affidavit on E-Stamp Paper stating: bidder is not blacklisted, not involved in litigation, has not abandoned any work, all documents are genuine and information provided is true
06	Bid Security (5% of Bid Price) and Tender Fee (Rs. 3,000/-) submitted as per prescribed method
07	Minimum 02 ongoing similar works with supporting documents
08	Minimum 02 completed similar works with completion certificates
09	Details of machinery and equipment with proof of ownership/lease
10	List of Technical & Managerial Staff with qualification and experience
11	Bank Statement of last three (03) years , issued by a scheduled bank
12	Financial Capacity Certificate issued by bank showing adequate financial strength
13	Required technical staff and equipment availability (as per bidding document).
14	Firm must provide work methodology and execution plan.

Important Note:

Non-submission of any mandatory document shall result in **outright rejection of the bid.**

EVALUATION CRITERIA (TECHNICAL RESPONSIVENESS)

Evaluation shall be conducted on a **Pass / Fail basis** in accordance with the rules of Sindh Public Procurement Regulatory Authority.

A bid shall be declared **responsive only if:**

- ❖ All mandatory documents are provided
- ❖ Required experience is demonstrated
- ❖ Financial capacity is adequate
- ❖ Required staff and equipment are available
- ❖ All instructions and conditions are fully complied with any deficiency shall render the bid **non-responsive**.

TERMS & CONDITIONS OF TENDER / ELIGIBILITY

1. Procurement Method

- ❖ Procurement shall be conducted through **E-PADS (E-Procurement System)**
- ❖ Method: **Single Stage – One Envelope Procedure**
- ❖ Manual submission of bids is **strictly prohibited**

2. Tender Fee & Bid Security

- ❖ Tender Fee: **Rs. 3,000/- (Non-refundable)**
- ❖ Bid Security: **5% of Bid Amount**
- ❖ In the form of **Call Deposit / Pay Order** in favor of: **Chief Officer, District Council Umerkot**
- ❖ Scanned copies must be uploaded on E-PADS
- ❖ Original instruments must be submitted **before bid opening time**, Failure to comply shall result in **rejection of bid**.

3. Bid Validity

- ❖ Bids shall remain valid for a period of **90 days** from the date of opening

4. Submission & Opening of Bids

- ❖ Bids must be submitted **electronically through EPADS**
- ❖ Bids shall be opened at the office of District Council Umerkot
- ❖ Opening shall be conducted in presence of Procurement Committee and bidders' representatives (optional)

5. Clarification

- ❖ Bidders may seek clarification up to **07 days prior to submission deadline** through E-PADS or office

6. Conditional Bids

- ❖ Conditional, incomplete, or unsigned bids shall be **rejected outright**

7. Holiday Clause

- ❖ If the office is closed on the submission/opening date, the process shall be conducted on the next working day

8. Responsibility of Bidders

- ❖ Procuring Agency shall not be responsible for E-PADS or technical errors
- ❖ Bidders must ensure timely and complete submission

9. Rights of Procuring Agency

- ❖ Procuring Agency reserves the right to: Reject any or all bids & Cancel the process under **SPPRA Rule 33**

10. Disqualification

- ❖ All Bidders shall be disqualified if: Fake or forged documents are submitted, Bid Security is invalid or missing, required documents are incomplete & attempt is made to influence the procurement process.

11. Performance Security

- ❖ Successful bidder shall provide **10% Performance Security** of contract price

12. Defect Liability Period

- ❖ Minimum **12 months** after completion of work

13. Blacklisting

- ❖ Contractor shall be liable for blacklisting under **Rule 35 of SPPRA Rules** in case of: Fraudulent practices, Non-performance & Misrepresentation
- ❖ **Comprehensive affidavit / E-Stamp** shall be required covering: that No blacklisting, no litigation affecting performance, no abandoned works & All documents are genuine

14. Integrity & Transparency

- ❖ Any attempt of corruption, collusion, or undue influence shall result in **immediate disqualification**

15. Verification of Documents

- ❖ Procuring Agency reserves the right to verify any document at any stage
- ❖ Any false information shall lead to **rejection and legal action**

16. Financial & Technical Strength

- ❖ Firm must demonstrate adequate **financial soundness**
- ❖ Availability of required **equipment and staff** must be ensured

17. General Instructions

- ❖ All documents must be **properly signed & stamped.**
- ❖ Any concealment shall lead to **disqualification.**
- ❖ Procuring Agency may verify any document at any stage.
- ❖ Call Deposit & Tender fee will be accepted after verification with concerned Bank.
- ❖ In case if **Bid Tie** Mechanism used as per SPPRA Notification on 18th March 2026.
- ❖ Bids without valid Bid Security shall be **rejected as non-responsive.**
- ❖ Bid Security & Tender fee must be submitted both Scanned copy via E-PADS & Original hard copy before bid opening.



**CHIEF OFFICER
DISTRICT COUNCIL UMERKOT**

"INTEGRITY PACT"

DECLARATION OF FEES, COMMISSION & BROKERAGE ETC PAYABLE CONTRACTORS

Scheme No-80

Contract Value: Rs. 2440000/-

Contract Title: Construction of Brick Pavement at Villages Chohdary Ghulam Hussain Deh 327, Nawaz Solangi Deh Khosan Ji Wahi, Darya Khan Kapri Deh Sonthi, Haji Chandio Deh Sonthi, Dhani Bux Bhotrani Deh Sonthi and Lalo Kolhi Deh Araro and Construction of 01 No. RCC Water Tanks / Underground Reservoirs at Village Suleman KK Deh Araro and Construction of RCC Pipe Culvert 01 No. at Village Rehmat Kapri Deh Araro UC Padhrio Farm Taluka Samaro District Umerkot.


M/s _____, hereby declares that has not to obtained or induced the procurement of any Contract, right, interest, privilege, or other obligation or benefit from the Government of Sindh or any administrative subdivision or agency thereof or any other entity owned or controlled by its Government of Sindh through any corrupt business practice.

Without limiting the generality of the forgoing, **M/s** _____, represents and warrants that it has fully declared the brokerage, fees, commission, etc. Paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor, or subsidiary, any commission, gratification, bribe, finder's fee or kickback whether described as consultation fee or otherwise, with the object of obtaining or including the procurement of contract, right, interest, privilege or other obligation or benefit in whatsoever form from Procuring Agency (PA) except that which has been expressly declared pursuant hereto.

M/s _____, accepts full responsibility and strict liability that it has made and will make full disclosure of all agreements and arrangement and arrangement with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/s _____, accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose or this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights & remedies available to the PA under any law, contract or other instrument, be avoidable at the option of Procuring Agency.

Notwithstanding any rights and remedies exercised by the PA in this regard, **M/s** _____, agrees to indemnify the PA for any loss or damage incurred by it on account of its corrupt business practice and further pay compensation to the PA in an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by the **M/s** _____, as aforesaid for the purpose of obtaining or inducing the Procurement of any contract, right, interest, privilege or other obligation or benefit in whatsoever form from Procuring Agency.


CHIEF OFFICER
DISTRICT COUNCIL UMERKOT

M/s _____,

Scheme No-80

"CONDITIONS OF CONTRACT"

Name of work: - Construction of Brick Pavement at Villages Chohdary Ghulam Hussain Deh 327, Nawaz Solangi Deh Khosan Ji Wahi, Darya Khan Kapri Deh Sonthi, Haji Chandio Deh Sonthi, Dhani Bux Bhotrani Deh Sonthi and Lalo Kolhi Deh Araro and Construction of 01 No. RCC Water Tanks / Underground Reservoirs at Village Suleman KK Deh Araro and Construction of RCC Pipe Culvert 01 No. at Village Rehmat Kapri Deh Araro UC Padhrio Farm Taluka Samaro District Umerkot.

Estimate Cost: - Rs.2440000/-

Clause – 1: Commencement & Completion Dates of work.

The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority, the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

Clause – 2: Liquidated Damages.

The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) District Council Umerkot District Umerkot through its authority may terminate the contract if either of the following conditions exists: -

- i. Contractor causes a breach of any clause of the Contract.
- ii. The progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired.
- iii. In the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- iv. Contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill.

(B) The District Council Umerkot District Umerkot has power to adopt any of the following courses as may deem fit: -

- i. To forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above.
- ii. To finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the District Council Umerkot District Umerkot (through its authority), the contractor shall have: -

- i. No claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract.
- ii. However, the contractor can claim for the work done at site duly certified by the Assistant Executive Engineer in writing regarding the performance of such work and has not been paid. **District Council Umerkot District Umerkot** may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay.

The Assistant Executive Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/

compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause –5: Extension of Intended Completion Date.

The **District Council Umerkot District Umerkot** either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the **District Council Umerkot District Umerkot** in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement. When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause –6: Specifications.

The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Assistant Executive Engineer **District Council Umerkot District Umerkot** and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

(A) Interim/Running Bill.

A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The **District Council Umerkot District Umerkot** shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes. All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

(B) The Final Bill.

A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates.

In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

(A) The **District Council Umerkot District Umerkot** may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the **District Council Umerkot District Umerkot** has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Administrator.

(F) Repeat Order:

Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects:

If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects:

The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.

(C) Uncorrected Defects:

- (i)** In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days' notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.
- (ii)** If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

(A) Inspection of Operations.

The Assistant Executive Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing.

The Assistant Executive Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations.

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks.

The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Assistant Executive Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Assistant Executive Engineer.

Clause-14: Measures for prevention of fire and safety measures.

The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Assistant Executive Engineer **District Council Umerkot District Umerkot** When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the

contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labor shall be paid by him.

Clause-15: Sub-contracting.

The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes.

All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the **District Council Umerkot District Umerkot** (Authority) of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance.

On completion of the work, the contractor shall be furnished with a certificate by the Assistant Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause, then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause –18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/ utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue.

Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money.

On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.



**ACCOUNTS OFFICER
DISTRICT COUNCIL UMERKOT**

"INSTRUCTIONPNS TO BIDDERS"

A. GENERAL

IB.1 Scope of Bid & Source of Funds

1.1 Scope of Bid

The Procuring Agency as defined in the Bidding Data (hereinafter called -the Procuring Agency) wishes to receive Bids for the Works summarized in the Bidding Data (hereinafter referred to as -the Works).

Bidders must quote for the complete scope of work. Any Bid covering partial scope of work will be rejected as non-responsive.

1.2 Source of Funds

The Procuring Agency has arranged funds from its own sources or *Federal/ Provincial / Donor agency or any other source*, which may be indicated accordingly in bidding data towards the cost of the project/scheme.

IB.2 Eligible Bidders

2.1 Bidding is open to all firms and persons meeting the following requirements:

- a) duly licensed by the Pakistan Engineering Council (PEC) in the appropriate category for value of works.

Provided that the works costing Rs.2.5 million or less shall not require any registration with PEC.

- b) duly pre-qualified with the Procuring Agency. (*Where required*).

In the event that prequalification of potential bidders has been undertaken, only bids from prequalified bidders will be considered for award of Contract.

- c) if prequalification has not undertaken, the procuring agency may ask information and documents not limited to following: -

- (i) company profile;
- (ii) works of similar nature and size for each performed in last 3/5 years;
- (iii) construction equipment's;
- (iv) qualification and experience of technical personnel and key site management;
- (v) financial statement of last 3 years;
- (vi) information regarding litigations and abandoned works if any.

IB.3 Cost of Bidding

3.1 The bidder shall bear all costs associated with the preparation and submission of its bid and the Procuring Agency will in no case be responsible or liable for those costs, regardless of the conduct or outcome of the bidding process (SPP Rules 24 & 25).

B. BIDDING DOCUMENTS

IB.4 Contents of Bidding Documents

4.1 In addition to Invitation for Bids, the Bidding Documents are those stated below, and should be read in conjunction with any Addendum issued in accordance with Sub-Clause IB.6.1.

1. Instructions to Bidders & Bidding Data
2. Form of Bid, Qualification Information & Schedules to Bid Schedules to Bid comprise the following:
 - (i) Schedule A: Schedule of Prices/ Bill of Quantities (BoQ).
 - (ii) Schedule B: Specific Works Data
 - (iii) Schedule C: Works to be Performed by Subcontractors
 - (iv) Schedule D: Proposed Programme of Works
 - (v) Schedule E: Method of Performing Works
 - (vi) Schedule F: Integrity Pact (works costing Rs 10 million and above)
3. Conditions of Contract & Contract Data
4. Standard Forms:
 - (i) Form of Bid Security,
 - (ii) Form of Performance Security;
 - (iii) Form of Contract Agreement;

- (iv) Form of Bank Guarantee for Advance Payment.
- 5. Specifications
- 6. Drawings, if any

IB.5 Clarification of Bidding Documents

- 5.1 A prospective bidder requiring any clarification(s) in respect of the Bidding Documents may notify the Engineer/Procuring Agency at the Engineer's/ Procuring Agency's address indicated in the Bidding Data.
- 5.2 An interested bidder, who has obtained bidding documents, may request for clarification of contents of bidding documents in writing and procuring agency shall respond to such queries in writing within three calendar days, provided they are received at least five calendar days prior to the date of opening of bid (SPP Rule 23-1).

IB.6 Amendment of Bidding Documents (SPP Rules 22(2) & 22).

- 6.1 At any time prior to the deadline for submission of Bids, the Procuring Agency may, for any reason, whether at his own initiative or in response to a clarification requested by a interested bidder, modify the Bidding Documents by issuing addendum.
- 6.2 Any addendum thus issued shall be part of the Bidding Documents pursuant to Sub- Clause 6.1 hereof, and shall be communicated in writing to all purchasers of the Bidding Documents. Prospective bidders shall acknowledge receipt of each addendum in writing to the Procuring Agency.
- 6.3 To afford interested bidders reasonable time in which to take an addendum into account in preparing their Bids, the Procuring Agency may at its discretion extend the deadline for submission of Bids.

C. PREPARATION OF BIDS

IB.7 Language of Bid

- 7.1 All documents relating to the Bid shall be in the language specified in the Contract Data.

IB.8 Documents Comprising the Bid

- 8.1 The Bid submitted by the bidder shall comprise the following:
 - (a) Offer /Covering Letter
 - (b) Form of Bid duly filled, signed and sealed, in accordance with IB.14.3.
 - (c) Schedules (A to F) to Bid duly filled and initialed, in accordance with the instructions contained therein & in accordance with IB.14.3.
 - (d) Bid Security furnished in accordance with IB.13.
 - (e) Power of Attorney in accordance with IB 14.5.
 - (f) Documentary evidence in accordance with IB.2(c) & IB.11
 - (g) Documentary evidence in accordance with IB.12.

IB.9 Sufficiency of Bid

- 9.1 Each bidder shall satisfy himself before Bidding as to the correctness and sufficiency of his Bid and of the premium on the rates of CSR / rates and prices quoted/entered in the Schedule of Prices, which rates and prices shall except in so far as it is otherwise expressly provided in the Contract, cover all his obligations under the Contract and all matters and things necessary for the proper completion of the works.
- 9.2 The bidder is advised to obtain for himself at his own cost and responsibility all information that may be necessary for preparing the bid and entering into a Contract for execution of the Works.

IB.10 Bid Prices, Currency of Bid and Payment

- 10.1 The bidder shall fill up the Schedule of Prices (Schedule A to Bid) indicating the percentage above or below the Composite Schedule of Rates/unit rates and prices of the Works to be performed under the Contract. Prices in the Schedule of Prices/Bill of Quantities shall be quoted entirely in Pak Rupees keeping in view the instructions contained in the Preamble to Schedule of Prices.
- 10.2 Unless otherwise stipulated in the Conditions of Contract, prices quoted by the bidder shall remain fixed during the bidder's performance of the Contract and not subject to variation on any account.
- 10.3 The unit rates and prices in the Schedule of Prices or percentage above or below on the composite schedule of rates shall be quoted by the bidder in the currency as stipulated in Bidding Data.

- 10.4 Items for which no rate or price is entered by the Bidder will not be paid for by the Procuring Agency when executed and shall be deemed covered by the other rates and prices in the Bill of Quantities.

IB.11 Documents Establishing Bidder's Eligibility and Qualifications

- 11.1 Pursuant to Clause IB.8, the bidder shall furnish, as part of its bid, documents establishing the bidder's eligibility to bid and its qualifications to perform the Contract if its bid is accepted.
- 11.2 Bidder must possess and provide evidence of its capability and the experience as stipulated in Bidding Data and the Qualification Criteria mentioned in the Bidding Documents.

IB.12 Documents Establishing Works' Conformity to Bidding Documents

- 12.1 The documentary evidence of the Works 'conformity to the Bidding Documents may be in the form of literature, drawings and data and the bidder shall furnish documentation as set out in Bidding Data.
- 12.2 The bidder shall note that standards for workmanship, material and equipment, and references to brand names or catalogue numbers, if any, designated by the Procuring Agency in the Technical Provisions are intended to be descriptive only and not restrictive.

IB.13 Bid Security

- 13.1 Each bidder shall furnish, as part of his bid, at the option of the bidder, a Bid Security as percentage of bid price/estimated cost or in the amount stipulated in Bidding Data in Pak. Rupees in the form of *Deposit at Call/ Payee's Order or a Bank Guarantee* issued by a Scheduled Bank in Pakistan in favor of the Procuring Agency valid for a period up to twenty eight (28) days beyond the bid validity date (*Bid security should not be below 1%.and not exceeding 5% of bid price/estimated cost SPP Rule 37*).
- 13.2 Any bid not accompanied by an acceptable Bid Security shall be rejected by the Procuring Agency as non-responsive.
- 13.3 The bid securities of unsuccessful bidders will be returned upon award of contract to the successful bidder or on the expiry of validity of Bid Security whichever is earlier.
- 13.4 The Bid Security of the successful bidder will be returned when the bidder has furnished the required Performance Security, and signed the Contract Agreement (SPP Rule 37).
- 13.5 The Bid Security may be forfeited:
- (a) if a bidder withdraws his bid during the period of bid validity; or
 - (b) if a bidder does not accept the correction of his Bid Price, pursuant to Sub-Clause 16.4 (b) hereof; or
 - (c) in the case of a successful bidder, if he fails within the specified time limit to:
 - (i) furnish the required Performance Security or
 - (ii) sign the Contract Agreement.

IB.14 Validity of Bids, Format, Signing and Submission of Bid

- 14.1 Bids shall remain valid for the period stipulated in the Bidding Data after the date of bid opening.
- 14.2 In exceptional circumstances, Procuring Agency may request the bidders to extend the period of validity for an additional period but not exceeding 1/3 of the original period. The request and the bidder's responses shall be made in writing or by cable. A Bidder may refuse the request without forfeiting the Bid Security. A Bidder agreeing to the request will not be required or permitted to otherwise modify the Bid, but will be required to extend the validity of Bid Security for the period of the extension, and in compliance with IB.13 in all respects (SPP Rule 38).
- 14.3 All Schedules to Bid are to be properly completed and signed.
- 14.4 No alteration is to be made in the Form of Bid except in filling up the blanks as directed. If any alteration be made or if these instructions be not fully complied with, the bid may be rejected.
- 14.5 Each bidder shall prepare Original and number of copies specified in the Bidding Data of the documents comprising the bid as described in IB.8 and clearly mark them ORIGINAL COPY as appropriate. In the event of discrepancy between them, the original shall prevail.
- 14.6 The original and all copies of the bid shall be typed or written in indelible ink and shall be signed by a person or persons duly authorized to sign (in the case of copies, Photostats are also acceptable). This shall be indicated by submitting a written Power of Attorney authorizing the signatory of the bidder to act for and on behalf of the bidder. All pages of the bid shall be initialed and official seal be affixed by the person or persons signing the bid.

- 14.7 The Bid shall be delivered in person or sent by registered mail at the address to Procuring Agency as given in Bidding Data.

D. SUBMISSION OF BID

IB.15 Deadline for Submission, Modification & Withdrawal of Bids

- 15.1 Bids must be received by the Procuring Agency at the address/provided in Bidding Data not later than the time and date stipulated therein.
- 15.2 The inner and outer envelopes shall
- (a) be addressed to the Procuring Agency at the address provided in the Bidding Data;
 - (b) bear the name and identification number of the Contract as defined in the Bidding and Contract Data; and
 - (c) provide a warning not to open before the specified time and date for Bid opening as defined in the Bidding Data.
 - (d) in addition to the identification required in 15.2, the inner envelopes shall indicate the name and address of the Bidder to enable the Bid to be returned unopened in case it is declared late.
 - (e) If the outer envelope is not sealed and marked as above, the Procuring Agency will assume no responsibility for the misplacement or premature opening of the Bid.
- 15.3 Bids submitted through telegraph, telex, fax or e-mail shall not be considered.
- 15.4 Any bid received by the Procuring Agency after the deadline for submission prescribed in Bidding Data will be returned unopened to such bidder.
- 15.5 Any bidder may modify or withdraw his bid after bid submission provided that the modification or written notice of withdrawal is received by the Procuring Agency prior to the deadline for submission of bids.
- 15.6 Withdrawal of a bid during the interval between the deadline for submission of bids and the expiration of the period of bid validity specified in the Form of Bid may result in forfeiture of the Bid Security pursuant to IB.13.5 (a).

E. BID OPENING AND EVALUATION

IB.16 Bid Opening, Clarification and Evaluation (SPP Rules 41, 42 & 43)

- 16.1 The Procuring Agency will open the bids, in the presence of bidder's representatives who choose to attend, at the time, date and in the place specified in the Bidding Data.
- 16.2 The bidder's name, Bid Prices, any discount, the presence or absence of Bid Security, and such other details as the Procuring Agency at its discretion may consider appropriate, will be announced by the Procuring Agency at the bid opening. The Procuring Agency will record the minutes of the bid opening. Representatives of the bidders who choose to attend shall sign the attendance sheet. Any Bid Price or discount which is not read out and recorded at bid opening will not be taken into account in the evaluation of bid.
- 16.3 To assist in the examination, evaluation and comparison of Bids the Engineer/Procuring Agency may, at its discretion, ask the bidder for a clarification of its Bid. The request for clarification and the response shall be in writing and no change in the price or substance of the Bid shall be sought, offered or permitted (SPP Rule 43).
- 16.4 (a) Prior to the detailed evaluation, pursuant to IB.16.7 to 16.9, the Engineer/Procuring Agency will determine the substantial responsiveness of each bid to the Bidding Documents. For purpose of these instructions, a substantially responsive bid is one which conforms to all the terms and conditions of the Bidding Documents without material deviations. It will include determining the requirements listed in Bidding Data.
- (b) Arithmetical errors will be rectified on the following basis:
If there is a discrepancy between the unit price and total price that is obtained by multiplying the unit price and quantity, the unit price shall prevail and the total price shall be corrected. If there is a discrepancy between the words and figures the amount in words shall prevail. If there is a discrepancy between the Total Bid price entered in Form of Bid and the total shown in Schedule of Prices-Summary, the amount stated in the Form of Bid will be corrected by the Procuring Agency in accordance with the Corrected Schedule of Prices.
If the bidder does not accept the corrected amount of Bid, his Bid will be rejected and his Bid Security forfeited.
- 16.5 A Bid determined as substantially non-responsive will be rejected and will not subsequently be made responsive by the bidder by correction of the non-conformity.
- 16.6 Any minor informality or non-conformity or irregularity in a Bid which does not constitute a material deviation (**major deviation**) may be waived by Procuring Agency, provided such

waiver does not prejudice or affect the relative ranking of any other bidders.

(A) Major (material) Deviations include: -

- (i) has been not properly signed;
- (ii) is not accompanied by the bid security of required amount and manner;
- (iii) stipulating price adjustment when fixed price bids were called for;
- (iv) failing to comply with Mile-stones/Critical dates provided in Bidding Documents;
- (v) sub-contracting contrary to the Conditions of Contract specified in Bidding Documents;
- (vi) refusing to bear important responsibilities and liabilities allocated in the Bidding Documents, such as performance guarantees and insurance coverage;
- (vii) taking exception to critical provisions such as applicable law, taxes and duties and dispute resolution procedures;
- (viii) a material deviation or reservation is one:
 - (a) which affect in any substantial way the scope, quality or performance of the works;
 - (b) adoption/rectification whereof would affect unfairly the competitive position of other bidders presenting substantially responsive bids.

(B) Minor Deviations: -

Bids that offer deviations acceptable to the Procuring Agency and which can be assigned a monetary value may be considered substantially responsive at least as to the issue of fairness. This value would however be added as an adjustment for evaluation purposes only during the detailed evaluation process.

- 16.7 The Engineer/Procuring Agency will evaluate and compare only the bids previously determined to be substantially responsive pursuant to IB.16.4 to 16.6 as per requirements given hereunder. Bids will be evaluated for complete scope of works. The prices will be compared on the basis of the Evaluated Bid Price pursuant to IB.16.8 herein below.

Technical Evaluation: It will be examined in detail whether the works offered by the bidder complies with the Technical Provisions of the Bidding Documents. For this purpose, the bidder's data submitted with the bid in Schedule B to Bid will be compared with technical features/criteria of the works detailed in the Technical Provisions. Other technical information submitted with the bid regarding the Scope of Work will also be reviewed.

- 16.8 **Evaluated Bid Price: -** In evaluating the bids, the Engineer/Procuring Agency will determine for each bid in addition to the Bid Price, the following factors (adjustments) in the manner and to the extent indicated below to determine the Evaluated Bid Price:

- (i) making any correction for arithmetic errors pursuant to IB.16.4 hereof.
- (ii) discount, if any, offered by the bidders as also read out and recorded at the time of bid opening.
- (iii) excluding **provisional sums** and the provisions for **contingencies** in the Bill of Quantities **if any**, but including **Day work**, where priced competitively.

IB.17 Process to be Confidential

- 17.1 Subject to IB.16.3 heretofore, no bidder shall contact Engineer/Procuring Agency on any matter relating to its Bid from the time of the Bid opening to the time the bid evaluation result is announced by the Procuring Agency. The evaluation result shall be announced at least seven (07) days prior to award of Contract (SPP Rule 45). The announcement to all bidders will include table(s) comprising read out prices, discounted prices, price adjustments made, final evaluated prices and recommendations against all the bids evaluated.

- 17.2 Any effort by a bidder to influence Engineer/Procuring Agency in the Bid evaluation, bid comparison or Contract Award decisions may result in the rejection of his Bid. Whereas any bidder feeling aggrieved, may lodge a written complaint to Complaint Redressal Committee as per terms and conditions mentioned in SPP Rules 31 & 32. However, mere fact of lodging a complaint shall not warrant suspension of procurement process.

- 17.3 Bidders may be excluded if involved in **"Corrupt and Fraudulent Practices"** means either one or any combination of the practices given below SPP Rule 2(q);

- ❖ **Coercive Practice!** means any impairing or harming, or threatening to impair or harm, directly or indirectly, any party or the property of the party to influence the actions of a party to achieve a wrongful gain or to cause a wrongful loss to another party;
- ❖ **Collusive Practice!** means any arrangement between two or more parties to the procurement process or contract execution, designed to achieve with or without the knowledge of the procuring agency to establish prices at artificial, noncompetitive levels for any wrongful gain;
- ❖ **Corrupt Practice!** means the offering, giving, receiving or soliciting, directly or indirectly, of anything of value to influence the acts of another party for wrongful gain;

- ❖ **Fraudulent Practice!** means any act or omission, including a misrepresentation, that knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial or other benefit or to avoid an obligation;
- ❖ **Obstructive Practice!** means harming or threatening to harm, directly or indirectly, persons or their property to influence their participation in a procurement process, or affect the execution of a contract or deliberately destroying, falsifying, altering or concealing of evidence material to the investigation or making false statements before investigators in order to materially impede an investigation into allegations of a corrupt, fraudulent, coercive or collusive practice; or threatening, harassing or intimidating any party to prevent it from disclosing its knowledge of matters relevant to the investigation or from pursuing the investigation, or acts intended to materially impede the exercise of inspection and audit rights provided for under the Rules.

F. AWARD OF CONTRACT

IB.18. Post Qualification

- 18.1 The Procuring Agency, at any stage of the bid evaluation, having credible reasons for or *prima facie* evidence of any defect in Contractor's capacities, may require the contractors to provide information concerning their professional, technical, financial, legal or managerial competence whether already pre-qualified or not:
Provided, that such qualification shall only be laid down after recording reasons therefore in writing. They shall form part of the records of that bid evaluation report.
- 18.2 The determination will take into account the bidder's financial and technical capabilities. It will be based upon an examination of the documentary evidence of the bidder's qualifications submitted under B.11, as well as such other information required in the Bidding Documents.

IB.19 Award Criteria & Procuring Agency's Right

- 19.1 Subject to IB.19.2, the Procuring Agency will award the Contract to the bidder whose bid has been determined to be substantially responsive to the Bidding Documents and who has offered the lowest evaluated Bid Price, provided that such bidder has been determined to be qualified to satisfactorily perform the Contract in accordance with the provisions of the IB.18.
- 19.2 Not with standing IB.19.1, the Procuring Agency reserves the right to accept or reject any bid, and to annul the bidding process and reject all bids, at any time prior to award of Contract, without thereby incurring any liability to the affected bidders or any obligation to inform the affected bidders of the grounds for the Procuring Agency's action except that the grounds for its rejection of all bids shall upon request be communicated, to any bidder who submitted a bid, without justification of the grounds. Notice of the rejection of all the bids shall be given promptly to all the bidders (SPP Rule 25).

IB.20 Notification of Award & Signing of Contract Agreement

- 20.1 Prior to expiration of the period of bid validity prescribed by the Procuring Agency, the Procuring Agency will notify the successful bidder in writing (—Letter of Acceptance) that his bid has been accepted (SPP Rule 49).
- 20.2 Within seven (07) days from the date of furnishing of acceptable Performance Security under the Conditions of Contract, the Procuring Agency will send the successful bidder the Form of Contract Agreement provided in the Bidding Documents, incorporating all agreements between the parties.
- 20.3 The formal Agreement between the Procuring Agency and the successful bidder duly stamped at rate of ---% of bid price(updated from time to time) stated in Letter of Acceptance shall be executed within seven (07) days of the receipt of Form of Contract Agreement by the successful bidder from the Procuring Agency.

IB.21 Performance Security


- 21.1 The successful bidder shall furnish to the Procuring Agency a Performance Security in the form and the amount stipulated in the Conditions of Contract within a period of fourteen (14) days after the receipt of Letter of Acceptance (SPP 39).
- 21.2 Failure of the successful bidder to comply with the requirements of Sub-Clauses IB.20.2 & 20.3 or 21.1 or Clause IB.22 shall constitute sufficient grounds for the annulment of the award and forfeiture of the Bid Security.
- 21.3 Publication of Award of Contract: within seven days of the award of contract, the procuring shall publish on the website of the authority and on its own website, if such a website exists, the results of the bidding process, identifying the bid through procurement identifying Number

if any and the following information:

- i) Evaluation Report;
- ii) Form of Contract and letter of Award;
- iii) Bill of Quantities or Schedule of Requirements. (SPP Rule 50)

IB.22 Integrity Pact

- 22.1 The Bidder shall sign and stamp the Form of Integrity Pact provided at Schedule-F to Bid in the Bidding Document for all Sindh Government procurement contracts exceeding Rupees ten (10) million. Failure to provide such Integrity Pact shall make the bid non- responsive (SPP Rule 89).



**CHIEF OFFICER
DISTRICT COUNCIL UMERKOT**

"FORM OF BID"

(LETTER OF OFFER)

Bid Reference No. _____

To,

Gentlemen,

1. Having examined the Bidding Documents including Instructions to Bidders, Bidding Data, Conditions of Contract, Contract Data, Specifications, Drawings, if any, Schedule of Prices and Addenda Nos. _____ for the execution of the above-named works, we, the undersigned, being a company doing business under the name of and address _____ and being duly incorporated under the laws of Pakistan hereby offer to execute and complete such works and remedy any defects therein in conformity with the said Documents including Addenda thereto for the Total Bid Price of Rs__ (Rupees _____) or such other sum as may be ascertained in accordance with the said Documents.
2. We understand that all the Schedules attached hereto form part of this Bid.
3. As security for due performance of the undertakings and obligations of this Bid, we submit herewith a Bid Security in the amount of _____ drawn in your favor or made payable to you and valid for a period of twenty-eight (28) days beyond the period of validity of Bid.
4. We undertake, if our Bid is accepted, to commence the Works and to deliver and complete the Works comprised in the Contract within the time(s) stated in Contract Data.
5. We agree to abide by this Bid for the period of (____) days from the date fixed for receiving the same and it shall remain binding upon us and may be accepted at any time before the expiration of that period.
6. Unless and until a formal Agreement is prepared and executed, this Bid, together with your written acceptance thereof, shall constitute a binding contract between us.
7. We undertake, if our Bid is accepted, to execute the Performance Security referred to in Conditions of Contract for the due performance of the Contract.
8. We understand that you are not bound to accept the lowest or any bid you may receive.
9. We do hereby declare that the Bid is made without any collusion, comparison of figures or arrangement with any other person or persons making a bid for the Works.

Dated this ____ day of _____, 2025.

Signature: _____

in the capacity of duly authorized to sign bid for and on behalf of: -

(Name of Bidder in Block Capitals)

(Seal)

Address: - _____

Witness: - _____

Name: - _____ Signature: - _____

Address: - _____

"SCHEDULES OF BID"

SCHEDULES TO BID INCLUDE THE FOLLOWING: -

Schedule A to Bid:

PREAMBLE TO SCHEDULE OF PRICES

1. General

- 1.1 The Schedule of Prices shall be read in conjunction with the Conditions of Contract, Contract Data together with the Specifications and Drawings, if any.
- 1.2 The Contract shall be for the whole of the works as described in these Bidding Documents. Bids must be for the complete scope of works.

2. Description

- 2.1 The general directions and descriptions of works and materials are not necessarily repeated nor summarized in the Schedule of Prices. References to the relevant sections of the Bidding Documents shall be made before entering prices against each item in the Schedule of Prices.

3. Units & Abbreviations

- 3.1 Units of measurement, symbols and abbreviations expressed in the Bidding Documents shall comply with the System International 'Unites (SI Units).
(Note: The abbreviations to be used in the Schedule of Prices to be defined by the Procuring Agency).

4. Rates and Prices

- 4.1 Except as otherwise expressly provided under the Conditions of Contract, the rates and amounts entered in the Schedule of Prices shall be the rates at which the Contractor shall be paid and shall be the full inclusive value of the works set forth or implied in the Contract; except for the amounts reimbursable, if any to the Contractor under the Contract.
- 4.2 Unless otherwise stipulated in the Contract Data, the premium, rates and prices entered by the bidder shall not be subject to adjustment during the performance of the Contract.
- 4.3 All duties, taxes and other levies payable by the Contractor shall be included in the rates and prices.
- 4.4 The whole cost of complying with the provisions of the Contract shall be included in the items provided in the Schedule of Prices, and where no items are provided, the cost shall be deemed to be distributed among the rates and prices entered for the related items of the Works and no separate payment will be made for those items. The rates, prices and amounts shall be entered against each item in the Schedule of Prices. Any item against which no rate or price is entered by the bidder will not be paid for by the Procuring Agency when executed and shall be deemed covered by the rates and prices for other items in the Schedule of Prices.
- 4.5 (a) The bidder shall be deemed to have obtained all information as to and all requirements related thereto which may affect the bid price.
(b) The Contractor shall be responsible to make complete arrangements for the transportation of the Plant to the Site. *(Procuring Agency may modify as appropriate)*
- 4.6 The Contractor shall provide for all parts of the Works to be completed in every respect. Notwithstanding that any details, accessories, etc. required for the complete installation and satisfactory operation of the Works, are not specifically mentioned in the Specifications, such details shall be considered as included in the Contract Price.

5. Bid Prices

- 5.1 Break-up of Bid Prices: - The various elements of Bid Prices shall be quoted as detailed by the Procuring Agency in the format of Schedule of Prices. The bidder shall recognize such elements of the costs which he expects to incur the performance of the Works and shall include all such costs in the rates and amounts entered in the Schedule of Prices.
- 5.2 Total Bid Price: - The total of bid prices in the Schedule of Prices shall be entered in the Summary of Bid Prices.

6. Provisional Sums and Day work

- 6.1 Provisional Sums included and so designated in the Schedule of Prices if any, shall be expended in whole or in part at the direction and discretion of the Engineer/Procuring Agency. The Contractor will only receive payment in respect of Provisional Sums, if he has been instructed by the Engineer/Procuring Agency to utilize such sums.
- 6.2 Day work rates in the Contractor's bid are to be used for small additional amounts of work and

only when the Engineer have given written instructions in advance for additional work to be paid for in that way.

Schedule B to Bid:
SPECIFIC WORKS DATA

(To be prepared and incorporated by the Procuring Agency)

**(Note: The Procuring Agency shall spell out the information & data required to be filled out by the bidder and to furnish complementary information).*

Schedule C to Bid:
Works to be Performed by Subcontractors

The bidder will do the work with his own forces except the work listed below which he intends to sub-contract.

Items of Works to be Sub-Contracted	Name and address of Sub-Contractors	Statement of similar works previously executed. <i>(attach evidence)</i>
--	--	--

Note:

- * *The Procuring Agency should decide whether to allow subcontracting or not. In case Procuring Agency decides to allow subcontracting then following conditions shall be complied with:*
1. No change of Sub-Contractors shall be made by the bidder without prior approval of the Procuring Agency.
 2. The truthfulness and accuracy of the statement as to the experience of Sub- Contractors is guaranteed by the bidder. The Procuring Agency's judgment shall be final as to the evaluation of the experience of Sub-Contractors submitted by the bidder.
 3. Statement of similar works shall include description, location & value of works, year completed and name & address of the clients.

Schedule D to Bid:
PROPOSED PROGRAMME OF WORKS

Bidder shall provide a Programme in a bar-chart or Program Evaluation and Review Technique (PERT) or Critical Path Method (CPM) showing the sequence of work items by which he proposes to complete the works of the entire Contract. The Programme should indicate the sequence of work items and the period of time during which he proposes to complete the works including the activities like designing, schedule of submittal of drawings, ordering and procurement of materials, manufacturing, delivering, construction of civil works, erection, testing and commissioning of works to be supplied under the Contract.

Schedule E to Bid:
METHOD OF PERFORMING WORKS

The bidder is required to submit a narrative outlining the method of performing the Works. The narrative should indicate in detail and include but not be limited to:

- The sequence and methods in which he proposes to carry out the Works, including the number of shifts per day and hours per shift, he expects to work.
- A list of all major items of construction and plant erection, tools and vehicles proposed to be used in delivering/carrying out the works at site.
- The procedure for installation of equipment and transportation of equipment and materials to the site.
- Organization chart indicating head office & field office personnel involved in management, supervision and engineering of the Works to be done under the Contract.



CHIEF OFFICER
DISTRICT COUNCIL UMERKOT

"FORM OF BID"

(LETTER OF OFFER)

Bid Reference No. _____

To,

Gentlemen,

10. Having examined the Bidding Documents including Instructions to Bidders, Bidding Data, Conditions of Contract, Contract Data, Specifications, Drawings, if any, Schedule of Prices and Addenda Nos. _____ for the execution of the above-named works, we, the undersigned, being a company doing business under the name of and address _____ and being duly incorporated under the laws of Pakistan hereby offer to execute and complete such works and remedy any defects therein in conformity with the said Documents including Addenda thereto for the Total Bid Price of Rs__ (Rupees _____) or such other sum as may be ascertained in accordance with the said Documents.
11. We understand that all the Schedules attached hereto form part of this Bid.
12. As security for due performance of the undertakings and obligations of this Bid, we submit herewith a Bid Security in the amount of _____ drawn in your favor or made payable to you and valid for a period of twenty-eight (28) days beyond the period of validity of Bid.
13. We undertake, if our Bid is accepted, to commence the Works and to deliver and complete the Works comprised in the Contract within the time(s) stated in Contract Data.
14. We agree to abide by this Bid for the period of (____) days from the date fixed for receiving the same and it shall remain binding upon us and may be accepted at any time before the expiration of that period.
15. Unless and until a formal Agreement is prepared and executed, this Bid, together with your written acceptance thereof, shall constitute a binding contract between us.
16. We undertake, if our Bid is accepted, to execute the Performance Security referred to in Conditions of Contract for the due performance of the Contract.
17. We understand that you are not bound to accept the lowest or any bid you may receive.
18. We do hereby declare that the Bid is made without any collusion, comparison of figures or arrangement with any other person or persons making a bid for the Works.

Dated this ____ day of _____, 2025.

Signature: _____

in the capacity of duly authorized to sign bid for and on behalf of: -

(Name of Bidder in Block Capitals)

(Seal)

Address: - _____

Witness: - _____

Name: - _____ Signature: - _____

Address: - _____

"SCHEDULES OF BID"

SCHEDULES TO BID INCLUDE THE FOLLOWING: -

Schedule A to Bid:

PREAMBLE TO SCHEDULE OF PRICES

7. General

- 7.1 The Schedule of Prices shall be read in conjunction with the Conditions of Contract, Contract Data together with the Specifications and Drawings, if any.
- 7.2 The Contract shall be for the whole of the works as described in these Bidding Documents. Bids must be for the complete scope of works.

8. Description

- 8.1 The general directions and descriptions of works and materials are not necessarily repeated nor summarized in the Schedule of Prices. References to the relevant sections of the Bidding Documents shall be made before entering prices against each item in the Schedule of Prices.

9. Units & Abbreviations

- 9.1 Units of measurement, symbols and abbreviations expressed in the Bidding Documents shall comply with the System International Unites (SI Units).
(Note: The abbreviations to be used in the Schedule of Prices to be defined by the Procuring Agency).

10. Rates and Prices

- 10.1 Except as otherwise expressly provided under the Conditions of Contract, the rates and amounts entered in the Schedule of Prices shall be the rates at which the Contractor shall be paid and shall be the full inclusive value of the works set forth or implied in the Contract; except for the amounts reimbursable, if any to the Contractor under the Contract.
- 10.2 Unless otherwise stipulated in the Contract Data, the premium, rates and prices entered by the bidder shall not be subject to adjustment during the performance of the Contract.
- 10.3 All duties, taxes and other levies payable by the Contractor shall be included in the rates and prices.
- 10.4 The whole cost of complying with the provisions of the Contract shall be included in the items provided in the Schedule of Prices, and where no items are provided, the cost shall be deemed to be distributed among the rates and prices entered for the related items of the Works and no separate payment will be made for those items. The rates, prices and amounts shall be entered against each item in the Schedule of Prices. Any item against which no rate or price is entered by the bidder will not be paid for by the Procuring Agency when executed and shall be deemed covered by the rates and prices for other items in the Schedule of Prices.
- 10.5
 - (a) The bidder shall be deemed to have obtained all information as to and all requirements related thereto which may affect the bid price.
 - (b) The Contractor shall be responsible to make complete arrangements for the transportation of the Plant to the Site. *(Procuring Agency may modify as appropriate)*
- 10.6 The Contractor shall provide for all parts of the Works to be completed in every respect. Notwithstanding that any details, accessories, etc. required for the complete installation and satisfactory operation of the Works, are not specifically mentioned in the Specifications, such details shall be considered as included in the Contract Price.

11. Bid Prices

- 11.1 Break-up of Bid Prices: - The various elements of Bid Prices shall be quoted as detailed by the Procuring Agency in the format of Schedule of Prices. The bidder shall recognize such elements of the costs which he expects to incur the performance of the Works and shall include all such costs in the rates and amounts entered in the Schedule of Prices.
- 11.2 Total Bid Price: - The total of bid prices in the Schedule of Prices shall be entered in the Summary of Bid Prices.

12. Provisional Sums and Day work

- 12.1 Provisional Sums included and so designated in the Schedule of Prices if any, shall be expended in whole or in part at the direction and discretion of the Engineer/Procuring Agency. The Contractor will only receive payment in respect of Provisional Sums, if he has been instructed by the Engineer/Procuring Agency to utilize such sums.
- 12.2 Day work rates in the Contractor's bid are to be used for small additional amounts of work and

only when the Engineer have given written instructions in advance for additional work to be paid for in that way.

Schedule B to Bid:
SPECIFIC WORKS DATA

(To be prepared and incorporated by the Procuring Agency)

**(Note: The Procuring Agency shall spell out the information & data required to be filled out by the bidder and to furnish complementary information).*

Schedule C to Bid:
Works to be Performed by Subcontractors

The bidder will do the work with his own forces except the work listed below which he intends to sub-contract.

Items of Works to be Sub-Contracted	Name and address of Sub-Contractors	Statement of similar works previously executed. <i>(attach evidence)</i>
--	--	--

Note:

- * *The Procuring Agency should decide whether to allow subcontracting or not. In case Procuring Agency decides to allow subcontracting then following conditions shall be complied with:*
- 4. No change of Sub-Contractors shall be made by the bidder without prior approval of the Procuring Agency.
- 5. The truthfulness and accuracy of the statement as to the experience of Sub- Contractors is guaranteed by the bidder. The Procuring Agency's judgment shall be final as to the evaluation of the experience of Sub-Contractors submitted by the bidder.
- 6. Statement of similar works shall include description, location & value of works, year completed and name & address of the clients.


Schedule D to Bid:
PROPOSED PROGRAMME OF WORKS

Bidder shall provide a Programme in a bar-chart or Program Evaluation and Review Technique (PERT) or Critical Path Method (CPM) showing the sequence of work items by which he proposes to complete the works of the entire Contract. The Programme should indicate the sequence of work items and the period of time during which he proposes to complete the works including the activities like designing, schedule of submittal of drawings, ordering and procurement of materials, manufacturing, delivering, construction of civil works, erection, testing and commissioning of works to be supplied under the Contract.

Schedule E to Bid:
METHOD OF PERFORMING WORKS

The bidder is required to submit a narrative outlining the method of performing the Works. The narrative should indicate in detail and include but not be limited to:

- The sequence and methods in which he proposes to carry out the Works, including the number of shifts per day and hours per shift, he expects to work.
- A list of all major items of construction and plant erection, tools and vehicles proposed to be used in delivering/carrying out the works at site.
- The procedure for installation of equipment and transportation of equipment and materials to the site.
- Organization chart indicating head office & field office personnel involved in management, supervision and engineering of the Works to be done under the Contract.



CHIEF OFFICER
DISTRICT COUNCIL UMERKOT

SCHEME No.80					
QUANTITY OF BILL					
Name of Work		<u>Construction of Brick Pavement at Villages Chohdary Ghulam Hussain Deh 327, Nawaz Solangi Deh Khosan Ji Wahi, Darya Khan Kapri Deh Sonthi, Haji Chandio Deh Sonthi, Dhani Bux Bhotrani Deh Sonthi and Lalo Kolhi Deh Araro and Construction of 01 No. RCC Water Tanks / Underground Reservoirs at Village Suleman KK Deh Araro and Construction of RCC Pipe Culvert 01 No. at Village Rehmat Kapri Deh Araro UC Padhrrio Farm Taluka Samaro District Umerkot.</u>			
Name of Agency					
S.No	Qty	Items	Rate	Unit	Amount
PART-A					
1	16719.24	Borrow pit excavation undressed lead upto 100 Cft (a) ordinary soil (G.S.I.No.3 (a) P- 15)	7.29	P.Cft	121883
2	16719.24	Earth work compaction, Compaction of earth work (Soft, ordinary or hard soil) (b) Laying earth in 6" layers levelling dressing and watering for compaction etc. complete ii) Ordinary soil (G.S.I.No.13b (ii) P-16)	1.92	P.Cft	32101
3	16719.24	Carriage of 100 Cft / 5 Tons of all materials like, Stone aggregate, Spawl, Coal, Lime, Surkhi, etc. B.G Rail fastening points and crossing bridge, Girders, Pipes, Sheets Rails, M.S Bars etc. or 1000 Nos. Bricks (10"x3") or 1000 Nos. Tiles (12"x6"x2") or 150 Cft of Timber or 100 Maunds of fuel wood by trucks or any other means owned by the contractors (sch of Carriage of Material iem No 1-P-1) Add Extra For 3rd Mile	1078.45	P% Cft	180309
Deduct Below on Item No. 03			20.00%	(-)	36062
Net Amount of Item No. 03					144247
4	7450.00	Dry brick on edge paving sand grouted including preparation of bed by watering ramming and bringing the same to proper camber by 1/2" thick mud plaster. (G.S.I.NO. 5 P-44)	130.06	P.Sft	968947
			TOTAL		1267178
S.No	Qty	Items	Rate	Unit	Amount
PART-B					
1	883	Excavation for tanks and reservoir in sandy Soil i/c trimming and dressing sides to true alignment/ design section correct/ profiles and shape, leveling of beds of trenches to correct level grade i/c laying of earth in 6" layers of Construction of tanks and dressing and disposal of surplus Excavated earth within one chain as directed by Engineer Incharge i/c Providing Fence guard, lights, flags& temprary crossing for non vehicular traffic where ever required lift upto 5 feet (1.52mm) and lead upto One chain (30.5mm)(PHSI. NO. 2 (P-156).	16306.80	%Cft	14401
2	883.13	Excavation for tanks and reservoir in hard Soil i/c trimming and dressing sides to true alignment/ design section correct/ profiles and shape, leveling of beds of trenches to correct level grade i/c laying of earth in 6" layers of Construction of tanks and dressing and disposal of surplus Excavated earth within one chain as directed by Engineer Incharge i/c Providing Fence guard, lights, flags& temprary crossing for non vehicular traffic where ever required lift upto 5 feet (1.52mm) and lead upto One chain (30.5mm)(PHSI. NO. 3 (P-156).	17373.60	%Cft	15343

3	66.33	Cement Concrete brick or stone ballast 1-1/2" x 2" gauge (b) Ratio 1 : 4 : 8 (G.S.I.No. 04a P-24).	296.69	P.Cft	19680
4	58.88	Cement concrete plain including placing compacting, finishing and curing, complete (including screening and washing at stone aggregate without shuttering. (f) Ratio 1:2:4 (GSI No.5f P.25)	44.35	P.Cft	2611
5	397.13	Reinforced cement concrete work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds, lifting, centering, shuttering and curing. (Including screening and washing of shingle. a) R.C.C work in roof slab, beams, column, rafts, lintels and other structural members laid in situ or precast laid in position complete in all respects. (i) Ratio 1: 2: 4 90 Lbs of cement, 2 Cft sand and 4 Cft shingle 1/8" to 3/4" gauge. (GSI No.6 P-25)	717.59	P.Cft	284973
6	15.96	Fabrication of deformed steel reinforcement for cement concrete including cutting, bending, laying in position, making joints and fastenings including cost of binding wire (also includes removal of rust from bars. b) Mild Steel (GSI No.8 P-26).	17936.09	P.Cwt	286187
7	0.59	Providing fixing C.I main hole cover with frame i/c cost of material (PHSI No. 1 Page- 35)	18454.87	P.Cwt	10899
8	10.00	Providing fixing in position in C.C foundation 1:3:6 M.S ladder of M.S angle iron 2"x2"x1/4" 1' apart with M.S bar 3/4" dia spaced 1' apart painting 3 coats with anticorrosive steel paint etc complete. (PHSI No. 03 P-143)	4200.24	P.Rft	42002
9	2.00	Providing fixing C.I ventilator (weight not less than 80 Lbs/each) in Tank roof of approved design with Water tight joint i/c painting etc complete. (PHSI No. 04 P-143)	19970.09	Each	39940
			TOTAL		716036

S.No	Qty	Items	Rate	Unit	Amount
PART-C					
1	120	Excavation in foundation of Building Bridges and other structures including dig belling dressing, refilling around structure with excavated earth Watering and ramming lead upto 5 ft., lead upto one chain (30 meter) and lift upto 5 ft. (1.5 meter) b) In ordinary soil (GSI No.18/b P. No.17)	11.88	P.Cft	1426
2	14.80	Cement Concrete brick or stone ballast 1-1/2" x 2" gauge (b) Ratio 1 : 4 : 8 (G.S.I.No. 04a P-24).	296.69	P.Cft	4391
3	67.02	Cement concrete plain including placing compacting, finishing and curing, complete (including screening and washing at stone aggregate without shuttering. (f) Ratio 1:2:4 (GSI No.5f P.25)	443.54	P.Cft	29725
4	8.00	Providing, Laying RCC pipes & Collars of Class 'B' and fixing in trench / cutting, fitting and jointing with maxphalt composition and cement mortar (1:1) i/c testing with water to ahead of 22.5 meter or 75 ft. (GSI No.2(i) P.105)	1350.18	P.Cft	10801
5	96.00	Erection and removal of centring for reinforced or plain cement concrete works of partial wood (2nd class). Horizontal .(G.S.I No.19 (a) /ii/P-27)	298.15	P.Sft	28622
			TOTAL		74965

SUMMARY OF BID		
S.#	Component	Cost
PART-A BRICK PAVEMENT		
Total Amount of Composite Schedule items		Rs.1267178/-
Add _____ % Above / Below on the rate of CSR amount to add/deduct on the basis of premium		
TOTAL AMOUNT OF PART-A		
PART-B RCC WATER TANK		
Total Amount of Composite Schedule items		Rs.716036/-
Add _____ % Above / Below on the rate of CSR amount to add/deduct on the basis of premium		
TOTAL AMOUNT OF PART-B		
PART-C RCC PIPE CULVERT		
Total Amount of Composite Schedule items		Rs.74965/-
Add _____ % Above / Below on the rate of CSR amount to add/deduct on the basis of premium		
TOTAL AMOUNT OF PART-C		
TOTAL AMOUNT OF PART-A, B & C		
ADD AMOUNT OF 5.00% SRB		
TOTAL AMOUNT OF BID COST		
In Words:		

CONDITIONS: -

- Any error omission description items of Qty & unit governed by relevant schedule of rates & relevant rate analyses.
- The decision of the Engineer will be final and binding on all the parties in any dispute.
- The rates should be inclusive of all the Taxes.
- No premium will be allowed on Non-Schedule items.
- No separate carriage will be allowed to the contractor.


DISTRICT ENGINEER
DISTRICT COUNCIL UMERKOT

Contractor