

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION BADIN

Near Government Boys High School, Badin

Ph: 0297-920073, Email:- xen.ewd.badin@gmail.com

Badin Dated. 30-03-2026

No. XEN EduWorks TC G-55 326

NOTICE INVITING TENDER

Executive Engineer Education Works Division Badin invites sealed tenders on Composite Schedule of Rates (CSR) 2024 analysis or on both from interested contractor/firm. (List of works are mentioned below)

List of Works

S. No.	Name of scheme / work	Taluka	Estimated Cost Rs. In million	Bid Security Rs. In million in form of Call Deposit	Completion Period	Tender Fee (Non refundable) in shape of pay Order
1	2	3	4	5	6	7
	Provision of Drinking Water / Wash Room & Solar System in Existing Girls Primary / Elementary / Middle / High Schools (SDG#4) District Badin.(Ref No. 263)					
1	GGPS Khair Muhammad Notkani	Matli	1.32	0.066	18-Months	1000
2	GGPS Uris Leghari	Matli	1.316	0.066	18-Months	1000
3	GGPS Hot Khan Notkani	Matli	1.32	0.066	18-Months	1000
4	GGPS Main Matli	Matli	1.32	0.066	18-Months	1000
5	GGPS Chandia Mohalla	Matli	1.32	0.066	18-Months	1000
6	GGPS Bashirabad	Matli	1.321	0.066	18-Months	1000
7	GGPS Nizamani Muhallah	Matli	1.32	0.066	18-Months	1000
8	GGPS Hairo Talpur	Matli	1.32	0.066	18-Months	1000
9	GGPS Beero Lanjwari	Matli	1.321	0.066	18-Months	1000
10	GGPS Kalo Sahito	Matli	1.328	0.066	18-Months	1000
11	GGPS Dost Muhammad Panhwar	Matli	1.322	0.066	18-Months	1000
12	GGPS Main Sindhi	Badin	1.277	0.064	18-Months	1000
13	GGPS Agrovil Colony	Badin	1.277	0.064	18-Months	1000
14	GGPS Saleh Nohrio	Badin	1.308	0.065	18-Months	1000
15	GGPS Nawaz Ali Panhwar	Badin	1.303	0.065	18-Months	1000
16	GGPS Hussain Bajeer	Badin	1.312	0.066	18-Months	1000
17	GGPS Javeed Khaskheli	Badin	1.308	0.065	18-Months	1000
18	GGPS Juna Village	S.F.Rahu	1.231	0.062	18-Months	1000
19	GGPS Kario Ghanwar	S.F.Rahu	1.232	0.062	18-Months	1000
20	GGPS Ghulam Muhammad Chandio	S.F.Rahu	1.231	0.062	18-Months	1000
21	GGPS Allah Warayo Jat	T.Bago	1.293	0.065	18-Months	1000
22	GGPS Talho Khan Burghari	T.Bago	1.288	0.064	18-Months	1000
23	GGPS Behra Memon	T.Bago	1.298	0.065	18-Months	1000
24	GGPS Peeru Lashari	Talhar	1.309	0.065	18-Months	1000
25	GGPS Karam Khan Dalwani	Talhar	1.294	0.065	18-Months	1000

26	GGPS Rip	Talhar	1.298	0.065	18-Months	1000
27	GGPS Chanari (CMS)	Talhar	1.291	0.065	18-Months	1000
28	GGLSS Gulab Laghari	Matli	1.854	0.093	18-Months	1000
29	GGLSS Haji Sawan	Matli	1.854	0.093	18-Months	1000
30	GGHS Kashmiri Muhallah	Matli	1.857	0.093	18-Months	1000
31	GGEELS Ghano Leghari	Matli	1.856	0.093	18-Months	1000
32	GGLSS Peroz Laghari	Matli	1.857	0.093	18-Months	1000
33	GGHS Badin-II	Badin	1.88	0.094	18-Months	1000
34	GGHS Nindo Shaher	Badin	1.903	0.095	18-Months	1000
35	GGHS Luwari Sharif	Badin	1.897	0.095	18-Months	1000
36	GGHS Siddique Kumbhar	Badin	1.873	0.094	18-Months	1000
37	GGLSS Khoski	T.Bago	1.896	0.095	18-Months	1000
38	GGHS Pahar Mari	T.Bago	1.897	0.095	18-Months	1000
39	GGLSS Rip	Talhar	1.884	0.094	18-Months	1000
40	GGES Peeru Lashari	Talhar	1.886	0.094	18-Months	1000
	ADP 386 (2025-26) Provision of missing/ Additional facilities and Renovation of existing High/ Higher Secondary schools					
41	GGHS Siddique Kumbhar	Badin	1.791	0.090	18-Months	1000
42	GGEELS Kario Ganhwar, Taluka S.F.Rahu, District Badin under M&R Programme (2025-26)	Badin	1.529	0.076	06-Months	1000

Method of Procurement : Single Stage, Two Envelope

- 1 The blank tenders form /Standard Bidding Documents of above listed work will be issued from the date of publication from the undersigned on any working day upto **15-04-2026 at 10.30 am** on submission of written request and payment of prescribed tender fee (non-refundable) in shape of pay order in favour of Executive Engineer, Education Works Division Badin.
- 2 All Bids must be submitted online through EPADS portal before the deadline and no bid will be accepted if it is not submitted online on EPADS.
- 3 Also Bidding Documents must be submitted Physically alongwith Technical Proposal and Financial Proposal in separate sealed envelopes with clear marking of "**TECHNICAL PROPOSAL**" and "**FINANCIAL PROPOSAL**" and will be received back on **15-04-2026 upto 10.30 AM**, in the issuing office. Technical Proposal of the participating firms will be opened on the same day at **11.00 A.M** by the Procurment Committee in presence of participating contractors / firms or their authorized representation who wished to be represent while the financial bids will be opened later on. the date will be communicated after completion of evaluation of Technical Proposal.
- 4 If the undersigned remains out of Head quarter on the date of opening of technical bids, the technical bids shall be submitted and opened as per given schedule on the next working day. In case the bids are un-responded, the next date of issue will be upto **16-04-2026**, recieved back on **30-04-2026 upto 10.30 am**, and opened on same day at **11.00 A.M**

- 5 The TECHNICAL PROPOSAL opened shall be evaluated as per prescribed eligibility proformas of Technical Qualification consists of (Mandatory and Technical Evaluation Proformas) attached with tender documents. The bidders have to qualify all the mandatory requirements and 70% passing marks on Technical Evaluation). Financial bids / proposals of the technically qualified firms shall be opened in publically announced on the date and time that will be communicated in writing to all the qualified contractors / firms in advance. Financial bids / proposals of technically un qualified contractors shall be returned to them unopened (The Technical Evaluation Sheet is attached with Bidding Documents).
- 6 Tender shall be carefully and neatly filled and signed by the bidders each bid must have a company the earnest money has mentioned above in shape of Call Deposit in favour of undersigned. Bid Security shall be submitted with **Technical Proposal**. In-complete tender, over writing or conditional tender shall not be entertained.

7 Mandatory Qualification are to be submitted by the bidders in following sequences.


- 8 Technical Proposal must have a company profile will following Technical Bid Evaluation Criteria.
- a. List of Completed works (2 Nos.) of bidding works with documentary evidence along with satisfactory completion certificate of work.

b. Machinery & Equipments.

- (i) List of Machinery & Equipments.
- (ii) Detail of Machinery Equipments with documentary evidence.
- (iii) Detail of Machinery with working evidence.

c. Technical Staff


- (i) List of Technical Staff & Manager all staff.
- (ii) Qualification and experience alongwith documentary evidence of their degrees and experience certificatess.
- d. Bank Statement of last three years must be issued after the publishing of this advertisement.
- e. Bank statement confirming cash availability of 20% of estimate cost of work.
- f. Average Annual Financial Turn-over not less than equivalent cost of the scheme project during last five years.
8. In case in desirable circumstanceous submission / opening date in time or if Government declares holiday the tender shall be submitted on the next working day at the same time and venue.
9. The Procurement Agency reserves the right to reject any or all tenders subject to provision of SPPRA Rules (Amended upto date).
10. Conditional Tender will not be entertained.
11. No joint venture firm will be allowed to participate in the bidding process.
12. Funding Position: - Funds are available in Annual Development Programme against respective schemes.
13. **Place (s) :-** of issuance, submission, inquiries and opening will be:-
- a) **Address: Office of the Executive Engineer, Education Works Division Badin near Government Boys High School, Badin**
- Telephone :- 0297-920073**
- E-mail:- xen.ewd.badin@gmail.com**
- 14 **Bid validity period:- Ninety Days (90)**


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN

EDUCATION WORKS DIVISION BADIN
ANNUAL PROCUREMENT PLAN FOR THE YEAR 2025-2026

S.No.	Description of Procurement	Quantity (Where applicable)	Estimated Unit cost (Where applicable Million)	Funds allocated in Millions	Source of funds (ADPs Non ADPs)	Proposed Procurement Method	Timing of Procurements				Remarks
							1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
	Provision of Drinking Water / Wash Room & Solar System in Existing Girls Primary / Elementary / Middle / High Schools (SDG#4) District Badin.(Ref No. 263)				Provincial ADP	Single stage One envelop procurement					
1	GGPS Khair Muhammad Notkani	Civil work	1.320						✓	✓	
2	GGPS Uris Leghari	Civil work	1.316						✓	✓	
3	GGPS Hot Khan Notkani	Civil work	1.320						✓	✓	
4	GGPS Main Matli	Civil work	1.320						✓	✓	
5	GGPS Chandia Mohalla	Civil work	1.320						✓	✓	
6	GGPS Bashirabad	Civil work	1.321						✓	✓	
7	GGPS Nizamani Muhallah	Civil work	1.320						✓	✓	
8	GGPS Hairo Talpur	Civil work	1.320						✓	✓	
9	GGPS Beero Lanjwari	Civil work	1.321						✓	✓	
10	GGPS Kalo Sahito	Civil work	1.328						✓	✓	
11	GGPS Dost Muhammad Panhwar	Civil work	1.322						✓	✓	
12	GGPS Main Sindhi	Civil work	1.277						✓	✓	
13	GGPS Agrovil Colony	Civil work	1.277						✓	✓	
14	GGPS Saleh Nohrio	Civil work	1.308						✓	✓	
15	GGPS Nawaz Ali Panhwar	Civil work	1.303						✓	✓	
16	GGPS Hussain Bajeer	Civil work	1.312						✓	✓	
17	GGPS Javeed Khaskheli	Civil work	1.308						✓	✓	
18	GGPS Juna Village	Civil work	1.231						✓	✓	
19	GGPS Kario Ghanwar	Civil work	1.232						✓	✓	
20	GGPS Ghulam Muhammad Chandio	Civil work	1.231						✓	✓	
21	GGPS Allah Warayo Jat	Civil work	1.293						✓	✓	
22	GGPS Talho Khan Burghari	Civil work	1.288						✓	✓	
23	GGPS Behra Memon	Civil work	1.298						✓	✓	
24	GGPS Peeru Lashari	Civil work	1.309						✓	✓	
25	GGPS Karam Khan Dalwani	Civil work	1.294						✓	✓	
26	GGPS Rip	Civil work	1.298						✓	✓	
27	GGPS Chanari (CMS)	Civil work	1.291						✓	✓	

S.No.	Description of Procurement	Quantity (Where applicable)	Estimated Unit cost (Where applicable Million)	Funds allocated in Millions	Source of funds (ADPs Non ADPs)	Proposed Procurement Method	Timing of Procurements				Remarks
							1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
28	GGLSS Gulab Laghari	Civil work	1.854						✓	✓	
29	GGLSS Haji Sawan	Civil work	1.854						✓	✓	
30	GGHS Kashmiri Muhallah	Civil work	1.857						✓	✓	
31	GGELS Ghano Leghari	Civil work	1.856						✓	✓	
32	GGLSS Peroz Laghari	Civil work	1.857						✓	✓	
33	GGHS Badin-II	Civil work	1.880						✓	✓	
34	GGHS Nindo Shaher	Civil work	1.903						✓	✓	
35	GGHS Luwari Sharif	Civil work	1.897						✓	✓	
36	GGHS Siddique Kumbhar	Civil work	1.873						✓	✓	
37	GGLSS Khoski	Civil work	1.896						✓	✓	
38	GGHS Pahar Mari	Civil work	1.897						✓	✓	
39	GGLSS Rip	Civil work	1.884						✓	✓	
40	GGES Peeru Lashari	Civil work	1.886						✓	✓	
	ADP 386 (2025-26) Provision of missing/ Additional facilities and Renovation of existing High/ Higher Secondary schools										
41	GGHS Siddique Kumbhar	Civil work	1.791						✓	✓	
42	GGELS Kario Ganhwar, Taluka S.F Rahu District Badin under M&R Programme (2025-26)	Civil work	1.529						✓	✓	


 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 BADIN

Issued to _____

Pay Order Amount/ No: (Tender Fees) _____ Dated: _____

Call Deposit Amount /No: (Bid Security) _____ Dated: _____



Sr. No: 01

**Name of Work: PROVISION OF DRINKING WATER / WASH
ROOM & SOOLAR SYSTEM IN EXISTING
GIRLS PRIMARY / ELEMENTARY / MIDDLE /
HIGH SCHOOL (SDG#4) DISTRICT BADIN
(Ref: No: 263) @ GGPS Khair Muhammad Notkani**

**STANDARD FORM OF BIDDING DOCUMENT
FOR
PROCUREMENT OF WORKS**

(For Contracts (Small) Costing upto Rs. 4.00 million)

**OFFICE OF THE EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN**

BIDDING DATA

*(This section should be filled in by the Executive Engineer,
Education Works Division, Badin before issuance of the Bidding Documents).*

a)	Name of Procuring Agency	Executive Engineer, Education Works Division, Badin
b)	Brief Description of Works	PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4) DISTRICT BADIN (Ref: No: 263) @ GGPS Khair Muhammad Notkani
c)	Procuring Agency's Address	Executive Engineer, Education Works Division Badin near Government Boys High Schools Badin
d)	Estimated Cost	Rs. 1.320 (Millions)
e)	Amount of Bid Security	Rs. 0.066 (Millions)
f)	Period of Bid Validity (Days)	(90 Days)
g)	Security Deposit (I/c Bid Security)	(05%)
h)	Percentage, if any, to be deducted from bills	(8% Income Tax Deduction 5% SBR Deduction & 5% Security Deposit)
i)	Deadline for Submission of Bids along with time	15.04.2026 upto 10:30 A.M
j)	Venue, Time, and Date of Technical Bid Opening	Office of the Executive Engineer, Education Works Division Badin near Government Boys High School, Badin @ 11:00 A.M on 15.04.2026
k)	Time for Completion from written order of commence	18 Months
l)	Liquidity damages	(01% on estimated cost)
m)	Deposit Receipt No: Date: Amount: (in words and figures)	Tender Fee amount _____, Dt. _____ (Rupees _____)

**Executive Engineer
Education Works Division
Badin**

Instructions to Bidders/ Executive Engineer, Education Works Division, Badin General Rules and Directions for the Guidance of Contractors

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the “**Executive Engineer, Education Works Division, Badin**” It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and “**Executive Engineer, Education Works Division, Badin**” and also in printed media where ever required as per rules. NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.
2. **Content of Bidding Documents** must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.
3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.
4. The “**Executive Engineer, Education Works Division, Badin**” shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.
5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each. The envelope containing the tender documents shall refer the name and number of the work.
6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the **Executive Engineer, Education Works Division, Badin**.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the **Executive Engineer, Education Works Division, Badin** will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;

- a) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
- b) **In case of item rates**, If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
- c) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) Executive Engineer, Education Works Division, Badin may terminate the contract if either of the following conditions exists:-

- i) Contractor causes a breach of any clause of the Contract.
- ii) The progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- iii) In the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) The Executive Engineer, Education Works Division, Badin has power to adopt any of the following courses as may deem fit:-

- i) To forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- ii) To finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Executive Engineer, Education Works Division, Badin, the contractor shall have:-

- i) No claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,

- ii) However, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid. **Executive Engineer, Education Works Division, Badin**/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause –5: Extension of Intended Completion Date. The Executive Engineer, Education Works Division, Badin either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement. When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects. The Engineer /Executive Engineer, Education Works Division, Badin shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes. All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Executive Engineer, Education Works Division, Badin has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contact work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

(A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.

(B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

(A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the

contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause –18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Contractor

**Executive Engineer
Education Works Division
Badin**

Integrity Pact

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.

Contract Number: _____ Dated: _____

Contract Value: _____

Contract Title: _____

M/S _____ hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, **M/S** _____ represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

M/S _____ certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/S _____ accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, **M/S** _____ agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by **M/S** _____ as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from

[Procuring Agency]

[Supplier /Contractor/Consultant]

Summary of Bill of Quantities.

Name of Work:-

**PROVISION OF DRINKING WATER / WASH ROOM & SOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @ GGPS KHAIR MUHAMMAD NOTKANI TALUKA
MATLI DIST: BADIN (SEMIS CODE 401030196)**

S. No:	Items of Works	Amount / Cost
	<u>(Civil Works)</u>	
1	Cost based on Composite Schedule of Rates 2024	
	Cost of Schedule Items	1,036,726
	Total	1,036,726
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total	
	Total Part-A (Civil Works)	

	<u>(Water Supply & Sanitary Fitting)</u>	
1	Cost based on Composite Schedule of Rates 2024	95,238
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total (Water Supply & Sanitary Fitting)	
	Total	
	Grand Total	

(Amount in Words)

Contractor

Executive Engineer
Education Works Division
Badin

SCHEDULE-B

NAME OF WORK:- **PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @ GGPS KHAIR MUHAMMAD NOTKANI TALUKA
MATLI DIST: BADIN (SEMIS CODE 401030196)**

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
1	Excavation of foundation of building bridges and other structure i/c dagbelling dressing refilling around structure with excavated lead upto one chain and lift upto 5' feet.(S.I.NO:18/P-4).	456.00	P.Cft	11.88	P.Cft	Rs:	5417
2	Cement concrete or stone ballast 1-1/2" to 2" gauge ratio 1:5:10. (S.I.No: 4/P-17)	143.00	P.Cft	277.38	P.Cft	Rs:	39665
3	Pacca brick work in foundation or plinth in cement sand mortar 1:6(S.I.No.04/E/P-20)	319.00	P.Cft	359.20	P.Cft	Rs:	114585
4	R.C.C. work i/c all labour and material except the cost of steel reinforcement and its labour for bending binding which will be paid separately. This rate also i/c all kinds of forms moulds lifting shuttering curing rendering washing of shingle surface. (a) R.C.C work in roof slabs, beams, columns, rafts, lintels and other structural members laid in situ or precast laid in position, complete in all respects Ratio 1:2:4 (S.I No 6/p -18).	182.00	P.Cft	717.59	P.Cft	Rs:	130601
5	Fabrication of mild steel reinforcement for R.C.C i/c its labour for cutting bending binding and laying in position making joints and fastening i/c the cost of binding wire also removal of rust from bars (S.I.No. 7/ P- 19)	8.12	Cwt	18271.01	P.Cwt	Rs:	148361 _
6	Filling, watering, and ramming earth under floors with new earth excavated from outside lead upto 1 chain and lift upto 5'ft (s.I.NO:22/P-05).	83.00	P.Cft	47.02	P.Cft	Rs:	3903
7	Pacca brick work in Ground Floor i/c stricking of joints upto 20 ft: hieght in cement sand mortor ratio 1:6 (S.I. No. 5/(I E)P-20)	446.00	P.Cft	381.18	P.Cft	Rs:	170006
8	Cement Plaster 1:6 upto 20 ft. hight 1/2" thick (S.I.No. 13(b)/P-51)	1482.00	S.ft	37.01	P.Sft	Rs:	54849
9	Cement Plaster 1:4 upto 20 ft. hight 3/8" thick (S.I.No. 11(a)/P - 51)	1163.00	S.ft	37.78	P.Sft	Rs:	43938

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
10	Cement concrete plain including placing compacting finishing and curing, complete (including screening and washing at stone aggregate without shuttering. (S.I.No:5(h)/P-16) 1:3:6						
		23.00	P.Cft	388.67	P.Cft	Rs:	8939
11	Providing and laying 2" thick topping cement concrete 1:2:4 I/c surface finishing and dividing into panells.(S.I.No:16(c)/p-41).						
	<u>2" Thick</u>						
		198.00	S.ft	108.75	P.Sft	Rs:	21533
12	Laying floor of approved coloured glazed tile 1/4" thick laid in white cement and pigment on a bed of 3/4" thick CM 1:2. (S.I.No. 25/P-42).						
		137.00	S.ft	325.40	P.Sft	Rs:	44580
13	Glazed tiles 1/4" thick dado jointed in white cement and laid over 1:2 cement sand mortar 3/4" thick i/c finishing (S.I.No. 38/P-44).						
		247.00	S.ft	389.36	P.Sft	Rs:	96172
14	Providing and fixing chowkhats of size 7"x2" for 1-1/2"x 3" for window using 20 gauge G.I.Sheet i/c welded hinges & fixing at site with necessary hood fasts filling with cement sand sullrry of ratio 1:6 and repairing the jambs the cost also i/c all carriage tools & plants used in making & fixing for Door <u>DOOR CHOWKATS</u>						
		33.00	Rft	690.67	P.Rft	Rs:	22792
15	S/F iron steel grill of 3/4" and 1/4" size plate iron of approved design i/c painting 3 coats etc. complete(weight not less than 3.7 Lb./ Sq: ft: of finished grill) (S.I.No.26/P-97)						
		15.00	S.ft	833.27	P.Sft	Rs:	12499
16	P/F iron steel grill door with angle iron frame of 1-1/2" x 1-1/2" x 1/4" and flat iron of 3/4" x 1/4" with approved design and locking arrangement embedded in masonry as per instruction of						
		46.00	S.ft	1037.86	P.Sft	Rs:	47742
17	Kail wood wrought joinery in doors and windows etc. panelled or panelled or glazed or fullyglazed fixed in position including chowkhat, holdfast, hinges, tower bolt rubber stop cleats/G I clamp,handles and chord with hooks etc. complete(excluding sliding bolts or lock)(b)1-3/4" thick.(S.I.#7(b)/P-58)(Shutters Only)						
		31.00	S.ft	1334.33	P.Sft	Rs:	41364
18	White washing 03 coats (S.I.No. 26/(c)P-53).						
		96.00	S.ft	7.78	P.Sft	Rs:	747
19	Primary coat of chalk under distemper (S.I.No.23/P-53)						
		1192.00	S.ft	3.59	P.Sft	Rs:	4279
20	Distemping 03 coats . (S.I.No. 24(c)/P-53)						
		1333.00	S.ft	17.23	P.Sft	Rs:	22968
21	Painting new surface (c) preparing surface and painting door & windows any type, (i/c edges).two coats.(S.I.No.5(c) i,ii /P-70).						

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

70.00 S.ft 25.52 P.Sft Rs: 1786

Total Part -A Rs: 1036726

Part -B W/S F/S

Water Supply & Sanitary Works (Schedule Items)

- P/F squatting type white glazed earthen ware W.C. pan with I/c cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in (a) W.C. pan of not less than 23" clear opening between flushing rims and 3 gallons flushing tank (i) with 4@ dia C.I. trape.(S.I.No.1b/P-1).
Com: Lav: 1 x 2

2	Nos	@	10440.50	Each	2 00	
					2 00	20881
- P/F 22"x16" lav: basin in white glazed earthing ware complete with I/c the cost of W.I or C.I contilaver brackets 6 inches built into wall, painted white in two coats after a primary iron or brass unions and making requisite number of holes in walls plinth and floor for pipe connection and making good in cement concrete 1:2:4 (Stanadard Pattern).(S.I.No. 12/P-4)
Com: Lav: 1 x 1

1	Nos	@	8208.14	Each	1 00	
					1 00	8208
- Add extra fort labour for providing & fixing of earthen ware padestal white or coloured glazed (Foreign or equivalent). (S.I.No.09/P-03).
Com: Lav: 1 x 1

1	Nos	@	3276.00	Each	1 00	
					1 00	3276
- P/F 6"x2" or 6"x3" C.I floor trap of the approved self cleaning designe with a C.I screwed of holes in walls plinth & floor for pipe connection & making good cement concrete 1:2:4 (S.I.No. 20/P-6).
Com: Lav: 1 x 3

3	Nos	@	1647.07	Each	3 00	
					3 00	4941
- S/F Consealed tee-stop cock of superior quality with C.P head 1/2" dia (S.I. No.11(b)/P-18).
Com: Lav: 1 x 1 x 3

3	Nos	@	1614.60	Each	3 00	
					3 00	4844
- (a) S.F long bib cock of superior quality with C.P head 1/2" dia (S.I.No.13(a)/P-19).
Com: Lav: 1 x 1 x 2

2	Nos	@	2316.60	Each	2 00	
					2 00	4633
- S/F Swan type pillar cock of superior quality single C.P head 1/2" dia (S.I.No.16(a)/P-19).
Com: Lav: 1 x 1

1	Nos	@	1029.60	Each	1 00	
					1 00	1030
- P/F Handle Valve.(S.I.# 04/P-197)

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
	(a) 3/4" dia	2	No:	@	1848.60	Each	Rs: 3,697
9	P/F Nylon Connections complete with 1/2" dia brass stopcock with pair of brass nuts and lining joints to nylon connection. (S.I.# 23/P-06)						
		3 No.		@	637.65	Each	Rs: 1,913
10	Providing UPVC. pipes specials and clamps etc. including fixing cutting and fittings complete with and including the cost of breaking through walls and roof making good etc. with pigment to match the colour of the building and testing with water to a pressure bead of 200 feet and handling.						
	a) 1/2" dia uPVC Pipe	50.0 Rft		@	159.30	P.Rft	Rs: 7,965
	b) 3/4" dia uPVC Pipe	30.0 Rft		@	199.83	P.Rft	Rs: 5,995
11	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
	a) 1/2" dia	4 No		@	519.48	Each	Rs: 2,078
	b) 3/4" dia	3 No		@	550.37	Each	Rs: 1,651
12	P/F union (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
	a) 1/2" dia	1 No		@	528.75	Each	Rs: 529
	b) 3/4" dia	1 No		@	554.49	Each	Rs: 554
13	P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
	a) 1/2" dia	3 No		@	550.37	Each	Rs: 1,651
	b) 3/4" dia	2 No		@	560.66	Each	Rs: 1,121
14	P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
	a) 1/2" dia	2 No		@	485.50	Each	Rs: 971
	b) 3/4" dia	1 No		@	491.68	Each	Rs: 492
15	P/F Bush (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
		1 No		@	64.30	Each	Rs: 64
16	P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
	a) 1/2" dia	6 No		@	93.60	Each	Rs: 562
	b) 3/4" dia	2 No		@	99.45	Each	Rs: 199
17	Providing, Laying uPVC pipes of Class 'B' fixing in trench i/c cutting, fitting and jointing with solvent cement i/c testing with water to a head of 61 meter or 200 ft.						
	a) 4" dia uPVC Pipe	18.0 Rft		@	406.12	P.Rft	Rs: 7,310
18	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
	a) 4" dia	3 No		@	1528.49	Each	Rs: 4,585

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

19 P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour

a) 4" dia 2 No @ 1106.35 Each Rs: 2,213

20 P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour

a) 4" dia 2 No @ 1703.52 Each Rs: 3,407

21 P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour

4" dia 4 No @ 117.00 Each Rs: 468

TOTAL:- Part-B **95238**

PART- B- WATER SUPPLY & SANTARY WORK (NON-SCHEDULE ITEMS)

1 P/Fixing Mono Block Water Pumping Set 1/2 H.P Single-Phase 220 Volts 2850 RPM with 1" x 1-1/4" suction & delivery 50 feet head i/c making C.C.1:3:6 plateform of required size & fixing with nuts & bolts. (Local Make)

1 Nos: @ Each

2. Providing and fixing Local made coir strainer 1-1/4" dia PVC wooden shoe i/c boring, fitting & fixing with

a) Local made coir strainer 1-1/4" dia with wooden shoe i/c boring, fitting & fixing etc complete.

10 Rft @ P.Rft

b) P.V.C Pipe 1-1/4" dia i/c boring, fitting & fixing etc complete.

40 Rft @ P.Rft

TOTAL:- Part-B Non-Schedule

Issued to _____

Pay Order Amount/ No: (Tender Fees) _____ Dated: _____

Call Deposit Amount /No: (Bid Security) _____ Dated: _____



Sr. No: 02

**Name of Work: PROVISION OF DRINKING WATER / WASH
ROOM & SOOLAR SYSTEM IN EXISTING
GIRLS PRIMARY / ELEMENTARY / MIDDLE /
HIGH SCHOOL (SDG#4) DISTRICT BADIN
(Ref: No: 263) @ GGPS Uris Leghari**

**STANDARD FORM OF BIDDING DOCUMENT
FOR
PROCUREMENT OF WORKS**

(For Contracts (Small) Costing upto Rs. 4.00 million)

**OFFICE OF THE EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN**

BIDDING DATA

*(This section should be filled in by the Executive Engineer,
Education Works Division, Badin before issuance of the Bidding Documents).*

a)	Name of Procuring Agency	Executive Engineer, Education Works Division, Badin
b)	Brief Description of Works	PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4) DISTRICT BADIN (Ref: No: 263) @ GGPS Uris Leghari
c)	Procuring Agency's Address	Executive Engineer, Education Works Division Badin near Government Boys High Schools Badin
d)	Estimated Cost	Rs. 1.316 (Millions)
e)	Amount of Bid Security	Rs. 0.066 (Millions)
f)	Period of Bid Validity (Days)	(90 Days)
g)	Security Deposit (I/c Bid Security)	(05%)
h)	Percentage, if any, to be deducted from bills	(8% Income Tax Deduction 5% SBR Deduction & 5% Security Deposit)
i)	Deadline for Submission of Bids along with time	15.04.2026 upto 10:30 A.M
j)	Venue, Time, and Date of Technical Bid Opening	Office of the Executive Engineer, Education Works Division Badin near Government Boys High School, Badin @ 11:00 a.M on 15.04.2026
k)	Time for Completion from written order of commence	18 Months
l)	Liquidity damages	(01% on estimated cost)
m)	Deposit Receipt No: Date: Amount: (in words and figures)	Tender Fee amount _____, Dt. _____ (Rupees _____)

**Executive Engineer
Education Works Division
Badin**

Instructions to Bidders/ Executive Engineer, Education Works Division, Badin General Rules and Directions for the Guidance of Contractors

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the “**Executive Engineer, Education Works Division, Badin**” It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and “**Executive Engineer, Education Works Division, Badin**” and also in printed media where ever required as per rules. NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.
2. **Content of Bidding Documents** must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.
3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.
4. The “**Executive Engineer, Education Works Division, Badin**” shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.
5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each. The envelope containing the tender documents shall refer the name and number of the work.
6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the **Executive Engineer, Education Works Division, Badin**.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the **Executive Engineer, Education Works Division, Badin** will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;

- a) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
- b) **In case of item rates**, If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
- c) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) Executive Engineer, Education Works Division, Badin may terminate the contract if either of the following conditions exists:-

- i) Contractor causes a breach of any clause of the Contract.
- ii) The progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- iii) In the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) The Executive Engineer, Education Works Division, Badin has power to adopt any of the following courses as may deem fit:-

- i) To forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- ii) To finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Executive Engineer, Education Works Division, Badin, the contractor shall have:-

- i) No claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,

- ii) However, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid. **Executive Engineer, Education Works Division, Badin**/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause –5: Extension of Intended Completion Date. The Executive Engineer, Education Works Division, Badin either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement. When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects. The Engineer /Executive Engineer, Education Works Division, Badin shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes. All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Executive Engineer, Education Works Division, Badin has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the

contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause –18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Contractor

**Executive Engineer
Education Works Division
Badin**

Integrity Pact

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.

Contract Number: _____ Dated: _____

Contract Value: _____

Contract Title: _____

M/S _____ hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, **M/S** _____ represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

M/S _____ certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/S _____ accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, **M/S** _____ agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by **M/S** _____ as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.

[Procuring Agency]

[Supplier /Contractor/Consultant]

Summary of Bill of Quantities.

Name of Work:-

**PROVISION OF DRINKING WATER / WASH ROOM & SOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @ GGPS URIS LAGATI TALUKA MATLI DIST:
BADIN (SEMIS CODE 401030195)**

S. No:	Items of Works	Amount / Cost
	<u>(Civil Works)</u>	
1	Cost based on Composite Schedule of Rates 2024	
	Cost of Schedule Items	1,037,086
	Total	1,037,086
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total	
	Total Part-A (Civil Works)	

	<u>(Water Supply & Sanitary Fitting)</u>	
1	Cost based on Composite Schedule of Rates 2024	95,238
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total (Water Supply & Sanitary Fitting)	
	Total	
	Grand Total	

(Amount in Words)

Contractor

Executive Engineer
Education Works Division
Badin

SCHEDULE-B

NAME OF WORK:- **PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4) DISTRICT BADIN (Ref: No: 263) @ GGPS URIS LAGATI TALUKA MATLI DIST: BADIN (SEMIS CODE 401030195)**

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
1	Excavation of foundation of building bridges and other structure i/c dagbelling dressing refilling around structure with excavated lead upto one chain and lift upto 5' feet.(S.I.NO:18/P-4).						
		456.00	P.Cft	11.88	P.Cft	Rs:	5417
2	Cement concrete or stone ballast 1-1/2" to 2" gauge ratio 1:5:10. (S.I.No: 4/P-17)						
		143.00	P.Cft	277.38	P.Cft	Rs:	39665
3	Pacca brick work in foundation or plinth in cement sand mortar 1:6(S.I.No.04/E/P-20)						
		319.00	P.Cft	359.20	P.Cft	Rs:	114585
4	R.C.C. work i/c all labour and material except the cost of steel reinforcement and its labour for bending binding which will be paid separately. This rate also i/c all kinds of forms moulds lifting shuttering curing rendering washing of shingle surface. (a) R.C.C work in roof slabs, beams, columns, rafts, lintels and other structural members laid in situ or precast laid in position, complete in all respects Ratio 1:2:4 (S.I No 6/p -18).						
		182.00	P.Cft	717.59	P.Cft	Rs:	130601
5	Fabrication of mild steel reinforcement for R.C.C i/c its labour for cutting bending binding and laying in position making joints and fastening i/c the cost of binding wire also removal of rust from bars (S.I.No. 7/ P- 19)						
		8.12	Cwt	18271.01	P.Cwt	Rs:	148361 /-
6	Filling, watering, and ramming earth under floors with new earth excavated from outside lead upto 1 chain and lift upto 5'ft (s.I.NO:22/P-05).						
		83.00	P.Cft	47.02	P.Cft	Rs:	3903
7	Pacca brick work in Ground Floor i/c striking of joints upto 20 ft: hieght in cement sand mortor ratio 1:6 (S.I. No. 5/(I E)P-20)						
		446.00	P.Cft	381.18	P.Cft	Rs:	170006
8	Cement Plaster 1:6 upto 20 ft. hight 1/2" thick (S.I.No. 13(b)P-51)						
		1482.00	S.ft	37.01	P.Sft	Rs:	54849
9	Cement Plaster 1:4 upto 20 ft. hight 3/8" thick (S.I.No. 11(a)P - 51)						
		1203.00	S.ft	37.78	P.Sft	Rs:	45449

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
10	Cement concrete plain including placing compacting finishing and curing, complete (including screening and washing at stone aggregate without shuttering. (S.I.No:5(h)/P-16) 1:3:6						
		23.00	P.Cft	388.67	P.Cft	Rs:	8939
11	Providing and laying 2" thick topping cement concrete 1:2:4 I/c surface finishing and dividing into panells.(S.I.No:16(c)/p-41).						
	<u>2" Thick</u>						
		198.00	S.ft	108.75	P.Sft	Rs:	21533
12	Laying floor of approved coloured glazed tile 1/4" thick laid in white cement and pigment on a bed of 3/4" thick CM 1:2. (S.I.No. 25/P-42).						
		137.00	S.ft	325.40	P.Sft	Rs:	44580
13	Glazed tiles 1/4" thick dado jointed in white cement and laid over 1:2 cement sand mortar 3/4" thick i/c finishing (S.I.No. 38/P-44).						
		247.00	S.ft	389.36	P.Sft	Rs:	96172
14	Providing and fixing chowkhats of size 7"x2" for 1-1/2"x 3" for window using 20 gauge G.I.Sheet i/c welded hinges & fixing at site with necessary hood fasts filling with cement sand sullrry of ratio 1:6 and repairing the jambs the cost also i/c all carriage tools & plants used in making & fixing for Door <u>DOOR CHOWKATS</u>						
		33.00	Rft	690.67	P.Rft	Rs:	22792 /-
15	S/F iron steel grill of 3/4" and 1/4" size plate iron of approved design i/c painting 3 coats etc. complete(weight not less than 3.7 Lb./ Sq: ft: of finished grill) (S.I.No.26/P-97)						
		15.00	S.ft	833.27	P.Sft	Rs:	12499
16	P/F iron steel grill door with angle iron frame of 1-1/2" x 1-1/2" x 1/4" and flat iron of 3/4" x 1/4" with approved design and locking arrangement embedded in masonry as per instruction of						
		46.00	S.ft	1037.86	P.Sft	Rs:	47742
17	Kail wood wrought joinery in doors and windows etc. panelled or panelled or glazed or fullyglazed fixed in position including chowkhat, holdfast, hinges, tower bolt rubber stop cleats/G I clamp,handles and chord with hooks etc. complete(excluding sliding bolts or lock)(b)1-3/4" thick.(S.I.#7(b)/P-58)(Shutters Only)						
		31.00	S.ft	1334.33	P.Sft	Rs:	41364 /-
18	White washing 03 coats (S.I.No. 26/(c)P-53).						
		96.00	S.ft	7.78	P.Sft	Rs:	747
19	Primary coat of chalk under distemper (S.I.No.23/P-53)						
		1068.00	S.ft	3.59	P.Sft	Rs:	3834
20	Distemping 03 coats . (S.I.No. 24(c)/P-53)						
		1292.00	S.ft	17.23	P.Sft	Rs:	22261
21	Painting new surface (c) preparing surface and painting door & windows any type, (i/c edges).two coats.(S.I.No.5(c) i,ii /P-70).						

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

70.00 S.ft 25.52 P.Sft Rs: 1786

Total Part -A Rs: 1037086

Part -B W/S F/S

Water Supply & Sanitary Works (Schedule Items)

- P/F squatting type white glazed earthen ware W.C. pan with I/c cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in (a) W.C. pan of not less than 23" clear opening between flushing rims and 3 gallons flushing tank (i) with 4@ dia C.I. trape.(S.I.No.1b/P-1).
Com: Lav: 1 x 2

2	Nos	@	10440.50	Each	2 00	
					2 00	20881
- P/F 22"x16" lav: basin in white glazed earthing ware complete with I/c the cost of W.I or C.I contilaver brackets 6 inches built into wall, paited white in two coats after a primary iron or brass unions and making requisite number of holes in walls plinth and floor for pipe connection and making good in cement concrete 1:2:4 (Stanadard Pattern).(S.I.No. 12/P-4)
Com: Lav: 1 x 1

1	Nos	@	8208.14	Each	1 00	
					1 00	8208
- Add extra fort labour for providing & fixing of earthen ware padestal white or coloured glazed (Foreign or equivalent). (S.I.No.09/P-03).
Com: Lav: 1 x 1

1	Nos	@	3276.00	Each	1 00	
					1 00	3276
- P/F 6"x2" or 6"x3" C.I floor trap of the approved self cleaning designe with a C.I screwed of holes in walls plinth & floor for pipe connection & making good cement concrete 1:2:4 (S.I.No. 20/P-6).
Com: Lav: 1 x 3

3	Nos	@	1647.07	Each	3 00	
					3 00	4941
- S/F Consealed tee-stop cock of superior quality with C.P head 1/2" dia (S.I. No.11(b)/P-18).
Com: Lav: 1 x 1 x 3

3	Nos	@	1614.60	Each	3 00	
					3 00	4844
- (a) S.F long bib cock of superior quality with C.P head 1/2" dia (S.I.No.13(a)/P-19).
Com: Lav: 1 x 1 x 2

2	Nos	@	2316.60	Each	2 00	
					2 00	4633
- S/F Swan type pillar cock of superior quality single C.P head 1/2" dia (S.I.No.16(a)/P-19).
Com: Lav: 1 x 1

1	Nos	@	1029.60	Each	1 00	
					1 00	1030
- P/F Handle Valve.(S.I.# 04/P-197)

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
	(a) 3/4" dia	2	No:	@	1848.60	Each	Rs: 3,697
9	P/F Nylon Connections complete with 1/2" dia brass stopcock with pair of brass nuts and lining joints to nylon connection. (S.I.# 23/P-06)						
		3 No.		@	637.65	Each	Rs: 1,913
10	Providing UPVC. pipes specials and clamps etc. including fixing cutting and fittings complete with and including the cost of breaking through walls and roof making good etc. with pigment to match the colour of the building and testing with water to a pressure bead of 200 feet and handling.						
	a) 1/2" dia uPVC Pipe	50.0 Rft		@	159.30	P.Rft	Rs: 7,965
	b) 3/4" dia uPVC Pipe	30.0 Rft		@	199.83	P.Rft	Rs: 5,995
11	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
	a) 1/2" dia	4 No		@	519.48	Each	Rs: 2,078
	b) 3/4" dia	3 No		@	550.37	Each	Rs: 1,651
12	P/F union (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
	a) 1/2" dia	1 No		@	528.75	Each	Rs: 529
	b) 3/4" dia	1 No		@	554.49	Each	Rs: 554
13	P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
	a) 1/2" dia	3 No		@	550.37	Each	Rs: 1,651
	b) 3/4" dia	2 No		@	560.66	Each	Rs: 1,121
14	P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
	a) 1/2" dia	2 No		@	485.50	Each	Rs: 971
	b) 3/4" dia	1 No		@	491.68	Each	Rs: 492
15	P/F Bush (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
		1 No		@	64.30	Each	Rs: 64
16	P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
	a) 1/2" dia	6 No		@	93.60	Each	Rs: 562
	b) 3/4" dia	2 No		@	99.45	Each	Rs: 199
17	Providing, Laying uPVC pipes of Class 'B' fixing in trench i/c cutting, fitting and jointing with solvent cement i/c testing with water to a head of 61 meter or 200 ft.						
	a) 4" dia uPVC Pipe	18.0 Rft		@	406.12	P.Rft	Rs: 7,310
18	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
	a) 4" dia	3 No		@	1528.49	Each	Rs: 4,585

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

19 P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour

a) 4" dia 2 No @ 1106.35 Each Rs: 2,213

20 P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour

a) 4" dia 2 No @ 1703.52 Each Rs: 3,407

21 P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour

4" dia 4 No @ 117.00 Each Rs: 468

TOTAL:- Part-B 95238

PART- B- WATER SUPPLY & SANTARY WORK (NON-SCHEDULE ITEMS)

1 P/Fixing Mono Block Water Pumping Set 1/2 H.P Single-Phase 220 Volts 2850 RPM with 1" x 1-1/4" suction & delivery 50 feet head i/c making C.C.1:3:6 plateform of required size & fixing with nuts & bolts. (Local Make)

1 Nos: @ Each

2. Providing and fixing Local made coir strainer 1-1/4" dia PVC wooden shoe i/c boring, fitting & fixing with

a) Local made coir strainer 1-1/4" dia with wooden shoe i/c boring, fitting & fixing etc complete.

10 Rft @ P.Rft

b) P.V.C Pipe 1-1/4" dia i/c boring, fitting & fixing etc complete.

40 Rft @ P.Rft

TOTAL:- Part-B Non-Schedule

Issued to _____

Pay Order Amount/ No: (Tender Fees) _____ Dated: _____

Call Deposit Amount /No: (Bid Security) _____ Dated: _____

SPPRA BIDDING DOCUMENT



Sr. No: 03

Name of Work: PROVISION OF DRINKING WATER / WASH
ROOM & SOOLAR SYSTEM IN EXISTING
GIRLS PRIMARY / ELEMENTARY / MIDDLE /
HIGH SCHOOL (SDG#4) DISTRICT BADIN
(Ref: No: 263) @ GGPS Hot Khan Notkani

STANDARD FORM OF BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts (Small) Costing upto Rs. 4.00 million)

**OFFICE OF THE EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN**

BIDDING DATA

*(This section should be filled in by the Executive Engineer,
Education Works Division, Badin before issuance of the Bidding Documents).*

<i>a)</i>	Name of Procuring Agency	Executive Engineer, Education Works Division, Badin
<i>b)</i>	Brief Description of Works	PROVISION OF DRINKING WATER / WASH ROOM & SOLAR SYSTEM IN EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4) DISTRICT BADIN (Ref: No: 263) @ GGPS Hot Khan Notkani
<i>c)</i>	Procuring Agency's Address	Executive Engineer, Education Works Division Badin near Government Boys High Schools Badin
<i>d)</i>	Estimated Cost	Rs. 1.320 (Millions)
<i>e)</i>	Amount of Bid Security	Rs. 0.066 (Millions)
<i>f)</i>	Period of Bid Validity (Days)	(90 Days)
<i>g)</i>	Security Deposit (I/c Bid Security)	(05%)
<i>h)</i>	Percentage, if any, to be deducted from bills	(8% Income Tax Deduction 5% SBR Deduction & 5% Security Deposit)
<i>i)</i>	Deadline for Submission of Bids along with time	15.04.2026 upto 10:30 A.M
<i>j)</i>	Venue, Time, and Date of Technical Bid Opening	Office of the Executive Engineer, Education Works Division Badin near Government Boys High School, Badin @ 11:00 A.M on 15.04.2026
<i>k)</i>	Time for Completion from written order of commence	18 Months
<i>l)</i>	Liquidity damages	(01% on estimated cost)
<i>m)</i>	Deposit Receipt No: Date: Amount: (in words and figures)	Tender Fee amount _____, Dt. _____ (Rupees _____)

**Executive Engineer
Education Works Division
Badin**

Instructions to Bidders/ Executive Engineer, Education Works Division, Badin General Rules and Directions for the Guidance of Contractors

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the “**Executive Engineer, Education Works Division, Badin**” It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and “**Executive Engineer, Education Works Division, Badin**” and also in printed media where ever required as per rules. NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.
2. **Content of Bidding Documents** must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.
3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.
4. The “**Executive Engineer, Education Works Division, Badin**” shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.
5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each. The envelope containing the tender documents shall refer the name and number of the work.
6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the **Executive Engineer, Education Works Division, Badin**.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the **Executive Engineer, Education Works Division, Badin** will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
 - a) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
 - b) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
 - c) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorated basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) **Executive Engineer, Education Works Division, Badin** may terminate the contract if either of the following conditions exists:-

- i) Contractor causes a breach of any clause of the Contract.
- ii) The progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- iii) In the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) **The Executive Engineer, Education Works Division, Badin** has power to adopt any of the following courses as may deem fit:-

- i) To forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- ii) To finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Executive Engineer, Education Works Division, Badin, the contractor shall have:-

- i) No claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- ii) However, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid. **Executive Engineer, Education Works Division, Badin/Engineer** may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause –5: Extension of Intended Completion Date. The Executive Engineer, Education Works Division, Badin either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement. When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects. The Engineer /Executive Engineer, Education Works Division, Badin shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes. All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Executive Engineer, Education Works Division, Badin has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause –18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Contractor

**Executive Engineer
Education Works Division
Badin**

Integrity Pact

**DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.**

Contract Number: _____ Dated: _____

Contract Value: _____

Contract Title: _____

M/S _____ hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, M/S _____ represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

M/S _____ certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/S _____ accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest , privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, M/S _____ agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the sum of any commission, gratification, bribe, finder’s fee or kickback given by M/S _____ as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.

[Procuring Agency]

[Supplier /Contractor/Consultant]

Summary of Bill of Quantities.

Name of Work:-

**PROVISION OF DRINKING WATER / WASH ROOM & SOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @ GGPS HOT KHAN NOTKANI TALUKA MATLI
DIST: BADIN (SEMIS CODE 401030152)**

S. No:	Items of Works	Amount / Cost
	<u>(Civil Works)</u>	
1	Cost based on Composite Schedule of Rates 2024	
	Cost of Schedule Items	1,036,726
	Total	1,036,726
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total	
	Total Part-A (Civil Works)	

	<u>(Water Supply & Sanitary Fitting)</u>	
1	Cost based on Composite Schedule of Rates 2024	95,238
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total (Water Supply & Sanitary Fitting)	
	Total	
	Grand Total	

(Amount in Words)

Contractor

Executive Engineer
Education Works Division
Badin

SCHEDULE-B

NAME OF WORK:- **PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4) DISTRICT BADIN (Ref: No: 263) @ GGPS HOT KHAN NOTKANI TALUKA MATLI DIST: BADIN (SEMIS CODE 401030152)**

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
1	Excavation of foundation of building bridges and other structure i/c dagbelling dressing refilling around structure with excavated lead upto one chain and lift upto 5' feet.(S.I.NO:18/P-4).						
		456.00	P.Cft	11.88	P.Cft	Rs:	5417
2	Cement concrete or stone ballast 1-1/2" to 2" gauge ratio 1:5:10. (S.I.No: 4/P-17)						
		143.00	P.Cft	277.38	P.Cft	Rs:	39665
3	Pacca brick work in foundation or plinth in cement sand mortar 1:6(S.I.No.04/E/P-20)						
		319.00	P.Cft	359.20	P.Cft	Rs:	114585
4	R.C.C. work i/c all labour and material except the cost of steel reinforcement and its labour for bending binding which will be paid separately. This rate also i/c all kinds of forms moulds lifting shuttering curing rendering washing of shingle surface. (a) R.C.C work in roof slabs, beams, columns, rafts, lintels and other structural members laid in situ or precast laid in position, complete in all respects Ratio 1:2:4 (S.I No 6/p -18).						
		182.00	P.Cft	717.59	P.Cft	Rs:	130601
5	Fabrication of mild steel reinforcement for R.C.C i/c its labour for cutting bending binding and laying in position making joints and fastening i/c the cost of binding wire also removal of rust from bars (S.I.No. 7/ P- 19)						
		8.12	Cwt	18271.01	P.Cwt	Rs:	148361 /-
6	Filling, watering, and ramming earth under floors with new earth excavated from outside lead upto 1 chain and lift upto 5'ft (s.I.NO:22/P-05).						
		83.00	P.Cft	47.02	P.Cft	Rs:	3903
7	Pacca brick work in Ground Floor i/c stricking of joints upto 20 ft: hieght in cement sand mortor ratio 1:6 (S.I. No. 5/(I E)P-20)						
		446.00	P.Cft	381.18	P.Cft	Rs:	170006
8	Cement Plaster 1:6 upto 20 ft. hight 1/2" thick (S.I.No. 13(b)/P-51)						
		1482.00	S.ft	37.01	P.Sft	Rs:	54849
9	Cement Plaster 1:4 upto 20 ft. hight 3/8" thick (S.I.No. 11(a)/P - 51)						
		1163.00	S.ft	37.78	P.Sft	Rs:	43938

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
10	Cement concrete plain including placing compacting finishing and curing, comlete (including screening and washing at stone aggregate without shuttering. (S.I.No:5(h)/P-16) 1:3:6						
		23.00	P.Cft	388.67	P.Cft	Rs:	8939
11	Providing and laying 2" thick topping cement concrete 1:2:4 I/c surface finishing and dividing into panells.(S.I.No:16(c)/p-41).						
	<u>2" Thick</u>						
		198.00	S.ft	108.75	P.Sft	Rs:	21533
12	Laying floor of approved coloured glazed tile 1/4" thick laid in white cement and pigment on a bed of 3/4" thick CM 1:2. (S.I.No. 25/P-42).						
		137.00	S.ft	325.40	P.Sft	Rs:	44580
13	Glazed tiles 1/4" thick dado jointed in white cement and laid over 1:2 cement sand mortor 3/4" thick i/c finishing (S.I.No. 38/P-44).						
		247.00	S.ft	389.36	P.Sft	Rs:	96172
14	Providing and fixing chowkhats of size 7"x2" for 1-1/2"x 3" for window using 20 guage G.I.Sheet i/c welded hinges & fixing at site with necessary hood fasts filling with cement sand sullrry of ratio 1:6 and repairing the jambs the cost also i/c all carriage tools & plants used in making & fixing for Door <u>DOOR CHOWKATS</u>						
		33.00	Rft	690.67	P.Rft	Rs:	22792 /-
15	S/F iron steel grill of 3/4" and 1/4" size flate iron of approved design i/c painting 3 coats etc. complete(weight not less than 3.7 Lb./ Sq: ft: of finished grill) (S.I.No.26/P-97)						
		15.00	S.ft	833.27	P.Sft	Rs:	12499
16	P/F iron steel grill door with angle iron frame of 1-1/2" x 1-1/2" x 1/4" and flat iron of 3/4" x 1/4" with approved design and locking arrangement embedded in masonry as per instruction of						
		46.00	S.ft	1037.86	P.Sft	Rs:	47742
17	Kail wood wrought joinery in doors and windows etc. panelled or panelled or glazed or fullyglazed fixed in position including chowkhat, holdfast, hinges, tower bolt rubber stop cleats/G I clamp,handles and chord with hooks etc. complete(excluding sliding bolts or lock)(b)1-3/4" thick.(S.I.#7(b)/P-58)(Shutters Only)						
		31.00	S.ft	1334.33	P.Sft	Rs:	41364 /-
18	White washing 03 coats (S.I.No. 26/(c)P-53).						
		96.00	S.ft	7.78	P.Sft	Rs:	747
19	Primary coat of chalk under distemper (S.I.No.23/P-53)						
		1192.00	S.ft	3.59	P.Sft	Rs:	4279
20	Distemping 03 coats . (S.I.No. 24(c)/P-53)						
		1333.00	S.ft	17.23	P.Sft	Rs:	22968
21	Painting new surface (c) preparing surface and painting door & windows any type, (i/c edges).two coats.(S.I.No.5(c) i,ii /P-70).						

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

70.00 S.ft 25.52 P.Sft Rs: 1786

Total Part -A Rs: 1036726

Part -B W/S F/S

Water Supply & Sanitary Works (Schedule Items)

- P/F squatting type white glazed earthen ware W.C. pan with I/c cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in (a) W.C. pan of not less than 23" clear opening between flushing rims and 3 gallons flushing tank (i) with 4@ dia C.I. trape.(S.I.No.1b/P-1).
Com: Lav: 1 x 2

2	Nos	@	10440.50	Each	2 00	
					2 00	20881
- P/F 22"x16" lav: basin in white glazed earthing ware complete with I/c the cost of W.I or C.I contilaver brackets 6 inches built into wall, painted white in two coats after a primary iron or brass unions and making requisite number of holes in walls plinth and floor for pipe connection and making good in cement concrete 1:2:4 (Stanadard Pattern).(S.I.No. 12/P-4)
Com: Lav: 1 x 1

1	Nos	@	8208.14	Each	1 00	
					1 00	8208
- Add extra fort labour for providing & fixing of earthen ware padestal white or coloured glazed (Foreign or equivalent). (S.I.No.09/P-03).
Com: Lav: 1 x 1

1	Nos	@	3276.00	Each	1 00	
					1 00	3276
- P/F 6"x2" or 6"x3" C.I floor trap of the approved self cleaning designe with a C.I screwed of holes in walls plinth & floor for pipe connection & making good cement concrete 1:2:4 (S.I.No. 20/P-6).
Com: Lav: 1 x 3

3	Nos	@	1647.07	Each	3 00	
					3 00	4941
- S/F Consealed tee-stop cock of superior quality with C.P head 1/2" dia (S.I. No.11(b)/P-18).
Com: Lav: 1 x 1 x 3

3	Nos	@	1614.60	Each	3 00	
					3 00	4844
- (a) S.F long bib cock of superior quality with C.P head 1/2" dia (S.I.No.13(a)/P-19).
Com: Lav: 1 x 1 x 2

2	Nos	@	2316.60	Each	2 00	
					2 00	4633
- S/F Swan type pillar cock of superior quality single C.P head 1/2" dia (S.I.No.16(a)/P-19).
Com: Lav: 1 x 1

1	Nos	@	1029.60	Each	1 00	
					1 00	1030
- P/F Handle Valve.(S.I.# 04/P-197)

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
	(a) 3/4" dia	2	No:	@	1848.60	Each	Rs: 3,697
9	P/F Nylon Connections complete with 1/2" dia brass stopcock with pair of brass nuts and lining joints to nylon connection. (S.I.# 23/P-06)						
		3 No.		@	637.65	Each	Rs: 1,913
10	Providing UPVC. pipes specials and clamps etc. including fixing cutting and fittings complete with and including the cost of breaking through walls and roof making good etc. with pigment to match the colour of the building and testing with water to a pressure bead of 200 feet and handling.						
	a) 1/2" dia uPVC Pipe	50.0 Rft		@	159.30	P.Rft	Rs: 7,965
	b) 3/4" dia uPVC Pipe	30.0 Rft		@	199.83	P.Rft	Rs: 5,995
11	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
	a) 1/2" dia	4 No		@	519.48	Each	Rs: 2,078
	b) 3/4" dia	3 No		@	550.37	Each	Rs: 1,651
12	P/F union (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
	a) 1/2" dia	1 No		@	528.75	Each	Rs: 529
	b) 3/4" dia	1 No		@	554.49	Each	Rs: 554
13	P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
	a) 1/2" dia	3 No		@	550.37	Each	Rs: 1,651
	b) 3/4" dia	2 No		@	560.66	Each	Rs: 1,121
14	P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
	a) 1/2" dia	2 No		@	485.50	Each	Rs: 971
	b) 3/4" dia	1 No		@	491.68	Each	Rs: 492
15	P/F Bush (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
		1 No		@	64.30	Each	Rs: 64
16	P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
	a) 1/2" dia	6 No		@	93.60	Each	Rs: 562
	b) 3/4" dia	2 No		@	99.45	Each	Rs: 199
17	Providing, Laying uPVC pipes of Class 'B' fixing in trench i/c cutting, fitting and jointing with solvent cement i/c testing with water to a head of 61 meter or 200 ft.						
	a) 4" dia uPVC Pipe	18.0 Rft		@	406.12	P.Rft	Rs: 7,310
18	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
	a) 4" dia	3 No		@	1528.49	Each	Rs: 4,585

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

19 P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour

a) 4" dia 2 No @ 1106.35 Each Rs: 2,213

20 P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour

a) 4" dia 2 No @ 1703.52 Each Rs: 3,407

21 P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour

4" dia 4 No @ 117.00 Each Rs: 468

TOTAL:- Part-B **95238**

PART- B- WATER SUPPLY & SANTARY WORK (NON-SCHEDULE ITEMS)

1 P/Fixing Mono Block Water Pumping Set 1/2 H.P Single-Phase 220 Volts 2850 RPM with 1" x 1-1/4" suction & delivery 50 feet head i/c making C.C.1:3:6 plateform of required size & fixing with nuts & bolts. (Local Make)

1 Nos: @ Each

2. Providing and fixing Local made coir strainer 1-1/4" dia PVC wooden shoe i/c boring, fitting & fixing with

a) Local made coir strainer 1-1/4" dia with wooden shoe i/c boring, fitting & fixing etc complete.

10 Rft @ P.Rft

b) P.V.C Pipe 1-1/4" dia i/c boring, fitting & fixing etc complete.

40 Rft @ P.Rft

TOTAL:- Part-B Non-Schedule

Issued to _____

Pay Order Amount/ No: (Tender Fees) _____ Dated: _____

Call Deposit Amount /No: (Bid Security) _____ Dated: _____



Sr. No: 04

**Name of Work: PROVISION OF DRINKING WATER / WASH
ROOM & SOOLAR SYSTEM IN EXISTING
GIRLS PRIMARY / ELEMENTARY / MIDDLE /
HIGH SCHOOL (SDG#4) DISTRICT BADIN
(Ref: No: 263) @ GGPS Main Matli**

**STANDARD FORM OF BIDDING DOCUMENT
FOR
PROCUREMENT OF WORKS**

(For Contracts (Small) Costing upto Rs. 4.00 million)

**OFFICE OF THE EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN**

BIDDING DATA

*(This section should be filled in by the Executive Engineer,
Education Works Division, Badin before issuance of the Bidding Documents).*

a)	Name of Procuring Agency	Executive Engineer, Education Works Division, Badin
b)	Brief Description of Works	PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4) DISTRICT BADIN (Ref: No: 263) @ GGPS Main Matli
c)	Procuring Agency's Address	Executive Engineer, Education Works Division Badin near Government Boys High Schools Badin
d)	Estimated Cost	Rs. 1.320 (Millions)
e)	Amount of Bid Security	Rs. 0.066 (Millions)
f)	Period of Bid Validity (Days)	(90 Days)
g)	Security Deposit (I/c Bid Security)	(05%)
h)	Percentage, if any, to be deducted from bills	(8% Income Tax Deduction 5% SBR Deduction & 5% Security Deposit)
i)	Deadline for Submission of Bids along with time	15.04.2026 upto 10:30 A.M
j)	Venue, Time, and Date of Technical Bid Opening	Office of the Executive Engineer, Education Works Division Badin near Government Boys High School, Badin @ 11:00 A.M on 15.04.2026
k)	Time for Completion from written order of commence	18 Months
l)	Liquidity damages	(01% on estimated cost)
m)	Deposit Receipt No: Date: Amount: (in words and figures)	Tender Fee amount _____, Dt. _____ (Rupees _____)

**Executive Engineer
Education Works Division
Badin**

Instructions to Bidders/ Executive Engineer, Education Works Division, Badin General Rules and Directions for the Guidance of Contractors

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the “**Executive Engineer, Education Works Division, Badin**” It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and “**Executive Engineer, Education Works Division, Badin**” and also in printed media where ever required as per rules. NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.
2. **Content of Bidding Documents** must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.
3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.
4. The “**Executive Engineer, Education Works Division, Badin**” shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.
5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each. The envelope containing the tender documents shall refer the name and number of the work.
6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the **Executive Engineer, Education Works Division, Badin**.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the **Executive Engineer, Education Works Division, Badin** will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;

- a) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
- b) **In case of item rates**, If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
- c) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorated basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) Executive Engineer, Education Works Division, Badin may terminate the contract if either of the following conditions exists:-

- i) Contractor causes a breach of any clause of the Contract.
- ii) The progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- iii) In the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) The Executive Engineer, Education Works Division, Badin has power to adopt any of the following courses as may deem fit:-

- i) To forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- ii) To finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Executive Engineer, Education Works Division, Badin, the contractor shall have:-

- i) No claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,

- ii) However, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid. **Executive Engineer, Education Works Division, Badin**/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause –5: Extension of Intended Completion Date. The Executive Engineer, Education Works Division, Badin either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement. When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects. The Engineer /Executive Engineer, Education Works Division, Badin shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes. All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Executive Engineer, Education Works Division, Badin has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contact work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

(A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.

(B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

(A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the

contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force and effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. If any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15: Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, or failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause –18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Contractor

**Executive Engineer
Education Works Division
Badin**

Integrity Pact

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.

Contract Number: _____ Dated: _____

Contract Value: _____

Contract Title: _____

M/S _____ hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, M/S _____ represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

M/S _____ certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/S _____ accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, M/S _____ agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by M/S _____ as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.

[Procuring Agency]

[Supplier /Contractor/Consultant]

Summary of Bill of Quantities.

Name of Work:-

**PROVISION OF DRINKING WATER / WASH ROOM & SOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @ GGPS MAIN MATLI SINDHI TALUKA MATLI
DIST: BADIN (SEMIS CODE 401030185)**

S. No:	Items of Works	Amount / Cost
	<u>(Civil Works)</u>	
1	Cost based on Composite Schedule of Rates 2024	
	Cost of Schedule Items	1,036,726
	Total	1,036,726
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total	
	Total Part-A (Civil Works)	

	<u>(Water Supply & Sanitary Fitting)</u>	
1	Cost based on Composite Schedule of Rates 2024	95,238
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total (Water Supply & Sanitary Fitting)	
	Total	
	Grand Total	

(Amount in Words)

Contractor

Executive Engineer
Education Works Division
Badin

SCHEDULE-B

NAME OF WORK:- PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @ GGPS MAIN MATLI SINDHI TALUKA MATLI
DIST: BADIN (SEMIS CODE 401030185)

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
1	Excavation of foundation of building bridges and other structure i/c dagbelling dressing refilling around structure with excavated lead upto one chain and lift upto 5' feet.(S.I.NO:18/P-4).	456.00	P.Cft	11.88	P.Cft	Rs:	5417
2	Cement concrete or stone ballast 1-1/2" to 2" gauge ratio 1:5:10. (S.I.No: 4/P-17)	143.00	P.Cft	277.38	P.Cft	Rs:	39665
3	Pacca brick work in foundation or plinth in cement sand mortar 1:6(S.I.No.04/E/P-20)	319.00	P.Cft	359.20	P.Cft	Rs:	114585
4	R.C.C. work i/c all labour and material except the cost of steel reinforcement and its labour for bending binding which will be paid separately. This rate also i/c all kinds of forms moulds lifting shuttering curing rendering washing of shingle surface. (a) R.C.C work in roof slabs, beams, columns, rafts, lintels and other structural members laid in situ or precast laid in position, complete in all respects Ratio 1:2:4 (S.I No 6/p -18).	182.00	P.Cft	717.59	P.Cft	Rs:	130601
5	Fabrication of mild steel reinforcement for R.C.C i/c its labour for cutting bending binding and laying in position making joints and fastening i/c the cost of binding wire also removal of rust from bars (S.I.No. 7/ P- 19)	8.12	Cwt	18271.01	P.Cwt	Rs:	148361
6	Filling, watering, and ramming earth under floors with new earth excavated from outside lead upto 1 chain and lift upto 5'ft (s.I.NO:22/P-05).	83.00	P.Cft	47.02	P.Cft	Rs:	3903
7	Pacca brick work in Ground Floor i/c stricking of joints upto 20 ft: hieght in cement sand mortor ratio 1:6 (S.I. No. 5/(I E)P-20)	446.00	P.Cft	381.18	P.Cft	Rs:	170006
8	Cement Plaster 1:6 upto 20 ft. hight 1/2" thick (S.I.No. 13(b)P-51)	1482.00	S.ft	37.01	P.Sft	Rs:	54849
9	Cement Plaster 1:4 upto 20 ft. hight 3/8" thick (S.I.No. 11(a)P - 51)	1163.00	S.ft	37.78	P.Sft	Rs:	43938

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
10	Cement concrete plain including placing compacting finishing and curing, complete (including screening and washing at stone aggregate without shuttering. (S.I.No:5(h)/P-16) 1:3:6						
		23.00	P.Cft	388.67	P.Cft	Rs:	8939
11	Providing and laying 2" thick topping cement concrete 1:2:4 I/c surface finishing and dividing into panells.(S.I.No:16(c)/p-41).						
	<u>2" Thick</u>						
		198.00	S.ft	108.75	P.Sft	Rs:	21533
12	Laying floor of approved coloured glazed tile 1/4" thick laid in white cement and pigment on a bed of 3/4" thick CM 1:2. (S.I.No. 25/P-42).						
		137.00	S.ft	325.40	P.Sft	Rs:	44580
13	Glazed tiles 1/4" thick dado jointed in white cement and laid over 1:2 cement sand mortar 3/4" thick i/c finishing (S.I.No. 38/P-44).						
		247.00	S.ft	389.36	P.Sft	Rs:	96172
14	Providing and fixing chowkhats of size 7"x2" for 1-1/2"x 3" for window using 20 gauge G.I.Sheet i/c welded hinges & fixing at site with necessary hood fasts filling with cement sand sullrry of ratio 1:6 and repairing the jambs the cost also i/c all carriage tools & plants used in making & fixing for Door <u>DOOR CHOWKATS</u>						
		33.00	Rft	690.67	P.Rft	Rs:	22792
15	S/F iron steel grill of 3/4" and 1/4" size plate iron of approved design i/c painting 3 coats etc. complete(weight not less than 3.7 Lb./ Sq: ft: of finished grill) (S.I.No.26/P-97)						
		15.00	S.ft	833.27	P.Sft	Rs:	12499
16	P/F iron steel grill door with angle iron frame of 1-1/2" x 1-1/2" x 1/4" and flat iron of 3/4" x 1/4" with approved design and locking arrangement embedded in masonry as per instruction of						
		46.00	S.ft	1037.86	P.Sft	Rs:	47742
17	Kail wood wrought joinery in doors and windows etc. panelled or panelled or glazed or fullyglazed fixed in position including chowkhat, holdfast, hinges, tower bolt rubber stop cleats/G I clamp,handles and chord with hooks etc. complete(excluding sliding bolts or lock)(b)1-3/4" thick.(S.I.#7(b)/P-58)(Shutters Only)						
		31.00	S.ft	1334.33	P.Sft	Rs:	41364
18	White washing 03 coats (S.I.No. 26/(c)P-53).						
		96.00	S.ft	7.78	P.Sft	Rs:	747
19	Primary coat of chalk under distemper (S.I.No.23/P-53)						
		1192.00	S.ft	3.59	P.Sft	Rs:	4279
20	Distemping 03 coats . (S.I.No. 24(c)/P-53)						
		1333.00	S.ft	17.23	P.Sft	Rs:	22968
21	Painting new surface (c) preparing surface and painting door & windows any type, (i/c edges).two coats.(S.I.No.5(c) i,ii /P-70).						

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

70.00 S.ft 25.52 P.Sft Rs: 1786

Total Part -A Rs: 1036726

Part -B W/S F/S

Water Supply & Sanitary Works (Schedule Items)

- P/F squatting type white glazed earthen ware W.C. pan with I/c cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in (a) W.C. pan of not less than 23" clear opening between flushing rims and 3 gallons flushing tank (i) with 4@ dia C.I. trape.(S.I.No.1b/P-1).
Com: Lav: 1 x 2

2	Nos	@	10440.50	Each	2 00	
					2 00	20881
- P/F 22"x16" lav: basin in white glazed earthing ware complete with I/c the cost of W.I or C.I contilaver brackets 6 inches built into wall, painted white in two coats after a primary iron or brass unions and making requisite number of holes in walls plinth and floor for pipe connection and making good in cement concrete 1:2:4 (Stanadard Pattern).(S.I.No. 12/P-4)
Com: Lav: 1 x 1

1	Nos	@	8208.14	Each	1 00	
					1 00	8208
- Add extra fort labour for providing & fixing of earthen ware padestal white or coloured glazed (Foreign or equivalent). (S.I.No.09/P-03).
Com: Lav: 1 x 1

1	Nos	@	3276.00	Each	1 00	
					1 00	3276
- P/F 6"x2" or 6"x3" C.I floor trap of the approved self cleaning designe with a C.I screwed of holes in walls plinth & floor for pipe connection & making good cement concrete 1:2:4 (S.I.No. 20/P-6).
Com: Lav: 1 x 3

3	Nos	@	1647.07	Each	3 00	
					3 00	4941
- S/F Consealed tee-stop cock of superior quality with C.P head 1/2" dia (S.I. No.11(b)/P-18).
Com: Lav: 1 x 1 x 3

3	Nos	@	1614.60	Each	3 00	
					3 00	4844
- (a) S.F long bib cock of superior quality with C.P head 1/2" dia (S.I.No.13(a)/P-19).
Com: Lav: 1 x 1 x 2

2	Nos	@	2316.60	Each	2 00	
					2 00	4633
- S/F Swan type pillar cock of superior quality single C.P head 1/2" dia (S.I.No.16(a)/P-19).
Com: Lav: 1 x 1

1	Nos	@	1029.60	Each	1 00	
					1 00	1030
- P/F Handle Valve.(S.I.# 04/P-197)

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
	(a) 3/4" dia	2	No:	@	1848.60	Each	Rs: 3,697
9	P/F Nylon Connections complete with 1/2" dia brass stopcock with pair of brass nuts and lining joints to nylon connection. (S.I.# 23/P-06)						
		3 No.		@	637.65	Each	Rs: 1,913
10	Providing UPVC. pipes specials and clamps etc. including fixing cutting and fittings complete with and including the cost of breaking through walls and roof making good etc. with pigment to match the colour of the building and testing with water to a pressure bead of 200 feet and handling.						
	a) 1/2" dia uPVC Pipe	50.0 Rft		@	159.30	P.Rft	Rs: 7,965
	b) 3/4" dia uPVC Pipe	30.0 Rft		@	199.83	P.Rft	Rs: 5,995
11	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaidda I/C all Labour						
	a) 1/2" dia	4 No		@	519.48	Each	Rs: 2,078
	b) 3/4" dia	3 No		@	550.37	Each	Rs: 1,651
12	P/F union (CPVC SCH-40) Sanitary Tape/Sofaidda I/C all Labour						
	a) 1/2" dia	1 No		@	528.75	Each	Rs: 529
	b) 3/4" dia	1 No		@	554.49	Each	Rs: 554
13	P/F socket (CPVC SCH-40) Sanitary Tape/Sofaidda I/C all Labour						
	a) 1/2" dia	3 No		@	550.37	Each	Rs: 1,651
	b) 3/4" dia	2 No		@	560.66	Each	Rs: 1,121
14	P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaidda I/C all Labour						
	a) 1/2" dia	2 No		@	485.50	Each	Rs: 971
	b) 3/4" dia	1 No		@	491.68	Each	Rs: 492
15	P/F Bush (CPVC SCH-40) Sanitary Tape/Sofaidda I/C all Labour						
		1 No		@	64.30	Each	Rs: 64
16	P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaidda I/C all Labour						
	a) 1/2" dia	6 No		@	93.60	Each	Rs: 562
	b) 3/4" dia	2 No		@	99.45	Each	Rs: 199
17	Providing, Laying uPVC pipes of Class 'B' fixing in trench i/c cutting, fitting and jointing with solvent cement i/c testing with water to a head of 61 meter or 200 ft.						
	a) 4" dia uPVC Pipe	18.0 Rft		@	406.12	P.Rft	Rs: 7,310
18	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaidda I/C all Labour						
	a) 4" dia	3 No		@	1528.49	Each	Rs: 4,585

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

19 P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour

a) 4" dia 2 No @ 1106.35 Each Rs: 2,213

20 P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour

a) 4" dia 2 No @ 1703.52 Each Rs: 3,407

21 P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour

4" dia 4 No @ 117.00 Each Rs: 468

TOTAL:- Part-B **95238**

PART- B- WATER SUPPLY & SANTARY WORK (NON-SCHEDULE ITEMS)

1 P/Fixing Mono Block Water Pumping Set 1/2 H.P Single-Phase 220 Volts 2850 RPM with 1" x 1-1/4" suction & delivery 50 feet head i/c making C.C.1:3:6 plateform of required size & fixing with nuts & bolts. (Local Make)

1 Nos: @ Each

2. Providing and fixing Local made coir strainer 1-1/4" dia PVC wooden shoe i/c boring, fitting & fixing with

a) Local made coir strainer 1-1/4" dia with wooden shoe i/c boring, fitting & fixing etc complete.

10 Rft @ P.Rft

b) P.V.C Pipe 1-1/4" dia i/c boring, fitting & fixing etc complete.

40 Rft @ P.Rft

TOTAL:- Part-B Non-Schedule

Issued to _____

Pay Order Amount/ No: (Tender Fees) _____ Dated: _____

Call Deposit Amount /No: (Bid Security) _____ Dated: _____



Sr. No: 05

**Name of Work: PROVISION OF DRINKING WATER / WASH
ROOM & SOOLAR SYSTEM IN EXISTING
GIRLS PRIMARY / ELEMENTARY / MIDDLE /
HIGH SCHOOL (SDG#4) DISTRICT BADIN
(Ref: No: 263) @ GGPS Chandia Mohalla**

**STANDARD FORM OF BIDDING DOCUMENT
FOR
PROCUREMENT OF WORKS**

(For Contracts (Small) Costing upto Rs. 4.00 million)

**OFFICE OF THE EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN**

BIDDING DATA

*(This section should be filled in by the Executive Engineer,
Education Works Division, Badin before issuance of the Bidding Documents).*

a)	Name of Procuring Agency	Executive Engineer, Education Works Division, Badin
b)	Brief Description of Works	PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4) DISTRICT BADIN (Ref: No: 263) @ GGPS Chandia Mohalla
c)	Procuring Agency's Address	Executive Engineer, Education Works Division Badin near Government Boys High Schools Badin
d)	Estimated Cost	Rs. 1.320 (Millions)
e)	Amount of Bid Security	Rs. 0.066 (Millions)
f)	Period of Bid Validity (Days)	(90 Days)
g)	Security Deposit (I/c Bid Security)	(05%)
h)	Percentage, if any, to be deducted from bills	(8% Income Tax Deduction 5% SBR Deduction & 5% Security Deposit)
i)	Deadline for Submission of Bids along with time	15.04.2026 upto 10:30 A.M
j)	Venue, Time, and Date of Technical Bid Opening	Office of the Executive Engineer, Education Works Division Badin near Government Boys High School, Badin @ 11:00 A.M on 15.04.2026
k)	Time for Completion from written order of commence	18 Months
l)	Liquidity damages	(01% on estimated cost)
m)	Deposit Receipt No: Date: Amount: (in words and figures)	Tender Fee amount _____, Dt. _____ (Rupees _____)

**Executive Engineer
Education Works Division
Badin**

Instructions to Bidders/ Executive Engineer, Education Works Division, Badin General Rules and Directions for the Guidance of Contractors

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the “**Executive Engineer, Education Works Division, Badin**” It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and “**Executive Engineer, Education Works Division, Badin**” and also in printed media where ever required as per rules. NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.
2. **Content of Bidding Documents** must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.
3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.
4. The “**Executive Engineer, Education Works Division, Badin**” shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.
5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each. The envelope containing the tender documents shall refer the name and number of the work.
6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the **Executive Engineer, Education Works Division, Badin**.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the **Executive Engineer, Education Works Division, Badin** will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;

- a) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
- b) **In case of item rates**, If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
- c) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) Executive Engineer, Education Works Division, Badin may terminate the contract if either of the following conditions exists:-

- i) Contractor causes a breach of any clause of the Contract.
- ii) The progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- iii) In the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) The Executive Engineer, Education Works Division, Badin has power to adopt any of the following courses as may deem fit:-

- i) To forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- ii) To finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Executive Engineer, Education Works Division, Badin, the contractor shall have:-

- i) No claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,

- ii) However, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid. **Executive Engineer, Education Works Division, Badin**/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause –5: Extension of Intended Completion Date. The Executive Engineer, Education Works Division, Badin either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement. When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects. The Engineer /Executive Engineer, Education Works Division, Badin shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes. All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Executive Engineer, Education Works Division, Badin has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

(A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.

(B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

(A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the

contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause –18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Contractor

**Executive Engineer
Education Works Division
Badin**

Integrity Pact

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.

Contract Number: _____ Dated: _____

Contract Value: _____

Contract Title: _____

M/S _____ hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, **M/S** _____ represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

M/S _____ certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/S _____ accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, **M/S** _____ agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by **M/S** _____ as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.

[Procuring Agency]

[Supplier /Contractor/Consultant]

Summary of Bill of Quantities.

Name of Work:-

**PROVISION OF DRINKING WATER / WASH ROOM & SOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @ GGPS CHANDIA MUHALLAH TALUKA MATLI
DIST: BADIN (SEMIS CODE 401030658)**

S. No:	Items of Works	Amount / Cost
	<u>(Civil Works)</u>	
1	Cost based on Composite Schedule of Rates 2024	
	Cost of Schedule Items	1,036,726
	Total	1,036,726
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total	
	Total Part-A (Civil Works)	

	<u>(Water Supply & Sanitary Fitting)</u>	
1	Cost based on Composite Schedule of Rates 2024	95,238
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total (Water Supply & Sanitary Fitting)	
	Total	
	Grand Total	

(Amount in Words)

Contractor

Executive Engineer
Education Works Division
Badin

SCHEDULE-B

NAME OF WORK:- **PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @ GGPS CHANDIA MUHALLAH TALUKA MATLI
DIST: BADIN (SEMIS CODE 401030658)**

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
1	Excavation of foundation of building bridges and other structure i/c dagbelling dressing refilling around structure with excavated lead upto one chain and lift upto 5' feet.(S.I.NO:18/P-4).	456.00	P.Cft	11.88	P.Cft	Rs:	5417
2	Cement concrete or stone ballast 1-1/2" to 2" gauge ratio 1:5:10. (S.I.No: 4/P-17)	143.00	P.Cft	277.38	P.Cft	Rs:	39665
3	Pacca brick work in foundation or plinth in cement sand mortar 1:6(S.I.No.04/E/P-20)	319.00	P.Cft	359.20	P.Cft	Rs:	114585
4	R.C.C. work i/c all labour and material except the cost of steel reinforcement and its labour for bending binding which will be paid separately. This rate also i/c all kinds of forms moulds lifting shuttering curing rendering washing of shingle surface. (a) R.C.C work in roof slabs, beams, columns, rafts, lintels and other structural members laid in situ or precast laid in position, complete in all respects Ratio 1:2:4 (S.I No 6/p -18).	182.00	P.Cft	717.59	P.Cft	Rs:	130601
5	Fabrication of mild steel reinforcement for R.C.C i/c its labour for cutting bending binding and laying in position making joints and fastening i/c the cost of binding wire also removal of rust from bars (S.I.No. 7/ P- 19)	8.12	Cwt	18271.01	P.Cwt	Rs:	148361 _
6	Filling, watering, and ramming earth under floors with new earth excavated from outside lead upto 1 chain and lift upto 5'ft (s.I.NO:22/P-05).	83.00	P.Cft	47.02	P.Cft	Rs:	3903
7	Pacca brick work in Ground Floor i/c stricking of joints upto 20 ft: hieght in cement sand mortor ratio 1:6 (S.I. No. 5/(I E)P-20)	446.00	P.Cft	381.18	P.Cft	Rs:	170006
8	Cement Plaster 1:6 upto 20 ft. hight 1/2" thick (S.I.No. 13(b)P-51)	1482.00	S.ft	37.01	P.Sft	Rs:	54849
9	Cement Plaster 1:4 upto 20 ft. hight 3/8" thick (S.I.No. 11(a)P - 51)	1163.00	S.ft	37.78	P.Sft	Rs:	43938

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
10	Cement concrete plain including placing compacting finishing and curing, complete (including screening and washing at stone aggregate without shuttering. (S.I.No:5(h)/P-16) 1:3:6						
		23.00	P.Cft	388.67	P.Cft	Rs:	8939
11	Providing and laying 2" thick topping cement concrete 1:2:4 I/c surface finishing and dividing into panells.(S.I.No:16(c)/p-41).						
	<u>2" Thick</u>						
		198.00	S.ft	108.75	P.Sft	Rs:	21533
12	Laying floor of approved coloured glazed tile 1/4" thick laid in white cement and pigment on a bed of 3/4" thick CM 1:2. (S.I.No. 25/P-42).						
		137.00	S.ft	325.40	P.Sft	Rs:	44580
13	Glazed tiles 1/4" thick dado jointed in white cement and laid over 1:2 cement sand mortar 3/4" thick i/c finishing (S.I.No. 38/P-44).						
		247.00	S.ft	389.36	P.Sft	Rs:	96172
14	Providing and fixing chowkhats of size 7"x2" for 1-1/2"x 3" for window using 20 gauge G.I.Sheet i/c welded hinges & fixing at site with necessary hood fasts filling with cement sand sullrry of ratio 1:6 and repairing the jambs the cost also i/c all carriage tools & plants used in making & fixing for Door <u>DOOR CHOWKATS</u>						
		33.00	Rft	690.67	P.Rft	Rs:	22792
15	S/F iron steel grill of 3/4" and 1/4" size plate iron of approved design i/c painting 3 coats etc. complete(weight not less than 3.7 Lb./ Sq: ft: of finished grill) (S.I.No.26/P-97)						
		15.00	S.ft	833.27	P.Sft	Rs:	12499
16	P/F iron steel grill door with angle iron frame of 1-1/2" x 1-1/2" x 1/4" and flat iron of 3/4" x 1/4" with approved design and locking arrangement embedded in masonry as per instruction of						
		46.00	S.ft	1037.86	P.Sft	Rs:	47742
17	Kail wood wrought joinery in doors and windows etc. panelled or panelled or glazed or fullyglazed fixed in position including chowkhat, holdfast, hinges, tower bolt rubber stop cleats/G I clamp,handles and chord with hooks etc. complete(excluding sliding bolts or lock)(b)1-3/4" thick.(S.I.#7(b)/P-58)(Shutters Only)						
		31.00	S.ft	1334.33	P.Sft	Rs:	41364
18	White washing 03 coats (S.I.No. 26/(c)P-53).						
		96.00	S.ft	7.78	P.Sft	Rs:	747
19	Primary coat of chalk under distemper (S.I.No.23/P-53)						
		1192.00	S.ft	3.59	P.Sft	Rs:	4279
20	Distemping 03 coats . (S.I.No. 24(c)/P-53)						
		1333.00	S.ft	17.23	P.Sft	Rs:	22968
21	Painting new surface (c) preparing surface and painting door & windows any type, (i/c edges).two coats.(S.I.No.5(c) i,ii /P-70).						

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

70.00 S.ft 25.52 P.Sft Rs: 1786

Total Part -A Rs: 1036726

Part -B W/S F/S

Water Supply & Sanitary Works (Schedule Items)

- P/F squatting type white glazed earthen ware W.C. pan with I/c cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in (a) W.C. pan of not less than 23" clear opening between flushing rims and 3 gallons flushing tank (i) with 4@ dia C.I. trape.(S.I.No.1b/P-1).
Com: Lav: 1 x 2

2	Nos	@	10440.50	Each	2 00	
					2 00	20881
- P/F 22"x16" lav: basin in white glazed earthing ware complete with I/c the cost of W.I or C.I contilaver brackets 6 inches built into wall, painted white in two coats after a primary iron or brass unions and making requisite number of holes in walls plinth and floor for pipe connection and making good in cement concrete 1:2:4 (Stanadard Pattern).(S.I.No. 12/P-4)
Com: Lav: 1 x 1

1	Nos	@	8208.14	Each	1 00	
					1 00	8208
- Add extra fort labour for providing & fixing of earthen ware padestal white or coloured glazed (Foreign or equivalent). (S.I.No.09/P-03).
Com: Lav: 1 x 1

1	Nos	@	3276.00	Each	1 00	
					1 00	3276
- P/F 6"x2" or 6"x3" C.I floor trap of the approved self cleaning designe with a C.I screwed of holes in walls plinth & floor for pipe connection & making good cement concrete 1:2:4 (S.I.No. 20/P-6).
Com: Lav: 1 x 3

3	Nos	@	1647.07	Each	3 00	
					3 00	4941
- S/F Consealed tee-stop cock of superior quality with C.P head 1/2" dia (S.I. No.11(b)/P-18).
Com: Lav: 1 x 1 x 3

3	Nos	@	1614.60	Each	3 00	
					3 00	4844
- (a) S.F long bib cock of superior quality with C.P head 1/2" dia (S.I.No.13(a)/P-19).
Com: Lav: 1 x 1 x 2

2	Nos	@	2316.60	Each	2 00	
					2 00	4633
- S/F Swan type pillar cock of superior quality single C.P head 1/2" dia (S.I.No.16(a)/P-19).
Com: Lav: 1 x 1

1	Nos	@	1029.60	Each	1 00	
					1 00	1030
- P/F Handle Valve.(S.I.# 04/P-197)

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
	(a) 3/4" dia	2	No:	@	1848.60	Each	Rs: 3,697
9	P/F Nylon Connections complete with 1/2" dia brass stopcock with pair of brass nuts and lining joints to nylon connection. (S.I.# 23/P-06)						
		3 No.		@	637.65	Each	Rs: 1,913
10	Providing UPVC. pipes specials and clamps etc. including fixing cutting and fittings complete with and including the cost of breaking through walls and roof making good etc. with pigment to match the colour of the building and testing with water to a pressure bead of 200 feet and handling.						
	a) 1/2" dia uPVC Pipe	50.0 Rft		@	159.30	P.Rft	Rs: 7,965
	b) 3/4" dia uPVC Pipe	30.0 Rft		@	199.83	P.Rft	Rs: 5,995
11	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaidda I/C all Labour						
	a) 1/2" dia	4 No		@	519.48	Each	Rs: 2,078
	b) 3/4" dia	3 No		@	550.37	Each	Rs: 1,651
12	P/F union (CPVC SCH-40) Sanitary Tape/Sofaidda I/C all Labour						
	a) 1/2" dia	1 No		@	528.75	Each	Rs: 529
	b) 3/4" dia	1 No		@	554.49	Each	Rs: 554
13	P/F socket (CPVC SCH-40) Sanitary Tape/Sofaidda I/C all Labour						
	a) 1/2" dia	3 No		@	550.37	Each	Rs: 1,651
	b) 3/4" dia	2 No		@	560.66	Each	Rs: 1,121
14	P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaidda I/C all Labour						
	a) 1/2" dia	2 No		@	485.50	Each	Rs: 971
	b) 3/4" dia	1 No		@	491.68	Each	Rs: 492
15	P/F Bush (CPVC SCH-40) Sanitary Tape/Sofaidda I/C all Labour						
		1 No		@	64.30	Each	Rs: 64
16	P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaidda I/C all Labour						
	a) 1/2" dia	6 No		@	93.60	Each	Rs: 562
	b) 3/4" dia	2 No		@	99.45	Each	Rs: 199
17	Providing, Laying uPVC pipes of Class 'B' fixing in trench i/c cutting, fitting and jointing with solvent cement i/c testing with water to a head of 61 meter or 200 ft.						
	a) 4" dia uPVC Pipe	18.0 Rft		@	406.12	P.Rft	Rs: 7,310
18	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaidda I/C all Labour						
	a) 4" dia	3 No		@	1528.49	Each	Rs: 4,585

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

19 P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour

a) 4" dia 2 No @ 1106.35 Each Rs: 2,213

20 P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour

a) 4" dia 2 No @ 1703.52 Each Rs: 3,407

21 P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour

4" dia 4 No @ 117.00 Each Rs: 468

TOTAL:- Part-B **95238**

PART- B- WATER SUPPLY & SANTARY WORK (NON-SCHEDULE ITEMS)

1 P/Fixing Mono Block Water Pumping Set 1/2 H.P Single-Phase 220 Volts 2850 RPM with 1" x 1-1/4" suction & delivery 50 feet head i/c making C.C.1:3:6 plateform of required size & fixing with nuts & bolts. (Local Make)

1 Nos: @ Each

2. Providing and fixing Local made coir strainer 1-1/4" dia PVC wooden shoe i/c boring, fitting & fixing with

a) Local made coir strainer 1-1/4" dia with wooden shoe i/c boring, fitting & fixing etc complete.

10 Rft @ P.Rft

b) P.V.C Pipe 1-1/4" dia i/c boring, fitting & fixing etc complete.

40 Rft @ P.Rft

TOTAL:- Part-B Non-Schedule

Issued to _____

Pay Order Amount/ No: (Tender Fees) _____ Dated: _____

Call Deposit Amount /No: (Bid Security) _____ Dated: _____



Sr. No: 06

**Name of Work: PROVISION OF DRINKING WATER / WASH
ROOM & SOOLAR SYSTEM IN EXISTING
GIRLS PRIMARY / ELEMENTARY / MIDDLE /
HIGH SCHOOL (SDG#4) DISTRICT BADIN
(Ref: No: 263) @ GGPS Bashirabad**

**STANDARD FORM OF BIDDING DOCUMENT
FOR
PROCUREMENT OF WORKS**

(For Contracts (Small) Costing upto Rs. 4.00 million)

**OFFICE OF THE EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN**

BIDDING DATA

*(This section should be filled in by the Executive Engineer,
Education Works Division, Badin before issuance of the Bidding Documents).*

a)	Name of Procuring Agency	Executive Engineer, Education Works Division, Badin
b)	Brief Description of Works	PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4) DISTRICT BADIN (Ref: No: 263) @ GGPS Bashirabad
c)	Procuring Agency's Address	Executive Engineer, Education Works Division Badin near Government Boys High Schools Badin
d)	Estimated Cost	Rs. 1.321 (Millions)
e)	Amount of Bid Security	Rs. 0.066 (Millions)
f)	Period of Bid Validity (Days)	(90 Days)
g)	Security Deposit (I/c Bid Security)	(05%)
h)	Percentage, if any, to be deducted from bills	(8% Income Tax Deduction 5% SBR Deduction & 5% Security Deposit)
i)	Deadline for Submission of Bids along with time	15.04.2026 upto 10:30 A.M
j)	Venue, Time, and Date of Technical Bid Opening	Office of the Executive Engineer, Education Works Division Badin near Government Boys High School, Badin @ 11:00 A.M on 15.04.2026
k)	Time for Completion from written order of commence	18 Months
l)	Liquidity damages	(01% on estimated cost)
m)	Deposit Receipt No: Date: Amount: (in words and figures)	Tender Fee amount _____, Dt. _____ (Rupees _____)

**Executive Engineer
Education Works Division
Badin**

Instructions to Bidders/ Executive Engineer, Education Works Division, Badin General Rules and Directions for the Guidance of Contractors

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the “**Executive Engineer, Education Works Division, Badin**” It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and “**Executive Engineer, Education Works Division, Badin**” and also in printed media where ever required as per rules. NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.
2. **Content of Bidding Documents** must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.
3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.
4. The “**Executive Engineer, Education Works Division, Badin**” shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.
5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each. The envelope containing the tender documents shall refer the name and number of the work.
6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the **Executive Engineer, Education Works Division, Badin**.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the **Executive Engineer, Education Works Division, Badin** will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;

- a) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
- b) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
- c) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) Executive Engineer, Education Works Division, Badin may terminate the contract if either of the following conditions exists:-

- i) Contractor causes a breach of any clause of the Contract.
- ii) The progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- iii) In the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) The Executive Engineer, Education Works Division, Badin has power to adopt any of the following courses as may deem fit:-

- i) To forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- ii) To finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Executive Engineer, Education Works Division, Badin, the contractor shall have:-

- i) No claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- ii) However, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid. **Executive Engineer, Education Works Division, Badin**/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause –5: Extension of Intended Completion Date. The Executive Engineer, Education Works Division, Badin either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement. When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects. The Engineer /Executive Engineer, Education Works Division, Badin shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes. All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Executive Engineer, Education Works Division, Badin has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force and effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. If any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause –18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Contractor

**Executive Engineer
Education Works Division
Badin**

Integrity Pact

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.

Contract Number: _____ Dated: _____

Contract Value: _____

Contract Title: _____

M/S _____ hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, **M/S** _____ represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

M/S _____ certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/S _____ accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, **M/S** _____ agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by **M/S** _____ as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.

[Procuring Agency]

[Supplier /Contractor/Consultant]

Summary of Bill of Quantities.

Name of Work:-

**PROVISION OF DRINKING WATER / WASH ROOM & SOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @ GGPS BASHIRABAD TALUKA MATLI DIST:
BADIN (SEMIS CODE 401030139)**

S. No:	Items of Works	Amount / Cost
	<u>(Civil Works)</u>	
1	Cost based on Composite Schedule of Rates 2024	
	Cost of Schedule Items	1,036,726
	Total	1,036,726
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total	
	Total Part-A (Civil Works)	

	<u>(Water Supply & Sanitary Fitting)</u>	
1	Cost based on Composite Schedule of Rates 2024	95,238
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total (Water Supply & Sanitary Fitting)	
	Total	
	Grand Total	

(Amount in Words)

Contractor

Executive Engineer
Education Works Division
Badin

SCHEDULE-B

NAME OF WORK:- **PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4) DISTRICT BADIN (Ref: No: 263) @ GGPS BASHIRABAD TALUKA MATLI DIST: BADIN (SEMIS CODE 401030139)**

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
1	Excavation of foundation of building bridges and other structure i/c dagbelling dressing refilling around structure with excavated lead upto one chain and lift upto 5' feet.(S.I.NO:18/P-4).	456.00	P.Cft	11.88	P.Cft	Rs:	5417
2	Cement concrete or stone ballast 1-1/2" to 2" gauge ratio 1:5:10. (S.I.No: 4/P-17)	143.00	P.Cft	277.38	P.Cft	Rs:	39665
3	Pacca brick work in foundation or plinth in cement sand mortar 1:6(S.I.No.04/E/P-20)	319.00	P.Cft	359.20	P.Cft	Rs:	114585
4	R.C.C. work i/c all labour and material except the cost of steel reinforcement and its labour for bending binding which will be paid separately. This rate also i/c all kinds of forms moulds lifting shuttering curing rendering washing of shingle surface. (a) R.C.C work in roof slabs, beams, columns, rafts, lintels and other structural members laid in situ or precast laid in position, complete in all respects Ratio 1:2:4 (S.I No 6/p -18).	182.00	P.Cft	717.59	P.Cft	Rs:	130601
5	Fabrication of mild steel reinforcement for R.C.C i/c its labour for cutting bending binding and laying in position making joints and fastening i/c the cost of binding wire also removal of rust from bars (S.I.No. 7/ P- 19)	8.12	Cwt	18271.01	P.Cwt	Rs:	148361
6	Filling, watering, and ramming earth under floors with new earth excavated from outside lead upto 1 chain and lift upto 5'ft (s.I.NO:22/P-05).	83.00	P.Cft	47.02	P.Cft	Rs:	3903
7	Pacca brick work in Ground Floor i/c stricking of joints upto 20 ft: hieght in cement sand mortor ratio 1:6 (S.I. No. 5/(I E)P-20)	446.00	P.Cft	381.18	P.Cft	Rs:	170006
8	Cement Plaster 1:6 upto 20 ft. hight 1/2" thick (S.I.No. 13(b)P-51)	1482.00	S.ft	37.01	P.Sft	Rs:	54849
9	Cement Plaster 1:4 upto 20 ft. hight 3/8" thick (S.I.No. 11(a)P - 51)	1163.00	S.ft	37.78	P.Sft	Rs:	43938

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
10	Cement concrete plain including placing compacting finishing and curing, complete (including screening and washing at stone aggregate without shuttering. (S.I.No:5(h)/P-16) 1:3:6						
		23.00	P.Cft	388.67	P.Cft	Rs:	8939
11	Providing and laying 2" thick topping cement concrete 1:2:4 I/c surface finishing and dividing into panells.(S.I.No:16(c)/p-41).						
	<u>2" Thick</u>						
		198.00	S.ft	108.75	P.Sft	Rs:	21533
12	Laying floor of approved coloured glazed tile 1/4" thick laid in white cement and pigment on a bed of 3/4" thick CM 1:2. (S.I.No. 25/P-42).						
		137.00	S.ft	325.40	P.Sft	Rs:	44580
13	Glazed tiles 1/4" thick dado jointed in white cement and laid over 1:2 cement sand mortar 3/4" thick i/c finishing (S.I.No. 38/P-44).						
		247.00	S.ft	389.36	P.Sft	Rs:	96172
14	Providing and fixing chowkhats of size 7"x2" for 1-1/2"x 3" for window using 20 gauge G.I.Sheet i/c welded hinges & fixing at site with necessary hood fasts filling with cement sand sullrry of ratio 1:6 and repairing the jambs the cost also i/c all carriage tools & plants used in making & fixing for Door <u>DOOR CHOWKATS</u>						
		33.00	Rft	690.67	P.Rft	Rs:	22792
15	S/F iron steel grill of 3/4" and 1/4" size plate iron of approved design i/c painting 3 coats etc. complete(weight not less than 3.7 Lb./ Sq: ft: of finished grill) (S.I.No.26/P-97)						
		15.00	S.ft	833.27	P.Sft	Rs:	12499
16	P/F iron steel grill door with angle iron frame of 1-1/2" x 1-1/2" x 1/4" and flat iron of 3/4" x 1/4" with approved design and locking arrangement embedded in masonry as per instruction of						
		46.00	S.ft	1037.86	P.Sft	Rs:	47742
17	Kail wood wrought joinery in doors and windows etc. panelled or panelled or glazed or fullyglazed fixed in position including chowkhat, holdfast, hinges, tower bolt rubber stop cleats/G I clamp,handles and chord with hooks etc. complete(excluding sliding bolts or lock)(b)1-3/4" thick.(S.I.#7(b)/P-58)(Shutters Only)						
		31.00	S.ft	1334.33	P.Sft	Rs:	41364
18	White washing 03 coats (S.I.No. 26/(c)P-53).						
		96.00	S.ft	7.78	P.Sft	Rs:	747
19	Primary coat of chalk under distemper (S.I.No.23/P-53)						
		1192.00	S.ft	3.59	P.Sft	Rs:	4279
20	Distemping 03 coats . (S.I.No. 24(c)/P-53)						
		1333.00	S.ft	17.23	P.Sft	Rs:	22968
21	Painting new surface (c) preparing surface and painting door & windows any type, (i/c edges).two coats.(S.I.No.5(c) i,ii /P-70).						

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

70.00 S.ft 25.52 P.Sft Rs: 1786

Total Part -A Rs: 1036726

Part -B W/S F/S

Water Supply & Sanitary Works (Schedule Items)

- P/F squatting type white glazed earthen ware W.C. pan with I/c cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in (a) W.C. pan of not less than 23" clear opening between flushing rims and 3 gallons flushing tank (i) with 4@ dia C.I. trape.(S.I.No.1b/P-1).
Com: Lav: 1 x 2

2	Nos	@	10440.50	Each	2 00	
					2 00	20881
- P/F 22"x16" lav: basin in white glazed earthing ware complete with I/c the cost of W.I or C.I contilaver brackets 6 inches built into wall, painted white in two coats after a primary iron or brass unions and making requisite number of holes in walls plinth and floor for pipe connection and making good in cement concrete 1:2:4 (Stanadard Pattern).(S.I.No. 12/P-4)
Com: Lav: 1 x 1

1	Nos	@	8208.14	Each	1 00	
					1 00	8208
- Add extra fort labour for providing & fixing of earthen ware padestal white or coloured glazed (Foreign or equivalent). (S.I.No.09/P-03).
Com: Lav: 1 x 1

1	Nos	@	3276.00	Each	1 00	
					1 00	3276
- P/F 6"x2" or 6"x3" C.I floor trap of the approved self cleaning designe with a C.I screwed of holes in walls plinth & floor for pipe connection & making good cement concrete 1:2:4 (S.I.No. 20/P-6).
Com: Lav: 1 x 3

3	Nos	@	1647.07	Each	3 00	
					3 00	4941
- S/F Consealed tee-stop cock of superior quality with C.P head 1/2" dia (S.I. No.11(b)/P-18).
Com: Lav: 1 x 1 x 3

3	Nos	@	1614.60	Each	3 00	
					3 00	4844
- (a) S.F long bib cock of superior quality with C.P head 1/2" dia (S.I.No.13(a)/P-19).
Com: Lav: 1 x 1 x 2

2	Nos	@	2316.60	Each	2 00	
					2 00	4633
- S/F Swan type pillar cock of superior quality single C.P head 1/2" dia (S.I.No.16(a)/P-19).
Com: Lav: 1 x 1

1	Nos	@	1029.60	Each	1 00	
					1 00	1030
- P/F Handle Valve.(S.I.# 04/P-197)

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
	(a) 3/4" dia	2	No:	@	1848.60	Each	Rs: 3,697
9	P/F Nylon Connections complete with 1/2" dia brass stopcock with pair of brass nuts and lining joints to nylon connection. (S.I.# 23/P-06)						
		3 No.		@	637.65	Each	Rs: 1,913
10	Providing UPVC. pipes specials and clamps etc. including fixing cutting and fittings complete with and including the cost of breaking through walls and roof making good etc. with pigment to match the colour of the building and testing with water to a pressure bead of 200 feet and handling.						
	a) 1/2" dia uPVC Pipe	50.0 Rft		@	159.30	P.Rft	Rs: 7,965
	b) 3/4" dia uPVC Pipe	30.0 Rft		@	199.83	P.Rft	Rs: 5,995
11	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaidda I/C all Labour						
	a) 1/2" dia	4 No		@	519.48	Each	Rs: 2,078
	b) 3/4" dia	3 No		@	550.37	Each	Rs: 1,651
12	P/F union (CPVC SCH-40) Sanitary Tape/Sofaidda I/C all Labour						
	a) 1/2" dia	1 No		@	528.75	Each	Rs: 529
	b) 3/4" dia	1 No		@	554.49	Each	Rs: 554
13	P/F socket (CPVC SCH-40) Sanitary Tape/Sofaidda I/C all Labour						
	a) 1/2" dia	3 No		@	550.37	Each	Rs: 1,651
	b) 3/4" dia	2 No		@	560.66	Each	Rs: 1,121
14	P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaidda I/C all Labour						
	a) 1/2" dia	2 No		@	485.50	Each	Rs: 971
	b) 3/4" dia	1 No		@	491.68	Each	Rs: 492
15	P/F Bush (CPVC SCH-40) Sanitary Tape/Sofaidda I/C all Labour						
		1 No		@	64.30	Each	Rs: 64
16	P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaidda I/C all Labour						
	a) 1/2" dia	6 No		@	93.60	Each	Rs: 562
	b) 3/4" dia	2 No		@	99.45	Each	Rs: 199
17	Providing, Laying uPVC pipes of Class 'B' fixing in trench i/c cutting, fitting and jointing with solvent cement i/c testing with water to a head of 61 meter or 200 ft.						
	a) 4" dia uPVC Pipe	18.0 Rft		@	406.12	P.Rft	Rs: 7,310
18	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaidda I/C all Labour						
	a) 4" dia	3 No		@	1528.49	Each	Rs: 4,585

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

19 P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour

a) 4" dia 2 No @ 1106.35 Each Rs: 2,213

20 P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour

a) 4" dia 2 No @ 1703.52 Each Rs: 3,407

21 P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour

4" dia 4 No @ 117.00 Each Rs: 468

TOTAL:- Part-B **95238**

PART- B- WATER SUPPLY & SANTARY WORK (NON-SCHEDULE ITEMS)

1 P/Fixing Mono Block Water Pumping Set 1/2 H.P Single-Phase 220 Volts 2850 RPM with 1" x 1-1/4" suction & delivery 50 feet head i/c making C.C.1:3:6 plateform of required size & fixing with nuts & bolts. (Local Make)

1 Nos: @ Each

2. Providing and fixing Local made coir strainer 1-1/4" dia PVC wooden shoe i/c boring, fitting & fixing with

a) Local made coir strainer 1-1/4" dia with wooden shoe i/c boring, fitting & fixing etc complete.

10 Rft @ P.Rft

b) P.V.C Pipe 1-1/4" dia i/c boring, fitting & fixing etc complete.

40 Rft @ P.Rft

TOTAL:- Part-B Non-Schedule

Issued to _____

Pay Order Amount/ No: (Tender Fees) _____ Dated: _____

Call Deposit Amount /No: (Bid Security) _____ Dated: _____



Sr. No: 07

**Name of Work: PROVISION OF DRINKING WATER / WASH
ROOM & SOOLAR SYSTEM IN EXISTING
GIRLS PRIMARY / ELEMENTARY / MIDDLE /
HIGH SCHOOL (SDG#4) DISTRICT BADIN
(Ref: No: 263) @ GGPS Nizamani Muhallah**

**STANDARD FORM OF BIDDING DOCUMENT
FOR
PROCUREMENT OF WORKS**

(For Contracts (Small) Costing upto Rs. 4.00 million)

**OFFICE OF THE EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN**

BIDDING DATA

*(This section should be filled in by the Executive Engineer,
Education Works Division, Badin before issuance of the Bidding Documents).*

a)	Name of Procuring Agency	Executive Engineer, Education Works Division, Badin
b)	Brief Description of Works	PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4) DISTRICT BADIN (Ref: No: 263) @ GGPS Nizamani Muhallah
c)	Procuring Agency's Address	Executive Engineer, Education Works Division Badin near Government Boys High Schools Badin
d)	Estimated Cost	Rs. 1.320 (Millions)
e)	Amount of Bid Security	Rs. 0.066 (Millions)
f)	Period of Bid Validity (Days)	(90 Days)
g)	Security Deposit (I/c Bid Security)	(05%)
h)	Percentage, if any, to be deducted from bills	(8% Income Tax Deduction 5% SBR Deduction & 5% Security Deposit)
i)	Deadline for Submission of Bids along with time	15.04.2026 upto 10:30 A.M
j)	Venue, Time, and Date of Technical Bid Opening	Office of the Executive Engineer, Education Works Division Badin near Government Boys High School, Badin @11:00 A.M on 20.04.2026
k)	Time for Completion from written order of commence	18 Months
l)	Liquidity damages	(01% on estimated cost)
m)	Deposit Receipt No: Date: Amount: (in words and figures)	Tender Fee amount _____, Dt. _____ (Rupees _____)

**Executive Engineer
Education Works Division
Badin**

Instructions to Bidders/ Executive Engineer, Education Works Division, Badin General Rules and Directions for the Guidance of Contractors

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the “**Executive Engineer, Education Works Division, Badin**” It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and “**Executive Engineer, Education Works Division, Badin**” and also in printed media where ever required as per rules. NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.
2. **Content of Bidding Documents** must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.
3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.
4. The “**Executive Engineer, Education Works Division, Badin**” shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.
5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each. The envelope containing the tender documents shall refer the name and number of the work.
6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the **Executive Engineer, Education Works Division, Badin**.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the **Executive Engineer, Education Works Division, Badin** will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;

- a) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
- b) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
- c) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the wok, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) Executive Engineer, Education Works Division, Badin may terminate the contract if either of the following conditions exits:-

- i) Contractor causes a breach of any clause of the Contract.
- ii) The progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- iii) In the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) The Executive Engineer, Education Works Division, Badin has power to adopt any of the following courses as may deem fit:-

- i) To forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- ii) To finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Executive Engineer, Education Works Division, Badin, the contractor shall have:-

- i) No claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- ii) However, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid. **Executive Engineer, Education Works Division, Badin**/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause –5: Extension of Intended Completion Date. The Executive Engineer, Education Works Division, Badin either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement. When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects. The Engineer /Executive Engineer, Education Works Division, Badin shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes. All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Executive Engineer, Education Works Division, Badin has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force and effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. If any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause –18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Contractor

**Executive Engineer
Education Works Division
Badin**

Integrity Pact

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.

Contract Number: _____ Dated: _____

Contract Value: _____

Contract Title: _____

M/S _____ hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, **M/S** _____ represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

M/S _____ certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/S _____ accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, **M/S** _____ agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by **M/S** _____ as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.

[Procuring Agency]

[Supplier /Contractor/Consultant]

Summary of Bill of Quantities.

Name of Work:-

**PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @ GGPS NIZAMANI MUHALLAH TALUKA MATLI
DIST: BADIN (SEMIS CODE 401030688)**

S. No:	Items of Works	Amount / Cost
	<u>(Civil Works)</u>	
1	Cost based on Composite Schedule of Rates 2024	
	Cost of Schedule Items	1,036,726
	Total	1,036,726
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total	
	Total Part-A (Civil Works)	

	<u>(Water Supply & Sanitary Fitting)</u>	
1	Cost based on Composite Schedule of Rates 2024	95,238
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total (Water Supply & Sanitary Fitting)	
	Total	
	Grand Total	

(Amount in Words)

Contractor

Executive Engineer
Education Works Division
Badin

SCHEDULE-B

NAME OF WORK:- **PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @ GGPS NIZAMANI MUHALLAH TALUKA MATLI
DIST: BADIN (SEMIS CODE 401030688)**

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
1	Excavation of foundation of building bridges and other structure i/c dagbelling dressing refilling around structure with excavated lead upto one chain and lift upto 5' feet.(S.I.NO:18/P-4).						
		456.00	P.Cft	11.88	P.Cft	Rs:	5417
2	Cement concrete or stone ballast 1-1/2" to 2" gauge ratio 1:5:10. (S.I.No: 4/P-17)						
		143.00	P.Cft	277.38	P.Cft	Rs:	39665
3	Pacca brick work in foundation or plinth in cement sand mortar 1:6(S.I.No.04/E/P-20)						
		319.00	P.Cft	359.20	P.Cft	Rs:	114585
4	R.C.C. work i/c all labour and material except the cost of steel reinforcement and its labour for bending binding which will be paid separately. This rate also i/c all kinds of forms moulds lifting shuttering curing rendering washing of shingle surface. (a) R.C.C work in roof slabs, beams, columns, rafts, lintels and other structural members laid in situ or precast laid in position, complete in all respects Ratio 1:2:4 (S.I No 6/p -18).						
		182.00	P.Cft	717.59	P.Cft	Rs:	130601
5	Fabrication of mild steel reinforcement for R.C.C i/c its labour for cutting bending binding and laying in position making joints and fastening i/c the cost of binding wire also removal of rust from bars (S.I.No. 7/ P- 19)						
		8.12	Cwt	18271.01	P.Cwt	Rs:	148361 /-
6	Filling, watering, and ramming earth under floors with new earth excavated from outside lead upto 1 chain and lift upto 5'ft (s.I.NO:22/P-05).						
		83.00	P.Cft	47.02	P.Cft	Rs:	3903
7	Pacca brick work in Ground Floor i/c stricking of joints upto 20 ft: hieght in cement sand mortor ratio 1:6 (S.I. No. 5/(I E)P-20)						
		446.00	P.Cft	381.18	P.Cft	Rs:	170006
8	Cement Plaster 1:6 upto 20 ft. hight 1/2" thick (S.I.No. 13(b)/P-51)						
		1482.00	S.ft	37.01	P.Sft	Rs:	54849
9	Cement Plaster 1:4 upto 20 ft. hight 3/8" thick (S.I.No. 11(a)/P - 51)						
		1163.00	S.ft	37.78	P.Sft	Rs:	43938

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
10	Cement concrete plain including placing compacting finishing and curing, complete (including screening and washing at stone aggregate without shuttering. (S.I.No:5(h)/P-16) 1:3:6						
		23.00	P.Cft	388.67	P.Cft	Rs:	8939
11	Providing and laying 2" thick topping cement concrete 1:2:4 I/c surface finishing and dividing into panells.(S.I.No:16(c)/p-41).						
	<u>2" Thick</u>						
		198.00	S.ft	108.75	P.Sft	Rs:	21533
12	Laying floor of approved coloured glazed tile 1/4" thick laid in white cement and pigment on a bed of 3/4" thick CM 1:2. (S.I.No. 25/P-42).						
		137.00	S.ft	325.40	P.Sft	Rs:	44580
13	Glazed tiles 1/4" thick dado jointed in white cement and laid over 1:2 cement sand mortar 3/4" thick i/c finishing (S.I.No. 38/P-44).						
		247.00	S.ft	389.36	P.Sft	Rs:	96172
14	Providing and fixing chowkhats of size 7"x2" for 1-1/2"x 3" for window using 20 gauge G.I.Sheet i/c welded hinges & fixing at site with necessary hood fasts filling with cement sand sullrry of ratio 1:6 and repairing the jambs the cost also i/c all carriage tools & plants used in making & fixing for Door <u>DOOR CHOWKATS</u>						
		33.00	R.ft	690.67	P.Rft	Rs:	22792 /-
15	S/F iron steel grill of 3/4" and 1/4" size flat iron of approved design i/c painting 3 coats etc. complete(weight not less than 3.7 Lb./ Sq: ft: of finished grill) (S.I.No.26/P-97)						
		15.00	S.ft	833.27	P.Sft	Rs:	12499
16	P/F iron steel grill door with angle iron frame of 1-1/2" x 1-1/2" x 1/4" and flat iron of 3/4" x 1/4" with approved design and locking arrangement embedded in masonry as per instruction of						
		46.00	S.ft	1037.86	P.Sft	Rs:	47742
17	Kail wood wrought joinery in doors and windows etc. panelled or panelled or glazed or fullyglazed fixed in position including chowkhat, holdfast, hinges, tower bolt rubber stop cleats/G I clamp,handles and chord with hooks etc. complete(excluding sliding bolts or lock)(b)1-3/4" thick.(S.I.#7(b)/P-58)(Shutters Only)						
		31.00	S.ft	1334.33	P.Sft	Rs:	41364 /-
18	White washing 03 coats (S.I.No. 26/(c)P-53).						
		96.00	S.ft	7.78	P.Sft	Rs:	747
19	Primary coat of chalk under distemper (S.I.No.23/P-53)						
		1192.00	S.ft	3.59	P.Sft	Rs:	4279
20	Distemping 03 coats . (S.I.No. 24(c)/P-53)						
		1333.00	S.ft	17.23	P.Sft	Rs:	22968
21	Painting new surface (c) preparing surface and painting door & windows any type, (i/c edges).two coats.(S.I.No.5(c) i,ii /P-70).						

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

70.00 S.ft 25.52 P.Sft Rs: 1786

Total Part -A Rs: 1036726

Part -B W/S F/S

Water Supply & Sanitary Works (Schedule Items)

- P/F squatting type white glazed earthen ware W.C. pan with I/c cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in (a) W.C. pan of not less than 23" clear opening between flushing rims and 3 gallons flushing tank (i) with 4@ dia C.I. trape.(S.I.No.1b/P-1).
Com: Lav: 1 x 2

2	Nos	@	10440.50	Each	2 00	
					2 00	20881
- P/F 22"x16" lav: basin in white glazed earthing ware complete with I/c the cost of W.I or C.I contilaver brackets 6 inches built into wall, painted white in two coats after a primary iron or brass unions and making requisite number of holes in walls plinth and floor for pipe connection and making good in cement concrete 1:2:4 (Stanadard Pattern).(S.I.No. 12/P-4)
Com: Lav: 1 x 1

1	Nos	@	8208.14	Each	1 00	
					1 00	8208
- Add extra fort labour for providing & fixing of earthen ware padestal white or coloured glazed (Foreign or equivalent). (S.I.No.09/P-03).
Com: Lav: 1 x 1

1	Nos	@	3276.00	Each	1 00	
					1 00	3276
- P/F 6"x2" or 6"x3" C.I floor trap of the approved self cleaning designe with a C.I screwed of holes in walls plinth & floor for pipe connection & making good cement concrete 1:2:4 (S.I.No. 20/P-6).
Com: Lav: 1 x 3

3	Nos	@	1647.07	Each	3 00	
					3 00	4941
- S/F Consealed tee-stop cock of superior quality with C.P head 1/2" dia (S.I. No.11(b)/P-18).
Com: Lav: 1 x 1 x 3

3	Nos	@	1614.60	Each	3 00	
					3 00	4844
- (a) S.F long bib cock of superior quality with C.P head 1/2" dia (S.I.No.13(a)/P-19).
Com: Lav: 1 x 1 x 2

2	Nos	@	2316.60	Each	2 00	
					2 00	4633
- S/F Swan type pillar cock of superior quality single C.P head 1/2" dia (S.I.No.16(a)/P-19).
Com: Lav: 1 x 1

1	Nos	@	1029.60	Each	1 00	
					1 00	1030
- P/F Handle Valve.(S.I.# 04/P-197)

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
	(a) 3/4" dia	2	No:	@	1848.60	Each	Rs: 3,697
9	P/F Nylon Connections complete with 1/2" dia brass stopcock with pair of brass nuts and lining joints to nylon connection. (S.I.# 23/P-06)						
		3 No.		@	637.65	Each	Rs: 1,913
10	Providing UPVC. pipes specials and clamps etc. including fixing cutting and fittings complete with and including the cost of breaking through walls and roof making good etc. with pigment to match the colour of the building and testing with water to a pressure bead of 200 feet and handling.						
	a) 1/2" dia uPVC Pipe	50.0 Rft		@	159.30	P.Rft	Rs: 7,965
	b) 3/4" dia uPVC Pipe	30.0 Rft		@	199.83	P.Rft	Rs: 5,995
11	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
	a) 1/2" dia	4 No		@	519.48	Each	Rs: 2,078
	b) 3/4" dia	3 No		@	550.37	Each	Rs: 1,651
12	P/F union (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
	a) 1/2" dia	1 No		@	528.75	Each	Rs: 529
	b) 3/4" dia	1 No		@	554.49	Each	Rs: 554
13	P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
	a) 1/2" dia	3 No		@	550.37	Each	Rs: 1,651
	b) 3/4" dia	2 No		@	560.66	Each	Rs: 1,121
14	P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
	a) 1/2" dia	2 No		@	485.50	Each	Rs: 971
	b) 3/4" dia	1 No		@	491.68	Each	Rs: 492
15	P/F Bush (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
		1 No		@	64.30	Each	Rs: 64
16	P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
	a) 1/2" dia	6 No		@	93.60	Each	Rs: 562
	b) 3/4" dia	2 No		@	99.45	Each	Rs: 199
17	Providing, Laying uPVC pipes of Class 'B' fixing in trench i/c cutting, fitting and jointing with solvent cement i/c testing with water to a head of 61 meter or 200 ft.						
	a) 4" dia uPVC Pipe	18.0 Rft		@	406.12	P.Rft	Rs: 7,310
18	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
	a) 4" dia	3 No		@	1528.49	Each	Rs: 4,585

Issued to _____

Pay Order Amount/ No: (Tender Fees) _____ Dated: _____

Call Deposit Amount /No: (Bid Security) _____ Dated: _____



Sr. No: 08

**Name of Work: PROVISION OF DRINKING WATER / WASH
ROOM & SOOLAR SYSTEM IN EXISTING
GIRLS PRIMARY / ELEMENTARY / MIDDLE /
HIGH SCHOOL (SDG#4) DISTRICT BADIN
(Ref: No: 263) @ GGPS Hairo Talpur**

**STANDARD FORM OF BIDDING DOCUMENT
FOR
PROCUREMENT OF WORKS
(For Contracts (Small) Costing upto Rs. 4.00 million)
OFFICE OF THE EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN**

BIDDING DATA

*(This section should be filled in by the Executive Engineer,
Education Works Division, Badin before issuance of the Bidding Documents).*

a)	Name of Procuring Agency	Executive Engineer, Education Works Division, Badin
b)	Brief Description of Works	PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4) DISTRICT BADIN (Ref: No: 263) @ GGPS Hairo Talpur
c)	Procuring Agency's Address	Executive Engineer, Education Works Division Badin near Government Boys High Schools Badin
d)	Estimated Cost	Rs. 1.320 (Millions)
e)	Amount of Bid Security	Rs. 0.066 (Millions)
f)	Period of Bid Validity (Days)	(90 Days)
g)	Security Deposit (I/c Bid Security)	(05%)
h)	Percentage, if any, to be deducted from bills	(8% Income Tax Deduction 5% SBR Deduction & 5% Security Deposit)
i)	Deadline for Submission of Bids along with time	15.04.2026 upto 10:30 A.M
j)	Venue, Time, and Date of Technical Bid Opening	Office of the Executive Engineer, Education Works Division Badin near Government Boys High School, Badin @ 11:00 A.M on 15.04.2026
k)	Time for Completion from written order of commence	18 Months
l)	Liquidity damages	(01% on estimated cost)
m)	Deposit Receipt No: Date: Amount: (in words and figures)	Tender Fee amount _____, Dt. _____ (Rupees _____)

**Executive Engineer
Education Works Division
Badin**

Instructions to Bidders/ Executive Engineer, Education Works Division, Badin General Rules and Directions for the Guidance of Contractors

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the “**Executive Engineer, Education Works Division, Badin**” It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and “**Executive Engineer, Education Works Division, Badin**” and also in printed media where ever required as per rules. NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.
2. **Content of Bidding Documents** must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.
3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.
4. The “**Executive Engineer, Education Works Division, Badin**” shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.
5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each. The envelope containing the tender documents shall refer the name and number of the work.
6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the **Executive Engineer, Education Works Division, Badin**.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the **Executive Engineer, Education Works Division, Badin** will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;

- a) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
- b) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
- c) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) Executive Engineer, Education Works Division, Badin may terminate the contract if either of the following conditions exists:-

- i) Contractor causes a breach of any clause of the Contract.
- ii) The progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- iii) In the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) The Executive Engineer, Education Works Division, Badin has power to adopt any of the following courses as may deem fit:-

- i) To forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- ii) To finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Executive Engineer, Education Works Division, Badin, the contractor shall have:-

- i) No claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- ii) However, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid. **Executive Engineer, Education Works Division, Badin**/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause –5: Extension of Intended Completion Date. The Executive Engineer, Education Works Division, Badin either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement. When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects. The Engineer /Executive Engineer, Education Works Division, Badin shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes. All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Executive Engineer, Education Works Division, Badin has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause –18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Contractor

**Executive Engineer
Education Works Division
Badin**

Integrity Pact

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.

Contract Number: _____ Dated: _____

Contract Value: _____

Contract Title: _____

M/S _____ hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, **M/S** _____ represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

M/S _____ certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/S _____ accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, **M/S** _____ agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by **M/S** _____ as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA

[Procuring Agency]

[Supplier /Contractor/Consultant]

Summary of Bill of Quantities.

Name of Work:-

**PROVISION OF DRINKING WATER / WASH ROOM & SOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @ GGPS HAIRO TALPUR TALUKA MATLI DIST:
BADIN (SEMIS CODE 401030151)**

S. No:	Items of Works	Amount / Cost
	<u>(Civil Works)</u>	
1	Cost based on Composite Schedule of Rates 2024	
	Cost of Schedule Items	1,036,726
	Total	1,036,726
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total	
	Total Part-A (Civil Works)	

	<u>(Water Supply & Sanitary Fitting)</u>	
1	Cost based on Composite Schedule of Rates 2024	95,238
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total (Water Supply & Sanitary Fitting)	
	Total	
	Grand Total	

(Amount in Words)

Contractor

Executive Engineer
Education Works Division
Badin

SCHEDULE-B

NAME OF WORK:- **PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4) DISTRICT BADIN (Ref: No: 263) @ GGPS HAIRO TALPUR TALUKA MATLI DIST: BADIN (SEMIS CODE 401030151)**

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
1	Excavation of foundation of building bridges and other structure i/c dagbelling dressing refilling around structure with excavated lead upto one chain and lift upto 5' feet.(S.I.NO:18/P-4).	456.00	P.Cft	11.88	P.Cft	Rs:	5417
2	Cement concrete or stone ballast 1-1/2" to 2" gauge ratio 1:5:10. (S.I.No: 4/P-17)	143.00	P.Cft	277.38	P.Cft	Rs:	39665
3	Pacca brick work in foundation or plinth in cement sand mortar 1:6(S.I.No.04/E/P-20)	319.00	P.Cft	359.20	P.Cft	Rs:	114585
4	R.C.C. work i/c all labour and material except the cost of steel reinforcement and its labour for bending binding which will be paid separately. This rate also i/c all kinds of forms moulds lifting shuttering curing rendering washing of shingle surface. (a) R.C.C work in roof slabs, beams, columns, rafts, lintels and other structural members laid in situ or precast laid in position, complete in all respects Ratio 1:2:4 (S.I No 6/p -18).	182.00	P.Cft	717.59	P.Cft	Rs:	130601
5	Fabrication of mild steel reinforcement for R.C.C i/c its labour for cutting bending binding and laying in position making joints and fastening i/c the cost of binding wire also removal of rust from bars (S.I.No. 7/ P- 19)	8.12	Cwt	18271.01	P.Cwt	Rs:	148361 /-
6	Filling, watering, and ramming earth under floors with new earth excavated from outside lead upto 1 chain and lift upto 5'ft (s.I.NO:22/P-05).	83.00	P.Cft	47.02	P.Cft	Rs:	3903
7	Pacca brick work in Ground Floor i/c stricking of joints upto 20 ft: hieght in cement sand mortor ratio 1:6 (S.I. No. 5/(I E)P-20)	446.00	P.Cft	381.18	P.Cft	Rs:	170006
8	Cement Plaster 1:6 upto 20 ft. hight 1/2" thick (S.I.No. 13(b)P-51)	1482.00	S.ft	37.01	P.Sft	Rs:	54849
9	Cement Plaster 1:4 upto 20 ft. hight 3/8" thick (S.I.No. 11(a)/P - 51)	1163.00	S.ft	37.78	P.Sft	Rs:	43938

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
10	Cement concrete plain including placing compacting finishing and curing, complete (including screening and washing at stone aggregate without shuttering. (S.I.No:5(h)/P-16) 1:3:6						
		23.00	P.Cft	388.67	P.Cft	Rs:	8939
11	Providing and laying 2" thick topping cement concrete 1:2:4 I/c surface finishing and dividing into panells.(S.I.No:16(c)/p-41).						
	<u>2" Thick</u>						
		198.00	S.ft	108.75	P.Sft	Rs:	21533
12	Laying floor of approved coloured glazed tile 1/4" thick laid in white cement and pigment on a bed of 3/4" thick CM 1:2. (S.I.No. 25/P-42).						
		137.00	S.ft	325.40	P.Sft	Rs:	44580
13	Glazed tiles 1/4" thick dado jointed in white cement and laid over 1:2 cement sand mortar 3/4" thick i/c finishing (S.I.No. 38/P-44).						
		247.00	S.ft	389.36	P.Sft	Rs:	96172
14	Providing and fixing chowkhats of size 7"x2" for 1-1/2"x 3" for window using 20 gauge G.I.Sheet i/c welded hinges & fixing at site with necessary hood fasts filling with cement sand sullrry of ratio 1:6 and repairing the jambs the cost also i/c all carriage tools & plants used in making & fixing for Door <u>DOOR CHOWKATS</u>						
		33.00	R.ft	690.67	P.Rft	Rs:	22792 /-
15	S/F iron steel grill of 3/4" and 1/4" size flat iron of approved design i/c painting 3 coats etc. complete(weight not less than 3.7 Lb./ Sq: ft: of finished grill) (S.I.No.26/P-97)						
		15.00	S.ft	833.27	P.Sft	Rs:	12499
16	P/F iron steel grill door with angle iron frame of 1-1/2" x 1-1/2" x 1/4" and flat iron of 3/4" x 1/4" with approved design and locking arrangement embedded in masonry as per instruction of						
		46.00	S.ft	1037.86	P.Sft	Rs:	47742
17	Kail wood wrought joinery in doors and windows etc. panelled or panelled or glazed or fullyglazed fixed in position including chowkhat, holdfast, hinges, tower bolt rubber stop cleats/G I clamp,handles and chord with hooks etc. complete(excluding sliding bolts or lock)(b)1-3/4" thick.(S.I.#7(b)/P-58)(Shutters Only)						
		31.00	S.ft	1334.33	P.Sft	Rs:	41364 /-
18	White washing 03 coats (S.I.No. 26/(c)P-53).						
		96.00	S.ft	7.78	P.Sft	Rs:	747
19	Primary coat of chalk under distemper (S.I.No.23/P-53)						
		1192.00	S.ft	3.59	P.Sft	Rs:	4279
20	Distemping 03 coats . (S.I.No. 24(c)/P-53)						
		1333.00	S.ft	17.23	P.Sft	Rs:	22968
21	Painting new surface (c) preparing surface and painting door & windows any type, (i/c edges).two coats.(S.I.No.5(c) i,ii /P-70).						

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

70.00 S.ft 25.52 P.Sft Rs: 1786

Total Part -A Rs: 1036726

Part -B W/S F/S

Water Supply & Sanitary Works (Schedule Items)

- P/F squatting type white glazed earthen ware W.C. pan with I/c cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in (a) W.C. pan of not less than 23" clear opening between flushing rims and 3 gallons flushing tank (i) with 4@ dia C.I. trape.(S.I.No.1b/P-1).
Com: Lav: 1 x 2

2	Nos	@	10440.50	Each	2 00	
					2 00	20881
- P/F 22"x16" lav: basin in white glazed earthing ware complete with I/c the cost of W.I or C.I contilaver brackets 6 inches built into wall, painted white in two coats after a primary iron or brass unions and making requisite number of holes in walls plinth and floor for pipe connection and making good in cement concrete 1:2:4 (Stanadard Pattern).(S.I.No. 12/P-4)
Com: Lav: 1 x 1

1	Nos	@	8208.14	Each	1 00	
					1 00	8208
- Add extra fort labour for providing & fixing of earthen ware padestal white or coloured glazed (Foreign or equivalent). (S.I.No.09/P-03).
Com: Lav: 1 x 1

1	Nos	@	3276.00	Each	1 00	
					1 00	3276
- P/F 6"x2" or 6"x3" C.I floor trap of the approved self cleaning designe with a C.I screwed of holes in walls plinth & floor for pipe connection & making good cement concrete 1:2:4 (S.I.No. 20/P-6).
Com: Lav: 1 x 3

3	Nos	@	1647.07	Each	3 00	
					3 00	4941
- S/F Consealed tee-stop cock of superior quality with C.P head 1/2" dia (S.I. No.11(b)/P-18).
Com: Lav: 1 x 1 x 3

3	Nos	@	1614.60	Each	3 00	
					3 00	4844
- (a) S.F long bib cock of superior quality with C.P head 1/2" dia (S.I.No.13(a)/P-19).
Com: Lav: 1 x 1 x 2

2	Nos	@	2316.60	Each	2 00	
					2 00	4633
- S/F Swan type pillar cock of superior quality single C.P head 1/2" dia (S.I.No.16(a)/P-19).
Com: Lav: 1 x 1

1	Nos	@	1029.60	Each	1 00	
					1 00	1030
- P/F Handle Valve.(S.I.# 04/P-197)

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
	(a) 3/4" dia	2	No:	@	1848.60	Each	Rs: 3,697
9	P/F Nylon Connections complete with 1/2" dia brass stopcock with pair of brass nuts and lining joints to nylon connection. (S.I.# 23/P-06)						
		3 No.		@	637.65	Each	Rs: 1,913
10	Providing UPVC. pipes specials and clamps etc. including fixing cutting and fittings complete with and including the cost of breaking through walls and roof making good etc. with pigment to match the colour of the building and testing with water to a pressure bead of 200 feet and handling.						
a)	1/2" dia uPVC Pipe	50.0	Rft	@	159.30	P.Rft	Rs: 7,965
b)	3/4" dia uPVC Pipe	30.0	Rft	@	199.83	P.Rft	Rs: 5,995
11	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaidda I/C all Labour						
a)	1/2" dia	4	No	@	519.48	Each	Rs: 2,078
b)	3/4" dia	3	No	@	550.37	Each	Rs: 1,651
12	P/F union (CPVC SCH-40) Sanitary Tape/Sofaidda I/C all Labour						
a)	1/2" dia	1	No	@	528.75	Each	Rs: 529
b)	3/4" dia	1	No	@	554.49	Each	Rs: 554
13	P/F socket (CPVC SCH-40) Sanitary Tape/Sofaidda I/C all Labour						
a)	1/2" dia	3	No	@	550.37	Each	Rs: 1,651
b)	3/4" dia	2	No	@	560.66	Each	Rs: 1,121
14	P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaidda I/C all Labour						
a)	1/2" dia	2	No	@	485.50	Each	Rs: 971
b)	3/4" dia	1	No	@	491.68	Each	Rs: 492
15	P/F Bush (CPVC SCH-40) Sanitary Tape/Sofaidda I/C all Labour						
		1	No	@	64.30	Each	Rs: 64
16	P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaidda I/C all Labour						
a)	1/2" dia	6	No	@	93.60	Each	Rs: 562
b)	3/4" dia	2	No	@	99.45	Each	Rs: 199
17	Providing, Laying uPVC pipes of Class 'B' fixing in trench i/c cutting, fitting and jointing with solvent cement i/c testing with water to a head of 61 meter or 200 ft.						
a)	4" dia uPVC Pipe	18.0	Rft	@	406.12	P.Rft	Rs: 7,310
18	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaidda I/C all Labour						
a)	4" dia	3	No	@	1528.49	Each	Rs: 4,585

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

19 P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour

a) 4" dia 2 No @ 1106.35 Each Rs: 2,213

20 P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour

a) 4" dia 2 No @ 1703.52 Each Rs: 3,407

21 P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour

4" dia 4 No @ 117.00 Each Rs: 468

TOTAL:- Part-B **95238**

PART- B- WATER SUPPLY & SANTARY WORK (NON-SCHEDULE ITEMS)

1 P/Fixing Mono Block Water Pumping Set 1/2 H.P Single-Phase 220 Volts 2850 RPM with 1" x 1-1/4" suction & delivery 50 feet head i/c making C.C.1:3:6 plateform of required size & fixing with nuts & bolts. (Local Make)

1 Nos: @ Each

2. Providing and fixing Local made coir strainer 1-1/4" dia PVC wooden shoe i/c boring, fitting & fixing with

a) Local made coir strainer 1-1/4" dia with wooden shoe i/c boring, fitting & fixing etc complete.

10 Rft @ P.Rft

b) P.V.C Pipe 1-1/4" dia i/c boring, fitting & fixing etc complete.

40 Rft @ P.Rft

TOTAL:- Part-B Non-Schedule

Issued to _____

Pay Order Amount/ No: (Tender Fees) _____ Dated: _____

Call Deposit Amount /No: (Bid Security) _____ Dated: _____



Sr. No: 09

**Name of Work: PROVISION OF DRINKING WATER / WASH
ROOM & SOOLAR SYSTEM IN EXISTING
GIRLS PRIMARY / ELEMENTARY / MIDDLE /
HIGH SCHOOL (SDG#4) DISTRICT BADIN
(Ref: No: 263) @ GGPS Beero Lanjwari**

**STANDARD FORM OF BIDDING DOCUMENT
FOR
PROCUREMENT OF WORKS
(For Contracts (Small) Costing upto Rs. 4.00 million)
OFFICE OF THE EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN**

BIDDING DATA

*(This section should be filled in by the Executive Engineer,
Education Works Division, Badin before issuance of the Bidding Documents).*

a)	Name of Procuring Agency	Executive Engineer, Education Works Division, Badin
b)	Brief Description of Works	PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4) DISTRICT BADIN (Ref: No: 263) @ GGPS Beero Lanjwari
c)	Procuring Agency's Address	Executive Engineer, Education Works Division Badin near Government Boys High Schools Badin
d)	Estimated Cost	Rs. 1.321 (Millions)
e)	Amount of Bid Security	Rs. 0.066 (Millions)
f)	Period of Bid Validity (Days)	(90 Days)
g)	Security Deposit (I/c Bid Security)	(05%)
h)	Percentage, if any, to be deducted from bills	(8% Income Tax Deduction 5% SBR Deduction & 5% Security Deposit)
i)	Deadline for Submission of Bids along with time	15.04.2026 upto 10:30 A.M
j)	Venue, Time, and Date of Technical Bid Opening	Office of the Executive Engineer, Education Works Division Badin near Government Boys High School, Badin @ 11:00 A.M on 15.04.2026
k)	Time for Completion from written order of commence	18 Months
l)	Liquidity damages	(01% on estimated cost)
m)	Deposit Receipt No: Date: Amount: (in words and figures)	Tender Fee amount _____, Dt. _____ (Rupees _____)

**Executive Engineer
Education Works Division
Badin**

Instructions to Bidders/ Executive Engineer, Education Works Division, Badin General Rules and Directions for the Guidance of Contractors

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the “**Executive Engineer, Education Works Division, Badin**” It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and “**Executive Engineer, Education Works Division, Badin**” and also in printed media where ever required as per rules. NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.
2. **Content of Bidding Documents** must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.
3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.
4. The “**Executive Engineer, Education Works Division, Badin**” shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.
5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each. The envelope containing the tender documents shall refer the name and number of the work.
6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the **Executive Engineer, Education Works Division, Badin**.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the **Executive Engineer, Education Works Division, Badin** will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;

- a) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
- b) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
- c) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) Executive Engineer, Education Works Division, Badin may terminate the contract if either of the following conditions exists:-

- i) Contractor causes a breach of any clause of the Contract.
- ii) The progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- iii) In the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) The Executive Engineer, Education Works Division, Badin has power to adopt any of the following courses as may deem fit:-

- i) To forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- ii) To finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Executive Engineer, Education Works Division, Badin, the contractor shall have:-

- i) No claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- ii) However, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid. **Executive Engineer, Education Works Division, Badin**/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause –5: Extension of Intended Completion Date. The Executive Engineer, Education Works Division, Badin either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement. When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects. The Engineer /Executive Engineer, Education Works Division, Badin shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes. All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Executive Engineer, Education Works Division, Badin has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force and effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. If any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause –18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Contractor

**Executive Engineer
Education Works Division
Badin**

Integrity Pact

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.

Contract Number: _____ Dated: _____

Contract Value: _____

Contract Title: _____

M/S _____ hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, M/S _____ represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

M/S _____ certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/S _____ accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, M/S _____ agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by M/S _____ as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.

[Procuring Agency]

[Supplier /Contractor/Consultant]

Summary of Bill of Quantities.

Name of Work:-

**PROVISION OF DRINKING WATER / WASH ROOM & SOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @ GGPS BEERO LANGWANI TALUKA MATLI
DIST: BADIN (SEMIS CODE 401030147)**

S. No:	Items of Works	Amount / Cost
	<u>(Civil Works)</u>	
1	Cost based on Composite Schedule of Rates 2024	
	Cost of Schedule Items	1,036,726
	Total	1,036,726
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total	
	Total Part-A (Civil Works)	

	<u>(Water Supply & Sanitary Fitting)</u>	
1	Cost based on Composite Schedule of Rates 2024	95,238
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total (Water Supply & Sanitary Fitting)	
	Total	
	Grand Total	

(Amount in Words)

Contractor

Executive Engineer
Education Works Division
Badin

SCHEDULE-B

NAME OF WORK:- PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @ GGPS BEERO LANGWANI TALUKA MATLI
DIST: BADIN (SEMIS CODE 401030147)

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
1	Excavation of foundation of building bridges and other structure i/c dagbelling dressing refilling around structure with excavated lead upto one chain and lift upto 5' feet.(S.I.NO:18/P-4).	456.00	P.Cft	11.88	P.Cft	Rs:	5417
2	Cement concrete or stone ballast 1-1/2" to 2" gauge ratio 1:5:10. (S.I.No: 4/P-17)	143.00	P.Cft	277.38	P.Cft	Rs:	39665
3	Pacca brick work in foundation or plinth in cement sand mortar 1:6(S.I.No.04/E/P-20)	319.00	P.Cft	359.20	P.Cft	Rs:	114585
4	R.C.C. work i/c all labour and material except the cost of steel reinforcement and its labour for bending binding which will be paid separately. This rate also i/c all kinds of forms moulds lifting shuttering curing rendering washing of shingle surface. (a) R.C.C work in roof slabs, beams, columns, rafts, lintels and other structural members laid in situ or precast laid in position, complete in all respects Ratio 1:2:4 (S.I No 6/p -18).	182.00	P.Cft	717.59	P.Cft	Rs:	130601
5	Fabrication of mild steel reinforcement for R.C.C i/c its labour for cutting bending binding and laying in position making joints and fastening i/c the cost of binding wire also removal of rust from bars (S.I.No. 7/ P- 19)	8.12	Cwt	18271.01	P.Cwt	Rs:	148361
6	Filling, watering, and ramming earth under floors with new earth excavated from outside lead upto 1 chain and lift upto 5'ft (s.I.NO:22/P-05).	83.00	P.Cft	47.02	P.Cft	Rs:	3903
7	Pacca brick work in Ground Floor i/c stricking of joints upto 20 ft: hieght in cement sand mortor ratio 1:6 (S.I. No. 5/(I E)P-20)	446.00	P.Cft	381.18	P.Cft	Rs:	170006
8	Cement Plaster 1:6 upto 20 ft. hight 1/2" thick (S.I.No. 13(b)P-51)	1482.00	S.ft	37.01	P.Sft	Rs:	54849
9	Cement Plaster 1:4 upto 20 ft. hight 3/8" thick (S.I.No. 11(a)P - 51)	1163.00	S.ft	37.78	P.Sft	Rs:	43938

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
10	Cement concrete plain including placing compacting finishing and curing, complete (including screening and washing at stone aggregate without shuttering. (S.I.No:5(h)/P-16) 1:3:6						
		23.00	P.Cft	388.67	P.Cft	Rs:	8939
11	Providing and laying 2" thick topping cement concrete 1:2:4 I/c surface finishing and dividing into panells.(S.I.No:16(c)/p-41).						
	<u>2" Thick</u>						
		198.00	S.ft	108.75	P.Sft	Rs:	21533
12	Laying floor of approved coloured glazed tile 1/4" thick laid in white cement and pigment on a bed of 3/4" thick CM 1:2. (S.I.No. 25/P-42).						
		137.00	S.ft	325.40	P.Sft	Rs:	44580
13	Glazed tiles 1/4" thick dado jointed in white cement and laid over 1:2 cement sand mortar 3/4" thick i/c finishing (S.I.No. 38/P-44).						
		247.00	S.ft	389.36	P.Sft	Rs:	96172
14	Providing and fixing chowkhats of size 7"x2" for 1-1/2"x 3" for window using 20 gauge G.I.Sheet i/c welded hinges & fixing at site with necessary hood fasts filling with cement sand sullrry of ratio 1:6 and repairing the jambs the cost also i/c all carriage tools & plants used in making & fixing for Door <u>DOOR CHOWKATS</u>						
		33.00	Rft	690.67	P.Rft	Rs:	22792
15	S/F iron steel grill of 3/4" and 1/4" size plate iron of approved design i/c painting 3 coats etc. complete(weight not less than 3.7 Lb./ Sq: ft: of finished grill) (S.I.No.26/P-97)						
		15.00	S.ft	833.27	P.Sft	Rs:	12499
16	P/F iron steel grill door with angle iron frame of 1-1/2" x 1-1/2" x 1/4" and flat iron of 3/4" x 1/4" with approved design and locking arrangement embedded in masonry as per instruction of						
		46.00	S.ft	1037.86	P.Sft	Rs:	47742
17	Kail wood wrought joinery in doors and windows etc. panelled or panelled or glazed or fullyglazed fixed in position including chowkhat, holdfast, hinges, tower bolt rubber stop cleats/G I clamp,handles and chord with hooks etc. complete(excluding sliding bolts or lock)(b)1-3/4" thick.(S.I.#7(b)/P-58)(Shutters Only)						
		31.00	S.ft	1334.33	P.Sft	Rs:	41364
18	White washing 03 coats (S.I.No. 26/(c)P-53).						
		96.00	S.ft	7.78	P.Sft	Rs:	747
19	Primary coat of chalk under distemper (S.I.No.23/P-53)						
		1192.00	S.ft	3.59	P.Sft	Rs:	4279
20	Distemping 03 coats . (S.I.No. 24(c)/P-53)						
		1333.00	S.ft	17.23	P.Sft	Rs:	22968
21	Painting new surface (c) preparing surface and painting door & windows any type, (i/c edges).two coats.(S.I.No.5(c) i,ii /P-70).						

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

70.00 S.ft 25.52 P.Sft Rs: 1786

Total Part -A Rs: 1036726

Part -B W/S F/S

Water Supply & Sanitary Works (Schedule Items)

- P/F squatting type white glazed earthen ware W.C. pan with I/c cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in (a) W.C. pan of not less than 23" clear opening between flushing rims and 3 gallons flushing tank (i) with 4@ dia C.I. trape.(S.I.No.1b/P-1).
Com: Lav: 1 x 2

2	Nos	@	10440.50	Each	2 00	
					2 00	20881
- P/F 22"x16" lav: basin in white glazed earthing ware complete with I/c the cost of W.I or C.I contilaver brackets 6 inches built into wall, painted white in two coats after a primary iron or brass unions and making requisite number of holes in walls plinth and floor for pipe connection and making good in cement concrete 1:2:4 (Stanadard Pattern).(S.I.No. 12/P-4)
Com: Lav: 1 x 1

1	Nos	@	8208.14	Each	1 00	
					1 00	8208
- Add extra fort labour for providing & fixing of earthen ware padestal white or coloured glazed (Foreign or equivalent). (S.I.No.09/P-03).
Com: Lav: 1 x 1

1	Nos	@	3276.00	Each	1 00	
					1 00	3276
- P/F 6"x2" or 6"x3" C.I floor trap of the approved self cleaning designe with a C.I screwed of holes in walls plinth & floor for pipe connection & making good cement concrete 1:2:4 (S.I.No. 20/P-6).
Com: Lav: 1 x 3

3	Nos	@	1647.07	Each	3 00	
					3 00	4941
- S/F Consealed tee-stop cock of superior quality with C.P head 1/2" dia (S.I. No.11(b)/P-18).
Com: Lav: 1 x 1 x 3

3	Nos	@	1614.60	Each	3 00	
					3 00	4844
- (a) S.F long bib cock of superior quality with C.P head 1/2" dia (S.I.No.13(a)/P-19).
Com: Lav: 1 x 1 x 2

2	Nos	@	2316.60	Each	2 00	
					2 00	4633
- S/F Swan type pillar cock of superior quality single C.P head 1/2" dia (S.I.No.16(a)/P-19).
Com: Lav: 1 x 1

1	Nos	@	1029.60	Each	1 00	
					1 00	1030
- P/F Handle Valve.(S.I.# 04/P-197)

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
	(a) 3/4" dia	2	No:	@	1848.60	Each	Rs: 3,697
9	P/F Nylon Connections complete with 1/2" dia brass stopcock with pair of brass nuts and lining joints to nylon connection. (S.I.# 23/P-06)						
		3 No.		@	637.65	Each	Rs: 1,913
10	Providing UPVC. pipes specials and clamps etc. including fixing cutting and fittings complete with and including the cost of breaking through walls and roof making good etc. with pigment to match the colour of the building and testing with water to a pressure bead of 200 feet and handling.						
	a) 1/2" dia uPVC Pipe	50.0 Rft		@	159.30	P.Rft	Rs: 7,965
	b) 3/4" dia uPVC Pipe	30.0 Rft		@	199.83	P.Rft	Rs: 5,995
11	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaidda I/C all Labour						
	a) 1/2" dia	4 No		@	519.48	Each	Rs: 2,078
	b) 3/4" dia	3 No		@	550.37	Each	Rs: 1,651
12	P/F union (CPVC SCH-40) Sanitary Tape/Sofaidda I/C all Labour						
	a) 1/2" dia	1 No		@	528.75	Each	Rs: 529
	b) 3/4" dia	1 No		@	554.49	Each	Rs: 554
13	P/F socket (CPVC SCH-40) Sanitary Tape/Sofaidda I/C all Labour						
	a) 1/2" dia	3 No		@	550.37	Each	Rs: 1,651
	b) 3/4" dia	2 No		@	560.66	Each	Rs: 1,121
14	P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaidda I/C all Labour						
	a) 1/2" dia	2 No		@	485.50	Each	Rs: 971
	b) 3/4" dia	1 No		@	491.68	Each	Rs: 492
15	P/F Bush (CPVC SCH-40) Sanitary Tape/Sofaidda I/C all Labour						
		1 No		@	64.30	Each	Rs: 64
16	P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaidda I/C all Labour						
	a) 1/2" dia	6 No		@	93.60	Each	Rs: 562
	b) 3/4" dia	2 No		@	99.45	Each	Rs: 199
17	Providing, Laying uPVC pipes of Class 'B' fixing in trench i/c cutting, fitting and jointing with solvent cement i/c testing with water to a head of 61 meter or 200 ft.						
	a) 4" dia uPVC Pipe	18.0 Rft		@	406.12	P.Rft	Rs: 7,310
18	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaidda I/C all Labour						
	a) 4" dia	3 No		@	1528.49	Each	Rs: 4,585

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

19 P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour

a) 4" dia 2 No @ 1106.35 Each Rs: 2,213

20 P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour

a) 4" dia 2 No @ 1703.52 Each Rs: 3,407

21 P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour

4" dia 4 No @ 117.00 Each Rs: 468

TOTAL:- Part-B **95238**

PART- B- WATER SUPPLY & SANTARY WORK (NON-SCHEDULE ITEMS)

1 P/Fixing Mono Block Water Pumping Set 1/2 H.P Single-Phase 220 Volts 2850 RPM with 1" x 1-1/4" suction & delivery 50 feet head i/c making C.C.1:3:6 plateform of required size & fixing with nuts & bolts. (Local Make)

1 Nos: @ Each

2. Providing and fixing Local made coir strainer 1-1/4" dia PVC wooden shoe i/c boring, fitting & fixing with

a) Local made coir strainer 1-1/4" dia with wooden shoe i/c boring, fitting & fixing etc complete.

10 Rft @ P.Rft

b) P.V.C Pipe 1-1/4" dia i/c boring, fitting & fixing etc complete.

40 Rft @ P.Rft

TOTAL:- Part-B Non-Schedule

Issued to _____

Pay Order Amount/ No: (Tender Fees) _____ Dated: _____

Call Deposit Amount /No: (Bid Security) _____ Dated: _____



Sr. No: 10

**Name of Work: PROVISION OF DRINKING WATER / WASH
ROOM & SOOLAR SYSTEM IN EXISTING
GIRLS PRIMARY / ELEMENTARY / MIDDLE /
HIGH SCHOOL (SDG#4) DISTRICT BADIN
(Ref: No: 263) @ GGPS Kalo Sahito**

**STANDARD FORM OF BIDDING DOCUMENT
FOR
PROCUREMENT OF WORKS**

(For Contracts (Small) Costing upto Rs. 4.00 million)

**OFFICE OF THE EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN**

BIDDING DATA

*(This section should be filled in by the Executive Engineer,
Education Works Division, Badin before issuance of the Bidding Documents).*

a)	Name of Procuring Agency	Executive Engineer, Education Works Division, Badin
b)	Brief Description of Works	PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4) DISTRICT BADIN (Ref: No: 263) @ GGPS Kalo Sahito
c)	Procuring Agency's Address	Executive Engineer, Education Works Division Badin near Government Boys High Schools Badin
d)	Estimated Cost	Rs. 1.328 (Millions)
e)	Amount of Bid Security	Rs. 0.066 (Millions)
f)	Period of Bid Validity (Days)	(90 Days)
g)	Security Deposit (I/c Bid Security)	(05%)
h)	Percentage, if any, to be deducted from bills	(8% Income Tax Deduction 5% SBR Deduction & 5% Security Deposit)
i)	Deadline for Submission of Bids along with time	15.04.2026 upto 10:30 A.M
j)	Venue, Time, and Date of Technical Bid Opening	Office of the Executive Engineer, Education Works Division Badin near Government Boys High School, Badin @ 11:00 A.M on 15.04.2026
k)	Time for Completion from written order of commence	18 Months
l)	Liquidity damages	(01% on estimated cost)
m)	Deposit Receipt No: Date: Amount: (in words and figures)	Tender Fee amount _____, Dt. _____ (Rupees _____)

**Executive Engineer
Education Works Division
Badin**

Instructions to Bidders/ Executive Engineer, Education Works Division, Badin General Rules and Directions for the Guidance of Contractors

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the “**Executive Engineer, Education Works Division, Badin**” It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and “**Executive Engineer, Education Works Division, Badin**” and also in printed media where ever required as per rules. NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.
2. **Content of Bidding Documents** must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.
3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.
4. The “**Executive Engineer, Education Works Division, Badin**” shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.
5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each. The envelope containing the tender documents shall refer the name and number of the work.
6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the **Executive Engineer, Education Works Division, Badin**.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the **Executive Engineer, Education Works Division, Badin** will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;

- a) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
- b) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
- c) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the wok, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) Executive Engineer, Education Works Division, Badin may terminate the contract if either of the following conditions exits:-

- i) Contractor causes a breach of any clause of the Contract.
- ii) The progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- iii) In the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) The Executive Engineer, Education Works Division, Badin has power to adopt any of the following courses as may deem fit:-

- i) To forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- ii) To finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Executive Engineer, Education Works Division, Badin, the contractor shall have:-

- i) No claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- ii) However, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid. **Executive Engineer, Education Works Division, Badin**/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause –5: Extension of Intended Completion Date. The Executive Engineer, Education Works Division, Badin either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement. When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects. The Engineer /Executive Engineer, Education Works Division, Badin shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes. All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Executive Engineer, Education Works Division, Badin has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force and effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. If any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15: Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause –18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Contractor

**Executive Engineer
Education Works Division
Badin**

Integrity Pact

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.

Contract Number: _____ Dated: _____

Contract Value: _____

Contract Title: _____

M/S _____ hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, **M/S** _____ represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

M/S _____ certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/S _____ accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, **M/S** _____ agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by **M/S** _____ as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.

[Procuring Agency]

[Supplier /Contractor/Consultant]

Summary of Bill of Quantities.

Name of Work:-

**PROVISION OF DRINKING WATER / WASH ROOM & SOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @ GGPS KALO SAHITO TALUKA MATLI DIST:
BADIN (SEMIS CODE 401030184)**

S. No:	Items of Works	Amount / Cost
	<u>(Civil Works)</u>	
1	Cost based on Composite Schedule of Rates 2024	
	Cost of Schedule Items	1,036,726
	Total	1,036,726
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total	
	Total Part-A (Civil Works)	

	<u>(Water Supply & Sanitary Fitting)</u>	
1	Cost based on Composite Schedule of Rates 2024	95,238
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total (Water Supply & Sanitary Fitting)	
	Total	
	Grand Total	

(Amount in Words)

Contractor

Executive Engineer
Education Works Division
Badin

SCHEDULE-B

NAME OF WORK:- **PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4) DISTRICT BADIN (Ref: No: 263) @ GGPS KALO SAHITO TALUKA MATLI DIST: BADIN (SEMIS CODE 401030184)**

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
1	Excavation of foundation of building bridges and other structure i/c dagbelling dressing refilling around structure with excavated lead upto one chain and lift upto 5' feet.(S.I.NO:18/P-4).	456.00	P.Cft	11.88	P.Cft	Rs:	5417
2	Cement concrete or stone ballast 1-1/2" to 2" gauge ratio 1:5:10. (S.I.No: 4/P-17)	143.00	P.Cft	277.38	P.Cft	Rs:	39665
3	Pacca brick work in foundation or plinth in cement sand mortar 1:6(S.I.No.04/E/P-20)	319.00	P.Cft	359.20	P.Cft	Rs:	114585
4	R.C.C. work i/c all labour and material except the cost of steel reinforcement and its labour for bending binding which will be paid separately. This rate also i/c all kinds of forms moulds lifting shuttering curing rendering washing of shingle surface. (a) R.C.C work in roof slabs, beams, columns, rafts, lintels and other structural members laid in situ or precast laid in position, complete in all respects Ratio 1:2:4 (S.I No 6/p -18).	182.00	P.Cft	717.59	P.Cft	Rs:	130601
5	Fabrication of mild steel reinforcement for R.C.C i/c its labour for cutting bending binding and laying in position making joints and fastening i/c the cost of binding wire also removal of rust from bars (S.I.No. 7/ P- 19)	8.12	Cwt	18271.01	P.Cwt	Rs:	148361 /-
6	Filling, watering, and ramming earth under floors with new earth excavated from outside lead upto 1 chain and lift upto 5'ft (s.I.NO:22/P-05).	83.00	P.Cft	47.02	P.Cft	Rs:	3903
7	Pacca brick work in Ground Floor i/c stricking of joints upto 20 ft: hieght in cement sand mortor ratio 1:6 (S.I. No. 5/(I E)P-20)	446.00	P.Cft	381.18	P.Cft	Rs:	170006
8	Cement Plaster 1:6 upto 20 ft. hight 1/2" thick (S.I.No. 13(b)P-51)	1482.00	S.ft	37.01	P.Sft	Rs:	54849
9	Cement Plaster 1:4 upto 20 ft. hight 3/8" thick (S.I.No. 11(a)/P - 51)	1163.00	S.ft	37.78	P.Sft	Rs:	43938

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
10	Cement concrete plain including placing compacting finishing and curing, comlete (including screening and washing at stone aggregate without shuttering. (S.I.No:5(h)/P-16) 1:3:6						
		23.00	P.Cft	388.67	P.Cft	Rs:	8939
11	Providing and laying 2" thick topping cement concrete 1:2:4 I/c surface finishing and dividing into panells.(S.I.No:16(c)/p-41).						
	<u>2" Thick</u>						
		198.00	S.ft	108.75	P.Sft	Rs:	21533
12	Laying floor of approved coloured glazed tile 1/4" thick laid in white cement and pigment on a bed of 3/4" thick CM 1:2. (S.I.No. 25/P-42).						
		137.00	S.ft	325.40	P.Sft	Rs:	44580
13	Glazed tiles 1/4" thick dado jointed in white cement and laid over 1:2 cement sand mortor 3/4" thick i/c finishing (S.I.No. 38/P-44).						
		247.00	S.ft	389.36	P.Sft	Rs:	96172
14	Providing and fixing chowkhats of size 7"x2" for 1-1/2"x 3" for window using 20 guage G.I.Sheet i/c welded hinges & fixing at site with necessary hood fasts filling with cement sand sullrry of ratio 1:6 and repairing the jambs the cost also i/c all carriage tools & plants used in making & fixing for Door <u>DOOR CHOWKATS</u>						
		33.00	Rft	690.67	P.Rft	Rs:	22792 /-
15	S/F iron steel grill of 3/4" and 1/4" size flate iron of approved design i/c painting 3 coats etc. complete(weight not less than 3.7 Lb./ Sq: ft: of finished grill) (S.I.No.26/P-97)						
		15.00	S.ft	833.27	P.Sft	Rs:	12499
16	P/F iron steel grill door with angle iron frame of 1-1/2" x 1-1/2" x 1/4" and flat iron of 3/4" x 1/4" with approved design and locking arrangement embedded in masonry as per instruction of						
		46.00	S.ft	1037.86	P.Sft	Rs:	47742
17	Kail wood wrought joinery in doors and windows etc. panelled or panelled or glazed or fullyglazed fixed in position including chowkhat, holdfast, hinges, tower bolt rubber stop cleats/G I clamp,handles and chord with hooks etc. complete(excluding sliding bolts or lock)(b)1-3/4" thick.(S.I.#7(b)/P-58)(Shutters Only)						
		31.00	S.ft	1334.33	P.Sft	Rs:	41364 /-
18	White washing 03 coats (S.I.No. 26/(c)P-53).						
		96.00	S.ft	7.78	P.Sft	Rs:	747
19	Primary coat of chalk under distemper (S.I.No.23/P-53)						
		1192.00	S.ft	3.59	P.Sft	Rs:	4279
20	Distemping 03 coats . (S.I.No. 24(c)/P-53)						
		1333.00	S.ft	17.23	P.Sft	Rs:	22968
21	Painting new surface (c) preparing surface and painting door & windows any type, (i/c edges).two coats.(S.I.No.5(c) i,ii /P-70).						

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

70.00 S.ft 25.52 P.Sft Rs: 1786

Total Part -A Rs: 1036726

Part -B W/S F/S

Water Supply & Sanitary Works (Schedule Items)

- P/F squatting type white glazed earthen ware W.C. pan with I/c cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in (a) W.C. pan of not less than 23" clear opening between flushing rims and 3 gallons flushing tank (i) with 4@ dia C.I. trape.(S.I.No.1b/P-1).
Com: Lav: 1 x 2

2	Nos	@	10440.50	Each	2 00	
					2 00	20881
- P/F 22"x16" lav: basin in white glazed earthing ware complete with I/c the cost of W.I or C.I contilaver brackets 6 inches built into wall, painted white in two coats after a primary iron or brass unions and making requisite number of holes in walls plinth and floor for pipe connection and making good in cement concrete 1:2:4 (Stanadard Pattern).(S.I.No. 12/P-4)
Com: Lav: 1 x 1

1	Nos	@	8208.14	Each	1 00	
					1 00	8208
- Add extra fort labour for providing & fixing of earthen ware padestal white or coloured glazed (Foreign or equivalent). (S.I.No.09/P-03).
Com: Lav: 1 x 1

1	Nos	@	3276.00	Each	1 00	
					1 00	3276
- P/F 6"x2" or 6"x3" C.I floor trap of the approved self cleaning designe with a C.I screwed of holes in walls plinth & floor for pipe connection & making good cement concrete 1:2:4 (S.I.No. 20/P-6).
Com: Lav: 1 x 3

3	Nos	@	1647.07	Each	3 00	
					3 00	4941
- S/F Consealed tee-stop cock of superior quality with C.P head 1/2" dia (S.I. No.11(b)/P-18).
Com: Lav: 1 x 1 x 3

3	Nos	@	1614.60	Each	3 00	
					3 00	4844
- (a) S.F long bib cock of superior quality with C.P head 1/2" dia (S.I.No.13(a)/P-19).
Com: Lav: 1 x 1 x 2

2	Nos	@	2316.60	Each	2 00	
					2 00	4633
- S/F Swan type pillar cock of superior quality single C.P head 1/2" dia (S.I.No.16(a)/P-19).
Com: Lav: 1 x 1

1	Nos	@	1029.60	Each	1 00	
					1 00	1030
- P/F Handle Valve.(S.I.# 04/P-197)

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
	(a) 3/4" dia	2	No:	@	1848.60	Each	Rs: 3,697
9	P/F Nylon Connections complete with 1/2" dia brass stopcock with pair of brass nuts and lining joints to nylon connection. (S.I.# 23/P-06)						
		3 No.		@	637.65	Each	Rs: 1,913
10	Providing UPVC. pipes specials and clamps etc. including fixing cutting and fittings complete with and including the cost of breaking through walls and roof making good etc. with pigment to match the colour of the building and testing with water to a pressure bead of 200 feet and handling.						
	a) 1/2" dia uPVC Pipe	50.0 Rft		@	159.30	P.Rft	Rs: 7,965
	b) 3/4" dia uPVC Pipe	30.0 Rft		@	199.83	P.Rft	Rs: 5,995
11	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaidd I/C all Labour						
	a) 1/2" dia	4 No		@	519.48	Each	Rs: 2,078
	b) 3/4" dia	3 No		@	550.37	Each	Rs: 1,651
12	P/F union (CPVC SCH-40) Sanitary Tape/Sofaidd I/C all Labour						
	a) 1/2" dia	1 No		@	528.75	Each	Rs: 529
	b) 3/4" dia	1 No		@	554.49	Each	Rs: 554
13	P/F socket (CPVC SCH-40) Sanitary Tape/Sofaidd I/C all Labour						
	a) 1/2" dia	3 No		@	550.37	Each	Rs: 1,651
	b) 3/4" dia	2 No		@	560.66	Each	Rs: 1,121
14	P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaidd I/C all Labour						
	a) 1/2" dia	2 No		@	485.50	Each	Rs: 971
	b) 3/4" dia	1 No		@	491.68	Each	Rs: 492
15	P/F Bush (CPVC SCH-40) Sanitary Tape/Sofaidd I/C all Labour						
		1 No		@	64.30	Each	Rs: 64
16	P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaidd I/C all Labour						
	a) 1/2" dia	6 No		@	93.60	Each	Rs: 562
	b) 3/4" dia	2 No		@	99.45	Each	Rs: 199
17	Providing, Laying uPVC pipes of Class 'B' fixing in trench i/c cutting, fitting and jointing with solvent cement i/c testing with water to a head of 61 meter or 200 ft.						
	a) 4" dia uPVC Pipe	18.0 Rft		@	406.12	P.Rft	Rs: 7,310
18	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaidd I/C all Labour						
	a) 4" dia	3 No		@	1528.49	Each	Rs: 4,585

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

19 P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour

a) 4" dia 2 No @ 1106.35 Each Rs: 2,213

20 P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour

a) 4" dia 2 No @ 1703.52 Each Rs: 3,407

21 P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour

4" dia 4 No @ 117.00 Each Rs: 468

TOTAL:- Part-B **95238**

PART- B- WATER SUPPLY & SANTARY WORK (NON-SCHEDULE ITEMS)

1 P/Fixing Mono Block Water Pumping Set 1/2 H.P Single-Phase 220 Volts 2850 RPM with 1" x 1-1/4" suction & delivery 50 feet head i/c making C.C.1:3:6 plateform of required size & fixing with nuts & bolts. (Local Make)

1 Nos: @ Each

2. Providing and fixing Local made coir strainer 1-1/4" dia PVC wooden shoe i/c boring, fitting & fixing with

a) Local made coir strainer 1-1/4" dia with wooden shoe i/c boring, fitting & fixing etc complete.

10 Rft @ P.Rft

b) P.V.C Pipe 1-1/4" dia i/c boring, fitting & fixing etc complete.

40 Rft @ P.Rft

TOTAL:- Part-B Non-Schedule

Issued to _____

Pay Order Amount/ No: (Tender Fees) _____ Dated: _____

Call Deposit Amount /No: (Bid Security) _____ Dated: _____



Sr. No: 11

**Name of Work: PROVISION OF DRINKING WATER / WASH
ROOM & SOOLAR SYSTEM IN EXISTING
GIRLS PRIMARY / ELEMENTARY / MIDDLE /
HIGH SCHOOL (SDG#4) DISTRICT BADIN
(Ref: No: 263) @ GGPS Dost Muhammad Panhwar**

**STANDARD FORM OF BIDDING DOCUMENT
FOR
PROCUREMENT OF WORKS**

(For Contracts (Small) Costing upto Rs. 4.00 million)

**OFFICE OF THE EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN**

BIDDING DATA

*(This section should be filled in by the Executive Engineer,
Education Works Division, Badin before issuance of the Bidding Documents).*

a)	Name of Procuring Agency	Executive Engineer, Education Works Division, Badin
b)	Brief Description of Works	PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4) DISTRICT BADIN (Ref: No: 263) @ GGPS Dost Muhammad Panhwar
c)	Procuring Agency's Address	Executive Engineer, Education Works Division Badin near Government Boys High Schools Badin
d)	Estimated Cost	Rs. 1.322 (Millions)
e)	Amount of Bid Security	Rs. 0.066 (Millions)
f)	Period of Bid Validity (Days)	(90 Days)
g)	Security Deposit (I/c Bid Security)	(05%)
h)	Percentage, if any, to be deducted from bills	(8% Income Tax Deduction 5% SBR Deduction & 5% Security Deposit)
i)	Deadline for Submission of Bids along with time	15.04.2026 upto 10:30 A.M
j)	Venue, Time, and Date of Technical Bid Opening	Office of the Executive Engineer, Education Works Division Badin near Government Boys High School, Badin @ 11:00 A.M on 15.04.2026
k)	Time for Completion from written order of commence	18 Months
l)	Liquidity damages	(01% on estimated cost)
m)	Deposit Receipt No: Date: Amount: (in words and figures)	Tender Fee amount _____, Dt. _____ (Rupees _____)

**Executive Engineer
Education Works Division
Badin**

Instructions to Bidders/ Executive Engineer, Education Works Division, Badin General Rules and Directions for the Guidance of Contractors

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the “**Executive Engineer, Education Works Division, Badin**” It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and “**Executive Engineer, Education Works Division, Badin**” and also in printed media where ever required as per rules. NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.
2. **Content of Bidding Documents** must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.
3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.
4. The “**Executive Engineer, Education Works Division, Badin**” shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.
5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each. The envelope containing the tender documents shall refer the name and number of the work.
6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the **Executive Engineer, Education Works Division, Badin**.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the **Executive Engineer, Education Works Division, Badin** will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;

- a) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
- b) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
- c) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the wok, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) Executive Engineer, Education Works Division, Badin may terminate the contract if either of the following conditions exits:-

- i) Contractor causes a breach of any clause of the Contract.
- ii) The progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- iii) In the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) The Executive Engineer, Education Works Division, Badin has power to adopt any of the following courses as may deem fit:-

- i) To forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- ii) To finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Executive Engineer, Education Works Division, Badin, the contractor shall have:-

- i) No claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- ii) However, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid. **Executive Engineer, Education Works Division, Badin**/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause –5: Extension of Intended Completion Date. The Executive Engineer, Education Works Division, Badin either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement. When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects. The Engineer /Executive Engineer, Education Works Division, Badin shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes. All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Executive Engineer, Education Works Division, Badin has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force and effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. If any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15: Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause –18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Contractor

**Executive Engineer
Education Works Division
Badin**

Integrity Pact

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.

Contract Number: _____ Dated: _____

Contract Value: _____

Contract Title: _____

M/S _____ hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, **M/S** _____ represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

M/S _____ certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/S _____ accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, **M/S** _____ agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by **M/S** _____ as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.

[Procuring Agency]

[Supplier /Contractor/Consultant]

Summary of Bill of Quantities.

Name of Work:-

**PROVISION OF DRINKING WATER / WASH ROOM & SOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @ GGPS DOST MUHAMMAD PANHWAR TALUKA
MATLI DIST: BADIN (SEMIS CODE 401030695)**

S. No:	Items of Works	Amount / Cost
	<u>(Civil Works)</u>	
1	Cost based on Composite Schedule of Rates 2024	
	Cost of Schedule Items	1,036,726
	Total	1,036,726
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total	
	Total Part-A (Civil Works)	

	<u>(Water Supply & Sanitary Fitting)</u>	
1	Cost based on Composite Schedule of Rates 2024	95,238
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total (Water Supply & Sanitary Fitting)	
	Total	
	Grand Total	

(Amount in Words)

Contractor

Executive Engineer
Education Works Division
Badin

SCHEDULE-B

NAME OF WORK:- **PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4) DISTRICT BADIN (Ref: No: 263) @ GGPS DOST MUHAMMAD PANHWAR TALUKA MATLI DIST: BADIN (SEMIS CODE 401030695)**

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
1	Excavation of foundation of building bridges and other structure i/c dagbelling dressing refilling around structure with excavated lead upto one chain and lift upto 5' feet.(S.I.NO:18/P-4).	456.00	P.Cft	11.88	P.Cft	Rs:	5417
2	Cement concrete or stone ballast 1-1/2" to 2" gauge ratio 1:5:10. (S.I.No: 4/P-17)	143.00	P.Cft	277.38	P.Cft	Rs:	39665
3	Pacca brick work in foundation or plinth in cement sand mortar 1:6(S.I.No.04/E/P-20)	319.00	P.Cft	359.20	P.Cft	Rs:	114585
4	R.C.C. work i/c all labour and material except the cost of steel reinforcement and its labour for bending binding which will be paid separately. This rate also i/c all kinds of forms moulds lifting shuttering curing rendering washing of shingle surface. (a) R.C.C work in roof slabs, beams, columns, rafts, lintels and other structural members laid in situ or precast laid in position, complete in all respects Ratio 1:2:4 (S.I No 6/p -18).	182.00	P.Cft	717.59	P.Cft	Rs:	130601
5	Fabrication of mild steel reinforcement for R.C.C i/c its labour for cutting bending binding and laying in position making joints and fastening i/c the cost of binding wire also removal of rust from bars (S.I.No. 7/ P- 19)	8.12	Cwt	18271.01	P.Cwt	Rs:	148361 _
6	Filling, watering, and ramming earth under floors with new earth excavated from outside lead upto 1 chain and lift upto 5'ft (s.I.NO:22/P-05).	83.00	P.Cft	47.02	P.Cft	Rs:	3903
7	Pacca brick work in Ground Floor i/c stricking of joints upto 20 ft: hieght in cement sand mortor ratio 1:6 (S.I. No. 5/(I E)P-20)	446.00	P.Cft	381.18	P.Cft	Rs:	170006
8	Cement Plaster 1:6 upto 20 ft. hight 1/2" thick (S.I.No. 13(b)P-51)	1482.00	S.ft	37.01	P.Sft	Rs:	54849
9	Cement Plaster 1:4 upto 20 ft. hight 3/8" thick (S.I.No. 11(a)P - 51)	1163.00	S.ft	37.78	P.Sft	Rs:	43938

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
10	Cement concrete plain including placing compacting finishing and curing, complete (including screening and washing at stone aggregate without shuttering. (S.I.No:5(h)/P-16) 1:3:6						
		23.00	P.Cft	388.67	P.Cft	Rs:	8939
11	Providing and laying 2" thick topping cement concrete 1:2:4 I/c surface finishing and dividing into panells.(S.I.No:16(c)/p-41).						
	<u>2" Thick</u>						
		198.00	S.ft	108.75	P.Sft	Rs:	21533
12	Laying floor of approved coloured glazed tile 1/4" thick laid in white cement and pigment on a bed of 3/4" thick CM 1:2. (S.I.No. 25/P-42).						
		137.00	S.ft	325.40	P.Sft	Rs:	44580
13	Glazed tiles 1/4" thick dado jointed in white cement and laid over 1:2 cement sand mortar 3/4" thick i/c finishing (S.I.No. 38/P-44).						
		247.00	S.ft	389.36	P.Sft	Rs:	96172
14	Providing and fixing chowkhats of size 7"x2" for 1-1/2"x 3" for window using 20 gauge G.I.Sheet i/c welded hinges & fixing at site with necessary hood fasts filling with cement sand sullrry of ratio 1:6 and repairing the jambs the cost also i/c all carriage tools & plants used in making & fixing for Door <u>DOOR CHOWKATS</u>						
		33.00	Rft	690.67	P.Rft	Rs:	22792
15	S/F iron steel grill of 3/4" and 1/4" size plate iron of approved design i/c painting 3 coats etc. complete(weight not less than 3.7 Lb./ Sq: ft: of finished grill) (S.I.No.26/P-97)						
		15.00	S.ft	833.27	P.Sft	Rs:	12499
16	P/F iron steel grill door with angle iron frame of 1-1/2" x 1-1/2" x 1/4" and flat iron of 3/4" x 1/4" with approved design and locking arrangement embedded in masonry as per instruction of						
		46.00	S.ft	1037.86	P.Sft	Rs:	47742
17	Kail wood wrought joinery in doors and windows etc. panelled or panelled or glazed or fullyglazed fixed in position including chowkhat, holdfast, hinges, tower bolt rubber stop cleats/G I clamp,handles and chord with hooks etc. complete(excluding sliding bolts or lock)(b)1-3/4" thick.(S.I.#7(b)/P-58)(Shutters Only)						
		31.00	S.ft	1334.33	P.Sft	Rs:	41364
18	White washing 03 coats (S.I.No. 26/(c)P-53).						
		96.00	S.ft	7.78	P.Sft	Rs:	747
19	Primary coat of chalk under distemper (S.I.No.23/P-53)						
		1192.00	S.ft	3.59	P.Sft	Rs:	4279
20	Distemping 03 coats . (S.I.No. 24(c) /P-53)						
		1333.00	S.ft	17.23	P.Sft	Rs:	22968
21	Painting new surface (c) preparing surface and painting door & windows any type, (i/c edges).two coats.(S.I.No.5(c) i,ii /P-70).						

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

70.00 S.ft 25.52 P.Sft Rs: 1786

Total Part -A Rs: 1036726

Part -B W/S F/S

Water Supply & Sanitary Works (Schedule Items)

- P/F squatting type white glazed earthen ware W.C. pan with I/c cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in (a) W.C. pan of not less than 23" clear opening between flushing rims and 3 gallons flushing tank (i) with 4@ dia C.I. trape.(S.I.No.1b/P-1).
Com: Lav: 1 x 2

2	Nos	@	10440.50	Each	2 00	
					2 00	20881
- P/F 22"x16" lav: basin in white glazed earthing ware complete with I/c the cost of W.I or C.I contilaver brackets 6 inches built into wall, painted white in two coats after a primary iron or brass unions and making requisite number of holes in walls plinth and floor for pipe connection and making good in cement concrete 1:2:4 (Standard Pattern).(S.I.No. 12/P-4)
Com: Lav: 1 x 1

1	Nos	@	8208.14	Each	1 00	
					1 00	8208
- Add extra fort labour for providing & fixing of earthen ware pedestal white or coloured glazed (Foreign or equivalent). (S.I.No.09/P-03).
Com: Lav: 1 x 1

1	Nos	@	3276.00	Each	1 00	
					1 00	3276
- P/F 6"x2" or 6"x3" C.I floor trap of the approved self cleaning designe with a C.I screwed of holes in walls plinth & floor for pipe connection & making good cement concrete 1:2:4 (S.I.No. 20/P-6).
Com: Lav: 1 x 3

3	Nos	@	1647.07	Each	3 00	
					3 00	4941
- S/F Consealed tee-stop cock of superior quality with C.P head 1/2" dia (S.I. No.11(b)/P-18).
Com: Lav: 1 x 1 x 3

3	Nos	@	1614.60	Each	3 00	
					3 00	4844
- (a) S.F long bib cock of superior quality with C.P head 1/2" dia (S.I.No.13(a)/P-19).
Com: Lav: 1 x 1 x 2

2	Nos	@	2316.60	Each	2 00	
					2 00	4633
- S/F Swan type pillar cock of superior quality single C.P head 1/2" dia (S.I.No.16(a)/P-19).
Com: Lav: 1 x 1

1	Nos	@	1029.60	Each	1 00	
					1 00	1030
- P/F Handle Valve.(S.I.# 04/P-197)

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
	(a) 3/4" dia	2	No:	@	1848.60	Each	Rs: 3,697
9	P/F Nylon Connections complete with 1/2" dia brass stopcock with pair of brass nuts and lining joints to nylon connection. (S.I.# 23/P-06)						
		3 No.		@	637.65	Each	Rs: 1,913
10	Providing UPVC. pipes specials and clamps etc. including fixing cutting and fittings complete with and including the cost of breaking through walls and roof making good etc. with pigment to match the colour of the building and testing with water to a pressure bead of 200 feet and handling.						
	a) 1/2" dia uPVC Pipe	50.0 Rft		@	159.30	P.Rft	Rs: 7,965
	b) 3/4" dia uPVC Pipe	30.0 Rft		@	199.83	P.Rft	Rs: 5,995
11	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaidda I/C all Labour						
	a) 1/2" dia	4 No		@	519.48	Each	Rs: 2,078
	b) 3/4" dia	3 No		@	550.37	Each	Rs: 1,651
12	P/F union (CPVC SCH-40) Sanitary Tape/Sofaidda I/C all Labour						
	a) 1/2" dia	1 No		@	528.75	Each	Rs: 529
	b) 3/4" dia	1 No		@	554.49	Each	Rs: 554
13	P/F socket (CPVC SCH-40) Sanitary Tape/Sofaidda I/C all Labour						
	a) 1/2" dia	3 No		@	550.37	Each	Rs: 1,651
	b) 3/4" dia	2 No		@	560.66	Each	Rs: 1,121
14	P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaidda I/C all Labour						
	a) 1/2" dia	2 No		@	485.50	Each	Rs: 971
	b) 3/4" dia	1 No		@	491.68	Each	Rs: 492
15	P/F Bush (CPVC SCH-40) Sanitary Tape/Sofaidda I/C all Labour						
		1 No		@	64.30	Each	Rs: 64
16	P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaidda I/C all Labour						
	a) 1/2" dia	6 No		@	93.60	Each	Rs: 562
	b) 3/4" dia	2 No		@	99.45	Each	Rs: 199
17	Providing, Laying uPVC pipes of Class 'B' fixing in trench i/c cutting, fitting and jointing with solvent cement i/c testing with water to a head of 61 meter or 200 ft.						
	a) 4" dia uPVC Pipe	18.0 Rft		@	406.12	P.Rft	Rs: 7,310
18	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaidda I/C all Labour						
	a) 4" dia	3 No		@	1528.49	Each	Rs: 4,585

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

19 P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour

a) 4" dia 2 No @ 1106.35 Each Rs: 2,213

20 P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour

a) 4" dia 2 No @ 1703.52 Each Rs: 3,407

21 P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour

4" dia 4 No @ 117.00 Each Rs: 468

TOTAL:- Part-B 95238

PART- B- WATER SUPPLY & SANTARY WORK (NON-SCHEDULE ITEMS)

1 P/Fixing Mono Block Water Pumping Set 1/2 H.P Single-Phase 220 Volts 2850 RPM with 1" x 1-1/4" suction & delivery 50 feet head i/c making C.C.1:3:6 plateform of required size & fixing with nuts & bolts. (Local Make)

1 Nos: @ Each

2. Providing and fixing Local made coir strainer 1-1/4" dia PVC wooden shoe i/c boring, fitting & fixing with

a) Local made coir strainer 1-1/4" dia with wooden shoe i/c boring, fitting & fixing etc complete.

10 Rft @ P.Rft

b) P.V.C Pipe 1-1/4" dia i/c boring, fitting & fixing etc complete.

40 Rft @ P.Rft

TOTAL:- Part-B Non-Schedule

Issued to _____

Pay Order Amount/ No: (Tender Fees) _____ Dated: _____

Call Deposit Amount /No: (Bid Security) _____ Dated: _____



Sr. No: 12

**Name of Work: PROVISION OF DRINKING WATER / WASH
ROOM & SOOLAR SYSTEM IN EXISTING
GIRLS PRIMARY / ELEMENTARY / MIDDLE /
HIGH SCHOOL (SDG#4) DISTRICT BADIN
(Ref: No: 263) @ GGPS Main Sindhi**

**STANDARD FORM OF BIDDING DOCUMENT
FOR
PROCUREMENT OF WORKS
(For Contracts (Small) Costing upto Rs. 4.00 million)
OFFICE OF THE EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN**

BIDDING DATA

*(This section should be filled in by the Executive Engineer,
Education Works Division, Badin before issuance of the Bidding Documents).*

a)	Name of Procuring Agency	Executive Engineer, Education Works Division, Badin
b)	Brief Description of Works	PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4) DISTRICT BADIN (Ref: No: 263) @ GGPS Main Sindhi
c)	Procuring Agency's Address	Executive Engineer, Education Works Division Badin near Government Boys High Schools Badin
d)	Estimated Cost	Rs. 1.277 (Millions)
e)	Amount of Bid Security	Rs. 0.064 (Millions)
f)	Period of Bid Validity (Days)	(90 Days)
g)	Security Deposit (I/c Bid Security)	(05%)
h)	Percentage, if any, to be deducted from bills	(8% Income Tax Deduction 5% SBR Deduction & 5% Security Deposit)
i)	Deadline for Submission of Bids along with time	15.04.2026 upto 10:30 A.M
j)	Venue, Time, and Date of Technical Bid Opening	Office of the Executive Engineer, Education Works Division Badin near Government Boys High School, Badin @ 11:00 A.M on 15.04.2026
k)	Time for Completion from written order of commence	18 Months
l)	Liquidity damages	(01% on estimated cost)
m)	Deposit Receipt No: Date: Amount: (in words and figures)	Tender Fee amount _____, Dt. _____ (Rupees _____)

**Executive Engineer
Education Works Division
Badin**

Instructions to Bidders/ Executive Engineer, Education Works Division, Badin General Rules and Directions for the Guidance of Contractors

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the “**Executive Engineer, Education Works Division, Badin**” It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and “**Executive Engineer, Education Works Division, Badin**” and also in printed media where ever required as per rules. NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.
2. **Content of Bidding Documents** must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.
3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.
4. The “**Executive Engineer, Education Works Division, Badin**” shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.
5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each. The envelope containing the tender documents shall refer the name and number of the work.
6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the **Executive Engineer, Education Works Division, Badin**.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the **Executive Engineer, Education Works Division, Badin** will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;

- a) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
- b) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
- c) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) Executive Engineer, Education Works Division, Badin may terminate the contract if either of the following conditions exists:-

- i) Contractor causes a breach of any clause of the Contract.
- ii) The progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- iii) In the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) The Executive Engineer, Education Works Division, Badin has power to adopt any of the following courses as may deem fit:-

- i) To forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- ii) To finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Executive Engineer, Education Works Division, Badin, the contractor shall have:-

- i) No claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- ii) However, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid. **Executive Engineer, Education Works Division, Badin**/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause –5: Extension of Intended Completion Date. The Executive Engineer, Education Works Division, Badin either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement. When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects. The Engineer /Executive Engineer, Education Works Division, Badin shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes. All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Executive Engineer, Education Works Division, Badin has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force and effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. If any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause –18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Contractor

**Executive Engineer
Education Works Division
Badin**

Integrity Pact

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.

Contract Number: _____ Dated: _____

Contract Value: _____

Contract Title: _____

M/S _____ hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, **M/S** _____ represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

M/S _____ certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/S _____ accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, **M/S** _____ agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by **M/S** _____ as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.

[Procuring Agency]

[Supplier /Contractor/Consultant]

Summary of Bill of Quantities.

Name of Work:-

**PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL
(SDG#4) DISTRICT BADIN (Ref: No: 263) @GGPS MAIN SINDHI BADIN
TALUKA & DISTRICT BADIN (SEMIS CODE: 401010127)**

S. No:	Items of Works	Amount / Cost
	<u>(Civil Works)</u>	
1	Cost based on Composite Schedule of Rates 2024	
	Cost of Schedule Items	1,000,126
	Total	1,000,126
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total	
	Total Part-A (Civil Works)	

	<u>(Water Supply & Sanitary Fitting)</u>	
1	Cost based on Composite Schedule of Rates 2024	79,042
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total (Water Supply & Sanitary Fitting)	
	Total	
	Grand Total	

(Amount in Words)

Contractor

Executive Engineer
Education Works Division
Badin

BILL OF QUANTITY

(1)

NAME OF WORK:-

PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @GGPS MAIN SINDHI BADIN TALUKA & DISTRICT
BADIN (SEMIS CODE: 401010127)

S.#	Description	Quantity	Rate	Unit	Amount.	
1	Excavation of foundation of building bridges and other structure i/c dagbelling dressing refilling around structure with excavated lead upto one chain and lift upto 5' feet.(S.I.NO:18/P-4).	456.00	P.Cft	11.88	P.Cft	5417
2	Cement concrete or stone ballast 1-1/2" to 2" gauge ratio 1:5:10. (S.I.No: 4/P-17)	143.00	P.Cft	277.38	P.Cft	39665
3	Pacca brick work in foundation or plinth in cement sand mortar 1:6(S.I.No.04/E/P-20)	319.00	P.Cft	359.20	P.Cft	114585
4	R.C.C. work i/c all labour and material except the cost of steel reinforcement and its labour for bending binding which will be paid separately. This rate also i/c all kinds of forms moulds lifting shuttering curing rendering washing of shingle surface. (a) R.C.C work in roof slabs, beams, columns, rafts, lintels and other structural members laid in situ or precast laid in position, complete in all respects Ratio 1:2:4 (S.I No 6/p -18).	182.00	P.Cft	717.59	P.Cft	130601
5	Fabrication of mild steel reinforcement for R.C.C i/c its labour for cutting bending binding and laying in position making joints and fastening i/c the cost of binding wire also removal of rust from bars (S.I.No. 7/ P- 19)	8.12	Cwt	18271.01	P.Cwt	148361
6	Filling, watering, and ramming earth under floors with new earth excavated from outside lead upto 1 chain and lift upto 5'ft (s.I.NO:22/P-05).	83.00	P.Cft	47.02	P.Cft	3903
7	Pacca brick work in Ground Floor i/c striking of joints upto 20 ft: hieght in cement sand mortor ratio 1:6 (S.I. No. 5/(I E)P-20)	446.00	P.Cft	381.18	P.Cft	170006
8	Cement Plaster 1:6 upto 20 ft. hight 1/2" thick (S.I.No. 13(b)/P-51)	1482.00	S.ft	37.01	P.Sft	54849
9	Cement Plaster 1:4 upto 20 ft. hight 3/8" thick (S.I.No. 11(a)/P - 51)	1163.00	S.ft	37.78	P.Sft	43938
10	Cement concrete plain including placing compacting finishing and curing, comlete (including screening and washing at stone aggregate without shuttering. (S.I.No:5(h)/P-16) 1:3:6	23.00	P.Cft	388.67	P.Cft	8939
11	Providing and laying 2" thick topping cement concrete 1:2:4 I/c surface finishing and dividing into panells.(S.I.No:16(c)/p-41).					
	<u>2" Thick</u>	198.00	S.ft	108.75	P.Sft	21533

S.#	Description	Quantity	Rate	Unit	Amount(₹)	
12	Laying floor of approved coloured glazed tile 1/4" thick laid in white cement and pigment on a bed of 3/4" thick CM 1:2. (S.I.No. 25/P-42).	137.00	S.ft	325.40	P.Sft	44580
13	Glazed tiles 1/4" thick dado jointed in white cement and laid over 1:2 cement sand mortar 3/4" thick i/c finishing (S.I.No. 38/P-44).	153.00	S.ft	389.36	P.Sft	59572
14	Providing and fixing chowkhats of size 7"x2" for 1-1/2"x 3" for window using 20 guage G.I.Sheet i/c welded hinges & fixing at site with necessary hood fasts filling with cement sand sullrry of ratio 1:6 and reparing the jams the cost also i/c all carriage tools & plants used in making & fixing for Door <u>DOOR CHOWKATS</u>	33.00	Rft	690.67	P.Rft	22792
15	S/F iron steel grill of 3/4" and 1/4" size flate iron of approved design i/c painting 3 coats etc. complete(weight not less than 3.7 Lb./ Sq: ft: of finished grill) (S.I.No.26/P-97)	15.00	S.ft	833.27	P.Sft	12499
16	P/F iron steel grill door with angle iron frame of 1-1/2" x 1-1/2" x 1/4" and flat iron of 3/4" x 1/4" with approved design and locking arrangement embedded in masonry as per instruction of	46.00	S.ft	1037.86	P.Sft	47742
17	Kail wood wrought joinery in doors and windows etc. panelled or glazed or fullyglazed fixed in position including chowkhat, holdfast, hinges, tower bolt rubber stop cleats/G I clamp,handles and chord with hooks etc. complete(excluding sliding bolts or lock)(b)1-3/4" thick.(S.I.#7(b)/P-58)(Shutters Only)	31.00	S.ft	1334.33	P.Sft	41364
18	White washing 03 coats (S.I.No. 26/(c)P-53).	96.00	S.ft	7.78	P.Sft	747
19	Primary coat of chalk under distemper (S.I.No.23/P-53)	1197.00	S.ft	3.59	P.Sft	4299
20	Distemping 03 coats . (S.I.No. 24(c)/P-53)	1333.00	S.ft	17.23	P.Sft	22968
21	Painting new surface (c) preparing surface and painting door & windows any type, (i/c edges).two coats.(S.I.No.5(c) i,ii /P-70).	70.00	S.ft	25.22	P.Sft	1765
Total Part -A Rs:					1000126	

Part -B W/S F/S

Water Supply & Sanitary Works (Schedule Items)

1	P/F squatting type white glazed earthen ware W.C. pan with I/c cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in (a) W.C. pan of not less than 23" clear opening between flushing rims and 3 gallons flushing tank (i) with 4@ dia C.I. trape.(S.I.No.1b/P-1).	2	Nos	@	10440.50	Each	20881
2	P/F 22"x16" lav: basin in white glazed earthing ware complete with I/c the cost of W.I or C.I contilaver brackets 6 inches built into wall, paited white in two coats after a primary iron or brass unions and making requisite number of holes in walls plinth and floor for pipe connection and making good in cement concrete 1:2:4 (Stanadard Pattern).(S.I.No. 12/P-4)	1	Nos	@	8208.14	Each	8208
3	Add extra fort labour for providing & fixing of earthen ware padestal white or coloured						

S.#	Description	Quantity	Rate	Unit	Amount(₹)
	glazed (Foreign or equivalent). (S.I.No.09/P-03).				
	1 Nos @	3276.00	Each	3276	
4	P/F 6"x2" or 6"x3" C.I floor trap of the approved self cleaning designe with a C.I screwed of holes in walls plinth & floor for pipe connection & making good cement concrete 1:2:4 (S.I.No. 20/P-6).				
	2 Nos @	1647.07	Each	3294	
5	S/F Consealed tee-stop cock of superior quality with C.P head 1/2" dia (S.I. No.11(b)/P-18).				
	3 Nos @	1614.60	Each	4844	
6	(a) S.F long bib cock of superior quality with C.P head 1/2" dia (S.I.No.13(a)/P-19).				
	2 Nos @	2316.60	Each	4633	
7	S/F Swan type pillar cock of superior quality single C.P head 1/2" dia (S.I.No.16(a)/P-19).				
	1 Nos @	1029.60	Each	1030	
8	P/F Handle Valve.(S.I.# 04/P-197)				
	(a) 3/4" dia 2 No: @	1848.60	Each	3,697	
9	P/F Nylon Connections complete with 1/2" dia brass stopcock with pair of brass nuts and lining 2 No.				
	@	637.65	Each	1,275	
10	Providing UPVC. pipes specials and clamps etc. including fixing cutting and fittings complete with and				
a)	1/2" dia uPVC Pipe 15.0 Rft @	159.30	P.Rft	2,390	
b)	3/4" dia uPVC Pipe 20.0 Rft @	199.83	P.Rft	3,997	
11	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
a)	1/2" dia 2 No @	519.48	Each	1,039	
b)	3/4" dia 2 No @	550.37	Each	1,101	
12	P/F union (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
a)	1/2" dia 1 No @	528.75	Each	529	
b)	3/4" dia 1 No @	554.49	Each	554	
13	P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
a)	1/2" dia 2 No @	550.37	Each	1,101	
b)	3/4" dia 2 No @	560.66	Each	1,121	
14	P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
a)	1/2" dia 2 No @	485.50	Each	971	
b)	3/4" dia 1 No @	491.68	Each	492	
15	P/F Bush (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
	1 No @	64.30	Each	64	
16	P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				

S.#	Description	Quantity	Rate	Unit	Amount
a)	1/2" dia	6 No	@	93.60	Each 562
b)	3/4" dia	2 No	@	99.45	Each 199
17 Providing, Laying uPVC pipes of Class 'B' fixing in trench i/c cutting, fitting and jointing with solvent					
a)	4" dia uPVC Pipe	12.0 Rft	@	406.12	P.Rft 4,873
18 P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour					
a)	4" dia	2 No	@	1528.49	Each 3,057
19 P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour					
a)	4" dia	2 No	@	1106.35	Each 2,213
20 P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour					
a)	4" dia	2 No	@	1703.52	Each 3,407
21 P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour					
	4" dia	2 No	@	117.00	Each 234
TOTAL:- Part-B					79042

PART- B- WATER SUPPLY & SANTARY WORK (NON-SCHEDULE ITEMS)

- P/Fixing Mono Block Water Pumping Set 1/2 H.P Single-Phase 220 Volts 2850 RPM with 1" x 1-1/4" suction & delivery 50 feet head i/c making C.C.1:3:6 plateform of required size & fixing with nuts & bolts. (Local Make)

1	Nos:	@	Each
- Providing and fixing Local made coir strainer 1-1/4" dia PVC wooden shoe i/c boring, fitting &
 - Local made coir strainer 1-1/4" dia with wooden shoe i/c boring, fitting & fixing etc complete.

5	Rft	@	P.Rft
 - P.V.C Pipe 1-1/4" dia i/c boring, fitting & fixing etc complete.

25	Rft	@	P.Rft

TOTAL:- Part-B Non-Schedule

**EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN**

Issued to _____

Pay Order Amount/ No: (Tender Fees) _____ Dated: _____

Call Deposit Amount /No: (Bid Security) _____ Dated: _____



Sr. No: 13

**Name of Work: PROVISION OF DRINKING WATER / WASH
ROOM & SOOLAR SYSTEM IN EXISTING
GIRLS PRIMARY / ELEMENTARY / MIDDLE /
HIGH SCHOOL (SDG#4) DISTRICT BADIN
(Ref: No: 263) @ GGPS Agrovil Colony**

**STANDARD FORM OF BIDDING DOCUMENT
FOR
PROCUREMENT OF WORKS**

(For Contracts (Small) Costing upto Rs. 4.00 million)

**OFFICE OF THE EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN**

BIDDING DATA

*(This section should be filled in by the Executive Engineer,
Education Works Division, Badin before issuance of the Bidding Documents).*

a)	Name of Procuring Agency	Executive Engineer, Education Works Division, Badin
b)	Brief Description of Works	PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4) DISTRICT BADIN (Ref: No: 263) @ GGPS Agrovil Colony
c)	Procuring Agency's Address	Executive Engineer, Education Works Division Badin near Government Boys High Schools Badin
d)	Estimated Cost	Rs. 1.277 (Millions)
e)	Amount of Bid Security	Rs. 0.064 (Millions)
f)	Period of Bid Validity (Days)	(90 Days)
g)	Security Deposit (I/c Bid Security)	(05%)
h)	Percentage, if any, to be deducted from bills	(8% Income Tax Deduction 5% SBR Deduction & 5% Security Deposit)
i)	Deadline for Submission of Bids along with time	15.04.2026 upto 10:30 A.M
j)	Venue, Time, and Date of Technical Bid Opening	Office of the Executive Engineer, Education Works Division Badin near Government Boys High School, Badin @ 11:00 A.M on 15.04.2026
k)	Time for Completion from written order of commence	18 Months
l)	Liquidity damages	(01% on estimated cost)
m)	Deposit Receipt No: Date: Amount: (in words and figures)	Tender Fee amount _____, Dt. _____ (Rupees _____)

**Executive Engineer
Education Works Division
Badin**

Instructions to Bidders/ Executive Engineer, Education Works Division, Badin General Rules and Directions for the Guidance of Contractors

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the “**Executive Engineer, Education Works Division, Badin**” It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and “**Executive Engineer, Education Works Division, Badin**” and also in printed media where ever required as per rules. NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.
2. **Content of Bidding Documents** must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.
3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.
4. The “**Executive Engineer, Education Works Division, Badin**” shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.
5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each. The envelope containing the tender documents shall refer the name and number of the work.
6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the **Executive Engineer, Education Works Division, Badin**.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the **Executive Engineer, Education Works Division, Badin** will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;

- a)* **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
- b)* **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
- c)* Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) Executive Engineer, Education Works Division, Badin may terminate the contract if either of the following conditions exists:-

- i) Contractor causes a breach of any clause of the Contract.
- ii) The progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- iii) In the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) The Executive Engineer, Education Works Division, Badin has power to adopt any of the following courses as may deem fit:-

- i) To forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- ii) To finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Executive Engineer, Education Works Division, Badin, the contractor shall have:-

- i) No claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- ii) However, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid. **Executive Engineer, Education Works Division, Badin/Engineer** may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In

such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause –5: Extension of Intended Completion Date. The Executive Engineer, Education Works Division, Badin either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement. When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects. The Engineer /Executive Engineer, Education Works Division, Badin shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes. All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Executive Engineer, Education Works Division, Badin has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contact work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the

contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15: Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause –18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Contractor

**Executive Engineer
Education Works Division
Badin**

Integrity Pact

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.

Contract Number: _____ Dated: _____

Contract Value: _____

Contract Title: _____

M/S _____ hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, **M/S** _____ represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

M/S _____ certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/S _____ accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, **M/S** _____ agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by **M/S** _____ as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.

[Procuring Agency]

[Supplier /Contractor/Consultant]

Summary of Bill of Quantities.

Name of Work:-

**PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL
(SDG#4) DISTRICT BADIN (Ref: No: 263) @GGPS AGROVIL COLONY
BADIN TALUKA & DISTRICT BADIN (SEMIS CODE: 401010134)**

S. No:	Items of Works	Amount / Cost
	<u>(Civil Works)</u>	
1	Cost based on Composite Schedule of Rates 2024	
	Cost of Schedule Items	1,000,126
	Total	1,000,126
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total	
	Total Part-A (Civil Works)	

	<u>(Water Supply & Sanitary Fitting)</u>	
1	Cost based on Composite Schedule of Rates 2024	79,042
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total (Water Supply & Sanitary Fitting)	
	Total	
	Grand Total	

(Amount in Words)

Contractor

**Executive Engineer
Education Works Division
Badin**

BILL OF QUANTITY

(1)

NAME OF WORK:- PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @GGPS AGROVIL COLONY BADIN TALUKA &
DISTRICT BADIN (SEMIS CODE: 401010134)

S.#	Description	Quantity	Rate	Unit	Amount.
1	Excavation of foundation of building bridges and other structure i/c dagbelling dressing refilling around structure with excavated lead upto one chain and lift upto 5' feet.(S.I.NO:18/P-4).	456.00	P.Cft	11.88	P.Cft 5417
2	Cement concrete or stone ballast 1-1/2" to 2" gauge ratio 1:5:10. (S.I.No: 4/P-17)	143.00	P.Cft	277.38	P.Cft 39665
3	Pacca brick work in foundation or plinth in cement sand mortar 1:6(S.I.No.04/E/P-20)	319.00	P.Cft	359.20	P.Cft 114585
4	R.C.C. work i/c all labour and material except the cost of steel reinforcement and its labour for bending binding which will be paid separately. This rate also i/c all kinds of forms moulds lifting shuttering curing rendering washing of shingle surface. (a) R.C.C work in roof slabs, beams, columns, rafts, lintels and other structural members laid in situ or precast laid in position, complete in all respects Ratio 1:2:4 (S.I No 6/p -18).	182.00	P.Cft	717.59	P.Cft 130601
5	Fabrication of mild steel reinforcement for R.C.C i/c its labour for cutting bending binding and laying in position making joints and fastening i/c the cost of binding wire also removal of rust from bars (S.I.No. 7/ P- 19)	8.12	Cwt	18271.01	P.Cwt 148361
6	Filling, watering, and ramming earth under floors with new earth excavated from outside lead upto 1 chain and lift upto 5'ft (s.I.NO:22/P-05).	83.00	P.Cft	47.02	P.Cft 3903
7	Pacca brick work in Ground Floor i/c striking of joints upto 20 ft: hieght in cement sand mortor ratio 1:6 (S.I. No. 5/(I E)P-20)	446.00	P.Cft	381.18	P.Cft 170006
8	Cement Plaster 1:6 upto 20 ft. hight 1/2" thick (S.I.No. 13(b)/P-51)	1482.00	S.ft	37.01	P.Sft 54849
9	Cement Plaster 1:4 upto 20 ft. hight 3/8" thick (S.I.No. 11(a)/P - 51)	1163.00	S.ft	37.78	P.Sft 43938
10	Cement concrete plain including placing compacting finishing and curing, comlete (including screening and washing at stone aggregate without shuttering. (S.I.No:5(h)/P-16) 1:3:6	23.00	P.Cft	388.67	P.Cft 8939
11	Providing and laying 2" thick topping cement concrete 1:2:4 I/c surface finishing and dividing into panells.(S.I.No:16(c)/p-41).				
	<u>2" Thick</u>	198.00	S.ft	108.75	P.Sft 21533

S.#	Description	Quantity	Rate	Unit	Amount(₹)	
12	Laying floor of approved coloured glazed tile 1/4" thick laid in white cement and pigment on a bed of 3/4" thick CM 1:2. (S.I.No. 25/P-42).	137.00	S.ft	325.40	P.Sft	44580
13	Glazed tiles 1/4" thick dado jointed in white cement and laid over 1:2 cement sand mortar 3/4" thick i/c finishing (S.I.No. 38/P-44).	153.00	S.ft	389.36	P.Sft	59572
14	Providing and fixing chowkhats of size 7"x2" for 1-1/2"x 3" for window using 20 guage G.I.Sheet i/c welded hinges & fixing at site with necessary hood fasts filling with cement sand sullrry of ratio 1:6 and repairing the jambs the cost also i/c all carriage tools & plants used in making & fixing for Door <u>DOOR CHOWKATS</u>	33.00	Rft	690.67	P.Rft	22792
15	S/F iron steel grill of 3/4" and 1/4" size flate iron of approved design i/c painting 3 coats etc. complete(weight not less than 3.7 Lb./ Sq: ft: of finished grill) (S.I.No.26/P-97)	15.00	S.ft	833.27	P.Sft	12499
16	P/F iron steel grill door with angle iron frame of 1-1/2" x 1-1/2" x 1/4" and flat iron of 3/4" x 1/4" with approved design and locking arrangement embedded in masonry as per instruction of	46.00	S.ft	1037.86	P.Sft	47742
17	Kail wood wrought joinery in doors and windows etc. panelled or panelled or glazed or fullyglazed fixed in position including chowkhat, holdfast, hinges, tower bolt rubber stop cleats/G I clamp,handles and chord with hooks etc. complete(excluding sliding bolts or lock)(b)1-3/4" thick.(S.I.#7(b)/P-58)(Shutters Only)	31.00	S.ft	1334.33	P.Sft	41364
18	White washing 03 coats (S.I.No. 26/(c)P-53).	96.00	S.ft	7.78	P.Sft	747
19	Primary coat of chalk under distemper (S.I.No.23/P-53)	1197.00	S.ft	3.59	P.Sft	4299
20	Distemping 03 coats . (S.I.No. 24(c)/P-53)	1333.00	S.ft	17.23	P.Sft	22968
21	Painting new surface (c) preparing surface and painting door & windows any type, (i/c edges).two coats.(S.I.No.5(c) i,ii /P-70).	70.00	S.ft	25.22	P.Sft	1765
Total Part -A Rs:					1000126	

Part -B W/S F/S

Water Supply & Sanitary Works (Schedule Items)

1	P/F squatting type white glazed earthen ware W.C. pan with I/c cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in (a) W.C. pan of not less than 23" clear opening between flushing rims and 3 gallons flushing tank (i) with 4@ dia C.I. trape. (S.I.No.1b/P-1).	2	Nos	@	10440.50	Each	20881
2	P/F 22"x16" lav: basin in white glazed earthen ware complete with I/c the cost of W.I or C.I. contilaver brackets 6 inches built into wall, paited white in two coats after a primary iron or brass unions and making requisite number of holes in walls plinth and floor for pipe connection and making good in cement concrete 1:2:4 (Stanadard Pattern). (S.I.No. 12/P-4)	1	Nos	@	8208.14	Each	8208
3	Add extra fort labour for providing & fixing of earthen ware padestal white or coloured						

S.#	Description	Quantity	Rate	Unit	Amount(₹)
	glazed (Foreign or equivalent). (S.I.No.09/P-03).				
	1 Nos @	3276.00	Each	3276	
4	P/F 6"x2" or 6"x3" C.I floor trap of the approved self cleaning designe with a C.I screwed of holes in walls plinth & floor for pipe connection & making good cement concrete 1:2:4 (S.I.No. 20/P-6).				
	2 Nos @	1647.07	Each	3294	
5	S/F Consealed tee-stop cock of superior quality with C.P head 1/2" dia (S.I. No.11(b)/P-18).				
	3 Nos @	1614.60	Each	4844	
6	(a) S.F long bib cock of superior quality with C.P head 1/2" dia (S.I.No.13(a)/P-19).				
	2 Nos @	2316.60	Each	4633	
7	S/F Swan type pillar cock of superior quality single C.P head 1/2" dia (S.I.No.16(a)/P-19).				
	1 Nos @	1029.60	Each	1030	
8	P/F Handle Valve.(S.I.# 04/P-197)				
	(a) 3/4" dia 2 No: @	1848.60	Each	3,697	
9	P/F Nylon Connections complete with 1/2" dia brass stopcock with pair of brass nuts and lining 2 No.				
	@	637.65	Each	1,275	
10	Providing UPVC. pipes specials and clamps etc. including fixing cutting and fittings complete with and				
a)	1/2" dia uPVC Pipe 15.0 Rft @	159.30	P.Rft	2,390	
b)	3/4" dia uPVC Pipe 20.0 Rft @	199.83	P.Rft	3,997	
11	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
a)	1/2" dia 2 No @	519.48	Each	1,039	
b)	3/4" dia 2 No @	550.37	Each	1,101	
12	P/F union (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
a)	1/2" dia 1 No @	528.75	Each	529	
b)	3/4" dia 1 No @	554.49	Each	554	
13	P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
a)	1/2" dia 2 No @	550.37	Each	1,101	
b)	3/4" dia 2 No @	560.66	Each	1,121	
14	P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
a)	1/2" dia 2 No @	485.50	Each	971	
b)	3/4" dia 1 No @	491.68	Each	492	
15	P/F Bush (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
	1 No @	64.30	Each	64	
16	P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				

S.#	Description	Quantity	Rate	Unit	Amount
a)	1/2" dia	6 No	@	93.60	Each 562
b)	3/4" dia	2 No	@	99.45	Each 199
17 Providing, Laying uPVC pipes of Class 'B' fixing in trench i/c cutting, fitting and jointing with solvent					
a)	4" dia uPVC Pipe	12.0 Rft	@	406.12	P.Rft 4,873
18 P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour					
a)	4" dia	2 No	@	1528.49	Each 3,057
19 P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour					
a)	4" dia	2 No	@	1106.35	Each 2,213
20 P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour					
a)	4" dia	2 No	@	1703.52	Each 3,407
21 P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour					
	4" dia	2 No	@	117.00	Each 234
TOTAL:- Part-B					79042

PART- B- WATER SUPPLY & SANTARY WORK (NON-SCHEDULE ITEMS)

- P/Fixing Mono Block Water Pumping Set 1/2 H.P Single-Phase 220 Volts 2850 RPM with 1" x 1-1/4" suction & delivery 50 feet head i/c making C.C.1:3:6 plateform of required size & fixing with nuts & bolts. (Local Make)

1	Nos:	@	Each
- Providing and fixing Local made coir strainer 1-1/4" dia PVC wooden shoe i/c boring, fitting &
 - Local made coir strainer 1-1/4" dia with wooden shoe i/c boring, fitting & fixing etc complete.

5	Rft	@	P.Rft
 - P.V.C Pipe 1-1/4" dia i/c boring, fitting & fixing etc complete.

25	Rft	@	P.Rft

TOTAL:- Part-B Non-Schedule

**EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN**

Issued to _____

Pay Order Amount/ No: (Tender Fees) _____ Dated: _____

Call Deposit Amount /No: (Bid Security) _____ Dated: _____

SPPRA BIDDING DOCUMENT



Sr. No: 14

Name of Work: PROVISION OF DRINKING WATER / WASH
ROOM & SOOLAR SYSTEM IN EXISTING
GIRLS PRIMARY / ELEMENTARY / MIDDLE /
HIGH SCHOOL (SDG#4) DISTRICT BADIN
(Ref: No: 263) @ GGPS Saleh Nohrio

STANDARD FORM OF BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts (Small) Costing upto Rs. 4.00 million)

**OFFICE OF THE EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN**

BIDDING DATA

*(This section should be filled in by the Executive Engineer,
Education Works Division, Badin before issuance of the Bidding Documents).*

<i>a)</i>	Name of Procuring Agency	Executive Engineer, Education Works Division, Badin
<i>b)</i>	Brief Description of Works	PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4) DISTRICT BADIN (Ref: No: 263) @ GGPS Saleh Nohrio
<i>c)</i>	Procuring Agency's Address	Executive Engineer, Education Works Division Badin near Government Boys High Schools Badin
<i>d)</i>	Estimated Cost	Rs. 1.308 (Millions)
<i>e)</i>	Amount of Bid Security	Rs. 0.065 (Millions)
<i>f)</i>	Period of Bid Validity (Days)	(90 Days)
<i>g)</i>	Security Deposit (I/c Bid Security)	(05%)
<i>h)</i>	Percentage, if any, to be deducted from bills	(8% Income Tax Deduction 5% SBR Deduction & 5% Security Deposit)
<i>i)</i>	Deadline for Submission of Bids along with time	15.04.2026 upto 10:30 A.M
<i>j)</i>	Venue, Time, and Date of Technical Bid Opening	Office of the Executive Engineer, Education Works Division Badin near Government Boys High School, Badin @ 11:00 A.M on 15.04.2026
<i>k)</i>	Time for Completion from written order of commence	18 Months
<i>l)</i>	Liquidity damages	(01% on estimated cost)
<i>m)</i>	Deposit Receipt No: Date: Amount: (in words and figures)	Tender Fee amount _____, Dt. _____ (Rupees _____)

**Executive Engineer
Education Works Division
Badin**

Instructions to Bidders/ Executive Engineer, Education Works Division, Badin General Rules and Directions for the Guidance of Contractors

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the “**Executive Engineer, Education Works Division, Badin**” It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and “**Executive Engineer, Education Works Division, Badin**” and also in printed media where ever required as per rules. NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.
2. **Content of Bidding Documents** must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.
3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.
4. The “**Executive Engineer, Education Works Division, Badin**” shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.
5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each. The envelope containing the tender documents shall refer the name and number of the work.
6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the **Executive Engineer, Education Works Division, Badin**.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the **Executive Engineer, Education Works Division, Badin** will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
 - a) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
 - b) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
 - c) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorated basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) Executive Engineer, Education Works Division, Badin may terminate the contract if either of the following conditions exists:-

- i) Contractor causes a breach of any clause of the Contract.
- ii) The progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- iii) In the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) The Executive Engineer, Education Works Division, Badin has power to adopt any of the following courses as may deem fit:-

- i) To forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- ii) To finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Executive Engineer, Education Works Division, Badin, the contractor shall have:-

- i) No claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- ii) However, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid. **Executive Engineer, Education Works Division, Badin/Engineer** may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause –5: Extension of Intended Completion Date. The Executive Engineer, Education Works Division, Badin either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement. When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects. The Engineer /Executive Engineer, Education Works Division, Badin shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes. All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Executive Engineer, Education Works Division, Badin has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause –18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Contractor

**Executive Engineer
Education Works Division
Badin**

Integrity Pact

**DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.**

Contract Number: _____ Dated: _____

Contract Value: _____

Contract Title: _____

M/S _____ hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, M/S _____ represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

M/S _____ certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/S _____ accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest , privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, M/S _____ agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the sum of any commission, gratification, bribe, finder’s fee or kickback given by M/S _____ as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.

[Procuring Agency]

[Supplier /Contractor/Consultant]

Summary of Bill of Quantities.

Name of Work:-

**PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL
(SDG#4) DISTRICT BADIN (Ref: No: 263) @GGPS SALEH NOHRIO TALUKA
& DISTRICT BADIN (SEMIS CODE: 401010167)**

S. No:	Items of Works	Amount / Cost
	<u>(Civil Works)</u>	
1	Cost based on Composite Schedule of Rates 2024	
	Cost of Schedule Items	1,000,126
	Total	1,000,126
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total	
	Total Part-A (Civil Works)	

	<u>(Water Supply & Sanitary Fitting)</u>	
1	Cost based on Composite Schedule of Rates 2024	79,042
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total (Water Supply & Sanitary Fitting)	
	Total	
	Grand Total	

(Amount in Words)

Contractor

Executive Engineer
Education Works Division
Badin

BILL OF QUANTITY

(1)

NAME OF WORK:- PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @GGPS SALEH NOHRIO TALUKA & DISTRICT
BADIN (SEMIS CODE: 401010167)

S.#	Description	Quantity	Rate	Unit	Amount.
1	Excavation of foundation of building bridges and other structure i/c dagbelling dressing refilling around structure with excavated lead upto one chain and lift upto 5' feet.(S.I.NO:18/P-4).	456.00	P.Cft	11.88	P.Cft 5417
2	Cement concrete or stone ballast 1-1/2" to 2" gauge ratio 1:5:10. (S.I.No: 4/P-17)	143.00	P.Cft	277.38	P.Cft 39665
3	Pacca brick work in foundation or plinth in cement sand mortar 1:6(S.I.No.04/E/P-20)	319.00	P.Cft	359.20	P.Cft 114585
4	R.C.C. work i/c all labour and material except the cost of steel reinforcement and its labour for bending binding which will be paid separately. This rate also i/c all kinds of forms moulds lifting shuttering curing rendering washing of shingle surface. (a) R.C.C work in roof slabs, beams, columns, rafts, lintels and other structural members laid in situ or precast laid in position, complete in all respects Ratio 1:2:4 (S.I No 6/p -18).	182.00	P.Cft	717.59	P.Cft 130601
5	Fabrication of mild steel reinforcement for R.C.C i/c its labour for cutting bending binding and laying in position making joints and fastening i/c the cost of binding wire also removal of rust from bars (S.I.No. 7/ P- 19)	8.12	Cwt	18271.01	P.Cwt 148361
6	Filling, watering, and ramming earth under floors with new earth excavated from outside lead upto 1 chain and lift upto 5'ft (s.I.NO:22/P-05).	83.00	P.Cft	47.02	P.Cft 3903
7	Pacca brick work in Ground Floor i/c striking of joints upto 20 ft: hieght in cement sand mortor ratio 1:6 (S.I. No. 5/(I E)P-20)	446.00	P.Cft	381.18	P.Cft 170006
8	Cement Plaster 1:6 upto 20 ft. hight 1/2" thick (S.I.No. 13(b)/P-51)	1482.00	S.ft	37.01	P.Sft 54849
9	Cement Plaster 1:4 upto 20 ft. hight 3/8" thick (S.I.No. 11(a)/P - 51)	1163.00	S.ft	37.78	P.Sft 43938
10	Cement concrete plain including placing compacting finishing and curing, comlete (including screening and washing at stone aggregate without shuttering. (S.I.No:5(h)/P-16) 1:3:6	23.00	P.Cft	388.67	P.Cft 8939
11	Providing and laying 2" thick topping cement concrete 1:2:4 I/c surface finishing and dividing into panells.(S.I.No:16(c)/p-41).				
	<u>2" Thick</u>	198.00	S.ft	108.75	P.Sft 21533

S.#	Description	Quantity	Rate	Unit	Amount(₹)	
12	Laying floor of approved coloured glazed tile 1/4" thick laid in white cement and pigment on a bed of 3/4" thick CM 1:2. (S.I.No. 25/P-42).	137.00	S.ft	325.40	P.Sft	44580
13	Glazed tiles 1/4" thick dado jointed in white cement and laid over 1:2 cement sand mortar 3/4" thick i/c finishing (S.I.No. 38/P-44).	153.00	S.ft	389.36	P.Sft	59572
14	Providing and fixing chowkhats of size 7"x2" for 1-1/2"x 3" for window using 20 guage G.I.Sheet i/c welded hinges & fixing at site with necessary hood fasts filling with cement sand sullrry of ratio 1:6 and reparing the jams the cost also i/c all carriage tools & plants used in making & fixing for Door <u>DOOR CHOWKATS</u>	33.00	Rft	690.67	P.Rft	22792
15	S/F iron steel grill of 3/4" and 1/4" size flate iron of approved design i/c painting 3 coats etc. complete(weight not less than 3.7 Lb./ Sq: ft: of finished grill) (S.I.No.26/P-97)	15.00	S.ft	833.27	P.Sft	12499
16	P/F iron steel grill door with angle iron frame of 1-1/2" x 1-1/2" x 1/4" and flat iron of 3/4" x 1/4" with approved design and locking arrangement embedded in masonry as per instruction of	46.00	S.ft	1037.86	P.Sft	47742
17	Kail wood wrought joinery in doors and windows etc. panelled or panelled or glazed or fullyglazed fixed in position including chowkhat, holdfast, hinges, tower bolt rubber stop cleats/G I clamp,handles and chord with hooks etc. complete(excluding sliding bolts or lock)(b)1-3/4" thick.(S.I.#7(b)/P-58)(Shutters Only)	31.00	S.ft	1334.33	P.Sft	41364
18	White washing 03 coats (S.I.No. 26/(c)P-53).	96.00	S.ft	7.78	P.Sft	747
19	Primary coat of chalk under distemper (S.I.No.23/P-53)	1197.00	S.ft	3.59	P.Sft	4299
20	Distempering 03 coats . (S.I.No. 24(c)/P-53)	1333.00	S.ft	17.23	P.Sft	22968
21	Painting new surface (c) preparing surface and painting door & windows any type, (i/c edges).two coats.(S.I.No.5(c) i,ii /P-70).	70.00	S.ft	25.22	P.Sft	1765
Total Part -A Rs:					1000126	

Part -B W/S F/S

Water Supply & Sanitary Works (Schedule Items)

1	P/F squatting type white glazed earthen ware W.C. pan with I/c cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in (a) W.C. pan of not less than 23" clear opening between flushing rims and 3 gallons flushing tank (i) with 4@ dia C.I. trape.(S.I.No.1b/P-1).	2	Nos	@	10440.50	Each	20881
2	P/F 22"x16" lav: basin in white glazed earthing ware complete with I/c the cost of W.I or C.I contilaver brackets 6 inches built into wall, paited white in two coats after a primary iron or brass unions and making requisite number of holes in walls plinth and floor for pipe connection and making good in cement concrete 1:2:4 (Stanadard Pattern).(S.I.No. 12/P-4)	1	Nos	@	8208.14	Each	8208
3	Add extra fort labour for providing & fixing of earthen ware padestal white or coloured						

S.#	Description	Quantity	Rate	Unit	Amount(₹)
	glazed (Foreign or equivalent). (S.I.No.09/P-03).				
	1 Nos @	3276.00	Each	3276	
4	P/F 6"x2" or 6"x3" C.I floor trap of the approved self cleaning designe with a C.I screwed of holes in walls plinth & floor for pipe connection & making good cement concrete 1:2:4 (S.I.No. 20/P-6).				
	2 Nos @	1647.07	Each	3294	
5	S/F Consealed tee-stop cock of superior quality with C.P head 1/2" dia (S.I. No.11(b)/P-18).				
	3 Nos @	1614.60	Each	4844	
6	(a) S.F long bib cock of superior quality with C.P head 1/2" dia (S.I.No.13(a)/P-19).				
	2 Nos @	2316.60	Each	4633	
7	S/F Swan type pillar cock of superior quality single C.P head 1/2" dia (S.I.No.16(a)/P-19).				
	1 Nos @	1029.60	Each	1030	
8	P/F Handle Valve.(S.I.# 04/P-197)				
	(a) 3/4" dia 2 No: @	1848.60	Each	3,697	
9	P/F Nylon Connections complete with 1/2" dia brass stopcock with pair of brass nuts and lining 2 No.	@	637.65	Each	1,275
10	Providing UPVC. pipes specials and clamps etc. including fixing cutting and fittings complete with and				
a)	1/2" dia uPVC Pipe 15.0 Rft @	159.30	P.Rft	2,390	
b)	3/4" dia uPVC Pipe 20.0 Rft @	199.83	P.Rft	3,997	
11	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
a)	1/2" dia 2 No @	519.48	Each	1,039	
b)	3/4" dia 2 No @	550.37	Each	1,101	
12	P/F union (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
a)	1/2" dia 1 No @	528.75	Each	529	
b)	3/4" dia 1 No @	554.49	Each	554	
13	P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
a)	1/2" dia 2 No @	550.37	Each	1,101	
b)	3/4" dia 2 No @	560.66	Each	1,121	
14	P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
a)	1/2" dia 2 No @	485.50	Each	971	
b)	3/4" dia 1 No @	491.68	Each	492	
15	P/F Bush (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
	1 No @	64.30	Each	64	
16	P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				

S.#	Description	Quantity	Rate	Unit	Amount
a)	1/2" dia	6 No	@	93.60	Each 562
b)	3/4" dia	2 No	@	99.45	Each 199
17 Providing, Laying uPVC pipes of Class 'B' fixing in trench i/c cutting, fitting and jointing with solvent					
a)	4" dia uPVC Pipe	12.0 Rft	@	406.12	P.Rft 4,873
18 P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour					
a)	4" dia	2 No	@	1528.49	Each 3,057
19 P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour					
a)	4" dia	2 No	@	1106.35	Each 2,213
20 P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour					
a)	4" dia	2 No	@	1703.52	Each 3,407
21 P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour					
	4" dia	2 No	@	117.00	Each 234
TOTAL:- Part-B					79042

PART- B- WATER SUPPLY & SANTARY WORK (NON-SCHEDULE ITEMS)

- P/Fixing Mono Block Water Pumping Set 1/2 H.P Single-Phase 220 Volts 2850 RPM with 1" x 1-1/4" suction & delivery 50 feet head i/c making C.C.1:3:6 plateform of required size & fixing with nuts & bolts. (Local Make)

1	Nos:	@	Each
- Providing and fixing Local made coir strainer 1-1/4" dia PVC wooden shoe i/c boring, fitting &
 - Local made coir strainer 1-1/4" dia with wooden shoe i/c boring, fitting & fixing etc complete.

5	Rft	@	P.Rft
 - P.V.C Pipe 1-1/4" dia i/c boring, fitting & fixing etc complete.

25	Rft	@	P.Rft

TOTAL:- Part-B Non-Schedule

**EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN**

Issued to _____

Pay Order Amount/ No: (Tender Fees) _____ Dated: _____

Call Deposit Amount /No: (Bid Security) _____ Dated: _____

SPPRA BIDDING DOCUMENT



Sr. No: 15

Name of Work: PROVISION OF DRINKING WATER / WASH
ROOM & SOOLAR SYSTEM IN EXISTING
GIRLS PRIMARY / ELEMENTARY / MIDDLE /
HIGH SCHOOL (SDG#4) DISTRICT BADIN
(Ref: No: 263) @ GGPS Nawaz Ali

STANDARD FORM OF BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts (Small) Costing upto Rs. 4.00 million)

**OFFICE OF THE EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN**

BIDDING DATA

*(This section should be filled in by the Executive Engineer,
Education Works Division, Badin before issuance of the Bidding Documents).*

<i>a)</i>	Name of Procuring Agency	Executive Engineer, Education Works Division, Badin
<i>b)</i>	Brief Description of Works	PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4) DISTRICT BADIN (Ref: No: 263) @ GGPS Nawaz Ali
<i>c)</i>	Procuring Agency's Address	Executive Engineer, Education Works Division Badin near Government Boys High Schools Badin
<i>d)</i>	Estimated Cost	Rs. 1.303 (Millions)
<i>e)</i>	Amount of Bid Security	Rs. 0.065 (Millions)
<i>f)</i>	Period of Bid Validity (Days)	(90 Days)
<i>g)</i>	Security Deposit (I/c Bid Security)	(05%)
<i>h)</i>	Percentage, if any, to be deducted from bills	(8% Income Tax Deduction 5% SBR Deduction & 5% Security Deposit)
<i>i)</i>	Deadline for Submission of Bids along with time	15.04.2026 upto 10:30 A.M
<i>j)</i>	Venue, Time, and Date of Technical Bid Opening	Office of the Executive Engineer, Education Works Division Badin near Government Boys High School, Badin @ 11:00 A.M on 15.04.2026
<i>k)</i>	Time for Completion from written order of commence	18 Months
<i>l)</i>	Liquidity damages	(01% on estimated cost)
<i>m)</i>	Deposit Receipt No: Date: Amount: (in words and figures)	Tender Fee amount _____, Dt. _____ (Rupees _____)

**Executive Engineer
Education Works Division
Badin**

Instructions to Bidders/ Executive Engineer, Education Works Division, Badin General Rules and Directions for the Guidance of Contractors

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the “**Executive Engineer, Education Works Division, Badin**” It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and “**Executive Engineer, Education Works Division, Badin**” and also in printed media where ever required as per rules. NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.
2. **Content of Bidding Documents** must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.
3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.
4. The “**Executive Engineer, Education Works Division, Badin**” shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.
5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each. The envelope containing the tender documents shall refer the name and number of the work.
6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the **Executive Engineer, Education Works Division, Badin**.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the **Executive Engineer, Education Works Division, Badin** will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
 - a) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
 - b) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
 - c) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorated basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) Executive Engineer, Education Works Division, Badin may terminate the contract if either of the following conditions exists:-

- i) Contractor causes a breach of any clause of the Contract.
- ii) The progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- iii) In the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) The Executive Engineer, Education Works Division, Badin has power to adopt any of the following courses as may deem fit:-

- i) To forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- ii) To finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Executive Engineer, Education Works Division, Badin, the contractor shall have:-

- i) No claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- ii) However, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid. **Executive Engineer, Education Works Division, Badin/Engineer** may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause –5: Extension of Intended Completion Date. The Executive Engineer, Education Works Division, Badin either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement. When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects. The Engineer /Executive Engineer, Education Works Division, Badin shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes. All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Executive Engineer, Education Works Division, Badin has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause –18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Contractor

**Executive Engineer
Education Works Division
Badin**

Integrity Pact

**DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.**

Contract Number: _____ Dated: _____

Contract Value: _____

Contract Title: _____

M/S _____ hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, M/S _____ represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

M/S _____ certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/S _____ accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest , privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, M/S _____ agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the sum of any commission, gratification, bribe, finder’s fee or kickback given by M/S _____ as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.

[Procuring Agency]

[Supplier /Contractor/Consultant]

Summary of Bill of Quantities.

Name of Work:-

PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL
(SDG#4) DISTRICT BADIN (Ref: No: 263) @GGPS NAWAZ ALI PANHWAR
TALUKA & DISTRICT BADIN (SEMIS CODE: 401010139)

S. No:	Items of Works	Amount / Cost
	<u>(Civil Works)</u>	
1	Cost based on Composite Schedule of Rates 2024	
	Cost of Schedule Items	1,000,126
	Total	1,000,126
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total	
	Total Part-A (Civil Works)	

	<u>(Water Supply & Sanitary Fitting)</u>	
1	Cost based on Composite Schedule of Rates 2024	79,042
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total (Water Supply & Sanitary Fitting)	
	Total	
	Grand Total	

(Amount in Words)

Contractor

Executive Engineer
Education Works Division
Badin

BILL OF QUANTITY

(1)

NAME OF WORK:- PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @GGPS NAWAZ ALI PANHWAR TALUKA &
DISTRICT BADIN (SEMIS CODE: 401010139)

S.#	Description	Quantity	Rate	Unit	Amount.
1	Excavation of foundation of building bridges and other structure i/c dagbelling dressing refilling around structure with excavated lead upto one chain and lift upto 5' feet.(S.I.NO:18/P-4).	456.00	P.Cft	11.88	P.Cft 5417
2	Cement concrete or stone ballast 1-1/2" to 2" gauge ratio 1:5:10. (S.I.No: 4/P-17)	143.00	P.Cft	277.38	P.Cft 39665
3	Pacca brick work in foundation or plinth in cement sand mortar 1:6(S.I.No.04/E/P-20)	319.00	P.Cft	359.20	P.Cft 114585
4	R.C.C. work i/c all labour and material except the cost of steel reinforcement and its labour for bending binding which will be paid separately. This rate also i/c all kinds of forms moulds lifting shuttering curing rendering washing of shingle surface. (a) R.C.C work in roof slabs, beams, columns, rafts, lintels and other structural members laid in situ or precast laid in position, complete in all respects Ratio 1:2:4 (S.I No 6/p -18).	182.00	P.Cft	717.59	P.Cft 130601
5	Fabrication of mild steel reinforcement for R.C.C i/c its labour for cutting bending binding and laying in position making joints and fastening i/c the cost of binding wire also removal of rust from bars (S.I.No. 7/ P- 19)	8.12	Cwt	18271.01	P.Cwt 148361 /-
6	Filling, watering, and ramming earth under floors with new earth excavated from outside lead upto 1 chain and lift upto 5'ft (s.I.NO:22/P-05).	83.00	P.Cft	47.02	P.Cft 3903
7	Pacca brick work in Ground Floor i/c striking of joints upto 20 ft: hieght in cement sand mortor ratio 1:6 (S.I. No. 5/(I E)P-20)	446.00	P.Cft	381.18	P.Cft 170006
8	Cement Plaster 1:6 upto 20 ft. hight 1/2" thick (S.I.No. 13(b)/P-51)	1482.00	S.ft	37.01	P.Sft 54849
9	Cement Plaster 1:4 upto 20 ft. hight 3/8" thick (S.I.No. 11(a)/P - 51)	1163.00	S.ft	37.78	P.Sft 43938
10	Cement concrete plain including placing compacting finishing and curing, comlete (including screening and washing at stone aggregate without shuttering. (S.I.No:5(h)/P-16) 1:3:6	23.00	P.Cft	388.67	P.Cft 8939
11	Providing and laying 2" thick topping cement concrete 1:2:4 I/c surface finishing and dividing into panells.(S.I.No:16(c)/p-41).				
	<u>2" Thick</u>	198.00	S.ft	108.75	P.Sft 21533

S.#	Description	Quantity	Rate	Unit	Amount(2)
12	Laying floor of approved coloured glazed tile 1/4" thick laid in white cement and pigment on a bed of 3/4" thick CM 1:2. (S.I.No. 25/P-42).	137.00	S.ft	325.40	P.Sft 44580
13	Glazed tiles 1/4" thick dado jointed in white cement and laid over 1:2 cement sand mortar 3/4" thick i/c finishing (S.I.No. 38/P-44).	153.00	S.ft	389.36	P.Sft 59572
14	Providing and fixing chowkhats of size 7"x2" for 1-1/2"x 3" for window using 20 guage G.I.Sheet i/c welded hinges & fixing at site with necessary hood fasts filling with cement sand sullrry of ratio 1:6 and repairing the jambs the cost also i/c all carriage tools & plants used in making & fixing for Door <u>DOOR CHOWKATS</u>	33.00	Rft	690.67	P.Rft 22792 /-
15	S/F iron steel grill of 3/4" and 1/4" size flate iron of approved design i/c painting 3 coats etc. complete(weight not less than 3.7 Lb./ Sq: ft: of finished grill) (S.I.No.26/P-97)	15.00	S.ft	833.27	P.Sft 12499
16	P/F iron steel grill door with angle iron frame of 1-1/2" x 1-1/2" x 1/4" and flat iron of 3/4" x 1/4" with approved design and locking arrangement embedded in masonry as per instruction of	46.00	S.ft	1037.86	P.Sft 47742
17	Kail wood wrought joinery in doors and windows etc. panelled or panelled or glazed or fullyglazed fixed in position including chowkhat, holdfast, hinges, tower bolt rubber stop cleats/G I clamp,handles and chord with hooks etc. complete(excluding sliding bolts or lock)(b)1-3/4" thick.(S.I.#7(b)/P-58)(Shutters Only)	31.00	S.ft	1334.33	P.Sft 41364 /-
18	White washing 03 coats (S.I.No. 26/(c)/P-53).	96.00	S.ft	7.78	P.Sft 747
19	Primary coat of chalk under distemper (S.I.No.23/P-53)	1197.00	S.ft	3.59	P.Sft 4299
20	Distemping 03 coats . (S.I.No. 24(c)/P-53)	1333.00	S.ft	17.23	P.Sft 22968
21	Painting new surface (c) preparing surface and painting door & windows any type, (i/c edges).two coats.(S.I.No.5(c) i,ii /P-70).	70.00	S.ft	25.22	P.Sft 1765
Total Part -A Rs:					1000126

Part -B W/S F/S

Water Supply & Sanitary Works (Schedule Items)

1	P/F squatting type white glazed earthen ware W.C. pan with I/c cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in (a) W.C. pan of not less than 23" clear opening between flushing rims and 3 gallons flushing tank (i) with 4@ dia C.I. trape.(S.I.No.1b/P-1).	2	Nos	@	10440.50	Each	20881
2	P/F 22"x16" lav: basin in white glazed earthing ware complete with I/c the cost of W.I or C.I contilaver brackets 6 inches built into wall, paited white in two coats after a primary iron or brass unions and making requisite number of holes in walls plinth and floor for pipe connection and making good in cement concrete 1:2:4 (Stanadard Pattern).(S.I.No. 12/P-4)	1	Nos	@	8208.14	Each	8208
3	Add extra fort labour for providing & fixing of earthen ware padestal white or coloured						

S.#	Description	Quantity	Rate	Unit	Amount(₹)
	glazed (Foreign or equivalent). (S.I.No.09/P-03).				
	1 Nos @	3276.00	Each	3276	
4	P/F 6"x2" or 6"x3" C.I floor trap of the approved self cleaning designe with a C.I screwed of holes in walls plinth & floor for pipe connection & making good cement concrete 1:2:4 (S.I.No. 20/P-6).				
	2 Nos @	1647.07	Each	3294	
5	S/F Consealed tee-stop cock of superior quality with C.P head 1/2" dia (S.I. No.11(b)/P-18).				
	3 Nos @	1614.60	Each	4844	
6	(a) S.F long bib cock of superior quality with C.P head 1/2" dia (S.I.No.13(a)/P-19).				
	2 Nos @	2316.60	Each	4633	
7	S/F Swan type pillar cock of superior quality single C.P head 1/2" dia (S.I.No.16(a)/P-19).				
	1 Nos @	1029.60	Each	1030	
8	P/F Handle Valve.(S.I.# 04/P-197)				
	(a) 3/4" dia 2 No: @	1848.60	Each	3,697	
9	P/F Nylon Connections complete with 1/2" dia brass stopcock with pair of brass nuts and lining 2 No.				
	@	637.65	Each	1,275	
10	Providing UPVC. pipes specials and clamps etc. including fixing cutting and fittings complete with and				
a)	1/2" dia uPVC Pipe 15.0 Rft @	159.30	P.Rft	2,390	
b)	3/4" dia uPVC Pipe 20.0 Rft @	199.83	P.Rft	3,997	
11	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
a)	1/2" dia 2 No @	519.48	Each	1,039	
b)	3/4" dia 2 No @	550.37	Each	1,101	
12	P/F union (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
a)	1/2" dia 1 No @	528.75	Each	529	
b)	3/4" dia 1 No @	554.49	Each	554	
13	P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
a)	1/2" dia 2 No @	550.37	Each	1,101	
b)	3/4" dia 2 No @	560.66	Each	1,121	
14	P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
a)	1/2" dia 2 No @	485.50	Each	971	
b)	3/4" dia 1 No @	491.68	Each	492	
15	P/F Bush (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
	1 No @	64.30	Each	64	
16	P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				

S.#	Description	Quantity	Rate	Unit	Amount
a)	1/2" dia	6 No	@	93.60	Each 562
b)	3/4" dia	2 No	@	99.45	Each 199
17 Providing, Laying uPVC pipes of Class 'B' fixing in trench i/c cutting, fitting and jointing with solvent					
a)	4" dia uPVC Pipe	12.0 Rft	@	406.12	P.Rft 4,873
18 P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour					
a)	4" dia	2 No	@	1528.49	Each 3,057
19 P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour					
a)	4" dia	2 No	@	1106.35	Each 2,213
20 P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour					
a)	4" dia	2 No	@	1703.52	Each 3,407
21 P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour					
	4" dia	2 No	@	117.00	Each 234
TOTAL:- Part-B					79042

PART- B- WATER SUPPLY & SANTARY WORK (NON-SCHEDULE ITEMS)

- 1 P/Fixing Mono Block Water Pumping Set 1/2 H.P Single-Phase 220 Volts 2850 RPM with 1" x 1-1/4" suction & delivery 50 feet head i/c making C.C.1:3:6 plateform of required size & fixing with nuts & bolts. (Local Make)

1	Nos:	@	Each
2. Providing and fixing Local made coir strainer 1-1/4" dia PVC wooden shoe i/c boring, fitting &
 - a) Local made coir strainer 1-1/4" dia with wooden shoe i/c boring, fitting & fixing etc complete.

5	Rft	@	P.Rft
 - b) P.V.C Pipe 1-1/4" dia i/c boring, fitting & fixing etc complete.

25	Rft	@	P.Rft

TOTAL:- Part-B Non-Schedule

**EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN**

Issued to _____

Pay Order Amount/ No: (Tender Fees) _____ Dated: _____

Call Deposit Amount /No: (Bid Security) _____ Dated: _____

SPPRA BIDDING DOCUMENT



Sr. No: 16

Name of Work: PROVISION OF DRINKING WATER / WASH
ROOM & SOOLAR SYSTEM IN EXISTING
GIRLS PRIMARY / ELEMENTARY / MIDDLE /
HIGH SCHOOL (SDG#4) DISTRICT BADIN
(Ref: No: 263) @ GGPS Hussain Bajeer

STANDARD FORM OF BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts (Small) Costing upto Rs. 4.00 million)

**OFFICE OF THE EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN**

BIDDING DATA

*(This section should be filled in by the Executive Engineer,
Education Works Division, Badin before issuance of the Bidding Documents).*

<i>a)</i>	Name of Procuring Agency	Executive Engineer, Education Works Division, Badin
<i>b)</i>	Brief Description of Works	PROVISION OF DRINKING WATER / WASH ROOM & SOLAR SYSTEM IN EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4) DISTRICT BADIN (Ref: No: 263) @ GGPS Hussain Bajeer
<i>c)</i>	Procuring Agency's Address	Executive Engineer, Education Works Division Badin near Government Boys High Schools Badin
<i>d)</i>	Estimated Cost	Rs. 1.312 (Millions)
<i>e)</i>	Amount of Bid Security	Rs. 0.066 (Millions)
<i>f)</i>	Period of Bid Validity (Days)	(90 Days)
<i>g)</i>	Security Deposit (I/c Bid Security)	(05%)
<i>h)</i>	Percentage, if any, to be deducted from bills	(8% Income Tax Deduction 5% SBR Deduction & 5% Security Deposit)
<i>i)</i>	Deadline for Submission of Bids along with time	15.04.2026 upto 10:30 A.M
<i>j)</i>	Venue, Time, and Date of Technical Bid Opening	Office of the Executive Engineer, Education Works Division Badin near Government Boys High School, Badin @ 11:00 A.M on 15.04.2026
<i>k)</i>	Time for Completion from written order of commence	18 Months
<i>l)</i>	Liquidity damages	(01% on estimated cost)
<i>m)</i>	Deposit Receipt No: Date: Amount: (in words and figures)	Tender Fee amount _____, Dt. _____ (Rupees _____)

**Executive Engineer
Education Works Division
Badin**

Instructions to Bidders/ Executive Engineer, Education Works Division, Badin General Rules and Directions for the Guidance of Contractors

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the “**Executive Engineer, Education Works Division, Badin**” It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and “**Executive Engineer, Education Works Division, Badin**” and also in printed media where ever required as per rules. NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.
2. **Content of Bidding Documents** must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.
3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.
4. The “**Executive Engineer, Education Works Division, Badin**” shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.
5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each. The envelope containing the tender documents shall refer the name and number of the work.
6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the **Executive Engineer, Education Works Division, Badin**.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the **Executive Engineer, Education Works Division, Badin** will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
 - a) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
 - b) **In case of item rates**, If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
 - c) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorated basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) Executive Engineer, Education Works Division, Badin may terminate the contract if either of the following conditions exists:-

- i) Contractor causes a breach of any clause of the Contract.
- ii) The progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- iii) In the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) The Executive Engineer, Education Works Division, Badin has power to adopt any of the following courses as may deem fit:-

- i) To forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- ii) To finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Executive Engineer, Education Works Division, Badin, the contractor shall have:-

- i) No claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- ii) However, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid. **Executive Engineer, Education Works Division, Badin/Engineer** may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause –5: Extension of Intended Completion Date. The Executive Engineer, Education Works Division, Badin either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement. When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects. The Engineer /Executive Engineer, Education Works Division, Badin shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes. All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Executive Engineer, Education Works Division, Badin has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause –18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Contractor

**Executive Engineer
Education Works Division
Badin**

Integrity Pact

**DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.**

Contract Number: _____ Dated: _____

Contract Value: _____

Contract Title: _____

M/S _____ hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, M/S _____ represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

M/S _____ certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/S _____ accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest , privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, M/S _____ agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the sum of any commission, gratification, bribe, finder’s fee or kickback given by M/S _____ as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.

[Procuring Agency]

[Supplier /Contractor/Consultant]

Summary of Bill of Quantities.

Name of Work:-

**PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL
(SDG#4) DISTRICT BADIN (Ref: No: 263) @GGPS HUSSAIN BAJEER
TALUKA & DISTRICT BADIN (SEMIS CODE: 401010140)**

S. No:	Items of Works	Amount / Cost
	<u>(Civil Works)</u>	
1	Cost based on Composite Schedule of Rates 2024	
	Cost of Schedule Items	1,000,126
	Total	1,000,126
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total	
	Total Part-A (Civil Works)	

	<u>(Water Supply & Sanitary Fitting)</u>	
1	Cost based on Composite Schedule of Rates 2024	79,042
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total (Water Supply & Sanitary Fitting)	
	Total	
	Grand Total	

(Amount in Words)

Contractor

Executive Engineer
Education Works Division
Badin

BILL OF QUANTITY

(1)

NAME OF WORK:- PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @GGPS HUSSAIN BAJEER TALUKA & DISTRICT
BADIN (SEMIS CODE: 401010140)

S.#	Description	Quantity	Rate	Unit	Amount.
1	Excavation of foundation of building bridges and other structure i/c dagbelling dressing refilling around structure with excavated lead upto one chain and lift upto 5' feet.(S.I.NO:18/P-4).	456.00	P.Cft	11.88	P.Cft 5417
2	Cement concrete or stone ballast 1-1/2" to 2" gauge ratio 1:5:10. (S.I.No: 4/P-17)	143.00	P.Cft	277.38	P.Cft 39665
3	Pacca brick work in foundation or plinth in cement sand mortar 1:6(S.I.No.04/E/P-20)	319.00	P.Cft	359.20	P.Cft 114585
4	R.C.C. work i/c all labour and material except the cost of steel reinforcement and its labour for bending binding which will be paid separately. This rate also i/c all kinds of forms moulds lifting shuttering curing rendering washing of shingle surface. (a) R.C.C work in roof slabs, beams, columns, rafts, lintels and other structural members laid in situ or precast laid in position, complete in all respects Ratio 1:2:4 (S.I No 6/p -18).	182.00	P.Cft	717.59	P.Cft 130601
5	Fabrication of mild steel reinforcement for R.C.C i/c its labour for cutting bending binding and laying in position making joints and fastening i/c the cost of binding wire also removal of rust from bars (S.I.No. 7/ P- 19)	8.12	Cwt	18271.01	P.Cwt 148361 /-
6	Filling, watering, and ramming earth under floors with new earth excavated from outside lead upto 1 chain and lift upto 5'ft (s.I.NO:22/P-05).	83.00	P.Cft	47.02	P.Cft 3903
7	Pacca brick work in Ground Floor i/c striking of joints upto 20 ft: hieght in cement sand mortor ratio 1:6 (S.I. No. 5/(I E)P-20)	446.00	P.Cft	381.18	P.Cft 170006
8	Cement Plaster 1:6 upto 20 ft. hight 1/2" thick (S.I.No. 13(b)/P-51)	1482.00	S.ft	37.01	P.Sft 54849
9	Cement Plaster 1:4 upto 20 ft. hight 3/8" thick (S.I.No. 11(a)/P - 51)	1163.00	S.ft	37.78	P.Sft 43938
10	Cement concrete plain including placing compacting finishing and curing, comlete (including screening and washing at stone aggregate without shuttering. (S.I.No:5(h)/P-16) 1:3:6	23.00	P.Cft	388.67	P.Cft 8939
11	Providing and laying 2" thick topping cement concrete 1:2:4 I/c surface finishing and dividing into panells.(S.I.No:16(c)/p-41).				
	<u>2" Thick</u>	198.00	S.ft	108.75	P.Sft 21533

S.#	Description	Quantity	Rate	Unit	Amount(2)
12	Laying floor of approved coloured glazed tile 1/4" thick laid in white cement and pigment on a bed of 3/4" thick CM 1:2. (S.I.No. 25/P-42).	137.00	S.ft	325.40	P.Sft 44580
13	Glazed tiles 1/4" thick dado jointed in white cement and laid over 1:2 cement sand mortar 3/4" thick i/c finishing (S.I.No. 38/P-44).	153.00	S.ft	389.36	P.Sft 59572
14	Providing and fixing chowkhats of size 7"x2" for 1-1/2"x 3" for window using 20 guage G.I.Sheet i/c welded hinges & fixing at site with necessary hood fasts filling with cement sand sullrry of ratio 1:6 and repairing the jambs the cost also i/c all carriage tools & plants used in making & fixing for Door <u>DOOR CHOWKATS</u>	33.00	Rft	690.67	P.Rft 22792 /-
15	S/F iron steel grill of 3/4" and 1/4" size flate iron of approved design i/c painting 3 coats etc. complete(weight not less than 3.7 Lb./ Sq: ft: of finished grill) (S.I.No.26/P-97)	15.00	S.ft	833.27	P.Sft 12499
16	P/F iron steel grill door with angle iron frame of 1-1/2" x 1-1/2" x 1/4" and flat iron of 3/4" x 1/4" with approved design and locking arrangement embedded in masonry as per instruction of	46.00	S.ft	1037.86	P.Sft 47742
17	Kail wood wrought joinery in doors and windows etc. panelled or panelled or glazed or fullyglazed fixed in position including chowkhat, holdfast, hinges, tower bolt rubber stop cleats/G I clamp,handles and chord with hooks etc. complete(excluding sliding bolts or lock)(b)1-3/4" thick.(S.I.#7(b)/P-58)(Shutters Only)	31.00	S.ft	1334.33	P.Sft 41364 /-
18	White washing 03 coats (S.I.No. 26/(c)/P-53).	96.00	S.ft	7.78	P.Sft 747
19	Primary coat of chalk under distemper (S.I.No.23/P-53)	1197.00	S.ft	3.59	P.Sft 4299
20	Distemping 03 coats . (S.I.No. 24(c)/P-53)	1333.00	S.ft	17.23	P.Sft 22968
21	Painting new surface (c) preparing surface and painting door & windows any type, (i/c edges).two coats.(S.I.No.5(c) i,ii /P-70).	70.00	S.ft	25.22	P.Sft 1765
Total Part -A Rs:					1000126

Part -B W/S F/S

Water Supply & Sanitary Works (Schedule Items)

1	P/F squatting type white glazed earthen ware W.C. pan with I/c cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in (a) W.C. pan of not less than 23" clear opening between flushing rims and 3 gallons flushing tank (i) with 4@ dia C.I. trape.(S.I.No.1b/P-1).	2	Nos	@	10440.50	Each	20881
2	P/F 22"x16" lav: basin in white glazed earthing ware complete with I/c the cost of W.I or C.I contilaver brackets 6 inches built into wall, paited white in two coats after a primary iron or brass unions and making requisite number of holes in walls plinth and floor for pipe connection and making good in cement concrete 1:2:4 (Stanadard Pattern).(S.I.No. 12/P-4)	1	Nos	@	8208.14	Each	8208
3	Add extra fort labour for providing & fixing of earthen ware padestal white or coloured						

S.#	Description	Quantity	Rate	Unit	Amount(₹)
	glazed (Foreign or equivalent). (S.I.No.09/P-03).				
	1 Nos @	3276.00	Each	3276	
4	P/F 6"x2" or 6"x3" C.I floor trap of the approved self cleaning designe with a C.I screwed of holes in walls plinth & floor for pipe connection & making good cement concrete 1:2:4 (S.I.No. 20/P-6).				
	2 Nos @	1647.07	Each	3294	
5	S/F Consealed tee-stop cock of superior quality with C.P head 1/2" dia (S.I. No.11(b)/P-18).				
	3 Nos @	1614.60	Each	4844	
6	(a) S.F long bib cock of superior quality with C.P head 1/2" dia (S.I.No.13(a)/P-19).				
	2 Nos @	2316.60	Each	4633	
7	S/F Swan type pillar cock of superior quality single C.P head 1/2" dia (S.I.No.16(a)/P-19).				
	1 Nos @	1029.60	Each	1030	
8	P/F Handle Valve.(S.I.# 04/P-197)				
	(a) 3/4" dia 2 No: @	1848.60	Each	3,697	
9	P/F Nylon Connections complete with 1/2" dia brass stopcock with pair of brass nuts and lining 2 No.				
	@	637.65	Each	1,275	
10	Providing UPVC. pipes specials and clamps etc. including fixing cutting and fittings complete with and				
a)	1/2" dia uPVC Pipe 15.0 Rft @	159.30	P.Rft	2,390	
b)	3/4" dia uPVC Pipe 20.0 Rft @	199.83	P.Rft	3,997	
11	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
a)	1/2" dia 2 No @	519.48	Each	1,039	
b)	3/4" dia 2 No @	550.37	Each	1,101	
12	P/F union (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
a)	1/2" dia 1 No @	528.75	Each	529	
b)	3/4" dia 1 No @	554.49	Each	554	
13	P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
a)	1/2" dia 2 No @	550.37	Each	1,101	
b)	3/4" dia 2 No @	560.66	Each	1,121	
14	P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
a)	1/2" dia 2 No @	485.50	Each	971	
b)	3/4" dia 1 No @	491.68	Each	492	
15	P/F Bush (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
	1 No @	64.30	Each	64	
16	P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				

S.#	Description	Quantity	Rate	Unit	Amount
a)	1/2" dia	6 No	@	93.60	Each 562
b)	3/4" dia	2 No	@	99.45	Each 199
17 Providing, Laying uPVC pipes of Class 'B' fixing in trench i/c cutting, fitting and jointing with solvent					
a)	4" dia uPVC Pipe	12.0 Rft	@	406.12	P.Rft 4,873
18 P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour					
a)	4" dia	2 No	@	1528.49	Each 3,057
19 P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour					
a)	4" dia	2 No	@	1106.35	Each 2,213
20 P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour					
a)	4" dia	2 No	@	1703.52	Each 3,407
21 P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour					
	4" dia	2 No	@	117.00	Each 234
TOTAL:- Part-B					79042

PART- B- WATER SUPPLY & SANTARY WORK (NON-SCHEDULE ITEMS)

- 1 P/Fixing Mono Block Water Pumping Set 1/2 H.P Single-Phase 220 Volts 2850 RPM with 1" x 1-1/4" suction & delivery 50 feet head i/c making C.C.1:3:6 plateform of required size & fixing with nuts & bolts. (Local Make)

1	Nos:	@	Each
2. Providing and fixing Local made coir strainer 1-1/4" dia PVC wooden shoe i/c boring, fitting &
 - a) Local made coir strainer 1-1/4" dia with wooden shoe i/c boring, fitting & fixing etc complete.

5	Rft	@	P.Rft
 - b) P.V.C Pipe 1-1/4" dia i/c boring, fitting & fixing etc complete.

25	Rft	@	P.Rft

TOTAL:- Part-B Non-Schedule

**EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN**

Issued to _____

Pay Order Amount/ No: (Tender Fees) _____ Dated: _____

Call Deposit Amount /No: (Bid Security) _____ Dated: _____

SPPRA BIDDING DOCUMENT



Sr. No: 17

Name of Work: PROVISION OF DRINKING WATER / WASH
ROOM & SOOLAR SYSTEM IN EXISTING
GIRLS PRIMARY / ELEMENTARY / MIDDLE /
HIGH SCHOOL (SDG#4) DISTRICT BADIN
(Ref: No: 263) @ GGPS Javeed Khaskheli

STANDARD FORM OF BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts (Small) Costing upto Rs. 4.00 million)

**OFFICE OF THE EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN**

BIDDING DATA

*(This section should be filled in by the Executive Engineer,
Education Works Division, Badin before issuance of the Bidding Documents).*

<i>a)</i>	Name of Procuring Agency	Executive Engineer, Education Works Division, Badin
<i>b)</i>	Brief Description of Works	PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4) DISTRICT BADIN (Ref: No: 263) @ GGPS Javeed Khaskheli
<i>c)</i>	Procuring Agency's Address	Executive Engineer, Education Works Division Badin near Government Boys High Schools Badin
<i>d)</i>	Estimated Cost	Rs. 1.308 (Millions)
<i>e)</i>	Amount of Bid Security	Rs. 0.065 (Millions)
<i>f)</i>	Period of Bid Validity (Days)	(90 Days)
<i>g)</i>	Security Deposit (I/c Bid Security)	(05%)
<i>h)</i>	Percentage, if any, to be deducted from bills	(8% Income Tax Deduction 5% SBR Deduction & 5% Security Deposit)
<i>i)</i>	Deadline for Submission of Bids along with time	15.04.2026 upto 10:30 A.M
<i>j)</i>	Venue, Time, and Date of Technical Bid Opening	Office of the Executive Engineer, Education Works Division Badin near Government Boys High School, Badin @ 11:00 A.M on 15.04.2026
<i>k)</i>	Time for Completion from written order of commence	18 Months
<i>l)</i>	Liquidity damages	(01% on estimated cost)
<i>m)</i>	Deposit Receipt No: Date: Amount: (in words and figures)	Tender Fee amount _____, Dt. _____ (Rupees _____)

**Executive Engineer
Education Works Division
Badin**

Instructions to Bidders/ Executive Engineer, Education Works Division, Badin General Rules and Directions for the Guidance of Contractors

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the “**Executive Engineer, Education Works Division, Badin**” It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and “**Executive Engineer, Education Works Division, Badin**” and also in printed media where ever required as per rules. NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.
2. **Content of Bidding Documents** must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.
3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.
4. The “**Executive Engineer, Education Works Division, Badin**” shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.
5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each. The envelope containing the tender documents shall refer the name and number of the work.
6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the **Executive Engineer, Education Works Division, Badin**.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the **Executive Engineer, Education Works Division, Badin** will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
 - a) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
 - b) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
 - c) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorated basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) Executive Engineer, Education Works Division, Badin may terminate the contract if either of the following conditions exists:-

- i) Contractor causes a breach of any clause of the Contract.
- ii) The progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- iii) In the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) The Executive Engineer, Education Works Division, Badin has power to adopt any of the following courses as may deem fit:-

- i) To forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- ii) To finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Executive Engineer, Education Works Division, Badin, the contractor shall have:-

- i) No claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- ii) However, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid. **Executive Engineer, Education Works Division, Badin/Engineer** may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause –5: Extension of Intended Completion Date. The Executive Engineer, Education Works Division, Badin either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement. When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects. The Engineer /Executive Engineer, Education Works Division, Badin shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes. All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Executive Engineer, Education Works Division, Badin has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause –18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Contractor

**Executive Engineer
Education Works Division
Badin**

Integrity Pact

**DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.**

Contract Number: _____ Dated: _____

Contract Value: _____

Contract Title: _____

M/S _____ hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, M/S _____ represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

M/S _____ certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/S _____ accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest , privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, M/S _____ agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the sum of any commission, gratification, bribe, finder’s fee or kickback given by M/S _____ as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.

[Procuring Agency]

[Supplier /Contractor/Consultant]

Summary of Bill of Quantities.

Name of Work:-

**PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL
(SDG#4) DISTRICT BADIN (Ref: No: 263) @GGPS JAVEED ALI KHASKHELI
TALUKA & DISTRICT BADIN (SEMIS CODE: 401010198)**

S. No:	Items of Works	Amount / Cost
	<u>(Civil Works)</u>	
1	Cost based on Composite Schedule of Rates 2024	
	Cost of Schedule Items	1,000,126
	Total	1,000,126
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total	
	Total Part-A (Civil Works)	

	<u>(Water Supply & Sanitary Fitting)</u>	
1	Cost based on Composite Schedule of Rates 2024	79,042
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total (Water Supply & Sanitary Fitting)	
	Total	
	Grand Total	

(Amount in Words)

Contractor

Executive Engineer
Education Works Division
Badin

BILL OF QUANTITY

(1)

NAME OF WORK:- **PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN**
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @GGPS JAVEED ALI KHASKHELI TALUKA &
DISTRICT BADIN (SEMIS CODE: 401010198)

S.#	Description	Quantity	Rate	Unit	Amount.
1	Excavation of foundation of building bridges and other structure i/c dagbelling dressing refilling around structure with excavated lead upto one chain and lift upto 5' feet.(S.I.NO:18/P-4).	456.00	P.Cft	11.88	P.Cft 5417
2	Cement concrete or stone ballast 1-1/2" to 2" gauge ratio 1:5:10. (S.I.No: 4/P-17)	143.00	P.Cft	277.38	P.Cft 39665
3	Pacca brick work in foundation or plinth in cement sand mortar 1:6(S.I.No.04/E/P-20)	319.00	P.Cft	359.20	P.Cft 114585
4	R.C.C. work i/c all labour and material except the cost of steel reinforcement and its labour for bending binding which will be paid separately. This rate also i/c all kinds of forms moulds lifting shuttering curing rendering washing of shingle surface. (a) R.C.C work in roof slabs, beams, columns, rafts, lintels and other structural members laid in situ or precast laid in position, complete in all respects Ratio 1:2:4 (S.I No 6/p -18).	182.00	P.Cft	717.59	P.Cft 130601
5	Fabrication of mild steel reinforcement for R.C.C i/c its labour for cutting bending binding and laying in position making joints and fastening i/c the cost of binding wire also removal of rust from bars (S.I.No. 7/ P- 19)	8.12	Cwt	18271.01	P.Cwt 148361
6	Filling, watering, and ramming earth under floors with new earth excavated from outside lead upto 1 chain and lift upto 5'ft (s.I.NO:22/P-05).	83.00	P.Cft	47.02	P.Cft 3903
7	Pacca brick work in Ground Floor i/c striking of joints upto 20 ft: hieght in cement sand mortar ratio 1:6 (S.I. No. 5/(I E)P-20)	446.00	P.Cft	381.18	P.Cft 170006
8	Cement Plaster 1:6 upto 20 ft. hight 1/2" thick (S.I.No. 13(b)/P-51)	1482.00	S.ft	37.01	P.Sft 54849
9	Cement Plaster 1:4 upto 20 ft. hight 3/8" thick (S.I.No. 11(a)/P - 51)	1163.00	S.ft	37.78	P.Sft 43938
10	Cement concrete plain including placing compacting finishing and curing, comlete (including screening and washing at stone aggregate without shuttering. (S.I.No:5(h)/P-16) 1:3:6	23.00	P.Cft	388.67	P.Cft 8939
11	Providing and laying 2" thick topping cement concrete 1:2:4 I/c surface finishing and dividing into panells.(S.I.No:16(c)/p-41).				
	<u>2" Thick</u>	198.00	S.ft	108.75	P.Sft 21533

S.#	Description	Quantity	Rate	Unit	Amount(₹)	
12	Laying floor of approved coloured glazed tile 1/4" thick laid in white cement and pigment on a bed of 3/4" thick CM 1:2. (S.I.No. 25/P-42).	137.00	S.ft	325.40	P.Sft	44580
13	Glazed tiles 1/4" thick dado jointed in white cement and laid over 1:2 cement sand mortar 3/4" thick i/c finishing (S.I.No. 38/P-44).	153.00	S.ft	389.36	P.Sft	59572
14	Providing and fixing chowkhats of size 7"x2" for 1-1/2"x 3" for window using 20 guage G.I.Sheet i/c welded hinges & fixing at site with necessary hood fasts filling with cement sand sullrry of ratio 1:6 and reparing the jams the cost also i/c all carriage tools & plants used in making & fixing for Door <u>DOOR CHOWKATS</u>	33.00	Rft	690.67	P.Rft	22792
15	S/F iron steel grill of 3/4" and 1/4" size flate iron of approved design i/c painting 3 coats etc. complete(weight not less than 3.7 Lb./ Sq: ft: of finished grill) (S.I.No.26/P-97)	15.00	S.ft	833.27	P.Sft	12499
16	P/F iron steel grill door with angle iron frame of 1-1/2" x 1-1/2" x 1/4" and flat iron of 3/4" x 1/4" with approved design and locking arrangement embedded in masonry as per instruction of	46.00	S.ft	1037.86	P.Sft	47742
17	Kail wood wrought joinery in doors and windows etc. panelled or panelled or glazed or fullyglazed fixed in position including chowkhat, holdfast, hinges, tower bolt rubber stop cleats/G I clamp,handles and chord with hooks etc. complete(excluding sliding bolts or lock)(b)1-3/4" thick.(S.I.#7(b)/P-58)(Shutters Only)	31.00	S.ft	1334.33	P.Sft	41364
18	White washing 03 coats (S.I.No. 26/(c)P-53).	96.00	S.ft	7.78	P.Sft	747
19	Primary coat of chalk under distemper (S.I.No.23/P-53)	1197.00	S.ft	3.59	P.Sft	4299
20	Distemping 03 coats . (S.I.No. 24(c)/P-53)	1333.00	S.ft	17.23	P.Sft	22968
21	Painting new surface (c) preparing surface and painting door & windows any type, (i/c edges).two coats.(S.I.No.5(c) i,ii /P-70).	70.00	S.ft	25.22	P.Sft	1765
Total Part -A Rs:					1000126	

Part -B W/S F/S

Water Supply & Sanitary Works (Schedule Items)

1	P/F squatting type white glazed earthen ware W.C. pan with I/c cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in (a) W.C. pan of not less than 23" clear opening between flushing rims and 3 gallons flushing tank (i) with 4@ dia C.I. trape.(S.I.No.1b/P-1).	2	Nos	@	10440.50	Each	20881
2	P/F 22"x16" lav: basin in white glazed earthing ware complete with I/c the cost of W.I or C.I contilaver brackets 6 inches built into wall, paited white in two coats after a primary iron or brass unions and making requisite number of holes in walls plinth and floor for pipe connection and making good in cement concrete 1:2:4 (Stanadard Pattern).(S.I.No. 12/P-4)	1	Nos	@	8208.14	Each	8208
3	Add extra fort labour for providing & fixing of earthen ware padestal white or coloured						

S.#	Description	Quantity	Rate	Unit	Amount(₹)
	glazed (Foreign or equivalent). (S.I.No.09/P-03).				
	1 Nos @	3276.00	Each	3276	
4	P/F 6"x2" or 6"x3" C.I floor trap of the approved self cleaning designe with a C.I screwed of holes in walls plinth & floor for pipe connection & making good cement concrete 1:2:4 (S.I.No. 20/P-6).				
	2 Nos @	1647.07	Each	3294	
5	S/F Consealed tee-stop cock of superior quality with C.P head 1/2" dia (S.I. No.11(b)/P-18).				
	3 Nos @	1614.60	Each	4844	
6	(a) S.F long bib cock of superior quality with C.P head 1/2" dia (S.I.No.13(a)/P-19).				
	2 Nos @	2316.60	Each	4633	
7	S/F Swan type pillar cock of superior quality single C.P head 1/2" dia (S.I.No.16(a)/P-19).				
	1 Nos @	1029.60	Each	1030	
8	P/F Handle Valve.(S.I.# 04/P-197)				
	(a) 3/4" dia 2 No: @	1848.60	Each	3,697	
9	P/F Nylon Connections complete with 1/2" dia brass stopcock with pair of brass nuts and lining 2 No.				
	@	637.65	Each	1,275	
10	Providing UPVC. pipes specials and clamps etc. including fixing cutting and fittings complete with and				
a)	1/2" dia uPVC Pipe 15.0 Rft @	159.30	P.Rft	2,390	
b)	3/4" dia uPVC Pipe 20.0 Rft @	199.83	P.Rft	3,997	
11	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
a)	1/2" dia 2 No @	519.48	Each	1,039	
b)	3/4" dia 2 No @	550.37	Each	1,101	
12	P/F union (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
a)	1/2" dia 1 No @	528.75	Each	529	
b)	3/4" dia 1 No @	554.49	Each	554	
13	P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
a)	1/2" dia 2 No @	550.37	Each	1,101	
b)	3/4" dia 2 No @	560.66	Each	1,121	
14	P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
a)	1/2" dia 2 No @	485.50	Each	971	
b)	3/4" dia 1 No @	491.68	Each	492	
15	P/F Bush (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
	1 No @	64.30	Each	64	
16	P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				

S.#	Description	Quantity	Rate	Unit	Amount
a)	1/2" dia	6 No	@	93.60	Each 562
b)	3/4" dia	2 No	@	99.45	Each 199
17 Providing, Laying uPVC pipes of Class 'B' fixing in trench i/c cutting, fitting and jointing with solvent					
a)	4" dia uPVC Pipe	12.0 Rft	@	406.12	P.Rft 4,873
18 P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour					
a)	4" dia	2 No	@	1528.49	Each 3,057
19 P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour					
a)	4" dia	2 No	@	1106.35	Each 2,213
20 P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour					
a)	4" dia	2 No	@	1703.52	Each 3,407
21 P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour					
	4" dia	2 No	@	117.00	Each 234
TOTAL:- Part-B					79042

PART- B- WATER SUPPLY & SANTARY WORK (NON-SCHEDULE ITEMS)

- 1 P/Fixing Mono Block Water Pumping Set 1/2 H.P Single-Phase 220 Volts 2850 RPM with 1" x 1-1/4" suction & delivery 50 feet head i/c making C.C.1:3:6 plateform of required size & fixing with nuts & bolts. (Local Make)

1	Nos:	@	Each
2. Providing and fixing Local made coir strainer 1-1/4" dia PVC wooden shoe i/c boring, fitting &
 - a) Local made coir strainer 1-1/4" dia with wooden shoe i/c boring, fitting & fixing etc complete.

5	Rft	@	P.Rft
 - b) P.V.C Pipe 1-1/4" dia i/c boring, fitting & fixing etc complete.

25	Rft	@	P.Rft

TOTAL:- Part-B Non-Schedule

**EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN**

Issued to _____

Pay Order Amount/ No: (Tender Fees) _____ Dated: _____

Call Deposit Amount /No: (Bid Security) _____ Dated: _____

SPPRA BIDDING DOCUMENT



Sr. No: 18

Name of Work: PROVISION OF DRINKING WATER / WASH
ROOM & SOOLAR SYSTEM IN EXISTING
GIRLS PRIMARY / ELEMENTARY / MIDDLE /
HIGH SCHOOL (SDG#4) DISTRICT BADIN
(Ref: No: 263) @ GGPS Juna Village

STANDARD FORM OF BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts (Small) Costing upto Rs. 4.00 million)

**OFFICE OF THE EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN**

BIDDING DATA

*(This section should be filled in by the Executive Engineer,
Education Works Division, Badin before issuance of the Bidding Documents).*

<i>a)</i>	Name of Procuring Agency	Executive Engineer, Education Works Division, Badin
<i>b)</i>	Brief Description of Works	PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4) DISTRICT BADIN (Ref: No: 263) @ GGPS Juna Village
<i>c)</i>	Procuring Agency's Address	Executive Engineer, Education Works Division Badin near Government Boys High Schools Badin
<i>d)</i>	Estimated Cost	Rs. 1.231 (Millions)
<i>e)</i>	Amount of Bid Security	Rs. 0.062 (Millions)
<i>f)</i>	Period of Bid Validity (Days)	(90 Days)
<i>g)</i>	Security Deposit (I/c Bid Security)	(05%)
<i>h)</i>	Percentage, if any, to be deducted from bills	(8% Income Tax Deduction 5% SBR Deduction & 5% Security Deposit)
<i>i)</i>	Deadline for Submission of Bids along with time	15.04.2026 upto 10:30 A.M
<i>j)</i>	Venue, Time, and Date of Technical Bid Opening	Office of the Executive Engineer, Education Works Division Badin near Government Boys High School, Badin @ 11:00 A.M on 15.04.2026
<i>k)</i>	Time for Completion from written order of commence	18 Months
<i>l)</i>	Liquidity damages	(01% on estimated cost)
<i>m)</i>	Deposit Receipt No: Date: Amount: (in words and figures)	Tender Fee amount _____, Dt. _____ (Rupees _____)

**Executive Engineer
Education Works Division
Badin**

Instructions to Bidders/ Executive Engineer, Education Works Division, Badin General Rules and Directions for the Guidance of Contractors

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the “**Executive Engineer, Education Works Division, Badin**” It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and “**Executive Engineer, Education Works Division, Badin**” and also in printed media where ever required as per rules. NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.
2. **Content of Bidding Documents** must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.
3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.
4. The “**Executive Engineer, Education Works Division, Badin**” shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.
5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each. The envelope containing the tender documents shall refer the name and number of the work.
6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the **Executive Engineer, Education Works Division, Badin**.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the **Executive Engineer, Education Works Division, Badin** will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
 - a) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
 - b) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
 - c) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorated basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) Executive Engineer, Education Works Division, Badin may terminate the contract if either of the following conditions exists:-

- i) Contractor causes a breach of any clause of the Contract.
- ii) The progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- iii) In the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) The Executive Engineer, Education Works Division, Badin has power to adopt any of the following courses as may deem fit:-

- i) To forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- ii) To finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Executive Engineer, Education Works Division, Badin, the contractor shall have:-

- i) No claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- ii) However, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid. **Executive Engineer, Education Works Division, Badin/Engineer** may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause –5: Extension of Intended Completion Date. The Executive Engineer, Education Works Division, Badin either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement. When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects. The Engineer /Executive Engineer, Education Works Division, Badin shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes. All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Executive Engineer, Education Works Division, Badin has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause –18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Contractor

**Executive Engineer
Education Works Division
Badin**

Integrity Pact

**DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.**

Contract Number: _____ Dated: _____

Contract Value: _____

Contract Title: _____

M/S _____ hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, M/S _____ represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

M/S _____ certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/S _____ accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest , privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, M/S _____ agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the sum of any commission, gratification, bribe, finder’s fee or kickback given by M/S _____ as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.

[Procuring Agency]

[Supplier /Contractor/Consultant]

Summary of Bill of Quantities.

Name of Work:-

PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL
(SDG#4) DISTRICT BADIN (Ref: No: 263) @GGPS JOONA VILLAGE TALUKA
S.F RAHU DISTRICT BADIN

S. No:	Items of Works	Amount / Cost
	<u>(Civil Works)</u>	
1	Cost based on Composite Schedule of Rates 2024	
	Cost of Schedule Items	794,321
	Total	794,321
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total	
	Total Part-A (Civil Works)	

	<u>(Water Supply & Sanitary Fitting)</u>	
1	Cost based on Composite Schedule of Rates 2024	126,407
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total (Water Supply & Sanitary Fitting)	
	Total	
	Grand Total	

(Amount in Words)

Contractor

Executive Engineer
Education Works Division
Badin

BILL OF QUANTITY

(1)

NAME OF WORK:- PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @GGPS JOONA VILLAGE TALUKA S.F RAHU
DISTRICT BADIN

S.#	Description	Quantity	Rate	Unit	Amount.
1	Excavation of foundation of building bridges and other structure i/c dagbelling dressing refilling around structure with excavated lead upto one chain and lift upto 5' feet.(S.I.NO:18/P-4).	438.00	P.Cft	11.88	P.Cft 5203
2	Cement concrete or stone ballast 1-1/2" to 2" gauge ratio 1:5:10. (S.I.No: 4/P-17)	160.00	P.Cft	277.38	P.Cft 44381
3	Pacca brick work in foundation or plinth in cement sand mortar 1:6(S.I.No.04/E/P-20)	268.00	P.Cft	359.00	P.Cft 96212
4	R.C.C. work i/c all labour and material except the cost of steel reinforcement and its labour for bending binding which will be paid separately. This rate also i/c all kinds of forms moulds lifting shuttering curing rendering washing of shingle surface. (a) R.C.C work in roof slabs, beams, columns, rafts, lintels and other structural members laid in situ or precast laid in position, complete in all respects Ratio 1:2:4 (S.I No 6/p -18).	134.00	P.Cft	717.59	P.Cft 96157
5	Fabrication of mild steel reinforcement for R.C.C i/c its labour for cutting bending binding and laying in position making joints and fastening i/c the cost of binding wire also removal of rust from bars (S.I.No. 7/ P- 19)	5.97	Cwt	18271.01	P.Cwt 109117
6	Filling, watering, and ramming earth under floors with new earth excavated from outside lead upto 1 chain and lift upto 5'ft (s.I.NO:22/P-05).	82.00	P.Cft	47.02	P.Cft 3856
7	Pacca brick work in Ground Floor i/c striking of joints upto 20 ft: hieght in cement sand mortor ratio 1:6 (S.I. No. 5/(I E)P-20)	244.00	P.Cft	381.18	P.Cft 93008
8	Cement Plaster 1:6 upto 20 ft. hight 1/2" thick (S.I.No. 13(b)/P-51)	1437.00	S.ft	37.01	P.Sft 53183
9	Cement Plaster 1:4 upto 20 ft. hight 3/8" thick (S.I.No. 11(a)/P - 51)	1395.00	S.ft	37.78	P.Sft 52703
10	Cement concrete plain including placing compacting finishing and curing, comlete (including screening and washing at stone aggregate without shuttering. (S.I.No:5(h)/P-16) 1:3:6	22.00	P.Cft	443.54	P.Cft 9758
11	Providing and laying 2" thick topping cement concrete 1:2:4 I/c surface finishing and dividing into panells.(S.I.No:16(c)/p-41).				
	<u>2" Thick</u>	191.00	S.ft	108.75	P.Sft 20771

S.#	Description	Quantity	Rate	Unit	Amount
12	Laying floor of approved coloured glazed tile 1/4" thick laid in white cement and pigment on a bed of 3/4" thick CM 1:2. (S.I.No. 25/P-42).	131.00	S.ft	325.40	P.Sft 42627
13	Glazed tiles 1/4" thick dado jointed in white cement and laid over 1:2 cement sand mortar 3/4" thick i/c finishing (S.I.No. 38/P-44).	36.00	S.ft	389.36	P.Sft 14017
14	Providing and fixing chowkhats of size 7"x2" for 1-1/2"x 3" for window using 20 gauge G.I. Sheet i/c welded hinges & fixing at site with necessary hood fasts filling with cement sand sullry of ratio 1:6 and repairing the jams the cost also i/c all carriage tools & plants used in making & fixing for Door <u>DOOR CHOWKATS</u>	33.00	Rft	690.67	P.Rft 22792
15	S/F iron steel grill of 3/4" and 1/4" size plate iron of approved design i/c painting 3 coats etc. complete (weight not less than 3.7 Lb./ Sq: ft: of finished grill) (S.I.No.26/P-97)	15.00	S.ft	833.27	P.Sft 12500
16	P/F iron steel grill door with angle iron frame of 1-1/2" x 1-1/2" x 1/4" and flat iron of 3/4" x 1/4" with approved design and locking arrangement embedded in masonry as per instruction of	46.00	S.ft	1037.86	P.Sft 47742
17	Kail wood wrought joinery in doors and windows etc. panelled or glazed or fully glazed fixed in position including chowkhat, holdfast, hinges, tower bolt rubber stop cleats/G I clamp, handles and chord with hooks etc. complete (excluding sliding bolts or lock) (b) 1-3/4" thick. (S.I.#7(b)/P-58) (Shutters Only)	31.00	S.ft	1334.13	P.Sft 41358
18	White washing 03 coats (S.I.No. 26/(c)/P-53).	96.00	S.ft	7.78	P.Sft 747
19	Primary coat of chalk under distemper (S.I.No.23/P-53)	1293.00	S.ft	3.59	P.Sft 4642
20	Distemping 03 coats . (S.I.No. 24(c)/P-53)	1263.00	S.ft	17.23	P.Sft 21761
21	Painting new surface (c) preparing surface and painting door & windows any type, (i/c edges).two coats.(S.I.No.5(c) i,ii /P-70).	70.00	S.ft	25.52	P.Sft 1786
Total Part -A Rs:					794321

Part -B W/S F/S

Water Supply & Sanitary Works (Schedule Items)

1	P/F squatting type white glazed earthen ware W.C. pan with I/c cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in (a) W.C. pan of not less than 23" clear opening between flushing rims and 3 gallons flushing tank (i) with 4@ dia C.I. trape. (S.I.No.1b/P-1).	2	Nos	@	10440.50	Each	20881
2	P/F 22"x16" lav: basin in white glazed earthen ware complete with I/c the cost of W.I or C.I. contilaver brackets 6 inches built into wall, paited white in two coats after a primary iron or brass unions and making requisite number of holes in walls plinth and floor for pipe connection and making good in cement concrete 1:2:4 (Stanadard Pattern). (S.I.No. 12/P-4)	1	Nos	@	8208.14	Each	8208
3	Add extra fort labour for providing & fixing of earthen ware padestal white or coloured						

S.#	Description	Quantity	Rate	Unit	Amount(₹)
	glazed (Foreign or equivalent). (S.I.No.09/P-03).				
	1 Nos @	3276.00	Each	3276	
4	P/F 6"x2" or 6"x3" C.I floor trap of the approved self cleaning designe with a C.I screwed of holes in walls plinth & floor for pipe connection & making good cement concrete 1:2:4 (S.I.No. 20/P-6).				
	3 Nos @	1647.07	Each	4941	
5	S/F Consealed tee-stop cock of superior quality with C.P head 1/2" dia (S.I. No.11(b)/P-18).				
	3 Nos @	1614.60	Each	4844	
6	(a) S.F long bib cock of superior quality with C.P head 1/2" dia (S.I.No.13(a)/P-19).				
	2 Nos @	2316.60	Each	4633	
7	S/F Swan type pillar cock of superior quality single C.P head 1/2" dia (S.I.No.16(a)/P-19).				
	1 Nos @	1029.60	Each	1030	
8	P/F Handle Valve.(S.I.# 04/P-197)				
	(a) 3/4" dia 2 No: @	1848.60	Each	3,697	
9	P/F Nylon Connections complete with 1/2" dia brass stopcock with pair of brass nuts and lining				
	3 No. @	637.65	Each	1,913	
10	Providing UPVC. pipes specials and clamps etc. including fixing cutting and fittings complete with and				
a)	1/2" dia uPVC Pipe 50.0 Rft @	159.30	P.Rft	7,965	
b)	3/4" dia uPVC Pipe 30.0 Rft @	199.83	P.Rft	5,995	
11	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
a)	1/2" dia 4 No @	519.48	Each	2,078	
b)	3/4" dia 3 No @	550.37	Each	1,651	
12	P/F union (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
a)	1/2" dia 1 No @	528.75	Each	529	
b)	3/4" dia 1 No @	554.49	Each	554	
13	P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
a)	1/2" dia 3 No @	550.37	Each	1,651	
b)	3/4" dia 2 No @	560.66	Each	1,121	
14	P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
a)	1/2" dia 2 No @	485.50	Each	971	
b)	3/4" dia 1 No @	491.68	Each	492	
15	P/F Bush (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
	1 No @	64.30	Each	64	
16	P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				

S.#	Description	Quantity	Rate	Unit	Amount	
a)	1/2" dia	6 No	@	93.60	Each	562
b)	3/4" dia	2 No	@	99.45	Each	199
17	Providing, Laying uPVC pipes of Class 'B' fixing in trench i/c cutting, fitting and jointing with solvent					
a)	4" dia uPVC Pipe	18.0 Rft	@	406.12	P.Rft	7,310
18	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour					
a)	4" dia	3 No	@	1528.49	Each	4,585
19	P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour					
a)	4" dia	2 No	@	1106.35	Each	2,213
20	P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour					
a)	4" dia	2 No	@	1703.52	Each	3,407
21	P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour					
	4" dia	4 No	@	117.00	Each	468
21	Providing installation PVC GEO Membrane (25mm) (S.NO.1(a))					
	4" dia	180 No	@	173.16	Rft	31,169
TOTAL:- Part-B						126407

PART- B- WATER SUPPLY & SANTARY WORK (NON-SCHEDULE ITEMS)

- P/Fixing Mono Block Water Pumping Set 1/2 H.P Single-Phase 220 Volts 2850 RPM with 1" x 1-1/4" suction & delivery 50 feet head i/c making C.C.1:3:6 plateform of required size & fixing with nuts & bolts. (Local Make)

1	Nos:	@	Each
- P/F Electric Water cooler 60 L/H i/c necessary water and electric connections etc complete (One year Free Service With parts & Two year compressor Warranty) As Per Direction of Engineer Incharge (MECO or Equivalent) R.A

1	Nos:	@	Each
- P/F Tripple Water purification system with U.V 20" i/c necesarry water connection etc complete along with maintance cartridges (polyprolene yarn 20 " spun polyprolene cartriadge 20 " granular activated carbon cartriadge 20 ") for 3 months as per Direction of Engineer Incharge (SO-Safe or Equivalent) R.A

1	Nos:	@	Each

TOTAL:- Part-B Non-Schedule

**EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN**

Issued to _____

Pay Order Amount/ No: (Tender Fees) _____ Dated: _____

Call Deposit Amount /No: (Bid Security) _____ Dated: _____

SPPRA BIDDING DOCUMENT



Sr. No: 19

Name of Work: PROVISION OF DRINKING WATER / WASH
ROOM & SOOLAR SYSTEM IN EXISTING
GIRLS PRIMARY / ELEMENTARY / MIDDLE /
HIGH SCHOOL (SDG#4) DISTRICT BADIN
(Ref: No: 263) @ GGPS Kario Ghanwar

STANDARD FORM OF BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts (Small) Costing upto Rs. 4.00 million)

**OFFICE OF THE EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN**

BIDDING DATA

*(This section should be filled in by the Executive Engineer,
Education Works Division, Badin before issuance of the Bidding Documents).*

<i>a)</i>	Name of Procuring Agency	Executive Engineer, Education Works Division, Badin
<i>b)</i>	Brief Description of Works	PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4) DISTRICT BADIN (Ref: No: 263) @ GGPS Kario Ghanwar
<i>c)</i>	Procuring Agency's Address	Executive Engineer, Education Works Division Badin near Government Boys High Schools Badin
<i>d)</i>	Estimated Cost	Rs. 1.232 (Millions)
<i>e)</i>	Amount of Bid Security	Rs. 0.062 (Millions)
<i>f)</i>	Period of Bid Validity (Days)	(90 Days)
<i>g)</i>	Security Deposit (I/c Bid Security)	(05%)
<i>h)</i>	Percentage, if any, to be deducted from bills	(8% Income Tax Deduction 5% SBR Deduction & 5% Security Deposit)
<i>i)</i>	Deadline for Submission of Bids along with time	15.04.2026 upto 10:30 A.M
<i>j)</i>	Venue, Time, and Date of Technical Bid Opening	Office of the Executive Engineer, Education Works Division Badin near Government Boys High School, Badin @ 11:00 A.M on 15.04.2026
<i>k)</i>	Time for Completion from written order of commence	18 Months
<i>l)</i>	Liquidity damages	(01% on estimated cost)
<i>m)</i>	Deposit Receipt No: Date: Amount: (in words and figures)	Tender Fee amount _____, Dt. _____ (Rupees _____)

**Executive Engineer
Education Works Division
Badin**

Instructions to Bidders/ Executive Engineer, Education Works Division, Badin General Rules and Directions for the Guidance of Contractors

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the “**Executive Engineer, Education Works Division, Badin**” It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and “**Executive Engineer, Education Works Division, Badin**” and also in printed media where ever required as per rules. NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.
2. **Content of Bidding Documents** must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.
3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.
4. The “**Executive Engineer, Education Works Division, Badin**” shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.
5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each. The envelope containing the tender documents shall refer the name and number of the work.
6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the **Executive Engineer, Education Works Division, Badin**.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the **Executive Engineer, Education Works Division, Badin** will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
 - a) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
 - b) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
 - c) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorated basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) **Executive Engineer, Education Works Division, Badin** may terminate the contract if either of the following conditions exists:-

- i) Contractor causes a breach of any clause of the Contract.
- ii) The progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- iii) In the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) **The Executive Engineer, Education Works Division, Badin** has power to adopt any of the following courses as may deem fit:-

- i) To forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- ii) To finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Executive Engineer, Education Works Division, Badin, the contractor shall have:-

- i) No claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- ii) However, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid. **Executive Engineer, Education Works Division, Badin/Engineer** may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause –5: Extension of Intended Completion Date. The Executive Engineer, Education Works Division, Badin either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement. When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects. The Engineer /Executive Engineer, Education Works Division, Badin shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes. All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Executive Engineer, Education Works Division, Badin has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause –18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Contractor

**Executive Engineer
Education Works Division
Badin**

Integrity Pact

**DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.**

Contract Number: _____ Dated: _____

Contract Value: _____

Contract Title: _____

M/S _____ hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, M/S _____ represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

M/S _____ certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/S _____ accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest , privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, M/S _____ agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the sum of any commission, gratification, bribe, finder’s fee or kickback given by M/S _____ as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.

[Procuring Agency]

[Supplier /Contractor/Consultant]

Summary of Bill of Quantities.

Name of Work:-

PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL
(SDG#4) DISTRICT BADIN (Ref: No: 263) @GGPS KARIO GHANWAR
TALUKA S.F RAHU DISTRICT BADIN

S. No:	Items of Works	Amount / Cost
	<u>(Civil Works)</u>	
1	Cost based on Composite Schedule of Rates 2024	
	Cost of Schedule Items	812,537
	Total	812,537
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total	
	Total Part-A (Civil Works)	

	<u>(Water Supply & Sanitary Fitting)</u>	
1	Cost based on Composite Schedule of Rates 2024	95,239
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total (Water Supply & Sanitary Fitting)	
	Total	
	Grand Total	

(Amount in Words)

Contractor

Executive Engineer
Education Works Division
Badin

BILL OF QUANTITY

(1)

NAME OF WORK:- PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @GGPS KARIO GHANWAR TALUKA S.F RAHU
DISTRICT BADIN

S.#	Description	Quantity	Rate	Unit	Amount.
1	Excavation of foundation of building bridges and other structure i/c dagbelling dressing refilling around structure with excavated lead upto one chain and lift upto 5' feet.(S.I.NO:18/P-4).	438.00	P.Cft	11.88	P.Cft 5203
2	Cement concrete or stone ballast 1-1/2" to 2" gauge ratio 1:5:10. (S.I.No: 4/P-17)	160.00	P.Cft	277.38	P.Cft 44381
3	Pacca brick work in foundation or plinth in cement sand mortar 1:6(S.I.No.04/E/P-20)	268.00	P.Cft	359.00	P.Cft 96212
4	R.C.C. work i/c all labour and material except the cost of steel reinforcement and its labour for bending binding which will be paid separately. This rate also i/c all kinds of forms moulds lifting shuttering curing rendering washing of shingle surface. (a) R.C.C work in roof slabs, beams, columns, rafts, lintels and other structural members laid in situ or precast laid in position, complete in all respects Ratio 1:2:4 (S.I No 6/p -18).	134.00	P.Cft	717.59	P.Cft 96157
5	Fabrication of mild steel reinforcement for R.C.C i/c its labour for cutting bending binding and laying in position making joints and fastening i/c the cost of binding wire also removal of rust from bars (S.I.No. 7/ P- 19)	5.37	Cwt	18271.01	P.Cwt 98187 /-
6	Filling, watering, and ramming earth under floors with new earth excavated from outside lead upto 1 chain and lift upto 5'ft (s.I.NO:22/P-05).	82.00	P.Cft	47.02	P.Cft 3856
7	Pacca brick work in Ground Floor i/c striking of joints upto 20 ft: hieght in cement sand mortor ratio 1:6 (S.I. No. 5/(I E)P-20)	244.00	P.Cft	381.18	P.Cft 93008
8	Cement Plaster 1:6 upto 20 ft. hight 1/2" thick (S.I.No. 13(b)/P-51)	1437.00	S.ft	37.01	P.Sft 53183
9	Cement Plaster 1:4 upto 20 ft. hight 3/8" thick (S.I.No. 11(a)/P - 51)	1280.00	S.ft	37.78	P.Sft 48358
10	Cement concrete plain including placing compacting finishing and curing, comlete (including screening and washing at stone aggregate without shuttering. (S.I.No:5(h)/P-16) 1:3:6	22.00	P.Cft	443.54	P.Cft 9758
11	Providing and laying 2" thick topping cement concrete 1:2:4 I/c surface finishing and dividing into panells.(S.I.No:16(c)/p-41).				
	<u>2" Thick</u>	191.00	S.ft	108.75	P.Sft 20771

S.#	Description	Quantity	Rate	Unit	Amount(2)
12	Laying floor of approved coloured glazed tile 1/4" thick laid in white cement and pigment on a bed of 3/4" thick CM 1:2. (S.I.No. 25/P-42).	131.00	S.ft	325.40	P.Sft 42627
13	Glazed tiles 1/4" thick dado jointed in white cement and laid over 1:2 cement sand mortar 3/4" thick i/c finishing (S.I.No. 38/P-44).	124.00	S.ft	389.36	P.Sft 48281
14	Providing and fixing chowkhats of size 7"x2" for 1-1/2"x 3" for window using 20 guage G.I.Sheet i/c welded hinges & fixing at site with necessary hood fasts filling with cement sand sullrry of ratio 1:6 and repairing the jambs the cost also i/c all carriage tools & plants used in making & fixing for Door <u>DOOR CHOWKATS</u>	33.00	Rft	690.67	P.Rft 22792 /-
15	S/F iron steel grill of 3/4" and 1/4" size flate iron of approved design i/c painting 3 coats etc. complete(weight not less than 3.7 Lb./ Sq: ft: of finished grill) (S.I.No.26/P-97)	15.00	S.ft	833.27	P.Sft 12499
16	P/F iron steel grill door with angle iron frame of 1-1/2" x 1-1/2" x 1/4" and flat iron of 3/4" x 1/4" with approved design and locking arrangement embedded in masonry as per instruction of	46.00	S.ft	1037.86	P.Sft 47742
17	Kail wood wrought joinery in doors and windows etc. panelled or panelled or glazed or fullyglazed fixed in position including chowkhat, holdfast, hinges, tower bolt rubber stop cleats/G I clamp,handles and chord with hooks etc. complete(excluding sliding bolts or lock)(b)1-3/4" thick.(S.I.#7(b)/P-58)(Shutters Only)	31.00	S.ft	1334.33	P.Sft 41364 /-
18	White washing 03 coats (S.I.No. 26/(c)/P-53).	96.00	S.ft	7.78	P.Sft 747
19	Primary coat of chalk under distemper (S.I.No.23/P-53)	1177.00	S.ft	3.59	P.Sft 4225
20	Distemping 03 coats . (S.I.No. 24(c)/P-53)	1242.00	S.ft	17.23	P.Sft 21400
21	Painting new surface (c) preparing surface and painting door & windows any type, (i/c edges).two coats.(S.I.No.5(c) i,ii /P-70).	70.00	S.ft	25.52	P.Sft 1786
Total Part -A Rs:					812537

Part -B W/S F/S

Water Supply & Sanitary Works (Schedule Items)

1	P/F squatting type white glazed earthen ware W.C. pan with I/c cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in (a) W.C. pan of not less than 23" clear opening between flushing rims and 3 gallons flushing tank (i) with 4@ dia C.I. trape.(S.I.No.1b/P-1).	2	Nos	@	10440.50	Each	20881
2	P/F 22"x16" lav: basin in white glazed earthing ware complete with I/c the cost of W.I or C.I contilaver brackets 6 inches built into wall, paited white in two coats after a primary iron or brass unions and making requisite number of holes in walls plinth and floor for pipe connection and making good in cement concrete 1:2:4 (Stanadard Pattern).(S.I.No. 12/P-4)	1	Nos	@	8208.14	Each	8208
3	Add extra fort labour for providing & fixing of earthen ware padestal white or coloured						

S.#	Description	Quantity	Rate	Unit	Amount(₹)
	glazed (Foreign or equivalent). (S.I.No.09/P-03).				
	1 Nos @	3276.00	Each	3276	
4	P/F 6"x2" or 6"x3" C.I floor trap of the approved self cleaning designe with a C.I screwed of holes in walls plinth & floor for pipe connection & making good cement concrete 1:2:4 (S.I.No. 20/P-6).				
	3 Nos @	1647.07	Each	4941	
5	S/F Consealed tee-stop cock of superior quality with C.P head 1/2" dia (S.I. No.11(b)/P-18).				
	3 Nos @	1614.60	Each	4844	
6	(a) S.F long bib cock of superior quality with C.P head 1/2" dia (S.I.No.13(a)/P-19).				
	2 Nos @	2316.60	Each	4633	
7	S/F Swan type pillar cock of superior quality single C.P head 1/2" dia (S.I.No.16(a)/P-19).				
	1 Nos @	1029.60	Each	1030	
8	P/F Handle Valve.(S.I.# 04/P-197)				
	(a) 3/4" dia 2 No: @	1848.60	Each	3,697	
9	P/F Nylon Connections complete with 1/2" dia brass stopcock with pair of brass nuts and lining				
	3 No. @	637.65	Each	1,913	
10	Providing UPVC. pipes specials and clamps etc. including fixing cutting and fittings complete with and				
a)	1/2" dia uPVC Pipe 50.0 Rft @	159.30	P.Rft	7,965	
b)	3/4" dia uPVC Pipe 30.0 Rft @	199.83	P.Rft	5,995	
11	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
a)	1/2" dia 4 No @	519.48	Each	2,078	
b)	3/4" dia 3 No @	550.37	Each	1,651	
12	P/F union (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
a)	1/2" dia 1 No @	528.75	Each	529	
b)	3/4" dia 1 No @	554.49	Each	554	
13	P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
a)	1/2" dia 3 No @	550.37	Each	1,651	
b)	3/4" dia 2 No @	560.66	Each	1,121	
14	P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
a)	1/2" dia 2 No @	485.50	Each	971	
b)	3/4" dia 1 No @	491.68	Each	492	
15	P/F Bush (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
	1 No @	64.30	Each	64	
16	P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				

S.#	Description	Quantity	Rate	Unit	Amount
a)	1/2" dia	6 No	@	93.60	Each 562
b)	3/4" dia	2 No	@	99.45	Each 199
17	Providing, Laying uPVC pipes of Class 'B' fixing in trench i/c cutting, fitting and jointing with solvent				
a)	4" dia uPVC Pipe	18.0 Rft	@	406.12	P.Rft 7,310
18	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
a)	4" dia	3 No	@	1528.49	Each 4,585
19	P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
a)	4" dia	2 No	@	1106.35	Each 2,213
20	P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
a)	4" dia	2 No	@	1703.52	Each 3,407
21	P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
	4" dia	4 No	@	117.00	Each 468
TOTAL:- Part-B					95239

- 1 P/Fixing Mono Block Water Pumping Set 1/2 H.P Single-Phase 220 Volts 2850 RPM with 1" x 1-1/4" suction & delivery 50 feet head i/c making C.C.1:3:6 plateform of required size & fixing with nuts & bolts. (Local Make)

1	Nos:	@	Each
2. Providing and fixing Local made coir strainer 1-1/4" dia PVC wooden shoe i/c boring, fitting &
 - a) Local made coir strainer 1-1/4" dia with wooden shoe i/c boring, fitting & fixing etc complete.

10	Rft	@	P.Rft
 - b) P.V.C Pipe 1-1/4" dia i/c boring, fitting & fixing etc complete.

30	Rft	@	P.Rft
- 3 P/F Electric Water cooler 60 L/H i/c necessary water and electric connections etc complete (One year Free Service With parts & Two year compressor Warranty) As Per Direction of Engineer Incharge (MECO or Equivalent) R.A

1	Nos:	@	Each
- 4 P/F Tripple Water purification system with U.V 20" i/c necesarry water connection etc complete along with maintance cartridges (polyprolene yarn 20 " spun polyprolene cartriadge 20 " granular activated carbon cartriadge 20 ") for 3 months as per Direction of Engineer Incharge (SO-Safe or Equivalent) R.A

1	Nos:	@	Each

TOTAL:- Part-B Non-Schedule

**EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN**

Issued to _____

Pay Order Amount/ No: (Tender Fees) _____ Dated: _____

Call Deposit Amount /No: (Bid Security) _____ Dated: _____

SPPRA BIDDING DOCUMENT



Sr. No: 20

Name of Work: PROVISION OF DRINKING WATER / WASH
ROOM & SOOLAR SYSTEM IN EXISTING
GIRLS PRIMARY / ELEMENTARY / MIDDLE /
HIGH SCHOOL (SDG#4) DISTRICT BADIN
(Ref: No: 263) @ GGPS Kario Ghanwar

STANDARD FORM OF BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts (Small) Costing upto Rs. 4.00 million)

**OFFICE OF THE EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN**

BIDDING DATA

*(This section should be filled in by the Executive Engineer,
Education Works Division, Badin before issuance of the Bidding Documents).*

<i>a)</i>	Name of Procuring Agency	Executive Engineer, Education Works Division, Badin
<i>b)</i>	Brief Description of Works	PROVISION OF DRINKING WATER / WASH ROOM & SOLAR SYSTEM IN EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4) DISTRICT BADIN (Ref: No: 263) @ GGPS Kario Ghanwar
<i>c)</i>	Procuring Agency's Address	Executive Engineer, Education Works Division Badin near Government Boys High Schools Badin
<i>d)</i>	Estimated Cost	Rs. 1.231 (Millions)
<i>e)</i>	Amount of Bid Security	Rs. 0.062 (Millions)
<i>f)</i>	Period of Bid Validity (Days)	(90 Days)
<i>g)</i>	Security Deposit (I/c Bid Security)	(05%)
<i>h)</i>	Percentage, if any, to be deducted from bills	(8% Income Tax Deduction 5% SBR Deduction & 5% Security Deposit)
<i>i)</i>	Deadline for Submission of Bids along with time	15.04.2026 upto 10:30 A.M
<i>j)</i>	Venue, Time, and Date of Technical Bid Opening	Office of the Executive Engineer, Education Works Division Badin near Government Boys High School, Badin @ 11:00 A.M on 15.04.2026
<i>k)</i>	Time for Completion from written order of commence	18 Months
<i>l)</i>	Liquidity damages	(01% on estimated cost)
<i>m)</i>	Deposit Receipt No: Date: Amount: (in words and figures)	Tender Fee amount _____, Dt. _____ (Rupees _____)

**Executive Engineer
Education Works Division
Badin**

Instructions to Bidders/ Executive Engineer, Education Works Division, Badin General Rules and Directions for the Guidance of Contractors

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the “**Executive Engineer, Education Works Division, Badin**” It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and “**Executive Engineer, Education Works Division, Badin**” and also in printed media where ever required as per rules. NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.
2. **Content of Bidding Documents** must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.
3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.
4. The “**Executive Engineer, Education Works Division, Badin**” shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.
5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each. The envelope containing the tender documents shall refer the name and number of the work.
6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the **Executive Engineer, Education Works Division, Badin**.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the **Executive Engineer, Education Works Division, Badin** will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
 - a) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
 - b) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
 - c) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorated basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) **Executive Engineer, Education Works Division, Badin** may terminate the contract if either of the following conditions exists:-

- i) Contractor causes a breach of any clause of the Contract.
- ii) The progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- iii) In the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) **The Executive Engineer, Education Works Division, Badin** has power to adopt any of the following courses as may deem fit:-

- i) To forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- ii) To finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Executive Engineer, Education Works Division, Badin, the contractor shall have:-

- i) No claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- ii) However, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid. **Executive Engineer, Education Works Division, Badin/Engineer** may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause –5: Extension of Intended Completion Date. The Executive Engineer, Education Works Division, Badin either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement. When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects. The Engineer /Executive Engineer, Education Works Division, Badin shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes. All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Executive Engineer, Education Works Division, Badin has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause –18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Contractor

**Executive Engineer
Education Works Division
Badin**

Integrity Pact

**DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.**

Contract Number: _____ Dated: _____

Contract Value: _____

Contract Title: _____

M/S _____ hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, M/S _____ represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

M/S _____ certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/S _____ accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest , privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, M/S _____ agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the sum of any commission, gratification, bribe, finder’s fee or kickback given by M/S _____ as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.

[Procuring Agency]

[Supplier /Contractor/Consultant]

Summary of Bill of Quantities.

Name of Work:-

PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL
(SDG#4) DISTRICT BADIN (Ref: No: 263) @GGPS GHULAM MUHAMMAD
CHANDIO TALUKA S.F RAHU DISTRICT BADIN

S. No:	Items of Works	Amount / Cost
	<u>(Civil Works)</u>	
1	Cost based on Composite Schedule of Rates 2024	
	Cost of Schedule Items	794,321
	Total	794,321
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total	
	Total Part-A (Civil Works)	

	<u>(Water Supply & Sanitary Fitting)</u>	
1	Cost based on Composite Schedule of Rates 2024	126,407
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total (Water Supply & Sanitary Fitting)	
	Total	
	Grand Total	

(Amount in Words)

Contractor

Executive Engineer
Education Works Division
Badin

BILL OF QUANTITY

(1)

NAME OF WORK:- PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @GGPS GHULAM MUHAMMAD CHANDIO TALUKA
S.F RAHU DISTRICT BADIN

S.#	Description	Quantity	Rate	Unit	Amount.
1	Excavation of foundation of building bridges and other structure i/c dagbelling dressing refilling around structure with excavated lead upto one chain and lift upto 5' feet.(S.I.NO:18/P-4).	438.00	P.Cft	11.88	P.Cft 5203
2	Cement concrete or stone ballast 1-1/2" to 2" gauge ratio 1:5:10. (S.I.No: 4/P-17)	160.00	P.Cft	277.38	P.Cft 44381
3	Pacca brick work in foundation or plinth in cement sand mortar 1:6(S.I.No.04/E/P-20)	268.00	P.Cft	359.00	P.Cft 96212
4	R.C.C. work i/c all labour and material except the cost of steel reinforcement and its labour for bending binding which will be paid separately. This rate also i/c all kinds of forms moulds lifting shuttering curing rendering washing of shingle surface. (a) R.C.C work in roof slabs, beams, columns, rafts, lintels and other structural members laid in situ or precast laid in position, complete in all respects Ratio 1:2:4 (S.I No 6/p -18).	134.00	P.Cft	717.59	P.Cft 96157
5	Fabrication of mild steel reinforcement for R.C.C i/c its labour for cutting bending binding and laying in position making joints and fastening i/c the cost of binding wire also removal of rust from bars (S.I.No. 7/ P- 19)	5.97	Cwt	18271.01	P.Cwt 109117 /-
6	Filling, watering, and ramming earth under floors with new earth excavated from outside lead upto 1 chain and lift upto 5'ft (s.I.NO:22/P-05).	82.00	P.Cft	47.02	P.Cft 3856
7	Pacca brick work in Ground Floor i/c striking of joints upto 20 ft: hieght in cement sand mortor ratio 1:6 (S.I. No. 5/(I E)P-20)	244.00	P.Cft	381.18	P.Cft 93008
8	Cement Plaster 1:6 upto 20 ft. hight 1/2" thick (S.I.No. 13(b)/P-51)	1437.00	S.ft	37.01	P.Sft 53183
9	Cement Plaster 1:4 upto 20 ft. hight 3/8" thick (S.I.No. 11(a)/P - 51)	1395.00	S.ft	37.78	P.Sft 52703
10	Cement concrete plain including placing compacting finishing and curing, comlete (including screening and washing at stone aggregate without shuttering. (S.I.No:5(h)/P-16) 1:3:6	22.00	P.Cft	443.54	P.Cft 9758
11	Providing and laying 2" thick topping cement concrete 1:2:4 I/c surface finishing and dividing into panells.(S.I.No:16(c)/p-41).				
	<u>2" Thick</u>	191.00	S.ft	108.75	P.Sft 20771

S.#	Description	Quantity	Rate	Unit	Amount
12	Laying floor of approved coloured glazed tile 1/4" thick laid in white cement and pigment on a bed of 3/4" thick CM 1:2. (S.I.No. 25/P-42).	131.00	S.ft	325.40	P.Sft 42627
13	Glazed tiles 1/4" thick dado jointed in white cement and laid over 1:2 cement sand mortar 3/4" thick i/c finishing (S.I.No. 38/P-44).	36.00	S.ft	389.36	P.Sft 14017
14	Providing and fixing chowkhats of size 7"x2" for 1-1/2"x 3" for window using 20 guage G.I.Sheet i/c welded hinges & fixing at site with necessary hood fasts filling with cement sand sullrry of ratio 1:6 and repairing the jambs the cost also i/c all carriage tools & plants used in making & fixing for Door <u>DOOR CHOWKATS</u>	33.00	Rft	690.67	P.Rft 22792 /-
15	S/F iron steel grill of 3/4" and 1/4" size flate iron of approved design i/c painting 3 coats etc. complete(weight not less than 3.7 Lb./ Sq: ft: of finished grill) (S.I.No.26/P-97)	15.00	S.ft	833.27	P.Sft 12500
16	P/F iron steel grill door with angle iron frame of 1-1/2" x 1-1/2" x 1/4" and flat iron of 3/4" x 1/4" with approved design and locking arrangement embedded in masonry as per instruction of	46.00	S.ft	1037.86	P.Sft 47742
17	Kail wood wrought joinery in doors and windows etc. panelled or panelled or glazed or fullyglazed fixed in position including chowkhat, holdfast, hinges, tower bolt rubber stop cleats/G I clamp,handles and chord with hooks etc. complete(excluding sliding bolts or lock)(b)1-3/4" thick.(S.I.#7(b)/P-58)(Shutters Only)	31.00	S.ft	1334.13	P.Sft 41358 /-
18	White washing 03 coats (S.I.No. 26/(c)/P-53).	96.00	S.ft	7.78	P.Sft 747
19	Primary coat of chalk under distemper (S.I.No.23/P-53)	1293.00	S.ft	3.59	P.Sft 4642
20	Distemping 03 coats . (S.I.No. 24(c)/P-53)	1263.00	S.ft	17.23	P.Sft 21761
21	Painting new surface (c) preparing surface and painting door & windows any type, (i/c edges).two coats.(S.I.No.5(c) i,ii /P-70).	70.00	S.ft	25.52	P.Sft 1786
Total Part -A Rs:					794321

Part -B W/S F/S

Water Supply & Sanitary Works (Schedule Items)

1	P/F squatting type white glazed earthen ware W.C. pan with I/c cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in (a) W.C. pan of not less than 23" clear opening between flushing rims and 3 gallons flushing tank (i) with 4@ dia C.I. trape.(S.I.No.1b/P-1).	2	Nos	@	10440.50	Each	20881
2	P/F 22"x16" lav: basin in white glazed earthing ware complete with I/c the cost of W.I or C.I contilaver brackets 6 inches built into wall, paited white in two coats after a primary iron or brass unions and making requisite number of holes in walls plinth and floor for pipe connection and making good in cement concrete 1:2:4 (Stanadard Pattern).(S.I.No. 12/P-4)	1	Nos	@	8208.14	Each	8208
3	Add extra fort labour for providing & fixing of earthen ware padestal white or coloured						

S.#	Description	Quantity	Rate	Unit	Amount(₹)
	glazed (Foreign or equivalent). (S.I.No.09/P-03).				
	1 Nos @	3276.00	Each	3276	
4	P/F 6"x2" or 6"x3" C.I floor trap of the approved self cleaning designe with a C.I screwed of holes in walls plinth & floor for pipe connection & making good cement concrete 1:2:4 (S.I.No. 20/P-6).				
	3 Nos @	1647.07	Each	4941	
5	S/F Consealed tee-stop cock of superior quality with C.P head 1/2" dia (S.I. No.11(b)/P-18).				
	3 Nos @	1614.60	Each	4844	
6	(a) S.F long bib cock of superior quality with C.P head 1/2" dia (S.I.No.13(a)/P-19).				
	2 Nos @	2316.60	Each	4633	
7	S/F Swan type pillar cock of superior quality single C.P head 1/2" dia (S.I.No.16(a)/P-19).				
	1 Nos @	1029.60	Each	1030	
8	P/F Handle Valve.(S.I.# 04/P-197)				
	(a) 3/4" dia 2 No: @	1848.60	Each	3,697	
9	P/F Nylon Connections complete with 1/2" dia brass stopcock with pair of brass nuts and lining				
	3 No. @	637.65	Each	1,913	
10	Providing UPVC. pipes specials and clamps etc. including fixing cutting and fittings complete with and				
a)	1/2" dia uPVC Pipe 50.0 Rft @	159.30	P.Rft	7,965	
b)	3/4" dia uPVC Pipe 30.0 Rft @	199.83	P.Rft	5,995	
11	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
a)	1/2" dia 4 No @	519.48	Each	2,078	
b)	3/4" dia 3 No @	550.37	Each	1,651	
12	P/F union (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
a)	1/2" dia 1 No @	528.75	Each	529	
b)	3/4" dia 1 No @	554.49	Each	554	
13	P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
a)	1/2" dia 3 No @	550.37	Each	1,651	
b)	3/4" dia 2 No @	560.66	Each	1,121	
14	P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
a)	1/2" dia 2 No @	485.50	Each	971	
b)	3/4" dia 1 No @	491.68	Each	492	
15	P/F Bush (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
	1 No @	64.30	Each	64	
16	P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				

S.#	Description	Quantity	Rate	Unit	Amount	
a)	1/2" dia	6 No	@	93.60	Each	562
b)	3/4" dia	2 No	@	99.45	Each	199
17	Providing, Laying uPVC pipes of Class 'B' fixing in trench i/c cutting, fitting and jointing with solvent					
a)	4" dia uPVC Pipe	18.0 Rft	@	406.12	P.Rft	7,310
18	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour					
a)	4" dia	3 No	@	1528.49	Each	4,585
19	P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour					
a)	4" dia	2 No	@	1106.35	Each	2,213
20	P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour					
a)	4" dia	2 No	@	1703.52	Each	3,407
21	P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour					
	4" dia	4 No	@	117.00	Each	468
21	Providing installation PVC GEO Membrane (25mm) (S.NO.1(a))					
	4" dia	180 No	@	173.16	Rft	31,169
TOTAL:- Part-B						126407

PART- B- WATER SUPPLY & SANTARY WORK (NON-SCHEDULE ITEMS)

- P/Fixing Mono Block Water Pumping Set 1/2 H.P Single-Phase 220 Volts 2850 RPM with 1" x 1-1/4" suction & delivery 50 feet head i/c making C.C.1:3:6 plateform of required size & fixing with nuts & bolts. (Local Make)

1	Nos:	@	Each
- P/F Electric Water cooler 60 L/H i/c necessary water and electric connections etc complete (One year Free Service With parts & Two year compressor Warranty) As Per Direction of Engineer Incharge (MECO or Equivalent) R.A

1	Nos:	@	Each
- P/F Tripple Water purification system with U.V 20" i/c necesarry water connection etc complete along with maintance cartridges (polyprolene yarn 20 " spun polyprolene cartriadge 20 " granular activated carbon cartriadge 20 ") for 3 months as per Direction of Engineer Incharge (SO-Safe or Equivalent) R.A

1	Nos:	@	Each

TOTAL:- Part-B Non-Schedule

**EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN**

Issued to _____

Pay Order Amount/ No: (Tender Fees) _____ Dated: _____

Call Deposit Amount /No: (Bid Security) _____ Dated: _____

SPPRA BIDDING DOCUMENT



Sr. No: 21

Name of Work: PROVISION OF DRINKING WATER / WASH
ROOM & SOOLAR SYSTEM IN EXISTING
GIRLS PRIMARY / ELEMENTARY / MIDDLE /
HIGH SCHOOL (SDG#4) DISTRICT BADIN
(Ref: No: 263) @ GGPS Allah Warayo Jat

STANDARD FORM OF BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts (Small) Costing upto Rs. 4.00 million)

**OFFICE OF THE EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN**

BIDDING DATA

*(This section should be filled in by the Executive Engineer,
Education Works Division, Badin before issuance of the Bidding Documents).*

<i>a)</i>	Name of Procuring Agency	Executive Engineer, Education Works Division, Badin
<i>b)</i>	Brief Description of Works	PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4) DISTRICT BADIN (Ref: No: 263) @ GGPS Allah Warayo Jat
<i>c)</i>	Procuring Agency's Address	Executive Engineer, Education Works Division Badin near Government Boys High Schools Badin
<i>d)</i>	Estimated Cost	Rs. 1.293 (Millions)
<i>e)</i>	Amount of Bid Security	Rs. 0.065 (Millions)
<i>f)</i>	Period of Bid Validity (Days)	(90 Days)
<i>g)</i>	Security Deposit (I/c Bid Security)	(05%)
<i>h)</i>	Percentage, if any, to be deducted from bills	(8% Income Tax Deduction 5% SBR Deduction & 5% Security Deposit)
<i>i)</i>	Deadline for Submission of Bids along with time	15.04.2026 upto 10:30 A.M
<i>j)</i>	Venue, Time, and Date of Technical Bid Opening	Office of the Executive Engineer, Education Works Division Badin near Government Boys High School, Badin @ 11:00 A.M on 15.04.2026
<i>k)</i>	Time for Completion from written order of commence	18 Months
<i>l)</i>	Liquidity damages	(01% on estimated cost)
<i>m)</i>	Deposit Receipt No: Date: Amount: (in words and figures)	Tender Fee amount _____, Dt. _____ (Rupees _____)

**Executive Engineer
Education Works Division
Badin**

Instructions to Bidders/ Executive Engineer, Education Works Division, Badin General Rules and Directions for the Guidance of Contractors

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the “**Executive Engineer, Education Works Division, Badin**” It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and “**Executive Engineer, Education Works Division, Badin**” and also in printed media where ever required as per rules. NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.
2. **Content of Bidding Documents** must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.
3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.
4. The “**Executive Engineer, Education Works Division, Badin**” shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.
5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each. The envelope containing the tender documents shall refer the name and number of the work.
6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the **Executive Engineer, Education Works Division, Badin**.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the **Executive Engineer, Education Works Division, Badin** will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
 - a) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
 - b) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
 - c) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorated basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) **Executive Engineer, Education Works Division, Badin** may terminate the contract if either of the following conditions exists:-

- i) Contractor causes a breach of any clause of the Contract.
- ii) The progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- iii) In the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) **The Executive Engineer, Education Works Division, Badin** has power to adopt any of the following courses as may deem fit:-

- i) To forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- ii) To finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Executive Engineer, Education Works Division, Badin, the contractor shall have:-

- i) No claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- ii) However, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid. **Executive Engineer, Education Works Division, Badin/Engineer** may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause –5: Extension of Intended Completion Date. The Executive Engineer, Education Works Division, Badin either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement. When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects. The Engineer /Executive Engineer, Education Works Division, Badin shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes. All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Executive Engineer, Education Works Division, Badin has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause –18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Contractor

**Executive Engineer
Education Works Division
Badin**

Integrity Pact

**DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.**

Contract Number: _____ Dated: _____

Contract Value: _____

Contract Title: _____

M/S _____ hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, M/S _____ represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

M/S _____ certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/S _____ accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest , privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, M/S _____ agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the sum of any commission, gratification, bribe, finder’s fee or kickback given by M/S _____ as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.

[Procuring Agency]

[Supplier /Contractor/Consultant]

Summary of Bill of Quantities.

Name of Work:-

**PROVISION OF DRINKING WATER / WASH ROOM & SOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @ GGPS ALLAH WARAYO JAT TALUKA TANDO
BAGO DIST: BADIN**

S. No:	Items of Works	Amount / Cost
	<u>(Civil Works)</u>	
1	Cost based on Composite Schedule of Rates 2024	
	Cost of Schedule Items	982,216
Total		982,216
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
Total		
Total Part-A (Civil Works)		

	<u>(Water Supply & Sanitary Fitting)</u>	
1	Cost based on Composite Schedule of Rates 2024	81,632
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
Total (Water Supply & Sanitary Fitting)		
Total		
Grand Total		

(Amount in Words)

Contractor

**Executive Engineer
Education Works Division
Badin**

SCHEDULE-B

NAME OF WORK:- **PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @ GGPS ALLAH WARAYO JAT TALUKA TANDO
BAGO DIST: BADIN**

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
1	Excavation of foundation of building bridges and other structure i/c dagbelling dressing refilling around structure with excavated lead upto one chain and lift upto 5' feet.(S.I.NO:18/P-4).	456.00	P.Cft	11.88	P.Cft	Rs:	5417
2	Cement concrete or stone ballast 1-1/2" to 2" gauge ratio 1:5:10. (S.I.No: 4/P-17)	143.00	P.Cft	277.38	P.Cft	Rs:	39665
3	Pacca brick work in foundation or plinth in cement sand mortar 1:6(S.I.No.04/E/P-20)	319.00	P.Cft	359.20	P.Cft	Rs:	114585
4	R.C.C. work i/c all labour and material except the cost of steel reinforcement and its labour for bending binding which will be paid separately. This rate also i/c all kinds of forms moulds lifting shuttering curing rendering washing of shingle surface. (a) R.C.C work in roof slabs, beams, columns, rafts, lintels and other structural members laid in situ or precast laid in position, complete in all respects Ratio 1:2:4 (S.I No 6/p -18).	182.00	P.Cft	717.59	P.Cft	Rs:	130601
5	Fabrication of mild steel reinforcement for R.C.C i/c its labour for cutting bending binding and laying in position making joints and fastening i/c the cost of binding wire also removal of rust from bars (S.I.No. 7/ P- 19)	8.12	Cwt	18271.01	P.Cwt	Rs:	148361 _
6	Filling, watering, and ramming earth under floors with new earth excavated from outside lead upto 1 chain and lift upto 5'ft (s.I.NO:22/P-05).	83.00	P.Cft	47.02	P.Cft	Rs:	3903
7	Pacca brick work in Ground Floor i/c stricking of joints upto 20 ft: hieght in cement sand mortor ratio 1:6 (S.I. No. 5/(I E)P-20)	446.00	P.Cft	381.18	P.Cft	Rs:	170006
8	Cement Plaster 1:6 upto 20 ft. hight 1/2" thick (S.I.No. 13(b)/P-51)	1482.00	S.ft	37.01	P.Sft	Rs:	54849
9	Cement Plaster 1:4 upto 20 ft. hight 3/8" thick (S.I.No. 11(a)/P - 51)	1163.00	S.ft	37.78	P.Sft	Rs:	43938

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
10	Cement concrete plain including placing compacting finishing and curing, complete (including screening and washing at stone aggregate without shuttering. (S.I.No:5(h)/P-16) 1:3:6						
		23.00	P.Cft	388.67	P.Cft	Rs:	8939
11	Providing and laying 2" thick topping cement concrete 1:2:4 I/c surface finishing and dividing into panells.(S.I.No:16(c)/p-41).						
	<u>2" Thick</u>						
		198.00	S.ft	108.75	P.Sft	Rs:	21533
12	Laying floor of approved coloured glazed tile 1/4" thick laid in white cement and pigment on a bed of 3/4" thick CM 1:2. (S.I.No. 25/P-42).						
		137.00	S.ft	325.40	P.Sft	Rs:	44580
13	Glazed tiles 1/4" thick dado jointed in white cement and laid over 1:2 cement sand mortar 3/4" thick i/c finishing (S.I.No. 38/P-44).						
		107.00	S.ft	389.36	P.Sft	Rs:	41662
14	Providing and fixing chowkhats of size 7"x2" for 1-1/2"x 3" for window using 20 gauge G.I.Sheet i/c welded hinges & fixing at site with necessary hood fasts filling with cement sand sullrry of ratio 1:6 and repairing the jambs the cost also i/c all carriage tools & plants used in making & fixing for Door <u>DOOR CHOWKATS</u>						
		33.00	Rft	690.67	P.Rft	Rs:	22792
15	S/F iron steel grill of 3/4" and 1/4" size plate iron of approved design i/c painting 3 coats etc. complete(weight not less than 3.7 Lb./ Sq: ft: of finished grill) (S.I.No.26/P-97)						
		15.00	S.ft	833.27	P.Sft	Rs:	12499
16	P/F iron steel grill door with angle iron frame of 1-1/2" x 1-1/2" x 1/4" and flat iron of 3/4" x 1/4" with approved design and locking arrangement embedded in masonry as per instruction of						
		46.00	S.ft	1037.86	P.Sft	Rs:	47742
17	Kail wood wrought joinery in doors and windows etc. panelled or panelled or glazed or fullyglazed fixed in position including chowkhat, holdfast, hinges, tower bolt rubber stop cleats/G I clamp,handles and chord with hooks etc. complete(excluding sliding bolts or lock)(b)1-3/4" thick.(S.I.#7(b)/P-58)(Shutters Only)						
		31.00	S.ft	1334.33	P.Sft	Rs:	41364
18	White washing 03 coats (S.I.No. 26/(c)P-53).						
		96.00	S.ft	7.78	P.Sft	Rs:	747
19	Primary coat of chalk under distemper (S.I.No.23/P-53)						
		1192.00	S.ft	3.59	P.Sft	Rs:	4279
20	Distemping 03 coats . (S.I.No. 24(c)/P-53)						
		1333.00	S.ft	17.23	P.Sft	Rs:	22968
21	Painting new surface (c) preparing surface and painting door & windows any type, (i/c edges).two coats.(S.I.No.5(c) i,ii /P-70).						

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

70.00 S.ft 25.52 P.Sft Rs: 1786

Total Part -A Rs: 982216

Part -B W/S F/S

Water Supply & Sanitary Works (Schedule Items)

- P/F squatting type white glazed earthen ware W.C. pan with I/c cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in (a) W.C. pan of not less than 23" clear opening between flushing rims and 3 gallons flushing tank (i) with 4@ dia C.I. trape.(S.I.No.1b/P-1).
Com: Lav: 1 x 2

2	Nos	@	10440.50	Each	2 00	
					2 00	20881
- P/F 22"x16" lav: basin in white glazed earthing ware complete with I/c the cost of W.I or C.I contilaver brackets 6 inches built into wall, painted white in two coats after a primary iron or brass unions and making requisite number of holes in walls plinth and floor for pipe connection and making good in cement concrete 1:2:4 (Standard Pattern).(S.I.No. 12/P-4)
Com: Lav: 1 x 1

1	Nos	@	8208.14	Each	1 00	
					1 00	8208
- Add extra fort labour for providing & fixing of earthen ware pedestal white or coloured glazed (Foreign or equivalent). (S.I.No.09/P-03).
Com: Lav: 1 x 1

1	Nos	@	3276.00	Each	1 00	
					1 00	3276
- P/F 6"x2" or 6"x3" C.I floor trap of the approved self cleaning designe with a C.I screwed of holes in walls plinth & floor for pipe connection & making good cement concrete 1:2:4 (S.I.No. 20/P-6).
Com: Lav: 1 x 2

2	Nos	@	1647.07	Each	2 00	
					2 00	3294
- S/F Consealed tee-stop cock of superior quality with C.P head 1/2" dia (S.I. No.11(b)/P-18).
Com: Lav: 1 x 1 x 3

3	Nos	@	1614.60	Each	3 00	
					3 00	4844
- (a) S.F long bib cock of superior quality with C.P head 1/2" dia (S.I.No.13(a)/P-19).
Com: Lav: 1 x 1 x 2

2	Nos	@	2316.60	Each	2 00	
					2 00	4633
- S/F Swan type pillar cock of superior quality single C.P head 1/2" dia (S.I.No.16(a)/P-19).
Com: Lav: 1 x 1

1	Nos	@	1029.60	Each	1 00	
					1 00	1030
- P/F Handle Valve.(S.I.# 04/P-197)

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
	(a) 3/4" dia	2	No:	@	1848.60	Each	Rs: 3,697
9	P/F Nylon Connections complete with 1/2" dia brass stopcock with pair of brass nuts and lining joints to nylon connection. (S.I.# 23/P-06)						
		2 No.		@	637.65	Each	Rs: 1,275
10	Providing UPVC. pipes specials and clamps etc. including fixing cutting and fittings complete with and including the cost of breaking through walls and roof making good etc. with pigment to match the colour of the building and testing with water to a pressure bead of 200 feet and handling.						
a)	1/2" dia uPVC Pipe	25.0	Rft	@	159.30	P.Rft	Rs: 3,983
b)	3/4" dia uPVC Pipe	25.0	Rft	@	199.83	P.Rft	Rs: 4,996
11	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	2	No	@	519.48	Each	Rs: 1,039
b)	3/4" dia	2	No	@	550.37	Each	Rs: 1,101
12	P/F union (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	1	No	@	528.75	Each	Rs: 529
b)	3/4" dia	1	No	@	554.49	Each	Rs: 554
13	P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	2	No	@	550.37	Each	Rs: 1,101
b)	3/4" dia	2	No	@	560.66	Each	Rs: 1,121
14	P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	2	No	@	485.50	Each	Rs: 971
b)	3/4" dia	1	No	@	491.68	Each	Rs: 492
15	P/F Bush (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
		1	No	@	64.30	Each	Rs: 64
16	P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	6	No	@	93.60	Each	Rs: 562
b)	3/4" dia	2	No	@	99.45	Each	Rs: 199
17	Providing, Laying uPVC pipes of Class 'B' fixing in trench i/c cutting, fitting and jointing with solvent cement i/c testing with water to a head of 61 meter or 200 ft.						
a)	4" dia uPVC Pipe	12.0	Rft	@	406.12	P.Rft	Rs: 4,873
18	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	4" dia	2	No	@	1528.49	Each	Rs: 3,057

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

19 P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour

a) 4" dia 2 No @ 1106.35 Each Rs: 2,213

20 P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour

a) 4" dia 2 No @ 1703.52 Each Rs: 3,407

21 P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour

4" dia 2 No @ 117.00 Each Rs: 234

TOTAL:- Part-B **81632**

PART- B- WATER SUPPLY & SANTARY WORK (NON-SCHEDULE ITEMS)

1 P/Fixing Mono Block Water Pumping Set 1/2 H.P Single-Phase 220 Volts 2850 RPM with 1" x 1-1/4" suction & delivery 50 feet head i/c making C.C.1:3:6 plateform of required size & fixing with nuts & bolts. (Local Make)

1 Nos: @ Each

2. Providing and fixing Local made coir strainer 1-1/4" dia PVC wooden shoe i/c boring, fitting & fixing with

a) Local made coir strainer 1-1/4" dia with wooden shoe i/c boring, fitting & fixing etc complete.

5 Rft @ P.Rft

b) P.V.C Pipe 1-1/4" dia i/c boring, fitting & fixing etc complete.

25 Rft @ P.Rft

TOTAL:- Part-B Non-Schedule

Issued to _____

Pay Order Amount/ No: (Tender Fees) _____ Dated: _____

Call Deposit Amount /No: (Bid Security) _____ Dated: _____

SPPRA BIDDING DOCUMENT



Sr. No: 22

Name of Work: PROVISION OF DRINKING WATER / WASH
ROOM & SOOLAR SYSTEM IN EXISTING
GIRLS PRIMARY / ELEMENTARY / MIDDLE /
HIGH SCHOOL (SDG#4) DISTRICT BADIN
(Ref: No: 263) @ GGPS Talho Khan Burghari

STANDARD FORM OF BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts (Small) Costing upto Rs. 4.00 million)

**OFFICE OF THE EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN**

BIDDING DATA

*(This section should be filled in by the Executive Engineer,
Education Works Division, Badin before issuance of the Bidding Documents).*

<i>a)</i>	Name of Procuring Agency	Executive Engineer, Education Works Division, Badin
<i>b)</i>	Brief Description of Works	PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4) DISTRICT BADIN (Ref: No: 263) @ GGPS Talho Khan Burghari
<i>c)</i>	Procuring Agency's Address	Executive Engineer, Education Works Division Badin near Government Boys High Schools Badin
<i>d)</i>	Estimated Cost	Rs. 1.288 (Millions)
<i>e)</i>	Amount of Bid Security	Rs. 0.064 (Millions)
<i>f)</i>	Period of Bid Validity (Days)	(90 Days)
<i>g)</i>	Security Deposit (I/c Bid Security)	(05%)
<i>h)</i>	Percentage, if any, to be deducted from bills	(8% Income Tax Deduction 5% SBR Deduction & 5% Security Deposit)
<i>i)</i>	Deadline for Submission of Bids along with time	15.04.2026 upto 10:00 A.M
<i>j)</i>	Venue, Time, and Date of Technical Bid Opening	Office of the Executive Engineer, Education Works Division Badin near Government Boys High School, Badin @ 11:00 A.M on 15.04.2026
<i>k)</i>	Time for Completion from written order of commence	18 Months
<i>l)</i>	Liquidity damages	(01% on estimated cost)
<i>m)</i>	Deposit Receipt No: Date: Amount: (in words and figures)	Tender Fee amount _____, Dt. _____ (Rupees _____)

**Executive Engineer
Education Works Division
Badin**

Instructions to Bidders/ Executive Engineer, Education Works Division, Badin General Rules and Directions for the Guidance of Contractors

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the “**Executive Engineer, Education Works Division, Badin**” It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and “**Executive Engineer, Education Works Division, Badin**” and also in printed media where ever required as per rules. NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.
2. **Content of Bidding Documents** must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.
3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.
4. The “**Executive Engineer, Education Works Division, Badin**” shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.
5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each. The envelope containing the tender documents shall refer the name and number of the work.
6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the **Executive Engineer, Education Works Division, Badin**.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the **Executive Engineer, Education Works Division, Badin** will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
 - a) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
 - b) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
 - c) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorated basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) Executive Engineer, Education Works Division, Badin may terminate the contract if either of the following conditions exists:-

- i) Contractor causes a breach of any clause of the Contract.
- ii) The progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- iii) In the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) The Executive Engineer, Education Works Division, Badin has power to adopt any of the following courses as may deem fit:-

- i) To forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- ii) To finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Executive Engineer, Education Works Division, Badin, the contractor shall have:-

- i) No claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- ii) However, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid. **Executive Engineer, Education Works Division, Badin/Engineer** may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause –5: Extension of Intended Completion Date. The Executive Engineer, Education Works Division, Badin either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement. When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects. The Engineer /Executive Engineer, Education Works Division, Badin shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes. All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Executive Engineer, Education Works Division, Badin has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause –18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Contractor

**Executive Engineer
Education Works Division
Badin**

Integrity Pact

**DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.**

Contract Number: _____ Dated: _____

Contract Value: _____

Contract Title: _____

M/S _____ hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, M/S _____ represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

M/S _____ certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/S _____ accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest , privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, M/S _____ agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the sum of any commission, gratification, bribe, finder’s fee or kickback given by M/S _____ as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.

[Procuring Agency]

[Supplier /Contractor/Consultant]

Summary of Bill of Quantities.

Name of Work:-

**PROVISION OF DRINKING WATER / WASH ROOM & SOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @ GGPS TALHO KHAN BURGHARI TALUKA
TANDO BAGO DIST: BADIN**

S. No:	Items of Works	Amount / Cost
	<u>(Civil Works)</u>	
1	Cost based on Composite Schedule of Rates 2024	
	Cost of Schedule Items	986,824
	Total	986,824
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total	
	Total Part-A (Civil Works)	

	<u>(Water Supply & Sanitary Fitting)</u>	
1	Cost based on Composite Schedule of Rates 2024	79,650
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total (Water Supply & Sanitary Fitting)	
	Total	
	Grand Total	

(Amount in Words)

Contractor

**Executive Engineer
Education Works Division
Badin**

SCHEDULE-B

NAME OF WORK:- **PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @ GGPS TALHO KHAN BURGHARI TALUKA
TANDO BAGO DIST: BADIN**

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
1	Excavation of foundation of building bridges and other structure i/c dagbelling dressing refilling around structure with excavated lead upto one chain and lift upto 5' feet.(S.I.NO:18/P-4).	456.00	P.Cft	11.88	P.Cft	Rs:	5417
2	Cement concrete or stone ballast 1-1/2" to 2" gauge ratio 1:5:10. (S.I.No: 4/P-17)	143.00	P.Cft	277.38	P.Cft	Rs:	39665
3	Pacca brick work in foundation or plinth in cement sand mortar 1:6(S.I.No.04/E/P-20)	319.00	P.Cft	359.20	P.Cft	Rs:	114585
4	R.C.C. work i/c all labour and material except the cost of steel reinforcement and its labour for bending binding which will be paid separately. This rate also i/c all kinds of forms moulds lifting shuttering curing rendering washing of shingle surface. (a) R.C.C work in roof slabs, beams, columns, rafts, lintels and other structural members laid in situ or precast laid in position, complete in all respects Ratio 1:2:4 (S.I No 6/p -18).	182.00	P.Cft	717.59	P.Cft	Rs:	130601
5	Fabrication of mild steel reinforcement for R.C.C i/c its labour for cutting bending binding and laying in position making joints and fastening i/c the cost of binding wire also removal of rust from bars (S.I.No. 7/ P- 19)	8.12	Cwt	18271.01	P.Cwt	Rs:	148361 _
6	Filling, watering, and ramming earth under floors with new earth excavated from outside lead upto 1 chain and lift upto 5'ft (s.I.NO:22/P-05).	83.00	P.Cft	47.02	P.Cft	Rs:	3903
7	Pacca brick work in Ground Floor i/c stricking of joints upto 20 ft: hieght in cement sand mortor ratio 1:6 (S.I. No. 5/(I E)P-20)	446.00	P.Cft	381.18	P.Cft	Rs:	170006
8	Cement Plaster 1:6 upto 20 ft. hight 1/2" thick (S.I.No. 13(b)P-51)	1482.00	S.ft	37.01	P.Sft	Rs:	54849
9	Cement Plaster 1:4 upto 20 ft. hight 3/8" thick (S.I.No. 11(a)P - 51)	1367.00	S.ft	37.78	P.Sft	Rs:	51645

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
10	Cement concrete plain including placing compacting finishing and curing, complete (including screening and washing at stone aggregate without shuttering. (S.I.No:5(h)/P-16) 1:3:6						
		23.00	P.Cft	388.67	P.Cft	Rs:	8939
11	Providing and laying 2" thick topping cement concrete 1:2:4 I/c surface finishing and dividing into panells.(S.I.No:16(c)/p-41).						
	<u>2" Thick</u>						
		198.00	S.ft	108.75	P.Sft	Rs:	21533
12	Laying floor of approved coloured glazed tile 1/4" thick laid in white cement and pigment on a bed of 3/4" thick CM 1:2. (S.I.No. 25/P-42).						
		137.00	S.ft	325.40	P.Sft	Rs:	44580
13	Glazed tiles 1/4" thick dado jointed in white cement and laid over 1:2 cement sand mortar 3/4" thick i/c finishing (S.I.No. 38/P-44).						
		102.00	S.ft	389.36	P.Sft	Rs:	39715
14	Providing and fixing chowkhats of size 7"x2" for 1-1/2"x 3" for window using 20 gauge G.I.Sheet i/c welded hinges & fixing at site with necessary hood fasts filling with cement sand sullrry of ratio 1:6 and repairing the jambs the cost also i/c all carriage tools & plants used in making & fixing for Door <u>DOOR CHOWKATS</u>						
		33.00	Rft	690.67	P.Rft	Rs:	22792
15	S/F iron steel grill of 3/4" and 1/4" size plate iron of approved design i/c painting 3 coats etc. complete(weight not less than 3.7 Lb./ Sq: ft: of finished grill) (S.I.No.26/P-97)						
		15.00	S.ft	833.27	P.Sft	Rs:	12499
16	P/F iron steel grill door with angle iron frame of 1-1/2" x 1-1/2" x 1/4" and flat iron of 3/4" x 1/4" with approved design and locking arrangement embedded in masonry as per instruction of						
		46.00	S.ft	1037.86	P.Sft	Rs:	47742
17	Kail wood wrought joinery in doors and windows etc. panelled or panelled or glazed or fullyglazed fixed in position including chowkhat, holdfast, hinges, tower bolt rubber stop cleats/G I clamp,handles and chord with hooks etc. complete(excluding sliding bolts or lock)(b)1-3/4" thick.(S.I.#7(b)/P-58)(Shutters Only)						
		31.00	S.ft	1334.33	P.Sft	Rs:	41364
18	White washing 03 coats (S.I.No. 26/(c)P-53).						
		96.00	S.ft	7.78	P.Sft	Rs:	747
19	Primary coat of chalk under distemper (S.I.No.23/P-53)						
		1068.00	S.ft	3.59	P.Sft	Rs:	3834
20	Distemping 03 coats . (S.I.No. 24(c)/P-53)						
		1292.00	S.ft	17.23	P.Sft	Rs:	22261
21	Painting new surface (c) preparing surface and painting door & windows any type, (i/c edges).two coats.(S.I.No.5(c) i,ii /P-70).						

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

70.00 S.ft 25.52 P.Sft Rs: 1786

Total Part -A Rs: 986824

Part -B W/S F/S

Water Supply & Sanitary Works (Schedule Items)

- P/F squatting type white glazed earthen ware W.C. pan with I/c cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in (a) W.C. pan of not less than 23" clear opening between flushing rims and 3 gallons flushing tank (i) with 4@ dia C.I. trape.(S.I.No.1b/P-1).
Com: Lav: 1 x 2

2	Nos	@	10440.50	Each	2 00	
					2 00	20881
- P/F 22"x16" lav: basin in white glazed earthing ware complete with I/c the cost of W.I or C.I contilaver brackets 6 inches built into wall, painted white in two coats after a primary iron or brass unions and making requisite number of holes in walls plinth and floor for pipe connection and making good in cement concrete 1:2:4 (Stanadard Pattern).(S.I.No. 12/P-4)
Com: Lav: 1 x 1

1	Nos	@	8208.14	Each	1 00	
					1 00	8208
- Add extra fort labour for providing & fixing of earthen ware padestal white or coloured glazed (Foreign or equivalent). (S.I.No.09/P-03).
Com: Lav: 1 x 1

1	Nos	@	3276.00	Each	1 00	
					1 00	3276
- P/F 6"x2" or 6"x3" C.I floor trap of the approved self cleaning designe with a C.I screwed of holes in walls plinth & floor for pipe connection & making good cement concrete 1:2:4 (S.I.No. 20/P-6).
Com: Lav: 1 x 2

2	Nos	@	1647.07	Each	2 00	
					2 00	3294
- S/F Consealed tee-stop cock of superior quality with C.P head 1/2" dia (S.I. No.11(b)/P-18).
Com: Lav: 1 x 1 x 3

3	Nos	@	1614.60	Each	3 00	
					3 00	4844
- (a) S.F long bib cock of superior quality with C.P head 1/2" dia (S.I.No.13(a)/P-19).
Com: Lav: 1 x 1 x 2

2	Nos	@	2316.60	Each	2 00	
					2 00	4633
- S/F Swan type pillar cock of superior quality single C.P head 1/2" dia (S.I.No.16(a)/P-19).
Com: Lav: 1 x 1

1	Nos	@	1029.60	Each	1 00	
					1 00	1030
- P/F Handle Valve.(S.I.# 04/P-197)

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
	(a) 3/4" dia	2	No:	@	1848.60	Each	Rs: 3,697
9	P/F Nylon Connections complete with 1/2" dia brass stopcock with pair of brass nuts and lining joints to nylon connection. (S.I.# 23/P-06)						
		2 No.		@	637.65	Each	Rs: 1,275
10	Providing UPVC. pipes specials and clamps etc. including fixing cutting and fittings complete with and including the cost of breaking through walls and roof making good etc. with pigment to match the colour of the building and testing with water to a pressure bead of 200 feet and handling.						
a)	1/2" dia uPVC Pipe	20.0	Rft	@	159.30	P.Rft	Rs: 3,186
b)	3/4" dia uPVC Pipe	20.0	Rft	@	199.83	P.Rft	Rs: 3,997
11	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	2	No	@	519.48	Each	Rs: 1,039
b)	3/4" dia	2	No	@	550.37	Each	Rs: 1,101
12	P/F union (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	1	No	@	528.75	Each	Rs: 529
b)	3/4" dia	1	No	@	554.49	Each	Rs: 554
13	P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	2	No	@	550.37	Each	Rs: 1,101
b)	3/4" dia	2	No	@	560.66	Each	Rs: 1,121
14	P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	2	No	@	485.50	Each	Rs: 971
b)	3/4" dia	1	No	@	491.68	Each	Rs: 492
15	P/F Bush (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
		1	No	@	64.30	Each	Rs: 64
16	P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	4	No	@	93.60	Each	Rs: 374
b)	3/4" dia	2	No	@	99.45	Each	Rs: 199
17	Providing, Laying uPVC pipes of Class 'B' fixing in trench i/c cutting, fitting and jointing with solvent cement i/c testing with water to a head of 61 meter or 200 ft.						
a)	4" dia uPVC Pipe	12.0	Rft	@	406.12	P.Rft	Rs: 4,873
18	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	4" dia	2	No	@	1528.49	Each	Rs: 3,057

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

19 P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour

a) 4" dia 2 No @ 1106.35 Each Rs: 2,213

20 P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour

a) 4" dia 2 No @ 1703.52 Each Rs: 3,407

21 P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour

4" dia 2 No @ 117.00 Each Rs: 234

TOTAL:- Part-B **79650**

PART- B- WATER SUPPLY & SANTARY WORK (NON-SCHEDULE ITEMS)

1 P/Fixing Mono Block Water Pumping Set 1/2 H.P Single-Phase 220 Volts 2850 RPM with 1" x 1-1/4" suction & delivery 50 feet head i/c making C.C.1:3:6 plateform of required size & fixing with nuts & bolts. (Local Make)

1 Nos: @ Each

2. Providing and fixing Local made coir strainer 1-1/4" dia PVC wooden shoe i/c boring, fitting & fixing with

a) Local made coir strainer 1-1/4" dia with wooden shoe i/c boring, fitting & fixing etc complete.

5 Rft @ P.Rft

b) P.V.C Pipe 1-1/4" dia i/c boring, fitting & fixing etc complete.

25 Rft @ P.Rft

TOTAL:- Part-B Non-Schedule

Issued to _____

Pay Order Amount/ No: (Tender Fees) _____ Dated: _____

Call Deposit Amount /No: (Bid Security) _____ Dated: _____

SPPRA BIDDING DOCUMENT



Sr. No: 23

Name of Work: PROVISION OF DRINKING WATER / WASH
ROOM & SOOLAR SYSTEM IN EXISTING
GIRLS PRIMARY / ELEMENTARY / MIDDLE /
HIGH SCHOOL (SDG#4) DISTRICT BADIN
(Ref: No: 263) @ GGPS Behra Memon

STANDARD FORM OF BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts (Small) Costing upto Rs. 4.00 million)

**OFFICE OF THE EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN**

BIDDING DATA

*(This section should be filled in by the Executive Engineer,
Education Works Division, Badin before issuance of the Bidding Documents).*

<i>a)</i>	Name of Procuring Agency	Executive Engineer, Education Works Division, Badin
<i>b)</i>	Brief Description of Works	PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4) DISTRICT BADIN (Ref: No: 263) @ GGPS Behra Memon
<i>c)</i>	Procuring Agency's Address	Executive Engineer, Education Works Division Badin near Government Boys High Schools Badin
<i>d)</i>	Estimated Cost	Rs. 1.298 (Millions)
<i>e)</i>	Amount of Bid Security	Rs. 0.065 (Millions)
<i>f)</i>	Period of Bid Validity (Days)	(90 Days)
<i>g)</i>	Security Deposit (I/c Bid Security)	(05%)
<i>h)</i>	Percentage, if any, to be deducted from bills	(8% Income Tax Deduction 5% SBR Deduction & 5% Security Deposit)
<i>i)</i>	Deadline for Submission of Bids along with time	15.04.2026 upto 10:30 A.M
<i>j)</i>	Venue, Time, and Date of Technical Bid Opening	Office of the Executive Engineer, Education Works Division Badin near Government Boys High School, Badin @ 11:00 A.M on 15.04.2026
<i>k)</i>	Time for Completion from written order of commence	18 Months
<i>l)</i>	Liquidity damages	(01% on estimated cost)
<i>m)</i>	Deposit Receipt No: Date: Amount: (in words and figures)	Tender Fee amount _____, Dt. _____ (Rupees _____)

**Executive Engineer
Education Works Division
Badin**

Instructions to Bidders/ Executive Engineer, Education Works Division, Badin General Rules and Directions for the Guidance of Contractors

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the “**Executive Engineer, Education Works Division, Badin**” It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and “**Executive Engineer, Education Works Division, Badin**” and also in printed media where ever required as per rules. NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.
2. **Content of Bidding Documents** must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.
3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.
4. The “**Executive Engineer, Education Works Division, Badin**” shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.
5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each. The envelope containing the tender documents shall refer the name and number of the work.
6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the **Executive Engineer, Education Works Division, Badin**.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the **Executive Engineer, Education Works Division, Badin** will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
 - a) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
 - b) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
 - c) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorated basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) Executive Engineer, Education Works Division, Badin may terminate the contract if either of the following conditions exists:-

- i) Contractor causes a breach of any clause of the Contract.
- ii) The progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- iii) In the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) The Executive Engineer, Education Works Division, Badin has power to adopt any of the following courses as may deem fit:-

- i) To forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- ii) To finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Executive Engineer, Education Works Division, Badin, the contractor shall have:-

- i) No claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- ii) However, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid. **Executive Engineer, Education Works Division, Badin/Engineer** may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause –5: Extension of Intended Completion Date. The Executive Engineer, Education Works Division, Badin either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement. When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects. The Engineer /Executive Engineer, Education Works Division, Badin shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes. All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Executive Engineer, Education Works Division, Badin has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause –18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Contractor

**Executive Engineer
Education Works Division
Badin**

Integrity Pact

**DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.**

Contract Number: _____ Dated: _____

Contract Value: _____

Contract Title: _____

M/S _____ hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, M/S _____ represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

M/S _____ certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/S _____ accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest , privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, M/S _____ agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the sum of any commission, gratification, bribe, finder’s fee or kickback given by M/S _____ as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.

[Procuring Agency]

[Supplier /Contractor/Consultant]

Summary of Bill of Quantities.

Name of Work:-

**PROVISION OF DRINKING WATER / WASH ROOM & SOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @ GGPS BEHRA MEMON TALUKA TANDO BAGO
DIST: BADIN**

S. No:	Items of Works	Amount / Cost
	<u>(Civil Works)</u>	
1	Cost based on Composite Schedule of Rates 2024	
	Cost of Schedule Items	988,771
	Total	988,771
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total	
	Total Part-A (Civil Works)	

	<u>(Water Supply & Sanitary Fitting)</u>	
1	Cost based on Composite Schedule of Rates 2024	84,626
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total (Water Supply & Sanitary Fitting)	
	Total	
	Grand Total	

(Amount in Words)

Contractor

Executive Engineer
Education Works Division
Badin

SCHEDULE-B

NAME OF WORK:- **PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @ GGPS BEHRA MEMON TALUKA TANDO BAGO
DIST: BADIN**

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
1	Excavation of foundation of building bridges and other structure i/c dagbelling dressing refilling around structure with excavated lead upto one chain and lift upto 5' feet.(S.I.NO:18/P-4).	456.00	P.Cft	11.88	P.Cft	Rs:	5417
2	Cement concrete or stone ballast 1-1/2" to 2" gauge ratio 1:5:10. (S.I.No: 4/P-17)	143.00	P.Cft	277.38	P.Cft	Rs:	39665
3	Pacca brick work in foundation or plinth in cement sand mortar 1:6(S.I.No.04/E/P-20)	319.00	P.Cft	359.20	P.Cft	Rs:	114585
4	R.C.C. work i/c all labour and material except the cost of steel reinforcement and its labour for bending binding which will be paid separately. This rate also i/c all kinds of forms moulds lifting shuttering curing rendering washing of shingle surface. (a) R.C.C work in roof slabs, beams, columns, rafts, lintels and other structural members laid in situ or precast laid in position, complete in all respects Ratio 1:2:4 (S.I No 6/p -18).	182.00	P.Cft	717.59	P.Cft	Rs:	130601
5	Fabrication of mild steel reinforcement for R.C.C i/c its labour for cutting bending binding and laying in position making joints and fastening i/c the cost of binding wire also removal of rust from bars (S.I.No. 7/ P- 19)	8.12	Cwt	18271.01	P.Cwt	Rs:	148361 _
6	Filling, watering, and ramming earth under floors with new earth excavated from outside lead upto 1 chain and lift upto 5'ft (s.I.NO:22/P-05).	83.00	P.Cft	47.02	P.Cft	Rs:	3903
7	Pacca brick work in Ground Floor i/c stricking of joints upto 20 ft: hieght in cement sand mortor ratio 1:6 (S.I. No. 5/(I E)P-20)	446.00	P.Cft	381.18	P.Cft	Rs:	170006
8	Cement Plaster 1:6 upto 20 ft. hight 1/2" thick (S.I.No. 13(b)/P-51)	1482.00	S.ft	37.01	P.Sft	Rs:	54849
9	Cement Plaster 1:4 upto 20 ft. hight 3/8" thick (S.I.No. 11(a)/P - 51)	1367.00	S.ft	37.78	P.Sft	Rs:	51645

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
10	Cement concrete plain including placing compacting finishing and curing, complete (including screening and washing at stone aggregate without shuttering. (S.I.No:5(h)/P-16) 1:3:6						
		23.00	P.Cft	388.67	P.Cft	Rs:	8939
11	Providing and laying 2" thick topping cement concrete 1:2:4 I/c surface finishing and dividing into panells.(S.I.No:16(c)/p-41).						
	<u>2" Thick</u>						
		198.00	S.ft	108.75	P.Sft	Rs:	21533
12	Laying floor of approved coloured glazed tile 1/4" thick laid in white cement and pigment on a bed of 3/4" thick CM 1:2. (S.I.No. 25/P-42).						
		137.00	S.ft	325.40	P.Sft	Rs:	44580
13	Glazed tiles 1/4" thick dado jointed in white cement and laid over 1:2 cement sand mortar 3/4" thick i/c finishing (S.I.No. 38/P-44).						
		107.00	S.ft	389.36	P.Sft	Rs:	41662
14	Providing and fixing chowkhats of size 7"x2" for 1-1/2"x 3" for window using 20 gauge G.I.Sheet i/c welded hinges & fixing at site with necessary hood fasts filling with cement sand sullry of ratio 1:6 and repairing the jambs the cost also i/c all carriage tools & plants used in making & fixing for Door <u>DOOR CHOWKATS</u>						
		33.00	Rft	690.67	P.Rft	Rs:	22792
15	S/F iron steel grill of 3/4" and 1/4" size plate iron of approved design i/c painting 3 coats etc. complete(weight not less than 3.7 Lb./ Sq: ft: of finished grill) (S.I.No.26/P-97)						
		15.00	S.ft	833.27	P.Sft	Rs:	12499
16	P/F iron steel grill door with angle iron frame of 1-1/2" x 1-1/2" x 1/4" and flat iron of 3/4" x 1/4" with approved design and locking arrangement embedded in masonry as per instruction of						
		46.00	S.ft	1037.86	P.Sft	Rs:	47742
17	Kail wood wrought joinery in doors and windows etc. panelled or panelled or glazed or fullyglazed fixed in position including chowkhat, holdfast, hinges, tower bolt rubber stop cleats/G I clamp,handles and chord with hooks etc. complete(excluding sliding bolts or lock)(b)1-3/4" thick.(S.I.#7(b)/P-58)(Shutters Only)						
		31.00	S.ft	1334.33	P.Sft	Rs:	41364
18	White washing 03 coats (S.I.No. 26/(c)P-53).						
		96.00	S.ft	7.78	P.Sft	Rs:	747
19	Primary coat of chalk under distemper (S.I.No.23/P-53)						
		1068.00	S.ft	3.59	P.Sft	Rs:	3834
20	Distemping 03 coats . (S.I.No. 24(c)/P-53)						
		1292.00	S.ft	17.23	P.Sft	Rs:	22261
21	Painting new surface (c) preparing surface and painting door & windows any type, (i/c edges).two coats.(S.I.No.5(c) i,ii /P-70).						

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

70.00 S.ft 25.52 P.Sft Rs: 1786

Total Part -A Rs: 988771

Part -B W/S F/S

Water Supply & Sanitary Works (Schedule Items)

- P/F squatting type white glazed earthen ware W.C. pan with I/c cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in (a) W.C. pan of not less than 23" clear opening between flushing rims and 3 gallons flushing tank (i) with 4@ dia C.I. trape.(S.I.No.1b/P-1).
Com: Lav: 1 x 2

2	Nos	@	10440.50	Each	2 00	
					2 00	20881
- P/F 22"x16" lav: basin in white glazed earthing ware complete with I/c the cost of W.I or C.I contilaver brackets 6 inches built into wall, painted white in two coats after a primary iron or brass unions and making requisite number of holes in walls plinth and floor for pipe connection and making good in cement concrete 1:2:4 (Stanadard Pattern).(S.I.No. 12/P-4)
Com: Lav: 1 x 1

1	Nos	@	8208.14	Each	1 00	
					1 00	8208
- Add extra fort labour for providing & fixing of earthen ware padestal white or coloured glazed (Foreign or equivalent). (S.I.No.09/P-03).
Com: Lav: 1 x 1

1	Nos	@	3276.00	Each	1 00	
					1 00	3276
- P/F 6"x2" or 6"x3" C.I floor trap of the approved self cleaning designe with a C.I screwed of holes in walls plinth & floor for pipe connection & making good cement concrete 1:2:4 (S.I.No. 20/P-6).
Com: Lav: 1 x 2

2	Nos	@	1647.07	Each	2 00	
					2 00	3294
- S/F Consealed tee-stop cock of superior quality with C.P head 1/2" dia (S.I. No.11(b)/P-18).
Com: Lav: 1 x 1 x 3

3	Nos	@	1614.60	Each	3 00	
					3 00	4844
- (a) S.F long bib cock of superior quality with C.P head 1/2" dia (S.I.No.13(a)/P-19).
Com: Lav: 1 x 1 x 2

2	Nos	@	2316.60	Each	2 00	
					2 00	4633
- S/F Swan type pillar cock of superior quality single C.P head 1/2" dia (S.I.No.16(a)/P-19).
Com: Lav: 1 x 1

1	Nos	@	1029.60	Each	1 00	
					1 00	1030
- P/F Handle Valve.(S.I.# 04/P-197)

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
	(a) 3/4" dia	2	No:	@	1848.60	Each	Rs: 3,697
9	P/F Nylon Connections complete with 1/2" dia brass stopcock with pair of brass nuts and lining joints to nylon connection. (S.I.# 23/P-06)						
		2 No.		@	637.65	Each	Rs: 1,275
10	Providing UPVC. pipes specials and clamps etc. including fixing cutting and fittings complete with and including the cost of breaking through walls and roof making good etc. with pigment to match the colour of the building and testing with water to a pressure bead of 200 feet and handling.						
a)	1/2" dia uPVC Pipe	25.0	Rft	@	159.30	P.Rft	Rs: 3,983
b)	3/4" dia uPVC Pipe	25.0	Rft	@	199.83	P.Rft	Rs: 4,996
11	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaids I/C all Labour						
a)	1/2" dia	3	No	@	519.48	Each	Rs: 1,558
b)	3/4" dia	3	No	@	550.37	Each	Rs: 1,651
12	P/F union (CPVC SCH-40) Sanitary Tape/Sofaids I/C all Labour						
a)	1/2" dia	1	No	@	528.75	Each	Rs: 529
b)	3/4" dia	1	No	@	554.49	Each	Rs: 554
13	P/F socket (CPVC SCH-40) Sanitary Tape/Sofaids I/C all Labour						
a)	1/2" dia	3	No	@	550.37	Each	Rs: 1,651
b)	3/4" dia	3	No	@	560.66	Each	Rs: 1,682
14	P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaids I/C all Labour						
a)	1/2" dia	2	No	@	485.50	Each	Rs: 971
b)	3/4" dia	1	No	@	491.68	Each	Rs: 492
15	P/F Bush (CPVC SCH-40) Sanitary Tape/Sofaids I/C all Labour						
		1	No	@	64.30	Each	Rs: 64
16	P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaids I/C all Labour						
a)	1/2" dia	6	No	@	93.60	Each	Rs: 562
b)	3/4" dia	2	No	@	99.45	Each	Rs: 199
17	Providing, Laying uPVC pipes of Class 'B' fixing in trench i/c cutting, fitting and jointing with solvent cement i/c testing with water to a head of 61 meter or 200 ft.						
a)	4" dia uPVC Pipe	14.0	Rft	@	406.12	P.Rft	Rs: 5,686
18	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaids I/C all Labour						
a)	4" dia	2	No	@	1528.49	Each	Rs: 3,057

Issued to _____

Pay Order Amount/ No: (Tender Fees) _____ Dated: _____

Call Deposit Amount /No: (Bid Security) _____ Dated: _____

SPPRA BIDDING DOCUMENT



Sr. No: 24

Name of Work: PROVISION OF DRINKING WATER / WASH
ROOM & SOOLAR SYSTEM IN EXISTING
GIRLS PRIMARY / ELEMENTARY / MIDDLE /
HIGH SCHOOL (SDG#4) DISTRICT BADIN
(Ref: No: 263) @ GGPS Peeru Lashari

STANDARD FORM OF BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts (Small) Costing upto Rs. 4.00 million)

**OFFICE OF THE EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN**

BIDDING DATA

*(This section should be filled in by the Executive Engineer,
Education Works Division, Badin before issuance of the Bidding Documents).*

<i>a)</i>	Name of Procuring Agency	Executive Engineer, Education Works Division, Badin
<i>b)</i>	Brief Description of Works	PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4) DISTRICT BADIN (Ref: No: 263) @ GGPS Peeru Lashari
<i>c)</i>	Procuring Agency's Address	Executive Engineer, Education Works Division Badin near Government Boys High Schools Badin
<i>d)</i>	Estimated Cost	Rs. 1.309 (Millions)
<i>e)</i>	Amount of Bid Security	Rs. 0.065 (Millions)
<i>f)</i>	Period of Bid Validity (Days)	(90 Days)
<i>g)</i>	Security Deposit (I/c Bid Security)	(05%)
<i>h)</i>	Percentage, if any, to be deducted from bills	(8% Income Tax Deduction 5% SBR Deduction & 5% Security Deposit)
<i>i)</i>	Deadline for Submission of Bids along with time	15.04.2026 upto 10:30 A.M
<i>j)</i>	Venue, Time, and Date of Technical Bid Opening	Office of the Executive Engineer, Education Works Division Badin near Government Boys High School, Badin @ 11:00 A.M on 15.04.2026
<i>k)</i>	Time for Completion from written order of commence	18 Months
<i>l)</i>	Liquidity damages	(01% on estimated cost)
<i>m)</i>	Deposit Receipt No: Date: Amount: (in words and figures)	Tender Fee amount _____, Dt. _____ (Rupees _____)

**Executive Engineer
Education Works Division
Badin**

Instructions to Bidders/ Executive Engineer, Education Works Division, Badin General Rules and Directions for the Guidance of Contractors

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the “**Executive Engineer, Education Works Division, Badin**” It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and “**Executive Engineer, Education Works Division, Badin**” and also in printed media where ever required as per rules. NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.
2. **Content of Bidding Documents** must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.
3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.
4. The “**Executive Engineer, Education Works Division, Badin**” shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.
5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each. The envelope containing the tender documents shall refer the name and number of the work.
6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the **Executive Engineer, Education Works Division, Badin**.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the **Executive Engineer, Education Works Division, Badin** will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
 - a) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
 - b) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
 - c) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorated basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) **Executive Engineer, Education Works Division, Badin** may terminate the contract if either of the following conditions exists:-

- i) Contractor causes a breach of any clause of the Contract.
- ii) The progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- iii) In the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) **The Executive Engineer, Education Works Division, Badin** has power to adopt any of the following courses as may deem fit:-

- i) To forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- ii) To finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Executive Engineer, Education Works Division, Badin, the contractor shall have:-

- i) No claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- ii) However, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid. **Executive Engineer, Education Works Division, Badin/Engineer** may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause –5: Extension of Intended Completion Date. The Executive Engineer, Education Works Division, Badin either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement. When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects. The Engineer /Executive Engineer, Education Works Division, Badin shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes. All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Executive Engineer, Education Works Division, Badin has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause –18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Contractor

**Executive Engineer
Education Works Division
Badin**

Integrity Pact

**DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.**

Contract Number: _____ Dated: _____

Contract Value: _____

Contract Title: _____

M/S _____ hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, M/S _____ represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

M/S _____ certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/S _____ accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest , privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, M/S _____ agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the sum of any commission, gratification, bribe, finder’s fee or kickback given by M/S _____ as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.

[Procuring Agency]

[Supplier /Contractor/Consultant]

Summary of Bill of Quantities.

Name of Work:-

**PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL
(SDG#4) DISTRICT BADIN (Ref: No: 263) @GGPS PEERU LASHARI
TALUKA TALHAR DISTRICT BADIN**

S. No:	Items of Works	Amount / Cost
	<u>(Civil Works)</u>	
1	Cost based on Composite Schedule of Rates 2024	
	Cost of Schedule Items	1,004,997
	Total	1,004,997
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total	
	Total Part-A (Civil Works)	

	<u>(Water Supply & Sanitary Fitting)</u>	
1	Cost based on Composite Schedule of Rates 2024	96,473
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total (Water Supply & Sanitary Fitting)	
	Total	
	Grand Total	

(Amount in Words)

Contractor

Executive Engineer
Education Works Division
Badin

BILL OF QUANTITY

(1)

NAME OF WORK:- PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @GGPS PEERU LASHARI TALUKA TALHAR
DISTRICT BADIN

S.#	Description	Quantity	Rate	Unit	Amount.
1	Excavation of foundation of building bridges and other structure i/c dagbelling dressing refilling around structure with excavated lead upto one chain and lift upto 5' feet.(S.I.NO:18/P-4).	456.00	P.Cft	11.88	P.Cft 5417
2	Cement concrete or stone ballast 1-1/2" to 2" gauge ratio 1:5:10. (S.I.No: 4/P-17)	143.00	P.Cft	277.38	P.Cft 39665
3	Pacca brick work in foundation or plinth in cement sand mortar 1:6(S.I.No.04/E/P-20)	319.00	P.Cft	359.20	P.Cft 114585
4	R.C.C. work i/c all labour and material except the cost of steel reinforcement and its labour for bending binding which will be paid separately. This rate also i/c all kinds of forms moulds lifting shuttering curing rendering washing of shingle surface. (a) R.C.C work in roof slabs, beams, columns, rafts, lintels and other structural members laid in situ or precast laid in position, complete in all respects Ratio 1:2:4 (S.I No 6/p -18).	182.00	P.Cft	717.59	P.Cft 130601
5	Fabrication of mild steel reinforcement for R.C.C i/c its labour for cutting bending binding and laying in position making joints and fastening i/c the cost of binding wire also removal of rust from bars (S.I.No. 7/ P- 19)	8.12	Cwt	18271.01	P.Cwt 148361
6	Filling, watering, and ramming earth under floors with new earth excavated from outside lead upto 1 chain and lift upto 5'ft (s.I.NO:22/P-05).	83.00	P.Cft	47.02	P.Cft 3903
7	Pacca brick work in Ground Floor i/c striking of joints upto 20 ft: hieght in cement sand mortor ratio 1:6 (S.I. No. 5/(I E)P-20)	446.00	P.Cft	381.18	P.Cft 170006
8	Cement Plaster 1:6 upto 20 ft. hight 1/2" thick (S.I.No. 13(b)/P-51)	1482.00	S.ft	37.01	P.Sft 54849
9	Cement Plaster 1:4 upto 20 ft. hight 3/8" thick (S.I.No. 11(a)/P - 51)	1311.00	S.ft	37.78	P.Sft 49530
10	Cement concrete plain including placing compacting finishing and curing, comlete (including screening and washing at stone aggregate without shuttering. (S.I.No:5(h)/P-16) 1:3:6	23.00	P.Cft	388.67	P.Cft 8939
11	Providing and laying 2" thick topping cement concrete 1:2:4 I/c surface finishing and dividing into panells.(S.I.No:16(c)/p-41).				
	<u>2" Thick</u>	198.00	S.ft	108.75	P.Sft 21533

S.#	Description	Quantity	Rate	Unit	Amount(₹)
12	Laying floor of approved coloured glazed tile 1/4" thick laid in white cement and pigment on a bed of 3/4" thick CM 1:2. (S.I.No. 25/P-42).	137.00	S.ft	325.40	P.Sft 44580
13	Glazed tiles 1/4" thick dado jointed in white cement and laid over 1:2 cement sand mortar 3/4" thick i/c finishing (S.I.No. 38/P-44).	153.00	S.ft	389.36	P.Sft 59572
14	Providing and fixing chowkhats of size 7"x2" for 1-1/2"x 3" for window using 20 guage G.I.Sheet i/c welded hinges & fixing at site with necessary hood fasts filling with cement sand sullrry of ratio 1:6 and reparing the jams the cost also i/c all carriage tools & plants used in making & fixing for Door <u>DOOR CHOWKATS</u>	33.00	Rft	690.67	P.Rft 22792
15	S/F iron steel grill of 3/4" and 1/4" size flate iron of approved design i/c painting 3 coats etc. complete(weight not less than 3.7 Lb./ Sq: ft: of finished grill) (S.I.No.26/P-97)	15.00	S.ft	833.27	P.Sft 12499
16	P/F iron steel grill door with angle iron frame of 1-1/2" x 1-1/2" x 1/4" and flat iron of 3/4" x 1/4" with approved design and locking arrangement embedded in masonry as per instruction of	46.00	S.ft	1037.86	P.Sft 47742
17	Kail wood wrought joinery in doors and windows etc. panelled or glazed or fullyglazed fixed in position including chowkhat, holdfast, hinges, tower bolt rubber stop cleats/G I clamp,handles and chord with hooks etc. complete(excluding sliding bolts or lock)(b)1-3/4" thick.(S.I.#7(b)/P-58)(Shutters Only)	31.00	S.ft	1334.33	P.Sft 41364
18	White washing 03 coats (S.I.No. 26/(c)P-53).	96.00	S.ft	7.78	P.Sft 747
19	Primary coat of chalk under distemper (S.I.No.23/P-53)	1188.00	S.ft	3.59	P.Sft 4265
20	Distemping 03 coats . (S.I.No. 24(c)/P-53)	1292.00	S.ft	17.23	P.Sft 22261
21	Painting new surface (c) preparing surface and painting door & windows any type, (i/c edges).two coats.(S.I.No.5(c) i,ii /P-70).	70.00	S.ft	25.52	P.Sft 1786
Total Part -A Rs:					1004997

Part -B W/S F/S

Water Supply & Sanitary Works (Schedule Items)

1	P/F squatting type white glazed earthen ware W.C. pan with I/c cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in (a) W.C. pan of not less than 23" clear opening between flushing rims and 3 gallons flushing tank (i) with 4@ dia C.I. trape.(S.I.No.1b/P-1).	2	Nos	@	10440.50	Each	20881
2	P/F 22"x16" lav: basin in white glazed earthing ware complete with I/c the cost of W.I or C.I contilaver brackets 6 inches built into wall, paited white in two coats after a primary iron or brass unions and making requisite number of holes in walls plinth and floor for pipe connection and making good in cement concrete 1:2:4 (Stanadard Pattern).(S.I.No. 12/P-4)	1	Nos	@	8208.14	Each	8208
3	Add extra fort labour for providing & fixing of earthen ware padestal white or coloured						

S.#	Description	Quantity	Rate	Unit	Amount(₹)
	glazed (Foreign or equivalent). (S.I.No.09/P-03).				
	1 Nos @	3276.00	Each	3276	
4	P/F 6"x2" or 6"x3" C.I floor trap of the approved self cleaning designe with a C.I screwed of holes in walls plinth & floor for pipe connection & making good cement concrete 1:2:4 (S.I.No. 20/P-6).				
	2 Nos @	1647.07	Each	3294	
5	S/F Consealed tee-stop cock of superior quality with C.P head 1/2" dia (S.I. No.11(b)/P-18).				
	3 Nos @	1614.60	Each	4844	
6	(a) S.F long bib cock of superior quality with C.P head 1/2" dia (S.I.No.13(a)/P-19).				
	2 Nos @	2316.60	Each	4633	
7	S/F Swan type pillar cock of superior quality single C.P head 1/2" dia (S.I.No.16(a)/P-19).				
	1 Nos @	1029.60	Each	1030	
8	P/F Handle Valve.(S.I.# 04/P-197)				
	(a) 3/4" dia 2 No: @	1848.60	Each	3,697	
9	P/F Nylon Connections complete with 1/2" dia brass stopcock with pair of brass nuts and lining 2 No.				
	@	637.65	Each	1,275	
10	Providing UPVC. pipes specials and clamps etc. including fixing cutting and fittings complete with and				
a)	1/2" dia uPVC Pipe 15.0 Rft @	159.30	P.Rft	2,390	
b)	3/4" dia uPVC Pipe 30.0 Rft @	199.83	P.Rft	5,995	
11	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
a)	1/2" dia 2 No @	519.48	Each	1,039	
b)	3/4" dia 2 No @	550.37	Each	1,101	
12	P/F union (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
a)	1/2" dia 1 No @	528.75	Each	529	
b)	3/4" dia 1 No @	554.49	Each	554	
13	P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
a)	1/2" dia 2 No @	550.37	Each	1,101	
b)	3/4" dia 2 No @	560.66	Each	1,121	
14	P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
a)	1/2" dia 2 No @	485.50	Each	971	
b)	3/4" dia 1 No @	491.68	Each	492	
15	P/F Bush (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
	1 No @	64.30	Each	64	
16	P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				

S.#	Description	Quantity	Rate	Unit	Amount
a)	1/2" dia	6 No	@	93.60	Each 562
b)	3/4" dia	2 No	@	99.45	Each 199
17 Providing, Laying uPVC pipes of Class 'B' fixing in trench i/c cutting, fitting and jointing with solvent					
a)	4" dia uPVC Pipe	50.0 Rft	@	406.12	P.Rft 20,306
18 P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour					
a)	4" dia	2 No	@	1528.49	Each 3,057
19 P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour					
a)	4" dia	2 No	@	1106.35	Each 2,213
20 P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour					
a)	4" dia	2 No	@	1703.52	Each 3,407
21 P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour					
	4" dia	2 No	@	117.00	Each 234
TOTAL:- Part-B					96473

PART- B- WATER SUPPLY & SANTARY WORK (NON-SCHEDULE ITEMS)

- 1 P/Fixing Mono Block Water Pumping Set 1/2 H.P Single-Phase 220 Volts 2850 RPM with 1" x 1-1/4" suction & delivery 50 feet head i/c making C.C.1:3:6 plateform of required size & fixing with nuts & bolts. (Local Make)

1	Nos:	@	Each
2. Providing and fixing Local made coir strainer 1-1/4" dia PVC wooden shoe i/c boring, fitting &
 - a) Local made coir strainer 1-1/4" dia with wooden shoe i/c boring, fitting & fixing etc complete.

5	Rft	@	P.Rft
 - b) P.V.C Pipe 1-1/4" dia i/c boring, fitting & fixing etc complete.

30	Rft	@	P.Rft

TOTAL:- Part-B Non-Schedule

**EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN**

Issued to _____

Pay Order Amount/ No: (Tender Fees) _____ Dated: _____

Call Deposit Amount /No: (Bid Security) _____ Dated: _____

SPPRA BIDDING DOCUMENT



Sr. No: 25

Name of Work: PROVISION OF DRINKING WATER / WASH
ROOM & SOOLAR SYSTEM IN EXISTING
GIRLS PRIMARY / ELEMENTARY / MIDDLE /
HIGH SCHOOL (SDG#4) DISTRICT BADIN
(Ref: No: 263) @ GGPS Karam Khan Dalwani

STANDARD FORM OF BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts (Small) Costing upto Rs. 4.00 million)

**OFFICE OF THE EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN**

BIDDING DATA

*(This section should be filled in by the Executive Engineer,
Education Works Division, Badin before issuance of the Bidding Documents).*

<i>a)</i>	Name of Procuring Agency	Executive Engineer, Education Works Division, Badin
<i>b)</i>	Brief Description of Works	PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4) DISTRICT BADIN (Ref: No: 263) @ GGPS Karam Khan Dalwani
<i>c)</i>	Procuring Agency's Address	Executive Engineer, Education Works Division Badin near Government Boys High Schools Badin
<i>d)</i>	Estimated Cost	Rs. 1.294 (Millions)
<i>e)</i>	Amount of Bid Security	Rs. 0.065 (Millions)
<i>f)</i>	Period of Bid Validity (Days)	(90 Days)
<i>g)</i>	Security Deposit (I/c Bid Security)	(05%)
<i>h)</i>	Percentage, if any, to be deducted from bills	(8% Income Tax Deduction 5% SBR Deduction & 5% Security Deposit)
<i>i)</i>	Deadline for Submission of Bids along with time	15.04.2026 upto 10:30 A.M
<i>j)</i>	Venue, Time, and Date of Technical Bid Opening	Office of the Executive Engineer, Education Works Division Badin near Government Boys High School, Badin @ 11:00 A.M on 15.04.2026
<i>k)</i>	Time for Completion from written order of commence	18 Months
<i>l)</i>	Liquidity damages	(01% on estimated cost)
<i>m)</i>	Deposit Receipt No: Date: Amount: (in words and figures)	Tender Fee amount _____, Dt. _____ (Rupees _____)

**Executive Engineer
Education Works Division
Badin**

Instructions to Bidders/ Executive Engineer, Education Works Division, Badin General Rules and Directions for the Guidance of Contractors

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the “**Executive Engineer, Education Works Division, Badin**” It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and “**Executive Engineer, Education Works Division, Badin**” and also in printed media where ever required as per rules. NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.
2. **Content of Bidding Documents** must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.
3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.
4. The “**Executive Engineer, Education Works Division, Badin**” shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.
5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each. The envelope containing the tender documents shall refer the name and number of the work.
6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the **Executive Engineer, Education Works Division, Badin**.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the **Executive Engineer, Education Works Division, Badin** will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
 - a) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
 - b) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
 - c) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorated basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) **Executive Engineer, Education Works Division, Badin** may terminate the contract if either of the following conditions exists:-

- i) Contractor causes a breach of any clause of the Contract.
- ii) The progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- iii) In the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) **The Executive Engineer, Education Works Division, Badin** has power to adopt any of the following courses as may deem fit:-

- i) To forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- ii) To finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Executive Engineer, Education Works Division, Badin, the contractor shall have:-

- i) No claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- ii) However, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid. **Executive Engineer, Education Works Division, Badin/Engineer** may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause –5: Extension of Intended Completion Date. The Executive Engineer, Education Works Division, Badin either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement. When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects. The Engineer /Executive Engineer, Education Works Division, Badin shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes. All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Executive Engineer, Education Works Division, Badin has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause –18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Contractor

**Executive Engineer
Education Works Division
Badin**

Integrity Pact

**DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.**

Contract Number: _____ Dated: _____

Contract Value: _____

Contract Title: _____

M/S _____ hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, M/S _____ represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

M/S _____ certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/S _____ accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest , privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, M/S _____ agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the sum of any commission, gratification, bribe, finder’s fee or kickback given by M/S _____ as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.

[Procuring Agency]

[Supplier /Contractor/Consultant]

Summary of Bill of Quantities.

Name of Work:-

**PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL
(SDG#4) DISTRICT BADIN (Ref: No: 263) @GGPS KARAM KHAN DALWANI
TALUKA TALHAR DISTRICT BADIN**

S. No:	Items of Works	Amount / Cost
	<u>(Civil Works)</u>	
1	Cost based on Composite Schedule of Rates 2024	
	Cost of Schedule Items	1,004,997
	Total	1,004,997
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total	
	Total Part-A (Civil Works)	

	<u>(Water Supply & Sanitary Fitting)</u>	
1	Cost based on Composite Schedule of Rates 2024	80,041
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total (Water Supply & Sanitary Fitting)	
	Total	
	Grand Total	

(Amount in Words)

Contractor

Executive Engineer
Education Works Division
Badin

BILL OF QUANTITY

(1)

NAME OF WORK:- PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @GGPS KARAM KHAN DALWANI TALUKA
TALHAR DISTRICT BADIN

S.#	Description	Quantity	Rate	Unit	Amount.
1	Excavation of foundation of building bridges and other structure i/c dagbelling dressing refilling around structure with excavated lead upto one chain and lift upto 5' feet.(S.I.NO:18/P-4).	456.00	P.Cft	11.88	P.Cft 5417
2	Cement concrete or stone ballast 1-1/2" to 2" gauge ratio 1:5:10. (S.I.No: 4/P-17)	143.00	P.Cft	277.38	P.Cft 39665
3	Pacca brick work in foundation or plinth in cement sand mortar 1:6(S.I.No.04/E/P-20)	319.00	P.Cft	359.20	P.Cft 114585
4	R.C.C. work i/c all labour and material except the cost of steel reinforcement and its labour for bending binding which will be paid separately. This rate also i/c all kinds of forms moulds lifting shuttering curing rendering washing of shingle surface. (a) R.C.C work in roof slabs, beams, columns, rafts, lintels and other structural members laid in situ or precast laid in position, complete in all respects Ratio 1:2:4 (S.I No 6/p -18).	182.00	P.Cft	717.59	P.Cft 130601
5	Fabrication of mild steel reinforcement for R.C.C i/c its labour for cutting bending binding and laying in position making joints and fastening i/c the cost of binding wire also removal of rust from bars (S.I.No. 7/ P- 19)	8.12	Cwt	18271.01	P.Cwt 148361
6	Filling, watering, and ramming earth under floors with new earth excavated from outside lead upto 1 chain and lift upto 5'ft (s.I.NO:22/P-05).	83.00	P.Cft	47.02	P.Cft 3903
7	Pacca brick work in Ground Floor i/c striking of joints upto 20 ft: hieght in cement sand mortar ratio 1:6 (S.I. No. 5/(I E)P-20)	446.00	P.Cft	381.18	P.Cft 170006
8	Cement Plaster 1:6 upto 20 ft. hight 1/2" thick (S.I.No. 13(b)/P-51)	1482.00	S.ft	37.01	P.Sft 54849
9	Cement Plaster 1:4 upto 20 ft. hight 3/8" thick (S.I.No. 11(a)/P - 51)	1311.00	S.ft	37.78	P.Sft 49530
10	Cement concrete plain including placing compacting finishing and curing, comlete (including screening and washing at stone aggregate without shuttering. (S.I.No:5(h)/P-16) 1:3:6	23.00	P.Cft	388.67	P.Cft 8939
11	Providing and laying 2" thick topping cement concrete 1:2:4 I/c surface finishing and dividing into panells.(S.I.No:16(c)/p-41).				
	<u>2" Thick</u>	198.00	S.ft	108.75	P.Sft 21533

S.#	Description	Quantity	Rate	Unit	Amount(₹)	
12	Laying floor of approved coloured glazed tile 1/4" thick laid in white cement and pigment on a bed of 3/4" thick CM 1:2. (S.I.No. 25/P-42).	137.00	S.ft	325.40	P.Sft	44580
13	Glazed tiles 1/4" thick dado jointed in white cement and laid over 1:2 cement sand mortar 3/4" thick i/c finishing (S.I.No. 38/P-44).	153.00	S.ft	389.36	P.Sft	59572
14	Providing and fixing chowkhats of size 7"x2" for 1-1/2"x 3" for window using 20 guage G.I.Sheet i/c welded hinges & fixing at site with necessary hood fasts filling with cement sand sullrry of ratio 1:6 and repairing the jams the cost also i/c all carriage tools & plants used in making & fixing for Door <u>DOOR CHOWKATS</u>	33.00	Rft	690.67	P.Rft	22792
15	S/F iron steel grill of 3/4" and 1/4" size flate iron of approved design i/c painting 3 coats etc. complete(weight not less than 3.7 Lb./ Sq: ft: of finished grill) (S.I.No.26/P-97)	15.00	S.ft	833.27	P.Sft	12499
16	P/F iron steel grill door with angle iron frame of 1-1/2" x 1-1/2" x 1/4" and flat iron of 3/4" x 1/4" with approved design and locking arrangement embedded in masonry as per instruction of	46.00	S.ft	1037.86	P.Sft	47742
17	Kail wood wrought joinery in doors and windows etc. panelled or panelled or glazed or fullyglazed fixed in position including chowkhat, holdfast, hinges, tower bolt rubber stop cleats/G I clamp,handles and chord with hooks etc. complete(excluding sliding bolts or lock)(b)1-3/4" thick.(S.I.#7(b)/P-58)(Shutters Only)	31.00	S.ft	1334.33	P.Sft	41364
18	White washing 03 coats (S.I.No. 26/(c)P-53).	96.00	S.ft	7.78	P.Sft	747
19	Primary coat of chalk under distemper (S.I.No.23/P-53)	1188.00	S.ft	3.59	P.Sft	4265
20	Distemping 03 coats . (S.I.No. 24(c)/P-53)	1292.00	S.ft	17.23	P.Sft	22261
21	Painting new surface (c) preparing surface and painting door & windows any type, (i/c edges).two coats.(S.I.No.5(c) i,ii /P-70).	70.00	S.ft	25.52	P.Sft	1786
Total Part -A Rs:					1004997	

Part -B W/S F/S

Water Supply & Sanitary Works (Schedule Items)

1	P/F squatting type white glazed earthen ware W.C. pan with I/c cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in (a) W.C. pan of not less than 23" clear opening between flushing rims and 3 gallons flushing tank (i) with 4@ dia C.I. trape. (S.I.No.1b/P-1).	2	Nos	@	10440.50	Each	20881
2	P/F 22"x16" lav: basin in white glazed earthen ware complete with I/c the cost of W.I or C.I. contilaver brackets 6 inches built into wall, paited white in two coats after a primary iron or brass unions and making requisite number of holes in walls plinth and floor for pipe connection and making good in cement concrete 1:2:4 (Stanadard Pattern). (S.I.No. 12/P-4)	1	Nos	@	8208.14	Each	8208
3	Add extra fort labour for providing & fixing of earthen ware padestal white or coloured						

S.#	Description	Quantity	Rate	Unit	Amount(₹)
	glazed (Foreign or equivalent). (S.I.No.09/P-03).				
	1 Nos @	3276.00	Each	3276	
4	P/F 6"x2" or 6"x3" C.I floor trap of the approved self cleaning designe with a C.I screwed of holes in walls plinth & floor for pipe connection & making good cement concrete 1:2:4 (S.I.No. 20/P-6).				
	2 Nos @	1647.07	Each	3294	
5	S/F Consealed tee-stop cock of superior quality with C.P head 1/2" dia (S.I. No.11(b)/P-18).				
	3 Nos @	1614.60	Each	4844	
6	(a) S.F long bib cock of superior quality with C.P head 1/2" dia (S.I.No.13(a)/P-19).				
	2 Nos @	2316.60	Each	4633	
7	S/F Swan type pillar cock of superior quality single C.P head 1/2" dia (S.I.No.16(a)/P-19).				
	1 Nos @	1029.60	Each	1030	
8	P/F Handle Valve.(S.I.# 04/P-197)				
	(a) 3/4" dia 2 No: @	1848.60	Each	3,697	
9	P/F Nylon Connections complete with 1/2" dia brass stopcock with pair of brass nuts and lining 2 No.				
	@	637.65	Each	1,275	
10	Providing UPVC. pipes specials and clamps etc. including fixing cutting and fittings complete with and				
a)	1/2" dia uPVC Pipe 15.0 Rft @	159.30	P.Rft	2,390	
b)	3/4" dia uPVC Pipe 25.0 Rft @	199.83	P.Rft	4,996	
11	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
a)	1/2" dia 2 No @	519.48	Each	1,039	
b)	3/4" dia 2 No @	550.37	Each	1,101	
12	P/F union (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
a)	1/2" dia 1 No @	528.75	Each	529	
b)	3/4" dia 1 No @	554.49	Each	554	
13	P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
a)	1/2" dia 2 No @	550.37	Each	1,101	
b)	3/4" dia 2 No @	560.66	Each	1,121	
14	P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
a)	1/2" dia 2 No @	485.50	Each	971	
b)	3/4" dia 1 No @	491.68	Each	492	
15	P/F Bush (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
	1 No @	64.30	Each	64	
16	P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				

S.#	Description	Quantity	Rate	Unit	Amount
a)	1/2" dia	6 No	@	93.60	Each 562
b)	3/4" dia	2 No	@	99.45	Each 199
17 Providing, Laying uPVC pipes of Class 'B' fixing in trench i/c cutting, fitting and jointing with solvent					
a)	4" dia uPVC Pipe	12.0 Rft	@	406.12	P.Rft 4,873
18 P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour					
a)	4" dia	2 No	@	1528.49	Each 3,057
19 P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour					
a)	4" dia	2 No	@	1106.35	Each 2,213
20 P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour					
a)	4" dia	2 No	@	1703.52	Each 3,407
21 P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour					
	4" dia	2 No	@	117.00	Each 234
TOTAL:- Part-B					80041

PART- B- WATER SUPPLY & SANTARY WORK (NON-SCHEDULE ITEMS)

- P/Fixing Mono Block Water Pumping Set 1/2 H.P Single-Phase 220 Volts 2850 RPM with 1" x 1-1/4" suction & delivery 50 feet head i/c making C.C.1:3:6 plateform of required size & fixing with nuts & bolts. (Local Make)

1	Nos:	@	Each
- Providing and fixing Local made coir strainer 1-1/4" dia PVC wooden shoe i/c boring, fitting &
 - Local made coir strainer 1-1/4" dia with wooden shoe i/c boring, fitting & fixing etc complete.

5	Rft	@	P.Rft
 - P.V.C Pipe 1-1/4" dia i/c boring, fitting & fixing etc complete.

30	Rft	@	P.Rft

TOTAL:- Part-B Non-Schedule

**EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN**

Issued to _____

Pay Order Amount/ No: (Tender Fees) _____ Dated: _____

Call Deposit Amount /No: (Bid Security) _____ Dated: _____

SPPRA BIDDING DOCUMENT



Sr. No: 26

Name of Work: PROVISION OF DRINKING WATER / WASH
ROOM & SOOLAR SYSTEM IN EXISTING
GIRLS PRIMARY / ELEMENTARY / MIDDLE /
HIGH SCHOOL (SDG#4) DISTRICT BADIN
(Ref: No: 263) @ GGPS Rip

STANDARD FORM OF BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts (Small) Costing upto Rs. 4.00 million)

**OFFICE OF THE EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN**

BIDDING DATA

*(This section should be filled in by the Executive Engineer,
Education Works Division, Badin before issuance of the Bidding Documents).*

<i>a)</i>	Name of Procuring Agency	Executive Engineer, Education Works Division, Badin
<i>b)</i>	Brief Description of Works	PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4) DISTRICT BADIN (Ref: No: 263) @ GGPS Rip
<i>c)</i>	Procuring Agency's Address	Executive Engineer, Education Works Division Badin near Government Boys High Schools Badin
<i>d)</i>	Estimated Cost	Rs. 1.298 (Millions)
<i>e)</i>	Amount of Bid Security	Rs. 0.065 (Millions)
<i>f)</i>	Period of Bid Validity (Days)	(90 Days)
<i>g)</i>	Security Deposit (I/c Bid Security)	(05%)
<i>h)</i>	Percentage, if any, to be deducted from bills	(8% Income Tax Deduction 5% SBR Deduction & 5% Security Deposit)
<i>i)</i>	Deadline for Submission of Bids along with time	15.04.2026 upto 10:30 A.M
<i>j)</i>	Venue, Time, and Date of Technical Bid Opening	Office of the Executive Engineer, Education Works Division Badin near Government Boys High School, Badin @ 11:00 A.M on 15.04.2026
<i>k)</i>	Time for Completion from written order of commence	18 Months
<i>l)</i>	Liquidity damages	(01% on estimated cost)
<i>m)</i>	Deposit Receipt No: Date: Amount: (in words and figures)	Tender Fee amount _____, Dt. _____ (Rupees _____)

**Executive Engineer
Education Works Division
Badin**

Instructions to Bidders/ Executive Engineer, Education Works Division, Badin General Rules and Directions for the Guidance of Contractors

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the “**Executive Engineer, Education Works Division, Badin**” It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and “**Executive Engineer, Education Works Division, Badin**” and also in printed media where ever required as per rules. NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.
2. **Content of Bidding Documents** must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.
3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.
4. The “**Executive Engineer, Education Works Division, Badin**” shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.
5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each. The envelope containing the tender documents shall refer the name and number of the work.
6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the **Executive Engineer, Education Works Division, Badin**.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the **Executive Engineer, Education Works Division, Badin** will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
 - a) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
 - b) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
 - c) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorated basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) Executive Engineer, Education Works Division, Badin may terminate the contract if either of the following conditions exists:-

- i) Contractor causes a breach of any clause of the Contract.
- ii) The progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- iii) In the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) The Executive Engineer, Education Works Division, Badin has power to adopt any of the following courses as may deem fit:-

- i) To forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- ii) To finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Executive Engineer, Education Works Division, Badin, the contractor shall have:-

- i) No claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- ii) However, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid. **Executive Engineer, Education Works Division, Badin/Engineer** may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause –5: Extension of Intended Completion Date. The Executive Engineer, Education Works Division, Badin either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement. When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects. The Engineer /Executive Engineer, Education Works Division, Badin shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes. All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Executive Engineer, Education Works Division, Badin has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause –18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Contractor

**Executive Engineer
Education Works Division
Badin**

Integrity Pact

**DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.**

Contract Number: _____ Dated: _____

Contract Value: _____

Contract Title: _____

M/S _____ hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, M/S _____ represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

M/S _____ certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/S _____ accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest , privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, M/S _____ agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the sum of any commission, gratification, bribe, finder’s fee or kickback given by M/S _____ as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.

[Procuring Agency]

[Supplier /Contractor/Consultant]

Summary of Bill of Quantities.

Name of Work:-

**PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL
(SDG#4) DISTRICT BADIN (Ref: No: 263) @GGPS RIP TALUKA TALHAR
DISTRICT BADIN**

S. No:	Items of Works	Amount / Cost
	<u>(Civil Works)</u>	
1	Cost based on Composite Schedule of Rates 2024	
	Cost of Schedule Items	1,004,997
	Total	1,004,997
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total	
	Total Part-A (Civil Works)	

	<u>(Water Supply & Sanitary Fitting)</u>	
1	Cost based on Composite Schedule of Rates 2024	79,042
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total (Water Supply & Sanitary Fitting)	
	Total	
	Grand Total	

(Amount in Words)

Contractor

Executive Engineer
Education Works Division
Badin

BILL OF QUANTITY

(1)

NAME OF WORK:- **PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN**
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @GGPS RIP TALUKA TALHAR DISTRICT BADIN

S.#	Description	Quantity	Rate	Unit	Amount.
1	Excavation of foundation of building bridges and other structure i/c dagbelling dressing refilling around structure with excavated lead upto one chain and lift upto 5' feet.(S.I.NO:18/P-4).	456.00	P.Cft	11.88	P.Cft 5417
2	Cement concrete or stone ballast 1-1/2" to 2" gauge ratio 1:5:10. (S.I.No: 4/P-17)	143.00	P.Cft	277.38	P.Cft 39665
3	Pacca brick work in foundation or plinth in cement sand mortar 1:6(S.I.No.04/E/P-20)	319.00	P.Cft	359.20	P.Cft 114585
4	R.C.C. work i/c all labour and material except the cost of steel reinforcement and its labour for bending binding which will be paid separately. This rate also i/c all kinds of forms moulds lifting shuttering curing rendering washing of shingle surface. (a) R.C.C work in roof slabs, beams, columns, rafts, lintels and other structural members laid in situ or precast laid in position, complete in all respects Ratio 1:2:4 (S.I No 6/p -18).	182.00	P.Cft	717.59	P.Cft 130601
5	Fabrication of mild steel reinforcement for R.C.C i/c its labour for cutting bending binding and laying in position making joints and fastening i/c the cost of binding wire also removal of rust from bars (S.I.No. 7/ P- 19)	8.12	Cwt	18271.01	P.Cwt 148361
6	Filling, watering, and ramming earth under floors with new earth excavated from outside lead upto 1 chain and lift upto 5'ft (s.I.NO:22/P-05).	83.00	P.Cft	47.02	P.Cft 3903
7	Pacca brick work in Ground Floor i/c striking of joints upto 20 ft: hieght in cement sand mortor ratio 1:6 (S.I. No. 5/(I E)P-20)	446.00	P.Cft	381.18	P.Cft 170006
8	Cement Plaster 1:6 upto 20 ft. hight 1/2" thick (S.I.No. 13(b)/P-51)	1482.00	S.ft	37.01	P.Sft 54849
9	Cement Plaster 1:4 upto 20 ft. hight 3/8" thick (S.I.No. 11(a)/P - 51)	1311.00	S.ft	37.78	P.Sft 49530
10	Cement concrete plain including placing compacting finishing and curing, comlete (including screening and washing at stone aggregate without shuttering. (S.I.No:5(h)/P-16) 1:3:6	23.00	P.Cft	388.67	P.Cft 8939
11	Providing and laying 2" thick topping cement concrete 1:2:4 I/c surface finishing and dividing into panells.(S.I.No:16(c)/p-41).				
	<u>2" Thick</u>	198.00	S.ft	108.75	P.Sft 21533

S.#	Description	Quantity	Rate	Unit	Amount(₹)	
12	Laying floor of approved coloured glazed tile 1/4" thick laid in white cement and pigment on a bed of 3/4" thick CM 1:2. (S.I.No. 25/P-42).	137.00	S.ft	325.40	P.Sft	44580
13	Glazed tiles 1/4" thick dado jointed in white cement and laid over 1:2 cement sand mortar 3/4" thick i/c finishing (S.I.No. 38/P-44).	153.00	S.ft	389.36	P.Sft	59572
14	Providing and fixing chowkhats of size 7"x2" for 1-1/2"x 3" for window using 20 guage G.I.Sheet i/c welded hinges & fixing at site with necessary hood fasts filling with cement sand sullrry of ratio 1:6 and reparing the jams the cost also i/c all carriage tools & plants used in making & fixing for Door <u>DOOR CHOWKATS</u>	33.00	Rft	690.67	P.Rft	22792
15	S/F iron steel grill of 3/4" and 1/4" size flate iron of approved design i/c painting 3 coats etc. complete(weight not less than 3.7 Lb./ Sq: ft: of finished grill) (S.I.No.26/P-97)	15.00	S.ft	833.27	P.Sft	12499
16	P/F iron steel grill door with angle iron frame of 1-1/2" x 1-1/2" x 1/4" and flat iron of 3/4" x 1/4" with approved design and locking arrangement embedded in masonry as per instruction of	46.00	S.ft	1037.86	P.Sft	47742
17	Kail wood wrought joinery in doors and windows etc. panelled or glazed or fullyglazed fixed in position including chowkhat, holdfast, hinges, tower bolt rubber stop cleats/G I clamp,handles and chord with hooks etc. complete(excluding sliding bolts or lock)(b)1-3/4" thick.(S.I.#7(b)/P-58)(Shutters Only)	31.00	S.ft	1334.33	P.Sft	41364
18	White washing 03 coats (S.I.No. 26/(c)P-53).	96.00	S.ft	7.78	P.Sft	747
19	Primary coat of chalk under distemper (S.I.No.23/P-53)	1188.00	S.ft	3.59	P.Sft	4265
20	Distemping 03 coats . (S.I.No. 24(c)/P-53)	1292.00	S.ft	17.23	P.Sft	22261
21	Painting new surface (c) preparing surface and painting door & windows any type, (i/c edges).two coats.(S.I.No.5(c) i,ii /P-70).	70.00	S.ft	25.52	P.Sft	1786
Total Part -A Rs:					1004997	

Part -B W/S F/S

Water Supply & Sanitary Works (Schedule Items)

1	P/F squatting type white glazed earthen ware W.C. pan with I/c cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in (a) W.C. pan of not less than 23" clear opening between flushing rims and 3 gallons flushing tank (i) with 4@ dia C.I. trape.(S.I.No.1b/P-1).	2	Nos	@	10440.50	Each	20881
2	P/F 22"x16" lav: basin in white glazed earthing ware complete with I/c the cost of W.I or C.I contilaver brackets 6 inches built into wall, paited white in two coats after a primary iron or brass unions and making requisite number of holes in walls plinth and floor for pipe connection and making good in cement concrete 1:2:4 (Stanadard Pattern).(S.I.No. 12/P-4)	1	Nos	@	8208.14	Each	8208
3	Add extra fort labour for providing & fixing of earthen ware padestal white or coloured						

S.#	Description	Quantity	Rate	Unit	Amount(₹)
	glazed (Foreign or equivalent). (S.I.No.09/P-03).				
	1 Nos @	3276.00	Each	3276	
4	P/F 6"x2" or 6"x3" C.I floor trap of the approved self cleaning designe with a C.I screwed of holes in walls plinth & floor for pipe connection & making good cement concrete 1:2:4 (S.I.No. 20/P-6).				
	2 Nos @	1647.07	Each	3294	
5	S/F Consealed tee-stop cock of superior quality with C.P head 1/2" dia (S.I. No.11(b)/P-18).				
	3 Nos @	1614.60	Each	4844	
6	(a) S.F long bib cock of superior quality with C.P head 1/2" dia (S.I.No.13(a)/P-19).				
	2 Nos @	2316.60	Each	4633	
7	S/F Swan type pillar cock of superior quality single C.P head 1/2" dia (S.I.No.16(a)/P-19).				
	1 Nos @	1029.60	Each	1030	
8	P/F Handle Valve.(S.I.# 04/P-197)				
	(a) 3/4" dia 2 No: @	1848.60	Each	3,697	
9	P/F Nylon Connections complete with 1/2" dia brass stopcock with pair of brass nuts and lining 2 No.				
	@	637.65	Each	1,275	
10	Providing UPVC. pipes specials and clamps etc. including fixing cutting and fittings complete with and				
a)	1/2" dia uPVC Pipe 15.0 Rft @	159.30	P.Rft	2,390	
b)	3/4" dia uPVC Pipe 20.0 Rft @	199.83	P.Rft	3,997	
11	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
a)	1/2" dia 2 No @	519.48	Each	1,039	
b)	3/4" dia 2 No @	550.37	Each	1,101	
12	P/F union (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
a)	1/2" dia 1 No @	528.75	Each	529	
b)	3/4" dia 1 No @	554.49	Each	554	
13	P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
a)	1/2" dia 2 No @	550.37	Each	1,101	
b)	3/4" dia 2 No @	560.66	Each	1,121	
14	P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
a)	1/2" dia 2 No @	485.50	Each	971	
b)	3/4" dia 1 No @	491.68	Each	492	
15	P/F Bush (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
	1 No @	64.30	Each	64	
16	P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				

S.#	Description	Quantity	Rate	Unit	Amount
a)	1/2" dia	6 No	@	93.60	Each 562
b)	3/4" dia	2 No	@	99.45	Each 199
17 Providing, Laying uPVC pipes of Class 'B' fixing in trench i/c cutting, fitting and jointing with solvent					
a)	4" dia uPVC Pipe	12.0 Rft	@	406.12	P.Rft 4,873
18 P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour					
a)	4" dia	2 No	@	1528.49	Each 3,057
19 P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour					
a)	4" dia	2 No	@	1106.35	Each 2,213
20 P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour					
a)	4" dia	2 No	@	1703.52	Each 3,407
21 P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour					
	4" dia	2 No	@	117.00	Each 234
TOTAL:- Part-B					79042

PART- B- WATER SUPPLY & SANTARY WORK (NON-SCHEDULE ITEMS)

- P/Fixing Mono Block Water Pumping Set 1/2 H.P Single-Phase 220 Volts 2850 RPM with 1" x 1-1/4" suction & delivery 50 feet head i/c making C.C.1:3:6 plateform of required size & fixing with nuts & bolts. (Local Make)

1	Nos:	@	Each
- Providing and fixing Local made coir strainer 1-1/4" dia PVC wooden shoe i/c boring, fitting &
 - Local made coir strainer 1-1/4" dia with wooden shoe i/c boring, fitting & fixing etc complete.

5	Rft	@	P.Rft
 - P.V.C Pipe 1-1/4" dia i/c boring, fitting & fixing etc complete.

25	Rft	@	P.Rft

TOTAL:- Part-B Non-Schedule

**EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN**

Issued to _____

Pay Order Amount/ No: (Tender Fees) _____ Dated: _____

Call Deposit Amount /No: (Bid Security) _____ Dated: _____

SPPRA BIDDING DOCUMENT



Sr. No: 27

Name of Work: PROVISION OF DRINKING WATER / WASH
ROOM & SOOLAR SYSTEM IN EXISTING
GIRLS PRIMARY / ELEMENTARY / MIDDLE /
HIGH SCHOOL (SDG#4) DISTRICT BADIN
(Ref: No: 263) @ GGPS Chanari (CMS)

STANDARD FORM OF BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts (Small) Costing upto Rs. 4.00 million)

**OFFICE OF THE EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN**

BIDDING DATA

*(This section should be filled in by the Executive Engineer,
Education Works Division, Badin before issuance of the Bidding Documents).*

<i>a)</i>	Name of Procuring Agency	Executive Engineer, Education Works Division, Badin
<i>b)</i>	Brief Description of Works	PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4) DISTRICT BADIN (Ref: No: 263) @ GGPS Chanari (CMS)
<i>c)</i>	Procuring Agency's Address	Executive Engineer, Education Works Division Badin near Government Boys High Schools Badin
<i>d)</i>	Estimated Cost	Rs. 1.291 (Millions)
<i>e)</i>	Amount of Bid Security	Rs. 0.065 (Millions)
<i>f)</i>	Period of Bid Validity (Days)	(90 Days)
<i>g)</i>	Security Deposit (I/c Bid Security)	(05%)
<i>h)</i>	Percentage, if any, to be deducted from bills	(8% Income Tax Deduction 5% SBR Deduction & 5% Security Deposit)
<i>i)</i>	Deadline for Submission of Bids along with time	15.04.2026 upto 10:30 A.M
<i>j)</i>	Venue, Time, and Date of Technical Bid Opening	Office of the Executive Engineer, Education Works Division Badin near Government Boys High School, Badin @ 11:00 A.M on 15.04.2026
<i>k)</i>	Time for Completion from written order of commence	18 Months
<i>l)</i>	Liquidity damages	(01% on estimated cost)
<i>m)</i>	Deposit Receipt No: Date: Amount: (in words and figures)	Tender Fee amount _____, Dt. _____ (Rupees _____)

**Executive Engineer
Education Works Division
Badin**

Instructions to Bidders/ Executive Engineer, Education Works Division, Badin General Rules and Directions for the Guidance of Contractors

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the “**Executive Engineer, Education Works Division, Badin**” It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and “**Executive Engineer, Education Works Division, Badin**” and also in printed media where ever required as per rules. NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.
2. **Content of Bidding Documents** must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.
3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.
4. The “**Executive Engineer, Education Works Division, Badin**” shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.
5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each. The envelope containing the tender documents shall refer the name and number of the work.
6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the **Executive Engineer, Education Works Division, Badin**.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the **Executive Engineer, Education Works Division, Badin** will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
 - a) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
 - b) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
 - c) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorated basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) Executive Engineer, Education Works Division, Badin may terminate the contract if either of the following conditions exists:-

- i) Contractor causes a breach of any clause of the Contract.
- ii) The progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- iii) In the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) The Executive Engineer, Education Works Division, Badin has power to adopt any of the following courses as may deem fit:-

- i) To forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- ii) To finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Executive Engineer, Education Works Division, Badin, the contractor shall have:-

- i) No claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- ii) However, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid. **Executive Engineer, Education Works Division, Badin/Engineer** may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause –5: Extension of Intended Completion Date. The Executive Engineer, Education Works Division, Badin either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement. When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects. The Engineer /Executive Engineer, Education Works Division, Badin shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes. All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Executive Engineer, Education Works Division, Badin has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause –18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Contractor

**Executive Engineer
Education Works Division
Badin**

Integrity Pact

**DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.**

Contract Number: _____ Dated: _____

Contract Value: _____

Contract Title: _____

M/S _____ hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, M/S _____ represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

M/S _____ certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/S _____ accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest , privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, M/S _____ agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the sum of any commission, gratification, bribe, finder’s fee or kickback given by M/S _____ as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.

[Procuring Agency]

[Supplier /Contractor/Consultant]

Summary of Bill of Quantities.

Name of Work:-

**PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL
(SDG#4) DISTRICT BADIN (Ref: No: 263) @GGPS CHANRI (CMS) TALUKA
TALHAR DISTRICT BADIN**

S. No:	Items of Works	Amount / Cost
	<u>(Civil Works)</u>	
1	Cost based on Composite Schedule of Rates 2024	
	Cost of Schedule Items	1,004,997
	Total	1,004,997
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total	
	Total Part-A (Civil Works)	

	<u>(Water Supply & Sanitary Fitting)</u>	
1	Cost based on Composite Schedule of Rates 2024	79,042
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total (Water Supply & Sanitary Fitting)	
	Total	
	Grand Total	

(Amount in Words)

Contractor

Executive Engineer
Education Works Division
Badin

BILL OF QUANTITY

(1)

NAME OF WORK:- PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @GGPS CHANRI (CMS) TALUKA TALHAR
DISTRICT BADIN

S.#	Description	Quantity	Rate	Unit	Amount.
1	Excavation of foundation of building bridges and other structure i/c dagbelling dressing refilling around structure with excavated lead upto one chain and lift upto 5' feet.(S.I.NO:18/P-4).	456.00	P.Cft	11.88	P.Cft 5417
2	Cement concrete or stone ballast 1-1/2" to 2" gauge ratio 1:5:10. (S.I.No: 4/P-17)	143.00	P.Cft	277.38	P.Cft 39665
3	Pacca brick work in foundation or plinth in cement sand mortar 1:6(S.I.No.04/E/P-20)	319.00	P.Cft	359.20	P.Cft 114585
4	R.C.C. work i/c all labour and material except the cost of steel reinforcement and its labour for bending binding which will be paid separately. This rate also i/c all kinds of forms moulds lifting shuttering curing rendering washing of shingle surface. (a) R.C.C work in roof slabs, beams, columns, rafts, lintels and other structural members laid in situ or precast laid in position, complete in all respects Ratio 1:2:4 (S.I No 6/p -18).	182.00	P.Cft	717.59	P.Cft 130601
5	Fabrication of mild steel reinforcement for R.C.C i/c its labour for cutting bending binding and laying in position making joints and fastening i/c the cost of binding wire also removal of rust from bars (S.I.No. 7/ P- 19)	8.12	Cwt	18271.01	P.Cwt 148361
6	Filling, watering, and ramming earth under floors with new earth excavated from outside lead upto 1 chain and lift upto 5'ft (s.I.NO:22/P-05).	83.00	P.Cft	47.02	P.Cft 3903
7	Pacca brick work in Ground Floor i/c striking of joints upto 20 ft: hieght in cement sand mortar ratio 1:6 (S.I. No. 5/(I E)P-20)	446.00	P.Cft	381.18	P.Cft 170006
8	Cement Plaster 1:6 upto 20 ft. hight 1/2" thick (S.I.No. 13(b)/P-51)	1482.00	S.ft	37.01	P.Sft 54849
9	Cement Plaster 1:4 upto 20 ft. hight 3/8" thick (S.I.No. 11(a)/P - 51)	1311.00	S.ft	37.78	P.Sft 49530
10	Cement concrete plain including placing compacting finishing and curing, comlete (including screening and washing at stone aggregate without shuttering. (S.I.No:5(h)/P-16) 1:3:6	23.00	P.Cft	388.67	P.Cft 8939
11	Providing and laying 2" thick topping cement concrete 1:2:4 I/c surface finishing and dividing into panells.(S.I.No:16(c)/p-41).				
	<u>2" Thick</u>	198.00	S.ft	108.75	P.Sft 21533

S.#	Description	Quantity	Rate	Unit	Amount(₹)	
12	Laying floor of approved coloured glazed tile 1/4" thick laid in white cement and pigment on a bed of 3/4" thick CM 1:2. (S.I.No. 25/P-42).	137.00	S.ft	325.40	P.Sft	44580
13	Glazed tiles 1/4" thick dado jointed in white cement and laid over 1:2 cement sand mortar 3/4" thick i/c finishing (S.I.No. 38/P-44).	153.00	S.ft	389.36	P.Sft	59572
14	Providing and fixing chowkhats of size 7"x2" for 1-1/2"x 3" for window using 20 guage G.I.Sheet i/c welded hinges & fixing at site with necessary hood fasts filling with cement sand sullrry of ratio 1:6 and repairing the jams the cost also i/c all carriage tools & plants used in making & fixing for Door <u>DOOR CHOWKATS</u>	33.00	Rft	690.67	P.Rft	22792
15	S/F iron steel grill of 3/4" and 1/4" size flate iron of approved design i/c painting 3 coats etc. complete(weight not less than 3.7 Lb./ Sq: ft: of finished grill) (S.I.No.26/P-97)	15.00	S.ft	833.27	P.Sft	12499
16	P/F iron steel grill door with angle iron frame of 1-1/2" x 1-1/2" x 1/4" and flat iron of 3/4" x 1/4" with approved design and locking arrangement embedded in masonry as per instruction of	46.00	S.ft	1037.86	P.Sft	47742
17	Kail wood wrought joinery in doors and windows etc. panelled or panelled or glazed or fullyglazed fixed in position including chowkhat, holdfast, hinges, tower bolt rubber stop cleats/G I clamp,handles and chord with hooks etc. complete(excluding sliding bolts or lock)(b)1-3/4" thick.(S.I.#7(b)/P-58)(Shutters Only)	31.00	S.ft	1334.33	P.Sft	41364
18	White washing 03 coats (S.I.No. 26/(c)P-53).	96.00	S.ft	7.78	P.Sft	747
19	Primary coat of chalk under distemper (S.I.No.23/P-53)	1188.00	S.ft	3.59	P.Sft	4265
20	Distemping 03 coats . (S.I.No. 24(c)/P-53)	1292.00	S.ft	17.23	P.Sft	22261
21	Painting new surface (c) preparing surface and painting door & windows any type, (i/c edges).two coats.(S.I.No.5(c) i,ii /P-70).	70.00	S.ft	25.52	P.Sft	1786
Total Part -A Rs:					1004997	

Part -B W/S F/S

Water Supply & Sanitary Works (Schedule Items)

1	P/F squatting type white glazed earthen ware W.C. pan with I/c cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in (a) W.C. pan of not less than 23" clear opening between flushing rims and 3 gallons flushing tank (i) with 4@ dia C.I. trape. (S.I.No.1b/P-1).	2	Nos	@	10440.50	Each	20881
2	P/F 22"x16" lav: basin in white glazed earthen ware complete with I/c the cost of W.I or C.I. contilaver brackets 6 inches built into wall, painted white in two coats after a primary iron or brass unions and making requisite number of holes in walls plinth and floor for pipe connection and making good in cement concrete 1:2:4 (Standard Pattern). (S.I.No. 12/P-4)	1	Nos	@	8208.14	Each	8208
3	Add extra fort labour for providing & fixing of earthen ware pedestal white or coloured						

S.#	Description	Quantity	Rate	Unit	Amount(₹)
	glazed (Foreign or equivalent). (S.I.No.09/P-03).				
	1 Nos @	3276.00	Each	3276	
4	P/F 6"x2" or 6"x3" C.I floor trap of the approved self cleaning designe with a C.I screwed of holes in walls plinth & floor for pipe connection & making good cement concrete 1:2:4 (S.I.No. 20/P-6).				
	2 Nos @	1647.07	Each	3294	
5	S/F Consealed tee-stop cock of superior quality with C.P head 1/2" dia (S.I. No.11(b)/P-18).				
	3 Nos @	1614.60	Each	4844	
6	(a) S.F long bib cock of superior quality with C.P head 1/2" dia (S.I.No.13(a)/P-19).				
	2 Nos @	2316.60	Each	4633	
7	S/F Swan type pillar cock of superior quality single C.P head 1/2" dia (S.I.No.16(a)/P-19).				
	1 Nos @	1029.60	Each	1030	
8	P/F Handle Valve.(S.I.# 04/P-197)				
	(a) 3/4" dia 2 No: @	1848.60	Each	3,697	
9	P/F Nylon Connections complete with 1/2" dia brass stopcock with pair of brass nuts and lining 2 No.	@	637.65	Each	1,275
10	Providing UPVC. pipes specials and clamps etc. including fixing cutting and fittings complete with and				
a)	1/2" dia uPVC Pipe 15.0 Rft @	159.30	P.Rft	2,390	
b)	3/4" dia uPVC Pipe 20.0 Rft @	199.83	P.Rft	3,997	
11	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
a)	1/2" dia 2 No @	519.48	Each	1,039	
b)	3/4" dia 2 No @	550.37	Each	1,101	
12	P/F union (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
a)	1/2" dia 1 No @	528.75	Each	529	
b)	3/4" dia 1 No @	554.49	Each	554	
13	P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
a)	1/2" dia 2 No @	550.37	Each	1,101	
b)	3/4" dia 2 No @	560.66	Each	1,121	
14	P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
a)	1/2" dia 2 No @	485.50	Each	971	
b)	3/4" dia 1 No @	491.68	Each	492	
15	P/F Bush (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				
	1 No @	64.30	Each	64	
16	P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour				

S.#	Description	Quantity	Rate	Unit	Amount
a)	1/2" dia	6 No	@	93.60	Each 562
b)	3/4" dia	2 No	@	99.45	Each 199
17 Providing, Laying uPVC pipes of Class 'B' fixing in trench i/c cutting, fitting and jointing with solvent					
a)	4" dia uPVC Pipe	12.0 Rft	@	406.12	P.Rft 4,873
18 P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour					
a)	4" dia	2 No	@	1528.49	Each 3,057
19 P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour					
a)	4" dia	2 No	@	1106.35	Each 2,213
20 P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour					
a)	4" dia	2 No	@	1703.52	Each 3,407
21 P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour					
	4" dia	2 No	@	117.00	Each 234
TOTAL:- Part-B					79042

PART- B- WATER SUPPLY & SANTARY WORK (NON-SCHEDULE ITEMS)

- P/Fixing Mono Block Water Pumping Set 1/2 H.P Single-Phase 220 Volts 2850 RPM with 1" x 1-1/4" suction & delivery 50 feet head i/c making C.C.1:3:6 plateform of required size & fixing with nuts & bolts. (Local Make)

1	Nos:	@	Each
- Providing and fixing Local made coir strainer 1-1/4" dia PVC wooden shoe i/c boring, fitting &
 - Local made coir strainer 1-1/4" dia with wooden shoe i/c boring, fitting & fixing etc complete.

5	Rft	@	P.Rft
 - P.V.C Pipe 1-1/4" dia i/c boring, fitting & fixing etc complete.

25	Rft	@	P.Rft

TOTAL:- Part-B Non-Schedule

**EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN**

Issued to _____

Pay Order Amount/ No: (Tender Fees) _____ Dated: _____

Call Deposit Amount /No: (Bid Security) _____ Dated: _____

SPPRA BIDDING DOCUMENT



Sr. No: 28

Name of Work: PROVISION OF DRINKING WATER / WASH
ROOM & SOOLAR SYSTEM IN EXISTING
GIRLS PRIMARY / ELEMENTARY / MIDDLE /
HIGH SCHOOL (SDG#4) DISTRICT BADIN
(Ref: No: 263) @ GGLSS Gulab Laghari

STANDARD FORM OF BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts (Small) Costing upto Rs. 4.00 million)

**OFFICE OF THE EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN**

BIDDING DATA

*(This section should be filled in by the Executive Engineer,
Education Works Division, Badin before issuance of the Bidding Documents).*

<i>a)</i>	Name of Procuring Agency	Executive Engineer, Education Works Division, Badin
<i>b)</i>	Brief Description of Works	PROVISION OF DRINKING WATER / WASH ROOM & SOLAR SYSTEM IN EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4) DISTRICT BADIN (Ref: No: 263) @ GGLSS Gulab Laghari
<i>c)</i>	Procuring Agency's Address	Executive Engineer, Education Works Division Badin near Government Boys High Schools Badin
<i>d)</i>	Estimated Cost	Rs. 1.854 (Millions)
<i>e)</i>	Amount of Bid Security	Rs. 0.093 (Millions)
<i>f)</i>	Period of Bid Validity (Days)	(90 Days)
<i>g)</i>	Security Deposit (I/c Bid Security)	(05%)
<i>h)</i>	Percentage, if any, to be deducted from bills	(8% Income Tax Deduction 5% SBR Deduction & 5% Security Deposit)
<i>i)</i>	Deadline for Submission of Bids along with time	15.04.2026 upto 10:30 A.M
<i>j)</i>	Venue, Time, and Date of Technical Bid Opening	Office of the Executive Engineer, Education Works Division Badin near Government Boys High School, Badin @ 11:00 A.M on 15.04.2026
<i>k)</i>	Time for Completion from written order of commence	18 Months
<i>l)</i>	Liquidity damages	(01% on estimated cost)
<i>m)</i>	Deposit Receipt No: Date: Amount: (in words and figures)	Tender Fee amount _____, Dt. _____ (Rupees _____)

**Executive Engineer
Education Works Division
Badin**

Instructions to Bidders/ Executive Engineer, Education Works Division, Badin General Rules and Directions for the Guidance of Contractors

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the “**Executive Engineer, Education Works Division, Badin**” It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and “**Executive Engineer, Education Works Division, Badin**” and also in printed media where ever required as per rules. NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.
2. **Content of Bidding Documents** must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.
3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.
4. The “**Executive Engineer, Education Works Division, Badin**” shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.
5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each. The envelope containing the tender documents shall refer the name and number of the work.
6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the **Executive Engineer, Education Works Division, Badin**.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the **Executive Engineer, Education Works Division, Badin** will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
 - a) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
 - b) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
 - c) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorated basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) **Executive Engineer, Education Works Division, Badin** may terminate the contract if either of the following conditions exists:-

- i) Contractor causes a breach of any clause of the Contract.
- ii) The progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- iii) In the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) **The Executive Engineer, Education Works Division, Badin** has power to adopt any of the following courses as may deem fit:-

- i) To forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- ii) To finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Executive Engineer, Education Works Division, Badin, the contractor shall have:-

- i) No claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- ii) However, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid. **Executive Engineer, Education Works Division, Badin/Engineer** may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause –5: Extension of Intended Completion Date. The Executive Engineer, Education Works Division, Badin either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement. When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects. The Engineer /Executive Engineer, Education Works Division, Badin shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes. All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Executive Engineer, Education Works Division, Badin has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause –18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Contractor

**Executive Engineer
Education Works Division
Badin**

Integrity Pact

**DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.**

Contract Number: _____ Dated: _____

Contract Value: _____

Contract Title: _____

M/S _____ hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, M/S _____ represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

M/S _____ certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/S _____ accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest , privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, M/S _____ agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the sum of any commission, gratification, bribe, finder’s fee or kickback given by M/S _____ as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.

[Procuring Agency]

[Supplier /Contractor/Consultant]

Summary of Bill of Quantities.

Name of Work:-

**PROVISION OF DRINKING WATER / WASH ROOM & SOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @ GGLSS GHULAB LAGHARI TALUKA MATLI
DIST: BADIN (SEMIS CODE: 401030655)**

S. No:	Items of Works	Amount / Cost
	<u>(Civil Works)</u>	
1	Cost based on Composite Schedule of Rates 2024	
	Cost of Schedule Items	1,457,923
	Total	1,457,923
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total	
	Total Part-A (Civil Works)	

	<u>(Water Supply & Sanitary Fitting)</u>	
1	Cost based on Composite Schedule of Rates 2024	156,510
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total (Water Supply & Sanitary Fitting)	
	Total	
	Grand Total	

(Amount in Words)

Contractor

**Executive Engineer
Education Works Division
Badin**

SCHEDULE

NAME OF WORK:- PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @ GGLSS GHULAB LAGHARI TALUKA MATLI

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
1	Excavation of foundation of building bridges and other structure i/c dagbelling dressing refilling around structure with excavated lead upto one chain and lift upto 5' feet.(S.I.NO:18/P-4).						
		574.00	P.Cft	11.88	P.Cft	Rs:	6819
2	Cement concrete or stone ballast 1-1/2" to 2" gauge ratio 1:5:10. (S.I.No: 4/P-17)						
		195.00	P.Cft	277.38	P.Cft	Rs:	54089
3	Pacca brick work in foundation or plinth in cement sand mortar 1:6(S.I.No.04/E/P-20)						
		417.00	P.Cft	359.20	P.Cft	Rs:	149786
4	R.C.C. work i/c all labour and material except the cost of steel reinforcement and its labour for bending binding which will be paid separately. This rate also i/c all kinds of forms moulds lifting shuttering curing rendering washing of shingle surface. (a) R.C.C work in roof slabs, beams, columns, rafts, lintels and other structural members laid in situ or precast laid in position, complete in all respects Ratio 1:2:4 (S.I No 6/p -18).						
		235.00	P.Cft	717.59	P.Cft	Rs:	168634
5	Fabrication of mild steel reinforcement for R.C.C i/c its labour for cutting bending binding and laying in position making joints and fastening i/c the cost of binding wire also removal of rust from bars (S.I.No. 7/ P- 19)						
		10.49	Cwt	18271.01	P.Cwt	Rs:	191663
6	Filling, watering, and ramming earth under floors with new earth excavated from outside lead upto 1 chain and lift upto 5'ft (s.I.NO:22/P-05).						
		154.00	P.Cft	47.02	P.Cft	Rs:	7241
7	Pacca brick work in Ground Floor i/c stricking of joints upto 20 ft: hieght in cement sand mortor ratio 1:6 (S.I. No. 5/(I E)P-20)						
		606.00	P.Cft	381.18	P.Cft	Rs:	230995
8	Cement Plaster 1:6 upto 20 ft. hight 1/2" thick (S.I.No. 13(b)/P-51)						
		1993.00	S.ft	37.01	P.Sft	Rs:	73761
9	Cement Plaster 1:4 upto 20 ft. hight 3/8" thick (S.I.No. 11(a)/P - 51)						
		1467.00	S.ft	37.78	P.Sft	Rs:	55423
10	Cement concrete plain including placing compacting finishing and curing, comlete (including screening and						

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

washing at stone aggregate without shuttering. (S.I.No:5(h)/P-16) 1:3:6

35.00 P.Cft 388.67 P.Cft Rs: 13603

- 11 Providing and laying 2" thick topping cement concrete 1:2:4 I/c surface finishing and dividing into panells.(S.I.No:16(c)/p-41).

2" Thick

279.00 S.ft 108.75 P.Sft Rs: 30341

- 12 Laying floor of approved coloured glazed tile 1/4" thick laid in white cement and pigment on a bed of 3/4" thick CM 1:2. (S.I.No. 25/P-42).

207.00 S.ft 325.40 P.Sft Rs: 67358

- 13 Glazed tiles 1/4" thick dado jointed in white cement and laid over 1:2 cement sand mortor 3/4" thick i/c finishing (S.I.No. 38/P-44).

473.00 S.ft 389.36 P.Sft Rs: 184167

- 14 Providing and fixing chowkhats of size 7"x2" for 1-1/2"x 3" for window using 20 guage G.I.Sheet i/c welded hinges & fixing at site with necessary hood fasts filling with cement sand sullrry of ratio 1:6 and reparing the jambs the cost also i/c all carriage tools & plants unsed in making & fixing for Door
DOOR CHOWKATS

66.00 Rft 690.67 P.Rft Rs: 45584

- 15 S/F iron steel grill of 3/4" and 1/4" size flate iron of approved design i/c painting 3 coats etc. complete(weight not less than 3.7 Lb./ Sq: ft: of finished grill) (S.I.No.26/P-97)

21.00 S.ft 833.27 P.Sft Rs: 17499

- 16 P/F iron steel grill door with angle iron frame of 1-1/2" x 1-1/2" x 1/4" and flat iron of 3/4" x 1/4" with approved design and locking arrangement embedded in masonry as per instruction of

46.00 S.ft 1037.86 P.Sft Rs: 47742

- 17 Kail wood wrought joinery in doors and windows etc. panelled or panelled or glazed or fullyglazed fixed in position including chowkhat, holdfast, hinges, tower bolt rubber stop cleats/G I clamp,handles and chord with hooks etc. complete(excluding sliding bolts or lock)(b)1-3/4" thick.(S.I.#7(b)/P-58)(Shutters Only)

61.00 S.ft 1334.33 P.Sft Rs: 81394

- 18 White washing 03 coats (S.I.No. 26/(c)P-53).

128.00 S.ft 7.78 P.Sft Rs: 996

- 19 Primary coat of chalk under distemper (S.I.No.23/P-53)

1391.00 S.ft 3.59 P.Sft Rs: 4994

- 20 Distemping 03 coats . (S.I.No. 24(c) /P-53)

1292.00 S.ft 17.23 P.Sft Rs: 22261

- 21 Painting new surface (c) preparing surface and painting door & windows any type, (i/c edges).two coats.(S.I.No.5(c) i,ii /P-70).

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

140.00 S.ft 25.52 P.Sft Rs: 3573

Total Part -A Rs: 1457923

Part -B W/S F/S

Water Supply & Sanitary Works (Schedule Items)

- P/F squatting type white glazed earthen ware W.C. pan with I/c cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in (a) W.C. pan of not less than 23" clear opening between flushing rims and 3 gallons flushing tank (i) with 4@ dia C.I. trape.(S.I.No.1b/P-1).

Com: Lav: 1 x 4

4 Nos @ 10440.50 Each

4 00
4 00
41762
- P/F 22"x16" lav: basin in white glazed earthing ware complete with I/c the cost of W.I or C.I contilaver brackets 6 inches built into wall, paited white in two coats after a primary iron or brass unions and making requisite number of holes in walls plinth and floor for pipe connection and making good in cement concrete 1:2:4 (Stanadard Pattern).(S.I.No. 12/P-4)

Com: Lav: 1 x 1

1 Nos @ 8208.14 Each

1 00
1 00
8208
- Add extra fort labour for providing & fixing of earthen ware padestal white or coloured glazed (Foreign or equivalent). (S.I.No.09/P-03).

Com: Lav: 1 x 1

1 Nos @ 3276.00 Each

1 00
1 00
3276
- P/F 6"x2" or 6"x3" C.I floor trap of the approved self cleaning designe with a C.I screwed of holes in walls plinth & floor for pipe connection & making good cement concrete 1:2:4 (S.I.No. 20/P-6).

Com: Lav: 1 x 1

1 Nos @ 1647.07 Each

1 00
1 00
1647
- S/F Consealed tee-stop cock of superior quality with C.P head 1/2" dia (S.I. No.11(b)/P-18).

Com: Lav: 1 x 1 x 5

5 Nos @ 1614.60 Each

5 00
5 00
8073
- (a) S.F long bib cock of superior quality with C.P head 1/2" dia (S.I.No.13(a)/P-19).

Com: Lav: 1 x 1 x 4

4 Nos @ 2316.60 Each

4 00
4 00
9266
- S/F Swan type pillar cock of superior quality single C.P head 1/2" dia (S.I.No.16(a)/P-19).

Com: Lav: 1 x 1

1 Nos @ 1029.60 Each

1 00
1 00
1030
- P/F Handle Valve.(S.I.# 04/P-197)

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
	(a) 3/4" dia	2	No:	@	1848.60	Each	Rs: 3,697
9	Providing P.V.C pipes of class "D" (equivalent) in touch i/c cutting and jointing with one rubbing ring i/c testing with water to hand of 122 meter or 400' ft (26 mm 1.1/4" dia) (S.I.No. 3/P-21						
	Bore to Motor	120	Rft	@	99.96	P.Rft	11995
9	P/F Nylon Connections complete with 1/2" dia brass stopcock with pair of brass nuts and lining joints to nylon connection. (S.I.# 23/P-06)						
		5 No.		@	637.65	Each	Rs: 3,188
10	Providing UPVC. pipes specials and clamps etc. including fixing cutting and fittings complete with and including the cost of breaking through walls and roof making good etc. with pigment to match the colour of the building and testing with water to a pressure bead of 200 feet and handling.						
a)	1/2" dia uPVC Pipe	100.0	Rft	@	159.30	P.Rft	Rs: 15,930
b)	3/4" dia uPVC Pipe	60.0	Rft	@	199.83	P.Rft	Rs: 11,990
11	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	4	No	@	519.48	Each	Rs: 2,078
b)	3/4" dia	3	No	@	550.37	Each	Rs: 1,651
12	P/F union (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	2	No	@	528.75	Each	Rs: 1,058
b)	3/4" dia	2	No	@	554.49	Each	Rs: 1,109
13	P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	3	No	@	550.37	Each	Rs: 1,651
b)	3/4" dia	2	No	@	560.66	Each	Rs: 1,121
14	P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	2	No	@	485.50	Each	Rs: 971
b)	3/4" dia	1	No	@	491.68	Each	Rs: 492
15	P/F Bush (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
		1	No	@	64.30	Each	Rs: 64
16	P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	6	No	@	93.60	Each	Rs: 562
b)	3/4" dia	2	No	@	99.45	Each	Rs: 199
17	Providing, Laying uPVC pipes of Class 'B' fixing in trench i/c cutting, fitting and jointing with solvent cement i/c testing with water to a head of 61 meter or 200 ft.						
a)	4" dia uPVC Pipe	30.0	Rft	@	406.12	P.Rft	Rs: 12,184
18	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
a) 4" dia	4	No	@	1528.49	Each	Rs:	6,114
19 P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour							
a) 4" dia	3	No	@	1106.35	Each	Rs:	3,319
20 P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour							
a) 4" dia	2	No	@	1703.52	Each	Rs:	3,407
21 P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour							
4" dia	4	No	@	117.00	Each	Rs:	468
TOTAL:- Part-B							156510

PART- B- WATER SUPPLY & SANTARY WORK (NON-SCHEDULE ITEMS)

- 1 P/Fixing Mono Block Water Pumping Set 1/2 H.P Single-Phase 220 Volts 2850 RPM with 1" x 1-1/4" suction & delivery 50 feet head i/c making C.C.1:3:6 plateform of required size & fixing with nuts & bolts. (Local Make)

1	Nos:	@	Each
2. Providing and fixing Local made coir strainer 1-1/4" dia PVC wooden shoe i/c boring, fitting & fixing with
 - a) Local made coir strainer 1-1/4" dia with wooden shoe i/c boring, fitting & fixing etc complete.

10	Rft	@	P.Rft
 - b) P.V.C Pipe 1-1/4" dia i/c boring, fitting & fixing etc complete.

80	Rft	@	P.Rft

TOTAL:- Part-B Non-Schedule

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

Issued to _____

Pay Order Amount/ No: (Tender Fees) _____ Dated: _____

Call Deposit Amount /No: (Bid Security) _____ Dated: _____

SPPRA BIDDING DOCUMENT



Sr. No: 29

Name of Work: PROVISION OF DRINKING WATER / WASH
ROOM & SOOLAR SYSTEM IN EXISTING
GIRLS PRIMARY / ELEMENTARY / MIDDLE /
HIGH SCHOOL (SDG#4) DISTRICT BADIN
(Ref: No: 263) @ GGLSS Haji Sawan

STANDARD FORM OF BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts (Small) Costing upto Rs. 4.00 million)

**OFFICE OF THE EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN**

BIDDING DATA

*(This section should be filled in by the Executive Engineer,
Education Works Division, Badin before issuance of the Bidding Documents).*

<i>a)</i>	Name of Procuring Agency	Executive Engineer, Education Works Division, Badin
<i>b)</i>	Brief Description of Works	PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4) DISTRICT BADIN (Ref: No: 263) @ GGLSS Haji Sawan
<i>c)</i>	Procuring Agency's Address	Executive Engineer, Education Works Division Badin near Government Boys High Schools Badin
<i>d)</i>	Estimated Cost	Rs. 1.854 (Millions)
<i>e)</i>	Amount of Bid Security	Rs. 0.093 (Millions)
<i>f)</i>	Period of Bid Validity (Days)	(90 Days)
<i>g)</i>	Security Deposit (I/c Bid Security)	(05%)
<i>h)</i>	Percentage, if any, to be deducted from bills	(8% Income Tax Deduction 5% SBR Deduction & 5% Security Deposit)
<i>i)</i>	Deadline for Submission of Bids along with time	15.04.2026 upto 10:30 A.M
<i>j)</i>	Venue, Time, and Date of Technical Bid Opening	Office of the Executive Engineer, Education Works Division Badin near Government Boys High School, Badin @ 11:00 A.M on 15.04.2026
<i>k)</i>	Time for Completion from written order of commence	18 Months
<i>l)</i>	Liquidity damages	(01% on estimated cost)
<i>m)</i>	Deposit Receipt No: Date: Amount: (in words and figures)	Tender Fee amount _____, Dt. _____ (Rupees _____)

**Executive Engineer
Education Works Division
Badin**

Instructions to Bidders/ Executive Engineer, Education Works Division, Badin General Rules and Directions for the Guidance of Contractors

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the “**Executive Engineer, Education Works Division, Badin**” It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and “**Executive Engineer, Education Works Division, Badin**” and also in printed media where ever required as per rules. NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.
2. **Content of Bidding Documents** must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.
3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.
4. The “**Executive Engineer, Education Works Division, Badin**” shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.
5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each. The envelope containing the tender documents shall refer the name and number of the work.
6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the **Executive Engineer, Education Works Division, Badin**.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the **Executive Engineer, Education Works Division, Badin** will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
 - a) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
 - b) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
 - c) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorated basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) **Executive Engineer, Education Works Division, Badin** may terminate the contract if either of the following conditions exists:-

- i) Contractor causes a breach of any clause of the Contract.
- ii) The progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- iii) In the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) **The Executive Engineer, Education Works Division, Badin** has power to adopt any of the following courses as may deem fit:-

- i) To forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- ii) To finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Executive Engineer, Education Works Division, Badin, the contractor shall have:-

- i) No claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- ii) However, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid. **Executive Engineer, Education Works Division, Badin/Engineer** may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause –5: Extension of Intended Completion Date. The Executive Engineer, Education Works Division, Badin either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement. When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects. The Engineer /Executive Engineer, Education Works Division, Badin shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes. All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Executive Engineer, Education Works Division, Badin has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause –18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Contractor

**Executive Engineer
Education Works Division
Badin**

Integrity Pact

**DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.**

Contract Number: _____ Dated: _____

Contract Value: _____

Contract Title: _____

M/S _____ hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, M/S _____ represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

M/S _____ certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/S _____ accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest , privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, M/S _____ agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the sum of any commission, gratification, bribe, finder’s fee or kickback given by M/S _____ as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.

[Procuring Agency]

[Supplier /Contractor/Consultant]

Summary of Bill of Quantities.

Name of Work:-

**PROVISION OF DRINKING WATER / WASH ROOM & SOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @ GGLSS HAJI SAWAN TALUKA MATLI DIST:
BADIN (SEMIS CODE: 401030691)**

S. No:	Items of Works	Amount / Cost
	<u>(Civil Works)</u>	
1	Cost based on Composite Schedule of Rates 2024	
	Cost of Schedule Items	1,457,923
	Total	1,457,923
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total	
	Total Part-A (Civil Works)	

	<u>(Water Supply & Sanitary Fitting)</u>	
1	Cost based on Composite Schedule of Rates 2024	156,510
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total (Water Supply & Sanitary Fitting)	
	Total	
	Grand Total	

(Amount in Words)

Contractor

Executive Engineer
Education Works Division
Badin

SCHEDULE

NAME OF WORK:- PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @ GGLSS HAJI SAWAN TALUKA MATLI DIST:

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
1	Excavation of foundation of building bridges and other structure i/c dagbelling dressing refilling around structure with excavated lead upto one chain and lift upto 5' feet.(S.I.NO:18/P-4).						
		574.00	P.Cft	11.88	P.Cft	Rs:	6819
2	Cement concrete or stone ballast 1-1/2" to 2" gauge ratio 1:5:10. (S.I.No: 4/P-17)						
		195.00	P.Cft	277.38	P.Cft	Rs:	54089
3	Pacca brick work in foundation or plinth in cement sand mortar 1:6(S.I.No.04/E/P-20)						
		417.00	P.Cft	359.20	P.Cft	Rs:	149786
4	R.C.C. work i/c all labour and material except the cost of steel reinforcement and its labour for bending binding which will be paid separately. This rate also i/c all kinds of forms moulds lifting shuttering curing rendering washing of shingle surface. (a) R.C.C work in roof slabs, beams, columns, rafts, lintels and other structural members laid in situ or precast laid in position, complete in all respects Ratio 1:2:4 (S.I No 6/p -18).						
		235.00	P.Cft	717.59	P.Cft	Rs:	168634
5	Fabrication of mild steel reinforcement for R.C.C i/c its labour for cutting bending binding and laying in position making joints and fastening i/c the cost of binding wire also removal of rust from bars (S.I.No. 7/ P- 19)						
		10.49	Cwt	18271.01	P.Cwt	Rs:	191663
6	Filling, watering, and ramming earth under floors with new earth excavated from outside lead upto 1 chain and lift upto 5'ft (s.I.NO:22/P-05).						
		154.00	P.Cft	47.02	P.Cft	Rs:	7241
7	Pacca brick work in Ground Floor i/c striking of joints upto 20 ft: hieght in cement sand mortor ratio 1:6 (S.I. No. 5/(I E)P-20)						
		606.00	P.Cft	381.18	P.Cft	Rs:	230995
8	Cement Plaster 1:6 upto 20 ft. hight 1/2" thick (S.I.No. 13(b)/P-51)						
		1993.00	S.ft	37.01	P.Sft	Rs:	73761
9	Cement Plaster 1:4 upto 20 ft. hight 3/8" thick (S.I.No. 11(a)/P - 51)						
		1467.00	S.ft	37.78	P.Sft	Rs:	55423
10	Cement concrete plain including placing compacting finishing and curing, comlete (including screening and						

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

washing at stone aggregate without shuttering. (S.I.No:5(h)/P-16) 1:3:6

35.00 P.Cft 388.67 P.Cft Rs: 13603

- 11 Providing and laying 2" thick topping cement concrete 1:2:4 I/c surface finishing and dividing into panells.(S.I.No:16(c)/p-41).

2" Thick

279.00 S.ft 108.75 P.Sft Rs: 30341

- 12 Laying floor of approved coloured glazed tile 1/4" thick laid in white cement and pigment on a bed of 3/4" thick CM 1:2. (S.I.No. 25/P-42).

207.00 S.ft 325.40 P.Sft Rs: 67358

- 13 Glazed tiles 1/4" thick dado jointed in white cement and laid over 1:2 cement sand mortor 3/4" thick i/c finishing (S.I.No. 38/P-44).

473.00 S.ft 389.36 P.Sft Rs: 184167

- 14 Providing and fixing chowkhats of size 7"x2" for 1-1/2"x 3" for window using 20 guage G.I.Sheet i/c welded hinges & fixing at site with necessary hood fasts filling with cement sand sullrry of ratio 1:6 and reparing the jambs the cost also i/c all carriage tools & plants unsed in making & fixing for Door
DOOR CHOWKATS

66.00 Rft 690.67 P.Rft Rs: 45584

- 15 S/F iron steel grill of 3/4" and 1/4" size flate iron of approved design i/c painting 3 coats etc. complete(weight not less than 3.7 Lb./ Sq: ft: of finished grill) (S.I.No.26/P-97)

21.00 S.ft 833.27 P.Sft Rs: 17499

- 16 P/F iron steel grill door with angle iron frame of 1-1/2" x 1-1/2" x 1/4" and flat iron of 3/4" x 1/4" with approved design and locking arrangement embedded in masonry as per instruction of

46.00 S.ft 1037.86 P.Sft Rs: 47742

- 17 Kail wood wrought joinery in doors and windows etc. panelled or glazed or fullyglazed fixed in position including chowkhat, holdfast, hinges, tower bolt rubber stop cleats/G I clamp,handles and chord with hooks etc. complete(excluding sliding bolts or lock)(b)1-3/4" thick.(S.I.#7(b)/P-58)(Shutters Only)

61.00 S.ft 1334.33 P.Sft Rs: 81394

- 18 White washing 03 coats (S.I.No. 26/(c)P-53).

128.00 S.ft 7.78 P.Sft Rs: 996

- 19 Primary coat of chalk under distemper (S.I.No.23/P-53)

1391.00 S.ft 3.59 P.Sft Rs: 4994

- 20 Distemping 03 coats . (S.I.No. 24(c) /P-53)

1292.00 S.ft 17.23 P.Sft Rs: 22261

- 21 Painting new surface (c) preparing surface and painting door & windows any type, (i/c edges).two coats.(S.I.No.5(c) i,ii /P-70).

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

140.00 S.ft 25.52 P.Sft Rs: 3573

Total Part -A Rs: 1457923

Part -B W/S F/S

Water Supply & Sanitary Works (Schedule Items)

- P/F squatting type white glazed earthen ware W.C. pan with I/c cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in (a) W.C. pan of not less than 23" clear opening between flushing rims and 3 gallons flushing tank (i) with 4@ dia C.I. trape.(S.I.No.1b/P-1).

Com: Lav: 1 x 4

4 Nos @ 10440.50 Each

4 00
4 00
41762
- P/F 22"x16" lav: basin in white glazed earthing ware complete with I/c the cost of W.I or C.I contilaver brackets 6 inches built into wall, paited white in two coats after a primary iron or brass unions and making requisite number of holes in walls plinth and floor for pipe connection and making good in cement concrete 1:2:4 (Stanadard Pattern).(S.I.No. 12/P-4)

Com: Lav: 1 x 1

1 Nos @ 8208.14 Each

1 00
1 00
8208
- Add extra fort labour for providing & fixing of earthen ware padestal white or coloured glazed (Foreign or equivalent). (S.I.No.09/P-03).

Com: Lav: 1 x 1

1 Nos @ 3276.00 Each

1 00
1 00
3276
- P/F 6"x2" or 6"x3" C.I floor trap of the approved self cleaning designe with a C.I screwed of holes in walls plinth & floor for pipe connection & making good cement concrete 1:2:4 (S.I.No. 20/P-6).

Com: Lav: 1 x 1

1 Nos @ 1647.07 Each

1 00
1 00
1647
- S/F Consealed tee-stop cock of superior quality with C.P head 1/2" dia (S.I. No.11(b)/P-18).

Com: Lav: 1 x 1 x 5

5 Nos @ 1614.60 Each

5 00
5 00
8073
- (a) S.F long bib cock of superior quality with C.P head 1/2" dia (S.I.No.13(a)/P-19).

Com: Lav: 1 x 1 x 4

4 Nos @ 2316.60 Each

4 00
4 00
9266
- S/F Swan type pillar cock of superior quality single C.P head 1/2" dia (S.I.No.16(a)/P-19).

Com: Lav: 1 x 1

1 Nos @ 1029.60 Each

1 00
1 00
1030
- P/F Handle Valve.(S.I.# 04/P-197)

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
	(a) 3/4" dia	2	No:	@	1848.60	Each	Rs: 3,697
9	Providing P.V.C pipes of class "D" (equivalent) in touch i/c cutting and jointing with one rubbing ring i/c testing with water to hand of 122 meter or 400' ft (26 mm 1.1/4" dia) (S.I.No. 3/P-21						
	Bore to Motor	120	Rft	@	99.96	P.Rft	11995
9	P/F Nylon Connections complete with 1/2" dia brass stopcock with pair of brass nuts and lining joints to nylon connection. (S.I.# 23/P-06)						
		5 No.		@	637.65	Each	Rs: 3,188
10	Providing UPVC. pipes specials and clamps etc. including fixing cutting and fittings complete with and including the cost of breaking through walls and roof making good etc. with pigment to match the colour of the building and testing with water to a pressure bead of 200 feet and handling.						
a)	1/2" dia uPVC Pipe	100.0	Rft	@	159.30	P.Rft	Rs: 15,930
b)	3/4" dia uPVC Pipe	60.0	Rft	@	199.83	P.Rft	Rs: 11,990
11	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	4	No	@	519.48	Each	Rs: 2,078
b)	3/4" dia	3	No	@	550.37	Each	Rs: 1,651
12	P/F union (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	2	No	@	528.75	Each	Rs: 1,058
b)	3/4" dia	2	No	@	554.49	Each	Rs: 1,109
13	P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	3	No	@	550.37	Each	Rs: 1,651
b)	3/4" dia	2	No	@	560.66	Each	Rs: 1,121
14	P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	2	No	@	485.50	Each	Rs: 971
b)	3/4" dia	1	No	@	491.68	Each	Rs: 492
15	P/F Bush (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
		1	No	@	64.30	Each	Rs: 64
16	P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	6	No	@	93.60	Each	Rs: 562
b)	3/4" dia	2	No	@	99.45	Each	Rs: 199
17	Providing, Laying uPVC pipes of Class 'B' fixing in trench i/c cutting, fitting and jointing with solvent cement i/c testing with water to a head of 61 meter or 200 ft.						
a)	4" dia uPVC Pipe	30.0	Rft	@	406.12	P.Rft	Rs: 12,184
18	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
a) 4" dia	4	No	@	1528.49	Each	Rs:	6,114
19 P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour							
a) 4" dia	3	No	@	1106.35	Each	Rs:	3,319
20 P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour							
a) 4" dia	2	No	@	1703.52	Each	Rs:	3,407
21 P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour							
4" dia	4	No	@	117.00	Each	Rs:	468
TOTAL:- Part-B							156510

PART- B- WATER SUPPLY & SANTARY WORK (NON-SCHEDULE ITEMS)

- 1 P/Fixing Mono Block Water Pumping Set 1/2 H.P Single-Phase 220 Volts 2850 RPM with 1" x 1-1/4" suction & delivery 50 feet head i/c making C.C.1:3:6 plateform of required size & fixing with nuts & bolts. (Local Make)

1	Nos:	@	Each
2. Providing and fixing Local made coir strainer 1-1/4" dia PVC wooden shoe i/c boring, fitting & fixing with
 - a) Local made coir strainer 1-1/4" dia with wooden shoe i/c boring, fitting & fixing etc complete.

10	Rft	@	P.Rft
 - b) P.V.C Pipe 1-1/4" dia i/c boring, fitting & fixing etc complete.

80	Rft	@	P.Rft

TOTAL:- Part-B Non-Schedule

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

Issued to _____

Pay Order Amount/ No: (Tender Fees) _____ Dated: _____

Call Deposit Amount /No: (Bid Security) _____ Dated: _____

SPPRA BIDDING DOCUMENT



Sr. No: 30

Name of Work: PROVISION OF DRINKING WATER / WASH
ROOM & SOOLAR SYSTEM IN EXISTING
GIRLS PRIMARY / ELEMENTARY / MIDDLE /
HIGH SCHOOL (SDG#4) DISTRICT BADIN
(Ref: No: 263) @ GGHS Kashmiri Muhallah

STANDARD FORM OF BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts (Small) Costing upto Rs. 4.00 million)

**OFFICE OF THE EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN**

BIDDING DATA

*(This section should be filled in by the Executive Engineer,
Education Works Division, Badin before issuance of the Bidding Documents).*

<i>a)</i>	Name of Procuring Agency	Executive Engineer, Education Works Division, Badin
<i>b)</i>	Brief Description of Works	PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4) DISTRICT BADIN (Ref: No: 263) @ GGHS Kashmiri Muhallah
<i>c)</i>	Procuring Agency's Address	Executive Engineer, Education Works Division Badin near Government Boys High Schools Badin
<i>d)</i>	Estimated Cost	Rs. 1.857 (Millions)
<i>e)</i>	Amount of Bid Security	Rs. 0.093 (Millions)
<i>f)</i>	Period of Bid Validity (Days)	(90 Days)
<i>g)</i>	Security Deposit (I/c Bid Security)	(05%)
<i>h)</i>	Percentage, if any, to be deducted from bills	(8% Income Tax Deduction 5% SBR Deduction & 5% Security Deposit)
<i>i)</i>	Deadline for Submission of Bids along with time	15.04.2026 upto 10:30 A.M
<i>j)</i>	Venue, Time, and Date of Technical Bid Opening	Office of the Executive Engineer, Education Works Division Badin near Government Boys High School, Badin @ 11:00 A.M on 15.04.2026
<i>k)</i>	Time for Completion from written order of commence	18 Months
<i>l)</i>	Liquidity damages	(01% on estimated cost)
<i>m)</i>	Deposit Receipt No: Date: Amount: (in words and figures)	Tender Fee amount _____, Dt. _____ (Rupees _____)

**Executive Engineer
Education Works Division
Badin**

Instructions to Bidders/ Executive Engineer, Education Works Division, Badin General Rules and Directions for the Guidance of Contractors

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the “**Executive Engineer, Education Works Division, Badin**” It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and “**Executive Engineer, Education Works Division, Badin**” and also in printed media where ever required as per rules. NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.
2. **Content of Bidding Documents** must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.
3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.
4. The “**Executive Engineer, Education Works Division, Badin**” shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.
5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each. The envelope containing the tender documents shall refer the name and number of the work.
6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the **Executive Engineer, Education Works Division, Badin**.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the **Executive Engineer, Education Works Division, Badin** will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
 - a) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
 - b) **In case of item rates**, If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
 - c) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorated basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) Executive Engineer, Education Works Division, Badin may terminate the contract if either of the following conditions exists:-

- i) Contractor causes a breach of any clause of the Contract.
- ii) The progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- iii) In the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) The Executive Engineer, Education Works Division, Badin has power to adopt any of the following courses as may deem fit:-

- i) To forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- ii) To finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Executive Engineer, Education Works Division, Badin, the contractor shall have:-

- i) No claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- ii) However, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid. **Executive Engineer, Education Works Division, Badin/Engineer** may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause –5: Extension of Intended Completion Date. The Executive Engineer, Education Works Division, Badin either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement. When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects. The Engineer /Executive Engineer, Education Works Division, Badin shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes. All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Executive Engineer, Education Works Division, Badin has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause –18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Contractor

**Executive Engineer
Education Works Division
Badin**

Integrity Pact

**DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.**

Contract Number: _____ Dated: _____

Contract Value: _____

Contract Title: _____

M/S _____ hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, M/S _____ represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

M/S _____ certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/S _____ accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest , privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, M/S _____ agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the sum of any commission, gratification, bribe, finder’s fee or kickback given by M/S _____ as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.

[Procuring Agency]

[Supplier /Contractor/Consultant]

Summary of Bill of Quantities.

Name of Work:-

**PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @ GGHS KASHMIRI MUHALLAH TALUKA MATLI
DIST: BADIN**

S. No:	Items of Works	Amount / Cost
	<u>(Civil Works)</u>	
1	Cost based on Composite Schedule of Rates 2024	
	Cost of Schedule Items	1,457,923
	Total	1,457,923
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total	
	Total Part-A (Civil Works)	

	<u>(Water Supply & Sanitary Fitting)</u>	
1	Cost based on Composite Schedule of Rates 2024	156,510
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total (Water Supply & Sanitary Fitting)	
	Total	
	Grand Total	

(Amount in Words)

Contractor

Executive Engineer
Education Works Division
Badin

SCHEDULE

NAME OF WORK:- PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @ GGHS KASHMIRI MUHALLAH TALUKA MATLI

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
1	Excavation of foundation of building bridges and other structure i/c dagbelling dressing refilling around structure with excavated lead upto one chain and lift upto 5' feet.(S.I.NO:18/P-4).						
		574.00	P.Cft	11.88	P.Cft	Rs:	6819
2	Cement concrete or stone ballast 1-1/2" to 2" gauge ratio 1:5:10. (S.I.No: 4/P-17)						
		195.00	P.Cft	277.38	P.Cft	Rs:	54089
3	Pacca brick work in foundation or plinth in cement sand mortar 1:6(S.I.No.04/E/P-20)						
		417.00	P.Cft	359.20	P.Cft	Rs:	149786
4	R.C.C. work i/c all labour and material except the cost of steel reinforcement and its labour for bending binding which will be paid separately. This rate also i/c all kinds of forms moulds lifting shuttering curing rendering washing of shingle surface. (a) R.C.C work in roof slabs, beams, columns, rafts, lintels and other structural members laid in situ or precast laid in position, complete in all respects Ratio 1:2:4 (S.I No 6/p -18).						
		235.00	P.Cft	717.59	P.Cft	Rs:	168634
5	Fabrication of mild steel reinforcement for R.C.C i/c its labour for cutting bending binding and laying in position making joints and fastening i/c the cost of binding wire also removal of rust from bars (S.I.No. 7/ P- 19)						
		10.49	Cwt	18271.01	P.Cwt	Rs:	191663 /-
6	Filling, watering, and ramming earth under floors with new earth excavated from outside lead upto 1 chain and lift upto 5'ft (s.I.NO:22/P-05).						
		154.00	P.Cft	47.02	P.Cft	Rs:	7241
7	Pacca brick work in Ground Floor i/c stricking of joints upto 20 ft: hieght in cement sand mortor ratio 1:6 (S.I. No. 5/(I E)P-20)						
		606.00	P.Cft	381.18	P.Cft	Rs:	230995
8	Cement Plaster 1:6 upto 20 ft. hight 1/2" thick (S.I.No. 13(b)/P-51)						
		1993.00	S.ft	37.01	P.Sft	Rs:	73761
9	Cement Plaster 1:4 upto 20 ft. hight 3/8" thick (S.I.No. 11(a)/P - 51)						
		1467.00	S.ft	37.78	P.Sft	Rs:	55423
10	Cement concrete plain including placing compacting finishing and curing, comlete (including screening and						

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

washing at stone aggregate without shuttering. (S.I.No:5(h)/P-16) 1:3:6

35.00 P.Cft 388.67 P.Cft Rs: 13603

- 11 Providing and laying 2" thick topping cement concrete 1:2:4 I/c surface finishing and dividing into panells.(S.I.No:16(c)/p-41).

2" Thick

279.00 S.ft 108.75 P.Sft Rs: 30341

- 12 Laying floor of approved coloured glazed tile 1/4" thick laid in white cement and pigment on a bed of 3/4" thick CM 1:2. (S.I.No. 25/P-42).

207.00 S.ft 325.40 P.Sft Rs: 67358

- 13 Glazed tiles 1/4" thick dado jointed in white cement and laid over 1:2 cement sand mortor 3/4" thick i/c finishing (S.I.No. 38/P-44).

473.00 S.ft 389.36 P.Sft Rs: 184167

- 14 Providing and fixing chowkhats of size 7"x2" for 1-1/2"x 3" for window using 20 guage G.I.Sheet i/c welded hinges & fixing at site with necessary hood fasts filling with cement sand sullrry of ratio 1:6 and repairing the jambs the cost also i/c all carriage tools & plants used in making & fixing for Door

DOOR CHOWKATS

66.00 Rft 690.67 P.Rft Rs: 45584 /-

- 15 S/F iron steel grill of 3/4" and 1/4" size flate iron of approved design i/c painting 3 coats etc. complete(weight not less than 3.7 Lb./ Sq: ft: of finished grill) (S.I.No.26/P-97)

21.00 S.ft 833.27 P.Sft Rs: 17499

- 16 P/F iron steel grill door with angle iron frame of 1-1/2" x 1-1/2" x 1/4" and flat iron of 3/4" x 1/4" with approved design and locking arrangement embedded in masonry as per instruction of

46.00 S.ft 1037.86 P.Sft Rs: 47742

- 17 Kail wood wrought joinery in doors and windows etc. panelled or glazed or fullyglazed fixed in position including chowkhat, holdfast, hinges, tower bolt rubber stop cleats/G I clamp,handles and chord with hooks etc. complete(excluding sliding bolts or lock)(b)1-3/4" thick.(S.I.#7(b)/P-58)(Shutters Only)

61.00 S.ft 1334.33 P.Sft Rs: 81394 /-

- 18 White washing 03 coats (S.I.No. 26/(c)P-53).

128.00 S.ft 7.78 P.Sft Rs: 996

- 19 Primary coat of chalk under distemper (S.I.No.23/P-53)

1391.00 S.ft 3.59 P.Sft Rs: 4994

- 20 Distemping 03 coats . (S.I.No. 24(c) /P-53)

1292.00 S.ft 17.23 P.Sft Rs: 22261

- 21 Painting new surface (c) preparing surface and painting door & windows any type, (i/c edges).two coats.(S.I.No.5(c) i,ii /P-70).

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

140.00 S.ft 25.52 P.Sft Rs: 3573

Total Part -A Rs: 1457923

Part -B W/S F/S

Water Supply & Sanitary Works (Schedule Items)

- P/F squatting type white glazed earthen ware W.C. pan with I/c cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in (a) W.C. pan of not less than 23" clear opening between flushing rims and 3 gallons flushing tank (i) with 4@ dia C.I. trape.(S.I.No.1b/P-1).

Com: Lav: 1 x 4

4 Nos @ 10440.50 Each

4 00
4 00
41762
- P/F 22"x16" lav: basin in white glazed earthing ware complete with I/c the cost of W.I or C.I contilaver brackets 6 inches built into wall, paited white in two coats after a primary iron or brass unions and making requisite number of holes in walls plinth and floor for pipe connection and making good in cement concrete 1:2:4 (Stanadard Pattern).(S.I.No. 12/P-4)

Com: Lav: 1 x 1

1 Nos @ 8208.14 Each

1 00
1 00
8208
- Add extra fort labour for providing & fixing of earthen ware padestal white or coloured glazed (Foreign or equivalent). (S.I.No.09/P-03).

Com: Lav: 1 x 1

1 Nos @ 3276.00 Each

1 00
1 00
3276
- P/F 6"x2" or 6"x3" C.I floor trap of the approved self cleaning designe with a C.I screwed of holes in walls plinth & floor for pipe connection & making good cement concrete 1:2:4 (S.I.No. 20/P-6).

Com: Lav: 1 x 1

1 Nos @ 1647.07 Each

1 00
1 00
1647
- S/F Consealed tee-stop cock of superior quality with C.P head 1/2" dia (S.I. No.11(b)/P-18).

Com: Lav: 1 x 1 x 5

5 Nos @ 1614.60 Each

5 00
5 00
8073
- (a) S.F long bib cock of superior quality with C.P head 1/2" dia (S.I.No.13(a)/P-19).

Com: Lav: 1 x 1 x 4

4 Nos @ 2316.60 Each

4 00
4 00
9266
- S/F Swan type pillar cock of superior quality single C.P head 1/2" dia (S.I.No.16(a)/P-19).

Com: Lav: 1 x 1

1 Nos @ 1029.60 Each

1 00
1 00
1030
- P/F Handle Valve.(S.I.# 04/P-197)

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
	(a) 3/4" dia	2	No:	@	1848.60	Each	Rs: 3,697
9	Providing P.V.C pipes of class "D" (equivalent) in touch i/c cutting and jointing with one rubbing ring i/c testing with water to hand of 122 meter or 400' ft (26 mm 1.1/4" dia) (S.I.No. 3/P-21						
	Bore to Motor	120	Rft	@	99.96	P.Rft	11995
9	P/F Nylon Connections complete with 1/2" dia brass stopcock with pair of brass nuts and lining joints to nylon connection. (S.I.# 23/P-06)						
		5 No.		@	637.65	Each	Rs: 3,188
10	Providing UPVC. pipes specials and clamps etc. including fixing cutting and fittings complete with and including the cost of breaking through walls and roof making good etc. with pigment to match the colour of the building and testing with water to a pressure bead of 200 feet and handling.						
a)	1/2" dia uPVC Pipe	100.0	Rft	@	159.30	P.Rft	Rs: 15,930
b)	3/4" dia uPVC Pipe	60.0	Rft	@	199.83	P.Rft	Rs: 11,990
11	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	4	No	@	519.48	Each	Rs: 2,078
b)	3/4" dia	3	No	@	550.37	Each	Rs: 1,651
12	P/F union (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	2	No	@	528.75	Each	Rs: 1,058
b)	3/4" dia	2	No	@	554.49	Each	Rs: 1,109
13	P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	3	No	@	550.37	Each	Rs: 1,651
b)	3/4" dia	2	No	@	560.66	Each	Rs: 1,121
14	P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	2	No	@	485.50	Each	Rs: 971
b)	3/4" dia	1	No	@	491.68	Each	Rs: 492
15	P/F Bush (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
		1	No	@	64.30	Each	Rs: 64
16	P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	6	No	@	93.60	Each	Rs: 562
b)	3/4" dia	2	No	@	99.45	Each	Rs: 199
17	Providing, Laying uPVC pipes of Class 'B' fixing in trench i/c cutting, fitting and jointing with solvent cement i/c testing with water to a head of 61 meter or 200 ft.						
a)	4" dia uPVC Pipe	30.0	Rft	@	406.12	P.Rft	Rs: 12,184
18	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
a) 4" dia	4	No	@	1528.49	Each	Rs:	6,114
19 P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour							
a) 4" dia	3	No	@	1106.35	Each	Rs:	3,319
20 P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour							
a) 4" dia	2	No	@	1703.52	Each	Rs:	3,407
21 P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour							
4" dia	4	No	@	117.00	Each	Rs:	468
TOTAL:- Part-B							156510

PART- B- WATER SUPPLY & SANTARY WORK (NON-SCHEDULE ITEMS)

- 1 P/Fixing Mono Block Water Pumping Set 1/2 H.P Single-Phase 220 Volts 2850 RPM with 1" x 1-1/4" suction & delivery 50 feet head i/c making C.C.1:3:6 plateform of required size & fixing with nuts & bolts. (Local Make)

1	Nos:	@	Each
2. Providing and fixing Local made coir strainer 1-1/4" dia PVC wooden shoe i/c boring, fitting & fixing with
 - a) Local made coir strainer 1-1/4" dia with wooden shoe i/c boring, fitting & fixing etc complete.

10	Rft	@	P.Rft
 - b) P.V.C Pipe 1-1/4" dia i/c boring, fitting & fixing etc complete.

80	Rft	@	P.Rft

TOTAL:- Part-B Non-Schedule

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

Issued to _____

Pay Order Amount/ No: (Tender Fees) _____ Dated: _____

Call Deposit Amount /No: (Bid Security) _____ Dated: _____

SPPRA BIDDING DOCUMENT



Sr. No: 31

Name of Work: PROVISION OF DRINKING WATER / WASH
ROOM & SOOLAR SYSTEM IN EXISTING
GIRLS PRIMARY / ELEMENTARY / MIDDLE /
HIGH SCHOOL (SDG#4) DISTRICT BADIN
(Ref: No: 263) @ GGELS Ghano Leghari

STANDARD FORM OF BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts (Small) Costing upto Rs. 4.00 million)

**OFFICE OF THE EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN**

BIDDING DATA

*(This section should be filled in by the Executive Engineer,
Education Works Division, Badin before issuance of the Bidding Documents).*

<i>a)</i>	Name of Procuring Agency	Executive Engineer, Education Works Division, Badin
<i>b)</i>	Brief Description of Works	PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4) DISTRICT BADIN (Ref: No: 263) @ GGELS Ghano Leghari
<i>c)</i>	Procuring Agency's Address	Executive Engineer, Education Works Division Badin near Government Boys High Schools Badin
<i>d)</i>	Estimated Cost	Rs. 1.856 (Millions)
<i>e)</i>	Amount of Bid Security	Rs. 0.093 (Millions)
<i>f)</i>	Period of Bid Validity (Days)	(90 Days)
<i>g)</i>	Security Deposit (I/c Bid Security)	(05%)
<i>h)</i>	Percentage, if any, to be deducted from bills	(8% Income Tax Deduction 5% SBR Deduction & 5% Security Deposit)
<i>i)</i>	Deadline for Submission of Bids along with time	15.04.2026 upto 10:30 A.M
<i>j)</i>	Venue, Time, and Date of Technical Bid Opening	Office of the Executive Engineer, Education Works Division Badin near Government Boys High School, Badin @ 11:00 A.M on 15.04.2026
<i>k)</i>	Time for Completion from written order of commence	18 Months
<i>l)</i>	Liquidity damages	(01% on estimated cost)
<i>m)</i>	Deposit Receipt No: Date: Amount: (in words and figures)	Tender Fee amount _____, Dt. _____ (Rupees _____)

**Executive Engineer
Education Works Division
Badin**

Instructions to Bidders/ Executive Engineer, Education Works Division, Badin General Rules and Directions for the Guidance of Contractors

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the “**Executive Engineer, Education Works Division, Badin**” It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and “**Executive Engineer, Education Works Division, Badin**” and also in printed media where ever required as per rules. NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.
2. **Content of Bidding Documents** must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.
3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.
4. The “**Executive Engineer, Education Works Division, Badin**” shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.
5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each. The envelope containing the tender documents shall refer the name and number of the work.
6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the **Executive Engineer, Education Works Division, Badin**.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the **Executive Engineer, Education Works Division, Badin** will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
 - a) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
 - b) **In case of item rates**, If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
 - c) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorated basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) Executive Engineer, Education Works Division, Badin may terminate the contract if either of the following conditions exists:-

- i) Contractor causes a breach of any clause of the Contract.
- ii) The progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- iii) In the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) The Executive Engineer, Education Works Division, Badin has power to adopt any of the following courses as may deem fit:-

- i) To forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- ii) To finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Executive Engineer, Education Works Division, Badin, the contractor shall have:-

- i) No claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- ii) However, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid. **Executive Engineer, Education Works Division, Badin/Engineer** may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause –5: Extension of Intended Completion Date. The Executive Engineer, Education Works Division, Badin either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement. When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects. The Engineer /Executive Engineer, Education Works Division, Badin shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes. All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Executive Engineer, Education Works Division, Badin has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause –18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Contractor

**Executive Engineer
Education Works Division
Badin**

Integrity Pact

**DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.**

Contract Number: _____ Dated: _____

Contract Value: _____

Contract Title: _____

M/S _____ hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, M/S _____ represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

M/S _____ certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/S _____ accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest , privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, M/S _____ agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the sum of any commission, gratification, bribe, finder’s fee or kickback given by M/S _____ as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.

[Procuring Agency]

[Supplier /Contractor/Consultant]

Summary of Bill of Quantities.

Name of Work:-

**PROVISION OF DRINKING WATER / WASH ROOM & SOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @ GGLSS GHANO LAGHARI TALUKA MATLI DIST:
BADIN**

S. No:	Items of Works	Amount / Cost
	<u>(Civil Works)</u>	
1	Cost based on Composite Schedule of Rates 2024	
	Cost of Schedule Items	1,457,923
	Total	1,457,923
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total	
	Total Part-A (Civil Works)	

	<u>(Water Supply & Sanitary Fitting)</u>	
1	Cost based on Composite Schedule of Rates 2024	156,510
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total (Water Supply & Sanitary Fitting)	
	Total	
	Grand Total	

(Amount in Words)

Contractor

Executive Engineer
Education Works Division
Badin

SCHEDULE

NAME OF WORK:- PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @ GGLSS GHANO LAGHARI TALUKA MATLI

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
1	Excavation of foundation of building bridges and other structure i/c dagbelling dressing refilling around structure with excavated lead upto one chain and lift upto 5' feet.(S.I.NO:18/P-4).						
		574.00	P.Cft	11.88	P.Cft	Rs:	6819
2	Cement concrete or stone ballast 1-1/2" to 2" gauge ratio 1:5:10. (S.I.No: 4/P-17)						
		195.00	P.Cft	277.38	P.Cft	Rs:	54089
3	Pacca brick work in foundation or plinth in cement sand mortar 1:6(S.I.No.04/E/P-20)						
		417.00	P.Cft	359.20	P.Cft	Rs:	149786
4	R.C.C. work i/c all labour and material except the cost of steel reinforcement and its labour for bending binding which will be paid separately. This rate also i/c all kinds of forms moulds lifting shuttering curing rendering washing of shingle surface. (a) R.C.C work in roof slabs, beams, columns, rafts, lintels and other structural members laid in situ or precast laid in position, complete in all respects Ratio 1:2:4 (S.I No 6/p -18).						
		235.00	P.Cft	717.59	P.Cft	Rs:	168634
5	Fabrication of mild steel reinforcement for R.C.C i/c its labour for cutting bending binding and laying in position making joints and fastening i/c the cost of binding wire also removal of rust from bars (S.I.No. 7/ P- 19)						
		10.49	Cwt	18271.01	P.Cwt	Rs:	191663
6	Filling, watering, and ramming earth under floors with new earth excavated from outside lead upto 1 chain and lift upto 5'ft (s.I.NO:22/P-05).						
		154.00	P.Cft	47.02	P.Cft	Rs:	7241
7	Pacca brick work in Ground Floor i/c stricking of joints upto 20 ft: hieght in cement sand mortor ratio 1:6 (S.I. No. 5/(I E)P-20)						
		606.00	P.Cft	381.18	P.Cft	Rs:	230995
8	Cement Plaster 1:6 upto 20 ft. hight 1/2" thick (S.I.No. 13(b)/P-51)						
		1993.00	S.ft	37.01	P.Sft	Rs:	73761
9	Cement Plaster 1:4 upto 20 ft. hight 3/8" thick (S.I.No. 11(a)/P - 51)						
		1467.00	S.ft	37.78	P.Sft	Rs:	55423
10	Cement concrete plain including placing compacting finishing and curing, comlete (including screening and						

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

washing at stone aggregate without shuttering. (S.I.No:5(h)/P-16) 1:3:6

35.00 P.Cft 388.67 P.Cft Rs: 13603

- 11 Providing and laying 2" thick topping cement concrete 1:2:4 I/c surface finishing and dividing into panells.(S.I.No:16(c)/p-41).

2" Thick

279.00 S.ft 108.75 P.Sft Rs: 30341

- 12 Laying floor of approved coloured glazed tile 1/4" thick laid in white cement and pigment on a bed of 3/4" thick CM 1:2. (S.I.No. 25/P-42).

207.00 S.ft 325.40 P.Sft Rs: 67358

- 13 Glazed tiles 1/4" thick dado jointed in white cement and laid over 1:2 cement sand mortor 3/4" thick i/c finishing (S.I.No. 38/P-44).

473.00 S.ft 389.36 P.Sft Rs: 184167

- 14 Providing and fixing chowkhats of size 7"x2" for 1-1/2"x 3" for window using 20 guage G.I.Sheet i/c welded hinges & fixing at site with necessary hood fasts filling with cement sand sullrry of ratio 1:6 and reparing the jambs the cost also i/c all carriage tools & plants unsed in making & fixing for Door
DOOR CHOWKATS

66.00 Rft 690.67 P.Rft Rs: 45584

- 15 S/F iron steel grill of 3/4" and 1/4" size flate iron of approved design i/c painting 3 coats etc. complete(weight not less than 3.7 Lb./ Sq: ft: of finished grill) (S.I.No.26/P-97)

21.00 S.ft 833.27 P.Sft Rs: 17499

- 16 P/F iron steel grill door with angle iron frame of 1-1/2" x 1-1/2" x 1/4" and flat iron of 3/4" x 1/4" with approved design and locking arrangement embedded in masonry as per instruction of

46.00 S.ft 1037.86 P.Sft Rs: 47742

- 17 Kail wood wrought joinery in doors and windows etc. panelled or glazed or fullyglazed fixed in position including chowkhat, holdfast, hinges, tower bolt rubber stop cleats/G I clamp,handles and chord with hooks etc. complete(excluding sliding bolts or lock)(b)1-3/4" thick.(S.I.#7(b)/P-58)(Shuttters Only)

61.00 S.ft 1334.33 P.Sft Rs: 81394

- 18 White washing 03 coats (S.I.No. 26/(c)P-53).

128.00 S.ft 7.78 P.Sft Rs: 996

- 19 Primary coat of chalk under distemper (S.I.No.23/P-53)

1391.00 S.ft 3.59 P.Sft Rs: 4994

- 20 Distemping 03 coats . (S.I.No. 24(c) /P-53)

1292.00 S.ft 17.23 P.Sft Rs: 22261

- 21 Painting new surface (c) preparing surface and painting door & windows any type, (i/c edges).two coats.(S.I.No.5(c) i,ii /P-70).

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

140.00 S.ft 25.52 P.Sft Rs: 3573

Total Part -A Rs: 1457923

Part -B W/S F/S

Water Supply & Sanitary Works (Schedule Items)

- P/F squatting type white glazed earthen ware W.C. pan with I/c cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in (a) W.C. pan of not less than 23" clear opening between flushing rims and 3 gallons flushing tank (i) with 4@ dia C.I. trape.(S.I.No.1b/P-1).

Com: Lav: 1 x 4

4 Nos @ 10440.50 Each

4 00
4 00
41762
- P/F 22"x16" lav: basin in white glazed earthing ware complete with I/c the cost of W.I or C.I contilaver brackets 6 inches built into wall, paited white in two coats after a primary iron or brass unions and making requisite number of holes in walls plinth and floor for pipe connection and making good in cement concrete 1:2:4 (Stanadard Pattern).(S.I.No. 12/P-4)

Com: Lav: 1 x 1

1 Nos @ 8208.14 Each

1 00
1 00
8208
- Add extra fort labour for providing & fixing of earthen ware padestal white or coloured glazed (Foreign or equivalent). (S.I.No.09/P-03).

Com: Lav: 1 x 1

1 Nos @ 3276.00 Each

1 00
1 00
3276
- P/F 6"x2" or 6"x3" C.I floor trap of the approved self cleaning designe with a C.I screwed of holes in walls plinth & floor for pipe connection & making good cement concrete 1:2:4 (S.I.No. 20/P-6).

Com: Lav: 1 x 1

1 Nos @ 1647.07 Each

1 00
1 00
1647
- S/F Consealed tee-stop cock of superior quality with C.P head 1/2" dia (S.I. No.11(b)/P-18).

Com: Lav: 1 x 1 x 5

5 Nos @ 1614.60 Each

5 00
5 00
8073
- (a) S.F long bib cock of superior quality with C.P head 1/2" dia (S.I.No.13(a)/P-19).

Com: Lav: 1 x 1 x 4

4 Nos @ 2316.60 Each

4 00
4 00
9266
- S/F Swan type pillar cock of superior quality single C.P head 1/2" dia (S.I.No.16(a)/P-19).

Com: Lav: 1 x 1

1 Nos @ 1029.60 Each

1 00
1 00
1030
- P/F Handle Valve.(S.I.# 04/P-197)

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
	(a) 3/4" dia	2	No:	@	1848.60	Each	Rs: 3,697
9	Providing P.V.C pipes of class "D" (equivalent) in touch i/c cutting and jointing with one rubbing ring i/c testing with water to hand of 122 meter or 400' ft (26 mm 1.1/4" dia) (S.I.No. 3/P-21						
	Bore to Motor	120	Rft	@	99.96	P.Rft	11995
9	P/F Nylon Connections complete with 1/2" dia brass stopcock with pair of brass nuts and lining joints to nylon connection. (S.I.# 23/P-06)						
		5 No.		@	637.65	Each	Rs: 3,188
10	Providing UPVC. pipes specials and clamps etc. including fixing cutting and fittings complete with and including the cost of breaking through walls and roof making good etc. with pigment to match the colour of the building and testing with water to a pressure bead of 200 feet and handling.						
a)	1/2" dia uPVC Pipe	100.0	Rft	@	159.30	P.Rft	Rs: 15,930
b)	3/4" dia uPVC Pipe	60.0	Rft	@	199.83	P.Rft	Rs: 11,990
11	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	4	No	@	519.48	Each	Rs: 2,078
b)	3/4" dia	3	No	@	550.37	Each	Rs: 1,651
12	P/F union (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	2	No	@	528.75	Each	Rs: 1,058
b)	3/4" dia	2	No	@	554.49	Each	Rs: 1,109
13	P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	3	No	@	550.37	Each	Rs: 1,651
b)	3/4" dia	2	No	@	560.66	Each	Rs: 1,121
14	P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	2	No	@	485.50	Each	Rs: 971
b)	3/4" dia	1	No	@	491.68	Each	Rs: 492
15	P/F Bush (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
		1	No	@	64.30	Each	Rs: 64
16	P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	6	No	@	93.60	Each	Rs: 562
b)	3/4" dia	2	No	@	99.45	Each	Rs: 199
17	Providing, Laying uPVC pipes of Class 'B' fixing in trench i/c cutting, fitting and jointing with solvent cement i/c testing with water to a head of 61 meter or 200 ft.						
a)	4" dia uPVC Pipe	30.0	Rft	@	406.12	P.Rft	Rs: 12,184
18	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
a) 4" dia	4	No	@	1528.49	Each	Rs:	6,114
19 P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour							
a) 4" dia	3	No	@	1106.35	Each	Rs:	3,319
20 P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour							
a) 4" dia	2	No	@	1703.52	Each	Rs:	3,407
21 P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour							
4" dia	4	No	@	117.00	Each	Rs:	468
TOTAL:- Part-B							156510

PART- B- WATER SUPPLY & SANTARY WORK (NON-SCHEDULE ITEMS)

- P/Fixing Mono Block Water Pumping Set 1/2 H.P Single-Phase 220 Volts 2850 RPM with 1" x 1-1/4" suction & delivery 50 feet head i/c making C.C.1:3:6 plateform of required size & fixing with nuts & bolts. (Local Make)

1	Nos:	@	Each
- Providing and fixing Local made coir strainer 1-1/4" dia PVC wooden shoe i/c boring, fitting & fixing with
 - Local made coir strainer 1-1/4" dia with wooden shoe i/c boring, fitting & fixing etc complete.

10	Rft	@	P.Rft
 - P.V.C Pipe 1-1/4" dia i/c boring, fitting & fixing etc complete.

80	Rft	@	P.Rft

TOTAL:- Part-B Non-Schedule

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

Issued to _____

Pay Order Amount/ No: (Tender Fees) _____ Dated: _____

Call Deposit Amount /No: (Bid Security) _____ Dated: _____

SPPRA BIDDING DOCUMENT



Sr. No: 32

Name of Work: PROVISION OF DRINKING WATER / WASH
ROOM & SOOLAR SYSTEM IN EXISTING
GIRLS PRIMARY / ELEMENTARY / MIDDLE /
HIGH SCHOOL (SDG#4) DISTRICT BADIN
(Ref: No: 263) @ GGLSS Peroz Laghari

STANDARD FORM OF BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts (Small) Costing upto Rs. 4.00 million)

**OFFICE OF THE EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN**

BIDDING DATA

*(This section should be filled in by the Executive Engineer,
Education Works Division, Badin before issuance of the Bidding Documents).*

<i>a)</i>	Name of Procuring Agency	Executive Engineer, Education Works Division, Badin
<i>b)</i>	Brief Description of Works	PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4) DISTRICT BADIN (Ref: No: 263) @ GGLSS Peroz Laghari
<i>c)</i>	Procuring Agency's Address	Executive Engineer, Education Works Division Badin near Government Boys High Schools Badin
<i>d)</i>	Estimated Cost	Rs. 1.857 (Millions)
<i>e)</i>	Amount of Bid Security	Rs. 0.093 (Millions)
<i>f)</i>	Period of Bid Validity (Days)	(90 Days)
<i>g)</i>	Security Deposit (I/c Bid Security)	(05%)
<i>h)</i>	Percentage, if any, to be deducted from bills	(8% Income Tax Deduction 5% SBR Deduction & 5% Security Deposit)
<i>i)</i>	Deadline for Submission of Bids along with time	15.04.2026 upto 10:30 A.M
<i>j)</i>	Venue, Time, and Date of Technical Bid Opening	Office of the Executive Engineer, Education Works Division Badin near Government Boys High School, Badin @ 11:00 A.M on 15.04.2026
<i>k)</i>	Time for Completion from written order of commence	18 Months
<i>l)</i>	Liquidity damages	(01% on estimated cost)
<i>m)</i>	Deposit Receipt No: Date: Amount: (in words and figures)	Tender Fee amount _____, Dt. _____ (Rupees _____)

**Executive Engineer
Education Works Division
Badin**

Instructions to Bidders/ Executive Engineer, Education Works Division, Badin General Rules and Directions for the Guidance of Contractors

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the “**Executive Engineer, Education Works Division, Badin**” It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and “**Executive Engineer, Education Works Division, Badin**” and also in printed media where ever required as per rules. NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.
2. **Content of Bidding Documents** must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.
3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.
4. The “**Executive Engineer, Education Works Division, Badin**” shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.
5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each. The envelope containing the tender documents shall refer the name and number of the work.
6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the **Executive Engineer, Education Works Division, Badin**.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the **Executive Engineer, Education Works Division, Badin** will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
 - a) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
 - b) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
 - c) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorated basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) **Executive Engineer, Education Works Division, Badin** may terminate the contract if either of the following conditions exists:-

- i) Contractor causes a breach of any clause of the Contract.
- ii) The progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- iii) In the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) **The Executive Engineer, Education Works Division, Badin** has power to adopt any of the following courses as may deem fit:-

- i) To forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- ii) To finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Executive Engineer, Education Works Division, Badin, the contractor shall have:-

- i) No claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- ii) However, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid. **Executive Engineer, Education Works Division, Badin/Engineer** may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause –5: Extension of Intended Completion Date. The Executive Engineer, Education Works Division, Badin either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement. When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects. The Engineer /Executive Engineer, Education Works Division, Badin shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes. All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Executive Engineer, Education Works Division, Badin has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause –18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Contractor

**Executive Engineer
Education Works Division
Badin**

Integrity Pact

**DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.**

Contract Number: _____ Dated: _____

Contract Value: _____

Contract Title: _____

M/S _____ hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, M/S _____ represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

M/S _____ certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/S _____ accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest , privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, M/S _____ agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the sum of any commission, gratification, bribe, finder’s fee or kickback given by M/S _____ as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.

[Procuring Agency]

[Supplier /Contractor/Consultant]

Summary of Bill of Quantities.

Name of Work:-

**PROVISION OF DRINKING WATER / WASH ROOM & SOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @ GGLSS PEROZ LAGHARI TALUKA MATLI DIST:
BADIN**

S. No:	Items of Works	Amount / Cost
	<u>(Civil Works)</u>	
1	Cost based on Composite Schedule of Rates 2024	
	Cost of Schedule Items	1,457,923
	Total	1,457,923
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total	
	Total Part-A (Civil Works)	

	<u>(Water Supply & Sanitary Fitting)</u>	
1	Cost based on Composite Schedule of Rates 2024	156,510
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total (Water Supply & Sanitary Fitting)	
	Total	
	Grand Total	

(Amount in Words)

Contractor

**Executive Engineer
Education Works Division
Badin**

SCHEDULE

NAME OF WORK:- PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @ GGLSS PEROZ LAGHARI TALUKA MATLI

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
1	Excavation of foundation of building bridges and other structure i/c dagbelling dressing refilling around structure with excavated lead upto one chain and lift upto 5' feet.(S.I.NO:18/P-4).						
		574.00	P.Cft	11.88	P.Cft	Rs:	6819
2	Cement concrete or stone ballast 1-1/2" to 2" gauge ratio 1:5:10. (S.I.No: 4/P-17)						
		195.00	P.Cft	277.38	P.Cft	Rs:	54089
3	Pacca brick work in foundation or plinth in cement sand mortar 1:6(S.I.No.04/E/P-20)						
		417.00	P.Cft	359.20	P.Cft	Rs:	149786
4	R.C.C. work i/c all labour and material except the cost of steel reinforcement and its labour for bending binding which will be paid separately. This rate also i/c all kinds of forms moulds lifting shuttering curing rendering washing of shingle surface. (a) R.C.C work in roof slabs, beams, columns, rafts, lintels and other structural members laid in situ or precast laid in position, complete in all respects Ratio 1:2:4 (S.I No 6/p -18).						
		235.00	P.Cft	717.59	P.Cft	Rs:	168634
5	Fabrication of mild steel reinforcement for R.C.C i/c its labour for cutting bending binding and laying in position making joints and fastening i/c the cost of binding wire also removal of rust from bars (S.I.No. 7/ P- 19)						
		10.49	Cwt	18271.01	P.Cwt	Rs:	191663
6	Filling, watering, and ramming earth under floors with new earth excavated from outside lead upto 1 chain and lift upto 5'ft (s.I.NO:22/P-05).						
		154.00	P.Cft	47.02	P.Cft	Rs:	7241
7	Pacca brick work in Ground Floor i/c striking of joints upto 20 ft: hieght in cement sand mortor ratio 1:6 (S.I. No. 5/(I E)P-20)						
		606.00	P.Cft	381.18	P.Cft	Rs:	230995
8	Cement Plaster 1:6 upto 20 ft. hight 1/2" thick (S.I.No. 13(b)/P-51)						
		1993.00	S.ft	37.01	P.Sft	Rs:	73761
9	Cement Plaster 1:4 upto 20 ft. hight 3/8" thick (S.I.No. 11(a)/P - 51)						
		1467.00	S.ft	37.78	P.Sft	Rs:	55423
10	Cement concrete plain including placing compacting finishing and curing, comlete (including screening and						

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

washing at stone aggregate without shuttering. (S.I.No:5(h)/P-16) 1:3:6

35.00 P.Cft 388.67 P.Cft Rs: 13603

- 11 Providing and laying 2" thick topping cement concrete 1:2:4 I/c surface finishing and dividing into panells.(S.I.No:16(c)/p-41).

2" Thick

279.00 S.ft 108.75 P.Sft Rs: 30341

- 12 Laying floor of approved coloured glazed tile 1/4" thick laid in white cement and pigment on a bed of 3/4" thick CM 1:2. (S.I.No. 25/P-42).

207.00 S.ft 325.40 P.Sft Rs: 67358

- 13 Glazed tiles 1/4" thick dado jointed in white cement and laid over 1:2 cement sand mortor 3/4" thick i/c finishing (S.I.No. 38/P-44).

473.00 S.ft 389.36 P.Sft Rs: 184167

- 14 Providing and fixing chowkhats of size 7"x2" for 1-1/2"x 3" for window using 20 guage G.I.Sheet i/c welded hinges & fixing at site with necessary hood fasts filling with cement sand sullrry of ratio 1:6 and reparing the jambs the cost also i/c all carriage tools & plants unsed in making & fixing for Door
DOOR CHOWKATS

66.00 Rft 690.67 P.Rft Rs: 45584

- 15 S/F iron steel grill of 3/4" and 1/4" size flate iron of approved design i/c painting 3 coats etc. complete(weight not less than 3.7 Lb./ Sq: ft: of finished grill) (S.I.No.26/P-97)

21.00 S.ft 833.27 P.Sft Rs: 17499

- 16 P/F iron steel grill door with angle iron frame of 1-1/2" x 1-1/2" x 1/4" and flat iron of 3/4" x 1/4" with approved design and locking arrangement embedded in masonry as per instruction of

46.00 S.ft 1037.86 P.Sft Rs: 47742

- 17 Kail wood wrought joinery in doors and windows etc. panelled or panelled or glazed or fullyglazed fixed in position including chowkhat, holdfast, hinges, tower bolt rubber stop cleats/G I clamp,handles and chord with hooks etc. complete(excluding sliding bolts or lock)(b)1-3/4" thick.(S.I.#7(b)/P-58)(Shuttters Only)

61.00 S.ft 1334.33 P.Sft Rs: 81394

- 18 White washing 03 coats (S.I.No. 26/(c)P-53).

128.00 S.ft 7.78 P.Sft Rs: 996

- 19 Primary coat of chalk under distemper (S.I.No.23/P-53)

1391.00 S.ft 3.59 P.Sft Rs: 4994

- 20 Distempering 03 coats . (S.I.No. 24(c) /P-53)

1292.00 S.ft 17.23 P.Sft Rs: 22261

- 21 Painting new surface (c) preparing surface and painting door & windows any type, (i/c edges).two coats.(S.I.No.5(c) i,ii /P-70).

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

140.00 S.ft 25.52 P.Sft Rs: 3573

Total Part -A Rs: 1457923

Part -B W/S F/S

Water Supply & Sanitary Works (Schedule Items)

- P/F squatting type white glazed earthen ware W.C. pan with I/c cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in (a) W.C. pan of not less than 23" clear opening between flushing rims and 3 gallons flushing tank (i) with 4@ dia C.I. trape.(S.I.No.1b/P-1).

Com: Lav: 1 x 4

4 Nos @ 10440.50 Each

4 00
4 00
41762
- P/F 22"x16" lav: basin in white glazed earthing ware complete with I/c the cost of W.I or C.I contilaver brackets 6 inches built into wall, paited white in two coats after a primary iron or brass unions and making requisite number of holes in walls plinth and floor for pipe connection and making good in cement concrete 1:2:4 (Stanadard Pattern).(S.I.No. 12/P-4)

Com: Lav: 1 x 1

1 Nos @ 8208.14 Each

1 00
1 00
8208
- Add extra fort labour for providing & fixing of earthen ware padestal white or coloured glazed (Foreign or equivalent). (S.I.No.09/P-03).

Com: Lav: 1 x 1

1 Nos @ 3276.00 Each

1 00
1 00
3276
- P/F 6"x2" or 6"x3" C.I floor trap of the approved self cleaning designe with a C.I screwed of holes in walls plinth & floor for pipe connection & making good cement concrete 1:2:4 (S.I.No. 20/P-6).

Com: Lav: 1 x 1

1 Nos @ 1647.07 Each

1 00
1 00
1647
- S/F Consealed tee-stop cock of superior quality with C.P head 1/2" dia (S.I. No.11(b)/P-18).

Com: Lav: 1 x 1 x 5

5 Nos @ 1614.60 Each

5 00
5 00
8073
- (a) S.F long bib cock of superior quality with C.P head 1/2" dia (S.I.No.13(a)/P-19).

Com: Lav: 1 x 1 x 4

4 Nos @ 2316.60 Each

4 00
4 00
9266
- S/F Swan type pillar cock of superior quality single C.P head 1/2" dia (S.I.No.16(a)/P-19).

Com: Lav: 1 x 1

1 Nos @ 1029.60 Each

1 00
1 00
1030
- P/F Handle Valve.(S.I.# 04/P-197)

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
	(a) 3/4" dia	2	No:	@	1848.60	Each	Rs: 3,697
9	Providing P.V.C pipes of class "D" (equivalent) in touch i/c cutting and jointing with one rubbing ring i/c testing with water to hand of 122 meter or 400' ft (26 mm 1.1/4" dia) (S.I.No. 3/P-21						
	Bore to Motor	120	Rft	@	99.96	P.Rft	11995
9	P/F Nylon Connections complete with 1/2" dia brass stopcock with pair of brass nuts and lining joints to nylon connection. (S.I.# 23/P-06)						
		5	No.	@	637.65	Each	Rs: 3,188
10	Providing UPVC. pipes specials and clamps etc. including fixing cutting and fittings complete with and including the cost of breaking through walls and roof making good etc. with pigment to match the colour of the building and testing with water to a pressure bead of 200 feet and handling.						
a)	1/2" dia uPVC Pipe	100.0	Rft	@	159.30	P.Rft	Rs: 15,930
b)	3/4" dia uPVC Pipe	60.0	Rft	@	199.83	P.Rft	Rs: 11,990
11	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	4	No	@	519.48	Each	Rs: 2,078
b)	3/4" dia	3	No	@	550.37	Each	Rs: 1,651
12	P/F union (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	2	No	@	528.75	Each	Rs: 1,058
b)	3/4" dia	2	No	@	554.49	Each	Rs: 1,109
13	P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	3	No	@	550.37	Each	Rs: 1,651
b)	3/4" dia	2	No	@	560.66	Each	Rs: 1,121
14	P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	2	No	@	485.50	Each	Rs: 971
b)	3/4" dia	1	No	@	491.68	Each	Rs: 492
15	P/F Bush (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
		1	No	@	64.30	Each	Rs: 64
16	P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	6	No	@	93.60	Each	Rs: 562
b)	3/4" dia	2	No	@	99.45	Each	Rs: 199
17	Providing, Laying uPVC pipes of Class 'B' fixing in trench i/c cutting, fitting and jointing with solvent cement i/c testing with water to a head of 61 meter or 200 ft.						
a)	4" dia uPVC Pipe	30.0	Rft	@	406.12	P.Rft	Rs: 12,184
18	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
a) 4" dia	4	No	@	1528.49	Each	Rs:	6,114
19 P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour							
a) 4" dia	3	No	@	1106.35	Each	Rs:	3,319
20 P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour							
a) 4" dia	2	No	@	1703.52	Each	Rs:	3,407
21 P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour							
4" dia	4	No	@	117.00	Each	Rs:	468
TOTAL:- Part-B							156510

PART- B- WATER SUPPLY & SANTARY WORK (NON-SCHEDULE ITEMS)

- 1 P/Fixing Mono Block Water Pumping Set 1/2 H.P Single-Phase 220 Volts 2850 RPM with 1" x 1-1/4" suction & delivery 50 feet head i/c making C.C.1:3:6 plateform of required size & fixing with nuts & bolts. (Local Make)

1	Nos:	@	Each
2. Providing and fixing Local made coir strainer 1-1/4" dia PVC wooden shoe i/c boring, fitting & fixing with
 - a) Local made coir strainer 1-1/4" dia with wooden shoe i/c boring, fitting & fixing etc complete.

10	Rft	@	P.Rft
 - b) P.V.C Pipe 1-1/4" dia i/c boring, fitting & fixing etc complete.

80	Rft	@	P.Rft

TOTAL:- Part-B Non-Schedule

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

Issued to _____

Pay Order Amount/ No: (Tender Fees) _____ Dated: _____

Call Deposit Amount /No: (Bid Security) _____ Dated: _____

SPPRA BIDDING DOCUMENT



Sr. No: 33

Name of Work: PROVISION OF DRINKING WATER / WASH
ROOM & SOOLAR SYSTEM IN EXISTING
GIRLS PRIMARY / ELEMENTARY / MIDDLE /
HIGH SCHOOL (SDG#4) DISTRICT BADIN
(Ref: No: 263) @ GGHS Badin-II

STANDARD FORM OF BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts (Small) Costing upto Rs. 4.00 million)

**OFFICE OF THE EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN**

BIDDING DATA

*(This section should be filled in by the Executive Engineer,
Education Works Division, Badin before issuance of the Bidding Documents).*

<i>a)</i>	Name of Procuring Agency	Executive Engineer, Education Works Division, Badin
<i>b)</i>	Brief Description of Works	PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4) DISTRICT BADIN (Ref: No: 263) @ GGHS Badin-II
<i>c)</i>	Procuring Agency's Address	Executive Engineer, Education Works Division Badin near Government Boys High Schools Badin
<i>d)</i>	Estimated Cost	Rs. 1.880 (Millions)
<i>e)</i>	Amount of Bid Security	Rs. 0.094 (Millions)
<i>f)</i>	Period of Bid Validity (Days)	(90 Days)
<i>g)</i>	Security Deposit (I/c Bid Security)	(05%)
<i>h)</i>	Percentage, if any, to be deducted from bills	(8% Income Tax Deduction 5% SBR Deduction & 5% Security Deposit)
<i>i)</i>	Deadline for Submission of Bids along with time	15.04.2026 upto 10:30 P.M
<i>j)</i>	Venue, Time, and Date of Technical Bid Opening	Office of the Executive Engineer, Education Works Division Badin near Government Boys High School, Badin @ 11:00 A.M on 15.04.2026
<i>k)</i>	Time for Completion from written order of commence	18 Months
<i>l)</i>	Liquidity damages	(01% on estimated cost)
<i>m)</i>	Deposit Receipt No: Date: Amount: (in words and figures)	Tender Fee amount _____, Dt. _____ (Rupees _____)

**Executive Engineer
Education Works Division
Badin**

Instructions to Bidders/ Executive Engineer, Education Works Division, Badin General Rules and Directions for the Guidance of Contractors

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the “**Executive Engineer, Education Works Division, Badin**” It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and “**Executive Engineer, Education Works Division, Badin**” and also in printed media where ever required as per rules. NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.
2. **Content of Bidding Documents** must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.
3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.
4. The “**Executive Engineer, Education Works Division, Badin**” shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.
5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each. The envelope containing the tender documents shall refer the name and number of the work.
6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the **Executive Engineer, Education Works Division, Badin**.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the **Executive Engineer, Education Works Division, Badin** will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
 - a) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
 - b) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
 - c) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorated basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) **Executive Engineer, Education Works Division, Badin** may terminate the contract if either of the following conditions exists:-

- i) Contractor causes a breach of any clause of the Contract.
- ii) The progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- iii) In the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) **The Executive Engineer, Education Works Division, Badin** has power to adopt any of the following courses as may deem fit:-

- i) To forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- ii) To finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Executive Engineer, Education Works Division, Badin, the contractor shall have:-

- i) No claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- ii) However, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid. **Executive Engineer, Education Works Division, Badin/Engineer** may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause –5: Extension of Intended Completion Date. The Executive Engineer, Education Works Division, Badin either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement. When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects. The Engineer /Executive Engineer, Education Works Division, Badin shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes. All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Executive Engineer, Education Works Division, Badin has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause –18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Contractor

**Executive Engineer
Education Works Division
Badin**

Integrity Pact

**DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.**

Contract Number: _____ Dated: _____

Contract Value: _____

Contract Title: _____

M/S _____ hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, M/S _____ represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

M/S _____ certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/S _____ accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest , privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, M/S _____ agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the sum of any commission, gratification, bribe, finder’s fee or kickback given by M/S _____ as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.

[Procuring Agency]

[Supplier /Contractor/Consultant]

Summary of Bill of Quantities.

Name of Work:-

**PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @ GGHS BADIN-II TALUKA & DIST: BADIN**

S. No:	Items of Works	Amount / Cost
	<u>(Civil Works)</u>	
1	Cost based on Composite Schedule of Rates 2024	
	Cost of Schedule Items	1,457,923
	Total	1,457,923
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total	
	Total Part-A (Civil Works)	

	<u>(Water Supply & Sanitary Fitting)</u>	
1	Cost based on Composite Schedule of Rates 2024	137,300
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total (Water Supply & Sanitary Fitting)	
	Total	
	Grand Total	

(Amount in Words)

Contractor

Executive Engineer
Education Works Division
Badin

SCHEDULE

NAME OF WORK:- PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @ GGHS BADIN-II TALUKA & DIST: BADIN

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
1	Excavation of foundation of building bridges and other structure i/c dagbelling dressing refilling around structure with excavated lead upto one chain and lift upto 5' feet.(S.I.NO:18/P-4).						
		574.00	P.Cft	11.88	P.Cft	Rs:	6819
2	Cement concrete or stone ballast 1-1/2" to 2" gauge ratio 1:5:10. (S.I.No: 4/P-17)						
		195.00	P.Cft	277.38	P.Cft	Rs:	54089
3	Pacca brick work in foundation or plinth in cement sand mortar 1:6(S.I.No.04/E/P-20)						
		417.00	P.Cft	359.20	P.Cft	Rs:	149786
4	R.C.C. work i/c all labour and material except the cost of steel reinforcement and its labour for bending binding which will be paid separately. This rate also i/c all kinds of forms moulds lifting shuttering curing rendering washing of shingle surface. (a) R.C.C work in roof slabs, beams, columns, rafts, lintels and other structural members laid in situ or precast laid in position, complete in all respects Ratio 1:2:4 (S.I No 6/p -18).						
		235.00	P.Cft	717.59	P.Cft	Rs:	168634
5	Fabrication of mild steel reinforcement for R.C.C i/c its labour for cutting bending binding and laying in position making joints and fastening i/c the cost of binding wire also removal of rust from bars (S.I.No. 7/ P- 19)						
		10.49	Cwt	18271.01	P.Cwt	Rs:	191663 /-
6	Filling, watering, and ramming earth under floors with new earth excavated from outside lead upto 1 chain and lift upto 5'ft (s.I.NO:22/P-05).						
		154.00	P.Cft	47.02	P.Cft	Rs:	7241
7	Pacca brick work in Ground Floor i/c stricking of joints upto 20 ft: hieght in cement sand mortor ratio 1:6 (S.I. No. 5/(I E)P-20)						
		606.00	P.Cft	381.18	P.Cft	Rs:	230995
8	Cement Plaster 1:6 upto 20 ft. hight 1/2" thick (S.I.No. 13(b)/P-51)						
		1993.00	S.ft	37.01	P.Sft	Rs:	73761
9	Cement Plaster 1:4 upto 20 ft. hight 3/8" thick (S.I.No. 11(a)/P - 51)						
		1467.00	S.ft	37.78	P.Sft	Rs:	55423
10	Cement concrete plain including placing compacting finishing and curing, comlete (including screening and						

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

washing at stone aggregate without shuttering. (S.I.No:5(h)/P-16) 1:3:6

35.00 P.Cft 388.67 P.Cft Rs: 13603

- 11 Providing and laying 2" thick topping cement concrete 1:2:4 I/c surface finishing and dividing into panells.(S.I.No:16(c)/p-41).

2" Thick

279.00 S.ft 108.75 P.Sft Rs: 30341

- 12 Laying floor of approved coloured glazed tile 1/4" thick laid in white cement and pigment on a bed of 3/4" thick CM 1:2. (S.I.No. 25/P-42).

207.00 S.ft 325.40 P.Sft Rs: 67358

- 13 Glazed tiles 1/4" thick dado jointed in white cement and laid over 1:2 cement sand mortor 3/4" thick i/c finishing (S.I.No. 38/P-44).

473.00 S.ft 389.36 P.Sft Rs: 184167

- 14 Providing and fixing chowkhats of size 7"x2" for 1-1/2"x 3" for window using 20 guage G.I.Sheet i/c welded hinges & fixing at site with necessary hood fasts filling with cement sand sullrry of ratio 1:6 and repairing the jambs the cost also i/c all carriage tools & plants used in making & fixing for Door

DOOR CHOWKATS

66.00 Rft 690.67 P.Rft Rs: 45584 /-

- 15 S/F iron steel grill of 3/4" and 1/4" size flate iron of approved design i/c painting 3 coats etc. complete(weight not less than 3.7 Lb./ Sq: ft: of finished grill) (S.I.No.26/P-97)

21.00 S.ft 833.27 P.Sft Rs: 17499

- 16 P/F iron steel grill door with angle iron frame of 1-1/2" x 1-1/2" x 1/4" and flat iron of 3/4" x 1/4" with approved design and locking arrangement embedded in masonry as per instruction of

46.00 S.ft 1037.86 P.Sft Rs: 47742

- 17 Kail wood wrought joinery in doors and windows etc. panelled or glazed or fullyglazed fixed in position including chowkhat, holdfast, hinges, tower bolt rubber stop cleats/G I clamp,handles and chord with hooks etc. complete(excluding sliding bolts or lock)(b)1-3/4" thick.(S.I.#7(b)/P-58)(Shutters Only)

61.00 S.ft 1334.33 P.Sft Rs: 81394 /-

- 18 White washing 03 coats (S.I.No. 26/(c)P-53).

128.00 S.ft 7.78 P.Sft Rs: 996

- 19 Primary coat of chalk under distemper (S.I.No.23/P-53)

1391.00 S.ft 3.59 P.Sft Rs: 4994

- 20 Distemping 03 coats . (S.I.No. 24(c) /P-53)

1292.00 S.ft 17.23 P.Sft Rs: 22261

- 21 Painting new surface (c) preparing surface and painting door & windows any type, (i/c edges).two coats.(S.I.No.5(c) i,ii /P-70).

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

140.00 S.ft 25.52 P.Sft Rs: 3573

Total Part -A Rs: 1457923

Part -B W/S F/S

Water Supply & Sanitary Works (Schedule Items)

- P/F squatting type white glazed earthen ware W.C. pan with I/c cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in (a) W.C. pan of not less than 23" clear opening between flushing rims and 3 gallons flushing tank (i) with 4@ dia C.I. trape.(S.I.No.1b/P-1).

Com: Lav: 1 x 4

4 Nos @ 10440.50 Each

4 00
4 00
41762
- P/F 22"x16" lav: basin in white glazed earthing ware complete with I/c the cost of W.I or C.I contilaver brackets 6 inches built into wall, paited white in two coats after a primary iron or brass unions and making requisite number of holes in walls plinth and floor for pipe connection and making good in cement concrete 1:2:4 (Stanadard Pattern).(S.I.No. 12/P-4)

Com: Lav: 1 x 1

1 Nos @ 8208.14 Each

1 00
1 00
8208
- Add extra fort labour for providing & fixing of earthen ware padestal white or coloured glazed (Foreign or equivalent). (S.I.No.09/P-03).

Com: Lav: 1 x 1

1 Nos @ 3276.00 Each

1 00
1 00
3276
- P/F 6"x2" or 6"x3" C.I floor trap of the approved self cleaning designe with a C.I screwed of holes in walls plinth & floor for pipe connection & making good cement concrete 1:2:4 (S.I.No. 20/P-6).

Com: Lav: 1 x 1

1 Nos @ 1647.07 Each

1 00
1 00
1647
- S/F Consealed tee-stop cock of superior quality with C.P head 1/2" dia (S.I. No.11(b)/P-18).

Com: Lav: 1 x 1 x 5

5 Nos @ 1614.60 Each

5 00
5 00
8073
- (a) S.F long bib cock of superior quality with C.P head 1/2" dia (S.I.No.13(a)/P-19).

Com: Lav: 1 x 1 x 4

4 Nos @ 2316.60 Each

4 00
4 00
9266
- S/F Swan type pillar cock of superior quality single C.P head 1/2" dia (S.I.No.16(a)/P-19).

Com: Lav: 1 x 1

1 Nos @ 1029.60 Each

1 00
1 00
1030
- P/F Handle Valve.(S.I.# 04/P-197)

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
	(a) 3/4" dia	2	No:	@	1848.60	Each	Rs: 3,697
9	Providing P.V.C pipes of class "D" (equivalent) in touch i/c cutting and jointing with one rubbing ring i/c testing with water to hand of 122 meter or 400' ft (26 mm 1.1/4" dia) (S.I.No. 3/P-21						
	Bore to Motor	120	Rft	@	99.96	P.Rft	11995
9	P/F Nylon Connections complete with 1/2" dia brass stopcock with pair of brass nuts and lining joints to nylon connection. (S.I.# 23/P-06)						
		5 No.		@	637.65	Each	Rs: 3,188
10	Providing UPVC. pipes specials and clamps etc. including fixing cutting and fittings complete with and including the cost of breaking through walls and roof making good etc. with pigment to match the colour of the building and testing with water to a pressure bead of 200 feet and handling.						
a)	1/2" dia uPVC Pipe	30.0	Rft	@	159.30	P.Rft	Rs: 4,779
b)	3/4" dia uPVC Pipe	40.0	Rft	@	199.83	P.Rft	Rs: 7,993
11	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	4	No	@	519.48	Each	Rs: 2,078
b)	3/4" dia	3	No	@	550.37	Each	Rs: 1,651
12	P/F union (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	2	No	@	528.75	Each	Rs: 1,058
b)	3/4" dia	2	No	@	554.49	Each	Rs: 1,109
13	P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	3	No	@	550.37	Each	Rs: 1,651
b)	3/4" dia	2	No	@	560.66	Each	Rs: 1,121
14	P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	2	No	@	485.50	Each	Rs: 971
b)	3/4" dia	1	No	@	491.68	Each	Rs: 492
15	P/F Bush (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
		1	No	@	64.30	Each	Rs: 64
16	P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	6	No	@	93.60	Each	Rs: 562
b)	3/4" dia	2	No	@	99.45	Each	Rs: 199
17	Providing, Laying uPVC pipes of Class 'B' fixing in trench i/c cutting, fitting and jointing with solvent cement i/c testing with water to a head of 61 meter or 200 ft.						
a)	4" dia uPVC Pipe	20.0	Rft	@	406.12	P.Rft	Rs: 8,122
18	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
a) 4" dia	4	No	@	1528.49	Each	Rs:	6,114
19 P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour							
a) 4" dia	3	No	@	1106.35	Each	Rs:	3,319
20 P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour							
a) 4" dia	2	No	@	1703.52	Each	Rs:	3,407
21 P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour							
4" dia	4	No	@	117.00	Each	Rs:	468
TOTAL:- Part-B							137300

PART- B- WATER SUPPLY & SANTARY WORK (NON-SCHEDULE ITEMS)

- 1 P/Fixing Mono Block Water Pumping Set 1/2 H.P Single-Phase 220 Volts 2850 RPM with 1" x 1-1/4" suction & delivery 50 feet head i/c making C.C.1:3:6 plateform of required size & fixing with nuts & bolts. (Local Make)

1	Nos:	@	Each
2. Providing and fixing Local made coir strainer 1-1/4" dia PVC wooden shoe i/c boring, fitting & fixing with
 - a) Local made coir strainer 1-1/4" dia with wooden shoe i/c boring, fitting & fixing etc complete.

10	Rft	@	P.Rft
 - b) P.V.C Pipe 1-1/4" dia i/c boring, fitting & fixing etc complete.

80	Rft	@	P.Rft

TOTAL:- Part-B Non-Schedule

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

Issued to _____

Pay Order Amount/ No: (Tender Fees) _____ Dated: _____

Call Deposit Amount /No: (Bid Security) _____ Dated: _____

SPPRA BIDDING DOCUMENT



Sr. No: 34

Name of Work: PROVISION OF DRINKING WATER / WASH
ROOM & SOOLAR SYSTEM IN EXISTING
GIRLS PRIMARY / ELEMENTARY / MIDDLE /
HIGH SCHOOL (SDG#4) DISTRICT BADIN
(Ref: No: 263) @ GGHS Nindo Shaher

STANDARD FORM OF BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts (Small) Costing upto Rs. 4.00 million)

**OFFICE OF THE EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN**

BIDDING DATA

*(This section should be filled in by the Executive Engineer,
Education Works Division, Badin before issuance of the Bidding Documents).*

<i>a)</i>	Name of Procuring Agency	Executive Engineer, Education Works Division, Badin
<i>b)</i>	Brief Description of Works	PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4) DISTRICT BADIN (Ref: No: 263) @ GGHS Nindo Shaher
<i>c)</i>	Procuring Agency's Address	Executive Engineer, Education Works Division Badin near Government Boys High Schools Badin
<i>d)</i>	Estimated Cost	Rs. 1.903 (Millions)
<i>e)</i>	Amount of Bid Security	Rs. 0.095 (Millions)
<i>f)</i>	Period of Bid Validity (Days)	(90 Days)
<i>g)</i>	Security Deposit (I/c Bid Security)	(05%)
<i>h)</i>	Percentage, if any, to be deducted from bills	(8% Income Tax Deduction 5% SBR Deduction & 5% Security Deposit)
<i>i)</i>	Deadline for Submission of Bids along with time	15.04.2026 upto 10: 30 A.M
<i>j)</i>	Venue, Time, and Date of Technical Bid Opening	Office of the Executive Engineer, Education Works Division Badin near Government Boys High School, Badin @ 11:00 A.M on 15.04.2026
<i>k)</i>	Time for Completion from written order of commence	18 Months
<i>l)</i>	Liquidity damages	(01% on estimated cost)
<i>m)</i>	Deposit Receipt No: Date: Amount: (in words and figures)	Tender Fee amount _____, Dt. _____ (Rupees _____)

**Executive Engineer
Education Works Division
Badin**

Instructions to Bidders/ Executive Engineer, Education Works Division, Badin General Rules and Directions for the Guidance of Contractors

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the “**Executive Engineer, Education Works Division, Badin**” It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and “**Executive Engineer, Education Works Division, Badin**” and also in printed media where ever required as per rules. NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.
2. **Content of Bidding Documents** must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.
3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.
4. The “**Executive Engineer, Education Works Division, Badin**” shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.
5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each. The envelope containing the tender documents shall refer the name and number of the work.
6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the **Executive Engineer, Education Works Division, Badin**.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the **Executive Engineer, Education Works Division, Badin** will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
 - a) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
 - b) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
 - c) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorated basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) Executive Engineer, Education Works Division, Badin may terminate the contract if either of the following conditions exists:-

- i) Contractor causes a breach of any clause of the Contract.
- ii) The progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- iii) In the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) The Executive Engineer, Education Works Division, Badin has power to adopt any of the following courses as may deem fit:-

- i) To forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- ii) To finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Executive Engineer, Education Works Division, Badin, the contractor shall have:-

- i) No claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- ii) However, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid. **Executive Engineer, Education Works Division, Badin/Engineer** may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause –5: Extension of Intended Completion Date. The Executive Engineer, Education Works Division, Badin either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement. When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects. The Engineer /Executive Engineer, Education Works Division, Badin shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes. All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Executive Engineer, Education Works Division, Badin has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause –18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Contractor

**Executive Engineer
Education Works Division
Badin**

Integrity Pact

**DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.**

Contract Number: _____ Dated: _____

Contract Value: _____

Contract Title: _____

M/S _____ hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, M/S _____ represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

M/S _____ certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/S _____ accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest , privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, M/S _____ agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the sum of any commission, gratification, bribe, finder’s fee or kickback given by M/S _____ as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.

[Procuring Agency]

[Supplier /Contractor/Consultant]

Summary of Bill of Quantities.

Name of Work:-

**PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @ GGHS NINDO SHAHER TALUKA & DIST: BADIN**

S. No:	Items of Works	Amount / Cost
	<u>(Civil Works)</u>	
1	Cost based on Composite Schedule of Rates 2024	
	Cost of Schedule Items	1,457,923
	Total	1,457,923
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total	
	Total Part-A (Civil Works)	

	<u>(Water Supply & Sanitary Fitting)</u>	
1	Cost based on Composite Schedule of Rates 2024	137,300
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total (Water Supply & Sanitary Fitting)	
	Total	
	Grand Total	

(Amount in Words)

Contractor

Executive Engineer
Education Works Division
Badin

SCHEDULE

NAME OF WORK:- PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @ GGHS NINDO SHAHER TALUKA & DIST: BADIN

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
1	Excavation of foundation of building bridges and other structure i/c dagbelling dressing refilling around structure with excavated lead upto one chain and lift upto 5' feet.(S.I.NO:18/P-4).						
		574.00	P.Cft	11.88	P.Cft	Rs:	6819
2	Cement concrete or stone ballast 1-1/2" to 2" gauge ratio 1:5:10. (S.I.No: 4/P-17)						
		195.00	P.Cft	277.38	P.Cft	Rs:	54089
3	Pacca brick work in foundation or plinth in cement sand mortar 1:6(S.I.No.04/E/P-20)						
		417.00	P.Cft	359.20	P.Cft	Rs:	149786
4	R.C.C. work i/c all labour and material except the cost of steel reinforcement and its labour for bending binding which will be paid separately. This rate also i/c all kinds of forms moulds lifting shuttering curing rendering washing of shingle surface. (a) R.C.C work in roof slabs, beams, columns, rafts, lintels and other structural members laid in situ or precast laid in position, complete in all respects Ratio 1:2:4 (S.I No 6/p -18).						
		235.00	P.Cft	717.59	P.Cft	Rs:	168634
5	Fabrication of mild steel reinforcement for R.C.C i/c its labour for cutting bending binding and laying in position making joints and fastening i/c the cost of binding wire also removal of rust from bars (S.I.No. 7/ P- 19)						
		10.49	Cwt	18271.01	P.Cwt	Rs:	191663 /-
6	Filling, watering, and ramming earth under floors with new earth excavated from outside lead upto 1 chain and lift upto 5'ft (s.I.NO:22/P-05).						
		154.00	P.Cft	47.02	P.Cft	Rs:	7241
7	Pacca brick work in Ground Floor i/c stricking of joints upto 20 ft: hieght in cement sand mortor ratio 1:6 (S.I. No. 5/(I E)P-20)						
		606.00	P.Cft	381.18	P.Cft	Rs:	230995
8	Cement Plaster 1:6 upto 20 ft. hight 1/2" thick (S.I.No. 13(b)/P-51)						
		1993.00	S.ft	37.01	P.Sft	Rs:	73761
9	Cement Plaster 1:4 upto 20 ft. hight 3/8" thick (S.I.No. 11(a)/P - 51)						
		1467.00	S.ft	37.78	P.Sft	Rs:	55423
10	Cement concrete plain including placing compacting finishing and curing, comlete (including screening and						

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

washing at stone aggregate without shuttering. (S.I.No:5(h)/P-16) 1:3:6

35.00 P.Cft 388.67 P.Cft Rs: 13603

- 11 Providing and laying 2" thick topping cement concrete 1:2:4 I/c surface finishing and dividing into panells.(S.I.No:16(c)/p-41).

2" Thick

279.00 S.ft 108.75 P.Sft Rs: 30341

- 12 Laying floor of approved coloured glazed tile 1/4" thick laid in white cement and pigment on a bed of 3/4" thick CM 1:2. (S.I.No. 25/P-42).

207.00 S.ft 325.40 P.Sft Rs: 67358

- 13 Glazed tiles 1/4" thick dado jointed in white cement and laid over 1:2 cement sand mortor 3/4" thick i/c finishing (S.I.No. 38/P-44).

473.00 S.ft 389.36 P.Sft Rs: 184167

- 14 Providing and fixing chowkhats of size 7"x2" for 1-1/2"x 3" for window using 20 guage G.I.Sheet i/c welded hinges & fixing at site with necessary hood fasts filling with cement sand sullrry of ratio 1:6 and repairing the jambs the cost also i/c all carriage tools & plants used in making & fixing for Door

DOOR CHOWKATS

66.00 Rft 690.67 P.Rft Rs: 45584 /-

- 15 S/F iron steel grill of 3/4" and 1/4" size flate iron of approved design i/c painting 3 coats etc. complete(weight not less than 3.7 Lb./ Sq: ft: of finished grill) (S.I.No.26/P-97)

21.00 S.ft 833.27 P.Sft Rs: 17499

- 16 P/F iron steel grill door with angle iron frame of 1-1/2" x 1-1/2" x 1/4" and flat iron of 3/4" x 1/4" with approved design and locking arrangement embedded in masonry as per instruction of

46.00 S.ft 1037.86 P.Sft Rs: 47742

- 17 Kail wood wrought joinery in doors and windows etc. panelled or glazed or fullyglazed fixed in position including chowkhat, holdfast, hinges, tower bolt rubber stop cleats/G I clamp,handles and chord with hooks etc. complete(excluding sliding bolts or lock)(b)1-3/4" thick.(S.I.#7(b)/P-58)(Shutters Only)

61.00 S.ft 1334.33 P.Sft Rs: 81394 /-

- 18 White washing 03 coats (S.I.No. 26/(c)P-53).

128.00 S.ft 7.78 P.Sft Rs: 996

- 19 Primary coat of chalk under distemper (S.I.No.23/P-53)

1391.00 S.ft 3.59 P.Sft Rs: 4994

- 20 Distemping 03 coats . (S.I.No. 24(c) /P-53)

1292.00 S.ft 17.23 P.Sft Rs: 22261

- 21 Painting new surface (c) preparing surface and painting door & windows any type, (i/c edges).two coats.(S.I.No.5(c) i,ii /P-70).

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

140.00 S.ft 25.52 P.Sft Rs: 3573

Total Part -A Rs: 1457923

Part -B W/S F/S

Water Supply & Sanitary Works (Schedule Items)

- P/F squatting type white glazed earthen ware W.C. pan with I/c cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in (a) W.C. pan of not less than 23" clear opening between flushing rims and 3 gallons flushing tank (i) with 4@ dia C.I. trape.(S.I.No.1b/P-1).

Com: Lav: 1 x 4

4 Nos @ 10440.50 Each

4 00
4 00
41762
- P/F 22"x16" lav: basin in white glazed earthing ware complete with I/c the cost of W.I or C.I contilaver brackets 6 inches built into wall, paited white in two coats after a primary iron or brass unions and making requisite number of holes in walls plinth and floor for pipe connection and making good in cement concrete 1:2:4 (Stanadard Pattern).(S.I.No. 12/P-4)

Com: Lav: 1 x 1

1 Nos @ 8208.14 Each

1 00
1 00
8208
- Add extra fort labour for providing & fixing of earthen ware padestal white or coloured glazed (Foreign or equivalent). (S.I.No.09/P-03).

Com: Lav: 1 x 1

1 Nos @ 3276.00 Each

1 00
1 00
3276
- P/F 6"x2" or 6"x3" C.I floor trap of the approved self cleaning designe with a C.I screwed of holes in walls plinth & floor for pipe connection & making good cement concrete 1:2:4 (S.I.No. 20/P-6).

Com: Lav: 1 x 1

1 Nos @ 1647.07 Each

1 00
1 00
1647
- S/F Consealed tee-stop cock of superior quality with C.P head 1/2" dia (S.I. No.11(b)/P-18).

Com: Lav: 1 x 1 x 5

5 Nos @ 1614.60 Each

5 00
5 00
8073
- (a) S.F long bib cock of superior quality with C.P head 1/2" dia (S.I.No.13(a)/P-19).

Com: Lav: 1 x 1 x 4

4 Nos @ 2316.60 Each

4 00
4 00
9266
- S/F Swan type pillar cock of superior quality single C.P head 1/2" dia (S.I.No.16(a)/P-19).

Com: Lav: 1 x 1

1 Nos @ 1029.60 Each

1 00
1 00
1030
- P/F Handle Valve.(S.I.# 04/P-197)

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
	(a) 3/4" dia	2	No:	@	1848.60	Each	Rs: 3,697
9	Providing P.V.C pipes of class "D" (equivalent) in touch i/c cutting and jointing with one rubbing ring i/c testing with water to hand of 122 meter or 400' ft (26 mm 1.1/4" dia) (S.I.No. 3/P-21						
	Bore to Motor	120	Rft	@	99.96	P.Rft	11995
9	P/F Nylon Connections complete with 1/2" dia brass stopcock with pair of brass nuts and lining joints to nylon connection. (S.I.# 23/P-06)						
		5 No.		@	637.65	Each	Rs: 3,188
10	Providing UPVC. pipes specials and clamps etc. including fixing cutting and fittings complete with and including the cost of breaking through walls and roof making good etc. with pigment to match the colour of the building and testing with water to a pressure bead of 200 feet and handling.						
a)	1/2" dia uPVC Pipe	30.0	Rft	@	159.30	P.Rft	Rs: 4,779
b)	3/4" dia uPVC Pipe	40.0	Rft	@	199.83	P.Rft	Rs: 7,993
11	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	4	No	@	519.48	Each	Rs: 2,078
b)	3/4" dia	3	No	@	550.37	Each	Rs: 1,651
12	P/F union (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	2	No	@	528.75	Each	Rs: 1,058
b)	3/4" dia	2	No	@	554.49	Each	Rs: 1,109
13	P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	3	No	@	550.37	Each	Rs: 1,651
b)	3/4" dia	2	No	@	560.66	Each	Rs: 1,121
14	P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	2	No	@	485.50	Each	Rs: 971
b)	3/4" dia	1	No	@	491.68	Each	Rs: 492
15	P/F Bush (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
		1	No	@	64.30	Each	Rs: 64
16	P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	6	No	@	93.60	Each	Rs: 562
b)	3/4" dia	2	No	@	99.45	Each	Rs: 199
17	Providing, Laying uPVC pipes of Class 'B' fixing in trench i/c cutting, fitting and jointing with solvent cement i/c testing with water to a head of 61 meter or 200 ft.						
a)	4" dia uPVC Pipe	20.0	Rft	@	406.12	P.Rft	Rs: 8,122
18	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
a) 4" dia	4	No	@	1528.49	Each	Rs:	6,114
19 P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour							
a) 4" dia	3	No	@	1106.35	Each	Rs:	3,319
20 P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour							
a) 4" dia	2	No	@	1703.52	Each	Rs:	3,407
21 P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour							
4" dia	4	No	@	117.00	Each	Rs:	468
TOTAL:- Part-B							137300

PART- B- WATER SUPPLY & SANTARY WORK (NON-SCHEDULE ITEMS)

- 1 P/Fixing Mono Block Water Pumping Set 1/2 H.P Single-Phase 220 Volts 2850 RPM with 1" x 1-1/4" suction & delivery 50 feet head i/c making C.C.1:3:6 plateform of required size & fixing with nuts & bolts. (Local Make)

1	Nos:	@	Each
2. Providing and fixing Local made coir strainer 1-1/4" dia PVC wooden shoe i/c boring, fitting & fixing with
 - a) Local made coir strainer 1-1/4" dia with wooden shoe i/c boring, fitting & fixing etc complete.

10	Rft	@	P.Rft
 - b) P.V.C Pipe 1-1/4" dia i/c boring, fitting & fixing etc complete.

60	Rft	@	P.Rft

TOTAL:- Part-B Non-Schedule

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

Issued to _____

Pay Order Amount/ No: (Tender Fees) _____ Dated: _____

Call Deposit Amount /No: (Bid Security) _____ Dated: _____

SPPRA BIDDING DOCUMENT



Sr. No: 35

Name of Work: PROVISION OF DRINKING WATER / WASH
ROOM & SOOLAR SYSTEM IN EXISTING
GIRLS PRIMARY / ELEMENTARY / MIDDLE /
HIGH SCHOOL (SDG#4) DISTRICT BADIN
(Ref: No: 263) @ GGHS Luwari Sharif

STANDARD FORM OF BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts (Small) Costing upto Rs. 4.00 million)

**OFFICE OF THE EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN**

BIDDING DATA

*(This section should be filled in by the Executive Engineer,
Education Works Division, Badin before issuance of the Bidding Documents).*

<i>a)</i>	Name of Procuring Agency	Executive Engineer, Education Works Division, Badin
<i>b)</i>	Brief Description of Works	PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4) DISTRICT BADIN (Ref: No: 263) @ GGHS Luwari Sharif
<i>c)</i>	Procuring Agency's Address	Executive Engineer, Education Works Division Badin near Government Boys High Schools Badin
<i>d)</i>	Estimated Cost	Rs. 1.897 (Millions)
<i>e)</i>	Amount of Bid Security	Rs. 0.095 (Millions)
<i>f)</i>	Period of Bid Validity (Days)	(90 Days)
<i>g)</i>	Security Deposit (I/c Bid Security)	(05%)
<i>h)</i>	Percentage, if any, to be deducted from bills	(8% Income Tax Deduction 5% SBR Deduction & 5% Security Deposit)
<i>i)</i>	Deadline for Submission of Bids along with time	15.04.2026 upto 10:30 A.M
<i>j)</i>	Venue, Time, and Date of Technical Bid Opening	Office of the Executive Engineer, Education Works Division Badin near Government Boys High School, Badin @ 11:00 A.M on 15.04.2026
<i>k)</i>	Time for Completion from written order of commence	18 Months
<i>l)</i>	Liquidity damages	(01% on estimated cost)
<i>m)</i>	Deposit Receipt No: Date: Amount: (in words and figures)	Tender Fee amount _____, Dt. _____ (Rupees _____)

**Executive Engineer
Education Works Division
Badin**

Instructions to Bidders/ Executive Engineer, Education Works Division, Badin General Rules and Directions for the Guidance of Contractors

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the “**Executive Engineer, Education Works Division, Badin**” It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and “**Executive Engineer, Education Works Division, Badin**” and also in printed media where ever required as per rules. NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.
2. **Content of Bidding Documents** must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.
3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.
4. The “**Executive Engineer, Education Works Division, Badin**” shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.
5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each. The envelope containing the tender documents shall refer the name and number of the work.
6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the **Executive Engineer, Education Works Division, Badin**.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the **Executive Engineer, Education Works Division, Badin** will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
 - a) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
 - b) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
 - c) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorated basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) Executive Engineer, Education Works Division, Badin may terminate the contract if either of the following conditions exists:-

- i) Contractor causes a breach of any clause of the Contract.
- ii) The progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- iii) In the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) The Executive Engineer, Education Works Division, Badin has power to adopt any of the following courses as may deem fit:-

- i) To forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- ii) To finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Executive Engineer, Education Works Division, Badin, the contractor shall have:-

- i) No claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- ii) However, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid. **Executive Engineer, Education Works Division, Badin/Engineer** may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause –5: Extension of Intended Completion Date. The Executive Engineer, Education Works Division, Badin either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement. When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects. The Engineer /Executive Engineer, Education Works Division, Badin shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes. All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Executive Engineer, Education Works Division, Badin has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause –18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Contractor

**Executive Engineer
Education Works Division
Badin**

Integrity Pact

**DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.**

Contract Number: _____ Dated: _____

Contract Value: _____

Contract Title: _____

M/S _____ hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, M/S _____ represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

M/S _____ certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/S _____ accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest , privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, M/S _____ agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the sum of any commission, gratification, bribe, finder’s fee or kickback given by M/S _____ as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.

[Procuring Agency]

[Supplier /Contractor/Consultant]

Summary of Bill of Quantities.

Name of Work:-

**PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @ GGHS LUWARI SHARIF TALUKA & DIST: BADIN**

S. No:	Items of Works	Amount / Cost
	<u>(Civil Works)</u>	
1	Cost based on Composite Schedule of Rates 2024	
	Cost of Schedule Items	1,457,923
	Total	1,457,923
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total	
	Total Part-A (Civil Works)	

	<u>(Water Supply & Sanitary Fitting)</u>	
1	Cost based on Composite Schedule of Rates 2024	137,300
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total (Water Supply & Sanitary Fitting)	
	Total	
	Grand Total	

(Amount in Words)

Contractor

Executive Engineer
Education Works Division
Badin

SCHEDULE

NAME OF WORK:- PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @ GGHS LUWARI SHARIF TALUKA & DIST:

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
1	Excavation of foundation of building bridges and other structure i/c dagbelling dressing refilling around structure with excavated lead upto one chain and lift upto 5' feet.(S.I.NO:18/P-4).						
		574.00	P.Cft	11.88	P.Cft	Rs:	6819
2	Cement concrete or stone ballast 1-1/2" to 2" gauge ratio 1:5:10. (S.I.No: 4/P-17)						
		195.00	P.Cft	277.38	P.Cft	Rs:	54089
3	Pacca brick work in foundation or plinth in cement sand mortar 1:6(S.I.No.04/E/P-20)						
		417.00	P.Cft	359.20	P.Cft	Rs:	149786
4	R.C.C. work i/c all labour and material except the cost of steel reinforcement and its labour for bending binding which will be paid separately. This rate also i/c all kinds of forms moulds lifting shuttering curing rendering washing of shingle surface. (a) R.C.C work in roof slabs, beams, columns, rafts, lintels and other structural members laid in situ or precast laid in position, complete in all respects Ratio 1:2:4 (S.I No 6/p -18).						
		235.00	P.Cft	717.59	P.Cft	Rs:	168634
5	Fabrication of mild steel reinforcement for R.C.C i/c its labour for cutting bending binding and laying in position making joints and fastening i/c the cost of binding wire also removal of rust from bars (S.I.No. 7/ P- 19)						
		10.49	Cwt	18271.01	P.Cwt	Rs:	191663 /-
6	Filling, watering, and ramming earth under floors with new earth excavated from outside lead upto 1 chain and lift upto 5'ft (s.I.NO:22/P-05).						
		154.00	P.Cft	47.02	P.Cft	Rs:	7241
7	Pacca brick work in Ground Floor i/c stricking of joints upto 20 ft: hieght in cement sand mortor ratio 1:6 (S.I. No. 5/(I E)P-20)						
		606.00	P.Cft	381.18	P.Cft	Rs:	230995
8	Cement Plaster 1:6 upto 20 ft. hight 1/2" thick (S.I.No. 13(b)/P-51)						
		1993.00	S.ft	37.01	P.Sft	Rs:	73761
9	Cement Plaster 1:4 upto 20 ft. hight 3/8" thick (S.I.No. 11(a)/P - 51)						
		1467.00	S.ft	37.78	P.Sft	Rs:	55423
10	Cement concrete plain including placing compacting finishing and curing, comlete (including screening and						

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

washing at stone aggregate without shuttering. (S.I.No:5(h)/P-16) 1:3:6

35.00 P.Cft 388.67 P.Cft Rs: 13603

- 11 Providing and laying 2" thick topping cement concrete 1:2:4 I/c surface finishing and dividing into panells.(S.I.No:16(c)/p-41).

2" Thick

279.00 S.ft 108.75 P.Sft Rs: 30341

- 12 Laying floor of approved coloured glazed tile 1/4" thick laid in white cement and pigment on a bed of 3/4" thick CM 1:2. (S.I.No. 25/P-42).

207.00 S.ft 325.40 P.Sft Rs: 67358

- 13 Glazed tiles 1/4" thick dado jointed in white cement and laid over 1:2 cement sand mortor 3/4" thick i/c finishing (S.I.No. 38/P-44).

473.00 S.ft 389.36 P.Sft Rs: 184167

- 14 Providing and fixing chowkhats of size 7"x2" for 1-1/2"x 3" for window using 20 guage G.I.Sheet i/c welded hinges & fixing at site with necessary hood fasts filling with cement sand sullrry of ratio 1:6 and repairing the jambs the cost also i/c all carriage tools & plants used in making & fixing for Door

DOOR CHOWKATS

66.00 Rft 690.67 P.Rft Rs: 45584 /-

- 15 S/F iron steel grill of 3/4" and 1/4" size flate iron of approved design i/c painting 3 coats etc. complete(weight not less than 3.7 Lb./ Sq: ft: of finished grill) (S.I.No.26/P-97)

21.00 S.ft 833.27 P.Sft Rs: 17499

- 16 P/F iron steel grill door with angle iron frame of 1-1/2" x 1-1/2" x 1/4" and flat iron of 3/4" x 1/4" with approved design and locking arrangement embedded in masonry as per instruction of

46.00 S.ft 1037.86 P.Sft Rs: 47742

- 17 Kail wood wrought joinery in doors and windows etc. panelled or glazed or fullyglazed fixed in position including chowkhat, holdfast, hinges, tower bolt rubber stop cleats/G I clamp,handles and chord with hooks etc. complete(excluding sliding bolts or lock)(b)1-3/4" thick.(S.I.#7(b)/P-58)(Shutters Only)

61.00 S.ft 1334.33 P.Sft Rs: 81394 /-

- 18 White washing 03 coats (S.I.No. 26/(c)P-53).

128.00 S.ft 7.78 P.Sft Rs: 996

- 19 Primary coat of chalk under distemper (S.I.No.23/P-53)

1391.00 S.ft 3.59 P.Sft Rs: 4994

- 20 Distemping 03 coats . (S.I.No. 24(c) /P-53)

1292.00 S.ft 17.23 P.Sft Rs: 22261

- 21 Painting new surface (c) preparing surface and painting door & windows any type, (i/c edges).two coats.(S.I.No.5(c) i,ii /P-70).

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
		140.00	S.ft	25.52	P.Sft	Rs:	3573

Total Part -A

Rs: 1457923

Part -B W/S F/S

Water Supply & Sanitary Works (Schedule Items)

- P/F squatting type white glazed earthen ware W.C. pan with I/c cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in (a) W.C. pan of not less than 23" clear opening between flushing rims and 3 gallons flushing tank (i) with 4@ dia C.I. trape.(S.I.No.1b/P-1).

Com: Lav: 1 x 4

4	Nos	@	10440.50	Each	4 00	
					4 00	
						41762
- P/F 22"x16" lav: basin in white glazed earthing ware complete with I/c the cost of W.I or C.I contilaver brackets 6 inches built into wall, paited white in two coats after a primary iron or brass unions and making requisite number of holes in walls plinth and floor for pipe connection and making good in cement concrete 1:2:4 (Stanadard Pattern).(S.I.No. 12/P-4)

Com: Lav: 1 x 1

1	Nos	@	8208.14	Each	1 00	
					1 00	
						8208
- Add extra fort labour for providing & fixing of earthen ware padestal white or coloured glazed (Foreign or equivalent). (S.I.No.09/P-03).

Com: Lav: 1 x 1

1	Nos	@	3276.00	Each	1 00	
					1 00	
						3276
- P/F 6"x2" or 6"x3" C.I floor trap of the approved self cleaning designe with a C.I screwed of holes in walls plinth & floor for pipe connection & making good cement concrete 1:2:4 (S.I.No. 20/P-6).

Com: Lav: 1 x 1

1	Nos	@	1647.07	Each	1 00	
					1 00	
						1647
- S/F Consealed tee-stop cock of superior quality with C.P head 1/2" dia (S.I. No.11(b)/P-18).

Com: Lav: 1 x 1 x 5

5	Nos	@	1614.60	Each	5 00	
					5 00	
						8073
- (a) S.F long bib cock of superior quality with C.P head 1/2" dia (S.I.No.13(a)/P-19).

Com: Lav: 1 x 1 x 4

4	Nos	@	2316.60	Each	4 00	
					4 00	
						9266
- S/F Swan type pillar cock of superior quality single C.P head 1/2" dia (S.I.No.16(a)/P-19).

Com: Lav: 1 x 1

1	Nos	@	1029.60	Each	1 00	
					1 00	
						1030
- P/F Handle Valve.(S.I.# 04/P-197)

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
	(a) 3/4" dia	2	No:	@	1848.60	Each	Rs: 3,697
9	Providing P.V.C pipes of class "D" (equivalent) in touch i/c cutting and jointing with one rubbing ring i/c testing with water to hand of 122 meter or 400' ft (26 mm 1.1/4" dia) (S.I.No. 3/P-21						
	Bore to Motor	120	Rft	@	99.96	P.Rft	11995
9	P/F Nylon Connections complete with 1/2" dia brass stopcock with pair of brass nuts and lining joints to nylon connection. (S.I.# 23/P-06)						
		5	No.	@	637.65	Each	Rs: 3,188
10	Providing UPVC. pipes specials and clamps etc. including fixing cutting and fittings complete with and including the cost of breaking through walls and roof making good etc. with pigment to match the colour of the building and testing with water to a pressure bead of 200 feet and handling.						
a)	1/2" dia uPVC Pipe	30.0	Rft	@	159.30	P.Rft	Rs: 4,779
b)	3/4" dia uPVC Pipe	40.0	Rft	@	199.83	P.Rft	Rs: 7,993
11	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	4	No	@	519.48	Each	Rs: 2,078
b)	3/4" dia	3	No	@	550.37	Each	Rs: 1,651
12	P/F union (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	2	No	@	528.75	Each	Rs: 1,058
b)	3/4" dia	2	No	@	554.49	Each	Rs: 1,109
13	P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	3	No	@	550.37	Each	Rs: 1,651
b)	3/4" dia	2	No	@	560.66	Each	Rs: 1,121
14	P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	2	No	@	485.50	Each	Rs: 971
b)	3/4" dia	1	No	@	491.68	Each	Rs: 492
15	P/F Bush (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
		1	No	@	64.30	Each	Rs: 64
16	P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	6	No	@	93.60	Each	Rs: 562
b)	3/4" dia	2	No	@	99.45	Each	Rs: 199
17	Providing, Laying uPVC pipes of Class 'B' fixing in trench i/c cutting, fitting and jointing with solvent cement i/c testing with water to a head of 61 meter or 200 ft.						
a)	4" dia uPVC Pipe	20.0	Rft	@	406.12	P.Rft	Rs: 8,122
18	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
a) 4" dia	4	No	@	1528.49	Each	Rs:	6,114
19 P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour							
a) 4" dia	3	No	@	1106.35	Each	Rs:	3,319
20 P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour							
a) 4" dia	2	No	@	1703.52	Each	Rs:	3,407
21 P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour							
4" dia	4	No	@	117.00	Each	Rs:	468
TOTAL:- Part-B							137300

PART- B- WATER SUPPLY & SANTARY WORK (NON-SCHEDULE ITEMS)

- 1 P/Fixing Mono Block Water Pumping Set 1/2 H.P Single-Phase 220 Volts 2850 RPM with 1" x 1-1/4" suction & delivery 50 feet head i/c making C.C.1:3:6 plateform of required size & fixing with nuts & bolts. (Local Make)

1	Nos:	@	Each
2. Providing and fixing Local made coir strainer 1-1/4" dia PVC wooden shoe i/c boring, fitting & fixing with
 - a) Local made coir strainer 1-1/4" dia with wooden shoe i/c boring, fitting & fixing etc complete.

10	Rft	@	P.Rft
 - b) P.V.C Pipe 1-1/4" dia i/c boring, fitting & fixing etc complete.

60	Rft	@	P.Rft

TOTAL:- Part-B Non-Schedule

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

Issued to _____

Pay Order Amount/ No: (Tender Fees) _____ Dated: _____

Call Deposit Amount /No: (Bid Security) _____ Dated: _____

SPPRA BIDDING DOCUMENT



Sr. No: 36

Name of Work: PROVISION OF DRINKING WATER / WASH
ROOM & SOOLAR SYSTEM IN EXISTING
GIRLS PRIMARY / ELEMENTARY / MIDDLE /
HIGH SCHOOL (SDG#4) DISTRICT BADIN
(Ref: No: 263) @ GGHS Siddique Kumbhar

STANDARD FORM OF BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts (Small) Costing upto Rs. 4.00 million)

**OFFICE OF THE EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN**

BIDDING DATA

*(This section should be filled in by the Executive Engineer,
Education Works Division, Badin before issuance of the Bidding Documents).*

<i>a)</i>	Name of Procuring Agency	Executive Engineer, Education Works Division, Badin
<i>b)</i>	Brief Description of Works	PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4) DISTRICT BADIN (Ref: No: 263) @ GGHS Siddique Kumbhar
<i>c)</i>	Procuring Agency's Address	Executive Engineer, Education Works Division Badin near Government Boys High Schools Badin
<i>d)</i>	Estimated Cost	Rs. 1.873 (Millions)
<i>e)</i>	Amount of Bid Security	Rs. 0.094 (Millions)
<i>f)</i>	Period of Bid Validity (Days)	(90 Days)
<i>g)</i>	Security Deposit (I/c Bid Security)	(05%)
<i>h)</i>	Percentage, if any, to be deducted from bills	(8% Income Tax Deduction 5% SBR Deduction & 5% Security Deposit)
<i>i)</i>	Deadline for Submission of Bids along with time	15.04.2026 upto 10:30 A.M
<i>j)</i>	Venue, Time, and Date of Technical Bid Opening	Office of the Executive Engineer, Education Works Division Badin near Government Boys High School, Badin @ 11:00 A.M on 15.04.2026
<i>k)</i>	Time for Completion from written order of commence	18 Months
<i>l)</i>	Liquidity damages	(01% on estimated cost)
<i>m)</i>	Deposit Receipt No: Date: Amount: (in words and figures)	Tender Fee amount _____, Dt. _____ (Rupees _____)

**Executive Engineer
Education Works Division
Badin**

Instructions to Bidders/ Executive Engineer, Education Works Division, Badin General Rules and Directions for the Guidance of Contractors

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the “**Executive Engineer, Education Works Division, Badin**” It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and “**Executive Engineer, Education Works Division, Badin**” and also in printed media where ever required as per rules. NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.
2. **Content of Bidding Documents** must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.
3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.
4. The “**Executive Engineer, Education Works Division, Badin**” shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.
5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each. The envelope containing the tender documents shall refer the name and number of the work.
6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the **Executive Engineer, Education Works Division, Badin**.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the **Executive Engineer, Education Works Division, Badin** will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
 - a) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
 - b) **In case of item rates**, If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
 - c) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorated basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) Executive Engineer, Education Works Division, Badin may terminate the contract if either of the following conditions exists:-

- i) Contractor causes a breach of any clause of the Contract.
- ii) The progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- iii) In the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) The Executive Engineer, Education Works Division, Badin has power to adopt any of the following courses as may deem fit:-

- i) To forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- ii) To finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Executive Engineer, Education Works Division, Badin, the contractor shall have:-

- i) No claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- ii) However, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid. **Executive Engineer, Education Works Division, Badin/Engineer** may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause –5: Extension of Intended Completion Date. The Executive Engineer, Education Works Division, Badin either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement. When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects. The Engineer /Executive Engineer, Education Works Division, Badin shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes. All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Executive Engineer, Education Works Division, Badin has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause –18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Contractor

**Executive Engineer
Education Works Division
Badin**

Integrity Pact

**DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.**

Contract Number: _____ Dated: _____

Contract Value: _____

Contract Title: _____

M/S _____ hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, M/S _____ represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

M/S _____ certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/S _____ accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest , privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, M/S _____ agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the sum of any commission, gratification, bribe, finder’s fee or kickback given by M/S _____ as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.

[Procuring Agency]

[Supplier /Contractor/Consultant]

Summary of Bill of Quantities.

Name of Work:-

**PROVISION OF DRINKING WATER / WASH ROOM & SOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @ GGHS SIDDIQUE KUMBHAR TALUKA & DIST:
BADIN**

S. No:	Items of Works	Amount / Cost
	<u>(Civil Works)</u>	
1	Cost based on Composite Schedule of Rates 2024	
	Cost of Schedule Items	1,457,923
	Total	1,457,923
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total	
	Total Part-A (Civil Works)	

	<u>(Water Supply & Sanitary Fitting)</u>	
1	Cost based on Composite Schedule of Rates 2024	137,300
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total (Water Supply & Sanitary Fitting)	
	Total	
	Grand Total	

(Amount in Words)

Contractor

Executive Engineer
Education Works Division
Badin

SCHEDULE

NAME OF WORK:- PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @ GGHS SIDDIQUE KUMBHAR TALUKA & DIST:

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
1	Excavation of foundation of building bridges and other structure i/c dagbelling dressing refilling around structure with excavated lead upto one chain and lift upto 5' feet.(S.I.NO:18/P-4).						
		574.00	P.Cft	11.88	P.Cft	Rs:	6819
2	Cement concrete or stone ballast 1-1/2" to 2" gauge ratio 1:5:10. (S.I.No: 4/P-17)						
		195.00	P.Cft	277.38	P.Cft	Rs:	54089
3	Pacca brick work in foundation or plinth in cement sand mortar 1:6(S.I.No.04/E/P-20)						
		417.00	P.Cft	359.20	P.Cft	Rs:	149786
4	R.C.C. work i/c all labour and material except the cost of steel reinforcement and its labour for bending binding which will be paid separately. This rate also i/c all kinds of forms moulds lifting shuttering curing rendering washing of shingle surface. (a) R.C.C work in roof slabs, beams, columns, rafts, lintels and other structural members laid in situ or precast laid in position, complete in all respects Ratio 1:2:4 (S.I No 6/p -18).						
		235.00	P.Cft	717.59	P.Cft	Rs:	168634
5	Fabrication of mild steel reinforcement for R.C.C i/c its labour for cutting bending binding and laying in position making joints and fastening i/c the cost of binding wire also removal of rust from bars (S.I.No. 7/ P- 19)						
		10.49	Cwt	18271.01	P.Cwt	Rs:	191663
6	Filling, watering, and ramming earth under floors with new earth excavated from outside lead upto 1 chain and lift upto 5'ft (s.I.NO:22/P-05).						
		154.00	P.Cft	47.02	P.Cft	Rs:	7241
7	Pacca brick work in Ground Floor i/c stricking of joints upto 20 ft: hieght in cement sand mortor ratio 1:6 (S.I. No. 5/(I E)P-20)						
		606.00	P.Cft	381.18	P.Cft	Rs:	230995
8	Cement Plaster 1:6 upto 20 ft. hight 1/2" thick (S.I.No. 13(b)/P-51)						
		1993.00	S.ft	37.01	P.Sft	Rs:	73761
9	Cement Plaster 1:4 upto 20 ft. hight 3/8" thick (S.I.No. 11(a)/P - 51)						
		1467.00	S.ft	37.78	P.Sft	Rs:	55423
10	Cement concrete plain including placing compacting finishing and curing, comlete (including screening and						

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

washing at stone aggregate without shuttering. (S.I.No:5(h)/P-16) 1:3:6

35.00 P.Cft 388.67 P.Cft Rs: 13603

- 11 Providing and laying 2" thick topping cement concrete 1:2:4 I/c surface finishing and dividing into panells.(S.I.No:16(c)/p-41).

2" Thick

279.00 S.ft 108.75 P.Sft Rs: 30341

- 12 Laying floor of approved coloured glazed tile 1/4" thick laid in white cement and pigment on a bed of 3/4" thick CM 1:2. (S.I.No. 25/P-42).

207.00 S.ft 325.40 P.Sft Rs: 67358

- 13 Glazed tiles 1/4" thick dado jointed in white cement and laid over 1:2 cement sand mortor 3/4" thick i/c finishing (S.I.No. 38/P-44).

473.00 S.ft 389.36 P.Sft Rs: 184167

- 14 Providing and fixing chowkhats of size 7"x2" for 1-1/2"x 3" for window using 20 guage G.I.Sheet i/c welded hinges & fixing at site with necessary hood fasts filling with cement sand sullrry of ratio 1:6 and reparing the jambs the cost also i/c all carriage tools & plants unsed in making & fixing for Door
DOOR CHOWKATS

66.00 Rft 690.67 P.Rft Rs: 45584

- 15 S/F iron steel grill of 3/4" and 1/4" size flate iron of approved design i/c painting 3 coats etc. complete(weight not less than 3.7 Lb./ Sq: ft: of finished grill) (S.I.No.26/P-97)

21.00 S.ft 833.27 P.Sft Rs: 17499

- 16 P/F iron steel grill door with angle iron frame of 1-1/2" x 1-1/2" x 1/4" and flat iron of 3/4" x 1/4" with approved design and locking arrangement embedded in masonry as per instruction of

46.00 S.ft 1037.86 P.Sft Rs: 47742

- 17 Kail wood wrought joinery in doors and windows etc. panelled or glazed or fullyglazed fixed in position including chowkhat, holdfast, hinges, tower bolt rubber stop cleats/G I clamp,handles and chord with hooks etc. complete(excluding sliding bolts or lock)(b)1-3/4" thick.(S.I.#7(b)/P-58)(Shutters Only)

61.00 S.ft 1334.33 P.Sft Rs: 81394

- 18 White washing 03 coats (S.I.No. 26/(c)P-53).

128.00 S.ft 7.78 P.Sft Rs: 996

- 19 Primary coat of chalk under distemper (S.I.No.23/P-53)

1391.00 S.ft 3.59 P.Sft Rs: 4994

- 20 Distemping 03 coats . (S.I.No. 24(c) /P-53)

1292.00 S.ft 17.23 P.Sft Rs: 22261

- 21 Painting new surface (c) preparing surface and painting door & windows any type, (i/c edges).two coats.(S.I.No.5(c) i,ii /P-70).

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

140.00 S.ft 25.52 P.Sft Rs: 3573

Total Part -A Rs: 1457923

Part -B W/S F/S

Water Supply & Sanitary Works (Schedule Items)

- P/F squatting type white glazed earthen ware W.C. pan with I/c cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in (a) W.C. pan of not less than 23" clear opening between flushing rims and 3 gallons flushing tank (i) with 4@ dia C.I. trape.(S.I.No.1b/P-1).

Com: Lav: 1 x 4

4 Nos @ 10440.50 Each

4 00
4 00
41762
- P/F 22"x16" lav: basin in white glazed earthing ware complete with I/c the cost of W.I or C.I contilaver brackets 6 inches built into wall, paited white in two coats after a primary iron or brass unions and making requisite number of holes in walls plinth and floor for pipe connection and making good in cement concrete 1:2:4 (Stanadard Pattern).(S.I.No. 12/P-4)

Com: Lav: 1 x 1

1 Nos @ 8208.14 Each

1 00
1 00
8208
- Add extra fort labour for providing & fixing of earthen ware padestal white or coloured glazed (Foreign or equivalent). (S.I.No.09/P-03).

Com: Lav: 1 x 1

1 Nos @ 3276.00 Each

1 00
1 00
3276
- P/F 6"x2" or 6"x3" C.I floor trap of the approved self cleaning designe with a C.I screwed of holes in walls plinth & floor for pipe connection & making good cement concrete 1:2:4 (S.I.No. 20/P-6).

Com: Lav: 1 x 1

1 Nos @ 1647.07 Each

1 00
1 00
1647
- S/F Consealed tee-stop cock of superior quality with C.P head 1/2" dia (S.I. No.11(b)/P-18).

Com: Lav: 1 x 1 x 5

5 Nos @ 1614.60 Each

5 00
5 00
8073
- (a) S.F long bib cock of superior quality with C.P head 1/2" dia (S.I.No.13(a)/P-19).

Com: Lav: 1 x 1 x 4

4 Nos @ 2316.60 Each

4 00
4 00
9266
- S/F Swan type pillar cock of superior quality single C.P head 1/2" dia (S.I.No.16(a)/P-19).

Com: Lav: 1 x 1

1 Nos @ 1029.60 Each

1 00
1 00
1030
- P/F Handle Valve.(S.I.# 04/P-197)

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
	(a) 3/4" dia	2	No:	@	1848.60	Each	Rs: 3,697
9	Providing P.V.C pipes of class "D" (equivalent) in touch i/c cutting and jointing with one rubbing ring i/c testing with water to hand of 122 meter or 400' ft (26 mm 1.1/4" dia) (S.I.No. 3/P-21						
	Bore to Motor	120	Rft	@	99.96	P.Rft	11995
9	P/F Nylon Connections complete with 1/2" dia brass stopcock with pair of brass nuts and lining joints to nylon connection. (S.I.# 23/P-06)						
		5 No.		@	637.65	Each	Rs: 3,188
10	Providing UPVC. pipes specials and clamps etc. including fixing cutting and fittings complete with and including the cost of breaking through walls and roof making good etc. with pigment to match the colour of the building and testing with water to a pressure bead of 200 feet and handling.						
a)	1/2" dia uPVC Pipe	30.0	Rft	@	159.30	P.Rft	Rs: 4,779
b)	3/4" dia uPVC Pipe	40.0	Rft	@	199.83	P.Rft	Rs: 7,993
11	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaidda I/C all Labour						
a)	1/2" dia	4	No	@	519.48	Each	Rs: 2,078
b)	3/4" dia	3	No	@	550.37	Each	Rs: 1,651
12	P/F union (CPVC SCH-40) Sanitary Tape/Sofaidda I/C all Labour						
a)	1/2" dia	2	No	@	528.75	Each	Rs: 1,058
b)	3/4" dia	2	No	@	554.49	Each	Rs: 1,109
13	P/F socket (CPVC SCH-40) Sanitary Tape/Sofaidda I/C all Labour						
a)	1/2" dia	3	No	@	550.37	Each	Rs: 1,651
b)	3/4" dia	2	No	@	560.66	Each	Rs: 1,121
14	P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaidda I/C all Labour						
a)	1/2" dia	2	No	@	485.50	Each	Rs: 971
b)	3/4" dia	1	No	@	491.68	Each	Rs: 492
15	P/F Bush (CPVC SCH-40) Sanitary Tape/Sofaidda I/C all Labour						
		1	No	@	64.30	Each	Rs: 64
16	P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaidda I/C all Labour						
a)	1/2" dia	6	No	@	93.60	Each	Rs: 562
b)	3/4" dia	2	No	@	99.45	Each	Rs: 199
17	Providing, Laying uPVC pipes of Class 'B' fixing in trench i/c cutting, fitting and jointing with solvent cement i/c testing with water to a head of 61 meter or 200 ft.						
a)	4" dia uPVC Pipe	20.0	Rft	@	406.12	P.Rft	Rs: 8,122
18	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaidda I/C all Labour						

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
a) 4" dia	4	No	@	1528.49	Each	Rs:	6,114
19 P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour							
a) 4" dia	3	No	@	1106.35	Each	Rs:	3,319
20 P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour							
a) 4" dia	2	No	@	1703.52	Each	Rs:	3,407
21 P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour							
4" dia	4	No	@	117.00	Each	Rs:	468
TOTAL:- Part-B							137300

PART- B- WATER SUPPLY & SANTARY WORK (NON-SCHEDULE ITEMS)

- 1 P/Fixing Mono Block Water Pumping Set 1/2 H.P Single-Phase 220 Volts 2850 RPM with 1" x 1-1/4" suction & delivery 50 feet head i/c making C.C.1:3:6 plateform of required size & fixing with nuts & bolts. (Local Make)

1	Nos:	@	Each
2. Providing and fixing Local made coir strainer 1-1/4" dia PVC wooden shoe i/c boring, fitting & fixing with
 - a) Local made coir strainer 1-1/4" dia with wooden shoe i/c boring, fitting & fixing etc complete.

10	Rft	@	P.Rft
 - b) P.V.C Pipe 1-1/4" dia i/c boring, fitting & fixing etc complete.

60	Rft	@	P.Rft

TOTAL:- Part-B Non-Schedule

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

Issued to _____

Pay Order Amount/ No: (Tender Fees) _____ Dated: _____

Call Deposit Amount /No: (Bid Security) _____ Dated: _____

SPPRA BIDDING DOCUMENT



Sr. No: 37

Name of Work: PROVISION OF DRINKING WATER / WASH
ROOM & SOOLAR SYSTEM IN EXISTING
GIRLS PRIMARY / ELEMENTARY / MIDDLE /
HIGH SCHOOL (SDG#4) DISTRICT BADIN
(Ref: No: 263) @ GGLSS Khoski

STANDARD FORM OF BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts (Small) Costing upto Rs. 4.00 million)

**OFFICE OF THE EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN**

BIDDING DATA

*(This section should be filled in by the Executive Engineer,
Education Works Division, Badin before issuance of the Bidding Documents).*

<i>a)</i>	Name of Procuring Agency	Executive Engineer, Education Works Division, Badin
<i>b)</i>	Brief Description of Works	PROVISION OF DRINKING WATER / WASH ROOM & SOLAR SYSTEM IN EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4) DISTRICT BADIN (Ref: No: 263) @ GGLSS Khoski
<i>c)</i>	Procuring Agency's Address	Executive Engineer, Education Works Division Badin near Government Boys High Schools Badin
<i>d)</i>	Estimated Cost	Rs. 1.896 (Millions)
<i>e)</i>	Amount of Bid Security	Rs. 0.095 (Millions)
<i>f)</i>	Period of Bid Validity (Days)	(90 Days)
<i>g)</i>	Security Deposit (I/c Bid Security)	(05%)
<i>h)</i>	Percentage, if any, to be deducted from bills	(8% Income Tax Deduction 5% SBR Deduction & 5% Security Deposit)
<i>i)</i>	Deadline for Submission of Bids along with time	15.04.2026 upto 10:30 A.M
<i>j)</i>	Venue, Time, and Date of Technical Bid Opening	Office of the Executive Engineer, Education Works Division Badin near Government Boys High School, Badin @ 11:00 A.M on 15.04.2026
<i>k)</i>	Time for Completion from written order of commence	18 Months
<i>l)</i>	Liquidity damages	(01% on estimated cost)
<i>m)</i>	Deposit Receipt No: Date: Amount: (in words and figures)	Tender Fee amount _____, Dt. _____ (Rupees _____)

**Executive Engineer
Education Works Division
Badin**

Instructions to Bidders/ Executive Engineer, Education Works Division, Badin General Rules and Directions for the Guidance of Contractors

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the “**Executive Engineer, Education Works Division, Badin**” It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and “**Executive Engineer, Education Works Division, Badin**” and also in printed media where ever required as per rules. NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.
2. **Content of Bidding Documents** must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.
3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.
4. The “**Executive Engineer, Education Works Division, Badin**” shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.
5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each. The envelope containing the tender documents shall refer the name and number of the work.
6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the **Executive Engineer, Education Works Division, Badin**.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the **Executive Engineer, Education Works Division, Badin** will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
 - a) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
 - b) **In case of item rates**, If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
 - c) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorated basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) Executive Engineer, Education Works Division, Badin may terminate the contract if either of the following conditions exists:-

- i) Contractor causes a breach of any clause of the Contract.
- ii) The progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- iii) In the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) The Executive Engineer, Education Works Division, Badin has power to adopt any of the following courses as may deem fit:-

- i) To forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- ii) To finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Executive Engineer, Education Works Division, Badin, the contractor shall have:-

- i) No claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- ii) However, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid. **Executive Engineer, Education Works Division, Badin/Engineer** may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause –5: Extension of Intended Completion Date. The Executive Engineer, Education Works Division, Badin either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement. When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects. The Engineer /Executive Engineer, Education Works Division, Badin shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes. All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Executive Engineer, Education Works Division, Badin has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause –18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Contractor

**Executive Engineer
Education Works Division
Badin**

Integrity Pact

**DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.**

Contract Number: _____ Dated: _____

Contract Value: _____

Contract Title: _____

M/S _____ hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, M/S _____ represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

M/S _____ certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/S _____ accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest , privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, M/S _____ agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the sum of any commission, gratification, bribe, finder’s fee or kickback given by M/S _____ as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.

[Procuring Agency]

[Supplier /Contractor/Consultant]

Summary of Bill of Quantities.

Name of Work:-

**PROVISION OF DRINKING WATER / WASH ROOM & SOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @ GGLSS KHOSKI TALUKA TANDO BAGO DIST:
BADIN**

S. No:	Items of Works	Amount / Cost
	<u>(Civil Works)</u>	
1	Cost based on Composite Schedule of Rates 2024	
	Cost of Schedule Items	1,457,923
	Total	1,457,923
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total	
	Total Part-A (Civil Works)	

	<u>(Water Supply & Sanitary Fitting)</u>	
1	Cost based on Composite Schedule of Rates 2024	139,482
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total (Water Supply & Sanitary Fitting)	
	Total	
	Grand Total	

(Amount in Words)

Contractor

Executive Engineer
Education Works Division
Badin

SCHEDULE

NAME OF WORK:- PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @ GGLSS KHOSKI TALUKA TANDO BAGO DIST:

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
1	Excavation of foundation of building bridges and other structure i/c dagbelling dressing refilling around structure with excavated lead upto one chain and lift upto 5' feet.(S.I.NO:18/P-4).						
		574.00	P.Cft	11.88	P.Cft	Rs:	6819
2	Cement concrete or stone ballast 1-1/2" to 2" gauge ratio 1:5:10. (S.I.No: 4/P-17)						
		195.00	P.Cft	277.38	P.Cft	Rs:	54089
3	Pacca brick work in foundation or plinth in cement sand mortar 1:6(S.I.No.04/E/P-20)						
		417.00	P.Cft	359.20	P.Cft	Rs:	149786
4	R.C.C. work i/c all labour and material except the cost of steel reinforcement and its labour for bending binding which will be paid separately. This rate also i/c all kinds of forms moulds lifting shuttering curing rendering washing of shingle surface. (a) R.C.C work in roof slabs, beams, columns, rafts, lintels and other structural members laid in situ or precast laid in position, complete in all respects Ratio 1:2:4 (S.I No 6/p -18).						
		235.00	P.Cft	717.59	P.Cft	Rs:	168634
5	Fabrication of mild steel reinforcement for R.C.C i/c its labour for cutting bending binding and laying in position making joints and fastening i/c the cost of binding wire also removal of rust from bars (S.I.No. 7/ P- 19)						
		10.49	Cwt	18271.01	P.Cwt	Rs:	191663 /-
6	Filling, watering, and ramming earth under floors with new earth excavated from outside lead upto 1 chain and lift upto 5'ft (s.I.NO:22/P-05).						
		154.00	P.Cft	47.02	P.Cft	Rs:	7241
7	Pacca brick work in Ground Floor i/c stricking of joints upto 20 ft: hieght in cement sand mortor ratio 1:6 (S.I. No. 5/(I E)P-20)						
		606.00	P.Cft	381.18	P.Cft	Rs:	230995
8	Cement Plaster 1:6 upto 20 ft. hight 1/2" thick (S.I.No. 13(b)/P-51)						
		1993.00	S.ft	37.01	P.Sft	Rs:	73761
9	Cement Plaster 1:4 upto 20 ft. hight 3/8" thick (S.I.No. 11(a)/P - 51)						
		1467.00	S.ft	37.78	P.Sft	Rs:	55423
10	Cement concrete plain including placing compacting finishing and curing, comlete (including screening and						

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

washing at stone aggregate without shuttering. (S.I.No:5(h)/P-16) 1:3:6

35.00 P.Cft 388.67 P.Cft Rs: 13603

- 11 Providing and laying 2" thick topping cement concrete 1:2:4 I/c surface finishing and dividing into panells.(S.I.No:16(c)/p-41).

2" Thick

279.00 S.ft 108.75 P.Sft Rs: 30341

- 12 Laying floor of approved coloured glazed tile 1/4" thick laid in white cement and pigment on a bed of 3/4" thick CM 1:2. (S.I.No. 25/P-42).

207.00 S.ft 325.40 P.Sft Rs: 67358

- 13 Glazed tiles 1/4" thick dado jointed in white cement and laid over 1:2 cement sand mortor 3/4" thick i/c finishing (S.I.No. 38/P-44).

473.00 S.ft 389.36 P.Sft Rs: 184167

- 14 Providing and fixing chowkhats of size 7"x2" for 1-1/2"x 3" for window using 20 guage G.I.Sheet i/c welded hinges & fixing at site with necessary hood fasts filling with cement sand sullrry of ratio 1:6 and repairing the jambs the cost also i/c all carriage tools & plants used in making & fixing for Door

DOOR CHOWKATS

66.00 Rft 690.67 P.Rft Rs: 45584 /-

- 15 S/F iron steel grill of 3/4" and 1/4" size flate iron of approved design i/c painting 3 coats etc. complete(weight not less than 3.7 Lb./ Sq: ft: of finished grill) (S.I.No.26/P-97)

21.00 S.ft 833.27 P.Sft Rs: 17499

- 16 P/F iron steel grill door with angle iron frame of 1-1/2" x 1-1/2" x 1/4" and flat iron of 3/4" x 1/4" with approved design and locking arrangement embedded in masonry as per instruction of

46.00 S.ft 1037.86 P.Sft Rs: 47742

- 17 Kail wood wrought joinery in doors and windows etc. panelled or glazed or fullyglazed fixed in position including chowkhat, holdfast, hinges, tower bolt rubber stop cleats/G I clamp,handles and chord with hooks etc. complete(excluding sliding bolts or lock)(b)1-3/4" thick.(S.I.#7(b)/P-58)(Shutters Only)

61.00 S.ft 1334.33 P.Sft Rs: 81394 /-

- 18 White washing 03 coats (S.I.No. 26/(c)P-53).

128.00 S.ft 7.78 P.Sft Rs: 996

- 19 Primary coat of chalk under distemper (S.I.No.23/P-53)

1391.00 S.ft 3.59 P.Sft Rs: 4994

- 20 Distemping 03 coats . (S.I.No. 24(c) /P-53)

1292.00 S.ft 17.23 P.Sft Rs: 22261

- 21 Painting new surface (c) preparing surface and painting door & windows any type, (i/c edges).two coats.(S.I.No.5(c) i,ii /P-70).

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
		140.00	S.ft	25.52	P.Sft	Rs:	3573

Total Part -A

Rs: 1457923

Part -B W/S F/S

Water Supply & Sanitary Works (Schedule Items)

- P/F squatting type white glazed earthen ware W.C. pan with I/c cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in (a) W.C. pan of not less than 23" clear opening between flushing rims and 3 gallons flushing tank (i) with 4@ dia C.I. trape.(S.I.No.1b/P-1).

Com: Lav: 1 x 4

4	Nos	@	10440.50	Each	4 00	
					4 00	
						41762
- P/F 22"x16" lav: basin in white glazed earthing ware complete with I/c the cost of W.I or C.I contilaver brackets 6 inches built into wall, paited white in two coats after a primary iron or brass unions and making requisite number of holes in walls plinth and floor for pipe connection and making good in cement concrete 1:2:4 (Stanadard Pattern).(S.I.No. 12/P-4)

Com: Lav: 1 x 1

1	Nos	@	8208.14	Each	1 00	
					1 00	
						8208
- Add extra fort labour for providing & fixing of earthen ware padestal white or coloured glazed (Foreign or equivalent). (S.I.No.09/P-03).

Com: Lav: 1 x 1

1	Nos	@	3276.00	Each	1 00	
					1 00	
						3276
- P/F 6"x2" or 6"x3" C.I floor trap of the approved self cleaning designe with a C.I screwed of holes in walls plinth & floor for pipe connection & making good cement concrete 1:2:4 (S.I.No. 20/P-6).

Com: Lav: 1 x 1

1	Nos	@	1647.07	Each	1 00	
					1 00	
						1647
- S/F Consealed tee-stop cock of superior quality with C.P head 1/2" dia (S.I. No.11(b)/P-18).

Com: Lav: 1 x 1 x 5

5	Nos	@	1614.60	Each	5 00	
					5 00	
						8073
- (a) S.F long bib cock of superior quality with C.P head 1/2" dia (S.I.No.13(a)/P-19).

Com: Lav: 1 x 1 x 4

4	Nos	@	2316.60	Each	4 00	
					4 00	
						9266
- S/F Swan type pillar cock of superior quality single C.P head 1/2" dia (S.I.No.16(a)/P-19).

Com: Lav: 1 x 1

1	Nos	@	1029.60	Each	1 00	
					1 00	
						1030
- P/F Handle Valve.(S.I.# 04/P-197)

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
	(a) 3/4" dia	2	No:	@	1848.60	Each	Rs: 3,697
9	Providing P.V.C pipes of class "D" (equivalent) in touch i/c cutting and jointing with one rubbing ring i/c testing with water to hand of 122 meter or 400' ft (26 mm 1.1/4" dia) (S.I.No. 3/P-21						
	Bore to Motor	120	Rft	@	99.96	P.Rft	11995
9	P/F Nylon Connections complete with 1/2" dia brass stopcock with pair of brass nuts and lining joints to nylon connection. (S.I.# 23/P-06)						
		5 No.		@	637.65	Each	Rs: 3,188
10	Providing UPVC. pipes specials and clamps etc. including fixing cutting and fittings complete with and including the cost of breaking through walls and roof making good etc. with pigment to match the colour of the building and testing with water to a pressure bead of 200 feet and handling.						
a)	1/2" dia uPVC Pipe	30.0	Rft	@	159.30	P.Rft	Rs: 4,779
b)	3/4" dia uPVC Pipe	40.0	Rft	@	199.83	P.Rft	Rs: 7,993
11	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	5	No	@	519.48	Each	Rs: 2,597
b)	3/4" dia	4	No	@	550.37	Each	Rs: 2,201
12	P/F union (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	2	No	@	528.75	Each	Rs: 1,058
b)	3/4" dia	2	No	@	554.49	Each	Rs: 1,109
13	P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	4	No	@	550.37	Each	Rs: 2,201
b)	3/4" dia	3	No	@	560.66	Each	Rs: 1,682
14	P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	2	No	@	485.50	Each	Rs: 971
b)	3/4" dia	1	No	@	491.68	Each	Rs: 492
15	P/F Bush (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
		1	No	@	64.30	Each	Rs: 64
16	P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	6	No	@	93.60	Each	Rs: 562
b)	3/4" dia	2	No	@	99.45	Each	Rs: 199
17	Providing, Laying uPVC pipes of Class 'B' fixing in trench i/c cutting, fitting and jointing with solvent cement i/c testing with water to a head of 61 meter or 200 ft.						
a)	4" dia uPVC Pipe	20.0	Rft	@	406.12	P.Rft	Rs: 8,122
18	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
a) 4" dia	4	No	@	1528.49	Each	Rs:	6,114
19 P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour							
a) 4" dia	3	No	@	1106.35	Each	Rs:	3,319
20 P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour							
a) 4" dia	2	No	@	1703.52	Each	Rs:	3,407
21 P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour							
4" dia	4	No	@	117.00	Each	Rs:	468
TOTAL:- Part-B							139482

PART- B- WATER SUPPLY & SANTARY WORK (NON-SCHEDULE ITEMS)

- 1 P/Fixing Mono Block Water Pumping Set 1/2 H.P Single-Phase 220 Volts 2850 RPM with 1" x 1-1/4" suction & delivery 50 feet head i/c making C.C.1:3:6 plateform of required size & fixing with nuts & bolts. (Local Make)

1	Nos:	@	Each

2. Providing and fixing Local made coir strainer 1-1/4" dia PVC wooden shoe i/c boring, fitting & fixing with
 - a) Local made coir strainer 1-1/4" dia with wooden shoe i/c boring, fitting & fixing etc complete.

10	Rft	@	P.Rft

 - b) P.V.C Pipe 1-1/4" dia i/c boring, fitting & fixing etc complete.

60	Rft	@	P.Rft

TOTAL:- Part-B Non-Schedule

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

Issued to _____

Pay Order Amount/ No: (Tender Fees) _____ Dated: _____

Call Deposit Amount /No: (Bid Security) _____ Dated: _____

SPPRA BIDDING DOCUMENT



Sr. No: 38

Name of Work: PROVISION OF DRINKING WATER / WASH
ROOM & SOOLAR SYSTEM IN EXISTING
GIRLS PRIMARY / ELEMENTARY / MIDDLE /
HIGH SCHOOL (SDG#4) DISTRICT BADIN
(Ref: No: 263) @ GGHS Pahar Mari

STANDARD FORM OF BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts (Small) Costing upto Rs. 4.00 million)

**OFFICE OF THE EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN**

BIDDING DATA

*(This section should be filled in by the Executive Engineer,
Education Works Division, Badin before issuance of the Bidding Documents).*

<i>a)</i>	Name of Procuring Agency	Executive Engineer, Education Works Division, Badin
<i>b)</i>	Brief Description of Works	PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4) DISTRICT BADIN (Ref: No: 263) @ GGHS Pahar Mari
<i>c)</i>	Procuring Agency's Address	Executive Engineer, Education Works Division Badin near Government Boys High Schools Badin
<i>d)</i>	Estimated Cost	Rs. 1.897 (Millions)
<i>e)</i>	Amount of Bid Security	Rs. 0.095 (Millions)
<i>f)</i>	Period of Bid Validity (Days)	(90 Days)
<i>g)</i>	Security Deposit (I/c Bid Security)	(05%)
<i>h)</i>	Percentage, if any, to be deducted from bills	(8% Income Tax Deduction 5% SBR Deduction & 5% Security Deposit)
<i>i)</i>	Deadline for Submission of Bids along with time	15.04.2026 upto 10:30 A.M
<i>j)</i>	Venue, Time, and Date of Technical Bid Opening	Office of the Executive Engineer, Education Works Division Badin near Government Boys High School, Badin @ 11:00 A.M on 15.04.2026
<i>k)</i>	Time for Completion from written order of commence	18 Months
<i>l)</i>	Liquidity damages	(01% on estimated cost)
<i>m)</i>	Deposit Receipt No: Date: Amount: (in words and figures)	Tender Fee amount _____, Dt. _____ (Rupees _____)

**Executive Engineer
Education Works Division
Badin**

Instructions to Bidders/ Executive Engineer, Education Works Division, Badin General Rules and Directions for the Guidance of Contractors

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the “**Executive Engineer, Education Works Division, Badin**” It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and “**Executive Engineer, Education Works Division, Badin**” and also in printed media where ever required as per rules. NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.
2. **Content of Bidding Documents** must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.
3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.
4. The “**Executive Engineer, Education Works Division, Badin**” shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.
5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each. The envelope containing the tender documents shall refer the name and number of the work.
6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the **Executive Engineer, Education Works Division, Badin**.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the **Executive Engineer, Education Works Division, Badin** will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
 - a) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
 - b) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
 - c) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorated basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) Executive Engineer, Education Works Division, Badin may terminate the contract if either of the following conditions exists:-

- i) Contractor causes a breach of any clause of the Contract.
- ii) The progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- iii) In the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) The Executive Engineer, Education Works Division, Badin has power to adopt any of the following courses as may deem fit:-

- i) To forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- ii) To finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Executive Engineer, Education Works Division, Badin, the contractor shall have:-

- i) No claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- ii) However, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid. **Executive Engineer, Education Works Division, Badin/Engineer** may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause –5: Extension of Intended Completion Date. The Executive Engineer, Education Works Division, Badin either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement. When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects. The Engineer /Executive Engineer, Education Works Division, Badin shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes. All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Executive Engineer, Education Works Division, Badin has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause –18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Contractor

**Executive Engineer
Education Works Division
Badin**

Integrity Pact

**DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.**

Contract Number: _____ Dated: _____

Contract Value: _____

Contract Title: _____

M/S _____ hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, M/S _____ represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

M/S _____ certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/S _____ accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest , privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, M/S _____ agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the sum of any commission, gratification, bribe, finder’s fee or kickback given by M/S _____ as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.

[Procuring Agency]

[Supplier /Contractor/Consultant]

Summary of Bill of Quantities.

Name of Work:-

**PROVISION OF DRINKING WATER / WASH ROOM & SOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @ GGHS PAHAR MARI TALUKA TANDO BAGO
DIST: BADIN**

S. No:	Items of Works	Amount / Cost
	<u>(Civil Works)</u>	
1	Cost based on Composite Schedule of Rates 2024	
	Cost of Schedule Items	1,457,923
	Total	1,457,923
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total	
	Total Part-A (Civil Works)	

	<u>(Water Supply & Sanitary Fitting)</u>	
1	Cost based on Composite Schedule of Rates 2024	139,973
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total (Water Supply & Sanitary Fitting)	
	Total	
	Grand Total	

(Amount in Words)

Contractor

Executive Engineer
Education Works Division
Badin

SCHEDULE

NAME OF WORK:- PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @ GGHS PAHAR MARI TALUKA TANDO BAGO

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
1	Excavation of foundation of building bridges and other structure i/c dagbelling dressing refilling around structure with excavated lead upto one chain and lift upto 5' feet.(S.I.NO:18/P-4).						
		574.00	P.Cft	11.88	P.Cft	Rs:	6819
2	Cement concrete or stone ballast 1-1/2" to 2" gauge ratio 1:5:10. (S.I.No: 4/P-17)						
		195.00	P.Cft	277.38	P.Cft	Rs:	54089
3	Pacca brick work in foundation or plinth in cement sand mortar 1:6(S.I.No.04/E/P-20)						
		417.00	P.Cft	359.20	P.Cft	Rs:	149786
4	R.C.C. work i/c all labour and material except the cost of steel reinforcement and its labour for bending binding which will be paid separately. This rate also i/c all kinds of forms moulds lifting shuttering curing rendering washing of shingle surface. (a) R.C.C work in roof slabs, beams, columns, rafts, lintels and other structural members laid in situ or precast laid in position, complete in all respects Ratio 1:2:4 (S.I No 6/p -18).						
		235.00	P.Cft	717.59	P.Cft	Rs:	168634
5	Fabrication of mild steel reinforcement for R.C.C i/c its labour for cutting bending binding and laying in position making joints and fastening i/c the cost of binding wire also removal of rust from bars (S.I.No. 7/ P- 19)						
		10.49	Cwt	18271.01	P.Cwt	Rs:	191663
6	Filling, watering, and ramming earth under floors with new earth excavated from outside lead upto 1 chain and lift upto 5'ft (s.I.NO:22/P-05).						
		154.00	P.Cft	47.02	P.Cft	Rs:	7241
7	Pacca brick work in Ground Floor i/c stricking of joints upto 20 ft: hieght in cement sand mortor ratio 1:6 (S.I. No. 5/(I E)P-20)						
		606.00	P.Cft	381.18	P.Cft	Rs:	230995
8	Cement Plaster 1:6 upto 20 ft. hight 1/2" thick (S.I.No. 13(b)/P-51)						
		1993.00	S.ft	37.01	P.Sft	Rs:	73761
9	Cement Plaster 1:4 upto 20 ft. hight 3/8" thick (S.I.No. 11(a)/P - 51)						
		1467.00	S.ft	37.78	P.Sft	Rs:	55423
10	Cement concrete plain including placing compacting finishing and curing, comlete (including screening and						

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

washing at stone aggregate without shuttering. (S.I.No:5(h)/P-16) 1:3:6

35.00 P.Cft 388.67 P.Cft Rs: 13603

- 11 Providing and laying 2" thick topping cement concrete 1:2:4 I/c surface finishing and dividing into panells.(S.I.No:16(c)/p-41).

2" Thick

279.00 S.ft 108.75 P.Sft Rs: 30341

- 12 Laying floor of approved coloured glazed tile 1/4" thick laid in white cement and pigment on a bed of 3/4" thick CM 1:2. (S.I.No. 25/P-42).

207.00 S.ft 325.40 P.Sft Rs: 67358

- 13 Glazed tiles 1/4" thick dado jointed in white cement and laid over 1:2 cement sand mortor 3/4" thick i/c finishing (S.I.No. 38/P-44).

473.00 S.ft 389.36 P.Sft Rs: 184167

- 14 Providing and fixing chowkhats of size 7"x2" for 1-1/2"x 3" for window using 20 guage G.I.Sheet i/c welded hinges & fixing at site with necessary hood fasts filling with cement sand sullrry of ratio 1:6 and reparing the jambs the cost also i/c all carriage tools & plants unsed in making & fixing for Door
DOOR CHOWKATS

66.00 Rft 690.67 P.Rft Rs: 45584

- 15 S/F iron steel grill of 3/4" and 1/4" size flate iron of approved design i/c painting 3 coats etc. complete(weight not less than 3.7 Lb./ Sq: ft: of finished grill) (S.I.No.26/P-97)

21.00 S.ft 833.27 P.Sft Rs: 17499

- 16 P/F iron steel grill door with angle iron frame of 1-1/2" x 1-1/2" x 1/4" and flat iron of 3/4" x 1/4" with approved design and locking arrangement embedded in masonry as per instruction of

46.00 S.ft 1037.86 P.Sft Rs: 47742

- 17 Kail wood wrought joinery in doors and windows etc. panelled or panelled or glazed or fullyglazed fixed in position including chowkhat, holdfast, hinges, tower bolt rubber stop cleats/G I clamp,handles and chord with hooks etc. complete(excluding sliding bolts or lock)(b)1-3/4" thick.(S.I.#7(b)/P-58)(Shutters Only)

61.00 S.ft 1334.33 P.Sft Rs: 81394

- 18 White washing 03 coats (S.I.No. 26/(c)P-53).

128.00 S.ft 7.78 P.Sft Rs: 996

- 19 Primary coat of chalk under distemper (S.I.No.23/P-53)

1391.00 S.ft 3.59 P.Sft Rs: 4994

- 20 Distemping 03 coats . (S.I.No. 24(c) /P-53)

1292.00 S.ft 17.23 P.Sft Rs: 22261

- 21 Painting new surface (c) preparing surface and painting door & windows any type, (i/c edges).two coats.(S.I.No.5(c) i,ii /P-70).

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
		140.00	S.ft	25.52	P.Sft	Rs:	3573

Total Part -A

Rs: 1457923

Part -B W/S F/S

Water Supply & Sanitary Works (Schedule Items)

- P/F squatting type white glazed earthen ware W.C. pan with I/c cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in (a) W.C. pan of not less than 23" clear opening between flushing rims and 3 gallons flushing tank (i) with 4@ dia C.I. trape.(S.I.No.1b/P-1).

Com: Lav: 1 x 4

4	Nos	@	10440.50	Each	4 00	
					4 00	
						41762
- P/F 22"x16" lav: basin in white glazed earthing ware complete with I/c the cost of W.I or C.I contilaver brackets 6 inches built into wall, paited white in two coats after a primary iron or brass unions and making requisite number of holes in walls plinth and floor for pipe connection and making good in cement concrete 1:2:4 (Stanadard Pattern).(S.I.No. 12/P-4)

Com: Lav: 1 x 1

1	Nos	@	8208.14	Each	1 00	
					1 00	
						8208
- Add extra fort labour for providing & fixing of earthen ware padestal white or coloured glazed (Foreign or equivalent). (S.I.No.09/P-03).

Com: Lav: 1 x 1

1	Nos	@	3276.00	Each	1 00	
					1 00	
						3276
- P/F 6"x2" or 6"x3" C.I floor trap of the approved self cleaning designe with a C.I screwed of holes in walls plinth & floor for pipe connection & making good cement concrete 1:2:4 (S.I.No. 20/P-6).

Com: Lav: 1 x 1

1	Nos	@	1647.07	Each	1 00	
					1 00	
						1647
- S/F Consealed tee-stop cock of superior quality with C.P head 1/2" dia (S.I. No.11(b)/P-18).

Com: Lav: 1 x 1 x 5

5	Nos	@	1614.60	Each	5 00	
					5 00	
						8073
- (a) S.F long bib cock of superior quality with C.P head 1/2" dia (S.I.No.13(a)/P-19).

Com: Lav: 1 x 1 x 4

4	Nos	@	2316.60	Each	4 00	
					4 00	
						9266
- S/F Swan type pillar cock of superior quality single C.P head 1/2" dia (S.I.No.16(a)/P-19).

Com: Lav: 1 x 1

1	Nos	@	1029.60	Each	1 00	
					1 00	
						1030
- P/F Handle Valve.(S.I.# 04/P-197)

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
	(a) 3/4" dia	2	No:	@	1848.60	Each	Rs: 3,697
9	Providing P.V.C pipes of class "D" (equivalent) in touch i/c cutting and jointing with one rubbing ring i/c testing with water to hand of 122 meter or 400' ft (26 mm 1.1/4" dia) (S.I.No. 3/P-21						
	Bore to Motor	120	Rft	@	99.96	P.Rft	11995
9	P/F Nylon Connections complete with 1/2" dia brass stopcock with pair of brass nuts and lining joints to nylon connection. (S.I.# 23/P-06)						
		5	No.	@	637.65	Each	Rs: 3,188
10	Providing UPVC. pipes specials and clamps etc. including fixing cutting and fittings complete with and including the cost of breaking through walls and roof making good etc. with pigment to match the colour of the building and testing with water to a pressure bead of 200 feet and handling.						
a)	1/2" dia uPVC Pipe	30.0	Rft	@	159.30	P.Rft	Rs: 4,779
b)	3/4" dia uPVC Pipe	40.0	Rft	@	199.83	P.Rft	Rs: 7,993
11	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaidda I/C all Labour						
a)	1/2" dia	5	No	@	519.48	Each	Rs: 2,597
b)	3/4" dia	4	No	@	550.37	Each	Rs: 2,201
12	P/F union (CPVC SCH-40) Sanitary Tape/Sofaidda I/C all Labour						
a)	1/2" dia	2	No	@	528.75	Each	Rs: 1,058
b)	3/4" dia	2	No	@	554.49	Each	Rs: 1,109
13	P/F socket (CPVC SCH-40) Sanitary Tape/Sofaidda I/C all Labour						
a)	1/2" dia	4	No	@	550.37	Each	Rs: 2,201
b)	3/4" dia	3	No	@	560.66	Each	Rs: 1,682
14	P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaidda I/C all Labour						
a)	1/2" dia	2	No	@	485.50	Each	Rs: 971
b)	3/4" dia	2	No	@	491.68	Each	Rs: 983
15	P/F Bush (CPVC SCH-40) Sanitary Tape/Sofaidda I/C all Labour						
		1	No	@	64.30	Each	Rs: 64
16	P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaidda I/C all Labour						
a)	1/2" dia	6	No	@	93.60	Each	Rs: 562
b)	3/4" dia	2	No	@	99.45	Each	Rs: 199
17	Providing, Laying uPVC pipes of Class 'B' fixing in trench i/c cutting, fitting and jointing with solvent cement i/c testing with water to a head of 61 meter or 200 ft.						
a)	4" dia uPVC Pipe	20.0	Rft	@	406.12	P.Rft	Rs: 8,122
18	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaidda I/C all Labour						

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
a) 4" dia	4	No	@	1528.49	Each	Rs:	6,114
19 P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour							
a) 4" dia	3	No	@	1106.35	Each	Rs:	3,319
20 P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour							
a) 4" dia	2	No	@	1703.52	Each	Rs:	3,407
21 P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour							
4" dia	4	No	@	117.00	Each	Rs:	468
TOTAL:- Part-B							139973

PART- B- WATER SUPPLY & SANTARY WORK (NON-SCHEDULE ITEMS)

- 1 P/Fixing Mono Block Water Pumping Set 1/2 H.P Single-Phase 220 Volts 2850 RPM with 1" x 1-1/4" suction & delivery 50 feet head i/c making C.C.1:3:6 plateform of required size & fixing with nuts & bolts. (Local Make)

1	Nos:	@	Each

2. Providing and fixing Local made coir strainer 1-1/4" dia PVC wooden shoe i/c boring, fitting & fixing with
 - a) Local made coir strainer 1-1/4" dia with wooden shoe i/c boring, fitting & fixing etc complete.

10	Rft	@	P.Rft

 - b) P.V.C Pipe 1-1/4" dia i/c boring, fitting & fixing etc complete.

60	Rft	@	P.Rft

TOTAL:- Part-B Non-Schedule

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

Issued to _____

Pay Order Amount/ No: (Tender Fees) _____ Dated: _____

Call Deposit Amount /No: (Bid Security) _____ Dated: _____

SPPRA BIDDING DOCUMENT



Sr. No: 39

**Name of Work: PROVISION OF DRINKING WATER / WASH
ROOM & SOOLAR SYSTEM IN EXISTING
GIRLS PRIMARY / ELEMENTARY / MIDDLE /
HIGH SCHOOL (SDG#4) DISTRICT BADIN
(Ref: No: 263) @ GGLSS Rip**

STANDARD FORM OF BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts (Small) Costing upto Rs. 4.00 million)

**OFFICE OF THE EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN**

BIDDING DATA

*(This section should be filled in by the Executive Engineer,
Education Works Division, Badin before issuance of the Bidding Documents).*

<i>a)</i>	Name of Procuring Agency	Executive Engineer, Education Works Division, Badin
<i>b)</i>	Brief Description of Works	PROVISION OF DRINKING WATER / WASH ROOM & SOLAR SYSTEM IN EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4) DISTRICT BADIN (Ref: No: 263) @ GGLSS Rip
<i>c)</i>	Procuring Agency's Address	Executive Engineer, Education Works Division Badin near Government Boys High Schools Badin
<i>d)</i>	Estimated Cost	Rs. 1.884 (Millions)
<i>e)</i>	Amount of Bid Security	Rs. 0.094 (Millions)
<i>f)</i>	Period of Bid Validity (Days)	(90 Days)
<i>g)</i>	Security Deposit (I/c Bid Security)	(05%)
<i>h)</i>	Percentage, if any, to be deducted from bills	(8% Income Tax Deduction 5% SBR Deduction & 5% Security Deposit)
<i>i)</i>	Deadline for Submission of Bids along with time	15.04.2026 upto 10:30 A.M
<i>j)</i>	Venue, Time, and Date of Technical Bid Opening	Office of the Executive Engineer, Education Works Division Badin near Government Boys High School, Badin @ 11:00 A.M on 15.04.2026
<i>k)</i>	Time for Completion from written order of commence	18 Months
<i>l)</i>	Liquidity damages	(01% on estimated cost)
<i>m)</i>	Deposit Receipt No: Date: Amount: (in words and figures)	Tender Fee amount _____, Dt. _____ (Rupees _____)

**Executive Engineer
Education Works Division
Badin**

Instructions to Bidders/ Executive Engineer, Education Works Division, Badin General Rules and Directions for the Guidance of Contractors

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the “**Executive Engineer, Education Works Division, Badin**” It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and “**Executive Engineer, Education Works Division, Badin**” and also in printed media where ever required as per rules. NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.
2. **Content of Bidding Documents** must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.
3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.
4. The “**Executive Engineer, Education Works Division, Badin**” shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.
5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each. The envelope containing the tender documents shall refer the name and number of the work.
6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the **Executive Engineer, Education Works Division, Badin**.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the **Executive Engineer, Education Works Division, Badin** will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
 - a) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
 - b) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
 - c) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorated basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) **Executive Engineer, Education Works Division, Badin** may terminate the contract if either of the following conditions exists:-

- i) Contractor causes a breach of any clause of the Contract.
- ii) The progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- iii) In the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) **The Executive Engineer, Education Works Division, Badin** has power to adopt any of the following courses as may deem fit:-

- i) To forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- ii) To finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Executive Engineer, Education Works Division, Badin, the contractor shall have:-

- i) No claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- ii) However, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid. **Executive Engineer, Education Works Division, Badin/Engineer** may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause –5: Extension of Intended Completion Date. The Executive Engineer, Education Works Division, Badin either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement. When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects. The Engineer /Executive Engineer, Education Works Division, Badin shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes. All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Executive Engineer, Education Works Division, Badin has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause –18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Contractor

**Executive Engineer
Education Works Division
Badin**

Integrity Pact

**DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.**

Contract Number: _____ Dated: _____

Contract Value: _____

Contract Title: _____

M/S _____ hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, M/S _____ represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

M/S _____ certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/S _____ accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest , privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, M/S _____ agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the sum of any commission, gratification, bribe, finder’s fee or kickback given by M/S _____ as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.

[Procuring Agency]

[Supplier /Contractor/Consultant]

Summary of Bill of Quantities.

Name of Work:-

**PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @ GGLSS RIP TALUKA TALHAR DIST: BADIN**

S. No:	Items of Works	Amount / Cost
	<u>(Civil Works)</u>	
1	Cost based on Composite Schedule of Rates 2024	
	Cost of Schedule Items	1,457,923
	Total	1,457,923
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total	
	Total Part-A (Civil Works)	

	<u>(Water Supply & Sanitary Fitting)</u>	
1	Cost based on Composite Schedule of Rates 2024	137,300
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total (Water Supply & Sanitary Fitting)	
	Total	
	Grand Total	

(Amount in Words)

Contractor

Executive Engineer
Education Works Division
Badin

SCHEDULE

NAME OF WORK:- PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @ GGLSS RIP TALUKA TALHAR DIST: BADIN

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
1	Excavation of foundation of building bridges and other structure i/c dagbelling dressing refilling around structure with excavated lead upto one chain and lift upto 5' feet.(S.I.NO:18/P-4).						
		574.00	P.Cft	11.88	P.Cft	Rs:	6819
2	Cement concrete or stone ballast 1-1/2" to 2" gauge ratio 1:5:10. (S.I.No: 4/P-17)						
		195.00	P.Cft	277.38	P.Cft	Rs:	54089
3	Pacca brick work in foundation or plinth in cement sand mortar 1:6(S.I.No.04/E/P-20)						
		417.00	P.Cft	359.20	P.Cft	Rs:	149786
4	R.C.C. work i/c all labour and material except the cost of steel reinforcement and its labour for bending binding which will be paid separately. This rate also i/c all kinds of forms moulds lifting shuttering curing rendering washing of shingle surface. (a) R.C.C work in roof slabs, beams, columns, rafts, lintels and other structural members laid in situ or precast laid in position, complete in all respects Ratio 1:2:4 (S.I No 6/p -18).						
		235.00	P.Cft	717.59	P.Cft	Rs:	168634
5	Fabrication of mild steel reinforcement for R.C.C i/c its labour for cutting bending binding and laying in position making joints and fastening i/c the cost of binding wire also removal of rust from bars (S.I.No. 7/ P- 19)						
		10.49	Cwt	18271.01	P.Cwt	Rs:	191663
6	Filling, watering, and ramming earth under floors with new earth excavated from outside lead upto 1 chain and lift upto 5'ft (s.I.NO:22/P-05).						
		154.00	P.Cft	47.02	P.Cft	Rs:	7241
7	Pacca brick work in Ground Floor i/c stricking of joints upto 20 ft: hieght in cement sand mortor ratio 1:6 (S.I. No. 5/(I E)P-20)						
		606.00	P.Cft	381.18	P.Cft	Rs:	230995
8	Cement Plaster 1:6 upto 20 ft. hight 1/2" thick (S.I.No. 13(b)/P-51)						
		1993.00	S.ft	37.01	P.Sft	Rs:	73761
9	Cement Plaster 1:4 upto 20 ft. hight 3/8" thick (S.I.No. 11(a)/P - 51)						
		1467.00	S.ft	37.78	P.Sft	Rs:	55423
10	Cement concrete plain including placing compacting finishing and curing, comlete (including screening and						

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

washing at stone aggregate without shuttering. (S.I.No:5(h)/P-16) 1:3:6

35.00 P.Cft 388.67 P.Cft Rs: 13603

- 11 Providing and laying 2" thick topping cement concrete 1:2:4 I/c surface finishing and dividing into panells.(S.I.No:16(c)/p-41).

2" Thick

279.00 S.ft 108.75 P.Sft Rs: 30341

- 12 Laying floor of approved coloured glazed tile 1/4" thick laid in white cement and pigment on a bed of 3/4" thick CM 1:2. (S.I.No. 25/P-42).

207.00 S.ft 325.40 P.Sft Rs: 67358

- 13 Glazed tiles 1/4" thick dado jointed in white cement and laid over 1:2 cement sand mortor 3/4" thick i/c finishing (S.I.No. 38/P-44).

473.00 S.ft 389.36 P.Sft Rs: 184167

- 14 Providing and fixing chowkhats of size 7"x2" for 1-1/2"x 3" for window using 20 guage G.I.Sheet i/c welded hinges & fixing at site with necessary hood fasts filling with cement sand sullrry of ratio 1:6 and reparing the jambs the cost also i/c all carriage tools & plants unsed in making & fixing for Door
DOOR CHOWKATS

66.00 Rft 690.67 P.Rft Rs: 45584

- 15 S/F iron steel grill of 3/4" and 1/4" size flate iron of approved design i/c painting 3 coats etc. complete(weight not less than 3.7 Lb./ Sq: ft: of finished grill) (S.I.No.26/P-97)

21.00 S.ft 833.27 P.Sft Rs: 17499

- 16 P/F iron steel grill door with angle iron frame of 1-1/2" x 1-1/2" x 1/4" and flat iron of 3/4" x 1/4" with approved design and locking arrangement embedded in masonry as per instruction of

46.00 S.ft 1037.86 P.Sft Rs: 47742

- 17 Kail wood wrought joinery in doors and windows etc. panelled or panelled or glazed or fullyglazed fixed in position including chowkhat, holdfast, hinges, tower bolt rubber stop cleats/G I clamp,handles and chord with hooks etc. complete(excluding sliding bolts or lock)(b)1-3/4" thick.(S.I.#7(b)/P-58)(Shutters Only)

61.00 S.ft 1334.33 P.Sft Rs: 81394

- 18 White washing 03 coats (S.I.No. 26/(c)P-53).

128.00 S.ft 7.78 P.Sft Rs: 996

- 19 Primary coat of chalk under distemper (S.I.No.23/P-53)

1391.00 S.ft 3.59 P.Sft Rs: 4994

- 20 Distemping 03 coats . (S.I.No. 24(c) /P-53)

1292.00 S.ft 17.23 P.Sft Rs: 22261

- 21 Painting new surface (c) preparing surface and painting door & windows any type, (i/c edges).two coats.(S.I.No.5(c) i,ii /P-70).

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

140.00 S.ft 25.52 P.Sft Rs: 3573

Total Part -A Rs: 1457923

Part -B W/S F/S

Water Supply & Sanitary Works (Schedule Items)

- P/F squatting type white glazed earthen ware W.C. pan with I/c cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in (a) W.C. pan of not less than 23" clear opening between flushing rims and 3 gallons flushing tank (i) with 4@ dia C.I. trape.(S.I.No.1b/P-1).

Com: Lav: 1 x 4

4 Nos @ 10440.50 Each

4 00
4 00
41762
- P/F 22"x16" lav: basin in white glazed earthing ware complete with I/c the cost of W.I or C.I contilaver brackets 6 inches built into wall, paited white in two coats after a primary iron or brass unions and making requisite number of holes in walls plinth and floor for pipe connection and making good in cement concrete 1:2:4 (Stanadard Pattern).(S.I.No. 12/P-4)

Com: Lav: 1 x 1

1 Nos @ 8208.14 Each

1 00
1 00
8208
- Add extra fort labour for providing & fixing of earthen ware padestal white or coloured glazed (Foreign or equivalent). (S.I.No.09/P-03).

Com: Lav: 1 x 1

1 Nos @ 3276.00 Each

1 00
1 00
3276
- P/F 6"x2" or 6"x3" C.I floor trap of the approved self cleaning designe with a C.I screwed of holes in walls plinth & floor for pipe connection & making good cement concrete 1:2:4 (S.I.No. 20/P-6).

Com: Lav: 1 x 1

1 Nos @ 1647.07 Each

1 00
1 00
1647
- S/F Consealed tee-stop cock of superior quality with C.P head 1/2" dia (S.I. No.11(b)/P-18).

Com: Lav: 1 x 1 x 5

5 Nos @ 1614.60 Each

5 00
5 00
8073
- (a) S.F long bib cock of superior quality with C.P head 1/2" dia (S.I.No.13(a)/P-19).

Com: Lav: 1 x 1 x 4

4 Nos @ 2316.60 Each

4 00
4 00
9266
- S/F Swan type pillar cock of superior quality single C.P head 1/2" dia (S.I.No.16(a)/P-19).

Com: Lav: 1 x 1

1 Nos @ 1029.60 Each

1 00
1 00
1030
- P/F Handle Valve.(S.I.# 04/P-197)

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
	(a) 3/4" dia	2	No:	@	1848.60	Each	Rs: 3,697
9	Providing P.V.C pipes of class "D" (equivalent) in touch i/c cutting and jointing with one rubbing ring i/c testing with water to hand of 122 meter or 400' ft (26 mm 1.1/4" dia) (S.I.No. 3/P-21						
	Bore to Motor	120	Rft	@	99.96	P.Rft	11995
9	P/F Nylon Connections complete with 1/2" dia brass stopcock with pair of brass nuts and lining joints to nylon connection. (S.I.# 23/P-06)						
		5 No.		@	637.65	Each	Rs: 3,188
10	Providing UPVC. pipes specials and clamps etc. including fixing cutting and fittings complete with and including the cost of breaking through walls and roof making good etc. with pigment to match the colour of the building and testing with water to a pressure bead of 200 feet and handling.						
a)	1/2" dia uPVC Pipe	30.0	Rft	@	159.30	P.Rft	Rs: 4,779
b)	3/4" dia uPVC Pipe	40.0	Rft	@	199.83	P.Rft	Rs: 7,993
11	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	4	No	@	519.48	Each	Rs: 2,078
b)	3/4" dia	3	No	@	550.37	Each	Rs: 1,651
12	P/F union (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	2	No	@	528.75	Each	Rs: 1,058
b)	3/4" dia	2	No	@	554.49	Each	Rs: 1,109
13	P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	3	No	@	550.37	Each	Rs: 1,651
b)	3/4" dia	2	No	@	560.66	Each	Rs: 1,121
14	P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	2	No	@	485.50	Each	Rs: 971
b)	3/4" dia	1	No	@	491.68	Each	Rs: 492
15	P/F Bush (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
		1	No	@	64.30	Each	Rs: 64
16	P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	6	No	@	93.60	Each	Rs: 562
b)	3/4" dia	2	No	@	99.45	Each	Rs: 199
17	Providing, Laying uPVC pipes of Class 'B' fixing in trench i/c cutting, fitting and jointing with solvent cement i/c testing with water to a head of 61 meter or 200 ft.						
a)	4" dia uPVC Pipe	20.0	Rft	@	406.12	P.Rft	Rs: 8,122
18	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
a) 4" dia	4	No	@	1528.49	Each	Rs:	6,114
19 P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour							
a) 4" dia	3	No	@	1106.35	Each	Rs:	3,319
20 P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour							
a) 4" dia	2	No	@	1703.52	Each	Rs:	3,407
21 P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour							
4" dia	4	No	@	117.00	Each	Rs:	468
TOTAL:- Part-B							137300

PART- B- WATER SUPPLY & SANTARY WORK (NON-SCHEDULE ITEMS)

- 1 P/Fixing Mono Block Water Pumping Set 1/2 H.P Single-Phase 220 Volts 2850 RPM with 1" x 1-1/4" suction & delivery 50 feet head i/c making C.C.1:3:6 plateform of required size & fixing with nuts & bolts. (Local Make)

1	Nos:	@	Each

2. Providing and fixing Local made coir strainer 1-1/4" dia PVC wooden shoe i/c boring, fitting & fixing with
 - a) Local made coir strainer 1-1/4" dia with wooden shoe i/c boring, fitting & fixing etc complete.

10	Rft	@	P.Rft

 - b) P.V.C Pipe 1-1/4" dia i/c boring, fitting & fixing etc complete.

60	Rft	@	P.Rft

TOTAL:- Part-B Non-Schedule

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

Issued to _____

Pay Order Amount/ No: (Tender Fees) _____ Dated: _____

Call Deposit Amount /No: (Bid Security) _____ Dated: _____

SPPRA BIDDING DOCUMENT



Sr. No: 40

Name of Work: PROVISION OF DRINKING WATER / WASH
ROOM & SOOLAR SYSTEM IN EXISTING
GIRLS PRIMARY / ELEMENTARY / MIDDLE /
HIGH SCHOOL (SDG#4) DISTRICT BADIN
(Ref: No: 263) @ GGES Peeru Lashari

STANDARD FORM OF BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts (Small) Costing upto Rs. 4.00 million)

**OFFICE OF THE EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN**

BIDDING DATA

*(This section should be filled in by the Executive Engineer,
Education Works Division, Badin before issuance of the Bidding Documents).*

<i>a)</i>	Name of Procuring Agency	Executive Engineer, Education Works Division, Badin
<i>b)</i>	Brief Description of Works	PROVISION OF DRINKING WATER / WASH ROOM & SOLAR SYSTEM IN EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4) DISTRICT BADIN (Ref: No: 263) @ GGES Peeru Lashari
<i>c)</i>	Procuring Agency's Address	Executive Engineer, Education Works Division Badin near Government Boys High Schools Badin
<i>d)</i>	Estimated Cost	Rs. 1.886 (Millions)
<i>e)</i>	Amount of Bid Security	Rs. 0.094 (Millions)
<i>f)</i>	Period of Bid Validity (Days)	(90 Days)
<i>g)</i>	Security Deposit (I/c Bid Security)	(05%)
<i>h)</i>	Percentage, if any, to be deducted from bills	(8% Income Tax Deduction 5% SBR Deduction & 5% Security Deposit)
<i>i)</i>	Deadline for Submission of Bids along with time	15.04.2026 upto 10:30 A.M
<i>j)</i>	Venue, Time, and Date of Technical Bid Opening	Office of the Executive Engineer, Education Works Division Badin near Government Boys High School, Badin @ 11:00 A.M on 15.04.2026
<i>k)</i>	Time for Completion from written order of commence	18 Months
<i>l)</i>	Liquidity damages	(01% on estimated cost)
<i>m)</i>	Deposit Receipt No: Date: Amount: (in words and figures)	Tender Fee amount _____, Dt. _____ (Rupees _____)

**Executive Engineer
Education Works Division
Badin**

Instructions to Bidders/ Executive Engineer, Education Works Division, Badin General Rules and Directions for the Guidance of Contractors

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the “**Executive Engineer, Education Works Division, Badin**” It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and “**Executive Engineer, Education Works Division, Badin**” and also in printed media where ever required as per rules. NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.
2. **Content of Bidding Documents** must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.
3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.
4. The “**Executive Engineer, Education Works Division, Badin**” shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.
5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each. The envelope containing the tender documents shall refer the name and number of the work.
6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the **Executive Engineer, Education Works Division, Badin**.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the **Executive Engineer, Education Works Division, Badin** will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
 - a) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
 - b) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
 - c) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorated basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) Executive Engineer, Education Works Division, Badin may terminate the contract if either of the following conditions exists:-

- i) Contractor causes a breach of any clause of the Contract.
- ii) The progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- iii) In the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) The Executive Engineer, Education Works Division, Badin has power to adopt any of the following courses as may deem fit:-

- i) To forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- ii) To finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Executive Engineer, Education Works Division, Badin, the contractor shall have:-

- i) No claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- ii) However, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid. **Executive Engineer, Education Works Division, Badin/Engineer** may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause –5: Extension of Intended Completion Date. The Executive Engineer, Education Works Division, Badin either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement. When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects. The Engineer /Executive Engineer, Education Works Division, Badin shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes. All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Executive Engineer, Education Works Division, Badin has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause –18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Contractor

**Executive Engineer
Education Works Division
Badin**

Integrity Pact

**DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.**

Contract Number: _____ Dated: _____

Contract Value: _____

Contract Title: _____

M/S _____ hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, M/S _____ represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

M/S _____ certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/S _____ accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest , privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, M/S _____ agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the sum of any commission, gratification, bribe, finder’s fee or kickback given by M/S _____ as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.

[Procuring Agency]

[Supplier /Contractor/Consultant]

Summary of Bill of Quantities.

Name of Work:-

**PROVISION OF DRINKING WATER / WASH ROOM & SOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @ GGES PEERU LASHARI TALUKA TALHAR DIST:
BADIN**

S. No:	Items of Works	Amount / Cost
	<u>(Civil Works)</u>	
1	Cost based on Composite Schedule of Rates 2024	
	Cost of Schedule Items	1,457,923
	Total	1,457,923
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total	
	Total Part-A (Civil Works)	

	<u>(Water Supply & Sanitary Fitting)</u>	
1	Cost based on Composite Schedule of Rates 2024	150,295
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total (Water Supply & Sanitary Fitting)	
	Total	
	Grand Total	

(Amount in Words)

Contractor

**Executive Engineer
Education Works Division
Badin**

SCHEDULE

NAME OF WORK:- PROVISION OF DRINKING WATER / WASH ROOM & SOOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @ GGES PEERU LASHARI TALUKA TALHAR

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
1	Excavation of foundation of building bridges and other structure i/c dagbelling dressing refilling around structure with excavated lead upto one chain and lift upto 5' feet.(S.I.NO:18/P-4).						
		574.00	P.Cft	11.88	P.Cft	Rs:	6819
2	Cement concrete or stone ballast 1-1/2" to 2" gauge ratio 1:5:10. (S.I.No: 4/P-17)						
		195.00	P.Cft	277.38	P.Cft	Rs:	54089
3	Pacca brick work in foundation or plinth in cement sand mortar 1:6(S.I.No.04/E/P-20)						
		417.00	P.Cft	359.20	P.Cft	Rs:	149786
4	R.C.C. work i/c all labour and material except the cost of steel reinforcement and its labour for bending binding which will be paid separately. This rate also i/c all kinds of forms moulds lifting shuttering curing rendering washing of shingle surface. (a) R.C.C work in roof slabs, beams, columns, rafts, lintels and other structural members laid in situ or precast laid in position, complete in all respects Ratio 1:2:4 (S.I No 6/p -18).						
		235.00	P.Cft	717.59	P.Cft	Rs:	168634
5	Fabrication of mild steel reinforcement for R.C.C i/c its labour for cutting bending binding and laying in position making joints and fastening i/c the cost of binding wire also removal of rust from bars (S.I.No. 7/ P- 19)						
		10.49	Cwt	18271.01	P.Cwt	Rs:	191663
6	Filling, watering, and ramming earth under floors with new earth excavated from outside lead upto 1 chain and lift upto 5'ft (s.I.NO:22/P-05).						
		154.00	P.Cft	47.02	P.Cft	Rs:	7241
7	Pacca brick work in Ground Floor i/c stricking of joints upto 20 ft: hieght in cement sand mortor ratio 1:6 (S.I. No. 5/(I E)P-20)						
		606.00	P.Cft	381.18	P.Cft	Rs:	230995
8	Cement Plaster 1:6 upto 20 ft. hight 1/2" thick (S.I.No. 13(b)/P-51)						
		1993.00	S.ft	37.01	P.Sft	Rs:	73761
9	Cement Plaster 1:4 upto 20 ft. hight 3/8" thick (S.I.No. 11(a)/P - 51)						
		1467.00	S.ft	37.78	P.Sft	Rs:	55423
10	Cement concrete plain including placing compacting finishing and curing, comlete (including screening and						

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

washing at stone aggregate without shuttering. (S.I.No:5(h)/P-16) 1:3:6

35.00 P.Cft 388.67 P.Cft Rs: 13603

- 11 Providing and laying 2" thick topping cement concrete 1:2:4 I/c surface finishing and dividing into panells.(S.I.No:16(c)/p-41).

2" Thick

279.00 S.ft 108.75 P.Sft Rs: 30341

- 12 Laying floor of approved coloured glazed tile 1/4" thick laid in white cement and pigment on a bed of 3/4" thick CM 1:2. (S.I.No. 25/P-42).

207.00 S.ft 325.40 P.Sft Rs: 67358

- 13 Glazed tiles 1/4" thick dado jointed in white cement and laid over 1:2 cement sand mortor 3/4" thick i/c finishing (S.I.No. 38/P-44).

473.00 S.ft 389.36 P.Sft Rs: 184167

- 14 Providing and fixing chowkhats of size 7"x2" for 1-1/2"x 3" for window using 20 guage G.I.Sheet i/c welded hinges & fixing at site with necessary hood fasts filling with cement sand sullrry of ratio 1:6 and reparing the jambs the cost also i/c all carriage tools & plants unsed in making & fixing for Door
DOOR CHOWKATS

66.00 Rft 690.67 P.Rft Rs: 45584

- 15 S/F iron steel grill of 3/4" and 1/4" size flate iron of approved design i/c painting 3 coats etc. complete(weight not less than 3.7 Lb./ Sq: ft: of finished grill) (S.I.No.26/P-97)

21.00 S.ft 833.27 P.Sft Rs: 17499

- 16 P/F iron steel grill door with angle iron frame of 1-1/2" x 1-1/2" x 1/4" and flat iron of 3/4" x 1/4" with approved design and locking arrangement embedded in masonry as per instruction of

46.00 S.ft 1037.86 P.Sft Rs: 47742

- 17 Kail wood wrought joinery in doors and windows etc. panelled or glazed or fullyglazed fixed in position including chowkhat, holdfast, hinges, tower bolt rubber stop cleats/G I clamp,handles and chord with hooks etc. complete(excluding sliding bolts or lock)(b)1-3/4" thick.(S.I.#7(b)/P-58)(Shuttters Only)

61.00 S.ft 1334.33 P.Sft Rs: 81394

- 18 White washing 03 coats (S.I.No. 26/(c)P-53).

128.00 S.ft 7.78 P.Sft Rs: 996

- 19 Primary coat of chalk under distemper (S.I.No.23/P-53)

1391.00 S.ft 3.59 P.Sft Rs: 4994

- 20 Distemping 03 coats . (S.I.No. 24(c) /P-53)

1292.00 S.ft 17.23 P.Sft Rs: 22261

- 21 Painting new surface (c) preparing surface and painting door & windows any type, (i/c edges).two coats.(S.I.No.5(c) i,ii /P-70).

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

140.00 S.ft 25.52 P.Sft Rs: 3573

Total Part -A Rs: 1457923

Part -B W/S F/S

Water Supply & Sanitary Works (Schedule Items)

- P/F squatting type white glazed earthen ware W.C. pan with I/c cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in (a) W.C. pan of not less than 23" clear opening between flushing rims and 3 gallons flushing tank (i) with 4@ dia C.I. trape.(S.I.No.1b/P-1).

Com: Lav: 1 x 4

4 Nos @ 10440.50 Each

4 00
4 00
41762
- P/F 22"x16" lav: basin in white glazed earthing ware complete with I/c the cost of W.I or C.I contilaver brackets 6 inches built into wall, paited white in two coats after a primary iron or brass unions and making requisite number of holes in walls plinth and floor for pipe connection and making good in cement concrete 1:2:4 (Stanadard Pattern).(S.I.No. 12/P-4)

Com: Lav: 1 x 1

1 Nos @ 8208.14 Each

1 00
1 00
8208
- Add extra fort labour for providing & fixing of earthen ware padestal white or coloured glazed (Foreign or equivalent). (S.I.No.09/P-03).

Com: Lav: 1 x 1

1 Nos @ 3276.00 Each

1 00
1 00
3276
- P/F 6"x2" or 6"x3" C.I floor trap of the approved self cleaning designe with a C.I screwed of holes in walls plinth & floor for pipe connection & making good cement concrete 1:2:4 (S.I.No. 20/P-6).

Com: Lav: 1 x 1

1 Nos @ 1647.07 Each

1 00
1 00
1647
- S/F Consealed tee-stop cock of superior quality with C.P head 1/2" dia (S.I. No.11(b)/P-18).

Com: Lav: 1 x 1 x 5

5 Nos @ 1614.60 Each

5 00
5 00
8073
- (a) S.F long bib cock of superior quality with C.P head 1/2" dia (S.I.No.13(a)/P-19).

Com: Lav: 1 x 1 x 4

4 Nos @ 2316.60 Each

4 00
4 00
9266
- S/F Swan type pillar cock of superior quality single C.P head 1/2" dia (S.I.No.16(a)/P-19).

Com: Lav: 1 x 1

1 Nos @ 1029.60 Each

1 00
1 00
1030
- P/F Handle Valve.(S.I.# 04/P-197)

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
	(a) 3/4" dia	2	No:	@	1848.60	Each	Rs: 3,697
9	Providing P.V.C pipes of class "D" (equivalent) in touch i/c cutting and jointing with one rubbing ring i/c testing with water to hand of 122 meter or 400' ft (26 mm 1.1/4" dia) (S.I.No. 3/P-21						
	Bore to Motor	250	Rft	@	99.96	P.Rft	24990
9	P/F Nylon Connections complete with 1/2" dia brass stopcock with pair of brass nuts and lining joints to nylon connection. (S.I.# 23/P-06)						
		5 No.		@	637.65	Each	Rs: 3,188
10	Providing UPVC. pipes specials and clamps etc. including fixing cutting and fittings complete with and including the cost of breaking through walls and roof making good etc. with pigment to match the colour of the building and testing with water to a pressure bead of 200 feet and handling.						
a)	1/2" dia uPVC Pipe	30.0	Rft	@	159.30	P.Rft	Rs: 4,779
b)	3/4" dia uPVC Pipe	40.0	Rft	@	199.83	P.Rft	Rs: 7,993
11	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	4	No	@	519.48	Each	Rs: 2,078
b)	3/4" dia	3	No	@	550.37	Each	Rs: 1,651
12	P/F union (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	2	No	@	528.75	Each	Rs: 1,058
b)	3/4" dia	2	No	@	554.49	Each	Rs: 1,109
13	P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	3	No	@	550.37	Each	Rs: 1,651
b)	3/4" dia	2	No	@	560.66	Each	Rs: 1,121
14	P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	2	No	@	485.50	Each	Rs: 971
b)	3/4" dia	1	No	@	491.68	Each	Rs: 492
15	P/F Bush (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
		1	No	@	64.30	Each	Rs: 64
16	P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						
a)	1/2" dia	6	No	@	93.60	Each	Rs: 562
b)	3/4" dia	2	No	@	99.45	Each	Rs: 199
17	Providing, Laying uPVC pipes of Class 'B' fixing in trench i/c cutting, fitting and jointing with solvent cement i/c testing with water to a head of 61 meter or 200 ft.						
a)	4" dia uPVC Pipe	20.0	Rft	@	406.12	P.Rft	Rs: 8,122
18	P/F Elbow (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour						

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
a) 4" dia	4	No	@	1528.49	Each	Rs:	6,114
19 P/F TEE (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour							
a) 4" dia	3	No	@	1106.35	Each	Rs:	3,319
20 P/F socket (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour							
a) 4" dia	2	No	@	1703.52	Each	Rs:	3,407
21 P/F clamp (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour							
4" dia	4	No	@	117.00	Each	Rs:	468
TOTAL:- Part-B							150295

PART- B- WATER SUPPLY & SANTARY WORK (NON-SCHEDULE ITEMS)

- 1 P/Fixing Mono Block Water Pumping Set 1/2 H.P Single-Phase 220 Volts 2850 RPM with 1" x 1-1/4" suction & delivery 50 feet head i/c making C.C.1:3:6 plateform of required size & fixing with nuts & bolts. (Local Make)

1 Nos: @ Each

2. Providing and fixing Local made coir strainer 1-1/4" dia PVC wooden shoe i/c boring, fitting & fixing with

- a) Local made coir strainer 1-1/4" dia with wooden shoe i/c boring, fitting & fixing etc complete.

10 Rft @ P.Rft

- b) P.V.C Pipe 1-1/4" dia i/c boring, fitting & fixing etc complete.

60 Rft @ P.Rft

TOTAL:- Part-B Non-Schedule

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		

Issued to _____

Pay Order Amount/ No: (Tender Fees) _____ Dated: _____

Call Deposit Amount /No: (Bid Security) _____ Dated: _____

SPPRA BIDDING DOCUMENT



Sr. No: 41

Name of Work: ADP 386 (2025-26) Provision of missing/
Additional facilities and Renovation of
existing High/ Higher Secondary schools @
GGHS Siddique Kumbhar

STANDARD FORM OF BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts (Small) Costing upto Rs. 4.00 million)

**OFFICE OF THE EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN**

BIDDING DATA

*(This section should be filled in by the Executive Engineer,
Education Works Division, Badin before issuance of the Bidding Documents).*

<i>a)</i>	Name of Procuring Agency	Executive Engineer, Education Works Division, Badin
<i>b)</i>	Brief Description of Works	ADP 386 (2025-26) Provision of missing/ Additional facilities and Renovation of existing High/ Higher Secondary schools @ GGHS Siddique Kumbhar
<i>c)</i>	Procuring Agency's Address	Executive Engineer, Education Works Division Badin near Government Boys High Schools Badin
<i>d)</i>	Estimated Cost	Rs. 1.791 (Millions)
<i>e)</i>	Amount of Bid Security	Rs. 0.090 (Millions)
<i>f)</i>	Period of Bid Validity (Days)	(90 Days)
<i>g)</i>	Security Deposit (I/c Bid Security)	(05%)
<i>h)</i>	Percentage, if any, to be deducted from bills	(8% Income Tax Deduction 5% SBR Deduction & 5% Security Deposit)
<i>i)</i>	Deadline for Submission of Bids along with time	15.04.2026 upto 10:30 A.M
<i>j)</i>	Venue, Time, and Date of Technical Bid Opening	Office of the Executive Engineer, Education Works Division Badin near Government Boys High School, Badin @ 11:00 A.M on 15.04.2026
<i>k)</i>	Time for Completion from written order of commence	18 Months
<i>l)</i>	Liquidity damages	(01% on estimated cost)
<i>m)</i>	Deposit Receipt No: Date: Amount: (in words and figures)	Tender Fee amount _____, Dt. _____ (Rupees _____)

**Executive Engineer
Education Works Division
Badin**

Instructions to Bidders/ Executive Engineer, Education Works Division, Badin General Rules and Directions for the Guidance of Contractors

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the “**Executive Engineer, Education Works Division, Badin**” It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and “**Executive Engineer, Education Works Division, Badin**” and also in printed media where ever required as per rules. NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.
2. **Content of Bidding Documents** must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.
3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.
4. The “**Executive Engineer, Education Works Division, Badin**” shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.
5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each. The envelope containing the tender documents shall refer the name and number of the work.
6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the **Executive Engineer, Education Works Division, Badin**.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the **Executive Engineer, Education Works Division, Badin** will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
 - a) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
 - b) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
 - c) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorated basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) Executive Engineer, Education Works Division, Badin may terminate the contract if either of the following conditions exists:-

- i) Contractor causes a breach of any clause of the Contract.
- ii) The progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- iii) In the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) The Executive Engineer, Education Works Division, Badin has power to adopt any of the following courses as may deem fit:-

- i) To forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- ii) To finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Executive Engineer, Education Works Division, Badin, the contractor shall have:-

- i) No claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- ii) However, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid. **Executive Engineer, Education Works Division, Badin/Engineer** may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause –5: Extension of Intended Completion Date. The Executive Engineer, Education Works Division, Badin either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement. When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects. The Engineer /Executive Engineer, Education Works Division, Badin shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes. All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Executive Engineer, Education Works Division, Badin has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause –18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Contractor

**Executive Engineer
Education Works Division
Badin**

Integrity Pact

**DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.**

Contract Number: _____ Dated: _____

Contract Value: _____

Contract Title: _____

M/S _____ hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, M/S _____ represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

M/S _____ certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/S _____ accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest , privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, M/S _____ agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the sum of any commission, gratification, bribe, finder’s fee or kickback given by M/S _____ as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.

[Procuring Agency]

[Supplier /Contractor/Consultant]

Summary of Bill of Quantities.

Name of Work:-

**PROVISION OF DRINKING WATER / WASH ROOM & SOLAR SYSTEM IN
EXISTING GIRLS PRIMARY / ELEMENTARY / MIDDLE / HIGH SCHOOL (SDG#4)
DISTRICT BADIN (Ref: No: 263) @ GGPS URIS LAGATI TALUKA MATLI DIST:
BADIN (SEMIS CODE 401030195)**

S. No:	Items of Works	Amount / Cost
	<u>(Civil Works)</u>	
1	Cost based on Composite Schedule of Rates 2024	
	Cost of Schedule Items	1,529,634
	Total	1,529,634
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total	
	Total Part-A (Civil Works)	

Grand Total	

(Amount in Words)

Contractor

Executive Engineer
Education Works Division
Badin

SCHEDULE-B

NAME OF WORK:- ADP No. 386 (2025-26) Provision of missing/ Additional facilities and Renovation of existing High/ Higher Secondary schools @ GGHS Siddique Kunbhar Taluka & District Badin

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
1	R.C.C. work i/c all labour and material except the cost of steel reinforcement and its labour for bending binding which will be paid separately. This rate also i/c all kinds of forms moulds lifting shuttering curing rendering washing of shingle surface. (a) R.C.C work in roof slabs, beams, columns, rafts, lintels and other structural members laid in situ or precast laid in position, complete in all respects Ratio 1:2:4 (S.I No 6/p -18).						
		398.00	P.Cft	717.59	P.Cft	Rs:	285601
2	Fabrication of mild steel reinforcement for R.C.C i/c its labour for cutting bending binding and laying in position making joints and fastening i/c the cost of binding wire also removal of rust from bars (S.I.No. 7/ P- 19)						
		19.54	Cwt	18271.01	P.Cwt	Rs:	357016
3	Pacca brick work in Ground Floor i/c striking of joints upto 20 ft: height in cement sand mortar ratio 1:6 (S.I. No. 5/(I E)P-20)						
		805.00	P.Cft	381.18	P.Cft	Rs:	306850
4	Cement Plaster 1:6 upto 20 ft. height 1/2" thick (S.I.No. 13(b)/P-51)						
		2095.00	S.ft	37.01	P.Sft	Rs:	77522
5	Cement Plaster 1:4 upto 20 ft. height 3/8" thick (S.I.No. 11(a)/P - 51)						
		2609.00	S.ft	37.78	P.Sft	Rs:	98568
6	Making notice board made with cement						
		40.00	P.Cft	177.78	P.Cft	Rs:	7111
7	Providing and fixing chowkhats of size 7"x2" for 1-1/2"x 3" for window using 20 gauge G.I.Sheet i/c welded hinges & fixing at site with necessary hood fasts filling with cement sand sullry of ratio 1:6 and repairing the jambs the cost also i/c all carriage tools & plants used in making & fixing for Door <u>DOOR CHOWKATS</u>						
		18.00	Rft	690.67	P.Rft	Rs:	12432
8	Providing and fixing chowkhats of size 7"x2" for 1-1/2"x 3" for window using 20 gauge G.I.Sheet i/c welded hinges & fixing at site with necessary hood fasts filling with cement sand sullry of ratio 1:6 and repairing the jambs the cost also i/c all carriage tools & plants used in making & fixing for Door <u>Wind</u>						
		66.00	Rft	908.25	P.Rft	Rs:	59945
9	Kail wood wrought joinery in doors and windows etc. panelled or panelled or glazed or fullyglazed fixed in position including chowkhat, holdfast, hinges, tower bolt rubber stop cleats/G I clamp,handles and chord with hooks etc. complete(excluding sliding bolts or lock)(b)1-3/4" thick.(S.I.#7(b)/P-58)(Shutters Only)						
		57.00	S.ft	1334.33	P.Sft	Rs:	76057

S.No	Description	MEASUREMENT				Quantity	Amount.
		No.	Length	Width	Height/ Depth		
10	S/F iron steel grill of 3/4" and 1/4" size flate iron of approved design i/c painting 3 coats etc. complete(weight not less than 3.7 Lb./ Sq: ft: of finished grill) (S.I.No.26/P-97)	32.00	S.ft	1124.10	P.Sft	Rs:	35971
11	Providing and laying 2" thick topping cement concrete 1:2:4 I/c surface finishing and dividing into panells.(S.I.No:16(c)/p-41).						
	<u>2" Thick</u>						
		1343.00	S.ft	108.75	P.Sft	Rs:	146069
12	White washing 03 coats (S.I.No. 26/(c)P-53).						
		1295.00	S.ft	7.78	P.Sft	Rs:	10075
13	Primary coat of chalk under distemper (S.I.No.23/P-53)						
		2609.00	S.ft	3.59	P.Sft	Rs:	9366
14	Distempering 03 coats . (S.I.No. 24(c)/P-53)						
		2609.00	S.ft	17.23	P.Sft	Rs:	44953
15	Painting new surface (c) preparing surface and painting door & windows any type, (i/c edges).two coats.(S.I.No.5(c) i,ii /P-70).						
		114.00	S.ft	18.41	P.Sft	Rs:	2099
Total Part -A						Rs:	1529634

Issued to _____

Pay Order Amount/ No: (Tender Fees) _____ Dated: _____

Call Deposit Amount /No: (Bid Security) _____ Dated: _____

SPPRA BIDDING DOCUMENT



Sr. No: 42

Name of Work: GGELS Kario Ganhwar, Taluka S.F Rahu
District Badin under M&R Programme (2025-26)

STANDARD FORM OF BIDDING DOCUMENT FOR PROCUREMENT OF WORKS

(For Contracts (Small) Costing upto Rs. 4.00 million)

**OFFICE OF THE EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
BADIN**

BIDDING DATA

*(This section should be filled in by the Executive Engineer,
Education Works Division, Badin before issuance of the Bidding Documents).*

<i>a)</i>	Name of Procuring Agency	Executive Engineer, Education Works Division, Badin
<i>b)</i>	Brief Description of Works	GGELS Kario Ganhwar, Taluka S.F Rahu District Badin under M&R Programme (2025- 26)
<i>c)</i>	Procuring Agency's Address	Executive Engineer, Education Works Division Badin near Government Boys High Schools Badin
<i>d)</i>	Estimated Cost	Rs. 1.529 (Millions)
<i>e)</i>	Amount of Bid Security	Rs. 0.076 (Millions)
<i>f)</i>	Period of Bid Validity (Days)	(90 Days)
<i>g)</i>	Security Deposit (I/c Bid Security)	(05%)
<i>h)</i>	Percentage, if any, to be deducted from bills	(8% Income Tax Deduction 5% SBR Deduction & 5% Security Deposit)
<i>i)</i>	Deadline for Submission of Bids along with time	15.04.2026 upto 10:30 A.M
<i>j)</i>	Venue, Time, and Date of Technical Bid Opening	Office of the Executive Engineer, Education Works Division Badin near Government Boys High School, Badin @ 11:00 A.M on 15.04.2026
<i>k)</i>	Time for Completion from written order of commence	06 Months
<i>l)</i>	Liquidity damages	(01% on estimated cost)
<i>m)</i>	Deposit Receipt No: Date: Amount: (in words and figures)	Tender Fee amount _____, Dt. _____ (Rupees _____)

**Executive Engineer
Education Works Division
Badin**

Instructions to Bidders/ Executive Engineer, Education Works Division, Badin General Rules and Directions for the Guidance of Contractors

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the “**Executive Engineer, Education Works Division, Badin**” It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and “**Executive Engineer, Education Works Division, Badin**” and also in printed media where ever required as per rules. NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.
2. **Content of Bidding Documents** must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.
3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.
4. The “**Executive Engineer, Education Works Division, Badin**” shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.
5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each. The envelope containing the tender documents shall refer the name and number of the work.
6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the **Executive Engineer, Education Works Division, Badin**.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the **Executive Engineer, Education Works Division, Badin** will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
 - a) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
 - b) **In case of item rates**, If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
 - c) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorated basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) **Executive Engineer, Education Works Division, Badin** may terminate the contract if either of the following conditions exists:-

- i) Contractor causes a breach of any clause of the Contract.
- ii) The progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- iii) In the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) **The Executive Engineer, Education Works Division, Badin** has power to adopt any of the following courses as may deem fit:-

- i) To forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- ii) To finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Executive Engineer, Education Works Division, Badin, the contractor shall have:-

- i) No claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- ii) However, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid. **Executive Engineer, Education Works Division, Badin/Engineer** may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause –5: Extension of Intended Completion Date. The Executive Engineer, Education Works Division, Badin either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement. When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects. The Engineer /Executive Engineer, Education Works Division, Badin shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes. All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Executive Engineer, Education Works Division, Badin has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause –18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Contractor

**Executive Engineer
Education Works Division
Badin**

Integrity Pact

**DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.**

Contract Number: _____ Dated: _____

Contract Value: _____

Contract Title: _____

M/S _____ hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, M/S _____ represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

M/S _____ certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/S _____ accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest , privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, M/S _____ agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the sum of any commission, gratification, bribe, finder’s fee or kickback given by M/S _____ as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.

[Procuring Agency]

[Supplier /Contractor/Consultant]

Summary of Bill of Quantities.

Name of Work:-

GGLSS Kario Ganhwar Taluka S.F Rahu District Badin under M&R Programme (2025-26)

S. No:	Items of Works	Amount / Cost
	<u>Part-A (Civil Works)</u>	
1	Cost based on Composite Schedule of Rates 2024	
	Cost of Schedule Items	1,067,990
	Total	1,067,990
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total Part-A (Civil Works)	

	<u>Part-B (Water Supply & Sanitary Fitting)</u>	
1	Cost based on Composite Schedule of Rates 2024	41,013
	Total	41,013
2	% above / below Premium on Schedule Items	
3	Cost of Non-Schedule Items	
	Total Part-B (Water Supply & Sanitary Fitting)	

Grand Total Part (A+B)	

(Amount in Words)

Contractor

Executive Engineer
Education Works Division
Badin

BOQ

NAME OF WORK:- **GGLSS Kario Ganhwar Taluka S.F Rahu District Badin under M&R Programme (2025-26)**

S.No	Description	Qty	Unit	Rate	Amount
1	Dismantling cement concrete reinforced separating reinforcement for cleaning and sarighening the same (S.I.No.20/P-6).				
		200.00	Cft	229.72	P.Cft Rs: 45944.00
2	Dismantling brick work in lime or cement mortor (S.I.No.13/P-13).				
		575.00	Cft	59.41	P.Cft Rs: 34161.00
3	Removing door with chowket (S.I.No: 33 (a)/P-12).				
		2.00	Cft	574.26	P.No Rs: 1149.00
4	Removing Window & sky light with chowket (S.I.No: 33 (b)/P-12).				
		3.00	Cft	465.31	P.No Rs: 1396.00
5	Excavation of foundation of building bridges and other structure i/c dagbelling dressing refilling around structure with excavated lead upto one chain and lift upto 5' feet.(S.I.No.05/b-P-14).				
		583.00	Cft	11.88	P.Cft Rs: 6926 -/-
6	Cement concrete or stone ballast 1-1/2" to 2" gauge ratio 1:5:10.(S.I.No: 4(c)/P-24)				
		156.0	Cft	277.38	P.Cft Rs: 43271 -/-
7	Pacca brick work in foundation & plinth in cement sand mortar 1:6 (S.I.No.04(e)/P-29)				
		479.0	Cft	359.20	P.Cft Rs: 172057 -/-
8	Damp Proof course with cement sand Ratio (1: 2) mixed with dampo .(a) 1 1/2" thick (S.I.NO 69 / P-83)				
		121.0	P.Cft	73.47	P.Cft Rs: 8890 -/-
9	Filling, watering, and ramming earth in floors with surplus earth from foundation lead upto 1 chain and lift upto 5'ft (S.I.# 21/P-17)				
		389	Cft	6.50	P.Cft Rs: 2529 -/-

S.No	Description	Qty	Unit	Rate	Amount
10	Filling, watering, and ramming earth under floors with new earth excavated from outside lead upto 1 chain and lift upto 5'ft (S.I.No.22/P-17).				
		54	Cft	47.02	P.Cft Rs: 2539 /-
11	Pacca brick work in Ground Floor i/c striking of joints upto 20 ft: hieght in cement sand mortor ratio 1:6 (S.I.No.5(e)P-30).				
		550.0	Cft	381.18	P.Cft Rs: 209649 /-
12	R.C.C. work i/c all labour and material except the cost of steel reinforcement and its labour for bending binding which will be paid separately. This rate also i/c all kinds of forms moulds lifting shuttering curing rendering washing of shingle surface. (a) R.C.C work in roof slabs, beams, columns, rafts, lintels and other structural members laid in situ or precast laid in position, complete in all respects				
		171.0	P.Cft	717.59	P.Cft Rs: 122708 /-
13	Fabrication of deformed steel reinforcement for cement concrete including cutting, bending, laying in position, making joints and fastenings including cost of binding wire (also includes removal of rust from bars) a) Deformed bar i) Grade 60 (S.I				
		8.40	Cwt	18934.02	P.Cwt Rs: 159046 /-
14	Cement Plaster 1:6 upto 20 ft. hight 1/2" thick (S.I.No. 13(b)/P-52)				
		1975.0	Sft	37.01	P.Sft Rs: 73095 /-
15	Cement Plaster 1:4 upto 20 ft. hight 3/8" thick (S.I.No. 11(a)/P-52)				
		1975	Sft	37.78	P.Sft Rs: 74616 /-
16	Fixing door including chowkhat. (S.I.No. 44 a /P-59)				
		2.00	No	914.83	P.No Rs: 1830 /-
17	Fixing windows including chowkhat.(S.I.No. 44 b /P-59)				
		2.00	Rft	478.20	P.Rft Rs: 956 /-
18	Providing and laying topping cement concrete 1:2:4 I/c surface finishing and dividing into panells.(S.I.No.16(c)/P-45)				
		569.0	S.ft	108.75	P.Sft Rs: 61879 /-
19	White washing 03 coats (S.I.No. 26/(c)P-53).				
		248	S.ft	7.78	P.Sft Rs: 1929 /-

S.No	Description	Qty	Unit	Rate	Amount
20	Primary coat of chalk under distemper (S.I.No.23/P-53)				
		1975	S.ft	3.59	P.Sft
					Rs: 7090 /-
21	Distemping 03 coats . (S.I.No. 24(c)/P-53)				
		1975	S.ft	17.23	P.Sft
					Rs: 34029 /-
22	Painting Old surface (c) preparing surface and painting door & windows any type, (i/c edges).two coats.(S.I.No:5©-i/P-67)				
		125	S.ft	18.41	P.Sft
					Rs: 2301 /-
Total					Rs: 1067990 /-

Water Supply & Sanitary Works (Schedule Items)

- 1 P/F squatting type white glazed earthen ware W.C. pan with I/c cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in walls plinth & floor for pipe connections & making good in cement concrete 1:2:4.
(a) W.C. pan of not less than 19" clear opening between flushing rims and 3 gallons flushing tank (i) with 4@ dia C.I. trape.(S.I.No.1(A-ii)/P-184).
- | | | | | | |
|---|-----|---|----------|------|-------------|
| 1 | Nos | @ | 10440.50 | Each | 10441.00 /- |
|---|-----|---|----------|------|-------------|
- 2 S/F Consealed tee-stop cock of superior quality with cp head 1/2" dia (S.I.No.12-b/P-198)
- | | | | | | |
|---|-----|---|---------|------|------------|
| 1 | Nos | @ | 1673.10 | Each | 1673.00 /- |
|---|-----|---|---------|------|------------|
- 3 S.F long bib cock of superior quality with C.P head 1/2" dia (S.I.No.13-b/ P-198).
- | | | | | | |
|---|-----|---|---------|------|------------|
| 1 | Nos | @ | 2316.60 | Each | 2317.00 /- |
|---|-----|---|---------|------|------------|
- 4 Providing & Installation PVC GEO-MEMBRANE (25 mm) (S.I.No.1(a)/P-210).
- | | | | | | | |
|---------------|----|-----|---|--------|-------|------------|
| Bore to Motor | 40 | Rft | @ | 173.16 | P.Rft | 6926.00 /- |
|---------------|----|-----|---|--------|-------|------------|
- 5 P/F 6"x2" or 6"x3" C.I floor trap of the approved self cleaning designe with a C.I screwed down grating with or without a vent arm complete with & I/c making requisite number of holes in walls plinth & floor for pipe connection & making good in cement concrete 1:2:4 (S.I.No. 20/P-189).
- | | | | | |
|---|---|---------|-------|------------|
| 1 | @ | 1647.07 | P.No. | 1647.00 /- |
|---|---|---------|-------|------------|
- 6 P/F Nylon Connections complete with 1/2" dia brass stopcock with pair of brass nuts and
- | | | | | |
|---|---|--------|-------|------------|
| 3 | @ | 637.65 | P.No. | 1913.00 /- |
|---|---|--------|-------|------------|
- 7 P/F handle valves (China) (S.I.No.5-a/P-197).
- | | | | | | |
|----------|---|--|---------|------|------------|
| 1/2" dia | 1 | | 1614.60 | Each | 1615.00 /- |
|----------|---|--|---------|------|------------|

S.No	Description	Qty	Unit	Rate	Amount
8	Providing UPVC. pipes specials and clamps etc. including fixing cutting and fittings complete with and including the cost of breaking through walls and roof making good etc. with pigment to match the colour of the building and testing with water to a pressure bead of 200 feet and handling. (S.I.No:2(i)/P-193).				
a)	1/2" dia uPVC Pipe	30	Rft	@ 159.30	P.Rft 4779.00 /-
b)	6" dia uPVC Pipe	7	Rft	@ 950.38	P.Rft 6653.00 /-
9	P/F Elbow 1/2" (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour (S.I No 5 P193)				
a)	1/2" dia	4	Nos	@ 519.38	Each 2078.00 /-
10	P/F Tee 1/2" (CPVC SCH-40) Sanitary Tape/Sofaida I/C all Labour (S.I No 10 P193)				
a)	1/2" dia	2	Nos:	@ 485.50	Each 971.00 /-
TOTAL:-					41013.00 /-

Non-Schedule Item

- 1 Providing & fixing Mono Block Water Pumping Set 1/2 H.P single phase 220 volts 2850 RPM with 1" x 1-1/4" suction and delivery 50 feet head i/c making C.C 1:3:6 plateform of required size and fixing with nuts and bolts. (Local Make). (R/A).

Water Pump. 1 @ Each

TOTAL:-



GOVERNMENT OF SINDH
EDUCATION & LITERACY DEPARTMENT
Karachi, date the 28-04-2015

NOTIFICATION

NO.SO(G) EDU/E&A/PRO-EW/14-15: In pursuance of Rule - 7 of the Sindh Public Procurement Rules, 2010, a Departmental Procurement Committee comprising of following Officers for procurement of works for various Educational Institutes / Offices / Line Departments working under Administrative Control of Education & Literacy Department to be procured under ADP / Regular Budget / SNE of Education Department is constituted as under:-

1.	Executive Engineer (Education Works) Concerned Education Works Division Education & Literacy Department	Chairman
2.	Assistant Engineer Local Government Public Health Engineering Department	Member
3.	Assistant Engineer (Education Works) of Headquarter Concerned Education Works sub Division Education & Literacy Department	Member

ToRs

- Preparing bidding documents;
- Carrying out technical as well as financial evaluation of the bids;
- Preparing evaluation report as provided in Rule 45 of SPPRA 2010;
- Making recommendations for the award of contract to the competent authority; and
- Perform any other function ancillary and incidental to the above.

- DR. FAZLULLAH PECHUHO -

NO.SO(G) EDU/E&A/PRO-EW/14-15:

Karachi, date the 28th May, 2015

A copy is forwarded for information & necessary action to:-

1. All Members of the Committee.
2. The P.S. to Senior Minister, Education & Literacy Department, Govt. of Sindh, Karachi.
3. The P.S to Secretary, Education & Literacy Department.
4. The P.S to Secretary, Local Government Public Health Engineering Department.
5. Office Order File



SINDH EDUCATION &
LITERACY DEPARTMENT



DEPUTY SECRETARY (CA) 28/04/15

NOTIFICATION

NO.50(U) EDU/E&A/PRO-EW(CRC)/14-15: In pursuance of Rule - 31 of the Sindh Public Procurement Rules, 2010 a Departmental Complaint Redressal Committee comprising of following Offi constituted as under to resolve complaint's of aggrieved bidders:-

1. Superintendent Engineer (Education Works)
of concerned Education Works Circle
Education & Literacy Department Chairman
2. Representative of District Account Officer /
Accountant General, Sindh Member
3. Representative of Head of procuring Agency
(Professional from relevant field concerning) Member

To do

- To perform according to Rule - 31 of SPPRA, 2010;
- Perform any other function ancillary and incidental to the above.

SECRETARY EDUCATION
TO GOVT. OF SINDH
Karachi, date the 28th May, 2015


NO.50(C) EDU/E&A/PRO-EW(CRC)/14-15:

A copy is forwarded for information & necessary action to:-

1. All Members of the Committee.
2. The P.S to Secretary, Education & Literacy Department.
3. Office Order File



SINDH EDUCATION &
LITERACY DEPARTMENT



DEPUTY SECRETARY (GA)