

# DISTRICT COUNCIL THATTA

Office of the Chief Officer, Thatta, Makli, District Council, Thatta.

Telephone No. 0298-920174, Fax No.0298-920082, Email dct@gmail.com

NIT No. 2

No: CO/DCT/ 97 /2026

Dated: 25/02/2026

## **TENDER NOTICE**

**AS PER UNDER RULE 17(1) SPPRA 2010**

Online bids are invited from all the interested Contractors / Firms/ Parties for the following works

S.N O	Name of Work	Estimated Cost	5% Earnest Money	Tender Cost (Rs.)	Time Limit
1	PROVIDING AND LAYING WATER SUPPLY LINE IN VILLAGE AMEER SAMOON, HAROON SAMOON, BODO REDAR & SULEMAN SAMOON, UC BIJORA, DISTRICT COUNCIL THATTA	1,700,000	5%	2,000	06 Months
2	PROVING AND LAYING SEWERAGE LINE IN VILLAGE BODO REDAR AND MURSHID SHAH, UC BIJORA, DISTRICT COUNCIL THATTA	500,000	5%	1,000	06 Months
3	CONSTRUCTION OF CULVERT AND 02 NOS KATCHA STORAGE TANK AT VILLAGE USMAN SHORO AND IQBAL SANGHAR, UC BIJORA, DISTRICT COUNCIL THATTA	1,500,000	5%	1,500	06 Months
4	CONSTRUCTION OF EID GAH AT VILLAGE HAJI HABIB KHASKHELI, KALA KHAN KOLAI AND HAJI ALI BUX KOLAI, UC KAGHAN, DISTRICT COUNCIL THATTA	3,000,000	5%	3,000	06 Months
5	CONSTRUCTION OF EID GAH AT VILLAGE DEH HALATHI, KHALIQUE DINO PALJO, MUREED KHAN BAGHIAR, HAJI AHMED JAT, UC KAGHAN, DISTRICT COUNCIL THATTA	3,000,000	5%	3,000	06 Months
6	CONSTRUCTION OF COMPOUND WALL AT GRAVEYARD MASUDI, UC KAGHAN, DISTRICT COUNCIL THATTA	2,000,000	5%	2,000	06 Months
7	CONSTRUCTION OF CULVERT ON SIM NALA NEAR VILLAGE QASIM CHANDIO AND KATCHA WATER POND AT VILLAGE MUHAMMAD MOOSA TANDIO, UC KAGHAN, DISTRICT COUNCIL THATTA	1,500,000	5%	1,500	06 Months
8	CONSTRUCTION OF EID GAH AT VILLAGE HAJI ALLAH WARAYO KHASKHELI, KHAMEESO KALMATI AND FAIZ MUHAMMAD KHALIFO AND CULVERT AT VILLAGE RAMZAN KHASKHELI, UC DUBO, DISTRICT COUNCIL THATTA	3,000,000	5%	3,000	06 Months
9	PROVIDING AND FIXING PAVER BLOCK AT VILLAGE DHANI BUX JAKHRO, UC CHILYA, DISTRICT COUNCIL THATTA	3,000,000	5%	3,000	06 Months

S.N O	Name of Work	Estimated Cost	5% Earnest Money	Tender Cost (Rs.)	Time Limit
10	PROVIDING AND FIXING PAVER BLOCK AT VILLAGE MOLA BUX JAKHRO, AMEER BUX JAKHRO AND ALI GHIRANO, UC CHILYA, DISTRICT COUNCIL THATTA	2,475,000	5%	2,500	06 Months
11	PROVIDING AND LAYING WATER SUPPLY LINE IN VILLAGE RAMZAN JAKHRO & MUHAMMAD KHAN JAKHRO, CHILYA, DISTRICT COUNCIL THATTA	525,000	5%	1,000	06 Months
12	PROVIDING AND FIXING PAVER BLOCK AT VILLAGE HAJI MUHAMMAD ALI CHANDIO AND HAJI DODO ZANGYANI, UC KHAN, DISTRICT COUNCIL THATTA	3,000,000	5%	3,000	06 Months
13	PROVIDING AND FIXING PAVER BLOCK AT VILLAGE KABOL KHASKHELI AND MUHAMMAD SIDDIQUE BALOCH AND CULVERT AT VILLAGE ALLO LASHARI AND ANGHARO KHASKHELI, UC GHAGHI, DISTRICT COUNCIL THATTA	2,400,000	5%	2,500	06 Months
14	PROVIDING AND LAYING WATER SUPPLY LINE AND SUPPLY OF HAND PUMP AT VILLAGE HAJI JABLI LASHARI, OBHAYO KHASKHELI AND GHULAM MALLAH, UC GHAGHI, DISTRICT COUNCIL THATTA	600,000	5%	1,000	06 Months
15	CONSTRUCTION OF CULVERTS AT VILLAGE AMEER BUX, QADIR BUX, PEERO KHAN BALOCH, UC GHAGHI, DISTRICT COUNCIL THATTA	2,400,000	5%	2,500	06 Months
16	CONSTRUCTION OF 02 NOS CULVERT AT MAGSI & ALI BUX BROHI AND PROVIDING AND FIXING PAVER BLOCK AT VILLAGE MUHAMMAD KHAN SOOMRO AND RAWAT MAGSI, UC FAQIR JO GOTH, DISTRICT COUNCIL THATTA	3,000,000	5%	3,000	06 Months
17	PROVIDING & FIXING DEEP HAND PUMPS HAJI ALI BUX MANCHHARI, ACHAR AUTHO, MUHAMMAD KHAN PALARI QASMANI GOTH AND SHABBIR AHMED PALARI VILLAGE QASIM PALARI AT UC JHIMPIR, DISTRICT COUNCIL THATTA	3,000,000	5%	3,000	06 Months
18	PROVIDING HAND PUMPS AT UC TANDO HAFIZ SHAH, DISTRICT COUNCIL THATTA	1,000,000	5%	1,000	06 Months
19	CONSTRUCTION OF CC STREET AT UC TANDO HAFIZ SHAH, DISTRICT COUNCIL THATTA	2,000,000	5%	2,000	06 Months
20	PROVIDING AND FIXING PAVER BLOCK AT ABDUL KAREEM CHANDIO, UC JARADALI, DISTRICT COUNCIL THATTA	1,500,000	5%	1,500	06 Months
21	CONSTRUCTION OF COMMUNITY CENTER AT BHATTI MOHALLAH NEAR BHIRIYO SHEEDI MORI, UC FAQIR JO GOTH, DISTRICT COUNCIL THATTA	3,000,000	5%	3,000	06 Months

S.N O	Name of Work	Estimated Cost	5% Earnest Money	Tender Cost (Rs.)	Time Limit
22	PROVIDING SEWING MACHINE AT UC ONGAR, DISTRICT COUNCIL THATTA	1,500,000	5%	1,500	06 Months
23	CONSTRUCTION OF KATCHA WATER TANK AT UC JHANGRI, DISTRICT COUNCIL THATTA	1,500,000	5%	1,500	06 Months
24	PROVIDING AND FIXING PAVER BLOCK AT VILLAGE WALI DAD HADYO, HAFIZ CHANNA AND ESSA KHASKHELI, UC KAKRAND, DISTRICT COUNCIL THATTA	3,000,000	5%	3,000	06 Months
25	PROVIDING AND LAYING WATER SUPPLY LINE AT VILLAGE QABIL MIRJAT AND HASHIM MIRJAT, UC JUNA, DISTRICT COUNCIL THATTA	1,000,000	5%	1,000	06 Months
26	CONSTRUCTION OF CC STREET YOUSIF SHORO, HAJI ESSA PANHWAR AND QASIM BROHI, UC JUNA, DISTRICT COUNCIL THATTA	2,000,000	5%	2,000	06 Months
27	CONSTRUCTION OF COMMUNITY CENTER AT UC JARADALI, DISTRICT COUNCIL THATTA	3,000,000	5%	3,000	06 Months
28	CONSTRUCTION OF CC STREET AT VILLAGE GUL HASSAN NAHIYO, HAJI KHAN BALOCH AND MUHAMMAD HASSAN ZANGYANI BALOCH, UC GHULAMULLAH, DISTRICT COUNCIL THATTA	3,000,000	5%	3,000	06 Months
29	PROVIDING AND LAYING WATER SUPPLY LINE I/C BORE & SURFACE TANK IN VILLAGE MUHAMAMD HASSAN PALIJO, UC JHUNGSHAHI, DISTRICT COUNCIL THATTA	1,500,000	5%	1,500	06 Months
30	CONSTRUCTION OF KATCHA WATER TANK AT VILLAGE ARABAB BHAIKHAN BABAR, HAJI SAKHANI BABAR, AMEER BUX MOHALLA, HAJI SALEH BABAR, ESSA BABAR MOHALLA, ABDULLAH BABAR NEAR NEW ROAD, PIYARO DURANI, ZULIFQARABAD MOHALLA, MIRAN KHASKHELI AND ISMAIL KHASKHELI, UC ONGAR, DISTRICT COUNCIL THATTA	3,000,000	5%	3,000	06 Months
31	PROVIDING AND LAYING WATER SUPPLY LINE I/C BORE AT VILLAGE WADERO ABDULLAH BALOCH, UC KARAMPUR, DISTRICT COUNCIL THATTA	1,500,000	5%	1,500	06 Months
32	PROVIDING AND FIXING STREET LIGHTS AT UC KARAMPUR, DISTRICT COUNCIL THATTA	1,500,000	5%	1,500	06 Months
33	CONSTRUCTION OF COMMUNITY CENTER AT VILLAGE ALI NAWAZ JOKHIO, UC JHUNGSHAHI, DISTRICT COUNCIL THATTA	2,000,000	5%	2,000	06 Months
34	PROVIDING HAND PUMP AT VILLAGE ALI NAWAZ JOKHIO, UC JHUNGSHAHI, DISTRICT COUNCIL THATTA	1,000,000	5%	1,000	06 Months

S.N O	Name of Work	Estimated Cost	5% Earnest Money	Tender Cost (Rs.)	Time Limit
35	CONSTRUCTION OF CULVERT AT ZAREEN COLONY, UC BHAMBORE, DISTRICT COUNCIL THATTA	3,000,000	5%	3,000	06 Months
36	CONSTRUCTION OF CULVERT AT GULAIL NALI AND MOLVI MUHAMMAD IBRAHIM BADINPOTO AND PROVIDING AND FIXING PAVER BALOCH AT VILLAGE MUHAMMAD MALLAH HAJAM AND JABLI, UC GULAIL, DISTRICT COUNCIL THATTA	3,000,000	5%	3,000	06 Months
37	PROVIDING AND FIXING PAVER BALOCH AT VILLAGE BABU MALLAH, UC CHOWBANDI, DISTRICT COUNCIL THATTA	1,500,000	5%	1,500	06 Months
38	REPAIR OF EID GAH AT VILLAGE HAJI LANU SHORO, UC SUKHPUR, DISTRICT COUNCIL THATTA	2,000,000	5%	2,000	06 Months
39	PROVIDING AND FIXING SOLAR STREET LIGHTS WITH POLE AT UC SUKHPUR, DISTRICT COUNCIL THATTA	1,000,000	5%	1,000	06 Months
40	CONSTRUCTION OF 02 NOS CULVERTS & REPAIRING OF EID GAH AT VILLAGE NOOR MUHAMMAD GABOL, AMEER ZANGYANI, NOORDIN PITANI, SALEH SHORO AND HAJI BUX GABOL, UC SAMKI, DISTRICT COUNCIL THATTA	3,000,000	5%	3,000	06 Months
41	PROVIDING AND FIXING DEEP HAND PUMP AT VILLAGE MALL MARRI, UC KOHISTAN, DISTRICT COUNCIL THATTA	1,000,000	5%	1,000	06 Months
42	CONSTRUCTION OF CULVERT AT VILLAGE JEIYAND SOOMRO AND REPAIR OF WATER COURSE AT HAJI ALI MUHAMMAD SHORO, UC CHOWBANDI, DISTRICT COUNCIL THATTA	900,000	5%	1,000	06 Months
43	PROVIDING LAYING WATER SUPPLY LINE AT ISHAQUE JOKHIO, UC CHOWBANDI, DISTRICT COUNCIL THATTA	600,000	5%	1,000	06 Months
44	PROVIDING AND LAYING WATER SUPPLY LINE I/C SURFACE TANK AT VILLAGE RAHIM SHOLANI AND SUPPLYING SOLAR STREET LIGHTS IN UC KETIBUNDER, DISTRICT COUNCIL THATTA	2,000,000	5%	2,000	06 Months
45	CONSTRUCTION OF CULVERTS AT VILLAGE DARYA KHAN, SODAI, SULEMAN, RAMZAN AND HAJI SALEH, UC INDO, DISTRICT COUNCIL THATTA	3,000,000	5%	3,000	06 Months
46	REMAINING WORK OF VICE CHAIRMAN RESIDENT NEAR DISTRICT COUNCIL OFFICE, DISTRICT THATTA	3,000,000	5%	3,000	06 Months
47	PROVIDING AND FIXING PAVING BLOCK AT VILLAGE HAJI USMAN JALBANI, UC INDO, DISTRICT COUNCIL THATTA	3,000,000	5%	3,000	06 Months

S.N O	Name of Work	Estimated Cost	5% Earnest Money	Tender Cost (Rs.)	Time Limit
48	CONSTRUCTION OF COMMUNITY CENTER AT VILLAGE AHMED KHAN KALMATI, UC SUKHPUR, DISTRICT COUNCIL THATTA	3,000,000	5%	3,000	06 Months
49	CONSTRUCTION OF CULVERTS AT VILLAGE AGHARO MALLAH, UC DOOMANI, DISTRICT COUNCIL THATTA	2,000,000	5%	2,000	06 Months
50	PROVIDING AND LAYING WATER SUPPLY LINE AT VILLAGE MUHAMMAD HASSAN MIRBHAR, UC GHULAMULLAH, DISTRICT COUNCIL THATTA	1,000,000	5%	1,000	06 Months
51	CONSTRUCTION OF WATER COURSE AT DARGAH SHAH HUSSAIN NEAR UC GUJJO, DISTRICT COUNCIL THATTA	500,000	5%	1,000	06 Months
52	CONSTRUCTION OF EID AT VILLAGE ALI BUX MURGHAR AND PROVIDING AND FIXING PAVER BLOCK AT VILLAGE HAJI SUKHIYO MIRBHAR, UC BET MEHAR, DISTRICT COUNCIL THATTA	3,000,000	5%	3,000	06 Months
53	CONSTRUCTION OF CC STREET AT VILLAGE MOLVI ARAF PALIJO TO GUL MUHAMMAD MOHALLA, UC PALIJANI, DISTRICT COUNCIL THATTA	900,000	5%	1,000	06 Months
54	PROVIDING AND LAYING WATER SUPPLY LINE AT NALI TO VILLAGE HAJI NOOR MUHAMMAD THAHEEM, UC PALIJANI, DISTRICT COUNCIL THATTA	600,000	5%	1,000	06 Months
55	PROVIDING AND LAYING WATER SUPPLY SCHEME AT VILLAGE KAMAL JAKHRO, UC CHILYA, DISTRICT COUNCIL THATTA	2,400,000	5%	2,500	06 Months
56	CONSTRUCTION OF WATER TANKS AT VILLAGE MUHAMMAD SAFFAR JOKHIO, MANGILANDO SALAR NEAR SOOMRA GOTH, DARGAH NEAR JAN MUHAMMAD JOKHIO AND GAZI KHAN JOKHIO AND MOSQUE NEAR JAFIL JOKHIO, UC JHUNGSHAHI, DISTRICT COUNCIL THATTA	3,000,000	5%	3,000	06 Months
57	CONSTRUCTION OF WATER TANKS AT VILLAGE JALAL BABAR, ISMAIL SHAIKH, ABDUL REHMAN BABAR, SULEMAN BABAR, MALOOK JHIRRICKO, ARBAB YOUSIF BABAR, ARBAB WALI MUHAMMAD BABAR AND YAR MUHAMMAD JAKHRO NEAR JHAL SIDE, UC JHIRRICK, DISTRICT COUNCIL THATTA	3,000,000	5%	3,000	06 Months
58	CONSTRUCTION OF EID GAH AT VILLAGE ALLAH BACHAYO BABAR, UC JHIRRICK, DISTRICT COUNCIL THATTA	1,500,000	5%	1,500	06 Months
59	CONSTRUCTION OF WAITING SHED AT JHIRRICK CITY, UC JHIRRICK, DISTRICT COUNCIL THATTA	1,500,000	5%	1,500	06 Months

S.N O	Name of Work	Estimated Cost	5% Earnest Money	Tender Cost (Rs.)	Time Limit
60	PROVIDING AND FIXING PAVER BLOCK AT VILLAGE UMAR JAT, UC KETI BUNDER, DISTRICT COUNCIL THATTA	3,000,000	5%	3,000	06 Months
61	PROVIDING AND FIXING PAVER BLOCK AT VILLAGE ALI MUHAMMAD PARHIYAR, UC BAGHAN, DISTRICT COUNCIL THATTA	3,000,000	5%	3,000	06 Months
62	PROVIDING AND FIXING SOLAR STREET POLES AT VILLAGE HAJI ILYAS BABRO, UC PALIJANI, DISTRICT COUNCIL THATTA	1,500,000	5%	1,500	06 Months
63	PROVIDING AND FIXING PAVER BALOCH AT BABRA CITY AND JAMA MASJID BABRA, UC PALIJANI, DISTRICT COUNCIL THATTA	1,500,000	5%	1,500	06 Months
64	CONSTRUCTION OF COMMUNITY CENTER IN UC GIRNAR, DISTRICT COUNCIL THATTA	3,000,000	5%	3,000	06 Months
65	PROVIDING HAND PUMPS IN UC SOOF SHORO, DISTRICT COUNCIL THATTA	1,995,000	5%	2,000	06 Months
66	PROVIDING SEWING MACHINE IN JHANGRI, DISTRICT COUNCIL THATTA	250,000	5%	1,000	06 Months
67	PROVIDING & SUPPLYING LOADER RIKSHA FOR UC JHANGRI, DISTRICT COUNCIL THATTA	1,207,500	5%	1,500	06 Months
68	PROVIDING BORE / DEEP HAND PUMP AT VILLAGE JANGHRI, UC JANGHRI, DISTRICT COUNCIL THATTA	1,560,500	5%	2,000	06 Months
69	PROVIDING LAYING WATER SUPPLY SCHEME I/C BORE, SURFACE TANK AND SOLAR AT VILLAGE UMAR GUJRIYO, UC BAGHAN, DISTRICT COUNCIL THATTA	703,000	5%	1,000	06 Months
70	PROVIDING LAYING WATER SUPPLY LINE I/C SURFACE TANK AT VILLAGE HAJI USMAN HEJIB, UC CHATO CHAND, DISTRICT COUNCIL THATTA	696,500	5%	1,000	06 Months
71	PROVIDING LAYING WATER SUPPLY LINE I/C SURFACE TANK AT VILLAGE IBRAHIM LAKHO, UC CHATO CHAND, DISTRICT COUNCIL THATTA	696,500	5%	1,000	06 Months
72	CONSTRUCTION OF IMAM BARGHA AT MANGHAR MOHALLAH NEAR VAR CITY, UC KHAN, DISTRICT COUNCIL THATTA	1,500,000	5%	1,500	06 Months
73	CONSTRUCTION OF COMMUNITY CENTER AT VILLAGE SHAHEED MUHAMMAD KHAN GABOL, SUKHPUR, DISTRICT COUNCIL THATTA	1,500,000	5%	1,500	06 Months
74	PROVIDING LAYING WATER SUPPLY SCHEME I/C BORE, SURFACE TANK AT ABDUL KARIM CHANDIO VILLAGE, UC GIRNAR, DISTRICT COUNCIL THATTA	1,550,000	5%	2,000	06 Months
75	CONSTRUCTION OF 2ND PHASE COMMUNITY CENTER AT VILLAGE MUBARAK RIND, UC MEHAR, DISTRICT COUNCIL THATTA	3,000,000	5%	3,000	06 Months

S.N O	Name of Work	Estimated Cost	5% Earnest Money	Tender Cost (Rs.)	Time Limit
76	CONSTRUCTION OF CULVERT AT ADAM JANEERO, UC GHORABARI, DISTRICT COUNCIL THATTA	800,000	5%	1,000	06 Months
77	CONSTRUCTION OF BOUNDARY WALL OF FAMILY PARK INFRONT OF SOCIAL SECURITY DISPENSARY DHABEJI MARKET, UC DHABEJI, DISTRICT COUNCIL THATTA	3,000,000	5%	3,000	06 Months
78	CONSTRUCTION OF RCC BOX CULVERT / CAUSEWAY AT VILLAGE QABOOL AND ALLAH DINO BALOCH, UC DHABEJI, DISTRICT COUNCIL THATTA	800,000	5%	1,000	06 Months
79	PROVIDING LAYING WATER SUPPLY LINE AT VILLAGE BACHO KHOLI AND IBRAHIM HAZARA, UC DHABEJI, DISTRICT COUNCIL THATTA	2,200,000	5%	2,500	06 Months

### TERMS & CONDITIONS

- 1 Tenders schedule shall be as follows:

152,459,000

SCHEDULE	DATE & TIME	VENUE
1) The First & Last Date for the submission of Bids	During office hour	District Council Thatta, near Deputy Commissioner Office at Makli
	<u>18/03/2024</u> <u>07/04/2024</u>	
2) Submission of Bids.	<u>07/04/2024</u> @ 02:00 PM	As Above
	<u>07/04/2024</u> @ 02:30 PM	
3) The date of opening of bids	<u>07/04/2024</u> @ 02:30 PM	As Above

- 2 The Tenders documents will be issued to contractor on the submission of written request on letter head and on payment of non refundable cost of Tender price through pay order (in original) in favor of DISTRICT COUNCIL THATTA. The Photo Copy of P.E.C registration certificate is not required upto 4.00 Million vide PEC letter # PEC/BOK/CONST/670 Date: 10-04-2014 and must be registered contractor in relevant categories with PEC.
- 3 Un-Responded /rejected Tenders will be re-issued from 08/04/2024 to 23/04/2024 will be submitted on 23/04/2024 upto 2:00 PM, & will be opened on the Same day at 02:30 PM respectively in the office address mentioned above with same terms & condition.
- 4 5% of Earnest Money against each work in shape of Bank draft / Call Deposite (in original) in favor of DISTRICT COUNCIL THATTA shall be attached with the Tender.
- 5 Tenders without signature, prescribed tender fee and without submission of 5% earnest money will not be entertained and discarded.
- 6 The Single Stage-one Envelope procedure would be adopted for tender work as per SPPRA Rule.46(1).
- 7 Total bid amount as well as the rate of items must be filled both in figure and words and in case any correction is made by the contractor himself then each correction must be initiated by the contractor otherwise the Tenders are liable to be summarily rejected without any compensation but penalty will also be imposed as per rule.
- 8 If any fake documents are found than the tender is liable to be rejected/cancelled without any compensation but penalty will be imposed as per rule.
- 9 Bidding Documents can be downloaded from Authority's website SPPRA (<https://sindh.eprocure.gov.pk/>), must be send through online alongwith tender fee & earnest money otherwise the tender will not be considered for bidding and liable to be rejected.

S.N O	Name of Work	Estimated Cost	5% Earnest Money	Tender Cost (Rs.)	Time Limit
----------	--------------	-------------------	---------------------	-------------------------	---------------

10 The Procuring agency may reject all or any bid subjected to the relevant provision of SPPRA Rules 2010 (Amended up-to-date).

11 Eligibility / Qualification Criteria:

(i) Firm/Contractor/Company must have active registration with FBR & SRB (NTN)

(ii) Relevant experience 03 Years.

(iii) Turn-over of at lease three years (2.00 Million to 4.00 Million)

(iv) Bid is signed, named and stamped by the authorized person of Firm / Contractor alongwith Authorization letter.

12 In case of holiday and unforeseen circumstances on opening date the bids shall be submitted and opened on the next working day, other terms and condition shall remain same.

  
 Chief Officer  
 District Council Thatta

# DISTRICT COUNCIL THATTA

## ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES)

FINANCIAL YEAR 2025-26

Sr. No.	Description of Procurement	Allocated Funds	Cost of ongoing works (Expenditure already incurred)	Funds earmarked for ongoing works	Cost of new work (Components)	Funds for new works (c-e)	Nature of Procurement	Method of Procurement	Anticipated / Actual Date of Adver.	Anticipated Actual Date of Start	Anticipated / Actual Date of Completion
1	PROVIDING & SUPPLYING SOLAR PLATES IN UC JUNGSHAH, DISTRICT COUNCIL THATTA	1 4890	-	-	1 4890	1 4890	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
2	PROVIDING FIXING PAVING BLOCK AT VILLAGE ABDUL MAJEED OUTHO, UC MEHAL, DISTRICT COUNCIL THATTA	1 4990	-	-	1 4990	1 4990	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
3	PROVIDING HAND PUMPS IN UC GHULAMULLAH, DISTRICT COUNCIL THATTA	0 5250	-	-	0 5250	0 5250	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
4	PROVIDING SEWING MACHINES IN UC GHULAMULLAH, DISTRICT COUNCIL THATTA	0 5000	-	-	0 5000	0 5000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
5	CONSTRUCTION OF SURFACE TANK, GHULAMULLAH, DISTRICT COUNCIL THATTA	2 2955	-	-	2 2955	2 2955	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
6	CONSTRUCTION CC STREET AT VILLAHE AU ASGHAR SHAH NEAR GABAR, UC GHULAMULLAH, DISTRICT COUNCIL THATTA	0 6975	-	-	0 6975	0 6975	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
7	CONSTRUCTION OF COMMUNITY CENTER IN UC GIRNAR, DISTRICT COUNCIL THATTA	3 0000	-	-	3 0000	3 0000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
8	PROVIDING & SUPPLYING SOLAR PLATES IN UC KHAN, DISTRICT COUNCIL THATTA	1 4890	-	-	1 4890	1 4890	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
9	CONSTRUCTION OF CULVERT AT VILLAGE KHUDA DINO MALLAH, UC CHOWBANDI, DISTRICT COUNCIL THATTA	0 7795	-	-	0 7795	0 7795	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
10	PROVIDING LAYING WATER SUPPLY LINE I/C SURFACE TANK AT VILLAGE BABU MALLAH, UC CHOWBANDI, DISTRICT COUNCIL THATTA	0 8020	-	-	0 8020	0 8020	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

7.15.24

*[Signature]*

*[Signature]*

# DISTRICT COUNCIL THATTA

## ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES)

FINANCIAL YEAR 2025-26

Sr. No.	Description of Procurement	Allocated Funds	Cost of ongoing works (Expenditure already incurred)	Funds earmarked for ongoing works	Cost of new work (Components)	Funds for new works (c-e)	Nature of Procurement	Method of Procurement	Anticipated / Actual Date of Adver:	Anticipated Actual Date of Start	Anticipated / Actual Date of Completion
11	CONSTRUCTION CC STREET AT VILLAGE SYED BACHAL SHAH & GHULAM MUHAMMAD SHAH, JARADALI, DISTRICT COUNCIL THATTA	0.9980	-	-	0.9980	0.9980	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
12	STONE PITCHING VILLAGE USMAN JARRO ROAD, UC JARADALI, DISTRICT COUNCIL THATTA	2.9900	-	-	2.9900	2.9900	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
13	CONSTRUCTION OF KATCHA WATER TANK IN UC SOOF SHORO, DISTRICT COUNCIL THATTA	0.9955	-	-	0.9955	0.9955	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
14	PROVIDING HAND PUMPS IN UC SOOF SHORO, DISTRICT COUNCIL THATTA	1.9950	-	-	1.9950	1.9950	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
15	PROVIDING SEWING MACHINE IN JHANGRI, DISTRICT COUNCIL THATTA	0.2500	-	-	0.2500	0.2500	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
16	PROVIDING & SUPPLYING LOADER RIKSHA FOR UC JHANGRI, DISTRICT COUNCIL THATTA	1.2075	-	-	1.2075	1.2075	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
17	PROVIDING BORE / DEEP HAND PUMP AT VILLAGE JANGHRI, UC JANGHRI, DISTRICT COUNCIL THATTA	1.5605	-	-	1.5605	1.5605	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
18	CONSTRUCTION OF CC STREETS AT VARIOUS STREETS OF UC GUJJO, DISTRICT COUNCIL THATTA	2.9990	-	-	2.9990	2.9990	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
19	PROVIDING FIXING PAVING BLOCK AT DIFFERENCE VILLAGES OF UC KETI BUNDER, DISTRICT COUNCIL THATTA	2.9970	-	-	2.9970	2.9970	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
20	PROVIDING LAYING WATER SUPPLY SCHEME I/C BORE, SURFACE TANK AND SOLAR AT VILLAGE UMAR GURIYO, UC BAGHAN, DISTRICT COUNCIL THATTA	0.7030	-	-	0.7030	0.7030	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
21	PROVIDING FIXING PAVING BLOCK AT VILLAGE HAJI RAMZAN PEROZANI, UC BAGHAN, DISTRICT COUNCIL THATTA	2.2955	-	-	2.2955	2.2955	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

*[Handwritten signature]*

*[Handwritten signature]*

*[Handwritten signature]*

# DISTRICT COUNCIL THATTA

## ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES)

FINANCIAL YEAR 2025-26


Sr. No.	Description of Procurement	Allocated Funds	Cost of ongoing works (Expenditure already incurred)	Funds earmarked for ongoing works	Cost of new work (Components)	Funds for new works (c-e)	Nature of Procurement	Method of Procurement	Anticipated / Actual Date of Adver:	Anticipated / Actual Date of Start	Anticipated / Actual Date of Completion
22	CONSTRUCTION OF CC STREET IN DIFFERENT VILLAGES OF UC SUKHPUR, DISTRICT COUNCIL THATTA	3.0000	-	-	3.0000	3.0000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
23	CONSTRUCTION OF CC STREET AT VILLAGE RAHIMDAD JAKHRO, GUL MANDA, DISTRICT COUNCIL THATTA	0.7995	-	-	0.7995	0.7995	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
24	CONSTRUCTION OF CC STREET AT VILLAGE ALLAH DINO HALO, UC CHATO CHAND, DISTRICT COUNCIL THATTA	1.2980	-	-	1.2980	1.2980	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
25	PROVIDING LAYING WATER SUPPLY LINE I/C SURFACE TANK AT VILLAGE HAJI USMAN HEJIB, UC CHATO CHAND, DISTRICT COUNCIL THATTA	0.6965	-	-	0.6965	0.6965	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
26	PROVIDING LAYING WATER SUPPLY LINE I/C SURFACE TANK AT VILLAGE IBRAHIM LAKHO, UC CHATO CHAND, DISTRICT COUNCIL THATTA	0.6965	-	-	0.6965	0.6965	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
27	PROVIDING & FIXING PAVING BLOCK AT VILLAGE MUHAMMAD HASSAN BALOCH, UC GHULAMULLAH, DISTRICT COUNCIL THATTA	2.1990	-	-	2.1990	2.1990	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
28	CONSTRUCTION OF BOUNDRY WALL AT EID GAH AT VILLAGE ABDUL HAKEEM KHUSHK, GIRNAR, DISTRICT COUNCIL THATTA	1.6585	-	-	1.6585	1.6585	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
29	CONSTRUCTION OF WAITING SHED IN VAR CITY, UC KHAN, DISTRICT COUNCIL THATTA	2.7210	-	-	2.7210	2.7210	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
30	PROVIDING & SUPPLYING FIBER TANK IN UC KETI BUNDER, DISTRICT COUNCIL THATTA	1.5045	-	-	1.5045	1.5045	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
31	PROVIDING FIXING PAVING BLOCK AT VILLAGE HAJI AGRP NEAR VAR CITY, UC KHAN, DISTRICT COUNCIL THATTA	1.4985	-	-	1.4985	1.4985	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

# DISTRICT COUNCIL THATTA

## ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES)

FINANCIAL YEAR 2025-26

Sr. No.	Description of Procurement	Allocated Funds	Cost of ongoing works (Expenditure already incurred)	Funds earmarked for ongoing works	Cost of new work (Components)	Funds for new works (c-e)	Nature of Procurement	Method of Procurement	Anticipated / Actual Date of Adver:	Anticipated / Actual Date of Start	Anticipated / Actual Date of Completion
32	CONSTRUCTION OF IMAM BARGHA AT MANGHAR MOHALLAH NEAR VAR CITY, UC KHAN, DISTRICT COUNCIL THATTA	1 5000	-	-	1.5000	1.5000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
33	CONSTRUCTION OF COMMUNITY CENTER AT VILLAGE SHAHEED MUHAMMAD KHAN GABOL, SUKHPUR, DISTRICT COUNCIL THATTA	1 5000	-	-	1.5000	1.5000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
34	CONSTRUCTION OF MEDICAL DISPENSARY DOCTOR SAAD PHASE-2 AT KHAROCHAN, UC KHAROCHAN, DISTRICT COUNCIL THATTA	2 9955	-	-	2.9955	2.9955	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
35	PROVIDING LAYING WATER SUPPLY SCHEME I/C BORE, SURFACE TANK AT ABDUL KARIM CHANDIO VILLAGE, UC GIRNAR, DISTRICT COUNCIL THATTA	1 5500	-	-	1.5500	1.5500	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
36	CONSTRUCTION OF CC STREET AT VILLAGE ALI BAHAR, UC SONDA, DISTRICT COUNCIL THATTA	2 9990	-	-	2.9990	2.9990	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
37	PROVIDING AND LAYING WATER SUPPLY LINE IN VILLAGE AMEER SAMOON, HAROON SAMOON, BODO REDAR & SULEMAN SAMOON, UC BIJORA, DISTRICT COUNCIL THATTA	1 7000	-	-	1.7000	1.7000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
38	PROVING AND LAYING SEWERAGE LINE IN VILLAGE BODO REDAR AND MURSHID SHAH, UC BIJORA, DISTRICT COUNCIL THATTA	0 5000	-	-	0.5000	0.5000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
39	CONSTRUCTION OF CULVERT AND 02 NOS KATCHA STORAGE TANK AT VILLAGE USMAN SHORO AND IQBAL SANGHAR, UC BIJORA, DISTRICT COUNCIL THATTA	1 5000	-	-	1.5000	1.5000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE



# DISTRICT COUNCIL THATTA

## ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES)

FINANCIAL YEAR 2025-26

Sr. No.	Description of Procurement	Allocated Funds	Cost of ongoing works (Expenditure already incurred)	Funds earmarked for ongoing works	Cost of new work (Components)	Funds for new works (c-e)	Nature of Procurement	Method of Procurement	Anticipated / Actual Date of Adver.	Anticipated / Actual Date of Start	Anticipated / Actual Date of Completion
40	CONSTRUCTION OF EID GAH AT VILLAGE HAJI HABIB KHASKHELI, KALA KHAN KOLAI AND HAJI AU BUX KOLAI, UC KAGHAN, DISTRICT COUNCIL THATTA	3 00000	-	-	3 00000	3 00000	Works & Services	SPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
41	CONSTRUCTION OF EID GAH AT VILLAGE DEH HALATHI, KHALIQUE DINO PALUO, MUREED KHAN BAGHIAR, HAJI AHMED JAT, UC KAGHAN, DISTRICT COUNCIL THATTA	3 00000	-	-	3 00000	3 00000	Works & Services	SPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
42	CONSTRUCTION OF COMPOUND WALL AT GRAVEYARD MASUDI, UC KAGHAN, DISTRICT COUNCIL THATTA	2 00000	-	-	2 00000	2 00000	Works & Services	SPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
43	CONSTRUCTION OF CULVERT ON SIM NALA NEAR VILLAGE QASIM CHANDIO AND KATCHA WATER POND AT VILLAGE MUHAMMAD MOOSA TANDIO, UC KAGHAN, DISTRICT COUNCIL THATTA	1 50000	-	-	1 50000	1 50000	Works & Services	SPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
44	CONSTRUCTION OF EID GAH AT VILLAGE HAJI ALLAH WARAYO KHASKHELI, KHAMESSO KALMATI AND FAIZ MUHAMMAD KHALIFO AND CULVERT AT VILLAGE RAMZAN KHASKHELI, UC DUBO, DISTRICT COUNCIL THATTA	3 00000	-	-	3 00000	3 00000	Works & Services	SPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
45	PROVIDING AND FIXING PAVEMENT BLOCK AT VILLAGE DHANI BUX JAKHRO, UC CHILYA, DISTRICT COUNCIL THATTA	3 00000	-	-	3 00000	3 00000	Works & Services	SPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
46	PROVIDING AND FIXING PAVEMENT BLOCK AT VILLAGE MOLA BUX JAKHRO, AMEER BUX JAKHRO AND ALI GIRRANO, UC CHILYA, DISTRICT COUNCIL THATTA	2 4750	-	-	2 4750	2 4750	Works & Services	SPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
47	PROVIDING AND LAYING WATER SUPPLY LINE IN VILLAGE RAMZAN JAKHRO & MUHAMMAD KHAN JAKHRO, CHILYA, DISTRICT COUNCIL THATTA	0 5250	-	-	0 5250	0 5250	Works & Services	SPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

*[Handwritten Signature]*

*[Handwritten Signature]*

# DISTRICT COUNCIL THATTA

## ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES)

FINANCIAL YEAR 2025-26

Sr. No.	Description of Procurement	Allocated Funds	Cost of ongoing works (Expenditure already incurred)	Funds earmarked for ongoing works	Cost of new work (Components)	Funds for new works (c-e)	Nature of Procurement	Method of Procurement	Anticipated / Actual Date of Adver:	Anticipated Actual Date of Start	Anticipated / Actual Date of Completion
48	PROVIDING AND FIXING PAVER BLOCK AT VILLAGE HAJI MUHAMMAD ALI CHANDIO AND HAJI DODO ZANGYANI, UC KHAN, DISTRICT COUNCIL THATTA	3.0000	-	-	3.0000	3.0000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
49	PROVIDING AND FIXING PAVER BLOCK AT VILLAGE KABOL KHASKHELI AND MUHAMMAD SIDDIQUE BALOCH AND CULVERT AT VILLAGE ALLO LASHARI AND ANGHARO KHASKHELI, UC GHAGHI, DISTRICT COUNCIL THATTA	2.4000	-	-	2.4000	2.4000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
50	PROVIDING AND LAYING WATER SUPPLY LINE AND SUPPLY OF HAND PUMP AT VILLAGE HAJI JABLI LASHARI, OBHAYO KHASKHELI AND GHULAM MALLAH, UC GHAGHI, DISTRICT COUNCIL THATTA	0.6000	-	-	0.6000	0.6000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
51	CONSTRUCTION OF CULVERTS AT VILLAGE AMEER BUX, QADIR BUX, PEERO KHAN BALOCH, UC GHAGHI, DISTRICT COUNCIL THATTA	2.4000	-	-	2.4000	2.4000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
52	CONSTRUCTION OF 02 NOS CULVERT AT MAGSI & ALI BUX BROHI AND PROVIDING AND FIXING PAVER BLOCK AT VILLAGE MUHAMMAD KHAN SOOMRO AND RAWAT MAGSI, UC FAQIR JO GOTH, DISTRICT COUNCIL THATTA	3.0000	-	-	3.0000	3.0000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
53	PROVIDING & FIXING DEEP HAND PUMPS HAJI ALI BUX MANCHHARI, ACHAR AUTHO, MUHAMMAD KHAN PALARI QASMANI GOTH AND SHABBIR AHMED PALARI VILLAGE QASIM PALARI AT UC JHIMPIR, DISTRICT COUNCIL THATTA	3.0000	-	-	3.0000	3.0000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
54	PROVIDING HAND PUMPS AT UC TANDO HAFIZ SHAH, DISTRICT COUNCIL THATTA	1.0000	-	-	1.0000	1.0000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

*Handwritten signature/initials*

*Handwritten signature/initials*

*Handwritten signature/initials*

# DISTRICT COUNCIL THATTA

## ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES)

FINANCIAL YEAR 2025-26

Sr. No.	Description of Procurement	Allocated Funds	Cost of ongoing works (Expenditure already incurred)	Funds earmarked for ongoing works	Cost of new work (Components)	Funds for new works (c-e)	Nature of Procurement	Method of Procurement	Anticipated / Actual Date of Adver:	Anticipated Actual Date of Start	Anticipated / Actual Date of Completion
55	CONSTRUCTION OF CC STREET AT UC TANDO HAFIZ SHAH, DISTRICT COUNCIL THATTA	2 0000	-	-	2.0000	2.0000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
56	PROVIDING AND FIXING PAVER BLOCK AT ABDUL KAREEM CHANDIO, UC JARADALI, DISTRICT COUNCIL THATTA	1 5000	-	-	1.5000	1.5000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
57	CONSTRUCTION OF COMMUNITY CENTER AT BHATTI MOHALLAH NEAR BHIRIYO SHEEDI MORI, UC FAQIR JO GOTH, DISTRICT COUNCIL THATTA	3 0000	-	-	3.0000	3.0000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
58	PROVIDING SEWING MACHINE AT UC ONGAR, DISTRICT COUNCIL THATTA	1.5000	-	-	1.5000	1.5000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
59	CONSTRUCTION OF KATCHA WATER TANK AT UC JHANGRI, DISTRICT COUNCIL THATTA	1.5000	-	-	1.5000	1.5000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
60	PROVIDING AND FIXING PAVER BLOCK AT VILLAGE WALI DAD HADYO, HAFIZ CHANNA AND ESSA KHASKHELI, UC KAKRAND, DISTRICT COUNCIL THATTA	3 0000	-	-	3.0000	3.0000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
61	PROVIDING AND LAYING WATER SUPPLY LINE AT VILLAGE QABIL MIRJAT AND HASHIM MIRJAT, UC JUNA, DISTRICT COUNCIL THATTA	1.0000	-	-	1.0000	1.0000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
62	CONSTRUCTION OF CC STREET YOUSIF SHORO, HAJI ESSA PANHWAR AND QASIM BROHI, UC JUNA, DISTRICT COUNCIL THATTA	2.0000	-	-	2.0000	2.0000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
63	CONSTRUCTION OF COMMUNITY CENTER AT UC JARADALI, DISTRICT COUNCIL THATTA	3.0000	-	-	3.0000	3.0000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

*[Handwritten signature]*

*[Handwritten signature]*

*[Handwritten signature]*

# DISTRICT COUNCIL THATTA

## ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES)

FINANCIAL YEAR 2025-26

Sr. No.	Description of Procurement	Allocated Funds	Cost of ongoing works (Expenditure already incurred)	Funds earmarked for ongoing works	Cost of new work (Components)	Funds for new works (c-e)	Nature of Procurement	Method of Procurement	Anticipated / Actual Date of Adver:	Anticipated Actual Date of Start	Anticipated / Actual Date of Completion
64	CONSTRUCTION OF CC STREET AT VILLAGE GUL HASSAN NAHIYO, HAJI KHAN BALOCH AND MUHAMMAD HASSAN ZANGYANI BALOCH, UC GHULAMULLAH, DISTRICT COUNCIL THATTA	3 0000	-	-	3.0000	3.0000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
65	PROVIDING AND LAYING WATER SUPPLY LINE I/C BORE & SURFACE TANK IN VILLAGE MUHAMAMD HASSAN PALIJO, UC JHUNGSHAHI, DISTRICT COUNCIL THATTA	1 5000	-	-	1.5000	1.5000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
66	CONSTRUCTION OF KATCHA WATER TANK AT VILLAGE ARABAB BHAIKHAN BABAR, HAJI SAKHANI BABAR, AMEER BUX MOHALLA, HAJI SALEH BABAR, ESSA BABAR MOHALLA, ABDULLAH BABAR NEAR NEW ROAD, PIYARO DURANI, ZULIFQARABAD MOHALLA, MIRAN KHASKHELI AND ISMAIL KHASKHELI, UC ONGAR, DISTRICT COUNCIL THATTA	3 0000	-	-	3.0000	3.0000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
67	PROVIDING AND LAYING WATER SUPPLY LINE I/C BORE AT VILLAGE WADERO ABDULLAH BALOCH, UC KARAMPUR, DISTRICT COUNCIL THATTA	1 5000	-	-	1.5000	1.5000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
68	PROVIDING AND FIXING STREET LIGHTS AT UC KARAMPUR, DISTRICT COUNCIL THATTA	1 5000	-	-	1.5000	1.5000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
69	CONSTRUCTION OF COMMUNITY CENTER AT VILLAGE ALI NAWAZ JOKHIO, UC JHUNGSHAHI, DISTRICT COUNCIL THATTA	2 0000	-	-	2.0000	2.0000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
70	PROVIDING HAND PUMP AT VILLAGE ALI NAWAZ JOKHIO, UC JHUNGSHAHI, DISTRICT COUNCIL THATTA	1 0000	-	-	1.0000	1.0000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

*[Handwritten signature]*

*[Handwritten signature]*

*[Handwritten signature]*

# DISTRICT COUNCIL THATTA

## ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES)

FINANCIAL YEAR 2025-26

Sr. No.	Description of Procurement	Allocated Funds	Cost of ongoing works (Expenditure already incurred)	Funds earmarked for ongoing works	Cost of new work (Components)	Funds for new works (c-e)	Nature of Procurement	Method of Procurement	Anticipated / Actual Date of Adver.	Anticipated / Actual Date of Start	Anticipated / Actual Date of Completion
71	CONSTRUCTION OF CULVERT AT ZAREEN COLONY, UC BHAMBORE, DISTRICT COUNCIL THATTA	3.0000	-	-	3.0000	3.0000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
72	CONSTRUCTION OF CULVERT AT GULAIL NALI AND MOLVI MUHAMMAD IBRAHIM BADINPOTO AND PROVIDING AND FIXING PAVER BALOCH AT VILLAGE MUHAMMAD MALLAH HAJAM AND JABLI, UC GULAIL, DISTRICT COUNCIL THATTA	3.0000	-	-	3.0000	3.0000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
73	PROVIDING AND FIXING PAVER BALOCH AT VILLAGE BABU MALLAH, UC CHOWBANDI, DISTRICT COUNCIL THATTA	1.5000	-	-	1.5000	1.5000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
74	REPAIR OF EID GAH AT VILLAGE HAJI LANU SHORO, UC SUKHPUR, DISTRICT COUNCIL THATTA	2.0000	-	-	2.0000	2.0000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
75	PROVIDING AND FIXING SOLAR STREET LIGHTS WITH POLE AT UC SUKHPUR, DISTRICT COUNCIL THATTA	1.0000	-	-	1.0000	1.0000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
76	CONSTRUCTION OF 02 NOS CULVERTS & REPAIRING OF EID GAH AT VILLAGE NOOR MUHAMMAD GABOL, AMEER ZANGYANI, NOORDIN PITANI, SALEH SHORO AND HAJI BLIX GABOL, UC SAMKI, DISTRICT COUNCIL THATTA	3.0000	-	-	3.0000	3.0000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
77	PROVIDING AND FIXING DEEP HAND PUMP AT VILLAGE MALL MARRI, UC KOHISTAN, DISTRICT COUNCIL THATTA	1.0000	-	-	1.0000	1.0000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
78	CONSTRUCTION OF CULVERT AT VILLAGE JEYAND SOOMRO AND REPAIR OF WATER COURSE AT HAJI ALI MUHAMMAD SHORO, UC CHOWBANDI, DISTRICT COUNCIL THATTA	0.9000	-	-	0.9000	0.9000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

*[Handwritten signatures and initials]*

*[Handwritten signature]*

# DISTRICT COUNCIL THATTA

## ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES)

FINANCIAL YEAR 2025-26

Sr. No.	Description of Procurement	Allocated Funds	Cost of ongoing works (Expenditure already incurred)	Funds earmarked for ongoing works	Cost of new work (Components)	Funds for new works (c-e)	Nature of Procurement	Method of Procurement	Anticipated / Actual Date of Adver:	Anticipated / Actual Date of Start	Anticipated / Actual Date of Completion
79	PROVIDING LAYING WATER SUPPLY LINE AT ISHAQUE JOKHIO, UC CHOWBANDI, DISTRICT COUNCIL THATTA	0.6000	-	-	0.6000	0.6000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
80	PROVIDING AND LAYING WATER SUPPLY LINE I/C SURFACE TANK AT VILLAGE RAHIM SHOLANI AND SUPPLYING SOLAR STREET LIGHTS IN UC KETIBUNDER, DISTRICT COUNCIL THATTA	2.0000	-	-	2.0000	2.0000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
81	CONSTRUCTION OF CULVERTS AT VILLAGE DARYA KHAN, SODAI, SULEMAN, RAMZAN AND HAJI SALEH, UC INDO, DISTRICT COUNCIL THATTA	3.0000	-	-	3.0000	3.0000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
82	REMAINING WORK OF VICE CHAIRMAN RESIDENT NEAR DISTRICT COUNCIL OFFICE, DISTRICT THATTA	3.0000	-	-	3.0000	3.0000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
83	PROVIDING AND FIXING PAVING BLOCK AT VILLAGE HAJI USMAN JALBANI, UC INDO, DISTRICT COUNCIL THATTA	3.0000	-	-	3.0000	3.0000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
84	CONSTRUCTION OF COMMUNITY CENTER AT VILLAGE AHMED KHAN KALMATI, UC SUKHPUR, DISTRICT COUNCIL THATTA	3.0000	-	-	3.0000	3.0000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
85	CONSTRUCTION OF CULVERTS AT VILLAGE AGHARO MALLAH, UC DOOMANI, DISTRICT COUNCIL THATTA	2.0000	-	-	2.0000	2.0000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
86	PROVIDING AND LAYING WATER SUPPLY LINE AT VILLAGE MUHAMMAD HASSAN MIRBHAR, UC GHULAMULLAH, DISTRICT COUNCIL THATTA	1.0000	-	-	1.0000	1.0000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
87	CONSTRUCTION OF WATER COURSE AT DARGAH SHAH HUSSAIN NEAR UC GUJJO, DISTRICT COUNCIL THATTA	0.5000	-	-	0.5000	0.5000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

*[Handwritten signature]*

*[Handwritten signature]*

*[Handwritten signature]*

# DISTRICT COUNCIL THATTA

## ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES)

FINANCIAL YEAR 2025-26

Sr. No.	Description of Procurement	Allocated Funds	Cost of ongoing works (Expenditure already incurred)	Funds earmarked for ongoing works	Cost of new work (Components)	Funds for new works (c-e)	Nature of Procurement	Method of Procurement	Anticipated / Actual Date of Adver:	Anticipated Actual Date of Start	Anticipated / Actual Date of Completion
88	CONSTRUCTION OF EID AT VILLAGE ALI BUX MURGHAR AND PROVIDING AND FIXING PAVER BLOCK AT VILLAGE HAJI SUKHIYO MIRBHAR, UC BET MEHAR, DISTRICT COUNCIL THATTA	3 0000	-	-	3 0000	3 0000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
89	CONSTRUCTION OF CC STREET AT VILLAGE MOLVI ARAF PALIJO TO GUL MUHAMMAD MOHALLA, UC PALIJANI, DISTRICT COUNCIL THATTA	0 9000	-	-	0 9000	0 9000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
90	PROVIDING AND LAYING WATER SUPPLY LINE AT NALI TO VILLAGE HAJI NOOR MUHAMMAD THAHEEM, UC PALIJANI, DISTRICT COUNCIL THATTA	0 6000	-	-	0 6000	0 6000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
91	PROVIDING AND LAYING WATER SUPPLY SCHEME AT VILLAGE KAMAL JAKHRO, UC CHILYA, DISTRICT COUNCIL THATTA	2 4000	-	-	2 4000	2 4000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
92	CONSTRUCTION OF WATER TANKS AT VILLAGE MUHAMMAD SAFFAR JOKHIO, MANGILANDO SALAR NEAR SOOMRA GOTH, DARGAH NEAR JAN MUHAMMAD JOKHIO AND GAZI KHAN JOKHIO AND MOSQUE NEAR JAFIL JOKHIO, UC JHUNGSHAHI, DISTRICT COUNCIL THATTA	3 0000	-	-	3 0000	3 0000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
93	CONSTRUCTION OF WATER TANKS AT VILLAGE JALAL BABAR, ISMAIL SHAIKH, ABDUL REHMAN BABAR, SULEMAN BABAR, MALOOK JHIRRICKO, ARBAB YOUSIF BABAR, ARBAB WALI MUHAMMAD BABAR AND YAR MUHAMMAD JAKHRO NEAR JHAL SIDE, UC JHIRRICK, DISTRICT COUNCIL THATTA	3 0000	-	-	3 0000	3 0000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
94	CONSTRUCTION OF EID GAH AT VILLAGE ALLAH BACHAYO BABAR, UC JHIRRICK, DISTRICT COUNCIL THATTA	1 5000	-	-	1 5000	1 5000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

# DISTRICT COUNCIL THATTA

## ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES)

FINANCIAL YEAR 2025-26

Sr. No.	Description of Procurement	Allocated Funds	Cost of ongoing works (Expenditure already incurred)	Funds earmarked for ongoing works	Cost of new work (Components)	Funds for new works (c-e)	Nature of Procurement	Method of Procurement	Anticipated / Actual Date of Adver:	Anticipated Actual Date of Start	Anticipated / Actual Date of Completion
95	CONSTRUCTION OF WAITING SHED AT IHIRRIK CITY, UC IHIRRIK, DISTRICT COUNCIL THATTA	1.5000	-	-	1.5000	1.5000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
96	PROVIDING AND FIXING PAVER BLOCK AT VILLAGE UMAR JAT, UC KETI BUNDER, DISTRICT COUNCIL THATTA	3.0000	-	-	3.0000	3.0000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
97	PROVIDING AND FIXING PAVER BLOCK AT VILLAGE ALI MUHAMMAD PARHIYAR, UC BAGHAN, DISTRICT COUNCIL THATTA	3.0000	-	-	3.0000	3.0000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
98	PROVIDING AND FIXING SOLAR STREET POLES AT VILLAGE HAJI ILYAS BABRO, UC PALUANI, DISTRICT COUNCIL THATTA	1.5000	-	-	1.5000	1.5000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
99	PROVIDING AND FIXING PAVER BALOCH AT BABRA CITY AND JAMA MASJID BABRA, UC PALUANI, DISTRICT COUNCIL THATTA	1.5000	-	-	1.5000	1.5000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
100	CONSTRUCTION OF COMMUNITY CENTER IN UC GIRNAR, DISTRICT COUNCIL THATTA	3.0000	-	-	3.0000	3.0000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
101	PROVIDING HAND PUMPS IN UC SOOF SHORO, DISTRICT COUNCIL THATTA	1.9950	-	-	1.9950	1.9950	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
102	PROVIDING SEWING MACHINE IN JHANGRI, DISTRICT COUNCIL THATTA	0.2500	-	-	0.2500	0.2500	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
103	PROVIDING & SUPPLYING LOADER RIKSHA FOR UC JHANGRI, DISTRICT COUNCIL THATTA	1.2075	-	-	1.2075	1.2075	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
104	PROVIDING BORE / DEEP HAND PUMP AT VILLAGE JANGHRI, UC JANGHRI, DISTRICT COUNCIL THATTA	1.5605	-	-	1.5605	1.5605	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
105	PROVIDING LAYING WATER SUPPLY SCHEME I/C BORE, SURFACE TANK AND SOLAR AT VILLAGE UMAR GUJRIYO, UC BAGHAN, DISTRICT COUNCIL THATTA	0.7030	-	-	0.7030	0.7030	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

*[Handwritten signature]*

*[Handwritten signature]*

*[Handwritten signature]*

# DISTRICT COUNCIL THATTA

## ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES)

FINANCIAL YEAR 2025-26

Sr. No.	Description of Procurement	Allocated Funds	Cost of ongoing works (Expenditure already incurred)	Funds earmarked for ongoing works	Cost of new work (Components)	Funds for new works (c-e)	Nature of Procurement	Method of Procurement	Anticipated / Actual Date of Adver:	Anticipated / Actual Date of Start	Anticipated / Actual Date of Completion
106	PROVIDING LAYING WATER SUPPLY LINE I/C SURFACE TANK AT VILLAGE HAJI USMAN HEJIB, UC CHATO CHAND, DISTRICT COUNCIL THATTA	0.6965	-	-	0.6965	0.6965	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
107	PROVIDING LAYING WATER SUPPLY LINE I/C SURFACE TANK AT VILLAGE IBRAHIM LAKHO, UC CHATO CHAND, DISTRICT COUNCIL THATTA	0.6965	-	-	0.6965	0.6965	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
108	CONSTRUCTION OF IMAM BARGHA AT MANGHAR MOHALLAH NEAR VAR CITY, UC KHAN, DISTRICT COUNCIL THATTA	1.5000	-	-	1.5000	1.5000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
109	CONSTRUCTION OF COMMUNITY CENTER AT VILLAGE SHAHEED MUHAMMAD KHAN GABOL, SUKHPUR, DISTRICT COUNCIL THATTA	1.5000	-	-	1.5000	1.5000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
110	PROVIDING LAYING WATER SUPPLY SCHEME I/C BORE, SURFACE TANK AT ABDUL KARIM CHANDIO VILLAGE, UC GIRNAR, DISTRICT COUNCIL THATTA	1.5500	-	-	1.5500	1.5500	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
111	CONSTRUCTION OF 2ND PHASE COMMUNITY CENTER AT VILLAGE MUBARAK RIND, UC MEHAR, DISTRICT COUNCIL THATTA	3.0000	-	-	3.0000	3.0000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
112	CONSTRUCTION OF CULVERT AT ADAM JANEERO, UC GHORABARI, DISTRICT COUNCIL THATTA	0.8000	-	-	0.8000	0.8000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
113	CONSTRUCTION OF BOUNDARY WALL OF FAMILY PARK INFRONT OF SOCIAL SECURITY DISPENSARY DHABEJI MARKET, UC DHABEJI, DISTRICT COUNCIL THATTA	3.0000	-	-	3.0000	3.0000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE
114	CONSTRUCTION OF RCC BOX CULVERT / CAUSEWAY AT VILLAGE QABOOL AND ALLAH DINO BALOCH, UC DHABEJI, DISTRICT COUNCIL THATTA	0.8000	-	-	0.8000	0.8000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

# DISTRICT COUNCIL THATTA

## ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES)

FINANCIAL YEAR 2025-26

Sr. No.	Description of Procurement	Allocated Funds	Cost of ongoing works (Expenditure already incurred)	Funds earmarked for ongoing works	Cost of new work (Components)	Funds for new works (c-e)	Nature of Procurement	Method of Procurement	Anticipated / Actual Date of Adver:	Anticipated / Actual Date of Start	Anticipated / Actual Date of Completion
115	PROVIDING LAYING WATER SUPPLY LINE AT VILLAGE BACHO KHOLI AND IBRAHIM HAZARA, UC DHABEIL, DISTRICT COUNCIL THATTA	2.2000	-	-	2.2000	2.2000	Works & Services	SPPRA Rule 15 (b) & 16	IN-DUE COURSE	IN-DUE COURSE	IN-DUE COURSE

  
ACCOUNTS OFFICER  
DISTRICT COUNCIL THATTA

  
DISTRICT ENGINEER  
DISTRICT COUNCIL THATTA

  
CHIEF OFFICER  
DISTRICT COUNCIL THATTA

# SPPRA BIDDING DOCUMENT

## STANDARD BIDDING DOCUMENT

### PROCUREMENT OF WORKS

*(For Contracts Costing up to Rs.2.5 Million)*

### **District Council Thatta**

Tender Issued to M/s \_\_\_\_\_

**District Engineer**

DC,Thatta.

## **Instructions to Bidders/ Procuring Agencies.**

### **General Rules and Directions for the Guidance of Contractors.**

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description<sup>1</sup> of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

2. **Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description<sup>1</sup> of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.**

3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.

5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any

alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.

9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.

10. Bid without bid security of required amount and prescribed form shall be rejected.

11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;

(A) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.

(B) **In case of item rates**, If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.

(C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

# DISTRICT COUNCIL THATTA

## BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a) <i>Name of Procuring:</i>	<b>Agency District Council, Thatta</b>
(b) <i>Brief description<sup>1</sup> of Works:</i>	<b>PROVIDING AND LAYING WATER SUPPLY LINE AT NALI TO VILLAGE HAJI NOOR MUHAMMAD THAHEEM, UC PALIJANI, DISTRICT COUNCIL THATTA</b>
(c) <i>Procuring Agency's Address:</i>	<b>Office of the District Engineer, District Council, Thatta, Makli</b>
(d) <i>Estimated Cost: (PKR)</i>	<b>600,000</b>
(e) <i>Amount of Bid Security:</i>	<b>5%</b>
(f) <i>Period of Bid Validity (days):</i>	<b>90 Days</b> <i>(Not more than Ninety days).</i>
(g) <i>Security Deposit:</i>	<i>(10% of bid amount / estimated cost equal to 10%)</i>
(h) <i>Percentage, if any, to be deducted from bills:</i>	<b>R.M 5% + I. Tax 8%</b>
(i) <i>Deadline for Submission of Bids along with time:</i>	<b>07-04-2026, Time: 02:00 PM</b>
(j) <i>Venue, Time, and Date of Bid Opening:</i>	<b>02:30 PM on 07-04-2026 at Office of the District Engineer. District Council, Thatta at Makli.</b>
(k) <i>Time for Completion from written order of commence:</i>	<b>90 Days</b>
(l) <i>Liquidity damages:</i>	<b>2000/=</b> <i>(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%)</i>

**DISTRICT ENGINEER**  
DISTRICT COUNCIL THATTA

## Conditions of Contract

**Clause – 1: Commencement & Completion Dates of work.** The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority, the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the wok, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorata basis.

**Clause – 2: Liquidated Damages.** The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the c ompletic date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

### **Clause – 3: Termination of the Contract.**

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exits: -

- (i) contractor causes a breach of any clause of the Contract;
- (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit: -

- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- (ii) to finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the District Engineer/Procuring Agency, the contractor shall have: -

(i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,

(ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

**Clause 4: Possession of the site and claims for compensation for delay.** The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

**Clause –5: Extension of Intended Completion Date.** The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the District Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

**Clause –6: Specifications.** The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

**Clause – 7: Payments.**

(A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

(B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

**Clause – 8: Reduced Rates.** In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

**Clause – 9: Issuance of Variation and Repeat Orders.**

(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the

work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contact work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.

(F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

#### **Clause-10: Quality Control.**

(A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.

(B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.

(C) **Uncorrected Defects:**

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

**Clause – 11:**

(A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.

(B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

**Clause – 12: Examination of work before covering up.**

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

**Clause – 13: Risks.** The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

**Clause-14: Measures for prevention of fire and safety measures.** The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the District Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

**Clause-15: Sub-contracting.** The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

**Clause – 16: Disputes.** All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Chairman of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

**Clause –17: Site Clearance.** On completion of the work, the contractor shall be furnished with a certificate by the District Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

**Clause –18: Financial Assistance /Advance Payment.**

(A) **Mobilization advance** is not allowed.

(B) **Secured Advance against materials brought at site.**

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

**Clause –19: Recovery as arrears of Land Revenue.** Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

**Clause –20: Refund of Security Deposit/Retention Money.** On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

**District Engineer**  
DC,Thatta.

**CONTRACTOR**

# DISTRICT COUNCIL THATTA

**Name of Work: PROVIDING AND LAYING WATER SUPPLY LINE AT NALI TO VILLAGE HAJI NOOR  
MUHAMMAD THAHEEM, UC PALIJANI, DISTRICT COUNCIL THATTA**

## SCHEDULE B

Sr.	Description	Qty	Rate	Unit	Amount	
1	Excavation for tanks and reservoir in all kind of soils murum hard average or soft i/c trimming and dressing sides to true alignment/design sections/profiles and shape levelling of beds of trenches to correct level and grade i/c laying of earth in 6" layer for construction of banks and dressing and disposal of surplus earth. Excavated earth within a one chain as directed by Engineer Incharge i/c providing fence guards, lights, flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft. (1.52m) and lead upto one chain (30.5m) (G.Sch: P-157, Item-5)	242.00	21183.60	P%0	Cft.	5126.00
2	Cement concrete brick or stone ballast 1 1/2" to 2" gauge. (b) Ratio 1 : 4 : 8 (G.Sch: P-24 Item-4)	60.50	296.69	P/	Cft.	17950.00
3	Providing and laying topping of cement concrete (1:2:4 ) including Surface finishing and dividiing into panels: (c.) 3" thick (G.Sch: P-45 Item-16(d )	214.32	145.00	P/	Sft.	31076.00
4	Providing and laying 1 : 3 : 6 cement concrete solid block masonry wall 6" and below in thickness set in 1: 6 cement mortar in ground floor Super Structure including raking out joints & currying etc. complete. (G. Sch: P-27 Item-24)	125.09	514.82	P/	Cft.	64398.00
5	Cement plaster 1:4 upto 12' height. ( c ) 3/4"thick. (G. Sch: P-52 Item-11 ( c)	373.40	55.87	P/	Sft.	20862.00

Sr.	Description	Qty	Rate	Unit	Amount
6	Reinforced cement concrete work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds, lifting, centering, shuttering and curing. (including screening and washing of shingle.) a) R.C.C work in roof slab, beams, column, rafts, lintels and other structural members laid in situ or precast laid in position complete in all respects. (i) Ratio 1 : 2: 4 90 Lbs of cement, 2 Cft sand and 4 Cft shingle 1/8" to 3/4" gauge (G. Sch: P-25 Item-6 (a)(i))	50.00	717.59	P/ Cft.	35880.00
7	Fabrication of deformed steel reinforcement for cement concrete including cutting, bending, laying in position, making joints and fastenings including cost of binding wire (also includes removal of rust from bars.) b) Mild Steel (G. Sch: P-26 Item-8 (b))	2.06	17936.09	P/ Cwt.	36993.00
8	Providing C.I Manhole Cover & Frame i/c Cost of Material etc. (PHE: Sch: P-123, Item-1)	5.00	764.04	P/ Kg.	3820.00
9	Excavation for pipe line in trenches, and pits in all kind of soils of murum i/c trimming and dressing sides to true alignment and shape levelling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge . Providing fence guards, lights, flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft. (1.52m) and lead upto one chain (30.5m). (PHE Sch: P-150 Item-05)	5600.00	23622.00	P%0 Cft.	132283.00
10	Providing, Laying uPVC Pressure Pipes of Class 'D' (equivalent make) fixing in trench i/c cutting, fitting and jointing with 'Z' joint with one rubber ring i/c testing with water to a head 122 meter or 400 ft. (PH Sch: P-111, Item-3)				
10a	1 1/4" Dia	1400.00	90.66	P/ Rft.	126924.00

Sr.	Description	Qty	Rate	Unit	Amount
11	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc. complete. (PHE Sch: P-165, Item-24)	5040.00	14020.80	P%0 Cft.	70665.00
12	Providing and fixing full way gun metal valves with wheels ,threaded or flanged end with rubber washer Standard Pattren (PHE Sch: P-165, Item-4 (b))				
12a	1 1/4" Dia	3.00	1556.10	P/ No.	4668.00
<b>Total</b>					<b>550,645</b>

**Total Amount of Composite Schedule Items** Rs. 550,645.00

----- % Above/Below on the rates of CSR Rs. \_\_\_\_\_  
*Amount to be added / deducted on the basis of Premium*

**Total Amount of Non-Schedule Items** Rs. -

**Total Rs.** \_\_\_\_\_

**Add 5% SRB** Rs. \_\_\_\_\_

**Grand Total Rs.** \_\_\_\_\_

**In Word:** \_\_\_\_\_  
 \_\_\_\_\_

**CONTRACTOR**

**DISTRICT ENGINEER**  
**DISTRICT COUNCIL THATTA**

## **Integrity Pact**

### **DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.**

Contract Number: \_\_\_\_\_ Dated: \_\_\_\_\_

Contract Value: 600,000 (M)

Contract Title: **PROVIDING AND LAYING WATER SUPPLY LINE AT  
NALI TO VILLAGE HAJI NOOR MUHAMMAD  
THAHEEM, UC PALIJANI, DISTRICT COUNCIL  
THATTA**

\_\_\_\_\_ hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, \_\_\_\_\_ represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

\_\_\_\_\_ certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

\_\_\_\_\_ accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, \_\_\_\_\_ agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by \_\_\_\_\_ as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.

\_\_\_\_\_  
[Procuring Agency]

\_\_\_\_\_  
[Supplier /Contractor/Consultant]

### Eligibility / Qualification Criteria

- 1 Valid P.E.C & Category (where applicable) relevant field of specialization
- 2 Registration certificate with Sindh revenue board.
- 3 NTN Certificate
- 4 Relevant Experience (5 Years)
- 5 Turn-over of at least last 3 years (02 to 04 Millions)
- 6 Valid professional tax certificate.
- 7 Valid license issued from inspector of electrical license sindh of the similar region with respect to Electrical & Mechanical works
- 8 Undertaking on stamp paper the firm is not involved in any litigation, Department rift, abandoned or un-necessary delay in completion of any work in the Government department.
- 9 Affidavit to effect that all documents/particulars/information furnished are true and correct.
- 10 Documentary of work equivalent cost or above executed in last 3years & Certificate of Satisfactory completion showing date of start & completion from employer.
- 11 List of machinery & equipment available with documentary proof of its ownership.
- 12 The firm is not black listed / debarred by any procuring agency otherwise the District Council Thatta will disqualified the firm subject to rule-30 of SPPRA rules -2010.(amended up to date). Affidavit that the firm is not black listed is required.
- 13 Any other factor deemed to relevant by the District Council Thatta subject to provision of SPPRA - Rule-44.