Phone:-071-9310565
OFFICE OF THE
SENIOR SUPERINTENDENT OF POLICE
SUKKUR.

No.EO/BLDG/ 3400-10 /2026
Sukkur, Dated 13.03.2026

SEALED NOTICE INVITING TENDERS

The Sealed Tenders are invited from interested bidders / contractors / firms and companies as well as suppliers on standard bidding documents forms (SBDs) for the procurements of the following work under SPPRA Rules-2010 (Amended till date) :-

REPAIR / RENOVATION WORK OF HALTING POINTS OF SINDH POLICE HIGHWAY PATROL SUKKUR UNIT

S.#	Name of Halting Point	Estimates Cost	District	Tender Fees (Non-refundable Only in Cash)	Bid Security 5% (CDR only)	Completion Period
1.	Halting Point Nara Canal Rohri Toll Plaza District Sukkur	3.000	Sukkur	3000	150000	01-Month
2.	Halting Point Zakota Mor PS Sangi District Sukkur	3.000	Sukkur	3000	150000	01-Month
3.	Halting Point Baksho Seelro PS Dadloi Disrict Sukkur	3.000	Sukkur	3000	150000	01-Month
4.	Halting Point Farash Mor PS Abad Indus Highway Sukkur	3.000	Sukkur	3000	150000	01-Month
5.	Halting Point Palh Minor PS Kotdigi National Highway Khairpur	3.000	Khairpur	3000	150000	01-Month
6.	Halting Point PP Economic Zone	4.187	Khairpur	3000	209350	01-Month
7.	Halting Point PP Pipri	7.146	Khairpur	5000	357300	01-Month
8.	Halting Point Waris Ghambir PP Shah Hussain Khairpur Indus River	3.000	Khairpur	3000	150000	01-Month
9.	Halting Point PS Kumb	9.500	Khairpur	5000	475000	01-Month
10.	Halting Point Sui Gas PS Mirwah Mehran Highway District Khairpur	3.000	Khairpur	3000	150000	01-Month
11.	Halting Point PP Aadhi Bunglow Ubauro Toll Plaza.	3.000	Ghotki	3000	150000	01-Month
12.	Halting Point PP Mirpur Mathelo	3.573	Ghotki	3000	178650	01-Month
13.	Halting Point PP Hindu jo Khohi near Ghotki Toll Plaza	3.000	Ghotki	3000	150000	01-Month
14.	Halting Point PP Kamu Shaheed PS Ubauro	3.000	Ghotki	3000	150000	01-Month
15.	Halting Point PP Jaro Wah PS Dhamrah District Larkana	3.000	Larkana	3000	150000	01-Month
16.	Halting Point PS Khanpur	7.474	Shikarpur	5000	373700	01-Month
17.	Halting Point PS Garhi Yaseen	7.385	Shikarpur	5000	369250	01-Month
18.	Halting Point PS Kiran	4.396	Shikarpur	3000	219800	01-Month
19.	Halting Point PS Lakhi Ghulam Shah	7.199	Shikarpur	5000	359950	01-Month
20.	Halting Point PS Naper Kot	7.555	Shikarpur	5000	377750	01-Month
21.	Halting Point PS Humayun	9.500	Shikarpur	5000	475000	01-Month
22.	Halting Point PP Faizo Laro	7.509	Shikarpur	5000	375450	01-Month
23.	Halting Point PP Hashim Laro (Kashmore @ Kandhkot)	5.489	Kashmore @ Kandhkot	5000	274450	01-Month
24.	Halting Point PP Mithal Laro Bakshapur (Zorghar)	6.326	Kashmore @ Kandhkot	5000	316300	01-Month
25.	Halting Point PP Moula Meo	5.486	Kashmore @ Kandhkot	5000	274300	01-Month
26.	Halting Point PP Rais Wah	5.350	Kashmore @ Kandhkot	5000	267500	01-Month
27.	Halting Point PP Shujra Laro	4.239	Kashmore @ Kandhkot	3000	211950	01-Month
28.	Halting Point PS Dahoo Wah	4.927	Kashmore @ Kandhkot	3000	246350	01-Month
29.	Halting Point PS Abad (Begari Canal)	7.455	Jacobabad	5000	372750	01-Month
30.	Halting Point Shamby Shah	3.327	Jacobabad	3000	166350	01-Month
31.	Halting Point PS Muhammad Pur	9.500	Jacobabad	5000	475000	01-Month
32.	Halting Point PS Tajo Dero	9.500	Jacobabad	5000	475000	01-Month

Continue...P/02

CamScanner

PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDERS

Particulars		1st Attempt & Place of Opening	
1.	Date of issuance of tender documents (after publication till 07.04.2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	After Publication	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ (all participating bidders are advised to register themselves Online for e-Bid submission).
2.	Date of opening of Tenders (at 03:00 PM)	07.04.2026	**Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
Particulars		**2nd Attempt & Place of Opening**	
1.	Date of issuance of tender documents (till 23-04-2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	23.04.2026	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ **Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
2.	Date of opening of Tenders (at 03:00 PM)	23.04.2026	

TERMS & CONDITIONS OF THE TENDER

1.	The intending participants must be registered with Pakistan Engineering Council (P.E.C) for the year valid June-2026 limit relevant category.
2.	Bio-data of Engineers and Technical staff working with the firm.
3.	Documentary evidence of [five] works executed / works in progress and certificate of satisfactory completion of works by the employers.
4.	List of work in progress, indicating cost of each work and copy of letter of award of work.
5.	List of machinery and equipment available with documentary evidence of its ownership/ rent with certificate of Bank showing credit worthiness along with Bank statement.
6.	Registration with Income Tax Department (NTN Certificate) and copy of CNIC.
7.	The approved bids will be subject to stamp duty levied by the Government.
8.	All the contractors/ firms should be registered with Sindh Revenue Board in terms of Rule 46-1(ii) of SPPRA Rule (Amended 2019).
9.	Annual Income Tax returns of last five years.
10.	Annual audited reports of last five years from (ICAP) registered audit firms. Audit report issued other than (ICAP) registered audit firms will not be accepted.
11.	Certificate of Bank showing credit worthiness of at-least 15% (average balance per year for the last 05-years) of the estimated cost of work along with Bank Statement. Bank statement must be provided separately for each year starting from 1st July to 30th June for last five years and recent bank certificate must be attached showing available balance.
12.	Undertaking on stamp paper that the firm/contractor is not currently involved in any kind of litigation, department rift, abandoned or un-necessary delay in completion of any work in the Government as well as in private organizations.
13.	Conditional or incomplete tenders will not be entertained.
14.	The bids shall be evaluated on single stage one envelope method of SPPRA Rules 2010 (Amended till date).
15.	The approved bids will be subject to stamp duty levied by the Government.
16.	In case of Holiday and unforeseen circumstances on opening date the bids shall be submitted and opened on the next working day.
17.	The bidders should submit prescribed amount of earnest money as shown against each work in shape of Call Deposit prepared from the scheduled bank in favour of the undersigned.
18.	Affidavit to the effect that the firm / contractor have not been black listed currently by any executing agency.
19.	Affidavits to the effect that all document / particulars / information furnished are true and correct.
20.	In case of firm, list of partners / Partnership Deed, giving full particulars of directors/ proprietors or others connected along with power of attorney. In case of being sole proprietors, such undertaking on affidavit be furnished.

Continue... P/03

CamScanner

21.	The Sindh sales tax (SRB) will be deduct as per policy and procedure.
22.	In case the undersigned or any member of the committee happens to be out of the Headquarter the bids shall be submitted and opened as per the given schedule on the next working day.
23.	The undersigned and other competent authority reserve the right to reject any one or all the Bids as per provision of SPPRA Rules, 2010.

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

No.EO/BLDG/ _____ Sukkur, dated/ -03-2026.

Copy to following for necessary action to: -

1. The Secretary, Information Technology, Sindh Secretariat No.6 @ Karachi, along with copies of N.I.T for favour of information with requested to placing on the web site of Sindh Government.
2. The Inspector General of Police Sindh Karachi (Attention AIGP logistics) w/r to his order No: G-I/80 dated 19-02-2026 for favour of kind information, please.
3. The Addl:IGP Operations / Chairman Oversee Committee for M&R work for favour of kind information please.
4. The Deputy Inspector General of Police Sukkur Range / Chairman Procurement Committee for M&R work (halting point) w/r to his letter No,GB/3325-28 dated 10.03.2026 for favour of kind information please.
5. The Deputy Inspector General of Police Sindh Police Highway Patrol /Secretary Oversee Committee Sindh (halting point) w/r to his letter No.DIGP/SPHP/Admin/758-61 dated 10.03.2026 for favour of kind information please.
6. The Director, Information (Advertisement) Public Relation Advertising Department Karachi, for publication in 03-leading Newspaper "Sindhi, Urdu & English".
7. The SSP SPHP Sukkur Unit / Member Procurement Committee for information please.
8. The Manager (Assessment) SPPRA Barrack No.08 Sindh Secretariat No. 04 Court Road Karachi.
9. The Director I.T Department CPO Sindh Karachi with request to publish tender on Sindh Police, website.
10. The representative of Home Department Sindh Karachi.
11. The Chief Engineer Provincial Buildings Sukkur.
12. The Superintending Engineer Police Works Sindh Karachi.
13. The Executive Engineer Police Works Sindh Karachi/Sukkur.
14. The Assistant Engineer Police Works Sukkur.
15. Copy to all concerned Procurement Committee/Redressal Committee./Notice Board

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

CamScanner

NAME OF WORK: REPAIR / RENOVATION WORK OF POLICE HALTING POINT AT PP AADHI BUNGALOW TOLL UBAURO DISTRICT GHOTKI.

SCHEDULE B

Civil works schedule items Part-A:

S.NO	Descriptions		Nos	length	weidth	height	Unit	total area/quantity
1	Dismantling cement concrete plain 1: 2: 4: (SI-19-C/P-20)							
	roof of rooms		1	12	36	0.5	Cft	216
				Total			Cft	**216**
	at Rs. 133.08 per Cft		133.08	x	216	P/Cft	Rs	**28,745**
2	Dismantling glazed or encaustic tiles etc. (SI-55 / P-22)							
	rooms flooring		2	12	14		Sft	336
				Total			Sft	**336**
	at Rs. 31.19 per Sft		31.19	x	336	P/Sft	Rs	**10,480**
3	Pacca brick work in mud mortar in building (b) In ground floor. (SI.1-b/P-29).							
	office long walls		1	17	0.75	12	Cft	153
	office short walls		1	12	0.75	12	Cft	108
	Bath long wall		2	6	0.75	12	Cft	108
	Bath short wall		2	4.66	0.75	12	Cft	84
				Total			Cft	**453**
	at Rs. 295.80 per Cft		295.80	x	453	P/Cft	Rs	**133,997**
4	Applying floating coat of Cement 1/32" thick. (SI No:14-ii / P-52)							
	office long walls both sides	2	2	17		12	Sft	816
	office short walls both sides	2	2	12		12	Sft	576
	Bath long wall both sides	2	2	6		12	Sft	288
	Bath short wall both sides	2	2	4.66		12	Sft	224
	toilet long wall both sides	2	1	6		12	Sft	144
	toilet short wall both sides	2	2	4.66		12	Sft	224
	parapit walls long both sides	2	2	36		3	Sft	432
	parapit short long both sides	2	2	25		3	Sft	300
				Total			Sft	**3003**
	at Rs. 22.63 per Sft		22.63	x	3003	P/Sft	Rs	**67,958**
5	Cement plaster 1:3 upto 12' height. (SI No:10-C / P-38)							
	office long walls both sides	2	2	17		12	Sft	816
	office short walls both sides	2	2	12		12	Sft	576
	Bath long wall both sides	2	2	6		12	Sft	288
	Bath short wall both sides	2	2	4.66		12	Sft	224
	toilet long wall both sides	2	1	6		12	Sft	144
	toilet short wall both sides	2	2	4.66		12	Sft	224
	parapit walls long both sides	2	2	36		3	Sft	432
	parapit short long both sides	2	2	25		3	Sft	300
				Total			Sft	**3003**
	at Rs. 55.87 per Sft		55.87	x	3003	P/Sft	Rs	**167,778**
6	Preparing the surface and painting with matt finish I/c rubbing the surface with Bathy (silicon carbide rubbing brick) filling the voids with zink /chalk / plaster of paris mixture, applying first coat premix, making the surface smooth and then painting. (SI No:36-A / P-40)							
	corridr long wall		1	28		12	Sft	336
	corridor short walls		2	4		12	Sft	96
	rest room long walls		2	17		12	Sft	408
	rest room short walls		2	12		12	Sft	288
	Kitchen long wall both sides		2	10.75		4	Sft	86

	Kitchen short wall both sides		1	8		4	Sft	32
	Bath long wall both sides		2	6		4	Sft	48
	Bath short wall both sides		2	4.66		4	Sft	37
	toilet long wall both sides		1	6		4	Sft	24
	toilet short wall both sides		2	4.66		4	Sft	37
	ceiling of building		1	38	78		Sft	2964
				Total			Sft	**4357**
	at Rs. 49.27 per Sft		49.27	x	4357	P/Sft	Rs	**214,669**
7	Preparing the surface and painting with weather coat I/c rubbing the surface with rubbing brick / sand Paper, filling the voids with chalk/ plaster of Paris and then painting with weather coat of approved make.. (SI No:36-A / P-40)							
	front & rear side of building	1	2	78		25	Sft	3900
	left & right side of building	1	2	38		25	Sft	1900
				Total			Sft	**5800**
	at Rs. 39.38 per Sft		39.38	x	5800	P/Sft	Rs	**228,404**
8	Laying floors of approved coloured glazed tiles 1/4" thick floor of approved color & size jointing in white cement and laid over 1:2 cement sand mortor 3/4" thick including grouting with matching color and finishing. (SI-25/P-46)							
	washroom & bath room floor		2	4.66	6		Sft	56
				Total			Sft	**56**
	at Rs. 325.40 per Sft		325.40	x	56	P/Sft	Rs	**18,222**
9	Laying floor of approved with glazed tiles 1/4" thick dado of approved color & size jointing in white cement and laid over 1:2 cement sand mortor 3/4" thick including grouting with matching color and finishing. (SI-24/P-45)							
	long walls of washroom & bathroom		4	6		8	Sft	192
	short walls of washroom & bathroom		4	4.66		8	Sft	149
				Total			Sft	**341**
	at Rs. 389.36 per Sft		389.36	x	341	P/Sft	Rs	**132,772**
10	Laying Verona marble flooring Size 24" x 12" x 1" / 12" x 12" x 1" fine dressed on the surface without winding set in lime mortar 1:2 including rubbing and polishing of the joints. (a) 3/4" thick marble.							
	corridor floor		1	5	38		Sft	190
	skirting corridor		2	38	0.66		Sft	50
	skirting corridor		2	5	0.66		Sft	7
				Total			Sft	**247**
	at Rs.369.59 per Sft		369.59	x	247	P/Sft	Rs	**91,289**
11	Providing & Laying Full Body Porcelain Tile in Flooring or Facing of Approved Design Set in Gry Cement Motor 1:2 or of 3/4" Thickinss I/C Washing & Joints With White Cement Slurry Using Colour Pigment for matching complete as per Spacification. (ix) 24"x24"x5/16"							
	floor of office		1	12	17		Sft	204
	floor of staff room		1	12	17		Sft	204
	skirting office room		2	17	0.66		Sft	22
	skirting office room		2	12	0.66		Sft	16
	skirting staff room		2	17	0.66		Sft	22
	skirting staff room		2	12	0.66		Sft	16
				Total			Sft	**485**
	at Rs.439.57 per Sft		439.57	x	485	P/Sft	Rs	**213,191**
12	Supplying & fixing in position Aluminum channels framing for sliding windows & ventilators of made with5 mm thick tinted glass glazing (Belgium) & Aluminum fly screen I/c handles stoppers & locking arrangementetc. complete. (b) Deluxe model (Bronze). (SI-84-b/P-83)							
	ventilators		2	2		2	Sft	8
	windows		4	4		4	Sft	64
				Total			Sft	**72**
	at Rs. 2386.73 per Sft		2386.73	x	72	P/Sft	Rs	**171,845**

13	Providing and fixing in position doors, windows and ventilators of first class deodar wood frames, and 1-3/4" thick commercial ply veneer shutters of first class deodar skeleton (Solid Door) and commercial ply wood (3 ply) on both sides includinghold fasts, hinges, iron tower bolts, handles and cleats with cord and one Mortice lock and hooks.							
	office door	1	3.5			7	Sft	25
	washroom, bathroom doors	2	2.5			7	Sft	35
				Total			Sft	**60**
	at Rs. 2998.14 per Sft	2998.14	x		60	P/Sft	Rs	**179,888**
14	Supplying & fixing in position iron/steel grill of 3/4" x 1/4" size flat iron of approved design including painting 3 coats etc. complete (weight not to be less than 3.7 Lbs./Sq . Foot of finished grill). (SI-26 / P-76)							
	windows grill	4	4			4	Sft	64
	ventilators grill	2	2			2	Sft	8
				Total			Sft	**72**
	at Rs. 1124.10 per Sft	1124.10	x		72	P/Sft	Rs	**80,935**
15	Provding and fixing with bitumen felt paper of 60 Lbs over roof i/c cleaning of roof with wire brush an removing dust, applying bitumen coat at the rate of 34 Lbs per P.Sft as premix inter coats and then laying felt papper with 10% over laps, then applying and spreading hill sand at the rate of 1 cft for 100 sft. The cost also i/c necessary fore material, kerosene oil, wood etc:. (SI-41 / P-43)							
	roof of building	1	38		78		Sft	2,964
				Total			Sft	**2964**
	at Rs.95.62 per Sft	95.62	x		2964	P/Sft	Rs	**283,418**

Total Amount of Part-A:	**2,023,592**
10% below on item no. 8,9,10,11,12,13:	**80,721**
Grand Total Amount of Part-A:	**1,942,871**

Electric works schedule items Part-B:

S.NO	Descriptions		Nos	length	weidth	height	Unit	total area/quantity
1	Wiring for light or fan point with 3/.029 PVC insulated wire in 20mm (3/4") channel patti on surface as required (SI-107/P-236)							
	light points		1	x	12		Each	12
				Total			Each	**12**
	at Rs. 5958.53 per point		5958.53	x	12	Each	Rs	**71,502**
2	Wiring for Plug Point with (3/.029) PVC insulated wire in 20mm 3/4" channel patti on surface as required. (SI-108/P-236)							
	fan points		1	x	12		Each	12
				Total			Each	**12**
	at Rs. 3442.83 per point		3442.83	x	12	Each	Rs	**41,314**
3	Providing and laying (Main or sub main)PVC insulated with size 2-7/.29 copper conductor in 3/4"dia PVC conduit recessed in the wall as required. (SI-10/P-229)							
	wiring		1	x	100		Rft	100
				Total			Rft	**100**
	at Rs. 400.92 per Rft		400.92	x	100	Rft	Rs	**40,092**
4	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.044 copper conductor in ¾" Dia PVC conduit recessed in the wall or column as required. (SI-12/P-229)							
	wiring		1	x	100		Rft	100
				Total			Rft	**100**
	at Rs. 660.91 per Rft		660.91	x	100	Rft	Rs	**66,091**
5	Providing & fixing circuit breaker 6, 10 , 15, 0,30,40,50 & 63 SP (TB-5S)on prepared board as reuqired (SI-178/P-243)							

	circuit breaker	1	x	12		Each	12
			Total			Each	**12**
	at Rs. 2504.12 per no.	2504.12	x	12	Each	Rs	**30,049**
6	Providing & fixing circuit breaker 15,20,30 , 40, 50, 60,75 &100 amp TP (XS-100NS) on prepared board as reuqired (SI-183/P-244)						
	circuit breaker	1	x	1		Each	1
			Total			Each	**1**
	at Rs. 28736.16 per no.	28736.16	x	1	Each	Rs	**28,736**
7	Providing & fixing one way SP 10/15amp switch surface type. (SI-188/P-244)						
	one way switch	1	x	16		No	16
			Total			No	**16**
	at Rs. 468.19 per no.	468.19	x	16	No	Rs	**7,491**
8	Providing & fixing Two pin 10/15amp plug & socket. (SI-189/P-244)						
	Two pin plug and socket	1	x	20		No	20
			Total			No	**20**
	at Rs. 617.69 per no.	617.69	x	20	No	Rs	**12,354**
9	Providing & fixing three pin 10/15amp plug & socket flush type. (SI-190/P-244)						
	Three pin plug and socket	1	x	18		No	18
			Total			No	**18**
	at Rs. 677.36 per no.	677.36	x	18	No	Rs	**12,192**
10	Providing & fixing Bakelite ceiling rose with two terminals. (SI-191/P-244)						
	Bakelite ceiling rose	1	x	1		No	1
			Total			No	**1**
	at Rs.377.39 per no.	377.39	x	1	No	Rs	**377**
11	Providing & fixing Brass Battern holder. (SI-193/P-244)						
	Three pin plug and socket	1	x	1		No	1
			Total			No	**1**
	at Rs. 1152.61 per no.	1152.61	x	1	No	Rs	**1,153**
12	Providing & fixing channel patti 2" as required as per instruction of EI (SI-251/P-249)						
	channel patti 2" thick	1	x	100		Rft	100
			Total			Rft	**100**
	at Rs. 492.68 per Rft	492.68	x	100	Rft	Rs	**49,268**
13	Providing & fixing A.C Electric Ceiling fan 56" (good quality) (SI-195/P-244)						
	ceiling fans	1	x	4		Each	4
			Total			Each	**4**
	at Rs. 14869.21 per no.	14869.21	x	4	Each	Rs	**59,477**
14	Providing & fixing A.C Electric Wall Bracket fan 18" (good quality) (SI-196/P-244)						
	bracket fans	1	x	4		Each	4
			Total			Each	**4**
	at Rs. 11606.88 per no.	11606.88	x	4	Each	Rs	**46,428**

Total Amount of Part-B:	**466,525**
15 % below on total amount:	**69,979**
Grand Total Amount of Part-B:	**396,546**

Electric works Non- Schedule items Part-C:								
S.NO	**Descriptions**		**Nos**	**length**	**weidth**	**height**	**Unit**	**total area/quantity**

1	P/F Solar System 1.16 KV complete with two No. Solar Panel 580-W, Power point tracer, DC flexible (Copper), MS Angle Iron Structure VFD and breacker box, AC DC breaker box , tubler Battris 440-W (01-No) complete in all respect.						
	solar system	1	x	1		Job	1
				Total		Job	**1**
	at Rs. job		x	1	Job	Rs	
2	P/F Energy Saver (18 to 24 watts) superior quality including fixing with PVC holder etc. complete.(Imported)						
	energy saver	1	x	12		Each	12
				Total		Each	**12**
	at Rs. each		x	12	Each	Rs	
3	P/F 1-40 Watts tube light complete with 40 Watts 4'-0" long rod, chock, starter and putty with Phillips components including necessary electric connection and fixing on wall or ceiling etc. complete.(Philips)						
	Tube light	1	x	6		Each	6
				Total		Each	**6**
	at Rs. each		x	6	Each	Rs	

Grand Total Amount of Part-C:

SANITORY WORKS SCHEDULE OF ITEMS PART-D:

S.NO	Descriptions	Qty	Rate	Unit	Amount
1	Providing and fixing squatting type white glazed earthen ware W.C pan with front flush inlet & complete with including the cost of flushing cisternwith internal fitting and flush pipe with bend andrequiste number of holes in walls plinth & floor fpipe connection & making good in cement concrete 1:2:4 Far.(23 inch (SI-1a-i /P-184)	1	10440.50	Each	10,441
2	Providing and fixing 24x18" lavatory basin in white glazed carthen ware complete with &e including the cost of W.I. or C.I. cantilever bracket 6 inches built into wall, painted white in two coats after a primary coat of red lead paint, a pair of ½" dia chrome plated pillar taps, 1-1/2" rubber plug & chrome plated brass chain 1-1/4" dia malleable iron brass traps malleable i ron or brass unions and making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4 (Standard Pattern) (Karam Ceramics). (SI-8 /P-187)	1	9495.14	Each	9,495
3	Supplying & fixing wash basin mixture of superior quality with C.P. Crystal head 1/2" dia (SI-14-b /P-199)	1	4890.60	Each	4,891
4	Supplying & fixing swan type pillar cock of superior quality with Single C.P. head 1/2" dia. (SI-16-a /P-199)	2	1029.60	Each	2,059
5	Providing, Laying UPVC Pressure Pipes of Class 'D' (equivalent make) fixing in trench i/c cutting, fitting and jointing with 'Z' joint with one rubber ring i/c testing with water to a head 122 meter or 400 ft. a) 31 mm (1 1/4" dia) (SI-3-a /P-111)	100	90.66	P/Rft	9,066
6	Providing, Laying UPVC Pressure Pipes of Class 'D' (equivalent make) fixing in trench i/c cutting, fitting and jointing with 'Z' joint with one rubber ring i/c testing with water to a head 122 meter or 400 ft. b) 38 mm (1 1/2" dia) (SI-3-b /P-111)	149	119.15	P/Rft	17,753
7	Providing, Laying UPVC Pressure Pipes of Class 'D' (equivalent make) fixing in trench i/c cutting, fitting and jointing with 'Z' joint with one rubber ring i/c testing with water to a head 122 meter or 400 ft. f) 100 mm (4" dia) (SI-3-f /P-111)	140	631.87	P/Rft	88,462
8	Supplying & fixing long Bib -cock of superior quality with C.Phead 1/2" dia. (SI-13-a /P- 198)	4	2316.60	Each	9,266

9	S/fixing concealed Tee-stop cock of suprior quality with C.P. head 1/2" dia. (SI-12-a /P- 198)	1	1673.10	Each	1,673
10	Supplying & fixing Fiber glass tank of approved quality and design and wall thickness as specified including cost of nuts, bolts and fixing in plat form of cement concrete 1:3:6 and making connection for inlet, outlet and over flow pipes etc. complete. 250 gallons tank with wall thickness 5 mm.	1	37698.31	Each	37,698
11	Providing chambers 15"x9"x24" deep for house meters with 4-1/2 thick burnt brick masonry walls in 1:6 C.M 6" thick C.C. 1:2:4 in foundation, " thick cement plaster 1:3 C.M. to all inside wall surfaces and to top 1" thick C.C. (SI-4 /P- 200)	1	7388.71	Each	7,389
12	Constructing manhole or inspection chamber for the required diameter of circular sewer and 3'-6" (1067 mm) depth with walls of B.B in cement sand mortar 1:3 cement plastered 1:3, 1/2" thick, inside of walls and 1" (25 mm) thick over benching and channel i/c fixing C.I manhole cover with frame of clear opening 1-1/2' x11/2'(457x457 mm) of 1.75 cwt. (88.9 kg) embaded in plain C.C1:2:4 and fixing 1" (25 mm) dia M.S steps 6" (150 mm) wideprojecting 4" (102 mm) from the face of wall at 12" (305 mm) C/C duly painted etc. Complete as per standard specification and drawing. (SI-01 /P- 134)	1	55584.18	Each	55,584

Total Amount of Part-D:	**253,777**
10 % below on total amount:	**25,378**
Grand Total Amount of Part-D:	**228,400**

Grand Total Amount of Part(A+B+C+D):
in Million:

Rs. _____ Above/Below / At Par

Rs. _____ Above/Below / At Par

Rs. _____ Above/Below / At Par

TOTAL RS: _____

ADD SRB 5% RS: _____

G. TOTAL RS: _____

Dily Sobh Karachi dt. 17-03-26

آفيس آف دي
سينئر سپرنٽينڊنٽ آف پوليس سکر

فون: - 071-9310565

No.EO/BLDG/3400-10/2026 Sukkur, Dated: 13-03-2026

ٽينڈر گھرائڻ لاءِ نوٽيس

هيٺين ڪمن جي پروڪيورمينٽ لاءِ معياري آچ دستاويزن (SBDs) ۾ دلچسپي رکندڙ واڪ ڊينڊڙ/ٽيڪيدارن/ڪمپنيز/فرمز ڪمپنيز ڪان SPPRA رولز 2010 (ترميم ٿيل تاحال) مطابق مُهريند ٽينڈرز گھرائجن ٿا.

سنڌ پوليس جي هائيننگ پوائنٽس جي مرمت / رينوويشن جوڪم هاءِ وي پيٽرول سکر يونٽ

نمبر شمار	هائيننگ پوائنٽ جو نالو	ڪئپيڪٽي لائق	ضلعو	ٽينڈر فيس (ناقابل واپسي تڏهن فقط)	بڊ سيڪيورٽي 5% (فقط CDR)	تڪميل جو مدو
1	هائيننگ پوائنٽ نارا ڪنال روهڙي ٽول پلازا بمقام سکر	3.000	سکر	3000	150000	01 مهينو
2	هائيننگ پوائنٽ زڪوتا موڙ بي ايس سانگي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
3	هائيننگ پوائنٽ بخشو سيلرو بي ايس ڏٽوئي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
4	هائيننگ پوائنٽ فرش پوڙ بي ايس آباد انڊس هاءِ وي سکر	3.000	سکر	3000	150000	01 مهينو
5	هائيننگ پوائنٽ پلهه ماڻهر بي ايس ڪوٽڏيجي نيشنل هاءِ وي خيرپور	3.000	خيرپور	3000	150000	01 مهينو
6	هائيننگ پوائنٽ بي بي اڪنامڪ زون	4.187	خيرپور	3000	209350	01 مهينو
7	هائيننگ پوائنٽ بي بي پيري	7.146	خيرپور	5000	357300	01 مهينو
8	هائيننگ پوائنٽ ولڙ غميبر بي بي شاهه حسين خيرپور انڊس روڊ	3.000	خيرپور	3000	150000	01 مهينو
9	هائيننگ پوائنٽ بي ايس ڪنب	9.500	خيرپور	5000	475000	01 مهينو
10	هائيننگ پوائنٽ سوئي گيس بي ايس ميرواهه مهراڻ هاءِ وي بمقام خيرپور	3.000	خيرپور	3000	150000	01 مهينو
11	هائيننگ پوائنٽ آڏي بنگلو لوهارو ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
12	هائيننگ پوائنٽ بي بي ميرپور ماٿيلو	3.573	گهوٽڪي	3000	178650	01 مهينو
13	هائيننگ پوائنٽ بي بي هندو جو ڪوهي تزد گهوٽڪي ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
14	هائيننگ پوائنٽ بي بي ڪمون شهيد بي ايس لوهارو	3.000	گهوٽڪي	3000	150000	01 مهينو
15	هائيننگ پوائنٽ بي بي جاڙو واهه بي ايس ڏاهراهه بمقام لاڙڪاڻو	3.000	لاڙڪاڻو	3000	150000	01 مهينو
16	هائيننگ پوائنٽ بي ايس خانپور	7.474	شڪارپور	5000	373700	01 مهينو
17	هائيننگ پوائنٽ بي ايس ڳڑهي ياسين	7.385	شڪارپور	5000	369250	01 مهينو
18	هائيننگ پوائنٽ بي ايس ڪرن	4.396	شڪارپور	3000	219800	01 مهينو
19	هائيننگ پوائنٽ لکي غلام شاهه	7.199	شڪارپور	5000	359950	01 مهينو
20	هائيننگ پوائنٽ بي ايس ٽيپر ڪوٽ	7.555	شڪارپور	5000	377750	01 مهينو
21	هائيننگ پوائنٽ بي ايس همايون	9 500	شڪارپور	5000	475000	01 مهينو
22	هائيننگ پوائنٽ بي بي فيزو لاڙو	7.509	شڪارپور	5000	375450	01 مهينو
23	هائيننگ پوائنٽ بي بي ماشر لاڙو (ڪشمور ايت ڪنڊڪوٽ)	5.489	ڪشمور ايت ڪنڊڪوٽ	5000	274450	01 مهينو
24	هائيننگ پوائنٽ بي بي مل لاڙو بخشاپور (اندر گهر)	6.326	ڪشمور ايت ڪنڊڪوٽ	5000	316300	01 مهينو
25	هائيننگ پوائنٽ بي بي مولا مير	5.486	ڪشمور ايت ڪنڊڪوٽ	5000	274300	01 مهينو
26	هائيننگ پوائنٽ بي بي راڄيس راهه	5.350	ڪشمور ايت ڪنڊڪوٽ	5000	267500	01 مهينو
27	هائيننگ پوائنٽ بي بي شجراع لاڙو	4.239	ڪشمور ايت ڪنڊڪوٽ	3000	211950	01 مهينو
28		4.927		3000	246350	01 مهينو

CamScanner

30	حسب يوسف شمسي شاهر	3.327	جيڪب آباد	3000	166350	01 مهينو
31	هالٽنگ پوائنٽ بي ايس محمد پور	9.500	جيڪب آباد	5000	475000	01 مهينو
32	هالٽنگ پوائنٽ بي ايس تاجو ديرو	9.500	جيڪب آباد	5000	475000	01 مهينو

ٽينڈرز جي اجراءَ/وصولي ۽ کُلڻ لاءِ پروگرام

	پرتيڪيولرز	پهرين پيرو	۽ کُلڻ جو هنڌ
1	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 07.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	اشاعت کانپوءِ	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ (سمورن حصو ولندڙ واڪ ڊينڈرن کي مشورو ڏجي ٿو ته e_Bid آن لائن جمع ڪرائڻ لاءِ پاڻ کي رجسٽر ڪرائن گهرجي). اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
2	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	07.04.2026	
	پرتيڪيولرز	ٻيون پيرو	۽ کُلڻ جو هنڌ
	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 23.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	23.04.2026	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	23.04.2026	

ٽينڈرز جا شرط ۽ ضابطا

1	حضور ولڻ جي خواهش رکندڙ لازمي پاڪستان انجنيئرنگ ڪائونسل (PEC) سان لاڳاپيل ڪٽيگري هيٺ جون 2026 تائين لائسنس ڪارگر رجسٽريشن سرٽيفڪيٽ
2	فرم سان گڏ ڪم ڪندڙ انجنيئرنگ ۽ ٽيڪنيڪل اسٽاف جي ڄاڻ ڏيڻا.
3	[پنج] ڪمن جو دستاويزي ثبوت جيڪي مڪمل ٿيل/ ڪم جاري آهن ۽ آجر پاران ڪم جي اطمينان بخش مڪمل ٿيڻ جو سرٽيفڪيٽ.
4	جاري ڪمن جي فهرست ، بشمول هر هڪ ڪم جي لاڳت ۽ ڪم جي اپرائڻ جو ليٽر.
5	مشينري ۽ سامان جي فهرست جيڪا ان جي ملڪيت/ ڪرائي جي دستاويزي ثبوت سان گڏ بينڪ جي سرٽيفڪيٽ سان گڏ بينڪ اسٽيٽمينٽ سان گڏ ڪريڊٽ جي قابليت ڏيکارڻ ٿي.
6	انڪم ٽيڪس ڊپارٽمينٽ NTN) سرٽيفڪيٽ) سان رجسٽريشن ۽ CNIC جي ڪاپي.
7	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي تحت هونديون.
8	سمورا ٽينڈر فارم SPPRA رولز (ترميم ٿيل 2019) جي قاعدي (ii) 46_I جي شرطن ۽ سنڌ ريونيو بورڊ وٽ رجسٽرڊ ٿيل هجڻ گهرجن
9	گذريل پنجن سالن جا سالياڻو انڪم ٽيڪس ريٽرنز
10	رجسٽرڊ آڊٽ فرم (ICAP) طرفان گذريل ٽن سالن جي سالياڻي آڊٽ رپورٽ. رجسٽرڊ آڊٽ فرم (ICAP) کانسواءِ، پي ڪنهن طرفان جاري ڪيل رپورٽ منظور نه ڪئي ويندي.
11	گذريل پنجن سالن دوران 15٪ يا ان کان وڌيڪ سالياڻو سراسري بيلنس گهربل آهي لاڳو ڪر جي ڪنسيل لاڳت مطابق. هاٿوڪر بينڪ سرٽيفڪيٽ (اصل و) سان لڳل هجي جيڪو ڏنل مدي جو سالياڻو سراسري بيلنس ڏيکاري. [جواڻ کان شروع ٿيندڙ 30 جون تائين هر هڪ سال لاءِ الڳ الڳ گذريل ٽن سالن بينڪ اسٽيٽمينٽ لازمي فراهم ڪئي وڃي. ۽ موجوده بيلنس ڏيکاريل تازي بينڪ اسٽيٽمنٽ لازمي لڳل هجڻ گهرجي.
12	اسٽيمپ پيپر تي اصل فارم نامو تي فرم/ٽيڪيدار هن وقت ڪنهن به قسم جي قانوني ڪاروائي، ڪاتي جي ٽڪراءِ چڪيل يا حڪومت ۽ خانگي تنظيمن ۾ ڪنهن به ڪم جي مڪمل ٿيڻ ۾ غيرضروري دير ۾ ملوث نه هجي.
13	مشروط يا نامڪمل ٽينڈر قبول نه ڪيا ويندا.
14	آڇون جي شخص SPPRA رولز 2010 (ترميم ٿيل تازه) جي سنگل اسٽيج هڪ لفافي طريقي تي ڪيو ويندو.
15	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي مطابق هونديون.
16	آڇون جي کُلڻ جي تاريخ تي عام موڪل يا ڪنهن به اڻوڻندڙ صورتحال جي صورت ۾ آڇون ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
17	آڇون ڏيندڙ کي هيٺ دستخط ڪندڙ جي حق ۾ ڪنهن به شيڊيول بينڪ مان تيار ٿيل هڪ ڊپازٽ جي شڪل ۾ هر هڪ ڪم عبوض جاڻايل سوڙي رقم جي ڏنل رقم جمع ڪرائڻ گهرجي.
18	قسم نامو د فرم/ ٽيڪيدار ڪنهن به پروڪيورنگ ايجنسي طرفان تازو بليڪ لسٽ ٿيل نه هجي.
19	قسم نامو د فراهم ڪيل سمورا دستاويز / پارٽيڪيولرز/ معلومات سچي ۽ درست آهي.
20	فرم جي ضرورت ۽ ڊائريڪٽرز/پروپرائٽرز يا پين لاڳاپيلن جا مڪمل تفصيل پاور آف اٽارني سان گڏ سول پروپرائٽر هجڻ جي صورت ۾ اهڙو حلفيا بيان قسم نامي تي پيش ڪيو وڃي.
21	پاليسي ۽ پروسيجر تحت سنڌ سيلز ٽيڪس (SRB) ڪٽيو ويندو.
22	هيٺ دستخط ڪندڙ يا ڪميٽي جو ڪو به ميمبر هيٺ ڪوارٽر ڪان باخبر هجڻ جي صورت ۾ آڇون ڏنل شيڊيول مطابق ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
23	هيٺ دستخط ڪندڙ يا ٻي مجاز اختياري SPPRA رولز 210 جي لاڳاپيل شق تحت ڪنهن به يا سمورن آڇن کي رد ڪرڻ جو حق محفوظ رکي ٿو.

سينئر سپرنٽينڈنٽ آف پوليس سکر
سيڪريٽري پروڪيورمنٽ ڪميٽي
ايم اينڊ آر هالٽنگ پوائنٽ
سکر/ لاڙڪاڻو رينجز

INF.KRY.NO.1120/2026

WORK FOR SINDH
www.kwikfinch.com
ADV. PORTAL BY INFORMATION DEPARTMENT

Phone:-071-9310565
OFFICE OF THE
SENIOR SUPERINTENDENT OF POLICE
SUKKUR.

No.EO/BLDG/ 3400-10 /2026
Sukkur, Dated 13.03.2026

SEALED NOTICE INVITING TENDERS

The Sealed Tenders are invited from interested bidders / contractors / firms and companies as well as suppliers on standard bidding documents forms (SBDs) for the procurements of the following work under SPPRA Rules-2010 (Amended till date) :-

REPAIR / RENOVATION WORK OF HALTING POINTS OF SINDH POLICE HIGHWAY PATROL SUKKUR UNIT

S.#	Name of Halting Point	Estimates Cost	District	Tender Fees (Non-refundable Only in Cash)	Bid Security 5% (CDR only)	Completion Period
1.	Halting Point Nara Canal Rohri Toll Plaza District Sukkur	3.000	Sukkur	3000	150000	01-Month
2.	Halting Point Zakota Mor PS Sangi District Sukkur	3.000	Sukkur	3000	150000	01-Month
3.	Halting Point Baksho Seelro PS Dadloi Disrict Sukkur	3.000	Sukkur	3000	150000	01-Month
4.	Halting Point Farash Mor PS Abad Indus Highway Sukkur	3.000	Sukkur	3000	150000	01-Month
5.	Halting Point Palh Minor PS Kotdigi National Highway Khairpur	3.000	Khairpur	3000	150000	01-Month
6.	Halting Point PP Economic Zone	4.187	Khairpur	3000	209350	01-Month
7.	Halting Point PP Pipri	7.146	Khairpur	5000	357300	01-Month
8.	Halting Point Waris Ghambir PP Shah Hussain Khairpur Indus River	3.000	Khairpur	3000	150000	01-Month
9.	Halting Point PS Kumb	9.500	Khairpur	5000	475000	01-Month
10.	Halting Point Sui Gas PS Mirwah Mehran Highway District Khairpur	3.000	Khairpur	3000	150000	01-Month
11.	Halting Point PP Aadhi Bunglow Ubauro Toll Plaza.	3.000	Ghotki	3000	150000	01-Month
12.	Halting Point PP Mirpur Mathelo	3.573	Ghotki	3000	178650	01-Month
13.	Halting Point PP Hindu jo Khohi near Ghotki Toll Plaza	3.000	Ghotki	3000	150000	01-Month
14.	Halting Point PP Kamu Shaheed PS Ubauro	3.000	Ghotki	3000	150000	01-Month
15.	Halting Point PP Jaro Wah PS Dhamrah District Larkana	3.000	Larkana	3000	150000	01-Month
16.	Halting Point PS Khanpur	7.474	Shikarpur	5000	373700	01-Month
17.	Halting Point PS Garhi Yaseen	7.385	Shikarpur	5000	369250	01-Month
18.	Halting Point PS Kiran	4.396	Shikarpur	3000	219800	01-Month
19.	Halting Point PS Lakhi Ghulam Shah	7.199	Shikarpur	5000	359950	01-Month
20.	Halting Point PS Naper Kot	7.555	Shikarpur	5000	377750	01-Month
21.	Halting Point PS Humayun	9.500	Shikarpur	5000	475000	01-Month
22.	Halting Point PP Faizo Laro	7.509	Shikarpur	5000	375450	01-Month
23.	Halting Point PP Hashim Laro (Kashmore @ Kandhkot)	5.489	Kashmore @ Kandhkot	5000	274450	01-Month
24.	Halting Point PP Mithal Laro Bakshapur (Zorghar)	6.326	Kashmore @ Kandhkot	5000	316300	01-Month
25.	Halting Point PP Moula Meo	5.486	Kashmore @ Kandhkot	5000	274300	01-Month
26.	Halting Point PP Rais Wah	5.350	Kashmore @ Kandhkot	5000	267500	01-Month
27.	Halting Point PP Shujra Laro	4.239	Kashmore @ Kandhkot	3000	211950	01-Month
28.	Halting Point PS Dahoo Wah	4.927	Kashmore @ Kandhkot	3000	246350	01-Month
29.	Halting Point PS Abad (Begari Canal)	7.455	Jacobabad	5000	372750	01-Month
30.	Halting Point Shamby Shah	3.327	Jacobabad	3000	166350	01-Month
31.	Halting Point PS Muhammad Pur	9.500	Jacobabad	5000	475000	01-Month
32.	Halting Point PS Tajo Dero	9.500	Jacobabad	5000	475000	01-Month

Continue...P/02

CamScanner

PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDERS

Particulars		1st Attempt & Place of Opening	
1.	Date of issuance of tender documents (after publication till 07.04.2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	After Publication	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ (all participating bidders are advised to register themselves Online for e-Bid submission).
2.	Date of opening of Tenders (at 03:00 PM)	07.04.2026	**Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
Particulars		**2nd Attempt & Place of Opening**	
1.	Date of issuance of tender documents (till 23-04-2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	23.04.2026	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ **Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
2.	Date of opening of Tenders (at 03:00 PM)	23.04.2026	

TERMS & CONDITIONS OF THE TENDER

1.	The intending participants must be registered with Pakistan Engineering Council (P.E.C) for the year valid June-2026 limit relevant category.
2.	Bio-data of Engineers and Technical staff working with the firm.
3.	Documentary evidence of [five] works executed / works in progress and certificate of satisfactory completion of works by the employers.
4.	List of work in progress, indicating cost of each work and copy of letter of award of work.
5.	List of machinery and equipment available with documentary evidence of its ownership/ rent with certificate of Bank showing credit worthiness along with Bank statement.
6.	Registration with Income Tax Department (NTN Certificate) and copy of CNIC.
7.	The approved bids will be subject to stamp duty levied by the Government.
8.	All the contractors/ firms should be registered with Sindh Revenue Board in terms of Rule 46-1(ii) of SPPRA Rule (Amended 2019).
9.	Annual Income Tax returns of last five years.
10.	Annual audited reports of last five years from (ICAP) registered audit firms. Audit report issued other than (ICAP) registered audit firms will not be accepted.
11.	Certificate of Bank showing credit worthiness of at-least 15% (average balance per year for the last 05-years) of the estimated cost of work along with Bank Statement. Bank statement must be provided separately for each year starting from 1st July to 30th June for last five years and recent bank certificate must be attached showing available balance.
12.	Undertaking on stamp paper that the firm/contractor is not currently involved in any kind of litigation, department rift, abandoned or un-necessary delay in completion of any work in the Government as well as in private organizations.
13.	Conditional or incomplete tenders will not be entertained.
14.	The bids shall be evaluated on single stage one envelope method of SPPRA Rules 2010 (Amended till date).
15.	The approved bids will be subject to stamp duty levied by the Government.
16.	In case of Holiday and unforeseen circumstances on opening date the bids shall be submitted and opened on the next working day.
17.	The bidders should submit prescribed amount of earnest money as shown against each work in shape of Call Deposit prepared from the scheduled bank in favour of the undersigned.
18.	Affidavit to the effect that the firm / contractor have not been black listed currently by any executing agency.
19.	Affidavits to the effect that all document / particulars / information furnished are true and correct.
20.	In case of firm, list of partners / Partnership Deed, giving full particulars of directors/ proprietors or others connected along with power of attorney. In case of being sole proprietors, such undertaking on affidavit be furnished.

Continue... P/03

CamScanner

21.	The Sindh sales tax (SRB) will be deduct as per policy and procedure.
22.	In case the undersigned or any member of the committee happens to be out of the Headquarter the bids shall be submitted and opened as per the given schedule on the next working day.
23.	The undersigned and other competent authority reserve the right to reject any one or all the Bids as per provision of SPPRA Rules, 2010.

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

No.EO/BLDG/ _____ Sukkur, dated/ -03-2026.

Copy to following for necessary action to: -

1. The Secretary, Information Technology, Sindh Secretariat No.6 @ Karachi, along with copies of N.I.T for favour of information with requested to placing on the web site of Sindh Government.
2. The Inspector General of Police Sindh Karachi (Attention AIGP logistics) w/r to his order No: G-I/80 dated 19-02-2026 for favour of kind information, please.
3. The Addl:IGP Operations / Chairman Oversee Committee for M&R work for favour of kind information please.
4. The Deputy Inspector General of Police Sukkur Range / Chairman Procurement Committee for M&R work (halting point) w/r to his letter No,GB/3325-28 dated 10.03.2026 for favour of kind information please.
5. The Deputy Inspector General of Police Sindh Police Highway Patrol /Secretary Oversee Committee Sindh (halting point) w/r to his letter No.DIGP/SPHP/Admin/758-61 dated 10.03.2026 for favour of kind information please.
6. The Director, Information (Advertisement) Public Relation Advertising Department Karachi, for publication in 03-leading Newspaper "Sindhi, Urdu & English".
7. The SSP SPHP Sukkur Unit / Member Procurement Committee for information please.
8. The Manager (Assessment) SPPRA Barrack No.08 Sindh Secretariat No. 04 Court Road Karachi.
9. The Director I.T Department CPO Sindh Karachi with request to publish tender on Sindh Police, website.
10. The representative of Home Department Sindh Karachi.
11. The Chief Engineer Provincial Buildings Sukkur.
12. The Superintending Engineer Police Works Sindh Karachi.
13. The Executive Engineer Police Works Sindh Karachi/Sukkur.
14. The Assistant Engineer Police Works Sukkur.
15. Copy to all concerned Procurement Committee/Redressal Committee./Notice Board

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

CamScanner

NAME OF WORK: REPAIR / RENOVATION WORK OF POLICE HALTING POINT AT BAKSHO SEELRO DISTRICT SUKKUR.

SCHEDULE B

Civil works schedule items Part-A:

S.NO	Descriptions		Nos	length	weidth	height	Unit	total area/quantity
1	Dismantling cement concrete plain 1: 2: 4: (SI-19-C/P-20)							
	roof of rooms		1	12	36	0.5	Cft	216
				Total			Cft	**216**
	at Rs. 133.08 per Cft		133.08	x	216	P/Cft	Rs	**28,745**
2	Dismantling glazed or encaustic tiles etc. (SI-55 / P-22)							
	rooms flooring		2	12	14		Sft	336
				Total			Sft	**336**
	at Rs. 31.19 per Sft		31.19	x	336	P/Sft	Rs	**10,480**
3	Pacca brick work in mud mortar in building (b) In ground floor. (SI.1-b/P-29).							
	office long walls		1	17	0.75	12	Cft	153
	office short walls		1	12	0.75	12	Cft	108
	Bath long wall		2	6	0.75	12	Cft	108
	Bath short wall		2	4.66	0.75	12	Cft	84
				Total			Cft	**453**
	at Rs. 295.80 per Cft		295.80	x	453	P/Cft	Rs	**133,997**
4	Applying floating coat of Cement 1/32" thick. (SI No:14-ii / P-52)							
	office long walls both sides	2	2	17		12	Sft	816
	office short walls both sides	2	2	12		12	Sft	576
	Bath long wall both sides	2	2	6		12	Sft	288
	Bath short wall both sides	2	2	4.66		12	Sft	224
	toilet long wall both sides	2	1	6		12	Sft	144
	toilet short wall both sides	2	2	4.66		12	Sft	224
	parapit walls long both sides	2	2	36		3	Sft	432
	parapit short long both sides	2	2	25		3	Sft	300
				Total			Sft	**3003**
	at Rs. 22.63 per Sft		22.63	x	3003	P/Sft	Rs	**67,958**
5	Cement plaster 1:3 upto 12' height. (SI No:10-C / P-38)							
	office long walls both sides	2	2	17		12	Sft	816
	office short walls both sides	2	2	12		12	Sft	576
	Bath long wall both sides	2	2	6		12	Sft	288
	Bath short wall both sides	2	2	4.66		12	Sft	224
	toilet long wall both sides	2	1	6		12	Sft	144
	toilet short wall both sides	2	2	4.66		12	Sft	224
	parapit walls long both sides	2	2	36		3	Sft	432
	parapit short long both sides	2	2	25		3	Sft	300
				Total			Sft	**3003**
	at Rs. 55.87 per Sft		55.87	x	3003	P/Sft	Rs	**167,778**
6	Preparing the surface and painting with matt finish I/c rubbing the surface with Bathy (silicon carbide rubbing brick) filling the voids with zink /chalk / plaster of paris mixture, applying first coat premix, making the surface smooth and then painting. (SI No:36-A / P-40)							
	corridr long wall		1	28		12	Sft	336
	corridor short walls		2	4		12	Sft	96
	rest room long walls		2	17		12	Sft	408
	rest room short walls		2	12		12	Sft	288
	Kitchen long wall both sides		2	10.75		4	Sft	86

	Kitchen short wall both sides		1	8		4	Sft	32
	Bath long wall both sides		2	6		4	Sft	48
	Bath short wall both sides		2	4.66		4	Sft	37
	toilet long wall both sides		1	6		4	Sft	24
	toilet short wall both sides		2	4.66		4	Sft	37
	ceiling of building		1	38	78		Sft	2964
				Total			Sft	**4357**
	at Rs. 49.27 per Sft		49.27	x	4357	P/Sft	Rs	**214,669**
7	Preparing the surface and painting with weather coat I/c rubbing the surface with rubbing brick / sand Paper, filling the voids with chalk/ plaster of Paris and then painting with weather coat of approved make.. (SI No:36-A / P-40)							
	front & rear side of building	1	2	78		25	Sft	3900
	left & right side of building	1	2	38		25	Sft	1900
				Total			Sft	**5800**
	at Rs. 39.38 per Sft		39.38	x	5800	P/Sft	Rs	**228,404**
8	Laying floors of approved coloured glazed tiles 1/4" thick floor of approved color & size jointing in white cement and laid over 1:2 cement sand mortor 3/4" thick including grouting with matching color and finishing. (SI-25/P-46)							
	washroom & bath room floor		2	4.66	6		Sft	56
				Total			Sft	**56**
	at Rs. 325.40 per Sft		325.40	x	56	P/Sft	Rs	**18,222**
9	Laying floor of approved with glazed tiles 1/4" thick dado of approved color & size jointing in white cement and laid over 1:2 cement sand mortor 3/4" thick including grouting with matching color and finishing. (SI-24/P-45)							
	long walls of washroom & bathroom		4	6		8	Sft	192
	short walls of washroom & bathroom		4	4.66		8	Sft	149
				Total			Sft	**341**
	at Rs. 389.36 per Sft		389.36	x	341	P/Sft	Rs	**132,772**
10	Laying Verona marble flooring Size 24" x 12" x 1" / 12" x 12" x 1" fine dressed on the surface without winding set in lime mortar 1:2 including rubbing and polishing of the joints. (a) 3/4" thick marble.							
	corridor floor		1	5	38		Sft	190
	skirting corridor		2	38	0.66		Sft	50
	skirting corridor		2	5	0.66		Sft	7
				Total			Sft	**247**
	at Rs.369.59 per Sft		369.59	x	247	P/Sft	Rs	**91,289**
11	Providing & Laying Full Body Porcelain Tile in Flooring or Facing of Approved Design Set in Gry Cement Motor 1:2 or of 3/4" Thickinss I/C Washing & Joints With White Cement Slurry Using Colour Pigment for matching complete as per Spacification. (ix) 24"x24"x5/16"							
	floor of office		1	12	17		Sft	204
	floor of staff room		1	12	17		Sft	204
	skirting office room		2	17	0.66		Sft	22
	skirting office room		2	12	0.66		Sft	16
	skirting staff room		2	17	0.66		Sft	22
	skirting staff room		2	12	0.66		Sft	16
				Total			Sft	**485**
	at Rs.439.57 per Sft		439.57	x	485	P/Sft	Rs	**213,191**
12	Supplying & fixing in position Aluminum channels framing for sliding windows & ventilators of made with5 mm thick tinted glass glazing (Belgium) & Aluminum fly screen I/c handles stoppers & locking arrangementetc. complete. (b) Deluxe model (Bronze). (SI-84-b/P-83)							
	ventilators		2	2		2	Sft	8
	windows		4	4		4	Sft	64
				Total			Sft	**72**
	at Rs. 2386.73 per Sft		2386.73	x	72	P/Sft	Rs	**171,845**

13	Providing and fixing in position doors, windows and ventilators of first class deodar wood frames, and 1-3/4" thick commercial ply veneer shutters of first class deodar skeleton (Solid Door) and commercial ply wood (3 ply) on both sides includinghold fasts, hinges, iron tower bolts, handles and cleats with cord and one Mortice lock and hooks.							
	office door	1	3.5			7	Sft	25
	washroom, bathroom doors	2	2.5			7	Sft	35
				Total			Sft	**60**
	at Rs. 2998.14 per Sft	2998.14	x		60	P/Sft	Rs	**179,888**
14	Supplying & fixing in position iron/steel grill of 3/4" x 1/4" size flat iron of approved design including painting 3 coats etc. complete (weight not to be less than 3.7 Lbs./Sq . Foot of finished grill). (SI-26 / P-76)							
	windows grill	4	4			4	Sft	64
	ventilators grill	2	2			2	Sft	8
				Total			Sft	**72**
	at Rs. 1124.10 per Sft	1124.10	x		72	P/Sft	Rs	**80,935**
15	Provding and fixing with bitumen felt paper of 60 Lbs over roof i/c cleaning of roof with wire brush an removing dust, applying bitumen coat at the rate of 34 Lbs per P.Sft as premix inter coats and then laying felt papper with 10% over laps, then applying and spreading hill sand at the rate of 1 cft for 100 sft. The cost also i/c necessary fore material, kerosene oil, wood etc:. (SI-41 / P-43)							
	roof of building	1	38		78		Sft	2,964
				Total			Sft	**2964**
	at Rs.95.62 per Sft	95.62	x		2964	P/Sft	Rs	**283,418**

Total Amount of Part-A:	**2,023,592**
10% below on item no. 8,9,10,11,12,13:	**80,721**
Grand Total Amount of Part-A:	**1,942,871**

Electric works schedule items Part-B:

S.NO	Descriptions		Nos	length	weidth	height	Unit	total area/quantity
1	Wiring for light or fan point with 3/.029 PVC insulated wire in 20mm (3/4") channel patti on surface as required (SI-107/P-236)							
	light points		1	x	12		Each	12
				Total			Each	**12**
	at Rs. 5958.53 per point		5958.53	x	12	Each	Rs	**71,502**
2	Wiring for Plug Point with (3/.029) PVC insulated wire in 20mm 3/4" channel patti on surface as required. (SI-108/P-236)							
	fan points		1	x	12		Each	12
				Total			Each	**12**
	at Rs. 3442.83 per point		3442.83	x	12	Each	Rs	**41,314**
3	Providing and laying (Main or sub main)PVC insulated with size 2-7/.29 copper conductor in 3/4"dia PVC conduit recessed in the wall as required. (SI-10/P-229)							
	wiring		1	x	100		Rft	100
				Total			Rft	**100**
	at Rs. 400.92 per Rft		400.92	x	100	Rft	Rs	**40,092**
4	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.044 copper conductor in ¾" Dia PVC conduit recessed in the wall or column as required. (SI-12/P-229)							
	wiring		1	x	100		Rft	100
				Total			Rft	**100**
	at Rs. 660.91 per Rft		660.91	x	100	Rft	Rs	**66,091**
5	Providing & fixing circuit breaker 6, 10 , 15, 0,30,40,50 & 63 SP (TB-5S)on prepared board as reuqired (SI-178/P-243)							

	circuit breaker	1	x	12		Each	12
			Total			Each	**12**
	at Rs. 2504.12 per no.	2504.12	x	12	Each	Rs	**30,049**
6	Providing & fixing circuit breaker 15,20,30 , 40, 50, 60,75 &100 amp TP (XS-100NS) on prepared board as reuqired (SI-183/P-244)						
	circuit breaker	1	x	1		Each	1
			Total			Each	**1**
	at Rs. 28736.16 per no.	28736.16	x	1	Each	Rs	**28,736**
7	Providing & fixing one way SP 10/15amp switch surface type. (SI-188/P-244)						
	one way switch	1	x	16		No	16
			Total			No	**16**
	at Rs. 468.19 per no.	468.19	x	16	No	Rs	**7,491**
8	Providing & fixing Two pin 10/15amp plug & socket. (SI-189/P-244)						
	Two pin plug and socket	1	x	20		No	20
			Total			No	**20**
	at Rs. 617.69 per no.	617.69	x	20	No	Rs	**12,354**
9	Providing & fixing three pin 10/15amp plug & socket flush type. (SI-190/P-244)						
	Three pin plug and socket	1	x	18		No	18
			Total			No	**18**
	at Rs. 677.36 per no.	677.36	x	18	No	Rs	**12,192**
10	Providing & fixing Bakelite ceiling rose with two terminals. (SI-191/P-244)						
	Bakelite ceiling rose	1	x	1		No	1
			Total			No	**1**
	at Rs.377.39 per no.	377.39	x	1	No	Rs	**377**
11	Providing & fixing Brass Battern holder. (SI-193/P-244)						
	Three pin plug and socket	1	x	1		No	1
			Total			No	**1**
	at Rs. 1152.61 per no.	1152.61	x	1	No	Rs	**1,153**
12	Providing & fixing channel patti 2" as required as per instruction of EI (SI-251/P-249)						
	channel patti 2" thick	1	x	100		Rft	100
			Total			Rft	**100**
	at Rs. 492.68 per Rft	492.68	x	100	Rft	Rs	**49,268**
13	Providing & fixing A.C Electric Ceiling fan 56" (good quality) (SI-195/P-244)						
	ceiling fans	1	x	4		Each	4
			Total			Each	**4**
	at Rs. 14869.21 per no.	14869.21	x	4	Each	Rs	**59,477**
14	Providing & fixing A.C Electric Wall Bracket fan 18" (good quality) (SI-196/P-244)						
	bracket fans	1	x	4		Each	4
			Total			Each	**4**
	at Rs. 11606.88 per no.	11606.88	x	4	Each	Rs	**46,428**

Total Amount of Part-B:	**466,525**
15 % below on total amount:	**69,979**
Grand Total Amount of Part-B:	**396,546**

Electric works Non- Schedule items Part-C:								
S.NO	**Descriptions**		**Nos**	**length**	**weidth**	**height**	**Unit**	**total area/quantity**

1	P/F Solar System 1.16 KV complete with two No. Solar Panel 580-W, Power point tracer, DC flexible (Copper), MS Angle Iron Structure VFD and breacker box, AC DC breaker box , tubler Battris 440-W (01-No) complete in all respect.						
	solar system	1	x	1		Job	1
				Total		Job	**1**
	at Rs. job		x	1	Job	Rs	
2	P/F Energy Saver (18 to 24 watts) superior quality including fixing with PVC holder etc. complete.(Imported)						
	energy saver	1	x	12		Each	12
				Total		Each	**12**
	at Rs. each		x	12	Each	Rs	
3	P/F 1-40 Watts tube light complete with 40 Watts 4'-0" long rod, chock, starter and putty with Phillips components including necessary electric connection and fixing on wall or ceiling etc. complete.(Philips)						
	Tube light	1	x	6		Each	6
				Total		Each	**6**
	at Rs. each		x	6	Each	Rs	

Grand Total Amount of Part-C:

SANITORY WORKS SCHEDULE OF ITEMS PART-D:

S.NO	Descriptions	Qty	Rate	Unit	Amount
1	Providing and fixing squatting type white glazed earthen ware W.C pan with front flush inlet & complete with including the cost of flushing cisternwith internal fitting and flush pipe with bend andrequiste number of holes in walls plinth & floor fpipe connection & making good in cement concrete 1:2:4 Far.(23 inch (SI-1a-i /P-184)	1	10440.50	Each	10,441
2	Providing and fixing 24x18" lavatory basin in white glazed carthen ware complete with &e including the cost of W.I. or C.I. cantilever bracket 6 inches built into wall, painted white in two coats after a primary coat of red lead paint, a pair of ½" dia chrome plated pillar taps, 1-1/2" rubber plug & chrome plated brass chain 1-1/4" dia malleable iron brass traps malleable i ron or brass unions and making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4 (Standard Pattern) (Karam Ceramics). (SI-8 /P-187)	1	9495.14	Each	9,495
3	Supplying & fixing wash basin mixture of superior quality with C.P. Crystal head 1/2" dia (SI-14-b /P-199)	1	4890.60	Each	4,891
4	Supplying & fixing swan type pillar cock of superior quality with Single C.P. head 1/2" dia. (SI-16-a /P-199)	2	1029.60	Each	2,059
5	Providing, Laying UPVC Pressure Pipes of Class 'D' (equivalent make) fixing in trench i/c cutting, fitting and jointing with 'Z' joint with one rubber ring i/c testing with water to a head 122 meter or 400 ft. a) 31 mm (1 1/4" dia) (SI-3-a /P-111)	100	90.66	P/Rft	9,066
6	Providing, Laying UPVC Pressure Pipes of Class 'D' (equivalent make) fixing in trench i/c cutting, fitting and jointing with 'Z' joint with one rubber ring i/c testing with water to a head 122 meter or 400 ft. b) 38 mm (1 1/2" dia) (SI-3-b /P-111)	149	119.15	P/Rft	17,753
7	Providing, Laying UPVC Pressure Pipes of Class 'D' (equivalent make) fixing in trench i/c cutting, fitting and jointing with 'Z' joint with one rubber ring i/c testing with water to a head 122 meter or 400 ft. f) 100 mm (4" dia) (SI-3-f /P-111)	140	631.87	P/Rft	88,462
8	Supplying & fixing long Bib -cock of superior quality with C.Phead 1/2" dia. (SI-13-a /P- 198)	4	2316.60	Each	9,266

9	S/fixing concealed Tee-stop cock of suprior quality with C.P. head 1/2" dia. (SI-12-a /P- 198)	1	1673.10	Each	1,673
10	Supplying & fixing Fiber glass tank of approved quality and design and wall thickness as specified including cost of nuts, bolts and fixing in plat form of cement concrete 1:3:6 and making connection for inlet, outlet and over flow pipes etc. complete. 250 gallons tank with wall thickness 5 mm.	1	37698.31	Each	37,698
11	Providing chambers 15"x9"x24" deep for house meters with 4-1/2 thick burnt brick masonry walls in 1:6 C.M 6" thick C.C. 1:2:4 in foundation, " thick cement plaster 1:3 C.M. to all inside wall surfaces and to top 1" thick C.C. (SI-4 /P- 200)	1	7388.71	Each	7,389
12	Constructing manhole or inspection chamber for the required diameter of circular sewer and 3'-6" (1067 mm) depth with walls of B.B in cement sand mortar 1:3 cement plastered 1:3, 1/2" thick, inside of walls and 1" (25 mm) thick over benching and channel i/c fixing C.I manhole cover with frame of clear opening 1-1/2' x11/2'(457x457 mm) of 1.75 cwt. (88.9 kg) embaded in plain C.C1:2:4 and fixing 1" (25 mm) dia M.S steps 6" (150 mm) wideprojecting 4" (102 mm) from the face of wall at 12" (305 mm) C/C duly painted etc. Complete as per standard specification and drawing. (SI-01 /P- 134)	1	55584.18	Each	55,584

Total Amount of Part-D:	**253,777**
10 % below on total amount:	**25,378**
Grand Total Amount of Part-D:	**228,400**

Grand Total Amount of Part(A+B+C+D):
in Million:

Rs. _____ Above/Below / At Par

Rs. _____ Above/Below / At Par

Rs. _____ Above/Below / At Par

TOTAL RS: _____

ADD SRB 5% RS: _____

G. TOTAL RS: _____

Dily Sobh Karachi dt. 17-03-26

آفيس آف دي
سينئر سپرنٽينڊنٽ آف پوليس سکر

فون: - 071-9310565

No.EO/BLDG/3400-10/2026 Sukkur, Dated: 13-03-2026

ٽينڈر گھرائڻ لاءِ نوٽيس

هيٺين ڪمن جي پروڪيورمينٽ لاءِ معياري آچ دستاويزن (SBDs) ۾ دلچسپي رکندڙ واڪ ڊينڊڙ/ٽيڪيدارن/ڪمپنيز/فرمز ڪمپنيز ڪان SPPRA رولز 2010 (ترميم ٿيل تاحال) مطابق مُهريند ٽينڈرز گھرائجن ٿا.

سنڌ پوليس جي هائيننگ پوائنٽس جي مرمت / رينوويشن جوڪم هاءِ وي پيٽرول سکر يونٽ

نمبر شمار	هائيننگ پوائنٽ جو نالو	ڪئپيڪٽي لائق	ضلعو	ٽينڈر فيس (ناقابل واپسي تڏهن فقط)	بڊ سيڪيورٽي 5% (فقط CDR)	تڪميل جو مدو
1	هائيننگ پوائنٽ نارا ڪنال روهڙي ٽول پلازا بمقام سکر	3.000	سکر	3000	150000	01 مهينو
2	هائيننگ پوائنٽ زڪوتا موڙ بي ايس سانگي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
3	هائيننگ پوائنٽ بخشو سيلرو بي ايس ڏٽوئي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
4	هائيننگ پوائنٽ فرش پوڙ بي ايس آباد انڊس هاءِ وي سکر	3.000	سکر	3000	150000	01 مهينو
5	هائيننگ پوائنٽ پلهه ماڻهر بي ايس ڪوٽڏيجي نيشنل هاءِ وي خيرپور	3.000	خيرپور	3000	150000	01 مهينو
6	هائيننگ پوائنٽ بي بي اڪنامڪ زون	4.187	خيرپور	3000	209350	01 مهينو
7	هائيننگ پوائنٽ بي بي پيري	7.146	خيرپور	5000	357300	01 مهينو
8	هائيننگ پوائنٽ ولڙ غميبر بي بي شاهه حسين خيرپور انڊس روڊ	3.000	خيرپور	3000	150000	01 مهينو
9	هائيننگ پوائنٽ بي ايس ڪنب	9.500	خيرپور	5000	475000	01 مهينو
10	هائيننگ پوائنٽ سوئي گيس بي ايس ميرواهه مهراڻ هاءِ وي بمقام خيرپور	3.000	خيرپور	3000	150000	01 مهينو
11	هائيننگ پوائنٽ آڏي بنگلو لوهارو ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
12	هائيننگ پوائنٽ بي بي ميرپور ماٿيلو	3.573	گهوٽڪي	3000	178650	01 مهينو
13	هائيننگ پوائنٽ بي بي هندو جو ڪوهي تزد گهوٽڪي ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
14	هائيننگ پوائنٽ بي بي ڪمون شهيد بي ايس لوهارو	3.000	گهوٽڪي	3000	150000	01 مهينو
15	هائيننگ پوائنٽ بي بي جاڙو واهه بي ايس ڏاهراهه بمقام لاڙڪاڻو	3.000	لاڙڪاڻو	3000	150000	01 مهينو
16	هائيننگ پوائنٽ بي ايس خانپور	7.474	شڪارپور	5000	373700	01 مهينو
17	هائيننگ پوائنٽ بي ايس ڳڑهي ياسين	7.385	شڪارپور	5000	369250	01 مهينو
18	هائيننگ پوائنٽ بي ايس ڪرن	4.396	شڪارپور	3000	219800	01 مهينو
19	هائيننگ پوائنٽ لکي غلام شاهه	7.199	شڪارپور	5000	359950	01 مهينو
20	هائيننگ پوائنٽ بي ايس ٽيپر ڪوٽ	7.555	شڪارپور	5000	377750	01 مهينو
21	هائيننگ پوائنٽ بي ايس همايون	9 500	شڪارپور	5000	475000	01 مهينو
22	هائيننگ پوائنٽ بي بي فيزو لاڙو	7.509	شڪارپور	5000	375450	01 مهينو
23	هائيننگ پوائنٽ بي بي ماشر لاڙو (ڪشمور ايت ڪنڊڪوٽ)	5.489	ڪشمور ايت ڪنڊڪوٽ	5000	274450	01 مهينو
24	هائيننگ پوائنٽ بي بي مل لاڙو بخشاپور (اندر گهر)	6.326	ڪشمور ايت ڪنڊڪوٽ	5000	316300	01 مهينو
25	هائيننگ پوائنٽ بي بي مولا مير	5.486	ڪشمور ايت ڪنڊڪوٽ	5000	274300	01 مهينو
26	هائيننگ پوائنٽ بي بي راڄيس راهه	5.350	ڪشمور ايت ڪنڊڪوٽ	5000	267500	01 مهينو
27	هائيننگ پوائنٽ بي بي شجراع لاڙو	4.239	ڪشمور ايت ڪنڊڪوٽ	3000	211950	01 مهينو
28		4.927		3000	246350	01 مهينو

CamScanner

30	حسب يوسف شمسي شاهر	3.327	جيڪب آباد	3000	166350	01 مهينو
31	هالٽنگ پوائنٽ بي ايس محمد پور	9.500	جيڪب آباد	5000	475000	01 مهينو
32	هالٽنگ پوائنٽ بي ايس تاجو ديرو	9.500	جيڪب آباد	5000	475000	01 مهينو

ٽينڈرز جي اجراءَ/وصولي ۽ کُلڻ لاءِ پروگرام

	پرتيڪيولرز	پهرين پيرو	۽ کُلڻ جو هنڌ
1	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 07.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	اشاعت کانپوءِ	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ (سمورن حصو ولندڙ واڪ ڊينڈرن کي مشورو ڏجي ٿو ته e_Bid آن لائن جمع ڪرائڻ لاءِ پاڻ کي رجسٽر ڪرائن گهرجي). اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
2	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	07.04.2026	
	پرتيڪيولرز	ٻيون پيرو	۽ کُلڻ جو هنڌ
	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 23.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	23.04.2026	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	23.04.2026	

ٽينڈرز جا شرط ۽ ضابطا

1	حضور ولڻ جي خواهش رکندڙ لازمي پاڪستان انجنيئرنگ ڪائونسل (PEC) سان لاڳاپيل ڪٽيگري هيٺ جون 2026 تائين لائسنس ڪارگر رجسٽريشن سرٽيفڪيٽ
2	فرم سان گڏ ڪم ڪندڙ انجنيئرنگ ۽ ٽيڪنيڪل اسٽاف جي ڄاڻ ڏيڻا.
3	[پنج] ڪمن جو دستاويزي ثبوت جيڪي مڪمل ٿيل/ ڪم جاري آهن ۽ آجر پاران ڪم جي اطمينان بخش مڪمل ٿيڻ جو سرٽيفڪيٽ.
4	جاري ڪمن جي فهرست ، بشمول هر هڪ ڪم جي لاڳت ۽ ڪم جي اپرائڻ جو ليٽر.
5	مشينري ۽ سامان جي فهرست جيڪا ان جي ملڪيت/ ڪرائي جي دستاويزي ثبوت سان گڏ بينڪ جي سرٽيفڪيٽ سان گڏ بينڪ اسٽيٽمينٽ سان گڏ ڪريڊٽ جي قابليت ڏيکارڻ ٿي.
6	انڪم ٽيڪس ڊپارٽمينٽ NTN) سرٽيفڪيٽ) سان رجسٽريشن ۽ CNIC جي ڪاپي.
7	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي تحت هونديون.
8	سمورا ٽينڈر فارم SPPRA رولز (ترميم ٿيل 2019) جي قاعدي (ii) 46_I جي شرطن ۽ سنڌ ريونيو بورڊ وٽ رجسٽرڊ ٿيل هجڻ گهرجن
9	گذريل پنجن سالن جا سالياڻو انڪم ٽيڪس ريٽرنز
10	رجسٽرڊ آڊٽ فرم (ICAP) طرفان گذريل ٽن سالن جي سالياڻي آڊٽ رپورٽ. رجسٽرڊ آڊٽ فرم (ICAP) کانسواءِ، پي ڪنهن طرفان جاري ڪيل رپورٽ منظور نه ڪئي ويندي.
11	گذريل پنجن سالن دوران 15٪ يا ان کان وڌيڪ سالياڻو سراسري بيلنس گهربل آهي لاڳو ڪر جي ڪنسيل لاڳت مطابق. هاٿوڪر بينڪ سرٽيفڪيٽ (اصل و) سان لڳل هجي جيڪو ڏنل مدي جو سالياڻو سراسري بيلنس ڏيکاري. [جواڻ کان شروع ٿيندڙ 30 جون تائين هر هڪ سال لاءِ الڳ الڳ گذريل ٽن سالن بينڪ اسٽيٽمينٽ لازمي فراهم ڪئي وڃي. ۽ موجوده بيلنس ڏيکاريل تازي بينڪ اسٽيٽمنٽ لازمي لڳل هجڻ گهرجي.
12	اسٽيمپ پيپر تي اصل فارم نامو تي فرم/ٽيڪيدار هن وقت ڪنهن به قسم جي قانوني ڪاروائي، ڪاتي جي ٽڪراءِ چڪيل يا حڪومت ۽ خانگي تنظيمن ۾ ڪنهن به ڪم جي مڪمل ٿيڻ ۾ غيرضروري دير ۾ ملوث نه هجي.
13	مشروط يا نامڪمل ٽينڈر قبول نه ڪيا ويندا.
14	آڇون جي شخص SPPRA رولز 2010 (ترميم ٿيل تازه) جي سنگل اسٽيج هڪ لفافي طريقي تي ڪيو ويندو.
15	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي مطابق هونديون.
16	آڇون جي کُلڻ جي تاريخ تي عام موڪل يا ڪنهن به اڻوڻندڙ صورتحال جي صورت ۾ آڇون ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
17	آڇون ڏيندڙ کي هيٺ دستخط ڪندڙ جي حق ۾ ڪنهن به شيڊيول بينڪ مان تيار ٿيل هڪ ڊپازٽ جي شڪل ۾ هر هڪ ڪم عبوض جاڻايل سوڙي رقم جي ڏنل رقم جمع ڪرائڻ گهرجي.
18	قسم نامو د فرم/ ٽيڪيدار ڪنهن به پروڪيورنگ ايجنسي طرفان تازو بليڪ لسٽ ٿيل نه هجي.
19	قسم نامو د فراهم ڪيل سمورا دستاويز / پارٽيڪيولرز/ معلومات سچي ۽ درست آهي.
20	فرم جي ضرورت ۽ ڊائريڪٽرز/پروپرائٽرز يا پين لاڳاپيلن جا مڪمل تفصيل پاور آف اٽارني سان گڏ سول پروپرائٽر هجڻ جي صورت ۾ اهڙو حلفيا بيان قسم نامي تي پيش ڪيو وڃي.
21	پاليسي ۽ پروسيجر تحت سنڌ سيلز ٽيڪس (SRB) ڪٽيو ويندو.
22	هيٺ دستخط ڪندڙ يا ڪميٽي جو ڪو به ميمبر هيٺ ڪوارٽر ڪان باخبر هجڻ جي صورت ۾ آڇون ڏنل شيڊيول مطابق ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
23	هيٺ دستخط ڪندڙ يا ٻي مجاز اختياري SPPRA رولز 210 جي لاڳاپيل شق تحت ڪنهن به يا سمورن آڇن کي رد ڪرڻ جو حق محفوظ رکي ٿو.

سينئر سپرنٽينڈنٽ آف پوليس سکر
سيڪريٽري پروڪيورمنٽ ڪميٽي
ايم اينڊ آر هالٽنگ پوائنٽ
سکر/ لاڙڪاڻو رينجز

INF.KRY.NO.1120/2026

WORK FOR SINDH
www.kwikfinch.com
ADV. PORTAL BY INFORMATION DEPARTMENT

Phone:-071-9310565
OFFICE OF THE
SENIOR SUPERINTENDENT OF POLICE
SUKKUR.

No.EO/BLDG/ 3400-10 /2026
Sukkur, Dated 13.03.2026

SEALED NOTICE INVITING TENDERS

The Sealed Tenders are invited from interested bidders / contractors / firms and companies as well as suppliers on standard bidding documents forms (SBDs) for the procurements of the following work under SPPRA Rules-2010 (Amended till date) :-

REPAIR / RENOVATION WORK OF HALTING POINTS OF SINDH POLICE HIGHWAY PATROL SUKKUR UNIT

S.#	Name of Halting Point	Estimates Cost	District	Tender Fees (Non-refundable Only in Cash)	Bid Security 5% (CDR only)	Completion Period
1.	Halting Point Nara Canal Rohri Toll Plaza District Sukkur	3.000	Sukkur	3000	150000	01-Month
2.	Halting Point Zakota Mor PS Sangi District Sukkur	3.000	Sukkur	3000	150000	01-Month
3.	Halting Point Baksho Seelro PS Dadloi Disrict Sukkur	3.000	Sukkur	3000	150000	01-Month
4.	Halting Point Farash Mor PS Abad Indus Highway Sukkur	3.000	Sukkur	3000	150000	01-Month
5.	Halting Point Palh Minor PS Kotdigi National Highway Khairpur	3.000	Khairpur	3000	150000	01-Month
6.	Halting Point PP Economic Zone	4.187	Khairpur	3000	209350	01-Month
7.	Halting Point PP Pipri	7.146	Khairpur	5000	357300	01-Month
8.	Halting Point Waris Ghambir PP Shah Hussain Khairpur Indus River	3.000	Khairpur	3000	150000	01-Month
9.	Halting Point PS Kumb	9.500	Khairpur	5000	475000	01-Month
10.	Halting Point Sui Gas PS Mirwah Mehran Highway District Khairpur	3.000	Khairpur	3000	150000	01-Month
11.	Halting Point PP Aadhi Bunglow Ubauro Toll Plaza.	3.000	Ghotki	3000	150000	01-Month
12.	Halting Point PP Mirpur Mathelo	3.573	Ghotki	3000	178650	01-Month
13.	Halting Point PP Hindu jo Khohi near Ghotki Toll Plaza	3.000	Ghotki	3000	150000	01-Month
14.	Halting Point PP Kamu Shaheed PS Ubauro	3.000	Ghotki	3000	150000	01-Month
15.	Halting Point PP Jaro Wah PS Dhamrah District Larkana	3.000	Larkana	3000	150000	01-Month
16.	Halting Point PS Khanpur	7.474	Shikarpur	5000	373700	01-Month
17.	Halting Point PS Garhi Yaseen	7.385	Shikarpur	5000	369250	01-Month
18.	Halting Point PS Kiran	4.396	Shikarpur	3000	219800	01-Month
19.	Halting Point PS Lakhi Ghulam Shah	7.199	Shikarpur	5000	359950	01-Month
20.	Halting Point PS Naper Kot	7.555	Shikarpur	5000	377750	01-Month
21.	Halting Point PS Humayun	9.500	Shikarpur	5000	475000	01-Month
22.	Halting Point PP Faizo Laro	7.509	Shikarpur	5000	375450	01-Month
23.	Halting Point PP Hashim Laro (Kashmore @ Kandhkot)	5.489	Kashmore @ Kandhkot	5000	274450	01-Month
24.	Halting Point PP Mithal Laro Bakshapur (Zorghar)	6.326	Kashmore @ Kandhkot	5000	316300	01-Month
25.	Halting Point PP Moula Meo	5.486	Kashmore @ Kandhkot	5000	274300	01-Month
26.	Halting Point PP Rais Wah	5.350	Kashmore @ Kandhkot	5000	267500	01-Month
27.	Halting Point PP Shujra Laro	4.239	Kashmore @ Kandhkot	3000	211950	01-Month
28.	Halting Point PS Dahoo Wah	4.927	Kashmore @ Kandhkot	3000	246350	01-Month
29.	Halting Point PS Abad (Begari Canal)	7.455	Jacobabad	5000	372750	01-Month
30.	Halting Point Shamby Shah	3.327	Jacobabad	3000	166350	01-Month
31.	Halting Point PS Muhammad Pur	9.500	Jacobabad	5000	475000	01-Month
32.	Halting Point PS Tajo Dero	9.500	Jacobabad	5000	475000	01-Month

Continue...P/02

CamScanner

PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDERS

Particulars		1st Attempt & Place of Opening	
1.	Date of issuance of tender documents (after publication till 07.04.2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	After Publication	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ (all participating bidders are advised to register themselves Online for e-Bid submission).
2.	Date of opening of Tenders (at 03:00 PM)	07.04.2026	**Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
Particulars		**2nd Attempt & Place of Opening**	
1.	Date of issuance of tender documents (till 23-04-2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	23.04.2026	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ **Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
2.	Date of opening of Tenders (at 03:00 PM)	23.04.2026	

TERMS & CONDITIONS OF THE TENDER

1.	The intending participants must be registered with Pakistan Engineering Council (P.E.C) for the year valid June-2026 limit relevant category.
2.	Bio-data of Engineers and Technical staff working with the firm.
3.	Documentary evidence of [five] works executed / works in progress and certificate of satisfactory completion of works by the employers.
4.	List of work in progress, indicating cost of each work and copy of letter of award of work.
5.	List of machinery and equipment available with documentary evidence of its ownership/ rent with certificate of Bank showing credit worthiness along with Bank statement.
6.	Registration with Income Tax Department (NTN Certificate) and copy of CNIC.
7.	The approved bids will be subject to stamp duty levied by the Government.
8.	All the contractors/ firms should be registered with Sindh Revenue Board in terms of Rule 46-1(ii) of SPPRA Rule (Amended 2019).
9.	Annual Income Tax returns of last five years.
10.	Annual audited reports of last five years from (ICAP) registered audit firms. Audit report issued other than (ICAP) registered audit firms will not be accepted.
11.	Certificate of Bank showing credit worthiness of at-least 15% (average balance per year for the last 05-years) of the estimated cost of work along with Bank Statement. Bank statement must be provided separately for each year starting from 1st July to 30th June for last five years and recent bank certificate must be attached showing available balance.
12.	Undertaking on stamp paper that the firm/contractor is not currently involved in any kind of litigation, department rift, abandoned or un-necessary delay in completion of any work in the Government as well as in private organizations.
13.	Conditional or incomplete tenders will not be entertained.
14.	The bids shall be evaluated on single stage one envelope method of SPPRA Rules 2010 (Amended till date).
15.	The approved bids will be subject to stamp duty levied by the Government.
16.	In case of Holiday and unforeseen circumstances on opening date the bids shall be submitted and opened on the next working day.
17.	The bidders should submit prescribed amount of earnest money as shown against each work in shape of Call Deposit prepared from the scheduled bank in favour of the undersigned.
18.	Affidavit to the effect that the firm / contractor have not been black listed currently by any executing agency.
19.	Affidavits to the effect that all document / particulars / information furnished are true and correct.
20.	In case of firm, list of partners / Partnership Deed, giving full particulars of directors/ proprietors or others connected along with power of attorney. In case of being sole proprietors, such undertaking on affidavit be furnished.

Continue... P/03

CamScanner

21.	The Sindh sales tax (SRB) will be deduct as per policy and procedure.
22.	In case the undersigned or any member of the committee happens to be out of the Headquarter the bids shall be submitted and opened as per the given schedule on the next working day.
23.	The undersigned and other competent authority reserve the right to reject any one or all the Bids as per provision of SPPRA Rules, 2010.

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

No.EO/BLDG/ _____ Sukkur, dated/ -03-2026.

Copy to following for necessary action to: -

1. The Secretary, Information Technology, Sindh Secretariat No.6 @ Karachi, along with copies of N.I.T for favour of information with requested to placing on the web site of Sindh Government.
2. The Inspector General of Police Sindh Karachi (Attention AIGP logistics) w/r to his order No: G-I/80 dated 19-02-2026 for favour of kind information, please.
3. The Addl:IGP Operations / Chairman Oversee Committee for M&R work for favour of kind information please.
4. The Deputy Inspector General of Police Sukkur Range / Chairman Procurement Committee for M&R work (halting point) w/r to his letter No,GB/3325-28 dated 10.03.2026 for favour of kind information please.
5. The Deputy Inspector General of Police Sindh Police Highway Patrol /Secretary Oversee Committee Sindh (halting point) w/r to his letter No.DIGP/SPHP/Admin/758-61 dated 10.03.2026 for favour of kind information please.
6. The Director, Information (Advertisement) Public Relation Advertising Department Karachi, for publication in 03-leading Newspaper "Sindhi, Urdu & English".
7. The SSP SPHP Sukkur Unit / Member Procurement Committee for information please.
8. The Manager (Assessment) SPPRA Barrack No.08 Sindh Secretariat No. 04 Court Road Karachi.
9. The Director I.T Department CPO Sindh Karachi with request to publish tender on Sindh Police, website.
10. The representative of Home Department Sindh Karachi.
11. The Chief Engineer Provincial Buildings Sukkur.
12. The Superintending Engineer Police Works Sindh Karachi.
13. The Executive Engineer Police Works Sindh Karachi/Sukkur.
14. The Assistant Engineer Police Works Sukkur.
15. Copy to all concerned Procurement Committee/Redressal Committee./Notice Board

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

CamScanner

SCHEDULE-B/BOQ

NAME OF WORI CONSTRUCTION OF POLICE HALTING POINT @ BEGARI CANAL LARAKANA RAGE/PS ABAD.

PART-A-CIVIL WORK MAIN BUILDING

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
1	Excavation in foundation of Building Bridges and other structures including dabbling dressing, refilling around structure with excavated earth Watering and ramming lead upto 5 ft. , lead upto one chain (30 metre) and lift upto 5 ft. (1.5 metre). (S.I.No 18 P.No.17)						**total**	**=**	**1323**	**11.88**	**P-Cft**	**15717**
2	Cement concrete brick or stone ballast 1 1/2" to 2" gauge. Ratio 1 :4 : 8 (S.I.No 04 P.No.24).						**total**	**=**	**555**	**296.69**	**P-Cft**	**164663**
3	Pacca brick work in foundation and plinth in: Ratio 1:6 (S.I.No 04 P.No.29).						**total**	**=**	**527**	**359.20**	**P-Cft**	**189298**
4	R.C.C work in roof slab, beams, column, rafts, lintels and other structural members laid in situ or precast laid in position complete in all respects. Ratio 1 : 2: 4 90 Lbs of cement, 2 Cft sandand 4 Cft shingle 1/8" to 3/4" gauge. (S.I.No 06 (a) P.No.25).						**total**	**=**	**697**	**717.59**	**P-Cft**	**500160**
5	Fabrication of deformed steel reinforcement for cement concrete including cutting,bending, laying in position, making joints and fastenings including cost of binding wire (also includes removeal of rust from bars.) (S.I.No 08 P.No.26).						**total**	**=**	**31.365**	**18934.02**	**P-Cwt**	**593866**
6	Pacca brick work in Ground floor in Cement Mortor (including striking of joints).: Ratio 1:6 (S.I.No 05 P.No.30).						**total**	**=**	**1070**	**381.18**	**P-Cft**	**407863**
7	Cement plaster 1:6 upto 12' upto 20 ft height 1/2" thick. (S.I.No.13 (b) P.No.52).						**total**	**=**	**4314**	**37.01**	**P-Sft**	**159661**
8	Cement plaster 1:4 upto 12" height 3/8 thick. (S.I.No.11 (a) P.No.52).						**total**	**=**	**4314**	**37.78**	**P-Sft**	**162983**
9	Filling, watering and ramming earth in under floors with surplus earth from foundation etc. lead upto one chain and lift upto 5 feet(S.I.No 21 P.No.17)						**total**	**=**	**882**	**6.50**	**P-Cft**	**5733**
10	Filling, watering and ramming earth under floor. with new earth (Excavated from outside) lift upto 5 ft and lead upto 10 miles including cost of earth. (S.I.No 22 P.No.17)						**total**	**=**	**1628**	**47.02**	**P-Cft**	**76549**
11	Cement concrete plain including placing compacting, finishing and curing, comlete (including screening and washing at stone aggregate without shuttering. Ratio. 1:2 :4 (S.I.No 05 P.No.24).						**total**	**=**	**85**	**443.54**	**P-Cft**	**37701**
12	Laying Verona marble flooring Size 24"x12"x1"/12"x12"x1" fine dressed on the surface without winding set in lime mortar 1:2 including rubbing and polishing of the joints. (S.I.No 28 P.No.46)						**total**	**=**	**678**	**369.59**	**P-Sft**	**250582**
13	Laying floors of approved coloured glazed tiles 1/4" thick floor of approved color & size jointing in white cement and laid over 1:2 cement sand mortor 3/4" thick including grouting with matching color and finishing. (S.I.No 25 P.No.46).						**total**	**=**	**25**	**325.40**	**P-Sft**	**8135**
14	Laying floor of approved with glazed tiles 1/4" thick dado of approved color & size jointing in white cement and laid over 1:2 cement sand mortor 3/4" thic kincluding grouting with matching color and finishing. (S.I.No 24 P.No.45).						**total**	**=**	**30**	**389.36**	**P-Sft**	**11681**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
15	P/F 3/8" thick Marble Tiles of Approved Quality & Colour & Shade size 8"x4" or 6"x4" in dado Skirting & facing removal tucking of existung plaster surface etc.over 1/2" thick base of cement mortor 1:3 setting of tile in slurry of white cement over motor base l/c filling & joints &washing the tile with white cemebt slurry curent finishing cleaning & polishing etc, complete (New Work) (S.I.No 61 P.No.49).											
							total	**=**	**87**	**247.28**	**P-Sft**	**21513**
16	Providing and laying 2" thick topping of cement concrete (1:2:4) including Surface finishing and dividiing into panels: (S.I.No 16 P.No.45).											
							total	**=**	**628**	**108.75**	**P-Sft**	**68295**
18	Provding and fixing with bitumen felt paper of 60 Lbs over roof i/c cleaning of roof with wire brush an removing dust, applying bitumen coat at the rate of 34 Lbs per P.Sft as premix inter coats and then laying felt papper with 10% over laps, then applying and spreading hill sand at the rate of 1 cft for 100 sft. The cost also i/c necessary fore material, kerosene oil, wood ete: (S.I.No 41 P.No.43).											
							total	**=**	**548**	**95.62**	**P-Sft**	**52400**
19	Providing and fixing G.I frames /Choukhats of size 7" x 2" or 4 1/2" x 3" for door using 20 gauge G.I sheet l/c welded hinges and fixing at site with necessary hold fasts, filling with cement sand slurry of ratio 1:6 and repairing the jambs. The cost also i/c all carriage , tools and plants used in making and fixing. (S.I.No.29 P.No.76).											
							total	**=**	**24**	**690.67**	**P-Rft**	**16576**
20	Providing and fixing G.I. Frames chowkhats of size 7x2xir 4-1/2x3 for windows using 20guage G.I. sheet i/c welded hinges and fixing at site with necessary hold fasts, filling with cement sand slurry of ration 1;6 and repainting the jamb. The cost also i/c all carriage tools and plants used in making and fixing. (S.I.No.29 P.No.76).											
							total	**=**	**136**	**908.25**	**P-Rft**	**123522**
21	Providing and fixing iron steel grill using solid square bars of size 1/2" x 1/2" placed at 4" l/c and frame of flat iron patti of 3/4" x 3/4" l/c circle shape at 1-0 apart equivalent fitted with screws are pins l/c painting 3 coats with 1st coat of red oxide paint etc. (S.I.No.30 P.No.76).											
							total	**=**	**232**	**833.27**	**P-SFT**	**193319**
22	Galvanized wire gauge 144 mesh per square inch of 22 S.W.G fixed to chowkhats without deodar patti. .(S.I.No.62 P.No.61).											
							total	**=**	**88**	**341.78**	**P-Sft**	**30077**
23	Providing & fixing Aluminum expaned metal 3/32 -20 Gauge fixed to chowkats with 3/4" deodar strips & screws .(S.I.No.34 P.No.77).											
							total	**=**	**88**	**538.87**	**P-Sft**	**47421**
24	First Class deodar wood wrought joinery in doors and windows etc. panelled or panelled or glazed or fully glazed fixed in position including chowkhat, holdfast, hinges, tower bolt rubber stop cleats/G I clamp,handles and chord with hooks etc. complete (excluding sliding bolts or lock) P.42 without chowkats etc.											
							total	**=**	**176**	**1897.56**	**P-Sft**	**333971**
25	Priming coat of chalk under distemper. (S.I.No 23 P.No.53).											
							total	**=**	**415**	**3.59**	**P-Sft**	**1490**
26	Distempering three coat (S.I.No 24 P.No.53).											
							total	**=**	**415**	**17.23**	**P-Sft**	**7150**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
27	Making and fixing fiber glass sun shade standard size 3mm sheet (02 layer) molded in panel in/c M.S Pipe 6" dia 20' height at 20' center fixing C.C foundation with M.S Square pipe 1-1/2" x 1-1/2" double kanchi around from with internal M.S Square pipe 2x2 center to center in/c welding assembling etc complete in all respect.(S.I.No 119 P.No.87).											
								total	**=**	**240**	**2041.46**	**P-Sft** **489950**
28	Preparing the surface and painting with matt finish l/c rubbing the surface with Bathy (silicon carbide rubbing brick) filling the voids with zink /chalk / plaster of paris mixture, applying first coat premix, making the surface smooth and then painting 3 coats with matt finish of approved make etc: complete .(new surface).(S.I.No 36 (a) P.No.54).											
								total	**=**	**2059**	**49.27**	**P-Sft** **101447**
29	Preparing the surface and painting with weather coat l/c rubbing the surface with rubbing brick / sand Paper, filling the voids with chalk/ plaster of Paris and then painting with weather coat of approved make..(S.I.No 38 (a) P.No.54).											
								total	**=**	**2089**	**39.38**	**P-Sft** **82265**
30	Preparing surface and PNS painting doors and window any type (including edges (s,NO.5) © P.No.49 painting coat (ii) Each subsequent coat etc.											
								total	**=**	**623**	**18.41**	**P-Sft** **11469**
31	Painted sashes, fan light glazed r guased, door & window (7.99+6.32+632).											
								total	**=**	**198**	**18.41**	**P-Sft** **3645**
										Total Rs.-		**4177390**
	Add 10% Below On Item No.12,13,14,15,21,22,23,30									70703		**70703**
										G.Total Rs.		**4106687**
										Add Cartage Amount		**694265**
										G.Total Rs.		**4800952**
	PART-B-CIVIL WORK (PLINTH PROOTECTION & PLATFORM)											
1	Excavation in foundation of Building Bridges and other structures including dabbling dressing, refilling around structure with excavated earth Watering and ramming lead upto 5 ft. , lead upto one chain (30 metre) and lift upto 5 ft. (1.5 metre). (S.I.No 18 P.No.17)											
								total	**=**	**229**	**11.88**	**P-Cft** **2721**
2	Cement concrete brick or stone ballast 1 1/2" to 2" gauge. Ratio 1 :4 : 8 (S.I.No 04 P.No.24).											
								total	**=**	**235**	**296.69**	**P-Cft** **69722**
3	Pacca brick work in foundation and plinth in: Ratio 1:6 (S.I.No 04 P.No.29).											
								total	**=**	**191**	**359.20**	**P-Cft** **68607**
4	Cement plaster 1:6 upto 12' upto 20 ft height 1/2" thick. (S.I.No.13 (b) P.No.52).											
								total	**=**	**508**	**37.01**	**P-Sft** **18801**
5	Cement plaster 1:4 upto 12" height 3/8 thick. (S.I.No.11 (a) P.No.52).											
								total	**=**	**508**	**37.78**	**P-Sft** **19192**
6	Cement concrete plain including placing compacting, finishing and curing, comlete (including screening and washing at stone aggregate without shuttering. Ratio. 1:2 :4 (S.I.No 05 P.No.24).											
								total	**=**	**74**	**443.54**	**P-Cft** **32822**
7	Mosaic chequer tiles of 8" x 8" x 1- 1/4" of approved shade laid flat in 1:2 grey cement mortar over a bed of 3/4" thick grey cement mortar. 1:2.. (S.I.No 48 P.No.51).											
								total	**=**	**1075**	**296.82**	**P-Cft** **319082**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT

8 Filling, watering and ramming earth under floor. with new earth (Excavated from outside) lift upto 5 ft and lead upto 10 miles including cost of earth. (S.I.No 22 P.No.17)

total = 4264 47.02 P-Cft 200493

Total Rs.- **731440**

Add 10% Below On Item No.07 319082 **31908**

G.Total Rs. **699532**

Add:Cartage of materials Rs. **120916**

G.Total Rs. **820448**

PART-C-W/S & S/F

1 Providing and fixing Orusa type white glazed earthen ware W.C. pan with front flush inlet & complete with including the cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4.(S.I.No.3-B P,.No.186).

total = 1 11282.90 Each 11283

2 Providing and fixing 24x18" lavatory basin in white glazed carthen ware complete with &e including the cost of W.I. or C.I. cantilever bracket 6 inches built into wall, painted white in two coats after a primary coat of red lead paint, a pair of ½" dia chrome plated pillar taps, 1-1/2" rubber plug & chrome plated brass chain 1-1/4" dia malleable iron or C.P. brass traps malleable iron or brass unions and making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4 (Standard Pattern) (Karam Ceramics).(S.I.No.8 P,.No.187).

total = 1 9495.14 Each 9495

3 Add extra for providing & fixing of earth warepedestal white or coloured Glazed (Standared pattern) (S.I.No.9 P,.No.187).

total = 1 3276.00 Each 3276

4 Providing and fixing steel sinks stainless local bt make complete with cast iron or wrought iron LINA ALVH brackets 6 inches built into wall, 1- 1/2" rubber plug and chrome plated brass chain 1- 1/2" C.P. brass waste wvith 1-1/2" P.V.C. waste pipe & making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4.Steel Sink stainless size 40"x20" local make (standard patteren) (S.I.No.19 P,.No.188).

total = 1 12555.27 Each 12555

5 Providing and fixing 6"x2" or 6"x3" C.I. floor trap of the approved self cleaning design with a C.I. screwed down grating with or without a vent arm including cost of making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4 (S.I.No.20 P,.No.189).

total = 3 1647.07 Each 4941

6 Providing UPVC. pipes specials and clamps etc. including fixing cutting and fittings complete with and including the cost of breaking through walls and roof making good etc. with pigment to match the colour of the building and testing with water to a pressure bead of 200 feet and handling.(S.I.No.2 (ii) P,.No.193). 2 "dia UPVC Pipe (CPVC SCH-40)

3/4"dia. total = 60 199.83 P-Rft 11990

1"dia. total = 150 272.35 P-Rft 40853

2"dia. total = 50 836.36 P-Rft 41818

6"dia. total = 40 950.38 Each 38015

7 S/fixing concealed Tee-stop cock of superior quality with Crystal head 1/2" dia (S.I.No.23 P,.No.189).

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
							total	**=**	**4**	**1673.10**	**Each**	**6692**
8	Supplying & fixing long Bib -cock of Crystal head with C.Phead 1/2" dia .(S.I.No.27 P,.No.84).						**total**	**=**	**3**	**2784.60**	**Each**	**8354**
9	Supplying & fixing wash basin mixture of superior quality with C.P. Crystal head 1/2" dia 1/2" dia WithCrystal head (S.I.No.19 (b) P,.No.199).						**total**	**=**	**1**	**4890.60**	**Each**	**4891**
10	Supplying & fixing Sink mixture cock of superior quality with C.P. head etc. complete (S.I.No.23 P,.No.189).						**total**	**=**	**1**	**2550.60**	**Each**	**2551**
11	Providing and fixing in position nylon connection complete with " dia brass stop cock with pair of brass nuts and lining jointed to nylon connection. (S.I.No.23 P,.No.189).						**total**	**=**	**3**	**637.65**	**Each**	**1913**
12	Supplying & fixing bath room accessories set (7 pieces) i/c towel rod ,Brush holder,soap tray ,shelf of approved design including cost of screw ,nuts etc. complete (Master Brand) (S.I.No.23 P,.No.199).						**total**	**=**	**1**	**14320.80**	**Each**	**14321**
13	Providing chambers 15"x19" (inside dimension) x24" deep for house meters with 6" thick C.C. 1:2:4 blocks set in 1:6 cement mortar 6" thick C.C. 1:4:8 in foundation, " thick cement plaster 1:3 to all inside wall surfaces and to top 1" thick C.C. 1:2:4						**total**	**=**	**2**	**9051.80**	**Each**	**18104**
14	Manufacturing & Supplying of R.C.C manhole cover cast in 1:2:4 cement concrete ratio 3" inch deep at center reinforced with 1/2" dia tor steel bars with 4" c/c welded to a 3/16' thick 2 inch wide M.S Plate and two hooks of 3/8" inch dia tor bars including compacting, curing and 1 inch dia.						**total**	**=**	**2**	**3238.79**	**Each**	**6478**
15	Constructing manhole or inspection chamber for the required diameter of circular sewer and 3'-6" (1067 mm) depth with walls of B.B in cement sand mortar 1:3 cement plastered 1:3, 1/2" thick, inside of walls and 1" (25 mm) thick over benching and channel i/c fixing C.I manhole cover with frame of clear opening 1-1/2' x1 1/2' (457x457 mm) of 1.75 cwt. (88.9 kg) embaded in plain C.C 1:2:4 and fixing 1" (25 mm) dia M.S steps 6" (150 mm) wide projecting 4" (102 mm) from the face of wall at 12" (305 mm) C/C duly painted etc. Complete as per standard specification and drawing. .(S.I.No.1 (A) P,.No.129).						**total**	**=**	**2**	**16771.18**	**Each**	**33542**
16	Boring for tube well in all water bearing soils from ground level upto 100 ft. or 30.5 meter depth i/c sinking and with drawing of casing pipe. .(S.I.No.1 (A) P,.No.129).											
	100 mm (4"dia.)						**total**	**=**	**100**	**1621.28**	**P-Rft**	**162128**
17	Supplying and installing PVC strainers 'D' class of approved design quality and make i/c necessary sockets etc. complete.(S.I.No.11 (A) P,.No.131).						**total**	**=**	**100**	**714.68**	**P-Rft**	**71468**
18	Shrouding with graded bajri (3/8" to 1/8") or (9 to 3 mm) in between bore and blind pipe for the following diameters of strainers. (S.I.No.18 P,.No.133).						**total**	**=**	**100**	**328.57**	**P-Rft**	**32857**
19	Providing & fixing 4" dia bend of the required degree with access door, 1/8" thick and bolts and nuts and extra painting to match the colour of buildings. (S.I.No.9 P,.No.191).						**total**	**=**	**4**	**2148.12**	**Each**	**8592**
20	providing & fixing 4".x 4" dia C.I branches of the required degree with access doors, rubber washer 3/8 thick and bolts and nuts and extra painting to match the colour of buildings. (S.I.No.4 P,.No.191).						**total**	**=**	**2**	**2241.72**	**Each**	**4483**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
21	Supplying & fixing Fiber glass tank of approved quality and design and wall thickness as specified including cost of nuts, bolts and fixing in plat form of cement concrete 1:3:6 and making connection for inlet, outlet and over flow pipes etc. complete. (S.I.No.01 P,.No.201).											
								total	**=**	**1**	**37698.31**	**Each 37698**
									Total Rs.-			**588298**
									Add 10% Below			**58830**
									Total Rs.-			**543103**
	PART-F-ELECTRIC											
1	Wiring for light or fan point with 3/.029 PVC insulated wire in 20mm (3/4") channel patti on surface as required(S,No.107 P,No.236).											
								total	**=**	**32**	**5958.53**	**Each 190673**
2	Wiring for plug point with 3/.029 PVC insulated wire in 20mm (3/4") chennel patti on surface as required.(S.No, 104 P,No.236).											
								total	**=**	**4**	**3442.83**	**Each 13771**
3	Providing & fixing Brass Battern holder (S,I,No.193 P,No.244).											
								total	**=**	**12**	**1152.61**	**Each 13831**
4	Wiring for call bell point with 3/.029 PVC insulated wire in 20mm (3/4") PVC conduit recessed in the wall or column as required. (S.I,No.124 P,No.15).											
								total	**=**	**1**	**6712.49**	**P-Rft 6712**
5	Providing & fixing Bakelite ceiling rose with two terminals (S,I,No.191 P,No.244).											
								total	**=**	**15**	**373.39**	**Each 5601**
6	Providing & fixing A.C Electric Ceiling fan 56" (good quality) (S.I.No.195 P.No.244).											
								total	**=**	**3**	**14869.21**	**Each 44608**
7	Providing & fixing one way SP 10/15amp switch surface type.. (S,NO,188 P,No.229)											
								total	**=**	**20**	**468.19**	**Each 9364**
8	Providing & fixing Two pin 10/15amp plug & socket. (S,NO,189 P,No.229)											
								total	**=**	**2**	**617.69**	**Each 1235**
9	Providing & fixing three pin 10/15amp plug & socket flush type. (S,NO,190 P,No.229)											
								total	**=**	**2**	**617.69**	**Each 1235**
10	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.029 copper conductor in ¾" Dia PVC conduit recessed in the wall or column as required. (S,NO,10 P,No.229)											
								total	**=**	**175**	**400.92**	**P-Rft 70161**
11	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.044 copper conductor in ¾" Dia PVC conduit recessed in the wall or column as required.. (S,NO,12 P,No.229)											
								total	**=**	**50**	**660.91**	**P-Rft 33046**
12	Providing & fixing circuit breaker 6,10,15,20, 30,40,50 & 63amp SP (TB-5S) on prepared board as required. (S.I,No.178 P,No.243).											
								total	**=**	**4**	**2504.12**	**P-Rft 10016**
13	Providing & fixing circuit breaker 15,20,30 , 40, 50, 60,75 &100amp TP (XS-100NS) on prepared board as reuqired (S.I,No.183P,No.244).											
								total	**=**	**1**	**28736.16**	**Each 28736**
14	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.036(4mm2) copper conductor in ¾" Dia PVC conduit on surface. (S.I,No.179P,No.243).											
								total	**=**	**130**	**468.00**	**P-Rft 60840**
15	Providing & fixing ammeters size 96/96mm Direct 15A, 30A, 50A, 60A & 100A as required & as per instruction of EI (S,NO,239 P,No.248)											
								total	**=**	**1**	**4186.50**	**Each 4187**
16	Providing & fixing voltmeter size 96/96mm 500volt as required &as per instruction of EI.. (S,NO,240 P,No.248)											

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
							total	**=**	**1**	**4186.50**	**P-Rft**	**4187**
									Total Rs.-			**498323**
									Add 15% Below		**(-)**	**74748**
									Total Rs.-			**423575**

PART-B-NON SCHEDULE ITEM

1 Providing & fixing A.C, or D,C electric bell 200/250 volts 70mm (2-3/4") Gong (Imported)

total = 1 4500 Each 4500

2 Providing & Fixing 10 amps polycarbonate flame retardant bell push with fancy gang plate fixed on die fabricated powder coated metal board recessed in wall or column including connection as required (E31/MBPR Clipsal Make)

total = 1 600 Each 600

3 Providing and fixing mild steel bar fan clamp 15.8mm(5/8") dia suitable for R.C.C roof.

total = 3 500 Each 1500

4 Providing & fixing Distribution pannel board of 3/8" thick sheeting double shutter with volt and ampere meter to accommodate circuit breaker i/c painting with enamelled paint .

total = 2 4000.00 Each 8000

5 P/F 1-40 watts tube light complete with 40 watts 4-0 long rod, chock, starter and putty with philips components including necessary electric connection and fixing on wall or ceilling etc, complete.(Phillips)

total = 14 2350.00 Each 32900

6 P/F Energy saver (18 to 24 watts) superior quality including fixing with PVC holder etc complete (imported).

total = 18 497.00 Each 8946

7 P/F fancy capsule light with fancy plastic body, holder,saver etc complete (of approved make and design).

total = 11 2100.00 Each 23100

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
5	Providing & fixing 10amps polycarbonate flame retardant One way switch with fancy gang plate fixed on die fabiricated powder coated metal board recessed in wall or column including connecion as required (E31/2/3A Clipsal make)											
	One Switch Plate						**total**	**=**	**3**	**400.00**	**Each**	**1200**
	Two Switch Plate						**total**	**=**	**3**	**600.00**	**Each**	**1800**
	Four Switch Plate						**total**	**=**	**3**	**1650.00**	**Each**	**4950**
	Six switch Plate						**total**	**=**	**3**	**2250.00**	**Each**	**6750**
5	P/F on a prepared board iron-clad single pole switch fuse, with rewireable fuse link carrier 500 volts grade 60 amps. Complete with wirirng connection on a prepared board (Imported 1st quality).											
							total	**=**	**1**	**395000.00**	**P-Job**	**395000**
									Total Rs.-			**507746**

Total Schedule + Non Schedule Item **931321**

Rs. _____ Above/Below / At Par

Rs. _____ Above/Below / At Par

Rs. _____ Above/Below / At Par

TOTAL RS:

ADD SRB 5% RS:

G. TOTAL RS:

Dily Sobh Karachi dt. 17-03-26

آفيس آف دي
سينئر سپرنٽينڊنٽ آف پوليس سکر

فون: - 071-9310565

No.EO/BLDG/3400-10/2026 Sukkur, Dated: 13-03-2026

ٽينڈر گھرائڻ لاءِ نوٽيس

هيٺين ڪمن جي پروڪيورمينٽ لاءِ معياري آچ دستاويزن (SBDs) ۾ دلچسپي رکندڙ واڪ ڊينڊڙ/ٽيڪيدارن/ڪمپنيز/فرمز ڪمپنيز ڪان SPPRA رولز 2010 (ترميم ٿيل تاحال) مطابق مُهريند ٽينڈرز گھرائجن ٿا.

سنڌ پوليس جي هائيننگ پوائنٽس جي مرمت / رينوويشن جوڪم هاءِ وي پيٽرول سکر يونٽ

نمبر شمار	هائيننگ پوائنٽ جو نالو	ڪئپيڪٽي لائق	ضلعو	ٽينڈر فيس (ناقابل واپسي تڏهن فقط)	بڊ سيڪيورٽي 5% (فقط CDR)	تڪميل جو مدو
1	هائيننگ پوائنٽ نارا ڪنال روهڙي ٽول پلازا بمقام سکر	3.000	سکر	3000	150000	01 مهينو
2	هائيننگ پوائنٽ زڪوتا موڙ بي ايس سانگي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
3	هائيننگ پوائنٽ بخشو سيلرو بي ايس ڏٽوئي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
4	هائيننگ پوائنٽ فرش پوڙ بي ايس آباد انڊس هاءِ وي سکر	3.000	سکر	3000	150000	01 مهينو
5	هائيننگ پوائنٽ پلهه ماڻهر بي ايس ڪوٽڏيجي نيشنل هاءِ وي خيرپور	3.000	خيرپور	3000	150000	01 مهينو
6	هائيننگ پوائنٽ بي بي اڪنامڪ زون	4.187	خيرپور	3000	209350	01 مهينو
7	هائيننگ پوائنٽ بي بي پيري	7.146	خيرپور	5000	357300	01 مهينو
8	هائيننگ پوائنٽ ولڙ غميبر بي بي شاهه حسين خيرپور انڊس روڊ	3.000	خيرپور	3000	150000	01 مهينو
9	هائيننگ پوائنٽ بي ايس ڪنب	9.500	خيرپور	5000	475000	01 مهينو
10	هائيننگ پوائنٽ سوئي گيس بي ايس ميرواهه مهراڻ هاءِ وي بمقام خيرپور	3.000	خيرپور	3000	150000	01 مهينو
11	هائيننگ پوائنٽ آڏي بنگلو لوهارو ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
12	هائيننگ پوائنٽ بي بي ميرپور ماٿيلو	3.573	گهوٽڪي	3000	178650	01 مهينو
13	هائيننگ پوائنٽ بي بي هندو جو ڪوهي تزد گهوٽڪي ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
14	هائيننگ پوائنٽ بي بي ڪمون شهيد بي ايس لوهارو	3.000	گهوٽڪي	3000	150000	01 مهينو
15	هائيننگ پوائنٽ بي بي جاڙو واهه بي ايس ڏاهراهه بمقام لاڙڪاڻو	3.000	لاڙڪاڻو	3000	150000	01 مهينو
16	هائيننگ پوائنٽ بي ايس خانپور	7.474	شڪارپور	5000	373700	01 مهينو
17	هائيننگ پوائنٽ بي ايس ڳڑهي ياسين	7.385	شڪارپور	5000	369250	01 مهينو
18	هائيننگ پوائنٽ بي ايس ڪرن	4.396	شڪارپور	3000	219800	01 مهينو
19	هائيننگ پوائنٽ لکي غلام شاهه	7.199	شڪارپور	5000	359950	01 مهينو
20	هائيننگ پوائنٽ بي ايس ٽيپر ڪوٽ	7.555	شڪارپور	5000	377750	01 مهينو
21	هائيننگ پوائنٽ بي ايس همايون	9 500	شڪارپور	5000	475000	01 مهينو
22	هائيننگ پوائنٽ بي بي فيزو لاڙو	7.509	شڪارپور	5000	375450	01 مهينو
23	هائيننگ پوائنٽ بي بي ماشر لاڙو (ڪشمور ايت ڪنڊڪوٽ)	5.489	ڪشمور ايت ڪنڊڪوٽ	5000	274450	01 مهينو
24	هائيننگ پوائنٽ بي بي مل لاڙو بخشاپور (اندر گهر)	6.326	ڪشمور ايت ڪنڊڪوٽ	5000	316300	01 مهينو
25	هائيننگ پوائنٽ بي بي مولا مير	5.486	ڪشمور ايت ڪنڊڪوٽ	5000	274300	01 مهينو
26	هائيننگ پوائنٽ بي بي راڄيس راهه	5.350	ڪشمور ايت ڪنڊڪوٽ	5000	267500	01 مهينو
27	هائيننگ پوائنٽ بي بي شجراع لاڙو	4.239	ڪشمور ايت ڪنڊڪوٽ	3000	211950	01 مهينو
28		4.927		3000	246350	01 مهينو

CamScanner

30	حسب يوسف شمسي شاهر	3.327	جيڪب آباد	3000	166350	01 مهينو
31	هالٽنگ پوائنٽ بي ايس محمد پور	9.500	جيڪب آباد	5000	475000	01 مهينو
32	هالٽنگ پوائنٽ بي ايس تاجو ديرو	9.500	جيڪب آباد	5000	475000	01 مهينو

ٽينڈرز جي اجراءَ/وصولي ۽ کُلڻ لاءِ پروگرام

	پرتيڪيولرز	پهرين پيرو	۽ کُلڻ جو هنڌ
1	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 07.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	اشاعت کانپوءِ	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ (سمورن حصو ولندڙ واڪ ڊينڈرن کي مشورو ڏجي ٿو ته e_Bid آن لائن جمع ڪرائڻ لاءِ پاڻ کي رجسٽر ڪرائن گهرجي). اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
2	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	07.04.2026	
	پرتيڪيولرز	ٻيون پيرو	۽ کُلڻ جو هنڌ
	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 23.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	23.04.2026	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	23.04.2026	

ٽينڈرز جا شرط ۽ ضابطا

1	حضور ولڻ جي خواهش رکندڙ لازمي پاڪستان انجنيئرنگ ڪائونسل (PEC) سان لاڳاپيل ڪٽيگري هيٺ جون 2026 تائين لائسنس ڪارگر رجسٽريشن سرٽيفڪيٽ
2	فرم سان گڏ ڪم ڪندڙ انجنيئرنگ ۽ ٽيڪنيڪل اسٽاف جي ڄاڻ ڏيڻا.
3	[پنج] ڪمن جو دستاويزي ثبوت جيڪي مڪمل ٿيل/ ڪم جاري آهن ۽ آجر پاران ڪم جي اطمينان بخش مڪمل ٿيڻ جو سرٽيفڪيٽ.
4	جاري ڪمن جي فهرست ، بشمول هر هڪ ڪم جي لاڳت ۽ ڪم جي اپرائڻ جو ليٽر.
5	مشينري ۽ سامان جي فهرست جيڪا ان جي ملڪيت/ ڪرائي جي دستاويزي ثبوت سان گڏ بينڪ جي سرٽيفڪيٽ سان گڏ بينڪ اسٽيٽمينٽ سان گڏ ڪريڊٽ جي قابليت ڏيکارڻ ٿي.
6	انڪم ٽيڪس ڊپارٽمينٽ NTN) سرٽيفڪيٽ) سان رجسٽريشن ۽ CNIC جي ڪاپي.
7	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي تحت هونديون.
8	سمورا ٽينڈر فارم SPPRA رولز (ترميم ٿيل 2019) جي قاعدي (ii) 46_I جي شرطن ۽ سنڌ ريونيو بورڊ وٽ رجسٽرڊ ٿيل هجڻ گهرجن
9	گذريل پنجن سالن جا سالياڻو انڪم ٽيڪس ريٽرنز
10	رجسٽرڊ آڊٽ فرم (ICAP) طرفان گذريل ٽن سالن جي سالياڻي آڊٽ رپورٽ. رجسٽرڊ آڊٽ فرم (ICAP) کانسواءِ، پي ڪنهن طرفان جاري ڪيل رپورٽ منظور نه ڪئي ويندي.
11	گذريل پنجن سالن دوران 15٪ يا ان کان وڌيڪ سالياڻو سراسري بيلنس گهربل آهي لاڳو ڪر جي ڪنسيل لاڳت مطابق. هاٿوڪر بينڪ سرٽيفڪيٽ (اصل و) سان لڳل هجي جيڪو ڏنل مدي جو سالياڻو سراسري بيلنس ڏيکاري. [جواڻ کان شروع ٿيندڙ 30 جون تائين هر هڪ سال لاءِ الڳ الڳ گذريل ٽن سالن بينڪ اسٽيٽمينٽ لازمي فراهم ڪئي وڃي. ۽ موجوده بيلنس ڏيکاريل تازي بينڪ اسٽيٽمنٽ لازمي لڳل هجڻ گهرجي.
12	اسٽيمپ پيپر تي اصل فارم نامو تي فرم/ٽيڪيدار هن وقت ڪنهن به قسم جي قانوني ڪاروائي، ڪاتي جي ٽڪراءِ چڪيل يا حڪومت ۽ خانگي تنظيمن ۾ ڪنهن به ڪم جي مڪمل ٿيڻ ۾ غيرضروري دير ۾ ملوث نه هجي.
13	مشروط يا نامڪمل ٽينڈر قبول نه ڪيا ويندا.
14	آڇون جي شخص SPPRA رولز 2010 (ترميم ٿيل تازه) جي سنگل اسٽيج هڪ لفافي طريقي تي ڪيو ويندو.
15	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي مطابق هونديون.
16	آڇون جي کُلڻ جي تاريخ تي عام موڪل يا ڪنهن به اڻوڻندڙ صورتحال جي صورت ۾ آڇون ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
17	آڇون ڏيندڙ کي هيٺ دستخط ڪندڙ جي حق ۾ ڪنهن به شيڊيول بينڪ مان تيار ٿيل هڪ ڊپازٽ جي شڪل ۾ هر هڪ ڪم عبوض جاڻايل سوڙي رقم جي ڏنل رقم جمع ڪرائڻ گهرجي.
18	قسم نامو د فرم/ ٽيڪيدار ڪنهن به پروڪيورنگ ايجنسي طرفان تازو بليڪ لسٽ ٿيل نه هجي.
19	قسم نامو د فراهم ڪيل سمورا دستاويز / پارٽيڪيولرز/ معلومات سچي ۽ درست آهي.
20	فرم جي ضرورت ۽ ڊائريڪٽرز/پروپرائٽرز يا پين لاڳاپيلن جا مڪمل تفصيل پاور آف اٽارني سان گڏ سول پروپرائٽر هجڻ جي صورت ۾ اهڙو حلفيا بيان قسم نامي تي پيش ڪيو وڃي.
21	پاليسي ۽ پروسيجر تحت سنڌ سيلز ٽيڪس (SRB) ڪٽيو ويندو.
22	هيٺ دستخط ڪندڙ يا ڪميٽي جو ڪو به ميمبر هيٺ ڪوارٽر ڪان باخبر هجڻ جي صورت ۾ آڇون ڏنل شيڊيول مطابق ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
23	هيٺ دستخط ڪندڙ يا ٻي مجاز اختياري SPPRA رولز 210 جي لاڳاپيل شق تحت ڪنهن به يا سمورن آڇن کي رد ڪرڻ جو حق محفوظ رکي ٿو.

سينئر سپرنٽينڈنٽ آف پوليس سکر
سيڪريٽري پروڪيورمنٽ ڪميٽي
ايم اينڊ آر هالٽنگ پوائنٽ
سکر/ لاڙڪاڻو رينجز

INF.KRY.NO.1120/2026

WORK FOR SINDH
www.kwikfinch.com
ADV. PORTAL BY INFORMATION DEPARTMENT

Phone:-071-9310565
OFFICE OF THE
SENIOR SUPERINTENDENT OF POLICE
SUKKUR.

No.EO/BLDG/ 3400-10 /2026
Sukkur, Dated 13.03.2026

SEALED NOTICE INVITING TENDERS

The Sealed Tenders are invited from interested bidders / contractors / firms and companies as well as suppliers on standard bidding documents forms (SBDs) for the procurements of the following work under SPPRA Rules-2010 (Amended till date) :-

REPAIR / RENOVATION WORK OF HALTING POINTS OF SINDH POLICE HIGHWAY PATROL SUKKUR UNIT

S.#	Name of Halting Point	Estimates Cost	District	Tender Fees (Non-refundable Only in Cash)	Bid Security 5% (CDR only)	Completion Period
1.	Halting Point Nara Canal Rohri Toll Plaza District Sukkur	3.000	Sukkur	3000	150000	01-Month
2.	Halting Point Zakota Mor PS Sangi District Sukkur	3.000	Sukkur	3000	150000	01-Month
3.	Halting Point Baksho Seelro PS Dadloi Disrict Sukkur	3.000	Sukkur	3000	150000	01-Month
4.	Halting Point Farash Mor PS Abad Indus Highway Sukkur	3.000	Sukkur	3000	150000	01-Month
5.	Halting Point Palh Minor PS Kotdigi National Highway Khairpur	3.000	Khairpur	3000	150000	01-Month
6.	Halting Point PP Economic Zone	4.187	Khairpur	3000	209350	01-Month
7.	Halting Point PP Pipri	7.146	Khairpur	5000	357300	01-Month
8.	Halting Point Waris Ghambir PP Shah Hussain Khairpur Indus River	3.000	Khairpur	3000	150000	01-Month
9.	Halting Point PS Kumb	9.500	Khairpur	5000	475000	01-Month
10.	Halting Point Sui Gas PS Mirwah Mehran Highway District Khairpur	3.000	Khairpur	3000	150000	01-Month
11.	Halting Point PP Aadhi Bunglow Ubauro Toll Plaza.	3.000	Ghotki	3000	150000	01-Month
12.	Halting Point PP Mirpur Mathelo	3.573	Ghotki	3000	178650	01-Month
13.	Halting Point PP Hindu jo Khohi near Ghotki Toll Plaza	3.000	Ghotki	3000	150000	01-Month
14.	Halting Point PP Kamu Shaheed PS Ubauro	3.000	Ghotki	3000	150000	01-Month
15.	Halting Point PP Jaro Wah PS Dhamrah District Larkana	3.000	Larkana	3000	150000	01-Month
16.	Halting Point PS Khanpur	7.474	Shikarpur	5000	373700	01-Month
17.	Halting Point PS Garhi Yaseen	7.385	Shikarpur	5000	369250	01-Month
18.	Halting Point PS Kiran	4.396	Shikarpur	3000	219800	01-Month
19.	Halting Point PS Lakhi Ghulam Shah	7.199	Shikarpur	5000	359950	01-Month
20.	Halting Point PS Naper Kot	7.555	Shikarpur	5000	377750	01-Month
21.	Halting Point PS Humayun	9.500	Shikarpur	5000	475000	01-Month
22.	Halting Point PP Faizo Laro	7.509	Shikarpur	5000	375450	01-Month
23.	Halting Point PP Hashim Laro (Kashmore @ Kandhkot)	5.489	Kashmore @ Kandhkot	5000	274450	01-Month
24.	Halting Point PP Mithal Laro Bakshapur (Zorghar)	6.326	Kashmore @ Kandhkot	5000	316300	01-Month
25.	Halting Point PP Moula Meo	5.486	Kashmore @ Kandhkot	5000	274300	01-Month
26.	Halting Point PP Rais Wah	5.350	Kashmore @ Kandhkot	5000	267500	01-Month
27.	Halting Point PP Shujra Laro	4.239	Kashmore @ Kandhkot	3000	211950	01-Month
28.	Halting Point PS Dahoo Wah	4.927	Kashmore @ Kandhkot	3000	246350	01-Month
29.	Halting Point PS Abad (Begari Canal)	7.455	Jacobabad	5000	372750	01-Month
30.	Halting Point Shamby Shah	3.327	Jacobabad	3000	166350	01-Month
31.	Halting Point PS Muhammad Pur	9.500	Jacobabad	5000	475000	01-Month
32.	Halting Point PS Tajo Dero	9.500	Jacobabad	5000	475000	01-Month

Continue...P/02

CamScanner

PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDERS

Particulars		1st Attempt & Place of Opening	
1.	Date of issuance of tender documents (after publication till 07.04.2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	After Publication	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ (all participating bidders are advised to register themselves Online for e-Bid submission).
2.	Date of opening of Tenders (at 03:00 PM)	07.04.2026	**Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
Particulars		**2nd Attempt & Place of Opening**	
1.	Date of issuance of tender documents (till 23-04-2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	23.04.2026	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ **Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
2.	Date of opening of Tenders (at 03:00 PM)	23.04.2026	

TERMS & CONDITIONS OF THE TENDER

1.	The intending participants must be registered with Pakistan Engineering Council (P.E.C) for the year valid June-2026 limit relevant category.
2.	Bio-data of Engineers and Technical staff working with the firm.
3.	Documentary evidence of [five] works executed / works in progress and certificate of satisfactory completion of works by the employers.
4.	List of work in progress, indicating cost of each work and copy of letter of award of work.
5.	List of machinery and equipment available with documentary evidence of its ownership/ rent with certificate of Bank showing credit worthiness along with Bank statement.
6.	Registration with Income Tax Department (NTN Certificate) and copy of CNIC.
7.	The approved bids will be subject to stamp duty levied by the Government.
8.	All the contractors/ firms should be registered with Sindh Revenue Board in terms of Rule 46-1(ii) of SPPRA Rule (Amended 2019).
9.	Annual Income Tax returns of last five years.
10.	Annual audited reports of last five years from (ICAP) registered audit firms. Audit report issued other than (ICAP) registered audit firms will not be accepted.
11.	Certificate of Bank showing credit worthiness of at-least 15% (average balance per year for the last 05-years) of the estimated cost of work along with Bank Statement. Bank statement must be provided separately for each year starting from 1st July to 30th June for last five years and recent bank certificate must be attached showing available balance.
12.	Undertaking on stamp paper that the firm/contractor is not currently involved in any kind of litigation, department rift, abandoned or un-necessary delay in completion of any work in the Government as well as in private organizations.
13.	Conditional or incomplete tenders will not be entertained.
14.	The bids shall be evaluated on single stage one envelope method of SPPRA Rules 2010 (Amended till date).
15.	The approved bids will be subject to stamp duty levied by the Government.
16.	In case of Holiday and unforeseen circumstances on opening date the bids shall be submitted and opened on the next working day.
17.	The bidders should submit prescribed amount of earnest money as shown against each work in shape of Call Deposit prepared from the scheduled bank in favour of the undersigned.
18.	Affidavit to the effect that the firm / contractor have not been black listed currently by any executing agency.
19.	Affidavits to the effect that all document / particulars / information furnished are true and correct.
20.	In case of firm, list of partners / Partnership Deed, giving full particulars of directors/ proprietors or others connected along with power of attorney. In case of being sole proprietors, such undertaking on affidavit be furnished.

Continue... P/03

CamScanner

21.	The Sindh sales tax (SRB) will be deduct as per policy and procedure.
22.	In case the undersigned or any member of the committee happens to be out of the Headquarter the bids shall be submitted and opened as per the given schedule on the next working day.
23.	The undersigned and other competent authority reserve the right to reject any one or all the Bids as per provision of SPPRA Rules, 2010.

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

No.EO/BLDG/ _____ Sukkur, dated/ -03-2026.

Copy to following for necessary action to: -

1. The Secretary, Information Technology, Sindh Secretariat No.6 @ Karachi, along with copies of N.I.T for favour of information with requested to placing on the web site of Sindh Government.
2. The Inspector General of Police Sindh Karachi (Attention AIGP logistics) w/r to his order No: G-I/80 dated 19-02-2026 for favour of kind information, please.
3. The Addl:IGP Operations / Chairman Oversee Committee for M&R work for favour of kind information please.
4. The Deputy Inspector General of Police Sukkur Range / Chairman Procurement Committee for M&R work (halting point) w/r to his letter No,GB/3325-28 dated 10.03.2026 for favour of kind information please.
5. The Deputy Inspector General of Police Sindh Police Highway Patrol /Secretary Oversee Committee Sindh (halting point) w/r to his letter No.DIGP/SPHP/Admin/758-61 dated 10.03.2026 for favour of kind information please.
6. The Director, Information (Advertisement) Public Relation Advertising Department Karachi, for publication in 03-leading Newspaper "Sindhi, Urdu & English".
7. The SSP SPHP Sukkur Unit / Member Procurement Committee for information please.
8. The Manager (Assessment) SPPRA Barrack No.08 Sindh Secretariat No. 04 Court Road Karachi.
9. The Director I.T Department CPO Sindh Karachi with request to publish tender on Sindh Police, website.
10. The representative of Home Department Sindh Karachi.
11. The Chief Engineer Provincial Buildings Sukkur.
12. The Superintending Engineer Police Works Sindh Karachi.
13. The Executive Engineer Police Works Sindh Karachi/Sukkur.
14. The Assistant Engineer Police Works Sukkur.
15. Copy to all concerned Procurement Committee/Redressal Committee./Notice Board

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

CamScanner

SCHEDULE-B/BOQ

NAME OF WORI RENOVATION OF EXISTING POLICE HALTING POINT @ KARAMPUR DISTRICT KANDHKOT-KASHMORE/ P,S DAHOO WAH

PART-A-CIVIL WORK MAIN BUILDING

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
1	Dismantling glazed or encaustic tiles etc. (S.I.No 55 P.No.22)											
								total	**=**	**1132**	**31.19**	**P-Cft 35307**
2	Dismantling cement concrete plain 1: 4: 8 (S.I.No19. P.No.19)											
								total	**=**	**34**	**133.08**	**P-Cft 4525**
3	Cement concrete plain including placing compacting, finishing and curing, comlete (including screening and washing at stone aggregate without shuttering. Ratio. 1:2 :4 (S.I.No 05 P.No.24).											
								total	**=**	**121**	**443.54**	**P-Cft 53668**
4	Laying Verona marble flooring Size 24"x12"x1"/12"x12"x1" fine dressed on the surface without winding set in lime mortar 1:2 including rubbing and polishing of the joints. (S.I.No 28 P.No.46)											
								total	**=**	**492**	**369.59**	**P-Sft 181838**
5	P/F 3/8" thick Marble Tiles of Approved Quality & Colour & Shade size 8"x4" or 6"x4" in dado Skirting & facing removal tucking of existung plaster surface etc.over 1/2" thick base of cement mortor 1:3 setting of tile in slurry of white cement over motor base l/c filling & joints &washing the tile with white cemebt slurry curent finishing cleaning & polishing etc, complete (New Work) (S.I.No 61 P.No.49).											
								total	**=**	**157**	**247.28**	**P-Sft 38823**
6	Providing & Laying Full Body Porcelain Tile in Flooring or Facing of Approved Design Set in Gry Cement Motor 1:2 or of 3/4" Thickinss l/C Washing & Joints With White Cement Slurry Using Colour Pigment for matching complete as per Spacification. (S.I.No 61 (VII) P.No.49).											
								total	**=**	**1132**	**439.57**	**P-Sft 497593**
7	Providing and fixing G.I frames /Choukhats of size 7" x 2" or 4 1/2" x 3" for door using 20 gauge G.I sheet l/c welded hinges and fixing at site with necessary hold fasts, filling with cement sand slurry of ratio 1:6 and repairing the jambs. The cost also i/c all carriage , tools and plants used in making and fixing. (S.I.No.29 P.No.76).											
								total	**=**	**169**	**690.67**	**P-SFT 116723**
8	First Class deodar wood wrought joinery in doors and windows etc. panelled or panelled or glazed or fully glazed fixed in position including chowkhat, holdfast, hinges, tower bolt rubber stop cleats/G I clamp,handles and chord with hooks etc. complete (excluding sliding bolts or lock). (S.I.No.7(a) P.No.42).1¾" thick. without chowkats											
								total	**=**	**411**	**1897.56**	**P-Rft 779897**
9	Removing cement or lime plaster. (S.I.No 52 P.No.22)											
								total	**=**	**4856**	**5.39**	**P-Sft 26174**
10	Cement plaster 1:6 upto 12' upto 20 ft height 1/2" thick. (S.I.No.13 (b) P.No.52).											
								total	**=**	**4856**	**37.01**	**P-Sft 179721**
11	Cement plaster 1:4 upto 12" height 3/8 thick. (S.I.No.11 (a) P.No.52).											
								total	**=**	**4856**	**37.78**	**P-Sft 183460**
12	Preparing the surface and painting with matt finish l/c rubbing the surface with Bathy (silicon carbide rubbing brick) filling the voids with zink /chalk / plaster of paris mixture, applying first coat premix, making the surface smooth and then painting 3 coats with matt finish of approved make etc: complete .(new surface).(S.I.No 36 (a) P.No.54).											
								total	**=**	**6897**	**49.27**	**P-Sft 339815**
13	Preparing the surface and painting with weather coat l/c rubbing the surface with rubbing brick / sand Paper, filling the voids with chalk/ plaster of Paris and then painting with weather coat of approved make..(S.I.No 38 (a) P.No.54).											
								total	**=**	**3744**	**39.38**	**P-Sft 147439**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT

14 Preparing surface and PNS painting doors and window any type (including edges (s,NO.5) © P.No.49 painting coat (ii) Each subsequent coat etc.

total = 978 18.41 P-Sft 18005

15 Provding and fixing with bitumen felt paper of 60 Lbs over roof i/c cleaning of roof with wire brush an removing dust, applying bitumen coat at the rate of 34 Lbs per P.Sft as premix inter coats and then laying felt papper with 10% over laps, then applying and spreading hill sand at the rate of 1 cft for 100 sft. The cost also i/c necessary fore material, kerosene oil, wood ete: (S.I.No 41 P.No.43).

total = 2964 95.62 P-Sft 283418

16 Galvanized wire gauge 144 mesh per square inch of 22 S.W.G fixed to chowkhats without deodar patti. .(S.I.No.62 P.No.61).

total = 176 341.78 P-Sft 60153

17 Providing and fixing iron steel grill using solid square bars of size 1/2" x 1/2" placed at 4" l/c and frame of flat iron patti of 3/4" x 3/4" l/c circle shape at 1-0 apart equivalent fitted with screws are pins l/c painting 3 coats with 1st coat of red oxide paint etc. (S.I.No.30 P.No.76).

total = 132 833.27 P-SFT 109992

Total Rs.-	**3056551**
Add 10% Below On Item No.04,05,06,08,16	**167503**
G.Total Rs.	**2889048**
Add Cartage Amount	**230726**
G.Total Rs.	**3119774**

PART-C-W/S & S/F

1 Providing and fixing Orusa type white glazed earthen ware W.C. pan with front flush inlet & complete with including the cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4.(S.I.No.3-B P,.No.186).

total = 6 11282.90 Each 67697

2 Providing and fixing 24x18" lavatory basin in white glazed carthen ware complete with &e including the cost of W.I. or C.I. cantilever bracket 6 inches built into wall, painted white in two coats after a primary coat of red lead paint, a pair of ½" dia chrome plated pillar taps, 1-1/2" rubber plug & chrome plated brass chain 1-1/4" dia malleable iron or C.P. brass traps malleable iron or brass unions and making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4 (Standard Pattern) (Karam Ceramics).(S.I.No.8 P,.No.187).

total = 1 9495.14 Each 9495

3 Add extra for providing & fixing of earth warepedestal white or coloured Glazed (Standared pattern) (S.I.No.9 P,.No.187).

total = 1 3276.00 Each 3276

4 Providing and fixing steel sinks stainless local bt make complete with cast iron or wrought iron LINA ALVH brackets 6 inches built into wall, 1- 1/2" rubber plug and chrome plated brass chain 1- 1/2" C.P. brass waste wvith 1-1/2" P.V.C. waste pipe & making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4.Steel Sink stainless size 40"x20" local make (standard patteren) (S.I.No.19 P,.No.188).

total = 1 12555.27 Each 12555

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
5	Providing and fixing 6"x2" or 6"x3" C.I. floor trap of the approved self cleaning design with a C.I. screwed down grating with or without a vent arm including cost of making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4 (S.I.No.20 P,.No.189).											
							total	**=**	**8**	**1647.07**	**Each**	**13177**
6	Providing UPVC. pipes specials and clamps etc. including fixing cutting and fittings complete with and including the cost of breaking through walls and roof making good etc. with pigment to match the colour of the building and testing with water to a pressure bead of 200 feet and handling.(S.I.No.2 (ii) P,.No.193). 2 "dia UPVC Pipe (CPVC SCH-40)											
	3/4"dia.						**total**	**=**	**60**	**199.83**	**P-Rft**	**11990**
	1"dia.						**total**	**=**	**100**	**272.35**	**P-Rft**	**27235**
	2"dia.						**total**	**=**	**85**	**836.36**	**P-Rft**	**71091**
	6"dia.						**total**	**=**	**30**	**950.38**	**Each**	**28511**
7	S/fixing concealed Tee-stop cock of superior quality with Crystal head 1/2" dia (S.I.No.23 P,.No.189).											
							total	**=**	**8**	**1673.10**	**Each**	**13385**
8	Supplying & fixing long Bib -cock of Crystal head with C.Phead 1/2" dia .(S.I.No.27 P,.No.84).											
							total	**=**	**9**	**2784.60**	**Each**	**25061**
9	Supplying & fixing wash basin mixture of superior quality with C.P. Crystal head 1/2" dia 1/2" dia WithCrystal head (S.I.No.19 (b) P,.No.199).											
							total	**=**	**2**	**4890.60**	**Each**	**9781**
10	Supplying & fixing Sink mixture cock of superior quality with C.P. head etc. complete (S.I.No.23 P,.No.189).											
							total	**=**	**1**	**2550.60**	**Each**	**2551**
11	Providing and fixing in position nylon connection complete with " dia brass stop cock with pair of brass nuts and lining jointed to nylon connection. (S.I.No.23 P,.No.189).											
							total	**=**	**8**	**637.65**	**Each**	**5101**
12	Supplying & fixing bath room accessories set (7 pieces) i/c towel rod ,Brush holder,soap tray ,shelf of approved design including cost of screw ,nuts etc. complete (Master Brand) (S.I.No.23 P,.No.199).											
							total	**=**	**2**	**14320.80**	**Each**	**28642**
13	Providing chambers 15"x19" (inside dimension) x24" deep for house meters with 6" thick C.C. 1:2:4 blocks set in 1:6 cement mortar 6" thick C.C. 1:4:8 in foundation, " thick cement plaster 1:3 to all inside wall surfaces and to top 1" thick C.C. 1:2:4											
							total	**=**	**2**	**9051.80**	**Each**	**18104**
14	Manufacturing & Supplying of R.C.C manhole cover cast in 1:2:4 cement concrete ratio 3" inch deep at center reinforced with 1/2" dia tor steel bars with 4" c/c welded to a 3/16' thick 2 inch wide M.S Plate and two hooks of 3/8" inch dia tor bars including compacting, curing and 1 inch dia.						**total**	**=**	**2**	**3238.79**	**Each**	**6478**
15	Constructing manhole or inspection chamber for the required diameter of circular sewer and 3'-6" (1067 mm) depth with walls of B.B in cement sand mortar 1:3 cement plastered 1:3, 1/2" thick, inside of walls and 1" (25 mm) thick over benching and channel i/c fixing C.I manhole cover with frame of clear opening 1-1/2' x1 1/2' (457x457 mm) of 1.75 cwt. (88.9 kg) embaded in plain C.C 1:2:4 and fixing 1" (25 mm) dia M.S steps 6" (150 mm) wide projecting 4" (102 mm) from the face of wall at 12" (305 mm) C/C duly painted etc. Complete as per standard specification and drawing. .(S.I.No.1 (A) P,.No.129).											
							total	**=**	**2**	**16771.18**	**Each**	**33542**
16	Boring for tube well in all water bearing soils from ground level upto 100 ft. or 30.5 meter depth i/c sinking and with drawing of casing pipe. .(S.I.No.1 (A) P,.No.129).											

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
	100 mm (4"dia.)						**total**	**=**	**60**	**1621.28**	**P-Rft**	**97277**

17 Supplying and installing PVC strainers 'D' class of approved design quality and make i/c necessary sockets etc. complete.(S.I.No.11 (A) P,.No.131).

total = 60 714.68 P-Rft 42881

18 Shrouding with graded bajri (3/8" to 1/8") or (9 to 3 mm) in between bore and blind pipe for the following diameters of strainers. (S.I.No.18 P,.No.133).

total = 60 328.57 P-Rft 19714

19 Providing & fixing 4" dia bend of the required degree with access door, 1/8" thick and bolts and nuts and extra painting to match the colour of buildings. (S.I.No.9 P,.No.191).

total = 4 2148.12 Each 8592

20 providing & fixing 4".x 4" dia C.I branches of the required degree with access doors, rubber washer 3/8 thick and bolts and nuts and extra painting to match the colour of buildings. (S.I.No.4 P,.No.191).

total = 6 2241.72 Each 13450

21 Supplying & fixing Fiber glass tank of approved quality and design and wall thickness as specified including cost of nuts, bolts and fixing in plat form of cement concrete 1:3:6 and making connection for inlet, outlet and over flow pipes etc. complete. (S.I.No.01 P,.No.201).

total = 1 37698.31 Each 37698

Total Rs.- **624469**

Add 10% Below **62447**

Total Rs.- **562022**

PART-F-ELECTRIC

1 Wiring for light or fan point with 3/.029 PVC insulated wire in 20mm (3/4") channel patti on surface as required(S,No.107 P,No.236).

total = 30 5958.53 Each 178756

2 Wiring for plug point with 3/.029 PVC insulated wire in 20mm (3/4") chennel patti on surface as required.(S.No, 104 P,No.236).

total = 8 3442.83 Each 27543

3 Providing & fixing Brass Battern holder (S,I,No.193 P,No.244).

total = 18 1152.61 Each 20747

4 Wiring for call bell point with 3/.029 PVC insulated wire in 20mm (3/4") PVC conduit recessed in the wall or column as required. (S.I,No.124 P,No.15).

total = 1 6712.49 P-Rft 6712

5 Providing & fixing Bakelite ceiling rose with two terminals (S,I,No.191 P,No.244).

total = 15 373.39 Each 5601

6 Providing & fixing A.C Electric Ceiling fan 56" (good quality) (S.I.No.195 P.No.244).

total = 4 14869.21 Each 59477

7 Providing & fixing one way SP 10/15amp switch surface type.. (S,NO,188 P,No.229)

total = 35 468.19 Each 16387

8 Providing & fixing Two pin 10/15amp plug & socket. (S,NO,189 P,No.229)

total = 2 617.69 Each 1235

9 Providing & fixing three pin 10/15amp plug & socket flush type. (S,NO,190 P,No.229)

total = 2 617.69 Each 1235

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
10	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.029 copper conductor in ¾" Dia PVC conduit recessed in the wall or column as required. (S,NO,10 P,No.229)											
								total	=	250	400.92	P-Rft 100230
11	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.044 copper conductor in ¾" Dia PVC conduit recessed in the wall or column as required.. (S,NO,12 P,No.229)											
								total	=	50	660.91	P-Rft 33046
12	Providing & fixing circuit breaker 6,10,15,20, 30,40,50 & 63amp SP (TB-5S) on prepared board as required. (S.I,No.178 P,No.243).											
								total	=	6	2504.12	P-Rft 15025
13	Providing & fixing circuit breaker 15,20,30 , 40, 50, 60,75 &100amp TP (XS-100NS) on prepared board as reuqired (S.I,No.183P,No.244).											
								total	=	1	28736.16	Each 28736
14	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.036(4mm2) copper conductor in ¾" Dia PVC conduit on surface. (S.I,No.179P,No.243).											
								total	=	30	468.00	P-Rft 14040
15	Providing & fixing ammeters size 96/96mm Direct 15A, 30A, 50A, 60A & 100A as required & as per instruction of EI (S,NO,239 P,No.248)											
								total	=	1	4186.50	Each 4187
16	Providing & fixing voltmeter size 96/96mm 500volt as required &as per instruction of EI.. (S,NO,240 P,No.248)											
								total	=	1	4186.50	P-Rft 4187
										Total Rs.-		517264
										Add 15% Below	(-)	77590
										Total Rs.-		439674

Rs. _____ Above/Below / At Par

TOTAL RS: _____

PART-B-NON SCHEDULE ITEM

1	Providing & fixing A.C, or D,C electric bell 200/250 volts 70mm (2-3/4") Gong (Imported)											
								total	=	1	4500	Each 4500
2	Providing & Fixing 10 amps polycarbonate flame retardant bell push with fancy gang plate fixed on die fabricated powder coated metal board recessed in wall or column including connection as required (E31/MBPR Clipsal Make)											
								total	=	1	600	Each 600
3	Providing and fixing mild steel bar fan clamp 15.8mm(5/8") dia suitable for R.C.C roof.											
								total	=	7	500	Each 3500
4	Providing & fixing Distribution pannel board of 3/8" thick sheeting double shutter with volt and ampere meter to accommodate circuit breaker i/c painting with enamelled paint .											
								total	=	4	4000.00	Each 16000
5	P/F 1-40 watts tube light complete with 40 watts 4-0 long rod, chock, starter and putty with philips components including necessary electric connection and fixing on wall or ceilling etc, complete.(Phillips)											
								total	=	23	2350.00	Each 54050
6	P/F Energy saver (18 to 24 watts) superior quality including fixing with PVC holder etc complete (imported).											
								total	=	20	497.00	Each 9940
7	P/F fancy capsule light with fancy plastic body, holder,saver etc complete (of approved make and design).											
								total	=	12	2100.00	Each 25200

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
5	Providing & fixing 10amps polycarbonate flame retardant One way switch with fancy gang plate fixed on die fabiricated powder coated metal board recessed in wall or column including connecion as required (E31/2/3A Clipsal make)											
	One Switch Plate						**total**	**=**	**5**	**400.00**	**Each**	**2000**
	Two Switch Plate						**total**	**=**	**5**	**600.00**	**Each**	**3000**
	Four Switch Plate						**total**	**=**	**5**	**1650.00**	**Each**	**8250**
	Six switch Plate						**total**	**=**	**6**	**2250.00**	**Each**	**13500**
5	P/F Motor Pump set with 1-1/4"x1-1/4" pump one HP motor 2800 RPM Complete with all wiring fitting etc.											
							total	**=**	**1**	**35000.00**	**P-Job**	**35000**
	SOLAR SYSTEM											
6	P/F Solar System 1.16KV complete with two No.Solar Panel 580-w, Power Point Tracer, DC flexible (Copper) MS, Angle Iron Structure VFD and breaker box, AC, DC breaker box, Tubler battirs 440-w(01-No) Complete in all respect.											
							total	**=**	**1**	**395000.00**	**P-Job**	**395000**

Total Rs.- **570790**

Total Schedule + Non Schedule Item **1010464**

Rs. _____ Above/Below / At Par

Rs. _____ Above/Below / At Par

Rs. _____ Above/Below / At Par

TOTAL RS:

ADD SRB 5% RS:

G. TOTAL RS:

Dily Sobh Karachi dt. 17-03-26

آفيس آف دي
سينئر سپرنٽينڊنٽ آف پوليس سکر

فون: - 071-9310565

No.EO/BLDG/3400-10/2026 Sukkur, Dated: 13-03-2026

ٽينڈر گھرائڻ لاءِ نوٽيس

هيٺين ڪمن جي پروڪيورمينٽ لاءِ معياري آچ دستاويزن (SBDs) ۾ دلچسپي رکندڙ واڪ ڊينڊڙ/ٽيڪيدارن/ڪمپنيز/فرمز ڪمپنيز ڪان SPPRA رولز 2010 (ترميم ٿيل تاحال) مطابق مُهريند ٽينڈرز گھرائجن ٿا.

سنڌ پوليس جي هائيننگ پوائنٽس جي مرمت / رينوويشن جوڪم هاءِ وي پيٽرول سکر يونٽ

نمبر شمار	هائيننگ پوائنٽ جو نالو	ڪئپيڪٽي لائق	ضلعو	ٽينڈر فيس (ناقابل واپسي تڏهن فقط)	بڊ سيڪيورٽي 5% (فقط CDR)	تڪميل جو مدو
1	هائيننگ پوائنٽ نارا ڪنال روهڙي ٽول پلازا بمقام سکر	3.000	سکر	3000	150000	01 مهينو
2	هائيننگ پوائنٽ زڪوتا موڙ بي ايس سانگي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
3	هائيننگ پوائنٽ بخشو سيلرو بي ايس ڏٽوئي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
4	هائيننگ پوائنٽ فرش پوڙ بي ايس آباد انڊس هاءِ وي سکر	3.000	سکر	3000	150000	01 مهينو
5	هائيننگ پوائنٽ پلهه ماڻهر بي ايس ڪوٽڏيجي نيشنل هاءِ وي خيرپور	3.000	خيرپور	3000	150000	01 مهينو
6	هائيننگ پوائنٽ بي بي اڪنامڪ زون	4.187	خيرپور	3000	209350	01 مهينو
7	هائيننگ پوائنٽ بي بي پيري	7.146	خيرپور	5000	357300	01 مهينو
8	هائيننگ پوائنٽ ولڙ غميبر بي بي شاهه حسين خيرپور انڊس روڊ	3.000	خيرپور	3000	150000	01 مهينو
9	هائيننگ پوائنٽ بي ايس ڪنب	9.500	خيرپور	5000	475000	01 مهينو
10	هائيننگ پوائنٽ سوئي گيس بي ايس ميرواهه مهراڻ هاءِ وي بمقام خيرپور	3.000	خيرپور	3000	150000	01 مهينو
11	هائيننگ پوائنٽ آڏي بنگلو لوهارو ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
12	هائيننگ پوائنٽ بي بي ميرپور ماٿيلو	3.573	گهوٽڪي	3000	178650	01 مهينو
13	هائيننگ پوائنٽ بي بي هندو جو ڪوهي تزد گهوٽڪي ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
14	هائيننگ پوائنٽ بي بي ڪمون شهيد بي ايس لوهارو	3.000	گهوٽڪي	3000	150000	01 مهينو
15	هائيننگ پوائنٽ بي بي جاڙو واهه بي ايس ڏاهراهه بمقام لاڙڪاڻو	3.000	لاڙڪاڻو	3000	150000	01 مهينو
16	هائيننگ پوائنٽ بي ايس خانپور	7.474	شڪارپور	5000	373700	01 مهينو
17	هائيننگ پوائنٽ بي ايس ڳڑهي ياسين	7.385	شڪارپور	5000	369250	01 مهينو
18	هائيننگ پوائنٽ بي ايس ڪرن	4.396	شڪارپور	3000	219800	01 مهينو
19	هائيننگ پوائنٽ لکي غلام شاهه	7.199	شڪارپور	5000	359950	01 مهينو
20	هائيننگ پوائنٽ بي ايس ٽيپر ڪوٽ	7.555	شڪارپور	5000	377750	01 مهينو
21	هائيننگ پوائنٽ بي ايس همايون	9 500	شڪارپور	5000	475000	01 مهينو
22	هائيننگ پوائنٽ بي بي فيزو لاڙو	7.509	شڪارپور	5000	375450	01 مهينو
23	هائيننگ پوائنٽ بي بي ماشر لاڙو (ڪشمور ايت ڪنڊڪوٽ)	5.489	ڪشمور ايت ڪنڊڪوٽ	5000	274450	01 مهينو
24	هائيننگ پوائنٽ بي بي مل لاڙو بخشاپور (اندر گهر)	6.326	ڪشمور ايت ڪنڊڪوٽ	5000	316300	01 مهينو
25	هائيننگ پوائنٽ بي بي مولا مير	5.486	ڪشمور ايت ڪنڊڪوٽ	5000	274300	01 مهينو
26	هائيننگ پوائنٽ بي بي راڄيس راهه	5.350	ڪشمور ايت ڪنڊڪوٽ	5000	267500	01 مهينو
27	هائيننگ پوائنٽ بي بي شجراع لاڙو	4.239	ڪشمور ايت ڪنڊڪوٽ	3000	211950	01 مهينو
28		4.927		3000	246350	01 مهينو

CamScanner

30	حسب يوسف شمسي شاهر	3.327	جيڪب آباد	3000	166350	01 مهينو
31	هالٽنگ پوائنٽ بي ايس محمد پور	9.500	جيڪب آباد	5000	475000	01 مهينو
32	هالٽنگ پوائنٽ بي ايس تاجو ديرو	9.500	جيڪب آباد	5000	475000	01 مهينو

ٽينڈرز جي اجراءَ/وصولي ۽ کُلڻ لاءِ پروگرام

	پرتيڪيولرز	پهرين پيرو	۽ کُلڻ جو هنڌ
1	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 07.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	اشاعت کانپوءِ	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ (سمورن حصو ولندڙ واڪ ڊينڈرن کي مشورو ڏجي ٿو ته e_Bid آن لائن جمع ڪرائڻ لاءِ پاڻ کي رجسٽر ڪرائن گهرجي). اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
2	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	07.04.2026	
	پرتيڪيولرز	ٻيون پيرو	۽ کُلڻ جو هنڌ
	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 23.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	23.04.2026	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	23.04.2026	

ٽينڈرز جا شرط ۽ ضابطا

1	حضور ولڻ جي خواهش رکندڙ لازمي پاڪستان انجنيئرنگ ڪائونسل (PEC) سان لاڳاپيل ڪٽيگري هيٺ جون 2026 تائين لائسنس ڪارگر رجسٽريشن سرٽيفڪيٽ
2	فرم سان گڏ ڪم ڪندڙ انجنيئرنگ ۽ ٽيڪنيڪل اسٽاف جي ڄاڻ ڏيڻا.
3	[پنج] ڪمن جو دستاويزي ثبوت جيڪي مڪمل ٿيل/ ڪم جاري آهن ۽ آجر پاران ڪم جي اطمينان بخش مڪمل ٿيڻ جو سرٽيفڪيٽ.
4	جاري ڪمن جي فهرست ، بشمول هر هڪ ڪم جي لاڳت ۽ ڪم جي اپرائڻ جو ليٽر.
5	مشينري ۽ سامان جي فهرست جيڪا ان جي ملڪيت/ ڪرائي جي دستاويزي ثبوت سان گڏ بينڪ جي سرٽيفڪيٽ سان گڏ بينڪ اسٽيٽمينٽ سان گڏ ڪريڊٽ جي قابليت ڏيکارڻ ٿي.
6	انڪم ٽيڪس ڊپارٽمينٽ NTN) سرٽيفڪيٽ) سان رجسٽريشن ۽ CNIC جي ڪاپي.
7	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي تحت هونديون.
8	سمورا ٽينڈر فارم SPPRA رولز (ترميم ٿيل 2019) جي قاعدي (ii) 46_I جي شرطن ۽ سنڌ ريونيو بورڊ وٽ رجسٽرڊ ٿيل هجڻ گهرجن
9	گذريل پنجن سالن جا سالياڻو انڪم ٽيڪس ريٽرنز
10	رجسٽرڊ آڊٽ فرم (ICAP) طرفان گذريل ٽن سالن جي سالياڻي آڊٽ رپورٽ. رجسٽرڊ آڊٽ فرم (ICAP) کانسواءِ، پي ڪنهن طرفان جاري ڪيل رپورٽ منظور نه ڪئي ويندي.
11	گذريل پنجن سالن دوران 15٪ يا ان کان وڌيڪ سالياڻو سراسري بيلنس گهربل آهي لاڳو ڪر جي ڪنسيل لاڳت مطابق. هاٿوڪر بينڪ سرٽيفڪيٽ (اصل و) سان لڳل هجي جيڪو ڏنل مدي جو سالياڻو سراسري بيلنس ڏيکاري. [جواڻ کان شروع ٿيندڙ 30 جون تائين هر هڪ سال لاءِ الڳ الڳ گذريل ٽن سالن بينڪ اسٽيٽمينٽ لازمي فراهم ڪئي وڃي. ۽ موجوده بيلنس ڏيکاريل تازي بينڪ اسٽيٽمنٽ لازمي لڳل هجڻ گهرجي.
12	اسٽيمپ پيپر تي اصل فارم نامو تي فرم/ٽيڪيدار هن وقت ڪنهن به قسم جي قانوني ڪاروائي، ڪاتي جي ٽڪراءِ چڪيل يا حڪومت ۽ خانگي تنظيمن ۾ ڪنهن به ڪم جي مڪمل ٿيڻ ۾ غيرضروري دير ۾ ملوث نه هجي.
13	مشروط يا نامڪمل ٽينڈر قبول نه ڪيا ويندا.
14	آڇون جي شخص SPPRA رولز 2010 (ترميم ٿيل تازه) جي سنگل اسٽيج هڪ لفافي طريقي تي ڪيو ويندو.
15	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي مطابق هونديون.
16	آڇون جي کُلڻ جي تاريخ تي عام موڪل يا ڪنهن به اڻوڻندڙ صورتحال جي صورت ۾ آڇون ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
17	آڇون ڏيندڙ کي هيٺ دستخط ڪندڙ جي حق ۾ ڪنهن به شيڊيول بينڪ مان تيار ٿيل هڪ ڊپازٽ جي شڪل ۾ هر هڪ ڪم عبوض جاڻايل سوڙي رقم جي ڏنل رقم جمع ڪرائڻ گهرجي.
18	قسم نامو د فرم/ ٽيڪيدار ڪنهن به پروڪيورنگ ايجنسي طرفان تازو بليڪ لسٽ ٿيل نه هجي.
19	قسم نامو د فراهم ڪيل سمورا دستاويز / پارٽيڪيولرز/ معلومات سچي ۽ درست آهي.
20	فرم جي ضرورت ۽ ڊائريڪٽرز/پروپرائٽرز يا پين لاڳاپيلن جا مڪمل تفصيل پاور آف اٽارني سان گڏ سول پروپرائٽر هجڻ جي صورت ۾ اهڙو حلفيا بيان قسم نامي تي پيش ڪيو وڃي.
21	پاليسي ۽ پروسيجر تحت سنڌ سيلز ٽيڪس (SRB) ڪٽيو ويندو.
22	هيٺ دستخط ڪندڙ يا ڪميٽي جو ڪو به ميمبر هيٺ ڪوارٽر ڪان باخبر هجڻ جي صورت ۾ آڇون ڏنل شيڊيول مطابق ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
23	هيٺ دستخط ڪندڙ يا ٻي مجاز اختياري SPPRA رولز 210 جي لاڳاپيل شق تحت ڪنهن به يا سمورن آڇن کي رد ڪرڻ جو حق محفوظ رکي ٿو.

سينئر سپرنٽينڈنٽ آف پوليس سکر
سيڪريٽري پروڪيورمنٽ ڪميٽي
ايم اينڊ آر هالٽنگ پوائنٽ
سکر/ لاڙڪاڻو رينجز

INF.KRY.NO.1120/2026

WORK FOR SINDH
www.kwikfinch.com
ADV. PORTAL BY INFORMATION DEPARTMENT

Phone:-071-9310565
OFFICE OF THE
SENIOR SUPERINTENDENT OF POLICE
SUKKUR.

No.EO/BLDG/ 3400-10 /2026
Sukkur, Dated 13.03.2026

SEALED NOTICE INVITING TENDERS

The Sealed Tenders are invited from interested bidders / contractors / firms and companies as well as suppliers on standard bidding documents forms (SBDs) for the procurements of the following work under SPPRA Rules-2010 (Amended till date) :-

REPAIR / RENOVATION WORK OF HALTING POINTS OF SINDH POLICE HIGHWAY PATROL SUKKUR UNIT

S.#	Name of Halting Point	Estimates Cost	District	Tender Fees (Non-refundable Only in Cash)	Bid Security 5% (CDR only)	Completion Period
1.	Halting Point Nara Canal Rohri Toll Plaza District Sukkur	3.000	Sukkur	3000	150000	01-Month
2.	Halting Point Zakota Mor PS Sangi District Sukkur	3.000	Sukkur	3000	150000	01-Month
3.	Halting Point Baksho Seelro PS Dadloi Disrict Sukkur	3.000	Sukkur	3000	150000	01-Month
4.	Halting Point Farash Mor PS Abad Indus Highway Sukkur	3.000	Sukkur	3000	150000	01-Month
5.	Halting Point Palh Minor PS Kotdigi National Highway Khairpur	3.000	Khairpur	3000	150000	01-Month
6.	Halting Point PP Economic Zone	4.187	Khairpur	3000	209350	01-Month
7.	Halting Point PP Pipri	7.146	Khairpur	5000	357300	01-Month
8.	Halting Point Waris Ghambir PP Shah Hussain Khairpur Indus River	3.000	Khairpur	3000	150000	01-Month
9.	Halting Point PS Kumb	9.500	Khairpur	5000	475000	01-Month
10.	Halting Point Sui Gas PS Mirwah Mehran Highway District Khairpur	3.000	Khairpur	3000	150000	01-Month
11.	Halting Point PP Aadhi Bunglow Ubauro Toll Plaza.	3.000	Ghotki	3000	150000	01-Month
12.	Halting Point PP Mirpur Mathelo	3.573	Ghotki	3000	178650	01-Month
13.	Halting Point PP Hindu jo Khohi near Ghotki Toll Plaza	3.000	Ghotki	3000	150000	01-Month
14.	Halting Point PP Kamu Shaheed PS Ubauro	3.000	Ghotki	3000	150000	01-Month
15.	Halting Point PP Jaro Wah PS Dhamrah District Larkana	3.000	Larkana	3000	150000	01-Month
16.	Halting Point PS Khanpur	7.474	Shikarpur	5000	373700	01-Month
17.	Halting Point PS Garhi Yaseen	7.385	Shikarpur	5000	369250	01-Month
18.	Halting Point PS Kiran	4.396	Shikarpur	3000	219800	01-Month
19.	Halting Point PS Lakhi Ghulam Shah	7.199	Shikarpur	5000	359950	01-Month
20.	Halting Point PS Naper Kot	7.555	Shikarpur	5000	377750	01-Month
21.	Halting Point PS Humayun	9.500	Shikarpur	5000	475000	01-Month
22.	Halting Point PP Faizo Laro	7.509	Shikarpur	5000	375450	01-Month
23.	Halting Point PP Hashim Laro (Kashmore @ Kandhkot)	5.489	Kashmore @ Kandhkot	5000	274450	01-Month
24.	Halting Point PP Mithal Laro Bakshapur (Zorghar)	6.326	Kashmore @ Kandhkot	5000	316300	01-Month
25.	Halting Point PP Moula Meo	5.486	Kashmore @ Kandhkot	5000	274300	01-Month
26.	Halting Point PP Rais Wah	5.350	Kashmore @ Kandhkot	5000	267500	01-Month
27.	Halting Point PP Shujra Laro	4.239	Kashmore @ Kandhkot	3000	211950	01-Month
28.	Halting Point PS Dahoo Wah	4.927	Kashmore @ Kandhkot	3000	246350	01-Month
29.	Halting Point PS Abad (Begari Canal)	7.455	Jacobabad	5000	372750	01-Month
30.	Halting Point Shamby Shah	3.327	Jacobabad	3000	166350	01-Month
31.	Halting Point PS Muhammad Pur	9.500	Jacobabad	5000	475000	01-Month
32.	Halting Point PS Tajo Dero	9.500	Jacobabad	5000	475000	01-Month

Continue...P/02

CamScanner

PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDERS

Particulars		1st Attempt & Place of Opening	
1.	Date of issuance of tender documents (after publication till 07.04.2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	After Publication	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ (all participating bidders are advised to register themselves Online for e-Bid submission).
2.	Date of opening of Tenders (at 03:00 PM)	07.04.2026	**Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
Particulars		**2nd Attempt & Place of Opening**	
1.	Date of issuance of tender documents (till 23-04-2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	23.04.2026	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ **Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
2.	Date of opening of Tenders (at 03:00 PM)	23.04.2026	

TERMS & CONDITIONS OF THE TENDER

1.	The intending participants must be registered with Pakistan Engineering Council (P.E.C) for the year valid June-2026 limit relevant category.
2.	Bio-data of Engineers and Technical staff working with the firm.
3.	Documentary evidence of [five] works executed / works in progress and certificate of satisfactory completion of works by the employers.
4.	List of work in progress, indicating cost of each work and copy of letter of award of work.
5.	List of machinery and equipment available with documentary evidence of its ownership/ rent with certificate of Bank showing credit worthiness along with Bank statement.
6.	Registration with Income Tax Department (NTN Certificate) and copy of CNIC.
7.	The approved bids will be subject to stamp duty levied by the Government.
8.	All the contractors/ firms should be registered with Sindh Revenue Board in terms of Rule 46-1(ii) of SPPRA Rule (Amended 2019).
9.	Annual Income Tax returns of last five years.
10.	Annual audited reports of last five years from (ICAP) registered audit firms. Audit report issued other than (ICAP) registered audit firms will not be accepted.
11.	Certificate of Bank showing credit worthiness of at-least 15% (average balance per year for the last 05-years) of the estimated cost of work along with Bank Statement. Bank statement must be provided separately for each year starting from 1st July to 30th June for last five years and recent bank certificate must be attached showing available balance.
12.	Undertaking on stamp paper that the firm/contractor is not currently involved in any kind of litigation, department rift, abandoned or un-necessary delay in completion of any work in the Government as well as in private organizations.
13.	Conditional or incomplete tenders will not be entertained.
14.	The bids shall be evaluated on single stage one envelope method of SPPRA Rules 2010 (Amended till date).
15.	The approved bids will be subject to stamp duty levied by the Government.
16.	In case of Holiday and unforeseen circumstances on opening date the bids shall be submitted and opened on the next working day.
17.	The bidders should submit prescribed amount of earnest money as shown against each work in shape of Call Deposit prepared from the scheduled bank in favour of the undersigned.
18.	Affidavit to the effect that the firm / contractor have not been black listed currently by any executing agency.
19.	Affidavits to the effect that all document / particulars / information furnished are true and correct.
20.	In case of firm, list of partners / Partnership Deed, giving full particulars of directors/ proprietors or others connected along with power of attorney. In case of being sole proprietors, such undertaking on affidavit be furnished.

Continue... P/03

CamScanner

21.	The Sindh sales tax (SRB) will be deduct as per policy and procedure.
22.	In case the undersigned or any member of the committee happens to be out of the Headquarter the bids shall be submitted and opened as per the given schedule on the next working day.
23.	The undersigned and other competent authority reserve the right to reject any one or all the Bids as per provision of SPPRA Rules, 2010.

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

No.EO/BLDG/ _____ Sukkur, dated/ -03-2026.

Copy to following for necessary action to: -

1. The Secretary, Information Technology, Sindh Secretariat No.6 @ Karachi, along with copies of N.I.T for favour of information with requested to placing on the web site of Sindh Government.
2. The Inspector General of Police Sindh Karachi (Attention AIGP logistics) w/r to his order No: G-I/80 dated 19-02-2026 for favour of kind information, please.
3. The Addl:IGP Operations / Chairman Oversee Committee for M&R work for favour of kind information please.
4. The Deputy Inspector General of Police Sukkur Range / Chairman Procurement Committee for M&R work (halting point) w/r to his letter No,GB/3325-28 dated 10.03.2026 for favour of kind information please.
5. The Deputy Inspector General of Police Sindh Police Highway Patrol /Secretary Oversee Committee Sindh (halting point) w/r to his letter No.DIGP/SPHP/Admin/758-61 dated 10.03.2026 for favour of kind information please.
6. The Director, Information (Advertisement) Public Relation Advertising Department Karachi, for publication in 03-leading Newspaper "Sindhi, Urdu & English".
7. The SSP SPHP Sukkur Unit / Member Procurement Committee for information please.
8. The Manager (Assessment) SPPRA Barrack No.08 Sindh Secretariat No. 04 Court Road Karachi.
9. The Director I.T Department CPO Sindh Karachi with request to publish tender on Sindh Police, website.
10. The representative of Home Department Sindh Karachi.
11. The Chief Engineer Provincial Buildings Sukkur.
12. The Superintending Engineer Police Works Sindh Karachi.
13. The Executive Engineer Police Works Sindh Karachi/Sukkur.
14. The Assistant Engineer Police Works Sukkur.
15. Copy to all concerned Procurement Committee/Redressal Committee./Notice Board

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

CamScanner

SCHEDULE-B/BOQ

NAME OF WORI RENOVATION OF POLICE HALTING POINT @ P.S ECONOMIC ZONE DISTRICT KHAIRPUR.

PART-A-CIVIL WORK MAIN BUILDING

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
1	Dismantling glazed or encaustic tiles etc. (S.I.No 55 P.No.22)											
								total	**=**	**874**	**31.19**	**P-Cft 27260**
2	Dismantling cement concrete plain 1: 4: 8 (S.I.No19. P.No.19)											
								total	**=**	**1095**	**133.08**	**P-Cft 145723**
3	Cement concrete plain including placing compacting, finishing and curing, comlete (including screening and washing at stone aggregate without shuttering. Ratio. 1:2 :4 (S.I.No 05 P.No.24).											
								total	**=**	**1095**	**443.54**	**P-Cft 485676**
4	Laying Verona marble flooring Size 24"x12"x1"/12"x12"x1" fine dressed on the surface without winding set in lime mortar 1:2 including rubbing and polishing of the joints. (S.I.No 28 P.No.46)											
								total	**=**	**1299**	**369.59**	**P-Sft 480097**
5	P/F 3/8" thick Marble Tiles of Approved Quality & Colour & Shade size 8"x4" or 6"x4" in dado Skirting & facing removal tucking of existung plaster surface etc.over 1/2" thick base of cement mortor 1:3 setting of tile in slurry of white cement over motor base l/c filling & joints &washing the tile with white cemebt slurry curent finishing cleaning & polishing etc, complete (New Work) (S.I.No 61 P.No.49).											
								total	**=**	**172**	**247.28**	**P-Sft 42532**
6	Providing & Laying Full Body Porcelain Tile in Flooring or Facing of Approved Design Set in Gry Cement Motor 1:2 or of 3/4" Thickinss l/C Washing & Joints With White Cement Slurry Using Colour Pigment for matching complete as per Spacification. (S.I.No 61 (VII) P.No.49).											
								total	**=**	**874**	**439.57**	**P-Sft 384184**
7	Providing and fixing G.I frames /Choukhats of size 7" x 2" or 4 1/2" x 3" for door using 20 gauge G.I sheet l/c welded hinges and fixing at site with necessary hold fasts, filling with cement sand slurry of ratio 1:6 and repairing the jambs. The cost also i/c all carriage , tools and plants used in making and fixing. (S.I.No.29 P.No.76).											
								total	**=**	**50**	**690.67**	**P-SFT 34534**
8	First Class deodar wood wrought joinery in doors and windows etc. panelled or panelled or glazed or fully glazed fixed in position including chowkhat, holdfast, hinges, tower bolt rubber stop cleats/G I clamp,handles and chord with hooks etc. complete (excluding sliding bolts or lock). (S.I.No.7(a) P.No.42).1¾" thick. without chowkats											
								total	**=**	**158**	**1897.56**	**P-Rft 299814**
9	Removing cement or lime plaster. (S.I.No 52 P.No.22)											
								total	**=**	**480**	**5.39**	**P-Sft 2587**
10	Cement plaster 1:6 upto 12' upto 20 ft height 1/2" thick. (S.I.No.13 (b) P.No.52).											
								total	**=**	**480**	**37.01**	**P-Sft 17765**
11	Cement plaster 1:4 upto 12" height 3/8 thick. (S.I.No.11 (a) P.No.52).											
								total	**=**	**480**	**37.78**	**P-Sft 18134**
12	Preparing the surface and painting with matt finish l/c rubbing the surface with Bathy (silicon carbide rubbing brick) filling the voids with zink /chalk / plaster of paris mixture, applying first coat premix, making the surface smooth and then painting 3 coats with matt finish of approved make etc: complete .(new surface).(S.I.No 36 (a) P.No.54).											
								total	**=**	**5241**	**49.27**	**P-Sft 258224**
13	Preparing the surface and painting with weather coat l/c rubbing the surface with rubbing brick / sand Paper, filling the voids with chalk/ plaster of Paris and then painting with weather coat of approved make..(S.I.No 38 (a) P.No.54).											
								total	**=**	**2028**	**39.38**	**P-Sft 79863**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
14	Preparing surface and PNS painting doors and window any type (including edges (s,NO.5) © P.No.49 painting coat (ii) Each subsequent coat etc.											
							total	**=**	**466**	**18.41**	**P-Sft**	**8579**
15	Provding and fixing with bitumen felt paper of 60 Lbs over roof i/c cleaning of roof with wire brush an removing dust, applying bitumen coat at the rate of 34 Lbs per P.Sft as premix inter coats and then laying felt papper with 10% over laps, then applying and spreading hill sand at the rate of 1 cft for 100 sft. The cost also i/c necessary fore material, kerosene oil, wood ete: (S.I.No 41 P.No.43).											
							total	**=**	**2964**	**95.62**	**P-Sft**	**283418**
16	Galvanized wire gauge 144 mesh per square inch of 22 S.W.G fixed to chowkhats without deodar patti. .(S.I.No.62 P.No.61).											
							total	**=**	**96**	**341.78**	**P-Sft**	**32811**
17	Providing and fixing iron steel grill using solid square bars of size 1/2" x 1/2" placed at 4" l/c and frame of flat iron patti of 3/4" x 3/4" l/c circle shape at 1-0 apart equivalent fitted with screws are pins l/c painting 3 coats with 1st coat of red oxide paint etc. (S.I.No.30 P.No.76).											
							total	**=**	**40**	**833.27**	**P-SFT**	**33331**
									Total Rs.-			**2634532**
									Add 10% Below On Item No.04,05,06,08,			**123944**
									G.Total Rs.			**2510588**
									Add Cartage Amount			**200177**
									G.Total Rs.			**2710765**
	PART-C-W/S & S/F											
1	Providing and fixing Orusa type white glazed earthen ware W.C. pan with front flush inlet & complete with including the cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4.(S.I.No.3-B P,.No.186).											
							total	**=**	**1**	**11282.90**	**Each**	**11283**
2	Providing and fixing 24x18" lavatory basin in white glazed carthen ware complete with &e including the cost of W.I. or C.I. cantilever bracket 6 inches built into wall, painted white in two coats after a primary coat of red lead paint, a pair of ½" dia chrome plated pillar taps, 1-1/2" rubber plug & chrome plated brass chain 1-1/4" dia malleable iron or C.P. brass traps malleable iron or brass unions and making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4 (Standard Pattern) (Karam Ceramics).(S.I.No.8 P,.No.187).											
							total	**=**	**1**	**9495.14**	**Each**	**9495**
3	Add extra for providing & fixing of earth warepedestal white or coloured Glazed (Standared pattern) (S.I.No.9 P,.No.187).											
							total	**=**	**1**	**3276.00**	**Each**	**3276**
4	Providing and fixing steel sinks stainless local bt make complete with cast iron or wrought iron LINA ALVH brackets 6 inches built into wall, 1- 1/2" rubber plug and chrome plated brass chain 1- 1/2" C.P. brass waste wvith 1-1/2" P.V.C. waste pipe & making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4.Steel Sink stainless size 40"x20" local make (standard patteren) (S.I.No.19 P,.No.188).											
							total	**=**	**1**	**12555.27**	**Each**	**12555**
5	Providing and fixing 6"x2" or 6"x3" C.I. floor trap of the approved self cleaning design with a C.I. screwed down grating with or without a vent arm including cost of making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4 (S.I.No.20 P,.No.189).											

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
							total	**=**	**8**	**1647.07**	**Each**	**13177**
6	Providing UPVC. pipes specials and clamps etc. including fixing cutting and fittings complete with and including the cost of breaking through walls and roof making good etc. with pigment to match the colour of the building and testing with water to a pressure bead of 200 feet and handling.(S.I.No.2 (ii) P,.No.193). 2 "dia UPVC Pipe (CPVC SCH-40)											
	3/4"dia.						**total**	**=**	**60**	**199.83**	**P-Rft**	**11990**
	1"dia.						**total**	**=**	**100**	**272.35**	**P-Rft**	**27235**
	2"dia.						**total**	**=**	**50**	**836.36**	**P-Rft**	**41818**
	6"dia.						**total**	**=**	**40**	**950.38**	**Each**	**38015**
7	S/fixing concealed Tee-stop cock of superior quality with Crystal head 1/2" dia (S.I.No.23 P,.No.189).						**total**	**=**	**6**	**1673.10**	**Each**	**10039**
8	Supplying & fixing long Bib -cock of Crystal head with C.Phead 1/2" dia .(S.I.No.27 P,.No.84).						**total**	**=**	**6**	**2784.60**	**Each**	**16708**
9	Supplying & fixing wash basin mixture of superior quality with C.P. Crystal head 1/2" dia 1/2" dia WithCrystal head (S.I.No.19 (b) P,.No.199).						**total**	**=**	**1**	**4890.60**	**Each**	**4891**
10	Supplying & fixing Sink mixture cock of superior quality with C.P. head etc. complete (S.I.No.23 P,.No.189).						**total**	**=**	**1**	**2550.60**	**Each**	**2551**
11	Providing and fixing in position nylon connection complete with " dia brass stop cock with pair of brass nuts and lining jointed to nylon connection. (S.I.No.23 P,.No.189).						**total**	**=**	**6**	**637.65**	**Each**	**3826**
12	Supplying & fixing bath room accessories set (7 pieces) i/c towel rod ,Brush holder,soap tray ,shelf of approved design including cost of screw ,nuts etc. complete (Master Brand) (S.I.No.23 P,.No.199).						**total**	**=**	**1**	**14320.80**	**Each**	**14321**
13	Providing chambers 15"x19" (inside dimension) x24" deep for house meters with 6" thick C.C. 1:2:4 blocks set in 1:6 cement mortar 6" thick C.C. 1:4:8 in foundation, " thick cement plaster 1:3 to all inside wall surfaces and to top 1" thick C.C. 1:2:4						**total**	**=**	**2**	**9051.80**	**Each**	**18104**
14	Manufacturing & Supplying of R.C.C manhole cover cast in 1:2:4 cement concrete ratio 3" inch deep at center reinforced with 1/2" dia tor steel bars with 4" c/c welded to a 3/16' thick 2 inch wide M.S Plate and two hooks of 3/8" inch dia tor bars including compacting, curing and 1 inch dia.						**total**	**=**	**2**	**3238.79**	**Each**	**6478**
15	Constructing manhole or inspection chamber for the required diameter of circular sewer and 3'-6" (1067 mm) depth with walls of B.B in cement sand mortar 1:3 cement plastered 1:3, 1/2" thick, inside of walls and 1" (25 mm) thick over benching and channel i/c fixing C.I manhole cover with frame of clear opening 1-1/2' x1 1/2' (457x457 mm) of 1.75 cwt. (88.9 kg) embaded in plain C.C 1:2:4 and fixing 1" (25 mm) dia M.S steps 6" (150 mm) wide projecting 4" (102 mm) from the face of wall at 12" (305 mm) C/C duly painted etc. Complete as per standard specification and drawing. .(S.I.No.1 (A) P,.No.129).						**total**	**=**	**2**	**16771.18**	**Each**	**33542**
16	Boring for tube well in all water bearing soils from ground level upto 100 ft. or 30.5 meter depth i/c sinking and with drawing of casing pipe. .(S.I.No.1 (A) P,.No.129).											
	100 mm (4"dia.)						**total**	**=**	**60**	**1621.28**	**P-Rft**	**97277**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
17	Supplying and installing PVC strainers 'D' class of approved design quality and make i/c necessary sockets etc. complete.(S.I.No.11 (A) P,.No.131).											
								total	**=**	**60**	**714.68**	**P-Rft 42881**
18	Shrouding with graded bajri (3/8" to 1/8") or (9 to 3 mm) in between bore and blind pipe for the following diameters of strainers. (S.I.No.18 P,.No.133).											
								total	**=**	**60**	**328.57**	**P-Rft 19714**
19	Providing & fixing 4" dia bend of the required degree with access door, 1/8" thick and bolts and nuts and extra painting to match the colour of buildings. (S.I.No.9 P,.No.191).											
								total	**=**	**4**	**2148.12**	**Each 8592**
20	providing & fixing 4".x 4" dia C.I branches of the required degree with access doors, rubber washer 3/8 thick and bolts and nuts and extra painting to match the colour of buildings. (S.I.No.4 P,.No.191).											
								total	**=**	**2**	**2241.72**	**Each 4483**
21	Supplying & fixing Fiber glass tank of approved quality and design and wall thickness as specified including cost of nuts, bolts and fixing in plat form of cement concrete 1:3:6 and making connection for inlet, outlet and over flow pipes etc. complete. (S.I.No.01 P,.No.201).											
								total	**=**	**1**	**37698.31**	**Each 37698**
									Total Rs.-			**523798**
									Add 10% Below			**52380**
									Total Rs.-			**471418**
	PART-F-ELECTRIC											
1	Wiring for light or fan point with 3/.029 PVC insulated wire in 20mm (3/4") channel patti on surface as required(S,No.107 P,No.236).											
								total	**=**	**16**	**5958.53**	**Each 95336**
2	Wiring for plug point with 3/.029 PVC insulated wire in 20mm (3/4") chennel patti on surface as required.(S.No, 104 P,No.236).											
								total	**=**	**4**	**3442.83**	**Each 13771**
3	Providing & fixing Brass Battern holder (S,I,No.193 P,No.244).											
								total	**=**	**12**	**1152.61**	**Each 13831**
4	Wiring for call bell point with 3/.029 PVC insulated wire in 20mm (3/4") PVC conduit recessed in the wall or column as required. (S.I,No.124 P,No.15).											
								total	**=**	**1**	**6712.49**	**P-Rft 6712**
5	Providing & fixing Bakelite ceiling rose with two terminals (S,I,No.191 P,No.244).											
								total	**=**	**12**	**373.39**	**Each 4481**
6	Providing & fixing A.C Electric Ceiling fan 56" (good quality) (S.I.No.195 P.No.244).											
								total	**=**	**3**	**14869.21**	**Each 44608**
7	Providing & fixing one way SP 10/15amp switch surface type.. (S,NO,188 P,No.229)											
								total	**=**	**20**	**468.19**	**Each 9364**
8	Providing & fixing Two pin 10/15amp plug & socket. (S,NO,189 P,No.229)											
								total	**=**	**1**	**617.69**	**Each 618**
9	Providing & fixing three pin 10/15amp plug & socket flush type. (S,NO,190 P,No.229)											
								total	**=**	**1**	**617.69**	**Each 618**
10	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.029 copper conductor in ¾" Dia PVC conduit recessed in the wall or column as required. (S,NO,10 P,No.229)											
								total	**=**	**150**	**400.92**	**P-Rft 60138**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
11	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.044 copper conductor in ¾" Dia PVC conduit recessed in the wall or column as required.. (S,NO,12 P,No.229)											
								total	=	30	660.91	P-Rft 19827
12	Providing & fixing circuit breaker 6,10,15,20, 30,40,50 & 63amp SP (TB-5S) on prepared board as required. (S.I,No.178 P,No.243).											
								total	=	4	2504.12	P-Rft 10016
13	Providing & fixing circuit breaker 15,20,30 , 40, 50, 60,75 &100amp TP (XS-100NS) on prepared board as reuqired (S.I,No.183P,No.244).											
								total	=	1	28736.16	Each 28736
14	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.036(4mm2) copper conductor in ¾" Dia PVC conduit on surface. (S.I,No.179P,No.243).											
								total	=	30	468.00	P-Rft 14040
15	Providing & fixing ammeters size 96/96mm Direct 15A, 30A, 50A, 60A & 100A as required & as per instruction of EI (S,NO,239 P,No.248)											
								total	=	1	4186.50	Each 4187
16	Providing & fixing voltmeter size 96/96mm 500volt as required &as per instruction of EI.. (S,NO,240 P,No.248)											
								total	=	1	4186.50	P-Rft 4187
										Total Rs.-		331824
										Add 15% Below	(-)	49774
										Total Rs.-		282050

Rs. _____ Above/Below / At Par

TOTAL RS: _____

PART-B-NON SCHEDULE ITEM

1	Providing & fixing A.C, or D,C electric bell 200/250 volts 70mm (2-3/4") Gong (Imported)											
								total	=	1	4500	Each 4500
2	Providing & Fixing 10 amps polycarbonate flame retardant bell push with fancy gang plate fixed on die fabricated powder coated metal board recessed in wall or column including connection as required (E31/MBPR Clipsal Make)											
								total	=	1	600	Each 600
3	Providing and fixing mild steel bar fan clamp 15.8mm(5/8") dia suitable for R.C.C roof.											
								total	=	5	500	Each 2500
4	Providing & fixing Distribution pannel board of 3/8" thick sheeting double shutter with volt and ampere meter to accommodate circuit breaker i/c painting with enamelled paint .											
								total	=	2	4000.00	Each 8000
5	P/F 1-40 watts tube light complete with 40 watts 4-0 long rod, chock, starter and putty with philips components including necessary electric connection and fixing on wall or ceilling etc, complete.(Phillips)											
								total	=	15	2350.00	Each 35250
6	P/F Energy saver (18 to 24 watts) superior quality including fixing with PVC holder etc complete (imported).											
								total	=	18	497.00	Each 8946
7	P/F fancy capsule light with fancy plastic body, holder,saver etc complete (of approved make and design).											
								total	=	9	2100.00	Each 18900
5	Providing & fixing 10amps polycarbonate flame retardant One way switch with fancy gang plate fixed on die fabiricated powder coated metal board recessed in wall or column including connecion as required (E31/2/3A Clipsal make)											
	One Switch Plate							total	=	3	400.00	Each 1200
	Two Switch Plate							total	=	3	600.00	Each 1800

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
	Four Switch Plate						**total**	**=**	**3**	**1650.00**	**Each**	**4950**
	Six switch Plate						**total**	**=**	**3**	**2250.00**	**Each**	**6750**
5	P/F Motor Pump set with 1-1/4"x1-1/4" pump one HP motor 2800 RPM Complete with all wiring fitting etc.											
							total	**=**	**1**	**35000.00**	**P-Job**	**35000**
	SOLAR SYSTEM											
6	P/F Solar System 1.16KV complete with two No.Solar Panel 580-w, Power Point Tracer, DC flexible (Copper) MS, Angle Iron Structure VFD and breaker box, AC, DC breaker box, Tubler battirs 440-w(01-No) Complete in all respect.											
							total	**=**	**1**	**395000.00**	**P-Job**	**395000**

Total Rs.- **523646**

Total Schedule + Non Schedule Item **805696**

Rs. _____ Above/Below / At Par

Rs. _____ Above/Below / At Par

Rs. _____ Above/Below / At Par

TOTAL RS:

ADD SRB 5% RS:

G. TOTAL RS:

Dily Sobh Karachi dt. 17-03-26

آفيس آف دي
سينئر سپرنٽينڊنٽ آف پوليس سکر

فون: - 071-9310565

No.EO/BLDG/3400-10/2026 Sukkur, Dated: 13-03-2026

ٽينڈر گھرائڻ لاءِ نوٽيس

هيٺين ڪمن جي پروڪيورمينٽ لاءِ معياري آچ دستاويزن (SBDs) ۾ دلچسپي رکندڙ واڪ ڊينڊڙ/ٽيڪيدارن/ڪمپنيز/فرمز ڪمپنيز ڪان SPPRA رولز 2010 (ترميم ٿيل تاحال) مطابق مُهريند ٽينڈرز گھرائجن ٿا.

سنڌ پوليس جي هائيننگ پوائنٽس جي مرمت / رينوويشن جوڪم هاءِ وي پيٽرول سکر يونٽ

نمبر شمار	هائيننگ پوائنٽ جو نالو	ڪئپيڪٽي لائق	ضلعو	ٽينڈر فيس (ناقابل واپسي تڏهن فقط)	بڊ سيڪيورٽي 5% (فقط CDR)	تڪميل جو مدو
1	هائيننگ پوائنٽ نارا ڪنال روهڙي ٽول پلازا بمقام سکر	3.000	سکر	3000	150000	01 مهينو
2	هائيننگ پوائنٽ زڪوتا موڙ بي ايس سانگي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
3	هائيننگ پوائنٽ بخشو سيلرو بي ايس ڏٽوئي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
4	هائيننگ پوائنٽ فرش پوڙ بي ايس آباد انڊس هاءِ وي سکر	3.000	سکر	3000	150000	01 مهينو
5	هائيننگ پوائنٽ پلهه ماڻهر بي ايس ڪوٽڏيجي نيشنل هاءِ وي خيرپور	3.000	خيرپور	3000	150000	01 مهينو
6	هائيننگ پوائنٽ بي بي اڪنامڪ زون	4.187	خيرپور	3000	209350	01 مهينو
7	هائيننگ پوائنٽ بي بي پيري	7.146	خيرپور	5000	357300	01 مهينو
8	هائيننگ پوائنٽ ولڙ غميبر بي بي شاهه حسين خيرپور انڊس روڊ	3.000	خيرپور	3000	150000	01 مهينو
9	هائيننگ پوائنٽ بي ايس ڪنب	9.500	خيرپور	5000	475000	01 مهينو
10	هائيننگ پوائنٽ سوئي گيس بي ايس ميرواهه مهراڻ هاءِ وي بمقام خيرپور	3.000	خيرپور	3000	150000	01 مهينو
11	هائيننگ پوائنٽ آڏي بنگلو لوهارو ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
12	هائيننگ پوائنٽ بي بي ميرپور ماٿيلو	3.573	گهوٽڪي	3000	178650	01 مهينو
13	هائيننگ پوائنٽ بي بي هندو جو ڪوهي تزد گهوٽڪي ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
14	هائيننگ پوائنٽ بي بي ڪمون شهيد بي ايس لوهارو	3.000	گهوٽڪي	3000	150000	01 مهينو
15	هائيننگ پوائنٽ بي بي جاڙو واهه بي ايس ڏاهراهه بمقام لاڙڪاڻو	3.000	لاڙڪاڻو	3000	150000	01 مهينو
16	هائيننگ پوائنٽ بي ايس خانپور	7.474	شڪارپور	5000	373700	01 مهينو
17	هائيننگ پوائنٽ بي ايس ڳڑهي ياسين	7.385	شڪارپور	5000	369250	01 مهينو
18	هائيننگ پوائنٽ بي ايس ڪرن	4.396	شڪارپور	3000	219800	01 مهينو
19	هائيننگ پوائنٽ لکي غلام شاهه	7.199	شڪارپور	5000	359950	01 مهينو
20	هائيننگ پوائنٽ بي ايس ٽيپر ڪوٽ	7.555	شڪارپور	5000	377750	01 مهينو
21	هائيننگ پوائنٽ بي ايس همايون	9 500	شڪارپور	5000	475000	01 مهينو
22	هائيننگ پوائنٽ بي بي فيزو لاڙو	7.509	شڪارپور	5000	375450	01 مهينو
23	هائيننگ پوائنٽ بي بي ماشر لاڙو (ڪشمور ايت ڪنڊڪوٽ)	5.489	ڪشمور ايت ڪنڊڪوٽ	5000	274450	01 مهينو
24	هائيننگ پوائنٽ بي بي مل لاڙو بخشاپور (اندر گهر)	6.326	ڪشمور ايت ڪنڊڪوٽ	5000	316300	01 مهينو
25	هائيننگ پوائنٽ بي بي مولا مير	5.486	ڪشمور ايت ڪنڊڪوٽ	5000	274300	01 مهينو
26	هائيننگ پوائنٽ بي بي راڄيس راهه	5.350	ڪشمور ايت ڪنڊڪوٽ	5000	267500	01 مهينو
27	هائيننگ پوائنٽ بي بي شجراع لاڙو	4.239	ڪشمور ايت ڪنڊڪوٽ	3000	211950	01 مهينو
28		4.927		3000	246350	01 مهينو

CamScanner

30	حسب يوسف شمسي شاهر	3.327	جيڪب آباد	3000	166350	01 مهينو
31	هالٽنگ پوائنٽ بي ايس محمد پور	9.500	جيڪب آباد	5000	475000	01 مهينو
32	هالٽنگ پوائنٽ بي ايس تاجو ديرو	9.500	جيڪب آباد	5000	475000	01 مهينو

ٽينڈرز جي اجراءَ/وصولي ۽ کُلڻ لاءِ پروگرام

	پرتيڪيولرز	پهرين پيرو	۽ کُلڻ جو هنڌ
1	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 07.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	اشاعت کانپوءِ	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ (سمورن حصو ولندڙ واڪ ڊينڈرن کي مشورو ڏجي ٿو ته e_Bid آن لائن جمع ڪرائڻ لاءِ پاڻ کي رجسٽر ڪرائن گهرجي). اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
2	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	07.04.2026	
	پرتيڪيولرز	ٻيون پيرو	۽ کُلڻ جو هنڌ
	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 23.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	23.04.2026	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	23.04.2026	

ٽينڈرز جا شرط ۽ ضابطا

1	حضور ولڻ جي خواهش رکندڙ لازمي پاڪستان انجنيئرنگ ڪائونسل (PEC) سان لاڳاپيل ڪٽيگري هيٺ جون 2026 تائين لائسنس ڪارگر رجسٽريشن سرٽيفڪيٽ
2	فرم سان گڏ ڪم ڪندڙ انجنيئرنگ ۽ ٽيڪنيڪل اسٽاف جي ڄاڻ ڏيڻا.
3	[پنج] ڪمن جو دستاويزي ثبوت جيڪي مڪمل ٿيل/ ڪم جاري آهن ۽ آجر پاران ڪم جي اطمينان بخش مڪمل ٿيڻ جو سرٽيفڪيٽ.
4	جاري ڪمن جي فهرست ، بشمول هر هڪ ڪم جي لاڳت ۽ ڪم جي اپرائڻ جو ليٽر.
5	مشينري ۽ سامان جي فهرست جيڪا ان جي ملڪيت/ ڪرائي جي دستاويزي ثبوت سان گڏ بينڪ جي سرٽيفڪيٽ سان گڏ بينڪ اسٽيٽمينٽ سان گڏ ڪريڊٽ جي قابليت ڏيکارڻ ٿي.
6	انڪم ٽيڪس ڊپارٽمينٽ NTN) سرٽيفڪيٽ) سان رجسٽريشن ۽ CNIC جي ڪاپي.
7	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي تحت هونديون.
8	سمورا ٽينڈر فارم SPPRA رولز (ترميم ٿيل 2019) جي قاعدي (ii) 46_I جي شرطن ۽ سنڌ ريونيو بورڊ وٽ رجسٽرڊ ٿيل هجڻ گهرجن
9	گذريل پنجن سالن جا سالياڻو انڪم ٽيڪس ريٽرنز
10	رجسٽرڊ آڊٽ فرم (ICAP) طرفان گذريل ٽن سالن جي سالياڻي آڊٽ رپورٽ. رجسٽرڊ آڊٽ فرم (ICAP) کانسواءِ، پي ڪنهن طرفان جاري ڪيل رپورٽ منظور نه ڪئي ويندي.
11	گذريل پنجن سالن دوران 15٪ يا ان کان وڌيڪ سالياڻو سراسري بيلنس گهربل آهي لاڳو ڪر جي ڪنسيل لاڳت مطابق. هاٿوڪر بينڪ سرٽيفڪيٽ (اصل و) سان لڳل هجي جيڪو ڏنل مدي جو سالياڻو سراسري بيلنس ڏيکاري. [جواڻ کان شروع ٿيندڙ 30 جون تائين هر هڪ سال لاءِ الڳ الڳ گذريل ٽن سالن بينڪ اسٽيٽمينٽ لازمي فراهم ڪئي وڃي. ۽ موجوده بيلنس ڏيکاريل تازي بينڪ اسٽيٽمنٽ لازمي لڳل هجڻ گهرجي.
12	اسٽيمپ پيپر تي اصل فارم نامو تي فرم/ٽيڪيدار هن وقت ڪنهن به قسم جي قانوني ڪاروائي، ڪاتي جي ٽڪراءِ چڪيل يا حڪومت ۽ خانگي تنظيمن ۾ ڪنهن به ڪم جي مڪمل ٿيڻ ۾ غيرضروري دير ۾ ملوث نه هجي.
13	مشروط يا نامڪمل ٽينڈر قبول نه ڪيا ويندا.
14	آڇون جي شخص SPPRA رولز 2010 (ترميم ٿيل تازه) جي سنگل اسٽيج هڪ لفافي طريقي تي ڪيو ويندو.
15	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي مطابق هونديون.
16	آڇون جي کُلڻ جي تاريخ تي عام موڪل يا ڪنهن به اڻوڻندڙ صورتحال جي صورت ۾ آڇون ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
17	آڇون ڏيندڙ کي هيٺ دستخط ڪندڙ جي حق ۾ ڪنهن به شيڊيول بينڪ مان تيار ٿيل هڪ ڊپازٽ جي شڪل ۾ هر هڪ ڪم عبوض جاڻايل سوڙي رقم جي ڏنل رقم جمع ڪرائڻ گهرجي.
18	قسم نامو د فرم/ ٽيڪيدار ڪنهن به پروڪيورنگ ايجنسي طرفان تازو بليڪ لسٽ ٿيل نه هجي.
19	قسم نامو د فراهم ڪيل سمورا دستاويز / پارٽيڪيولرز/ معلومات سچي ۽ درست آهي.
20	فرم جي ضرورت ۽ ڊائريڪٽرز/پروپرائٽرز يا پين لاڳاپيلن جا مڪمل تفصيل پاور آف اٽارني سان گڏ سول پروپرائٽر هجڻ جي صورت ۾ اهڙو حلفيا بيان قسم نامي تي پيش ڪيو وڃي.
21	پاليسي ۽ پروسيجر تحت سنڌ سيلز ٽيڪس (SRB) ڪٽيو ويندو.
22	هيٺ دستخط ڪندڙ يا ڪميٽي جو ڪو به ميمبر هيٺ ڪوارٽر ڪان باخبر هجڻ جي صورت ۾ آڇون ڏنل شيڊيول مطابق ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
23	هيٺ دستخط ڪندڙ يا ٻي مجاز اختياري SPPRA رولز 210 جي لاڳاپيل شق تحت ڪنهن به يا سمورن آڇن کي رد ڪرڻ جو حق محفوظ رکي ٿو.

سينئر سپرنٽينڈنٽ آف پوليس سکر
سيڪريٽري پروڪيورمنٽ ڪميٽي
ايم اينڊ آر هالٽنگ پوائنٽ
سکر/ لاڙڪاڻو رينجز

INF.KRY.NO.1120/2026

WORK FOR SINDH
www.kwikfinch.com
ADV. PORTAL BY INFORMATION DEPARTMENT

Phone:-071-9310565
OFFICE OF THE
SENIOR SUPERINTENDENT OF POLICE
SUKKUR.

No.EO/BLDG/ 3400-10 /2026
Sukkur, Dated 13.03.2026

SEALED NOTICE INVITING TENDERS

The Sealed Tenders are invited from interested bidders / contractors / firms and companies as well as suppliers on standard bidding documents forms (SBDs) for the procurements of the following work under SPPRA Rules-2010 (Amended till date) :-

REPAIR / RENOVATION WORK OF HALTING POINTS OF SINDH POLICE HIGHWAY PATROL SUKKUR UNIT

S.#	Name of Halting Point	Estimates Cost	District	Tender Fees (Non-refundable Only in Cash)	Bid Security 5% (CDR only)	Completion Period
1.	Halting Point Nara Canal Rohri Toll Plaza District Sukkur	3.000	Sukkur	3000	150000	01-Month
2.	Halting Point Zakota Mor PS Sangi District Sukkur	3.000	Sukkur	3000	150000	01-Month
3.	Halting Point Baksho Seelro PS Dadloi Disrict Sukkur	3.000	Sukkur	3000	150000	01-Month
4.	Halting Point Farash Mor PS Abad Indus Highway Sukkur	3.000	Sukkur	3000	150000	01-Month
5.	Halting Point Palh Minor PS Kotdigi National Highway Khairpur	3.000	Khairpur	3000	150000	01-Month
6.	Halting Point PP Economic Zone	4.187	Khairpur	3000	209350	01-Month
7.	Halting Point PP Pipri	7.146	Khairpur	5000	357300	01-Month
8.	Halting Point Waris Ghambir PP Shah Hussain Khairpur Indus River	3.000	Khairpur	3000	150000	01-Month
9.	Halting Point PS Kumb	9.500	Khairpur	5000	475000	01-Month
10.	Halting Point Sui Gas PS Mirwah Mehran Highway District Khairpur	3.000	Khairpur	3000	150000	01-Month
11.	Halting Point PP Aadhi Bunglow Ubauro Toll Plaza.	3.000	Ghotki	3000	150000	01-Month
12.	Halting Point PP Mirpur Mathelo	3.573	Ghotki	3000	178650	01-Month
13.	Halting Point PP Hindu jo Khohi near Ghotki Toll Plaza	3.000	Ghotki	3000	150000	01-Month
14.	Halting Point PP Kamu Shaheed PS Ubauro	3.000	Ghotki	3000	150000	01-Month
15.	Halting Point PP Jaro Wah PS Dhamrah District Larkana	3.000	Larkana	3000	150000	01-Month
16.	Halting Point PS Khanpur	7.474	Shikarpur	5000	373700	01-Month
17.	Halting Point PS Garhi Yaseen	7.385	Shikarpur	5000	369250	01-Month
18.	Halting Point PS Kiran	4.396	Shikarpur	3000	219800	01-Month
19.	Halting Point PS Lakhi Ghulam Shah	7.199	Shikarpur	5000	359950	01-Month
20.	Halting Point PS Naper Kot	7.555	Shikarpur	5000	377750	01-Month
21.	Halting Point PS Humayun	9.500	Shikarpur	5000	475000	01-Month
22.	Halting Point PP Faizo Laro	7.509	Shikarpur	5000	375450	01-Month
23.	Halting Point PP Hashim Laro (Kashmore @ Kandhkot)	5.489	Kashmore @ Kandhkot	5000	274450	01-Month
24.	Halting Point PP Mithal Laro Bakshapur (Zorghar)	6.326	Kashmore @ Kandhkot	5000	316300	01-Month
25.	Halting Point PP Moula Meo	5.486	Kashmore @ Kandhkot	5000	274300	01-Month
26.	Halting Point PP Rais Wah	5.350	Kashmore @ Kandhkot	5000	267500	01-Month
27.	Halting Point PP Shujra Laro	4.239	Kashmore @ Kandhkot	3000	211950	01-Month
28.	Halting Point PS Dahoo Wah	4.927	Kashmore @ Kandhkot	3000	246350	01-Month
29.	Halting Point PS Abad (Begari Canal)	7.455	Jacobabad	5000	372750	01-Month
30.	Halting Point Shamby Shah	3.327	Jacobabad	3000	166350	01-Month
31.	Halting Point PS Muhammad Pur	9.500	Jacobabad	5000	475000	01-Month
32.	Halting Point PS Tajo Dero	9.500	Jacobabad	5000	475000	01-Month

Continue...P/02

CamScanner

PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDERS

Particulars		1st Attempt & Place of Opening	
1.	Date of issuance of tender documents (after publication till 07.04.2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	After Publication	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ (all participating bidders are advised to register themselves Online for e-Bid submission).
2.	Date of opening of Tenders (at 03:00 PM)	07.04.2026	**Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
Particulars		**2nd Attempt & Place of Opening**	
1.	Date of issuance of tender documents (till 23-04-2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	23.04.2026	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ **Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
2.	Date of opening of Tenders (at 03:00 PM)	23.04.2026	

TERMS & CONDITIONS OF THE TENDER

1.	The intending participants must be registered with Pakistan Engineering Council (P.E.C) for the year valid June-2026 limit relevant category.
2.	Bio-data of Engineers and Technical staff working with the firm.
3.	Documentary evidence of [five] works executed / works in progress and certificate of satisfactory completion of works by the employers.
4.	List of work in progress, indicating cost of each work and copy of letter of award of work.
5.	List of machinery and equipment available with documentary evidence of its ownership/ rent with certificate of Bank showing credit worthiness along with Bank statement.
6.	Registration with Income Tax Department (NTN Certificate) and copy of CNIC.
7.	The approved bids will be subject to stamp duty levied by the Government.
8.	All the contractors/ firms should be registered with Sindh Revenue Board in terms of Rule 46-1(ii) of SPPRA Rule (Amended 2019).
9.	Annual Income Tax returns of last five years.
10.	Annual audited reports of last five years from (ICAP) registered audit firms. Audit report issued other than (ICAP) registered audit firms will not be accepted.
11.	Certificate of Bank showing credit worthiness of at-least 15% (average balance per year for the last 05-years) of the estimated cost of work along with Bank Statement. Bank statement must be provided separately for each year starting from 1st July to 30th June for last five years and recent bank certificate must be attached showing available balance.
12.	Undertaking on stamp paper that the firm/contractor is not currently involved in any kind of litigation, department rift, abandoned or un-necessary delay in completion of any work in the Government as well as in private organizations.
13.	Conditional or incomplete tenders will not be entertained.
14.	The bids shall be evaluated on single stage one envelope method of SPPRA Rules 2010 (Amended till date).
15.	The approved bids will be subject to stamp duty levied by the Government.
16.	In case of Holiday and unforeseen circumstances on opening date the bids shall be submitted and opened on the next working day.
17.	The bidders should submit prescribed amount of earnest money as shown against each work in shape of Call Deposit prepared from the scheduled bank in favour of the undersigned.
18.	Affidavit to the effect that the firm / contractor have not been black listed currently by any executing agency.
19.	Affidavits to the effect that all document / particulars / information furnished are true and correct.
20.	In case of firm, list of partners / Partnership Deed, giving full particulars of directors/ proprietors or others connected along with power of attorney. In case of being sole proprietors, such undertaking on affidavit be furnished.

Continue... P/03

CamScanner

21.	The Sindh sales tax (SRB) will be deduct as per policy and procedure.
22.	In case the undersigned or any member of the committee happens to be out of the Headquarter the bids shall be submitted and opened as per the given schedule on the next working day.
23.	The undersigned and other competent authority reserve the right to reject any one or all the Bids as per provision of SPPRA Rules, 2010.

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

No.EO/BLDG/ _____ Sukkur, dated/ -03-2026.

Copy to following for necessary action to: -

1. The Secretary, Information Technology, Sindh Secretariat No.6 @ Karachi, along with copies of N.I.T for favour of information with requested to placing on the web site of Sindh Government.
2. The Inspector General of Police Sindh Karachi (Attention AIGP logistics) w/r to his order No: G-I/80 dated 19-02-2026 for favour of kind information, please.
3. The Addl:IGP Operations / Chairman Oversee Committee for M&R work for favour of kind information please.
4. The Deputy Inspector General of Police Sukkur Range / Chairman Procurement Committee for M&R work (halting point) w/r to his letter No,GB/3325-28 dated 10.03.2026 for favour of kind information please.
5. The Deputy Inspector General of Police Sindh Police Highway Patrol /Secretary Oversee Committee Sindh (halting point) w/r to his letter No.DIGP/SPHP/Admin/758-61 dated 10.03.2026 for favour of kind information please.
6. The Director, Information (Advertisement) Public Relation Advertising Department Karachi, for publication in 03-leading Newspaper "Sindhi, Urdu & English".
7. The SSP SPHP Sukkur Unit / Member Procurement Committee for information please.
8. The Manager (Assessment) SPPRA Barrack No.08 Sindh Secretariat No. 04 Court Road Karachi.
9. The Director I.T Department CPO Sindh Karachi with request to publish tender on Sindh Police, website.
10. The representative of Home Department Sindh Karachi.
11. The Chief Engineer Provincial Buildings Sukkur.
12. The Superintending Engineer Police Works Sindh Karachi.
13. The Executive Engineer Police Works Sindh Karachi/Sukkur.
14. The Assistant Engineer Police Works Sukkur.
15. Copy to all concerned Procurement Committee/Redressal Committee./Notice Board

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

CamScanner

NAME OF WORK: REPAIR / RENOVATION WORK OF POLICE HALTING POINT FARASH MOR PS ABAD INDUS HIGHWAY DISTRICT SUKKUR.

SCHEDULE B

Civil works schedule items Part-A:

S.NO	Descriptions		Nos	length	weidth	height	Unit	total area/quantity
1	Dismantling cement concrete plain 1: 2: 4: (SI-19-C/P-20)							
	roof of rooms		1	12	36	0.5	Cft	216
				Total			Cft	**216**
	at Rs. 133.08 per Cft		133.08	x	216	P/Cft	Rs	**28,745**
2	Dismantling glazed or encaustic tiles etc. (SI-55 / P-22)							
	rooms flooring		2	12	14		Sft	336
				Total			Sft	**336**
	at Rs. 31.19 per Sft		31.19	x	336	P/Sft	Rs	**10,480**
3	Pacca brick work in mud mortar in building (b) In ground floor. (SI.1-b/P-29).							
	office long walls		1	17	0.75	12	Cft	153
	office short walls		1	12	0.75	12	Cft	108
	Bath long wall		2	6	0.75	12	Cft	108
	Bath short wall		2	4.66	0.75	12	Cft	84
				Total			Cft	**453**
	at Rs. 295.80 per Cft		295.80	x	453	P/Cft	Rs	**133,997**
4	Applying floating coat of Cement 1/32" thick. (SI No:14-ii / P-52)							
	office long walls both sides	2	2	17		12	Sft	816
	office short walls both sides	2	2	12		12	Sft	576
	Bath long wall both sides	2	2	6		12	Sft	288
	Bath short wall both sides	2	2	4.66		12	Sft	224
	toilet long wall both sides	2	1	6		12	Sft	144
	toilet short wall both sides	2	2	4.66		12	Sft	224
	parapit walls long both sides	2	2	36		3	Sft	432
	parapit short long both sides	2	2	25		3	Sft	300
				Total			Sft	**3003**
	at Rs. 22.63 per Sft		22.63	x	3003	P/Sft	Rs	**67,958**
5	Cement plaster 1:3 upto 12' height. (SI No:10-C / P-38)							
	office long walls both sides	2	2	17		12	Sft	816
	office short walls both sides	2	2	12		12	Sft	576
	Bath long wall both sides	2	2	6		12	Sft	288
	Bath short wall both sides	2	2	4.66		12	Sft	224
	toilet long wall both sides	2	1	6		12	Sft	144
	toilet short wall both sides	2	2	4.66		12	Sft	224
	parapit walls long both sides	2	2	36		3	Sft	432
	parapit short long both sides	2	2	25		3	Sft	300
				Total			Sft	**3003**
	at Rs. 55.87 per Sft		55.87	x	3003	P/Sft	Rs	**167,778**
6	Preparing the surface and painting with matt finish I/c rubbing the surface with Bathy (silicon carbide rubbing brick) filling the voids with zink /chalk / plaster of paris mixture, applying first coat premix, making the surface smooth and then painting. (SI No:36-A / P-40)							
	corridr long wall		1	28		12	Sft	336
	corridor short walls		2	4		12	Sft	96
	rest room long walls		2	17		12	Sft	408
	rest room short walls		2	12		12	Sft	288
	Kitchen long wall both sides		2	10.75		4	Sft	86

	Kitchen short wall both sides		1	8		4	Sft	32
	Bath long wall both sides		2	6		4	Sft	48
	Bath short wall both sides		2	4.66		4	Sft	37
	toilet long wall both sides		1	6		4	Sft	24
	toilet short wall both sides		2	4.66		4	Sft	37
	ceiling of building		1	38	78		Sft	2964
				Total			Sft	**4357**
	at Rs. 49.27 per Sft		49.27	x	4357	P/Sft	Rs	**214,669**
7	Preparing the surface and painting with weather coat I/c rubbing the surface with rubbing brick / sand Paper, filling the voids with chalk/ plaster of Paris and then painting with weather coat of approved make.. (SI No:36-A / P-40)							
	front & rear side of building	1	2	78		25	Sft	3900
	left & right side of building	1	2	38		25	Sft	1900
				Total			Sft	**5800**
	at Rs. 39.38 per Sft		39.38	x	5800	P/Sft	Rs	**228,404**
8	Laying floors of approved coloured glazed tiles 1/4" thick floor of approved color & size jointing in white cement and laid over 1:2 cement sand mortor 3/4" thick including grouting with matching color and finishing. (SI-25/P-46)							
	washroom & bath room floor		2	4.66	6		Sft	56
				Total			Sft	**56**
	at Rs. 325.40 per Sft		325.40	x	56	P/Sft	Rs	**18,222**
9	Laying floor of approved with glazed tiles 1/4" thick dado of approved color & size jointing in white cement and laid over 1:2 cement sand mortor 3/4" thick including grouting with matching color and finishing. (SI-24/P-45)							
	long walls of washroom & bathroom		4	6		8	Sft	192
	short walls of washroom & bathroom		4	4.66		8	Sft	149
				Total			Sft	**341**
	at Rs. 389.36 per Sft		389.36	x	341	P/Sft	Rs	**132,772**
10	Laying Verona marble flooring Size 24" x 12" x 1" / 12" x 12" x 1" fine dressed on the surface without winding set in lime mortar 1:2 including rubbing and polishing of the joints. (a) 3/4" thick marble.							
	corridor floor		1	5	38		Sft	190
	skirting corridor		2	38	0.66		Sft	50
	skirting corridor		2	5	0.66		Sft	7
				Total			Sft	**247**
	at Rs.369.59 per Sft		369.59	x	247	P/Sft	Rs	**91,289**
11	Providing & Laying Full Body Porcelain Tile in Flooring or Facing of Approved Design Set in Gry Cement Motor 1:2 or of 3/4" Thickinss I/C Washing & Joints With White Cement Slurry Using Colour Pigment for matching complete as per Spacification. (ix) 24"x24"x5/16"							
	floor of office		1	12	17		Sft	204
	floor of staff room		1	12	17		Sft	204
	skirting office room		2	17	0.66		Sft	22
	skirting office room		2	12	0.66		Sft	16
	skirting staff room		2	17	0.66		Sft	22
	skirting staff room		2	12	0.66		Sft	16
				Total			Sft	**485**
	at Rs.439.57 per Sft		439.57	x	485	P/Sft	Rs	**213,191**
12	Supplying & fixing in position Aluminum channels framing for sliding windows & ventilators of made with5 mm thick tinted glass glazing (Belgium) & Aluminum fly screen I/c handles stoppers & locking arrangementetc. complete. (b) Deluxe model (Bronze). (SI-84-b/P-83)							
	ventilators		2	2		2	Sft	8
	windows		4	4		4	Sft	64
				Total			Sft	**72**
	at Rs. 2386.73 per Sft		2386.73	x	72	P/Sft	Rs	**171,845**

13	Providing and fixing in position doors, windows and ventilators of first class deodar wood frames, and 1-3/4" thick commercial ply veneer shutters of first class deodar skeleton (Solid Door) and commercial ply wood (3 ply) on both sides includinghold fasts, hinges, iron tower bolts, handles and cleats with cord and one Mortice lock and hooks.							
	office door	1	3.5			7	Sft	25
	washroom, bathroom doors	2	2.5			7	Sft	35
				Total			Sft	**60**
	at Rs. 2998.14 per Sft	2998.14	x		60	P/Sft	Rs	**179,888**
14	Supplying & fixing in position iron/steel grill of 3/4" x 1/4" size flat iron of approved design including painting 3 coats etc. complete (weight not to be less than 3.7 Lbs./Sq . Foot of finished grill). (SI-26 / P-76)							
	windows grill	4	4			4	Sft	64
	ventilators grill	2	2			2	Sft	8
				Total			Sft	**72**
	at Rs. 1124.10 per Sft	1124.10	x		72	P/Sft	Rs	**80,935**
15	Provding and fixing with bitumen felt paper of 60 Lbs over roof i/c cleaning of roof with wire brush an removing dust, applying bitumen coat at the rate of 34 Lbs per P.Sft as premix inter coats and then laying felt papper with 10% over laps, then applying and spreading hill sand at the rate of 1 cft for 100 sft. The cost also i/c necessary fore material, kerosene oil, wood etc:. (SI-41 / P-43)							
	roof of building	1	38		78		Sft	2,964
				Total			Sft	**2964**
	at Rs.95.62 per Sft	95.62	x		2964	P/Sft	Rs	**283,418**

Total Amount of Part-A:	**2,023,592**
10% below on item no. 8,9,10,11,12,13:	**80,721**
Grand Total Amount of Part-A:	**1,942,871**

Electric works schedule items Part-B:

S.NO	Descriptions		Nos	length	weidth	height	Unit	total area/quantity
1	Wiring for light or fan point with 3/.029 PVC insulated wire in 20mm (3/4") channel patti on surface as required (SI-107/P-236)							
	light points		1	x	12		Each	12
				Total			Each	**12**
	at Rs. 5958.53 per point		5958.53	x	12	Each	Rs	**71,502**
2	Wiring for Plug Point with (3/.029) PVC insulated wire in 20mm 3/4" channel patti on surface as required. (SI-108/P-236)							
	fan points		1	x	12		Each	12
				Total			Each	**12**
	at Rs. 3442.83 per point		3442.83	x	12	Each	Rs	**41,314**
3	Providing and laying (Main or sub main)PVC insulated with size 2-7/.29 copper conductor in 3/4"dia PVC conduit recessed in the wall as required. (SI-10/P-229)							
	wiring		1	x	100		Rft	100
				Total			Rft	**100**
	at Rs. 400.92 per Rft		400.92	x	100	Rft	Rs	**40,092**
4	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.044 copper conductor in ¾" Dia PVC conduit recessed in the wall or column as required. (SI-12/P-229)							
	wiring		1	x	100		Rft	100
				Total			Rft	**100**
	at Rs. 660.91 per Rft		660.91	x	100	Rft	Rs	**66,091**
5	Providing & fixing circuit breaker 6, 10 , 15, 0,30,40,50 & 63 SP (TB-5S)on prepared board as reuqired (SI-178/P-243)							

	circuit breaker	1	x	12		Each	12
			Total			Each	**12**
	at Rs. 2504.12 per no.	2504.12	x	12	Each	Rs	**30,049**
6	Providing & fixing circuit breaker 15,20,30 , 40, 50, 60,75 &100 amp TP (XS-100NS) on prepared board as reuqired (SI-183/P-244)						
	circuit breaker	1	x	1		Each	1
			Total			Each	**1**
	at Rs. 28736.16 per no.	28736.16	x	1	Each	Rs	**28,736**
7	Providing & fixing one way SP 10/15amp switch surface type. (SI-188/P-244)						
	one way switch	1	x	16		No	16
			Total			No	**16**
	at Rs. 468.19 per no.	468.19	x	16	No	Rs	**7,491**
8	Providing & fixing Two pin 10/15amp plug & socket. (SI-189/P-244)						
	Two pin plug and socket	1	x	20		No	20
			Total			No	**20**
	at Rs. 617.69 per no.	617.69	x	20	No	Rs	**12,354**
9	Providing & fixing three pin 10/15amp plug & socket flush type. (SI-190/P-244)						
	Three pin plug and socket	1	x	18		No	18
			Total			No	**18**
	at Rs. 677.36 per no.	677.36	x	18	No	Rs	**12,192**
10	Providing & fixing Bakelite ceiling rose with two terminals. (SI-191/P-244)						
	Bakelite ceiling rose	1	x	1		No	1
			Total			No	**1**
	at Rs.377.39 per no.	377.39	x	1	No	Rs	**377**
11	Providing & fixing Brass Battern holder. (SI-193/P-244)						
	Three pin plug and socket	1	x	1		No	1
			Total			No	**1**
	at Rs. 1152.61 per no.	1152.61	x	1	No	Rs	**1,153**
12	Providing & fixing channel patti 2" as required as per instruction of EI (SI-251/P-249)						
	channel patti 2" thick	1	x	100		Rft	100
			Total			Rft	**100**
	at Rs. 492.68 per Rft	492.68	x	100	Rft	Rs	**49,268**
13	Providing & fixing A.C Electric Ceiling fan 56" (good quality) (SI-195/P-244)						
	ceiling fans	1	x	4		Each	4
			Total			Each	**4**
	at Rs. 14869.21 per no.	14869.21	x	4	Each	Rs	**59,477**
14	Providing & fixing A.C Electric Wall Bracket fan 18" (good quality) (SI-196/P-244)						
	bracket fans	1	x	4		Each	4
			Total			Each	**4**
	at Rs. 11606.88 per no.	11606.88	x	4	Each	Rs	**46,428**

Total Amount of Part-B:	**466,525**
15 % below on total amount:	**69,979**
Grand Total Amount of Part-B:	**396,546**

Electric works Non- Schedule items Part-C:								
S.NO	**Descriptions**		**Nos**	**length**	**weidth**	**height**	**Unit**	**total area/quantity**

1	P/F Solar System 1.16 KV complete with two No. Solar Panel 580-W, Power point tracer, DC flexible (Copper), MS Angle Iron Structure VFD and breacker box, AC DC breaker box , tubler Battris 440-W (01-No) complete in all respect.						
	solar system	1	x	1		Job	1
				Total		Job	**1**
	at Rs. job		x	1	Job	Rs	
2	P/F Energy Saver (18 to 24 watts) superior quality including fixing with PVC holder etc. complete.(Imported)						
	energy saver	1	x	12		Each	12
				Total		Each	**12**
	at Rs. each		x	12	Each	Rs	
3	P/F 1-40 Watts tube light complete with 40 Watts 4'-0" long rod, chock, starter and putty with Phillips components including necessary electric connection and fixing on wall or ceiling etc. complete.(Philips)						
	Tube light	1	x	6		Each	6
				Total		Each	**6**
	at Rs. each		x	6	Each	Rs	

Grand Total Amount of Part-C:

SANITORY WORKS SCHEDULE OF ITEMS PART-D:

S.NO	Descriptions	Qty	Rate	Unit	Amount
1	Providing and fixing squatting type white glazed earthen ware W.C pan with front flush inlet & complete with including the cost of flushing cisternwith internal fitting and flush pipe with bend andrequiste number of holes in walls plinth & floor fpipe connection & making good in cement concrete 1:2:4 Far.(23 inch (SI-1a-i /P-184)	1	10440.50	Each	10,441
2	Providing and fixing 24x18" lavatory basin in white glazed carthen ware complete with &e including the cost of W.I. or C.I. cantilever bracket 6 inches built into wall, painted white in two coats after a primary coat of red lead paint, a pair of ½" dia chrome plated pillar taps, 1-1/2" rubber plug & chrome plated brass chain 1-1/4" dia malleable iron brass traps malleable i ron or brass unions and making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4 (Standard Pattern) (Karam Ceramics). (SI-8 /P-187)	1	9495.14	Each	9,495
3	Supplying & fixing wash basin mixture of superior quality with C.P. Crystal head 1/2" dia (SI-14-b /P-199)	1	4890.60	Each	4,891
4	Supplying & fixing swan type pillar cock of superior quality with Single C.P. head 1/2" dia. (SI-16-a /P-199)	2	1029.60	Each	2,059
5	Providing, Laying UPVC Pressure Pipes of Class 'D' (equivalent make) fixing in trench i/c cutting, fitting and jointing with 'Z' joint with one rubber ring i/c testing with water to a head 122 meter or 400 ft. a) 31 mm (1 1/4" dia) (SI-3-a /P-111)	100	90.66	P/Rft	9,066
6	Providing, Laying UPVC Pressure Pipes of Class 'D' (equivalent make) fixing in trench i/c cutting, fitting and jointing with 'Z' joint with one rubber ring i/c testing with water to a head 122 meter or 400 ft. b) 38 mm (1 1/2" dia) (SI-3-b /P-111)	149	119.15	P/Rft	17,753
7	Providing, Laying UPVC Pressure Pipes of Class 'D' (equivalent make) fixing in trench i/c cutting, fitting and jointing with 'Z' joint with one rubber ring i/c testing with water to a head 122 meter or 400 ft. f) 100 mm (4" dia) (SI-3-f /P-111)	140	631.87	P/Rft	88,462
8	Supplying & fixing long Bib -cock of superior quality with C.Phead 1/2" dia. (SI-13-a /P- 198)	4	2316.60	Each	9,266

9	S/fixing concealed Tee-stop cock of suprior quality with C.P. head 1/2" dia. (SI-12-a /P- 198)	1	1673.10	Each	1,673
10	Supplying & fixing Fiber glass tank of approved quality and design and wall thickness as specified including cost of nuts, bolts and fixing in plat form of cement concrete 1:3:6 and making connection for inlet, outlet and over flow pipes etc. complete. 250 gallons tank with wall thickness 5 mm.	1	37698.31	Each	37,698
11	Providing chambers 15"x9"x24" deep for house meters with 4-1/2 thick burnt brick masonry walls in 1:6 C.M 6" thick C.C. 1:2:4 in foundation, " thick cement plaster 1:3 C.M. to all inside wall surfaces and to top 1" thick C.C. (SI-4 /P- 200)	1	7388.71	Each	7,389
12	Constructing manhole or inspection chamber for the required diameter of circular sewer and 3'-6" (1067 mm) depth with walls of B.B in cement sand mortar 1:3 cement plastered 1:3, 1/2" thick, inside of walls and 1" (25 mm) thick over benching and channel i/c fixing C.I manhole cover with frame of clear opening 1-1/2' x11/2'(457x457 mm) of 1.75 cwt. (88.9 kg) embaded in plain C.C1:2:4 and fixing 1" (25 mm) dia M.S steps 6" (150 mm) wideprojecting 4" (102 mm) from the face of wall at 12" (305 mm) C/C duly painted etc. Complete as per standard specification and drawing. (SI-01 /P- 134)	1	55584.18	Each	55,584

Total Amount of Part-D:	**253,777**
10 % below on total amount:	**25,378**
Grand Total Amount of Part-D:	**228,400**

Grand Total Amount of Part(A+B+C+D):
in Million:

Rs. _____ Above/Below / At Par

Rs. _____ Above/Below / At Par

Rs. _____ Above/Below / At Par

TOTAL RS: _____

ADD SRB 5% RS: _____

G. TOTAL RS: _____

Dily Sobh Karachi dt. 17-03-26

آفيس آف دي
سينئر سپرنٽينڊنٽ آف پوليس سکر

فون: - 071-9310565

No.EO/BLDG/3400-10/2026 Sukkur, Dated: 13-03-2026

ٽينڈر گھرائڻ لاءِ نوٽيس

هيٺين ڪمن جي پروڪيورمينٽ لاءِ معياري آچ دستاويزن (SBDs) ۾ دلچسپي رکندڙ واڪ ڊينڊڙ/ٽيڪيدارن/ڪمپنيز/فرمز ڪمپنيز ڪان SPPRA رولز 2010 (ترميم ٿيل تاحال) مطابق مُهريند ٽينڈرز گھرائجن ٿا.

سنڌ پوليس جي هائيننگ پوائنٽس جي مرمت / رينوويشن جوڪم هاءِ وي پيٽرول سکر يونٽ

نمبر شمار	هائيننگ پوائنٽ جو نالو	ڪئپيڪٽي لائق	ضلعو	ٽينڈر فيس (ناقابل واپسي تڏهن فقط)	بڊ سيڪيورٽي 5% (فقط CDR)	تڪميل جو مدو
1	هائيننگ پوائنٽ نارا ڪنال روهڙي ٽول پلازا بمقام سکر	3.000	سکر	3000	150000	01 مهينو
2	هائيننگ پوائنٽ زڪوتا موڙ بي ايس سانگي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
3	هائيننگ پوائنٽ بخشو سيلرو بي ايس ڏٽوئي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
4	هائيننگ پوائنٽ فرش پوڙ بي ايس آباد انڊس هاءِ وي سکر	3.000	سکر	3000	150000	01 مهينو
5	هائيننگ پوائنٽ پلهه ماڻهر بي ايس ڪوٽڏيجي نيشنل هاءِ وي خيرپور	3.000	خيرپور	3000	150000	01 مهينو
6	هائيننگ پوائنٽ بي بي اڪنامڪ زون	4.187	خيرپور	3000	209350	01 مهينو
7	هائيننگ پوائنٽ بي بي پيري	7.146	خيرپور	5000	357300	01 مهينو
8	هائيننگ پوائنٽ ولڙ غميبر بي بي شاهه حسين خيرپور انڊس روڊ	3.000	خيرپور	3000	150000	01 مهينو
9	هائيننگ پوائنٽ بي ايس ڪنب	9.500	خيرپور	5000	475000	01 مهينو
10	هائيننگ پوائنٽ سوئي گيس بي ايس ميرواهه مهراڻ هاءِ وي بمقام خيرپور	3.000	خيرپور	3000	150000	01 مهينو
11	هائيننگ پوائنٽ آڏي بنگلو لوهارو ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
12	هائيننگ پوائنٽ بي بي ميرپور ماٿيلو	3.573	گهوٽڪي	3000	178650	01 مهينو
13	هائيننگ پوائنٽ بي بي هندو جو ڪوهي تزد گهوٽڪي ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
14	هائيننگ پوائنٽ بي بي ڪمون شهيد بي ايس لوهارو	3.000	گهوٽڪي	3000	150000	01 مهينو
15	هائيننگ پوائنٽ بي بي جاڙو واهه بي ايس ڏاهراهه بمقام لاڙڪاڻو	3.000	لاڙڪاڻو	3000	150000	01 مهينو
16	هائيننگ پوائنٽ بي ايس خانپور	7.474	شڪارپور	5000	373700	01 مهينو
17	هائيننگ پوائنٽ بي ايس ڳڑهي ياسين	7.385	شڪارپور	5000	369250	01 مهينو
18	هائيننگ پوائنٽ بي ايس ڪرن	4.396	شڪارپور	3000	219800	01 مهينو
19	هائيننگ پوائنٽ لکي غلام شاهه	7.199	شڪارپور	5000	359950	01 مهينو
20	هائيننگ پوائنٽ بي ايس ٽيپر ڪوٽ	7.555	شڪارپور	5000	377750	01 مهينو
21	هائيننگ پوائنٽ بي ايس همايون	9 500	شڪارپور	5000	475000	01 مهينو
22	هائيننگ پوائنٽ بي بي فيزو لاڙو	7.509	شڪارپور	5000	375450	01 مهينو
23	هائيننگ پوائنٽ بي بي ماشر لاڙو (ڪشمور ايت ڪنڊڪوٽ)	5.489	ڪشمور ايت ڪنڊڪوٽ	5000	274450	01 مهينو
24	هائيننگ پوائنٽ بي بي مل لاڙو بخشاپور (اندر گهر)	6.326	ڪشمور ايت ڪنڊڪوٽ	5000	316300	01 مهينو
25	هائيننگ پوائنٽ بي بي مولا مير	5.486	ڪشمور ايت ڪنڊڪوٽ	5000	274300	01 مهينو
26	هائيننگ پوائنٽ بي بي راڄيس راهه	5.350	ڪشمور ايت ڪنڊڪوٽ	5000	267500	01 مهينو
27	هائيننگ پوائنٽ بي بي شجراع لاڙو	4.239	ڪشمور ايت ڪنڊڪوٽ	3000	211950	01 مهينو
28		4.927		3000	246350	01 مهينو

CamScanner

30	حسب يوسف شمسي شاهر	3.327	جيڪب آباد	3000	166350	01 مهينو
31	هالٽنگ پوائنٽ بي ايس محمد پور	9.500	جيڪب آباد	5000	475000	01 مهينو
32	هالٽنگ پوائنٽ بي ايس تاجو ديرو	9.500	جيڪب آباد	5000	475000	01 مهينو

ٽينڈرز جي اجراءَ/وصولي ۽ کُلڻ لاءِ پروگرام

	پرتيڪيولرز	پهرين پيرو	۽ کُلڻ جو هنڌ
1	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 07.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	اشاعت کانپوءِ	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ (سمورن حصو ولندڙ واڪ ڊينڈرن کي مشورو ڏجي ٿو ته e_Bid آن لائن جمع ڪرائڻ لاءِ پاڻ کي رجسٽر ڪرائن گهرجي). اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
2	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	07.04.2026	
	پرتيڪيولرز	ٻيون پيرو	۽ کُلڻ جو هنڌ
	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 23.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	23.04.2026	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	23.04.2026	

ٽينڈرز جا شرط ۽ ضابطا

1	حضور ولڻ جي خواهش رکندڙ لازمي پاڪستان انجنيئرنگ ڪائونسل (PEC) سان لاڳاپيل ڪٽيگري هيٺ جون 2026 تائين لائسنس ڪارگر رجسٽريشن سرٽيفڪيٽ
2	فرم سان گڏ ڪم ڪندڙ انجنيئرنگ ۽ ٽيڪنيڪل اسٽاف جي ڄاڻ ڏيڻا.
3	[پنج] ڪمن جو دستاويزي ثبوت جيڪي مڪمل ٿيل/ ڪم جاري آهن ۽ آجر پاران ڪم جي اطمينان بخش مڪمل ٿيڻ جو سرٽيفڪيٽ.
4	جاري ڪمن جي فهرست ، بشمول هر هڪ ڪم جي لاڳت ۽ ڪم جي اپرائڻ جو ليٽر.
5	مشينري ۽ سامان جي فهرست جيڪا ان جي ملڪيت/ ڪرائي جي دستاويزي ثبوت سان گڏ بينڪ جي سرٽيفڪيٽ سان گڏ بينڪ اسٽيٽمينٽ سان گڏ ڪريڊٽ جي قابليت ڏيکارڻ ٿي.
6	انڪم ٽيڪس ڊپارٽمينٽ NTN) سرٽيفڪيٽ) سان رجسٽريشن ۽ CNIC جي ڪاپي.
7	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي تحت هونديون.
8	سمورا ٽينڈر فارم SPPRA رولز (ترميم ٿيل 2019) جي قاعدي (ii) 46_I جي شرطن ۽ سنڌ ريونيو بورڊ وٽ رجسٽرڊ ٿيل هجڻ گهرجن
9	گذريل پنجن سالن جا سالياڻو انڪم ٽيڪس ريٽرنز
10	رجسٽرڊ آڊٽ فرم (ICAP) طرفان گذريل ٽن سالن جي سالياڻي آڊٽ رپورٽ. رجسٽرڊ آڊٽ فرم (ICAP) کانسواءِ، پي ڪنهن طرفان جاري ڪيل رپورٽ منظور نه ڪئي ويندي.
11	گذريل پنجن سالن دوران 15٪ يا ان کان وڌيڪ سالياڻو سراسري بيلنس گهربل آهي لاڳو ڪر جي ڪنسيل لاڳت مطابق. هاٿوڪر بينڪ سرٽيفڪيٽ (اصل و) سان لڳل هجي جيڪو ڏنل مدي جو سالياڻو سراسري بيلنس ڏيکاري. [جواڻ کان شروع ٿيندڙ 30 جون تائين هر هڪ سال لاءِ الڳ الڳ گذريل ٽن سالن بينڪ اسٽيٽمينٽ لازمي فراهم ڪئي وڃي. ۽ موجوده بيلنس ڏيکاريل تازي بينڪ اسٽيٽمنٽ لازمي لڳل هجڻ گهرجي.
12	اسٽيمپ پيپر تي اصل فارم نامو تي فرم/ٽيڪيدار هن وقت ڪنهن به قسم جي قانوني ڪاروائي، ڪاتي جي ٽڪراءِ چڪيل يا حڪومت ۽ خانگي تنظيمن ۾ ڪنهن به ڪم جي مڪمل ٿيڻ ۾ غيرضروري دير ۾ ملوث نه هجي.
13	مشروط يا نامڪمل ٽينڈر قبول نه ڪيا ويندا.
14	آڇون جي شخص SPPRA رولز 2010 (ترميم ٿيل تازه) جي سنگل اسٽيج هڪ لفافي طريقي تي ڪيو ويندو.
15	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي مطابق هونديون.
16	آڇون جي کُلڻ جي تاريخ تي عام موڪل يا ڪنهن به اڻوڻندڙ صورتحال جي صورت ۾ آڇون ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
17	آڇون ڏيندڙ کي هيٺ دستخط ڪندڙ جي حق ۾ ڪنهن به شيڊيول بينڪ مان تيار ٿيل هڪ ڊپازٽ جي شڪل ۾ هر هڪ ڪم عبوض جاڻايل سوڙي رقم جي ڏنل رقم جمع ڪرائڻ گهرجي.
18	قسم نامو د فرم/ ٽيڪيدار ڪنهن به پروڪيورنگ ايجنسي طرفان تازو بليڪ لسٽ ٿيل نه هجي.
19	قسم نامو د فراهم ڪيل سمورا دستاويز / پارٽيڪيولرز/ معلومات سچي ۽ درست آهي.
20	فرم جي ضرورت ۽ ڊائريڪٽرز/پروپرائٽرز يا پين لاڳاپيلن جا مڪمل تفصيل پاور آف اٽارني سان گڏ سول پروپرائٽر هجڻ جي صورت ۾ اهڙو حلفيا بيان قسم نامي تي پيش ڪيو وڃي.
21	پاليسي ۽ پروسيجر تحت سنڌ سيلز ٽيڪس (SRB) ڪٽيو ويندو.
22	هيٺ دستخط ڪندڙ يا ڪميٽي جو ڪو به ميمبر هيٺ ڪوارٽر ڪان باخبر هجڻ جي صورت ۾ آڇون ڏنل شيڊيول مطابق ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
23	هيٺ دستخط ڪندڙ يا ٻي مجاز اختياري SPPRA رولز 210 جي لاڳاپيل شق تحت ڪنهن به يا سمورن آڇن کي رد ڪرڻ جو حق محفوظ رکي ٿو.

سينئر سپرنٽينڈنٽ آف پوليس سکر
سيڪريٽري پروڪيورمنٽ ڪميٽي
ايم اينڊ آر هالٽنگ پوائنٽ
سکر/ لاڙڪاڻو رينجز

INF.KRY.NO.1120/2026

WORK FOR SINDH
www.kwikfinch.com
ADV. PORTAL BY INFORMATION DEPARTMENT

Phone:-071-9310565
OFFICE OF THE
SENIOR SUPERINTENDENT OF POLICE
SUKKUR.

No.EO/BLDG/ 3400-10 /2026
Sukkur, Dated 13.03.2026

SEALED NOTICE INVITING TENDERS

The Sealed Tenders are invited from interested bidders / contractors / firms and companies as well as suppliers on standard bidding documents forms (SBDs) for the procurements of the following work under SPPRA Rules-2010 (Amended till date) :-

REPAIR / RENOVATION WORK OF HALTING POINTS OF SINDH POLICE HIGHWAY PATROL SUKKUR UNIT

S.#	Name of Halting Point	Estimates Cost	District	Tender Fees (Non-refundable Only in Cash)	Bid Security 5% (CDR only)	Completion Period
1.	Halting Point Nara Canal Rohri Toll Plaza District Sukkur	3.000	Sukkur	3000	150000	01-Month
2.	Halting Point Zakota Mor PS Sangi District Sukkur	3.000	Sukkur	3000	150000	01-Month
3.	Halting Point Baksho Seelro PS Dadloi Disrict Sukkur	3.000	Sukkur	3000	150000	01-Month
4.	Halting Point Farash Mor PS Abad Indus Highway Sukkur	3.000	Sukkur	3000	150000	01-Month
5.	Halting Point Palh Minor PS Kotdigi National Highway Khairpur	3.000	Khairpur	3000	150000	01-Month
6.	Halting Point PP Economic Zone	4.187	Khairpur	3000	209350	01-Month
7.	Halting Point PP Pipri	7.146	Khairpur	5000	357300	01-Month
8.	Halting Point Waris Ghambir PP Shah Hussain Khairpur Indus River	3.000	Khairpur	3000	150000	01-Month
9.	Halting Point PS Kumb	9.500	Khairpur	5000	475000	01-Month
10.	Halting Point Sui Gas PS Mirwah Mehran Highway District Khairpur	3.000	Khairpur	3000	150000	01-Month
11.	Halting Point PP Aadhi Bunglow Ubauro Toll Plaza.	3.000	Ghotki	3000	150000	01-Month
12.	Halting Point PP Mirpur Mathelo	3.573	Ghotki	3000	178650	01-Month
13.	Halting Point PP Hindu jo Khohi near Ghotki Toll Plaza	3.000	Ghotki	3000	150000	01-Month
14.	Halting Point PP Kamu Shaheed PS Ubauro	3.000	Ghotki	3000	150000	01-Month
15.	Halting Point PP Jaro Wah PS Dhamrah District Larkana	3.000	Larkana	3000	150000	01-Month
16.	Halting Point PS Khanpur	7.474	Shikarpur	5000	373700	01-Month
17.	Halting Point PS Garhi Yaseen	7.385	Shikarpur	5000	369250	01-Month
18.	Halting Point PS Kiran	4.396	Shikarpur	3000	219800	01-Month
19.	Halting Point PS Lakhi Ghulam Shah	7.199	Shikarpur	5000	359950	01-Month
20.	Halting Point PS Naper Kot	7.555	Shikarpur	5000	377750	01-Month
21.	Halting Point PS Humayun	9.500	Shikarpur	5000	475000	01-Month
22.	Halting Point PP Faizo Laro	7.509	Shikarpur	5000	375450	01-Month
23.	Halting Point PP Hashim Laro (Kashmore @ Kandhkot)	5.489	Kashmore @ Kandhkot	5000	274450	01-Month
24.	Halting Point PP Mithal Laro Bakshapur (Zorghar)	6.326	Kashmore @ Kandhkot	5000	316300	01-Month
25.	Halting Point PP Moula Meo	5.486	Kashmore @ Kandhkot	5000	274300	01-Month
26.	Halting Point PP Rais Wah	5.350	Kashmore @ Kandhkot	5000	267500	01-Month
27.	Halting Point PP Shujra Laro	4.239	Kashmore @ Kandhkot	3000	211950	01-Month
28.	Halting Point PS Dahoo Wah	4.927	Kashmore @ Kandhkot	3000	246350	01-Month
29.	Halting Point PS Abad (Begari Canal)	7.455	Jacobabad	5000	372750	01-Month
30.	Halting Point Shamby Shah	3.327	Jacobabad	3000	166350	01-Month
31.	Halting Point PS Muhammad Pur	9.500	Jacobabad	5000	475000	01-Month
32.	Halting Point PS Tajo Dero	9.500	Jacobabad	5000	475000	01-Month

Continue...P/02

CamScanner

PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDERS

Particulars		1st Attempt & Place of Opening	
1.	Date of issuance of tender documents (after publication till 07.04.2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	After Publication	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ (all participating bidders are advised to register themselves Online for e-Bid submission).
2.	Date of opening of Tenders (at 03:00 PM)	07.04.2026	**Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
Particulars		**2nd Attempt & Place of Opening**	
1.	Date of issuance of tender documents (till 23-04-2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	23.04.2026	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ **Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
2.	Date of opening of Tenders (at 03:00 PM)	23.04.2026	

TERMS & CONDITIONS OF THE TENDER

1.	The intending participants must be registered with Pakistan Engineering Council (P.E.C) for the year valid June-2026 limit relevant category.
2.	Bio-data of Engineers and Technical staff working with the firm.
3.	Documentary evidence of [five] works executed / works in progress and certificate of satisfactory completion of works by the employers.
4.	List of work in progress, indicating cost of each work and copy of letter of award of work.
5.	List of machinery and equipment available with documentary evidence of its ownership/ rent with certificate of Bank showing credit worthiness along with Bank statement.
6.	Registration with Income Tax Department (NTN Certificate) and copy of CNIC.
7.	The approved bids will be subject to stamp duty levied by the Government.
8.	All the contractors/ firms should be registered with Sindh Revenue Board in terms of Rule 46-1(ii) of SPPRA Rule (Amended 2019).
9.	Annual Income Tax returns of last five years.
10.	Annual audited reports of last five years from (ICAP) registered audit firms. Audit report issued other than (ICAP) registered audit firms will not be accepted.
11.	Certificate of Bank showing credit worthiness of at-least 15% (average balance per year for the last 05-years) of the estimated cost of work along with Bank Statement. Bank statement must be provided separately for each year starting from 1st July to 30th June for last five years and recent bank certificate must be attached showing available balance.
12.	Undertaking on stamp paper that the firm/contractor is not currently involved in any kind of litigation, department rift, abandoned or un-necessary delay in completion of any work in the Government as well as in private organizations.
13.	Conditional or incomplete tenders will not be entertained.
14.	The bids shall be evaluated on single stage one envelope method of SPPRA Rules 2010 (Amended till date).
15.	The approved bids will be subject to stamp duty levied by the Government.
16.	In case of Holiday and unforeseen circumstances on opening date the bids shall be submitted and opened on the next working day.
17.	The bidders should submit prescribed amount of earnest money as shown against each work in shape of Call Deposit prepared from the scheduled bank in favour of the undersigned.
18.	Affidavit to the effect that the firm / contractor have not been black listed currently by any executing agency.
19.	Affidavits to the effect that all document / particulars / information furnished are true and correct.
20.	In case of firm, list of partners / Partnership Deed, giving full particulars of directors/ proprietors or others connected along with power of attorney. In case of being sole proprietors, such undertaking on affidavit be furnished.

Continue... P/03

CamScanner

21.	The Sindh sales tax (SRB) will be deduct as per policy and procedure.
22.	In case the undersigned or any member of the committee happens to be out of the Headquarter the bids shall be submitted and opened as per the given schedule on the next working day.
23.	The undersigned and other competent authority reserve the right to reject any one or all the Bids as per provision of SPPRA Rules, 2010.

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

No.EO/BLDG/ _____ Sukkur, dated/ -03-2026.

Copy to following for necessary action to: -

1. The Secretary, Information Technology, Sindh Secretariat No.6 @ Karachi, along with copies of N.I.T for favour of information with requested to placing on the web site of Sindh Government.
2. The Inspector General of Police Sindh Karachi (Attention AIGP logistics) w/r to his order No: G-I/80 dated 19-02-2026 for favour of kind information, please.
3. The Addl:IGP Operations / Chairman Oversee Committee for M&R work for favour of kind information please.
4. The Deputy Inspector General of Police Sukkur Range / Chairman Procurement Committee for M&R work (halting point) w/r to his letter No,GB/3325-28 dated 10.03.2026 for favour of kind information please.
5. The Deputy Inspector General of Police Sindh Police Highway Patrol /Secretary Oversee Committee Sindh (halting point) w/r to his letter No.DIGP/SPHP/Admin/758-61 dated 10.03.2026 for favour of kind information please.
6. The Director, Information (Advertisement) Public Relation Advertising Department Karachi, for publication in 03-leading Newspaper "Sindhi, Urdu & English".
7. The SSP SPHP Sukkur Unit / Member Procurement Committee for information please.
8. The Manager (Assessment) SPPRA Barrack No.08 Sindh Secretariat No. 04 Court Road Karachi.
9. The Director I.T Department CPO Sindh Karachi with request to publish tender on Sindh Police, website.
10. The representative of Home Department Sindh Karachi.
11. The Chief Engineer Provincial Buildings Sukkur.
12. The Superintending Engineer Police Works Sindh Karachi.
13. The Executive Engineer Police Works Sindh Karachi/Sukkur.
14. The Assistant Engineer Police Works Sukkur.
15. Copy to all concerned Procurement Committee/Redressal Committee./Notice Board

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

CamScanner

SCHEDULE-B/BOQ

NAME OF WORI CONSTRUCTION OF POLICE HALTING POINT @ P.S GARHI YASEEN DISTRICT SHIKARPUR.

PART-A-CIVIL WORK MAIN BUILDING

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
1	Excavation in foundation of Building Bridges and other structures including dabbling dressing, refilling around structure with excavated earth Watering and ramming lead upto 5 ft. , lead upto one chain (30 metre) and lift upto 5 ft. (1.5 metre). (S.I.No 18 P.No.17)						**total**	**=**	**1323**	**11.88**	**P-Cft**	**15717**
2	Cement concrete brick or stone ballast 1 1/2" to 2" gauge. Ratio 1 :4 : 8 (S.I.No 04 P.No.24).						**total**	**=**	**555**	**296.69**	**P-Cft**	**164663**
3	Pacca brick work in foundation and plinth in: Ratio 1:6 (S.I.No 04 P.No.29).						**total**	**=**	**527**	**359.20**	**P-Cft**	**189298**
4	R.C.C work in roof slab, beams, column, rafts, lintels and other structural members laid in situ or precast laid in position complete in all respects. Ratio 1 : 2: 4 90 Lbs of cement, 2 Cft sandand 4 Cft shingle 1/8" to 3/4" gauge. (S.I.No 06 (a) P.No.25).						**total**	**=**	**697**	**717.59**	**P-Cft**	**500160**
5	Fabrication of deformed steel reinforcement for cement concrete including cutting,bending, laying in position, making joints and fastenings including cost of binding wire (also includes removeal of rust from bars.) (S.I.No 08 P.No.26).						**total**	**=**	**31.365**	**18934.02**	**P-Cwt**	**593866**
6	Pacca brick work in Ground floor in Cement Mortor (including striking of joints).: Ratio 1:6 (S.I.No 05 P.No.30).						**total**	**=**	**1070**	**381.18**	**P-Cft**	**407863**
7	Cement plaster 1:6 upto 12' upto 20 ft height 1/2" thick. (S.I.No.13 (b) P.No.52).						**total**	**=**	**4314**	**37.01**	**P-Sft**	**159661**
8	Cement plaster 1:4 upto 12" height 3/8 thick. (S.I.No.11 (a) P.No.52).						**total**	**=**	**4314**	**37.78**	**P-Sft**	**162983**
9	Filling, watering and ramming earth in under floors with surplus earth from foundation etc. lead upto one chain and lift upto 5 feet(S.I.No 21 P.No.17)						**total**	**=**	**882**	**6.50**	**P-Cft**	**5733**
10	Filling, watering and ramming earth under floor. with new earth (Excavated from outside) lift upto 5 ft and lead upto 10 miles including cost of earth. (S.I.No 22 P.No.17)						**total**	**=**	**1628**	**47.02**	**P-Cft**	**76549**
11	Cement concrete plain including placing compacting, finishing and curing, comlete (including screening and washing at stone aggregate without shuttering. Ratio. 1:2 :4 (S.I.No 05 P.No.24).						**total**	**=**	**85**	**443.54**	**P-Cft**	**37701**
12	Laying Verona marble flooring Size 24"x12"x1"/12"x12"x1" fine dressed on the surface without winding set in lime mortar 1:2 including rubbing and polishing of the joints. (S.I.No 28 P.No.46)						**total**	**=**	**678**	**369.59**	**P-Sft**	**250582**
13	Laying floors of approved coloured glazed tiles 1/4" thick floor of approved color & size jointing in white cement and laid over 1:2 cement sand mortor 3/4" thick including grouting with matching color and finishing. (S.I.No 25 P.No.46).						**total**	**=**	**25**	**325.40**	**P-Sft**	**8135**
14	Laying floor of approved with glazed tiles 1/4" thick dado of approved color & size jointing in white cement and laid over 1:2 cement sand mortor 3/4" thic kincluding grouting with matching color and finishing. (S.I.No 24 P.No.45).						**total**	**=**	**30**	**389.36**	**P-Sft**	**11681**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
15	P/F 3/8" thick Marble Tiles of Approved Quality & Colour & Shade size 8"x4" or 6"x4" in dado Skirting & facing removal tucking of existung plaster surface etc.over 1/2" thick base of cement mortor 1:3 setting of tile in slurry of white cement over motor base l/c filling & joints &washing the tile with white cemebt slurry curent finishing cleaning & polishing etc, complete (New Work) (S.I.No 61 P.No.49).											
							total	**=**	**87**	**247.28**	**P-Sft**	**21513**
16	Providing and laying 2" thick topping of cement concrete (1:2:4) including Surface finishing and dividiing into panels: (S.I.No 16 P.No.45).											
							total	**=**	**628**	**108.75**	**P-Sft**	**68295**
18	Provding and fixing with bitumen felt paper of 60 Lbs over roof i/c cleaning of roof with wire brush an removing dust, applying bitumen coat at the rate of 34 Lbs per P.Sft as premix inter coats and then laying felt papper with 10% over laps, then applying and spreading hill sand at the rate of 1 cft for 100 sft. The cost also i/c necessary fore material, kerosene oil, wood ete: (S.I.No 41 P.No.43).											
							total	**=**	**548**	**95.62**	**P-Sft**	**52400**
19	Providing and fixing G.I frames /Choukhats of size 7" x 2" or 4 1/2" x 3" for door using 20 gauge G.I sheet l/c welded hinges and fixing at site with necessary hold fasts, filling with cement sand slurry of ratio 1:6 and repairing the jambs. The cost also i/c all carriage , tools and plants used in making and fixing. (S.I.No.29 P.No.76).											
							total	**=**	**24**	**690.67**	**P-Rft**	**16576**
20	Providing and fixing G.I. Frames chowkhats of size 7x2xir 4-1/2x3 for windows using 20guage G.I. sheet i/c welded hinges and fixing at site with necessary hold fasts, filling with cement sand slurry of ration 1;6 and repainting the jamb. The cost also i/c all carriage tools and plants used in making and fixing. (S.I.No.29 P.No.76).											
							total	**=**	**136**	**908.25**	**P-Rft**	**123522**
21	Providing and fixing iron steel grill using solid square bars of size 1/2" x 1/2" placed at 4" l/c and frame of flat iron patti of 3/4" x 3/4" l/c circle shape at 1-0 apart equivalent fitted with screws are pins l/c painting 3 coats with 1st coat of red oxide paint etc. (S.I.No.30 P.No.76).											
							total	**=**	**232**	**833.27**	**P-SFT**	**193319**
22	Galvanized wire gauge 144 mesh per square inch of 22 S.W.G fixed to chowkhats without deodar patti. .(S.I.No.62 P.No.61).											
							total	**=**	**88**	**341.78**	**P-Sft**	**30077**
23	Providing & fixing Aluminum expaned metal 3/32 -20 Gauge fixed to chowkats with 3/4" deodar strips & screws .(S.I.No.34 P.No.77).											
							total	**=**	**88**	**538.87**	**P-Sft**	**47421**
24	First Class deodar wood wrought joinery in doors and windows etc. panelled or panelled or glazed or fully glazed fixed in position including chowkhat, holdfast, hinges, tower bolt rubber stop cleats/G I clamp,handles and chord with hooks etc. complete (excluding sliding bolts or lock) P.42 without chowkats etc.											
							total	**=**	**176**	**1897.56**	**P-Sft**	**333971**
25	Priming coat of chalk under distemper. (S.I.No 23 P.No.53).											
							total	**=**	**415**	**3.59**	**P-Sft**	**1490**
26	Distempering three coat (S.I.No 24 P.No.53).											
							total	**=**	**415**	**17.23**	**P-Sft**	**7150**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
27	Making and fixing fiber glass sun shade standard size 3mm sheet (02 layer) molded in panel in/c M.S Pipe 6" dia 20' height at 20' center fixing C.C foundation with M.S Square pipe 1-1/2" x 1-1/2" double kanchi around from with internal M.S Square pipe 2x2 center to center in/c welding assembling etc complete in all respect.(S.I.No 119 P.No.87).											
								total	**=**	**240**	**2041.46**	**P-Sft** **489950**
28	Preparing the surface and painting with matt finish l/c rubbing the surface with Bathy (silicon carbide rubbing brick) filling the voids with zink /chalk / plaster of paris mixture, applying first coat premix, making the surface smooth and then painting 3 coats with matt finish of approved make etc: complete .(new surface).(S.I.No 36 (a) P.No.54).											
								total	**=**	**2059**	**49.27**	**P-Sft** **101447**
29	Preparing the surface and painting with weather coat l/c rubbing the surface with rubbing brick / sand Paper, filling the voids with chalk/ plaster of Paris and then painting with weather coat of approved make..(S.I.No 38 (a) P.No.54).											
								total	**=**	**2089**	**39.38**	**P-Sft** **82265**
30	Preparing surface and PNS painting doors and window any type (including edges (s,NO.5) © P.No.49 painting coat (ii) Each subsequent coat etc.											
								total	**=**	**623**	**18.41**	**P-Sft** **11469**
31	Painted sashes, fan light glazed r guased, door & window (7.99+6.32+632).											
								total	**=**	**198**	**18.41**	**P-Sft** **3645**
										Total Rs.-		**4177390**
	Add 10% Below On Item No.12,13,14,15,21,22,23,30									70703		**7070**
										G.Total Rs.		**4170320**
										Add Cartage Amount		**652503**
										G.Total Rs.		**4822823**
	PART-B-CIVIL WORK (PLINTH PROOTECTION & PLATFORM)											
1	Excavation in foundation of Building Bridges and other structures including dabbling dressing, refilling around structure with excavated earth Watering and ramming lead upto 5 ft. , lead upto one chain (30 metre) and lift upto 5 ft. (1.5 metre). (S.I.No 18 P.No.17)											
								total	**=**	**229**	**11.88**	**P-Cft** **2721**
2	Cement concrete brick or stone ballast 1 1/2" to 2" gauge. Ratio 1 :4 : 8 (S.I.No 04 P.No.24).											
								total	**=**	**235**	**296.69**	**P-Cft** **69722**
3	Pacca brick work in foundation and plinth in: Ratio 1:6 (S.I.No 04 P.No.29).											
								total	**=**	**191**	**359.20**	**P-Cft** **68607**
4	Cement plaster 1:6 upto 12' upto 20 ft height 1/2" thick. (S.I.No.13 (b) P.No.52).											
								total	**=**	**508**	**37.01**	**P-Sft** **18801**
5	Cement plaster 1:4 upto 12" height 3/8 thick. (S.I.No.11 (a) P.No.52).											
								total	**=**	**508**	**37.78**	**P-Sft** **19192**
6	Cement concrete plain including placing compacting, finishing and curing, comlete (including screening and washing at stone aggregate without shuttering. Ratio. 1:2 :4 (S.I.No 05 P.No.24).											
								total	**=**	**74**	**443.54**	**P-Cft** **32822**
7	Mosaic chequer tiles of 8" x 8" x 1- 1/4" of approved shade laid flat in 1:2 grey cement mortar over a bed of 3/4" thick grey cement mortar. 1:2.. (S.I.No 48 P.No.51).											
								total	**=**	**1075**	**296.82**	**P-Cft** **319082**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT

8 Filling, watering and ramming earth under floor. with new earth (Excavated from outside) lift upto 5 ft and lead upto 10 miles including cost of earth. (S.I.No 22 P.No.17)

total = 4264 47.02 P-Cft 200493

Total Rs.- **731440**

Add 10% Below On Item No.07 319082 **31908**

G.Total Rs. **699532**

Add:Cartage of materials Rs. **31908**

G.Total Rs. **731440**

PART-C-W/S & S/F

1 Providing and fixing Orusa type white glazed earthen ware W.C. pan with front flush inlet & complete with including the cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4.(S.I.No.3-B P,.No.186).

total = 1 11282.90 Each 11283

2 Providing and fixing 24x18" lavatory basin in white glazed carthen ware complete with &e including the cost of W.I. or C.I. cantilever bracket 6 inches built into wall, painted white in two coats after a primary coat of red lead paint, a pair of ½" dia chrome plated pillar taps, 1-1/2" rubber plug & chrome plated brass chain 1-1/4" dia malleable iron or C.P. brass traps malleable iron or brass unions and making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4 (Standard Pattern) (Karam Ceramics).(S.I.No.8 P,.No.187).

total = 1 9495.14 Each 9495

3 Add extra for providing & fixing of earth warepedestal white or coloured Glazed (Standared pattern) (S.I.No.9 P,.No.187).

total = 1 3276.00 Each 3276

4 Providing and fixing steel sinks stainless local bt make complete with cast iron or wrought iron LINA ALVH brackets 6 inches built into wall, 1- 1/2" rubber plug and chrome plated brass chain 1- 1/2" C.P. brass waste wvith 1-1/2" P.V.C. waste pipe & making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4.Steel Sink stainless size 40"x20" local make (standard patteren) (S.I.No.19 P,.No.188).

total = 1 12555.27 Each 12555

5 Providing and fixing 6"x2" or 6"x3" C.I. floor trap of the approved self cleaning design with a C.I. screwed down grating with or without a vent arm including cost of making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4 (S.I.No.20 P,.No.189).

total = 3 1647.07 Each 4941

6 Providing UPVC. pipes specials and clamps etc. including fixing cutting and fittings complete with and including the cost of breaking through walls and roof making good etc. with pigment to match the colour of the building and testing with water to a pressure bead of 200 feet and handling.(S.I.No.2 (ii) P,.No.193). 2 "dia UPVC Pipe (CPVC SCH-40)

2"dia. total = 50 836.36 P-Rft 41818

6"dia. total = 40 950.38 Each 38015

7 S/fixing concealed Tee-stop cock of superior quality with Crystal head 1/2" dia (S.I.No.23 P,.No.189).

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
							total	**=**	**4**	**1673.10**	**Each**	**6692**
8	Supplying & fixing long Bib -cock of Crystal head with C.Phead 1/2" dia .(S.I.No.27 P,.No.84).						**total**	**=**	**3**	**2784.60**	**Each**	**8354**
9	Supplying & fixing wash basin mixture of superior quality with C.P. Crystal head 1/2" dia 1/2" dia WithCrystal head (S.I.No.19 (b) P,.No.199).						**total**	**=**	**2**	**4890.60**	**Each**	**9781**
10	Supplying & fixing Sink mixture cock of superior quality with C.P. head etc. complete (S.I.No.23 P,.No.189).						**total**	**=**	**1**	**2550.60**	**Each**	**2551**
11	Providing and fixing in position nylon connection complete with " dia brass stop cock with pair of brass nuts and lining jointed to nylon connection. (S.I.No.23 P,.No.189).						**total**	**=**	**3**	**637.65**	**Each**	**1913**
12	Supplying & fixing bath room accessories set (7 pieces) i/c towel rod ,Brush holder,soap tray ,shelf of approved design including cost of screw ,nuts etc. complete (Master Brand) (S.I.No.23 P,.No.199).						**total**	**=**	**1**	**14320.80**	**Each**	**14321**
13	Providing chambers 15"x19" (inside dimension) x24" deep for house meters with 6" thick C.C. 1:2:4 blocks set in 1:6 cement mortar 6" thick C.C. 1:4:8 in foundation, " thick cement plaster 1:3 to all inside wall surfaces and to top 1" thick C.C. 1:2:4						**total**	**=**	**2**	**9051.80**	**Each**	**18104**
14	Manufacturing & Supplying of R.C.C manhole cover cast in 1:2:4 cement concrete ratio 3" inch deep at center reinforced with 1/2" dia tor steel bars with 4" c/c welded to a 3/16' thick 2 inch wide M.S Plate and two hooks of 3/8" inch dia tor bars including compacting, curing and 1 inch dia.						**total**	**=**	**2**	**3238.79**	**Each**	**6478**
15	Constructing manhole or inspection chamber for the required diameter of circular sewer and 3'-6" (1067 mm) depth with walls of B.B in cement sand mortar 1:3 cement plastered 1:3, 1/2" thick, inside of walls and 1" (25 mm) thick over benching and channel i/c fixing C.I manhole cover with frame of clear opening 1-1/2' x1 1/2' (457x457 mm) of 1.75 cwt. (88.9 kg) embaded in plain C.C 1:2:4 and fixing 1" (25 mm) dia M.S steps 6" (150 mm) wide projecting 4" (102 mm) from the face of wall at 12" (305 mm) C/C duly painted etc. Complete as per standard specification and drawing. .(S.I.No.1 (A) P,.No.129).						**total**	**=**	**2**	**16771.18**	**Each**	**33542**
16	Boring for tube well in all water bearing soils from ground level upto 100 ft. or 30.5 meter depth i/c sinking and with drawing of casing pipe. .(S.I.No.1 (A) P,.No.129).											
	100 mm (4"dia.)						**total**	**=**	**100**	**1621.28**	**P-Rft**	**162128**
17	Supplying and installing PVC strainers 'D' class of approved design quality and make i/c necessary sockets etc. complete.(S.I.No.11 (A) P,.No.131).						**total**	**=**	**100**	**714.68**	**P-Rft**	**71468**
18	Shrouding with graded bajri (3/8" to 1/8") or (9 to 3 mm) in between bore and blind pipe for the following diameters of strainers. (S.I.No.18 P,.No.133).						**total**	**=**	**100**	**328.57**	**P-Rft**	**32857**
19	Providing & fixing 4" dia bend of the required degree with access door, 1/8" thick and bolts and nuts and extra painting to match the colour of buildings. (S.I.No.9 P,.No.191).						**total**	**=**	**4**	**2148.12**	**Each**	**8592**
20	providing & fixing 4".x 4" dia C.I branches of the required degree with access doors, rubber washer 3/8 thick and bolts and nuts and extra painting to match the colour of buildings. (S.I.No.4 P,.No.191).						**total**	**=**	**2**	**2241.72**	**Each**	**4483**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
21	Supplying & fixing Fiber glass tank of approved quality and design and wall thickness as specified including cost of nuts, bolts and fixing in plat form of cement concrete 1:3:6 and making connection for inlet, outlet and over flow pipes etc. complete. (S.I.No.01 P,.No.201).											
								total	**=**	**1**	**37698.31**	**Each** **37698**
									Total Rs.-			**540346**
									Add 10% Below			**54035**
									Total Rs.-			**486312**
	PART-F-ELECTRIC											
1	Wiring for light or fan point with 3/.029 PVC insulated wire in 20mm (3/4") channel patti on surface as required(S,No.107 P,No.236).											
								total	**=**	**32**	**5958.53**	**Each** **190673**
2	Wiring for plug point with 3/.029 PVC insulated wire in 20mm (3/4") chennel patti on surface as required.(S.No, 104 P,No.236).											
								total	**=**	**4**	**3442.83**	**Each** **13771**
3	Providing & fixing Brass Battern holder (S,I,No.193 P,No.244).											
								total	**=**	**12**	**1152.61**	**Each** **13831**
4	Wiring for call bell point with 3/.029 PVC insulated wire in 20mm (3/4") PVC conduit recessed in the wall or column as required. (S.I,No.124 P,No.15).											
								total	**=**	**1**	**6712.49**	**P-Rft** **6712**
5	Providing & fixing Bakelite ceiling rose with two terminals (S,I,No.191 P,No.244).											
								total	**=**	**15**	**373.39**	**Each** **5601**
6	Providing & fixing A.C Electric Ceiling fan 56" (good quality) (S.I.No.195 P.No.244).											
								total	**=**	**3**	**14869.21**	**Each** **44608**
7	Providing & fixing one way SP 10/15amp switch surface type.. (S,NO,188 P,No.229)											
								total	**=**	**20**	**468.19**	**Each** **9364**
8	Providing & fixing Two pin 10/15amp plug & socket. (S,NO,189 P,No.229)											
								total	**=**	**2**	**617.69**	**Each** **1235**
9	Providing & fixing three pin 10/15amp plug & socket flush type. (S,NO,190 P,No.229)											
								total	**=**	**2**	**617.69**	**Each** **1235**
10	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.029 copper conductor in ¾" Dia PVC conduit recessed in the wall or column as required. (S,NO,10 P,No.229)											
								total	**=**	**175**	**400.92**	**P-Rft** **70161**
11	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.044 copper conductor in ¾" Dia PVC conduit recessed in the wall or column as required.. (S,NO,12 P,No.229)											
								total	**=**	**50**	**660.91**	**P-Rft** **33046**
12	Providing & fixing circuit breaker 6,10,15,20, 30,40,50 & 63amp SP (TB-5S) on prepared board as required. (S.I,No.178 P,No.243).											
								total	**=**	**4**	**2504.12**	**P-Rft** **10016**
13	Providing & fixing circuit breaker 15,20,30 , 40, 50, 60,75 &100amp TP (XS-100NS) on prepared board as reuqired (S.I,No.183P,No.244).											
								total	**=**	**1**	**28736.16**	**Each** **28736**
14	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.036(4mm2) copper conductor in ¾" Dia PVC conduit on surface. (S.I,No.179P,No.243).											
								total	**=**	**130**	**468.00**	**P-Rft** **60840**
15	Providing & fixing ammeters size 96/96mm Direct 15A, 30A, 50A, 60A & 100A as required & as per instruction of EI (S,NO,239 P,No.248)											

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
							total	**=**	**1**	**4186.50**	**Each**	**4187**
16	Providing & fixing voltmeter size 96/96mm 500volt as required &as per instruction of El.. (S,NO,240 P,No.248)											
							total	**=**	**1**	**4186.50**	**P-Rft**	**4187**
									Total Rs.-			**498323**
									Add 15% Below		**(-)**	**74748**
									Total Rs.-			**423575**

PART-B-NON SCHEDULE ITEM

1	Providing & fixing A.C, or D,C electric bell 200/250 volts 70mm (2-3/4") Gong (Imported)					
		total	**=**	**1**	**4500**	**Each** **4500**
2	Providing & Fixing 10 amps polycarbonate flame retardant bell push with fancy gang plate fixed on die fabricated powder coated metal board recessed in wall or column including connection as required (E31/MBPR Clipsal Make)					
		total	**=**	**1**	**600**	**Each** **600**
3	Providing and fixing mild steel bar fan clamp 15.8mm(5/8") dia suitable for R.C.C roof.					
		total	**=**	**3**	**500**	**Each** **1500**
4	Providing & fixing Distribution pannel board of 3/8" thick sheeting double shutter with volt and ampere meter to accommodate circuit breaker i/c painting with enamelled paint .					
		total	**=**	**2**	**4000.00**	**Each** **8000**
5	P/F 1-40 watts tube light complete with 40 watts 4-0 long rod, chock, starter and putty with philips components including necessary electric connection and fixing on wall or ceilling etc, complete.(Phillips)					
		total	**=**	**14**	**2350.00**	**Each** **32900**
6	P/F Energy saver (18 to 24 watts) superior quality including fixing with PVC holder etc complete (imported).					
		total	**=**	**18**	**497.00**	**Each** **8946**
7	P/F fancy capsule light with fancy plastic body, holder,saver etc complete (of approved make and design).					
		total	**=**	**11**	**2100.00**	**Each** **23100**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
5	Providing & fixing 10amps polycarbonate flame retardant One way switch with fancy gang plate fixed on die fabiricated powder coated metal board recessed in wall or column including connecion as required (E31/2/3A Clipsal make)											
	One Switch Plate						**total**	**=**	**3**	**400.00**	**Each**	**1200**
	Two Switch Plate						**total**	**=**	**3**	**600.00**	**Each**	**1800**
	Four Switch Plate						**total**	**=**	**3**	**1650.00**	**Each**	**4950**
	Six switch Plate						**total**	**=**	**3**	**2250.00**	**Each**	**6750**
5	P/F on a prepared board iron-clad single pole switch fuse, with rewireable fuse link carrier 500 volts grade 60 amps. Complete with wirirng connection on a prepared board (Imported 1st quality).											
							total	**=**	**1**	**395000.00**	**P-Job**	**395000**

Total Rs.- **507746**

Total Schedule + Non Schedule Item **931321**

Rs. _____ Above/Below / At Par

Rs. _____ Above/Below / At Par

Rs. _____ Above/Below / At Par

TOTAL RS: _____

ADD SRB 5% RS: _____

G. TOTAL RS: _____

Dily Sobh Karachi dt. 17-03-26

آفيس آف دي
سينئر سپرنٽينڊنٽ آف پوليس سکر

فون: - 071-9310565

No.EO/BLDG/3400-10/2026 Sukkur, Dated: 13-03-2026

ٽينڈر گھرائڻ لاءِ نوٽيس

هيٺين ڪمن جي پروڪيورمينٽ لاءِ معياري آچ دستاويزن (SBDs) ۾ دلچسپي رکندڙ واڪ ڊينڊڙ/ٽيڪيدارن/ڪمپنيز/فرمز ڪمپنيز ڪان SPPRA رولز 2010 (ترميم ٿيل تاحال) مطابق مُهريند ٽينڈرز گھرائجن ٿا.

سنڌ پوليس جي هائيننگ پوائنٽس جي مرمت / رينوويشن جوڪم هاءِ وي پيٽرول سکر يونٽ

نمبر شمار	هائيننگ پوائنٽ جو نالو	ڪئپيڪٽي لائق	ضلعو	ٽينڈر فيس (ناقابل واپسي تڏهن فقط)	بڊ سيڪيورٽي 5% (فقط CDR)	تڪميل جو مدو
1	هائيننگ پوائنٽ نارا ڪنال روهڙي ٽول پلازا بمقام سکر	3.000	سکر	3000	150000	01 مهينو
2	هائيننگ پوائنٽ زڪوتا موڙ بي ايس سانگي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
3	هائيننگ پوائنٽ بخشو سيلرو بي ايس ڏٽوئي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
4	هائيننگ پوائنٽ فرش پوڙ بي ايس آباد انڊس هاءِ وي سکر	3.000	سکر	3000	150000	01 مهينو
5	هائيننگ پوائنٽ پلهه ماڻهر بي ايس ڪوٽڏيجي نيشنل هاءِ وي خيرپور	3.000	خيرپور	3000	150000	01 مهينو
6	هائيننگ پوائنٽ بي بي اڪنامڪ زون	4.187	خيرپور	3000	209350	01 مهينو
7	هائيننگ پوائنٽ بي بي پيري	7.146	خيرپور	5000	357300	01 مهينو
8	هائيننگ پوائنٽ ولڙ غميبر بي بي شاهه حسين خيرپور انڊس روڊ	3.000	خيرپور	3000	150000	01 مهينو
9	هائيننگ پوائنٽ بي ايس ڪنب	9.500	خيرپور	5000	475000	01 مهينو
10	هائيننگ پوائنٽ سوئي گيس بي ايس ميرواهه مهراڻ هاءِ وي بمقام خيرپور	3.000	خيرپور	3000	150000	01 مهينو
11	هائيننگ پوائنٽ آڏي بنگلو لوهارو ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
12	هائيننگ پوائنٽ بي بي ميرپور ماٿيلو	3.573	گهوٽڪي	3000	178650	01 مهينو
13	هائيننگ پوائنٽ بي بي هندو جو ڪوهي تزد گهوٽڪي ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
14	هائيننگ پوائنٽ بي بي ڪمون شهيد بي ايس لوهارو	3.000	گهوٽڪي	3000	150000	01 مهينو
15	هائيننگ پوائنٽ بي بي جاڙو واهه بي ايس ڏاهراهه بمقام لاڙڪاڻو	3.000	لاڙڪاڻو	3000	150000	01 مهينو
16	هائيننگ پوائنٽ بي ايس خانپور	7.474	شڪارپور	5000	373700	01 مهينو
17	هائيننگ پوائنٽ بي ايس ڳڑهي ياسين	7.385	شڪارپور	5000	369250	01 مهينو
18	هائيننگ پوائنٽ بي ايس ڪرن	4.396	شڪارپور	3000	219800	01 مهينو
19	هائيننگ پوائنٽ لکي غلام شاهه	7.199	شڪارپور	5000	359950	01 مهينو
20	هائيننگ پوائنٽ بي ايس ٽيپر ڪوٽ	7.555	شڪارپور	5000	377750	01 مهينو
21	هائيننگ پوائنٽ بي ايس همايون	9 500	شڪارپور	5000	475000	01 مهينو
22	هائيننگ پوائنٽ بي بي فيزو لاڙو	7.509	شڪارپور	5000	375450	01 مهينو
23	هائيننگ پوائنٽ بي بي ماشر لاڙو (ڪشمور ايت ڪنڊڪوٽ)	5.489	ڪشمور ايت ڪنڊڪوٽ	5000	274450	01 مهينو
24	هائيننگ پوائنٽ بي بي مل لاڙو بخشاپور (اندر گهر)	6.326	ڪشمور ايت ڪنڊڪوٽ	5000	316300	01 مهينو
25	هائيننگ پوائنٽ بي بي مولا مير	5.486	ڪشمور ايت ڪنڊڪوٽ	5000	274300	01 مهينو
26	هائيننگ پوائنٽ بي بي راڄيس راهه	5.350	ڪشمور ايت ڪنڊڪوٽ	5000	267500	01 مهينو
27	هائيننگ پوائنٽ بي بي شجراع لاڙو	4.239	ڪشمور ايت ڪنڊڪوٽ	3000	211950	01 مهينو
28		4.927		3000	246350	01 مهينو

CamScanner

30	حسب يوسف شمسي شاهر	3.327	جيڪب آباد	3000	166350	01 مهينو
31	هالٽنگ پوائنٽ بي ايس محمد پور	9.500	جيڪب آباد	5000	475000	01 مهينو
32	هالٽنگ پوائنٽ بي ايس تاجو ديرو	9.500	جيڪب آباد	5000	475000	01 مهينو

ٽينڈرز جي اجراءَ/وصولي ۽ کُلڻ لاءِ پروگرام

	پرتيڪيولرز	پهرين پيرو	۽ کُلڻ جو هنڌ
1	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 07.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	اشاعت کانپوءِ	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ (سمورن حصو ولندڙ واڪ ڊينڈرن کي مشورو ڏجي ٿو ته e_Bid آن لائن جمع ڪرائڻ لاءِ پاڻ کي رجسٽر ڪرائن گهرجي). اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
2	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	07.04.2026	
	پرتيڪيولرز	ٻيون پيرو	۽ کُلڻ جو هنڌ
	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 23.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	23.04.2026	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	23.04.2026	

ٽينڈرز جا شرط ۽ ضابطا

1	حضور ولڻ جي خواهش رکندڙ لازمي پاڪستان انجنيئرنگ ڪائونسل (PEC) سان لاڳاپيل ڪٽيگري هيٺ جون 2026 تائين لائسنس ڪارگر رجسٽريشن سرٽيفڪيٽ
2	فرم سان گڏ ڪم ڪندڙ انجنيئرنگ ۽ ٽيڪنيڪل اسٽاف جي ڄاڻ ڏيڻا.
3	[پنج] ڪمن جو دستاويزي ثبوت جيڪي مڪمل ٿيل/ ڪم جاري آهن ۽ آجر پاران ڪم جي اطمينان بخش مڪمل ٿيڻ جو سرٽيفڪيٽ.
4	جاري ڪمن جي فهرست ، بشمول هر هڪ ڪم جي لاڳت ۽ ڪم جي اپرائڻ جو ليٽر.
5	مشينري ۽ سامان جي فهرست جيڪا ان جي ملڪيت/ ڪرائي جي دستاويزي ثبوت سان گڏ بينڪ جي سرٽيفڪيٽ سان گڏ بينڪ اسٽيٽمينٽ سان گڏ ڪريڊٽ جي قابليت ڏيکارڻ ٿي.
6	انڪم ٽيڪس ڊپارٽمينٽ NTN) سرٽيفڪيٽ) سان رجسٽريشن ۽ CNIC جي ڪاپي.
7	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي تحت هونديون.
8	سمورا ٽينڈر فارم SPPRA رولز (ترميم ٿيل 2019) جي قاعدي (ii) 46_I جي شرطن ۽ سنڌ ريونيو بورڊ وٽ رجسٽرڊ ٿيل هجڻ گهرجن
9	گذريل پنجن سالن جا سالياڻو انڪم ٽيڪس ريٽرنز
10	رجسٽرڊ آڊٽ فرم (ICAP) طرفان گذريل ٽن سالن جي سالياڻي آڊٽ رپورٽ. رجسٽرڊ آڊٽ فرم (ICAP) کانسواءِ، پي ڪنهن طرفان جاري ڪيل رپورٽ منظور نه ڪئي ويندي.
11	گذريل پنجن سالن دوران 15٪ يا ان کان وڌيڪ سالياڻو سراسري بيلنس گهربل آهي لاڳو ڪر جي ڪنسيل لاڳت مطابق. هاٿوڪر بينڪ سرٽيفڪيٽ (اصل و) سان لڳل هجي جيڪو ڏنل مدي جو سالياڻو سراسري بيلنس ڏيکاري. [جواڻ کان شروع ٿيندڙ 30 جون تائين هر هڪ سال لاءِ الڳ الڳ گذريل ٽن سالن بينڪ اسٽيٽمينٽ لازمي فراهم ڪئي وڃي. ۽ موجوده بيلنس ڏيکاريل تازي بينڪ اسٽيٽمنٽ لازمي لڳل هجڻ گهرجي.
12	اسٽيمپ پيپر تي اصل فارم نامو تي فرم/ٽيڪيدار هن وقت ڪنهن به قسم جي قانوني ڪاروائي، ڪاتي جي ٽڪراءِ چڪيل يا حڪومت ۽ خانگي تنظيمن ۾ ڪنهن به ڪم جي مڪمل ٿيڻ ۾ غيرضروري دير ۾ ملوث نه هجي.
13	مشروط يا نامڪمل ٽينڈر قبول نه ڪيا ويندا.
14	آڇون جي شخص SPPRA رولز 2010 (ترميم ٿيل تازه) جي سنگل اسٽيج هڪ لفافي طريقي تي ڪيو ويندو.
15	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي مطابق هونديون.
16	آڇون جي کُلڻ جي تاريخ تي عام موڪل يا ڪنهن به اڻوڻندڙ صورتحال جي صورت ۾ آڇون ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
17	آڇون ڏيندڙ کي هيٺ دستخط ڪندڙ جي حق ۾ ڪنهن به شيڊيول بينڪ مان تيار ٿيل هڪ ڊپازٽ جي شڪل ۾ هر هڪ ڪم عبوض جاڻايل سوڙي رقم جي ڏنل رقم جمع ڪرائڻ گهرجي.
18	قسم نامو د فرم/ ٽيڪيدار ڪنهن به پروڪيورنگ ايجنسي طرفان تازو بليڪ لسٽ ٿيل نه هجي.
19	قسم نامو د فراهم ڪيل سمورا دستاويز / پارٽيڪيولرز/ معلومات سچي ۽ درست آهي.
20	فرم جي ضرورت ۽ ڊائريڪٽرز/پروپرائٽرز يا پين لاڳاپيلن جا مڪمل تفصيل پاور آف اٽارني سان گڏ سول پروپرائٽر هجڻ جي صورت ۾ اهڙو حلفيا بيان قسم نامي تي پيش ڪيو وڃي.
21	پاليسي ۽ پروسيجر تحت سنڌ سيلز ٽيڪس (SRB) ڪٽيو ويندو.
22	هيٺ دستخط ڪندڙ يا ڪميٽي جو ڪو به ميمبر هيٺ ڪوارٽر ڪان باخبر هجڻ جي صورت ۾ آڇون ڏنل شيڊيول مطابق ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
23	هيٺ دستخط ڪندڙ يا ٻي مجاز اختياري SPPRA رولز 210 جي لاڳاپيل شق تحت ڪنهن به يا سمورن آڇن کي رد ڪرڻ جو حق محفوظ رکي ٿو.

سينئر سپرنٽينڈنٽ آف پوليس سکر
سيڪريٽري پروڪيورمنٽ ڪميٽي
ايم اينڊ آر هالٽنگ پوائنٽ
سکر/ لاڙڪاڻو رينجز

INF.KRY.NO.1120/2026

WORK FOR SINDH
www.kwikfinch.com
ADV. PORTAL BY INFORMATION DEPARTMENT

Phone:-071-9310565
OFFICE OF THE
SENIOR SUPERINTENDENT OF POLICE
SUKKUR.

No.EO/BLDG/ 3400-10 /2026
Sukkur, Dated 13.03.2026

SEALED NOTICE INVITING TENDERS

The Sealed Tenders are invited from interested bidders / contractors / firms and companies as well as suppliers on standard bidding documents forms (SBDs) for the procurements of the following work under SPPRA Rules-2010 (Amended till date) :-

REPAIR / RENOVATION WORK OF HALTING POINTS OF SINDH POLICE HIGHWAY PATROL SUKKUR UNIT

S.#	Name of Halting Point	Estimates Cost	District	Tender Fees (Non-refundable Only in Cash)	Bid Security 5% (CDR only)	Completion Period
1.	Halting Point Nara Canal Rohri Toll Plaza District Sukkur	3.000	Sukkur	3000	150000	01-Month
2.	Halting Point Zakota Mor PS Sangi District Sukkur	3.000	Sukkur	3000	150000	01-Month
3.	Halting Point Baksho Seelro PS Dadloi Disrict Sukkur	3.000	Sukkur	3000	150000	01-Month
4.	Halting Point Farash Mor PS Abad Indus Highway Sukkur	3.000	Sukkur	3000	150000	01-Month
5.	Halting Point Palh Minor PS Kotdigi National Highway Khairpur	3.000	Khairpur	3000	150000	01-Month
6.	Halting Point PP Economic Zone	4.187	Khairpur	3000	209350	01-Month
7.	Halting Point PP Pipri	7.146	Khairpur	5000	357300	01-Month
8.	Halting Point Waris Ghambir PP Shah Hussain Khairpur Indus River	3.000	Khairpur	3000	150000	01-Month
9.	Halting Point PS Kumb	9.500	Khairpur	5000	475000	01-Month
10.	Halting Point Sui Gas PS Mirwah Mehran Highway District Khairpur	3.000	Khairpur	3000	150000	01-Month
11.	Halting Point PP Aadhi Bunglow Ubauro Toll Plaza.	3.000	Ghotki	3000	150000	01-Month
12.	Halting Point PP Mirpur Mathelo	3.573	Ghotki	3000	178650	01-Month
13.	Halting Point PP Hindu jo Khohi near Ghotki Toll Plaza	3.000	Ghotki	3000	150000	01-Month
14.	Halting Point PP Kamu Shaheed PS Ubauro	3.000	Ghotki	3000	150000	01-Month
15.	Halting Point PP Jaro Wah PS Dhamrah District Larkana	3.000	Larkana	3000	150000	01-Month
16.	Halting Point PS Khanpur	7.474	Shikarpur	5000	373700	01-Month
17.	Halting Point PS Garhi Yaseen	7.385	Shikarpur	5000	369250	01-Month
18.	Halting Point PS Kiran	4.396	Shikarpur	3000	219800	01-Month
19.	Halting Point PS Lakhi Ghulam Shah	7.199	Shikarpur	5000	359950	01-Month
20.	Halting Point PS Naper Kot	7.555	Shikarpur	5000	377750	01-Month
21.	Halting Point PS Humayun	9.500	Shikarpur	5000	475000	01-Month
22.	Halting Point PP Faizo Laro	7.509	Shikarpur	5000	375450	01-Month
23.	Halting Point PP Hashim Laro (Kashmore @ Kandhkot)	5.489	Kashmore @ Kandhkot	5000	274450	01-Month
24.	Halting Point PP Mithal Laro Bakshapur (Zorghar)	6.326	Kashmore @ Kandhkot	5000	316300	01-Month
25.	Halting Point PP Moula Meo	5.486	Kashmore @ Kandhkot	5000	274300	01-Month
26.	Halting Point PP Rais Wah	5.350	Kashmore @ Kandhkot	5000	267500	01-Month
27.	Halting Point PP Shujra Laro	4.239	Kashmore @ Kandhkot	3000	211950	01-Month
28.	Halting Point PS Dahoo Wah	4.927	Kashmore @ Kandhkot	3000	246350	01-Month
29.	Halting Point PS Abad (Begari Canal)	7.455	Jacobabad	5000	372750	01-Month
30.	Halting Point Shamby Shah	3.327	Jacobabad	3000	166350	01-Month
31.	Halting Point PS Muhammad Pur	9.500	Jacobabad	5000	475000	01-Month
32.	Halting Point PS Tajo Dero	9.500	Jacobabad	5000	475000	01-Month

Continue...P/02

CamScanner

PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDERS

Particulars		1st Attempt & Place of Opening	
1.	Date of issuance of tender documents (after publication till 07.04.2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	After Publication	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ (all participating bidders are advised to register themselves Online for e-Bid submission).
2.	Date of opening of Tenders (at 03:00 PM)	07.04.2026	**Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
Particulars		**2nd Attempt & Place of Opening**	
1.	Date of issuance of tender documents (till 23-04-2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	23.04.2026	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ **Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
2.	Date of opening of Tenders (at 03:00 PM)	23.04.2026	

TERMS & CONDITIONS OF THE TENDER

1.	The intending participants must be registered with Pakistan Engineering Council (P.E.C) for the year valid June-2026 limit relevant category.
2.	Bio-data of Engineers and Technical staff working with the firm.
3.	Documentary evidence of [five] works executed / works in progress and certificate of satisfactory completion of works by the employers.
4.	List of work in progress, indicating cost of each work and copy of letter of award of work.
5.	List of machinery and equipment available with documentary evidence of its ownership/ rent with certificate of Bank showing credit worthiness along with Bank statement.
6.	Registration with Income Tax Department (NTN Certificate) and copy of CNIC.
7.	The approved bids will be subject to stamp duty levied by the Government.
8.	All the contractors/ firms should be registered with Sindh Revenue Board in terms of Rule 46-1(ii) of SPPRA Rule (Amended 2019).
9.	Annual Income Tax returns of last five years.
10.	Annual audited reports of last five years from (ICAP) registered audit firms. Audit report issued other than (ICAP) registered audit firms will not be accepted.
11.	Certificate of Bank showing credit worthiness of at-least 15% (average balance per year for the last 05-years) of the estimated cost of work along with Bank Statement. Bank statement must be provided separately for each year starting from 1st July to 30th June for last five years and recent bank certificate must be attached showing available balance.
12.	Undertaking on stamp paper that the firm/contractor is not currently involved in any kind of litigation, department rift, abandoned or un-necessary delay in completion of any work in the Government as well as in private organizations.
13.	Conditional or incomplete tenders will not be entertained.
14.	The bids shall be evaluated on single stage one envelope method of SPPRA Rules 2010 (Amended till date).
15.	The approved bids will be subject to stamp duty levied by the Government.
16.	In case of Holiday and unforeseen circumstances on opening date the bids shall be submitted and opened on the next working day.
17.	The bidders should submit prescribed amount of earnest money as shown against each work in shape of Call Deposit prepared from the scheduled bank in favour of the undersigned.
18.	Affidavit to the effect that the firm / contractor have not been black listed currently by any executing agency.
19.	Affidavits to the effect that all document / particulars / information furnished are true and correct.
20.	In case of firm, list of partners / Partnership Deed, giving full particulars of directors/ proprietors or others connected along with power of attorney. In case of being sole proprietors, such undertaking on affidavit be furnished.

Continue... P/03

CamScanner

21.	The Sindh sales tax (SRB) will be deduct as per policy and procedure.
22.	In case the undersigned or any member of the committee happens to be out of the Headquarter the bids shall be submitted and opened as per the given schedule on the next working day.
23.	The undersigned and other competent authority reserve the right to reject any one or all the Bids as per provision of SPPRA Rules, 2010.

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

No.EO/BLDG/ _____ Sukkur, dated/ -03-2026.

Copy to following for necessary action to: -

1. The Secretary, Information Technology, Sindh Secretariat No.6 @ Karachi, along with copies of N.I.T for favour of information with requested to placing on the web site of Sindh Government.
2. The Inspector General of Police Sindh Karachi (Attention AIGP logistics) w/r to his order No: G-I/80 dated 19-02-2026 for favour of kind information, please.
3. The Addl:IGP Operations / Chairman Oversee Committee for M&R work for favour of kind information please.
4. The Deputy Inspector General of Police Sukkur Range / Chairman Procurement Committee for M&R work (halting point) w/r to his letter No,GB/3325-28 dated 10.03.2026 for favour of kind information please.
5. The Deputy Inspector General of Police Sindh Police Highway Patrol /Secretary Oversee Committee Sindh (halting point) w/r to his letter No.DIGP/SPHP/Admin/758-61 dated 10.03.2026 for favour of kind information please.
6. The Director, Information (Advertisement) Public Relation Advertising Department Karachi, for publication in 03-leading Newspaper "Sindhi, Urdu & English".
7. The SSP SPHP Sukkur Unit / Member Procurement Committee for information please.
8. The Manager (Assessment) SPPRA Barrack No.08 Sindh Secretariat No. 04 Court Road Karachi.
9. The Director I.T Department CPO Sindh Karachi with request to publish tender on Sindh Police, website.
10. The representative of Home Department Sindh Karachi.
11. The Chief Engineer Provincial Buildings Sukkur.
12. The Superintending Engineer Police Works Sindh Karachi.
13. The Executive Engineer Police Works Sindh Karachi/Sukkur.
14. The Assistant Engineer Police Works Sukkur.
15. Copy to all concerned Procurement Committee/Redressal Committee./Notice Board

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

CamScanner

NAME OF WORK: REPAIR / RENOVATION WORK OF POLICE HALTING POINT PP HINDU JO KHOHI NEAR GHOTKI TOLL PLAZA DISTRICT GHOTKI.

SCHEDULE B

Civil works schedule items Part-A:

S.NO	Descriptions		Nos	length	weidth	height	Unit	total area/quantity
1	Dismantling cement concrete plain 1: 2: 4: (SI-19-C/P-20)							
	roof of rooms		1	12	36	0.5	Cft	216
				Total			Cft	**216**
	at Rs. 133.08 per Cft		133.08	x	216	P/Cft	Rs	**28,745**
2	Dismantling glazed or encaustic tiles etc. (SI-55 / P-22)							
	rooms flooring		2	12	14		Sft	336
				Total			Sft	**336**
	at Rs. 31.19 per Sft		31.19	x	336	P/Sft	Rs	**10,480**
3	Pacca brick work in mud mortar in building (b) In ground floor. (SI.1-b/P-29).							
	office long walls		1	17	0.75	12	Cft	153
	office short walls		1	12	0.75	12	Cft	108
	Bath long wall		2	6	0.75	12	Cft	108
	Bath short wall		2	4.66	0.75	12	Cft	84
				Total			Cft	**453**
	at Rs. 295.80 per Cft		295.80	x	453	P/Cft	Rs	**133,997**
4	Applying floating coat of Cement 1/32" thick. (SI No:14-ii / P-52)							
	office long walls both sides	2	2	17		12	Sft	816
	office short walls both sides	2	2	12		12	Sft	576
	Bath long wall both sides	2	2	6		12	Sft	288
	Bath short wall both sides	2	2	4.66		12	Sft	224
	toilet long wall both sides	2	1	6		12	Sft	144
	toilet short wall both sides	2	2	4.66		12	Sft	224
	parapit walls long both sides	2	2	36		3	Sft	432
	parapit short long both sides	2	2	25		3	Sft	300
				Total			Sft	**3003**
	at Rs. 22.63 per Sft		22.63	x	3003	P/Sft	Rs	**67,958**
5	Cement plaster 1:3 upto 12' height. (SI No:10-C / P-38)							
	office long walls both sides	2	2	17		12	Sft	816
	office short walls both sides	2	2	12		12	Sft	576
	Bath long wall both sides	2	2	6		12	Sft	288
	Bath short wall both sides	2	2	4.66		12	Sft	224
	toilet long wall both sides	2	1	6		12	Sft	144
	toilet short wall both sides	2	2	4.66		12	Sft	224
	parapit walls long both sides	2	2	36		3	Sft	432
	parapit short long both sides	2	2	25		3	Sft	300
				Total			Sft	**3003**
	at Rs. 55.87 per Sft		55.87	x	3003	P/Sft	Rs	**167,778**
6	Preparing the surface and painting with matt finish I/c rubbing the surface with Bathy (silicon carbide rubbing brick) filling the voids with zink /chalk / plaster of paris mixture, applying first coat premix, making the surface smooth and then painting. (SI No:36-A / P-40)							
	corridr long wall		1	28		12	Sft	336
	corridor short walls		2	4		12	Sft	96
	rest room long walls		2	17		12	Sft	408
	rest room short walls		2	12		12	Sft	288
	Kitchen long wall both sides		2	10.75		4	Sft	86

	Kitchen short wall both sides		1	8		4	Sft	32
	Bath long wall both sides		2	6		4	Sft	48
	Bath short wall both sides		2	4.66		4	Sft	37
	toilet long wall both sides		1	6		4	Sft	24
	toilet short wall both sides		2	4.66		4	Sft	37
	ceiling of building		1	38	78		Sft	2964
				Total			Sft	**4357**
	at Rs. 49.27 per Sft		49.27	x	4357	P/Sft	Rs	**214,669**
7	Preparing the surface and painting with weather coat I/c rubbing the surface with rubbing brick / sand Paper, filling the voids with chalk/ plaster of Paris and then painting with weather coat of approved make.. (SI No:36-A / P-40)							
	front & rear side of building	1	2	78		25	Sft	3900
	left & right side of building	1	2	38		25	Sft	1900
				Total			Sft	**5800**
	at Rs. 39.38 per Sft		39.38	x	5800	P/Sft	Rs	**228,404**
8	Laying floors of approved coloured glazed tiles 1/4" thick floor of approved color & size jointing in white cement and laid over 1:2 cement sand mortor 3/4" thick including grouting with matching color and finishing. (SI-25/P-46)							
	washroom & bath room floor		2	4.66	6		Sft	56
				Total			Sft	**56**
	at Rs. 325.40 per Sft		325.40	x	56	P/Sft	Rs	**18,222**
9	Laying floor of approved with glazed tiles 1/4" thick dado of approved color & size jointing in white cement and laid over 1:2 cement sand mortor 3/4" thick including grouting with matching color and finishing. (SI-24/P-45)							
	long walls of washroom & bathroom		4	6		8	Sft	192
	short walls of washroom & bathroom		4	4.66		8	Sft	149
				Total			Sft	**341**
	at Rs. 389.36 per Sft		389.36	x	341	P/Sft	Rs	**132,772**
10	Laying Verona marble flooring Size 24" x 12" x 1" / 12" x 12" x 1" fine dressed on the surface without winding set in lime mortar 1:2 including rubbing and polishing of the joints. (a) 3/4" thick marble.							
	corridor floor		1	5	38		Sft	190
	skirting corridor		2	38	0.66		Sft	50
	skirting corridor		2	5	0.66		Sft	7
				Total			Sft	**247**
	at Rs.369.59 per Sft		369.59	x	247	P/Sft	Rs	**91,289**
11	Providing & Laying Full Body Porcelain Tile in Flooring or Facing of Approved Design Set in Gry Cement Motor 1:2 or of 3/4" Thickinss I/C Washing & Joints With White Cement Slurry Using Colour Pigment for matching complete as per Spacification. (ix) 24"x24"x5/16"							
	floor of office		1	12	17		Sft	204
	floor of staff room		1	12	17		Sft	204
	skirting office room		2	17	0.66		Sft	22
	skirting office room		2	12	0.66		Sft	16
	skirting staff room		2	17	0.66		Sft	22
	skirting staff room		2	12	0.66		Sft	16
				Total			Sft	**485**
	at Rs.439.57 per Sft		439.57	x	485	P/Sft	Rs	**213,191**
12	Supplying & fixing in position Aluminum channels framing for sliding windows & ventilators of made with5 mm thick tinted glass glazing (Belgium) & Aluminum fly screen I/c handles stoppers & locking arrangementetc. complete. (b) Deluxe model (Bronze). (SI-84-b/P-83)							
	ventilators		2	2		2	Sft	8
	windows		4	4		4	Sft	64
				Total			Sft	**72**
	at Rs. 2386.73 per Sft		2386.73	x	72	P/Sft	Rs	**171,845**

13	Providing and fixing in position doors, windows and ventilators of first class deodar wood frames, and 1-3/4" thick commercial ply veneer shutters of first class deodar skeleton (Solid Door) and commercial ply wood (3 ply) on both sides includinghold fasts, hinges, iron tower bolts, handles and cleats with cord and one Mortice lock and hooks.							
	office door	1	3.5			7	Sft	25
	washroom, bathroom doors	2	2.5			7	Sft	35
				Total			Sft	**60**
	at Rs. 2998.14 per Sft	2998.14	x		60	P/Sft	Rs	**179,888**
14	Supplying & fixing in position iron/steel grill of 3/4" x 1/4" size flat iron of approved design including painting 3 coats etc. complete (weight not to be less than 3.7 Lbs./Sq . Foot of finished grill). (SI-26 / P-76)							
	windows grill	4	4			4	Sft	64
	ventilators grill	2	2			2	Sft	8
				Total			Sft	**72**
	at Rs. 1124.10 per Sft	1124.10	x		72	P/Sft	Rs	**80,935**
15	Provding and fixing with bitumen felt paper of 60 Lbs over roof i/c cleaning of roof with wire brush an removing dust, applying bitumen coat at the rate of 34 Lbs per P.Sft as premix inter coats and then laying felt papper with 10% over laps, then applying and spreading hill sand at the rate of 1 cft for 100 sft. The cost also i/c necessary fore material, kerosene oil, wood etc:. (SI-41 / P-43)							
	roof of building	1	38		78		Sft	2,964
				Total			Sft	**2964**
	at Rs.95.62 per Sft	95.62	x		2964	P/Sft	Rs	**283,418**

Total Amount of Part-A:	**2,023,592**
10% below on item no. 8,9,10,11,12,13:	**80,721**
Grand Total Amount of Part-A:	**1,942,871**

Electric works schedule items Part-B:

S.NO	Descriptions		Nos	length	weidth	height	Unit	total area/quantity
1	Wiring for light or fan point with 3/.029 PVC insulated wire in 20mm (3/4") channel patti on surface as required (SI-107/P-236)							
	light points		1	x	12		Each	12
				Total			Each	**12**
	at Rs. 5958.53 per point		5958.53	x	12	Each	Rs	**71,502**
2	Wiring for Plug Point with (3/.029) PVC insulated wire in 20mm 3/4" channel patti on surface as required. (SI-108/P-236)							
	fan points		1	x	12		Each	12
				Total			Each	**12**
	at Rs. 3442.83 per point		3442.83	x	12	Each	Rs	**41,314**
3	Providing and laying (Main or sub main)PVC insulated with size 2-7/.29 copper conductor in 3/4"dia PVC conduit recessed in the wall as required. (SI-10/P-229)							
	wiring		1	x	100		Rft	100
				Total			Rft	**100**
	at Rs. 400.92 per Rft		400.92	x	100	Rft	Rs	**40,092**
4	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.044 copper conductor in ¾" Dia PVC conduit recessed in the wall or column as required. (SI-12/P-229)							
	wiring		1	x	100		Rft	100
				Total			Rft	**100**
	at Rs. 660.91 per Rft		660.91	x	100	Rft	Rs	**66,091**
5	Providing & fixing circuit breaker 6, 10 , 15, 0,30,40,50 & 63 SP (TB-5S)on prepared board as reuqired (SI-178/P-243)							

	circuit breaker	1	x	12		Each	12
			Total			Each	**12**
	at Rs. 2504.12 per no.	2504.12	x	12	Each	Rs	**30,049**
6	Providing & fixing circuit breaker 15,20,30 , 40, 50, 60,75 &100 amp TP (XS-100NS) on prepared board as reuqired (SI-183/P-244)						
	circuit breaker	1	x	1		Each	1
			Total			Each	**1**
	at Rs. 28736.16 per no.	28736.16	x	1	Each	Rs	**28,736**
7	Providing & fixing one way SP 10/15amp switch surface type. (SI-188/P-244)						
	one way switch	1	x	16		No	16
			Total			No	**16**
	at Rs. 468.19 per no.	468.19	x	16	No	Rs	**7,491**
8	Providing & fixing Two pin 10/15amp plug & socket. (SI-189/P-244)						
	Two pin plug and socket	1	x	20		No	20
			Total			No	**20**
	at Rs. 617.69 per no.	617.69	x	20	No	Rs	**12,354**
9	Providing & fixing three pin 10/15amp plug & socket flush type. (SI-190/P-244)						
	Three pin plug and socket	1	x	18		No	18
			Total			No	**18**
	at Rs. 677.36 per no.	677.36	x	18	No	Rs	**12,192**
10	Providing & fixing Bakelite ceiling rose with two terminals. (SI-191/P-244)						
	Bakelite ceiling rose	1	x	1		No	1
			Total			No	**1**
	at Rs.377.39 per no.	377.39	x	1	No	Rs	**377**
11	Providing & fixing Brass Battern holder. (SI-193/P-244)						
	Three pin plug and socket	1	x	1		No	1
			Total			No	**1**
	at Rs. 1152.61 per no.	1152.61	x	1	No	Rs	**1,153**
12	Providing & fixing channel patti 2" as required as per instruction of EI (SI-251/P-249)						
	channel patti 2" thick	1	x	100		Rft	100
			Total			Rft	**100**
	at Rs. 492.68 per Rft	492.68	x	100	Rft	Rs	**49,268**
13	Providing & fixing A.C Electric Ceiling fan 56" (good quality) (SI-195/P-244)						
	ceiling fans	1	x	4		Each	4
			Total			Each	**4**
	at Rs. 14869.21 per no.	14869.21	x	4	Each	Rs	**59,477**
14	Providing & fixing A.C Electric Wall Bracket fan 18" (good quality) (SI-196/P-244)						
	bracket fans	1	x	4		Each	4
			Total			Each	**4**
	at Rs. 11606.88 per no.	11606.88	x	4	Each	Rs	**46,428**

Total Amount of Part-B:	**466,525**
15 % below on total amount:	**69,979**
Grand Total Amount of Part-B:	**396,546**

Electric works Non- Schedule items Part-C:								
S.NO	**Descriptions**		**Nos**	**length**	**weidth**	**height**	**Unit**	**total area/quantity**

1	P/F Solar System 1.16 KV complete with two No. Solar Panel 580-W, Power point tracer, DC flexible (Copper), MS Angle Iron Structure VFD and breacker box, AC DC breaker box , tubler Battris 440-W (01-No) complete in all respect.						
	solar system	1	x	1		Job	1
				Total		Job	**1**
	at Rs. job		x	1	Job	Rs	
2	P/F Energy Saver (18 to 24 watts) superior quality including fixing with PVC holder etc. complete.(Imported)						
	energy saver	1	x	12		Each	12
				Total		Each	**12**
	at Rs. each		x	12	Each	Rs	
3	P/F 1-40 Watts tube light complete with 40 Watts 4'-0" long rod, chock, starter and putty with Phillips components including necessary electric connection and fixing on wall or ceiling etc. complete.(Philips)						
	Tube light	1	x	6		Each	6
				Total		Each	**6**
	at Rs. each		x	6	Each	Rs	

Grand Total Amount of Part-C:

SANITORY WORKS SCHEDULE OF ITEMS PART-D:

S.NO	Descriptions	Qty	Rate	Unit	Amount
1	Providing and fixing squatting type white glazed earthen ware W.C pan with front flush inlet & complete with including the cost of flushing cisternwith internal fitting and flush pipe with bend andrequiste number of holes in walls plinth & floor fpipe connection & making good in cement concrete 1:2:4 Far.(23 inch (SI-1a-i /P-184)	1	10440.50	Each	10,441
2	Providing and fixing 24x18" lavatory basin in white glazed carthen ware complete with &e including the cost of W.I. or C.I. cantilever bracket 6 inches built into wall, painted white in two coats after a primary coat of red lead paint, a pair of ½" dia chrome plated pillar taps, 1-1/2" rubber plug & chrome plated brass chain 1-1/4" dia malleable iron brass traps malleable i ron or brass unions and making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4 (Standard Pattern) (Karam Ceramics). (SI-8 /P-187)	1	9495.14	Each	9,495
3	Supplying & fixing wash basin mixture of superior quality with C.P. Crystal head 1/2" dia (SI-14-b /P-199)	1	4890.60	Each	4,891
4	Supplying & fixing swan type pillar cock of superior quality with Single C.P. head 1/2" dia. (SI-16-a /P-199)	2	1029.60	Each	2,059
5	Providing, Laying UPVC Pressure Pipes of Class 'D' (equivalent make) fixing in trench i/c cutting, fitting and jointing with 'Z' joint with one rubber ring i/c testing with water to a head 122 meter or 400 ft. a) 31 mm (1 1/4" dia) (SI-3-a /P-111)	100	90.66	P/Rft	9,066
6	Providing, Laying UPVC Pressure Pipes of Class 'D' (equivalent make) fixing in trench i/c cutting, fitting and jointing with 'Z' joint with one rubber ring i/c testing with water to a head 122 meter or 400 ft. b) 38 mm (1 1/2" dia) (SI-3-b /P-111)	149	119.15	P/Rft	17,753
7	Providing, Laying UPVC Pressure Pipes of Class 'D' (equivalent make) fixing in trench i/c cutting, fitting and jointing with 'Z' joint with one rubber ring i/c testing with water to a head 122 meter or 400 ft. f) 100 mm (4" dia) (SI-3-f /P-111)	140	631.87	P/Rft	88,462
8	Supplying & fixing long Bib -cock of superior quality with C.Phead 1/2" dia. (SI-13-a /P- 198)	4	2316.60	Each	9,266

9	S/fixing concealed Tee-stop cock of suprior quality with C.P. head 1/2" dia. (SI-12-a /P- 198)	1	1673.10	Each	1,673
10	Supplying & fixing Fiber glass tank of approved quality and design and wall thickness as specified including cost of nuts, bolts and fixing in plat form of cement concrete 1:3:6 and making connection for inlet, outlet and over flow pipes etc. complete. 250 gallons tank with wall thickness 5 mm.	1	37698.31	Each	37,698
11	Providing chambers 15"x9"x24" deep for house meters with 4-1/2 thick burnt brick masonry walls in 1:6 C.M 6" thick C.C. 1:2:4 in foundation, " thick cement plaster 1:3 C.M. to all inside wall surfaces and to top 1" thick C.C. (SI-4 /P- 200)	1	7388.71	Each	7,389
12	Constructing manhole or inspection chamber for the required diameter of circular sewer and 3'-6" (1067 mm) depth with walls of B.B in cement sand mortar 1:3 cement plastered 1:3, 1/2" thick, inside of walls and 1" (25 mm) thick over benching and channel i/c fixing C.I manhole cover with frame of clear opening 1-1/2' x11/2'(457x457 mm) of 1.75 cwt. (88.9 kg) embaded in plain C.C1:2:4 and fixing 1" (25 mm) dia M.S steps 6" (150 mm) wideprojecting 4" (102 mm) from the face of wall at 12" (305 mm) C/C duly painted etc. Complete as per standard specification and drawing. (SI-01 /P- 134)	1	55584.18	Each	55,584

Total Amount of Part-D:	**253,777**
10 % below on total amount:	**25,378**
Grand Total Amount of Part-D:	**228,400**

Grand Total Amount of Part(A+B+C+D):
in Million:

Rs. _____ Above/Below / At Par

Rs. _____ Above/Below / At Par

Rs. _____ Above/Below / At Par

TOTAL RS: _____

ADD SRB 5% RS: _____

G. TOTAL RS: _____

Dily Sobh Karachi dt. 17-03-26

آفيس آف دي
سينئر سپرنٽينڊنٽ آف پوليس سکر

فون: - 071-9310565

No.EO/BLDG/3400-10/2026 Sukkur, Dated: 13-03-2026

ٽينڈر گھرائڻ لاءِ نوٽيس

هيٺين ڪمن جي پروڪيورمينٽ لاءِ معياري آچ دستاويزن (SBDs) ۾ دلچسپي رکندڙ واڪ ڊينڊڙ/ٽيڪيدارن/ڪمپنيز/فرمز ڪمپنيز ڪان SPPRA رولز 2010 (ترميم ٿيل تاحال) مطابق مُهريند ٽينڈرز گھرائجن ٿا.

سنڌ پوليس جي هائيننگ پوائنٽس جي مرمت / رينوويشن جوڪم هاءِ وي پيٽرول سکر يونٽ

نمبر شمار	هائيننگ پوائنٽ جو نالو	ڪئپيڪٽي لائق	ضلعو	ٽينڈر فيس (ناقابل واپسي تڏهن فقط)	بڊ سيڪيورٽي 5% (فقط CDR)	تڪميل جو مدو
1	هائيننگ پوائنٽ نارا ڪنال روهڙي ٽول پلازا بمقام سکر	3.000	سکر	3000	150000	01 مهينو
2	هائيننگ پوائنٽ زڪوتا موڙ بي ايس سانگي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
3	هائيننگ پوائنٽ بخشو سيلرو بي ايس ڏٽوئي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
4	هائيننگ پوائنٽ فرش پوڙ بي ايس آباد انڊس هاءِ وي سکر	3.000	سکر	3000	150000	01 مهينو
5	هائيننگ پوائنٽ پلهه ماڻهر بي ايس ڪوٽڏيجي نيشنل هاءِ وي خيرپور	3.000	خيرپور	3000	150000	01 مهينو
6	هائيننگ پوائنٽ بي بي اڪنامڪ زون	4.187	خيرپور	3000	209350	01 مهينو
7	هائيننگ پوائنٽ بي بي پيري	7.146	خيرپور	5000	357300	01 مهينو
8	هائيننگ پوائنٽ ولڙ غميبر بي بي شاهه حسين خيرپور انڊس روڊ	3.000	خيرپور	3000	150000	01 مهينو
9	هائيننگ پوائنٽ بي ايس ڪنب	9.500	خيرپور	5000	475000	01 مهينو
10	هائيننگ پوائنٽ سوئي گيس بي ايس ميرواهه مهراڻ هاءِ وي بمقام خيرپور	3.000	خيرپور	3000	150000	01 مهينو
11	هائيننگ پوائنٽ آڏي بنگلو لوهارو ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
12	هائيننگ پوائنٽ بي بي ميرپور ماٿيلو	3.573	گهوٽڪي	3000	178650	01 مهينو
13	هائيننگ پوائنٽ بي بي هندو جو ڪوهي تزد گهوٽڪي ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
14	هائيننگ پوائنٽ بي بي ڪمون شهيد بي ايس لوهارو	3.000	گهوٽڪي	3000	150000	01 مهينو
15	هائيننگ پوائنٽ بي بي جاڙو واهه بي ايس ڏاهراهه بمقام لاڙڪاڻو	3.000	لاڙڪاڻو	3000	150000	01 مهينو
16	هائيننگ پوائنٽ بي ايس خانپور	7.474	شڪارپور	5000	373700	01 مهينو
17	هائيننگ پوائنٽ بي ايس ڳڑهي ياسين	7.385	شڪارپور	5000	369250	01 مهينو
18	هائيننگ پوائنٽ بي ايس ڪرن	4.396	شڪارپور	3000	219800	01 مهينو
19	هائيننگ پوائنٽ لکي غلام شاهه	7.199	شڪارپور	5000	359950	01 مهينو
20	هائيننگ پوائنٽ بي ايس ٽيپر ڪوٽ	7.555	شڪارپور	5000	377750	01 مهينو
21	هائيننگ پوائنٽ بي ايس همايون	9 500	شڪارپور	5000	475000	01 مهينو
22	هائيننگ پوائنٽ بي بي فيزو لاڙو	7.509	شڪارپور	5000	375450	01 مهينو
23	هائيننگ پوائنٽ بي بي ماشر لاڙو (ڪشمور ايت ڪنڊڪوٽ)	5.489	ڪشمور ايت ڪنڊڪوٽ	5000	274450	01 مهينو
24	هائيننگ پوائنٽ بي بي مل لاڙو بخشاپور (اندر گهر)	6.326	ڪشمور ايت ڪنڊڪوٽ	5000	316300	01 مهينو
25	هائيننگ پوائنٽ بي بي مولا مير	5.486	ڪشمور ايت ڪنڊڪوٽ	5000	274300	01 مهينو
26	هائيننگ پوائنٽ بي بي راڄيس راهه	5.350	ڪشمور ايت ڪنڊڪوٽ	5000	267500	01 مهينو
27	هائيننگ پوائنٽ بي بي شجراع لاڙو	4.239	ڪشمور ايت ڪنڊڪوٽ	3000	211950	01 مهينو
28		4.927		3000	246350	01 مهينو

CamScanner

30	حسب يوسف شمسي شاهر	3.327	جيڪب آباد	3000	166350	01 مهينو
31	هالٽنگ پوائنٽ بي ايس محمد پور	9.500	جيڪب آباد	5000	475000	01 مهينو
32	هالٽنگ پوائنٽ بي ايس تاجو ديرو	9.500	جيڪب آباد	5000	475000	01 مهينو

ٽينڈرز جي اجراءَ/وصولي ۽ کُلڻ لاءِ پروگرام

	پرتيڪيولرز	پهرين پيرو	۽ کُلڻ جو هنڌ
1	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 07.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	اشاعت کانپوءِ	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ (سمورن حصو ولندڙ واڪ ڊينڈرن کي مشورو ڏجي ٿو ته e_Bid آن لائن جمع ڪرائڻ لاءِ پاڻ کي رجسٽر ڪرائن گهرجي). اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
2	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	07.04.2026	
	پرتيڪيولرز	ٻيون پيرو	۽ کُلڻ جو هنڌ
	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 23.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	23.04.2026	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	23.04.2026	

ٽينڈرز جا شرط ۽ ضابطا

1	حضور ولڻ جي خواهش رکندڙ لازمي پاڪستان انجنيئرنگ ڪائونسل (PEC) سان لاڳاپيل ڪٽيگري هيٺ جون 2026 تائين لائسنس ڪارگر رجسٽريشن سرٽيفڪيٽ
2	فرم سان گڏ ڪم ڪندڙ انجنيئرنگ ۽ ٽيڪنيڪل اسٽاف جي ڄاڻ ڏيڻا.
3	[پنج] ڪمن جو دستاويزي ثبوت جيڪي مڪمل ٿيل/ ڪم جاري آهن ۽ آجر پاران ڪم جي اطمينان بخش مڪمل ٿيڻ جو سرٽيفڪيٽ.
4	جاري ڪمن جي فهرست ، بشمول هر هڪ ڪم جي لاڳت ۽ ڪم جي اپرائڻ جو ليٽر.
5	مشينري ۽ سامان جي فهرست جيڪا ان جي ملڪيت/ ڪرائي جي دستاويزي ثبوت سان گڏ بينڪ جي سرٽيفڪيٽ سان گڏ بينڪ اسٽيٽمينٽ سان گڏ ڪريڊٽ جي قابليت ڏيکارڻ ٿي.
6	انڪم ٽيڪس ڊپارٽمينٽ NTN) سرٽيفڪيٽ) سان رجسٽريشن ۽ CNIC جي ڪاپي.
7	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي تحت هونديون.
8	سمورا ٽينڈر فارم SPPRA رولز (ترميم ٿيل 2019) جي قاعدي (ii) 46_I جي شرطن ۽ سنڌ ريونيو بورڊ وٽ رجسٽرڊ ٿيل هجڻ گهرجن
9	گذريل پنجن سالن جا سالياڻو انڪم ٽيڪس ريٽرنز
10	رجسٽرڊ آڊٽ فرم (ICAP) طرفان گذريل ٽن سالن جي سالياڻي آڊٽ رپورٽ. رجسٽرڊ آڊٽ فرم (ICAP) کانسواءِ، پي ڪنهن طرفان جاري ڪيل رپورٽ منظور نه ڪئي ويندي.
11	گذريل پنجن سالن دوران 15٪ يا ان کان وڌيڪ سالياڻو سراسري بيلنس گهربل آهي لاڳو ڪر جي ڪنسيل لاڳت مطابق. هاٿوڪر بينڪ سرٽيفڪيٽ (اصل و) سان لڳل هجي جيڪو ڏنل مدي جو سالياڻو سراسري بيلنس ڏيکاري. [جواڻ کان شروع ٿيندڙ 30 جون تائين هر هڪ سال لاءِ الڳ الڳ گذريل ٽن سالن بينڪ اسٽيٽمينٽ لازمي فراهم ڪئي وڃي. ۽ موجوده بيلنس ڏيکاريل تازي بينڪ اسٽيٽمنٽ لازمي لڳل هجڻ گهرجي.
12	اسٽيمپ پيپر تي اصل فارم نامو تي فرم/ٽيڪيدار هن وقت ڪنهن به قسم جي قانوني ڪاروائي، ڪاتي جي ٽڪراءِ چڪيل يا حڪومت ۽ خانگي تنظيمن ۾ ڪنهن به ڪم جي مڪمل ٿيڻ ۾ غيرضروري دير ۾ ملوث نه هجي.
13	مشروط يا نامڪمل ٽينڈر قبول نه ڪيا ويندا.
14	آڇون جي شخص SPPRA رولز 2010 (ترميم ٿيل تازه) جي سنگل اسٽيج هڪ لفافي طريقي تي ڪيو ويندو.
15	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي مطابق هونديون.
16	آڇون جي کُلڻ جي تاريخ تي عام موڪل يا ڪنهن به اڻوڻندڙ صورتحال جي صورت ۾ آڇون ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
17	آڇون ڏيندڙ کي هيٺ دستخط ڪندڙ جي حق ۾ ڪنهن به شيڊيول بينڪ مان تيار ٿيل هڪ ڊپازٽ جي شڪل ۾ هر هڪ ڪم عبوض جاڻايل سوڙي رقم جي ڏنل رقم جمع ڪرائڻ گهرجي.
18	قسم نامو د فرم/ ٽيڪيدار ڪنهن به پروڪيورنگ ايجنسي طرفان تازو بليڪ لسٽ ٿيل نه هجي.
19	قسم نامو د فراهم ڪيل سمورا دستاويز / پارٽيڪيولرز/ معلومات سچي ۽ درست آهي.
20	فرم جي ضرورت ۽ ڊائريڪٽرز/پروپرائٽرز يا پين لاڳاپيلن جا مڪمل تفصيل پاور آف اٽارني سان گڏ سول پروپرائٽر هجڻ جي صورت ۾ اهڙو حلفيا بيان قسم نامي تي پيش ڪيو وڃي.
21	پاليسي ۽ پروسيجر تحت سنڌ سيلز ٽيڪس (SRB) ڪٽيو ويندو.
22	هيٺ دستخط ڪندڙ يا ڪميٽي جو ڪو به ميمبر هيٺ ڪوارٽر ڪان باخبر هجڻ جي صورت ۾ آڇون ڏنل شيڊيول مطابق ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
23	هيٺ دستخط ڪندڙ يا ٻي مجاز اختياري SPPRA رولز 210 جي لاڳاپيل شق تحت ڪنهن به يا سمورن آڇن کي رد ڪرڻ جو حق محفوظ رکي ٿو.

سينئر سپرنٽينڈنٽ آف پوليس سکر
سيڪريٽري پروڪيورمنٽ ڪميٽي
ايم اينڊ آر هالٽنگ پوائنٽ
سکر/ لاڙڪاڻو رينجز

INF.KRY.NO.1120/2026

WORK FOR SINDH
www.kwikfinch.com
ADV. PORTAL BY INFORMATION DEPARTMENT

Phone:-071-9310565
OFFICE OF THE
SENIOR SUPERINTENDENT OF POLICE
SUKKUR.

No.EO/BLDG/ 3400-10 /2026
Sukkur, Dated 13.03.2026

SEALED NOTICE INVITING TENDERS

The Sealed Tenders are invited from interested bidders / contractors / firms and companies as well as suppliers on standard bidding documents forms (SBDs) for the procurements of the following work under SPPRA Rules-2010 (Amended till date) :-

REPAIR / RENOVATION WORK OF HALTING POINTS OF SINDH POLICE HIGHWAY PATROL SUKKUR UNIT

S.#	Name of Halting Point	Estimates Cost	District	Tender Fees (Non-refundable Only in Cash)	Bid Security 5% (CDR only)	Completion Period
1.	Halting Point Nara Canal Rohri Toll Plaza District Sukkur	3.000	Sukkur	3000	150000	01-Month
2.	Halting Point Zakota Mor PS Sangi District Sukkur	3.000	Sukkur	3000	150000	01-Month
3.	Halting Point Baksho Seelro PS Dadloi Disrict Sukkur	3.000	Sukkur	3000	150000	01-Month
4.	Halting Point Farash Mor PS Abad Indus Highway Sukkur	3.000	Sukkur	3000	150000	01-Month
5.	Halting Point Palh Minor PS Kotdigi National Highway Khairpur	3.000	Khairpur	3000	150000	01-Month
6.	Halting Point PP Economic Zone	4.187	Khairpur	3000	209350	01-Month
7.	Halting Point PP Pipri	7.146	Khairpur	5000	357300	01-Month
8.	Halting Point Waris Ghambir PP Shah Hussain Khairpur Indus River	3.000	Khairpur	3000	150000	01-Month
9.	Halting Point PS Kumb	9.500	Khairpur	5000	475000	01-Month
10.	Halting Point Sui Gas PS Mirwah Mehran Highway District Khairpur	3.000	Khairpur	3000	150000	01-Month
11.	Halting Point PP Aadhi Bunglow Ubauro Toll Plaza.	3.000	Ghotki	3000	150000	01-Month
12.	Halting Point PP Mirpur Mathelo	3.573	Ghotki	3000	178650	01-Month
13.	Halting Point PP Hindu jo Khohi near Ghotki Toll Plaza	3.000	Ghotki	3000	150000	01-Month
14.	Halting Point PP Kamu Shaheed PS Ubauro	3.000	Ghotki	3000	150000	01-Month
15.	Halting Point PP Jaro Wah PS Dhamrah District Larkana	3.000	Larkana	3000	150000	01-Month
16.	Halting Point PS Khanpur	7.474	Shikarpur	5000	373700	01-Month
17.	Halting Point PS Garhi Yaseen	7.385	Shikarpur	5000	369250	01-Month
18.	Halting Point PS Kiran	4.396	Shikarpur	3000	219800	01-Month
19.	Halting Point PS Lakhi Ghulam Shah	7.199	Shikarpur	5000	359950	01-Month
20.	Halting Point PS Naper Kot	7.555	Shikarpur	5000	377750	01-Month
21.	Halting Point PS Humayun	9.500	Shikarpur	5000	475000	01-Month
22.	Halting Point PP Faizo Laro	7.509	Shikarpur	5000	375450	01-Month
23.	Halting Point PP Hashim Laro (Kashmore @ Kandhkot)	5.489	Kashmore @ Kandhkot	5000	274450	01-Month
24.	Halting Point PP Mithal Laro Bakshapur (Zorghar)	6.326	Kashmore @ Kandhkot	5000	316300	01-Month
25.	Halting Point PP Moula Meo	5.486	Kashmore @ Kandhkot	5000	274300	01-Month
26.	Halting Point PP Rais Wah	5.350	Kashmore @ Kandhkot	5000	267500	01-Month
27.	Halting Point PP Shujra Laro	4.239	Kashmore @ Kandhkot	3000	211950	01-Month
28.	Halting Point PS Dahoo Wah	4.927	Kashmore @ Kandhkot	3000	246350	01-Month
29.	Halting Point PS Abad (Begari Canal)	7.455	Jacobabad	5000	372750	01-Month
30.	Halting Point Shamby Shah	3.327	Jacobabad	3000	166350	01-Month
31.	Halting Point PS Muhammad Pur	9.500	Jacobabad	5000	475000	01-Month
32.	Halting Point PS Tajo Dero	9.500	Jacobabad	5000	475000	01-Month

Continue...P/02

CamScanner

PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDERS

Particulars		1st Attempt & Place of Opening	
1.	Date of issuance of tender documents (after publication till 07.04.2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	After Publication	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ (all participating bidders are advised to register themselves Online for e-Bid submission).
2.	Date of opening of Tenders (at 03:00 PM)	07.04.2026	**Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
Particulars		**2nd Attempt & Place of Opening**	
1.	Date of issuance of tender documents (till 23-04-2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	23.04.2026	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ **Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
2.	Date of opening of Tenders (at 03:00 PM)	23.04.2026	

TERMS & CONDITIONS OF THE TENDER

1.	The intending participants must be registered with Pakistan Engineering Council (P.E.C) for the year valid June-2026 limit relevant category.
2.	Bio-data of Engineers and Technical staff working with the firm.
3.	Documentary evidence of [five] works executed / works in progress and certificate of satisfactory completion of works by the employers.
4.	List of work in progress, indicating cost of each work and copy of letter of award of work.
5.	List of machinery and equipment available with documentary evidence of its ownership/ rent with certificate of Bank showing credit worthiness along with Bank statement.
6.	Registration with Income Tax Department (NTN Certificate) and copy of CNIC.
7.	The approved bids will be subject to stamp duty levied by the Government.
8.	All the contractors/ firms should be registered with Sindh Revenue Board in terms of Rule 46-1(ii) of SPPRA Rule (Amended 2019).
9.	Annual Income Tax returns of last five years.
10.	Annual audited reports of last five years from (ICAP) registered audit firms. Audit report issued other than (ICAP) registered audit firms will not be accepted.
11.	Certificate of Bank showing credit worthiness of at-least 15% (average balance per year for the last 05-years) of the estimated cost of work along with Bank Statement. Bank statement must be provided separately for each year starting from 1st July to 30th June for last five years and recent bank certificate must be attached showing available balance.
12.	Undertaking on stamp paper that the firm/contractor is not currently involved in any kind of litigation, department rift, abandoned or un-necessary delay in completion of any work in the Government as well as in private organizations.
13.	Conditional or incomplete tenders will not be entertained.
14.	The bids shall be evaluated on single stage one envelope method of SPPRA Rules 2010 (Amended till date).
15.	The approved bids will be subject to stamp duty levied by the Government.
16.	In case of Holiday and unforeseen circumstances on opening date the bids shall be submitted and opened on the next working day.
17.	The bidders should submit prescribed amount of earnest money as shown against each work in shape of Call Deposit prepared from the scheduled bank in favour of the undersigned.
18.	Affidavit to the effect that the firm / contractor have not been black listed currently by any executing agency.
19.	Affidavits to the effect that all document / particulars / information furnished are true and correct.
20.	In case of firm, list of partners / Partnership Deed, giving full particulars of directors/ proprietors or others connected along with power of attorney. In case of being sole proprietors, such undertaking on affidavit be furnished.

Continue... P/03

CamScanner

21.	The Sindh sales tax (SRB) will be deduct as per policy and procedure.
22.	In case the undersigned or any member of the committee happens to be out of the Headquarter the bids shall be submitted and opened as per the given schedule on the next working day.
23.	The undersigned and other competent authority reserve the right to reject any one or all the Bids as per provision of SPPRA Rules, 2010.

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

No.EO/BLDG/ _____ Sukkur, dated/ -03-2026.

Copy to following for necessary action to: -

1. The Secretary, Information Technology, Sindh Secretariat No.6 @ Karachi, along with copies of N.I.T for favour of information with requested to placing on the web site of Sindh Government.
2. The Inspector General of Police Sindh Karachi (Attention AIGP logistics) w/r to his order No: G-I/80 dated 19-02-2026 for favour of kind information, please.
3. The Addl:IGP Operations / Chairman Oversee Committee for M&R work for favour of kind information please.
4. The Deputy Inspector General of Police Sukkur Range / Chairman Procurement Committee for M&R work (halting point) w/r to his letter No,GB/3325-28 dated 10.03.2026 for favour of kind information please.
5. The Deputy Inspector General of Police Sindh Police Highway Patrol /Secretary Oversee Committee Sindh (halting point) w/r to his letter No.DIGP/SPHP/Admin/758-61 dated 10.03.2026 for favour of kind information please.
6. The Director, Information (Advertisement) Public Relation Advertising Department Karachi, for publication in 03-leading Newspaper "Sindhi, Urdu & English".
7. The SSP SPHP Sukkur Unit / Member Procurement Committee for information please.
8. The Manager (Assessment) SPPRA Barrack No.08 Sindh Secretariat No. 04 Court Road Karachi.
9. The Director I.T Department CPO Sindh Karachi with request to publish tender on Sindh Police, website.
10. The representative of Home Department Sindh Karachi.
11. The Chief Engineer Provincial Buildings Sukkur.
12. The Superintending Engineer Police Works Sindh Karachi.
13. The Executive Engineer Police Works Sindh Karachi/Sukkur.
14. The Assistant Engineer Police Works Sukkur.
15. Copy to all concerned Procurement Committee/Redressal Committee./Notice Board

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

CamScanner

NAME OF WORK: REPAIR / MAINTENANCE AND EXTENSION OF POLICE HALT STATION IN SINDH @ POLICE STATION HUMAYUN (SUKKUR TO JACOBABAD), SUKKUR RANGE.

SCHEDULE B

Civil works schedule items Part -A:

S.NO	Descriptions		Nos	length	weidth	height	Unit	total area/quantity
1	Dismantling cement concrete plain 1: 2: 4: (SI-19-C/P-20)							
	roof of highway post		1	20	36	0.5	Cft	360
				Total			Cft	**360**
	at Rs. 133.08 per Cft		133.08	x	360	P/Cft	Rs	**47,909**
2	Dismantling dry brick masonry. (SI-11 / P-19)							
	boundary wall long side		2	36	0.75	5	Cft	270
	boundary wall short side		2	20	0.75	5	Cft	150
				Total			Cft	**420**
	at Rs. 11.88 per Cft		11.88	x	420	P/Cft	Rs	**4,990**
3	Earth work excavation in irrigation channels, drains etc, dressed to designed section grades and profiles excavated material disposed off and dressed within 50 ft. (15 metre) lead. B-hard soil (SI-5-b / P-15)							
	sub-structure column		10	4	4	4	Cft	640
	plinth beam long		3	36	2	4	Cft	864
	plinth beam short		2	25	2	4	Cft	400
	plinth beams		1	12	2	4	Cft	96
				Total			Cft	**2000**
	at Rs. 10.14 per Cft		10.14	x	2000	P/Cft	Rs	**20,280**
4	Cement concrete brick or stone ballast 11/2" to 2" gauge. Ratio 1 : 3 : 6. (SI-4-a / P-24)							
	sub-structure column		10	4	4	2.5	Cft	400
	plinth beam long		3	36	2	2.5	Cft	540
	plinth beam short		2	25	2	2.5	Cft	250
	plinth beams		1	12	2	2.5	Cft	60
	super structure plinth work		1	25	36	2.5	Cft	2250
				Total			Cft	**3500**
	at Rs. 338.45 per Cft		338.45	x	3500	P/Cft	Rs	**1,184,575**
5	Filling, watering and ramming earth under floor. with new earth (Excavated from outside) lift upto 5 ft and lead upto 10 miles including cost of earth. (SI-22 / P-17)							
	sub-structure column		10	4	4	1	Cft	160
	plinth beam long		3	36	2	1	Cft	216
	plinth beam short		2	25	2	1	Cft	100
	plinth beams		1	12	2	1	Cft	24
	super structure plinth work		1	25	36	1	Cft	900
				Total			Cft	**1400**
	at Rs. 47.02 per Cft		47.02	x	1400	P/Cft	Rs	**65,828**
6	Cement concrete plain including placing compacting, finishing and curing, comlete (including screening and washing at stone aggregate without shutring.Ratio. 1:2 :4 (SI-5f / P-25)							
	sub-structure column		10	4	4	0.5	Cft	80
	plinth beam long		3	36	2	0.5	Cft	108
	plinth beam short		2	25	2	0.5	Cft	50
	plinth beams		1	12	2	0.5	Cft	12

super structure plinth work	1	25	36	0.5	Cft	450
RCC Shade Projection	2	15.16	23.5	0.5	Cft	356
		Total			Cft	**1056**
at Rs. 47.02 per Cft	443.54	x	1056	P/Cft	Rs	**468,378**

7 Fabrication of Deformed steel reinforcement for cement concrete including cutting,bending, laying in position, making joints and fastenings including cost of binding wire (also includes removeal of rust from bars.) grade 60 (SI-8i / P-26)

total qty of rcc x 6 / 112	1362	x	6	/	112	Cwt	**73**
at Rs. 18934.02 per Cft	18934.02	x	73	P/Cwt	Rs	**1,382,183**

8 Reinforced cement concrete work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds: lifting shuttering and curing (including screening and washing of shingle.)RCC work in ros and other structural members laid in situ or precast laid in position complete in all respects.of slab, beams, column, rafts, lintel. (SI-6aii / P-25)

sub-structure column	10	4	4	0.75	Cft	120
plinth beam long	3	36	2	0.75	Cft	162
plinth beam short	2	25	2	0.75	Cft	75
plinth beams	1	12	2	0.75	Cft	18
super structure columns	10	0.75	1.25	12	Cft	113
long beams	3	36	0.75	1	Cft	81
short beams	2	25	0.75	1	Cft	38
short beams	1	12	0.75	1	Cft	9
roof slab	1	25	36	0.66	Cft	594
left & right side projection	2	25	2.5	0.5	Cft	63
front & rear side projection	2	36	2.5	0.5	Cft	90
		Total			Cft	**1362**
at Rs. 787.71 per Cft	787.71	x	1362	P/Cft	Rs	**1,072,861**

9 Pacca brick work in mud mortar other than building. (SI.03/P-29).

office long walls	2	17	0.75	12	Cft	306
office short walls	2	12	0.75	12	Cft	216
rest room short walls	1	12	0.75	12	Cft	108
rest room long walls	2	17	0.75	12	Cft	306
courtyard wall	1	15	0.75	10	Cft	113
Kitchen long wall	2	10.75	0.75	12	Cft	194
Kitchen short wall	1	8	0.75	12	Cft	72
Bath long wall	2	6	0.75	12	Cft	108
Bath short wall	2	4.66	0.75	12	Cft	84
toilet long wall	1	6	0.75	12	Cft	54
toilet short wall	2	4.66	0.75	12	Cft	84
parapit walls long	2	36	0.75	3	Cft	162
parapit short long	2	25	0.75	3	Cft	113
		Total			Cft	**1918**
at Rs. 316.79 per Cft	316.79	x	1918	P/Cft	Rs	**607,603**

10 Applying floating coat of Cement 1/32" thick. (SI No:14-ii / P-52)

office long walls both sides	2	2	17		12	Sft	816
office short walls both sides	2	2	12		12	Sft	576
rest room short walls both sides	2	1	12		12	Sft	288

	rest room long walls both sides	2	2	17		12	Sft	816
	courtyard wall both sides	2	1	15		10	Sft	300
	Kitchen long wall both sides	2	2	10.75		12	Sft	516
	Kitchen short wall both sides	2	1	8		12	Sft	192
	Bath long wall both sides	2	2	6		12	Sft	288
	Bath short wall both sides	2	2	4.66		12	Sft	224
	toilet long wall both sides	2	1	6		12	Sft	144
	toilet short wall both sides	2	2	4.66		12	Sft	224
	parapit walls long both sides	2	2	36		3	Sft	432
	parapit short long both sides	2	2	25		3	Sft	300
				Total			Sft	**5115**
	at Rs. 22.63 per Sft		22.63	x	5115	P/Sft	Rs	**115,752**
11	Cement plaster 1:3 upto 12' height. (SI No:10-C / P-38)							
	office long walls both sides	2	2	17		12	Sft	816
	office short walls both sides	2	2	12		12	Sft	576
	rest room short walls both sides	2	1	12		12	Sft	288
	rest room long walls both sides	2	2	17		12	Sft	816
	courtyard wall both sides	2	1	15		10	Sft	300
	Kitchen long wall both sides	2	2	10.75		12	Sft	516
	Kitchen short wall both sides	2	1	8		12	Sft	192
	Bath long wall both sides	2	2	6		12	Sft	288
	Bath short wall both sides	2	2	4.66		12	Sft	224
	toilet long wall both sides	2	1	6		12	Sft	144
	toilet short wall both sides	2	2	4.66		12	Sft	224
	parapit walls long both sides	2	2	36		3	Sft	432
	parapit short long both sides	2	2	25		3	Sft	300
				Total			Sft	**5115**
	at Rs. 55.87 per Sft		55.87	x	5115	P/Sft	Rs	**285,775**
12	Preparing the surface and painting with matt finish I/c rubbing the surface with Bathy (silicon carbide rubbing brick) filling the voids with zink /chalk / plaster of paris mixture, applying first coat premix, making the surface smooth and then painting. (SI No:36-A / P-40)							
	corridr long wall		1	28		12	Sft	336
	corridor short walls		2	4		12	Sft	96
	rest room long walls		2	17		12	Sft	408
	rest room short walls		2	12		12	Sft	288
	Kitchen long wall both sides		2	10.75		4	Sft	86
	Kitchen short wall both sides		1	8		4	Sft	32
	Bath long wall both sides		2	6		4	Sft	48
	Bath short wall both sides		2	4.66		4	Sft	37
	toilet long wall both sides		1	6		4	Sft	24
	toilet short wall both sides		2	4.66		4	Sft	37
	ceiling of building		1	25	36		Sft	900
	ceiling of left & right side projection		2	36	2.5		Sft	180
	ceiling of front & rear side projection		2	25	2.5		Sft	125
					Total		Sft	**2598**
	at Rs. 49.27 per Sft		49.27	x	2598	P/Sft	Rs	**128,003**
13	Preparing the surface and painting with weather coat I/c rubbing the surface with rubbing brick / sand Paper, filling the voids with chalk/ plaster of Paris and then painting with weather coat of approved make.. (SI No:36-A / P-40)							
	front & rear side of building	1	2	36		12	Sft	864

	left & right side of building	1	2	25		12	Sft	600
	parapit walls long both sides	2	2	36		3	Sft	432
	parapit short long both sides	2	2	25		3	Sft	300
					Total		Sft	**2196**
	at Rs. 39.38 per Sft		39.38	x	2196	P/Sft	Rs	**86,478**
14	Laying floors of approved coloured glazed tiles 1/4" thick floor of approved color & size jointing in white cement and laid over 1:2 cement sand mortor 3/4" thick including grouting with matching color and finishing. (SI-25/P-46)							
	washroom & bath room floor		2	4.66	6		Sft	56
	kitchen floor		1	8	10.75		Sft	86
					Total		Sft	**142**
	at Rs. 325.40 per Sft		325.40	x	142	P/Sft	Rs	**46,207**
15	Laying floor of approved with glazed tiles 1/4" thick dado of approved color & size jointing in white cement and laid over 1:2 cement sand mortor 3/4" thick including grouting with matching color and finishing. (SI-24/P-45)							
	long walls of washroom & bathroom		4	6		7	Sft	168
	short walls of washroom & bathroom		4	4.66		7	Sft	130
	long walls of kitchen		2	10.75		7	Sft	151
	short walls of kitchen		2	8		7	Sft	112
					Total		Sft	**561**
	at Rs. 389.36 per Sft		389.36	x	561	P/Sft	Rs	**218,431**
16	Laying Verona marble flooring Size 24" x 12" x 1" / 12" x 12" x 1" fine dressed on the surface without winding set in lime mortar 1:2 including rubbing and polishing of the joints. (a) 3/4" thick marble.							
	corridor floor		1	4	28		Sft	112
	skirting corridor		2	28	0.66		Sft	37
	skirting corridor		2	4	0.66		Sft	5
	roof of building		1	25	36		Sft	900
	skirting of building roof		2	36	0.66		Sft	48
	skirting of building roof		2	25	0.66		Sft	33
	floor of office		1	12	17		Sft	204
	floor of staff room		1	12	17		Sft	204
	skirting office room		2	17	0.66		Sft	22
	skirting office room		2	12	0.66		Sft	16
	skirting staff room		2	17	0.66		Sft	22
	skirting staff room		2	12	0.66		Sft	16
					Total		Sft	**1619**
	at Rs.369.59 per Sft		369.59	x	1619	P/Sft	Rs	**598,366**
17	Supplying & fixing in position Aluminum channels framing for sliding windows & ventilators of made with5 mm thick tinted glass glazing (Belgium) & Aluminum fly screen I/c handles stoppers & locking arrangementetc. complete. (b) Deluxe model (Bronze). (SI-84-b/P-83)							
	ventilators		2	2		2	Sft	8
	windows		7	4		4	Sft	112
					Total		Sft	**120**
	at Rs. 2386.73 per Sft		2386.73	x	120	P/Sft	Rs	**286,408**
18	Providing and fixing in position doors, windows and ventilators of first class deodar wood frames, and 1-3/4" thick commercial ply veneer shutters of first class deodar skeleton (Solid Door) and commercial ply wood (3 ply) on both sides includinghold fasts, hinges, iron tower bolts, handles and cleats with cord and one Mortice lock and hooks.							

	office door	1	3.5			7	Sft	25
	staff room door	1	3.5			7	Sft	25
	kitchen, washroom, bathroom doors	3	2.5			7	Sft	53
				Total			Sft	**102**
	at Rs. 2998.14 per Sft	2998.14	x		102	P/Sft	Rs	**305,810**
19	Supplying & fixing in position iron/steel grill of 3/4" x 1/4" size flat iron of approved design including painting 3 coats etc. complete (weight not to be less than 3.7 Lbs./Sq . Foot of finished grill). (SI-26 / P-76)							
	windows grill	7	4			4	Sft	112
	ventilators grill	2	2			2	Sft	8
				Total			Sft	**120**
	at Rs. 1124.10 per Sft	1124.10	x		120	P/Sft	Rs	**134,892**
20	Making & fixing steel grated door with 1/16" thick sheeting including angle iron frame 2" x 2" 3/8"and 3/4" square bars 4" centre to centre with locking arrangement.							
	main doors	2	2.5			10	Sft	**50**
				Total			Sft	**50**
	at Rs. 2726.96 per Sft	2726.96	x		50	P/Sft	Rs	**136,348**
21	Stone cladding of required size on wall facing of approved design shape and pattern set in cement sand mortar ratio 1:2 in gray cement 3/4" thick in/c washing of joints with net white cement salary and pigment in desire shape in/c cutting and dressing the stone tile to proper profile in/c labour etc complete as per specification as directed by the Engineer / Incharge. (SI-108 / P-86)							
	front & rear upper side of building	2	36	2.5			Sft	180
	right & left upper side of building	2	25	2.5			Sft	125
	front & rear bottom side of building	2	36	1.5			Sft	108
	right & left bottom side of building	2	25	1.5			Sft	75
				Total			Sft	**488**
	at Rs.541.93 per Sft	541.93	x		488	P/Sft	Rs	**264,462**
22	Providing & fixing cement paving blocks flooring having size of 197 x 97 x 80 (mm) of city /quddra /cobble shape with natural colours, having strength b/w 5000 psi to 8500 psi i/c filling the joints with hill sand over a bed of 2" thick hill sand or stone dust and laying and compacting in specified manner/ pattern and design etc complete.(PSI 5000 to 8500e / Tameer Works or Equivalent manufacturer) (SI-67 / P-50)							
	open courtyard	1	6	15			Sft	90
	right & left side of building	2	25	3			Sft	150
	front side of building	1	10	36			Sft	360
				Total			Sft	**600**
	at Rs.197.48 per Sft	197.48	x		600	P/Sft	Rs	**118,488**

Total Amount of Part-A:	**7,580,028**
10% below on item no. 14,15,16,17,18:	**145,522**
Grand Total Amount of Part-A:	**7,434,506**

Electric works Non- Schedule items Part-B:

S.NO	Descriptions		Nos	length	weidth	height	Unit	total area/quantity
1	Providing and fixing kitchen accessories including gas pipe, cylander, stove clips etc complete as per directed by the engineer / incharge.							
	Kitchen accessories		1	x	1		Job	1
				Total			Job	**1**

	at Rs. job		x	1	Job	Rs	
2	Providing and fixing LED lights of Philips, Sogo or equivalent of required watts as per direction of the engineer incharge.						
	LED Lights	1	x	36		Each	36
			Total			Each	**36**
	at Rs. each		x	36	Each	Rs	

Grand Total Amount of Part-B:

ELECTRIC WORKS SCHEDULE OF ITEMS PART-C:					
S.NO	**Descriptions**	**Qty**	**Rate**	**unit**	**Amount**
1	Wiring for light or fan point with 3/.029 PVC insulated wire in20mm (3/4") PVC conduit recessed in the wall or column as required. (SI-102/P-236)	36	6573.50	P/Point	236,646
2	Providing and laying (Main or sub main)PVC insulated with size 2-7/.29 copper conductor in 3/4"dia PVC conduit recessed in the wall as required. (SI-10/P-229)	200	400.92	P/Rft	80,184
3	Providing and laying (Main or sub main)PVC insulated with size 2-7/.044 copper conductor in 3/4"dia PVC conduit recessed in the wall as required. (SI-12/P-229)	150	660.91	P/Rft	99,137
4	Providing & fixing A.C Electric Wall Bracket fan 18" (good quality) (SI-196/P-244)	5	11606.88	Each	58,034
5	Providing & fixing A.C Electric Ceiling fan 56" (good quality) (SI-195/P-244)	5	14869.21	Each	74,346
6	Providing & fixing circuit breaker 6, 10 , 15, 0,30,40,50 &63 SP (TB-5S)on prepared board as reuqired (SI-178/P-243)	12	2504.12	Each	30,049
7	Solar Plate 545/550w Mon PERC. (SI-126-i/P-87).	5	90424.60	P/No.	452,123
8	DC Flex Cable 10mm x 2 Copper (SI-126-iii/P-87).	50	874.15	P/Meter	43,708
9	AC Flex Cable 10mm x 3 Copper (SI-126-iv/P-87).	50	1262.66	P/Meter	63,133
10	GI Angle Iron Structure for Solar Pv Pan (L-3 Fix) (SI-126-v/P-87).	5	22987.00	P/No.	114,935
11	VFD and Backer Box 20x24 (SI-126-vi/P-87).	1	40470.00	P/No.	40,470
12	Grounding / Earthling arrangement with copper plate 12"x12" and 5mm thick with 6mm Copper Cable. (SI-126-vii/P-87).	1	64752.00	P/No.	64,752
13	PV Junction Box 6x4" with heavy duty terminal. (SI-126-viii/P-87).	1	6232.88	P/No.	6,233
14	Control Panel Box (PV Protect) (SI-126-ix/P-88).	1	10522.20	P/No.	10,522
15	AC DC Breaker Box (PV Protect). (SI-126-x/P-88).	1	10522.20	P/No.	10,522
				Total Amount of Part C:	**1,384,794**
				15% Below on all all Items:	**207,719**
				Total Amount of Part C:	**1,177,075**

SANITORY WORKS SCHEDULE OF ITEMS PART-D:			

S.NO	Descriptions	Qty	Rate	unit	Amount
1	Providing and fixing steel sinks stainless local bt make complete with cast iron or wrought iron LINA ALVH brackets 6 inches built into wall, 11/2" rubber plug and chrome plated brass chain 11/2"C.P. brass waste wvith 1-1/2"P.V.C. wastepipe & making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4. Steel Sink stainless size 40"x20" local make (standard patteren)	1	12555.27	Each	12555
2	Providing and fixing squatting type white glazed earthen ware W.C pan with front flush inlet & complete with including the cost of flushing cisternwith internal fitting and flush pipe with bend andrequiste number of holes in walls plinth & floor fpipe connection & making good in cement concrete 1:2:4 Far.(23 inch (SI-1a-i /P-184)	1	10440.50	Each	10,441
3	Providing and fixing 24x18" lavatory basin in white glazed carthen ware complete with &e including the cost of W.I. or C.I. cantilever bracket 6 inches built into wall, painted white in two coats after a primary coat of red lead paint, a pair of ½" dia chrome plated pillar taps, 1-1/2" rubber plug & chrome plated brass chain 1-1/4" dia malleable iron brass traps malleable i ron or brass unions and making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4 (Standard Pattern) (Karam Ceramics). (SI-8 /P-187)	1	9495.14	Each	9,495
4	Supplying & fixing wash basin mixture of superior quality with C.P. Crystal head 1/2" dia (SI-14-b /P-199)	1	4890.60	Each	4,891
5	Supplying & fixing swan type pillar cock of superior quality with Single C.P. head 1/2" dia. (SI-16-a /P-199)	2	1029.60	Each	2,059
6	Add extra for providing & fixing of earth ware pedestal white or coloured Glazed (Standared pattern) (SI-9 /P-187)	1	3276.00	Each	3,276
7	Supplying & fixing jet shower with rod of superior quality with C.P. head 1/2" dia. (SI-15a /P-199)	1	3486.60	Each	3,487
8	Providing and Fixing Handle Value 1/2" dia (SI-5-a /P-197)	2	1614.60	Each	3,229
9	Providing and Fixing Handle Value 3/4" dia (SI-5-b /P-197)	2	1848.60	Each	3,697
10	Providing, Laying UPVC Pressure Pipes of Class 'D' (equivalent make) fixing in trench i/c cutting, fitting and jointing with 'Z' joint with one rubber ring i/c testing with water to a head 122 meter or 400 ft. a) 31 mm (1 1/4" dia) (SI-3-a /P-111)	140	90.66	P/Rft	12,692
11	Providing, Laying UPVC Pressure Pipes of Class 'D' (equivalent make) fixing in trench i/c cutting, fitting and jointing with 'Z' joint with one rubber ring i/c testing with water to a head 122 meter or 400 ft. b) 38 mm (1 1/2" dia) (SI-3-b /P-111)	100	119.15	P/Rft	11,915

12	Providing, Laying UPVC Pressure Pipes of Class 'D' (equivalent make) fixing in trench i/c cutting, fitting and jointing with 'Z' joint with one rubber ring i/c testing with water to a head 122 meter or 400 ft. f) 100 mm (4" dia) (SI-3-f /P-111)	100	631.87	P/Rft	63,187
13	Providing, Laying UPVC Pressure Pipes of Class 'D' (equivalent make) fixing in trench i/c cutting, fitting and jointing with 'Z' joint with one rubber ring i/c testing with water to a head 122 meter or 400 ft. h) 150 mm (6" dia) (SI-3-h /P-111)	100	1347.90	P/Rft	134,790
14	Providing and fixing towel rail 24"x3/4" round or with brackets screws nuts & cleats etc. complete (Standard pattern). (SI-1-iii-a /P-190)	1	2349.07	Each	2,349
15	Providing & fixing 24"x18" bavelled edge mirror of Belgium glass completed with 1/8" thick hard and C.P. screws fixed to wooden cleats (Standard pattern). (SI-3a /P-190)	1	2106.00	Each	2,106
16	Supplying & fixing long Bib -cock of superior quality with C.Phead 1/2" dia. (SI-13-a /P- 198)	4	2316.60	Each	9,266
17	S/fixing concealed Tee-stop cock of suprior quality with C.P. head 1/2" dia. (SI-12-a /P- 198)	1	1673.10	Each	1,673
18	Supplying & fixing Fiber glass tank of approved quality and design and wall thickness as specified including cost of nuts, bolts and fixing in plat form of cement concrete 1:3:6 and making connection for inlet, outlet and over flow pipes etc. complete. 1000 gallons tank with wall thickness 5 mm.	2	157807.46	Each	315,615

19	Providing chambers 15"x9"x24" deep for house meters with 4-1/2 thick burnt brick masonry walls in 1:6 C.M 6" thick C.C. 1:2:4 in foundation, " thick cement plaster 1:3 C.M. to all inside wall surfaces and to top 1" thick C.C. (SI-4 /P- 200)	3	7388.71	Each	22,166
20	Constructing manhole or inspection chamber for the required diameter of circular sewer and 3'-6" (1067 mm) depth with walls of B.B in cement sand mortar 1:3 cement plastered 1:3, 1/2" thick, inside of walls and 1" (25 mm) thick over benching and channel i/c fixing C.I manhole cover with frame of clear opening 1-1/2' x11/2'(457x457 mm) of 1.75 cwt. (88.9 kg) embaded in plain C.C1:2:4 and fixing 1" (25 mm) dia M.S steps 6" (150 mm) wideprojecting 4" (102 mm) from the face of wall at 12" (305 mm) C/C duly painted etc. Complete as per standard specification and drawing. (SI-01 /P- 134)	3	55584.18	Each	166,753

Total Amount of Part D:	**795642**
10% Below on all all Items:	**79564**
Total Amount of Part D:	**716078**

Total Amount of Part A+B+C+D:
in Million:

Rs. _____ Above/Below / At Par

Rs. _____ Above/Below / At Par

Rs. _____ Above/Below / At Par

TOTAL RS: _____

ADD SRB 5% RS: _____

G. TOTAL RS: _____

Dily Sobh Karachi dt. 17-03-26

آفيس آف دي
سينئر سپرنٽينڊنٽ آف پوليس سکر

فون: - 071-9310565

No.EO/BLDG/3400-10/2026 Sukkur, Dated: 13-03-2026

ٽينڈر گھرائڻ لاءِ نوٽيس

هيٺين ڪمن جي پروڪيورمينٽ لاءِ معياري آچ دستاويزن (SBDs) ۾ دلچسپي رکندڙ واڪ ڊينڊڙ/ٽيڪيدارن/ڪمپنيز/فرمز ڪمپنيز ڪان SPPRA رولز 2010 (ترميم ٿيل تاحال) مطابق مُهريند ٽينڈرز گھرائجن ٿا.

سنڌ پوليس جي هائيننگ پوائنٽس جي مرمت / رينوويشن جوڪم هاءِ وي پيٽرول سکر يونٽ

نمبر شمار	هائيننگ پوائنٽ جو نالو	ڪئپيڪٽي لائق	ضلعو	ٽينڈر فيس (ناقابل واپسي تڏهن فقط)	بڊ سيڪيورٽي 5% (فقط CDR)	تڪميل جو مدو
1	هائيننگ پوائنٽ نارا ڪنال روهڙي ٽول پلازا بمقام سکر	3.000	سکر	3000	150000	01 مهينو
2	هائيننگ پوائنٽ زڪوتا موڙ بي ايس سانگي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
3	هائيننگ پوائنٽ بخشو سيلرو بي ايس ڏٽوئي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
4	هائيننگ پوائنٽ فرش پوڙ بي ايس آباد انڊس هاءِ وي سکر	3.000	سکر	3000	150000	01 مهينو
5	هائيننگ پوائنٽ پلهه ماڻهر بي ايس ڪوٽڏيجي نيشنل هاءِ وي خيرپور	3.000	خيرپور	3000	150000	01 مهينو
6	هائيننگ پوائنٽ بي بي اڪنامڪ زون	4.187	خيرپور	3000	209350	01 مهينو
7	هائيننگ پوائنٽ بي بي پيري	7.146	خيرپور	5000	357300	01 مهينو
8	هائيننگ پوائنٽ ولڙ غميبر بي بي شاهه حسين خيرپور انڊس روڊ	3.000	خيرپور	3000	150000	01 مهينو
9	هائيننگ پوائنٽ بي ايس ڪنب	9.500	خيرپور	5000	475000	01 مهينو
10	هائيننگ پوائنٽ سوئي گيس بي ايس ميرواهه مهراڻ هاءِ وي بمقام خيرپور	3.000	خيرپور	3000	150000	01 مهينو
11	هائيننگ پوائنٽ آڏي بنگلو لوهارو ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
12	هائيننگ پوائنٽ بي بي ميرپور ماٿيلو	3.573	گهوٽڪي	3000	178650	01 مهينو
13	هائيننگ پوائنٽ بي بي هندو جو ڪوهي تزد گهوٽڪي ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
14	هائيننگ پوائنٽ بي بي ڪمون شهيد بي ايس لوهارو	3.000	گهوٽڪي	3000	150000	01 مهينو
15	هائيننگ پوائنٽ بي بي جاڙو واهه بي ايس ڏاهراهه بمقام لاڙڪاڻو	3.000	لاڙڪاڻو	3000	150000	01 مهينو
16	هائيننگ پوائنٽ بي ايس خانپور	7.474	شڪارپور	5000	373700	01 مهينو
17	هائيننگ پوائنٽ بي ايس ڳڑهي ياسين	7.385	شڪارپور	5000	369250	01 مهينو
18	هائيننگ پوائنٽ بي ايس ڪرن	4.396	شڪارپور	3000	219800	01 مهينو
19	هائيننگ پوائنٽ لکي غلام شاهه	7.199	شڪارپور	5000	359950	01 مهينو
20	هائيننگ پوائنٽ بي ايس ٽيپر ڪوٽ	7.555	شڪارپور	5000	377750	01 مهينو
21	هائيننگ پوائنٽ بي ايس همايون	9 500	شڪارپور	5000	475000	01 مهينو
22	هائيننگ پوائنٽ بي بي فيزو لاڙو	7.509	شڪارپور	5000	375450	01 مهينو
23	هائيننگ پوائنٽ بي بي ماشر لاڙو (ڪشمور ايت ڪنڊڪوٽ)	5.489	ڪشمور ايت ڪنڊڪوٽ	5000	274450	01 مهينو
24	هائيننگ پوائنٽ بي بي مل لاڙو بخشاپور (اندر گهر)	6.326	ڪشمور ايت ڪنڊڪوٽ	5000	316300	01 مهينو
25	هائيننگ پوائنٽ بي بي مولا مير	5.486	ڪشمور ايت ڪنڊڪوٽ	5000	274300	01 مهينو
26	هائيننگ پوائنٽ بي بي راڄيس راهه	5.350	ڪشمور ايت ڪنڊڪوٽ	5000	267500	01 مهينو
27	هائيننگ پوائنٽ بي بي شجراع لاڙو	4.239	ڪشمور ايت ڪنڊڪوٽ	3000	211950	01 مهينو
28		4.927		3000	246350	01 مهينو

CamScanner

30	حسب يوسف شمسي شاهر	3.327	جيڪب آباد	3000	166350	01 مهينو
31	هالٽنگ پوائنٽ بي ايس محمد پور	9.500	جيڪب آباد	5000	475000	01 مهينو
32	هالٽنگ پوائنٽ بي ايس تاجو ديرو	9.500	جيڪب آباد	5000	475000	01 مهينو

ٽينڈرز جي اجراءَ/وصولي ۽ کُلڻ لاءِ پروگرام

	پرتيڪيولرز	پهرين پيرو	۽ کُلڻ جو هنڌ
1	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 07.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	اشاعت کانپوءِ	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ (سمورن حصو ولندڙ واڪ ڊينڈرن کي مشورو ڏجي ٿو ته e_Bid آن لائن جمع ڪرائڻ لاءِ پاڻ کي رجسٽر ڪرائن گهرجي). اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
2	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	07.04.2026	
	پرتيڪيولرز	ٻيون پيرو	۽ کُلڻ جو هنڌ
	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 23.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	23.04.2026	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	23.04.2026	

ٽينڈرز جا شرط ۽ ضابطا

1	حضور ولڻ جي خواهش رکندڙ لازمي پاڪستان انجنيئرنگ ڪائونسل (PEC) سان لاڳاپيل ڪٽيگري هيٺ جون 2026 تائين لائسنس ڪارگر رجسٽريشن سرٽيفڪيٽ
2	فرم سان گڏ ڪم ڪندڙ انجنيئرنگ ۽ ٽيڪنيڪل اسٽاف جي ڄاڻ ڏيڻا.
3	[پنج] ڪمن جو دستاويزي ثبوت جيڪي مڪمل ٿيل/ ڪم جاري آهن ۽ آجر پاران ڪم جي اطمينان بخش مڪمل ٿيڻ جو سرٽيفڪيٽ.
4	جاري ڪمن جي فهرست ، بشمول هر هڪ ڪم جي لاڳت ۽ ڪم جي اپرائڻ جو ليٽر.
5	مشينري ۽ سامان جي فهرست جيڪا ان جي ملڪيت/ ڪرائي جي دستاويزي ثبوت سان گڏ بينڪ جي سرٽيفڪيٽ سان گڏ بينڪ اسٽيٽمينٽ سان گڏ ڪريڊٽ جي قابليت ڏيکارڻ ٿي.
6	انڪم ٽيڪس ڊپارٽمينٽ NTN) سرٽيفڪيٽ) سان رجسٽريشن ۽ CNIC جي ڪاپي.
7	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي تحت هونديون.
8	سمورا ٽينڈر فارم SPPRA رولز (ترميم ٿيل 2019) جي قاعدي (ii) 46_I جي شرطن ۽ سنڌ ريونيو بورڊ وٽ رجسٽرڊ ٿيل هجڻ گهرجن
9	گذريل پنجن سالن جا سالياڻو انڪم ٽيڪس ريٽرنز
10	رجسٽرڊ آڊٽ فرم (ICAP) طرفان گذريل ٽن سالن جي سالياڻي آڊٽ رپورٽ. رجسٽرڊ آڊٽ فرم (ICAP) کانسواءِ، پي ڪنهن طرفان جاري ڪيل رپورٽ منظور نه ڪئي ويندي.
11	گذريل پنجن سالن دوران 15٪ يا ان کان وڌيڪ سالياڻو سراسري بيلنس گهربل آهي لاڳو ڪر جي ڪنسيل لاڳت مطابق. هاٿوڪر بينڪ سرٽيفڪيٽ (اصل و) سان لڳل هجي جيڪو ڏنل مدي جو سالياڻو سراسري بيلنس ڏيکاري. [جواڻ کان شروع ٿيندڙ 30 جون تائين هر هڪ سال لاءِ الڳ الڳ گذريل ٽن سالن بينڪ اسٽيٽمينٽ لازمي فراهم ڪئي وڃي. ۽ موجوده بيلنس ڏيکاريل تازي بينڪ اسٽيٽمنٽ لازمي لڳل هجڻ گهرجي.
12	اسٽيمپ پيپر تي اصل فارم نامو تي فرم/ٽيڪيدار هن وقت ڪنهن به قسم جي قانوني ڪاروائي، ڪاتي جي ٽڪراءِ چڪيل يا حڪومت ۽ خانگي تنظيمن ۾ ڪنهن به ڪم جي مڪمل ٿيڻ ۾ غيرضروري دير ۾ ملوث نه هجي.
13	مشروط يا نامڪمل ٽينڈر قبول نه ڪيا ويندا.
14	آڇون جي شخص SPPRA رولز 2010 (ترميم ٿيل تازه) جي سنگل اسٽيج هڪ لفافي طريقي تي ڪيو ويندو.
15	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي مطابق هونديون.
16	آڇون جي کُلڻ جي تاريخ تي عام موڪل يا ڪنهن به اڻوڻندڙ صورتحال جي صورت ۾ آڇون ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
17	آڇون ڏيندڙ کي هيٺ دستخط ڪندڙ جي حق ۾ ڪنهن به شيڊيول بينڪ مان تيار ٿيل هڪ ڊپازٽ جي شڪل ۾ هر هڪ ڪم عبوض جاڻايل سوڙي رقم جي ڏنل رقم جمع ڪرائڻ گهرجي.
18	قسم نامو د فرم/ ٽيڪيدار ڪنهن به پروڪيورنگ ايجنسي طرفان تازو بليڪ لسٽ ٿيل نه هجي.
19	قسم نامو د فراهم ڪيل سمورا دستاويز / پارٽيڪيولرز/ معلومات سچي ۽ درست آهي.
20	فرم جي ضرورت ۽ ڊائريڪٽرز/پروپرائٽرز يا پين لاڳاپيلن جا مڪمل تفصيل پاور آف اٽارني سان گڏ سول پروپرائٽر هجڻ جي صورت ۾ اهڙو حلفيا بيان قسم نامي تي پيش ڪيو وڃي.
21	پاليسي ۽ پروسيجر تحت سنڌ سيلز ٽيڪس (SRB) ڪٽيو ويندو.
22	هيٺ دستخط ڪندڙ يا ڪميٽي جو ڪو به ميمبر هيٺ ڪوارٽر ڪان باخبر هجڻ جي صورت ۾ آڇون ڏنل شيڊيول مطابق ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
23	هيٺ دستخط ڪندڙ يا ٻي مجاز اختياري SPPRA رولز 210 جي لاڳاپيل شق تحت ڪنهن به يا سمورن آڇن کي رد ڪرڻ جو حق محفوظ رکي ٿو.

سينئر سپرنٽينڈنٽ آف پوليس سکر
سيڪريٽري پروڪيورمنٽ ڪميٽي
ايم اينڊ آر هالٽنگ پوائنٽ
سکر/ لاڙڪاڻو رينجز

INF.KRY.NO.1120/2026

WORK FOR SINDH
www.kwikfinch.com
ADV. PORTAL BY INFORMATION DEPARTMENT

Phone:-071-9310565
OFFICE OF THE
SENIOR SUPERINTENDENT OF POLICE
SUKKUR.

No.EO/BLDG/ 3400-10 /2026
Sukkur, Dated 13.03.2026

SEALED NOTICE INVITING TENDERS

The Sealed Tenders are invited from interested bidders / contractors / firms and companies as well as suppliers on standard bidding documents forms (SBDs) for the procurements of the following work under SPPRA Rules-2010 (Amended till date) :-

REPAIR / RENOVATION WORK OF HALTING POINTS OF SINDH POLICE HIGHWAY PATROL SUKKUR UNIT

S.#	Name of Halting Point	Estimates Cost	District	Tender Fees (Non-refundable Only in Cash)	Bid Security 5% (CDR only)	Completion Period
1.	Halting Point Nara Canal Rohri Toll Plaza District Sukkur	3.000	Sukkur	3000	150000	01-Month
2.	Halting Point Zakota Mor PS Sangi District Sukkur	3.000	Sukkur	3000	150000	01-Month
3.	Halting Point Baksho Seelro PS Dadloi Disrict Sukkur	3.000	Sukkur	3000	150000	01-Month
4.	Halting Point Farash Mor PS Abad Indus Highway Sukkur	3.000	Sukkur	3000	150000	01-Month
5.	Halting Point Palh Minor PS Kotdigi National Highway Khairpur	3.000	Khairpur	3000	150000	01-Month
6.	Halting Point PP Economic Zone	4.187	Khairpur	3000	209350	01-Month
7.	Halting Point PP Pipri	7.146	Khairpur	5000	357300	01-Month
8.	Halting Point Waris Ghambir PP Shah Hussain Khairpur Indus River	3.000	Khairpur	3000	150000	01-Month
9.	Halting Point PS Kumb	9.500	Khairpur	5000	475000	01-Month
10.	Halting Point Sui Gas PS Mirwah Mehran Highway District Khairpur	3.000	Khairpur	3000	150000	01-Month
11.	Halting Point PP Aadhi Bunglow Ubauro Toll Plaza.	3.000	Ghotki	3000	150000	01-Month
12.	Halting Point PP Mirpur Mathelo	3.573	Ghotki	3000	178650	01-Month
13.	Halting Point PP Hindu jo Khohi near Ghotki Toll Plaza	3.000	Ghotki	3000	150000	01-Month
14.	Halting Point PP Kamu Shaheed PS Ubauro	3.000	Ghotki	3000	150000	01-Month
15.	Halting Point PP Jaro Wah PS Dhamrah District Larkana	3.000	Larkana	3000	150000	01-Month
16.	Halting Point PS Khanpur	7.474	Shikarpur	5000	373700	01-Month
17.	Halting Point PS Garhi Yaseen	7.385	Shikarpur	5000	369250	01-Month
18.	Halting Point PS Kiran	4.396	Shikarpur	3000	219800	01-Month
19.	Halting Point PS Lakhi Ghulam Shah	7.199	Shikarpur	5000	359950	01-Month
20.	Halting Point PS Naper Kot	7.555	Shikarpur	5000	377750	01-Month
21.	Halting Point PS Humayun	9.500	Shikarpur	5000	475000	01-Month
22.	Halting Point PP Faizo Laro	7.509	Shikarpur	5000	375450	01-Month
23.	Halting Point PP Hashim Laro (Kashmore @ Kandhkot)	5.489	Kashmore @ Kandhkot	5000	274450	01-Month
24.	Halting Point PP Mithal Laro Bakshapur (Zorghar)	6.326	Kashmore @ Kandhkot	5000	316300	01-Month
25.	Halting Point PP Moula Meo	5.486	Kashmore @ Kandhkot	5000	274300	01-Month
26.	Halting Point PP Rais Wah	5.350	Kashmore @ Kandhkot	5000	267500	01-Month
27.	Halting Point PP Shujra Laro	4.239	Kashmore @ Kandhkot	3000	211950	01-Month
28.	Halting Point PS Dahoo Wah	4.927	Kashmore @ Kandhkot	3000	246350	01-Month
29.	Halting Point PS Abad (Begari Canal)	7.455	Jacobabad	5000	372750	01-Month
30.	Halting Point Shamby Shah	3.327	Jacobabad	3000	166350	01-Month
31.	Halting Point PS Muhammad Pur	9.500	Jacobabad	5000	475000	01-Month
32.	Halting Point PS Tajo Dero	9.500	Jacobabad	5000	475000	01-Month

Continue...P/02

CamScanner

PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDERS

Particulars		1st Attempt & Place of Opening	
1.	Date of issuance of tender documents (after publication till 07.04.2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	After Publication	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ (all participating bidders are advised to register themselves Online for e-Bid submission).
2.	Date of opening of Tenders (at 03:00 PM)	07.04.2026	**Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
Particulars		**2nd Attempt & Place of Opening**	
1.	Date of issuance of tender documents (till 23-04-2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	23.04.2026	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ **Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
2.	Date of opening of Tenders (at 03:00 PM)	23.04.2026	

TERMS & CONDITIONS OF THE TENDER

1.	The intending participants must be registered with Pakistan Engineering Council (P.E.C) for the year valid June-2026 limit relevant category.
2.	Bio-data of Engineers and Technical staff working with the firm.
3.	Documentary evidence of [five] works executed / works in progress and certificate of satisfactory completion of works by the employers.
4.	List of work in progress, indicating cost of each work and copy of letter of award of work.
5.	List of machinery and equipment available with documentary evidence of its ownership/ rent with certificate of Bank showing credit worthiness along with Bank statement.
6.	Registration with Income Tax Department (NTN Certificate) and copy of CNIC.
7.	The approved bids will be subject to stamp duty levied by the Government.
8.	All the contractors/ firms should be registered with Sindh Revenue Board in terms of Rule 46-1(ii) of SPPRA Rule (Amended 2019).
9.	Annual Income Tax returns of last five years.
10.	Annual audited reports of last five years from (ICAP) registered audit firms. Audit report issued other than (ICAP) registered audit firms will not be accepted.
11.	Certificate of Bank showing credit worthiness of at-least 15% (average balance per year for the last 05-years) of the estimated cost of work along with Bank Statement. Bank statement must be provided separately for each year starting from 1st July to 30th June for last five years and recent bank certificate must be attached showing available balance.
12.	Undertaking on stamp paper that the firm/contractor is not currently involved in any kind of litigation, department rift, abandoned or un-necessary delay in completion of any work in the Government as well as in private organizations.
13.	Conditional or incomplete tenders will not be entertained.
14.	The bids shall be evaluated on single stage one envelope method of SPPRA Rules 2010 (Amended till date).
15.	The approved bids will be subject to stamp duty levied by the Government.
16.	In case of Holiday and unforeseen circumstances on opening date the bids shall be submitted and opened on the next working day.
17.	The bidders should submit prescribed amount of earnest money as shown against each work in shape of Call Deposit prepared from the scheduled bank in favour of the undersigned.
18.	Affidavit to the effect that the firm / contractor have not been black listed currently by any executing agency.
19.	Affidavits to the effect that all document / particulars / information furnished are true and correct.
20.	In case of firm, list of partners / Partnership Deed, giving full particulars of directors/ proprietors or others connected along with power of attorney. In case of being sole proprietors, such undertaking on affidavit be furnished.

Continue... P/03

CamScanner

21.	The Sindh sales tax (SRB) will be deduct as per policy and procedure.
22.	In case the undersigned or any member of the committee happens to be out of the Headquarter the bids shall be submitted and opened as per the given schedule on the next working day.
23.	The undersigned and other competent authority reserve the right to reject any one or all the Bids as per provision of SPPRA Rules, 2010.

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

No.EO/BLDG/ _____ Sukkur, dated/ -03-2026.

Copy to following for necessary action to: -

1. The Secretary, Information Technology, Sindh Secretariat No.6 @ Karachi, along with copies of N.I.T for favour of information with requested to placing on the web site of Sindh Government.
2. The Inspector General of Police Sindh Karachi (Attention AIGP logistics) w/r to his order No: G-I/80 dated 19-02-2026 for favour of kind information, please.
3. The Addl:IGP Operations / Chairman Oversee Committee for M&R work for favour of kind information please.
4. The Deputy Inspector General of Police Sukkur Range / Chairman Procurement Committee for M&R work (halting point) w/r to his letter No,GB/3325-28 dated 10.03.2026 for favour of kind information please.
5. The Deputy Inspector General of Police Sindh Police Highway Patrol /Secretary Oversee Committee Sindh (halting point) w/r to his letter No.DIGP/SPHP/Admin/758-61 dated 10.03.2026 for favour of kind information please.
6. The Director, Information (Advertisement) Public Relation Advertising Department Karachi, for publication in 03-leading Newspaper "Sindhi, Urdu & English".
7. The SSP SPHP Sukkur Unit / Member Procurement Committee for information please.
8. The Manager (Assessment) SPPRA Barrack No.08 Sindh Secretariat No. 04 Court Road Karachi.
9. The Director I.T Department CPO Sindh Karachi with request to publish tender on Sindh Police, website.
10. The representative of Home Department Sindh Karachi.
11. The Chief Engineer Provincial Buildings Sukkur.
12. The Superintending Engineer Police Works Sindh Karachi.
13. The Executive Engineer Police Works Sindh Karachi/Sukkur.
14. The Assistant Engineer Police Works Sukkur.
15. Copy to all concerned Procurement Committee/Redressal Committee./Notice Board

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

CamScanner

NAME OF WORK: REPAIR / RENOVATION WORK OF POLICE HALTING POINT PP JARO WAH PS DHAMRAH DISTRICT LARKANA.

SCHEDULE B

Civil works schedule items Part-A:

S.NO	Descriptions		Nos	length	weidth	height	Unit	total area/quantity
1	Dismantling cement concrete plain 1: 2: 4: (SI-19-C/P-20)							
	roof of rooms		1	12	36	0.5	Cft	216
				Total			Cft	**216**
	at Rs. 133.08 per Cft		133.08	x	216	P/Cft	Rs	**28,745**
2	Dismantling glazed or encaustic tiles etc. (SI-55 / P-22)							
	rooms flooring		2	12	14		Sft	336
				Total			Sft	**336**
	at Rs. 31.19 per Sft		31.19	x	336	P/Sft	Rs	**10,480**
3	Pacca brick work in mud mortar in building (b) In ground floor. (SI.1-b/P-29).							
	office long walls		1	17	0.75	12	Cft	153
	office short walls		1	12	0.75	12	Cft	108
	Bath long wall		2	6	0.75	12	Cft	108
	Bath short wall		2	4.66	0.75	12	Cft	84
				Total			Cft	**453**
	at Rs. 295.80 per Cft		295.80	x	453	P/Cft	Rs	**133,997**
4	Applying floating coat of Cement 1/32" thick. (SI No:14-ii / P-52)							
	office long walls both sides	2	2	17		12	Sft	816
	office short walls both sides	2	2	12		12	Sft	576
	Bath long wall both sides	2	2	6		12	Sft	288
	Bath short wall both sides	2	2	4.66		12	Sft	224
	toilet long wall both sides	2	1	6		12	Sft	144
	toilet short wall both sides	2	2	4.66		12	Sft	224
	parapit walls long both sides	2	2	36		3	Sft	432
	parapit short long both sides	2	2	25		3	Sft	300
				Total			Sft	**3003**
	at Rs. 22.63 per Sft		22.63	x	3003	P/Sft	Rs	**67,958**
5	Cement plaster 1:3 upto 12' height. (SI No:10-C / P-38)							
	office long walls both sides	2	2	17		12	Sft	816
	office short walls both sides	2	2	12		12	Sft	576
	Bath long wall both sides	2	2	6		12	Sft	288
	Bath short wall both sides	2	2	4.66		12	Sft	224
	toilet long wall both sides	2	1	6		12	Sft	144
	toilet short wall both sides	2	2	4.66		12	Sft	224
	parapit walls long both sides	2	2	36		3	Sft	432
	parapit short long both sides	2	2	25		3	Sft	300
				Total			Sft	**3003**
	at Rs. 55.87 per Sft		55.87	x	3003	P/Sft	Rs	**167,778**
6	Preparing the surface and painting with matt finish I/c rubbing the surface with Bathy (silicon carbide rubbing brick) filling the voids with zink /chalk / plaster of paris mixture, applying first coat premix, making the surface smooth and then painting. (SI No:36-A / P-40)							
	corridr long wall		1	28		12	Sft	336
	corridor short walls		2	4		12	Sft	96
	rest room long walls		2	17		12	Sft	408
	rest room short walls		2	12		12	Sft	288
	Kitchen long wall both sides		2	10.75		4	Sft	86

	Kitchen short wall both sides		1	8		4	Sft	32
	Bath long wall both sides		2	6		4	Sft	48
	Bath short wall both sides		2	4.66		4	Sft	37
	toilet long wall both sides		1	6		4	Sft	24
	toilet short wall both sides		2	4.66		4	Sft	37
	ceiling of building		1	38	78		Sft	2964
				Total			Sft	**4357**
	at Rs. 49.27 per Sft		49.27	x	4357	P/Sft	Rs	**214,669**
7	Preparing the surface and painting with weather coat I/c rubbing the surface with rubbing brick / sand Paper, filling the voids with chalk/ plaster of Paris and then painting with weather coat of approved make.. (SI No:36-A / P-40)							
	front & rear side of building	1	2	78		25	Sft	3900
	left & right side of building	1	2	38		25	Sft	1900
				Total			Sft	**5800**
	at Rs. 39.38 per Sft		39.38	x	5800	P/Sft	Rs	**228,404**
8	Laying floors of approved coloured glazed tiles 1/4" thick floor of approved color & size jointing in white cement and laid over 1:2 cement sand mortor 3/4" thick including grouting with matching color and finishing. (SI-25/P-46)							
	washroom & bath room floor		2	4.66	6		Sft	56
				Total			Sft	**56**
	at Rs. 325.40 per Sft		325.40	x	56	P/Sft	Rs	**18,222**
9	Laying floor of approved with glazed tiles 1/4" thick dado of approved color & size jointing in white cement and laid over 1:2 cement sand mortor 3/4" thick including grouting with matching color and finishing. (SI-24/P-45)							
	long walls of washroom & bathroom		4	6		8	Sft	192
	short walls of washroom & bathroom		4	4.66		8	Sft	149
				Total			Sft	**341**
	at Rs. 389.36 per Sft		389.36	x	341	P/Sft	Rs	**132,772**
10	Laying Verona marble flooring Size 24" x 12" x 1" / 12" x 12" x 1" fine dressed on the surface without winding set in lime mortar 1:2 including rubbing and polishing of the joints. (a) 3/4" thick marble.							
	corridor floor		1	5	38		Sft	190
	skirting corridor		2	38	0.66		Sft	50
	skirting corridor		2	5	0.66		Sft	7
				Total			Sft	**247**
	at Rs.369.59 per Sft		369.59	x	247	P/Sft	Rs	**91,289**
11	Providing & Laying Full Body Porcelain Tile in Flooring or Facing of Approved Design Set in Gry Cement Motor 1:2 or of 3/4" Thickinss I/C Washing & Joints With White Cement Slurry Using Colour Pigment for matching complete as per Spacification. (ix) 24"x24"x5/16"							
	floor of office		1	12	17		Sft	204
	floor of staff room		1	12	17		Sft	204
	skirting office room		2	17	0.66		Sft	22
	skirting office room		2	12	0.66		Sft	16
	skirting staff room		2	17	0.66		Sft	22
	skirting staff room		2	12	0.66		Sft	16
				Total			Sft	**485**
	at Rs.439.57 per Sft		439.57	x	485	P/Sft	Rs	**213,191**
12	Supplying & fixing in position Aluminum channels framing for sliding windows & ventilators of made with5 mm thick tinted glass glazing (Belgium) & Aluminum fly screen I/c handles stoppers & locking arrangementetc. complete. (b) Deluxe model (Bronze). (SI-84-b/P-83)							
	ventilators		2	2		2	Sft	8
	windows		4	4		4	Sft	64
				Total			Sft	**72**
	at Rs. 2386.73 per Sft		2386.73	x	72	P/Sft	Rs	**171,845**

13	Providing and fixing in position doors, windows and ventilators of first class deodar wood frames, and 1-3/4" thick commercial ply veneer shutters of first class deodar skeleton (Solid Door) and commercial ply wood (3 ply) on both sides includinghold fasts, hinges, iron tower bolts, handles and cleats with cord and one Mortice lock and hooks.						
	office door	1	3.5		7	Sft	25
	washroom, bathroom doors	2	2.5		7	Sft	35
			Total			Sft	**60**
	at Rs. 2998.14 per Sft	2998.14	x	60	P/Sft	Rs	**179,888**
14	Supplying & fixing in position iron/steel grill of 3/4" x 1/4" size flat iron of approved design including painting 3 coats etc. complete (weight not to be less than 3.7 Lbs./Sq . Foot of finished grill). (SI-26 / P-76)						
	windows grill	4	4		4	Sft	64
	ventilators grill	2	2		2	Sft	8
			Total			Sft	**72**
	at Rs. 1124.10 per Sft	1124.10	x	72	P/Sft	Rs	**80,935**
15	Provding and fixing with bitumen felt paper of 60 Lbs over roof i/c cleaning of roof with wire brush an removing dust, applying bitumen coat at the rate of 34 Lbs per P.Sft as premix inter coats and then laying felt papper with 10% over laps, then applying and spreading hill sand at the rate of 1 cft for 100 sft. The cost also i/c necessary fore material, kerosene oil, wood etc:. (SI-41 / P-43)						
	roof of building	1	38	78		Sft	2,964
			Total			Sft	**2964**
	at Rs.95.62 per Sft	95.62	x	2964	P/Sft	Rs	**283,418**

Total Amount of Part-A:	**2,023,592**
10% below on item no. 8,9,10,11,12,13:	**80,721**
Grand Total Amount of Part-A:	**1,942,871**

Electric works schedule items Part-B:

S.NO	Descriptions		Nos	length	weidth	height	Unit	total area/quantity
1	Wiring for light or fan point with 3/.029 PVC insulated wire in 20mm (3/4") channel patti on surface as required (SI-107/P-236)							
	light points		1	x	12		Each	12
				Total			Each	**12**
	at Rs. 5958.53 per point		5958.53	x	12	Each	Rs	**71,502**
2	Wiring for Plug Point with (3/.029) PVC insulated wire in 20mm 3/4" channel patti on surface as required. (SI-108/P-236)							
	fan points		1	x	12		Each	12
				Total			Each	**12**
	at Rs. 3442.83 per point		3442.83	x	12	Each	Rs	**41,314**
3	Providing and laying (Main or sub main)PVC insulated with size 2-7/.29 copper conductor in 3/4"dia PVC conduit recessed in the wall as required. (SI-10/P-229)							
	wiring		1	x	100		Rft	100
				Total			Rft	**100**
	at Rs. 400.92 per Rft		400.92	x	100	Rft	Rs	**40,092**
4	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.044 copper conductor in ¾" Dia PVC conduit recessed in the wall or column as required. (SI-12/P-229)							
	wiring		1	x	100		Rft	100
				Total			Rft	**100**
	at Rs. 660.91 per Rft		660.91	x	100	Rft	Rs	**66,091**
5	Providing & fixing circuit breaker 6, 10 , 15, 0,30,40,50 & 63 SP (TB-5S)on prepared board as reuqired (SI-178/P-243)							

	circuit breaker	1	x	12		Each	12
			Total			Each	**12**
	at Rs. 2504.12 per no.	2504.12	x	12	Each	Rs	**30,049**
6	Providing & fixing circuit breaker 15,20,30 , 40, 50, 60,75 &100 amp TP (XS-100NS) on prepared board as reuqired (SI-183/P-244)						
	circuit breaker	1	x	1		Each	1
			Total			Each	**1**
	at Rs. 28736.16 per no.	28736.16	x	1	Each	Rs	**28,736**
7	Providing & fixing one way SP 10/15amp switch surface type. (SI-188/P-244)						
	one way switch	1	x	16		No	16
			Total			No	**16**
	at Rs. 468.19 per no.	468.19	x	16	No	Rs	**7,491**
8	Providing & fixing Two pin 10/15amp plug & socket. (SI-189/P-244)						
	Two pin plug and socket	1	x	20		No	20
			Total			No	**20**
	at Rs. 617.69 per no.	617.69	x	20	No	Rs	**12,354**
9	Providing & fixing three pin 10/15amp plug & socket flush type. (SI-190/P-244)						
	Three pin plug and socket	1	x	18		No	18
			Total			No	**18**
	at Rs. 677.36 per no.	677.36	x	18	No	Rs	**12,192**
10	Providing & fixing Bakelite ceiling rose with two terminals. (SI-191/P-244)						
	Bakelite ceiling rose	1	x	1		No	1
			Total			No	**1**
	at Rs.377.39 per no.	377.39	x	1	No	Rs	**377**
11	Providing & fixing Brass Battern holder. (SI-193/P-244)						
	Three pin plug and socket	1	x	1		No	1
			Total			No	**1**
	at Rs. 1152.61 per no.	1152.61	x	1	No	Rs	**1,153**
12	Providing & fixing channel patti 2" as required as per instruction of EI (SI-251/P-249)						
	channel patti 2" thick	1	x	100		Rft	100
			Total			Rft	**100**
	at Rs. 492.68 per Rft	492.68	x	100	Rft	Rs	**49,268**
13	Providing & fixing A.C Electric Ceiling fan 56" (good quality) (SI-195/P-244)						
	ceiling fans	1	x	4		Each	4
			Total			Each	**4**
	at Rs. 14869.21 per no.	14869.21	x	4	Each	Rs	**59,477**
14	Providing & fixing A.C Electric Wall Bracket fan 18" (good quality) (SI-196/P-244)						
	bracket fans	1	x	4		Each	4
			Total			Each	**4**
	at Rs. 11606.88 per no.	11606.88	x	4	Each	Rs	**46,428**

Total Amount of Part-B:	**466,525**
15 % below on total amount:	**69,979**
Grand Total Amount of Part-B:	**396,546**

Electric works Non- Schedule items Part-C:								
S.NO	**Descriptions**		**Nos**	**length**	**weidth**	**height**	**Unit**	**total area/quantity**

1	P/F Solar System 1.16 KV complete with two No. Solar Panel 580-W, Power point tracer, DC flexible (Copper), MS Angle Iron Structure VFD and breacker box, AC DC breaker box , tubler Battris 440-W (01-No) complete in all respect.						
	solar system	1	x	1		Job	1
			Total			Job	**1**
	at Rs. job		x	1	Job	Rs	
2	P/F Energy Saver (18 to 24 watts) superior quality including fixing with PVC holder etc. complete.(Imported)						
	energy saver	1	x	12		Each	12
			Total			Each	**12**
	at Rs. each		x	12	Each	Rs	
3	P/F 1-40 Watts tube light complete with 40 Watts 4'-0" long rod, chock, starter and putty with Phillips components including necessary electric connection and fixing on wall or ceiling etc. complete.(Philips)						
	Tube light	1	x	6		Each	6
			Total			Each	**6**
	at Rs. each		x	6	Each	Rs	

Grand Total Amount of Part-C:

SANITORY WORKS SCHEDULE OF ITEMS PART-D:

S.NO	Descriptions	Qty	Rate	Unit	Amount
1	Providing and fixing squatting type white glazed earthen ware W.C pan with front flush inlet & complete with including the cost of flushing cisternwith internal fitting and flush pipe with bend andrequiste number of holes in walls plinth & floor fpipe connection & making good in cement concrete 1:2:4 Far.(23 inch (SI-1a-i /P-184)	1	10440.50	Each	10,441
2	Providing and fixing 24x18" lavatory basin in white glazed carthen ware complete with &e including the cost of W.I. or C.I. cantilever bracket 6 inches built into wall, painted white in two coats after a primary coat of red lead paint, a pair of ½" dia chrome plated pillar taps, 1-1/2" rubber plug & chrome plated brass chain 1-1/4" dia malleable iron brass traps malleable i ron or brass unions and making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4 (Standard Pattern) (Karam Ceramics). (SI-8 /P-187)	1	9495.14	Each	9,495
3	Supplying & fixing wash basin mixture of superior quality with C.P. Crystal head 1/2" dia (SI-14-b /P-199)	1	4890.60	Each	4,891
4	Supplying & fixing swan type pillar cock of superior quality with Single C.P. head 1/2" dia. (SI-16-a /P-199)	2	1029.60	Each	2,059
5	Providing, Laying UPVC Pressure Pipes of Class 'D' (equivalent make) fixing in trench i/c cutting, fitting and jointing with 'Z' joint with one rubber ring i/c testing with water to a head 122 meter or 400 ft. a) 31 mm (1 1/4" dia) (SI-3-a /P-111)	100	90.66	P/Rft	9,066
6	Providing, Laying UPVC Pressure Pipes of Class 'D' (equivalent make) fixing in trench i/c cutting, fitting and jointing with 'Z' joint with one rubber ring i/c testing with water to a head 122 meter or 400 ft. b) 38 mm (1 1/2" dia) (SI-3-b /P-111)	149	119.15	P/Rft	17,753
7	Providing, Laying UPVC Pressure Pipes of Class 'D' (equivalent make) fixing in trench i/c cutting, fitting and jointing with 'Z' joint with one rubber ring i/c testing with water to a head 122 meter or 400 ft. f) 100 mm (4" dia) (SI-3-f /P-111)	140	631.87	P/Rft	88,462
8	Supplying & fixing long Bib -cock of superior quality with C.Phead 1/2" dia. (SI-13-a /P- 198)	4	2316.60	Each	9,266

9	S/fixing concealed Tee-stop cock of suprior quality with C.P. head 1/2" dia. (SI-12-a /P- 198)	1	1673.10	Each	1,673
10	Supplying & fixing Fiber glass tank of approved quality and design and wall thickness as specified including cost of nuts, bolts and fixing in plat form of cement concrete 1:3:6 and making connection for inlet, outlet and over flow pipes etc. complete. 250 gallons tank with wall thickness 5 mm.	1	37698.31	Each	37,698
11	Providing chambers 15"x9"x24" deep for house meters with 4-1/2 thick burnt brick masonry walls in 1:6 C.M 6" thick C.C. 1:2:4 in foundation, " thick cement plaster 1:3 C.M. to all inside wall surfaces and to top 1" thick C.C. (SI-4 /P- 200)	1	7388.71	Each	7,389
12	Constructing manhole or inspection chamber for the required diameter of circular sewer and 3'-6" (1067 mm) depth with walls of B.B in cement sand mortar 1:3 cement plastered 1:3, 1/2" thick, inside of walls and 1" (25 mm) thick over benching and channel i/c fixing C.I manhole cover with frame of clear opening 1-1/2' x11/2'(457x457 mm) of 1.75 cwt. (88.9 kg) embaded in plain C.C1:2:4 and fixing 1" (25 mm) dia M.S steps 6" (150 mm) wideprojecting 4" (102 mm) from the face of wall at 12" (305 mm) C/C duly painted etc. Complete as per standard specification and drawing. (SI-01 /P- 134)	1	55584.18	Each	55,584

Total Amount of Part-D:	**253,777**
10 % below on total amount:	**25,378**
Grand Total Amount of Part-D:	**228,400**
Grand Total Amount of Part(A+B+C+D): in Million:	

Rs. _____ Above/Below / At Par

Rs. _____ Above/Below / At Par

Rs. _____ Above/Below / At Par

TOTAL RS:

ADD SRB 5% RS:

G. TOTAL RS:

Dily Sobh Karachi dt. 17-03-26

آفيس آف دي
سينئر سپرنٽينڊنٽ آف پوليس سکر

فون: - 071-9310565

No.EO/BLDG/3400-10/2026 Sukkur, Dated: 13-03-2026

ٽينڈر گھرائڻ لاءِ نوٽيس

هيٺين ڪمن جي پروڪيورمينٽ لاءِ معياري آچ دستاويزن (SBDs) ۾ دلچسپي رکندڙ واڪ ڊينڊڙ/ٽيڪيدارن/ڪمپنيز/فرمز ڪمپنيز ڪان SPPRA رولز 2010 (ترميم ٿيل تاحال) مطابق مُهريند ٽينڈرز گھرائجن ٿا.

سنڌ پوليس جي هائيننگ پوائنٽس جي مرمت / رينوويشن جوڪم هاءِ وي پيٽرول سکر يونٽ

نمبر شمار	هائيننگ پوائنٽ جو نالو	ڪئپيڪٽي لائق	ضلعو	ٽينڈر فيس (ناقابل واپسي تڏهن فقط)	بڊ سيڪيورٽي 5% (فقط CDR)	تڪميل جو مدو
1	هائيننگ پوائنٽ نارا ڪنال روهڙي ٽول پلازا بمقام سکر	3.000	سکر	3000	150000	01 مهينو
2	هائيننگ پوائنٽ زڪوتا موڙ بي ايس سانگي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
3	هائيننگ پوائنٽ بخشو سيلرو بي ايس ڏٽوئي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
4	هائيننگ پوائنٽ فرش پوڙ بي ايس آباد انڊس هاءِ وي سکر	3.000	سکر	3000	150000	01 مهينو
5	هائيننگ پوائنٽ پلهه ماڻهر بي ايس ڪوٽڏيجي نيشنل هاءِ وي خيرپور	3.000	خيرپور	3000	150000	01 مهينو
6	هائيننگ پوائنٽ بي بي اڪنامڪ زون	4.187	خيرپور	3000	209350	01 مهينو
7	هائيننگ پوائنٽ بي بي پيري	7.146	خيرپور	5000	357300	01 مهينو
8	هائيننگ پوائنٽ ولڙ غميبر بي بي شاهه حسين خيرپور انڊس روڊ	3.000	خيرپور	3000	150000	01 مهينو
9	هائيننگ پوائنٽ بي ايس ڪنب	9.500	خيرپور	5000	475000	01 مهينو
10	هائيننگ پوائنٽ سوئي گيس بي ايس ميرواهه مهراڻ هاءِ وي بمقام خيرپور	3.000	خيرپور	3000	150000	01 مهينو
11	هائيننگ پوائنٽ آڏي بنگلو لوهارو ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
12	هائيننگ پوائنٽ بي بي ميرپور ماٿيلو	3.573	گهوٽڪي	3000	178650	01 مهينو
13	هائيننگ پوائنٽ بي بي هندو جو ڪوهي تزد گهوٽڪي ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
14	هائيننگ پوائنٽ بي بي ڪمون شهيد بي ايس لوهارو	3.000	گهوٽڪي	3000	150000	01 مهينو
15	هائيننگ پوائنٽ بي بي جاڙو واهه بي ايس ڏاهراهه بمقام لاڙڪاڻو	3.000	لاڙڪاڻو	3000	150000	01 مهينو
16	هائيننگ پوائنٽ بي ايس خانپور	7.474	شڪارپور	5000	373700	01 مهينو
17	هائيننگ پوائنٽ بي ايس ڳڑهي ياسين	7.385	شڪارپور	5000	369250	01 مهينو
18	هائيننگ پوائنٽ بي ايس ڪرن	4.396	شڪارپور	3000	219800	01 مهينو
19	هائيننگ پوائنٽ لکي غلام شاهه	7.199	شڪارپور	5000	359950	01 مهينو
20	هائيننگ پوائنٽ بي ايس ٽيپر ڪوٽ	7.555	شڪارپور	5000	377750	01 مهينو
21	هائيننگ پوائنٽ بي ايس همايون	9 500	شڪارپور	5000	475000	01 مهينو
22	هائيننگ پوائنٽ بي بي فيزو لاڙو	7.509	شڪارپور	5000	375450	01 مهينو
23	هائيننگ پوائنٽ بي بي ماشر لاڙو (ڪشمور ايت ڪنڊڪوٽ)	5.489	ڪشمور ايت ڪنڊڪوٽ	5000	274450	01 مهينو
24	هائيننگ پوائنٽ بي بي مل لاڙو بخشاپور (اندر گهر)	6.326	ڪشمور ايت ڪنڊڪوٽ	5000	316300	01 مهينو
25	هائيننگ پوائنٽ بي بي مولا مير	5.486	ڪشمور ايت ڪنڊڪوٽ	5000	274300	01 مهينو
26	هائيننگ پوائنٽ بي بي راڄيس راهه	5.350	ڪشمور ايت ڪنڊڪوٽ	5000	267500	01 مهينو
27	هائيننگ پوائنٽ بي بي شجراع لاڙو	4.239	ڪشمور ايت ڪنڊڪوٽ	3000	211950	01 مهينو
28		4.927		3000	246350	01 مهينو

CamScanner

30	حسب يوسف شمسي شاهر	3.327	جيڪب آباد	3000	166350	01 مهينو
31	هالٽنگ پوائنٽ بي ايس محمد پور	9.500	جيڪب آباد	5000	475000	01 مهينو
32	هالٽنگ پوائنٽ بي ايس تاجو ديرو	9.500	جيڪب آباد	5000	475000	01 مهينو

ٽينڈرز جي اجراءَ/وصولي ۽ کُلڻ لاءِ پروگرام

	پرتيڪيولرز	پهرين پيرو	۽ کُلڻ جو هنڌ
1	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 07.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	اشاعت کانپوءِ	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ (سمورن حصو ولندڙ واڪ ڊينڈرن کي مشورو ڏجي ٿو ته e_Bid آن لائن جمع ڪرائڻ لاءِ پاڻ کي رجسٽر ڪرائن گهرجي). اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
2	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	07.04.2026	
	پرتيڪيولرز	ٻيون پيرو	۽ کُلڻ جو هنڌ
	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 23.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	23.04.2026	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	23.04.2026	

ٽينڈرز جا شرط ۽ ضابطا

1	حضور ولڻ جي خواهش رکندڙ لازمي پاڪستان انجنيئرنگ ڪائونسل (PEC) سان لاڳاپيل ڪٽيگري هيٺ جون 2026 تائين لائسنس ڪارگر رجسٽريشن سرٽيفڪيٽ
2	فرم سان گڏ ڪم ڪندڙ انجنيئرنگ ۽ ٽيڪنيڪل اسٽاف جي ڄاڻ ڏيڻا.
3	[پنج] ڪمن جو دستاويزي ثبوت جيڪي مڪمل ٿيل/ ڪم جاري آهن ۽ آجر پاران ڪم جي اطمينان بخش مڪمل ٿيڻ جو سرٽيفڪيٽ.
4	جاري ڪمن جي فهرست ، بشمول هر هڪ ڪم جي لاڳت ۽ ڪم جي اپرائڻ جو ليٽر.
5	مشينري ۽ سامان جي فهرست جيڪا ان جي ملڪيت/ ڪرائي جي دستاويزي ثبوت سان گڏ بينڪ جي سرٽيفڪيٽ سان گڏ بينڪ اسٽيٽمينٽ سان گڏ ڪريڊٽ جي قابليت ڏيکارڻ ٿي.
6	انڪم ٽيڪس ڊپارٽمينٽ NTN) سرٽيفڪيٽ) سان رجسٽريشن ۽ CNIC جي ڪاپي.
7	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي تحت هونديون.
8	سمورا ٽينڈر فارم SPPRA رولز (ترميم ٿيل 2019) جي قاعدي (ii) 46_I جي شرطن ۽ سنڌ ريونيو بورڊ وٽ رجسٽرڊ ٿيل هجڻ گهرجن
9	گذريل پنجن سالن جا سالياڻو انڪم ٽيڪس ريٽرنز
10	رجسٽرڊ آڊٽ فرم (ICAP) طرفان گذريل ٽن سالن جي سالياڻي آڊٽ رپورٽ. رجسٽرڊ آڊٽ فرم (ICAP) کانسواءِ، پي ڪنهن طرفان جاري ڪيل رپورٽ منظور نه ڪئي ويندي.
11	گذريل پنجن سالن دوران 15٪ يا ان کان وڌيڪ سالياڻو سراسري بيلنس گهربل آهي لاڳو ڪر جي ڪنسيل لاڳت مطابق. هاٿوڪر بينڪ سرٽيفڪيٽ (اصل و) سان لڳل هجي جيڪو ڏنل مدي جو سالياڻو سراسري بيلنس ڏيکاري. [جواڻ کان شروع ٿيندڙ 30 جون تائين هر هڪ سال لاءِ الڳ الڳ گذريل ٽن سالن بينڪ اسٽيٽمينٽ لازمي فراهم ڪئي وڃي. ۽ موجوده بيلنس ڏيکاريل تازي بينڪ اسٽيٽمنٽ لازمي لڳل هجڻ گهرجي.
12	اسٽيمپ پيپر تي اصل فارم نامو تي فرم/ٽيڪيدار هن وقت ڪنهن به قسم جي قانوني ڪاروائي، ڪاتي جي ٽڪراءِ چڪيل يا حڪومت ۽ خانگي تنظيمن ۾ ڪنهن به ڪم جي مڪمل ٿيڻ ۾ غيرضروري دير ۾ ملوث نه هجي.
13	مشروط يا نامڪمل ٽينڈر قبول نه ڪيا ويندا.
14	آڇون جي شخص SPPRA رولز 2010 (ترميم ٿيل تازه) جي سنگل اسٽيج هڪ لفافي طريقي تي ڪيو ويندو.
15	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي مطابق هونديون.
16	آڇون جي کُلڻ جي تاريخ تي عام موڪل يا ڪنهن به اڻوڻندڙ صورتحال جي صورت ۾ آڇون ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
17	آڇون ڏيندڙ کي هيٺ دستخط ڪندڙ جي حق ۾ ڪنهن به شيڊيول بينڪ مان تيار ٿيل هڪ ڊپازٽ جي شڪل ۾ هر هڪ ڪم عبوض جاڻايل سوڙي رقم جي ڏنل رقم جمع ڪرائڻ گهرجي.
18	قسم نامو د فرم/ ٽيڪيدار ڪنهن به پروڪيورنگ ايجنسي طرفان تازو بليڪ لسٽ ٿيل نه هجي.
19	قسم نامو د فراهم ڪيل سمورا دستاويز / پارٽيڪيولرز/ معلومات سچي ۽ درست آهي.
20	فرم جي ضرورت ۽ ڊائريڪٽرز/پروپرائٽرز يا پين لاڳاپيلن جا مڪمل تفصيل پاور آف اٽارني سان گڏ سول پروپرائٽر هجڻ جي صورت ۾ اهڙو حلفيا بيان قسم نامي تي پيش ڪيو وڃي.
21	پاليسي ۽ پروسيجر تحت سنڌ سيلز ٽيڪس (SRB) ڪٽيو ويندو.
22	هيٺ دستخط ڪندڙ يا ڪميٽي جو ڪو به ميمبر هيٺ ڪوارٽر ڪان باخبر هجڻ جي صورت ۾ آڇون ڏنل شيڊيول مطابق ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
23	هيٺ دستخط ڪندڙ يا ٻي مجاز اختياري SPPRA رولز 210 جي لاڳاپيل شق تحت ڪنهن به يا سمورن آڇن کي رد ڪرڻ جو حق محفوظ رکي ٿو.

سينئر سپرنٽينڈنٽ آف پوليس سکر
سيڪريٽري پروڪيورمنٽ ڪميٽي
ايم اينڊ آر هالٽنگ پوائنٽ
سکر/ لاڙڪاڻو رينجز

INF.KRY.NO.1120/2026

WORK FOR SINDH
www.kwikfinch.com
ADV. PORTAL BY INFORMATION DEPARTMENT

Phone:-071-9310565
OFFICE OF THE
SENIOR SUPERINTENDENT OF POLICE
SUKKUR.

No.EO/BLDG/ 3400-10 /2026
Sukkur, Dated 13.03.2026

SEALED NOTICE INVITING TENDERS

The Sealed Tenders are invited from interested bidders / contractors / firms and companies as well as suppliers on standard bidding documents forms (SBDs) for the procurements of the following work under SPPRA Rules-2010 (Amended till date) :-

REPAIR / RENOVATION WORK OF HALTING POINTS OF SINDH POLICE HIGHWAY PATROL SUKKUR UNIT

S.#	Name of Halting Point	Estimates Cost	District	Tender Fees (Non-refundable Only in Cash)	Bid Security 5% (CDR only)	Completion Period
1.	Halting Point Nara Canal Rohri Toll Plaza District Sukkur	3.000	Sukkur	3000	150000	01-Month
2.	Halting Point Zakota Mor PS Sangi District Sukkur	3.000	Sukkur	3000	150000	01-Month
3.	Halting Point Baksho Seelro PS Dadloi Disrict Sukkur	3.000	Sukkur	3000	150000	01-Month
4.	Halting Point Farash Mor PS Abad Indus Highway Sukkur	3.000	Sukkur	3000	150000	01-Month
5.	Halting Point Palh Minor PS Kotdigi National Highway Khairpur	3.000	Khairpur	3000	150000	01-Month
6.	Halting Point PP Economic Zone	4.187	Khairpur	3000	209350	01-Month
7.	Halting Point PP Pipri	7.146	Khairpur	5000	357300	01-Month
8.	Halting Point Waris Ghambir PP Shah Hussain Khairpur Indus River	3.000	Khairpur	3000	150000	01-Month
9.	Halting Point PS Kumb	9.500	Khairpur	5000	475000	01-Month
10.	Halting Point Sui Gas PS Mirwah Mehran Highway District Khairpur	3.000	Khairpur	3000	150000	01-Month
11.	Halting Point PP Aadhi Bunglow Ubauro Toll Plaza.	3.000	Ghotki	3000	150000	01-Month
12.	Halting Point PP Mirpur Mathelo	3.573	Ghotki	3000	178650	01-Month
13.	Halting Point PP Hindu jo Khohi near Ghotki Toll Plaza	3.000	Ghotki	3000	150000	01-Month
14.	Halting Point PP Kamu Shaheed PS Ubauro	3.000	Ghotki	3000	150000	01-Month
15.	Halting Point PP Jaro Wah PS Dhamrah District Larkana	3.000	Larkana	3000	150000	01-Month
16.	Halting Point PS Khanpur	7.474	Shikarpur	5000	373700	01-Month
17.	Halting Point PS Garhi Yaseen	7.385	Shikarpur	5000	369250	01-Month
18.	Halting Point PS Kiran	4.396	Shikarpur	3000	219800	01-Month
19.	Halting Point PS Lakhi Ghulam Shah	7.199	Shikarpur	5000	359950	01-Month
20.	Halting Point PS Naper Kot	7.555	Shikarpur	5000	377750	01-Month
21.	Halting Point PS Humayun	9.500	Shikarpur	5000	475000	01-Month
22.	Halting Point PP Faizo Laro	7.509	Shikarpur	5000	375450	01-Month
23.	Halting Point PP Hashim Laro (Kashmore @ Kandhkot)	5.489	Kashmore @ Kandhkot	5000	274450	01-Month
24.	Halting Point PP Mithal Laro Bakshapur (Zorghar)	6.326	Kashmore @ Kandhkot	5000	316300	01-Month
25.	Halting Point PP Moula Meo	5.486	Kashmore @ Kandhkot	5000	274300	01-Month
26.	Halting Point PP Rais Wah	5.350	Kashmore @ Kandhkot	5000	267500	01-Month
27.	Halting Point PP Shujra Laro	4.239	Kashmore @ Kandhkot	3000	211950	01-Month
28.	Halting Point PS Dahoo Wah	4.927	Kashmore @ Kandhkot	3000	246350	01-Month
29.	Halting Point PS Abad (Begari Canal)	7.455	Jacobabad	5000	372750	01-Month
30.	Halting Point Shamby Shah	3.327	Jacobabad	3000	166350	01-Month
31.	Halting Point PS Muhammad Pur	9.500	Jacobabad	5000	475000	01-Month
32.	Halting Point PS Tajo Dero	9.500	Jacobabad	5000	475000	01-Month

Continue...P/02

CamScanner

PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDERS

Particulars		1st Attempt & Place of Opening	
1.	Date of issuance of tender documents (after publication till 07.04.2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	After Publication	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ (all participating bidders are advised to register themselves Online for e-Bid submission).
2.	Date of opening of Tenders (at 03:00 PM)	07.04.2026	**Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
Particulars		**2nd Attempt & Place of Opening**	
1.	Date of issuance of tender documents (till 23-04-2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	23.04.2026	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ **Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
2.	Date of opening of Tenders (at 03:00 PM)	23.04.2026	

TERMS & CONDITIONS OF THE TENDER

1.	The intending participants must be registered with Pakistan Engineering Council (P.E.C) for the year valid June-2026 limit relevant category.
2.	Bio-data of Engineers and Technical staff working with the firm.
3.	Documentary evidence of [five] works executed / works in progress and certificate of satisfactory completion of works by the employers.
4.	List of work in progress, indicating cost of each work and copy of letter of award of work.
5.	List of machinery and equipment available with documentary evidence of its ownership/ rent with certificate of Bank showing credit worthiness along with Bank statement.
6.	Registration with Income Tax Department (NTN Certificate) and copy of CNIC.
7.	The approved bids will be subject to stamp duty levied by the Government.
8.	All the contractors/ firms should be registered with Sindh Revenue Board in terms of Rule 46-1(ii) of SPPRA Rule (Amended 2019).
9.	Annual Income Tax returns of last five years.
10.	Annual audited reports of last five years from (ICAP) registered audit firms. Audit report issued other than (ICAP) registered audit firms will not be accepted.
11.	Certificate of Bank showing credit worthiness of at-least 15% (average balance per year for the last 05-years) of the estimated cost of work along with Bank Statement. Bank statement must be provided separately for each year starting from 1st July to 30th June for last five years and recent bank certificate must be attached showing available balance.
12.	Undertaking on stamp paper that the firm/contractor is not currently involved in any kind of litigation, department rift, abandoned or un-necessary delay in completion of any work in the Government as well as in private organizations.
13.	Conditional or incomplete tenders will not be entertained.
14.	The bids shall be evaluated on single stage one envelope method of SPPRA Rules 2010 (Amended till date).
15.	The approved bids will be subject to stamp duty levied by the Government.
16.	In case of Holiday and unforeseen circumstances on opening date the bids shall be submitted and opened on the next working day.
17.	The bidders should submit prescribed amount of earnest money as shown against each work in shape of Call Deposit prepared from the scheduled bank in favour of the undersigned.
18.	Affidavit to the effect that the firm / contractor have not been black listed currently by any executing agency.
19.	Affidavits to the effect that all document / particulars / information furnished are true and correct.
20.	In case of firm, list of partners / Partnership Deed, giving full particulars of directors/ proprietors or others connected along with power of attorney. In case of being sole proprietors, such undertaking on affidavit be furnished.

Continue... P/03

CamScanner

21.	The Sindh sales tax (SRB) will be deduct as per policy and procedure.
22.	In case the undersigned or any member of the committee happens to be out of the Headquarter the bids shall be submitted and opened as per the given schedule on the next working day.
23.	The undersigned and other competent authority reserve the right to reject any one or all the Bids as per provision of SPPRA Rules, 2010.

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

No.EO/BLDG/ _____ Sukkur, dated/ -03-2026.

Copy to following for necessary action to: -

1. The Secretary, Information Technology, Sindh Secretariat No.6 @ Karachi, along with copies of N.I.T for favour of information with requested to placing on the web site of Sindh Government.
2. The Inspector General of Police Sindh Karachi (Attention AIGP logistics) w/r to his order No: G-I/80 dated 19-02-2026 for favour of kind information, please.
3. The Addl:IGP Operations / Chairman Oversee Committee for M&R work for favour of kind information please.
4. The Deputy Inspector General of Police Sukkur Range / Chairman Procurement Committee for M&R work (halting point) w/r to his letter No,GB/3325-28 dated 10.03.2026 for favour of kind information please.
5. The Deputy Inspector General of Police Sindh Police Highway Patrol /Secretary Oversee Committee Sindh (halting point) w/r to his letter No.DIGP/SPHP/Admin/758-61 dated 10.03.2026 for favour of kind information please.
6. The Director, Information (Advertisement) Public Relation Advertising Department Karachi, for publication in 03-leading Newspaper "Sindhi, Urdu & English".
7. The SSP SPHP Sukkur Unit / Member Procurement Committee for information please.
8. The Manager (Assessment) SPPRA Barrack No.08 Sindh Secretariat No. 04 Court Road Karachi.
9. The Director I.T Department CPO Sindh Karachi with request to publish tender on Sindh Police, website.
10. The representative of Home Department Sindh Karachi.
11. The Chief Engineer Provincial Buildings Sukkur.
12. The Superintending Engineer Police Works Sindh Karachi.
13. The Executive Engineer Police Works Sindh Karachi/Sukkur.
14. The Assistant Engineer Police Works Sukkur.
15. Copy to all concerned Procurement Committee/Redressal Committee./Notice Board

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

CamScanner

SCHEDULE-B/BOQ

NAME OF WORI **RENOVATION OF EXISTING POLICE HALTING POINT @ @ P.P HASIM LARO KANDHKOT DISTRICT KANDHKOT-KASHMORE.**

PART-A-RENOVATION OF EXISTING POST.

S.NO	ITEM OF WORK	NO	L.	B	D		QTY	RATE	UNIT	AMOUNT
1	Dismantling glazed or encaustic tiles etc. (S.I.No 55 P.No.22)									
					total	**=**	**1192**	**31.19**	**P-Cft**	**37178**
2	Dismantling cement concrete plain 1: 4: 8 (S.I.No19. P.No.19)									
					total	**=**	**276**	**133.08**	**P-Cft**	**36730**
3	Cement concrete plain including placing compacting, finishing and curing, comlete (including screening and washing at stone aggregate without shuttering. Ratio. 1:2 :4 (S.I.No 05 P.No.24).									
					total	**=**	**335**	**443.54**	**P-Cft**	**148586**
4	Laying Verona marble flooring Size 24"x12"x1"/12"x12"x1" fine dressed on the surface without winding set in lime mortar 1:2 including rubbing and polishing of the joints. (S.I.No 28 P.No.46)									
					total	**=**	**1747**	**369.59**	**P-Sft**	**645674**
5	P/F 3/8" thick Marble Tiles of Approved Quality & Colour & Shade size 8"x4" or 6"x4" in dado Skirting & facing removal tucking of existung plaster surface etc.over 1/2" thick base of cement mortor 1:3 setting of tile in slurry of white cement over motor base l/c filling & joints &washing the tile with white cemebt slurry curent finishing cleaning & polishing etc, complete (New Work) (S.I.No 61 P.No.49).									
					total	**=**	**302**	**247.28**	**P-Sft**	**74679**
6	Providing & Laying Full Body Porcelain Tile in Flooring or Facing of Approved Design Set in Gry Cement Motor 1:2 or of 3/4" Thickinss l/C Washing & Joints With White Cement Slurry Using Colour Pigment for matching complete as per Spacification. (S.I.No 61 (VII) P.No.49).									
					total	**=**	**1192**	**439.57**	**P-Sft**	**523967**
7	Providing and fixing G.I frames /Choukhats of size 7" x 2" or 4 1/2" x 3" for door using 20 gauge G.I sheet l/c welded hinges and fixing at site with necessary hold fasts, filling with cement sand slurry of ratio 1:6 and repairing the jambs. The cost also i/c all carriage , tools and plants used in making and fixing. (S.I.No.29 P.No.76).									
					total	**=**	**187**	**690.67**	**P-SFT**	**129155**
8	First Class deodar wood wrought joinery in doors and windows etc. panelled or panelled or glazed or fully glazed fixed in position including chowkhat, holdfast, hinges, tower bolt rubber stop cleats/G I clamp,handles and chord with hooks etc. complete (excluding sliding bolts or lock). (S.I.No.7(a) P.No.42).1¾" thick. without chowkats									
					total	**=**	**460**	**1897.56**	**P-Rft**	**872878**
9	Removing cement or lime plaster. (S.I.No 52 P.No.22)									
					total	**=**	**1840**	**5.39**	**P-Sft**	**9918**
10	Cement plaster 1:6 upto 12' upto 20 ft height 1/2" thick. (S.I.No.13 (b) P.No.52).									
					total	**=**	**1840**	**37.01**	**P-Sft**	**68098**
11	Cement plaster 1:4 upto 12" height 3/8 thick. (S.I.No.11 (a) P.No.52).									
					total	**=**	**1840**	**37.78**	**P-Sft**	**69515**
12	Preparing the surface and painting with matt finish l/c rubbing the surface with Bathy (silicon carbide rubbing brick) filling the voids with zink /chalk / plaster of paris mixture, applying first coat premix, making the surface smooth and then painting 3 coats with matt finish of approved make etc: complete .(new surface).(S.I.No 36 (a) P.No.54).									
					total	**=**	**6941**	**49.27**	**P-Sft**	**341983**
13	Preparing the surface and painting with weather coat l/c rubbing the surface with rubbing brick / sand Paper, filling the voids with chalk/ plaster of Paris and then painting with weather coat of approved make..(S.I.No 38 (a) P.No.54).									
					total	**=**	**2028**	**39.38**	**P-Sft**	**79863**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
14	Preparing surface and PNS painting doors and window any type (including edges (s,NO.5) © P.No.49 painting coat (ii) Each subsequent coat etc.											
								total	**=**	**978**	**18.41**	**P-Sft 18005**
15	Provding and fixing with bitumen felt paper of 60 Lbs over roof i/c cleaning of roof with wire brush an removing dust, applying bitumen coat at the rate of 34 Lbs per P.Sft as premix inter coats and then laying felt papper with 10% over laps, then applying and spreading hill sand at the rate of 1 cft for 100 sft. The cost also i/c necessary fore material, kerosene oil, wood ete: (S.I.No 41 P.No.43).											
								total	**=**	**2964**	**95.62**	**P-Sft 283418**
16	Galvanized wire gauge 144 mesh per square inch of 22 S.W.G fixed to chowkhats without deodar patti. .(S.I.No.62 P.No.61).											
								total	**=**	**176**	**341.78**	**P-Sft 60153**
17	Providing and fixing iron steel grill using solid square bars of size 1/2" x 1/2" placed at 4" l/c and frame of flat iron patti of 3/4" x 3/4" l/c circle shape at 1-0 apart equivalent fitted with screws are pins l/c painting 3 coats with 1st coat of red oxide paint etc. (S.I.No.30 P.No.76).											
								total	**=**	**176**	**833.27**	**P-SFT 146656**
										Total Rs.-		**3546455**
										Add 10% Below On Item No.04,05,06,08,16		**217736**
										G.Total Rs.		**3328719**
										Add Cartage Amount		**259463**
										G.Total Rs.		**3588182**
	PART-C-W/S & S/F											
1	Providing and fixing Orusa type white glazed earthen ware W.C. pan with front flush inlet & complete with including the cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4.(S.I.No.3-B P,.No.186).											
								total	**=**	**9**	**11282.90**	**Each 101546**
2	Providing and fixing 24x18" lavatory basin in white glazed carthen ware complete with &e including the cost of W.I. or C.I. cantilever bracket 6 inches built into wall, painted white in two coats after a primary coat of red lead paint, a pair of ½" dia chrome plated pillar taps, 1-1/2" rubber plug & chrome plated brass chain 1-1/4" dia malleable iron or C.P. brass traps malleable iron or brass unions and making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4 (Standard Pattern) (Karam Ceramics).(S.I.No.8 P,.No.187).											
								total	**=**	**2**	**9495.14**	**Each 18990**
3	Add extra for providing & fixing of earth warepedestal white or coloured Glazed (Standared pattern) (S.I.No.9 P,.No.187).											
								total	**=**	**2**	**3276.00**	**Each 6552**
4	Providing and fixing steel sinks stainless local bt make complete with cast iron or wrought iron LINA ALVH brackets 6 inches built into wall, 1- 1/2" rubber plug and chrome plated brass chain 1- 1/2" C.P. brass waste wvith 1-1/2" P.V.C. waste pipe & making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4.Steel Sink stainless size 40"x20" local make (standard patteren) (S.I.No.19 P,.No.188).											
								total	**=**	**1**	**12555.27**	**Each 12555**
5	Providing and fixing 6"x2" or 6"x3" C.I. floor trap of the approved self cleaning design with a C.I. screwed down grating with or without a vent arm including cost of making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4 (S.I.No.20 P,.No.189).											

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
							total	**=**	**8**	**1647.07**	**Each**	**13177**
6	Providing UPVC. pipes specials and clamps etc. including fixing cutting and fittings complete with and including the cost of breaking through walls and roof making good etc. with pigment to match the colour of the building and testing with water to a pressure bead of 200 feet and handling.(S.I.No.2 (ii) P,.No.193). 2 "dia UPVC Pipe (CPVC SCH-40)											
	3/4"dia.						**total**	**=**	**60**	**199.83**	**P-Rft**	**11990**
	1"dia.						**total**	**=**	**100**	**272.35**	**P-Rft**	**27235**
	2"dia.						**total**	**=**	**90**	**836.36**	**P-Rft**	**75272**
	6"dia.						**total**	**=**	**30**	**950.38**	**Each**	**28511**
7	S/fixing concealed Tee-stop cock of superior quality with Crystal head 1/2" dia (S.I.No.23 P,.No.189).						**total**	**=**	**6**	**1673.10**	**Each**	**10039**
8	Supplying & fixing long Bib -cock of Crystal head with C.Phead 1/2" dia .(S.I.No.27 P,.No.84).						**total**	**=**	**9**	**2784.60**	**Each**	**25061**
9	Supplying & fixing wash basin mixture of superior quality with C.P. Crystal head 1/2" dia 1/2" dia WithCrystal head (S.I.No.19 (b) P,.No.199).						**total**	**=**	**2**	**4890.60**	**Each**	**9781**
10	Supplying & fixing Sink mixture cock of superior quality with C.P. head etc. complete (S.I.No.23 P,.No.189).						**total**	**=**	**1**	**2550.60**	**Each**	**2551**
11	Providing and fixing in position nylon connection complete with " dia brass stop cock with pair of brass nuts and lining jointed to nylon connection. (S.I.No.23 P,.No.189).						**total**	**=**	**12**	**637.65**	**Each**	**7652**
12	Supplying & fixing bath room accessories set (7 pieces) i/c towel rod ,Brush holder,soap tray ,shelf of approved design including cost of screw ,nuts etc. complete (Master Brand) (S.I.No.23 P,.No.199).						**total**	**=**	**1**	**14320.80**	**Each**	**14321**
13	Providing chambers 15"x19" (inside dimension) x24" deep for house meters with 6" thick C.C. 1:2:4 blocks set in 1:6 cement mortar 6" thick C.C. 1:4:8 in foundation, " thick cement plaster 1:3 to all inside wall surfaces and to top 1" thick C.C. 1:2:4						**total**	**=**	**2**	**9051.80**	**Each**	**18104**
14	Manufacturing & Supplying of R.C.C manhole cover cast in 1:2:4 cement concrete ratio 3" inch deep at center reinforced with 1/2" dia tor steel bars with 4" c/c welded to a 3/16' thick 2 inch wide M.S Plate and two hooks of 3/8" inch dia tor bars including compacting, curing and 1 inch dia.						**total**	**=**	**2**	**3238.79**	**Each**	**6478**
15	Constructing manhole or inspection chamber for the required diameter of circular sewer and 3'-6" (1067 mm) depth with walls of B.B in cement sand mortar 1:3 cement plastered 1:3, 1/2" thick, inside of walls and 1" (25 mm) thick over benching and channel i/c fixing C.I manhole cover with frame of clear opening 1-1/2' x1 1/2' (457x457 mm) of 1.75 cwt. (88.9 kg) embaded in plain C.C 1:2:4 and fixing 1" (25 mm) dia M.S steps 6" (150 mm) wide projecting 4" (102 mm) from the face of wall at 12" (305 mm) C/C duly painted etc. Complete as per standard specification and drawing. .(S.I.No.1 (A) P,.No.129).						**total**	**=**	**2**	**16771.18**	**Each**	**33542**
16	Boring for tube well in all water bearing soils from ground level upto 100 ft. or 30.5 meter depth i/c sinking and with drawing of casing pipe. .(S.I.No.1 (A) P,.No.129).											
	100 mm (4"dia.)						**total**	**=**	**60**	**1621.28**	**P-Rft**	**97277**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
17	Supplying and installing PVC strainers 'D' class of approved design quality and make i/c necessary sockets etc. complete.(S.I.No.11 (A) P,.No.131).											
								total	**=**	**60**	**714.68**	**P-Rft 42881**
18	Shrouding with graded bajri (3/8" to 1/8") or (9 to 3 mm) in between bore and blind pipe for the following diameters of strainers. (S.I.No.18 P,.No.133).											
								total	**=**	**60**	**328.57**	**P-Rft 19714**
19	Providing & fixing 4" dia bend of the required degree with access door, 1/8" thick and bolts and nuts and extra painting to match the colour of buildings. (S.I.No.9 P,.No.191).											
								total	**=**	**12**	**2148.12**	**Each 25777**
20	providing & fixing 4".x 4" dia C.I branches of the required degree with access doors, rubber washer 3/8 thick and bolts and nuts and extra painting to match the colour of buildings. (S.I.No.4 P,.No.191).											
								total	**=**	**6**	**2241.72**	**Each 13450**
21	Supplying & fixing Fiber glass tank of approved quality and design and wall thickness as specified including cost of nuts, bolts and fixing in plat form of cement concrete 1:3:6 and making connection for inlet, outlet and over flow pipes etc. complete. (S.I.No.01 P,.No.201).											
								total	**=**	**1**	**37698.31**	**Each 37698**
									Total Rs.-			**660154**
									Add 10% Below			**66015**
									Total Rs.-			**594139**
	PART-F-ELECTRIC											
1	Wiring for light or fan point with 3/.029 PVC insulated wire in 20mm (3/4") channel patti on surface as required(S,No.107 P,No.236).											
								total	**=**	**30**	**5958.53**	**Each 178756**
2	Wiring for plug point with 3/.029 PVC insulated wire in 20mm (3/4") chennel patti on surface as required.(S.No, 104 P,No.236).											
								total	**=**	**8**	**3442.83**	**Each 27543**
3	Providing & fixing Brass Battern holder (S,I,No.193 P,No.244).											
								total	**=**	**18**	**1152.61**	**Each 20747**
4	Wiring for call bell point with 3/.029 PVC insulated wire in 20mm (3/4") PVC conduit recessed in the wall or column as required. (S.I,No.124 P,No.15).											
								total	**=**	**1**	**6712.49**	**P-Rft 6712**
5	Providing & fixing Bakelite ceiling rose with two terminals (S,I,No.191 P,No.244).											
								total	**=**	**15**	**373.39**	**Each 5601**
6	Providing & fixing A.C Electric Ceiling fan 56" (good quality) (S.I.No.195 P.No.244).											
								total	**=**	**6**	**14869.21**	**Each 89215**
7	Providing & fixing one way SP 10/15amp switch surface type.. (S,NO,188 P,No.229)											
								total	**=**	**40**	**468.19**	**Each 18728**
8	Providing & fixing Two pin 10/15amp plug & socket. (S,NO,189 P,No.229)											
								total	**=**	**2**	**617.69**	**Each 1235**
9	Providing & fixing three pin 10/15amp plug & socket flush type. (S,NO,190 P,No.229)											
								total	**=**	**2**	**617.69**	**Each 1235**
10	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.029 copper conductor in ¾" Dia PVC conduit recessed in the wall or column as required. (S,NO,10 P,No.229)											
								total	**=**	**250**	**400.92**	**P-Rft 100230**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
11	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.044 copper conductor in ¾" Dia PVC conduit recessed in the wall or column as required.. (S,NO,12 P,No.229)											
								total	**=**	**660.91**	**P-Rft**	**33046**
12	Providing & fixing circuit breaker 6,10,15,20, 30,40,50 & 63amp SP (TB-5S) on prepared board as required. (S.I,No.178 P,No.243).											
								total	**=**	**2504.12**	**P-Rft**	**15025**
13	Providing & fixing circuit breaker 15,20,30 , 40, 50, 60,75 &100amp TP (XS-100NS) on prepared board as reuqired (S.I,No.183P,No.244).											
								total	**=**	**28736.16**	**Each**	**28736**
14	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.036(4mm2) copper conductor in ¾" Dia PVC conduit on surface. (S.I,No.179P,No.243).											
								total	**=**	**468.00**	**P-Rft**	**14040**
15	Providing & fixing ammeters size 96/96mm Direct 15A, 30A, 50A, 60A & 100A as required & as per instruction of EI (S,NO,239 P,No.248)											
								total	**=**	**4186.50**	**Each**	**4187**
16	Providing & fixing voltmeter size 96/96mm 500volt as required &as per instruction of EI.. (S,NO,240 P,No.248)											
								total	**=**	**4186.50**	**P-Rft**	**4187**
									Total Rs.-			**549343**
									Add 15% Below		**(-)**	**82401**
									Total Rs.-			**466942**

PART-B-NON SCHEDULE ITEM

1	Providing & fixing A.C, or D,C electric bell 200/250 volts 70mm (2-3/4") Gong (Imported)											
								total	**=**	**4500**	**Each**	**4500**
2	Providing & Fixing 10 amps polycarbonate flame retardant bell push with fancy gang plate fixed on die fabricated powder coated metal board recessed in wall or column including connection as required (E31/MBPR Clipsal Make)											
								total	**=**	**600**	**Each**	**600**
3	Providing and fixing mild steel bar fan clamp 15.8mm(5/8") dia suitable for R.C.C roof.											
								total	**=**	**500**	**Each**	**5500**
4	Providing & fixing Distribution pannel board of 3/8" thick sheeting double shutter with volt and ampere meter to accommodate circuit breaker i/c painting with enamelled paint .											
								total	**=**	**4000.00**	**Each**	**16000**
5	P/F 1-40 watts tube light complete with 40 watts 4-0 long rod, chock, starter and putty with philips components including necessary electric connection and fixing on wall or ceilling etc, complete.(Phillips)											
								total	**=**	**2350.00**	**Each**	**51700**
6	P/F Energy saver (18 to 24 watts) superior quality including fixing with PVC holder etc complete (imported).											
								total	**=**	**497.00**	**Each**	**10934**
7	P/F fancy capsule light with fancy plastic body, holder,saver etc complete (of approved make and design).											
								total	**=**	**2100.00**	**Each**	**29400**
5	Providing & fixing 10amps polycarbonate flame retardant One way switch with fancy gang plate fixed on die fabiricated powder coated metal board recessed in wall or column including connecion as required (E31/2/3A Clipsal make)											
	One Switch Plate							**total**	**=**	**400.00**	**Each**	**2400**
	Two Switch Plate							**total**	**=**	**600.00**	**Each**	**3600**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
	Four Switch Plate						**total**	**=**	**6**	**1650.00**	**Each**	**9900**
	Six switch Plate						**total**	**=**	**6**	**2250.00**	**Each**	**13500**
5	P/F Motor Pump set with 1-1/4"x1-1/4" pump one HP motor 2800 RPM Complete with all wiring fitting etc.											
							total	**=**	**1**	**35000.00**	**P-Job**	**35000**
	SOLAR SYSTEM											
6	P/F Solar System 1.16KV complete with two No.Solar Panel 580-w, Power Point Tracer, DC flexible (Copper) MS, Angle Iron Structure VFD and breaker box, AC, DC breaker box, Tubler battirs 440-w(01-No) Complete in all respect.											
							total	**=**	**1**	**395000.00**	**P-Job**	**395000**

Total Rs.- **578284**

Total Schedule + Non Schedule Item **1045226**

Rs. _____ Above/Below / At Par

Rs. _____ Above/Below / At Par

Rs. _____ Above/Below / At Par

TOTAL RS: _____

ADD SRB 5% RS: _____

G. TOTAL RS: _____

Dily Sobh Karachi dt. 17-03-26

آفيس آف دي
سينئر سپرنٽينڊنٽ آف پوليس سکر

فون: - 071-9310565

No.EO/BLDG/3400-10/2026 Sukkur, Dated: 13-03-2026

ٽينڈر گھرائڻ لاءِ نوٽيس

هيٺين ڪمن جي پروڪيورمينٽ لاءِ معياري آچ دستاويزن (SBDs) ۾ دلچسپي رکندڙ واڪ ڊينڊڙ/ٽيڪيدارن/ڪمپنيز/فرمز ڪمپنيز ڪان SPPRA رولز 2010 (ترميم ٿيل تاحال) مطابق مُهريند ٽينڈرز گھرائجن ٿا.

سنڌ پوليس جي هائيننگ پوائنٽس جي مرمت / رينوويشن جوڪم هاءِ وي پيٽرول سکر يونٽ

نمبر شمار	هائيننگ پوائنٽ جو نالو	ڪئپيڪٽي لائق	ضلعو	ٽينڈر فيس (ناقابل واپسي تڏهن فقط)	بڊ سيڪيورٽي 5% (فقط CDR)	تڪميل جو مدو
1	هائيننگ پوائنٽ نارا ڪنال روهڙي ٽول پلازا بمقام سکر	3.000	سکر	3000	150000	01 مهينو
2	هائيننگ پوائنٽ زڪوتا موڙ بي ايس سانگي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
3	هائيننگ پوائنٽ بخشو سيلرو بي ايس ڏٽوئي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
4	هائيننگ پوائنٽ فرش پوڙ بي ايس آباد انڊس هاءِ وي سکر	3.000	سکر	3000	150000	01 مهينو
5	هائيننگ پوائنٽ پلهه ماڻهر بي ايس ڪوٽڏيجي نيشنل هاءِ وي خيرپور	3.000	خيرپور	3000	150000	01 مهينو
6	هائيننگ پوائنٽ بي بي اڪنامڪ زون	4.187	خيرپور	3000	209350	01 مهينو
7	هائيننگ پوائنٽ بي بي پيري	7.146	خيرپور	5000	357300	01 مهينو
8	هائيننگ پوائنٽ ولڙ غميبر بي بي شاهه حسين خيرپور انڊس روڊ	3.000	خيرپور	3000	150000	01 مهينو
9	هائيننگ پوائنٽ بي ايس ڪنب	9.500	خيرپور	5000	475000	01 مهينو
10	هائيننگ پوائنٽ سوئي گيس بي ايس ميرواهه مهراڻ هاءِ وي بمقام خيرپور	3.000	خيرپور	3000	150000	01 مهينو
11	هائيننگ پوائنٽ آڏي بنگلو لوهارو ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
12	هائيننگ پوائنٽ بي بي ميرپور ماٿيلو	3.573	گهوٽڪي	3000	178650	01 مهينو
13	هائيننگ پوائنٽ بي بي هندو جو ڪوهي تزد گهوٽڪي ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
14	هائيننگ پوائنٽ بي بي ڪمون شهيد بي ايس لوهارو	3.000	گهوٽڪي	3000	150000	01 مهينو
15	هائيننگ پوائنٽ بي بي جاڙو واهه بي ايس ڏاهراهه بمقام لاڙڪاڻو	3.000	لاڙڪاڻو	3000	150000	01 مهينو
16	هائيننگ پوائنٽ بي ايس خانپور	7.474	شڪارپور	5000	373700	01 مهينو
17	هائيننگ پوائنٽ بي ايس ڳڑهي ياسين	7.385	شڪارپور	5000	369250	01 مهينو
18	هائيننگ پوائنٽ بي ايس ڪرن	4.396	شڪارپور	3000	219800	01 مهينو
19	هائيننگ پوائنٽ لکي غلام شاهه	7.199	شڪارپور	5000	359950	01 مهينو
20	هائيننگ پوائنٽ بي ايس ٽيپر ڪوٽ	7.555	شڪارپور	5000	377750	01 مهينو
21	هائيننگ پوائنٽ بي ايس همايون	9 500	شڪارپور	5000	475000	01 مهينو
22	هائيننگ پوائنٽ بي بي فيزو لاڙو	7.509	شڪارپور	5000	375450	01 مهينو
23	هائيننگ پوائنٽ بي بي ماشر لاڙو (ڪشمور ايت ڪنڊڪوٽ)	5.489	ڪشمور ايت ڪنڊڪوٽ	5000	274450	01 مهينو
24	هائيننگ پوائنٽ بي بي مل لاڙو بخشاپور (اندر گهر)	6.326	ڪشمور ايت ڪنڊڪوٽ	5000	316300	01 مهينو
25	هائيننگ پوائنٽ بي بي مولا مير	5.486	ڪشمور ايت ڪنڊڪوٽ	5000	274300	01 مهينو
26	هائيننگ پوائنٽ بي بي راڄيس راهه	5.350	ڪشمور ايت ڪنڊڪوٽ	5000	267500	01 مهينو
27	هائيننگ پوائنٽ بي بي شجراع لاڙو	4.239	ڪشمور ايت ڪنڊڪوٽ	3000	211950	01 مهينو
28		4.927		3000	246350	01 مهينو

CamScanner

30	حسب يوسف شمسي شاهر	3.327	جيڪب آباد	3000	166350	01 مهينو
31	هالٽنگ پوائنٽ بي ايس محمد پور	9.500	جيڪب آباد	5000	475000	01 مهينو
32	هالٽنگ پوائنٽ بي ايس تاجو ديرو	9.500	جيڪب آباد	5000	475000	01 مهينو

ٽينڈرز جي اجراءَ/وصولي ۽ کُلڻ لاءِ پروگرام

	پرتيڪيولرز	پهرين پيرو	۽ کُلڻ جو هنڌ
1	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 07.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	اشاعت کانپوءِ	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ (سمورن حصو ولندڙ واڪ ڊينڈرن کي مشورو ڏجي ٿو ته e_Bid آن لائن جمع ڪرائڻ لاءِ پاڻ کي رجسٽر ڪرائن گهرجي). اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
2	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	07.04.2026	
	پرتيڪيولرز	ٻيون پيرو	۽ کُلڻ جو هنڌ
	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 23.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	23.04.2026	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	23.04.2026	

ٽينڈرز جا شرط ۽ ضابطا

1	حضور ولڻ جي خواهش رکندڙ لازمي پاڪستان انجنيئرنگ ڪائونسل (PEC) سان لاڳاپيل ڪٽيگري هيٺ جون 2026 تائين لائسنس ڪارگر رجسٽريشن سرٽيفڪيٽ
2	فرم سان گڏ ڪم ڪندڙ انجنيئرنگ ۽ ٽيڪنيڪل اسٽاف جي ڄاڻ ڏيڻا.
3	[پنج] ڪمن جو دستاويزي ثبوت جيڪي مڪمل ٿيل/ ڪم جاري آهن ۽ آجر پاران ڪم جي اطمينان بخش مڪمل ٿيڻ جو سرٽيفڪيٽ.
4	جاري ڪمن جي فهرست ، بشمول هر هڪ ڪم جي لاڳت ۽ ڪم جي اپرائڻ جو ليٽر.
5	مشينري ۽ سامان جي فهرست جيڪا ان جي ملڪيت/ ڪرائي جي دستاويزي ثبوت سان گڏ بينڪ جي سرٽيفڪيٽ سان گڏ بينڪ اسٽيٽمينٽ سان گڏ ڪريڊٽ جي قابليت ڏيکارڻ ٿي.
6	انڪم ٽيڪس ڊپارٽمينٽ NTN) سرٽيفڪيٽ) سان رجسٽريشن ۽ CNIC جي ڪاپي.
7	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي تحت هونديون.
8	سمورا ٽينڈر فارم SPPRA رولز (ترميم ٿيل 2019) جي قاعدي (ii) 46_I جي شرطن ۽ سنڌ ريونيو بورڊ وٽ رجسٽرڊ ٿيل هجڻ گهرجن
9	گذريل پنجن سالن جا سالياڻو انڪم ٽيڪس ريٽرنز
10	رجسٽرڊ آڊٽ فرم (ICAP) طرفان گذريل ٽن سالن جي سالياڻي آڊٽ رپورٽ. رجسٽرڊ آڊٽ فرم (ICAP) کانسواءِ، پي ڪنهن طرفان جاري ڪيل رپورٽ منظور نه ڪئي ويندي.
11	گذريل پنجن سالن دوران 15٪ يا ان کان وڌيڪ سالياڻو سراسري بيلنس گهربل آهي لاڳو ڪر جي ڪنسيل لاڳت مطابق. هاٿوڪر بينڪ سرٽيفڪيٽ (اصل و) سان لڳل هجي جيڪو ڏنل مدي جو سالياڻو سراسري بيلنس ڏيکاري. [جواڻ کان شروع ٿيندڙ 30 جون تائين هر هڪ سال لاءِ الڳ الڳ گذريل ٽن سالن بينڪ اسٽيٽمينٽ لازمي فراهم ڪئي وڃي. ۽ موجوده بيلنس ڏيکاريل تازي بينڪ اسٽيٽمنٽ لازمي لڳل هجڻ گهرجي.
12	اسٽيمپ پيپر تي اصل فارم نامو تي فرم/ٽيڪيدار هن وقت ڪنهن به قسم جي قانوني ڪاروائي، ڪاتي جي ٽڪراءِ چڪيل يا حڪومت ۽ خانگي تنظيمن ۾ ڪنهن به ڪم جي مڪمل ٿيڻ ۾ غيرضروري دير ۾ ملوث نه هجي.
13	مشروط يا نامڪمل ٽينڈر قبول نه ڪيا ويندا.
14	آڇون جي شخص SPPRA رولز 2010 (ترميم ٿيل تازه) جي سنگل اسٽيج هڪ لفافي طريقي تي ڪيو ويندو.
15	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي مطابق هونديون.
16	آڇون جي کُلڻ جي تاريخ تي عام موڪل يا ڪنهن به اڻوڻندڙ صورتحال جي صورت ۾ آڇون ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
17	آڇون ڏيندڙ کي هيٺ دستخط ڪندڙ جي حق ۾ ڪنهن به شيڊيول بينڪ مان تيار ٿيل هڪ ڊپازٽ جي شڪل ۾ هر هڪ ڪم عبوض جاڻايل سوڙي رقم جي ڏنل رقم جمع ڪرائڻ گهرجي.
18	قسم نامو د فرم/ ٽيڪيدار ڪنهن به پروڪيورنگ ايجنسي طرفان تازو بليڪ لسٽ ٿيل نه هجي.
19	قسم نامو د فراهم ڪيل سمورا دستاويز / پارٽيڪيولرز/ معلومات سچي ۽ درست آهي.
20	فرم جي ضرورت ۽ ڊائريڪٽرز/پروپرائٽرز يا پين لاڳاپيلن جا مڪمل تفصيل پاور آف اٽارني سان گڏ سول پروپرائٽر هجڻ جي صورت ۾ اهڙو حلفيا بيان قسم نامي تي پيش ڪيو وڃي.
21	پاليسي ۽ پروسيجر تحت سنڌ سيلز ٽيڪس (SRB) ڪٽيو ويندو.
22	هيٺ دستخط ڪندڙ يا ڪميٽي جو ڪو به ميمبر هيٺ ڪوارٽر ڪان باخبر هجڻ جي صورت ۾ آڇون ڏنل شيڊيول مطابق ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
23	هيٺ دستخط ڪندڙ يا ٻي مجاز اختياري SPPRA رولز 210 جي لاڳاپيل شق تحت ڪنهن به يا سمورن آڇن کي رد ڪرڻ جو حق محفوظ رکي ٿو.

سينئر سپرنٽينڈنٽ آف پوليس سکر
سيڪريٽري پروڪيورمنٽ ڪميٽي
ايم اينڊ آر هالٽنگ پوائنٽ
سکر/ لاڙڪاڻو رينجز

INF.KRY.NO.1120/2026

WORK FOR SINDH
www.kwikfinch.com
ADV. PORTAL BY INFORMATION DEPARTMENT

Phone:-071-9310565
OFFICE OF THE
SENIOR SUPERINTENDENT OF POLICE
SUKKUR.

No.EO/BLDG/ 3400-10 /2026
Sukkur, Dated 13.03.2026

SEALED NOTICE INVITING TENDERS

The Sealed Tenders are invited from interested bidders / contractors / firms and companies as well as suppliers on standard bidding documents forms (SBDs) for the procurements of the following work under SPPRA Rules-2010 (Amended till date) :-

REPAIR / RENOVATION WORK OF HALTING POINTS OF SINDH POLICE HIGHWAY PATROL SUKKUR UNIT

S.#	Name of Halting Point	Estimates Cost	District	Tender Fees (Non-refundable Only in Cash)	Bid Security 5% (CDR only)	Completion Period
1.	Halting Point Nara Canal Rohri Toll Plaza District Sukkur	3.000	Sukkur	3000	150000	01-Month
2.	Halting Point Zakota Mor PS Sangi District Sukkur	3.000	Sukkur	3000	150000	01-Month
3.	Halting Point Baksho Seelro PS Dadloi Disrict Sukkur	3.000	Sukkur	3000	150000	01-Month
4.	Halting Point Farash Mor PS Abad Indus Highway Sukkur	3.000	Sukkur	3000	150000	01-Month
5.	Halting Point Palh Minor PS Kotdigi National Highway Khairpur	3.000	Khairpur	3000	150000	01-Month
6.	Halting Point PP Economic Zone	4.187	Khairpur	3000	209350	01-Month
7.	Halting Point PP Pipri	7.146	Khairpur	5000	357300	01-Month
8.	Halting Point Waris Ghambir PP Shah Hussain Khairpur Indus River	3.000	Khairpur	3000	150000	01-Month
9.	Halting Point PS Kumb	9.500	Khairpur	5000	475000	01-Month
10.	Halting Point Sui Gas PS Mirwah Mehran Highway District Khairpur	3.000	Khairpur	3000	150000	01-Month
11.	Halting Point PP Aadhi Bunglow Ubauro Toll Plaza.	3.000	Ghotki	3000	150000	01-Month
12.	Halting Point PP Mirpur Mathelo	3.573	Ghotki	3000	178650	01-Month
13.	Halting Point PP Hindu jo Khohi near Ghotki Toll Plaza	3.000	Ghotki	3000	150000	01-Month
14.	Halting Point PP Kamu Shaheed PS Ubauro	3.000	Ghotki	3000	150000	01-Month
15.	Halting Point PP Jaro Wah PS Dhamrah District Larkana	3.000	Larkana	3000	150000	01-Month
16.	Halting Point PS Khanpur	7.474	Shikarpur	5000	373700	01-Month
17.	Halting Point PS Garhi Yaseen	7.385	Shikarpur	5000	369250	01-Month
18.	Halting Point PS Kiran	4.396	Shikarpur	3000	219800	01-Month
19.	Halting Point PS Lakhi Ghulam Shah	7.199	Shikarpur	5000	359950	01-Month
20.	Halting Point PS Naper Kot	7.555	Shikarpur	5000	377750	01-Month
21.	Halting Point PS Humayun	9.500	Shikarpur	5000	475000	01-Month
22.	Halting Point PP Faizo Laro	7.509	Shikarpur	5000	375450	01-Month
23.	Halting Point PP Hashim Laro (Kashmore @ Kandhkot)	5.489	Kashmore @ Kandhkot	5000	274450	01-Month
24.	Halting Point PP Mithal Laro Bakshapur (Zorghar)	6.326	Kashmore @ Kandhkot	5000	316300	01-Month
25.	Halting Point PP Moula Meo	5.486	Kashmore @ Kandhkot	5000	274300	01-Month
26.	Halting Point PP Rais Wah	5.350	Kashmore @ Kandhkot	5000	267500	01-Month
27.	Halting Point PP Shujra Laro	4.239	Kashmore @ Kandhkot	3000	211950	01-Month
28.	Halting Point PS Dahoo Wah	4.927	Kashmore @ Kandhkot	3000	246350	01-Month
29.	Halting Point PS Abad (Begari Canal)	7.455	Jacobabad	5000	372750	01-Month
30.	Halting Point Shamby Shah	3.327	Jacobabad	3000	166350	01-Month
31.	Halting Point PS Muhammad Pur	9.500	Jacobabad	5000	475000	01-Month
32.	Halting Point PS Tajo Dero	9.500	Jacobabad	5000	475000	01-Month

Continue...P/02

CamScanner

PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDERS

Particulars		1st Attempt & Place of Opening	
1.	Date of issuance of tender documents (after publication till 07.04.2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	After Publication	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ (all participating bidders are advised to register themselves Online for e-Bid submission).
2.	Date of opening of Tenders (at 03:00 PM)	07.04.2026	**Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
Particulars		**2nd Attempt & Place of Opening**	
1.	Date of issuance of tender documents (till 23-04-2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	23.04.2026	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ **Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
2.	Date of opening of Tenders (at 03:00 PM)	23.04.2026	

TERMS & CONDITIONS OF THE TENDER

1.	The intending participants must be registered with Pakistan Engineering Council (P.E.C) for the year valid June-2026 limit relevant category.
2.	Bio-data of Engineers and Technical staff working with the firm.
3.	Documentary evidence of [five] works executed / works in progress and certificate of satisfactory completion of works by the employers.
4.	List of work in progress, indicating cost of each work and copy of letter of award of work.
5.	List of machinery and equipment available with documentary evidence of its ownership/ rent with certificate of Bank showing credit worthiness along with Bank statement.
6.	Registration with Income Tax Department (NTN Certificate) and copy of CNIC.
7.	The approved bids will be subject to stamp duty levied by the Government.
8.	All the contractors/ firms should be registered with Sindh Revenue Board in terms of Rule 46-1(ii) of SPPRA Rule (Amended 2019).
9.	Annual Income Tax returns of last five years.
10.	Annual audited reports of last five years from (ICAP) registered audit firms. Audit report issued other than (ICAP) registered audit firms will not be accepted.
11.	Certificate of Bank showing credit worthiness of at-least 15% (average balance per year for the last 05-years) of the estimated cost of work along with Bank Statement. Bank statement must be provided separately for each year starting from 1st July to 30th June for last five years and recent bank certificate must be attached showing available balance.
12.	Undertaking on stamp paper that the firm/contractor is not currently involved in any kind of litigation, department rift, abandoned or un-necessary delay in completion of any work in the Government as well as in private organizations.
13.	Conditional or incomplete tenders will not be entertained.
14.	The bids shall be evaluated on single stage one envelope method of SPPRA Rules 2010 (Amended till date).
15.	The approved bids will be subject to stamp duty levied by the Government.
16.	In case of Holiday and unforeseen circumstances on opening date the bids shall be submitted and opened on the next working day.
17.	The bidders should submit prescribed amount of earnest money as shown against each work in shape of Call Deposit prepared from the scheduled bank in favour of the undersigned.
18.	Affidavit to the effect that the firm / contractor have not been black listed currently by any executing agency.
19.	Affidavits to the effect that all document / particulars / information furnished are true and correct.
20.	In case of firm, list of partners / Partnership Deed, giving full particulars of directors/ proprietors or others connected along with power of attorney. In case of being sole proprietors, such undertaking on affidavit be furnished.

Continue... P/03

CamScanner

21.	The Sindh sales tax (SRB) will be deduct as per policy and procedure.
22.	In case the undersigned or any member of the committee happens to be out of the Headquarter the bids shall be submitted and opened as per the given schedule on the next working day.
23.	The undersigned and other competent authority reserve the right to reject any one or all the Bids as per provision of SPPRA Rules, 2010.

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

No.EO/BLDG/ _____ Sukkur, dated/ -03-2026.

Copy to following for necessary action to: -

1. The Secretary, Information Technology, Sindh Secretariat No.6 @ Karachi, along with copies of N.I.T for favour of information with requested to placing on the web site of Sindh Government.
2. The Inspector General of Police Sindh Karachi (Attention AIGP logistics) w/r to his order No: G-I/80 dated 19-02-2026 for favour of kind information, please.
3. The Addl:IGP Operations / Chairman Oversee Committee for M&R work for favour of kind information please.
4. The Deputy Inspector General of Police Sukkur Range / Chairman Procurement Committee for M&R work (halting point) w/r to his letter No,GB/3325-28 dated 10.03.2026 for favour of kind information please.
5. The Deputy Inspector General of Police Sindh Police Highway Patrol /Secretary Oversee Committee Sindh (halting point) w/r to his letter No.DIGP/SPHP/Admin/758-61 dated 10.03.2026 for favour of kind information please.
6. The Director, Information (Advertisement) Public Relation Advertising Department Karachi, for publication in 03-leading Newspaper "Sindhi, Urdu & English".
7. The SSP SPHP Sukkur Unit / Member Procurement Committee for information please.
8. The Manager (Assessment) SPPRA Barrack No.08 Sindh Secretariat No. 04 Court Road Karachi.
9. The Director I.T Department CPO Sindh Karachi with request to publish tender on Sindh Police, website.
10. The representative of Home Department Sindh Karachi.
11. The Chief Engineer Provincial Buildings Sukkur.
12. The Superintending Engineer Police Works Sindh Karachi.
13. The Executive Engineer Police Works Sindh Karachi/Sukkur.
14. The Assistant Engineer Police Works Sukkur.
15. Copy to all concerned Procurement Committee/Redressal Committee./Notice Board

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

CamScanner

SCHEDULE-B/BOQ

NAME OF WORI CONSTRUCTION OF POLICE HALTING POINT @ P.S KHANPUR DISTRICT SHIKARPUR.

PART-A-CIVIL WORK MAIN BUILDING

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
1	Excavation in foundation of Building Bridges and other structures including dabbling dressing, refilling around structure with excavated earth Watering and ramming lead upto 5 ft. , lead upto one chain (30 metre) and lift upto 5 ft. (1.5 metre). (S.I.No 18 P.No.17)						**total**	**=**	**1323**	**11.88**	**P-Cft**	**15717**
2	Cement concrete brick or stone ballast 1 1/2" to 2" gauge. Ratio 1 :4 : 8 (S.I.No 04 P.No.24).						**total**	**=**	**555**	**296.69**	**P-Cft**	**164663**
3	Pacca brick work in foundation and plinth in: Ratio 1:6 (S.I.No 04 P.No.29).						**total**	**=**	**527**	**359.20**	**P-Cft**	**189298**
4	R.C.C work in roof slab, beams, column, rafts, lintels and other structural members laid in situ or precast laid in position complete in all respects. Ratio 1 : 2: 4 90 Lbs of cement, 2 Cft sandand 4 Cft shingle 1/8" to 3/4" gauge. (S.I.No 06 (a) P.No.25).						**total**	**=**	**697**	**717.59**	**P-Cft**	**500160**
5	Fabrication of deformed steel reinforcement for cement concrete including cutting,bending, laying in position, making joints and fastenings including cost of binding wire (also includes removeal of rust from bars.) (S.I.No 08 P.No.26).						**total**	**=**	**31.365**	**18934.02**	**P-Cwt**	**593866**
6	Pacca brick work in Ground floor in Cement Mortor (including striking of joints).: Ratio 1:6 (S.I.No 05 P.No.30).						**total**	**=**	**1070**	**381.18**	**P-Cft**	**407863**
7	Cement plaster 1:6 upto 12' upto 20 ft height 1/2" thick. (S.I.No.13 (b) P.No.52).						**total**	**=**	**4314**	**37.01**	**P-Sft**	**159661**
8	Cement plaster 1:4 upto 12" height 3/8 thick. (S.I.No.11 (a) P.No.52).						**total**	**=**	**4314**	**37.78**	**P-Sft**	**162983**
9	Filling, watering and ramming earth in under floors with surplus earth from foundation etc. lead upto one chain and lift upto 5 feet(S.I.No 21 P.No.17)						**total**	**=**	**882**	**6.50**	**P-Cft**	**5733**
10	Filling, watering and ramming earth under floor. with new earth (Excavated from outside) lift upto 5 ft and lead upto 10 miles including cost of earth. (S.I.No 22 P.No.17)						**total**	**=**	**1628**	**47.02**	**P-Cft**	**76549**
11	Cement concrete plain including placing compacting, finishing and curing, comlete (including screening and washing at stone aggregate without shuttering. Ratio. 1:2 :4 (S.I.No 05 P.No.24).						**total**	**=**	**85**	**443.54**	**P-Cft**	**37701**
12	Laying Verona marble flooring Size 24"x12"x1"/12"x12"x1" fine dressed on the surface without winding set in lime mortar 1:2 including rubbing and polishing of the joints. (S.I.No 28 P.No.46)						**total**	**=**	**678**	**369.59**	**P-Sft**	**250582**
13	Laying floors of approved coloured glazed tiles 1/4" thick floor of approved color & size jointing in white cement and laid over 1:2 cement sand mortor 3/4" thick including grouting with matching color and finishing. (S.I.No 25 P.No.46).						**total**	**=**	**25**	**325.40**	**P-Sft**	**8135**
14	Laying floor of approved with glazed tiles 1/4" thick dado of approved color & size jointing in white cement and laid over 1:2 cement sand mortor 3/4" thic kincluding grouting with matching color and finishing. (S.I.No 24 P.No.45).						**total**	**=**	**30**	**389.36**	**P-Sft**	**11681**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
15	P/F 3/8" thick Marble Tiles of Approved Quality & Colour & Shade size 8"x4" or 6"x4" in dado Skirting & facing removal tucking of existung plaster surface etc.over 1/2" thick base of cement mortor 1:3 setting of tile in slurry of white cement over motor base l/c filling & joints &washing the tile with white cemebt slurry curent finishing cleaning & polishing etc, complete (New Work) (S.I.No 61 P.No.49).											
							total	**=**	**87**	**247.28**	**P-Sft**	**21513**
16	Providing and laying 2" thick topping of cement concrete (1:2:4) including Surface finishing and dividiing into panels: (S.I.No 16 P.No.45).											
							total	**=**	**628**	**108.75**	**P-Sft**	**68295**
18	Provding and fixing with bitumen felt paper of 60 Lbs over roof i/c cleaning of roof with wire brush an removing dust, applying bitumen coat at the rate of 34 Lbs per P.Sft as premix inter coats and then laying felt papper with 10% over laps, then applying and spreading hill sand at the rate of 1 cft for 100 sft. The cost also i/c necessary fore material, kerosene oil, wood ete: (S.I.No 41 P.No.43).											
							total	**=**	**548**	**95.62**	**P-Sft**	**52400**
19	Providing and fixing G.I frames /Choukhats of size 7" x 2" or 4 1/2" x 3" for door using 20 gauge G.I sheet l/c welded hinges and fixing at site with necessary hold fasts, filling with cement sand slurry of ratio 1:6 and repairing the jambs. The cost also i/c all carriage , tools and plants used in making and fixing. (S.I.No.29 P.No.76).											
							total	**=**	**24**	**690.67**	**P-Rft**	**16576**
20	Providing and fixing G.I. Frames chowkhats of size 7x2xir 4-1/2x3 for windows using 20guage G.I. sheet i/c welded hinges and fixing at site with necessary hold fasts, filling with cement sand slurry of ration 1;6 and repainting the jamb. The cost also i/c all carriage tools and plants used in making and fixing. (S.I.No.29 P.No.76).											
							total	**=**	**136**	**908.25**	**P-Rft**	**123522**
21	Providing and fixing iron steel grill using solid square bars of size 1/2" x 1/2" placed at 4" l/c and frame of flat iron patti of 3/4" x 3/4" l/c circle shape at 1-0 apart equivalent fitted with screws are pins l/c painting 3 coats with 1st coat of red oxide paint etc. (S.I.No.30 P.No.76).											
							total	**=**	**232**	**833.27**	**P-SFT**	**193319**
22	Galvanized wire gauge 144 mesh per square inch of 22 S.W.G fixed to chowkhats without deodar patti. .(S.I.No.62 P.No.61).											
							total	**=**	**88**	**341.78**	**P-Sft**	**30077**
23	Providing & fixing Aluminum expaned metal 3/32 -20 Gauge fixed to chowkats with 3/4" deodar strips & screws .(S.I.No.34 P.No.77).											
							total	**=**	**88**	**538.87**	**P-Sft**	**47421**
24	First Class deodar wood wrought joinery in doors and windows etc. panelled or panelled or glazed or fully glazed fixed in position including chowkhat, holdfast, hinges, tower bolt rubber stop cleats/G I clamp,handles and chord with hooks etc. complete (excluding sliding bolts or lock) P.42 without chowkats etc.											
							total	**=**	**176**	**1897.56**	**P-Sft**	**333971**
25	Priming coat of chalk under distemper. (S.I.No 23 P.No.53).											
							total	**=**	**415**	**3.59**	**P-Sft**	**1490**
26	Distempering three coat (S.I.No 24 P.No.53).											
							total	**=**	**415**	**17.23**	**P-Sft**	**7150**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
27	Making and fixing fiber glass sun shade standard size 3mm sheet (02 layer) molded in panel in/c M.S Pipe 6" dia 20' height at 20' center fixing C.C foundation with M.S Square pipe 1-1/2" x 1-1/2" double kanchi around from with internal M.S Square pipe 2x2 center to center in/c welding assembling etc complete in all respect.(S.I.No 119 P.No.87).											
								total	**=**	**240**	**2041.46**	**P-Sft** **489950**
28	Preparing the surface and painting with matt finish l/c rubbing the surface with Bathy (silicon carbide rubbing brick) filling the voids with zink /chalk / plaster of paris mixture, applying first coat premix, making the surface smooth and then painting 3 coats with matt finish of approved make etc: complete .(new surface).(S.I.No 36 (a) P.No.54).											
								total	**=**	**2059**	**49.27**	**P-Sft** **101447**
29	Preparing the surface and painting with weather coat l/c rubbing the surface with rubbing brick / sand Paper, filling the voids with chalk/ plaster of Paris and then painting with weather coat of approved make..(S.I.No 38 (a) P.No.54).											
								total	**=**	**2089**	**39.38**	**P-Sft** **82265**
30	Preparing surface and PNS painting doors and window any type (including edges (s,NO.5) © P.No.49 painting coat (ii) Each subsequent coat etc.											
								total	**=**	**623**	**18.41**	**P-Sft** **11469**
31	Painted sashes, fan light glazed r guased, door & window (7.99+6.32+632).											
								total	**=**	**198**	**18.41**	**P-Sft** **3645**
										Total Rs.-		**4177390**
										Add 10% Below On Item No.12,13,14,15,21,22,23,30	70703	**70703**
										G.Total Rs.		**4106687**
										Add Cartage Amount		**724889**
										G.Total Rs.		**4831576**
	PART-B-CIVIL WORK (PLINTH PROOTECTION & PLATFORM)											
1	Excavation in foundation of Building Bridges and other structures including dabbling dressing, refilling around structure with excavated earth Watering and ramming lead upto 5 ft. , lead upto one chain (30 metre) and lift upto 5 ft. (1.5 metre). (S.I.No 18 P.No.17)											
								total	**=**	**229**	**11.88**	**P-Cft** **2721**
2	Cement concrete brick or stone ballast 1 1/2" to 2" gauge. Ratio 1 :4 : 8 (S.I.No 04 P.No.24).											
								total	**=**	**235**	**296.69**	**P-Cft** **69722**
3	Pacca brick work in foundation and plinth in: Ratio 1:6 (S.I.No 04 P.No.29).											
								total	**=**	**191**	**359.20**	**P-Cft** **68607**
4	Cement plaster 1:6 upto 12' upto 20 ft height 1/2" thick. (S.I.No.13 (b) P.No.52).											
								total	**=**	**508**	**37.01**	**P-Sft** **18801**
5	Cement plaster 1:4 upto 12" height 3/8 thick. (S.I.No.11 (a) P.No.52).											
								total	**=**	**508**	**37.78**	**P-Sft** **19192**
6	Cement concrete plain including placing compacting, finishing and curing, comlete (including screening and washing at stone aggregate without shuttering. Ratio. 1:2 :4 (S.I.No 05 P.No.24).											
								total	**=**	**74**	**443.54**	**P-Cft** **32822**
7	Mosaic chequer tiles of 8" x 8" x 1- 1/4" of approved shade laid flat in 1:2 grey cement mortar over a bed of 3/4" thick grey cement mortar. 1:2.. (S.I.No 48 P.No.51).											
								total	**=**	**1075**	**296.82**	**P-Cft** **319082**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT

8 Filling, watering and ramming earth under floor. with new earth (Excavated from outside) lift upto 5 ft and lead upto 10 miles including cost of earth. (S.I.No 22 P.No.17)

total = 4264 47.02 P-Cft 200493

Total Rs.- **731440**

Add 10% Below On Item No.07 319082 **31908**

G.Total Rs. **699532**

Add:Cartage of materials Rs. **127143**

G.Total Rs. **826675**

PART-C-W/S & S/F

1 Providing and fixing Orusa type white glazed earthen ware W.C. pan with front flush inlet & complete with including the cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4.(S.I.No.3-B P,.No.186).

total = 1 11282.90 Each 11283

2 Providing and fixing 24x18" lavatory basin in white glazed carthen ware complete with &e including the cost of W.I. or C.I. cantilever bracket 6 inches built into wall, painted white in two coats after a primary coat of red lead paint, a pair of ½" dia chrome plated pillar taps, 1-1/2" rubber plug & chrome plated brass chain 1-1/4" dia malleable iron or C.P. brass traps malleable iron or brass unions and making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4 (Standard Pattern) (Karam Ceramics).(S.I.No.8 P,.No.187).

total = 1 9495.14 Each 9495

3 Add extra for providing & fixing of earth warepedestal white or coloured Glazed (Standared pattern) (S.I.No.9 P,.No.187).

total = 1 3276.00 Each 3276

4 Providing and fixing steel sinks stainless local bt make complete with cast iron or wrought iron LINA ALVH brackets 6 inches built into wall, 1- 1/2" rubber plug and chrome plated brass chain 1- 1/2" C.P. brass waste wvith 1-1/2" P.V.C. waste pipe & making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4.Steel Sink stainless size 40"x20" local make (standard patteren) (S.I.No.19 P,.No.188).

total = 1 12555.27 Each 12555

5 Providing and fixing 6"x2" or 6"x3" C.I. floor trap of the approved self cleaning design with a C.I. screwed down grating with or without a vent arm including cost of making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4 (S.I.No.20 P,.No.189).

total = 3 1647.07 Each 4941

6 Providing UPVC. pipes specials and clamps etc. including fixing cutting and fittings complete with and including the cost of breaking through walls and roof making good etc. with pigment to match the colour of the building and testing with water to a pressure bead of 200 feet and handling.(S.I.No.2 (ii) P,.No.193). 2 "dia UPVC Pipe (CPVC SCH-40)

3/4"dia. total = 60 199.83 P-Rft 11990

1"dia. total = 150 272.35 P-Rft 40853

2"dia. total = 50 836.36 P-Rft 41818

6"dia. total = 40 950.38 Each 38015

7 S/fixing concealed Tee-stop cock of superior quality with Crystal head 1/2" dia (S.I.No.23 P,.No.189).

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
							total	**=**	**4**	**1673.10**	**Each**	**6692**
8	Supplying & fixing long Bib -cock of Crystal head with C.Phead 1/2" dia .(S.I.No.27 P,.No.84).						**total**	**=**	**3**	**2784.60**	**Each**	**8354**
9	Supplying & fixing wash basin mixture of superior quality with C.P. Crystal head 1/2" dia 1/2" dia WithCrystal head (S.I.No.19 (b) P,.No.199).						**total**	**=**	**1**	**4890.60**	**Each**	**4891**
10	Supplying & fixing Sink mixture cock of superior quality with C.P. head etc. complete (S.I.No.23 P,.No.189).						**total**	**=**	**1**	**2550.60**	**Each**	**2551**
11	Providing and fixing in position nylon connection complete with " dia brass stop cock with pair of brass nuts and lining jointed to nylon connection. (S.I.No.23 P,.No.189).						**total**	**=**	**3**	**637.65**	**Each**	**1913**
12	Supplying & fixing bath room accessories set (7 pieces) i/c towel rod ,Brush holder,soap tray ,shelf of approved design including cost of screw ,nuts etc. complete (Master Brand) (S.I.No.23 P,.No.199).						**total**	**=**	**1**	**14320.80**	**Each**	**14321**
13	Providing chambers 15"x19" (inside dimension) x24" deep for house meters with 6" thick C.C. 1:2:4 blocks set in 1:6 cement mortar 6" thick C.C. 1:4:8 in foundation, " thick cement plaster 1:3 to all inside wall surfaces and to top 1" thick C.C. 1:2:4						**total**	**=**	**2**	**9051.80**	**Each**	**18104**
14	Manufacturing & Supplying of R.C.C manhole cover cast in 1:2:4 cement concrete ratio 3" inch deep at center reinforced with 1/2" dia tor steel bars with 4" c/c welded to a 3/16' thick 2 inch wide M.S Plate and two hooks of 3/8" inch dia tor bars including compacting, curing and 1 inch dia.						**total**	**=**	**2**	**3238.79**	**Each**	**6478**
15	Constructing manhole or inspection chamber for the required diameter of circular sewer and 3'-6" (1067 mm) depth with walls of B.B in cement sand mortar 1:3 cement plastered 1:3, 1/2" thick, inside of walls and 1" (25 mm) thick over benching and channel i/c fixing C.I manhole cover with frame of clear opening 1-1/2' x1 1/2' (457x457 mm) of 1.75 cwt. (88.9 kg) embaded in plain C.C 1:2:4 and fixing 1" (25 mm) dia M.S steps 6" (150 mm) wide projecting 4" (102 mm) from the face of wall at 12" (305 mm) C/C duly painted etc. Complete as per standard specification and drawing. .(S.I.No.1 (A) P,.No.129).						**total**	**=**	**2**	**16771.18**	**Each**	**33542**
16	Boring for tube well in all water bearing soils from ground level upto 100 ft. or 30.5 meter depth i/c sinking and with drawing of casing pipe. .(S.I.No.1 (A) P,.No.129).											
	100 mm (4"dia.)						**total**	**=**	**100**	**1621.28**	**P-Rft**	**162128**
17	Supplying and installing PVC strainers 'D' class of approved design quality and make i/c necessary sockets etc. complete.(S.I.No.11 (A) P,.No.131).						**total**	**=**	**100**	**714.68**	**P-Rft**	**71468**
18	Shrouding with graded bajri (3/8" to 1/8") or (9 to 3 mm) in between bore and blind pipe for the following diameters of strainers. (S.I.No.18 P,.No.133).						**total**	**=**	**100**	**328.57**	**P-Rft**	**32857**
19	Providing & fixing 4" dia bend of the required degree with access door, 1/8" thick and bolts and nuts and extra painting to match the colour of buildings. (S.I.No.9 P,.No.191).						**total**	**=**	**2**	**2148.12**	**Each**	**4296**
20	providing & fixing 4".x 4" dia C.I branches of the required degree with access doors, rubber washer 3/8 thick and bolts and nuts and extra painting to match the colour of buildings. (S.I.No.4 P,.No.191).						**total**	**=**	**2**	**2241.72**	**Each**	**4483**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
21	Supplying & fixing Fiber glass tank of approved quality and design and wall thickness as specified including cost of nuts, bolts and fixing in plat form of cement concrete 1:3:6 and making connection for inlet, outlet and over flow pipes etc. complete. (S.I.No.01 P,.No.201).											
								total	**=**	**1**	**37698.31**	**Each** **37698**
									Total Rs.-			**584002**
									Add 10% Below			**58400**
									Total Rs.-			**525602**
	PART-F-ELECTRIC											
1	Wiring for light or fan point with 3/.029 PVC insulated wire in 20mm (3/4") channel patti on surface as required(S,No.107 P,No.236).											
								total	**=**	**32**	**5958.53**	**Each** **190673**
2	Wiring for plug point with 3/.029 PVC insulated wire in 20mm (3/4") chennel patti on surface as required.(S.No, 104 P,No.236).											
								total	**=**	**4**	**3442.83**	**Each** **13771**
3	Providing & fixing Brass Battern holder (S,I,No.193 P,No.244).											
								total	**=**	**12**	**1152.61**	**Each** **13831**
4	Wiring for call bell point with 3/.029 PVC insulated wire in 20mm (3/4") PVC conduit recessed in the wall or column as required. (S.I,No.124 P,No.15).											
								total	**=**	**1**	**6712.49**	**P-Rft** **6712**
5	Providing & fixing Bakelite ceiling rose with two terminals (S,I,No.191 P,No.244).											
								total	**=**	**15**	**373.39**	**Each** **5601**
6	Providing & fixing A.C Electric Ceiling fan 56" (good quality) (S.I.No.195 P.No.244).											
								total	**=**	**3**	**14869.21**	**Each** **44608**
7	Providing & fixing one way SP 10/15amp switch surface type.. (S,NO,188 P,No.229)											
								total	**=**	**20**	**468.19**	**Each** **9364**
8	Providing & fixing Two pin 10/15amp plug & socket. (S,NO,189 P,No.229)											
								total	**=**	**2**	**617.69**	**Each** **1235**
9	Providing & fixing three pin 10/15amp plug & socket flush type. (S,NO,190 P,No.229)											
								total	**=**	**2**	**617.69**	**Each** **1235**
10	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.029 copper conductor in ¾" Dia PVC conduit recessed in the wall or column as required. (S,NO,10 P,No.229)											
								total	**=**	**175**	**400.92**	**P-Rft** **70161**
11	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.044 copper conductor in ¾" Dia PVC conduit recessed in the wall or column as required.. (S,NO,12 P,No.229)											
								total	**=**	**50**	**660.91**	**P-Rft** **33046**
12	Providing & fixing circuit breaker 6,10,15,20, 30,40,50 & 63amp SP (TB-5S) on prepared board as required. (S.I,No.178 P,No.243).											
								total	**=**	**4**	**2504.12**	**P-Rft** **10016**
13	Providing & fixing circuit breaker 15,20,30 , 40, 50, 60,75 &100amp TP (XS-100NS) on prepared board as reuqired (S.I,No.183P,No.244).											
								total	**=**	**1**	**28736.16**	**Each** **28736**
14	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.036(4mm2) copper conductor in ¾" Dia PVC conduit on surface. (S.I,No.179P,No.243).											
								total	**=**	**130**	**468.00**	**P-Rft** **60840**
15	Providing & fixing ammeters size 96/96mm Direct 15A, 30A, 50A, 60A & 100A as required & as per instruction of EI (S,NO,239 P,No.248)											

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
							total	**=**	**1**	**4186.50**	**Each**	**4187**
16	Providing & fixing voltmeter size 96/96mm 500volt as required &as per instruction of El.. (S,NO,240 P,No.248)											
							total	**=**	**1**	**4186.50**	**P-Rft**	**4187**
									Total Rs.-			**498323**
									Add 15% Below		**(-)**	**74748**
									Total Rs.-			**423575**

PART-B-NON SCHEDULE ITEM

1	Providing & fixing A.C, or D,C electric bell 200/250 volts 70mm (2-3/4") Gong (Imported)					
		total	**=**	**1**	**4500**	**Each** **4500**
2	Providing & Fixing 10 amps polycarbonate flame retardant bell push with fancy gang plate fixed on die fabricated powder coated metal board recessed in wall or column including connection as required (E31/MBPR Clipsal Make)					
		total	**=**	**1**	**600**	**Each** **600**
3	Providing and fixing mild steel bar fan clamp 15.8mm(5/8") dia suitable for R.C.C roof.					
		total	**=**	**3**	**500**	**Each** **1500**
4	Providing & fixing Distribution pannel board of 3/8" thick sheeting double shutter with volt and ampere meter to accommodate circuit breaker i/c painting with enamelled paint .					
		total	**=**	**2**	**4000.00**	**Each** **8000**
5	P/F 1-40 watts tube light complete with 40 watts 4-0 long rod, chock, starter and putty with philips components including necessary electric connection and fixing on wall or ceilling etc, complete.(Phillips)					
		total	**=**	**14**	**2350.00**	**Each** **32900**
6	P/F Energy saver (18 to 24 watts) superior quality including fixing with PVC holder etc complete (imported).					
		total	**=**	**18**	**497.00**	**Each** **8946**
7	P/F fancy capsule light with fancy plastic body, holder,saver etc complete (of approved make and design).					
		total	**=**	**11**	**2100.00**	**Each** **23100**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
5	Providing & fixing 10amps polycarbonate flame retardant One way switch with fancy gang plate fixed on die fabiricated powder coated metal board recessed in wall or column including connecion as required (E31/2/3A Clipsal make)											
	One Switch Plate						**total**	**=**	**3**	**400.00**	**Each**	**1200**
	Two Switch Plate						**total**	**=**	**3**	**600.00**	**Each**	**1800**
	Four Switch Plate						**total**	**=**	**3**	**1650.00**	**Each**	**4950**
	Six switch Plate						**total**	**=**	**3**	**2250.00**	**Each**	**6750**
5	P/F on a prepared board iron-clad single pole switch fuse, with rewireable fuse link carrier 500 volts grade 60 amps. Complete with wirirng connection on a prepared board (Imported 1st quality).											
							total	**=**	**1**	**395000.00**	**P-Job**	**395000**

Total Rs.-	**507746**
Total Schedule + Non Schedule Item	**931321**

Rs. _____ Above/Below / At Par

Rs. _____ Above/Below / At Par

Rs. _____ Above/Below / At Par

TOTAL RS: _____

ADD SRB 5% RS: _____

G. TOTAL RS: _____

Dily Sobh Karachi dt. 17-03-26

آفيس آف دي
سينئر سپرنٽينڊنٽ آف پوليس سکر

فون: - 071-9310565

No.EO/BLDG/3400-10/2026 Sukkur, Dated: 13-03-2026

ٽينڈر گھرائڻ لاءِ نوٽيس

هيٺين ڪمن جي پروڪيورمينٽ لاءِ معياري آچ دستاويزن (SBDs) ۾ دلچسپي رکندڙ واڪ ڊينڊڙ/ٽيڪيدارن/ڪمپنيز/فرمز ڪمپنيز ڪان SPPRA رولز 2010 (ترميم ٿيل تاحال) مطابق مُهريند ٽينڈرز گھرائجن ٿا.

سنڌ پوليس جي هائيننگ پوائنٽس جي مرمت / رينوويشن جوڪم هاءِ وي پيٽرول سکر يونٽ

نمبر شمار	هائيننگ پوائنٽ جو نالو	ڪئپيڪٽي لائق	ضلعو	ٽينڈر فيس (ناقابل واپسي تڏهن فقط)	بڊ سيڪيورٽي 5% (فقط CDR)	تڪميل جو مدو
1	هائيننگ پوائنٽ نارا ڪنال روهڙي ٽول پلازا بمقام سکر	3.000	سکر	3000	150000	01 مهينو
2	هائيننگ پوائنٽ زڪوتا موڙ بي ايس سانگي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
3	هائيننگ پوائنٽ بخشو سيلرو بي ايس ڏٽوئي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
4	هائيننگ پوائنٽ فرش پوڙ بي ايس آباد انڊس هاءِ وي سکر	3.000	سکر	3000	150000	01 مهينو
5	هائيننگ پوائنٽ پلهه ماڻهر بي ايس ڪوٽڏيجي نيشنل هاءِ وي خيرپور	3.000	خيرپور	3000	150000	01 مهينو
6	هائيننگ پوائنٽ بي بي اڪنامڪ زون	4.187	خيرپور	3000	209350	01 مهينو
7	هائيننگ پوائنٽ بي بي پيري	7.146	خيرپور	5000	357300	01 مهينو
8	هائيننگ پوائنٽ ولڙ غميبر بي بي شاهه حسين خيرپور انڊس روڊ	3.000	خيرپور	3000	150000	01 مهينو
9	هائيننگ پوائنٽ بي ايس ڪنب	9.500	خيرپور	5000	475000	01 مهينو
10	هائيننگ پوائنٽ سوئي گيس بي ايس ميرواهه مهراڻ هاءِ وي بمقام خيرپور	3.000	خيرپور	3000	150000	01 مهينو
11	هائيننگ پوائنٽ آڏي بنگلو لوهارو ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
12	هائيننگ پوائنٽ بي بي ميرپور ماٿيلو	3.573	گهوٽڪي	3000	178650	01 مهينو
13	هائيننگ پوائنٽ بي بي هندو جو ڪوهي تزد گهوٽڪي ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
14	هائيننگ پوائنٽ بي بي ڪمون شهيد بي ايس لوهارو	3.000	گهوٽڪي	3000	150000	01 مهينو
15	هائيننگ پوائنٽ بي بي جاڙو واهه بي ايس ڏاهراهه بمقام لاڙڪاڻو	3.000	لاڙڪاڻو	3000	150000	01 مهينو
16	هائيننگ پوائنٽ بي ايس خانپور	7.474	شڪارپور	5000	373700	01 مهينو
17	هائيننگ پوائنٽ بي ايس ڳڑهي ياسين	7.385	شڪارپور	5000	369250	01 مهينو
18	هائيننگ پوائنٽ بي ايس ڪرن	4.396	شڪارپور	3000	219800	01 مهينو
19	هائيننگ پوائنٽ لکي غلام شاهه	7.199	شڪارپور	5000	359950	01 مهينو
20	هائيننگ پوائنٽ بي ايس ٽيپر ڪوٽ	7.555	شڪارپور	5000	377750	01 مهينو
21	هائيننگ پوائنٽ بي ايس همايون	9 500	شڪارپور	5000	475000	01 مهينو
22	هائيننگ پوائنٽ بي بي فيزو لاڙو	7.509	شڪارپور	5000	375450	01 مهينو
23	هائيننگ پوائنٽ بي بي ماشر لاڙو (ڪشمور ايت ڪنڊڪوٽ)	5.489	ڪشمور ايت ڪنڊڪوٽ	5000	274450	01 مهينو
24	هائيننگ پوائنٽ بي بي مل لاڙو بخشاپور (اندر گهر)	6.326	ڪشمور ايت ڪنڊڪوٽ	5000	316300	01 مهينو
25	هائيننگ پوائنٽ بي بي مولا مير	5.486	ڪشمور ايت ڪنڊڪوٽ	5000	274300	01 مهينو
26	هائيننگ پوائنٽ بي بي راڄيس راهه	5.350	ڪشمور ايت ڪنڊڪوٽ	5000	267500	01 مهينو
27	هائيننگ پوائنٽ بي بي شجراع لاڙو	4.239	ڪشمور ايت ڪنڊڪوٽ	3000	211950	01 مهينو
28		4.927		3000	246350	01 مهينو

CamScanner

30	حسب يوسف شمسي شاهر	3.327	جيڪب آباد	3000	166350	01 مهينو
31	هالٽنگ پوائنٽ بي ايس محمد پور	9.500	جيڪب آباد	5000	475000	01 مهينو
32	هالٽنگ پوائنٽ بي ايس تاجو ديرو	9.500	جيڪب آباد	5000	475000	01 مهينو

ٽينڈرز جي اجراءَ/وصولي ۽ کُلڻ لاءِ پروگرام

	پرتيڪيولرز	پهرين پيرو	۽ کُلڻ جو هنڌ
1	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 07.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	اشاعت کانپوءِ	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ (سمورن حصو ولندڙ واڪ ڊينڈرن کي مشورو ڏجي ٿو ته e_Bid آن لائن جمع ڪرائڻ لاءِ پاڻ کي رجسٽر ڪرائن گهرجي). اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
2	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	07.04.2026	
	پرتيڪيولرز	ٻيون پيرو	۽ کُلڻ جو هنڌ
	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 23.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	23.04.2026	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	23.04.2026	

ٽينڈرز جا شرط ۽ ضابطا

1	حضور ولڻ جي خواهش رکندڙ لازمي پاڪستان انجنيئرنگ ڪائونسل (PEC) سان لاڳاپيل ڪٽيگري هيٺ جون 2026 تائين لائسنس ڪارگر رجسٽريشن سرٽيفڪيٽ
2	فرم سان گڏ ڪم ڪندڙ انجنيئرنگ ۽ ٽيڪنيڪل اسٽاف جي ڄاڻ ڏيڻا.
3	[پنج] ڪمن جو دستاويزي ثبوت جيڪي مڪمل ٿيل/ ڪم جاري آهن ۽ آجر پاران ڪم جي اطمينان بخش مڪمل ٿيڻ جو سرٽيفڪيٽ.
4	جاري ڪمن جي فهرست ، بشمول هر هڪ ڪم جي لاڳت ۽ ڪم جي اپرائڻ جو ليٽر.
5	مشينري ۽ سامان جي فهرست جيڪا ان جي ملڪيت/ ڪرائي جي دستاويزي ثبوت سان گڏ بينڪ جي سرٽيفڪيٽ سان گڏ بينڪ اسٽيٽمينٽ سان گڏ ڪريڊٽ جي قابليت ڏيکارڻ ٿي.
6	انڪم ٽيڪس ڊپارٽمينٽ NTN) سرٽيفڪيٽ) سان رجسٽريشن ۽ CNIC جي ڪاپي.
7	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي تحت هونديون.
8	سمورا ٽينڈر فارم SPPRA رولز (ترميم ٿيل 2019) جي قاعدي (ii) 46_I جي شرطن ۽ سنڌ ريونيو بورڊ وٽ رجسٽرڊ ٿيل هجڻ گهرجن
9	گذريل پنجن سالن جا سالياڻو انڪم ٽيڪس ريٽرنز
10	رجسٽرڊ آڊٽ فرم (ICAP) طرفان گذريل ٽن سالن جي سالياڻي آڊٽ رپورٽ. رجسٽرڊ آڊٽ فرم (ICAP) کانسواءِ، پي ڪنهن طرفان جاري ڪيل رپورٽ منظور نه ڪئي ويندي.
11	گذريل پنجن سالن دوران 15٪ يا ان کان وڌيڪ سالياڻو سراسري بيلنس گهربل آهي لاڳو ڪر جي ڪنسيل لاڳت مطابق. هاٿوڪر بينڪ سرٽيفڪيٽ (اصل و) سان لڳل هجي جيڪو ڏنل مدي جو سالياڻو سراسري بيلنس ڏيکاري. [جواڻ کان شروع ٿيندڙ 30 جون تائين هر هڪ سال لاءِ الڳ الڳ گذريل ٽن سالن بينڪ اسٽيٽمينٽ لازمي فراهم ڪئي وڃي. ۽ موجوده بيلنس ڏيکاريل تازي بينڪ اسٽيٽمنٽ لازمي لڳل هجڻ گهرجي.
12	اسٽيمپ پيپر تي اصل فارم نامو تي فرم/ٽيڪيدار هن وقت ڪنهن به قسم جي قانوني ڪاروائي، ڪاتي جي ٽڪراءِ چڪيل يا حڪومت ۽ خانگي تنظيمن ۾ ڪنهن به ڪم جي مڪمل ٿيڻ ۾ غيرضروري دير ۾ ملوث نه هجي.
13	مشروط يا نامڪمل ٽينڈر قبول نه ڪيا ويندا.
14	آڇون جي شخص SPPRA رولز 2010 (ترميم ٿيل تازه) جي سنگل اسٽيج هڪ لفافي طريقي تي ڪيو ويندو.
15	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي مطابق هونديون.
16	آڇون جي کُلڻ جي تاريخ تي عام موڪل يا ڪنهن به اڻوڻندڙ صورتحال جي صورت ۾ آڇون ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
17	آڇون ڏيندڙ کي هيٺ دستخط ڪندڙ جي حق ۾ ڪنهن به شيڊيول بينڪ مان تيار ٿيل هڪ ڊپازٽ جي شڪل ۾ هر هڪ ڪم عبوض جاڻايل سوڙي رقم جي ڏنل رقم جمع ڪرائڻ گهرجي.
18	قسم نامو د فرم/ ٽيڪيدار ڪنهن به پروڪيورنگ ايجنسي طرفان تازو بليڪ لسٽ ٿيل نه هجي.
19	قسم نامو د فراهم ڪيل سمورا دستاويز / پارٽيڪيولرز/ معلومات سچي ۽ درست آهي.
20	فرم جي ضرورت ۽ ڊائريڪٽرز/پروپرائٽرز يا پين لاڳاپيلن جا مڪمل تفصيل پاور آف اٽارني سان گڏ سول پروپرائٽر هجڻ جي صورت ۾ اهڙو حلفيا بيان قسم نامي تي پيش ڪيو وڃي.
21	پاليسي ۽ پروسيجر تحت سنڌ سيلز ٽيڪس (SRB) ڪٽيو ويندو.
22	هيٺ دستخط ڪندڙ يا ڪميٽي جو ڪو به ميمبر هيٺ ڪوارٽر ڪان باخبر هجڻ جي صورت ۾ آڇون ڏنل شيڊيول مطابق ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
23	هيٺ دستخط ڪندڙ يا ٻي مجاز اختياري SPPRA رولز 210 جي لاڳاپيل شق تحت ڪنهن به يا سمورن آڇن کي رد ڪرڻ جو حق محفوظ رکي ٿو.

سينئر سپرنٽينڈنٽ آف پوليس سکر
سيڪريٽري پروڪيورمنٽ ڪميٽي
ايم اينڊ آر هالٽنگ پوائنٽ
سکر/ لاڙڪاڻو رينجز

INF.KRY.NO.1120/2026

WORK FOR SINDH
www.kwikfinch.com
ADV. PORTAL BY INFORMATION DEPARTMENT

Phone:-071-9310565
OFFICE OF THE
SENIOR SUPERINTENDENT OF POLICE
SUKKUR.

No.EO/BLDG/ 3400-10 /2026
Sukkur, Dated 13.03.2026

SEALED NOTICE INVITING TENDERS

The Sealed Tenders are invited from interested bidders / contractors / firms and companies as well as suppliers on standard bidding documents forms (SBDs) for the procurements of the following work under SPPRA Rules-2010 (Amended till date) :-

REPAIR / RENOVATION WORK OF HALTING POINTS OF SINDH POLICE HIGHWAY PATROL SUKKUR UNIT

S.#	Name of Halting Point	Estimates Cost	District	Tender Fees (Non-refundable Only in Cash)	Bid Security 5% (CDR only)	Completion Period
1.	Halting Point Nara Canal Rohri Toll Plaza District Sukkur	3.000	Sukkur	3000	150000	01-Month
2.	Halting Point Zakota Mor PS Sangi District Sukkur	3.000	Sukkur	3000	150000	01-Month
3.	Halting Point Baksho Seelro PS Dadloi Disrict Sukkur	3.000	Sukkur	3000	150000	01-Month
4.	Halting Point Farash Mor PS Abad Indus Highway Sukkur	3.000	Sukkur	3000	150000	01-Month
5.	Halting Point Palh Minor PS Kotdigi National Highway Khairpur	3.000	Khairpur	3000	150000	01-Month
6.	Halting Point PP Economic Zone	4.187	Khairpur	3000	209350	01-Month
7.	Halting Point PP Pipri	7.146	Khairpur	5000	357300	01-Month
8.	Halting Point Waris Ghambir PP Shah Hussain Khairpur Indus River	3.000	Khairpur	3000	150000	01-Month
9.	Halting Point PS Kumb	9.500	Khairpur	5000	475000	01-Month
10.	Halting Point Sui Gas PS Mirwah Mehran Highway District Khairpur	3.000	Khairpur	3000	150000	01-Month
11.	Halting Point PP Aadhi Bunglow Ubauro Toll Plaza.	3.000	Ghotki	3000	150000	01-Month
12.	Halting Point PP Mirpur Mathelo	3.573	Ghotki	3000	178650	01-Month
13.	Halting Point PP Hindu jo Khohi near Ghotki Toll Plaza	3.000	Ghotki	3000	150000	01-Month
14.	Halting Point PP Kamu Shaheed PS Ubauro	3.000	Ghotki	3000	150000	01-Month
15.	Halting Point PP Jaro Wah PS Dhamrah District Larkana	3.000	Larkana	3000	150000	01-Month
16.	Halting Point PS Khanpur	7.474	Shikarpur	5000	373700	01-Month
17.	Halting Point PS Garhi Yaseen	7.385	Shikarpur	5000	369250	01-Month
18.	Halting Point PS Kiran	4.396	Shikarpur	3000	219800	01-Month
19.	Halting Point PS Lakhi Ghulam Shah	7.199	Shikarpur	5000	359950	01-Month
20.	Halting Point PS Naper Kot	7.555	Shikarpur	5000	377750	01-Month
21.	Halting Point PS Humayun	9.500	Shikarpur	5000	475000	01-Month
22.	Halting Point PP Faizo Laro	7.509	Shikarpur	5000	375450	01-Month
23.	Halting Point PP Hashim Laro (Kashmore @ Kandhkot)	5.489	Kashmore @ Kandhkot	5000	274450	01-Month
24.	Halting Point PP Mithal Laro Bakshapur (Zorghar)	6.326	Kashmore @ Kandhkot	5000	316300	01-Month
25.	Halting Point PP Moula Meo	5.486	Kashmore @ Kandhkot	5000	274300	01-Month
26.	Halting Point PP Rais Wah	5.350	Kashmore @ Kandhkot	5000	267500	01-Month
27.	Halting Point PP Shujra Laro	4.239	Kashmore @ Kandhkot	3000	211950	01-Month
28.	Halting Point PS Dahoo Wah	4.927	Kashmore @ Kandhkot	3000	246350	01-Month
29.	Halting Point PS Abad (Begari Canal)	7.455	Jacobabad	5000	372750	01-Month
30.	Halting Point Shamby Shah	3.327	Jacobabad	3000	166350	01-Month
31.	Halting Point PS Muhammad Pur	9.500	Jacobabad	5000	475000	01-Month
32.	Halting Point PS Tajo Dero	9.500	Jacobabad	5000	475000	01-Month

Continue...P/02

CamScanner

PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDERS

Particulars		1st Attempt & Place of Opening	
1.	Date of issuance of tender documents (after publication till 07.04.2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	After Publication	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ (all participating bidders are advised to register themselves Online for e-Bid submission).
2.	Date of opening of Tenders (at 03:00 PM)	07.04.2026	**Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
Particulars		**2nd Attempt & Place of Opening**	
1.	Date of issuance of tender documents (till 23-04-2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	23.04.2026	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ **Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
2.	Date of opening of Tenders (at 03:00 PM)	23.04.2026	

TERMS & CONDITIONS OF THE TENDER

1.	The intending participants must be registered with Pakistan Engineering Council (P.E.C) for the year valid June-2026 limit relevant category.
2.	Bio-data of Engineers and Technical staff working with the firm.
3.	Documentary evidence of [five] works executed / works in progress and certificate of satisfactory completion of works by the employers.
4.	List of work in progress, indicating cost of each work and copy of letter of award of work.
5.	List of machinery and equipment available with documentary evidence of its ownership/ rent with certificate of Bank showing credit worthiness along with Bank statement.
6.	Registration with Income Tax Department (NTN Certificate) and copy of CNIC.
7.	The approved bids will be subject to stamp duty levied by the Government.
8.	All the contractors/ firms should be registered with Sindh Revenue Board in terms of Rule 46-1(ii) of SPPRA Rule (Amended 2019).
9.	Annual Income Tax returns of last five years.
10.	Annual audited reports of last five years from (ICAP) registered audit firms. Audit report issued other than (ICAP) registered audit firms will not be accepted.
11.	Certificate of Bank showing credit worthiness of at-least 15% (average balance per year for the last 05-years) of the estimated cost of work along with Bank Statement. Bank statement must be provided separately for each year starting from 1st July to 30th June for last five years and recent bank certificate must be attached showing available balance.
12.	Undertaking on stamp paper that the firm/contractor is not currently involved in any kind of litigation, department rift, abandoned or un-necessary delay in completion of any work in the Government as well as in private organizations.
13.	Conditional or incomplete tenders will not be entertained.
14.	The bids shall be evaluated on single stage one envelope method of SPPRA Rules 2010 (Amended till date).
15.	The approved bids will be subject to stamp duty levied by the Government.
16.	In case of Holiday and unforeseen circumstances on opening date the bids shall be submitted and opened on the next working day.
17.	The bidders should submit prescribed amount of earnest money as shown against each work in shape of Call Deposit prepared from the scheduled bank in favour of the undersigned.
18.	Affidavit to the effect that the firm / contractor have not been black listed currently by any executing agency.
19.	Affidavits to the effect that all document / particulars / information furnished are true and correct.
20.	In case of firm, list of partners / Partnership Deed, giving full particulars of directors/ proprietors or others connected along with power of attorney. In case of being sole proprietors, such undertaking on affidavit be furnished.

Continue... P/03

CamScanner

21.	The Sindh sales tax (SRB) will be deduct as per policy and procedure.
22.	In case the undersigned or any member of the committee happens to be out of the Headquarter the bids shall be submitted and opened as per the given schedule on the next working day.
23.	The undersigned and other competent authority reserve the right to reject any one or all the Bids as per provision of SPPRA Rules, 2010.

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

No.EO/BLDG/ _____ Sukkur, dated/ -03-2026.

Copy to following for necessary action to: -

1. The Secretary, Information Technology, Sindh Secretariat No.6 @ Karachi, along with copies of N.I.T for favour of information with requested to placing on the web site of Sindh Government.
2. The Inspector General of Police Sindh Karachi (Attention AIGP logistics) w/r to his order No: G-I/80 dated 19-02-2026 for favour of kind information, please.
3. The Addl:IGP Operations / Chairman Oversee Committee for M&R work for favour of kind information please.
4. The Deputy Inspector General of Police Sukkur Range / Chairman Procurement Committee for M&R work (halting point) w/r to his letter No,GB/3325-28 dated 10.03.2026 for favour of kind information please.
5. The Deputy Inspector General of Police Sindh Police Highway Patrol /Secretary Oversee Committee Sindh (halting point) w/r to his letter No.DIGP/SPHP/Admin/758-61 dated 10.03.2026 for favour of kind information please.
6. The Director, Information (Advertisement) Public Relation Advertising Department Karachi, for publication in 03-leading Newspaper "Sindhi, Urdu & English".
7. The SSP SPHP Sukkur Unit / Member Procurement Committee for information please.
8. The Manager (Assessment) SPPRA Barrack No.08 Sindh Secretariat No. 04 Court Road Karachi.
9. The Director I.T Department CPO Sindh Karachi with request to publish tender on Sindh Police, website.
10. The representative of Home Department Sindh Karachi.
11. The Chief Engineer Provincial Buildings Sukkur.
12. The Superintending Engineer Police Works Sindh Karachi.
13. The Executive Engineer Police Works Sindh Karachi/Sukkur.
14. The Assistant Engineer Police Works Sukkur.
15. Copy to all concerned Procurement Committee/Redressal Committee./Notice Board

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

CamScanner

SCHEDULE-B/BOQ

NAME OF WORI RENOVATION OF EXISTING POLICE HALTING POINT @ KIRAN LARKANA

PART-A-CIVIL WORK MAIN BUILDING

S.NO	ITEM OF WORK	NO	L.	B	D		QTY	RATE	UNIT	AMOUNT
1	Dismantling glazed or encaustic tiles etc. (S.I.No 55 P.No.22)									
					total	**=**	**712**	**31.19**	**P-Cft**	**22207**
2	Dismantling cement concrete plain 1: 4: 8 (S.I.No19. P.No.19)									
					total	**=**	**944**	**133.08**	**P-Cft**	**125628**
3	Cement concrete plain including placing compacting, finishing and curing, comlete (including screening and washing at stone aggregate without shuttering. Ratio. 1:2 :4 (S.I.No 05 P.No.24).									
					total	**=**	**944**	**443.54**	**P-Cft**	**418702**
4	Laying Verona marble flooring Size 24"x12"x1"/12"x12"x1" fine dressed on the surface without winding set in lime mortar 1:2 including rubbing and polishing of the joints. (S.I.No 28 P.No.46)									
					total	**=**	**1366**	**369.59**	**P-Sft**	**504860**
5	P/F 3/8" thick Marble Tiles of Approved Quality & Colour & Shade size 8"x4" or 6"x4" in dado Skirting & facing removal tucking of existung plaster surface etc.over 1/2" thick base of cement mortor 1:3 setting of tile in slurry of white cement over motor base l/c filling & joints &washing the tile with white cemebt slurry curent finishing cleaning & polishing etc, complete (New Work) (S.I.No 61 P.No.49).									
					total	**=**	**173**	**247.28**	**P-Sft**	**42779**
6	Providing & Laying Full Body Porcelain Tile in Flooring or Facing of Approved Design Set in Gry Cement Motor 1:2 or of 3/4" Thickinss I/C Washing & Joints With White Cement Slurry Using Colour Pigment for matching complete as per Spacification. (S.I.No 61 (VII) P.No.49).									
					total	**=**	**712**	**439.57**	**P-Sft**	**312974**
7	Providing and fixing G.I frames /Choukhats of size 7" x 2" or 4 1/2" x 3" for door using 20 gauge G.I sheet l/c welded hinges and fixing at site with necessary hold fasts, filling with cement sand slurry of ratio 1:6 and repairing the jambs. The cost also i/c all carriage , tools and plants used in making and fixing. (S.I.No.29 P.No.76).									
					total	**=**	**66**	**690.67**	**P-SFT**	**45584**
8	First Class deodar wood wrought joinery in doors and windows etc. panelled or panelled or glazed or fully glazed fixed in position including chowkhat, holdfast, hinges, tower bolt rubber stop cleats/G I clamp,handles and chord with hooks etc. complete (excluding sliding bolts or lock). (S.I.No.7(a) P.No.42).1¾" thick. without chowkats									
					total	**=**	**176**	**1897.56**	**P-Rft**	**333971**
9	Removing cement or lime plaster. (S.I.No 52 P.No.22)									
					total	**=**	**1248**	**5.39**	**P-Sft**	**6727**
10	Cement plaster 1:6 upto 12' upto 20 ft height 1/2" thick. (S.I.No.13 (b) P.No.52).									
					total	**=**	**1248**	**37.01**	**P-Sft**	**46188**
11	Cement plaster 1:4 upto 12" height 3/8 thick. (S.I.No.11 (a) P.No.52).									
					total	**=**	**1248**	**37.78**	**P-Sft**	**47149**
12	Preparing the surface and painting with matt finish l/c rubbing the surface with Bathy (silicon carbide rubbing brick) filling the voids with zink /chalk / plaster of paris mixture, applying first coat premix, making the surface smooth and then painting 3 coats with matt finish of approved make etc: complete .(new surface).(S.I.No 36 (a) P.No.54).									
					total	**=**	**5241**	**49.27**	**P-Sft**	**258224**
13	Preparing the surface and painting with weather coat l/c rubbing the surface with rubbing brick / sand Paper, filling the voids with chalk/ plaster of Paris and then painting with weather coat of approved make..(S.I.No 38 (a) P.No.54).									
					total	**=**	**2145**	**39.38**	**P-Sft**	**84470**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
14	Preparing surface and PNS painting doors and window any type (including edges (s,NO.5) © P.No.49 painting coat (ii) Each subsequent coat etc.											
							total	**=**	**466**	**18.41**	**P-Sft**	**8579**
15	Provding and fixing with bitumen felt paper of 60 Lbs over roof i/c cleaning of roof with wire brush an removing dust, applying bitumen coat at the rate of 34 Lbs per P.Sft as premix inter coats and then laying felt papper with 10% over laps, then applying and spreading hill sand at the rate of 1 cft for 100 sft. The cost also i/c necessary fore material, kerosene oil, wood ete: (S.I.No 41 P.No.43).											
							total	**=**	**2964**	**95.62**	**P-Sft**	**283418**
16	Galvanized wire gauge 144 mesh per square inch of 22 S.W.G fixed to chowkhats without deodar patti. .(S.I.No.62 P.No.61).											
							total	**=**	**128**	**341.78**	**P-Sft**	**43748**
17	Providing and fixing iron steel grill using solid square bars of size 1/2" x 1/2" placed at 4" l/c and frame of flat iron patti of 3/4" x 3/4" l/c circle shape at 1-0 apart equivalent fitted with screws are pins l/c painting 3 coats with 1st coat of red oxide paint etc. (S.I.No.30 P.No.76).											
							total	**=**	**80**	**833.27**	**P-SFT**	**66662**
									Total Rs.-			**2651870**
									Add 10% Below On Item No.04,05,06,08,16			**123834**
									G.Total Rs.			**2528036**
									Add Cartage Amount			**219561**
									G.Total Rs.			**2747597**
	PART-C-W/S & S/F											
1	Providing and fixing Orusa type white glazed earthen ware W.C. pan with front flush inlet & complete with including the cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4.(S.I.No.3-B P,.No.186).											
							total	**=**	**1**	**11282.90**	**Each**	**11283**
2	Providing and fixing 24x18" lavatory basin in white glazed carthen ware complete with &e including the cost of W.I. or C.I. cantilever bracket 6 inches built into wall, painted white in two coats after a primary coat of red lead paint, a pair of ½" dia chrome plated pillar taps, 1-1/2" rubber plug & chrome plated brass chain 1-1/4" dia malleable iron or C.P. brass traps malleable iron or brass unions and making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4 (Standard Pattern) (Karam Ceramics).(S.I.No.8 P,.No.187).											
							total	**=**	**1**	**9495.14**	**Each**	**9495**
3	Add extra for providing & fixing of earth warepedestal white or coloured Glazed (Standared pattern) (S.I.No.9 P,.No.187).											
							total	**=**	**1**	**3276.00**	**Each**	**3276**
4	Providing and fixing steel sinks stainless local bt make complete with cast iron or wrought iron LINA ALVH brackets 6 inches built into wall, 1- 1/2" rubber plug and chrome plated brass chain 1- 1/2" C.P. brass waste wvith 1-1/2" P.V.C. waste pipe & making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4.Steel Sink stainless size 40"x20" local make (standard patteren) (S.I.No.19 P,.No.188).											
							total	**=**	**1**	**12555.27**	**Each**	**12555**
5	Providing and fixing 6"x2" or 6"x3" C.I. floor trap of the approved self cleaning design with a C.I. screwed down grating with or without a vent arm including cost of making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4 (S.I.No.20 P,.No.189).											

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
							total	**=**	**8**	**1647.07**	**Each**	**13177**
6	Providing UPVC. pipes specials and clamps etc. including fixing cutting and fittings complete with and including the cost of breaking through walls and roof making good etc. with pigment to match the colour of the building and testing with water to a pressure bead of 200 feet and handling.(S.I.No.2 (ii) P,.No.193). 2 "dia UPVC Pipe (CPVC SCH-40)											
	3/4"dia.						**total**	**=**	**60**	**199.83**	**P-Rft**	**11990**
	1"dia.						**total**	**=**	**100**	**272.35**	**P-Rft**	**27235**
	2"dia.						**total**	**=**	**60**	**836.36**	**P-Rft**	**50182**
	6"dia.						**total**	**=**	**55**	**950.38**	**Each**	**52271**
7	S/fixing concealed Tee-stop cock of superior quality with Crystal head 1/2" dia (S.I.No.23 P,.No.189).						**total**	**=**	**6**	**1673.10**	**Each**	**10039**
8	Supplying & fixing long Bib -cock of Crystal head with C.Phead 1/2" dia .(S.I.No.27 P,.No.84).						**total**	**=**	**6**	**2784.60**	**Each**	**16708**
9	Supplying & fixing wash basin mixture of superior quality with C.P. Crystal head 1/2" dia 1/2" dia WithCrystal head (S.I.No.19 (b) P,.No.199).						**total**	**=**	**1**	**4890.60**	**Each**	**4891**
10	Supplying & fixing Sink mixture cock of superior quality with C.P. head etc. complete (S.I.No.23 P,.No.189).						**total**	**=**	**1**	**2550.60**	**Each**	**2551**
11	Providing and fixing in position nylon connection complete with " dia brass stop cock with pair of brass nuts and lining jointed to nylon connection. (S.I.No.23 P,.No.189).						**total**	**=**	**6**	**637.65**	**Each**	**3826**
12	Supplying & fixing bath room accessories set (7 pieces) i/c towel rod ,Brush holder,soap tray ,shelf of approved design including cost of screw ,nuts etc. complete (Master Brand) (S.I.No.23 P,.No.199).						**total**	**=**	**1**	**14320.80**	**Each**	**14321**
13	Providing chambers 15"x19" (inside dimension) x24" deep for house meters with 6" thick C.C. 1:2:4 blocks set in 1:6 cement mortar 6" thick C.C. 1:4:8 in foundation, " thick cement plaster 1:3 to all inside wall surfaces and to top 1" thick C.C. 1:2:4						**total**	**=**	**2**	**9051.80**	**Each**	**18104**
14	Manufacturing & Supplying of R.C.C manhole cover cast in 1:2:4 cement concrete ratio 3" inch deep at center reinforced with 1/2" dia tor steel bars with 4" c/c welded to a 3/16' thick 2 inch wide M.S Plate and two hooks of 3/8" inch dia tor bars including compacting, curing and 1 inch dia.						**total**	**=**	**2**	**3238.79**	**Each**	**6478**
15	Constructing manhole or inspection chamber for the required diameter of circular sewer and 3'-6" (1067 mm) depth with walls of B.B in cement sand mortar 1:3 cement plastered 1:3, 1/2" thick, inside of walls and 1" (25 mm) thick over benching and channel i/c fixing C.I manhole cover with frame of clear opening 1-1/2' x1 1/2' (457x457 mm) of 1.75 cwt. (88.9 kg) embaded in plain C.C 1:2:4 and fixing 1" (25 mm) dia M.S steps 6" (150 mm) wide projecting 4" (102 mm) from the face of wall at 12" (305 mm) C/C duly painted etc. Complete as per standard specification and drawing. .(S.I.No.1 (A) P,.No.129).						**total**	**=**	**2**	**16771.18**	**Each**	**33542**
16	Boring for tube well in all water bearing soils from ground level upto 100 ft. or 30.5 meter depth i/c sinking and with drawing of casing pipe. .(S.I.No.1 (A) P,.No.129).											
	100 mm (4"dia.)						**total**	**=**	**100**	**1621.28**	**P-Rft**	**162128**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
17	Supplying and installing PVC strainers 'D' class of approved design quality and make i/c necessary sockets etc. complete.(S.I.No.11 (A) P,.No.131).											
								total	**=**	**100**	**714.68**	**P-Rft 71468**
18	Shrouding with graded bajri (3/8" to 1/8") or (9 to 3 mm) in between bore and blind pipe for the following diameters of strainers. (S.I.No.18 P,.No.133).											
								total	**=**	**100**	**328.57**	**P-Rft 32857**
19	Providing & fixing 4" dia bend of the required degree with access door, 1/8" thick and bolts and nuts and extra painting to match the colour of buildings. (S.I.No.9 P,.No.191).											
								total	**=**	**4**	**2148.12**	**Each 8592**
20	providing & fixing 4".x 4" dia C.I branches of the required degree with access doors, rubber washer 3/8 thick and bolts and nuts and extra painting to match the colour of buildings. (S.I.No.4 P,.No.191).											
								total	**=**	**2**	**2241.72**	**Each 4483**
21	Supplying & fixing Fiber glass tank of approved quality and design and wall thickness as specified including cost of nuts, bolts and fixing in plat form of cement concrete 1:3:6 and making connection for inlet, outlet and over flow pipes etc. complete. (S.I.No.01 P,.No.201).											
								total	**=**	**1**	**37698.31**	**Each 37698**
									Total Rs.-			**666617**
									Add 10% Below			**66662**
									Total Rs.-			**599955**
	PART-F-ELECTRIC											
1	Wiring for light or fan point with 3/.029 PVC insulated wire in 20mm (3/4") channel patti on surface as required(S,No.107 P,No.236).											
								total	**=**	**20**	**5958.53**	**Each 119171**
2	Wiring for plug point with 3/.029 PVC insulated wire in 20mm (3/4") chennel patti on surface as required.(S.No, 104 P,No.236).											
								total	**=**	**4**	**3442.83**	**Each 13771**
3	Providing & fixing Brass Battern holder (S,I,No.193 P,No.244).											
								total	**=**	**14**	**1152.61**	**Each 16137**
4	Wiring for call bell point with 3/.029 PVC insulated wire in 20mm (3/4") PVC conduit recessed in the wall or column as required. (S.I,No.124 P,No.15).											
								total	**=**	**1**	**6712.49**	**P-Rft 6712**
5	Providing & fixing Bakelite ceiling rose with two terminals (S,I,No.191 P,No.244).											
								total	**=**	**12**	**373.39**	**Each 4481**
6	Providing & fixing A.C Electric Ceiling fan 56" (good quality) (S.I.No.195 P.No.244).											
								total	**=**	**3**	**14869.21**	**Each 44608**
7	Providing & fixing one way SP 10/15amp switch surface type.. (S,NO,188 P,No.229)											
								total	**=**	**20**	**468.19**	**Each 9364**
8	Providing & fixing Two pin 10/15amp plug & socket. (S,NO,189 P,No.229)											
								total	**=**	**1**	**617.69**	**Each 618**
9	Providing & fixing three pin 10/15amp plug & socket flush type. (S,NO,190 P,No.229)											
								total	**=**	**1**	**617.69**	**Each 618**
10	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.029 copper conductor in ¾" Dia PVC conduit recessed in the wall or column as required. (S,NO,10 P,No.229)											
								total	**=**	**150**	**400.92**	**P-Rft 60138**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
11	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.044 copper conductor in ¾" Dia PVC conduit recessed in the wall or column as required.. (S,NO,12 P,No.229)											
								total	**=**	**660.91**	**P-Rft**	**26436**
12	Providing & fixing circuit breaker 6,10,15,20, 30,40,50 & 63amp SP (TB-5S) on prepared board as required. (S.I,No.178 P,No.243).											
								total	**=**	**2504.12**	**P-Rft**	**7512**
13	Providing & fixing circuit breaker 15,20,30 , 40, 50, 60,75 &100amp TP (XS-100NS) on prepared board as reuqired (S.I,No.183P,No.244).											
								total	**=**	**28736.16**	**Each**	**28736**
14	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.036(4mm2) copper conductor in ¾" Dia PVC conduit on surface. (S.I,No.179P,No.243).											
								total	**=**	**468.00**	**P-Rft**	**14040**
15	Providing & fixing ammeters size 96/96mm Direct 15A, 30A, 50A, 60A & 100A as required & as per instruction of EI (S,NO,239 P,No.248)											
								total	**=**	**4186.50**	**Each**	**4187**
16	Providing & fixing voltmeter size 96/96mm 500volt as required &as per instruction of EI.. (S,NO,240 P,No.248)											
								total	**=**	**4186.50**	**P-Rft**	**4187**
									Total Rs.-			**360775**
									Add 15% Below		**(-)**	**54116**
									Total Rs.-			**306659**

PART-B-NON SCHEDULE ITEM

1	Providing & fixing A.C, or D,C electric bell 200/250 volts 70mm (2-3/4") Gong (Imported)											
								total	**=**	**4500**	**Each**	**4500**
2	Providing & Fixing 10 amps polycarbonate flame retardant bell push with fancy gang plate fixed on die fabricated powder coated metal board recessed in wall or column including connection as required (E31/MBPR Clipsal Make)											
								total	**=**	**600**	**Each**	**600**
3	Providing and fixing mild steel bar fan clamp 15.8mm(5/8") dia suitable for R.C.C roof.											
								total	**=**	**500**	**Each**	**1500**
4	Providing & fixing Distribution pannel board of 3/8" thick sheeting double shutter with volt and ampere meter to accommodate circuit breaker i/c painting with enamelled paint .											
								total	**=**	**4000.00**	**Each**	**8000**
5	P/F 1-40 watts tube light complete with 40 watts 4-0 long rod, chock, starter and putty with philips components including necessary electric connection and fixing on wall or ceilling etc, complete.(Phillips)											
								total	**=**	**2350.00**	**Each**	**47000**
6	P/F Energy saver (18 to 24 watts) superior quality including fixing with PVC holder etc complete (imported).											
								total	**=**	**497.00**	**Each**	**5964**
7	P/F fancy capsule light with fancy plastic body, holder,saver etc complete (of approved make and design).											
								total	**=**	**2100.00**	**Each**	**25200**
5	Providing & fixing 10amps polycarbonate flame retardant One way switch with fancy gang plate fixed on die fabiricated powder coated metal board recessed in wall or column including connecion as required (E31/2/3A Clipsal make)											
	One Switch Plate							**total**	**=**	**400.00**	**Each**	**800**
	Two Switch Plate							**total**	**=**	**600.00**	**Each**	**1200**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
	Four Switch Plate						**total**	**=**	**2**	**1650.00**	**Each**	**3300**
	Six switch Plate						**total**	**=**	**2**	**2250.00**	**Each**	**4500**
5	P/F Motor Pump set with 1-1/4"x1-1/4" pump one HP motor 2800 RPM Complete with all wiring fitting etc.											
							total	**=**	**1**	**35000.00**	**P-Job**	**35000**
	SOLAR SYSTEM											
6	P/F Solar System 1.16KV complete with two No.Solar Panel 580-w, Power Point Tracer, DC flexible (Copper) MS, Angle Iron Structure VFD and breaker box, AC, DC breaker box, Tubler battirs 440-w(01-No) Complete in all respect.											
							total	**=**	**1**	**395000.00**	**P-Job**	**395000**

Total Rs.- **532564**

Total Schedule + Non Schedule Item **839223**

Rs. _____ Above/Below / At Par

Rs. _____ Above/Below / At Par

Rs. _____ Above/Below / At Par

TOTAL RS:

ADD SRB 5% RS:

G. TOTAL RS:

Dily Sobh Karachi dt. 17-03-26

آفيس آف دي
سينئر سپرنٽينڊنٽ آف پوليس سکر

فون: - 071-9310565

No.EO/BLDG/3400-10/2026 Sukkur, Dated: 13-03-2026

ٽينڈر گھرائڻ لاءِ نوٽيس

هيٺين ڪمن جي پروڪيورمينٽ لاءِ معياري آچ دستاويزن (SBDs) ۾ دلچسپي رکندڙ واڪ ڊينڊڙ/ٽيڪيدارن/ڪمپنيز/فرمز ڪمپنيز ڪان SPPRA رولز 2010 (ترميم ٿيل تاحال) مطابق مُهريند ٽينڈرز گھرائجن ٿا.

سنڌ پوليس جي هائيننگ پوائنٽس جي مرمت / رينوويشن جوڪم هاءِ وي پيٽرول سکر يونٽ

نمبر شمار	هائيننگ پوائنٽ جو نالو	ڪئپيڪٽي لائق	ضلعو	ٽينڈر فيس (ناقابل واپسي تڏهن فقط)	بڊ سيڪيورٽي 5% (فقط CDR)	تڪميل جو مدو
1	هائيننگ پوائنٽ نارا ڪنال روهڙي ٽول پلازا بمقام سکر	3.000	سکر	3000	150000	01 مهينو
2	هائيننگ پوائنٽ زڪوتا موڙ بي ايس سانگي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
3	هائيننگ پوائنٽ بخشو سيلرو بي ايس ڏٽوئي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
4	هائيننگ پوائنٽ فرش پوڙ بي ايس آباد انڊس هاءِ وي سکر	3.000	سکر	3000	150000	01 مهينو
5	هائيننگ پوائنٽ پلهه ماڻهر بي ايس ڪوٽڏيجي نيشنل هاءِ وي خيرپور	3.000	خيرپور	3000	150000	01 مهينو
6	هائيننگ پوائنٽ بي بي اڪنامڪ زون	4.187	خيرپور	3000	209350	01 مهينو
7	هائيننگ پوائنٽ بي بي پيري	7.146	خيرپور	5000	357300	01 مهينو
8	هائيننگ پوائنٽ ولڙ غميبر بي بي شاهه حسين خيرپور انڊس روڊ	3.000	خيرپور	3000	150000	01 مهينو
9	هائيننگ پوائنٽ بي ايس ڪنب	9.500	خيرپور	5000	475000	01 مهينو
10	هائيننگ پوائنٽ سوئي گيس بي ايس ميرواهه مهراڻ هاءِ وي بمقام خيرپور	3.000	خيرپور	3000	150000	01 مهينو
11	هائيننگ پوائنٽ آڏي بنگلو لوهارو ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
12	هائيننگ پوائنٽ بي بي ميرپور ماٿيلو	3.573	گهوٽڪي	3000	178650	01 مهينو
13	هائيننگ پوائنٽ بي بي هندو جو ڪوهي تزد گهوٽڪي ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
14	هائيننگ پوائنٽ بي بي ڪمون شهيد بي ايس لوهارو	3.000	گهوٽڪي	3000	150000	01 مهينو
15	هائيننگ پوائنٽ بي بي جاڙو واهه بي ايس ڏاهراهه بمقام لاڙڪاڻو	3.000	لاڙڪاڻو	3000	150000	01 مهينو
16	هائيننگ پوائنٽ بي ايس خانپور	7.474	شڪارپور	5000	373700	01 مهينو
17	هائيننگ پوائنٽ بي ايس ڳڑهي ياسين	7.385	شڪارپور	5000	369250	01 مهينو
18	هائيننگ پوائنٽ بي ايس ڪرن	4.396	شڪارپور	3000	219800	01 مهينو
19	هائيننگ پوائنٽ لکي غلام شاهه	7.199	شڪارپور	5000	359950	01 مهينو
20	هائيننگ پوائنٽ بي ايس ٽيپر ڪوٽ	7.555	شڪارپور	5000	377750	01 مهينو
21	هائيننگ پوائنٽ بي ايس همايون	9 500	شڪارپور	5000	475000	01 مهينو
22	هائيننگ پوائنٽ بي بي فيزو لاڙو	7.509	شڪارپور	5000	375450	01 مهينو
23	هائيننگ پوائنٽ بي بي ماشر لاڙو (ڪشمور ايت ڪنڊڪوٽ)	5.489	ڪشمور ايت ڪنڊڪوٽ	5000	274450	01 مهينو
24	هائيننگ پوائنٽ بي بي مل لاڙو بخشاپور (اندر گهر)	6.326	ڪشمور ايت ڪنڊڪوٽ	5000	316300	01 مهينو
25	هائيننگ پوائنٽ بي بي مولا مير	5.486	ڪشمور ايت ڪنڊڪوٽ	5000	274300	01 مهينو
26	هائيننگ پوائنٽ بي بي راڄيس راهه	5.350	ڪشمور ايت ڪنڊڪوٽ	5000	267500	01 مهينو
27	هائيننگ پوائنٽ بي بي شجراع لاڙو	4.239	ڪشمور ايت ڪنڊڪوٽ	3000	211950	01 مهينو
28		4.927		3000	246350	01 مهينو

CamScanner

30	حسب يوسف شمسي شاهر	3.327	جيڪب آباد	3000	166350	01 مهينو
31	هالٽنگ پوائنٽ بي ايس محمد پور	9.500	جيڪب آباد	5000	475000	01 مهينو
32	هالٽنگ پوائنٽ بي ايس تاجو ديرو	9.500	جيڪب آباد	5000	475000	01 مهينو

ٽينڈرز جي اجراءَ/وصولي ۽ کُلڻ لاءِ پروگرام

	پرتيڪيولرز	پهرين پيرو	۽ کُلڻ جو هنڌ
1	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 07.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	اشاعت کانپوءِ	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ (سمورن حصو ولندڙ واڪ ڊينڈرن کي مشورو ڏجي ٿو ته e_Bid آن لائن جمع ڪرائڻ لاءِ پاڻ کي رجسٽر ڪرائن گهرجي). اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
2	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	07.04.2026	
	پرتيڪيولرز	ٻيون پيرو	۽ کُلڻ جو هنڌ
	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 23.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	23.04.2026	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	23.04.2026	

ٽينڈرز جا شرط ۽ ضابطا

1	حضور ولڻ جي خواهش رکندڙ لازمي پاڪستان انجنيئرنگ ڪائونسل (PEC) سان لاڳاپيل ڪٽيگري هيٺ جون 2026 تائين لائسنس ڪارگر رجسٽريشن سرٽيفڪيٽ
2	فرم سان گڏ ڪم ڪندڙ انجنيئرنگ ۽ ٽيڪنيڪل اسٽاف جي ڄاڻ ڏيڻا.
3	[پنج] ڪمن جو دستاويزي ثبوت جيڪي مڪمل ٿيل/ ڪم جاري آهن ۽ آجر پاران ڪم جي اطمينان بخش مڪمل ٿيڻ جو سرٽيفڪيٽ.
4	جاري ڪمن جي فهرست ، بشمول هر هڪ ڪم جي لاڳت ۽ ڪم جي اپرائڻ جو ليٽر.
5	مشينري ۽ سامان جي فهرست جيڪا ان جي ملڪيت/ ڪرائي جي دستاويزي ثبوت سان گڏ بينڪ جي سرٽيفڪيٽ سان گڏ بينڪ اسٽيٽمينٽ سان گڏ ڪريڊٽ جي قابليت ڏيکارڻ ٿي.
6	انڪم ٽيڪس ڊپارٽمينٽ NTN) سرٽيفڪيٽ) سان رجسٽريشن ۽ CNIC جي ڪاپي.
7	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي تحت هونديون.
8	سمورا ٽينڈر فارم SPPRA رولز (ترميم ٿيل 2019) جي قاعدي (ii) 46_I جي شرطن ۽ سنڌ ريونيو بورڊ وٽ رجسٽرڊ ٿيل هجڻ گهرجن
9	گذريل پنجن سالن جا سالياڻو انڪم ٽيڪس ريٽرنز
10	رجسٽرڊ آڊٽ فرم (ICAP) طرفان گذريل ٽن سالن جي سالياڻي آڊٽ رپورٽ. رجسٽرڊ آڊٽ فرم (ICAP) کانسواءِ، پي ڪنهن طرفان جاري ڪيل رپورٽ منظور نه ڪئي ويندي.
11	گذريل پنجن سالن دوران 15٪ يا ان کان وڌيڪ سالياڻو سراسري بيلنس گهربل آهي لاڳو ڪر جي ڪنسيل لاڳت مطابق. هاٿوڪر بينڪ سرٽيفڪيٽ (اصل و) سان لڳل هجي جيڪو ڏنل مدي جو سالياڻو سراسري بيلنس ڏيکاري. [جواڻ کان شروع ٿيندڙ 30 جون تائين هر هڪ سال لاءِ الڳ الڳ گذريل ٽن سالن بينڪ اسٽيٽمينٽ لازمي فراهم ڪئي وڃي. ۽ موجوده بيلنس ڏيکاريل تازي بينڪ اسٽيٽمنٽ لازمي لڳل هجڻ گهرجي.
12	اسٽيمپ پيپر تي اصل فارم نامو تي فرم/ٽيڪيدار هن وقت ڪنهن به قسم جي قانوني ڪاروائي، ڪاتي جي ٽڪراءِ چڪيل يا حڪومت ۽ خانگي تنظيمن ۾ ڪنهن به ڪم جي مڪمل ٿيڻ ۾ غيرضروري دير ۾ ملوث نه هجي.
13	مشروط يا نامڪمل ٽينڈر قبول نه ڪيا ويندا.
14	آڇون جي شخص SPPRA رولز 2010 (ترميم ٿيل تازه) جي سنگل اسٽيج هڪ لفافي طريقي تي ڪيو ويندو.
15	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي مطابق هونديون.
16	آڇون جي کُلڻ جي تاريخ تي عام موڪل يا ڪنهن به اڻوڻندڙ صورتحال جي صورت ۾ آڇون ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
17	آڇون ڏيندڙ کي هيٺ دستخط ڪندڙ جي حق ۾ ڪنهن به شيڊيول بينڪ مان تيار ٿيل هڪ ڊپازٽ جي شڪل ۾ هر هڪ ڪم عبوض جاڻايل سوڙي رقم جي ڏنل رقم جمع ڪرائڻ گهرجي.
18	قسم نامو د فرم/ ٽيڪيدار ڪنهن به پروڪيورنگ ايجنسي طرفان تازو بليڪ لسٽ ٿيل نه هجي.
19	قسم نامو د فراهم ڪيل سمورا دستاويز / پارٽيڪيولرز/ معلومات سچي ۽ درست آهي.
20	فرم جي ضرورت ۽ ڊائريڪٽرز/پروپرائٽرز يا پين لاڳاپيلن جا مڪمل تفصيل پاور آف اٽارني سان گڏ سول پروپرائٽر هجڻ جي صورت ۾ اهڙو حلفيا بيان قسم نامي تي پيش ڪيو وڃي.
21	پاليسي ۽ پروسيجر تحت سنڌ سيلز ٽيڪس (SRB) ڪٽيو ويندو.
22	هيٺ دستخط ڪندڙ يا ڪميٽي جو ڪو به ميمبر هيٺ ڪوارٽر ڪان باخبر هجڻ جي صورت ۾ آڇون ڏنل شيڊيول مطابق ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
23	هيٺ دستخط ڪندڙ يا ٻي مجاز اختياري SPPRA رولز 210 جي لاڳاپيل شق تحت ڪنهن به يا سمورن آڇن کي رد ڪرڻ جو حق محفوظ رکي ٿو.

سينئر سپرنٽينڈنٽ آف پوليس سکر
سيڪريٽري پروڪيورمنٽ ڪميٽي
ايم اينڊ آر هالٽنگ پوائنٽ
سکر/ لاڙڪاڻو رينجز

INF.KRY.NO.1120/2026

WORK FOR SINDH
www.kwikfinch.com
ADV. PORTAL BY INFORMATION DEPARTMENT

Phone:-071-9310565
OFFICE OF THE
SENIOR SUPERINTENDENT OF POLICE
SUKKUR.

No.EO/BLDG/ 3400-10 /2026
Sukkur, Dated 13.03.2026

SEALED NOTICE INVITING TENDERS

The Sealed Tenders are invited from interested bidders / contractors / firms and companies as well as suppliers on standard bidding documents forms (SBDs) for the procurements of the following work under SPPRA Rules-2010 (Amended till date) :-

REPAIR / RENOVATION WORK OF HALTING POINTS OF SINDH POLICE HIGHWAY PATROL SUKKUR UNIT

S.#	Name of Halting Point	Estimates Cost	District	Tender Fees (Non-refundable Only in Cash)	Bid Security 5% (CDR only)	Completion Period
1.	Halting Point Nara Canal Rohri Toll Plaza District Sukkur	3.000	Sukkur	3000	150000	01-Month
2.	Halting Point Zakota Mor PS Sangi District Sukkur	3.000	Sukkur	3000	150000	01-Month
3.	Halting Point Baksho Seelro PS Dadloi Disrict Sukkur	3.000	Sukkur	3000	150000	01-Month
4.	Halting Point Farash Mor PS Abad Indus Highway Sukkur	3.000	Sukkur	3000	150000	01-Month
5.	Halting Point Palh Minor PS Kotdigi National Highway Khairpur	3.000	Khairpur	3000	150000	01-Month
6.	Halting Point PP Economic Zone	4.187	Khairpur	3000	209350	01-Month
7.	Halting Point PP Pipri	7.146	Khairpur	5000	357300	01-Month
8.	Halting Point Waris Ghambir PP Shah Hussain Khairpur Indus River	3.000	Khairpur	3000	150000	01-Month
9.	Halting Point PS Kumb	9.500	Khairpur	5000	475000	01-Month
10.	Halting Point Sui Gas PS Mirwah Mehran Highway District Khairpur	3.000	Khairpur	3000	150000	01-Month
11.	Halting Point PP Aadhi Bunglow Ubauro Toll Plaza.	3.000	Ghotki	3000	150000	01-Month
12.	Halting Point PP Mirpur Mathelo	3.573	Ghotki	3000	178650	01-Month
13.	Halting Point PP Hindu jo Khohi near Ghotki Toll Plaza	3.000	Ghotki	3000	150000	01-Month
14.	Halting Point PP Kamu Shaheed PS Ubauro	3.000	Ghotki	3000	150000	01-Month
15.	Halting Point PP Jaro Wah PS Dhamrah District Larkana	3.000	Larkana	3000	150000	01-Month
16.	Halting Point PS Khanpur	7.474	Shikarpur	5000	373700	01-Month
17.	Halting Point PS Garhi Yaseen	7.385	Shikarpur	5000	369250	01-Month
18.	Halting Point PS Kiran	4.396	Shikarpur	3000	219800	01-Month
19.	Halting Point PS Lakhi Ghulam Shah	7.199	Shikarpur	5000	359950	01-Month
20.	Halting Point PS Naper Kot	7.555	Shikarpur	5000	377750	01-Month
21.	Halting Point PS Humayun	9.500	Shikarpur	5000	475000	01-Month
22.	Halting Point PP Faizo Laro	7.509	Shikarpur	5000	375450	01-Month
23.	Halting Point PP Hashim Laro (Kashmore @ Kandhkot)	5.489	Kashmore @ Kandhkot	5000	274450	01-Month
24.	Halting Point PP Mithal Laro Bakshapur (Zorghar)	6.326	Kashmore @ Kandhkot	5000	316300	01-Month
25.	Halting Point PP Moula Meo	5.486	Kashmore @ Kandhkot	5000	274300	01-Month
26.	Halting Point PP Rais Wah	5.350	Kashmore @ Kandhkot	5000	267500	01-Month
27.	Halting Point PP Shujra Laro	4.239	Kashmore @ Kandhkot	3000	211950	01-Month
28.	Halting Point PS Dahoo Wah	4.927	Kashmore @ Kandhkot	3000	246350	01-Month
29.	Halting Point PS Abad (Begari Canal)	7.455	Jacobabad	5000	372750	01-Month
30.	Halting Point Shamby Shah	3.327	Jacobabad	3000	166350	01-Month
31.	Halting Point PS Muhammad Pur	9.500	Jacobabad	5000	475000	01-Month
32.	Halting Point PS Tajo Dero	9.500	Jacobabad	5000	475000	01-Month

Continue...P/02

CamScanner

PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDERS

Particulars		1st Attempt & Place of Opening	
1.	Date of issuance of tender documents (after publication till 07.04.2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	After Publication	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ (all participating bidders are advised to register themselves Online for e-Bid submission).
2.	Date of opening of Tenders (at 03:00 PM)	07.04.2026	**Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
Particulars		**2nd Attempt & Place of Opening**	
1.	Date of issuance of tender documents (till 23-04-2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	23.04.2026	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ **Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
2.	Date of opening of Tenders (at 03:00 PM)	23.04.2026	

TERMS & CONDITIONS OF THE TENDER

1.	The intending participants must be registered with Pakistan Engineering Council (P.E.C) for the year valid June-2026 limit relevant category.
2.	Bio-data of Engineers and Technical staff working with the firm.
3.	Documentary evidence of [five] works executed / works in progress and certificate of satisfactory completion of works by the employers.
4.	List of work in progress, indicating cost of each work and copy of letter of award of work.
5.	List of machinery and equipment available with documentary evidence of its ownership/ rent with certificate of Bank showing credit worthiness along with Bank statement.
6.	Registration with Income Tax Department (NTN Certificate) and copy of CNIC.
7.	The approved bids will be subject to stamp duty levied by the Government.
8.	All the contractors/ firms should be registered with Sindh Revenue Board in terms of Rule 46-1(ii) of SPPRA Rule (Amended 2019).
9.	Annual Income Tax returns of last five years.
10.	Annual audited reports of last five years from (ICAP) registered audit firms. Audit report issued other than (ICAP) registered audit firms will not be accepted.
11.	Certificate of Bank showing credit worthiness of at-least 15% (average balance per year for the last 05-years) of the estimated cost of work along with Bank Statement. Bank statement must be provided separately for each year starting from 1st July to 30th June for last five years and recent bank certificate must be attached showing available balance.
12.	Undertaking on stamp paper that the firm/contractor is not currently involved in any kind of litigation, department rift, abandoned or un-necessary delay in completion of any work in the Government as well as in private organizations.
13.	Conditional or incomplete tenders will not be entertained.
14.	The bids shall be evaluated on single stage one envelope method of SPPRA Rules 2010 (Amended till date).
15.	The approved bids will be subject to stamp duty levied by the Government.
16.	In case of Holiday and unforeseen circumstances on opening date the bids shall be submitted and opened on the next working day.
17.	The bidders should submit prescribed amount of earnest money as shown against each work in shape of Call Deposit prepared from the scheduled bank in favour of the undersigned.
18.	Affidavit to the effect that the firm / contractor have not been black listed currently by any executing agency.
19.	Affidavits to the effect that all document / particulars / information furnished are true and correct.
20.	In case of firm, list of partners / Partnership Deed, giving full particulars of directors/ proprietors or others connected along with power of attorney. In case of being sole proprietors, such undertaking on affidavit be furnished.

Continue... P/03

CamScanner

21.	The Sindh sales tax (SRB) will be deduct as per policy and procedure.
22.	In case the undersigned or any member of the committee happens to be out of the Headquarter the bids shall be submitted and opened as per the given schedule on the next working day.
23.	The undersigned and other competent authority reserve the right to reject any one or all the Bids as per provision of SPPRA Rules, 2010.

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

No.EO/BLDG/ _____ Sukkur, dated/ -03-2026.

Copy to following for necessary action to: -

1. The Secretary, Information Technology, Sindh Secretariat No.6 @ Karachi, along with copies of N.I.T for favour of information with requested to placing on the web site of Sindh Government.
2. The Inspector General of Police Sindh Karachi (Attention AIGP logistics) w/r to his order No: G-I/80 dated 19-02-2026 for favour of kind information, please.
3. The Addl:IGP Operations / Chairman Oversee Committee for M&R work for favour of kind information please.
4. The Deputy Inspector General of Police Sukkur Range / Chairman Procurement Committee for M&R work (halting point) w/r to his letter No,GB/3325-28 dated 10.03.2026 for favour of kind information please.
5. The Deputy Inspector General of Police Sindh Police Highway Patrol /Secretary Oversee Committee Sindh (halting point) w/r to his letter No.DIGP/SPHP/Admin/758-61 dated 10.03.2026 for favour of kind information please.
6. The Director, Information (Advertisement) Public Relation Advertising Department Karachi, for publication in 03-leading Newspaper "Sindhi, Urdu & English".
7. The SSP SPHP Sukkur Unit / Member Procurement Committee for information please.
8. The Manager (Assessment) SPPRA Barrack No.08 Sindh Secretariat No. 04 Court Road Karachi.
9. The Director I.T Department CPO Sindh Karachi with request to publish tender on Sindh Police, website.
10. The representative of Home Department Sindh Karachi.
11. The Chief Engineer Provincial Buildings Sukkur.
12. The Superintending Engineer Police Works Sindh Karachi.
13. The Executive Engineer Police Works Sindh Karachi/Sukkur.
14. The Assistant Engineer Police Works Sukkur.
15. Copy to all concerned Procurement Committee/Redressal Committee./Notice Board

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

CamScanner

NAME OF WORK: REPAIR / MAINTENANCE AND EXTENSION OF POLICE HALT STATION IN SINDH @ POLICE STATION KUMB (MEHRAN HIGHWAY), SUKKUR RANGE.

SCHEDULE B

Civil works schedule items Part -A:

S.NO	Descriptions		Nos	length	weidth	height	Unit	total area/quantity
1	Dismantling cement concrete plain 1: 2: 4: (SI-19-C/P-20)							
	roof of highway post		1	20	36	0.5	Cft	360
				Total			Cft	**360**
	at Rs. 133.08 per Cft		133.08	x	360	P/Cft	Rs	**47,909**
2	Dismantling dry brick masonry. (SI-11 / P-19)							
	boundary wall long side		2	36	0.75	5	Cft	270
	boundary wall short side		2	20	0.75	5	Cft	150
				Total			Cft	**420**
	at Rs. 11.88 per Cft		11.88	x	420	P/Cft	Rs	**4,990**
3	Earth work excavation in irrigation channels, drains etc, dressed to designed section grades and profiles excavated material disposed off and dressed within 50 ft. (15 metre) lead. B-hard soil (SI-5-b / P-15)							
	sub-structure column		10	4	4	4	Cft	640
	plinth beam long		3	36	2	4	Cft	864
	plinth beam short		2	25	2	4	Cft	400
	plinth beams		1	12	2	4	Cft	96
				Total			Cft	**2000**
	at Rs. 10.14 per Cft		10.14	x	2000	P/Cft	Rs	**20,280**
4	Cement concrete brick or stone ballast 11/2" to 2" gauge. Ratio 1 : 3 : 6. (SI-4-a / P-24)							
	sub-structure column		10	4	4	2.5	Cft	400
	plinth beam long		3	36	2	2.5	Cft	540
	plinth beam short		2	25	2	2.5	Cft	250
	plinth beams		1	12	2	2.5	Cft	60
	super structure plinth work		1	25	36	2.5	Cft	2250
				Total			Cft	**3500**
	at Rs. 338.45 per Cft		338.45	x	3500	P/Cft	Rs	**1,184,575**
5	Filling, watering and ramming earth under floor. with new earth (Excavated from outside) lift upto 5 ft and lead upto 10 miles including cost of earth. (SI-22 / P-17)							
	sub-structure column		10	4	4	1	Cft	160
	plinth beam long		3	36	2	1	Cft	216
	plinth beam short		2	25	2	1	Cft	100
	plinth beams		1	12	2	1	Cft	24
	super structure plinth work		1	25	36	1	Cft	900
				Total			Cft	**1400**
	at Rs. 47.02 per Cft		47.02	x	1400	P/Cft	Rs	**65,828**
6	Cement concrete plain including placing compacting, finishing and curing, comlete (including screening and washing at stone aggregate without shutring.Ratio. 1:2 :4 (SI-5f / P-25)							
	sub-structure column		10	4	4	0.5	Cft	80
	plinth beam long		3	36	2	0.5	Cft	108
	plinth beam short		2	25	2	0.5	Cft	50
	plinth beams		1	12	2	0.5	Cft	12
	super structure plinth work		1	25	36	0.5	Cft	450

	RCC Shade Projection		2	15.16	23.5	0.5	Cft	356
					Total		Cft	**1056**
	at Rs. 47.02 per Cft		443.54	x	1056	P/Cft	Rs	**468,378**
7	Fabrication of Deformed steel reinforcement for cement concrete including cutting,bending, laying in position, making joints and fastenings including cost of binding wire (also includes removeal of rust from bars.) grade 60 (SI-8i / P-26)							
	total qty of rcc x 6 / 112	1362	x	6	/	112	Cwt	**73**
	at Rs. 18934.02 per Cft		18934.02	x	73	P/Cwt	Rs	**1,382,183**
8	Reinforced cement concrete work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds: lifting shuttering and curing (including screening and washing of shingle.)RCC work in ros and other structural members laid in situ or precast laid in position complete in all respects.of slab, beams, column, rafts, lintel. (SI-6aii / P-25)							
	sub-structure column		10	4	4	0.75	Cft	120
	plinth beam long		3	36	2	0.75	Cft	162
	plinth beam short		2	25	2	0.75	Cft	75
	plinth beams		1	12	2	0.75	Cft	18
	super structure columns		10	0.75	1.25	12	Cft	113
	long beams		3	36	0.75	1	Cft	81
	short beams		2	25	0.75	1	Cft	38
	short beams		1	12	0.75	1	Cft	9
	roof slab		1	25	36	0.66	Cft	594
	left & right side projection		2	25	2.5	0.5	Cft	63
	front & rear side projection		2	36	2.5	0.5	Cft	90
					Total		Cft	**1362**
	at Rs. 787.71 per Cft		787.71	x	1362	P/Cft	Rs	**1,072,861**
9	Pacca brick work in mud mortar other than building. (SI.03/P-29).							
	office long walls		2	17	0.75	12	Cft	306
	office short walls		2	12	0.75	12	Cft	216
	rest room short walls		1	12	0.75	12	Cft	108
	rest room long walls		2	17	0.75	12	Cft	306
	courtyard wall		1	15	0.75	10	Cft	113
	Kitchen long wall		2	10.75	0.75	12	Cft	194
	Kitchen short wall		1	8	0.75	12	Cft	72
	Bath long wall		2	6	0.75	12	Cft	108
	Bath short wall		2	4.66	0.75	12	Cft	84
	toilet long wall		1	6	0.75	12	Cft	54
	toilet short wall		2	4.66	0.75	12	Cft	84
	parapit walls long		2	36	0.75	3	Cft	162
	parapit short long		2	25	0.75	3	Cft	113
					Total		Cft	**1918**
	at Rs. 316.79 per Cft		316.79	x	1918	P/Cft	Rs	**607,603**
10	Applying floating coat of Cement 1/32" thick. (SI No:14-ii / P-52)							
	office long walls both sides	2	2	17		12	Sft	816
	office short walls both sides	2	2	12		12	Sft	576
	rest room short walls both sides	2	1	12		12	Sft	288
	rest room long walls both sides	2	2	17		12	Sft	816

	courtyard wall both sides	2	1	15		10	Sft	300
	Kitchen long wall both sides	2	2	10.75		12	Sft	516
	Kitchen short wall both sides	2	1	8		12	Sft	192
	Bath long wall both sides	2	2	6		12	Sft	288
	Bath short wall both sides	2	2	4.66		12	Sft	224
	toilet long wall both sides	2	1	6		12	Sft	144
	toilet short wall both sides	2	2	4.66		12	Sft	224
	parapit walls long both sides	2	2	36		3	Sft	432
	parapit short long both sides	2	2	25		3	Sft	300
				Total			Sft	**5115**
	at Rs. 22.63 per Sft		22.63	x	5115	P/Sft	Rs	**115,752**
11	Cement plaster 1:3 upto 12' height. (SI No:10-C / P-38)							
	office long walls both sides	2	2	17		12	Sft	816
	office short walls both sides	2	2	12		12	Sft	576
	rest room short walls both sides	2	1	12		12	Sft	288
	rest room long walls both sides	2	2	17		12	Sft	816
	courtyard wall both sides	2	1	15		10	Sft	300
	Kitchen long wall both sides	2	2	10.75		12	Sft	516
	Kitchen short wall both sides	2	1	8		12	Sft	192
	Bath long wall both sides	2	2	6		12	Sft	288
	Bath short wall both sides	2	2	4.66		12	Sft	224
	toilet long wall both sides	2	1	6		12	Sft	144
	toilet short wall both sides	2	2	4.66		12	Sft	224
	parapit walls long both sides	2	2	36		3	Sft	432
	parapit short long both sides	2	2	25		3	Sft	300
				Total			Sft	**5115**
	at Rs. 55.87 per Sft		55.87	x	5115	P/Sft	Rs	**285,775**
12	Preparing the surface and painting with matt finish I/c rubbing the surface with Bathy (silicon carbide rubbing brick) filling the voids with zink /chalk / plaster of paris mixture, applying first coat premix, making the surface smooth and then painting. (SI No:36-A / P-40)							
	corridr long wall		1	28		12	Sft	336
	corridor short walls		2	4		12	Sft	96
	rest room long walls		2	17		12	Sft	408
	rest room short walls		2	12		12	Sft	288
	Kitchen long wall both sides		2	10.75		4	Sft	86
	Kitchen short wall both sides		1	8		4	Sft	32
	Bath long wall both sides		2	6		4	Sft	48
	Bath short wall both sides		2	4.66		4	Sft	37
	toilet long wall both sides		1	6		4	Sft	24
	toilet short wall both sides		2	4.66		4	Sft	37
	ceiling of building		1	25	36		Sft	900
	ceiling of left & right side projection		2	36	2.5		Sft	180
	ceiling of front & rear side projection		2	25	2.5		Sft	125
				Total			Sft	**2598**
	at Rs. 49.27 per Sft		49.27	x	2598	P/Sft	Rs	**128,003**
13	Preparing the surface and painting with weather coat I/c rubbing the surface with rubbing brick / sand Paper, filling the voids with chalk/ plaster of Paris and then painting with weather coat of approved make.. (SI No:36-A / P-40)							
	front & rear side of building	1	2	36		12	Sft	864
	left & right side of building	1	2	25		12	Sft	600
	parapit walls long both sides	2	2	36		3	Sft	432

	parapit short long both sides	2	2	25		3	Sft	300
					Total		Sft	**2196**
	at Rs. 39.38 per Sft		39.38	x	2196	P/Sft	Rs	**86,478**
14	Laying floors of approved coloured glazed tiles 1/4" thick floor of approved color & size jointing in white cement and laid over 1:2 cement sand mortor 3/4" thick including grouting with matching color and finishing. (SI-25/P-46)							
	washroom & bath room floor		2	4.66	6		Sft	56
	kitchen floor		1	8	10.75		Sft	86
					Total		Sft	**142**
	at Rs. 325.40 per Sft		325.40	x	142	P/Sft	Rs	**46,207**
15	Laying floor of approved with glazed tiles 1/4" thick dado of approved color & size jointing in white cement and laid over 1:2 cement sand mortor 3/4" thick including grouting with matching color and finishing. (SI-24/P-45)							
	long walls of washroom & bathroom		4	6		7	Sft	168
	short walls of washroom & bathroom		4	4.66		7	Sft	130
	long walls of kitchen		2	10.75		7	Sft	151
	short walls of kitchen		2	8		7	Sft	112
					Total		Sft	**561**
	at Rs. 389.36 per Sft		389.36	x	561	P/Sft	Rs	**218,431**
16	Laying Verona marble flooring Size 24" x 12" x 1" / 12" x 12" x 1" fine dressed on the surface without winding set in lime mortar 1:2 including rubbing and polishing of the joints. (a) 3/4" thick marble.							
	corridor floor		1	4	28		Sft	112
	skirting corridor		2	28	0.66		Sft	37
	skirting corridor		2	4	0.66		Sft	5
	roof of building		1	25	36		Sft	900
	skirting of building roof		2	36	0.66		Sft	48
	skirting of building roof		2	25	0.66		Sft	33
	floor of office		1	12	17		Sft	204
	floor of staff room		1	12	17		Sft	204
	skirting office room		2	17	0.66		Sft	22
	skirting office room		2	12	0.66		Sft	16
	skirting staff room		2	17	0.66		Sft	22
	skirting staff room		2	12	0.66		Sft	16
					Total		Sft	**1619**
	at Rs.369.59 per Sft		369.59	x	1619	P/Sft	Rs	**598,366**
17	Supplying & fixing in position Aluminum channels framing for sliding windows & ventilators of made with5 mm thick tinted glass glazing (Belgium) & Aluminum fly screen I/c handles stoppers & locking arrangementetc. complete. (b) Deluxe model (Bronze). (SI-84-b/P-83)							
	ventilators		2	2		2	Sft	8
	windows		7	4		4	Sft	112
					Total		Sft	**120**
	at Rs. 2386.73 per Sft		2386.73	x	120	P/Sft	Rs	**286,408**
18	Providing and fixing in position doors, windows and ventilators of first class deodar wood frames, and 1-3/4" thick commercial ply veneer shutters of first class deodar skeleton (Solid Door) and commercial ply wood (3 ply) on both sides includinghold fasts, hinges, iron tower bolts, handles and cleats with cord and one Mortice lock and hooks.							
	office door		1	3.5		7	Sft	25
	staff room door		1	3.5		7	Sft	25
	kitchen, washroom, bathroom doors		3	2.5		7	Sft	53

				Total			Sft	**102**
	at Rs. 2998.14 per Sft	2998.14	x	102	P/Sft	Rs		**305,810**
19	Supplying & fixing in position iron/steel grill of 3/4" x 1/4" size flat iron of approved design including painting 3 coats etc. complete (weight not to be less than 3.7 Lbs./Sq . Foot of finished grill). (SI-26 / P-76)							
	windows grill	7	4		4	Sft		112
	ventilators grill	2	2		2	Sft		8
				Total		Sft		**120**
	at Rs. 1124.10 per Sft	1124.10	x	120	P/Sft	Rs		**134,892**
20	Making & fixing steel grated door with 1/16" thick sheeting including angle iron frame 2" x 2" 3/8"and 3/4" square bars 4" centre to centre with locking arrangement.							
	main doors	2	2.5		10	Sft		**50**
				Total		Sft		**50**
	at Rs. 2726.96 per Sft	2726.96	x	50	P/Sft	Rs		**136,348**
21	Stone cladding of required size on wall facing of approved design shape and pattern set in cement sand mortar ratio 1:2 in gray cement 3/4" thick in/c washing of joints with net white cement salary and pigment in desire shape in/c cutting and dressing the stone tile to proper profile in/c labour etc complete as per specification as directed by the Engineer / Incharge. (SI-108 / P-86)							
	front & rear upper side of building	2	36	2.5		Sft		180
	right & left upper side of building	2	25	2.5		Sft		125
	front & rear bottom side of building	2	36	1.5		Sft		108
	right & left bottom side of building	2	25	1.5		Sft		75
				Total		Sft		**488**
	at Rs.541.93 per Sft	541.93	x	488	P/Sft	Rs		**264,462**
22	Providing & fixing cement paving blocks flooring having size of 197 x 97 x 80 (mm) of city /quddra /cobble shape with natural colours, having strength b/w 5000 psi to 8500 psi i/c filling the joints with hill sand over a bed of 2" thick hill sand or stone dust and laying and compacting in specified manner/ pattern and design etc complete.(PSI 5000 to 8500e / Tameer Works or Equivalent manufacturer) (SI-67 / P-50)							
	open courtyard	1	6	15		Sft		90
	right & left side of building	2	25	3		Sft		150
	front side of building	1	10	36		Sft		360
				Total		Sft		**600**
	at Rs.197.48 per Sft	197.48	x	600	P/Sft	Rs		**118,488**

Total Amount of Part-A:	**7,580,028**
10% below on item no. 14,15,16,17,18:	**145,522**
Grand Total Amount of Part-A:	**7,434,506**

Electric works Non- Schedule items Part-B:

S.NO	Descriptions		Nos	length	weidth	height	Unit	total area/quantity
1	Providing and fixing kitchen accessories including gas pipe, cylander, stove clips etc complete as per directed by the engineer / incharge.							
	Kitchen accessories		1	x	1		Job	1
				Total			Job	**1**
	at Rs. job			x	1	Job	Rs	
2	Providing and fixing LED lights of Philips, Sogo or equivalent of required watts as per direction of the engineer incharge.							

	LED Lights		1	x	36		Each	36
				Total			Each	**36**
	at Rs.	each		x	36	Each	Rs	

Grand Total Amount of Part-B:

ELECTRIC WORKS SCHEDULE OF ITEMS PART-C:					
S.NO	**Descriptions**	**Qty**	**Rate**	**unit**	**Amount**
1	Wiring for light or fan point with 3/.029 PVC insulated wire in20mm (3/4") PVC conduit recessed in the wall or column as required. (SI-102/P-236)	36	6573.50	P/Point	236,646
2	Providing and laying (Main or sub main)PVC insulated with size 2-7/.29 copper conductor in 3/4"dia PVC conduit recessed in the wall as required. (SI-10/P-229)	200	400.92	P/Rft	80,184
3	Providing and laying (Main or sub main)PVC insulated with size 2-7/.044 copper conductor in 3/4"dia PVC conduit recessed in the wall as required. (SI-12/P-229)	150	660.91	P/Rft	99,137
4	Providing & fixing A.C Electric Wall Bracket fan 18" (good quality) (SI-196/P-244)	5	11606.88	Each	58,034
5	Providing & fixing A.C Electric Ceiling fan 56" (good quality) (SI-195/P-244)	5	14869.21	Each	74,346
6	Providing & fixing circuit breaker 6, 10 , 15, 0,30,40,50 &63 SP (TB-5S)on prepared board as reuqired (SI-178/P-243)	12	2504.12	Each	30,049
7	Solar Plate 545/550w Mon PERC. (SI-126-i/P-87).	5	90424.60	P/No.	452,123
8	DC Flex Cable 10mm x 2 Copper (SI-126-iii/P-87).	50	874.15	P/Meter	43,708
9	AC Flex Cable 10mm x 3 Copper (SI-126-iv/P-87).	50	1262.66	P/Meter	63,133
10	GI Angle Iron Structure for Solar Pv Pan (L-3 Fix) (SI-126-v/P-87).	5	22987.00	P/No.	114,935
11	VFD and Backer Box 20x24 (SI-126-vi/P-87).	1	40470.00	P/No.	40,470
12	Grounding / Earthling arrangement with copper plate 12"x12" and 5mm thick with 6mm Copper Cable. (SI-126-vii/P-87).	1	64752.00	P/No.	64,752
13	PV Junction Box 6x4" with heavy duty terminal. (SI-126-viii/P-87).	1	6232.88	P/No.	6,233
14	Control Panel Box (PV Protect) (SI-126-ix/P-88).	1	10522.20	P/No.	10,522
15	AC DC Breaker Box (PV Protect). (SI-126-x/P-88).	1	10522.20	P/No.	10,522
				Total Amount of Part C:	**1,384,794**
				15% Below on all all Items:	**207,719**
				Total Amount of Part C:	**1,177,075**

SANITORY WORKS SCHEDULE OF ITEMS PART-D:					
S.NO	**Descriptions**	Qty	**Rate**	**unit**	**Amount**

1	Providing and fixing steel sinks stainless local bt make complete with cast iron or wrought iron LINA ALVH brackets 6 inches built into wall, 11/2" rubber plug and chrome plated brass chain 11/2"C.P. brass waste wvith 1-1/2"P.V.C. wastepipe & making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4. Steel Sink stainless size 40"x20" local make (standard patteren)	1	12555.27	Each	12555
2	Providing and fixing squatting type white glazed earthen ware W.C pan with front flush inlet & complete with including the cost of flushing cisternwith internal fitting and flush pipe with bend andrequiste number of holes in walls plinth & floor fpipe connection & making good in cement concrete 1:2:4 Far.(23 inch (SI-1a-i /P-184)	1	10440.50	Each	10,441
3	Providing and fixing 24x18" lavatory basin in white glazed carthen ware complete with &e including the cost of W.I. or C.I. cantilever bracket 6 inches built into wall, painted white in two coats after a primary coat of red lead paint, a pair of ½" dia chrome plated pillar taps, 1-1/2" rubber plug & chrome plated brass chain 1-1/4" dia malleable iron brass traps malleable i ron or brass unions and making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4 (Standard Pattern) (Karam Ceramics). (SI-8 /P-187)	1	9495.14	Each	9,495
4	Supplying & fixing wash basin mixture of superior quality with C.P. Crystal head 1/2" dia (SI-14-b /P-199)	1	4890.60	Each	4,891
5	Supplying & fixing swan type pillar cock of superior quality with Single C.P. head 1/2" dia. (SI-16-a /P-199)	2	1029.60	Each	2,059
6	Add extra for providing & fixing of earth ware pedestal white or coloured Glazed (Standared pattern) (SI-9 /P-187)	1	3276.00	Each	3,276
7	Supplying & fixing jet shower with rod of superior quality with C.P. head 1/2" dia. (SI-15a /P-199)	1	3486.60	Each	3,487
8	Providing and Fixing Handle Value 1/2" dia (SI-5-a /P-197)	2	1614.60	Each	3,229
9	Providing and Fixing Handle Value 3/4" dia (SI-5-b /P-197)	2	1848.60	Each	3,697
10	Providing, Laying UPVC Pressure Pipes of Class 'D' (equivalent make) fixing in trench i/c cutting, fitting and jointing with 'Z' joint with one rubber ring i/c testing with water to a head 122 meter or 400 ft. a) 31 mm (1 1/4" dia) (SI-3-a /P-111)	140	90.66	P/Rft	12,692
11	Providing, Laying UPVC Pressure Pipes of Class 'D' (equivalent make) fixing in trench i/c cutting, fitting and jointing with 'Z' joint with one rubber ring i/c testing with water to a head 122 meter or 400 ft. b) 38 mm (1 1/2" dia) (SI-3-b /P-111)	100	119.15	P/Rft	11,915
12	Providing, Laying UPVC Pressure Pipes of Class 'D' (equivalent make) fixing in trench i/c cutting, fitting and jointing with 'Z' joint with one rubber ring i/c testing with water to a head 122 meter or 400 ft. f) 100 mm (4" dia) (SI-3-f /P-111)	100	631.87	P/Rft	63,187

13	Providing, Laying UPVC Pressure Pipes of Class 'D' (equivalent make) fixing in trench i/c cutting, fitting and jointing with 'Z' joint with one rubber ring i/c testing with water to a head 122 meter or 400 ft. h) 150 mm (6" dia) (SI-3-h /P-111)	100	1347.90	P/Rft	134,790
14	Providing and fixing towel rail 24"x3/4" round or with brackets screws nuts & cleats etc. complete (Standard pattern). (SI-1-iii-a /P-190)	1	2349.07	Each	2,349
15	Providing & fixing 24"x18" bavelled edge mirror of Belgium glass completed with 1/8" thick hard and C.P. screws fixed to wooden cleats (Standard pattern). (SI-3a /P-190)	1	2106.00	Each	2,106
16	Supplying & fixing long Bib -cock of superior quality with C.Phead 1/2" dia. (SI-13-a /P- 198)	4	2316.60	Each	9,266
17	S/fixing concealed Tee-stop cock of suprior quality with C.P. head 1/2" dia. (SI-12-a /P- 198)	1	1673.10	Each	1,673
18	Supplying & fixing Fiber glass tank of approved quality and design and wall thickness as specified including cost of nuts, bolts and fixing in plat form of cement concrete 1:3:6 and making connection for inlet, outlet and over flow pipes etc. complete. 1000 gallons tank with wall thickness 5 mm.	2	157807.46	Each	315,615

19	Providing chambers 15"x9"x24" deep for house meters with 4-1/2 thick burnt brick masonry walls in 1:6 C.M 6" thick C.C. 1:2:4 in foundation, " thick cement plaster 1:3 C.M. to all inside wall surfaces and to top 1" thick C.C. (SI-4 /P- 200)	3	7388.71	Each	22,166
20	Constructing manhole or inspection chamber for the required diameter of circular sewer and 3'-6" (1067 mm) depth with walls of B.B in cement sand mortar 1:3 cement plastered 1:3, 1/2" thick, inside of walls and 1" (25 mm) thick over benching and channel i/c fixing C.I manhole cover with frame of clear opening 1-1/2' x11/2'(457x457 mm) of 1.75 cwt. (88.9 kg) embaded in plain C.C1:2:4 and fixing 1" (25 mm) dia M.S steps 6" (150 mm) wideprojecting 4" (102 mm) from the face of wall at 12" (305 mm) C/C duly painted etc. Complete as per standard specification and drawing. (SI-01 /P- 134)	3	55584.18	Each	166,753

Total Amount of Part D:	**795642**
10% Below on all all Items:	**79564**
Total Amount of Part D:	**716078**

Total Amount of Part A+B+C+D:
in Million:

Rs. _____ Above/Below / At Par

Rs. _____ Above/Below / At Par

Rs. _____ Above/Below / At Par

TOTAL RS:

ADD SRB 5% RS:

G. TOTAL RS:

Dily Sobh Karachi dt. 17-03-26

آفيس آف دي
سينئر سپرنٽينڊنٽ آف پوليس سکر

فون: - 071-9310565

No.EO/BLDG/3400-10/2026 Sukkur, Dated: 13-03-2026

ٽينڈر گھرائڻ لاءِ نوٽيس

هيٺين ڪمن جي پروڪيورمينٽ لاءِ معياري آچ دستاويزن (SBDs) ۾ دلچسپي رکندڙ واڪ ڊينڊڙ/ٽيڪيدارن/ڪمپنيز/فرمز ڪمپنيز ڪان SPPRA رولز 2010 (ترميم ٿيل تاحال) مطابق مُهريند ٽينڈرز گھرائجن ٿا.

سنڌ پوليس جي هائيننگ پوائنٽس جي مرمت / رينوويشن جوڪم هاءِ وي پيٽرول سکر يونٽ

نمبر شمار	هائيننگ پوائنٽ جو نالو	ڪئپيڪٽي لائق	ضلعو	ٽينڈر فيس (ناقابل واپسي تڏهن فقط)	بڊ سيڪيورٽي 5% (فقط CDR)	تڪميل جو مدو
1	هائيننگ پوائنٽ نارا ڪنال روهڙي ٽول پلازا بمقام سکر	3.000	سکر	3000	150000	01 مهينو
2	هائيننگ پوائنٽ زڪوتا موڙ بي ايس سانگي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
3	هائيننگ پوائنٽ بخشو سيلرو بي ايس ڏٽوئي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
4	هائيننگ پوائنٽ فرش پوڙ بي ايس آباد انڊس هاءِ وي سکر	3.000	سکر	3000	150000	01 مهينو
5	هائيننگ پوائنٽ پلهه ماڻهر بي ايس ڪوٽڏيجي نيشنل هاءِ وي خيرپور	3.000	خيرپور	3000	150000	01 مهينو
6	هائيننگ پوائنٽ بي بي اڪنامڪ زون	4.187	خيرپور	3000	209350	01 مهينو
7	هائيننگ پوائنٽ بي بي پيري	7.146	خيرپور	5000	357300	01 مهينو
8	هائيننگ پوائنٽ ولڙ غميبر بي بي شاهه حسين خيرپور انڊس روڊ	3.000	خيرپور	3000	150000	01 مهينو
9	هائيننگ پوائنٽ بي ايس ڪنب	9.500	خيرپور	5000	475000	01 مهينو
10	هائيننگ پوائنٽ سوئي گيس بي ايس ميرواهه مهراڻ هاءِ وي بمقام خيرپور	3.000	خيرپور	3000	150000	01 مهينو
11	هائيننگ پوائنٽ آڏي بنگلو لوهارو ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
12	هائيننگ پوائنٽ بي بي ميرپور ماٿيلو	3.573	گهوٽڪي	3000	178650	01 مهينو
13	هائيننگ پوائنٽ بي بي هندو جو ڪوهي تزد گهوٽڪي ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
14	هائيننگ پوائنٽ بي بي ڪمون شهيد بي ايس لوهارو	3.000	گهوٽڪي	3000	150000	01 مهينو
15	هائيننگ پوائنٽ بي بي جاڙو واهه بي ايس ڏاهراهه بمقام لاڙڪاڻو	3.000	لاڙڪاڻو	3000	150000	01 مهينو
16	هائيننگ پوائنٽ بي ايس خانپور	7.474	شڪارپور	5000	373700	01 مهينو
17	هائيننگ پوائنٽ بي ايس ڳڑهي ياسين	7.385	شڪارپور	5000	369250	01 مهينو
18	هائيننگ پوائنٽ بي ايس ڪرن	4.396	شڪارپور	3000	219800	01 مهينو
19	هائيننگ پوائنٽ لکي غلام شاهه	7.199	شڪارپور	5000	359950	01 مهينو
20	هائيننگ پوائنٽ بي ايس ٽيپر ڪوٽ	7.555	شڪارپور	5000	377750	01 مهينو
21	هائيننگ پوائنٽ بي ايس همايون	9 500	شڪارپور	5000	475000	01 مهينو
22	هائيننگ پوائنٽ بي بي فيزو لاڙو	7.509	شڪارپور	5000	375450	01 مهينو
23	هائيننگ پوائنٽ بي بي ماشر لاڙو (ڪشمور ايت ڪنڊڪوٽ)	5.489	ڪشمور ايت ڪنڊڪوٽ	5000	274450	01 مهينو
24	هائيننگ پوائنٽ بي بي مل لاڙو بخشاپور (اندر گهر)	6.326	ڪشمور ايت ڪنڊڪوٽ	5000	316300	01 مهينو
25	هائيننگ پوائنٽ بي بي مولا مير	5.486	ڪشمور ايت ڪنڊڪوٽ	5000	274300	01 مهينو
26	هائيننگ پوائنٽ بي بي راڄيس راهه	5.350	ڪشمور ايت ڪنڊڪوٽ	5000	267500	01 مهينو
27	هائيننگ پوائنٽ بي بي شجراع لاڙو	4.239	ڪشمور ايت ڪنڊڪوٽ	3000	211950	01 مهينو
28		4.927		3000	246350	01 مهينو

CamScanner

30	حسب يوسف شمسي شاهر	3.327	جيڪب آباد	3000	166350	01 مهينو
31	هالٽنگ پوائنٽ بي ايس محمد پور	9.500	جيڪب آباد	5000	475000	01 مهينو
32	هالٽنگ پوائنٽ بي ايس تاجو ديرو	9.500	جيڪب آباد	5000	475000	01 مهينو

ٽينڈرز جي اجراءَ/وصولي ۽ کُلڻ لاءِ پروگرام

	پرتيڪيولرز	پهرين پيرو	۽ کُلڻ جو هنڌ
1	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 07.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	اشاعت کانپوءِ	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ (سمورن حصو ولندڙ واڪ ڊينڈرن کي مشورو ڏجي ٿو ته e_Bid آن لائن جمع ڪرائڻ لاءِ پاڻ کي رجسٽر ڪرائن گهرجي). اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
2	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	07.04.2026	
	پرتيڪيولرز	ٻيون پيرو	۽ کُلڻ جو هنڌ
	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 23.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	23.04.2026	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	23.04.2026	

ٽينڈرز جا شرط ۽ ضابطا

1	حضور ولڻ جي خواهش رکندڙ لازمي پاڪستان انجنيئرنگ ڪائونسل (PEC) سان لاڳاپيل ڪٽيگري هيٺ جون 2026 تائين لائسنس ڪارگر رجسٽريشن سرٽيفڪيٽ
2	فرم سان گڏ ڪم ڪندڙ انجنيئرنگ ۽ ٽيڪنيڪل اسٽاف جي ڄاڻ ڏيڻا.
3	[پنج] ڪمن جو دستاويزي ثبوت جيڪي مڪمل ٿيل/ ڪم جاري آهن ۽ آجر پاران ڪم جي اطمينان بخش مڪمل ٿيڻ جو سرٽيفڪيٽ.
4	جاري ڪمن جي فهرست ، بشمول هر هڪ ڪم جي لاڳت ۽ ڪم جي اپرائڻ جو ليٽر.
5	مشينري ۽ سامان جي فهرست جيڪا ان جي ملڪيت/ ڪرائي جي دستاويزي ثبوت سان گڏ بينڪ جي سرٽيفڪيٽ سان گڏ بينڪ اسٽيٽمينٽ سان گڏ ڪريڊٽ جي قابليت ڏيکارڻ ٿي.
6	انڪم ٽيڪس ڊپارٽمينٽ NTN) سرٽيفڪيٽ) سان رجسٽريشن ۽ CNIC جي ڪاپي.
7	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي تحت هونديون.
8	سمورا ٽينڈر فارم SPPRA رولز (ترميم ٿيل 2019) جي قاعدي (ii) 46_I جي شرطن ۽ سنڌ ريونيو بورڊ وٽ رجسٽرڊ ٿيل هجڻ گهرجن
9	گذريل پنجن سالن جا سالياڻو انڪم ٽيڪس ريٽرنز
10	رجسٽرڊ آڊٽ فرم (ICAP) طرفان گذريل ٽن سالن جي سالياڻي آڊٽ رپورٽ. رجسٽرڊ آڊٽ فرم (ICAP) کانسواءِ، پي ڪنهن طرفان جاري ڪيل رپورٽ منظور نه ڪئي ويندي.
11	گذريل پنجن سالن دوران 15٪ يا ان کان وڌيڪ سالياڻو سراسري بيلنس گهربل آهي لاڳو ڪر جي ڪنسيل لاڳت مطابق. هاٿوڪر بينڪ سرٽيفڪيٽ (اصل و) سان لڳل هجي جيڪو ڏنل مدي جو سالياڻو سراسري بيلنس ڏيکاري. [جواڻ کان شروع ٿيندڙ 30 جون تائين هر هڪ سال لاءِ الڳ الڳ گذريل ٽن سالن بينڪ اسٽيٽمينٽ لازمي فراهم ڪئي وڃي. ۽ موجوده بيلنس ڏيکاريل تازي بينڪ اسٽيٽمنٽ لازمي لڳل هجڻ گهرجي.
12	اسٽيمپ پيپر تي اصل فارم نامو تي فرم/ٽيڪيدار هن وقت ڪنهن به قسم جي قانوني ڪاروائي، ڪاتي جي ٽڪراءِ چڪيل يا حڪومت ۽ خانگي تنظيمن ۾ ڪنهن به ڪم جي مڪمل ٿيڻ ۾ غيرضروري دير ۾ ملوث نه هجي.
13	مشروط يا نامڪمل ٽينڈر قبول نه ڪيا ويندا.
14	آڇون جي شخص SPPRA رولز 2010 (ترميم ٿيل تازه) جي سنگل اسٽيج هڪ لفافي طريقي تي ڪيو ويندو.
15	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي مطابق هونديون.
16	آڇون جي کُلڻ جي تاريخ تي عام موڪل يا ڪنهن به اڻوڻندڙ صورتحال جي صورت ۾ آڇون ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
17	آڇون ڏيندڙ کي هيٺ دستخط ڪندڙ جي حق ۾ ڪنهن به شيڊيول بينڪ مان تيار ٿيل هڪ ڊپازٽ جي شڪل ۾ هر هڪ ڪم عبوض جاڻايل سوڙي رقم جي ڏنل رقم جمع ڪرائڻ گهرجي.
18	قسم نامو د فرم/ ٽيڪيدار ڪنهن به پروڪيورنگ ايجنسي طرفان تازو بليڪ لسٽ ٿيل نه هجي.
19	قسم نامو د فراهم ڪيل سمورا دستاويز / پارٽيڪيولرز/ معلومات سچي ۽ درست آهي.
20	فرم جي ضرورت ۽ ڊائريڪٽرز/پروپرائٽرز يا پين لاڳاپيلن جا مڪمل تفصيل پاور آف اٽارني سان گڏ سول پروپرائٽر هجڻ جي صورت ۾ اهڙو حلفيا بيان قسم نامي تي پيش ڪيو وڃي.
21	پاليسي ۽ پروسيجر تحت سنڌ سيلز ٽيڪس (SRB) ڪٽيو ويندو.
22	هيٺ دستخط ڪندڙ يا ڪميٽي جو ڪو به ميمبر هيٺ ڪوارٽر ڪان باخبر هجڻ جي صورت ۾ آڇون ڏنل شيڊيول مطابق ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
23	هيٺ دستخط ڪندڙ يا ٻي مجاز اختياري SPPRA رولز 210 جي لاڳاپيل شق تحت ڪنهن به يا سمورن آڇن کي رد ڪرڻ جو حق محفوظ رکي ٿو.

سينئر سپرنٽينڈنٽ آف پوليس سکر
سيڪريٽري پروڪيورمنٽ ڪميٽي
ايم اينڊ آر هالٽنگ پوائنٽ
سکر/ لاڙڪاڻو رينجز

INF.KRY.NO.1120/2026

WORK FOR SINDH
www.kwikfinch.com
ADV. PORTAL BY INFORMATION DEPARTMENT

Phone:-071-9310565
OFFICE OF THE
SENIOR SUPERINTENDENT OF POLICE
SUKKUR.

No.EO/BLDG/ 3400-10 /2026
Sukkur, Dated 13.03.2026

SEALED NOTICE INVITING TENDERS

The Sealed Tenders are invited from interested bidders / contractors / firms and companies as well as suppliers on standard bidding documents forms (SBDs) for the procurements of the following work under SPPRA Rules-2010 (Amended till date) :-

REPAIR / RENOVATION WORK OF HALTING POINTS OF SINDH POLICE HIGHWAY PATROL SUKKUR UNIT

S.#	Name of Halting Point	Estimates Cost	District	Tender Fees (Non-refundable Only in Cash)	Bid Security 5% (CDR only)	Completion Period
1.	Halting Point Nara Canal Rohri Toll Plaza District Sukkur	3.000	Sukkur	3000	150000	01-Month
2.	Halting Point Zakota Mor PS Sangi District Sukkur	3.000	Sukkur	3000	150000	01-Month
3.	Halting Point Baksho Seelro PS Dadloi Disrict Sukkur	3.000	Sukkur	3000	150000	01-Month
4.	Halting Point Farash Mor PS Abad Indus Highway Sukkur	3.000	Sukkur	3000	150000	01-Month
5.	Halting Point Palh Minor PS Kotdigi National Highway Khairpur	3.000	Khairpur	3000	150000	01-Month
6.	Halting Point PP Economic Zone	4.187	Khairpur	3000	209350	01-Month
7.	Halting Point PP Pipri	7.146	Khairpur	5000	357300	01-Month
8.	Halting Point Waris Ghambir PP Shah Hussain Khairpur Indus River	3.000	Khairpur	3000	150000	01-Month
9.	Halting Point PS Kumb	9.500	Khairpur	5000	475000	01-Month
10.	Halting Point Sui Gas PS Mirwah Mehran Highway District Khairpur	3.000	Khairpur	3000	150000	01-Month
11.	Halting Point PP Aadhi Bunglow Ubauro Toll Plaza.	3.000	Ghotki	3000	150000	01-Month
12.	Halting Point PP Mirpur Mathelo	3.573	Ghotki	3000	178650	01-Month
13.	Halting Point PP Hindu jo Khohi near Ghotki Toll Plaza	3.000	Ghotki	3000	150000	01-Month
14.	Halting Point PP Kamu Shaheed PS Ubauro	3.000	Ghotki	3000	150000	01-Month
15.	Halting Point PP Jaro Wah PS Dhamrah District Larkana	3.000	Larkana	3000	150000	01-Month
16.	Halting Point PS Khanpur	7.474	Shikarpur	5000	373700	01-Month
17.	Halting Point PS Garhi Yaseen	7.385	Shikarpur	5000	369250	01-Month
18.	Halting Point PS Kiran	4.396	Shikarpur	3000	219800	01-Month
19.	Halting Point PS Lakhi Ghulam Shah	7.199	Shikarpur	5000	359950	01-Month
20.	Halting Point PS Naper Kot	7.555	Shikarpur	5000	377750	01-Month
21.	Halting Point PS Humayun	9.500	Shikarpur	5000	475000	01-Month
22.	Halting Point PP Faizo Laro	7.509	Shikarpur	5000	375450	01-Month
23.	Halting Point PP Hashim Laro (Kashmore @ Kandhkot)	5.489	Kashmore @ Kandhkot	5000	274450	01-Month
24.	Halting Point PP Mithal Laro Bakshapur (Zorghar)	6.326	Kashmore @ Kandhkot	5000	316300	01-Month
25.	Halting Point PP Moula Meo	5.486	Kashmore @ Kandhkot	5000	274300	01-Month
26.	Halting Point PP Rais Wah	5.350	Kashmore @ Kandhkot	5000	267500	01-Month
27.	Halting Point PP Shujra Laro	4.239	Kashmore @ Kandhkot	3000	211950	01-Month
28.	Halting Point PS Dahoo Wah	4.927	Kashmore @ Kandhkot	3000	246350	01-Month
29.	Halting Point PS Abad (Begari Canal)	7.455	Jacobabad	5000	372750	01-Month
30.	Halting Point Shamby Shah	3.327	Jacobabad	3000	166350	01-Month
31.	Halting Point PS Muhammad Pur	9.500	Jacobabad	5000	475000	01-Month
32.	Halting Point PS Tajo Dero	9.500	Jacobabad	5000	475000	01-Month

Continue...P/02

CamScanner

PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDERS

Particulars		1st Attempt & Place of Opening	
1.	Date of issuance of tender documents (after publication till 07.04.2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	After Publication	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ (all participating bidders are advised to register themselves Online for e-Bid submission).
2.	Date of opening of Tenders (at 03:00 PM)	07.04.2026	**Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
Particulars		**2nd Attempt & Place of Opening**	
1.	Date of issuance of tender documents (till 23-04-2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	23.04.2026	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ **Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
2.	Date of opening of Tenders (at 03:00 PM)	23.04.2026	

TERMS & CONDITIONS OF THE TENDER

1.	The intending participants must be registered with Pakistan Engineering Council (P.E.C) for the year valid June-2026 limit relevant category.
2.	Bio-data of Engineers and Technical staff working with the firm.
3.	Documentary evidence of [five] works executed / works in progress and certificate of satisfactory completion of works by the employers.
4.	List of work in progress, indicating cost of each work and copy of letter of award of work.
5.	List of machinery and equipment available with documentary evidence of its ownership/ rent with certificate of Bank showing credit worthiness along with Bank statement.
6.	Registration with Income Tax Department (NTN Certificate) and copy of CNIC.
7.	The approved bids will be subject to stamp duty levied by the Government.
8.	All the contractors/ firms should be registered with Sindh Revenue Board in terms of Rule 46-1(ii) of SPPRA Rule (Amended 2019).
9.	Annual Income Tax returns of last five years.
10.	Annual audited reports of last five years from (ICAP) registered audit firms. Audit report issued other than (ICAP) registered audit firms will not be accepted.
11.	Certificate of Bank showing credit worthiness of at-least 15% (average balance per year for the last 05-years) of the estimated cost of work along with Bank Statement. Bank statement must be provided separately for each year starting from 1st July to 30th June for last five years and recent bank certificate must be attached showing available balance.
12.	Undertaking on stamp paper that the firm/contractor is not currently involved in any kind of litigation, department rift, abandoned or un-necessary delay in completion of any work in the Government as well as in private organizations.
13.	Conditional or incomplete tenders will not be entertained.
14.	The bids shall be evaluated on single stage one envelope method of SPPRA Rules 2010 (Amended till date).
15.	The approved bids will be subject to stamp duty levied by the Government.
16.	In case of Holiday and unforeseen circumstances on opening date the bids shall be submitted and opened on the next working day.
17.	The bidders should submit prescribed amount of earnest money as shown against each work in shape of Call Deposit prepared from the scheduled bank in favour of the undersigned.
18.	Affidavit to the effect that the firm / contractor have not been black listed currently by any executing agency.
19.	Affidavits to the effect that all document / particulars / information furnished are true and correct.
20.	In case of firm, list of partners / Partnership Deed, giving full particulars of directors/ proprietors or others connected along with power of attorney. In case of being sole proprietors, such undertaking on affidavit be furnished.

Continue... P/03

CamScanner

21.	The Sindh sales tax (SRB) will be deduct as per policy and procedure.
22.	In case the undersigned or any member of the committee happens to be out of the Headquarter the bids shall be submitted and opened as per the given schedule on the next working day.
23.	The undersigned and other competent authority reserve the right to reject any one or all the Bids as per provision of SPPRA Rules, 2010.

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

No.EO/BLDG/ _____ Sukkur, dated/ -03-2026.

Copy to following for necessary action to: -

1. The Secretary, Information Technology, Sindh Secretariat No.6 @ Karachi, along with copies of N.I.T for favour of information with requested to placing on the web site of Sindh Government.
2. The Inspector General of Police Sindh Karachi (Attention AIGP logistics) w/r to his order No: G-I/80 dated 19-02-2026 for favour of kind information, please.
3. The Addl:IGP Operations / Chairman Oversee Committee for M&R work for favour of kind information please.
4. The Deputy Inspector General of Police Sukkur Range / Chairman Procurement Committee for M&R work (halting point) w/r to his letter No,GB/3325-28 dated 10.03.2026 for favour of kind information please.
5. The Deputy Inspector General of Police Sindh Police Highway Patrol /Secretary Oversee Committee Sindh (halting point) w/r to his letter No.DIGP/SPHP/Admin/758-61 dated 10.03.2026 for favour of kind information please.
6. The Director, Information (Advertisement) Public Relation Advertising Department Karachi, for publication in 03-leading Newspaper "Sindhi, Urdu & English".
7. The SSP SPHP Sukkur Unit / Member Procurement Committee for information please.
8. The Manager (Assessment) SPPRA Barrack No.08 Sindh Secretariat No. 04 Court Road Karachi.
9. The Director I.T Department CPO Sindh Karachi with request to publish tender on Sindh Police, website.
10. The representative of Home Department Sindh Karachi.
11. The Chief Engineer Provincial Buildings Sukkur.
12. The Superintending Engineer Police Works Sindh Karachi.
13. The Executive Engineer Police Works Sindh Karachi/Sukkur.
14. The Assistant Engineer Police Works Sukkur.
15. Copy to all concerned Procurement Committee/Redressal Committee./Notice Board

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

CamScanner

SCHEDULE-B/BOQ

NAME OF WORI **CONSTRUCTION OF POLICE HALTING POINT @ P.S LAKHI GHULAM SHAH DISTRICT SHIKARPUR.**

PART-A-CIVIL WORK MAIN BUILDING

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
1	Excavation in foundation of Building Bridges and other structures including dabbling dressing, refilling around structure with excavated earth Watering and ramming lead upto 5 ft. , lead upto one chain (30 metre) and lift upto 5 ft. (1.5 metre). (S.I.No 18 P.No.17)						**total**	**=**	**1323**	**11.88**	**P-Cft**	**15717**
2	Cement concrete brick or stone ballast 1 1/2" to 2" gauge. Ratio 1 :4 : 8 (S.I.No 04 P.No.24).						**total**	**=**	**555**	**296.69**	**P-Cft**	**164663**
3	Pacca brick work in foundation and plinth in: Ratio 1:6 (S.I.No 04 P.No.29).						**total**	**=**	**527**	**359.20**	**P-Cft**	**189298**
4	R.C.C work in roof slab, beams, column, rafts, lintels and other structural members laid in situ or precast laid in position complete in all respects. Ratio 1 : 2: 4 90 Lbs of cement, 2 Cft sandand 4 Cft shingle 1/8" to 3/4" gauge. (S.I.No 06 (a) P.No.25).						**total**	**=**	**697**	**717.59**	**P-Cft**	**500160**
5	Fabrication of deformed steel reinforcement for cement concrete including cutting,bending, laying in position, making joints and fastenings including cost of binding wire (also includes removeal of rust from bars.) (S.I.No 08 P.No.26).						**total**	**=**	**31.365**	**18934.02**	**P-Cwt**	**593866**
6	Pacca brick work in Ground floor in Cement Mortor (including striking of joints).: Ratio 1:6 (S.I.No 05 P.No.30).						**total**	**=**	**1070**	**381.18**	**P-Cft**	**407863**
7	Cement plaster 1:6 upto 12' upto 20 ft height 1/2" thick. (S.I.No.13 (b) P.No.52).						**total**	**=**	**4314**	**37.01**	**P-Sft**	**159661**
8	Cement plaster 1:4 upto 12" height 3/8 thick. (S.I.No.11 (a) P.No.52).						**total**	**=**	**4314**	**37.78**	**P-Sft**	**162983**
9	Filling, watering and ramming earth in under floors with surplus earth from foundation etc. lead upto one chain and lift upto 5 feet(S.I.No 21 P.No.17)						**total**	**=**	**882**	**6.50**	**P-Cft**	**5733**
10	Filling, watering and ramming earth under floor. with new earth (Excavated from outside) lift upto 5 ft and lead upto 10 miles including cost of earth. (S.I.No 22 P.No.17)						**total**	**=**	**1628**	**47.02**	**P-Cft**	**76549**
11	Cement concrete plain including placing compacting, finishing and curing, comlete (including screening and washing at stone aggregate without shuttering. Ratio. 1:2 :4 (S.I.No 05 P.No.24).						**total**	**=**	**85**	**443.54**	**P-Cft**	**37701**
12	Laying Verona marble flooring Size 24"x12"x1"/12"x12"x1" fine dressed on the surface without winding set in lime mortar 1:2 including rubbing and polishing of the joints. (S.I.No 28 P.No.46)						**total**	**=**	**678**	**369.59**	**P-Sft**	**250582**
13	Laying floors of approved coloured glazed tiles 1/4" thick floor of approved color & size jointing in white cement and laid over 1:2 cement sand mortor 3/4" thick including grouting with matching color and finishing. (S.I.No 25 P.No.46).						**total**	**=**	**25**	**325.40**	**P-Sft**	**8135**
14	Laying floor of approved with glazed tiles 1/4" thick dado of approved color & size jointing in white cement and laid over 1:2 cement sand mortor 3/4" thic kincluding grouting with matching color and finishing. (S.I.No 24 P.No.45).						**total**	**=**	**30**	**389.36**	**P-Sft**	**11681**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
15	P/F 3/8" thick Marble Tiles of Approved Quality & Colour & Shade size 8"x4" or 6"x4" in dado Skirting & facing removal tucking of existung plaster surface etc.over 1/2" thick base of cement mortor 1:3 setting of tile in slurry of white cement over motor base l/c filling & joints &washing the tile with white cemebt slurry curent finishing cleaning & polishing etc, complete (New Work) (S.I.No 61 P.No.49).											
							total	**=**	**87**	**247.28**	**P-Sft**	**21513**
16	Providing and laying 2" thick topping of cement concrete (1:2:4) including Surface finishing and dividiing into panels: (S.I.No 16 P.No.45).											
							total	**=**	**628**	**108.75**	**P-Sft**	**68295**
18	Provding and fixing with bitumen felt paper of 60 Lbs over roof i/c cleaning of roof with wire brush an removing dust, applying bitumen coat at the rate of 34 Lbs per P.Sft as premix inter coats and then laying felt papper with 10% over laps, then applying and spreading hill sand at the rate of 1 cft for 100 sft. The cost also i/c necessary fore material, kerosene oil, wood ete: (S.I.No 41 P.No.43).											
							total	**=**	**548**	**95.62**	**P-Sft**	**52400**
19	Providing and fixing G.I frames /Choukhats of size 7" x 2" or 4 1/2" x 3" for door using 20 gauge G.I sheet l/c welded hinges and fixing at site with necessary hold fasts, filling with cement sand slurry of ratio 1:6 and repairing the jambs. The cost also i/c all carriage , tools and plants used in making and fixing. (S.I.No.29 P.No.76).											
							total	**=**	**24**	**690.67**	**P-Rft**	**16576**
20	Providing and fixing G.I. Frames chowkhats of size 7x2xir 4-1/2x3 for windows using 20guage G.I. sheet i/c welded hinges and fixing at site with necessary hold fasts, filling with cement sand slurry of ration 1;6 and repainting the jamb. The cost also i/c all carriage tools and plants used in making and fixing. (S.I.No.29 P.No.76).											
							total	**=**	**136**	**908.25**	**P-Rft**	**123522**
21	Providing and fixing iron steel grill using solid square bars of size 1/2" x 1/2" placed at 4" l/c and frame of flat iron patti of 3/4" x 3/4" l/c circle shape at 1-0 apart equivalent fitted with screws are pins l/c painting 3 coats with 1st coat of red oxide paint etc. (S.I.No.30 P.No.76).											
							total	**=**	**232**	**833.27**	**P-SFT**	**193319**
22	Galvanized wire gauge 144 mesh per square inch of 22 S.W.G fixed to chowkhats without deodar patti. .(S.I.No.62 P.No.61).											
							total	**=**	**88**	**341.78**	**P-Sft**	**30077**
23	Providing & fixing Aluminum expaned metal 3/32 -20 Gauge fixed to chowkats with 3/4" deodar strips & screws .(S.I.No.34 P.No.77).											
							total	**=**	**88**	**538.87**	**P-Sft**	**47421**
24	First Class deodar wood wrought joinery in doors and windows etc. panelled or panelled or glazed or fully glazed fixed in position including chowkhat, holdfast, hinges, tower bolt rubber stop cleats/G I clamp,handles and chord with hooks etc. complete (excluding sliding bolts or lock) P.42 without chowkats etc.											
							total	**=**	**176**	**1897.56**	**P-Sft**	**333971**
25	Priming coat of chalk under distemper. (S.I.No 23 P.No.53).											
							total	**=**	**415**	**3.59**	**P-Sft**	**1490**
26	Distempering three coat (S.I.No 24 P.No.53).											
							total	**=**	**415**	**17.23**	**P-Sft**	**7150**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
27	Making and fixing fiber glass sun shade standard size 3mm sheet (02 layer) molded in panel in/c M.S Pipe 6" dia 20' height at 20' center fixing C.C foundation with M.S Square pipe 1-1/2" x 1-1/2" double kanchi around from with internal M.S Square pipe 2x2 center to center in/c welding assembling etc complete in all respect.(S.I.No 119 P.No.87).											
								total	**=**	**240**	**2041.46**	**P-Sft** **489950**
28	Preparing the surface and painting with matt finish l/c rubbing the surface with Bathy (silicon carbide rubbing brick) filling the voids with zink /chalk / plaster of paris mixture, applying first coat premix, making the surface smooth and then painting 3 coats with matt finish of approved make etc: complete .(new surface).(S.I.No 36 (a) P.No.54).											
								total	**=**	**2059**	**49.27**	**P-Sft** **101447**
29	Preparing the surface and painting with weather coat l/c rubbing the surface with rubbing brick / sand Paper, filling the voids with chalk/ plaster of Paris and then painting with weather coat of approved make..(S.I.No 38 (a) P.No.54).											
								total	**=**	**2089**	**39.38**	**P-Sft** **82265**
30	Preparing surface and PNS painting doors and window any type (including edges (s,NO.5) © P.No.49 painting coat (ii) Each subsequent coat etc.											
								total	**=**	**623**	**18.41**	**P-Sft** **11469**
31	Painted sashes, fan light glazed r guased, door & window (7.99+6.32+632).											
								total	**=**	**198**	**18.41**	**P-Sft** **3645**
										Total Rs.-		**4177390**
										Add 10% Below On Item No.12,13,14,15,21,22,23,30	70703	**70703**
										G.Total Rs.		**4106687**
										Add Cartage Amount		**506440**
										G.Total Rs.		**4613127**
	PART-B-CIVIL WORK (PLINTH PROOTECTION & PLATFORM)											
1	Excavation in foundation of Building Bridges and other structures including dabbling dressing, refilling around structure with excavated earth Watering and ramming lead upto 5 ft. , lead upto one chain (30 metre) and lift upto 5 ft. (1.5 metre). (S.I.No 18 P.No.17)											
								total	**=**	**229**	**11.88**	**P-Cft** **2721**
2	Cement concrete brick or stone ballast 1 1/2" to 2" gauge. Ratio 1 :4 : 8 (S.I.No 04 P.No.24).											
								total	**=**	**235**	**296.69**	**P-Cft** **69722**
3	Pacca brick work in foundation and plinth in: Ratio 1:6 (S.I.No 04 P.No.29).											
								total	**=**	**191**	**359.20**	**P-Cft** **68607**
4	Cement plaster 1:6 upto 12' upto 20 ft height 1/2" thick. (S.I.No.13 (b) P.No.52).											
								total	**=**	**508**	**37.01**	**P-Sft** **18801**
5	Cement plaster 1:4 upto 12" height 3/8 thick. (S.I.No.11 (a) P.No.52).											
								total	**=**	**508**	**37.78**	**P-Sft** **19192**
6	Cement concrete plain including placing compacting, finishing and curing, comlete (including screening and washing at stone aggregate without shuttering. Ratio. 1:2 :4 (S.I.No 05 P.No.24).											
								total	**=**	**74**	**443.54**	**P-Cft** **32822**
7	Mosaic chequer tiles of 8" x 8" x 1- 1/4" of approved shade laid flat in 1:2 grey cement mortar over a bed of 3/4" thick grey cement mortar. 1:2.. (S.I.No 48 P.No.51).											
								total	**=**	**1075**	**296.82**	**P-Cft** **319082**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT

8 Filling, watering and ramming earth under floor. with new earth (Excavated from outside) lift upto 5 ft and lead upto 10 miles including cost of earth. (S.I.No 22 P.No.17)

total = 4264 47.02 P-Cft 200493

Total Rs.- **731440**

Add 10% Below On Item No.07 319082 **31908**

G.Total Rs. **699532**

Add:Cartage of materials Rs. **84434**

G.Total Rs. **783966**

PART-C-W/S & S/F

1 Providing and fixing Orusa type white glazed earthen ware W.C. pan with front flush inlet & complete with including the cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4.(S.I.No.3-B P,.No.186).

total = 1 11282.90 Each 11283

2 Providing and fixing 24x18" lavatory basin in white glazed carthen ware complete with &e including the cost of W.I. or C.I. cantilever bracket 6 inches built into wall, painted white in two coats after a primary coat of red lead paint, a pair of ½" dia chrome plated pillar taps, 1-1/2" rubber plug & chrome plated brass chain 1-1/4" dia malleable iron or C.P. brass traps malleable iron or brass unions and making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4 (Standard Pattern) (Karam Ceramics).(S.I.No.8 P,.No.187).

total = 1 9495.14 Each 9495

3 Add extra for providing & fixing of earth warepedestal white or coloured Glazed (Standared pattern) (S.I.No.9 P,.No.187).

total = 1 3276.00 Each 3276

4 Providing and fixing steel sinks stainless local bt make complete with cast iron or wrought iron LINA ALVH brackets 6 inches built into wall, 1- 1/2" rubber plug and chrome plated brass chain 1- 1/2" C.P. brass waste wvith 1-1/2" P.V.C. waste pipe & making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4.Steel Sink stainless size 40"x20" local make (standard patteren) (S.I.No.19 P,.No.188).

total = 1 12555.27 Each 12555

5 Providing and fixing 6"x2" or 6"x3" C.I. floor trap of the approved self cleaning design with a C.I. screwed down grating with or without a vent arm including cost of making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4 (S.I.No.20 P,.No.189).

total = 3 1647.07 Each 4941

6 Providing UPVC. pipes specials and clamps etc. including fixing cutting and fittings complete with and including the cost of breaking through walls and roof making good etc. with pigment to match the colour of the building and testing with water to a pressure bead of 200 feet and handling.(S.I.No.2 (ii) P,.No.193). 2 "dia UPVC Pipe (CPVC SCH-40)

3/4"dia. total = 60 199.83 P-Rft 11990

1"dia. total = 150 272.35 P-Rft 40853

2"dia. total = 50 836.36 P-Rft 41818

6"dia. total = 40 950.38 Each 38015

7 S/fixing concealed Tee-stop cock of superior quality with Crystal head 1/2" dia (S.I.No.23 P,.No.189).

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
							total	**=**	**4**	**1673.10**	**Each**	**6692**
8	Supplying & fixing long Bib -cock of Crystal head with C.Phead 1/2" dia .(S.I.No.27 P,.No.84).						**total**	**=**	**3**	**2784.60**	**Each**	**8354**
9	Supplying & fixing wash basin mixture of superior quality with C.P. Crystal head 1/2" dia 1/2" dia WithCrystal head (S.I.No.19 (b) P,.No.199).						**total**	**=**	**1**	**4890.60**	**Each**	**4891**
10	Supplying & fixing Sink mixture cock of superior quality with C.P. head etc. complete (S.I.No.23 P,.No.189).						**total**	**=**	**1**	**2550.60**	**Each**	**2551**
11	Providing and fixing in position nylon connection complete with " dia brass stop cock with pair of brass nuts and lining jointed to nylon connection. (S.I.No.23 P,.No.189).						**total**	**=**	**3**	**637.65**	**Each**	**1913**
12	Supplying & fixing bath room accessories set (7 pieces) i/c towel rod ,Brush holder,soap tray ,shelf of approved design including cost of screw ,nuts etc. complete (Master Brand) (S.I.No.23 P,.No.199).						**total**	**=**	**1**	**14320.80**	**Each**	**14321**
13	Providing chambers 15"x19" (inside dimension) x24" deep for house meters with 6" thick C.C. 1:2:4 blocks set in 1:6 cement mortar 6" thick C.C. 1:4:8 in foundation, " thick cement plaster 1:3 to all inside wall surfaces and to top 1" thick C.C. 1:2:4						**total**	**=**	**2**	**9051.80**	**Each**	**18104**
14	Manufacturing & Supplying of R.C.C manhole cover cast in 1:2:4 cement concrete ratio 3" inch deep at center reinforced with 1/2" dia tor steel bars with 4" c/c welded to a 3/16' thick 2 inch wide M.S Plate and two hooks of 3/8" inch dia tor bars including compacting, curing and 1 inch dia.						**total**	**=**	**2**	**3238.79**	**Each**	**6478**
15	Constructing manhole or inspection chamber for the required diameter of circular sewer and 3'-6" (1067 mm) depth with walls of B.B in cement sand mortar 1:3 cement plastered 1:3, 1/2" thick, inside of walls and 1" (25 mm) thick over benching and channel i/c fixing C.I manhole cover with frame of clear opening 1-1/2' x1 1/2' (457x457 mm) of 1.75 cwt. (88.9 kg) embaded in plain C.C 1:2:4 and fixing 1" (25 mm) dia M.S steps 6" (150 mm) wide projecting 4" (102 mm) from the face of wall at 12" (305 mm) C/C duly painted etc. Complete as per standard specification and drawing. .(S.I.No.1 (A) P,.No.129).						**total**	**=**	**2**	**16771.18**	**Each**	**33542**
16	Boring for tube well in all water bearing soils from ground level upto 100 ft. or 30.5 meter depth i/c sinking and with drawing of casing pipe. .(S.I.No.1 (A) P,.No.129).											
	100 mm (4"dia.)						**total**	**=**	**100**	**1621.28**	**P-Rft**	**162128**
17	Supplying and installing PVC strainers 'D' class of approved design quality and make i/c necessary sockets etc. complete.(S.I.No.11 (A) P,.No.131).						**total**	**=**	**100**	**714.68**	**P-Rft**	**71468**
18	Shrouding with graded bajri (3/8" to 1/8") or (9 to 3 mm) in between bore and blind pipe for the following diameters of strainers. (S.I.No.18 P,.No.133).						**total**	**=**	**100**	**328.57**	**P-Rft**	**32857**
19	Providing & fixing 4" dia bend of the required degree with access door, 1/8" thick and bolts and nuts and extra painting to match the colour of buildings. (S.I.No.9 P,.No.191).						**total**	**=**	**4**	**2148.12**	**Each**	**8592**
20	providing & fixing 4".x 4" dia C.I branches of the required degree with access doors, rubber washer 3/8 thick and bolts and nuts and extra painting to match the colour of buildings. (S.I.No.4 P,.No.191).						**total**	**=**	**2**	**2241.72**	**Each**	**4483**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
21	Supplying & fixing Fiber glass tank of approved quality and design and wall thickness as specified including cost of nuts, bolts and fixing in plat form of cement concrete 1:3:6 and making connection for inlet, outlet and over flow pipes etc. complete. (S.I.No.01 P,.No.201).											
								total	**=**	**1**	**37698.31**	**Each** **37698**
									Total Rs.-			**588298**
									Add 10% Below			**58830**
									Total Rs.-			**529468**
	PART-F-ELECTRIC											
1	Wiring for light or fan point with 3/.029 PVC insulated wire in 20mm (3/4") channel patti on surface as required(S,No.107 P,No.236).											
								total	**=**	**32**	**5958.53**	**Each** **190673**
2	Wiring for plug point with 3/.029 PVC insulated wire in 20mm (3/4") chennel patti on surface as required.(S.No, 104 P,No.236).											
								total	**=**	**4**	**3442.83**	**Each** **13771**
3	Providing & fixing Brass Battern holder (S,I,No.193 P,No.244).											
								total	**=**	**12**	**1152.61**	**Each** **13831**
4	Wiring for call bell point with 3/.029 PVC insulated wire in 20mm (3/4") PVC conduit recessed in the wall or column as required. (S.I,No.124 P,No.15).											
								total	**=**	**1**	**6712.49**	**P-Rft** **6712**
5	Providing & fixing Bakelite ceiling rose with two terminals (S,I,No.191 P,No.244).											
								total	**=**	**15**	**373.39**	**Each** **5601**
6	Providing & fixing A.C Electric Ceiling fan 56" (good quality) (S.I.No.195 P.No.244).											
								total	**=**	**3**	**14869.21**	**Each** **44608**
7	Providing & fixing one way SP 10/15amp switch surface type.. (S,NO,188 P,No.229)											
								total	**=**	**20**	**468.19**	**Each** **9364**
8	Providing & fixing Two pin 10/15amp plug & socket. (S,NO,189 P,No.229)											
								total	**=**	**2**	**617.69**	**Each** **1235**
9	Providing & fixing three pin 10/15amp plug & socket flush type. (S,NO,190 P,No.229)											
								total	**=**	**2**	**617.69**	**Each** **1235**
10	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.029 copper conductor in ¾" Dia PVC conduit recessed in the wall or column as required. (S,NO,10 P,No.229)											
								total	**=**	**175**	**400.92**	**P-Rft** **70161**
11	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.044 copper conductor in ¾" Dia PVC conduit recessed in the wall or column as required.. (S,NO,12 P,No.229)											
								total	**=**	**50**	**660.91**	**P-Rft** **33046**
12	Providing & fixing circuit breaker 6,10,15,20, 30,40,50 & 63amp SP (TB-5S) on prepared board as required. (S.I,No.178 P,No.243).											
								total	**=**	**4**	**2504.12**	**P-Rft** **10016**
13	Providing & fixing circuit breaker 15,20,30 , 40, 50, 60,75 &100amp TP (XS-100NS) on prepared board as reuqired (S.I,No.183P,No.244).											
								total	**=**	**1**	**28736.16**	**Each** **28736**
14	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.036(4mm2) copper conductor in ¾" Dia PVC conduit on surface. (S.I,No.179P,No.243).											
								total	**=**	**130**	**468.00**	**P-Rft** **60840**
15	Providing & fixing ammeters size 96/96mm Direct 15A, 30A, 50A, 60A & 100A as required & as per instruction of EI (S,NO,239 P,No.248)											

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
							total	**=**	**1**	**4186.50**	**Each**	**4187**
16	Providing & fixing voltmeter size 96/96mm 500volt as required &as per instruction of El.. (S,NO,240 P,No.248)											
							total	**=**	**1**	**4186.50**	**P-Rft**	**4187**
									Total Rs.-			**498323**
									Add 15% Below		**(-)**	**74748**
									Total Rs.-			**423575**

PART-B-NON SCHEDULE ITEM

1	Providing & fixing A.C, or D,C electric bell 200/250 volts 70mm (2-3/4") Gong (Imported)					
		total	**=**	**1**	**4500**	**Each** **4500**
2	Providing & Fixing 10 amps polycarbonate flame retardant bell push with fancy gang plate fixed on die fabricated powder coated metal board recessed in wall or column including connection as required (E31/MBPR Clipsal Make)					
		total	**=**	**1**	**600**	**Each** **600**
3	Providing and fixing mild steel bar fan clamp 15.8mm(5/8") dia suitable for R.C.C roof.					
		total	**=**	**5**	**500**	**Each** **2500**
4	Providing & fixing Distribution pannel board of 3/8" thick sheeting double shutter with volt and ampere meter to accommodate circuit breaker i/c painting with enamelled paint .					
		total	**=**	**2**	**4000.00**	**Each** **8000**
5	P/F 1-40 watts tube light complete with 40 watts 4-0 long rod, chock, starter and putty with philips components including necessary electric connection and fixing on wall or ceilling etc, complete.(Phillips)					
		total	**=**	**12**	**2350.00**	**Each** **28200**
6	P/F Energy saver (18 to 24 watts) superior quality including fixing with PVC holder etc complete (imported).					
		total	**=**	**18**	**497.00**	**Each** **8946**
7	P/F fancy capsule light with fancy plastic body, holder,saver etc complete (of approved make and design).					
		total	**=**	**11**	**2100.00**	**Each** **23100**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
5	Providing & fixing 10amps polycarbonate flame retardant One way switch with fancy gang plate fixed on die fabiricated powder coated metal board recessed in wall or column including connecion as required (E31/2/3A Clipsal make)											
	One Switch Plate						**total**	**=**	**3**	**400.00**	**Each**	**1200**
	Two Switch Plate						**total**	**=**	**3**	**600.00**	**Each**	**1800**
	Four Switch Plate						**total**	**=**	**3**	**1650.00**	**Each**	**4950**
	Six switch Plate						**total**	**=**	**3**	**2250.00**	**Each**	**6750**
5	P/F on a prepared board iron-clad single pole switch fuse, with rewireable fuse link carrier 500 volts grade 60 amps. Complete with wirirng connection on a prepared board (Imported 1st quality).											
							total	**=**	**1**	**395000.00**	**P-Job**	**395000**

Total Rs.- **504296**

Total Schedule + Non Schedule Item **927871**

Rs. _____ Above/Below / At Par

Rs. _____ Above/Below / At Par

Rs. _____ Above/Below / At Par

TOTAL RS: _____

ADD SRB 5% RS: _____

G. TOTAL RS: _____

Dily Sobh Karachi dt. 17-03-26

آفيس آف دي
سينئر سپرنٽينڊنٽ آف پوليس سکر

فون: - 071-9310565

No.EO/BLDG/3400-10/2026 Sukkur, Dated: 13-03-2026

ٽينڈر گھرائڻ لاءِ نوٽيس

هيٺين ڪمن جي پروڪيورمينٽ لاءِ معياري آچ دستاويزن (SBDs) ۾ دلچسپي رکندڙ واڪ ڊينڊڙ/ٽيڪيدارن/ڪمپنيز/فرمز ڪمپنيز ڪان SPPRA رولز 2010 (ترميم ٿيل تاحال) مطابق مُهريند ٽينڈرز گھرائجن ٿا.

سنڌ پوليس جي هائيننگ پوائنٽس جي مرمت / رينوويشن جوڪم هاءِ وي پيٽرول سکر يونٽ

نمبر شمار	هائيننگ پوائنٽ جو نالو	ڪئپيڪٽي لائق	ضلعو	ٽينڈر فيس (ناقابل واپسي تڏهن فقط)	بڊ سيڪيورٽي 5% (فقط CDR)	تڪميل جو مدو
1	هائيننگ پوائنٽ نارا ڪنال روهڙي ٽول پلازا بمقام سکر	3.000	سکر	3000	150000	01 مهينو
2	هائيننگ پوائنٽ زڪوتا موڙ بي ايس سانگي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
3	هائيننگ پوائنٽ بخشو سيلرو بي ايس ڏٽوئي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
4	هائيننگ پوائنٽ فرش پوڙ بي ايس آباد انڊس هاءِ وي سکر	3.000	سکر	3000	150000	01 مهينو
5	هائيننگ پوائنٽ پلهه ماڻهر بي ايس ڪوٽڏيجي نيشنل هاءِ وي خيرپور	3.000	خيرپور	3000	150000	01 مهينو
6	هائيننگ پوائنٽ بي بي اڪنامڪ زون	4.187	خيرپور	3000	209350	01 مهينو
7	هائيننگ پوائنٽ بي بي پيري	7.146	خيرپور	5000	357300	01 مهينو
8	هائيننگ پوائنٽ ولڙ غميبر بي بي شاهه حسين خيرپور انڊس روڊ	3.000	خيرپور	3000	150000	01 مهينو
9	هائيننگ پوائنٽ بي ايس ڪنب	9.500	خيرپور	5000	475000	01 مهينو
10	هائيننگ پوائنٽ سوئي گيس بي ايس ميرواهه مهراڻ هاءِ وي بمقام خيرپور	3.000	خيرپور	3000	150000	01 مهينو
11	هائيننگ پوائنٽ آڏي بنگلو لوهارو ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
12	هائيننگ پوائنٽ بي بي ميرپور ماٿيلو	3.573	گهوٽڪي	3000	178650	01 مهينو
13	هائيننگ پوائنٽ بي بي هندو جو ڪوهي تزد گهوٽڪي ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
14	هائيننگ پوائنٽ بي بي ڪمون شهيد بي ايس لوهارو	3.000	گهوٽڪي	3000	150000	01 مهينو
15	هائيننگ پوائنٽ بي بي جاڙو واهه بي ايس ڏاهراهه بمقام لاڙڪاڻو	3.000	لاڙڪاڻو	3000	150000	01 مهينو
16	هائيننگ پوائنٽ بي ايس خانپور	7.474	شڪارپور	5000	373700	01 مهينو
17	هائيننگ پوائنٽ بي ايس ڳڑهي ياسين	7.385	شڪارپور	5000	369250	01 مهينو
18	هائيننگ پوائنٽ بي ايس ڪرن	4.396	شڪارپور	3000	219800	01 مهينو
19	هائيننگ پوائنٽ لکي غلام شاهه	7.199	شڪارپور	5000	359950	01 مهينو
20	هائيننگ پوائنٽ بي ايس ٽيپر ڪوٽ	7.555	شڪارپور	5000	377750	01 مهينو
21	هائيننگ پوائنٽ بي ايس همايون	9 500	شڪارپور	5000	475000	01 مهينو
22	هائيننگ پوائنٽ بي بي فيزو لاڙو	7.509	شڪارپور	5000	375450	01 مهينو
23	هائيننگ پوائنٽ بي بي ماشر لاڙو (ڪشمور ايت ڪنڊڪوٽ)	5.489	ڪشمور ايت ڪنڊڪوٽ	5000	274450	01 مهينو
24	هائيننگ پوائنٽ بي بي مل لاڙو بخشاپور (اندر گهر)	6.326	ڪشمور ايت ڪنڊڪوٽ	5000	316300	01 مهينو
25	هائيننگ پوائنٽ بي بي مولا مير	5.486	ڪشمور ايت ڪنڊڪوٽ	5000	274300	01 مهينو
26	هائيننگ پوائنٽ بي بي راڄيس راهه	5.350	ڪشمور ايت ڪنڊڪوٽ	5000	267500	01 مهينو
27	هائيننگ پوائنٽ بي بي شجراع لاڙو	4.239	ڪشمور ايت ڪنڊڪوٽ	3000	211950	01 مهينو
28		4.927		3000	246350	01 مهينو

CamScanner

30	حسب يوسف شمسي شاهر	3.327	جيڪب آباد	3000	166350	01 مهينو
31	هالٽنگ پوائنٽ بي ايس محمد پور	9.500	جيڪب آباد	5000	475000	01 مهينو
32	هالٽنگ پوائنٽ بي ايس تاجو ديرو	9.500	جيڪب آباد	5000	475000	01 مهينو

ٽينڈرز جي اجراءَ/وصولي ۽ کُلڻ لاءِ پروگرام

	پرتيڪيولرز	پهرين پيرو	۽ کُلڻ جو هنڌ
1	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 07.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	اشاعت کانپوءِ	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ (سمورن حصو ولندڙ واڪ ڊينڈرن کي مشورو ڏجي ٿو ته e_Bid آن لائن جمع ڪرائڻ لاءِ پاڻ کي رجسٽر ڪرائن گهرجي). اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
2	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	07.04.2026	
	پرتيڪيولرز	ٻيون پيرو	۽ کُلڻ جو هنڌ
	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 23.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	23.04.2026	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	23.04.2026	

ٽينڈرز جا شرط ۽ ضابطا

1	حضور ولڻ جي خواهش رکندڙ لازمي پاڪستان انجنيئرنگ ڪائونسل (PEC) سان لاڳاپيل ڪٽيگري هيٺ جون 2026 تائين لائسنس ڪارگر رجسٽريشن سرٽيفڪيٽ
2	فرم سان گڏ ڪم ڪندڙ انجنيئرنگ ۽ ٽيڪنيڪل اسٽاف جي ڄاڻ ڏيڻا.
3	[پنج] ڪمن جو دستاويزي ثبوت جيڪي مڪمل ٿيل/ ڪم جاري آهن ۽ آجر پاران ڪم جي اطمينان بخش مڪمل ٿيڻ جو سرٽيفڪيٽ.
4	جاري ڪمن جي فهرست ، بشمول هر هڪ ڪم جي لاڳت ۽ ڪم جي اپرائڻ جو ليٽر.
5	مشينري ۽ سامان جي فهرست جيڪا ان جي ملڪيت/ ڪرائي جي دستاويزي ثبوت سان گڏ بينڪ جي سرٽيفڪيٽ سان گڏ بينڪ اسٽيٽمينٽ سان گڏ ڪريڊٽ جي قابليت ڏيکارڻ ٿي.
6	انڪم ٽيڪس ڊپارٽمينٽ NTN) سرٽيفڪيٽ) سان رجسٽريشن ۽ CNIC جي ڪاپي.
7	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي تحت هونديون.
8	سمورا ٽينڈر فارم SPPRA رولز (ترميم ٿيل 2019) جي قاعدي (ii) 46_I جي شرطن ۽ سنڌ ريونيو بورڊ وٽ رجسٽرڊ ٿيل هجڻ گهرجن
9	گذريل پنجن سالن جا سالياڻو انڪم ٽيڪس ريٽرنز
10	رجسٽرڊ آڊٽ فرم (ICAP) طرفان گذريل ٽن سالن جي سالياڻي آڊٽ رپورٽ. رجسٽرڊ آڊٽ فرم (ICAP) کانسواءِ، پي ڪنهن طرفان جاري ڪيل رپورٽ منظور نه ڪئي ويندي.
11	گذريل پنجن سالن دوران 15٪ يا ان کان وڌيڪ سالياڻو سراسري بيلنس گهربل آهي لاڳو ڪر جي ڪنسيل لاڳت مطابق. هاٿوڪر بينڪ سرٽيفڪيٽ (اصل و) سان لڳل هجي جيڪو ڏنل مدي جو سالياڻو سراسري بيلنس ڏيکاري. [جواڻ کان شروع ٿيندڙ 30 جون تائين هر هڪ سال لاءِ الڳ الڳ گذريل ٽن سالن بينڪ اسٽيٽمينٽ لازمي فراهم ڪئي وڃي. ۽ موجوده بيلنس ڏيکاريل تازي بينڪ اسٽيٽمنٽ لازمي لڳل هجڻ گهرجي.
12	اسٽيمپ پيپر تي اصل فارم نامو تي فرم/ٽيڪيدار هن وقت ڪنهن به قسم جي قانوني ڪاروائي، ڪاتي جي ٽڪراءِ چڪيل يا حڪومت ۽ خانگي تنظيمن ۾ ڪنهن به ڪم جي مڪمل ٿيڻ ۾ غيرضروري دير ۾ ملوث نه هجي.
13	مشروط يا نامڪمل ٽينڈر قبول نه ڪيا ويندا.
14	آڇون جي شخص SPPRA رولز 2010 (ترميم ٿيل تازه) جي سنگل اسٽيج هڪ لفافي طريقي تي ڪيو ويندو.
15	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي مطابق هونديون.
16	آڇون جي کُلڻ جي تاريخ تي عام موڪل يا ڪنهن به اڻوڻندڙ صورتحال جي صورت ۾ آڇون ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
17	آڇون ڏيندڙ کي هيٺ دستخط ڪندڙ جي حق ۾ ڪنهن به شيڊيول بينڪ مان تيار ٿيل هڪ ڊپازٽ جي شڪل ۾ هر هڪ ڪم عبوض جاڻايل سوڙي رقم جي ڏنل رقم جمع ڪرائڻ گهرجي.
18	قسم نامو د فرم/ ٽيڪيدار ڪنهن به پروڪيورنگ ايجنسي طرفان تازو بليڪ لسٽ ٿيل نه هجي.
19	قسم نامو د فراهم ڪيل سمورا دستاويز / پارٽيڪيولرز/ معلومات سچي ۽ درست آهي.
20	فرم جي ضرورت ۽ ڊائريڪٽرز/پروپرائٽرز يا پين لاڳاپيلن جا مڪمل تفصيل پاور آف اٽارني سان گڏ سول پروپرائٽر هجڻ جي صورت ۾ اهڙو حلفيا بيان قسم نامي تي پيش ڪيو وڃي.
21	پاليسي ۽ پروسيجر تحت سنڌ سيلز ٽيڪس (SRB) ڪٽيو ويندو.
22	هيٺ دستخط ڪندڙ يا ڪميٽي جو ڪو به ميمبر هيٺ ڪوارٽر ڪان باخبر هجڻ جي صورت ۾ آڇون ڏنل شيڊيول مطابق ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
23	هيٺ دستخط ڪندڙ يا ٻي مجاز اختياري SPPRA رولز 210 جي لاڳاپيل شق تحت ڪنهن به يا سمورن آڇن کي رد ڪرڻ جو حق محفوظ رکي ٿو.

سينئر سپرنٽينڈنٽ آف پوليس سکر
سيڪريٽري پروڪيورمنٽ ڪميٽي
ايم اينڊ آر هالٽنگ پوائنٽ
سکر/ لاڙڪاڻو رينجز

INF.KRY.NO.1120/2026

WORK FOR SINDH
www.kwikfinch.com
ADV. PORTAL BY INFORMATION DEPARTMENT

Phone:-071-9310565
OFFICE OF THE
SENIOR SUPERINTENDENT OF POLICE
SUKKUR.

No.EO/BLDG/ 3400-10 /2026
Sukkur, Dated 13.03.2026

SEALED NOTICE INVITING TENDERS

The Sealed Tenders are invited from interested bidders / contractors / firms and companies as well as suppliers on standard bidding documents forms (SBDs) for the procurements of the following work under SPPRA Rules-2010 (Amended till date) :-

REPAIR / RENOVATION WORK OF HALTING POINTS OF SINDH POLICE HIGHWAY PATROL SUKKUR UNIT

S.#	Name of Halting Point	Estimates Cost	District	Tender Fees (Non-refundable Only in Cash)	Bid Security 5% (CDR only)	Completion Period
1.	Halting Point Nara Canal Rohri Toll Plaza District Sukkur	3.000	Sukkur	3000	150000	01-Month
2.	Halting Point Zakota Mor PS Sangi District Sukkur	3.000	Sukkur	3000	150000	01-Month
3.	Halting Point Baksho Seelro PS Dadloi Disrict Sukkur	3.000	Sukkur	3000	150000	01-Month
4.	Halting Point Farash Mor PS Abad Indus Highway Sukkur	3.000	Sukkur	3000	150000	01-Month
5.	Halting Point Palh Minor PS Kotdigi National Highway Khairpur	3.000	Khairpur	3000	150000	01-Month
6.	Halting Point PP Economic Zone	4.187	Khairpur	3000	209350	01-Month
7.	Halting Point PP Pipri	7.146	Khairpur	5000	357300	01-Month
8.	Halting Point Waris Ghambir PP Shah Hussain Khairpur Indus River	3.000	Khairpur	3000	150000	01-Month
9.	Halting Point PS Kumb	9.500	Khairpur	5000	475000	01-Month
10.	Halting Point Sui Gas PS Mirwah Mehran Highway District Khairpur	3.000	Khairpur	3000	150000	01-Month
11.	Halting Point PP Aadhi Bunglow Ubauro Toll Plaza.	3.000	Ghotki	3000	150000	01-Month
12.	Halting Point PP Mirpur Mathelo	3.573	Ghotki	3000	178650	01-Month
13.	Halting Point PP Hindu jo Khohi near Ghotki Toll Plaza	3.000	Ghotki	3000	150000	01-Month
14.	Halting Point PP Kamu Shaheed PS Ubauro	3.000	Ghotki	3000	150000	01-Month
15.	Halting Point PP Jaro Wah PS Dhamrah District Larkana	3.000	Larkana	3000	150000	01-Month
16.	Halting Point PS Khanpur	7.474	Shikarpur	5000	373700	01-Month
17.	Halting Point PS Garhi Yaseen	7.385	Shikarpur	5000	369250	01-Month
18.	Halting Point PS Kiran	4.396	Shikarpur	3000	219800	01-Month
19.	Halting Point PS Lakhi Ghulam Shah	7.199	Shikarpur	5000	359950	01-Month
20.	Halting Point PS Naper Kot	7.555	Shikarpur	5000	377750	01-Month
21.	Halting Point PS Humayun	9.500	Shikarpur	5000	475000	01-Month
22.	Halting Point PP Faizo Laro	7.509	Shikarpur	5000	375450	01-Month
23.	Halting Point PP Hashim Laro (Kashmore @ Kandhkot)	5.489	Kashmore @ Kandhkot	5000	274450	01-Month
24.	Halting Point PP Mithal Laro Bakshapur (Zorghar)	6.326	Kashmore @ Kandhkot	5000	316300	01-Month
25.	Halting Point PP Moula Meo	5.486	Kashmore @ Kandhkot	5000	274300	01-Month
26.	Halting Point PP Rais Wah	5.350	Kashmore @ Kandhkot	5000	267500	01-Month
27.	Halting Point PP Shujra Laro	4.239	Kashmore @ Kandhkot	3000	211950	01-Month
28.	Halting Point PS Dahoo Wah	4.927	Kashmore @ Kandhkot	3000	246350	01-Month
29.	Halting Point PS Abad (Begari Canal)	7.455	Jacobabad	5000	372750	01-Month
30.	Halting Point Shamby Shah	3.327	Jacobabad	3000	166350	01-Month
31.	Halting Point PS Muhammad Pur	9.500	Jacobabad	5000	475000	01-Month
32.	Halting Point PS Tajo Dero	9.500	Jacobabad	5000	475000	01-Month

Continue...P/02

CamScanner

PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDERS

Particulars		1st Attempt & Place of Opening	
1.	Date of issuance of tender documents (after publication till 07.04.2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	After Publication	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ (all participating bidders are advised to register themselves Online for e-Bid submission).
2.	Date of opening of Tenders (at 03:00 PM)	07.04.2026	**Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
Particulars		**2nd Attempt & Place of Opening**	
1.	Date of issuance of tender documents (till 23-04-2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	23.04.2026	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ **Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
2.	Date of opening of Tenders (at 03:00 PM)	23.04.2026	

TERMS & CONDITIONS OF THE TENDER

1.	The intending participants must be registered with Pakistan Engineering Council (P.E.C) for the year valid June-2026 limit relevant category.
2.	Bio-data of Engineers and Technical staff working with the firm.
3.	Documentary evidence of [five] works executed / works in progress and certificate of satisfactory completion of works by the employers.
4.	List of work in progress, indicating cost of each work and copy of letter of award of work.
5.	List of machinery and equipment available with documentary evidence of its ownership/ rent with certificate of Bank showing credit worthiness along with Bank statement.
6.	Registration with Income Tax Department (NTN Certificate) and copy of CNIC.
7.	The approved bids will be subject to stamp duty levied by the Government.
8.	All the contractors/ firms should be registered with Sindh Revenue Board in terms of Rule 46-1(ii) of SPPRA Rule (Amended 2019).
9.	Annual Income Tax returns of last five years.
10.	Annual audited reports of last five years from (ICAP) registered audit firms. Audit report issued other than (ICAP) registered audit firms will not be accepted.
11.	Certificate of Bank showing credit worthiness of at-least 15% (average balance per year for the last 05-years) of the estimated cost of work along with Bank Statement. Bank statement must be provided separately for each year starting from 1st July to 30th June for last five years and recent bank certificate must be attached showing available balance.
12.	Undertaking on stamp paper that the firm/contractor is not currently involved in any kind of litigation, department rift, abandoned or un-necessary delay in completion of any work in the Government as well as in private organizations.
13.	Conditional or incomplete tenders will not be entertained.
14.	The bids shall be evaluated on single stage one envelope method of SPPRA Rules 2010 (Amended till date).
15.	The approved bids will be subject to stamp duty levied by the Government.
16.	In case of Holiday and unforeseen circumstances on opening date the bids shall be submitted and opened on the next working day.
17.	The bidders should submit prescribed amount of earnest money as shown against each work in shape of Call Deposit prepared from the scheduled bank in favour of the undersigned.
18.	Affidavit to the effect that the firm / contractor have not been black listed currently by any executing agency.
19.	Affidavits to the effect that all document / particulars / information furnished are true and correct.
20.	In case of firm, list of partners / Partnership Deed, giving full particulars of directors/ proprietors or others connected along with power of attorney. In case of being sole proprietors, such undertaking on affidavit be furnished.

Continue... P/03

CamScanner

21.	The Sindh sales tax (SRB) will be deduct as per policy and procedure.
22.	In case the undersigned or any member of the committee happens to be out of the Headquarter the bids shall be submitted and opened as per the given schedule on the next working day.
23.	The undersigned and other competent authority reserve the right to reject any one or all the Bids as per provision of SPPRA Rules, 2010.

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

No.EO/BLDG/ _____ Sukkur, dated/ -03-2026.

Copy to following for necessary action to: -

1. The Secretary, Information Technology, Sindh Secretariat No.6 @ Karachi, along with copies of N.I.T for favour of information with requested to placing on the web site of Sindh Government.
2. The Inspector General of Police Sindh Karachi (Attention AIGP logistics) w/r to his order No: G-I/80 dated 19-02-2026 for favour of kind information, please.
3. The Addl:IGP Operations / Chairman Oversee Committee for M&R work for favour of kind information please.
4. The Deputy Inspector General of Police Sukkur Range / Chairman Procurement Committee for M&R work (halting point) w/r to his letter No,GB/3325-28 dated 10.03.2026 for favour of kind information please.
5. The Deputy Inspector General of Police Sindh Police Highway Patrol /Secretary Oversee Committee Sindh (halting point) w/r to his letter No.DIGP/SPHP/Admin/758-61 dated 10.03.2026 for favour of kind information please.
6. The Director, Information (Advertisement) Public Relation Advertising Department Karachi, for publication in 03-leading Newspaper "Sindhi, Urdu & English".
7. The SSP SPHP Sukkur Unit / Member Procurement Committee for information please.
8. The Manager (Assessment) SPPRA Barrack No.08 Sindh Secretariat No. 04 Court Road Karachi.
9. The Director I.T Department CPO Sindh Karachi with request to publish tender on Sindh Police, website.
10. The representative of Home Department Sindh Karachi.
11. The Chief Engineer Provincial Buildings Sukkur.
12. The Superintending Engineer Police Works Sindh Karachi.
13. The Executive Engineer Police Works Sindh Karachi/Sukkur.
14. The Assistant Engineer Police Works Sukkur.
15. Copy to all concerned Procurement Committee/Redressal Committee./Notice Board

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

CamScanner

SCHEDULE-B/BOQ

NAME OF WORI RENOVATION OF EXISTING POLICE HALTING POINT @ MIRPUR MATHELO SUKKUR RANGE.

PART-A-RENOVATION OF EXISTING POST.

S.NO	ITEM OF WORK	NO	L.	B	D	QTY	RATE	UNIT	AMOUNT
1	Dismantling glazed or encaustic tiles etc. (S.I.No 55 P.No.22)								
					total =	36	31.19	P-Cft	1123
2	Dismantling cement concrete plain 1: 4: 8 (S.I.No19. P.No.19)								
					total =	207	133.08	P-Cft	27548
3	Cement concrete plain including placing compacting, finishing and curing, comlete (including screening and washing at stone aggregate without shuttering. Ratio. 1:2 :4 (S.I.No 05 P.No.24).								
					total =	207	443.54	P-Cft	91813
4	Laying Verona marble flooring Size 24"x12"x1"/12"x12"x1" fine dressed on the surface without winding set in lime mortar 1:2 including rubbing and polishing of the joints. (S.I.No 28 P.No.46)								
					total =	1214	369.59	P-Sft	448682
5	P/F 3/8" thick Marble Tiles of Approved Quality & Colour & Shade size 8"x4" or 6"x4" in dado Skirting & facing removal tucking of existung plaster surface etc.over 1/2" thick base of cement mortor 1:3 setting of tile in slurry of white cement over motor base l/c filling & joints &washing the tile with white cemebt slurry curent finishing cleaning & polishing etc, complete (New Work) (S.I.No 61 P.No.49).								
					total =	143	247.28	P-Sft	35361
6	Providing & Laying Full Body Porcelain Tile in Flooring or Facing of Approved Design Set in Gry Cement Motor 1:2 or of 3/4" Thickinss l/C Washing & Joints With White Cement Slurry Using Colour Pigment for matching complete as per Spacification. (S.I.No 61 (VII) P.No.49).								
					total =	162	439.57	P-Sft	71210
7	Providing and fixing G.I frames /Choukhats of size 7" x 2" or 4 1/2" x 3" for door using 20 gauge G.I sheet l/c welded hinges and fixing at site with necessary hold fasts, filling with cement sand slurry of ratio 1:6 and repairing the jambs. The cost also i/c all carriage , tools and plants used in making and fixing. (S.I.No.29 P.No.76).								
					total =	17	690.67	P-SFT	11741
8	First Class deodar wood wrought joinery in doors and windows etc. panelled or panelled or glazed or fully glazed fixed in position including chowkhat, holdfast, hinges, tower bolt rubber stop cleats/G I clamp,handles and chord with hooks etc. complete (excluding sliding bolts or lock). (S.I.No.7(a) P.No.42).1¾" thick. without chowkats								
					total =	18	1897.56	P-Rft	34156
9	Removing cement or lime plaster. (S.I.No 52 P.No.22)								
					total =	504	5.39	P-Sft	2717
10	Cement plaster 1:6 upto 12' upto 20 ft height 1/2" thick. (S.I.No.13 (b) P.No.52).								
					total =	504	37.01	P-Sft	18653
11	Cement plaster 1:4 upto 12" height 3/8 thick. (S.I.No.11 (a) P.No.52).								
					total =	504	37.78	P-Sft	19041
12	Preparing the surface and painting with matt finish l/c rubbing the surface with Bathy (silicon carbide rubbing brick) filling the voids with zink /chalk / plaster of paris mixture, applying first coat premix, making the surface smooth and then painting 3 coats with matt finish of approved make etc: complete .(new surface).(S.I.No 36 (a) P.No.54).								
					total =	2945	49.27	P-Sft	145100
13	Preparing the surface and painting with weather coat l/c rubbing the surface with rubbing brick / sand Paper, filling the voids with chalk/ plaster of Paris and then painting with weather coat of approved make..(S.I.No 38 (a) P.No.54).								
					total =	2808	39.38	P-Sft	110579

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
14	Preparing surface and PNS painting doors and window any type (including edges (s,NO.5) © P.No.49 painting coat (ii) Each subsequent coat etc.											
							total	**=**	**331**	**18.41**	**P-Sft**	**6094**
15	Provding and fixing with bitumen felt paper of 60 Lbs over roof i/c cleaning of roof with wire brush an removing dust, applying bitumen coat at the rate of 34 Lbs per P.Sft as premix inter coats and then laying felt papper with 10% over laps, then applying and spreading hill sand at the rate of 1 cft for 100 sft. The cost also i/c necessary fore material, kerosene oil, wood ete: (S.I.No 41 P.No.43).											
							total	**=**	**2340**	**95.62**	**P-Sft**	**223751**
16	Galvanized wire gauge 144 mesh per square inch of 22 S.W.G fixed to chowkhats without deodar patti. .(S.I.No.62 P.No.61).											
							total	**=**	**96**	**341.78**	**P-Sft**	**32811**
17	Providing and fixing iron steel grill using solid square bars of size 1/2" x 1/2" placed at 4" I/c and frame of flat iron patti of 3/4" x 3/4" I/c circle shape at 1-0 apart equivalent fitted with screws are pins I/c painting 3 coats with 1st coat of red oxide paint etc. (S.I.No.30 P.No.76).											
							total	**=**	**96**	**833.27**	**P-SFT**	**79994**
18	Cement concrete brick or stone ballast 1 1/2" to 2" gauge. Ratio 1 :4 : 8 (S.I.No 04 P.No.24).											
							total	**=**	**390**	**296.69**	**P-Cft**	**115709**
19	Filling, watering and ramming earth under floor. with new earth (Excavated from outside) lift upto 5 ft and lead upto 10 miles including cost of earth. (S.I.No 22 P.No.17)											
							total	**=**	**1710**	**47.02**	**P-Cft**	**80404**
20	Providing and laying 2" thick topping of cement concrete (1:2:4) including Surface finishing and dividiing into panels: (S.I.No 16 P.No.45).											
							total	**=**	**780**	**145.00**	**P-Sft**	**113100**
21	Making and fixing fiber glass sun shade standard size 3mm sheet (02 layer) molded in panel in/c M.S Pipe 6" dia 20' height at 20' center fixing C.C foundation with M.S Square pipe 1-1/2" x 1-1/2" double kanchi around from with internal M.S Square pipe 2x2 center to center in/c welding assembling etc complete in all respect.(S.I.No 119 P.No.87).											
							total	**=**	**216**	**2041.46**	**P-Sft**	**440955**
									Total Rs.-			**2110604**
									Add 10% Below On Item No.04,05,06,08,			**62222**
									G.Total Rs.			**2048382**
									Add Cartage Amount			**64195**
									G.Total Rs.			**2112577**
	PART-C-W/S & S/F											
1	Providing and fixing Orusa type white glazed earthen ware W.C. pan with front flush inlet & complete with including the cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4.(S.I.No.3-B P,.No.186).											
							total	**=**	**1**	**11282.90**	**Each**	**11283**
2	Providing and fixing 24x18" lavatory basin in white glazed carthen ware complete with &e including the cost of W.I. or C.I. cantilever bracket 6 inches built into wall, painted white in two coats after a primary coat of red lead paint, a pair of ½" dia chrome plated pillar taps, 1-1/2" rubber plug & chrome plated brass chain 1-1/4" dia malleable iron or C.P. brass traps malleable iron or brass unions and making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4 (Standard Pattern) (Karam Ceramics).(S.I.No.8 P,.No.187).											

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
							total	**=**	**1**	**9495.14**	**Each**	**9495**
3	Add extra for providing & fixing of earth warepedestal white or coloured Glazed (Standared pattern) (S.I.No.9 P,.No.187).											
							total	**=**	**1**	**3276.00**	**Each**	**3276**
4	Providing and fixing steel sinks stainless local bt make complete with cast iron or wrought iron LINA ALVH brackets 6 inches built into wall, 1- 1/2" rubber plug and chrome plated brass chain 1- 1/2" C.P. brass waste wvith 1-1/2" P.V.C. waste pipe & making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4.Steel Sink stainless size 40"x20" local make (standard patteren) (S.I.No.19 P,.No.188).											
							total	**=**	**1**	**12555.27**	**Each**	**12555**
5	Providing and fixing 6"x2" or 6"x3" C.I. floor trap of the approved self cleaning design with a C.I. screwed down grating with or without a vent arm including cost of making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4 (S.I.No.20 P,.No.189).											
							total	**=**	**3**	**1647.07**	**Each**	**4941**
6	Providing UPVC. pipes specials and clamps etc. including fixing cutting and fittings complete with and including the cost of breaking through walls and roof making good etc. with pigment to match the colour of the building and testing with water to a pressure bead of 200 feet and handling.(S.I.No.2 (ii) P,.No.193). 2 "dia UPVC Pipe (CPVC SCH-40)											
	3/4"dia.						**total**	**=**	**60**	**199.83**	**P-Rft**	**11990**
	1"dia.						**total**	**=**	**100**	**272.35**	**P-Rft**	**27235**
	2"dia.						**total**	**=**	**40**	**836.36**	**P-Rft**	**33454**
	6"dia.						**total**	**=**	**55**	**950.38**	**Each**	**52271**
7	S/fixing concealed Tee-stop cock of superior quality with Crystal head 1/2" dia (S.I.No.23 P,.No.189).											
							total	**=**	**4**	**1673.10**	**Each**	**6692**
8	Supplying & fixing long Bib -cock of Crystal head with C.Phead 1/2" dia .(S.I.No.27 P,.No.84).											
							total	**=**	**4**	**2784.60**	**Each**	**11138**
9	Supplying & fixing wash basin mixture of superior quality with C.P. Crystal head 1/2" dia 1/2" dia WithCrystal head (S.I.No.19 (b) P,.No.199).											
							total	**=**	**1**	**4890.60**	**Each**	**4891**
10	Supplying & fixing Sink mixture cock of superior quality with C.P. head etc. complete (S.I.No.23 P,.No.189).											
							total	**=**	**1**	**2550.60**	**Each**	**2551**
11	Providing and fixing in position nylon connection complete with " dia brass stop cock with pair of brass nuts and lining jointed to nylon connection. (S.I.No.23 P,.No.189).											
							total	**=**	**4**	**637.65**	**Each**	**2551**
12	Supplying & fixing bath room accessories set (7 pieces) i/c towel rod ,Brush holder,soap tray ,shelf of approved design including cost of screw ,nuts etc. complete (Master Brand) (S.I.No.23 P,.No.199).											
							total	**=**	**1**	**14320.80**	**Each**	**14321**
13	Providing chambers 15"x19" (inside dimension) x24" deep for house meters with 6" thick C.C. 1:2:4 blocks set in 1:6 cement mortar 6" thick C.C. 1:4:8 in foundation, " thick cement plaster 1:3 to all inside wall surfaces and to top 1" thick C.C. 1:2:4											
							total	**=**	**2**	**9051.80**	**Each**	**18104**
14	Manufacturing & Supplying of R.C.C manhole cover cast in 1:2:4 cement concrete ratio 3" inch deep at center reinforced with 1/2" dia tor steel bars with 4" c/c welded to a 3/16' thick 2 inch wide M.S Plate and two hooks of 3/8" inch dia tor bars including compacting, curing and 1 inch dia.						**total**	**=**	**2**	**3238.79**	**Each**	**6478**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
15	Constructing manhole or inspection chamber for the required diameter of circular sewer and 3'-6" (1067 mm) depth with walls of B.B in cement sand mortar 1:3 cement plastered 1:3, 1/2" thick, inside of walls and 1" (25 mm) thick over benching and channel i/c fixing C.I manhole cover with frame of clear opening 1-1/2' x1 1/2' (457x457 mm) of 1.75 cwt. (88.9 kg) embaded in plain C.C 1:2:4 and fixing 1" (25 mm) dia M.S steps 6" (150 mm) wide projecting 4" (102 mm) from the face of wall at 12" (305 mm) C/C duly painted etc. Complete as per standard specification and drawing. .(S.I.No.1 (A) P,.No.129).											
							total	**=**	**2**	**16771.18**	**Each**	**33542**
16	Boring for tube well in all water bearing soils from ground level upto 100 ft. or 30.5 meter depth i/c sinking and with drawing of casing pipe. .(S.I.No.1 (A) P,.No.129).											
	100 mm (4"dia.)						**total**	**=**	**60**	**1621.28**	**P-Rft**	**97277**
17	Supplying and installing PVC strainers 'D' class of approved design quality and make i/c necessary sockets etc. complete.(S.I.No.11 (A) P,.No.131).											
							total	**=**	**60**	**714.68**	**P-Rft**	**42881**
18	Shrouding with graded bajri (3/8" to 1/8") or (9 to 3 mm) in between bore and blind pipe for the following diameters of strainers. (S.I.No.18 P,.No.133).											
							total	**=**	**60**	**328.57**	**P-Rft**	**19714**
19	Providing & fixing 4" dia bend of the required degree with access door, 1/8" thick and bolts and nuts and extra painting to match the colour of buildings. (S.I.No.9 P,.No.191).											
							total	**=**	**2**	**2148.12**	**Each**	**4296**
20	providing & fixing 4".x 4" dia C.I branches of the required degree with access doors, rubber washer 3/8 thick and bolts and nuts and extra painting to match the colour of buildings. (S.I.No.4 P,.No.191).											
							total	**=**	**2**	**2241.72**	**Each**	**4483**
21	Supplying & fixing Fiber glass tank of approved quality and design and wall thickness as specified including cost of nuts, bolts and fixing in plat form of cement concrete 1:3:6 and making connection for inlet, outlet and over flow pipes etc. complete. (S.I.No.01 P,.No.201).											
							total	**=**	**1**	**37698.31**	**Each**	**37698**
									Total Rs.-			**473117**
									Add 10% Below			**47312**
									Total Rs.-			**425806**
	PART-F-ELECTRIC											
1	Wiring for light or fan point with 3/.029 PVC insulated wire in 20mm (3/4") channel patti on surface as required(S,No.107 P,No.236).											
							total	**=**	**18**	**5958.53**	**Each**	**107254**
2	Wiring for plug point with 3/.029 PVC insulated wire in 20mm (3/4") chennel patti on surface as required.(S.No, 104 P,No.236).											
							total	**=**	**4**	**3442.83**	**Each**	**13771**
3	Providing & fixing Brass Battern holder (S,I,No.193 P,No.244).											
							total	**=**	**12**	**1152.61**	**Each**	**13831**
4	Wiring for call bell point with 3/.029 PVC insulated wire in 20mm (3/4") PVC conduit recessed in the wall or column as required. (S.I,No.124 P,No.15).											
							total	**=**	**1**	**6712.49**	**P-Rft**	**6712**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
5	Providing & fixing Bakelite ceiling rose with two terminals (S,I,No.191 P,No.244).											
								total	**=** **15**	**373.39**	**Each**	**5601**
6	Providing & fixing A.C Electric Ceiling fan 56" (good quality) (S.I.No.195 P.No.244).											
								total	**=** **3**	**14869.21**	**Each**	**44608**
7	Providing & fixing one way SP 10/15amp switch surface type.. (S,NO,188 P,No.229)											
								total	**=** **20**	**468.19**	**Each**	**9364**
8	Providing & fixing Two pin 10/15amp plug & socket. (S,NO,189 P,No.229)											
								total	**=** **2**	**617.69**	**Each**	**1235**
9	Providing & fixing three pin 10/15amp plug & socket flush type. (S,NO,190 P,No.229)											
								total	**=** **2**	**617.69**	**Each**	**1235**
10	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.029 copper conductor in ¾" Dia PVC conduit recessed in the wall or column as required. (S,NO,10 P,No.229)											
								total	**=** **175**	**400.92**	**P-Rft**	**70161**
11	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.044 copper conductor in ¾" Dia PVC conduit recessed in the wall or column as required.. (S,NO,12 P,No.229)											
								total	**=** **50**	**660.91**	**P-Rft**	**33046**
12	Providing & fixing circuit breaker 6,10,15,20, 30,40,50 & 63amp SP (TB-5S) on prepared board as required. (S.I,No.178 P,No.243).											
								total	**=** **4**	**2504.12**	**P-Rft**	**10016**
13	Providing & fixing circuit breaker 15,20,30 , 40, 50, 60,75 &100amp TP (XS-100NS) on prepared board as reuqired (S.I,No.183P,No.244).											
								total	**=** **1**	**28736.16**	**Each**	**28736**
14	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.036(4mm2) copper conductor in ¾" Dia PVC conduit on surface. (S.I,No.179P,No.243).											
								total	**=** **50**	**468.00**	**P-Rft**	**23400**
15	Providing & fixing ammeters size 96/96mm Direct 15A, 30A, 50A, 60A & 100A as required & as per instruction of EI (S,NO,239 P,No.248)											
								total	**=** **1**	**4186.50**	**Each**	**4187**
16	Providing & fixing voltmeter size 96/96mm 500volt as required &as per instruction of EI.. (S,NO,240 P,No.248)											
								total	**=** **1**	**4186.50**	**P-Rft**	**4187**
									Total Rs.-			**377464**
									Add 15% Below		**(-)**	**56620**
									Total Rs.-			**320844**

PART-B-NON SCHEDULE ITEM

1	Providing & fixing A.C, or D,C electric bell 200/250 volts 70mm (2-3/4") Gong (Imported)											
								total	**=** **1**	**4500**	**Each**	**4500**
2	Providing & Fixing 10 amps polycarbonate flame retardant bell push with fancy gang plate fixed on die fabricated powder coated metal board recessed in wall or column including connection as required (E31/MBPR Clipsal Make)											
								total	**=** **1**	**600**	**Each**	**600**
3	Providing and fixing mild steel bar fan clamp 15.8mm(5/8") dia suitable for R.C.C roof.											
								total	**=** **5**	**500**	**Each**	**2500**
4	Providing & fixing Distribution pannel board of 3/8" thick sheeting double shutter with volt and ampere meter to accommodate circuit breaker i/c painting with enamelled paint .											
								total	**=** **2**	**4000.00**	**Each**	**8000**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
5	P/F 1-40 watts tube light complete with 40 watts 4-0 long rod, chock, starter and putty with philips components including necessary electric connection and fixing on wall or ceilling etc, complete.(Phillips)											
							total	**=**	**15**	**2350.00**	**Each**	**35250**
6	P/F Energy saver (18 to 24 watts) superior quality including fixing with PVC holder etc complete (imported).											
							total	**=**	**20**	**497.00**	**Each**	**9940**
7	P/F fancy capsule light with fancy plastic body, holder,saver etc complete (of approved make and design).											
							total	**=**	**18**	**2100.00**	**Each**	**37800**
5	Providing & fixing 10amps polycarbonate flame retardant One way switch with fancy gang plate fixed on die fabiricated powder coated metal board recessed in wall or column including connecion as required (E31/2/3A Clipsal make)											
	One Switch Plate						**total**	**=**	**3**	**400.00**	**Each**	**1200**
	Two Switch Plate						**total**	**=**	**3**	**600.00**	**Each**	**1800**
	Four Switch Plate						**total**	**=**	**3**	**1650.00**	**Each**	**4950**
	Six switch Plate						**total**	**=**	**3**	**2250.00**	**Each**	**6750**
5	P/F Motor Pump set with 1-1/4"x1-1/4" pump one HP motor 2800 RPM Complete with all wiring fitting etc.											
							total	**=**	**1**	**35000.00**	**P-Job**	**35000**
	SOLAR SYSTEM											
6	P/F Solar System 1.16KV complete with two No.Solar Panel 580-w, Power Point Tracer, DC flexible (Copper) MS, Angle Iron Structure VFD and breaker box, AC, DC breaker box, Tubler battirs 440-w(01-No) Complete in all respect.											
							total	**=**	**1**	**395000.00**	**P-Job**	**395000**

Total Rs.- **543290**

Total Schedule + Non Schedule Item **864384**

Rs. _____ Above/Below / At Par

Rs. _____ Above/Below / At Par

Rs. _____ Above/Below / At Par

TOTAL RS:

ADD SRB 5% RS:

G. TOTAL RS:

Dily Sobh Karachi dt. 17-03-26

آفيس آف دي
سينئر سپرنٽينڊنٽ آف پوليس سکر

فون: - 071-9310565

No.EO/BLDG/3400-10/2026 Sukkur, Dated: 13-03-2026

ٽينڈر گھرائڻ لاءِ نوٽيس

هيٺين ڪمن جي پروڪيورمينٽ لاءِ معياري آچ دستاويزن (SBDs) ۾ دلچسپي رکندڙ واڪ ڊينڊڙ/ٽيڪيدارن/ڪمپنيز/فرمز ڪمپنيز ڪان SPPRA رولز 2010 (ترميم ٿيل تاحال) مطابق مُهريند ٽينڈرز گھرائجن ٿا.

سنڌ پوليس جي هائيننگ پوائنٽس جي مرمت / رينوويشن جوڪم هاءِ وي پيٽرول سکر يونٽ

نمبر شمار	هائيننگ پوائنٽ جو نالو	ڪئپيڪٽي لائق	ضلعو	ٽينڈر فيس (ناقابل واپسي تڏهن فقط)	بڊ سيڪيورٽي 5% (فقط CDR)	تڪميل جو مدو
1	هائيننگ پوائنٽ نارا ڪنال روهڙي ٽول پلازا بمقام سکر	3.000	سکر	3000	150000	01 مهينو
2	هائيننگ پوائنٽ زڪوتا موڙ بي ايس سانگي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
3	هائيننگ پوائنٽ بخشو سيلرو بي ايس ڏٽوئي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
4	هائيننگ پوائنٽ فرش پوڙ بي ايس آباد انڊس هاءِ وي سکر	3.000	سکر	3000	150000	01 مهينو
5	هائيننگ پوائنٽ پلهه ماڻهر بي ايس ڪوٽڏيجي نيشنل هاءِ وي خيرپور	3.000	خيرپور	3000	150000	01 مهينو
6	هائيننگ پوائنٽ بي بي اڪنامڪ زون	4.187	خيرپور	3000	209350	01 مهينو
7	هائيننگ پوائنٽ بي بي پيري	7.146	خيرپور	5000	357300	01 مهينو
8	هائيننگ پوائنٽ ولڙ غميبر بي بي شاهه حسين خيرپور انڊس روڊ	3.000	خيرپور	3000	150000	01 مهينو
9	هائيننگ پوائنٽ بي ايس ڪنب	9.500	خيرپور	5000	475000	01 مهينو
10	هائيننگ پوائنٽ سوئي گيس بي ايس ميرواهه مهراڻ هاءِ وي بمقام خيرپور	3.000	خيرپور	3000	150000	01 مهينو
11	هائيننگ پوائنٽ آڏي بنگلو لوهارو ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
12	هائيننگ پوائنٽ بي بي ميرپور ماٿيلو	3.573	گهوٽڪي	3000	178650	01 مهينو
13	هائيننگ پوائنٽ بي بي هندو جو ڪوهي تزد گهوٽڪي ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
14	هائيننگ پوائنٽ بي بي ڪمون شهيد بي ايس لوهارو	3.000	گهوٽڪي	3000	150000	01 مهينو
15	هائيننگ پوائنٽ بي بي جاڙو واهه بي ايس ڏاهراهه بمقام لاڙڪاڻو	3.000	لاڙڪاڻو	3000	150000	01 مهينو
16	هائيننگ پوائنٽ بي ايس خانپور	7.474	شڪارپور	5000	373700	01 مهينو
17	هائيننگ پوائنٽ بي ايس ڳڑهي ياسين	7.385	شڪارپور	5000	369250	01 مهينو
18	هائيننگ پوائنٽ بي ايس ڪرن	4.396	شڪارپور	3000	219800	01 مهينو
19	هائيننگ پوائنٽ لکي غلام شاهه	7.199	شڪارپور	5000	359950	01 مهينو
20	هائيننگ پوائنٽ بي ايس ٽيپر ڪوٽ	7.555	شڪارپور	5000	377750	01 مهينو
21	هائيننگ پوائنٽ بي ايس همايون	9 500	شڪارپور	5000	475000	01 مهينو
22	هائيننگ پوائنٽ بي بي فيزو لاڙو	7.509	شڪارپور	5000	375450	01 مهينو
23	هائيننگ پوائنٽ بي بي ماشر لاڙو (ڪشمور ايت ڪنڊڪوٽ)	5.489	ڪشمور ايت ڪنڊڪوٽ	5000	274450	01 مهينو
24	هائيننگ پوائنٽ بي بي مل لاڙو بخشاپور (اندر گهر)	6.326	ڪشمور ايت ڪنڊڪوٽ	5000	316300	01 مهينو
25	هائيننگ پوائنٽ بي بي مولا مير	5.486	ڪشمور ايت ڪنڊڪوٽ	5000	274300	01 مهينو
26	هائيننگ پوائنٽ بي بي راڄيس راهه	5.350	ڪشمور ايت ڪنڊڪوٽ	5000	267500	01 مهينو
27	هائيننگ پوائنٽ بي بي شجراع لاڙو	4.239	ڪشمور ايت ڪنڊڪوٽ	3000	211950	01 مهينو
28		4.927		3000	246350	01 مهينو

CamScanner

30	حسب يوسف شمسي شاهر	3.327	جيڪب آباد	3000	166350	01 مهينو
31	هالٽنگ پوائنٽ بي ايس محمد پور	9.500	جيڪب آباد	5000	475000	01 مهينو
32	هالٽنگ پوائنٽ بي ايس تاجو ديرو	9.500	جيڪب آباد	5000	475000	01 مهينو

ٽينڈرز جي اجراءَ/وصولي ۽ کُلڻ لاءِ پروگرام

	پرتيڪيولرز	پهرين پيرو	۽ کُلڻ جو هنڌ
1	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 07.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	اشاعت کانپوءِ	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ (سمورن حصو ولندڙ واڪ ڊينڈرن کي مشورو ڏجي ٿو ته e_Bid آن لائن جمع ڪرائڻ لاءِ پاڻ کي رجسٽر ڪرائن گهرجي). اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
2	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	07.04.2026	
	پرتيڪيولرز	ٻيون پيرو	۽ کُلڻ جو هنڌ
	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 23.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	23.04.2026	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	23.04.2026	

ٽينڈرز جا شرط ۽ ضابطا

1	حضور ولڻ جي خواهش رکندڙ لازمي پاڪستان انجنيئرنگ ڪائونسل (PEC) سان لاڳاپيل ڪٽيگري هيٺ جون 2026 تائين لائسنس ڪارگر رجسٽريشن سرٽيفڪيٽ
2	فرم سان گڏ ڪم ڪندڙ انجنيئرنگ ۽ ٽيڪنيڪل اسٽاف جي ڄاڻ ڏيڻا.
3	[پنج] ڪمن جو دستاويزي ثبوت جيڪي مڪمل ٿيل/ ڪم جاري آهن ۽ آجر پاران ڪم جي اطمينان بخش مڪمل ٿيڻ جو سرٽيفڪيٽ.
4	جاري ڪمن جي فهرست ، بشمول هر هڪ ڪم جي لاڳت ۽ ڪم جي اپرائڻ جو ليٽر.
5	مشينري ۽ سامان جي فهرست جيڪا ان جي ملڪيت/ ڪرائي جي دستاويزي ثبوت سان گڏ بينڪ جي سرٽيفڪيٽ سان گڏ بينڪ اسٽيٽمينٽ سان گڏ ڪريڊٽ جي قابليت ڏيکارڻ ٿي.
6	انڪم ٽيڪس ڊپارٽمينٽ NTN) سرٽيفڪيٽ) سان رجسٽريشن ۽ CNIC جي ڪاپي.
7	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي تحت هونديون.
8	سمورا ٽينڈر فارم SPPRA رولز (ترميم ٿيل 2019) جي قاعدي (ii) 46_I جي شرطن ۽ سنڌ ريونيو بورڊ وٽ رجسٽرڊ ٿيل هجڻ گهرجن
9	گذريل پنجن سالن جا سالياڻو انڪم ٽيڪس ريٽرنز
10	رجسٽرڊ آڊٽ فرم (ICAP) طرفان گذريل ٽن سالن جي سالياڻي آڊٽ رپورٽ. رجسٽرڊ آڊٽ فرم (ICAP) کانسواءِ، پي ڪنهن طرفان جاري ڪيل رپورٽ منظور نه ڪئي ويندي.
11	گذريل پنجن سالن دوران 15٪ يا ان کان وڌيڪ سالياڻو سراسري بيلنس گهربل آهي لاڳو ڪر جي ڪنسيل لاڳت مطابق. هاٿوڪر بينڪ سرٽيفڪيٽ (اصل و) سان لڳل هجي جيڪو ڏنل مدي جو سالياڻو سراسري بيلنس ڏيکاري. [جواڻ کان شروع ٿيندڙ 30 جون تائين هر هڪ سال لاءِ الڳ الڳ گذريل ٽن سالن بينڪ اسٽيٽمينٽ لازمي فراهم ڪئي وڃي. ۽ موجوده بيلنس ڏيکاريل تازي بينڪ اسٽيٽمنٽ لازمي لڳل هجڻ گهرجي.
12	اسٽيمپ پيپر تي اصل فارم نامو تي فرم/ٽيڪيدار هن وقت ڪنهن به قسم جي قانوني ڪاروائي، ڪاتي جي ٽڪراءِ چڪيل يا حڪومت ۽ خانگي تنظيمن ۾ ڪنهن به ڪم جي مڪمل ٿيڻ ۾ غيرضروري دير ۾ ملوث نه هجي.
13	مشروط يا نامڪمل ٽينڈر قبول نه ڪيا ويندا.
14	آڇون جي شخص SPPRA رولز 2010 (ترميم ٿيل تازه) جي سنگل اسٽيج هڪ لفافي طريقي تي ڪيو ويندو.
15	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي مطابق هونديون.
16	آڇون جي کُلڻ جي تاريخ تي عام موڪل يا ڪنهن به اڻوڻندڙ صورتحال جي صورت ۾ آڇون ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
17	آڇون ڏيندڙ کي هيٺ دستخط ڪندڙ جي حق ۾ ڪنهن به شيڊيول بينڪ مان تيار ٿيل هڪ ڊپازٽ جي شڪل ۾ هر هڪ ڪم عبوض جاڻايل سوڙي رقم جي ڏنل رقم جمع ڪرائڻ گهرجي.
18	قسم نامو د فرم/ ٽيڪيدار ڪنهن به پروڪيورنگ ايجنسي طرفان تازو بليڪ لسٽ ٿيل نه هجي.
19	قسم نامو د فراهم ڪيل سمورا دستاويز / پارٽيڪيولرز/ معلومات سچي ۽ درست آهي.
20	فرم جي ضرورت ۽ ڊائريڪٽرز/پروپرائٽرز يا پين لاڳاپيلن جا مڪمل تفصيل پاور آف اٽارني سان گڏ سول پروپرائٽر هجڻ جي صورت ۾ اهڙو حلفيا بيان قسم نامي تي پيش ڪيو وڃي.
21	پاليسي ۽ پروسيجر تحت سنڌ سيلز ٽيڪس (SRB) ڪٽيو ويندو.
22	هيٺ دستخط ڪندڙ يا ڪميٽي جو ڪو به ميمبر هيٺ ڪوارٽر ڪان باخبر هجڻ جي صورت ۾ آڇون ڏنل شيڊيول مطابق ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
23	هيٺ دستخط ڪندڙ يا ٻي مجاز اختياري SPPRA رولز 210 جي لاڳاپيل شق تحت ڪنهن به يا سمورن آڇن کي رد ڪرڻ جو حق محفوظ رکي ٿو.

سينئر سپرنٽينڈنٽ آف پوليس سکر
سيڪريٽري پروڪيورمنٽ ڪميٽي
ايم اينڊ آر هالٽنگ پوائنٽ
سکر/ لاڙڪاڻو رينجز

INF.KRY.NO.1120/2026

WORK FOR SINDH
www.kwikfinch.com
ADV. PORTAL BY INFORMATION DEPARTMENT

Phone:-071-9310565
OFFICE OF THE
SENIOR SUPERINTENDENT OF POLICE
SUKKUR.

No.EO/BLDG/ 3400-10 /2026
Sukkur, Dated 13.03.2026

SEALED NOTICE INVITING TENDERS

The Sealed Tenders are invited from interested bidders / contractors / firms and companies as well as suppliers on standard bidding documents forms (SBDs) for the procurements of the following work under SPPRA Rules-2010 (Amended till date) :-

REPAIR / RENOVATION WORK OF HALTING POINTS OF SINDH POLICE HIGHWAY PATROL SUKKUR UNIT

S.#	Name of Halting Point	Estimates Cost	District	Tender Fees (Non-refundable Only in Cash)	Bid Security 5% (CDR only)	Completion Period
1.	Halting Point Nara Canal Rohri Toll Plaza District Sukkur	3.000	Sukkur	3000	150000	01-Month
2.	Halting Point Zakota Mor PS Sangi District Sukkur	3.000	Sukkur	3000	150000	01-Month
3.	Halting Point Baksho Seelro PS Dadloi Disrict Sukkur	3.000	Sukkur	3000	150000	01-Month
4.	Halting Point Farash Mor PS Abad Indus Highway Sukkur	3.000	Sukkur	3000	150000	01-Month
5.	Halting Point Palh Minor PS Kotdigi National Highway Khairpur	3.000	Khairpur	3000	150000	01-Month
6.	Halting Point PP Economic Zone	4.187	Khairpur	3000	209350	01-Month
7.	Halting Point PP Pipri	7.146	Khairpur	5000	357300	01-Month
8.	Halting Point Waris Ghambir PP Shah Hussain Khairpur Indus River	3.000	Khairpur	3000	150000	01-Month
9.	Halting Point PS Kumb	9.500	Khairpur	5000	475000	01-Month
10.	Halting Point Sui Gas PS Mirwah Mehran Highway District Khairpur	3.000	Khairpur	3000	150000	01-Month
11.	Halting Point PP Aadhi Bunglow Ubauro Toll Plaza.	3.000	Ghotki	3000	150000	01-Month
12.	Halting Point PP Mirpur Mathelo	3.573	Ghotki	3000	178650	01-Month
13.	Halting Point PP Hindu jo Khohi near Ghotki Toll Plaza	3.000	Ghotki	3000	150000	01-Month
14.	Halting Point PP Kamu Shaheed PS Ubauro	3.000	Ghotki	3000	150000	01-Month
15.	Halting Point PP Jaro Wah PS Dhamrah District Larkana	3.000	Larkana	3000	150000	01-Month
16.	Halting Point PS Khanpur	7.474	Shikarpur	5000	373700	01-Month
17.	Halting Point PS Garhi Yaseen	7.385	Shikarpur	5000	369250	01-Month
18.	Halting Point PS Kiran	4.396	Shikarpur	3000	219800	01-Month
19.	Halting Point PS Lakhi Ghulam Shah	7.199	Shikarpur	5000	359950	01-Month
20.	Halting Point PS Naper Kot	7.555	Shikarpur	5000	377750	01-Month
21.	Halting Point PS Humayun	9.500	Shikarpur	5000	475000	01-Month
22.	Halting Point PP Faizo Laro	7.509	Shikarpur	5000	375450	01-Month
23.	Halting Point PP Hashim Laro (Kashmore @ Kandhkot)	5.489	Kashmore @ Kandhkot	5000	274450	01-Month
24.	Halting Point PP Mithal Laro Bakshapur (Zorghar)	6.326	Kashmore @ Kandhkot	5000	316300	01-Month
25.	Halting Point PP Moula Meo	5.486	Kashmore @ Kandhkot	5000	274300	01-Month
26.	Halting Point PP Rais Wah	5.350	Kashmore @ Kandhkot	5000	267500	01-Month
27.	Halting Point PP Shujra Laro	4.239	Kashmore @ Kandhkot	3000	211950	01-Month
28.	Halting Point PS Dahoo Wah	4.927	Kashmore @ Kandhkot	3000	246350	01-Month
29.	Halting Point PS Abad (Begari Canal)	7.455	Jacobabad	5000	372750	01-Month
30.	Halting Point Shamby Shah	3.327	Jacobabad	3000	166350	01-Month
31.	Halting Point PS Muhammad Pur	9.500	Jacobabad	5000	475000	01-Month
32.	Halting Point PS Tajo Dero	9.500	Jacobabad	5000	475000	01-Month

Continue...P/02

CamScanner

PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDERS

Particulars		1st Attempt & Place of Opening	
1.	Date of issuance of tender documents (after publication till 07.04.2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	After Publication	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ (all participating bidders are advised to register themselves Online for e-Bid submission).
2.	Date of opening of Tenders (at 03:00 PM)	07.04.2026	**Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
Particulars		**2nd Attempt & Place of Opening**	
1.	Date of issuance of tender documents (till 23-04-2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	23.04.2026	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ **Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
2.	Date of opening of Tenders (at 03:00 PM)	23.04.2026	

TERMS & CONDITIONS OF THE TENDER

1.	The intending participants must be registered with Pakistan Engineering Council (P.E.C) for the year valid June-2026 limit relevant category.
2.	Bio-data of Engineers and Technical staff working with the firm.
3.	Documentary evidence of [five] works executed / works in progress and certificate of satisfactory completion of works by the employers.
4.	List of work in progress, indicating cost of each work and copy of letter of award of work.
5.	List of machinery and equipment available with documentary evidence of its ownership/ rent with certificate of Bank showing credit worthiness along with Bank statement.
6.	Registration with Income Tax Department (NTN Certificate) and copy of CNIC.
7.	The approved bids will be subject to stamp duty levied by the Government.
8.	All the contractors/ firms should be registered with Sindh Revenue Board in terms of Rule 46-1(ii) of SPPRA Rule (Amended 2019).
9.	Annual Income Tax returns of last five years.
10.	Annual audited reports of last five years from (ICAP) registered audit firms. Audit report issued other than (ICAP) registered audit firms will not be accepted.
11.	Certificate of Bank showing credit worthiness of at-least 15% (average balance per year for the last 05-years) of the estimated cost of work along with Bank Statement. Bank statement must be provided separately for each year starting from 1st July to 30th June for last five years and recent bank certificate must be attached showing available balance.
12.	Undertaking on stamp paper that the firm/contractor is not currently involved in any kind of litigation, department rift, abandoned or un-necessary delay in completion of any work in the Government as well as in private organizations.
13.	Conditional or incomplete tenders will not be entertained.
14.	The bids shall be evaluated on single stage one envelope method of SPPRA Rules 2010 (Amended till date).
15.	The approved bids will be subject to stamp duty levied by the Government.
16.	In case of Holiday and unforeseen circumstances on opening date the bids shall be submitted and opened on the next working day.
17.	The bidders should submit prescribed amount of earnest money as shown against each work in shape of Call Deposit prepared from the scheduled bank in favour of the undersigned.
18.	Affidavit to the effect that the firm / contractor have not been black listed currently by any executing agency.
19.	Affidavits to the effect that all document / particulars / information furnished are true and correct.
20.	In case of firm, list of partners / Partnership Deed, giving full particulars of directors/ proprietors or others connected along with power of attorney. In case of being sole proprietors, such undertaking on affidavit be furnished.

Continue... P/03

CamScanner

21.	The Sindh sales tax (SRB) will be deduct as per policy and procedure.
22.	In case the undersigned or any member of the committee happens to be out of the Headquarter the bids shall be submitted and opened as per the given schedule on the next working day.
23.	The undersigned and other competent authority reserve the right to reject any one or all the Bids as per provision of SPPRA Rules, 2010.

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

No.EO/BLDG/ _____ Sukkur, dated/ -03-2026.

Copy to following for necessary action to: -

1. The Secretary, Information Technology, Sindh Secretariat No.6 @ Karachi, along with copies of N.I.T for favour of information with requested to placing on the web site of Sindh Government.
2. The Inspector General of Police Sindh Karachi (Attention AIGP logistics) w/r to his order No: G-I/80 dated 19-02-2026 for favour of kind information, please.
3. The Addl:IGP Operations / Chairman Oversee Committee for M&R work for favour of kind information please.
4. The Deputy Inspector General of Police Sukkur Range / Chairman Procurement Committee for M&R work (halting point) w/r to his letter No,GB/3325-28 dated 10.03.2026 for favour of kind information please.
5. The Deputy Inspector General of Police Sindh Police Highway Patrol /Secretary Oversee Committee Sindh (halting point) w/r to his letter No.DIGP/SPHP/Admin/758-61 dated 10.03.2026 for favour of kind information please.
6. The Director, Information (Advertisement) Public Relation Advertising Department Karachi, for publication in 03-leading Newspaper "Sindhi, Urdu & English".
7. The SSP SPHP Sukkur Unit / Member Procurement Committee for information please.
8. The Manager (Assessment) SPPRA Barrack No.08 Sindh Secretariat No. 04 Court Road Karachi.
9. The Director I.T Department CPO Sindh Karachi with request to publish tender on Sindh Police, website.
10. The representative of Home Department Sindh Karachi.
11. The Chief Engineer Provincial Buildings Sukkur.
12. The Superintending Engineer Police Works Sindh Karachi.
13. The Executive Engineer Police Works Sindh Karachi/Sukkur.
14. The Assistant Engineer Police Works Sukkur.
15. Copy to all concerned Procurement Committee/Redressal Committee./Notice Board

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

CamScanner

SCHEDULE-B/BOQ

NAME OF WORI **RENOVATION OF EXISTING POLICE HALTING POINT @ P.P MITHAL LARO BAKSHAPUR DISTRICT KANDHOKOT-KASHMORE/ZORGAH.**

PART-A-CIVIL WORK MAIN BUILDING

S.NO	ITEM OF WORK	NO	L.	B	D	QTY	RATE	UNIT	AMOUNT
1	Dismantling glazed or encaustic tiles etc. (S.I.No 55 P.No.22)								
					total =	1552	31.19	P-Cft	48407
2	Dismantling cement concrete plain 1: 4: 8 (S.I.No19. P.No.19)								
					total =	84	133.08	P-Cft	11179
3	Cement concrete plain including placing compacting, finishing and curing, comlete (including screening and washing at stone aggregate without shuttering. Ratio. 1:2 :4 (S.I.No 05 P.No.24).								
					total =	171	443.54	P-Cft	75845
4	Laying Verona marble flooring Size 24"x12"x1"/12"x12"x1" fine dressed on the surface without winding set in lime mortar 1:2 including rubbing and polishing of the joints. (S.I.No 28 P.No.46)								
					total =	780	369.59	P-Sft	288280
5	P/F 3/8" thick Marble Tiles of Approved Quality & Colour & Shade size 8"x4" or 6"x4" in dado Skirting & facing removal tucking of existung plaster surface etc.over 1/2" thick base of cement mortor 1:3 setting of tile in slurry of white cement over motor base l/c filling & joints &washing the tile with white cemebt slurry curent finishing cleaning & polishing etc, complete (New Work) (S.I.No 61 P.No.49).								
					total =	205	247.28	P-Sft	50692
6	Providing & Laying Full Body Porcelain Tile in Flooring or Facing of Approved Design Set in Gry Cement Motor 1:2 or of 3/4" Thickinss l/C Washing & Joints With White Cement Slurry Using Colour Pigment for matching complete as per Spacification. (S.I.No 61 (VII) P.No.49).								
					total =	1552	439.57	P-Sft	682213
7	Providing and fixing G.I frames /Choukhats of size 7" x 2" or 4 1/2" x 3" for door using 20 gauge G.I sheet l/c welded hinges and fixing at site with necessary hold fasts, filling with cement sand slurry of ratio 1:6 and repairing the jambs. The cost also i/c all carriage , tools and plants used in making and fixing. (S.I.No.29 P.No.76).								
					total =	272	690.67	P-SFT	187862
8	First Class deodar wood wrought joinery in doors and windows etc. panelled or panelled or glazed or fully glazed fixed in position including chowkhat, holdfast, hinges, tower bolt rubber stop cleats/G I clamp,handles and chord with hooks etc. complete (excluding sliding bolts or lock). (S.I.No.7(a) P.No.42).1¾" thick. without chowkats								
					total =	538	1897.56	P-Rft	1020887
9	Removing cement or lime plaster. (S.I.No 52 P.No.22)								
					total =	6024	5.39	P-Sft	32469
10	Cement plaster 1:6 upto 12' upto 20 ft height 1/2" thick. (S.I.No.13 (b) P.No.52).								
					total =	6024	37.01	P-Sft	222948
11	Cement plaster 1:4 upto 12" height 3/8 thick. (S.I.No.11 (a) P.No.52).								
					total =	6024	37.78	P-Sft	227587
12	Preparing the surface and painting with matt finish l/c rubbing the surface with Bathy (silicon carbide rubbing brick) filling the voids with zink /chalk / plaster of paris mixture, applying first coat premix, making the surface smooth and then painting 3 coats with matt finish of approved make etc: complete .(new surface).(S.I.No 36 (a) P.No.54).								
					total =	7118	49.27	P-Sft	350704
13	Preparing the surface and painting with weather coat l/c rubbing the surface with rubbing brick / sand Paper, filling the voids with chalk/ plaster of Paris and then painting with weather coat of approved make..(S.I.No 38 (a) P.No.54).								
					total =	6496	39.38	P-Sft	255812

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT

14 Preparing surface and PNS painting doors and window any type (including edges (s,NO.5) © P.No.49 painting coat (ii) Each subsequent coat etc.

total = 978 18.41 P-Sft 18005

15 Provding and fixing with bitumen felt paper of 60 Lbs over roof i/c cleaning of roof with wire brush an removing dust, applying bitumen coat at the rate of 34 Lbs per P.Sft as premix inter coats and then laying felt papper with 10% over laps, then applying and spreading hill sand at the rate of 1 cft for 100 sft. The cost also i/c necessary fore material, kerosene oil, wood ete: (S.I.No 41 P.No.43).

total = 2964 95.62 P-Sft 283418

16 Galvanized wire gauge 144 mesh per square inch of 22 S.W.G fixed to chowkhats without deodar patti. .(S.I.No.62 P.No.61).

total = 176 341.78 P-Sft 60153

17 Providing and fixing iron steel grill using solid square bars of size 1/2" x 1/2" placed at 4" l/c and frame of flat iron patti of 3/4" x 3/4" l/c circle shape at 1-0 apart equivalent fitted with screws are pins l/c painting 3 coats with 1st coat of red oxide paint etc. (S.I.No.30 P.No.76).

total = 176 833.27 P-SFT 146656

Total Rs.-	**3963118**
Add 10% Below On Item No.04,05,06,08,16	**204207**
G.Total Rs.	**3758911**
Add Cartage Amount	**302017**
G.Total Rs.	**4060928**

PART-C-W/S & S/F

1 Providing and fixing Orusa type white glazed earthen ware W.C. pan with front flush inlet & complete with including the cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4.(S.I.No.3-B P,.No.186).

total = 9 11282.90 Each 101546

2 Providing and fixing 24x18" lavatory basin in white glazed carthen ware complete with &e including the cost of W.I. or C.I. cantilever bracket 6 inches built into wall, painted white in two coats after a primary coat of red lead paint, a pair of ½" dia chrome plated pillar taps, 1-1/2" rubber plug & chrome plated brass chain 1-1/4" dia malleable iron or C.P. brass traps malleable iron or brass unions and making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4 (Standard Pattern) (Karam Ceramics).(S.I.No.8 P,.No.187).

total = 2 9495.14 Each 18990

3 Add extra for providing & fixing of earth warepedestal white or coloured Glazed (Standared pattern) (S.I.No.9 P,.No.187).

total = 2 3276.00 Each 6552

4 Providing and fixing steel sinks stainless local bt make complete with cast iron or wrought iron LINA ALVH brackets 6 inches built into wall, 1- 1/2" rubber plug and chrome plated brass chain 1- 1/2" C.P. brass waste wvith 1-1/2" P.V.C. waste pipe & making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4.Steel Sink stainless size 40"x20" local make (standard patteren) (S.I.No.19 P,.No.188).

total = 1 12555.27 Each 12555

5 Providing and fixing 6"x2" or 6"x3" C.I. floor trap of the approved self cleaning design with a C.I. screwed down grating with or without a vent arm including cost of making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4 (S.I.No.20 P,.No.189).

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
							total	**=**	**12**	**1647.07**	**Each**	**19765**
6	Providing UPVC. pipes specials and clamps etc. including fixing cutting and fittings complete with and including the cost of breaking through walls and roof making good etc. with pigment to match the colour of the building and testing with water to a pressure bead of 200 feet and handling.(S.I.No.2 (ii) P,.No.193). 2 "dia UPVC Pipe (CPVC SCH-40)											
	3/4"dia.						**total**	**=**	**60**	**199.83**	**P-Rft**	**11990**
	1"dia.						**total**	**=**	**100**	**272.35**	**P-Rft**	**27235**
	2"dia.						**total**	**=**	**120**	**836.36**	**P-Rft**	**100363**
	6"dia.						**total**	**=**	**55**	**950.38**	**Each**	**52271**
7	S/fixing concealed Tee-stop cock of superior quality with Crystal head 1/2" dia (S.I.No.23 P,.No.189).						**total**	**=**	**12**	**1673.10**	**Each**	**20077**
8	Supplying & fixing long Bib -cock of Crystal head with C.Phead 1/2" dia .(S.I.No.27 P,.No.84).						**total**	**=**	**12**	**2784.60**	**Each**	**33415**
9	Supplying & fixing wash basin mixture of superior quality with C.P. Crystal head 1/2" dia 1/2" dia WithCrystal head (S.I.No.19 (b) P,.No.199).						**total**	**=**	**2**	**4890.60**	**Each**	**9781**
10	Supplying & fixing Sink mixture cock of superior quality with C.P. head etc. complete (S.I.No.23 P,.No.189).						**total**	**=**	**1**	**2550.60**	**Each**	**2551**
11	Providing and fixing in position nylon connection complete with " dia brass stop cock with pair of brass nuts and lining jointed to nylon connection. (S.I.No.23 P,.No.189).						**total**	**=**	**12**	**637.65**	**Each**	**7652**
12	Supplying & fixing bath room accessories set (7 pieces) i/c towel rod ,Brush holder,soap tray ,shelf of approved design including cost of screw ,nuts etc. complete (Master Brand) (S.I.No.23 P,.No.199).						**total**	**=**	**2**	**14320.80**	**Each**	**28642**
13	Providing chambers 15"x19" (inside dimension) x24" deep for house meters with 6" thick C.C. 1:2:4 blocks set in 1:6 cement mortar 6" thick C.C. 1:4:8 in foundation, " thick cement plaster 1:3 to all inside wall surfaces and to top 1" thick C.C. 1:2:4						**total**	**=**	**2**	**9051.80**	**Each**	**18104**
14	Manufacturing & Supplying of R.C.C manhole cover cast in 1:2:4 cement concrete ratio 3" inch deep at center reinforced with 1/2" dia tor steel bars with 4" c/c welded to a 3/16' thick 2 inch wide M.S Plate and two hooks of 3/8" inch dia tor bars including compacting, curing and 1 inch dia.						**total**	**=**	**2**	**3238.79**	**Each**	**6478**
15	Constructing manhole or inspection chamber for the required diameter of circular sewer and 3'-6" (1067 mm) depth with walls of B.B in cement sand mortar 1:3 cement plastered 1:3, 1/2" thick, inside of walls and 1" (25 mm) thick over benching and channel i/c fixing C.I manhole cover with frame of clear opening 1-1/2' x1 1/2' (457x457 mm) of 1.75 cwt. (88.9 kg) embaded in plain C.C 1:2:4 and fixing 1" (25 mm) dia M.S steps 6" (150 mm) wide projecting 4" (102 mm) from the face of wall at 12" (305 mm) C/C duly painted etc. Complete as per standard specification and drawing. .(S.I.No.1 (A) P,.No.129).						**total**	**=**	**2**	**16771.18**	**Each**	**33542**
16	Boring for tube well in all water bearing soils from ground level upto 100 ft. or 30.5 meter depth i/c sinking and with drawing of casing pipe. .(S.I.No.1 (A) P,.No.129).											
	100 mm (4"dia.)						**total**	**=**	**100**	**1621.28**	**P-Rft**	**162128**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
17	Supplying and installing PVC strainers 'D' class of approved design quality and make i/c necessary sockets etc. complete.(S.I.No.11 (A) P,.No.131).											
								total	**=**	**100**	**714.68**	**P-Rft 71468**
18	Shrouding with graded bajri (3/8" to 1/8") or (9 to 3 mm) in between bore and blind pipe for the following diameters of strainers. (S.I.No.18 P,.No.133).											
								total	**=**	**100**	**328.57**	**P-Rft 32857**
19	Providing & fixing 4" dia bend of the required degree with access door, 1/8" thick and bolts and nuts and extra painting to match the colour of buildings. (S.I.No.9 P,.No.191).											
								total	**=**	**18**	**2148.12**	**Each 38666**
20	providing & fixing 4".x 4" dia C.I branches of the required degree with access doors, rubber washer 3/8 thick and bolts and nuts and extra painting to match the colour of buildings. (S.I.No.4 P,.No.191).											
								total	**=**	**6**	**2241.72**	**Each 13450**
21	Supplying & fixing Fiber glass tank of approved quality and design and wall thickness as specified including cost of nuts, bolts and fixing in plat form of cement concrete 1:3:6 and making connection for inlet, outlet and over flow pipes etc. complete. (S.I.No.01 P,.No.201).											
								total	**=**	**1**	**37698.31**	**Each 37698**
									Total Rs.-			**881394**
									Add 10% Below			**88139**
									Total Rs.-			**793255**
	PART-F-ELECTRIC											
1	Wiring for light or fan point with 3/.029 PVC insulated wire in 20mm (3/4") channel patti on surface as required(S,No.107 P,No.236).											
								total	**=**	**35**	**5958.53**	**Each 208549**
2	Wiring for plug point with 3/.029 PVC insulated wire in 20mm (3/4") chennel patti on surface as required.(S.No, 104 P,No.236).											
								total	**=**	**12**	**3442.83**	**Each 41314**
3	Providing & fixing Brass Battern holder (S,I,No.193 P,No.244).											
								total	**=**	**18**	**1152.61**	**Each 20747**
4	Wiring for call bell point with 3/.029 PVC insulated wire in 20mm (3/4") PVC conduit recessed in the wall or column as required. (S.I,No.124 P,No.15).											
								total	**=**	**1**	**6712.49**	**P-Rft 6712**
5	Providing & fixing Bakelite ceiling rose with two terminals (S,I,No.191 P,No.244).											
								total	**=**	**15**	**373.39**	**Each 5601**
6	Providing & fixing A.C Electric Ceiling fan 56" (good quality) (S.I.No.195 P.No.244).											
								total	**=**	**6**	**14869.21**	**Each 89215**
7	Providing & fixing one way SP 10/15amp switch surface type.. (S,NO,188 P,No.229)											
								total	**=**	**40**	**468.19**	**Each 18728**
8	Providing & fixing Two pin 10/15amp plug & socket. (S,NO,189 P,No.229)											
								total	**=**	**2**	**617.69**	**Each 1235**
9	Providing & fixing three pin 10/15amp plug & socket flush type. (S,NO,190 P,No.229)											
								total	**=**	**2**	**617.69**	**Each 1235**
10	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.029 copper conductor in ¾" Dia PVC conduit recessed in the wall or column as required. (S,NO,10 P,No.229)											
								total	**=**	**350**	**400.92**	**P-Rft 140322**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
11	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.044 copper conductor in ¾" Dia PVC conduit recessed in the wall or column as required.. (S,NO,12 P,No.229)											
							total	**=**	**85**	**660.91**	**P-Rft**	**56177**
12	Providing & fixing circuit breaker 6,10,15,20, 30,40,50 & 63amp SP (TB-5S) on prepared board as required. (S.I,No.178 P,No.243).											
							total	**=**	**8**	**2504.12**	**P-Rft**	**20033**
13	Providing & fixing circuit breaker 15,20,30 , 40, 50, 60,75 &100amp TP (XS-100NS) on prepared board as reuqired (S.I,No.183P,No.244).											
							total	**=**	**1**	**28736.16**	**Each**	**28736**
14	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.036(4mm2) copper conductor in ¾" Dia PVC conduit on surface. (S.I,No.179P,No.243).											
							total	**=**	**50**	**468.00**	**P-Rft**	**23400**
15	Providing & fixing ammeters size 96/96mm Direct 15A, 30A, 50A, 60A & 100A as required & as per instruction of EI (S,NO,239 P,No.248)											
							total	**=**	**1**	**4186.50**	**Each**	**4187**
16	Providing & fixing voltmeter size 96/96mm 500volt as required &as per instruction of EI.. (S,NO,240 P,No.248)											
							total	**=**	**1**	**4186.50**	**P-Rft**	**4187**
									Total Rs.-			**670498**
									Add 15% Below		**(-)**	**100575**
									Total Rs.-			**569923**

PART-B-NON SCHEDULE ITEM

1	Providing & fixing A.C, or D,C electric bell 200/250 volts 70mm (2-3/4") Gong (Imported)											
							total	**=**	**1**	**4500**	**Each**	**4500**
2	Providing & Fixing 10 amps polycarbonate flame retardant bell push with fancy gang plate fixed on die fabricated powder coated metal board recessed in wall or column including connection as required (E31/MBPR Clipsal Make)											
							total	**=**	**1**	**600**	**Each**	**600**
3	Providing and fixing mild steel bar fan clamp 15.8mm(5/8") dia suitable for R.C.C roof.											
							total	**=**	**10**	**500**	**Each**	**5000**
4	Providing & fixing Distribution pannel board of 3/8" thick sheeting double shutter with volt and ampere meter to accommodate circuit breaker i/c painting with enamelled paint .											
							total	**=**	**4**	**4000.00**	**Each**	**16000**
5	P/F 1-40 watts tube light complete with 40 watts 4-0 long rod, chock, starter and putty with philips components including necessary electric connection and fixing on wall or ceilling etc, complete.(Phillips)											
							total	**=**	**24**	**2350.00**	**Each**	**56400**
6	P/F Energy saver (18 to 24 watts) superior quality including fixing with PVC holder etc complete (imported).											
							total	**=**	**32**	**497.00**	**Each**	**15904**
7	P/F fancy capsule light with fancy plastic body, holder,saver etc complete (of approved make and design).											
							total	**=**	**20**	**2100.00**	**Each**	**42000**
5	Providing & fixing 10amps polycarbonate flame retardant One way switch with fancy gang plate fixed on die fabiricated powder coated metal board recessed in wall or column including connecion as required (E31/2/3A Clipsal make)											
	One Switch Plate						**total**	**=**	**9**	**400.00**	**Each**	**3600**
	Two Switch Plate						**total**	**=**	**9**	**600.00**	**Each**	**5400**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
	Four Switch Plate						**total**	**=**	**7**	**1650.00**	**Each**	**11550**
	Six switch Plate						**total**	**=**	**6**	**2250.00**	**Each**	**13500**
5	P/F Motor Pump set with 1-1/4"x1-1/4" pump one HP motor 2800 RPM Complete with all wiring fitting etc.											
							total	**=**	**1**	**35000.00**	**P-Job**	**35000**
	SOLAR SYSTEM											
6	P/F Solar System 1.16KV complete with two No.Solar Panel 580-w, Power Point Tracer, DC flexible (Copper) MS, Angle Iron Structure VFD and breaker box, AC, DC breaker box, Tubler battirs 440-w(01-No) Complete in all respect.											
							total	**=**	**1**	**395000.00**	**P-Job**	**395000**

Total Rs.- **600504**

Total Schedule + Non Schedule Item **1170427**

Rs. _____ Above/Below / At Par

Rs. _____ Above/Below / At Par

Rs. _____ Above/Below / At Par

TOTAL RS:

ADD SRB 5% RS:

G. TOTAL RS:

Dily Sobh Karachi dt. 17-03-26

آفيس آف دي
سينئر سپرنٽينڊنٽ آف پوليس سکر

فون: - 071-9310565

No.EO/BLDG/3400-10/2026 Sukkur, Dated: 13-03-2026

ٽينڈر گھرائڻ لاءِ نوٽيس

هيٺين ڪمن جي پروڪيورمينٽ لاءِ معياري آچ دستاويزن (SBDs) ۾ دلچسپي رکندڙ واڪ ڊينڊڙ/ٽيڪيدارن/ڪمپنيز/فرمز ڪمپنيز ڪان SPPRA رولز 2010 (ترميم ٿيل تاحال) مطابق مُهريند ٽينڈرز گھرائجن ٿا.

سنڌ پوليس جي هائيننگ پوائنٽس جي مرمت / رينوويشن جوڪم هاءِ وي پيٽرول سکر يونٽ

نمبر شمار	هائيننگ پوائنٽ جو نالو	ڪئپيڪٽي لائق	ضلعو	ٽينڈر فيس (ناقابل واپسي تڏهن فقط)	بڊ سيڪيورٽي 5% (فقط CDR)	تڪميل جو مدو
1	هائيننگ پوائنٽ نارا ڪنال روهڙي ٽول پلازا بمقام سکر	3.000	سکر	3000	150000	01 مهينو
2	هائيننگ پوائنٽ زڪوتا موڙ بي ايس سانگي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
3	هائيننگ پوائنٽ بخشو سيلرو بي ايس ڏٽوئي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
4	هائيننگ پوائنٽ فرش پوڙ بي ايس آباد انڊس هاءِ وي سکر	3.000	سکر	3000	150000	01 مهينو
5	هائيننگ پوائنٽ پلهه ماڻهر بي ايس ڪوٽڏيجي نيشنل هاءِ وي خيرپور	3.000	خيرپور	3000	150000	01 مهينو
6	هائيننگ پوائنٽ بي بي اڪنامڪ زون	4.187	خيرپور	3000	209350	01 مهينو
7	هائيننگ پوائنٽ بي بي پيري	7.146	خيرپور	5000	357300	01 مهينو
8	هائيننگ پوائنٽ ولڙ غميبر بي بي شاهه حسين خيرپور انڊس روڊ	3.000	خيرپور	3000	150000	01 مهينو
9	هائيننگ پوائنٽ بي ايس ڪنب	9.500	خيرپور	5000	475000	01 مهينو
10	هائيننگ پوائنٽ سوئي گيس بي ايس ميرواهه مهراڻ هاءِ وي بمقام خيرپور	3.000	خيرپور	3000	150000	01 مهينو
11	هائيننگ پوائنٽ آڏي بنگلو لوهارو ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
12	هائيننگ پوائنٽ بي بي ميرپور ماٿيلو	3.573	گهوٽڪي	3000	178650	01 مهينو
13	هائيننگ پوائنٽ بي بي هندو جو ڪوهي تزد گهوٽڪي ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
14	هائيننگ پوائنٽ بي بي ڪمون شهيد بي ايس لوهارو	3.000	گهوٽڪي	3000	150000	01 مهينو
15	هائيننگ پوائنٽ بي بي جاڙو واهه بي ايس ڏاهراهه بمقام لاڙڪاڻو	3.000	لاڙڪاڻو	3000	150000	01 مهينو
16	هائيننگ پوائنٽ بي ايس خانپور	7.474	شڪارپور	5000	373700	01 مهينو
17	هائيننگ پوائنٽ بي ايس ڳڑهي ياسين	7.385	شڪارپور	5000	369250	01 مهينو
18	هائيننگ پوائنٽ بي ايس ڪرن	4.396	شڪارپور	3000	219800	01 مهينو
19	هائيننگ پوائنٽ لکي غلام شاهه	7.199	شڪارپور	5000	359950	01 مهينو
20	هائيننگ پوائنٽ بي ايس ٽيپر ڪوٽ	7.555	شڪارپور	5000	377750	01 مهينو
21	هائيننگ پوائنٽ بي ايس همايون	9 500	شڪارپور	5000	475000	01 مهينو
22	هائيننگ پوائنٽ بي بي فيزو لاڙو	7.509	شڪارپور	5000	375450	01 مهينو
23	هائيننگ پوائنٽ بي بي ماشر لاڙو (ڪشمور ايت ڪنڊڪوٽ)	5.489	ڪشمور ايت ڪنڊڪوٽ	5000	274450	01 مهينو
24	هائيننگ پوائنٽ بي بي مل لاڙو بخشاپور (اندر گهر)	6.326	ڪشمور ايت ڪنڊڪوٽ	5000	316300	01 مهينو
25	هائيننگ پوائنٽ بي بي مولا مير	5.486	ڪشمور ايت ڪنڊڪوٽ	5000	274300	01 مهينو
26	هائيننگ پوائنٽ بي بي راڄيس راهه	5.350	ڪشمور ايت ڪنڊڪوٽ	5000	267500	01 مهينو
27	هائيننگ پوائنٽ بي بي شجراع لاڙو	4.239	ڪشمور ايت ڪنڊڪوٽ	3000	211950	01 مهينو
28		4.927		3000	246350	01 مهينو

CamScanner

30	حسب يوسف شمسي شاهر	3.327	جيڪب آباد	3000	166350	01 مهينو
31	هالٽنگ پوائنٽ بي ايس محمد پور	9.500	جيڪب آباد	5000	475000	01 مهينو
32	هالٽنگ پوائنٽ بي ايس تاجو ديرو	9.500	جيڪب آباد	5000	475000	01 مهينو

ٽينڈرز جي اجراءَ/وصولي ۽ کُلڻ لاءِ پروگرام

	پرتيڪيولرز	پهرين پيرو	۽ کُلڻ جو هنڌ
1	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 07.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	اشاعت کانپوءِ	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ (سمورن حصو ولندڙ واڪ ڊينڈرن کي مشورو ڏجي ٿو ته e_Bid آن لائن جمع ڪرائڻ لاءِ پاڻ کي رجسٽر ڪرائن گهرجي). اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
2	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	07.04.2026	
	پرتيڪيولرز	ٻيون پيرو	۽ کُلڻ جو هنڌ
	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 23.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	23.04.2026	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	23.04.2026	

ٽينڈرز جا شرط ۽ ضابطا

1	حضور ولڻ جي خواهش رکندڙ لازمي پاڪستان انجنيئرنگ ڪائونسل (PEC) سان لاڳاپيل ڪٽيگري هيٺ جون 2026 تائين لائسنس ڪارگر رجسٽريشن سرٽيفڪيٽ
2	فرم سان گڏ ڪم ڪندڙ انجنيئرنگ ۽ ٽيڪنيڪل اسٽاف جي ڄاڻ ڏيڻا.
3	[پنج] ڪمن جو دستاويزي ثبوت جيڪي مڪمل ٿيل/ ڪم جاري آهن ۽ آجر پاران ڪم جي اطمينان بخش مڪمل ٿيڻ جو سرٽيفڪيٽ.
4	جاري ڪمن جي فهرست ، بشمول هر هڪ ڪم جي لاڳت ۽ ڪم جي اپرائڻ جو ليٽر.
5	مشينري ۽ سامان جي فهرست جيڪا ان جي ملڪيت/ ڪرائي جي دستاويزي ثبوت سان گڏ بينڪ جي سرٽيفڪيٽ سان گڏ بينڪ اسٽيٽمينٽ سان گڏ ڪريڊٽ جي قابليت ڏيکارڻ ٿي.
6	انڪم ٽيڪس ڊپارٽمينٽ NTN) سرٽيفڪيٽ) سان رجسٽريشن ۽ CNIC جي ڪاپي.
7	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي تحت هونديون.
8	سمورا ٽينڈر فارم SPPRA رولز (ترميم ٿيل 2019) جي قاعدي (ii) 46_I جي شرطن ۽ سنڌ ريونيو بورڊ وٽ رجسٽرڊ ٿيل هجڻ گهرجن
9	گذريل پنجن سالن جا سالياڻو انڪم ٽيڪس ريٽرنز
10	رجسٽرڊ آڊٽ فرم (ICAP) طرفان گذريل ٽن سالن جي سالياڻي آڊٽ رپورٽ. رجسٽرڊ آڊٽ فرم (ICAP) کانسواءِ، پي ڪنهن طرفان جاري ڪيل رپورٽ منظور نه ڪئي ويندي.
11	گذريل پنجن سالن دوران 15٪ يا ان کان وڌيڪ سالياڻو سراسري بيلنس گهربل آهي لاڳو ڪر جي ڪنسيل لاڳت مطابق. هاٿوڪر بينڪ سرٽيفڪيٽ (اصل و) سان لڳل هجي جيڪو ڏنل مدي جو سالياڻو سراسري بيلنس ڏيکاري. [جواڻ کان شروع ٿيندڙ 30 جون تائين هر هڪ سال لاءِ الڳ الڳ گذريل ٽن سالن بينڪ اسٽيٽمينٽ لازمي فراهم ڪئي وڃي. ۽ موجوده بيلنس ڏيکاريل تازي بينڪ اسٽيٽمنٽ لازمي لڳل هجڻ گهرجي.
12	اسٽيمپ پيپر تي اصل فارم نامو تي فرم/ٽيڪيدار هن وقت ڪنهن به قسم جي قانوني ڪاروائي، ڪاتي جي ٽڪراءِ چڪيل يا حڪومت ۽ خانگي تنظيمن ۾ ڪنهن به ڪم جي مڪمل ٿيڻ ۾ غيرضروري دير ۾ ملوث نه هجي.
13	مشروط يا نامڪمل ٽينڈر قبول نه ڪيا ويندا.
14	آڇون جي شخص SPPRA رولز 2010 (ترميم ٿيل تازه) جي سنگل اسٽيج هڪ لفافي طريقي تي ڪيو ويندو.
15	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي مطابق هونديون.
16	آڇون جي کُلڻ جي تاريخ تي عام موڪل يا ڪنهن به اڻوڻندڙ صورتحال جي صورت ۾ آڇون ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
17	آڇون ڏيندڙ کي هيٺ دستخط ڪندڙ جي حق ۾ ڪنهن به شيڊيول بينڪ مان تيار ٿيل هڪ ڊپازٽ جي شڪل ۾ هر هڪ ڪم عبوض جاڻايل سوڙي رقم جي ڏنل رقم جمع ڪرائڻ گهرجي.
18	قسم نامو د فرم/ ٽيڪيدار ڪنهن به پروڪيورنگ ايجنسي طرفان تازو بليڪ لسٽ ٿيل نه هجي.
19	قسم نامو د فراهم ڪيل سمورا دستاويز / پارٽيڪيولرز/ معلومات سچي ۽ درست آهي.
20	فرم جي ضرورت ۽ ڊائريڪٽرز/پروپرائٽرز يا پين لاڳاپيلن جا مڪمل تفصيل پاور آف اٽارني سان گڏ سول پروپرائٽر هجڻ جي صورت ۾ اهڙو حلفيا بيان قسم نامي تي پيش ڪيو وڃي.
21	پاليسي ۽ پروسيجر تحت سنڌ سيلز ٽيڪس (SRB) ڪٽيو ويندو.
22	هيٺ دستخط ڪندڙ يا ڪميٽي جو ڪو به ميمبر هيٺ ڪوارٽر ڪان باخبر هجڻ جي صورت ۾ آڇون ڏنل شيڊيول مطابق ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
23	هيٺ دستخط ڪندڙ يا ٻي مجاز اختياري SPPRA رولز 210 جي لاڳاپيل شق تحت ڪنهن به يا سمورن آڇن کي رد ڪرڻ جو حق محفوظ رکي ٿو.

سينئر سپرنٽينڈنٽ آف پوليس سکر
سيڪريٽري پروڪيورمنٽ ڪميٽي
ايم اينڊ آر هالٽنگ پوائنٽ
سکر/ لاڙڪاڻو رينجز

INF.KRY.NO.1120/2026

WORK FOR SINDH
www.kwikfinch.com
ADV. PORTAL BY INFORMATION DEPARTMENT

Phone:-071-9310565
OFFICE OF THE
SENIOR SUPERINTENDENT OF POLICE
SUKKUR.

No.EO/BLDG/ 3400-10 /2026
Sukkur, Dated 13.03.2026

SEALED NOTICE INVITING TENDERS

The Sealed Tenders are invited from interested bidders / contractors / firms and companies as well as suppliers on standard bidding documents forms (SBDs) for the procurements of the following work under SPPRA Rules-2010 (Amended till date) :-

REPAIR / RENOVATION WORK OF HALTING POINTS OF SINDH POLICE HIGHWAY PATROL SUKKUR UNIT

S.#	Name of Halting Point	Estimates Cost	District	Tender Fees (Non-refundable Only in Cash)	Bid Security 5% (CDR only)	Completion Period
1.	Halting Point Nara Canal Rohri Toll Plaza District Sukkur	3.000	Sukkur	3000	150000	01-Month
2.	Halting Point Zakota Mor PS Sangi District Sukkur	3.000	Sukkur	3000	150000	01-Month
3.	Halting Point Baksho Seelro PS Dadloi Disrict Sukkur	3.000	Sukkur	3000	150000	01-Month
4.	Halting Point Farash Mor PS Abad Indus Highway Sukkur	3.000	Sukkur	3000	150000	01-Month
5.	Halting Point Palh Minor PS Kotdigi National Highway Khairpur	3.000	Khairpur	3000	150000	01-Month
6.	Halting Point PP Economic Zone	4.187	Khairpur	3000	209350	01-Month
7.	Halting Point PP Pipri	7.146	Khairpur	5000	357300	01-Month
8.	Halting Point Waris Ghambir PP Shah Hussain Khairpur Indus River	3.000	Khairpur	3000	150000	01-Month
9.	Halting Point PS Kumb	9.500	Khairpur	5000	475000	01-Month
10.	Halting Point Sui Gas PS Mirwah Mehran Highway District Khairpur	3.000	Khairpur	3000	150000	01-Month
11.	Halting Point PP Aadhi Bunglow Ubauro Toll Plaza.	3.000	Ghotki	3000	150000	01-Month
12.	Halting Point PP Mirpur Mathelo	3.573	Ghotki	3000	178650	01-Month
13.	Halting Point PP Hindu jo Khohi near Ghotki Toll Plaza	3.000	Ghotki	3000	150000	01-Month
14.	Halting Point PP Kamu Shaheed PS Ubauro	3.000	Ghotki	3000	150000	01-Month
15.	Halting Point PP Jaro Wah PS Dhamrah District Larkana	3.000	Larkana	3000	150000	01-Month
16.	Halting Point PS Khanpur	7.474	Shikarpur	5000	373700	01-Month
17.	Halting Point PS Garhi Yaseen	7.385	Shikarpur	5000	369250	01-Month
18.	Halting Point PS Kiran	4.396	Shikarpur	3000	219800	01-Month
19.	Halting Point PS Lakhi Ghulam Shah	7.199	Shikarpur	5000	359950	01-Month
20.	Halting Point PS Naper Kot	7.555	Shikarpur	5000	377750	01-Month
21.	Halting Point PS Humayun	9.500	Shikarpur	5000	475000	01-Month
22.	Halting Point PP Faizo Laro	7.509	Shikarpur	5000	375450	01-Month
23.	Halting Point PP Hashim Laro (Kashmore @ Kandhkot)	5.489	Kashmore @ Kandhkot	5000	274450	01-Month
24.	Halting Point PP Mithal Laro Bakshapur (Zorghar)	6.326	Kashmore @ Kandhkot	5000	316300	01-Month
25.	Halting Point PP Moula Meo	5.486	Kashmore @ Kandhkot	5000	274300	01-Month
26.	Halting Point PP Rais Wah	5.350	Kashmore @ Kandhkot	5000	267500	01-Month
27.	Halting Point PP Shujra Laro	4.239	Kashmore @ Kandhkot	3000	211950	01-Month
28.	Halting Point PS Dahoo Wah	4.927	Kashmore @ Kandhkot	3000	246350	01-Month
29.	Halting Point PS Abad (Begari Canal)	7.455	Jacobabad	5000	372750	01-Month
30.	Halting Point Shamby Shah	3.327	Jacobabad	3000	166350	01-Month
31.	Halting Point PS Muhammad Pur	9.500	Jacobabad	5000	475000	01-Month
32.	Halting Point PS Tajo Dero	9.500	Jacobabad	5000	475000	01-Month

Continue...P/02

CamScanner

PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDERS

Particulars		1st Attempt & Place of Opening	
1.	Date of issuance of tender documents (after publication till 07.04.2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	After Publication	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ (all participating bidders are advised to register themselves Online for e-Bid submission).
2.	Date of opening of Tenders (at 03:00 PM)	07.04.2026	**Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
Particulars		**2nd Attempt & Place of Opening**	
1.	Date of issuance of tender documents (till 23-04-2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	23.04.2026	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ **Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
2.	Date of opening of Tenders (at 03:00 PM)	23.04.2026	

TERMS & CONDITIONS OF THE TENDER

1.	The intending participants must be registered with Pakistan Engineering Council (P.E.C) for the year valid June-2026 limit relevant category.
2.	Bio-data of Engineers and Technical staff working with the firm.
3.	Documentary evidence of [five] works executed / works in progress and certificate of satisfactory completion of works by the employers.
4.	List of work in progress, indicating cost of each work and copy of letter of award of work.
5.	List of machinery and equipment available with documentary evidence of its ownership/ rent with certificate of Bank showing credit worthiness along with Bank statement.
6.	Registration with Income Tax Department (NTN Certificate) and copy of CNIC.
7.	The approved bids will be subject to stamp duty levied by the Government.
8.	All the contractors/ firms should be registered with Sindh Revenue Board in terms of Rule 46-1(ii) of SPPRA Rule (Amended 2019).
9.	Annual Income Tax returns of last five years.
10.	Annual audited reports of last five years from (ICAP) registered audit firms. Audit report issued other than (ICAP) registered audit firms will not be accepted.
11.	Certificate of Bank showing credit worthiness of at-least 15% (average balance per year for the last 05-years) of the estimated cost of work along with Bank Statement. Bank statement must be provided separately for each year starting from 1st July to 30th June for last five years and recent bank certificate must be attached showing available balance.
12.	Undertaking on stamp paper that the firm/contractor is not currently involved in any kind of litigation, department rift, abandoned or un-necessary delay in completion of any work in the Government as well as in private organizations.
13.	Conditional or incomplete tenders will not be entertained.
14.	The bids shall be evaluated on single stage one envelope method of SPPRA Rules 2010 (Amended till date).
15.	The approved bids will be subject to stamp duty levied by the Government.
16.	In case of Holiday and unforeseen circumstances on opening date the bids shall be submitted and opened on the next working day.
17.	The bidders should submit prescribed amount of earnest money as shown against each work in shape of Call Deposit prepared from the scheduled bank in favour of the undersigned.
18.	Affidavit to the effect that the firm / contractor have not been black listed currently by any executing agency.
19.	Affidavits to the effect that all document / particulars / information furnished are true and correct.
20.	In case of firm, list of partners / Partnership Deed, giving full particulars of directors/ proprietors or others connected along with power of attorney. In case of being sole proprietors, such undertaking on affidavit be furnished.

Continue... P/03

CamScanner

21.	The Sindh sales tax (SRB) will be deduct as per policy and procedure.
22.	In case the undersigned or any member of the committee happens to be out of the Headquarter the bids shall be submitted and opened as per the given schedule on the next working day.
23.	The undersigned and other competent authority reserve the right to reject any one or all the Bids as per provision of SPPRA Rules, 2010.

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

No.EO/BLDG/ _____ Sukkur, dated/ -03-2026.

Copy to following for necessary action to: -

1. The Secretary, Information Technology, Sindh Secretariat No.6 @ Karachi, along with copies of N.I.T for favour of information with requested to placing on the web site of Sindh Government.
2. The Inspector General of Police Sindh Karachi (Attention AIGP logistics) w/r to his order No: G-I/80 dated 19-02-2026 for favour of kind information, please.
3. The Addl:IGP Operations / Chairman Oversee Committee for M&R work for favour of kind information please.
4. The Deputy Inspector General of Police Sukkur Range / Chairman Procurement Committee for M&R work (halting point) w/r to his letter No,GB/3325-28 dated 10.03.2026 for favour of kind information please.
5. The Deputy Inspector General of Police Sindh Police Highway Patrol /Secretary Oversee Committee Sindh (halting point) w/r to his letter No.DIGP/SPHP/Admin/758-61 dated 10.03.2026 for favour of kind information please.
6. The Director, Information (Advertisement) Public Relation Advertising Department Karachi, for publication in 03-leading Newspaper "Sindhi, Urdu & English".
7. The SSP SPHP Sukkur Unit / Member Procurement Committee for information please.
8. The Manager (Assessment) SPPRA Barrack No.08 Sindh Secretariat No. 04 Court Road Karachi.
9. The Director I.T Department CPO Sindh Karachi with request to publish tender on Sindh Police, website.
10. The representative of Home Department Sindh Karachi.
11. The Chief Engineer Provincial Buildings Sukkur.
12. The Superintending Engineer Police Works Sindh Karachi.
13. The Executive Engineer Police Works Sindh Karachi/Sukkur.
14. The Assistant Engineer Police Works Sukkur.
15. Copy to all concerned Procurement Committee/Redressal Committee./Notice Board

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

CamScanner

SCHEDULE-B/BOQ

NAME OF WORI **RENOVATION OF EXISTING POLICE HALTING POINT @ @ P.P MOULA MEO DISTRICT KANDHKOT-KASHMORE.**

PART-A-RENOVATION OF EXISTING POST.

S.NO	ITEM OF WORK	NO	L.	B	D		QTY	RATE	UNIT	AMOUNT
1	Dismantling glazed or encaustic tiles etc. (S.I.No 55 P.No.22)									
					total	**=**	**1164**	**31.19**	**P-Cft**	**36305**
2	Dismantling cement concrete plain 1: 4: 8 (S.I.No19. P.No.19)									
					total	**=**	**34**	**133.08**	**P-Cft**	**4525**
3	Cement concrete plain including placing compacting, finishing and curing, comlete (including screening and washing at stone aggregate without shuttering. Ratio. 1:2 :4 (S.I.No 05 P.No.24).									
					total	**=**	**117**	**443.54**	**P-Cft**	**51894**
4	Laying Verona marble flooring Size 24"x12"x1"/12"x12"x1" fine dressed on the surface without winding set in lime mortar 1:2 including rubbing and polishing of the joints. (S.I.No 28 P.No.46)									
					total	**=**	**488**	**369.59**	**P-Sft**	**180360**
5	P/F 3/8" thick Marble Tiles of Approved Quality & Colour & Shade size 8"x4" or 6"x4" in dado Skirting & facing removal tucking of existung plaster surface etc.over 1/2" thick base of cement mortor 1:3 setting of tile in slurry of white cement over motor base l/c filling & joints &washing the tile with white cemebt slurry curent finishing cleaning & polishing etc, complete (New Work) (S.I.No 61 P.No.49).									
					total	**=**	**156**	**247.28**	**P-Sft**	**38576**
6	Providing & Laying Full Body Porcelain Tile in Flooring or Facing of Approved Design Set in Gry Cement Motor 1:2 or of 3/4" Thickinss l/C Washing & Joints With White Cement Slurry Using Colour Pigment for matching complete as per Spacification. (S.I.No 61 (VII) P.No.49).									
					total	**=**	**1164**	**439.57**	**P-Sft**	**511659**
7	Providing and fixing G.I frames /Choukhats of size 7" x 2" or 4 1/2" x 3" for door using 20 gauge G.I sheet l/c welded hinges and fixing at site with necessary hold fasts, filling with cement sand slurry of ratio 1:6 and repairing the jambs. The cost also i/c all carriage , tools and plants used in making and fixing. (S.I.No.29 P.No.76).									
					total	**=**	**237**	**690.67**	**P-SFT**	**163689**
8	First Class deodar wood wrought joinery in doors and windows etc. panelled or panelled or glazed or fully glazed fixed in position including chowkhat, holdfast, hinges, tower bolt rubber stop cleats/G I clamp,handles and chord with hooks etc. complete (excluding sliding bolts or lock). (S.I.No.7(a) P.No.42).1¾" thick. without chowkats									
					total	**=**	**495**	**1897.56**	**P-Rft**	**939292**
9	Removing cement or lime plaster. (S.I.No 52 P.No.22)									
					total	**=**	**5300**	**5.39**	**P-Sft**	**28567**
10	Cement plaster 1:6 upto 12' upto 20 ft height 1/2" thick. (S.I.No.13 (b) P.No.52).									
					total	**=**	**5300**	**37.01**	**P-Sft**	**196153**
11	Cement plaster 1:4 upto 12" height 3/8 thick. (S.I.No.11 (a) P.No.52).									
					total	**=**	**5300**	**37.78**	**P-Sft**	**200234**
12	Preparing the surface and painting with matt finish l/c rubbing the surface with Bathy (silicon carbide rubbing brick) filling the voids with zink /chalk / plaster of paris mixture, applying first coat premix, making the surface smooth and then painting 3 coats with matt finish of approved make etc: complete .(new surface).(S.I.No 36 (a) P.No.54).									
					total	**=**	**6897**	**49.27**	**P-Sft**	**339815**
13	Preparing the surface and painting with weather coat l/c rubbing the surface with rubbing brick / sand Paper, filling the voids with chalk/ plaster of Paris and then painting with weather coat of approved make..(S.I.No 38 (a) P.No.54).									
					total	**=**	**4212**	**39.38**	**P-Sft**	**165869**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
14	Preparing surface and PNS painting doors and window any type (including edges (s,NO.5) © P.No.49 painting coat (ii) Each subsequent coat etc.											
							total	**=**	**978**	**18.41**	**P-Sft**	**18005**
15	Provding and fixing with bitumen felt paper of 60 Lbs over roof i/c cleaning of roof with wire brush an removing dust, applying bitumen coat at the rate of 34 Lbs per P.Sft as premix inter coats and then laying felt papper with 10% over laps, then applying and spreading hill sand at the rate of 1 cft for 100 sft. The cost also i/c necessary fore material, kerosene oil, wood ete: (S.I.No 41 P.No.43).											
							total	**=**	**2964**	**95.62**	**P-Sft**	**283418**
16	Galvanized wire gauge 144 mesh per square inch of 22 S.W.G fixed to chowkhats without deodar patti. .(S.I.No.62 P.No.61).											
							total	**=**	**176**	**341.78**	**P-Sft**	**60153**
17	Providing and fixing iron steel grill using solid square bars of size 1/2" x 1/2" placed at 4" l/c and frame of flat iron patti of 3/4" x 3/4" l/c circle shape at 1-0 apart equivalent fitted with screws are pins l/c painting 3 coats with 1st coat of red oxide paint etc. (S.I.No.30 P.No.76).											
							total	**=**	**132**	**833.27**	**P-SFT**	**109992**
									Total Rs.-			**3328505**
									Add 10% Below On Item No.04,05,06,08,16			**315550**
									G.Total Rs.			**3012955**
									Add Cartage Amount			**242201**
									G.Total Rs.			**3397703**
	PART-C-W/S & S/F											
1	Providing and fixing Orusa type white glazed earthen ware W.C. pan with front flush inlet & complete with including the cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4.(S.I.No.3-B P,.No.186).											
							total	**=**	**7**	**11282.90**	**Each**	**78980**
2	Providing and fixing 24x18" lavatory basin in white glazed carthen ware complete with &e including the cost of W.I. or C.I. cantilever bracket 6 inches built into wall, painted white in two coats after a primary coat of red lead paint, a pair of ½" dia chrome plated pillar taps, 1-1/2" rubber plug & chrome plated brass chain 1-1/4" dia malleable iron or C.P. brass traps malleable iron or brass unions and making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4 (Standard Pattern) (Karam Ceramics).(S.I.No.8 P,.No.187).											
							total	**=**	**2**	**9495.14**	**Each**	**18990**
3	Add extra for providing & fixing of earth warepedestal white or coloured Glazed (Standared pattern) (S.I.No.9 P,.No.187).											
							total	**=**	**2**	**3276.00**	**Each**	**6552**
4	Providing and fixing steel sinks stainless local bt make complete with cast iron or wrought iron LINA ALVH brackets 6 inches built into wall, 1- 1/2" rubber plug and chrome plated brass chain 1- 1/2" C.P. brass waste wvith 1-1/2" P.V.C. waste pipe & making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4.Steel Sink stainless size 40"x20" local make (standard patteren) (S.I.No.19 P,.No.188).											
							total	**=**	**1**	**12555.27**	**Each**	**12555**
5	Providing and fixing 6"x2" or 6"x3" C.I. floor trap of the approved self cleaning design with a C.I. screwed down grating with or without a vent arm including cost of making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4 (S.I.No.20 P,.No.189).											

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
							total	**=**	**8**	**1647.07**	**Each**	**13177**
6	Providing UPVC. pipes specials and clamps etc. including fixing cutting and fittings complete with and including the cost of breaking through walls and roof making good etc. with pigment to match the colour of the building and testing with water to a pressure bead of 200 feet and handling.(S.I.No.2 (ii) P,.No.193). 2 "dia UPVC Pipe (CPVC SCH-40)											
	3/4"dia.						**total**	**=**	**60**	**199.83**	**P-Rft**	**11990**
	1"dia.						**total**	**=**	**100**	**272.35**	**P-Rft**	**27235**
	2"dia.						**total**	**=**	**95**	**836.36**	**P-Rft**	**79454**
	6"dia.						**total**	**=**	**55**	**950.38**	**Each**	**52271**
7	S/fixing concealed Tee-stop cock of superior quality with Crystal head 1/2" dia (S.I.No.23 P,.No.189).						**total**	**=**	**10**	**1673.10**	**Each**	**16731**
8	Supplying & fixing long Bib -cock of Crystal head with C.Phead 1/2" dia .(S.I.No.27 P,.No.84).						**total**	**=**	**10**	**2784.60**	**Each**	**27846**
9	Supplying & fixing wash basin mixture of superior quality with C.P. Crystal head 1/2" dia 1/2" dia WithCrystal head (S.I.No.19 (b) P,.No.199).						**total**	**=**	**2**	**4890.60**	**Each**	**9781**
10	Supplying & fixing Sink mixture cock of superior quality with C.P. head etc. complete (S.I.No.23 P,.No.189).						**total**	**=**	**1**	**2550.60**	**Each**	**2551**
11	Providing and fixing in position nylon connection complete with " dia brass stop cock with pair of brass nuts and lining jointed to nylon connection. (S.I.No.23 P,.No.189).						**total**	**=**	**10**	**637.65**	**Each**	**6377**
12	Supplying & fixing bath room accessories set (7 pieces) i/c towel rod ,Brush holder,soap tray ,shelf of approved design including cost of screw ,nuts etc. complete (Master Brand) (S.I.No.23 P,.No.199).						**total**	**=**	**2**	**14320.80**	**Each**	**28642**
13	Providing chambers 15"x19" (inside dimension) x24" deep for house meters with 6" thick C.C. 1:2:4 blocks set in 1:6 cement mortar 6" thick C.C. 1:4:8 in foundation, " thick cement plaster 1:3 to all inside wall surfaces and to top 1" thick C.C. 1:2:4						**total**	**=**	**2**	**9051.80**	**Each**	**18104**
14	Manufacturing & Supplying of R.C.C manhole cover cast in 1:2:4 cement concrete ratio 3" inch deep at center reinforced with 1/2" dia tor steel bars with 4" c/c welded to a 3/16' thick 2 inch wide M.S Plate and two hooks of 3/8" inch dia tor bars including compacting, curing and 1 inch dia.						**total**	**=**	**2**	**3238.79**	**Each**	**6478**
15	Constructing manhole or inspection chamber for the required diameter of circular sewer and 3'-6" (1067 mm) depth with walls of B.B in cement sand mortar 1:3 cement plastered 1:3, 1/2" thick, inside of walls and 1" (25 mm) thick over benching and channel i/c fixing C.I manhole cover with frame of clear opening 1-1/2' x1 1/2' (457x457 mm) of 1.75 cwt. (88.9 kg) embaded in plain C.C 1:2:4 and fixing 1" (25 mm) dia M.S steps 6" (150 mm) wide projecting 4" (102 mm) from the face of wall at 12" (305 mm) C/C duly painted etc. Complete as per standard specification and drawing. .(S.I.No.1 (A) P,.No.129).						**total**	**=**	**2**	**16771.18**	**Each**	**33542**
16	Boring for tube well in all water bearing soils from ground level upto 100 ft. or 30.5 meter depth i/c sinking and with drawing of casing pipe. .(S.I.No.1 (A) P,.No.129).											
	100 mm (4"dia.)						**total**	**=**	**100**	**1621.28**	**P-Rft**	**162128**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
17	Supplying and installing PVC strainers 'D' class of approved design quality and make i/c necessary sockets etc. complete.(S.I.No.11 (A) P,.No.131).											
								total	**=**	**100**	**714.68**	**P-Rft 71468**
18	Shrouding with graded bajri (3/8" to 1/8") or (9 to 3 mm) in between bore and blind pipe for the following diameters of strainers. (S.I.No.18 P,.No.133).											
								total	**=**	**100**	**328.57**	**P-Rft 32857**
19	Providing & fixing 4" dia bend of the required degree with access door, 1/8" thick and bolts and nuts and extra painting to match the colour of buildings. (S.I.No.9 P,.No.191).											
								total	**=**	**12**	**2148.12**	**Each 25777**
20	providing & fixing 4".x 4" dia C.I branches of the required degree with access doors, rubber washer 3/8 thick and bolts and nuts and extra painting to match the colour of buildings. (S.I.No.4 P,.No.191).											
								total	**=**	**4**	**2241.72**	**Each 8967**
21	Supplying & fixing Fiber glass tank of approved quality and design and wall thickness as specified including cost of nuts, bolts and fixing in plat form of cement concrete 1:3:6 and making connection for inlet, outlet and over flow pipes etc. complete. (S.I.No.01 P,.No.201).											
								total	**=**	**1**	**37698.31**	**Each 37698**
									Total Rs.-			**803769**
									Add 10% Below			**80377**
									Total Rs.-			**723392**
	PART-F-ELECTRIC											
1	Wiring for light or fan point with 3/.029 PVC insulated wire in 20mm (3/4") channel patti on surface as required(S,No.107 P,No.236).											
								total	**=**	**32**	**5958.53**	**Each 190673**
2	Wiring for plug point with 3/.029 PVC insulated wire in 20mm (3/4") chennel patti on surface as required.(S.No, 104 P,No.236).											
								total	**=**	**8**	**3442.83**	**Each 27543**
3	Providing & fixing Brass Battern holder (S,I,No.193 P,No.244).											
								total	**=**	**16**	**1152.61**	**Each 18442**
4	Wiring for call bell point with 3/.029 PVC insulated wire in 20mm (3/4") PVC conduit recessed in the wall or column as required. (S.I,No.124 P,No.15).											
								total	**=**	**1**	**6712.49**	**P-Rft 6712**
5	Providing & fixing Bakelite ceiling rose with two terminals (S,I,No.191 P,No.244).											
								total	**=**	**15**	**373.39**	**Each 5601**
6	Providing & fixing A.C Electric Ceiling fan 56" (good quality) (S.I.No.195 P.No.244).											
								total	**=**	**5**	**14869.21**	**Each 74346**
7	Providing & fixing one way SP 10/15amp switch surface type.. (S,NO,188 P,No.229)											
								total	**=**	**38**	**468.19**	**Each 17791**
8	Providing & fixing Two pin 10/15amp plug & socket. (S,NO,189 P,No.229)											
								total	**=**	**2**	**617.69**	**Each 1235**
9	Providing & fixing three pin 10/15amp plug & socket flush type. (S,NO,190 P,No.229)											
								total	**=**	**2**	**617.69**	**Each 1235**
10	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.029 copper conductor in ¾" Dia PVC conduit recessed in the wall or column as required. (S,NO,10 P,No.229)											
								total	**=**	**325**	**400.92**	**P-Rft 130299**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
11	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.044 copper conductor in ¾" Dia PVC conduit recessed in the wall or column as required.. (S,NO,12 P,No.229)											
								total	**=**	**660.91**	**P-Rft**	**49568**
12	Providing & fixing circuit breaker 6,10,15,20, 30,40,50 & 63amp SP (TB-5S) on prepared board as required. (S.I,No.178 P,No.243).											
								total	**=**	**2504.12**	**P-Rft**	**15025**
13	Providing & fixing circuit breaker 15,20,30 , 40, 50, 60,75 &100amp TP (XS-100NS) on prepared board as reuqired (S.I,No.183P,No.244).											
								total	**=**	**28736.16**	**Each**	**28736**
14	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.036(4mm2) copper conductor in ¾" Dia PVC conduit on surface. (S.I,No.179P,No.243).											
								total	**=**	**468.00**	**P-Rft**	**23400**
15	Providing & fixing ammeters size 96/96mm Direct 15A, 30A, 50A, 60A & 100A as required & as per instruction of EI (S,NO,239 P,No.248)											
								total	**=**	**4186.50**	**Each**	**4187**
16	Providing & fixing voltmeter size 96/96mm 500volt as required &as per instruction of EI.. (S,NO,240 P,No.248)											
								total	**=**	**4186.50**	**P-Rft**	**4187**
									Total Rs.-			**599100**
									Add 15% Below		**(-)**	**89865**
									Total Rs.-			**509235**

PART-B-NON SCHEDULE ITEM

1	Providing & fixing A.C, or D,C electric bell 200/250 volts 70mm (2-3/4") Gong (Imported)											
								total	**=**	**4500**	**Each**	**4500**
2	Providing & Fixing 10 amps polycarbonate flame retardant bell push with fancy gang plate fixed on die fabricated powder coated metal board recessed in wall or column including connection as required (E31/MBPR Clipsal Make)											
								total	**=**	**600**	**Each**	**600**
3	Providing and fixing mild steel bar fan clamp 15.8mm(5/8") dia suitable for R.C.C roof.											
								total	**=**	**500**	**Each**	**4500**
4	Providing & fixing Distribution pannel board of 3/8" thick sheeting double shutter with volt and ampere meter to accommodate circuit breaker i/c painting with enamelled paint .											
								total	**=**	**4000.00**	**Each**	**16000**
5	P/F 1-40 watts tube light complete with 40 watts 4-0 long rod, chock, starter and putty with philips components including necessary electric connection and fixing on wall or ceilling etc, complete.(Phillips)											
								total	**=**	**2350.00**	**Each**	**56400**
6	P/F Energy saver (18 to 24 watts) superior quality including fixing with PVC holder etc complete (imported).											
								total	**=**	**497.00**	**Each**	**14910**
7	P/F fancy capsule light with fancy plastic body, holder,saver etc complete (of approved make and design).											
								total	**=**	**2100.00**	**Each**	**35700**
5	Providing & fixing 10amps polycarbonate flame retardant One way switch with fancy gang plate fixed on die fabiricated powder coated metal board recessed in wall or column including connecion as required (E31/2/3A Clipsal make)											
	One Switch Plate							**total**	**=**	**400.00**	**Each**	**3200**
	Two Switch Plate							**total**	**=**	**600.00**	**Each**	**4200**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
	Four Switch Plate						**total**	**=**	**7**	**1650.00**	**Each**	**11550**
	Six switch Plate						**total**	**=**	**6**	**2250.00**	**Each**	**13500**
5	P/F Motor Pump set with 1-1/4"x1-1/4" pump one HP motor 2800 RPM Complete with all wiring fitting etc.											
							total	**=**	**1**	**35000.00**	**P-Job**	**35000**
	SOLAR SYSTEM											
6	P/F Solar System 1.16KV complete with two No.Solar Panel 580-w, Power Point Tracer, DC flexible (Copper) MS, Angle Iron Structure VFD and breaker box, AC, DC breaker box, Tubler battirs 440-w(01-No) Complete in all respect.											
							total	**=**	**1**	**395000.00**	**P-Job**	**395000**

Total Rs.- **595310**

Total Schedule + Non Schedule Item **1104545**

Rs. _____ Above/Below / At Par

Rs. _____ Above/Below / At Par

Rs. _____ Above/Below / At Par

TOTAL RS:

ADD SRB 5% RS:

G. TOTAL RS:

Dily Sobh Karachi dt. 17-03-26

آفيس آف دي
سينئر سپرنٽينڊنٽ آف پوليس سکر

فون: - 071-9310565

No.EO/BLDG/3400-10/2026 Sukkur, Dated: 13-03-2026

ٽينڈر گھرائڻ لاءِ نوٽيس

هيٺين ڪمن جي پروڪيورمينٽ لاءِ معياري آچ دستاويزن (SBDs) ۾ دلچسپي رکندڙ واڪ ڊينڊڙ/ٽيڪيدارن/ڪمپنيز/فرمز ڪمپنيز ڪان SPPRA رولز 2010 (ترميم ٿيل تاحال) مطابق مُهريند ٽينڈرز گھرائجن ٿا.

سنڌ پوليس جي هائيننگ پوائنٽس جي مرمت / رينوويشن جوڪم هاءِ وي پيٽرول سکر يونٽ

نمبر شمار	هائيننگ پوائنٽ جو نالو	ڪئپيڪٽي لائق	ضلعو	ٽينڈر فيس (ناقابل واپسي تڏهن فقط)	بڊ سيڪيورٽي 5% (فقط CDR)	تڪميل جو مدو
1	هائيننگ پوائنٽ نارا ڪنال روهڙي ٽول پلازا بمقام سکر	3.000	سکر	3000	150000	01 مهينو
2	هائيننگ پوائنٽ زڪوتا موڙ بي ايس سانگي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
3	هائيننگ پوائنٽ بخشو سيلرو بي ايس ڏٽوئي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
4	هائيننگ پوائنٽ فرش پوڙ بي ايس آباد انڊس هاءِ وي سکر	3.000	سکر	3000	150000	01 مهينو
5	هائيننگ پوائنٽ پلهه ماڻهر بي ايس ڪوٽڏيجي نيشنل هاءِ وي خيرپور	3.000	خيرپور	3000	150000	01 مهينو
6	هائيننگ پوائنٽ بي بي اڪنامڪ زون	4.187	خيرپور	3000	209350	01 مهينو
7	هائيننگ پوائنٽ بي بي پيري	7.146	خيرپور	5000	357300	01 مهينو
8	هائيننگ پوائنٽ ولڙ غميبر بي بي شاهه حسين خيرپور انڊس روڊ	3.000	خيرپور	3000	150000	01 مهينو
9	هائيننگ پوائنٽ بي ايس ڪنب	9.500	خيرپور	5000	475000	01 مهينو
10	هائيننگ پوائنٽ سوئي گيس بي ايس ميرواهه مهراڻ هاءِ وي بمقام خيرپور	3.000	خيرپور	3000	150000	01 مهينو
11	هائيننگ پوائنٽ آڏي بنگلو لوهارو ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
12	هائيننگ پوائنٽ بي بي ميرپور ماٿيلو	3.573	گهوٽڪي	3000	178650	01 مهينو
13	هائيننگ پوائنٽ بي بي هندو جو ڪوهي تزد گهوٽڪي ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
14	هائيننگ پوائنٽ بي بي ڪمون شهيد بي ايس لوهارو	3.000	گهوٽڪي	3000	150000	01 مهينو
15	هائيننگ پوائنٽ بي بي جاڙو واهه بي ايس ڏاهراهه بمقام لاڙڪاڻو	3.000	لاڙڪاڻو	3000	150000	01 مهينو
16	هائيننگ پوائنٽ بي ايس خانپور	7.474	شڪارپور	5000	373700	01 مهينو
17	هائيننگ پوائنٽ بي ايس ڳڑهي ياسين	7.385	شڪارپور	5000	369250	01 مهينو
18	هائيننگ پوائنٽ بي ايس ڪرن	4.396	شڪارپور	3000	219800	01 مهينو
19	هائيننگ پوائنٽ لکي غلام شاهه	7.199	شڪارپور	5000	359950	01 مهينو
20	هائيننگ پوائنٽ بي ايس ٽيپر ڪوٽ	7.555	شڪارپور	5000	377750	01 مهينو
21	هائيننگ پوائنٽ بي ايس همايون	9 500	شڪارپور	5000	475000	01 مهينو
22	هائيننگ پوائنٽ بي بي فيزو لاڙو	7.509	شڪارپور	5000	375450	01 مهينو
23	هائيننگ پوائنٽ بي بي ماشر لاڙو (ڪشمور ايت ڪنڊڪوٽ)	5.489	ڪشمور ايت ڪنڊڪوٽ	5000	274450	01 مهينو
24	هائيننگ پوائنٽ بي بي مل لاڙو بخشاپور (اندر گهر)	6.326	ڪشمور ايت ڪنڊڪوٽ	5000	316300	01 مهينو
25	هائيننگ پوائنٽ بي بي مولا مير	5.486	ڪشمور ايت ڪنڊڪوٽ	5000	274300	01 مهينو
26	هائيننگ پوائنٽ بي بي راڄيس راهه	5.350	ڪشمور ايت ڪنڊڪوٽ	5000	267500	01 مهينو
27	هائيننگ پوائنٽ بي بي شجراع لاڙو	4.239	ڪشمور ايت ڪنڊڪوٽ	3000	211950	01 مهينو
28		4.927		3000	246350	01 مهينو

CamScanner

30	حسب يوسف شمسي شاهر	3.327	جيڪب آباد	3000	166350	01 مهينو
31	هالٽنگ پوائنٽ بي ايس محمد پور	9.500	جيڪب آباد	5000	475000	01 مهينو
32	هالٽنگ پوائنٽ بي ايس تاجو ديرو	9.500	جيڪب آباد	5000	475000	01 مهينو

ٽينڈرز جي اجراءَ/وصولي ۽ کُلڻ لاءِ پروگرام

	پرتيڪيولرز	پهرين پيرو	۽ کُلڻ جو هنڌ
1	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 07.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	اشاعت کانپوءِ	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ (سمورن حصو ولندڙ واڪ ڊينڈرن کي مشورو ڏجي ٿو ته e_Bid آن لائن جمع ڪرائڻ لاءِ پاڻ کي رجسٽر ڪرائن گهرجي). اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
2	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	07.04.2026	
	پرتيڪيولرز	ٻيون پيرو	۽ کُلڻ جو هنڌ
	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 23.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	23.04.2026	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	23.04.2026	

ٽينڈرز جا شرط ۽ ضابطا

1	حضور ولڻ جي خواهش رکندڙ لازمي پاڪستان انجنيئرنگ ڪائونسل (PEC) سان لاڳاپيل ڪٽيگري هيٺ جون 2026 تائين لائسنس ڪارگر رجسٽريشن سرٽيفڪيٽ
2	فرم سان گڏ ڪم ڪندڙ انجنيئرنگ ۽ ٽيڪنيڪل اسٽاف جي ڄاڻ ڏيڻا.
3	[پنج] ڪمن جو دستاويزي ثبوت جيڪي مڪمل ٿيل/ ڪم جاري آهن ۽ آجر پاران ڪم جي اطمينان بخش مڪمل ٿيڻ جو سرٽيفڪيٽ.
4	جاري ڪمن جي فهرست ، بشمول هر هڪ ڪم جي لاڳت ۽ ڪم جي اپرائڻ جو ليٽر.
5	مشينري ۽ سامان جي فهرست جيڪا ان جي ملڪيت/ ڪرائي جي دستاويزي ثبوت سان گڏ بينڪ جي سرٽيفڪيٽ سان گڏ بينڪ اسٽيٽمينٽ سان گڏ ڪريڊٽ جي قابليت ڏيکارڻ ٿي.
6	انڪم ٽيڪس ڊپارٽمينٽ NTN) سرٽيفڪيٽ) سان رجسٽريشن ۽ CNIC جي ڪاپي.
7	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي تحت هونديون.
8	سمورا ٽينڈر فارم SPPRA رولز (ترميم ٿيل 2019) جي قاعدي (ii) 46_I جي شرطن ۽ سنڌ ريونيو بورڊ وٽ رجسٽرڊ ٿيل هجڻ گهرجن
9	گذريل پنجن سالن جا سالياڻو انڪم ٽيڪس ريٽرنز
10	رجسٽرڊ آڊٽ فرم (ICAP) طرفان گذريل ٽن سالن جي سالياڻي آڊٽ رپورٽ. رجسٽرڊ آڊٽ فرم (ICAP) کانسواءِ، پي ڪنهن طرفان جاري ڪيل رپورٽ منظور نه ڪئي ويندي.
11	گذريل پنجن سالن دوران 15٪ يا ان کان وڌيڪ سالياڻو سراسري بيلنس گهربل آهي لاڳو ڪر جي ڪنسيل لاڳت مطابق. هاٿوڪر بينڪ سرٽيفڪيٽ (اصل و) سان لڳل هجي جيڪو ڏنل مدي جو سالياڻو سراسري بيلنس ڏيکاري. [جواڻ کان شروع ٿيندڙ 30 جون تائين هر هڪ سال لاءِ الڳ الڳ گذريل ٽن سالن بينڪ اسٽيٽمينٽ لازمي فراهم ڪئي وڃي. ۽ موجوده بيلنس ڏيکاريل تازي بينڪ اسٽيٽمنٽ لازمي لڳل هجڻ گهرجي.
12	اسٽيمپ پيپر تي اصل فارم نامو تي فرم/ٽيڪيدار هن وقت ڪنهن به قسم جي قانوني ڪاروائي، ڪاتي جي ٽڪراءِ چڪيل يا حڪومت ۽ خانگي تنظيمن ۾ ڪنهن به ڪم جي مڪمل ٿيڻ ۾ غيرضروري دير ۾ ملوث نه هجي.
13	مشروط يا نامڪمل ٽينڈر قبول نه ڪيا ويندا.
14	آڇون جي شخص SPPRA رولز 2010 (ترميم ٿيل تازه) جي سنگل اسٽيج هڪ لفافي طريقي تي ڪيو ويندو.
15	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي مطابق هونديون.
16	آڇون جي کُلڻ جي تاريخ تي عام موڪل يا ڪنهن به اڻوڻندڙ صورتحال جي صورت ۾ آڇون ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
17	آڇون ڏيندڙ کي هيٺ دستخط ڪندڙ جي حق ۾ ڪنهن به شيڊيول بينڪ مان تيار ٿيل هڪ ڊپازٽ جي شڪل ۾ هر هڪ ڪم عبوض جاڻايل سوڙي رقم جي ڏنل رقم جمع ڪرائڻ گهرجي.
18	قسم نامو د فرم/ ٽيڪيدار ڪنهن به پروڪيورنگ ايجنسي طرفان تازو بليڪ لسٽ ٿيل نه هجي.
19	قسم نامو د فراهم ڪيل سمورا دستاويز / پارٽيڪيولرز/ معلومات سچي ۽ درست آهي.
20	فرم جي ضرورت ۽ ڊائريڪٽرز/پروپرائٽرز يا پين لاڳاپيلن جا مڪمل تفصيل پاور آف اٽارني سان گڏ سول پروپرائٽر هجڻ جي صورت ۾ اهڙو حلفيا بيان قسم نامي تي پيش ڪيو وڃي.
21	پاليسي ۽ پروسيجر تحت سنڌ سيلز ٽيڪس (SRB) ڪٽيو ويندو.
22	هيٺ دستخط ڪندڙ يا ڪميٽي جو ڪو به ميمبر هيٺ ڪوارٽر ڪان باخبر هجڻ جي صورت ۾ آڇون ڏنل شيڊيول مطابق ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
23	هيٺ دستخط ڪندڙ يا ٻي مجاز اختياري SPPRA رولز 210 جي لاڳاپيل شق تحت ڪنهن به يا سمورن آڇن کي رد ڪرڻ جو حق محفوظ رکي ٿو.

سينئر سپرنٽينڈنٽ آف پوليس سکر
سيڪريٽري پروڪيورمنٽ ڪميٽي
ايم اينڊ آر هالٽنگ پوائنٽ
سکر/ لاڙڪاڻو رينجز

INF.KRY.NO.1120/2026

WORK FOR SINDH
www.kwikfinch.com
ADV. PORTAL BY INFORMATION DEPARTMENT

Phone:-071-9310565
OFFICE OF THE
SENIOR SUPERINTENDENT OF POLICE
SUKKUR.

No.EO/BLDG/ 3400-10 /2026
Sukkur, Dated 13.03.2026

SEALED NOTICE INVITING TENDERS

The Sealed Tenders are invited from interested bidders / contractors / firms and companies as well as suppliers on standard bidding documents forms (SBDs) for the procurements of the following work under SPPRA Rules-2010 (Amended till date) :-

REPAIR / RENOVATION WORK OF HALTING POINTS OF SINDH POLICE HIGHWAY PATROL SUKKUR UNIT

S.#	Name of Halting Point	Estimates Cost	District	Tender Fees (Non-refundable Only in Cash)	Bid Security 5% (CDR only)	Completion Period
1.	Halting Point Nara Canal Rohri Toll Plaza District Sukkur	3.000	Sukkur	3000	150000	01-Month
2.	Halting Point Zakota Mor PS Sangi District Sukkur	3.000	Sukkur	3000	150000	01-Month
3.	Halting Point Baksho Seelro PS Dadloi Disrict Sukkur	3.000	Sukkur	3000	150000	01-Month
4.	Halting Point Farash Mor PS Abad Indus Highway Sukkur	3.000	Sukkur	3000	150000	01-Month
5.	Halting Point Palh Minor PS Kotdigi National Highway Khairpur	3.000	Khairpur	3000	150000	01-Month
6.	Halting Point PP Economic Zone	4.187	Khairpur	3000	209350	01-Month
7.	Halting Point PP Pipri	7.146	Khairpur	5000	357300	01-Month
8.	Halting Point Waris Ghambir PP Shah Hussain Khairpur Indus River	3.000	Khairpur	3000	150000	01-Month
9.	Halting Point PS Kumb	9.500	Khairpur	5000	475000	01-Month
10.	Halting Point Sui Gas PS Mirwah Mehran Highway District Khairpur	3.000	Khairpur	3000	150000	01-Month
11.	Halting Point PP Aadhi Bunglow Ubauro Toll Plaza.	3.000	Ghotki	3000	150000	01-Month
12.	Halting Point PP Mirpur Mathelo	3.573	Ghotki	3000	178650	01-Month
13.	Halting Point PP Hindu jo Khohi near Ghotki Toll Plaza	3.000	Ghotki	3000	150000	01-Month
14.	Halting Point PP Kamu Shaheed PS Ubauro	3.000	Ghotki	3000	150000	01-Month
15.	Halting Point PP Jaro Wah PS Dhamrah District Larkana	3.000	Larkana	3000	150000	01-Month
16.	Halting Point PS Khanpur	7.474	Shikarpur	5000	373700	01-Month
17.	Halting Point PS Garhi Yaseen	7.385	Shikarpur	5000	369250	01-Month
18.	Halting Point PS Kiran	4.396	Shikarpur	3000	219800	01-Month
19.	Halting Point PS Lakhi Ghulam Shah	7.199	Shikarpur	5000	359950	01-Month
20.	Halting Point PS Naper Kot	7.555	Shikarpur	5000	377750	01-Month
21.	Halting Point PS Humayun	9.500	Shikarpur	5000	475000	01-Month
22.	Halting Point PP Faizo Laro	7.509	Shikarpur	5000	375450	01-Month
23.	Halting Point PP Hashim Laro (Kashmore @ Kandhkot)	5.489	Kashmore @ Kandhkot	5000	274450	01-Month
24.	Halting Point PP Mithal Laro Bakshapur (Zorghar)	6.326	Kashmore @ Kandhkot	5000	316300	01-Month
25.	Halting Point PP Moula Meo	5.486	Kashmore @ Kandhkot	5000	274300	01-Month
26.	Halting Point PP Rais Wah	5.350	Kashmore @ Kandhkot	5000	267500	01-Month
27.	Halting Point PP Shujra Laro	4.239	Kashmore @ Kandhkot	3000	211950	01-Month
28.	Halting Point PS Dahoo Wah	4.927	Kashmore @ Kandhkot	3000	246350	01-Month
29.	Halting Point PS Abad (Begari Canal)	7.455	Jacobabad	5000	372750	01-Month
30.	Halting Point Shamby Shah	3.327	Jacobabad	3000	166350	01-Month
31.	Halting Point PS Muhammad Pur	9.500	Jacobabad	5000	475000	01-Month
32.	Halting Point PS Tajo Dero	9.500	Jacobabad	5000	475000	01-Month

Continue...P/02

CamScanner

PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDERS

Particulars		1st Attempt & Place of Opening	
1.	Date of issuance of tender documents (after publication till 07.04.2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	After Publication	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ (all participating bidders are advised to register themselves Online for e-Bid submission).
2.	Date of opening of Tenders (at 03:00 PM)	07.04.2026	**Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
Particulars		**2nd Attempt & Place of Opening**	
1.	Date of issuance of tender documents (till 23-04-2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	23.04.2026	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ **Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
2.	Date of opening of Tenders (at 03:00 PM)	23.04.2026	

TERMS & CONDITIONS OF THE TENDER

1.	The intending participants must be registered with Pakistan Engineering Council (P.E.C) for the year valid June-2026 limit relevant category.
2.	Bio-data of Engineers and Technical staff working with the firm.
3.	Documentary evidence of [five] works executed / works in progress and certificate of satisfactory completion of works by the employers.
4.	List of work in progress, indicating cost of each work and copy of letter of award of work.
5.	List of machinery and equipment available with documentary evidence of its ownership/ rent with certificate of Bank showing credit worthiness along with Bank statement.
6.	Registration with Income Tax Department (NTN Certificate) and copy of CNIC.
7.	The approved bids will be subject to stamp duty levied by the Government.
8.	All the contractors/ firms should be registered with Sindh Revenue Board in terms of Rule 46-1(ii) of SPPRA Rule (Amended 2019).
9.	Annual Income Tax returns of last five years.
10.	Annual audited reports of last five years from (ICAP) registered audit firms. Audit report issued other than (ICAP) registered audit firms will not be accepted.
11.	Certificate of Bank showing credit worthiness of at-least 15% (average balance per year for the last 05-years) of the estimated cost of work along with Bank Statement. Bank statement must be provided separately for each year starting from 1st July to 30th June for last five years and recent bank certificate must be attached showing available balance.
12.	Undertaking on stamp paper that the firm/contractor is not currently involved in any kind of litigation, department rift, abandoned or un-necessary delay in completion of any work in the Government as well as in private organizations.
13.	Conditional or incomplete tenders will not be entertained.
14.	The bids shall be evaluated on single stage one envelope method of SPPRA Rules 2010 (Amended till date).
15.	The approved bids will be subject to stamp duty levied by the Government.
16.	In case of Holiday and unforeseen circumstances on opening date the bids shall be submitted and opened on the next working day.
17.	The bidders should submit prescribed amount of earnest money as shown against each work in shape of Call Deposit prepared from the scheduled bank in favour of the undersigned.
18.	Affidavit to the effect that the firm / contractor have not been black listed currently by any executing agency.
19.	Affidavits to the effect that all document / particulars / information furnished are true and correct.
20.	In case of firm, list of partners / Partnership Deed, giving full particulars of directors/ proprietors or others connected along with power of attorney. In case of being sole proprietors, such undertaking on affidavit be furnished.

Continue... P/03

CamScanner

21.	The Sindh sales tax (SRB) will be deduct as per policy and procedure.
22.	In case the undersigned or any member of the committee happens to be out of the Headquarter the bids shall be submitted and opened as per the given schedule on the next working day.
23.	The undersigned and other competent authority reserve the right to reject any one or all the Bids as per provision of SPPRA Rules, 2010.

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

No.EO/BLDG/ _____ Sukkur, dated/ -03-2026.

Copy to following for necessary action to: -

1. The Secretary, Information Technology, Sindh Secretariat No.6 @ Karachi, along with copies of N.I.T for favour of information with requested to placing on the web site of Sindh Government.
2. The Inspector General of Police Sindh Karachi (Attention AIGP logistics) w/r to his order No: G-I/80 dated 19-02-2026 for favour of kind information, please.
3. The Addl:IGP Operations / Chairman Oversee Committee for M&R work for favour of kind information please.
4. The Deputy Inspector General of Police Sukkur Range / Chairman Procurement Committee for M&R work (halting point) w/r to his letter No,GB/3325-28 dated 10.03.2026 for favour of kind information please.
5. The Deputy Inspector General of Police Sindh Police Highway Patrol /Secretary Oversee Committee Sindh (halting point) w/r to his letter No.DIGP/SPHP/Admin/758-61 dated 10.03.2026 for favour of kind information please.
6. The Director, Information (Advertisement) Public Relation Advertising Department Karachi, for publication in 03-leading Newspaper "Sindhi, Urdu & English".
7. The SSP SPHP Sukkur Unit / Member Procurement Committee for information please.
8. The Manager (Assessment) SPPRA Barrack No.08 Sindh Secretariat No. 04 Court Road Karachi.
9. The Director I.T Department CPO Sindh Karachi with request to publish tender on Sindh Police, website.
10. The representative of Home Department Sindh Karachi.
11. The Chief Engineer Provincial Buildings Sukkur.
12. The Superintending Engineer Police Works Sindh Karachi.
13. The Executive Engineer Police Works Sindh Karachi/Sukkur.
14. The Assistant Engineer Police Works Sukkur.
15. Copy to all concerned Procurement Committee/Redressal Committee./Notice Board

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

CamScanner

NAME OF WORK: REPAIR / MAINTENANCE AND EXTENSION OF POLICE HALT STATION IN SINDH @ POLICE STATION MUHAMMAD PUR (SUKKUR TO JACOBABAD), SUKKUR RANGE.								
SCHEDULE B								
Civil works schedule items Part -A:								
S.NO	**Descriptions**		**Nos**	**length**	**weidth**	**height**	**Unit**	**total area/quantity**
1	Dismantling cement concrete plain 1: 2: 4: (SI-19-C/P-20)							
	roof of highway post		1	20	36	0.5	Cft	360
				Total			Cft	**360**
	at Rs. 133.08 per Cft		133.08	x	360	P/Cft	Rs	**47,909**
2	Dismantling dry brick masonry. (SI-11 / P-19)							
	boundary wall long side		2	36	0.75	5	Cft	270
	boundary wall short side		2	20	0.75	5	Cft	150
				Total			Cft	**420**
	at Rs. 11.88 per Cft		11.88	x	420	P/Cft	Rs	**4,990**
3	Earth work excavation in irrigation channels, drains etc, dressed to designed section grades and profiles excavated material disposed off and dressed within 50 ft. (15 metre) lead. B-hard soil (SI-5-b / P-15)							
	sub-structure column		10	4	4	4	Cft	640
	plinth beam long		3	36	2	4	Cft	864
	plinth beam short		2	25	2	4	Cft	400
	plinth beams		1	12	2	4	Cft	96
				Total			Cft	**2000**
	at Rs. 10.14 per Cft		10.14	x	2000	P/Cft	Rs	**20,280**
4	Cement concrete brick or stone ballast 11/2" to 2" gauge. Ratio 1 : 3 : 6. (SI-4-a / P-24)							
	sub-structure column		10	4	4	2.5	Cft	400
	plinth beam long		3	36	2	2.5	Cft	540
	plinth beam short		2	25	2	2.5	Cft	250
	plinth beams		1	12	2	2.5	Cft	60
	super structure plinth work		1	25	36	2.5	Cft	2250
				Total			Cft	**3500**
	at Rs. 338.45 per Cft		338.45	x	3500	P/Cft	Rs	**1,184,575**
5	Filling, watering and ramming earth under floor. with new earth (Excavated from outside) lift upto 5 ft and lead upto 10 miles including cost of earth. (SI-22 / P-17)							
	sub-structure column		10	4	4	1	Cft	160
	plinth beam long		3	36	2	1	Cft	216
	plinth beam short		2	25	2	1	Cft	100
	plinth beams		1	12	2	1	Cft	24
	super structure plinth work		1	25	36	1	Cft	900
				Total			Cft	**1400**
	at Rs. 47.02 per Cft		47.02	x	1400	P/Cft	Rs	**65,828**
6	Cement concrete plain including placing compacting, finishing and curing, comlete (including screening and washing at stone aggregate without shutring.Ratio. 1:2 :4 (SI-5f / P-25)							
	sub-structure column		10	4	4	0.5	Cft	80
	plinth beam long		3	36	2	0.5	Cft	108
	plinth beam short		2	25	2	0.5	Cft	50
	plinth beams		1	12	2	0.5	Cft	12

super structure plinth work	1	25	36	0.5	Cft	450
RCC Shade Projection	2	15.16	23.5	0.5	Cft	356
		Total			Cft	**1056**
at Rs. 47.02 per Cft	443.54	x	1056	P/Cft	Rs	**468,378**

7 Fabrication of Deformed steel reinforcement for cement concrete including cutting,bending, laying in position, making joints and fastenings including cost of binding wire (also includes removeal of rust from bars.) grade 60 (SI-8i / P-26)

total qty of rcc x 6 / 112	1362	x	6	/	112	Cwt	**73**
at Rs. 18934.02 per Cft	18934.02	x	73	P/Cwt	Rs	**1,382,183**

8 Reinforced cement concrete work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds: lifting shuttering and curing (including screening and washing of shingle.)RCC work in ros and other structural members laid in situ or precast laid in position complete in all respects.of slab, beams, column, rafts, lintel. (SI-6aii / P-25)

sub-structure column	10	4	4	0.75	Cft	120
plinth beam long	3	36	2	0.75	Cft	162
plinth beam short	2	25	2	0.75	Cft	75
plinth beams	1	12	2	0.75	Cft	18
super structure columns	10	0.75	1.25	12	Cft	113
long beams	3	36	0.75	1	Cft	81
short beams	2	25	0.75	1	Cft	38
short beams	1	12	0.75	1	Cft	9
roof slab	1	25	36	0.66	Cft	594
left & right side projection	2	25	2.5	0.5	Cft	63
front & rear side projection	2	36	2.5	0.5	Cft	90
		Total			Cft	**1362**
at Rs. 787.71 per Cft	787.71	x	1362	P/Cft	Rs	**1,072,861**

9 Pacca brick work in mud mortar other than building. (SI.03/P-29).

office long walls	2	17	0.75	12	Cft	306
office short walls	2	12	0.75	12	Cft	216
rest room short walls	1	12	0.75	12	Cft	108
rest room long walls	2	17	0.75	12	Cft	306
courtyard wall	1	15	0.75	10	Cft	113
Kitchen long wall	2	10.75	0.75	12	Cft	194
Kitchen short wall	1	8	0.75	12	Cft	72
Bath long wall	2	6	0.75	12	Cft	108
Bath short wall	2	4.66	0.75	12	Cft	84
toilet long wall	1	6	0.75	12	Cft	54
toilet short wall	2	4.66	0.75	12	Cft	84
parapit walls long	2	36	0.75	3	Cft	162
parapit short long	2	25	0.75	3	Cft	113
		Total			Cft	**1918**
at Rs. 316.79 per Cft	316.79	x	1918	P/Cft	Rs	**607,603**

10 Applying floating coat of Cement 1/32" thick. (SI No:14-ii / P-52)

office long walls both sides	2	2	17		12	Sft	816
office short walls both sides	2	2	12		12	Sft	576
rest room short walls both sides	2	1	12		12	Sft	288

	rest room long walls both sides	2	2	17		12	Sft	816
	courtyard wall both sides	2	1	15		10	Sft	300
	Kitchen long wall both sides	2	2	10.75		12	Sft	516
	Kitchen short wall both sides	2	1	8		12	Sft	192
	Bath long wall both sides	2	2	6		12	Sft	288
	Bath short wall both sides	2	2	4.66		12	Sft	224
	toilet long wall both sides	2	1	6		12	Sft	144
	toilet short wall both sides	2	2	4.66		12	Sft	224
	parapit walls long both sides	2	2	36		3	Sft	432
	parapit short long both sides	2	2	25		3	Sft	300
				Total			Sft	**5115**
	at Rs. 22.63 per Sft		22.63	x	5115	P/Sft	Rs	**115,752**
11	Cement plaster 1:3 upto 12' height. (SI No:10-C / P-38)							
	office long walls both sides	2	2	17		12	Sft	816
	office short walls both sides	2	2	12		12	Sft	576
	rest room short walls both sides	2	1	12		12	Sft	288
	rest room long walls both sides	2	2	17		12	Sft	816
	courtyard wall both sides	2	1	15		10	Sft	300
	Kitchen long wall both sides	2	2	10.75		12	Sft	516
	Kitchen short wall both sides	2	1	8		12	Sft	192
	Bath long wall both sides	2	2	6		12	Sft	288
	Bath short wall both sides	2	2	4.66		12	Sft	224
	toilet long wall both sides	2	1	6		12	Sft	144
	toilet short wall both sides	2	2	4.66		12	Sft	224
	parapit walls long both sides	2	2	36		3	Sft	432
	parapit short long both sides	2	2	25		3	Sft	300
				Total			Sft	**5115**
	at Rs. 55.87 per Sft		55.87	x	5115	P/Sft	Rs	**285,775**
12	Preparing the surface and painting with matt finish I/c rubbing the surface with Bathy (silicon carbide rubbing brick) filling the voids with zink /chalk / plaster of paris mixture, applying first coat premix, making the surface smooth and then painting. (SI No:36-A / P-40)							
	corridr long wall		1	28		12	Sft	336
	corridor short walls		2	4		12	Sft	96
	rest room long walls		2	17		12	Sft	408
	rest room short walls		2	12		12	Sft	288
	Kitchen long wall both sides		2	10.75		4	Sft	86
	Kitchen short wall both sides		1	8		4	Sft	32
	Bath long wall both sides		2	6		4	Sft	48
	Bath short wall both sides		2	4.66		4	Sft	37
	toilet long wall both sides		1	6		4	Sft	24
	toilet short wall both sides		2	4.66		4	Sft	37
	ceiling of building		1	25	36		Sft	900
	ceiling of left & right side projection		2	36	2.5		Sft	180
	ceiling of front & rear side projection		2	25	2.5		Sft	125
					Total		Sft	**2598**
	at Rs. 49.27 per Sft		49.27	x	2598	P/Sft	Rs	**128,003**
13	Preparing the surface and painting with weather coat I/c rubbing the surface with rubbing brick / sand Paper, filling the voids with chalk/ plaster of Paris and then painting with weather coat of approved make.. (SI No:36-A / P-40)							
	front & rear side of building	1	2	36		12	Sft	864

	left & right side of building	1	2	25		12	Sft	600
	parapit walls long both sides	2	2	36		3	Sft	432
	parapit short long both sides	2	2	25		3	Sft	300
					Total		Sft	**2196**
	at Rs. 39.38 per Sft		39.38	x	2196	P/Sft	Rs	**86,478**
14	Laying floors of approved coloured glazed tiles 1/4" thick floor of approved color & size jointing in white cement and laid over 1:2 cement sand mortor 3/4" thick including grouting with matching color and finishing. (SI-25/P-46)							
	washroom & bath room floor		2	4.66	6		Sft	56
	kitchen floor		1	8	10.75		Sft	86
					Total		Sft	**142**
	at Rs. 325.40 per Sft		325.40	x	142	P/Sft	Rs	**46,207**
15	Laying floor of approved with glazed tiles 1/4" thick dado of approved color & size jointing in white cement and laid over 1:2 cement sand mortor 3/4" thick including grouting with matching color and finishing. (SI-24/P-45)							
	long walls of washroom & bathroom		4	6		7	Sft	168
	short walls of washroom & bathroom		4	4.66		7	Sft	130
	long walls of kitchen		2	10.75		7	Sft	151
	short walls of kitchen		2	8		7	Sft	112
					Total		Sft	**561**
	at Rs. 389.36 per Sft		389.36	x	561	P/Sft	Rs	**218,431**
16	Laying Verona marble flooring Size 24" x 12" x 1" / 12" x 12" x 1" fine dressed on the surface without winding set in lime mortar 1:2 including rubbing and polishing of the joints. (a) 3/4" thick marble.							
	corridor floor		1	4	28		Sft	112
	skirting corridor		2	28	0.66		Sft	37
	skirting corridor		2	4	0.66		Sft	5
	roof of building		1	25	36		Sft	900
	skirting of building roof		2	36	0.66		Sft	48
	skirting of building roof		2	25	0.66		Sft	33
	floor of office		1	12	17		Sft	204
	floor of staff room		1	12	17		Sft	204
	skirting office room		2	17	0.66		Sft	22
	skirting office room		2	12	0.66		Sft	16
	skirting staff room		2	17	0.66		Sft	22
	skirting staff room		2	12	0.66		Sft	16
					Total		Sft	**1619**
	at Rs.369.59 per Sft		369.59	x	1619	P/Sft	Rs	**598,366**
17	Supplying & fixing in position Aluminum channels framing for sliding windows & ventilators of made with5 mm thick tinted glass glazing (Belgium) & Aluminum fly screen I/c handles stoppers & locking arrangementetc. complete. (b) Deluxe model (Bronze). (SI-84-b/P-83)							
	ventilators		2	2		2	Sft	8
	windows		7	4		4	Sft	112
					Total		Sft	**120**
	at Rs. 2386.73 per Sft		2386.73	x	120	P/Sft	Rs	**286,408**
18	Providing and fixing in position doors, windows and ventilators of first class deodar wood frames, and 1-3/4" thick commercial ply veneer shutters of first class deodar skeleton (Solid Door) and commercial ply wood (3 ply) on both sides includinghold fasts, hinges, iron tower bolts, handles and cleats with cord and one Mortice lock and hooks.							

	office door	1	3.5			7	Sft	25
	staff room door	1	3.5			7	Sft	25
	kitchen, washroom, bathroom doors	3	2.5			7	Sft	53
				Total			Sft	**102**
	at Rs. 2998.14 per Sft	2998.14	x		102	P/Sft	Rs	**305,810**
19	Supplying & fixing in position iron/steel grill of 3/4" x 1/4" size flat iron of approved design including painting 3 coats etc. complete (weight not to be less than 3.7 Lbs./Sq . Foot of finished grill). (SI-26 / P-76)							
	windows grill	7	4			4	Sft	112
	ventilators grill	2	2			2	Sft	8
				Total			Sft	**120**
	at Rs. 1124.10 per Sft	1124.10	x		120	P/Sft	Rs	**134,892**
20	Making & fixing steel grated door with 1/16" thick sheeting including angle iron frame 2" x 2" 3/8"and 3/4" square bars 4" centre to centre with locking arrangement.							
	main doors	2	2.5			10	Sft	**50**
				Total			Sft	**50**
	at Rs. 2726.96 per Sft	2726.96	x		50	P/Sft	Rs	**136,348**
21	Stone cladding of required size on wall facing of approved design shape and pattern set in cement sand mortar ratio 1:2 in gray cement 3/4" thick in/c washing of joints with net white cement salary and pigment in desire shape in/c cutting and dressing the stone tile to proper profile in/c labour etc complete as per specification as directed by the Engineer / Incharge. (SI-108 / P-86)							
	front & rear upper side of building	2	36	2.5			Sft	180
	right & left upper side of building	2	25	2.5			Sft	125
	front & rear bottom side of building	2	36	1.5			Sft	108
	right & left bottom side of building	2	25	1.5			Sft	75
				Total			Sft	**488**
	at Rs.541.93 per Sft	541.93	x		488	P/Sft	Rs	**264,462**
22	Providing & fixing cement paving blocks flooring having size of 197 x 97 x 80 (mm) of city /quddra /cobble shape with natural colours, having strength b/w 5000 psi to 8500 psi i/c filling the joints with hill sand over a bed of 2" thick hill sand or stone dust and laying and compacting in specified manner/ pattern and design etc complete.(PSI 5000 to 8500e / Tameer Works or Equivalent manufacturer) (SI-67 / P-50)							
	open courtyard	1	6	15			Sft	90
	right & left side of building	2	25	3			Sft	150
	front side of building	1	10	36			Sft	360
				Total			Sft	**600**
	at Rs.197.48 per Sft	197.48	x		600	P/Sft	Rs	**118,488**

Total Amount of Part-A:	**7,580,028**
10% below on item no. 14,15,16,17,18:	**145,522**
Grand Total Amount of Part-A:	**7,434,506**

Electric works Non- Schedule items Part-B:

S.NO	Descriptions		Nos	length	weidth	height	Unit	total area/quantity
1	Providing and fixing kitchen accessories including gas pipe, cylander, stove clips etc complete as per directed by the engineer / incharge.							
	Kitchen accessories		1	x	1		Job	1
				Total			Job	**1**

	at Rs. job		x	1	Job	Rs	
2	Providing and fixing LED lights of Philips, Sogo or equivalent of required watts as per direction of the engineer incharge.						
	LED Lights	1	x	36		Each	36
			Total			Each	**36**
	at Rs. each		x	36	Each	Rs	

Grand Total Amount of Part-B:

ELECTRIC WORKS SCHEDULE OF ITEMS PART-C:					
S.NO	**Descriptions**	**Qty**	**Rate**	**unit**	**Amount**
1	Wiring for light or fan point with 3/.029 PVC insulated wire in20mm (3/4") PVC conduit recessed in the wall or column as required. (SI-102/P-236)	36	6573.50	P/Point	236,646
2	Providing and laying (Main or sub main)PVC insulated with size 2-7/.29 copper conductor in 3/4"dia PVC conduit recessed in the wall as required. (SI-10/P-229)	200	400.92	P/Rft	80,184
3	Providing and laying (Main or sub main)PVC insulated with size 2-7/.044 copper conductor in 3/4"dia PVC conduit recessed in the wall as required. (SI-12/P-229)	150	660.91	P/Rft	99,137
4	Providing & fixing A.C Electric Wall Bracket fan 18" (good quality) (SI-196/P-244)	5	11606.88	Each	58,034
5	Providing & fixing A.C Electric Ceiling fan 56" (good quality) (SI-195/P-244)	5	14869.21	Each	74,346
6	Providing & fixing circuit breaker 6, 10 , 15, 0,30,40,50 &63 SP (TB-5S)on prepared board as reuqired (SI-178/P-243)	12	2504.12	Each	30,049
7	Solar Plate 545/550w Mon PERC. (SI-126-i/P-87).	5	90424.60	P/No.	452,123
8	DC Flex Cable 10mm x 2 Copper (SI-126-iii/P-87).	50	874.15	P/Meter	43,708
9	AC Flex Cable 10mm x 3 Copper (SI-126-iv/P-87).	50	1262.66	P/Meter	63,133
10	GI Angle Iron Structure for Solar Pv Pan (L-3 Fix) (SI-126-v/P-87).	5	22987.00	P/No.	114,935
11	VFD and Backer Box 20x24 (SI-126-vi/P-87).	1	40470.00	P/No.	40,470
12	Grounding / Earthling arrangement with copper plate 12"x12" and 5mm thick with 6mm Copper Cable. (SI-126-vii/P-87).	1	64752.00	P/No.	64,752
13	PV Junction Box 6x4" with heavy duty terminal. (SI-126-viii/P-87).	1	6232.88	P/No.	6,233
14	Control Panel Box (PV Protect) (SI-126-ix/P-88).	1	10522.20	P/No.	10,522
15	AC DC Breaker Box (PV Protect). (SI-126-x/P-88).	1	10522.20	P/No.	10,522
				Total Amount of Part C:	**1,384,794**
				15% Below on all all Items:	**207,719**
				Total Amount of Part C:	**1,177,075**

SANITORY WORKS SCHEDULE OF ITEMS PART-D:			

S.NO	Descriptions	Qty	Rate	unit	Amount
1	Providing and fixing steel sinks stainless local bt make complete with cast iron or wrought iron LINA ALVH brackets 6 inches built into wall, 11/2" rubber plug and chrome plated brass chain 11/2"C.P. brass waste wvith 1-1/2"P.V.C. wastepipe & making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4. Steel Sink stainless size 40"x20" local make (standard patteren)	1	12555.27	Each	12555
2	Providing and fixing squatting type white glazed earthen ware W.C pan with front flush inlet & complete with including the cost of flushing cisternwith internal fitting and flush pipe with bend andrequiste number of holes in walls plinth & floor fpipe connection & making good in cement concrete 1:2:4 Far.(23 inch (SI-1a-i /P-184)	1	10440.50	Each	10,441
3	Providing and fixing 24x18" lavatory basin in white glazed carthen ware complete with &e including the cost of W.I. or C.I. cantilever bracket 6 inches built into wall, painted white in two coats after a primary coat of red lead paint, a pair of ½" dia chrome plated pillar taps, 1-1/2" rubber plug & chrome plated brass chain 1-1/4" dia malleable iron brass traps malleable i ron or brass unions and making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4 (Standard Pattern) (Karam Ceramics). (SI-8 /P-187)	1	9495.14	Each	9,495
4	Supplying & fixing wash basin mixture of superior quality with C.P. Crystal head 1/2" dia (SI-14-b /P-199)	1	4890.60	Each	4,891
5	Supplying & fixing swan type pillar cock of superior quality with Single C.P. head 1/2" dia. (SI-16-a /P-199)	2	1029.60	Each	2,059
6	Add extra for providing & fixing of earth ware pedestal white or coloured Glazed (Standared pattern) (SI-9 /P-187)	1	3276.00	Each	3,276
7	Supplying & fixing jet shower with rod of superior quality with C.P. head 1/2" dia. (SI-15a /P-199)	1	3486.60	Each	3,487
8	Providing and Fixing Handle Value 1/2" dia (SI-5-a /P-197)	2	1614.60	Each	3,229
9	Providing and Fixing Handle Value 3/4" dia (SI-5-b /P-197)	2	1848.60	Each	3,697
10	Providing, Laying UPVC Pressure Pipes of Class 'D' (equivalent make) fixing in trench i/c cutting, fitting and jointing with 'Z' joint with one rubber ring i/c testing with water to a head 122 meter or 400 ft. a) 31 mm (1 1/4" dia) (SI-3-a /P-111)	140	90.66	P/Rft	12,692
11	Providing, Laying UPVC Pressure Pipes of Class 'D' (equivalent make) fixing in trench i/c cutting, fitting and jointing with 'Z' joint with one rubber ring i/c testing with water to a head 122 meter or 400 ft. b) 38 mm (1 1/2" dia) (SI-3-b /P-111)	100	119.15	P/Rft	11,915

12	Providing, Laying UPVC Pressure Pipes of Class 'D' (equivalent make) fixing in trench i/c cutting, fitting and jointing with 'Z' joint with one rubber ring i/c testing with water to a head 122 meter or 400 ft. f) 100 mm (4" dia) (SI-3-f /P-111)	100	631.87	P/Rft	63,187
13	Providing, Laying UPVC Pressure Pipes of Class 'D' (equivalent make) fixing in trench i/c cutting, fitting and jointing with 'Z' joint with one rubber ring i/c testing with water to a head 122 meter or 400 ft. h) 150 mm (6" dia) (SI-3-h /P-111)	100	1347.90	P/Rft	134,790
14	Providing and fixing towel rail 24"x3/4" round or with brackets screws nuts & cleats etc. complete (Standard pattern). (SI-1-iii-a /P-190)	1	2349.07	Each	2,349
15	Providing & fixing 24"x18" bavelled edge mirror of Belgium glass completed with 1/8" thick hard and C.P. screws fixed to wooden cleats (Standard pattern). (SI-3a /P-190)	1	2106.00	Each	2,106
16	Supplying & fixing long Bib -cock of superior quality with C.Phead 1/2" dia. (SI-13-a /P- 198)	4	2316.60	Each	9,266
17	S/fixing concealed Tee-stop cock of suprior quality with C.P. head 1/2" dia. (SI-12-a /P- 198)	1	1673.10	Each	1,673
18	Supplying & fixing Fiber glass tank of approved quality and design and wall thickness as specified including cost of nuts, bolts and fixing in plat form of cement concrete 1:3:6 and making connection for inlet, outlet and over flow pipes etc. complete. 1000 gallons tank with wall thickness 5 mm.	2	157807.46	Each	315,615
19	Providing chambers 15"x9"x24" deep for house meters with 4-1/2 thick burnt brick masonry walls in 1:6 C.M 6" thick C.C. 1:2:4 in foundation, " thick cement plaster 1:3 C.M. to all inside wall surfaces and to top 1" thick C.C. (SI-4 /P- 200)	3	7388.71	Each	22,166

20	Constructing manhole or inspection chamber for the required diameter of circular sewer and 3'-6" (1067 mm) depth with walls of B.B in cement sand mortar 1:3 cement plastered 1:3, 1/2" thick, inside of walls and 1" (25 mm) thick over benching and channel i/c fixing C.I manhole cover with frame of clear opening 1-1/2' x11/2'(457x457 mm) of 1.75 cwt. (88.9 kg) embaded in plain C.C1:2:4 and fixing 1" (25 mm) dia M.S steps 6" (150 mm) wideprojecting 4" (102 mm) from the face of wall at 12" (305 mm) C/C duly painted etc. Complete as per standard specification and drawing. (SI-01 /P- 134)	3	55584.18	Each	166,753

Total Amount of Part D:	**795642**
10% Below on all all Items:	**79564**
Total Amount of Part D:	**716078**
Total Amount of Part A+B+C+D:	
in Million:	

Rs. _____ Above/Below / At Par	**TOTAL RS:**
Rs. _____ Above/Below / At Par	**ADD SRB 5% RS:**
Rs. _____ Above/Below / At Par	**G. TOTAL RS:**

Dily Sobh Karachi dt. 17-03-26

آفيس آف دي
سينئر سپرنٽينڊنٽ آف پوليس سکر

فون: - 071-9310565

No.EO/BLDG/3400-10/2026 Sukkur, Dated: 13-03-2026

ٽينڈر گھرائڻ لاءِ نوٽيس

هيٺين ڪمن جي پروڪيورمينٽ لاءِ معياري آچ دستاويزن (SBDs) ۾ دلچسپي رکندڙ واڪ ڊينڊڙ/ٽيڪيدارن/ڪمپنيز/فرمز ڪمپنيز ڪان SPPRA رولز 2010 (ترميم ٿيل تاحال) مطابق مُهريند ٽينڈرز گھرائجن ٿا.

سنڌ پوليس جي هائيننگ پوائنٽس جي مرمت / رينوويشن جوڪم هاءِ وي پيٽرول سکر يونٽ

نمبر شمار	هائيننگ پوائنٽ جو نالو	ڪئپيڪٽي لائق	ضلعو	ٽينڈر فيس (ناقابل واپسي تڏهن فقط)	بڊ سيڪيورٽي 5% (فقط CDR)	تڪميل جو مدو
1	هائيننگ پوائنٽ نارا ڪنال روهڙي ٽول پلازا بمقام سکر	3.000	سکر	3000	150000	01 مهينو
2	هائيننگ پوائنٽ زڪوتا موڙ بي ايس سانگي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
3	هائيننگ پوائنٽ بخشو سيلرو بي ايس ڏٽوئي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
4	هائيننگ پوائنٽ فرش پوڙ بي ايس آباد انڊس هاءِ وي سکر	3.000	سکر	3000	150000	01 مهينو
5	هائيننگ پوائنٽ پلهه ماڻهر بي ايس ڪوٽڏيجي نيشنل هاءِ وي خيرپور	3.000	خيرپور	3000	150000	01 مهينو
6	هائيننگ پوائنٽ بي بي اڪنامڪ زون	4.187	خيرپور	3000	209350	01 مهينو
7	هائيننگ پوائنٽ بي بي پيري	7.146	خيرپور	5000	357300	01 مهينو
8	هائيننگ پوائنٽ ولڙ غميبر بي بي شاهه حسين خيرپور انڊس روڊ	3.000	خيرپور	3000	150000	01 مهينو
9	هائيننگ پوائنٽ بي ايس ڪنب	9.500	خيرپور	5000	475000	01 مهينو
10	هائيننگ پوائنٽ سوئي گيس بي ايس ميرواهه مهراڻ هاءِ وي بمقام خيرپور	3.000	خيرپور	3000	150000	01 مهينو
11	هائيننگ پوائنٽ آڏي بنگلو لوهارو ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
12	هائيننگ پوائنٽ بي بي ميرپور ماٿيلو	3.573	گهوٽڪي	3000	178650	01 مهينو
13	هائيننگ پوائنٽ بي بي هندو جو ڪوهي تزد گهوٽڪي ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
14	هائيننگ پوائنٽ بي بي ڪمون شهيد بي ايس لوهارو	3.000	گهوٽڪي	3000	150000	01 مهينو
15	هائيننگ پوائنٽ بي بي جاڙو واهه بي ايس ڏاهراهه بمقام لاڙڪاڻو	3.000	لاڙڪاڻو	3000	150000	01 مهينو
16	هائيننگ پوائنٽ بي ايس خانپور	7.474	شڪارپور	5000	373700	01 مهينو
17	هائيننگ پوائنٽ بي ايس ڳڑهي ياسين	7.385	شڪارپور	5000	369250	01 مهينو
18	هائيننگ پوائنٽ بي ايس ڪرن	4.396	شڪارپور	3000	219800	01 مهينو
19	هائيننگ پوائنٽ لکي غلام شاهه	7.199	شڪارپور	5000	359950	01 مهينو
20	هائيننگ پوائنٽ بي ايس ٽيپر ڪوٽ	7.555	شڪارپور	5000	377750	01 مهينو
21	هائيننگ پوائنٽ بي ايس همايون	9 500	شڪارپور	5000	475000	01 مهينو
22	هائيننگ پوائنٽ بي بي فيزو لاڙو	7.509	شڪارپور	5000	375450	01 مهينو
23	هائيننگ پوائنٽ بي بي ماشر لاڙو (ڪشمور ايت ڪنڊڪوٽ)	5.489	ڪشمور ايت ڪنڊڪوٽ	5000	274450	01 مهينو
24	هائيننگ پوائنٽ بي بي مل لاڙو بخشاپور (اندر گهر)	6.326	ڪشمور ايت ڪنڊڪوٽ	5000	316300	01 مهينو
25	هائيننگ پوائنٽ بي بي مولا مير	5.486	ڪشمور ايت ڪنڊڪوٽ	5000	274300	01 مهينو
26	هائيننگ پوائنٽ بي بي راڄيس راهه	5.350	ڪشمور ايت ڪنڊڪوٽ	5000	267500	01 مهينو
27	هائيننگ پوائنٽ بي بي شجراع لاڙو	4.239	ڪشمور ايت ڪنڊڪوٽ	3000	211950	01 مهينو
28		4.927		3000	246350	01 مهينو

CamScanner

30	حسب يوسف شمسي شاهر	3.327	جيڪب آباد	3000	166350	01 مهينو
31	هالٽنگ پوائنٽ بي ايس محمد پور	9.500	جيڪب آباد	5000	475000	01 مهينو
32	هالٽنگ پوائنٽ بي ايس تاجو ديرو	9.500	جيڪب آباد	5000	475000	01 مهينو

ٽينڈرز جي اجراءَ/وصولي ۽ کُلڻ لاءِ پروگرام

	پرتيڪيولرز	پهرين پيرو	۽ کُلڻ جو هنڌ
1	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 07.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	اشاعت کانپوءِ	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ (سمورن حصو ولندڙ واڪ ڊينڈرن کي مشورو ڏجي ٿو ته e_Bid آن لائن جمع ڪرائڻ لاءِ پاڻ کي رجسٽر ڪرائن گهرجي). اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
2	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	07.04.2026	
	پرتيڪيولرز	ٻيون پيرو	۽ کُلڻ جو هنڌ
	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 23.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	23.04.2026	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	23.04.2026	

ٽينڈرز جا شرط ۽ ضابطا

1	حضور ولڻ جي خواهش رکندڙ لازمي پاڪستان انجنيئرنگ ڪائونسل (PEC) سان لاڳاپيل ڪٽيگري هيٺ جون 2026 تائين لائسنس ڪارگر رجسٽريشن سرٽيفڪيٽ
2	فرم سان گڏ ڪم ڪندڙ انجنيئرنگ ۽ ٽيڪنيڪل اسٽاف جي ڄاڻ ڏيڻا.
3	[پنج] ڪمن جو دستاويزي ثبوت جيڪي مڪمل ٿيل/ ڪم جاري آهن ۽ آجر پاران ڪم جي اطمينان بخش مڪمل ٿيڻ جو سرٽيفڪيٽ.
4	جاري ڪمن جي فهرست ، بشمول هر هڪ ڪم جي لاڳت ۽ ڪم جي اپرائڻ جو ليٽر.
5	مشينري ۽ سامان جي فهرست جيڪا ان جي ملڪيت/ ڪرائي جي دستاويزي ثبوت سان گڏ بينڪ جي سرٽيفڪيٽ سان گڏ بينڪ اسٽيٽمينٽ سان گڏ ڪريڊٽ جي قابليت ڏيکارڻ ٿي.
6	انڪم ٽيڪس ڊپارٽمينٽ NTN) سرٽيفڪيٽ) سان رجسٽريشن ۽ CNIC جي ڪاپي.
7	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي تحت هونديون.
8	سمورا ٽينڈر فارم SPPRA رولز (ترميم ٿيل 2019) جي قاعدي (ii) 46_I جي شرطن ۽ سنڌ ريونيو بورڊ وٽ رجسٽرڊ ٿيل هجڻ گهرجن
9	گذريل پنجن سالن جا سالياڻو انڪم ٽيڪس ريٽرنز
10	رجسٽرڊ آڊٽ فرم (ICAP) طرفان گذريل ٽن سالن جي سالياڻي آڊٽ رپورٽ. رجسٽرڊ آڊٽ فرم (ICAP) کانسواءِ، پي ڪنهن طرفان جاري ڪيل رپورٽ منظور نه ڪئي ويندي.
11	گذريل پنجن سالن دوران 15٪ يا ان کان وڌيڪ سالياڻو سراسري بيلنس گهربل آهي لاڳو ڪر جي ڪنسيل لاڳت مطابق. هاٿوڪر بينڪ سرٽيفڪيٽ (اصل و) سان لڳل هجي جيڪو ڏنل مدي جو سالياڻو سراسري بيلنس ڏيکاري. [جواڻ کان شروع ٿيندڙ 30 جون تائين هر هڪ سال لاءِ الڳ الڳ گذريل ٽن سالن بينڪ اسٽيٽمينٽ لازمي فراهم ڪئي وڃي. ۽ موجوده بيلنس ڏيکاريل تازي بينڪ اسٽيٽمنٽ لازمي لڳل هجڻ گهرجي.
12	اسٽيمپ پيپر تي اصل فارم نامو تي فرم/ٽيڪيدار هن وقت ڪنهن به قسم جي قانوني ڪاروائي، ڪاتي جي ٽڪراءِ چڪيل يا حڪومت ۽ خانگي تنظيمن ۾ ڪنهن به ڪم جي مڪمل ٿيڻ ۾ غيرضروري دير ۾ ملوث نه هجي.
13	مشروط يا نامڪمل ٽينڈر قبول نه ڪيا ويندا.
14	آڇون جي شخص SPPRA رولز 2010 (ترميم ٿيل تازه) جي سنگل اسٽيج هڪ لفافي طريقي تي ڪيو ويندو.
15	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي مطابق هونديون.
16	آڇون جي کُلڻ جي تاريخ تي عام موڪل يا ڪنهن به اڻوڻندڙ صورتحال جي صورت ۾ آڇون ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
17	آڇون ڏيندڙ کي هيٺ دستخط ڪندڙ جي حق ۾ ڪنهن به شيڊيول بينڪ مان تيار ٿيل هڪ ڊپازٽ جي شڪل ۾ هر هڪ ڪم عبوض جاڻايل سوڙي رقم جي ڏنل رقم جمع ڪرائڻ گهرجي.
18	قسم نامو د فرم/ ٽيڪيدار ڪنهن به پروڪيورنگ ايجنسي طرفان تازو بليڪ لسٽ ٿيل نه هجي.
19	قسم نامو د فراهم ڪيل سمورا دستاويز / پارٽيڪيولرز/ معلومات سچي ۽ درست آهي.
20	فرم جي ضرورت ۽ ڊائريڪٽرز/پروپرائٽرز يا پين لاڳاپيلن جا مڪمل تفصيل پاور آف اٽارني سان گڏ سول پروپرائٽر هجڻ جي صورت ۾ اهڙو حلفيا بيان قسم نامي تي پيش ڪيو وڃي.
21	پاليسي ۽ پروسيجر تحت سنڌ سيلز ٽيڪس (SRB) ڪٽيو ويندو.
22	هيٺ دستخط ڪندڙ يا ڪميٽي جو ڪو به ميمبر هيٺ ڪوارٽر ڪان باخبر هجڻ جي صورت ۾ آڇون ڏنل شيڊيول مطابق ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
23	هيٺ دستخط ڪندڙ يا ٻي مجاز اختياري SPPRA رولز 210 جي لاڳاپيل شق تحت ڪنهن به يا سمورن آڇن کي رد ڪرڻ جو حق محفوظ رکي ٿو.

سينئر سپرنٽينڈنٽ آف پوليس سکر
سيڪريٽري پروڪيورمنٽ ڪميٽي
ايم اينڊ آر هالٽنگ پوائنٽ
سکر/ لاڙڪاڻو رينجز

INF.KRY.NO.1120/2026

WORK FOR SINDH
www.kwikfinch.com
ADV. PORTAL BY INFORMATION DEPARTMENT

Phone:-071-9310565
OFFICE OF THE
SENIOR SUPERINTENDENT OF POLICE
SUKKUR.

No.EO/BLDG/ 3400-10 /2026
Sukkur, Dated 13.03.2026

SEALED NOTICE INVITING TENDERS

The Sealed Tenders are invited from interested bidders / contractors / firms and companies as well as suppliers on standard bidding documents forms (SBDs) for the procurements of the following work under SPPRA Rules-2010 (Amended till date) :-

REPAIR / RENOVATION WORK OF HALTING POINTS OF SINDH POLICE HIGHWAY PATROL SUKKUR UNIT

S.#	Name of Halting Point	Estimates Cost	District	Tender Fees (Non-refundable Only in Cash)	Bid Security 5% (CDR only)	Completion Period
1.	Halting Point Nara Canal Rohri Toll Plaza District Sukkur	3.000	Sukkur	3000	150000	01-Month
2.	Halting Point Zakota Mor PS Sangi District Sukkur	3.000	Sukkur	3000	150000	01-Month
3.	Halting Point Baksho Seelro PS Dadloi Disrict Sukkur	3.000	Sukkur	3000	150000	01-Month
4.	Halting Point Farash Mor PS Abad Indus Highway Sukkur	3.000	Sukkur	3000	150000	01-Month
5.	Halting Point Palh Minor PS Kotdigi National Highway Khairpur	3.000	Khairpur	3000	150000	01-Month
6.	Halting Point PP Economic Zone	4.187	Khairpur	3000	209350	01-Month
7.	Halting Point PP Pipri	7.146	Khairpur	5000	357300	01-Month
8.	Halting Point Waris Ghambir PP Shah Hussain Khairpur Indus River	3.000	Khairpur	3000	150000	01-Month
9.	Halting Point PS Kumb	9.500	Khairpur	5000	475000	01-Month
10.	Halting Point Sui Gas PS Mirwah Mehran Highway District Khairpur	3.000	Khairpur	3000	150000	01-Month
11.	Halting Point PP Aadhi Bunglow Ubauro Toll Plaza.	3.000	Ghotki	3000	150000	01-Month
12.	Halting Point PP Mirpur Mathelo	3.573	Ghotki	3000	178650	01-Month
13.	Halting Point PP Hindu jo Khohi near Ghotki Toll Plaza	3.000	Ghotki	3000	150000	01-Month
14.	Halting Point PP Kamu Shaheed PS Ubauro	3.000	Ghotki	3000	150000	01-Month
15.	Halting Point PP Jaro Wah PS Dhamrah District Larkana	3.000	Larkana	3000	150000	01-Month
16.	Halting Point PS Khanpur	7.474	Shikarpur	5000	373700	01-Month
17.	Halting Point PS Garhi Yaseen	7.385	Shikarpur	5000	369250	01-Month
18.	Halting Point PS Kiran	4.396	Shikarpur	3000	219800	01-Month
19.	Halting Point PS Lakhi Ghulam Shah	7.199	Shikarpur	5000	359950	01-Month
20.	Halting Point PS Naper Kot	7.555	Shikarpur	5000	377750	01-Month
21.	Halting Point PS Humayun	9.500	Shikarpur	5000	475000	01-Month
22.	Halting Point PP Faizo Laro	7.509	Shikarpur	5000	375450	01-Month
23.	Halting Point PP Hashim Laro (Kashmore @ Kandhkot)	5.489	Kashmore @ Kandhkot	5000	274450	01-Month
24.	Halting Point PP Mithal Laro Bakshapur (Zorghar)	6.326	Kashmore @ Kandhkot	5000	316300	01-Month
25.	Halting Point PP Moula Meo	5.486	Kashmore @ Kandhkot	5000	274300	01-Month
26.	Halting Point PP Rais Wah	5.350	Kashmore @ Kandhkot	5000	267500	01-Month
27.	Halting Point PP Shujra Laro	4.239	Kashmore @ Kandhkot	3000	211950	01-Month
28.	Halting Point PS Dahoo Wah	4.927	Kashmore @ Kandhkot	3000	246350	01-Month
29.	Halting Point PS Abad (Begari Canal)	7.455	Jacobabad	5000	372750	01-Month
30.	Halting Point Shamby Shah	3.327	Jacobabad	3000	166350	01-Month
31.	Halting Point PS Muhammad Pur	9.500	Jacobabad	5000	475000	01-Month
32.	Halting Point PS Tajo Dero	9.500	Jacobabad	5000	475000	01-Month

Continue...P/02

CamScanner

PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDERS

Particulars		1st Attempt & Place of Opening	
1.	Date of issuance of tender documents (after publication till 07.04.2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	After Publication	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ (all participating bidders are advised to register themselves Online for e-Bid submission).
2.	Date of opening of Tenders (at 03:00 PM)	07.04.2026	**Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
Particulars		**2nd Attempt & Place of Opening**	
1.	Date of issuance of tender documents (till 23-04-2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	23.04.2026	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ **Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
2.	Date of opening of Tenders (at 03:00 PM)	23.04.2026	

TERMS & CONDITIONS OF THE TENDER

1.	The intending participants must be registered with Pakistan Engineering Council (P.E.C) for the year valid June-2026 limit relevant category.
2.	Bio-data of Engineers and Technical staff working with the firm.
3.	Documentary evidence of [five] works executed / works in progress and certificate of satisfactory completion of works by the employers.
4.	List of work in progress, indicating cost of each work and copy of letter of award of work.
5.	List of machinery and equipment available with documentary evidence of its ownership/ rent with certificate of Bank showing credit worthiness along with Bank statement.
6.	Registration with Income Tax Department (NTN Certificate) and copy of CNIC.
7.	The approved bids will be subject to stamp duty levied by the Government.
8.	All the contractors/ firms should be registered with Sindh Revenue Board in terms of Rule 46-1(ii) of SPPRA Rule (Amended 2019).
9.	Annual Income Tax returns of last five years.
10.	Annual audited reports of last five years from (ICAP) registered audit firms. Audit report issued other than (ICAP) registered audit firms will not be accepted.
11.	Certificate of Bank showing credit worthiness of at-least 15% (average balance per year for the last 05-years) of the estimated cost of work along with Bank Statement. Bank statement must be provided separately for each year starting from 1st July to 30th June for last five years and recent bank certificate must be attached showing available balance.
12.	Undertaking on stamp paper that the firm/contractor is not currently involved in any kind of litigation, department rift, abandoned or un-necessary delay in completion of any work in the Government as well as in private organizations.
13.	Conditional or incomplete tenders will not be entertained.
14.	The bids shall be evaluated on single stage one envelope method of SPPRA Rules 2010 (Amended till date).
15.	The approved bids will be subject to stamp duty levied by the Government.
16.	In case of Holiday and unforeseen circumstances on opening date the bids shall be submitted and opened on the next working day.
17.	The bidders should submit prescribed amount of earnest money as shown against each work in shape of Call Deposit prepared from the scheduled bank in favour of the undersigned.
18.	Affidavit to the effect that the firm / contractor have not been black listed currently by any executing agency.
19.	Affidavits to the effect that all document / particulars / information furnished are true and correct.
20.	In case of firm, list of partners / Partnership Deed, giving full particulars of directors/ proprietors or others connected along with power of attorney. In case of being sole proprietors, such undertaking on affidavit be furnished.

Continue... P/03

CamScanner

21.	The Sindh sales tax (SRB) will be deduct as per policy and procedure.
22.	In case the undersigned or any member of the committee happens to be out of the Headquarter the bids shall be submitted and opened as per the given schedule on the next working day.
23.	The undersigned and other competent authority reserve the right to reject any one or all the Bids as per provision of SPPRA Rules, 2010.

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

No.EO/BLDG/ _____ Sukkur, dated/ -03-2026.

Copy to following for necessary action to: -

1. The Secretary, Information Technology, Sindh Secretariat No.6 @ Karachi, along with copies of N.I.T for favour of information with requested to placing on the web site of Sindh Government.
2. The Inspector General of Police Sindh Karachi (Attention AIGP logistics) w/r to his order No: G-I/80 dated 19-02-2026 for favour of kind information, please.
3. The Addl:IGP Operations / Chairman Oversee Committee for M&R work for favour of kind information please.
4. The Deputy Inspector General of Police Sukkur Range / Chairman Procurement Committee for M&R work (halting point) w/r to his letter No,GB/3325-28 dated 10.03.2026 for favour of kind information please.
5. The Deputy Inspector General of Police Sindh Police Highway Patrol /Secretary Oversee Committee Sindh (halting point) w/r to his letter No.DIGP/SPHP/Admin/758-61 dated 10.03.2026 for favour of kind information please.
6. The Director, Information (Advertisement) Public Relation Advertising Department Karachi, for publication in 03-leading Newspaper "Sindhi, Urdu & English".
7. The SSP SPHP Sukkur Unit / Member Procurement Committee for information please.
8. The Manager (Assessment) SPPRA Barrack No.08 Sindh Secretariat No. 04 Court Road Karachi.
9. The Director I.T Department CPO Sindh Karachi with request to publish tender on Sindh Police, website.
10. The representative of Home Department Sindh Karachi.
11. The Chief Engineer Provincial Buildings Sukkur.
12. The Superintending Engineer Police Works Sindh Karachi.
13. The Executive Engineer Police Works Sindh Karachi/Sukkur.
14. The Assistant Engineer Police Works Sukkur.
15. Copy to all concerned Procurement Committee/Redressal Committee./Notice Board

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

CamScanner

SCHEDULE-B/BOQ

NAME OF WORI CONSTRUCTION OF POLICE HALTING POINT @ P.S NAPER KOT DISTRICT SHIKARPUR.

PART-A-CIVIL WORK MAIN BUILDING

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
1	Excavation in foundation of Building Bridges and other structures including dabbling dressing, refilling around structure with excavated earth Watering and ramming lead upto 5 ft. , lead upto one chain (30 metre) and lift upto 5 ft. (1.5 metre). (S.I.No 18 P.No.17)						**total**	**=**	**1323**	**11.88**	**P-Cft**	**15717**
2	Cement concrete brick or stone ballast 1 1/2" to 2" gauge. Ratio 1 :4 : 8 (S.I.No 04 P.No.24).						**total**	**=**	**555**	**296.69**	**P-Cft**	**164663**
3	Pacca brick work in foundation and plinth in: Ratio 1:6 (S.I.No 04 P.No.29).						**total**	**=**	**527**	**359.20**	**P-Cft**	**189298**
4	R.C.C work in roof slab, beams, column, rafts, lintels and other structural members laid in situ or precast laid in position complete in all respects. Ratio 1 : 2: 4 90 Lbs of cement, 2 Cft sandand 4 Cft shingle 1/8" to 3/4" gauge. (S.I.No 06 (a) P.No.25).						**total**	**=**	**697**	**717.59**	**P-Cft**	**500160**
5	Fabrication of deformed steel reinforcement for cement concrete including cutting,bending, laying in position, making joints and fastenings including cost of binding wire (also includes removeal of rust from bars.) (S.I.No 08 P.No.26).						**total**	**=**	**31.365**	**18934.02**	**P-Cwt**	**593866**
6	Pacca brick work in Ground floor in Cement Mortor (including striking of joints).: Ratio 1:6 (S.I.No 05 P.No.30).						**total**	**=**	**1070**	**381.18**	**P-Cft**	**407863**
7	Cement plaster 1:6 upto 12' upto 20 ft height 1/2" thick. (S.I.No.13 (b) P.No.52).						**total**	**=**	**4314**	**37.01**	**P-Sft**	**159661**
8	Cement plaster 1:4 upto 12" height 3/8 thick. (S.I.No.11 (a) P.No.52).						**total**	**=**	**4314**	**37.78**	**P-Sft**	**162983**
9	Filling, watering and ramming earth in under floors with surplus earth from foundation etc. lead upto one chain and lift upto 5 feet(S.I.No 21 P.No.17)						**total**	**=**	**882**	**6.50**	**P-Cft**	**5733**
10	Filling, watering and ramming earth under floor. with new earth (Excavated from outside) lift upto 5 ft and lead upto 10 miles including cost of earth. (S.I.No 22 P.No.17)						**total**	**=**	**1628**	**47.02**	**P-Cft**	**76549**
11	Cement concrete plain including placing compacting, finishing and curing, comlete (including screening and washing at stone aggregate without shuttering. Ratio. 1:2 :4 (S.I.No 05 P.No.24).						**total**	**=**	**85**	**443.54**	**P-Cft**	**37701**
12	Laying Verona marble flooring Size 24"x12"x1"/12"x12"x1" fine dressed on the surface without winding set in lime mortar 1:2 including rubbing and polishing of the joints. (S.I.No 28 P.No.46)						**total**	**=**	**678**	**369.59**	**P-Sft**	**250582**
13	Laying floors of approved coloured glazed tiles 1/4" thick floor of approved color & size jointing in white cement and laid over 1:2 cement sand mortor 3/4" thick including grouting with matching color and finishing. (S.I.No 25 P.No.46).						**total**	**=**	**25**	**325.40**	**P-Sft**	**8135**
14	Laying floor of approved with glazed tiles 1/4" thick dado of approved color & size jointing in white cement and laid over 1:2 cement sand mortor 3/4" thic kincluding grouting with matching color and finishing. (S.I.No 24 P.No.45).						**total**	**=**	**30**	**389.36**	**P-Sft**	**11681**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
15	P/F 3/8" thick Marble Tiles of Approved Quality & Colour & Shade size 8"x4" or 6"x4" in dado Skirting & facing removal tucking of existung plaster surface etc.over 1/2" thick base of cement mortor 1:3 setting of tile in slurry of white cement over motor base l/c filling & joints &washing the tile with white cemebt slurry curent finishing cleaning & polishing etc, complete (New Work) (S.I.No 61 P.No.49).											
							total	**=**	**87**	**247.28**	**P-Sft**	**21513**
16	Providing and laying 2" thick topping of cement concrete (1:2:4) including Surface finishing and dividiing into panels: (S.I.No 16 P.No.45).											
							total	**=**	**628**	**108.75**	**P-Sft**	**68295**
18	Provding and fixing with bitumen felt paper of 60 Lbs over roof i/c cleaning of roof with wire brush an removing dust, applying bitumen coat at the rate of 34 Lbs per P.Sft as premix inter coats and then laying felt papper with 10% over laps, then applying and spreading hill sand at the rate of 1 cft for 100 sft. The cost also i/c necessary fore material, kerosene oil, wood ete: (S.I.No 41 P.No.43).											
							total	**=**	**548**	**95.62**	**P-Sft**	**52400**
19	Providing and fixing G.I frames /Choukhats of size 7" x 2" or 4 1/2" x 3" for door using 20 gauge G.I sheet l/c welded hinges and fixing at site with necessary hold fasts, filling with cement sand slurry of ratio 1:6 and repairing the jambs. The cost also i/c all carriage , tools and plants used in making and fixing. (S.I.No.29 P.No.76).											
							total	**=**	**24**	**690.67**	**P-Rft**	**16576**
20	Providing and fixing G.I. Frames chowkhats of size 7x2xir 4-1/2x3 for windows using 20guage G.I. sheet i/c welded hinges and fixing at site with necessary hold fasts, filling with cement sand slurry of ration 1;6 and repainting the jamb. The cost also i/c all carriage tools and plants used in making and fixing. (S.I.No.29 P.No.76).											
							total	**=**	**136**	**908.25**	**P-Rft**	**123522**
21	Providing and fixing iron steel grill using solid square bars of size 1/2" x 1/2" placed at 4" l/c and frame of flat iron patti of 3/4" x 3/4" l/c circle shape at 1-0 apart equivalent fitted with screws are pins l/c painting 3 coats with 1st coat of red oxide paint etc. (S.I.No.30 P.No.76).											
							total	**=**	**232**	**833.27**	**P-SFT**	**193319**
22	Galvanized wire gauge 144 mesh per square inch of 22 S.W.G fixed to chowkhats without deodar patti. .(S.I.No.62 P.No.61).											
							total	**=**	**88**	**341.78**	**P-Sft**	**30077**
23	Providing & fixing Aluminum expaned metal 3/32 -20 Gauge fixed to chowkats with 3/4" deodar strips & screws .(S.I.No.34 P.No.77).											
							total	**=**	**88**	**538.87**	**P-Sft**	**47421**
24	First Class deodar wood wrought joinery in doors and windows etc. panelled or panelled or glazed or fully glazed fixed in position including chowkhat, holdfast, hinges, tower bolt rubber stop cleats/G I clamp,handles and chord with hooks etc. complete (excluding sliding bolts or lock) P.42 without chowkats etc.											
							total	**=**	**176**	**1897.56**	**P-Sft**	**333971**
25	Priming coat of chalk under distemper. (S.I.No 23 P.No.53).											
							total	**=**	**415**	**3.59**	**P-Sft**	**1490**
26	Distempering three coat (S.I.No 24 P.No.53).											
							total	**=**	**415**	**17.23**	**P-Sft**	**7150**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
27	Making and fixing fiber glass sun shade standard size 3mm sheet (02 layer) molded in panel in/c M.S Pipe 6" dia 20' height at 20' center fixing C.C foundation with M.S Square pipe 1-1/2" x 1-1/2" double kanchi around from with internal M.S Square pipe 2x2 center to center in/c welding assembling etc complete in all respect.(S.I.No 119 P.No.87).											
								total	**=**	**240**	**2041.46**	**P-Sft** **489950**
28	Preparing the surface and painting with matt finish l/c rubbing the surface with Bathy (silicon carbide rubbing brick) filling the voids with zink /chalk / plaster of paris mixture, applying first coat premix, making the surface smooth and then painting 3 coats with matt finish of approved make etc: complete .(new surface).(S.I.No 36 (a) P.No.54).											
								total	**=**	**2059**	**49.27**	**P-Sft** **101447**
29	Preparing the surface and painting with weather coat l/c rubbing the surface with rubbing brick / sand Paper, filling the voids with chalk/ plaster of Paris and then painting with weather coat of approved make..(S.I.No 38 (a) P.No.54).											
								total	**=**	**2089**	**39.38**	**P-Sft** **82265**
30	Preparing surface and PNS painting doors and window any type (including edges (s,NO.5) © P.No.49 painting coat (ii) Each subsequent coat etc.											
								total	**=**	**623**	**18.41**	**P-Sft** **11469**
31	Painted sashes, fan light glazed r guased, door & window (7.99+6.32+632).											
								total	**=**	**198**	**18.41**	**P-Sft** **3645**
										Total Rs.-		**4177390**
	Add 10% Below On Item No.12,13,14,15,21,22,23,30									70703		**70338**
										G.Total Rs.		**4107052**
										Add Cartage Amount		**755451**
										G.Total Rs.		**4862503**
	PART-B-CIVIL WORK (PLINTH PROOTECTION & PLATFORM)											
1	Excavation in foundation of Building Bridges and other structures including dabbling dressing, refilling around structure with excavated earth Watering and ramming lead upto 5 ft. , lead upto one chain (30 metre) and lift upto 5 ft. (1.5 metre). (S.I.No 18 P.No.17)											
								total	**=**	**229**	**11.88**	**P-Cft** **2721**
2	Cement concrete brick or stone ballast 1 1/2" to 2" gauge. Ratio 1 :4 : 8 (S.I.No 04 P.No.24).											
								total	**=**	**235**	**296.69**	**P-Cft** **69722**
3	Pacca brick work in foundation and plinth in: Ratio 1:6 (S.I.No 04 P.No.29).											
								total	**=**	**191**	**359.20**	**P-Cft** **68607**
4	Cement plaster 1:6 upto 12' upto 20 ft height 1/2" thick. (S.I.No.13 (b) P.No.52).											
								total	**=**	**763**	**37.01**	**P-Sft** **28239**
5	Cement plaster 1:4 upto 12" height 3/8 thick. (S.I.No.11 (a) P.No.52).											
								total	**=**	**763**	**37.78**	**P-Sft** **28826**
6	Cement concrete plain including placing compacting, finishing and curing, comlete (including screening and washing at stone aggregate without shuttering. Ratio. 1:2 :4 (S.I.No 05 P.No.24).											
								total	**=**	**74**	**443.54**	**P-Cft** **32822**
7	Mosaic chequer tiles of 8" x 8" x 1- 1/4" of approved shade laid flat in 1:2 grey cement mortar over a bed of 3/4" thick grey cement mortar. 1:2.. (S.I.No 48 P.No.51).											
								total	**=**	**1075**	**296.82**	**P-Cft** **319082**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT

8 Filling, watering and ramming earth under floor. with new earth (Excavated from outside) lift upto 5 ft and lead upto 10 miles including cost of earth. (S.I.No 22 P.No.17)

total = 4264 47.02 P-Cft 200493

Total Rs.- **750511**

Add 10% Below On Item No.07 319082 **31908**

G.Total Rs. **718603**

Add:Cartage of materials Rs. **139706**

G.Total Rs. **858309**

PART-C-W/S & S/F

1 Providing and fixing Orusa type white glazed earthen ware W.C. pan with front flush inlet & complete with including the cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4.(S.I.No.3-B P,.No.186).

total = 1 11282.90 Each 11283

2 Providing and fixing 24x18" lavatory basin in white glazed carthen ware complete with &e including the cost of W.I. or C.I. cantilever bracket 6 inches built into wall, painted white in two coats after a primary coat of red lead paint, a pair of ½" dia chrome plated pillar taps, 1-1/2" rubber plug & chrome plated brass chain 1-1/4" dia malleable iron or C.P. brass traps malleable iron or brass unions and making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4 (Standard Pattern) (Karam Ceramics).(S.I.No.8 P,.No.187).

total = 1 9495.14 Each 9495

3 Add extra for providing & fixing of earth warepedestal white or coloured Glazed (Standared pattern) (S.I.No.9 P,.No.187).

total = 1 3276.00 Each 3276

4 Providing and fixing steel sinks stainless local bt make complete with cast iron or wrought iron LINA ALVH brackets 6 inches built into wall, 1- 1/2" rubber plug and chrome plated brass chain 1- 1/2" C.P. brass waste wvith 1-1/2" P.V.C. waste pipe & making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4.Steel Sink stainless size 40"x20" local make (standard patteren) (S.I.No.19 P,.No.188).

total = 1 12555.27 Each 12555

5 Providing and fixing 6"x2" or 6"x3" C.I. floor trap of the approved self cleaning design with a C.I. screwed down grating with or without a vent arm including cost of making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4 (S.I.No.20 P,.No.189).

total = 3 1647.07 Each 4941

6 Providing UPVC. pipes specials and clamps etc. including fixing cutting and fittings complete with and including the cost of breaking through walls and roof making good etc. with pigment to match the colour of the building and testing with water to a pressure bead of 200 feet and handling.(S.I.No.2 (ii) P,.No.193). 2 "dia UPVC Pipe (CPVC SCH-40)

3/4"dia. total = 60 199.83 P-Rft 11990

1"dia. total = 150 272.35 P-Rft 40853

2"dia. total = 50 836.36 P-Rft 41818

6"dia. total = 40 950.38 Each 38015

7 S/fixing concealed Tee-stop cock of superior quality with Crystal head 1/2" dia (S.I.No.23 P,.No.189).

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
							total	**=**	**4**	**1673.10**	**Each**	**6692**
8	Supplying & fixing long Bib -cock of Crystal head with C.Phead 1/2" dia .(S.I.No.27 P,.No.84).						**total**	**=**	**3**	**2784.60**	**Each**	**8354**
9	Supplying & fixing wash basin mixture of superior quality with C.P. Crystal head 1/2" dia 1/2" dia WithCrystal head (S.I.No.19 (b) P,.No.199).						**total**	**=**	**1**	**4890.60**	**Each**	**4891**
10	Supplying & fixing Sink mixture cock of superior quality with C.P. head etc. complete (S.I.No.23 P,.No.189).						**total**	**=**	**1**	**2550.60**	**Each**	**2551**
11	Providing and fixing in position nylon connection complete with " dia brass stop cock with pair of brass nuts and lining jointed to nylon connection. (S.I.No.23 P,.No.189).						**total**	**=**	**3**	**637.65**	**Each**	**1913**
12	Supplying & fixing bath room accessories set (7 pieces) i/c towel rod ,Brush holder,soap tray ,shelf of approved design including cost of screw ,nuts etc. complete (Master Brand) (S.I.No.23 P,.No.199).						**total**	**=**	**1**	**14320.80**	**Each**	**14321**
13	Providing chambers 15"x19" (inside dimension) x24" deep for house meters with 6" thick C.C. 1:2:4 blocks set in 1:6 cement mortar 6" thick C.C. 1:4:8 in foundation, " thick cement plaster 1:3 to all inside wall surfaces and to top 1" thick C.C. 1:2:4						**total**	**=**	**2**	**9051.80**	**Each**	**18104**
14	Manufacturing & Supplying of R.C.C manhole cover cast in 1:2:4 cement concrete ratio 3" inch deep at center reinforced with 1/2" dia tor steel bars with 4" c/c welded to a 3/16' thick 2 inch wide M.S Plate and two hooks of 3/8" inch dia tor bars including compacting, curing and 1 inch dia.						**total**	**=**	**2**	**3238.79**	**Each**	**6478**
15	Constructing manhole or inspection chamber for the required diameter of circular sewer and 3'-6" (1067 mm) depth with walls of B.B in cement sand mortar 1:3 cement plastered 1:3, 1/2" thick, inside of walls and 1" (25 mm) thick over benching and channel i/c fixing C.I manhole cover with frame of clear opening 1-1/2' x1 1/2' (457x457 mm) of 1.75 cwt. (88.9 kg) embaded in plain C.C 1:2:4 and fixing 1" (25 mm) dia M.S steps 6" (150 mm) wide projecting 4" (102 mm) from the face of wall at 12" (305 mm) C/C duly painted etc. Complete as per standard specification and drawing. .(S.I.No.1 (A) P,.No.129).						**total**	**=**	**2**	**16771.18**	**Each**	**33542**
16	Boring for tube well in all water bearing soils from ground level upto 100 ft. or 30.5 meter depth i/c sinking and with drawing of casing pipe. .(S.I.No.1 (A) P,.No.129).											
	100 mm (4"dia.)						**total**	**=**	**100**	**1621.28**	**P-Rft**	**162128**
17	Supplying and installing PVC strainers 'D' class of approved design quality and make i/c necessary sockets etc. complete.(S.I.No.11 (A) P,.No.131).						**total**	**=**	**100**	**714.68**	**P-Rft**	**71468**
18	Shrouding with graded bajri (3/8" to 1/8") or (9 to 3 mm) in between bore and blind pipe for the following diameters of strainers. (S.I.No.18 P,.No.133).						**total**	**=**	**100**	**328.57**	**P-Rft**	**32857**
19	Providing & fixing 4" dia bend of the required degree with access door, 1/8" thick and bolts and nuts and extra painting to match the colour of buildings. (S.I.No.9 P,.No.191).						**total**	**=**	**4**	**2148.12**	**Each**	**8592**
20	providing & fixing 4".x 4" dia C.I branches of the required degree with access doors, rubber washer 3/8 thick and bolts and nuts and extra painting to match the colour of buildings. (S.I.No.4 P,.No.191).						**total**	**=**	**2**	**2241.72**	**Each**	**4483**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
21	Supplying & fixing Fiber glass tank of approved quality and design and wall thickness as specified including cost of nuts, bolts and fixing in plat form of cement concrete 1:3:6 and making connection for inlet, outlet and over flow pipes etc. complete. (S.I.No.01 P,.No.201).											
								total	**=**	**1**	**37698.31**	**Each** **37698**
									Total Rs.-			**588298**
									Add 10% Below			**58830**
									Total Rs.-			**543103**
	PART-F-ELECTRIC											
1	Wiring for light or fan point with 3/.029 PVC insulated wire in 20mm (3/4") channel patti on surface as required(S,No.107 P,No.236).											
								total	**=**	**32**	**5958.53**	**Each** **190673**
2	Wiring for plug point with 3/.029 PVC insulated wire in 20mm (3/4") chennel patti on surface as required.(S.No, 104 P,No.236).											
								total	**=**	**4**	**3442.83**	**Each** **13771**
3	Providing & fixing Brass Battern holder (S,I,No.193 P,No.244).											
								total	**=**	**12**	**1152.61**	**Each** **13831**
4	Wiring for call bell point with 3/.029 PVC insulated wire in 20mm (3/4") PVC conduit recessed in the wall or column as required. (S.I,No.124 P,No.15).											
								total	**=**	**1**	**6712.49**	**P-Rft** **6712**
5	Providing & fixing Bakelite ceiling rose with two terminals (S,I,No.191 P,No.244).											
								total	**=**	**15**	**373.39**	**Each** **5601**
6	Providing & fixing A.C Electric Ceiling fan 56" (good quality) (S.I.No.195 P.No.244).											
								total	**=**	**3**	**14869.21**	**Each** **44608**
7	Providing & fixing one way SP 10/15amp switch surface type.. (S,NO,188 P,No.229)											
								total	**=**	**20**	**468.19**	**Each** **9364**
8	Providing & fixing Two pin 10/15amp plug & socket. (S,NO,189 P,No.229)											
								total	**=**	**2**	**617.69**	**Each** **1235**
9	Providing & fixing three pin 10/15amp plug & socket flush type. (S,NO,190 P,No.229)											
								total	**=**	**2**	**617.69**	**Each** **1235**
10	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.029 copper conductor in ¾" Dia PVC conduit recessed in the wall or column as required. (S,NO,10 P,No.229)											
								total	**=**	**175**	**400.92**	**P-Rft** **70161**
11	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.044 copper conductor in ¾" Dia PVC conduit recessed in the wall or column as required.. (S,NO,12 P,No.229)											
								total	**=**	**50**	**660.91**	**P-Rft** **33046**
12	Providing & fixing circuit breaker 6,10,15,20, 30,40,50 & 63amp SP (TB-5S) on prepared board as required. (S.I,No.178 P,No.243).											
								total	**=**	**4**	**2504.12**	**P-Rft** **10016**
13	Providing & fixing circuit breaker 15,20,30 , 40, 50, 60,75 &100amp TP (XS-100NS) on prepared board as reuqired (S.I,No.183P,No.244).											
								total	**=**	**1**	**28736.16**	**Each** **28736**
14	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.036(4mm2) copper conductor in ¾" Dia PVC conduit on surface. (S.I,No.179P,No.243).											
								total	**=**	**130**	**468.00**	**P-Rft** **60840**
15	Providing & fixing ammeters size 96/96mm Direct 15A, 30A, 50A, 60A & 100A as required & as per instruction of EI (S,NO,239 P,No.248)											

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
							total	**=**	**1**	**4186.50**	**Each**	**4187**
16	Providing & fixing voltmeter size 96/96mm 500volt as required &as per instruction of El.. (S,NO,240 P,No.248)											
							total	**=**	**1**	**4186.50**	**P-Rft**	**4187**
									Total Rs.-			**498323**
									Add 15% Below		**(-)**	**74748**
									Total Rs.-			**423575**

PART-B-NON SCHEDULE ITEM

1	Providing & fixing A.C, or D,C electric bell 200/250 volts 70mm (2-3/4") Gong (Imported)					
		total	**=**	**1**	**4500**	**Each** **4500**
2	Providing & Fixing 10 amps polycarbonate flame retardant bell push with fancy gang plate fixed on die fabricated powder coated metal board recessed in wall or column including connection as required (E31/MBPR Clipsal Make)					
		total	**=**	**1**	**600**	**Each** **600**
3	Providing and fixing mild steel bar fan clamp 15.8mm(5/8") dia suitable for R.C.C roof.					
		total	**=**	**3**	**500**	**Each** **1500**
4	Providing & fixing Distribution pannel board of 3/8" thick sheeting double shutter with volt and ampere meter to accommodate circuit breaker i/c painting with enamelled paint .					
		total	**=**	**2**	**4000.00**	**Each** **8000**
5	P/F 1-40 watts tube light complete with 40 watts 4-0 long rod, chock, starter and putty with philips components including necessary electric connection and fixing on wall or ceilling etc, complete.(Phillips)					
		total	**=**	**14**	**2350.00**	**Each** **32900**
6	P/F Energy saver (18 to 24 watts) superior quality including fixing with PVC holder etc complete (imported).					
		total	**=**	**18**	**497.00**	**Each** **8946**
7	P/F fancy capsule light with fancy plastic body, holder,saver etc complete (of approved make and design).					
		total	**=**	**11**	**2100.00**	**Each** **23100**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
5	Providing & fixing 10amps polycarbonate flame retardant One way switch with fancy gang plate fixed on die fabiricated powder coated metal board recessed in wall or column including connecion as required (E31/2/3A Clipsal make)											
	One Switch Plate						**total**	**=**	**3**	**400.00**	**Each**	**1200**
	Two Switch Plate						**total**	**=**	**3**	**600.00**	**Each**	**1800**
	Four Switch Plate						**total**	**=**	**3**	**1650.00**	**Each**	**4950**
	Six switch Plate						**total**	**=**	**3**	**2250.00**	**Each**	**6750**
5	P/F on a prepared board iron-clad single pole switch fuse, with rewireable fuse link carrier 500 volts grade 60 amps. Complete with wirirng connection on a prepared board (Imported 1st quality).											
							total	**=**	**1**	**395000.00**	**P-Job**	**395000**

Total Rs.- **507746**

Total Schedule + Non Schedule Item **931321**

Rs. _____ Above/Below / At Par

Rs. _____ Above/Below / At Par

Rs. _____ Above/Below / At Par

TOTAL RS: _____

ADD SRB 5% RS: _____

G. TOTAL RS: _____

Dily Sobh Karachi dt. 17-03-26

آفيس آف دي
سينئر سپرنٽينڊنٽ آف پوليس سکر

فون: - 071-9310565

No.EO/BLDG/3400-10/2026 Sukkur, Dated: 13-03-2026

ٽينڈر گھرائڻ لاءِ نوٽيس

هيٺين ڪمن جي پروڪيورمينٽ لاءِ معياري آچ دستاويزن (SBDs) ۾ دلچسپي رکندڙ واڪ ڊينڊڙ/ٽيڪيدارن/ڪمپنيز/فرمز ڪمپنيز ڪان SPPRA رولز 2010 (ترميم ٿيل تاحال) مطابق مُهريند ٽينڈرز گھرائجن ٿا.

سنڌ پوليس جي هائيننگ پوائنٽس جي مرمت / رينوويشن جوڪم هاءِ وي پيٽرول سکر يونٽ

نمبر شمار	هائيننگ پوائنٽ جو نالو	ڪئپيڪٽي لائق	ضلعو	ٽينڈر فيس (ناقابل واپسي تڏهن فقط)	بڊ سيڪيورٽي 5% (فقط CDR)	تڪميل جو مدو
1	هائيننگ پوائنٽ نارا ڪنال روهڙي ٽول پلازا بمقام سکر	3.000	سکر	3000	150000	01 مهينو
2	هائيننگ پوائنٽ زڪوتا موڙ بي ايس سانگي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
3	هائيننگ پوائنٽ بخشو سيلرو بي ايس ڏٽوئي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
4	هائيننگ پوائنٽ فرش پوڙ بي ايس آباد انڊس هاءِ وي سکر	3.000	سکر	3000	150000	01 مهينو
5	هائيننگ پوائنٽ پلهه ماڻهر بي ايس ڪوٽڏيجي نيشنل هاءِ وي خيرپور	3.000	خيرپور	3000	150000	01 مهينو
6	هائيننگ پوائنٽ بي بي اڪنامڪ زون	4.187	خيرپور	3000	209350	01 مهينو
7	هائيننگ پوائنٽ بي بي پيري	7.146	خيرپور	5000	357300	01 مهينو
8	هائيننگ پوائنٽ ولڙ غميبر بي بي شاهه حسين خيرپور انڊس روڊ	3.000	خيرپور	3000	150000	01 مهينو
9	هائيننگ پوائنٽ بي ايس ڪنب	9.500	خيرپور	5000	475000	01 مهينو
10	هائيننگ پوائنٽ سوئي گيس بي ايس ميرواهه مهراڻ هاءِ وي بمقام خيرپور	3.000	خيرپور	3000	150000	01 مهينو
11	هائيننگ پوائنٽ آڏي بنگلو لوهارو ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
12	هائيننگ پوائنٽ بي بي ميرپور ماٿيلو	3.573	گهوٽڪي	3000	178650	01 مهينو
13	هائيننگ پوائنٽ بي بي هندو جو ڪوهي تزد گهوٽڪي ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
14	هائيننگ پوائنٽ بي بي ڪمون شهيد بي ايس لوهارو	3.000	گهوٽڪي	3000	150000	01 مهينو
15	هائيننگ پوائنٽ بي بي جاڙو واهه بي ايس ڏاهراهه بمقام لاڙڪاڻو	3.000	لاڙڪاڻو	3000	150000	01 مهينو
16	هائيننگ پوائنٽ بي ايس خانپور	7.474	شڪارپور	5000	373700	01 مهينو
17	هائيننگ پوائنٽ بي ايس ڳڑهي ياسين	7.385	شڪارپور	5000	369250	01 مهينو
18	هائيننگ پوائنٽ بي ايس ڪرن	4.396	شڪارپور	3000	219800	01 مهينو
19	هائيننگ پوائنٽ لکي غلام شاهه	7.199	شڪارپور	5000	359950	01 مهينو
20	هائيننگ پوائنٽ بي ايس ٽيپر ڪوٽ	7.555	شڪارپور	5000	377750	01 مهينو
21	هائيننگ پوائنٽ بي ايس همايون	9 500	شڪارپور	5000	475000	01 مهينو
22	هائيننگ پوائنٽ بي بي فيزو لاڙو	7.509	شڪارپور	5000	375450	01 مهينو
23	هائيننگ پوائنٽ بي بي ماشر لاڙو (ڪشمور ايت ڪنڊڪوٽ)	5.489	ڪشمور ايت ڪنڊڪوٽ	5000	274450	01 مهينو
24	هائيننگ پوائنٽ بي بي مل لاڙو بخشاپور (اندر گهر)	6.326	ڪشمور ايت ڪنڊڪوٽ	5000	316300	01 مهينو
25	هائيننگ پوائنٽ بي بي مولا مير	5.486	ڪشمور ايت ڪنڊڪوٽ	5000	274300	01 مهينو
26	هائيننگ پوائنٽ بي بي راڄيس راهه	5.350	ڪشمور ايت ڪنڊڪوٽ	5000	267500	01 مهينو
27	هائيننگ پوائنٽ بي بي شجراع لاڙو	4.239	ڪشمور ايت ڪنڊڪوٽ	3000	211950	01 مهينو
28		4.927		3000	246350	01 مهينو

CamScanner

30	حسب يوسف شمسي شاهر	3.327	جيڪب آباد	3000	166350	01 مهينو
31	هالٽنگ پوائنٽ بي ايس محمد پور	9.500	جيڪب آباد	5000	475000	01 مهينو
32	هالٽنگ پوائنٽ بي ايس تاجو ديرو	9.500	جيڪب آباد	5000	475000	01 مهينو

ٽينڈرز جي اجراءَ/وصولي ۽ کُلڻ لاءِ پروگرام

	پرتيڪيولرز	پهرين پيرو	۽ کُلڻ جو هنڌ
1	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 07.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	اشاعت کانپوءِ	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ (سمورن حصو ولندڙ واڪ ڊينڈرن کي مشورو ڏجي ٿو ته e_Bid آن لائن جمع ڪرائڻ لاءِ پاڻ کي رجسٽر ڪرائن گهرجي). اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
2	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	07.04.2026	
	پرتيڪيولرز	ٻيون پيرو	۽ کُلڻ جو هنڌ
	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 23.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	23.04.2026	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	23.04.2026	

ٽينڈرز جا شرط ۽ ضابطا

1	حضور ولڻ جي خواهش رکندڙ لازمي پاڪستان انجنيئرنگ ڪائونسل (PEC) سان لاڳاپيل ڪٽيگري هيٺ جون 2026 تائين لائسنس ڪارگر رجسٽريشن سرٽيفڪيٽ
2	فرم سان گڏ ڪم ڪندڙ انجنيئرنگ ۽ ٽيڪنيڪل اسٽاف جي ڄاڻ ڏيڻا.
3	[پنج] ڪمن جو دستاويزي ثبوت جيڪي مڪمل ٿيل/ ڪم جاري آهن ۽ آجر پاران ڪم جي اطمينان بخش مڪمل ٿيڻ جو سرٽيفڪيٽ.
4	جاري ڪمن جي فهرست ، بشمول هر هڪ ڪم جي لاڳت ۽ ڪم جي اپرائڻ جو ليٽر.
5	مشينري ۽ سامان جي فهرست جيڪا ان جي ملڪيت/ ڪرائي جي دستاويزي ثبوت سان گڏ بينڪ جي سرٽيفڪيٽ سان گڏ بينڪ اسٽيٽمينٽ سان گڏ ڪريڊٽ جي قابليت ڏيکارڻ ٿي.
6	انڪم ٽيڪس ڊپارٽمينٽ NTN) سرٽيفڪيٽ) سان رجسٽريشن ۽ CNIC جي ڪاپي.
7	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي تحت هونديون.
8	سمورا ٽينڈر فارم SPPRA رولز (ترميم ٿيل 2019) جي قاعدي (ii) 46_I جي شرطن ۽ سنڌ ريونيو بورڊ وٽ رجسٽرڊ ٿيل هجڻ گهرجن
9	گذريل پنجن سالن جا سالياڻو انڪم ٽيڪس ريٽرنز
10	رجسٽرڊ آڊٽ فرم (ICAP) طرفان گذريل ٽن سالن جي سالياڻي آڊٽ رپورٽ. رجسٽرڊ آڊٽ فرم (ICAP) کانسواءِ، پي ڪنهن طرفان جاري ڪيل رپورٽ منظور نه ڪئي ويندي.
11	گذريل پنجن سالن دوران 15٪ يا ان کان وڌيڪ سالياڻو سراسري بيلنس گهربل آهي لاڳو ڪر جي ڪنسيل لاڳت مطابق. هاٿوڪر بينڪ سرٽيفڪيٽ (اصل و) سان لڳل هجي جيڪو ڏنل مدي جو سالياڻو سراسري بيلنس ڏيکاري. [جواڻ کان شروع ٿيندڙ 30 جون تائين هر هڪ سال لاءِ الڳ الڳ گذريل ٽن سالن بينڪ اسٽيٽمينٽ لازمي فراهم ڪئي وڃي. ۽ موجوده بيلنس ڏيکاريل تازي بينڪ اسٽيٽمنٽ لازمي لڳل هجڻ گهرجي.
12	اسٽيمپ پيپر تي اصل فارم نامو تي فرم/ٽيڪيدار هن وقت ڪنهن به قسم جي قانوني ڪاروائي، ڪاتي جي ٽڪراءِ چڪيل يا حڪومت ۽ خانگي تنظيمن ۾ ڪنهن به ڪم جي مڪمل ٿيڻ ۾ غيرضروري دير ۾ ملوث نه هجي.
13	مشروط يا نامڪمل ٽينڈر قبول نه ڪيا ويندا.
14	آڇون جي شخص SPPRA رولز 2010 (ترميم ٿيل تازه) جي سنگل اسٽيج هڪ لفافي طريقي تي ڪيو ويندو.
15	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي مطابق هونديون.
16	آڇون جي کُلڻ جي تاريخ تي عام موڪل يا ڪنهن به اڻوڻندڙ صورتحال جي صورت ۾ آڇون ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
17	آڇون ڏيندڙ کي هيٺ دستخط ڪندڙ جي حق ۾ ڪنهن به شيڊيول بينڪ مان تيار ٿيل هڪ ڊپازٽ جي شڪل ۾ هر هڪ ڪم عبوض جاڻايل سوڙي رقم جي ڏنل رقم جمع ڪرائڻ گهرجي.
18	قسم نامو د فرم/ ٽيڪيدار ڪنهن به پروڪيورنگ ايجنسي طرفان تازو بليڪ لسٽ ٿيل نه هجي.
19	قسم نامو د فراهم ڪيل سمورا دستاويز / پارٽيڪيولرز/ معلومات سچي ۽ درست آهي.
20	فرم جي ضرورت ۽ ڊائريڪٽرز/پروپرائٽرز يا پين لاڳاپيلن جا مڪمل تفصيل پاور آف اٽارني سان گڏ سول پروپرائٽر هجڻ جي صورت ۾ اهڙو حلفيا بيان قسم نامي تي پيش ڪيو وڃي.
21	پاليسي ۽ پروسيجر تحت سنڌ سيلز ٽيڪس (SRB) ڪٽيو ويندو.
22	هيٺ دستخط ڪندڙ يا ڪميٽي جو ڪو به ميمبر هيٺ ڪوارٽر ڪان باخبر هجڻ جي صورت ۾ آڇون ڏنل شيڊيول مطابق ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
23	هيٺ دستخط ڪندڙ يا ٻي مجاز اختياري SPPRA رولز 210 جي لاڳاپيل شق تحت ڪنهن به يا سمورن آڇن کي رد ڪرڻ جو حق محفوظ رکي ٿو.

سينئر سپرنٽينڈنٽ آف پوليس سکر
سيڪريٽري پروڪيورمنٽ ڪميٽي
ايم اينڊ آر هالٽنگ پوائنٽ
سکر/ لاڙڪاڻو رينجز

INF.KRY.NO.1120/2026

WORK FOR SINDH
www.kwikfinch.com
ADV. PORTAL BY INFORMATION DEPARTMENT

Phone:-071-9310565
OFFICE OF THE
SENIOR SUPERINTENDENT OF POLICE
SUKKUR.

No.EO/BLDG/ 3400-10 /2026
Sukkur, Dated 13.03.2026

SEALED NOTICE INVITING TENDERS

The Sealed Tenders are invited from interested bidders / contractors / firms and companies as well as suppliers on standard bidding documents forms (SBDs) for the procurements of the following work under SPPRA Rules-2010 (Amended till date) :-

REPAIR / RENOVATION WORK OF HALTING POINTS OF SINDH POLICE HIGHWAY PATROL SUKKUR UNIT

S.#	Name of Halting Point	Estimates Cost	District	Tender Fees (Non-refundable Only in Cash)	Bid Security 5% (CDR only)	Completion Period
1.	Halting Point Nara Canal Rohri Toll Plaza District Sukkur	3.000	Sukkur	3000	150000	01-Month
2.	Halting Point Zakota Mor PS Sangi District Sukkur	3.000	Sukkur	3000	150000	01-Month
3.	Halting Point Baksho Seelro PS Dadloi Disrict Sukkur	3.000	Sukkur	3000	150000	01-Month
4.	Halting Point Farash Mor PS Abad Indus Highway Sukkur	3.000	Sukkur	3000	150000	01-Month
5.	Halting Point Palh Minor PS Kotdigi National Highway Khairpur	3.000	Khairpur	3000	150000	01-Month
6.	Halting Point PP Economic Zone	4.187	Khairpur	3000	209350	01-Month
7.	Halting Point PP Pipri	7.146	Khairpur	5000	357300	01-Month
8.	Halting Point Waris Ghambir PP Shah Hussain Khairpur Indus River	3.000	Khairpur	3000	150000	01-Month
9.	Halting Point PS Kumb	9.500	Khairpur	5000	475000	01-Month
10.	Halting Point Sui Gas PS Mirwah Mehran Highway District Khairpur	3.000	Khairpur	3000	150000	01-Month
11.	Halting Point PP Aadhi Bunglow Ubauro Toll Plaza.	3.000	Ghotki	3000	150000	01-Month
12.	Halting Point PP Mirpur Mathelo	3.573	Ghotki	3000	178650	01-Month
13.	Halting Point PP Hindu jo Khohi near Ghotki Toll Plaza	3.000	Ghotki	3000	150000	01-Month
14.	Halting Point PP Kamu Shaheed PS Ubauro	3.000	Ghotki	3000	150000	01-Month
15.	Halting Point PP Jaro Wah PS Dhamrah District Larkana	3.000	Larkana	3000	150000	01-Month
16.	Halting Point PS Khanpur	7.474	Shikarpur	5000	373700	01-Month
17.	Halting Point PS Garhi Yaseen	7.385	Shikarpur	5000	369250	01-Month
18.	Halting Point PS Kiran	4.396	Shikarpur	3000	219800	01-Month
19.	Halting Point PS Lakhi Ghulam Shah	7.199	Shikarpur	5000	359950	01-Month
20.	Halting Point PS Naper Kot	7.555	Shikarpur	5000	377750	01-Month
21.	Halting Point PS Humayun	9.500	Shikarpur	5000	475000	01-Month
22.	Halting Point PP Faizo Laro	7.509	Shikarpur	5000	375450	01-Month
23.	Halting Point PP Hashim Laro (Kashmore @ Kandhkot)	5.489	Kashmore @ Kandhkot	5000	274450	01-Month
24.	Halting Point PP Mithal Laro Bakshapur (Zorghar)	6.326	Kashmore @ Kandhkot	5000	316300	01-Month
25.	Halting Point PP Moula Meo	5.486	Kashmore @ Kandhkot	5000	274300	01-Month
26.	Halting Point PP Rais Wah	5.350	Kashmore @ Kandhkot	5000	267500	01-Month
27.	Halting Point PP Shujra Laro	4.239	Kashmore @ Kandhkot	3000	211950	01-Month
28.	Halting Point PS Dahoo Wah	4.927	Kashmore @ Kandhkot	3000	246350	01-Month
29.	Halting Point PS Abad (Begari Canal)	7.455	Jacobabad	5000	372750	01-Month
30.	Halting Point Shamby Shah	3.327	Jacobabad	3000	166350	01-Month
31.	Halting Point PS Muhammad Pur	9.500	Jacobabad	5000	475000	01-Month
32.	Halting Point PS Tajo Dero	9.500	Jacobabad	5000	475000	01-Month

Continue...P/02

CamScanner

PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDERS

Particulars		1st Attempt & Place of Opening	
1.	Date of issuance of tender documents (after publication till 07.04.2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	After Publication	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ (all participating bidders are advised to register themselves Online for e-Bid submission).
2.	Date of opening of Tenders (at 03:00 PM)	07.04.2026	**Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
Particulars		**2nd Attempt & Place of Opening**	
1.	Date of issuance of tender documents (till 23-04-2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	23.04.2026	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ **Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
2.	Date of opening of Tenders (at 03:00 PM)	23.04.2026	

TERMS & CONDITIONS OF THE TENDER

1.	The intending participants must be registered with Pakistan Engineering Council (P.E.C) for the year valid June-2026 limit relevant category.
2.	Bio-data of Engineers and Technical staff working with the firm.
3.	Documentary evidence of [five] works executed / works in progress and certificate of satisfactory completion of works by the employers.
4.	List of work in progress, indicating cost of each work and copy of letter of award of work.
5.	List of machinery and equipment available with documentary evidence of its ownership/ rent with certificate of Bank showing credit worthiness along with Bank statement.
6.	Registration with Income Tax Department (NTN Certificate) and copy of CNIC.
7.	The approved bids will be subject to stamp duty levied by the Government.
8.	All the contractors/ firms should be registered with Sindh Revenue Board in terms of Rule 46-1(ii) of SPPRA Rule (Amended 2019).
9.	Annual Income Tax returns of last five years.
10.	Annual audited reports of last five years from (ICAP) registered audit firms. Audit report issued other than (ICAP) registered audit firms will not be accepted.
11.	Certificate of Bank showing credit worthiness of at-least 15% (average balance per year for the last 05-years) of the estimated cost of work along with Bank Statement. Bank statement must be provided separately for each year starting from 1st July to 30th June for last five years and recent bank certificate must be attached showing available balance.
12.	Undertaking on stamp paper that the firm/contractor is not currently involved in any kind of litigation, department rift, abandoned or un-necessary delay in completion of any work in the Government as well as in private organizations.
13.	Conditional or incomplete tenders will not be entertained.
14.	The bids shall be evaluated on single stage one envelope method of SPPRA Rules 2010 (Amended till date).
15.	The approved bids will be subject to stamp duty levied by the Government.
16.	In case of Holiday and unforeseen circumstances on opening date the bids shall be submitted and opened on the next working day.
17.	The bidders should submit prescribed amount of earnest money as shown against each work in shape of Call Deposit prepared from the scheduled bank in favour of the undersigned.
18.	Affidavit to the effect that the firm / contractor have not been black listed currently by any executing agency.
19.	Affidavits to the effect that all document / particulars / information furnished are true and correct.
20.	In case of firm, list of partners / Partnership Deed, giving full particulars of directors/ proprietors or others connected along with power of attorney. In case of being sole proprietors, such undertaking on affidavit be furnished.

Continue... P/03

CamScanner

21.	The Sindh sales tax (SRB) will be deduct as per policy and procedure.
22.	In case the undersigned or any member of the committee happens to be out of the Headquarter the bids shall be submitted and opened as per the given schedule on the next working day.
23.	The undersigned and other competent authority reserve the right to reject any one or all the Bids as per provision of SPPRA Rules, 2010.

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

No.EO/BLDG/ _____ Sukkur, dated/ -03-2026.

Copy to following for necessary action to: -

1. The Secretary, Information Technology, Sindh Secretariat No.6 @ Karachi, along with copies of N.I.T for favour of information with requested to placing on the web site of Sindh Government.
2. The Inspector General of Police Sindh Karachi (Attention AIGP logistics) w/r to his order No: G-I/80 dated 19-02-2026 for favour of kind information, please.
3. The Addl:IGP Operations / Chairman Oversee Committee for M&R work for favour of kind information please.
4. The Deputy Inspector General of Police Sukkur Range / Chairman Procurement Committee for M&R work (halting point) w/r to his letter No,GB/3325-28 dated 10.03.2026 for favour of kind information please.
5. The Deputy Inspector General of Police Sindh Police Highway Patrol /Secretary Oversee Committee Sindh (halting point) w/r to his letter No.DIGP/SPHP/Admin/758-61 dated 10.03.2026 for favour of kind information please.
6. The Director, Information (Advertisement) Public Relation Advertising Department Karachi, for publication in 03-leading Newspaper "Sindhi, Urdu & English".
7. The SSP SPHP Sukkur Unit / Member Procurement Committee for information please.
8. The Manager (Assessment) SPPRA Barrack No.08 Sindh Secretariat No. 04 Court Road Karachi.
9. The Director I.T Department CPO Sindh Karachi with request to publish tender on Sindh Police, website.
10. The representative of Home Department Sindh Karachi.
11. The Chief Engineer Provincial Buildings Sukkur.
12. The Superintending Engineer Police Works Sindh Karachi.
13. The Executive Engineer Police Works Sindh Karachi/Sukkur.
14. The Assistant Engineer Police Works Sukkur.
15. Copy to all concerned Procurement Committee/Redressal Committee./Notice Board

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

CamScanner

NAME OF WORK: REPAIR / RENOVATION WORK OF POLICE HALTING POINT AT NARA CANAL ROHRI TOLL PLAZA DISTRICT SUKKUR.

SCHEDULE B

Civil works schedule items Part-A:

S.NO	Descriptions		Nos	length	weidth	height	Unit	total area/quantity
1	Dismantling cement concrete plain 1: 2: 4: (SI-19-C/P-20)							
	roof of rooms		1	12	36	0.5	Cft	216
				Total			Cft	**216**
	at Rs. 133.08 per Cft		133.08	x	216	P/Cft	Rs	**28,745**
2	Dismantling glazed or encaustic tiles etc. (SI-55 / P-22)							
	rooms flooring		2	12	14		Sft	336
				Total			Sft	**336**
	at Rs. 31.19 per Sft		31.19	x	336	P/Sft	Rs	**10,480**
3	Pacca brick work in mud mortar in building (b) In ground floor. (SI.1-b/P-29).							
	office long walls		1	17	0.75	12	Cft	153
	office short walls		1	12	0.75	12	Cft	108
	Bath long wall		2	6	0.75	12	Cft	108
	Bath short wall		2	4.66	0.75	12	Cft	84
				Total			Cft	**453**
	at Rs. 295.80 per Cft		295.80	x	453	P/Cft	Rs	**133,997**
4	Applying floating coat of Cement 1/32" thick. (SI No:14-ii / P-52)							
	office long walls both sides	2	2	17		12	Sft	816
	office short walls both sides	2	2	12		12	Sft	576
	Bath long wall both sides	2	2	6		12	Sft	288
	Bath short wall both sides	2	2	4.66		12	Sft	224
	toilet long wall both sides	2	1	6		12	Sft	144
	toilet short wall both sides	2	2	4.66		12	Sft	224
	parapit walls long both sides	2	2	36		3	Sft	432
	parapit short long both sides	2	2	25		3	Sft	300
				Total			Sft	**3003**
	at Rs. 22.63 per Sft		22.63	x	3003	P/Sft	Rs	**67,958**
5	Cement plaster 1:3 upto 12' height. (SI No:10-C / P-38)							
	office long walls both sides	2	2	17		12	Sft	816
	office short walls both sides	2	2	12		12	Sft	576
	Bath long wall both sides	2	2	6		12	Sft	288
	Bath short wall both sides	2	2	4.66		12	Sft	224
	toilet long wall both sides	2	1	6		12	Sft	144
	toilet short wall both sides	2	2	4.66		12	Sft	224
	parapit walls long both sides	2	2	36		3	Sft	432
	parapit short long both sides	2	2	25		3	Sft	300
				Total			Sft	**3003**
	at Rs. 55.87 per Sft		55.87	x	3003	P/Sft	Rs	**167,778**
6	Preparing the surface and painting with matt finish I/c rubbing the surface with Bathy (silicon carbide rubbing brick) filling the voids with zink /chalk / plaster of paris mixture, applying first coat premix, making the surface smooth and then painting. (SI No:36-A / P-40)							
	corridr long wall		1	28		12	Sft	336
	corridor short walls		2	4		12	Sft	96
	rest room long walls		2	17		12	Sft	408
	rest room short walls		2	12		12	Sft	288
	Kitchen long wall both sides		2	10.75		4	Sft	86

	Kitchen short wall both sides		1	8		4	Sft	32
	Bath long wall both sides		2	6		4	Sft	48
	Bath short wall both sides		2	4.66		4	Sft	37
	toilet long wall both sides		1	6		4	Sft	24
	toilet short wall both sides		2	4.66		4	Sft	37
	ceiling of building		1	38	78		Sft	2964
				Total			Sft	**4357**
	at Rs. 49.27 per Sft		49.27	x	4357	P/Sft	Rs	**214,669**
7	Preparing the surface and painting with weather coat I/c rubbing the surface with rubbing brick / sand Paper, filling the voids with chalk/ plaster of Paris and then painting with weather coat of approved make.. (SI No:36-A / P-40)							
	front & rear side of building	1	2	78		25	Sft	3900
	left & right side of building	1	2	38		25	Sft	1900
				Total			Sft	**5800**
	at Rs. 39.38 per Sft		39.38	x	5800	P/Sft	Rs	**228,404**
8	Laying floors of approved coloured glazed tiles 1/4" thick floor of approved color & size jointing in white cement and laid over 1:2 cement sand mortor 3/4" thick including grouting with matching color and finishing. (SI-25/P-46)							
	washroom & bath room floor		2	4.66	6		Sft	56
				Total			Sft	**56**
	at Rs. 325.40 per Sft		325.40	x	56	P/Sft	Rs	**18,222**
9	Laying floor of approved with glazed tiles 1/4" thick dado of approved color & size jointing in white cement and laid over 1:2 cement sand mortor 3/4" thick including grouting with matching color and finishing. (SI-24/P-45)							
	long walls of washroom & bathroom		4	6		8	Sft	192
	short walls of washroom & bathroom		4	4.66		8	Sft	149
				Total			Sft	**341**
	at Rs. 389.36 per Sft		389.36	x	341	P/Sft	Rs	**132,772**
10	Laying Verona marble flooring Size 24" x 12" x 1" / 12" x 12" x 1" fine dressed on the surface without winding set in lime mortar 1:2 including rubbing and polishing of the joints. (a) 3/4" thick marble.							
	corridor floor		1	5	38		Sft	190
	skirting corridor		2	38	0.66		Sft	50
	skirting corridor		2	5	0.66		Sft	7
				Total			Sft	**247**
	at Rs.369.59 per Sft		369.59	x	247	P/Sft	Rs	**91,289**
11	Providing & Laying Full Body Porcelain Tile in Flooring or Facing of Approved Design Set in Gry Cement Motor 1:2 or of 3/4" Thickinss I/C Washing & Joints With White Cement Slurry Using Colour Pigment for matching complete as per Spacification. (ix) 24"x24"x5/16"							
	floor of office		1	12	17		Sft	204
	floor of staff room		1	12	17		Sft	204
	skirting office room		2	17	0.66		Sft	22
	skirting office room		2	12	0.66		Sft	16
	skirting staff room		2	17	0.66		Sft	22
	skirting staff room		2	12	0.66		Sft	16
				Total			Sft	**485**
	at Rs.439.57 per Sft		439.57	x	485	P/Sft	Rs	**213,191**
12	Supplying & fixing in position Aluminum channels framing for sliding windows & ventilators of made with5 mm thick tinted glass glazing (Belgium) & Aluminum fly screen I/c handles stoppers & locking arrangementetc. complete. (b) Deluxe model (Bronze). (SI-84-b/P-83)							
	ventilators		2	2		2	Sft	8
	windows		4	4		4	Sft	64
				Total			Sft	**72**
	at Rs. 2386.73 per Sft		2386.73	x	72	P/Sft	Rs	**171,845**

13	Providing and fixing in position doors, windows and ventilators of first class deodar wood frames, and 1-3/4" thick commercial ply veneer shutters of first class deodar skeleton (Solid Door) and commercial ply wood (3 ply) on both sides includinghold fasts, hinges, iron tower bolts, handles and cleats with cord and one Mortice lock and hooks.							
	office door	1	3.5			7	Sft	25
	washroom, bathroom doors	2	2.5			7	Sft	35
				Total			Sft	**60**
	at Rs. 2998.14 per Sft	2998.14	x		60	P/Sft	Rs	**179,888**
14	Supplying & fixing in position iron/steel grill of 3/4" x 1/4" size flat iron of approved design including painting 3 coats etc. complete (weight not to be less than 3.7 Lbs./Sq . Foot of finished grill). (SI-26 / P-76)							
	windows grill	4	4			4	Sft	64
	ventilators grill	2	2			2	Sft	8
				Total			Sft	**72**
	at Rs. 1124.10 per Sft	1124.10	x		72	P/Sft	Rs	**80,935**
15	Provding and fixing with bitumen felt paper of 60 Lbs over roof i/c cleaning of roof with wire brush an removing dust, applying bitumen coat at the rate of 34 Lbs per P.Sft as premix inter coats and then laying felt papper with 10% over laps, then applying and spreading hill sand at the rate of 1 cft for 100 sft. The cost also i/c necessary fore material, kerosene oil, wood etc:. (SI-41 / P-43)							
	roof of building	1	38		78		Sft	2,964
				Total			Sft	**2964**
	at Rs.95.62 per Sft	95.62	x		2964	P/Sft	Rs	**283,418**

Total Amount of Part-A:	**2,023,592**
10% below on item no. 8,9,10,11,12,13:	**80,721**
Grand Total Amount of Part-A:	**1,942,871**

Electric works schedule items Part-B:

S.NO	Descriptions		Nos	length	weidth	height	Unit	total area/quantity
1	Wiring for light or fan point with 3/.029 PVC insulated wire in 20mm (3/4") channel patti on surface as required (SI-107/P-236)							
	light points		1	x	12		Each	12
				Total			Each	**12**
	at Rs. 5958.53 per point		5958.53	x	12	Each	Rs	**71,502**
2	Wiring for Plug Point with (3/.029) PVC insulated wire in 20mm 3/4" channel patti on surface as required. (SI-108/P-236)							
	fan points		1	x	12		Each	12
				Total			Each	**12**
	at Rs. 3442.83 per point		3442.83	x	12	Each	Rs	**41,314**
3	Providing and laying (Main or sub main)PVC insulated with size 2-7/.29 copper conductor in 3/4"dia PVC conduit recessed in the wall as required. (SI-10/P-229)							
	wiring		1	x	100		Rft	100
				Total			Rft	**100**
	at Rs. 400.92 per Rft		400.92	x	100	Rft	Rs	**40,092**
4	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.044 copper conductor in ¾" Dia PVC conduit recessed in the wall or column as required. (SI-12/P-229)							
	wiring		1	x	100		Rft	100
				Total			Rft	**100**
	at Rs. 660.91 per Rft		660.91	x	100	Rft	Rs	**66,091**
5	Providing & fixing circuit breaker 6, 10 , 15, 0,30,40,50 & 63 SP (TB-5S)on prepared board as reuqired (SI-178/P-243)							

	circuit breaker	1	x	12		Each	12
			Total			Each	**12**
	at Rs. 2504.12 per no.	2504.12	x	12	Each	Rs	**30,049**
6	Providing & fixing circuit breaker 15,20,30 , 40, 50, 60,75 &100 amp TP (XS-100NS) on prepared board as reuqired (SI-183/P-244)						
	circuit breaker	1	x	1		Each	1
			Total			Each	**1**
	at Rs. 28736.16 per no.	28736.16	x	1	Each	Rs	**28,736**
7	Providing & fixing one way SP 10/15amp switch surface type. (SI-188/P-244)						
	one way switch	1	x	16		No	16
			Total			No	**16**
	at Rs. 468.19 per no.	468.19	x	16	No	Rs	**7,491**
8	Providing & fixing Two pin 10/15amp plug & socket. (SI-189/P-244)						
	Two pin plug and socket	1	x	20		No	20
			Total			No	**20**
	at Rs. 617.69 per no.	617.69	x	20	No	Rs	**12,354**
9	Providing & fixing three pin 10/15amp plug & socket flush type. (SI-190/P-244)						
	Three pin plug and socket	1	x	18		No	18
			Total			No	**18**
	at Rs. 677.36 per no.	677.36	x	18	No	Rs	**12,192**
10	Providing & fixing Bakelite ceiling rose with two terminals. (SI-191/P-244)						
	Bakelite ceiling rose	1	x	1		No	1
			Total			No	**1**
	at Rs.377.39 per no.	377.39	x	1	No	Rs	**377**
11	Providing & fixing Brass Battern holder. (SI-193/P-244)						
	Three pin plug and socket	1	x	1		No	1
			Total			No	**1**
	at Rs. 1152.61 per no.	1152.61	x	1	No	Rs	**1,153**
12	Providing & fixing channel patti 2" as required as per instruction of EI (SI-251/P-249)						
	channel patti 2" thick	1	x	100		Rft	100
			Total			Rft	**100**
	at Rs. 492.68 per Rft	492.68	x	100	Rft	Rs	**49,268**
13	Providing & fixing A.C Electric Ceiling fan 56" (good quality) (SI-195/P-244)						
	ceiling fans	1	x	4		Each	4
			Total			Each	**4**
	at Rs. 14869.21 per no.	14869.21	x	4	Each	Rs	**59,477**
14	Providing & fixing A.C Electric Wall Bracket fan 18" (good quality) (SI-196/P-244)						
	bracket fans	1	x	4		Each	4
			Total			Each	**4**
	at Rs. 11606.88 per no.	11606.88	x	4	Each	Rs	**46,428**

Total Amount of Part-B:	**466,525**
15 % below on total amount:	**69,979**
Grand Total Amount of Part-B:	**396,546**

Electric works Non- Schedule items Part-C:								
S.NO	**Descriptions**		**Nos**	**length**	**weidth**	**height**	**Unit**	**total area/quantity**

1	P/F Solar System 1.16 KV complete with two No. Solar Panel 580-W, Power point tracer, DC flexible (Copper), MS Angle Iron Structure VFD and breacker box, AC DC breaker box , tubler Battris 440-W (01-No) complete in all respect.						
	solar system	1	x	1		Job	1
				Total		Job	**1**
	at Rs. job		x	1	Job	Rs	
2	P/F Energy Saver (18 to 24 watts) superior quality including fixing with PVC holder etc. complete.(Imported)						
	energy saver	1	x	12		Each	12
				Total		Each	**12**
	at Rs. each		x	12	Each	Rs	
3	P/F 1-40 Watts tube light complete with 40 Watts 4'-0" long rod, chock, starter and putty with Phillips components including necessary electric connection and fixing on wall or ceiling etc. complete.(Philips)						
	Tube light	1	x	6		Each	6
				Total		Each	**6**
	at Rs. each		x	6	Each	Rs	

Grand Total Amount of Part-C:

SANITORY WORKS SCHEDULE OF ITEMS PART-D:

S.NO	Descriptions	Qty	Rate	Unit	Amount
1	Providing and fixing squatting type white glazed earthen ware W.C pan with front flush inlet & complete with including the cost of flushing cisternwith internal fitting and flush pipe with bend andrequiste number of holes in walls plinth & floor fpipe connection & making good in cement concrete 1:2:4 Far.(23 inch (SI-1a-i /P-184)	1	10440.50	Each	10,441
2	Providing and fixing 24x18" lavatory basin in white glazed carthen ware complete with &e including the cost of W.I. or C.I. cantilever bracket 6 inches built into wall, painted white in two coats after a primary coat of red lead paint, a pair of ½" dia chrome plated pillar taps, 1-1/2" rubber plug & chrome plated brass chain 1-1/4" dia malleable iron brass traps malleable i ron or brass unions and making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4 (Standard Pattern) (Karam Ceramics). (SI-8 /P-187)	1	9495.14	Each	9,495
3	Supplying & fixing wash basin mixture of superior quality with C.P. Crystal head 1/2" dia (SI-14-b /P-199)	1	4890.60	Each	4,891
4	Supplying & fixing swan type pillar cock of superior quality with Single C.P. head 1/2" dia. (SI-16-a /P-199)	2	1029.60	Each	2,059
5	Providing, Laying UPVC Pressure Pipes of Class 'D' (equivalent make) fixing in trench i/c cutting, fitting and jointing with 'Z' joint with one rubber ring i/c testing with water to a head 122 meter or 400 ft. a) 31 mm (1 1/4" dia) (SI-3-a /P-111)	100	90.66	P/Rft	9,066
6	Providing, Laying UPVC Pressure Pipes of Class 'D' (equivalent make) fixing in trench i/c cutting, fitting and jointing with 'Z' joint with one rubber ring i/c testing with water to a head 122 meter or 400 ft. b) 38 mm (1 1/2" dia) (SI-3-b /P-111)	149	119.15	P/Rft	17,753
7	Providing, Laying UPVC Pressure Pipes of Class 'D' (equivalent make) fixing in trench i/c cutting, fitting and jointing with 'Z' joint with one rubber ring i/c testing with water to a head 122 meter or 400 ft. f) 100 mm (4" dia) (SI-3-f /P-111)	140	631.87	P/Rft	88,462
8	Supplying & fixing long Bib -cock of superior quality with C.Phead 1/2" dia. (SI-13-a /P- 198)	4	2316.60	Each	9,266

9	S/fixing concealed Tee-stop cock of suprior quality with C.P. head 1/2" dia. (SI-12-a /P- 198)	1	1673.10	Each	1,673
10	Supplying & fixing Fiber glass tank of approved quality and design and wall thickness as specified including cost of nuts, bolts and fixing in plat form of cement concrete 1:3:6 and making connection for inlet, outlet and over flow pipes etc. complete. 250 gallons tank with wall thickness 5 mm.	1	37698.31	Each	37,698
11	Providing chambers 15"x9"x24" deep for house meters with 4-1/2 thick burnt brick masonry walls in 1:6 C.M 6" thick C.C. 1:2:4 in foundation, " thick cement plaster 1:3 C.M. to all inside wall surfaces and to top 1" thick C.C. (SI-4 /P- 200)	1	7388.71	Each	7,389
12	Constructing manhole or inspection chamber for the required diameter of circular sewer and 3'-6" (1067 mm) depth with walls of B.B in cement sand mortar 1:3 cement plastered 1:3, 1/2" thick, inside of walls and 1" (25 mm) thick over benching and channel i/c fixing C.I manhole cover with frame of clear opening 1-1/2' x11/2'(457x457 mm) of 1.75 cwt. (88.9 kg) embaded in plain C.C1:2:4 and fixing 1" (25 mm) dia M.S steps 6" (150 mm) wideprojecting 4" (102 mm) from the face of wall at 12" (305 mm) C/C duly painted etc. Complete as per standard specification and drawing. (SI-01 /P- 134)	1	55584.18	Each	55,584

Total Amount of Part-D:	**253,777**
10 % below on total amount:	**25,378**
Grand Total Amount of Part-D:	**228,400**

Grand Total Amount of Part(A+B+C+D):
in Million:

Rs. _____ Above/Below / At Par

Rs. _____ Above/Below / At Par

Rs. _____ Above/Below / At Par

TOTAL RS: _____

ADD SRB 5% RS: _____

G. TOTAL RS: _____

Dily Sobh Karachi dt. 17-03-26

آفيس آف دي
سينئر سپرنٽينڊنٽ آف پوليس سکر

فون: - 071-9310565

No.EO/BLDG/3400-10/2026 Sukkur, Dated: 13-03-2026

ٽينڈر گھرائڻ لاءِ نوٽيس

هيٺين ڪمن جي پروڪيورمينٽ لاءِ معياري آچ دستاويزن (SBDs) ۾ دلچسپي رکندڙ واڪ ڊينڊڙ/ٽيڪيدارن/ڪمپنيز/فرمز ڪمپنيز ڪان SPPRA رولز 2010 (ترميم ٿيل تاحال) مطابق مُهريند ٽينڈرز گھرائجن ٿا.

سنڌ پوليس جي هائيننگ پوائنٽس جي مرمت / رينوويشن جوڪم هاءِ وي پيٽرول سکر يونٽ

نمبر شمار	هائيننگ پوائنٽ جو نالو	ڪئپيڪٽي لائق	ضلعو	ٽينڈر فيس (ناقابل واپسي تڏهن فقط)	بڊ سيڪيورٽي 5% (فقط CDR)	تڪميل جو مدو
1	هائيننگ پوائنٽ نارا ڪنال روهڙي ٽول پلازا بمقام سکر	3.000	سکر	3000	150000	01 مهينو
2	هائيننگ پوائنٽ زڪوتا موڙ بي ايس سانگي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
3	هائيننگ پوائنٽ بخشو سيلرو بي ايس ڏٽوئي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
4	هائيننگ پوائنٽ فرش پوڙ بي ايس آباد انڊس هاءِ وي سکر	3.000	سکر	3000	150000	01 مهينو
5	هائيننگ پوائنٽ پلهه ماڻهر بي ايس ڪوٽڏيجي نيشنل هاءِ وي خيرپور	3.000	خيرپور	3000	150000	01 مهينو
6	هائيننگ پوائنٽ بي بي اڪنامڪ زون	4.187	خيرپور	3000	209350	01 مهينو
7	هائيننگ پوائنٽ بي بي پيري	7.146	خيرپور	5000	357300	01 مهينو
8	هائيننگ پوائنٽ ولڙ غميبر بي بي شاهه حسين خيرپور انڊس روڊ	3.000	خيرپور	3000	150000	01 مهينو
9	هائيننگ پوائنٽ بي ايس ڪنب	9.500	خيرپور	5000	475000	01 مهينو
10	هائيننگ پوائنٽ سوئي گيس بي ايس ميرواهه مهراڻ هاءِ وي بمقام خيرپور	3.000	خيرپور	3000	150000	01 مهينو
11	هائيننگ پوائنٽ آڏي بنگلو لوهارو ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
12	هائيننگ پوائنٽ بي بي ميرپور ماٿيلو	3.573	گهوٽڪي	3000	178650	01 مهينو
13	هائيننگ پوائنٽ بي بي هندو جو ڪوهي تزد گهوٽڪي ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
14	هائيننگ پوائنٽ بي بي ڪمون شهيد بي ايس لوهارو	3.000	گهوٽڪي	3000	150000	01 مهينو
15	هائيننگ پوائنٽ بي بي جاڙو واهه بي ايس ڏاهراهه بمقام لاڙڪاڻو	3.000	لاڙڪاڻو	3000	150000	01 مهينو
16	هائيننگ پوائنٽ بي ايس خانپور	7.474	شڪارپور	5000	373700	01 مهينو
17	هائيننگ پوائنٽ بي ايس ڳڑهي ياسين	7.385	شڪارپور	5000	369250	01 مهينو
18	هائيننگ پوائنٽ بي ايس ڪرن	4.396	شڪارپور	3000	219800	01 مهينو
19	هائيننگ پوائنٽ لکي غلام شاهه	7.199	شڪارپور	5000	359950	01 مهينو
20	هائيننگ پوائنٽ بي ايس ٽيپر ڪوٽ	7.555	شڪارپور	5000	377750	01 مهينو
21	هائيننگ پوائنٽ بي ايس همايون	9 500	شڪارپور	5000	475000	01 مهينو
22	هائيننگ پوائنٽ بي بي فيزو لاڙو	7.509	شڪارپور	5000	375450	01 مهينو
23	هائيننگ پوائنٽ بي بي ماشر لاڙو (ڪشمور ايت ڪنڊڪوٽ)	5.489	ڪشمور ايت ڪنڊڪوٽ	5000	274450	01 مهينو
24	هائيننگ پوائنٽ بي بي مل لاڙو بخشاپور (اندر گهر)	6.326	ڪشمور ايت ڪنڊڪوٽ	5000	316300	01 مهينو
25	هائيننگ پوائنٽ بي بي مولا مير	5.486	ڪشمور ايت ڪنڊڪوٽ	5000	274300	01 مهينو
26	هائيننگ پوائنٽ بي بي راڄيس راهه	5.350	ڪشمور ايت ڪنڊڪوٽ	5000	267500	01 مهينو
27	هائيننگ پوائنٽ بي بي شجراع لاڙو	4.239	ڪشمور ايت ڪنڊڪوٽ	3000	211950	01 مهينو
28		4.927		3000	246350	01 مهينو

CamScanner

30	حسب يوسف شمسي شاهر	3.327	جيڪب آباد	3000	166350	01 مهينو
31	هالٽنگ پوائنٽ بي ايس محمد پور	9.500	جيڪب آباد	5000	475000	01 مهينو
32	هالٽنگ پوائنٽ بي ايس تاجو ديرو	9.500	جيڪب آباد	5000	475000	01 مهينو

ٽينڈرز جي اجراءَ/وصولي ۽ کُلڻ لاءِ پروگرام

	پرتيڪيولرز	پهرين پيرو	۽ کُلڻ جو هنڌ
1	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 07.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	اشاعت کانپوءِ	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ (سمورن حصو ولندڙ واڪ ڊينڈرن کي مشورو ڏجي ٿو ته e_Bid آن لائن جمع ڪرائڻ لاءِ پاڻ کي رجسٽر ڪرائن گهرجي). اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
2	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	07.04.2026	
	پرتيڪيولرز	ٻيون پيرو	۽ کُلڻ جو هنڌ
	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 23.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	23.04.2026	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	23.04.2026	

ٽينڈرز جا شرط ۽ ضابطا

1	حضور ولڻ جي خواهش رکندڙ لازمي پاڪستان انجنيئرنگ ڪائونسل (PEC) سان لاڳاپيل ڪٽيگري هيٺ جون 2026 تائين لائسنس ڪارگر رجسٽريشن سرٽيفڪيٽ
2	فرم سان گڏ ڪم ڪندڙ انجنيئرنگ ۽ ٽيڪنيڪل اسٽاف جي ڄاڻ ڏيڻا.
3	[پنج] ڪمن جو دستاويزي ثبوت جيڪي مڪمل ٿيل/ ڪم جاري آهن ۽ آجر پاران ڪم جي اطمينان بخش مڪمل ٿيڻ جو سرٽيفڪيٽ.
4	جاري ڪمن جي فهرست ، بشمول هر هڪ ڪم جي لاڳت ۽ ڪم جي اپرائڻ جو ليٽر.
5	مشينري ۽ سامان جي فهرست جيڪا ان جي ملڪيت/ ڪرائي جي دستاويزي ثبوت سان گڏ بينڪ جي سرٽيفڪيٽ سان گڏ بينڪ اسٽيٽمينٽ سان گڏ ڪريڊٽ جي قابليت ڏيکارڻ ٿي.
6	انڪم ٽيڪس ڊپارٽمينٽ NTN) سرٽيفڪيٽ) سان رجسٽريشن ۽ CNIC جي ڪاپي.
7	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي تحت هونديون.
8	سمورا ٽينڈر فارم SPPRA رولز (ترميم ٿيل 2019) جي قاعدي (ii) 46_I جي شرطن ۽ سنڌ ريونيو بورڊ وٽ رجسٽرڊ ٿيل هجڻ گهرجن
9	گذريل پنجن سالن جا سالياڻو انڪم ٽيڪس ريٽرنز
10	رجسٽرڊ آڊٽ فرم (ICAP) طرفان گذريل ٽن سالن جي سالياڻي آڊٽ رپورٽ. رجسٽرڊ آڊٽ فرم (ICAP) کانسواءِ، پي ڪنهن طرفان جاري ڪيل رپورٽ منظور نه ڪئي ويندي.
11	گذريل پنجن سالن دوران 15٪ يا ان کان وڌيڪ سالياڻو سراسري بيلنس گهربل آهي لاڳو ڪر جي ڪنسيل لاڳت مطابق. هاٿوڪر بينڪ سرٽيفڪيٽ (اصل و) سان لڳل هجي جيڪو ڏنل مدي جو سالياڻو سراسري بيلنس ڏيکاري. [جواڻ کان شروع ٿيندڙ 30 جون تائين هر هڪ سال لاءِ الڳ الڳ گذريل ٽن سالن بينڪ اسٽيٽمينٽ لازمي فراهم ڪئي وڃي. ۽ موجوده بيلنس ڏيکاريل تازي بينڪ اسٽيٽمنٽ لازمي لڳل هجڻ گهرجي.
12	اسٽيمپ پيپر تي اصل فارم نامو تي فرم/ٽيڪيدار هن وقت ڪنهن به قسم جي قانوني ڪاروائي، ڪاتي جي ٽڪراءِ چڪيل يا حڪومت ۽ خانگي تنظيمن ۾ ڪنهن به ڪم جي مڪمل ٿيڻ ۾ غيرضروري دير ۾ ملوث نه هجي.
13	مشروط يا نامڪمل ٽينڈر قبول نه ڪيا ويندا.
14	آڇون جي شخص SPPRA رولز 2010 (ترميم ٿيل تازه) جي سنگل اسٽيج هڪ لفافي طريقي تي ڪيو ويندو.
15	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي مطابق هونديون.
16	آڇون جي کُلڻ جي تاريخ تي عام موڪل يا ڪنهن به اڻوڻندڙ صورتحال جي صورت ۾ آڇون ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
17	آڇون ڏيندڙ کي هيٺ دستخط ڪندڙ جي حق ۾ ڪنهن به شيڊيول بينڪ مان تيار ٿيل هڪ ڊپازٽ جي شڪل ۾ هر هڪ ڪم عبوض جاڻايل سوڙي رقم جي ڏنل رقم جمع ڪرائڻ گهرجي.
18	قسم نامو د فرم/ ٽيڪيدار ڪنهن به پروڪيورنگ ايجنسي طرفان تازو بليڪ لسٽ ٿيل نه هجي.
19	قسم نامو د فراهم ڪيل سمورا دستاويز / پارٽيڪيولرز/ معلومات سچي ۽ درست آهي.
20	فرم جي ضرورت ۽ ڊائريڪٽرز/پروپرائٽرز يا پين لاڳاپيلن جا مڪمل تفصيل پاور آف اٽارني سان گڏ سول پروپرائٽر هجڻ جي صورت ۾ اهڙو حلفيا بيان قسم نامي تي پيش ڪيو وڃي.
21	پاليسي ۽ پروسيجر تحت سنڌ سيلز ٽيڪس (SRB) ڪٽيو ويندو.
22	هيٺ دستخط ڪندڙ يا ڪميٽي جو ڪو به ميمبر هيٺ ڪوارٽر ڪان باخبر هجڻ جي صورت ۾ آڇون ڏنل شيڊيول مطابق ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
23	هيٺ دستخط ڪندڙ يا ٻي مجاز اختياري SPPRA رولز 210 جي لاڳاپيل شق تحت ڪنهن به يا سمورن آڇن کي رد ڪرڻ جو حق محفوظ رکي ٿو.

سينئر سپرنٽينڈنٽ آف پوليس سکر
سيڪريٽري پروڪيورمنٽ ڪميٽي
ايم اينڊ آر هالٽنگ پوائنٽ
سکر/ لاڙڪاڻو رينجز

INF.KRY.NO.1120/2026

WORK FOR SINDH
www.kwikfinch.com
ADV. PORTAL BY INFORMATION DEPARTMENT

Phone:-071-9310565
OFFICE OF THE
SENIOR SUPERINTENDENT OF POLICE
SUKKUR.

No.EO/BLDG/ 3400-10 /2026
Sukkur, Dated 13.03.2026

SEALED NOTICE INVITING TENDERS

The Sealed Tenders are invited from interested bidders / contractors / firms and companies as well as suppliers on standard bidding documents forms (SBDs) for the procurements of the following work under SPPRA Rules-2010 (Amended till date) :-

REPAIR / RENOVATION WORK OF HALTING POINTS OF SINDH POLICE HIGHWAY PATROL SUKKUR UNIT

S.#	Name of Halting Point	Estimates Cost	District	Tender Fees (Non-refundable Only in Cash)	Bid Security 5% (CDR only)	Completion Period
1.	Halting Point Nara Canal Rohri Toll Plaza District Sukkur	3.000	Sukkur	3000	150000	01-Month
2.	Halting Point Zakota Mor PS Sangi District Sukkur	3.000	Sukkur	3000	150000	01-Month
3.	Halting Point Baksho Seelro PS Dadloi Disrict Sukkur	3.000	Sukkur	3000	150000	01-Month
4.	Halting Point Farash Mor PS Abad Indus Highway Sukkur	3.000	Sukkur	3000	150000	01-Month
5.	Halting Point Palh Minor PS Kotdigi National Highway Khairpur	3.000	Khairpur	3000	150000	01-Month
6.	Halting Point PP Economic Zone	4.187	Khairpur	3000	209350	01-Month
7.	Halting Point PP Pipri	7.146	Khairpur	5000	357300	01-Month
8.	Halting Point Waris Ghambir PP Shah Hussain Khairpur Indus River	3.000	Khairpur	3000	150000	01-Month
9.	Halting Point PS Kumb	9.500	Khairpur	5000	475000	01-Month
10.	Halting Point Sui Gas PS Mirwah Mehran Highway District Khairpur	3.000	Khairpur	3000	150000	01-Month
11.	Halting Point PP Aadhi Bunglow Ubauro Toll Plaza.	3.000	Ghotki	3000	150000	01-Month
12.	Halting Point PP Mirpur Mathelo	3.573	Ghotki	3000	178650	01-Month
13.	Halting Point PP Hindu jo Khohi near Ghotki Toll Plaza	3.000	Ghotki	3000	150000	01-Month
14.	Halting Point PP Kamu Shaheed PS Ubauro	3.000	Ghotki	3000	150000	01-Month
15.	Halting Point PP Jaro Wah PS Dhamrah District Larkana	3.000	Larkana	3000	150000	01-Month
16.	Halting Point PS Khanpur	7.474	Shikarpur	5000	373700	01-Month
17.	Halting Point PS Garhi Yaseen	7.385	Shikarpur	5000	369250	01-Month
18.	Halting Point PS Kiran	4.396	Shikarpur	3000	219800	01-Month
19.	Halting Point PS Lakhi Ghulam Shah	7.199	Shikarpur	5000	359950	01-Month
20.	Halting Point PS Naper Kot	7.555	Shikarpur	5000	377750	01-Month
21.	Halting Point PS Humayun	9.500	Shikarpur	5000	475000	01-Month
22.	Halting Point PP Faizo Laro	7.509	Shikarpur	5000	375450	01-Month
23.	Halting Point PP Hashim Laro (Kashmore @ Kandhkot)	5.489	Kashmore @ Kandhkot	5000	274450	01-Month
24.	Halting Point PP Mithal Laro Bakshapur (Zorghar)	6.326	Kashmore @ Kandhkot	5000	316300	01-Month
25.	Halting Point PP Moula Meo	5.486	Kashmore @ Kandhkot	5000	274300	01-Month
26.	Halting Point PP Rais Wah	5.350	Kashmore @ Kandhkot	5000	267500	01-Month
27.	Halting Point PP Shujra Laro	4.239	Kashmore @ Kandhkot	3000	211950	01-Month
28.	Halting Point PS Dahoo Wah	4.927	Kashmore @ Kandhkot	3000	246350	01-Month
29.	Halting Point PS Abad (Begari Canal)	7.455	Jacobabad	5000	372750	01-Month
30.	Halting Point Shamby Shah	3.327	Jacobabad	3000	166350	01-Month
31.	Halting Point PS Muhammad Pur	9.500	Jacobabad	5000	475000	01-Month
32.	Halting Point PS Tajo Dero	9.500	Jacobabad	5000	475000	01-Month

Continue...P/02

CamScanner

PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDERS

Particulars		1st Attempt & Place of Opening	
1.	Date of issuance of tender documents (after publication till 07.04.2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	After Publication	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ (all participating bidders are advised to register themselves Online for e-Bid submission).
2.	Date of opening of Tenders (at 03:00 PM)	07.04.2026	**Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
Particulars		**2nd Attempt & Place of Opening**	
1.	Date of issuance of tender documents (till 23-04-2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	23.04.2026	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ **Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
2.	Date of opening of Tenders (at 03:00 PM)	23.04.2026	

TERMS & CONDITIONS OF THE TENDER

1.	The intending participants must be registered with Pakistan Engineering Council (P.E.C) for the year valid June-2026 limit relevant category.
2.	Bio-data of Engineers and Technical staff working with the firm.
3.	Documentary evidence of [five] works executed / works in progress and certificate of satisfactory completion of works by the employers.
4.	List of work in progress, indicating cost of each work and copy of letter of award of work.
5.	List of machinery and equipment available with documentary evidence of its ownership/ rent with certificate of Bank showing credit worthiness along with Bank statement.
6.	Registration with Income Tax Department (NTN Certificate) and copy of CNIC.
7.	The approved bids will be subject to stamp duty levied by the Government.
8.	All the contractors/ firms should be registered with Sindh Revenue Board in terms of Rule 46-1(ii) of SPPRA Rule (Amended 2019).
9.	Annual Income Tax returns of last five years.
10.	Annual audited reports of last five years from (ICAP) registered audit firms. Audit report issued other than (ICAP) registered audit firms will not be accepted.
11.	Certificate of Bank showing credit worthiness of at-least 15% (average balance per year for the last 05-years) of the estimated cost of work along with Bank Statement. Bank statement must be provided separately for each year starting from 1st July to 30th June for last five years and recent bank certificate must be attached showing available balance.
12.	Undertaking on stamp paper that the firm/contractor is not currently involved in any kind of litigation, department rift, abandoned or un-necessary delay in completion of any work in the Government as well as in private organizations.
13.	Conditional or incomplete tenders will not be entertained.
14.	The bids shall be evaluated on single stage one envelope method of SPPRA Rules 2010 (Amended till date).
15.	The approved bids will be subject to stamp duty levied by the Government.
16.	In case of Holiday and unforeseen circumstances on opening date the bids shall be submitted and opened on the next working day.
17.	The bidders should submit prescribed amount of earnest money as shown against each work in shape of Call Deposit prepared from the scheduled bank in favour of the undersigned.
18.	Affidavit to the effect that the firm / contractor have not been black listed currently by any executing agency.
19.	Affidavits to the effect that all document / particulars / information furnished are true and correct.
20.	In case of firm, list of partners / Partnership Deed, giving full particulars of directors/ proprietors or others connected along with power of attorney. In case of being sole proprietors, such undertaking on affidavit be furnished.

Continue... P/03

CamScanner

21.	The Sindh sales tax (SRB) will be deduct as per policy and procedure.
22.	In case the undersigned or any member of the committee happens to be out of the Headquarter the bids shall be submitted and opened as per the given schedule on the next working day.
23.	The undersigned and other competent authority reserve the right to reject any one or all the Bids as per provision of SPPRA Rules, 2010.

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

No.EO/BLDG/ _____ Sukkur, dated/ -03-2026.

Copy to following for necessary action to: -

1. The Secretary, Information Technology, Sindh Secretariat No.6 @ Karachi, along with copies of N.I.T for favour of information with requested to placing on the web site of Sindh Government.
2. The Inspector General of Police Sindh Karachi (Attention AIGP logistics) w/r to his order No: G-I/80 dated 19-02-2026 for favour of kind information, please.
3. The Addl:IGP Operations / Chairman Oversee Committee for M&R work for favour of kind information please.
4. The Deputy Inspector General of Police Sukkur Range / Chairman Procurement Committee for M&R work (halting point) w/r to his letter No,GB/3325-28 dated 10.03.2026 for favour of kind information please.
5. The Deputy Inspector General of Police Sindh Police Highway Patrol /Secretary Oversee Committee Sindh (halting point) w/r to his letter No.DIGP/SPHP/Admin/758-61 dated 10.03.2026 for favour of kind information please.
6. The Director, Information (Advertisement) Public Relation Advertising Department Karachi, for publication in 03-leading Newspaper "Sindhi, Urdu & English".
7. The SSP SPHP Sukkur Unit / Member Procurement Committee for information please.
8. The Manager (Assessment) SPPRA Barrack No.08 Sindh Secretariat No. 04 Court Road Karachi.
9. The Director I.T Department CPO Sindh Karachi with request to publish tender on Sindh Police, website.
10. The representative of Home Department Sindh Karachi.
11. The Chief Engineer Provincial Buildings Sukkur.
12. The Superintending Engineer Police Works Sindh Karachi.
13. The Executive Engineer Police Works Sindh Karachi/Sukkur.
14. The Assistant Engineer Police Works Sukkur.
15. Copy to all concerned Procurement Committee/Redressal Committee./Notice Board

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

CamScanner

NAME OF WORK: REPAIR / RENOVATION WORK OF POLICE HALTING POINT PALH MINOR PS KOT DIGI NATIONAL HIGHWAY DISTRICT KHAIRPUR.

SCHEDULE B

Civil works schedule items Part-A:

S.NO	Descriptions		Nos	length	weidth	height	Unit	total area/quantity
1	Dismantling cement concrete plain 1: 2: 4: (SI-19-C/P-20)							
	roof of rooms		1	12	36	0.5	Cft	216
				Total			Cft	**216**
	at Rs. 133.08 per Cft		133.08	x	216	P/Cft	Rs	**28,745**
2	Dismantling glazed or encaustic tiles etc. (SI-55 / P-22)							
	rooms flooring		2	12	14		Sft	336
				Total			Sft	**336**
	at Rs. 31.19 per Sft		31.19	x	336	P/Sft	Rs	**10,480**
3	Pacca brick work in mud mortar in building (b) In ground floor. (SI.1-b/P-29).							
	office long walls		1	17	0.75	12	Cft	153
	office short walls		1	12	0.75	12	Cft	108
	Bath long wall		2	6	0.75	12	Cft	108
	Bath short wall		2	4.66	0.75	12	Cft	84
				Total			Cft	**453**
	at Rs. 295.80 per Cft		295.80	x	453	P/Cft	Rs	**133,997**
4	Applying floating coat of Cement 1/32" thick. (SI No:14-ii / P-52)							
	office long walls both sides	2	2	17		12	Sft	816
	office short walls both sides	2	2	12		12	Sft	576
	Bath long wall both sides	2	2	6		12	Sft	288
	Bath short wall both sides	2	2	4.66		12	Sft	224
	toilet long wall both sides	2	1	6		12	Sft	144
	toilet short wall both sides	2	2	4.66		12	Sft	224
	parapit walls long both sides	2	2	36		3	Sft	432
	parapit short long both sides	2	2	25		3	Sft	300
				Total			Sft	**3003**
	at Rs. 22.63 per Sft		22.63	x	3003	P/Sft	Rs	**67,958**
5	Cement plaster 1:3 upto 12' height. (SI No:10-C / P-38)							
	office long walls both sides	2	2	17		12	Sft	816
	office short walls both sides	2	2	12		12	Sft	576
	Bath long wall both sides	2	2	6		12	Sft	288
	Bath short wall both sides	2	2	4.66		12	Sft	224
	toilet long wall both sides	2	1	6		12	Sft	144
	toilet short wall both sides	2	2	4.66		12	Sft	224
	parapit walls long both sides	2	2	36		3	Sft	432
	parapit short long both sides	2	2	25		3	Sft	300
				Total			Sft	**3003**
	at Rs. 55.87 per Sft		55.87	x	3003	P/Sft	Rs	**167,778**
6	Preparing the surface and painting with matt finish I/c rubbing the surface with Bathy (silicon carbide rubbing brick) filling the voids with zink /chalk / plaster of paris mixture, applying first coat premix, making the surface smooth and then painting. (SI No:36-A / P-40)							
	corridr long wall		1	28		12	Sft	336
	corridor short walls		2	4		12	Sft	96
	rest room long walls		2	17		12	Sft	408
	rest room short walls		2	12		12	Sft	288
	Kitchen long wall both sides		2	10.75		4	Sft	86

	Kitchen short wall both sides		1	8		4	Sft	32
	Bath long wall both sides		2	6		4	Sft	48
	Bath short wall both sides		2	4.66		4	Sft	37
	toilet long wall both sides		1	6		4	Sft	24
	toilet short wall both sides		2	4.66		4	Sft	37
	ceiling of building		1	38	78		Sft	2964
				Total			Sft	**4357**
	at Rs. 49.27 per Sft		49.27	x	4357	P/Sft	Rs	**214,669**
7	Preparing the surface and painting with weather coat I/c rubbing the surface with rubbing brick / sand Paper, filling the voids with chalk/ plaster of Paris and then painting with weather coat of approved make.. (SI No:36-A / P-40)							
	front & rear side of building	1	2	78		25	Sft	3900
	left & right side of building	1	2	38		25	Sft	1900
				Total			Sft	**5800**
	at Rs. 39.38 per Sft		39.38	x	5800	P/Sft	Rs	**228,404**
8	Laying floors of approved coloured glazed tiles 1/4" thick floor of approved color & size jointing in white cement and laid over 1:2 cement sand mortor 3/4" thick including grouting with matching color and finishing. (SI-25/P-46)							
	washroom & bath room floor		2	4.66	6		Sft	56
				Total			Sft	**56**
	at Rs. 325.40 per Sft		325.40	x	56	P/Sft	Rs	**18,222**
9	Laying floor of approved with glazed tiles 1/4" thick dado of approved color & size jointing in white cement and laid over 1:2 cement sand mortor 3/4" thick including grouting with matching color and finishing. (SI-24/P-45)							
	long walls of washroom & bathroom		4	6		8	Sft	192
	short walls of washroom & bathroom		4	4.66		8	Sft	149
				Total			Sft	**341**
	at Rs. 389.36 per Sft		389.36	x	341	P/Sft	Rs	**132,772**
10	Laying Verona marble flooring Size 24" x 12" x 1" / 12" x 12" x 1" fine dressed on the surface without winding set in lime mortar 1:2 including rubbing and polishing of the joints. (a) 3/4" thick marble.							
	corridor floor		1	5	38		Sft	190
	skirting corridor		2	38	0.66		Sft	50
	skirting corridor		2	5	0.66		Sft	7
				Total			Sft	**247**
	at Rs.369.59 per Sft		369.59	x	247	P/Sft	Rs	**91,289**
11	Providing & Laying Full Body Porcelain Tile in Flooring or Facing of Approved Design Set in Gry Cement Motor 1:2 or of 3/4" Thickinss I/C Washing & Joints With White Cement Slurry Using Colour Pigment for matching complete as per Spacification. (ix) 24"x24"x5/16"							
	floor of office		1	12	17		Sft	204
	floor of staff room		1	12	17		Sft	204
	skirting office room		2	17	0.66		Sft	22
	skirting office room		2	12	0.66		Sft	16
	skirting staff room		2	17	0.66		Sft	22
	skirting staff room		2	12	0.66		Sft	16
				Total			Sft	**485**
	at Rs.439.57 per Sft		439.57	x	485	P/Sft	Rs	**213,191**
12	Supplying & fixing in position Aluminum channels framing for sliding windows & ventilators of made with5 mm thick tinted glass glazing (Belgium) & Aluminum fly screen I/c handles stoppers & locking arrangementetc. complete. (b) Deluxe model (Bronze). (SI-84-b/P-83)							
	ventilators		2	2		2	Sft	8
	windows		4	4		4	Sft	64
				Total			Sft	**72**
	at Rs. 2386.73 per Sft		2386.73	x	72	P/Sft	Rs	**171,845**

13	Providing and fixing in position doors, windows and ventilators of first class deodar wood frames, and 1-3/4" thick commercial ply veneer shutters of first class deodar skeleton (Solid Door) and commercial ply wood (3 ply) on both sides includinghold fasts, hinges, iron tower bolts, handles and cleats with cord and one Mortice lock and hooks.							
	office door	1	3.5			7	Sft	25
	washroom, bathroom doors	2	2.5			7	Sft	35
				Total			Sft	**60**
	at Rs. 2998.14 per Sft	2998.14	x		60	P/Sft	Rs	**179,888**
14	Supplying & fixing in position iron/steel grill of 3/4" x 1/4" size flat iron of approved design including painting 3 coats etc. complete (weight not to be less than 3.7 Lbs./Sq . Foot of finished grill). (SI-26 / P-76)							
	windows grill	4	4			4	Sft	64
	ventilators grill	2	2			2	Sft	8
				Total			Sft	**72**
	at Rs. 1124.10 per Sft	1124.10	x		72	P/Sft	Rs	**80,935**
15	Provding and fixing with bitumen felt paper of 60 Lbs over roof i/c cleaning of roof with wire brush an removing dust, applying bitumen coat at the rate of 34 Lbs per P.Sft as premix inter coats and then laying felt papper with 10% over laps, then applying and spreading hill sand at the rate of 1 cft for 100 sft. The cost also i/c necessary fore material, kerosene oil, wood etc:. (SI-41 / P-43)							
	roof of building	1	38		78		Sft	2,964
				Total			Sft	**2964**
	at Rs.95.62 per Sft	95.62	x		2964	P/Sft	Rs	**283,418**

Total Amount of Part-A:	**2,023,592**
10% below on item no. 8,9,10,11,12,13:	**80,721**
Grand Total Amount of Part-A:	**1,942,871**

Electric works schedule items Part-B:

S.NO	Descriptions		Nos	length	weidth	height	Unit	total area/quantity
1	Wiring for light or fan point with 3/.029 PVC insulated wire in 20mm (3/4") channel patti on surface as required (SI-107/P-236)							
	light points		1	x	12		Each	12
				Total			Each	**12**
	at Rs. 5958.53 per point		5958.53	x	12	Each	Rs	**71,502**
2	Wiring for Plug Point with (3/.029) PVC insulated wire in 20mm 3/4" channel patti on surface as required. (SI-108/P-236)							
	fan points		1	x	12		Each	12
				Total			Each	**12**
	at Rs. 3442.83 per point		3442.83	x	12	Each	Rs	**41,314**
3	Providing and laying (Main or sub main)PVC insulated with size 2-7/.29 copper conductor in 3/4"dia PVC conduit recessed in the wall as required. (SI-10/P-229)							
	wiring		1	x	100		Rft	100
				Total			Rft	**100**
	at Rs. 400.92 per Rft		400.92	x	100	Rft	Rs	**40,092**
4	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.044 copper conductor in ¾" Dia PVC conduit recessed in the wall or column as required. (SI-12/P-229)							
	wiring		1	x	100		Rft	100
				Total			Rft	**100**
	at Rs. 660.91 per Rft		660.91	x	100	Rft	Rs	**66,091**
5	Providing & fixing circuit breaker 6, 10 , 15, 0,30,40,50 & 63 SP (TB-5S)on prepared board as reuqired (SI-178/P-243)							

	circuit breaker	1	x	12		Each	12
			Total			Each	**12**
	at Rs. 2504.12 per no.	2504.12	x	12	Each	Rs	**30,049**
6	Providing & fixing circuit breaker 15,20,30 , 40, 50, 60,75 &100 amp TP (XS-100NS) on prepared board as reuqired (SI-183/P-244)						
	circuit breaker	1	x	1		Each	1
			Total			Each	**1**
	at Rs. 28736.16 per no.	28736.16	x	1	Each	Rs	**28,736**
7	Providing & fixing one way SP 10/15amp switch surface type. (SI-188/P-244)						
	one way switch	1	x	16		No	16
			Total			No	**16**
	at Rs. 468.19 per no.	468.19	x	16	No	Rs	**7,491**
8	Providing & fixing Two pin 10/15amp plug & socket. (SI-189/P-244)						
	Two pin plug and socket	1	x	20		No	20
			Total			No	**20**
	at Rs. 617.69 per no.	617.69	x	20	No	Rs	**12,354**
9	Providing & fixing three pin 10/15amp plug & socket flush type. (SI-190/P-244)						
	Three pin plug and socket	1	x	18		No	18
			Total			No	**18**
	at Rs. 677.36 per no.	677.36	x	18	No	Rs	**12,192**
10	Providing & fixing Bakelite ceiling rose with two terminals. (SI-191/P-244)						
	Bakelite ceiling rose	1	x	1		No	1
			Total			No	**1**
	at Rs.377.39 per no.	377.39	x	1	No	Rs	**377**
11	Providing & fixing Brass Battern holder. (SI-193/P-244)						
	Three pin plug and socket	1	x	1		No	1
			Total			No	**1**
	at Rs. 1152.61 per no.	1152.61	x	1	No	Rs	**1,153**
12	Providing & fixing channel patti 2" as required as per instruction of EI (SI-251/P-249)						
	channel patti 2" thick	1	x	100		Rft	100
			Total			Rft	**100**
	at Rs. 492.68 per Rft	492.68	x	100	Rft	Rs	**49,268**
13	Providing & fixing A.C Electric Ceiling fan 56" (good quality) (SI-195/P-244)						
	ceiling fans	1	x	4		Each	4
			Total			Each	**4**
	at Rs. 14869.21 per no.	14869.21	x	4	Each	Rs	**59,477**
14	Providing & fixing A.C Electric Wall Bracket fan 18" (good quality) (SI-196/P-244)						
	bracket fans	1	x	4		Each	4
			Total			Each	**4**
	at Rs. 11606.88 per no.	11606.88	x	4	Each	Rs	**46,428**

Total Amount of Part-B:	**466,525**
15 % below on total amount:	**69,979**
Grand Total Amount of Part-B:	**396,546**

Electric works Non- Schedule items Part-C:								
S.NO	**Descriptions**		**Nos**	**length**	**weidth**	**height**	**Unit**	**total area/quantity**

1	P/F Solar System 1.16 KV complete with two No. Solar Panel 580-W, Power point tracer, DC flexible (Copper), MS Angle Iron Structure VFD and breacker box, AC DC breaker box , tubler Battris 440-W (01-No) complete in all respect.						
	solar system	1	x	1		Job	1
				Total		Job	**1**
	at Rs. job		x	1	Job	Rs	
2	P/F Energy Saver (18 to 24 watts) superior quality including fixing with PVC holder etc. complete.(Imported)						
	energy saver	1	x	12		Each	12
				Total		Each	**12**
	at Rs. each		x	12	Each	Rs	
3	P/F 1-40 Watts tube light complete with 40 Watts 4'-0" long rod, chock, starter and putty with Phillips components including necessary electric connection and fixing on wall or ceiling etc. complete.(Philips)						
	Tube light	1	x	6		Each	6
				Total		Each	**6**
	at Rs. each		x	6	Each	Rs	

Grand Total Amount of Part-C:

SANITORY WORKS SCHEDULE OF ITEMS PART-D:

S.NO	Descriptions	Qty	Rate	Unit	Amount
1	Providing and fixing squatting type white glazed earthen ware W.C pan with front flush inlet & complete with including the cost of flushing cisternwith internal fitting and flush pipe with bend andrequiste number of holes in walls plinth & floor fpipe connection & making good in cement concrete 1:2:4 Far.(23 inch (SI-1a-i /P-184)	1	10440.50	Each	10,441
2	Providing and fixing 24x18" lavatory basin in white glazed carthen ware complete with &e including the cost of W.I. or C.I. cantilever bracket 6 inches built into wall, painted white in two coats after a primary coat of red lead paint, a pair of ½" dia chrome plated pillar taps, 1-1/2" rubber plug & chrome plated brass chain 1-1/4" dia malleable iron brass traps malleable i ron or brass unions and making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4 (Standard Pattern) (Karam Ceramics). (SI-8 /P-187)	1	9495.14	Each	9,495
3	Supplying & fixing wash basin mixture of superior quality with C.P. Crystal head 1/2" dia (SI-14-b /P-199)	1	4890.60	Each	4,891
4	Supplying & fixing swan type pillar cock of superior quality with Single C.P. head 1/2" dia. (SI-16-a /P-199)	2	1029.60	Each	2,059
5	Providing, Laying UPVC Pressure Pipes of Class 'D' (equivalent make) fixing in trench i/c cutting, fitting and jointing with 'Z' joint with one rubber ring i/c testing with water to a head 122 meter or 400 ft. a) 31 mm (1 1/4" dia) (SI-3-a /P-111)	100	90.66	P/Rft	9,066
6	Providing, Laying UPVC Pressure Pipes of Class 'D' (equivalent make) fixing in trench i/c cutting, fitting and jointing with 'Z' joint with one rubber ring i/c testing with water to a head 122 meter or 400 ft. b) 38 mm (1 1/2" dia) (SI-3-b /P-111)	149	119.15	P/Rft	17,753
7	Providing, Laying UPVC Pressure Pipes of Class 'D' (equivalent make) fixing in trench i/c cutting, fitting and jointing with 'Z' joint with one rubber ring i/c testing with water to a head 122 meter or 400 ft. f) 100 mm (4" dia) (SI-3-f /P-111)	140	631.87	P/Rft	88,462
8	Supplying & fixing long Bib -cock of superior quality with C.Phead 1/2" dia. (SI-13-a /P- 198)	4	2316.60	Each	9,266

9	S/fixing concealed Tee-stop cock of suprior quality with C.P. head 1/2" dia. (SI-12-a /P- 198)	1	1673.10	Each	1,673
10	Supplying & fixing Fiber glass tank of approved quality and design and wall thickness as specified including cost of nuts, bolts and fixing in plat form of cement concrete 1:3:6 and making connection for inlet, outlet and over flow pipes etc. complete. 250 gallons tank with wall thickness 5 mm.	1	37698.31	Each	37,698
11	Providing chambers 15"x9"x24" deep for house meters with 4-1/2 thick burnt brick masonry walls in 1:6 C.M 6" thick C.C. 1:2:4 in foundation, " thick cement plaster 1:3 C.M. to all inside wall surfaces and to top 1" thick C.C. (SI-4 /P- 200)	1	7388.71	Each	7,389
12	Constructing manhole or inspection chamber for the required diameter of circular sewer and 3'-6" (1067 mm) depth with walls of B.B in cement sand mortar 1:3 cement plastered 1:3, 1/2" thick, inside of walls and 1" (25 mm) thick over benching and channel i/c fixing C.I manhole cover with frame of clear opening 1-1/2' x11/2'(457x457 mm) of 1.75 cwt. (88.9 kg) embaded in plain C.C1:2:4 and fixing 1" (25 mm) dia M.S steps 6" (150 mm) wideprojecting 4" (102 mm) from the face of wall at 12" (305 mm) C/C duly painted etc. Complete as per standard specification and drawing. (SI-01 /P- 134)	1	55584.18	Each	55,584

Total Amount of Part-D:	**253,777**
10 % below on total amount:	**25,378**
Grand Total Amount of Part-D:	**228,400**

Grand Total Amount of Part(A+B+C+D):
in Million:

Rs. _____ Above/Below / At Par

Rs. _____ Above/Below / At Par

Rs. _____ Above/Below / At Par

TOTAL RS: _____

ADD SRB 5% RS: _____

G. TOTAL RS: _____

Dily Sobh Karachi dt. 17-03-26

آفيس آف دي
سينئر سپرنٽينڊنٽ آف پوليس سکر

فون: - 071-9310565

No.EO/BLDG/3400-10/2026 Sukkur, Dated: 13-03-2026

ٽينڈر گھرائڻ لاءِ نوٽيس

هيٺين ڪمن جي پروڪيورمينٽ لاءِ معياري آچ دستاويزن (SBDs) ۾ دلچسپي رکندڙ واڪ ڊينڊڙ/ٽيڪيدارن/ڪمپنيز/فرمز ڪمپنيز ڪان SPPRA رولز 2010 (ترميم ٿيل تاحال) مطابق مُهريند ٽينڈرز گھرائجن ٿا.

سنڌ پوليس جي هائيننگ پوائنٽس جي مرمت / رينوويشن جوڪم هاءِ وي پيٽرول سکر يونٽ

نمبر شمار	هائيننگ پوائنٽ جو نالو	ڪئپيڪٽي لائق	ضلعو	ٽينڈر فيس (ناقابل واپسي تڏهن فقط)	بڊ سيڪيورٽي 5% (فقط CDR)	تڪميل جو مدو
1	هائيننگ پوائنٽ نارا ڪنال روهڙي ٽول پلازا بمقام سکر	3.000	سکر	3000	150000	01 مهينو
2	هائيننگ پوائنٽ زڪوتا موڙ بي ايس سانگي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
3	هائيننگ پوائنٽ بخشو سيلرو بي ايس ڏٽوئي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
4	هائيننگ پوائنٽ فرش پوڙ بي ايس آباد انڊس هاءِ وي سکر	3.000	سکر	3000	150000	01 مهينو
5	هائيننگ پوائنٽ پلهه ماڻهر بي ايس ڪوٽڏيجي نيشنل هاءِ وي خيرپور	3.000	خيرپور	3000	150000	01 مهينو
6	هائيننگ پوائنٽ بي بي اڪنامڪ زون	4.187	خيرپور	3000	209350	01 مهينو
7	هائيننگ پوائنٽ بي بي پيري	7.146	خيرپور	5000	357300	01 مهينو
8	هائيننگ پوائنٽ ولڙ غميبر بي بي شاهه حسين خيرپور انڊس روڊ	3.000	خيرپور	3000	150000	01 مهينو
9	هائيننگ پوائنٽ بي ايس ڪنب	9.500	خيرپور	5000	475000	01 مهينو
10	هائيننگ پوائنٽ سوئي گيس بي ايس ميرواهه مهراڻ هاءِ وي بمقام خيرپور	3.000	خيرپور	3000	150000	01 مهينو
11	هائيننگ پوائنٽ آڏي بنگلو لوهارو ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
12	هائيننگ پوائنٽ بي بي ميرپور ماٿيلو	3.573	گهوٽڪي	3000	178650	01 مهينو
13	هائيننگ پوائنٽ بي بي هندو جو ڪوهي تزد گهوٽڪي ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
14	هائيننگ پوائنٽ بي بي ڪمون شهيد بي ايس لوهارو	3.000	گهوٽڪي	3000	150000	01 مهينو
15	هائيننگ پوائنٽ بي بي جاڙو واهه بي ايس ڏاهراهه بمقام لاڙڪاڻو	3.000	لاڙڪاڻو	3000	150000	01 مهينو
16	هائيننگ پوائنٽ بي ايس خانپور	7.474	شڪارپور	5000	373700	01 مهينو
17	هائيننگ پوائنٽ بي ايس ڳڑهي ياسين	7.385	شڪارپور	5000	369250	01 مهينو
18	هائيننگ پوائنٽ بي ايس ڪرن	4.396	شڪارپور	3000	219800	01 مهينو
19	هائيننگ پوائنٽ لکي غلام شاهه	7.199	شڪارپور	5000	359950	01 مهينو
20	هائيننگ پوائنٽ بي ايس ٽيپر ڪوٽ	7.555	شڪارپور	5000	377750	01 مهينو
21	هائيننگ پوائنٽ بي ايس همايون	9 500	شڪارپور	5000	475000	01 مهينو
22	هائيننگ پوائنٽ بي بي فيزو لاڙو	7.509	شڪارپور	5000	375450	01 مهينو
23	هائيننگ پوائنٽ بي بي ماشر لاڙو (ڪشمور ايت ڪنڊڪوٽ)	5.489	ڪشمور ايت ڪنڊڪوٽ	5000	274450	01 مهينو
24	هائيننگ پوائنٽ بي بي مل لاڙو بخشاپور (اندر گهر)	6.326	ڪشمور ايت ڪنڊڪوٽ	5000	316300	01 مهينو
25	هائيننگ پوائنٽ بي بي مولا مير	5.486	ڪشمور ايت ڪنڊڪوٽ	5000	274300	01 مهينو
26	هائيننگ پوائنٽ بي بي راڄيس راهه	5.350	ڪشمور ايت ڪنڊڪوٽ	5000	267500	01 مهينو
27	هائيننگ پوائنٽ بي بي شجراع لاڙو	4.239	ڪشمور ايت ڪنڊڪوٽ	3000	211950	01 مهينو
28		4.927		3000	246350	01 مهينو

CamScanner

30	حسب يوسف شمسي شاهر	3.327	جيڪب آباد	3000	166350	01 مهينو
31	هالٽنگ پوائنٽ بي ايس محمد پور	9.500	جيڪب آباد	5000	475000	01 مهينو
32	هالٽنگ پوائنٽ بي ايس تاجو ديرو	9.500	جيڪب آباد	5000	475000	01 مهينو

ٽينڈرز جي اجراءَ/وصولي ۽ کُلڻ لاءِ پروگرام

	پرتيڪيولرز	پهرين پيرو	۽ کُلڻ جو هنڌ
1	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 07.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	اشاعت کانپوءِ	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ (سمورن حصو ولندڙ واڪ ڊينڈرن کي مشورو ڏجي ٿو ته e_Bid آن لائن جمع ڪرائڻ لاءِ پاڻ کي رجسٽر ڪرائن گهرجي). اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
2	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	07.04.2026	
	پرتيڪيولرز	ٻيون پيرو	۽ کُلڻ جو هنڌ
	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 23.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	23.04.2026	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	23.04.2026	

ٽينڈرز جا شرط ۽ ضابطا

1	حضور ولڻ جي خواهش رکندڙ لازمي پاڪستان انجنيئرنگ ڪائونسل (PEC) سان لاڳاپيل ڪٽيگري هيٺ جون 2026 تائين لائسنس ڪارگر رجسٽريشن سرٽيفڪيٽ
2	فرم سان گڏ ڪم ڪندڙ انجنيئرنگ ۽ ٽيڪنيڪل اسٽاف جي ڄاڻ ڏيڻا.
3	[پنج] ڪمن جو دستاويزي ثبوت جيڪي مڪمل ٿيل/ ڪم جاري آهن ۽ آجر پاران ڪم جي اطمينان بخش مڪمل ٿيڻ جو سرٽيفڪيٽ.
4	جاري ڪمن جي فهرست ، بشمول هر هڪ ڪم جي لاڳت ۽ ڪم جي اپرائڻ جو ليٽر.
5	مشينري ۽ سامان جي فهرست جيڪا ان جي ملڪيت/ ڪرائي جي دستاويزي ثبوت سان گڏ بينڪ جي سرٽيفڪيٽ سان گڏ بينڪ اسٽيٽمينٽ سان گڏ ڪريڊٽ جي قابليت ڏيکارڻ ٿي.
6	انڪم ٽيڪس ڊپارٽمينٽ NTN) سرٽيفڪيٽ) سان رجسٽريشن ۽ CNIC جي ڪاپي.
7	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي تحت هونديون.
8	سمورا ٽينڈر فارم SPPRA رولز (ترميم ٿيل 2019) جي قاعدي (ii) 46_I جي شرطن ۽ سنڌ ريونيو بورڊ وٽ رجسٽرڊ ٿيل هجڻ گهرجن
9	گذريل پنجن سالن جا سالياڻو انڪم ٽيڪس ريٽرنز
10	رجسٽرڊ آڊٽ فرم (ICAP) طرفان گذريل ٽن سالن جي سالياڻي آڊٽ رپورٽ. رجسٽرڊ آڊٽ فرم (ICAP) کانسواءِ، پي ڪنهن طرفان جاري ڪيل رپورٽ منظور نه ڪئي ويندي.
11	گذريل پنجن سالن دوران 15٪ يا ان کان وڌيڪ سالياڻو سراسري بيلنس گهربل آهي لاڳو ڪر جي ڪنسيل لاڳت مطابق. هاٿوڪر بينڪ سرٽيفڪيٽ (اصل و) سان لڳل هجي جيڪو ڏنل مدي جو سالياڻو سراسري بيلنس ڏيکاري. [جواڻ کان شروع ٿيندڙ 30 جون تائين هر هڪ سال لاءِ الڳ الڳ گذريل ٽن سالن بينڪ اسٽيٽمينٽ لازمي فراهم ڪئي وڃي. ۽ موجوده بيلنس ڏيکاريل تازي بينڪ اسٽيٽمنٽ لازمي لڳل هجڻ گهرجي.
12	اسٽيمپ پيپر تي اصل فارم نامو تي فرم/ٽيڪيدار هن وقت ڪنهن به قسم جي قانوني ڪاروائي، ڪاتي جي ٽڪراءِ چڪيل يا حڪومت ۽ خانگي تنظيمن ۾ ڪنهن به ڪم جي مڪمل ٿيڻ ۾ غيرضروري دير ۾ ملوث نه هجي.
13	مشروط يا نامڪمل ٽينڈر قبول نه ڪيا ويندا.
14	آڇون جي شخص SPPRA رولز 2010 (ترميم ٿيل تازه) جي سنگل اسٽيج هڪ لفافي طريقي تي ڪيو ويندو.
15	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي مطابق هونديون.
16	آڇون جي کُلڻ جي تاريخ تي عام موڪل يا ڪنهن به اڻوڻندڙ صورتحال جي صورت ۾ آڇون ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
17	آڇون ڏيندڙ کي هيٺ دستخط ڪندڙ جي حق ۾ ڪنهن به شيڊيول بينڪ مان تيار ٿيل هڪ ڊپازٽ جي شڪل ۾ هر هڪ ڪم عبوض جاڻايل سوڙي رقم جي ڏنل رقم جمع ڪرائڻ گهرجي.
18	قسم نامو د فرم/ ٽيڪيدار ڪنهن به پروڪيورنگ ايجنسي طرفان تازو بليڪ لسٽ ٿيل نه هجي.
19	قسم نامو د فراهم ڪيل سمورا دستاويز / پارٽيڪيولرز/ معلومات سچي ۽ درست آهي.
20	فرم جي ضرورت ۽ ڊائريڪٽرز/پروپرائٽرز يا پين لاڳاپيلن جا مڪمل تفصيل پاور آف اٽارني سان گڏ سول پروپرائٽر هجڻ جي صورت ۾ اهڙو حلفيا بيان قسم نامي تي پيش ڪيو وڃي.
21	پاليسي ۽ پروسيجر تحت سنڌ سيلز ٽيڪس (SRB) ڪٽيو ويندو.
22	هيٺ دستخط ڪندڙ يا ڪميٽي جو ڪو به ميمبر هيٺ ڪوارٽر ڪان باخبر هجڻ جي صورت ۾ آڇون ڏنل شيڊيول مطابق ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
23	هيٺ دستخط ڪندڙ يا ٻي مجاز اختياري SPPRA رولز 210 جي لاڳاپيل شق تحت ڪنهن به يا سمورن آڇن کي رد ڪرڻ جو حق محفوظ رکي ٿو.

سينئر سپرنٽينڈنٽ آف پوليس سکر
سيڪريٽري پروڪيورمنٽ ڪميٽي
ايم اينڊ آر هالٽنگ پوائنٽ
سکر/ لاڙڪاڻو رينجز

INF.KRY.NO.1120/2026

WORK FOR SINDH
www.kwikfinch.com
ADV. PORTAL BY INFORMATION DEPARTMENT

Phone:-071-9310565
OFFICE OF THE
SENIOR SUPERINTENDENT OF POLICE
SUKKUR.

No.EO/BLDG/ 3400-10 /2026
Sukkur, Dated 13.03.2026

SEALED NOTICE INVITING TENDERS

The Sealed Tenders are invited from interested bidders / contractors / firms and companies as well as suppliers on standard bidding documents forms (SBDs) for the procurements of the following work under SPPRA Rules-2010 (Amended till date) :-

REPAIR / RENOVATION WORK OF HALTING POINTS OF SINDH POLICE HIGHWAY PATROL SUKKUR UNIT

S.#	Name of Halting Point	Estimates Cost	District	Tender Fees (Non-refundable Only in Cash)	Bid Security 5% (CDR only)	Completion Period
1.	Halting Point Nara Canal Rohri Toll Plaza District Sukkur	3.000	Sukkur	3000	150000	01-Month
2.	Halting Point Zakota Mor PS Sangi District Sukkur	3.000	Sukkur	3000	150000	01-Month
3.	Halting Point Baksho Seelro PS Dadloi Disrict Sukkur	3.000	Sukkur	3000	150000	01-Month
4.	Halting Point Farash Mor PS Abad Indus Highway Sukkur	3.000	Sukkur	3000	150000	01-Month
5.	Halting Point Palh Minor PS Kotdigi National Highway Khairpur	3.000	Khairpur	3000	150000	01-Month
6.	Halting Point PP Economic Zone	4.187	Khairpur	3000	209350	01-Month
7.	Halting Point PP Pipri	7.146	Khairpur	5000	357300	01-Month
8.	Halting Point Waris Ghambir PP Shah Hussain Khairpur Indus River	3.000	Khairpur	3000	150000	01-Month
9.	Halting Point PS Kumb	9.500	Khairpur	5000	475000	01-Month
10.	Halting Point Sui Gas PS Mirwah Mehran Highway District Khairpur	3.000	Khairpur	3000	150000	01-Month
11.	Halting Point PP Aadhi Bunglow Ubauro Toll Plaza.	3.000	Ghotki	3000	150000	01-Month
12.	Halting Point PP Mirpur Mathelo	3.573	Ghotki	3000	178650	01-Month
13.	Halting Point PP Hindu jo Khohi near Ghotki Toll Plaza	3.000	Ghotki	3000	150000	01-Month
14.	Halting Point PP Kamu Shaheed PS Ubauro	3.000	Ghotki	3000	150000	01-Month
15.	Halting Point PP Jaro Wah PS Dhamrah District Larkana	3.000	Larkana	3000	150000	01-Month
16.	Halting Point PS Khanpur	7.474	Shikarpur	5000	373700	01-Month
17.	Halting Point PS Garhi Yaseen	7.385	Shikarpur	5000	369250	01-Month
18.	Halting Point PS Kiran	4.396	Shikarpur	3000	219800	01-Month
19.	Halting Point PS Lakhi Ghulam Shah	7.199	Shikarpur	5000	359950	01-Month
20.	Halting Point PS Naper Kot	7.555	Shikarpur	5000	377750	01-Month
21.	Halting Point PS Humayun	9.500	Shikarpur	5000	475000	01-Month
22.	Halting Point PP Faizo Laro	7.509	Shikarpur	5000	375450	01-Month
23.	Halting Point PP Hashim Laro (Kashmore @ Kandhkot)	5.489	Kashmore @ Kandhkot	5000	274450	01-Month
24.	Halting Point PP Mithal Laro Bakshapur (Zorghar)	6.326	Kashmore @ Kandhkot	5000	316300	01-Month
25.	Halting Point PP Moula Meo	5.486	Kashmore @ Kandhkot	5000	274300	01-Month
26.	Halting Point PP Rais Wah	5.350	Kashmore @ Kandhkot	5000	267500	01-Month
27.	Halting Point PP Shujra Laro	4.239	Kashmore @ Kandhkot	3000	211950	01-Month
28.	Halting Point PS Dahoo Wah	4.927	Kashmore @ Kandhkot	3000	246350	01-Month
29.	Halting Point PS Abad (Begari Canal)	7.455	Jacobabad	5000	372750	01-Month
30.	Halting Point Shamby Shah	3.327	Jacobabad	3000	166350	01-Month
31.	Halting Point PS Muhammad Pur	9.500	Jacobabad	5000	475000	01-Month
32.	Halting Point PS Tajo Dero	9.500	Jacobabad	5000	475000	01-Month

Continue...P/02

CamScanner

PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDERS

Particulars		1st Attempt & Place of Opening	
1.	Date of issuance of tender documents (after publication till 07.04.2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	After Publication	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ (all participating bidders are advised to register themselves Online for e-Bid submission).
2.	Date of opening of Tenders (at 03:00 PM)	07.04.2026	**Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
Particulars		**2nd Attempt & Place of Opening**	
1.	Date of issuance of tender documents (till 23-04-2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	23.04.2026	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ **Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
2.	Date of opening of Tenders (at 03:00 PM)	23.04.2026	

TERMS & CONDITIONS OF THE TENDER

1.	The intending participants must be registered with Pakistan Engineering Council (P.E.C) for the year valid June-2026 limit relevant category.
2.	Bio-data of Engineers and Technical staff working with the firm.
3.	Documentary evidence of [five] works executed / works in progress and certificate of satisfactory completion of works by the employers.
4.	List of work in progress, indicating cost of each work and copy of letter of award of work.
5.	List of machinery and equipment available with documentary evidence of its ownership/ rent with certificate of Bank showing credit worthiness along with Bank statement.
6.	Registration with Income Tax Department (NTN Certificate) and copy of CNIC.
7.	The approved bids will be subject to stamp duty levied by the Government.
8.	All the contractors/ firms should be registered with Sindh Revenue Board in terms of Rule 46-1(ii) of SPPRA Rule (Amended 2019).
9.	Annual Income Tax returns of last five years.
10.	Annual audited reports of last five years from (ICAP) registered audit firms. Audit report issued other than (ICAP) registered audit firms will not be accepted.
11.	Certificate of Bank showing credit worthiness of at-least 15% (average balance per year for the last 05-years) of the estimated cost of work along with Bank Statement. Bank statement must be provided separately for each year starting from 1st July to 30th June for last five years and recent bank certificate must be attached showing available balance.
12.	Undertaking on stamp paper that the firm/contractor is not currently involved in any kind of litigation, department rift, abandoned or un-necessary delay in completion of any work in the Government as well as in private organizations.
13.	Conditional or incomplete tenders will not be entertained.
14.	The bids shall be evaluated on single stage one envelope method of SPPRA Rules 2010 (Amended till date).
15.	The approved bids will be subject to stamp duty levied by the Government.
16.	In case of Holiday and unforeseen circumstances on opening date the bids shall be submitted and opened on the next working day.
17.	The bidders should submit prescribed amount of earnest money as shown against each work in shape of Call Deposit prepared from the scheduled bank in favour of the undersigned.
18.	Affidavit to the effect that the firm / contractor have not been black listed currently by any executing agency.
19.	Affidavits to the effect that all document / particulars / information furnished are true and correct.
20.	In case of firm, list of partners / Partnership Deed, giving full particulars of directors/ proprietors or others connected along with power of attorney. In case of being sole proprietors, such undertaking on affidavit be furnished.

Continue... P/03

CamScanner

21.	The Sindh sales tax (SRB) will be deduct as per policy and procedure.
22.	In case the undersigned or any member of the committee happens to be out of the Headquarter the bids shall be submitted and opened as per the given schedule on the next working day.
23.	The undersigned and other competent authority reserve the right to reject any one or all the Bids as per provision of SPPRA Rules, 2010.

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

No.EO/BLDG/ _____ Sukkur, dated/ -03-2026.

Copy to following for necessary action to: -

1. The Secretary, Information Technology, Sindh Secretariat No.6 @ Karachi, along with copies of N.I.T for favour of information with requested to placing on the web site of Sindh Government.
2. The Inspector General of Police Sindh Karachi (Attention AIGP logistics) w/r to his order No: G-I/80 dated 19-02-2026 for favour of kind information, please.
3. The Addl:IGP Operations / Chairman Oversee Committee for M&R work for favour of kind information please.
4. The Deputy Inspector General of Police Sukkur Range / Chairman Procurement Committee for M&R work (halting point) w/r to his letter No,GB/3325-28 dated 10.03.2026 for favour of kind information please.
5. The Deputy Inspector General of Police Sindh Police Highway Patrol /Secretary Oversee Committee Sindh (halting point) w/r to his letter No.DIGP/SPHP/Admin/758-61 dated 10.03.2026 for favour of kind information please.
6. The Director, Information (Advertisement) Public Relation Advertising Department Karachi, for publication in 03-leading Newspaper "Sindhi, Urdu & English".
7. The SSP SPHP Sukkur Unit / Member Procurement Committee for information please.
8. The Manager (Assessment) SPPRA Barrack No.08 Sindh Secretariat No. 04 Court Road Karachi.
9. The Director I.T Department CPO Sindh Karachi with request to publish tender on Sindh Police, website.
10. The representative of Home Department Sindh Karachi.
11. The Chief Engineer Provincial Buildings Sukkur.
12. The Superintending Engineer Police Works Sindh Karachi.
13. The Executive Engineer Police Works Sindh Karachi/Sukkur.
14. The Assistant Engineer Police Works Sukkur.
15. Copy to all concerned Procurement Committee/Redressal Committee./Notice Board

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

CamScanner

SCHEDULE-B/BOQ

NAME OF WORI CONSTRUCTION OF POLICE HALTING POINT @ P.P PIPRI DISTRICT KHAIRPUR.

PART-A-CIVIL WORK MAIN BUILDING

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
1	Excavation in foundation of Building Bridges and other structures including dabbling dressing, refilling around structure with excavated earth Watering and ramming lead upto 5 ft. , lead upto one chain (30 metre) and lift upto 5 ft. (1.5 metre). (S.I.No 18 P.No.17)						**total**	**=**	**1323**	**11.88**	**P-Cft**	**15717**
2	Cement concrete brick or stone ballast 1 1/2" to 2" gauge. Ratio 1 :4 : 8 (S.I.No 04 P.No.24).						**total**	**=**	**555**	**296.69**	**P-Cft**	**164663**
3	Pacca brick work in foundation and plinth in: Ratio 1:6 (S.I.No 04 P.No.29).						**total**	**=**	**527**	**359.20**	**P-Cft**	**189298**
4	R.C.C work in roof slab, beams, column, rafts, lintels and other structural members laid in situ or precast laid in position complete in all respects. Ratio 1 : 2: 4 90 Lbs of cement, 2 Cft sandand 4 Cft shingle 1/8" to 3/4" gauge. (S.I.No 06 (a) P.No.25).						**total**	**=**	**697**	**717.59**	**P-Cft**	**500160**
5	Fabrication of deformed steel reinforcement for cement concrete including cutting,bending, laying in position, making joints and fastenings including cost of binding wire (also includes removeal of rust from bars.) (S.I.No 08 P.No.26).						**total**	**=**	**31.365**	**18934.02**	**P-Cwt**	**593866**
6	Pacca brick work in Ground floor in Cement Mortor (including striking of joints).: Ratio 1:6 (S.I.No 05 P.No.30).						**total**	**=**	**1070**	**381.18**	**P-Cft**	**407863**
7	Cement plaster 1:6 upto 12' upto 20 ft height 1/2" thick. (S.I.No.13 (b) P.No.52).						**total**	**=**	**4314**	**37.01**	**P-Sft**	**159661**
8	Cement plaster 1:4 upto 12" height 3/8 thick. (S.I.No.11 (a) P.No.52).						**total**	**=**	**4314**	**37.78**	**P-Sft**	**162983**
9	Filling, watering and ramming earth in under floors with surplus earth from foundation etc. lead upto one chain and lift upto 5 feet(S.I.No 21 P.No.17)						**total**	**=**	**882**	**6.50**	**P-Cft**	**5733**
10	Filling, watering and ramming earth under floor. with new earth (Excavated from outside) lift upto 5 ft and lead upto 10 miles including cost of earth. (S.I.No 22 P.No.17)						**total**	**=**	**1628**	**47.02**	**P-Cft**	**76549**
11	Cement concrete plain including placing compacting, finishing and curing, comlete (including screening and washing at stone aggregate without shuttering. Ratio. 1:2 :4 (S.I.No 05 P.No.24).						**total**	**=**	**85**	**443.54**	**P-Cft**	**37701**
12	Laying Verona marble flooring Size 24"x12"x1"/12"x12"x1" fine dressed on the surface without winding set in lime mortar 1:2 including rubbing and polishing of the joints. (S.I.No 28 P.No.46)						**total**	**=**	**678**	**369.59**	**P-Sft**	**250582**
13	Laying floors of approved coloured glazed tiles 1/4" thick floor of approved color & size jointing in white cement and laid over 1:2 cement sand mortor 3/4" thick including grouting with matching color and finishing. (S.I.No 25 P.No.46).						**total**	**=**	**25**	**325.40**	**P-Sft**	**8135**
14	Laying floor of approved with glazed tiles 1/4" thick dado of approved color & size jointing in white cement and laid over 1:2 cement sand mortor 3/4" thic kincluding grouting with matching color and finishing. (S.I.No 24 P.No.45).						**total**	**=**	**30**	**389.36**	**P-Sft**	**11681**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
15	P/F 3/8" thick Marble Tiles of Approved Quality & Colour & Shade size 8"x4" or 6"x4" in dado Skirting & facing removal tucking of existung plaster surface etc.over 1/2" thick base of cement mortor 1:3 setting of tile in slurry of white cement over motor base l/c filling & joints &washing the tile with white cemebt slurry curent finishing cleaning & polishing etc, complete (New Work) (S.I.No 61 P.No.49).											
							total	**=**	**87**	**247.28**	**P-Sft**	**21513**
16	Providing and laying 2" thick topping of cement concrete (1:2:4) including Surface finishing and dividiing into panels: (S.I.No 16 P.No.45).											
							total	**=**	**628**	**108.75**	**P-Sft**	**68295**
18	Provding and fixing with bitumen felt paper of 60 Lbs over roof i/c cleaning of roof with wire brush an removing dust, applying bitumen coat at the rate of 34 Lbs per P.Sft as premix inter coats and then laying felt papper with 10% over laps, then applying and spreading hill sand at the rate of 1 cft for 100 sft. The cost also i/c necessary fore material, kerosene oil, wood ete: (S.I.No 41 P.No.43).											
							total	**=**	**548**	**95.62**	**P-Sft**	**52400**
19	Providing and fixing G.I frames /Choukhats of size 7" x 2" or 4 1/2" x 3" for door using 20 gauge G.I sheet l/c welded hinges and fixing at site with necessary hold fasts, filling with cement sand slurry of ratio 1:6 and repairing the jambs. The cost also i/c all carriage , tools and plants used in making and fixing. (S.I.No.29 P.No.76).											
							total	**=**	**36**	**690.67**	**P-Rft**	**24864**
20	Providing and fixing G.I. Frames chowkhats of size 7x2xir 4-1/2x3 for windows using 20guage G.I. sheet i/c welded hinges and fixing at site with necessary hold fasts, filling with cement sand slurry of ration 1;6 and repainting the jamb. The cost also i/c all carriage tools and plants used in making and fixing. (S.I.No.29 P.No.76).											
							total	**=**	**136**	**908.25**	**P-Rft**	**123522**
21	Providing and fixing iron steel grill using solid square bars of size 1/2" x 1/2" placed at 4" l/c and frame of flat iron patti of 3/4" x 3/4" l/c circle shape at 1-0 apart equivalent fitted with screws are pins l/c painting 3 coats with 1st coat of red oxide paint etc. (S.I.No.30 P.No.76).											
							total	**=**	**232**	**833.27**	**P-SFT**	**193319**
22	Galvanized wire gauge 144 mesh per square inch of 22 S.W.G fixed to chowkhats without deodar patti. .(S.I.No.62 P.No.61).											
							total	**=**	**88**	**341.78**	**P-Sft**	**30077**
23	Providing & fixing Aluminum expaned metal 3/32 -20 Gauge fixed to chowkats with 3/4" deodar strips & screws .(S.I.No.34 P.No.77).											
							total	**=**	**88**	**538.87**	**P-Sft**	**47421**
24	First Class deodar wood wrought joinery in doors and windows etc. panelled or panelled or glazed or fully glazed fixed in position including chowkhat, holdfast, hinges, tower bolt rubber stop cleats/G I clamp,handles and chord with hooks etc. complete (excluding sliding bolts or lock) P.42 without chowkats etc.											
							total	**=**	**176**	**1897.56**	**P-Sft**	**333971**
25	Priming coat of chalk under distemper. (S.I.No 23 P.No.53).											
							total	**=**	**415**	**3.59**	**P-Sft**	**1490**
26	Distempering three coat (S.I.No 24 P.No.53).											
							total	**=**	**415**	**17.23**	**P-Sft**	**7150**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
27	Making and fixing fiber glass sun shade standard size 3mm sheet (02 layer) molded in panel in/c M.S Pipe 6" dia 20' height at 20' center fixing C.C foundation with M.S Square pipe 1-1/2" x 1-1/2" double kanchi around from with internal M.S Square pipe 2x2 center to center in/c welding assembling etc complete in all respect.(S.I.No 119 P.No.87).											
								total	**=**	**240**	**2041.46**	**P-Sft** **489950**
28	Preparing the surface and painting with matt finish l/c rubbing the surface with Bathy (silicon carbide rubbing brick) filling the voids with zink /chalk / plaster of paris mixture, applying first coat premix, making the surface smooth and then painting 3 coats with matt finish of approved make etc: complete .(new surface).(S.I.No 36 (a) P.No.54).											
								total	**=**	**2059**	**49.27**	**P-Sft** **101447**
29	Preparing the surface and painting with weather coat l/c rubbing the surface with rubbing brick / sand Paper, filling the voids with chalk/ plaster of Paris and then painting with weather coat of approved make..(S.I.No 38 (a) P.No.54).											
								total	**=**	**2089**	**39.38**	**P-Sft** **82265**
30	Preparing surface and PNS painting doors and window any type (including edges (s,NO.5) © P.No.49 painting coat (ii) Each subsequent coat etc.											
								total	**=**	**623**	**18.41**	**P-Sft** **11469**
31	Painted sashes, fan light glazed r guased, door & window (7.99+6.32+632).											
								total	**=**	**198**	**18.41**	**P-Sft** **3645**
										Total Rs.-		**4177389**
	Add 10% Below On Item No.12,13,14,15,21,22,23,30									703379		**70338**
										G.Total Rs.		**4107051**
										Add Cartage Amount		**445052**
										G.Total Rs.		**4551759**
	PART-B-CIVIL WORK (PLINTH PROOTECTION & PLATFORM)											
1	Excavation in foundation of Building Bridges and other structures including dabbling dressing, refilling around structure with excavated earth Watering and ramming lead upto 5 ft. , lead upto one chain (30 metre) and lift upto 5 ft. (1.5 metre). (S.I.No 18 P.No.17)											
								total	**=**	**229**	**11.88**	**P-Cft** **2721**
2	Cement concrete brick or stone ballast 1 1/2" to 2" gauge. Ratio 1 :4 : 8 (S.I.No 04 P.No.24).											
								total	**=**	**235**	**296.69**	**P-Cft** **69722**
3	Pacca brick work in foundation and plinth in: Ratio 1:6 (S.I.No 04 P.No.29).											
								total	**=**	**191**	**359.20**	**P-Cft** **68607**
4	Cement plaster 1:6 upto 12' upto 20 ft height 1/2" thick. (S.I.No.13 (b) P.No.52).											
								total	**=**	**763**	**37.01**	**P-Sft** **28239**
5	Cement plaster 1:4 upto 12" height 3/8 thick. (S.I.No.11 (a) P.No.52).											
								total	**=**	**763**	**37.78**	**P-Sft** **28826**
6	Cement concrete plain including placing compacting, finishing and curing, comlete (including screening and washing at stone aggregate without shuttering. Ratio. 1:2 :4 (S.I.No 05 P.No.24).											
								total	**=**	**74**	**443.54**	**P-Cft** **32822**
7	Mosaic chequer tiles of 8" x 8" x 1- 1/4" of approved shade laid flat in 1:2 grey cement mortar over a bed of 3/4" thick grey cement mortar. 1:2.. (S.I.No 48 P.No.51).											
								total	**=**	**1075**	**296.82**	**P-Cft** **319082**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT

8 Filling, watering and ramming earth under floor. with new earth (Excavated from outside) lift upto 5 ft and lead upto 10 miles including cost of earth. (S.I.No 22 P.No.17)

total = 4264 47.02 P-Cft 200493

Total Rs.- **750511**

Add 10% Below On Item No.07 319082 **31908**

G.Total Rs. **718603**

Add:Cartage of materials Rs. **79320**

G.Total Rs. **797424**

PART-C-W/S & S/F

1 Providing and fixing Orusa type white glazed earthen ware W.C. pan with front flush inlet & complete with including the cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4.(S.I.No.3-B P,.No.186).

total = 1 11282.90 Each 11283

2 Providing and fixing 24x18" lavatory basin in white glazed carthen ware complete with &e including the cost of W.I. or C.I. cantilever bracket 6 inches built into wall, painted white in two coats after a primary coat of red lead paint, a pair of ½" dia chrome plated pillar taps, 1-1/2" rubber plug & chrome plated brass chain 1-1/4" dia malleable iron or C.P. brass traps malleable iron or brass unions and making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4 (Standard Pattern) (Karam Ceramics).(S.I.No.8 P,.No.187).

total = 1 9495.14 Each 9495

3 Add extra for providing & fixing of earth warepedestal white or coloured Glazed (Standared pattern) (S.I.No.9 P,.No.187).

total = 1 3276.00 Each 3276

4 Providing and fixing steel sinks stainless local bt make complete with cast iron or wrought iron LINA ALVH brackets 6 inches built into wall, 1- 1/2" rubber plug and chrome plated brass chain 1- 1/2" C.P. brass waste wvith 1-1/2" P.V.C. waste pipe & making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4.Steel Sink stainless size 40"x20" local make (standard patteren) (S.I.No.19 P,.No.188).

total = 1 12555.27 Each 12555

5 Providing and fixing 6"x2" or 6"x3" C.I. floor trap of the approved self cleaning design with a C.I. screwed down grating with or without a vent arm including cost of making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4 (S.I.No.20 P,.No.189).

total = 3 1647.07 Each 4941

6 Providing UPVC. pipes specials and clamps etc. including fixing cutting and fittings complete with and including the cost of breaking through walls and roof making good etc. with pigment to match the colour of the building and testing with water to a pressure bead of 200 feet and handling.(S.I.No.2 (ii) P,.No.193). 2 "dia UPVC Pipe (CPVC SCH-40)

3/4"dia. total = 60 199.83 P-Rft 11990

1"dia. total = 150 272.35 P-Rft 40853

2"dia. total = 50 836.36 P-Rft 41818

6"dia. total = 40 950.38 Each 38015

7 S/fixing concealed Tee-stop cock of superior quality with Crystal head 1/2" dia (S.I.No.23 P,.No.189).

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
							total	**=**	**4**	**1673.10**	**Each**	**6692**
8	Supplying & fixing long Bib -cock of Crystal head with C.Phead 1/2" dia .(S.I.No.27 P,.No.84).						**total**	**=**	**3**	**2784.60**	**Each**	**8354**
9	Supplying & fixing wash basin mixture of superior quality with C.P. Crystal head 1/2" dia 1/2" dia WithCrystal head (S.I.No.19 (b) P,.No.199).						**total**	**=**	**2**	**4890.60**	**Each**	**9781**
10	Supplying & fixing Sink mixture cock of superior quality with C.P. head etc. complete (S.I.No.23 P,.No.189).						**total**	**=**	**1**	**2550.60**	**Each**	**2551**
11	Providing and fixing in position nylon connection complete with " dia brass stop cock with pair of brass nuts and lining jointed to nylon connection. (S.I.No.23 P,.No.189).						**total**	**=**	**3**	**637.65**	**Each**	**1913**
12	Supplying & fixing bath room accessories set (7 pieces) i/c towel rod ,Brush holder,soap tray ,shelf of approved design including cost of screw ,nuts etc. complete (Master Brand) (S.I.No.23 P,.No.199).						**total**	**=**	**1**	**14320.80**	**Each**	**14321**
13	Providing chambers 15"x19" (inside dimension) x24" deep for house meters with 6" thick C.C. 1:2:4 blocks set in 1:6 cement mortar 6" thick C.C. 1:4:8 in foundation, " thick cement plaster 1:3 to all inside wall surfaces and to top 1" thick C.C. 1:2:4						**total**	**=**	**2**	**9051.80**	**Each**	**18104**
14	Manufacturing & Supplying of R.C.C manhole cover cast in 1:2:4 cement concrete ratio 3" inch deep at center reinforced with 1/2" dia tor steel bars with 4" c/c welded to a 3/16' thick 2 inch wide M.S Plate and two hooks of 3/8" inch dia tor bars including compacting, curing and 1 inch dia.						**total**	**=**	**2**	**3238.79**	**Each**	**6478**
15	Constructing manhole or inspection chamber for the required diameter of circular sewer and 3'-6" (1067 mm) depth with walls of B.B in cement sand mortar 1:3 cement plastered 1:3, 1/2" thick, inside of walls and 1" (25 mm) thick over benching and channel i/c fixing C.I manhole cover with frame of clear opening 1-1/2' x1 1/2' (457x457 mm) of 1.75 cwt. (88.9 kg) embaded in plain C.C 1:2:4 and fixing 1" (25 mm) dia M.S steps 6" (150 mm) wide projecting 4" (102 mm) from the face of wall at 12" (305 mm) C/C duly painted etc. Complete as per standard specification and drawing. .(S.I.No.1 (A) P,.No.129).						**total**	**=**	**2**	**16771.18**	**Each**	**33542**
16	Boring for tube well in all water bearing soils from ground level upto 100 ft. or 30.5 meter depth i/c sinking and with drawing of casing pipe. .(S.I.No.1 (A) P,.No.129).											
	100 mm (4"dia.)						**total**	**=**	**100**	**1621.28**	**P-Rft**	**162128**
17	Supplying and installing PVC strainers 'D' class of approved design quality and make i/c necessary sockets etc. complete.(S.I.No.11 (A) P,.No.131).						**total**	**=**	**100**	**714.68**	**P-Rft**	**71468**
18	Shrouding with graded bajri (3/8" to 1/8") or (9 to 3 mm) in between bore and blind pipe for the following diameters of strainers. (S.I.No.18 P,.No.133).						**total**	**=**	**100**	**328.57**	**P-Rft**	**32857**
19	Providing & fixing 4" dia bend of the required degree with access door, 1/8" thick and bolts and nuts and extra painting to match the colour of buildings. (S.I.No.9 P,.No.191).						**total**	**=**	**4**	**2148.12**	**Each**	**8592**
20	providing & fixing 4".x 4" dia C.I branches of the required degree with access doors, rubber washer 3/8 thick and bolts and nuts and extra painting to match the colour of buildings. (S.I.No.4 P,.No.191).						**total**	**=**	**2**	**2241.72**	**Each**	**4483**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
21	Supplying & fixing Fiber glass tank of approved quality and design and wall thickness as specified including cost of nuts, bolts and fixing in plat form of cement concrete 1:3:6 and making connection for inlet, outlet and over flow pipes etc. complete. (S.I.No.01 P,.No.201).											
								total	**=**	**1**	**37698.31**	**Each** **37698**
									Total Rs.-			**588298**
									Add 10% Below			**58830**
									Total Rs.-			**529468**
	PART-F-ELECTRIC											
1	Wiring for light or fan point with 3/.029 PVC insulated wire in 20mm (3/4") channel patti on surface as required(S,No.107 P,No.236).											
								total	**=**	**32**	**5958.53**	**Each** **190673**
2	Wiring for plug point with 3/.029 PVC insulated wire in 20mm (3/4") chennel patti on surface as required.(S.No, 104 P,No.236).											
								total	**=**	**4**	**3442.83**	**Each** **13771**
3	Providing & fixing Brass Battern holder (S,I,No.193 P,No.244).											
								total	**=**	**12**	**1152.61**	**Each** **13831**
4	Wiring for call bell point with 3/.029 PVC insulated wire in 20mm (3/4") PVC conduit recessed in the wall or column as required. (S.I,No.124 P,No.15).											
								total	**=**	**1**	**6712.49**	**P-Rft** **6712**
5	Providing & fixing Bakelite ceiling rose with two terminals (S,I,No.191 P,No.244).											
								total	**=**	**15**	**373.39**	**Each** **5601**
6	Providing & fixing A.C Electric Ceiling fan 56" (good quality) (S.I.No.195 P.No.244).											
								total	**=**	**3**	**14869.21**	**Each** **44608**
7	Providing & fixing one way SP 10/15amp switch surface type.. (S,NO,188 P,No.229)											
								total	**=**	**20**	**468.19**	**Each** **9364**
8	Providing & fixing Two pin 10/15amp plug & socket. (S,NO,189 P,No.229)											
								total	**=**	**2**	**617.69**	**Each** **1235**
9	Providing & fixing three pin 10/15amp plug & socket flush type. (S,NO,190 P,No.229)											
								total	**=**	**2**	**617.69**	**Each** **1235**
10	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.029 copper conductor in ¾" Dia PVC conduit recessed in the wall or column as required. (S,NO,10 P,No.229)											
								total	**=**	**175**	**400.92**	**P-Rft** **70161**
11	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.044 copper conductor in ¾" Dia PVC conduit recessed in the wall or column as required.. (S,NO,12 P,No.229)											
								total	**=**	**50**	**660.91**	**P-Rft** **33046**
12	Providing & fixing circuit breaker 6,10,15,20, 30,40,50 & 63amp SP (TB-5S) on prepared board as required. (S.I,No.178 P,No.243).											
								total	**=**	**4**	**2504.12**	**P-Rft** **10016**
13	Providing & fixing circuit breaker 15,20,30 , 40, 50, 60,75 &100amp TP (XS-100NS) on prepared board as reuqired (S.I,No.183P,No.244).											
								total	**=**	**1**	**28736.16**	**Each** **28736**
14	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.036(4mm2) copper conductor in ¾" Dia PVC conduit on surface. (S.I,No.179P,No.243).											
								total	**=**	**130**	**468.00**	**P-Rft** **60840**
15	Providing & fixing ammeters size 96/96mm Direct 15A, 30A, 50A, 60A & 100A as required & as per instruction of EI (S,NO,239 P,No.248)											

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
							total	**=**	**1**	**4186.50**	**Each**	**4187**
16	Providing & fixing voltmeter size 96/96mm 500volt as required &as per instruction of El.. (S,NO,240 P,No.248)											
							total	**=**	**1**	**4186.50**	**P-Rft**	**4187**
									Total Rs.-			**498323**
									Add 15% Below		**(-)**	**74748**
									Total Rs.-			**423575**

PART-B-NON SCHEDULE ITEM

1	Providing & fixing A.C, or D,C electric bell 200/250 volts 70mm (2-3/4") Gong (Imported)					
		total	**=**	**1**	**4500**	**Each** **4500**
2	Providing & Fixing 10 amps polycarbonate flame retardant bell push with fancy gang plate fixed on die fabricated powder coated metal board recessed in wall or column including connection as required (E31/MBPR Clipsal Make)					
		total	**=**	**1**	**600**	**Each** **600**
3	Providing and fixing mild steel bar fan clamp 15.8mm(5/8") dia suitable for R.C.C roof.					
		total	**=**	**5**	**500**	**Each** **2500**
4	Providing & fixing Distribution pannel board of 3/8" thick sheeting double shutter with volt and ampere meter to accommodate circuit breaker i/c painting with enamelled paint .					
		total	**=**	**2**	**4000.00**	**Each** **8000**
5	P/F 1-40 watts tube light complete with 40 watts 4-0 long rod, chock, starter and putty with philips components including necessary electric connection and fixing on wall or ceilling etc, complete.(Phillips)					
		total	**=**	**12**	**2350.00**	**Each** **28200**
6	P/F Energy saver (18 to 24 watts) superior quality including fixing with PVC holder etc complete (imported).					
		total	**=**	**18**	**497.00**	**Each** **8946**
7	P/F fancy capsule light with fancy plastic body, holder,saver etc complete (of approved make and design).					
		total	**=**	**11**	**2100.00**	**Each** **23100**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
5	Providing & fixing 10amps polycarbonate flame retardant One way switch with fancy gang plate fixed on die fabiricated powder coated metal board recessed in wall or column including connecion as required (E31/2/3A Clipsal make)											
	One Switch Plate						**total**	**=**	**3**	**400.00**	**Each**	**1200**
	Two Switch Plate						**total**	**=**	**3**	**600.00**	**Each**	**1800**
	Four Switch Plate						**total**	**=**	**3**	**1650.00**	**Each**	**4950**
	Six switch Plate						**total**	**=**	**3**	**2250.00**	**Each**	**6750**
5	P/F on a prepared board iron-clad single pole switch fuse, with rewireable fuse link carrier 500 volts grade 60 amps. Complete with wirirng connection on a prepared board (Imported 1st quality).											
							total	**=**	**1**	**395000.00**	**P-Job**	**395000**

Total Rs.- **504296**

Total Schedule + Non Schedule Item **927871**

Rs. _____ Above/Below / At Par

Rs. _____ Above/Below / At Par

Rs. _____ Above/Below / At Par

TOTAL RS:

ADD SRB 5% RS:

G. TOTAL RS:

Dily Sobh Karachi dt. 17-03-26

آفيس آف دي
سينئر سپرنٽينڊنٽ آف پوليس سکر

فون: - 071-9310565

No.EO/BLDG/3400-10/2026 Sukkur, Dated: 13-03-2026

ٽينڈر گھرائڻ لاءِ نوٽيس

هيٺين ڪمن جي پروڪيورمينٽ لاءِ معياري آچ دستاويزن (SBDs) ۾ دلچسپي رکندڙ واڪ ڊينڊڙ/ٽيڪيدارن/ڪمپنيز/فرمز ڪمپنيز ڪان SPPRA رولز 2010 (ترميم ٿيل تاحال) مطابق مُهريند ٽينڈرز گھرائجن ٿا.

سنڌ پوليس جي هائيننگ پوائنٽس جي مرمت / رينوويشن جوڪم هاءِ وي پيٽرول سکر يونٽ

نمبر شمار	هائيننگ پوائنٽ جو نالو	ڪئپيڪٽي لائق	ضلعو	ٽينڈر فيس (ناقابل واپسي تڏهن فقط)	بڊ سيڪيورٽي 5% (فقط CDR)	تڪميل جو مدو
1	هائيننگ پوائنٽ نارا ڪنال روهڙي ٽول پلازا بمقام سکر	3.000	سکر	3000	150000	01 مهينو
2	هائيننگ پوائنٽ زڪوتا موڙ بي ايس سانگي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
3	هائيننگ پوائنٽ بخشو سيلرو بي ايس ڏٽوئي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
4	هائيننگ پوائنٽ فرش پوڙ بي ايس آباد انڊس هاءِ وي سکر	3.000	سکر	3000	150000	01 مهينو
5	هائيننگ پوائنٽ پلهه ماڻهر بي ايس ڪوٽڏيجي نيشنل هاءِ وي خيرپور	3.000	خيرپور	3000	150000	01 مهينو
6	هائيننگ پوائنٽ بي بي اڪنامڪ زون	4.187	خيرپور	3000	209350	01 مهينو
7	هائيننگ پوائنٽ بي بي پيري	7.146	خيرپور	5000	357300	01 مهينو
8	هائيننگ پوائنٽ ولڙ غميبر بي بي شاهه حسين خيرپور انڊس روڊ	3.000	خيرپور	3000	150000	01 مهينو
9	هائيننگ پوائنٽ بي ايس ڪنب	9.500	خيرپور	5000	475000	01 مهينو
10	هائيننگ پوائنٽ سوئي گيس بي ايس ميرواهه مهراڻ هاءِ وي بمقام خيرپور	3.000	خيرپور	3000	150000	01 مهينو
11	هائيننگ پوائنٽ آڏي بنگلو لوهارو ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
12	هائيننگ پوائنٽ بي بي ميرپور ماٿيلو	3.573	گهوٽڪي	3000	178650	01 مهينو
13	هائيننگ پوائنٽ بي بي هندو جو ڪوهي تزد گهوٽڪي ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
14	هائيننگ پوائنٽ بي بي ڪمون شهيد بي ايس لوهارو	3.000	گهوٽڪي	3000	150000	01 مهينو
15	هائيننگ پوائنٽ بي بي جاڙو واهه بي ايس ڏاهراهه بمقام لاڙڪاڻو	3.000	لاڙڪاڻو	3000	150000	01 مهينو
16	هائيننگ پوائنٽ بي ايس خانپور	7.474	شڪارپور	5000	373700	01 مهينو
17	هائيننگ پوائنٽ بي ايس ڳڑهي ياسين	7.385	شڪارپور	5000	369250	01 مهينو
18	هائيننگ پوائنٽ بي ايس ڪرن	4.396	شڪارپور	3000	219800	01 مهينو
19	هائيننگ پوائنٽ لکي غلام شاهه	7.199	شڪارپور	5000	359950	01 مهينو
20	هائيننگ پوائنٽ بي ايس ٽيپر ڪوٽ	7.555	شڪارپور	5000	377750	01 مهينو
21	هائيننگ پوائنٽ بي ايس همايون	9 500	شڪارپور	5000	475000	01 مهينو
22	هائيننگ پوائنٽ بي بي فيزو لاڙو	7.509	شڪارپور	5000	375450	01 مهينو
23	هائيننگ پوائنٽ بي بي ماشر لاڙو (ڪشمور ايت ڪنڊڪوٽ)	5.489	ڪشمور ايت ڪنڊڪوٽ	5000	274450	01 مهينو
24	هائيننگ پوائنٽ بي بي مل لاڙو بخشاپور (اندر گهر)	6.326	ڪشمور ايت ڪنڊڪوٽ	5000	316300	01 مهينو
25	هائيننگ پوائنٽ بي بي مولا مير	5.486	ڪشمور ايت ڪنڊڪوٽ	5000	274300	01 مهينو
26	هائيننگ پوائنٽ بي بي راڄيس راهه	5.350	ڪشمور ايت ڪنڊڪوٽ	5000	267500	01 مهينو
27	هائيننگ پوائنٽ بي بي شجراع لاڙو	4.239	ڪشمور ايت ڪنڊڪوٽ	3000	211950	01 مهينو
28		4.927		3000	246350	01 مهينو

CamScanner

30	حسب يوسف شمسي شاهر	3.327	جيڪب آباد	3000	166350	01 مهينو
31	هالٽنگ پوائنٽ بي ايس محمد پور	9.500	جيڪب آباد	5000	475000	01 مهينو
32	هالٽنگ پوائنٽ بي ايس تاجو ديرو	9.500	جيڪب آباد	5000	475000	01 مهينو

ٽينڈرز جي اجراءَ/وصولي ۽ کُلڻ لاءِ پروگرام

	پرتيڪيولرز	پهرين پيرو	۽ کُلڻ جو هنڌ
1	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 07.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	اشاعت کانپوءِ	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ (سمورن حصو ولندڙ واڪ ڊينڈرن کي مشورو ڏجي ٿو ته e_Bid آن لائن جمع ڪرائڻ لاءِ پاڻ کي رجسٽر ڪرائن گهرجي). اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
2	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	07.04.2026	
	پرتيڪيولرز	ٻيون پيرو	۽ کُلڻ جو هنڌ
	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 23.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	23.04.2026	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	23.04.2026	

ٽينڈرز جا شرط ۽ ضابطا

1	حضور ولڻ جي خواهش رکندڙ لازمي پاڪستان انجنيئرنگ ڪائونسل (PEC) سان لاڳاپيل ڪٽيگري هيٺ جون 2026 تائين لائسنس ڪارگر رجسٽريشن سرٽيفڪيٽ
2	فرم سان گڏ ڪم ڪندڙ انجنيئرنگ ۽ ٽيڪنيڪل اسٽاف جي ڄاڻ ڏيڻا.
3	[پنج] ڪمن جو دستاويزي ثبوت جيڪي مڪمل ٿيل/ ڪم جاري آهن ۽ آجر پاران ڪم جي اطمينان بخش مڪمل ٿيڻ جو سرٽيفڪيٽ.
4	جاري ڪمن جي فهرست ، بشمول هر هڪ ڪم جي لاڳت ۽ ڪم جي اپرائڻ جو ليٽر.
5	مشينري ۽ سامان جي فهرست جيڪا ان جي ملڪيت/ ڪرائي جي دستاويزي ثبوت سان گڏ بينڪ جي سرٽيفڪيٽ سان گڏ بينڪ اسٽيٽمينٽ سان گڏ ڪريڊٽ جي قابليت ڏيکارڻ ٿي.
6	انڪم ٽيڪس ڊپارٽمينٽ NTN) سرٽيفڪيٽ) سان رجسٽريشن ۽ CNIC جي ڪاپي.
7	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي تحت هونديون.
8	سمورا ٽينڈر فارم SPPRA رولز (ترميم ٿيل 2019) جي قاعدي (ii) 46_I جي شرطن ۽ سنڌ ريونيو بورڊ وٽ رجسٽرڊ ٿيل هجڻ گهرجن
9	گذريل پنجن سالن جا سالياڻو انڪم ٽيڪس ريٽرنز
10	رجسٽرڊ آڊٽ فرم (ICAP) طرفان گذريل ٽن سالن جي سالياڻي آڊٽ رپورٽ. رجسٽرڊ آڊٽ فرم (ICAP) کانسواءِ، پي ڪنهن طرفان جاري ڪيل رپورٽ منظور نه ڪئي ويندي.
11	گذريل پنجن سالن دوران 15٪ يا ان کان وڌيڪ سالياڻو سراسري بيلنس گهربل آهي لاڳو ڪر جي ڪنسيل لاڳت مطابق. هاٿوڪر بينڪ سرٽيفڪيٽ (اصل و) سان لڳل هجي جيڪو ڏنل مدي جو سالياڻو سراسري بيلنس ڏيکاري. [جواڻ کان شروع ٿيندڙ 30 جون تائين هر هڪ سال لاءِ الڳ الڳ گذريل ٽن سالن بينڪ اسٽيٽمينٽ لازمي فراهم ڪئي وڃي. ۽ موجوده بيلنس ڏيکاريل تازي بينڪ اسٽيٽمنٽ لازمي لڳل هجڻ گهرجي.
12	اسٽيمپ پيپر تي اصل فارم نامو تي فرم/ٽيڪيدار هن وقت ڪنهن به قسم جي قانوني ڪاروائي، ڪاتي جي ٽڪراءِ چڪيل يا حڪومت ۽ خانگي تنظيمن ۾ ڪنهن به ڪم جي مڪمل ٿيڻ ۾ غيرضروري دير ۾ ملوث نه هجي.
13	مشروط يا نامڪمل ٽينڈر قبول نه ڪيا ويندا.
14	آڇون جي شخص SPPRA رولز 2010 (ترميم ٿيل تازه) جي سنگل اسٽيج هڪ لفافي طريقي تي ڪيو ويندو.
15	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي مطابق هونديون.
16	آڇون جي کُلڻ جي تاريخ تي عام موڪل يا ڪنهن به اڻوڻندڙ صورتحال جي صورت ۾ آڇون ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
17	آڇون ڏيندڙ کي هيٺ دستخط ڪندڙ جي حق ۾ ڪنهن به شيڊيول بينڪ مان تيار ٿيل هڪ ڊپازٽ جي شڪل ۾ هر هڪ ڪم عبوض جاڻايل سوڙي رقم جي ڏنل رقم جمع ڪرائڻ گهرجي.
18	قسم نامو د فرم/ ٽيڪيدار ڪنهن به پروڪيورنگ ايجنسي طرفان تازو بليڪ لسٽ ٿيل نه هجي.
19	قسم نامو د فراهم ڪيل سمورا دستاويز / پارٽيڪيولرز/ معلومات سچي ۽ درست آهي.
20	فرم جي ضرورت ۽ ڊائريڪٽرز/پروپرائٽرز يا پين لاڳاپيلن جا مڪمل تفصيل پاور آف اٽارني سان گڏ سول پروپرائٽر هجڻ جي صورت ۾ اهڙو حلفيا بيان قسم نامي تي پيش ڪيو وڃي.
21	پاليسي ۽ پروسيجر تحت سنڌ سيلز ٽيڪس (SRB) ڪٽيو ويندو.
22	هيٺ دستخط ڪندڙ يا ڪميٽي جو ڪو به ميمبر هيٺ ڪوارٽر ڪان باخبر هجڻ جي صورت ۾ آڇون ڏنل شيڊيول مطابق ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
23	هيٺ دستخط ڪندڙ يا ٻي مجاز اختياري SPPRA رولز 210 جي لاڳاپيل شق تحت ڪنهن به يا سمورن آڇن کي رد ڪرڻ جو حق محفوظ رکي ٿو.

سينئر سپرنٽينڈنٽ آف پوليس سکر
سيڪريٽري پروڪيورمنٽ ڪميٽي
ايم اينڊ آر هالٽنگ پوائنٽ
سکر/ لاڙڪاڻو رينجز

INF.KRY.NO.1120/2026

WORK FOR SINDH
www.kwikfinch.com
ADV. PORTAL BY INFORMATION DEPARTMENT

Phone:-071-9310565
OFFICE OF THE
SENIOR SUPERINTENDENT OF POLICE
SUKKUR.

No.EO/BLDG/ 3400-10 /2026
Sukkur, Dated 13.03.2026

SEALED NOTICE INVITING TENDERS

The Sealed Tenders are invited from interested bidders / contractors / firms and companies as well as suppliers on standard bidding documents forms (SBDs) for the procurements of the following work under SPPRA Rules-2010 (Amended till date) :-

REPAIR / RENOVATION WORK OF HALTING POINTS OF SINDH POLICE HIGHWAY PATROL SUKKUR UNIT

S.#	Name of Halting Point	Estimates Cost	District	Tender Fees (Non-refundable Only in Cash)	Bid Security 5% (CDR only)	Completion Period
1.	Halting Point Nara Canal Rohri Toll Plaza District Sukkur	3.000	Sukkur	3000	150000	01-Month
2.	Halting Point Zakota Mor PS Sangi District Sukkur	3.000	Sukkur	3000	150000	01-Month
3.	Halting Point Baksho Seelro PS Dadloi Disrict Sukkur	3.000	Sukkur	3000	150000	01-Month
4.	Halting Point Farash Mor PS Abad Indus Highway Sukkur	3.000	Sukkur	3000	150000	01-Month
5.	Halting Point Palh Minor PS Kotdigi National Highway Khairpur	3.000	Khairpur	3000	150000	01-Month
6.	Halting Point PP Economic Zone	4.187	Khairpur	3000	209350	01-Month
7.	Halting Point PP Pipri	7.146	Khairpur	5000	357300	01-Month
8.	Halting Point Waris Ghambir PP Shah Hussain Khairpur Indus River	3.000	Khairpur	3000	150000	01-Month
9.	Halting Point PS Kumb	9.500	Khairpur	5000	475000	01-Month
10.	Halting Point Sui Gas PS Mirwah Mehran Highway District Khairpur	3.000	Khairpur	3000	150000	01-Month
11.	Halting Point PP Aadhi Bunglow Ubauro Toll Plaza.	3.000	Ghotki	3000	150000	01-Month
12.	Halting Point PP Mirpur Mathelo	3.573	Ghotki	3000	178650	01-Month
13.	Halting Point PP Hindu jo Khohi near Ghotki Toll Plaza	3.000	Ghotki	3000	150000	01-Month
14.	Halting Point PP Kamu Shaheed PS Ubauro	3.000	Ghotki	3000	150000	01-Month
15.	Halting Point PP Jaro Wah PS Dhamrah District Larkana	3.000	Larkana	3000	150000	01-Month
16.	Halting Point PS Khanpur	7.474	Shikarpur	5000	373700	01-Month
17.	Halting Point PS Garhi Yaseen	7.385	Shikarpur	5000	369250	01-Month
18.	Halting Point PS Kiran	4.396	Shikarpur	3000	219800	01-Month
19.	Halting Point PS Lakhi Ghulam Shah	7.199	Shikarpur	5000	359950	01-Month
20.	Halting Point PS Naper Kot	7.555	Shikarpur	5000	377750	01-Month
21.	Halting Point PS Humayun	9.500	Shikarpur	5000	475000	01-Month
22.	Halting Point PP Faizo Laro	7.509	Shikarpur	5000	375450	01-Month
23.	Halting Point PP Hashim Laro (Kashmore @ Kandhkot)	5.489	Kashmore @ Kandhkot	5000	274450	01-Month
24.	Halting Point PP Mithal Laro Bakshapur (Zorghar)	6.326	Kashmore @ Kandhkot	5000	316300	01-Month
25.	Halting Point PP Moula Meo	5.486	Kashmore @ Kandhkot	5000	274300	01-Month
26.	Halting Point PP Rais Wah	5.350	Kashmore @ Kandhkot	5000	267500	01-Month
27.	Halting Point PP Shujra Laro	4.239	Kashmore @ Kandhkot	3000	211950	01-Month
28.	Halting Point PS Dahoo Wah	4.927	Kashmore @ Kandhkot	3000	246350	01-Month
29.	Halting Point PS Abad (Begari Canal)	7.455	Jacobabad	5000	372750	01-Month
30.	Halting Point Shamby Shah	3.327	Jacobabad	3000	166350	01-Month
31.	Halting Point PS Muhammad Pur	9.500	Jacobabad	5000	475000	01-Month
32.	Halting Point PS Tajo Dero	9.500	Jacobabad	5000	475000	01-Month

Continue...P/02

CamScanner

PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDERS

Particulars		1st Attempt & Place of Opening	
1.	Date of issuance of tender documents (after publication till 07.04.2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	After Publication	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ (all participating bidders are advised to register themselves Online for e-Bid submission).
2.	Date of opening of Tenders (at 03:00 PM)	07.04.2026	**Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
Particulars		**2nd Attempt & Place of Opening**	
1.	Date of issuance of tender documents (till 23-04-2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	23.04.2026	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ **Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
2.	Date of opening of Tenders (at 03:00 PM)	23.04.2026	

TERMS & CONDITIONS OF THE TENDER

1.	The intending participants must be registered with Pakistan Engineering Council (P.E.C) for the year valid June-2026 limit relevant category.
2.	Bio-data of Engineers and Technical staff working with the firm.
3.	Documentary evidence of [five] works executed / works in progress and certificate of satisfactory completion of works by the employers.
4.	List of work in progress, indicating cost of each work and copy of letter of award of work.
5.	List of machinery and equipment available with documentary evidence of its ownership/ rent with certificate of Bank showing credit worthiness along with Bank statement.
6.	Registration with Income Tax Department (NTN Certificate) and copy of CNIC.
7.	The approved bids will be subject to stamp duty levied by the Government.
8.	All the contractors/ firms should be registered with Sindh Revenue Board in terms of Rule 46-1(ii) of SPPRA Rule (Amended 2019).
9.	Annual Income Tax returns of last five years.
10.	Annual audited reports of last five years from (ICAP) registered audit firms. Audit report issued other than (ICAP) registered audit firms will not be accepted.
11.	Certificate of Bank showing credit worthiness of at-least 15% (average balance per year for the last 05-years) of the estimated cost of work along with Bank Statement. Bank statement must be provided separately for each year starting from 1st July to 30th June for last five years and recent bank certificate must be attached showing available balance.
12.	Undertaking on stamp paper that the firm/contractor is not currently involved in any kind of litigation, department rift, abandoned or un-necessary delay in completion of any work in the Government as well as in private organizations.
13.	Conditional or incomplete tenders will not be entertained.
14.	The bids shall be evaluated on single stage one envelope method of SPPRA Rules 2010 (Amended till date).
15.	The approved bids will be subject to stamp duty levied by the Government.
16.	In case of Holiday and unforeseen circumstances on opening date the bids shall be submitted and opened on the next working day.
17.	The bidders should submit prescribed amount of earnest money as shown against each work in shape of Call Deposit prepared from the scheduled bank in favour of the undersigned.
18.	Affidavit to the effect that the firm / contractor have not been black listed currently by any executing agency.
19.	Affidavits to the effect that all document / particulars / information furnished are true and correct.
20.	In case of firm, list of partners / Partnership Deed, giving full particulars of directors/ proprietors or others connected along with power of attorney. In case of being sole proprietors, such undertaking on affidavit be furnished.

Continue... P/03

CamScanner

21.	The Sindh sales tax (SRB) will be deduct as per policy and procedure.
22.	In case the undersigned or any member of the committee happens to be out of the Headquarter the bids shall be submitted and opened as per the given schedule on the next working day.
23.	The undersigned and other competent authority reserve the right to reject any one or all the Bids as per provision of SPPRA Rules, 2010.

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

No.EO/BLDG/ _____ Sukkur, dated/ -03-2026.

Copy to following for necessary action to: -

1. The Secretary, Information Technology, Sindh Secretariat No.6 @ Karachi, along with copies of N.I.T for favour of information with requested to placing on the web site of Sindh Government.
2. The Inspector General of Police Sindh Karachi (Attention AIGP logistics) w/r to his order No: G-I/80 dated 19-02-2026 for favour of kind information, please.
3. The Addl:IGP Operations / Chairman Oversee Committee for M&R work for favour of kind information please.
4. The Deputy Inspector General of Police Sukkur Range / Chairman Procurement Committee for M&R work (halting point) w/r to his letter No,GB/3325-28 dated 10.03.2026 for favour of kind information please.
5. The Deputy Inspector General of Police Sindh Police Highway Patrol /Secretary Oversee Committee Sindh (halting point) w/r to his letter No.DIGP/SPHP/Admin/758-61 dated 10.03.2026 for favour of kind information please.
6. The Director, Information (Advertisement) Public Relation Advertising Department Karachi, for publication in 03-leading Newspaper "Sindhi, Urdu & English".
7. The SSP SPHP Sukkur Unit / Member Procurement Committee for information please.
8. The Manager (Assessment) SPPRA Barrack No.08 Sindh Secretariat No. 04 Court Road Karachi.
9. The Director I.T Department CPO Sindh Karachi with request to publish tender on Sindh Police, website.
10. The representative of Home Department Sindh Karachi.
11. The Chief Engineer Provincial Buildings Sukkur.
12. The Superintending Engineer Police Works Sindh Karachi.
13. The Executive Engineer Police Works Sindh Karachi/Sukkur.
14. The Assistant Engineer Police Works Sukkur.
15. Copy to all concerned Procurement Committee/Redressal Committee./Notice Board

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

CamScanner

NAME OF WORK: REPAIR / RENOVATION WORK OF POLICE HALTING POINT PP KAMU SHAHEED PS UBAURO DISTRICT GHOTKI.								
SCHEDULE B								
Civil works schedule items Part-A:								
S.NO	**Descriptions**		**Nos**	**length**	**weidth**	**height**	**Unit**	**total area/quantity**
1	Dismantling cement concrete plain 1: 2: 4: (SI-19-C/P-20)							
	roof of rooms		1	12	36	0.5	Cft	216
				Total			Cft	**216**
	at Rs. 133.08 per Cft		133.08	x	216	P/Cft	Rs	**28,745**
2	Dismantling glazed or encaustic tiles etc. (SI-55 / P-22)							
	rooms flooring		2	12	14		Sft	336
				Total			Sft	**336**
	at Rs. 31.19 per Sft		31.19	x	336	P/Sft	Rs	**10,480**
3	Pacca brick work in mud mortar in building (b) In ground floor. (SI.1-b/P-29).							
	office long walls		1	17	0.75	12	Cft	153
	office short walls		1	12	0.75	12	Cft	108
	Bath long wall		2	6	0.75	12	Cft	108
	Bath short wall		2	4.66	0.75	12	Cft	84
				Total			Cft	**453**
	at Rs. 295.80 per Cft		295.80	x	453	P/Cft	Rs	**133,997**
4	Applying floating coat of Cement 1/32" thick. (SI No:14-ii / P-52)							
	office long walls both sides	2	2	17		12	Sft	816
	office short walls both sides	2	2	12		12	Sft	576
	Bath long wall both sides	2	2	6		12	Sft	288
	Bath short wall both sides	2	2	4.66		12	Sft	224
	toilet long wall both sides	2	1	6		12	Sft	144
	toilet short wall both sides	2	2	4.66		12	Sft	224
	parapit walls long both sides	2	2	36		3	Sft	432
	parapit short long both sides	2	2	25		3	Sft	300
				Total			Sft	**3003**
	at Rs. 22.63 per Sft		22.63	x	3003	P/Sft	Rs	**67,958**
5	Cement plaster 1:3 upto 12' height. (SI No:10-C / P-38)							
	office long walls both sides	2	2	17		12	Sft	816
	office short walls both sides	2	2	12		12	Sft	576
	Bath long wall both sides	2	2	6		12	Sft	288
	Bath short wall both sides	2	2	4.66		12	Sft	224
	toilet long wall both sides	2	1	6		12	Sft	144
	toilet short wall both sides	2	2	4.66		12	Sft	224
	parapit walls long both sides	2	2	36		3	Sft	432
	parapit short long both sides	2	2	25		3	Sft	300
				Total			Sft	**3003**
	at Rs. 55.87 per Sft		55.87	x	3003	P/Sft	Rs	**167,778**
6	Preparing the surface and painting with matt finish I/c rubbing the surface with Bathy (silicon carbide rubbing brick) filling the voids with zink /chalk / plaster of paris mixture, applying first coat premix, making the surface smooth and then painting. (SI No:36-A / P-40)							
	corridr long wall		1	28		12	Sft	336
	corridor short walls		2	4		12	Sft	96
	rest room long walls		2	17		12	Sft	408
	rest room short walls		2	12		12	Sft	288
	Kitchen long wall both sides		2	10.75		4	Sft	86

	Kitchen short wall both sides		1	8		4	Sft	32
	Bath long wall both sides		2	6		4	Sft	48
	Bath short wall both sides		2	4.66		4	Sft	37
	toilet long wall both sides		1	6		4	Sft	24
	toilet short wall both sides		2	4.66		4	Sft	37
	ceiling of building		1	38	78		Sft	2964
				Total			Sft	**4357**
	at Rs. 49.27 per Sft		49.27	x	4357	P/Sft	Rs	**214,669**
7	Preparing the surface and painting with weather coat I/c rubbing the surface with rubbing brick / sand Paper, filling the voids with chalk/ plaster of Paris and then painting with weather coat of approved make.. (SI No:36-A / P-40)							
	front & rear side of building	1	2	78		25	Sft	3900
	left & right side of building	1	2	38		25	Sft	1900
				Total			Sft	**5800**
	at Rs. 39.38 per Sft		39.38	x	5800	P/Sft	Rs	**228,404**
8	Laying floors of approved coloured glazed tiles 1/4" thick floor of approved color & size jointing in white cement and laid over 1:2 cement sand mortor 3/4" thick including grouting with matching color and finishing. (SI-25/P-46)							
	washroom & bath room floor		2	4.66	6		Sft	56
				Total			Sft	**56**
	at Rs. 325.40 per Sft		325.40	x	56	P/Sft	Rs	**18,222**
9	Laying floor of approved with glazed tiles 1/4" thick dado of approved color & size jointing in white cement and laid over 1:2 cement sand mortor 3/4" thick including grouting with matching color and finishing. (SI-24/P-45)							
	long walls of washroom & bathroom		4	6		8	Sft	192
	short walls of washroom & bathroom		4	4.66		8	Sft	149
				Total			Sft	**341**
	at Rs. 389.36 per Sft		389.36	x	341	P/Sft	Rs	**132,772**
10	Laying Verona marble flooring Size 24" x 12" x 1" / 12" x 12" x 1" fine dressed on the surface without winding set in lime mortar 1:2 including rubbing and polishing of the joints. (a) 3/4" thick marble.							
	corridor floor		1	5	38		Sft	190
	skirting corridor		2	38	0.66		Sft	50
	skirting corridor		2	5	0.66		Sft	7
				Total			Sft	**247**
	at Rs.369.59 per Sft		369.59	x	247	P/Sft	Rs	**91,289**
11	Providing & Laying Full Body Porcelain Tile in Flooring or Facing of Approved Design Set in Gry Cement Motor 1:2 or of 3/4" Thickinss I/C Washing & Joints With White Cement Slurry Using Colour Pigment for matching complete as per Spacification. (ix) 24"x24"x5/16"							
	floor of office		1	12	17		Sft	204
	floor of staff room		1	12	17		Sft	204
	skirting office room		2	17	0.66		Sft	22
	skirting office room		2	12	0.66		Sft	16
	skirting staff room		2	17	0.66		Sft	22
	skirting staff room		2	12	0.66		Sft	16
				Total			Sft	**485**
	at Rs.439.57 per Sft		439.57	x	485	P/Sft	Rs	**213,191**
12	Supplying & fixing in position Aluminum channels framing for sliding windows & ventilators of made with5 mm thick tinted glass glazing (Belgium) & Aluminum fly screen I/c handles stoppers & locking arrangementetc. complete. (b) Deluxe model (Bronze). (SI-84-b/P-83)							
	ventilators		2	2		2	Sft	8
	windows		4	4		4	Sft	64
				Total			Sft	**72**
	at Rs. 2386.73 per Sft		2386.73	x	72	P/Sft	Rs	**171,845**

13	Providing and fixing in position doors, windows and ventilators of first class deodar wood frames, and 1-3/4" thick commercial ply veneer shutters of first class deodar skeleton (Solid Door) and commercial ply wood (3 ply) on both sides includinghold fasts, hinges, iron tower bolts, handles and cleats with cord and one Mortice lock and hooks.							
	office door	1	3.5			7	Sft	25
	washroom, bathroom doors	2	2.5			7	Sft	35
				Total			Sft	**60**
	at Rs. 2998.14 per Sft	2998.14	x		60	P/Sft	Rs	**179,888**
14	Supplying & fixing in position iron/steel grill of 3/4" x 1/4" size flat iron of approved design including painting 3 coats etc. complete (weight not to be less than 3.7 Lbs./Sq . Foot of finished grill). (SI-26 / P-76)							
	windows grill	4	4			4	Sft	64
	ventilators grill	2	2			2	Sft	8
				Total			Sft	**72**
	at Rs. 1124.10 per Sft	1124.10	x		72	P/Sft	Rs	**80,935**
15	Provding and fixing with bitumen felt paper of 60 Lbs over roof i/c cleaning of roof with wire brush an removing dust, applying bitumen coat at the rate of 34 Lbs per P.Sft as premix inter coats and then laying felt papper with 10% over laps, then applying and spreading hill sand at the rate of 1 cft for 100 sft. The cost also i/c necessary fore material, kerosene oil, wood etc:. (SI-41 / P-43)							
	roof of building	1	38		78		Sft	2,964
				Total			Sft	**2964**
	at Rs.95.62 per Sft	95.62	x		2964	P/Sft	Rs	**283,418**

Total Amount of Part-A:	**2,023,592**
10% below on item no. 8,9,10,11,12,13:	**80,721**
Grand Total Amount of Part-A:	**1,942,871**

Electric works schedule items Part-B:

S.NO	Descriptions		Nos	length	weidth	height	Unit	total area/quantity
1	Wiring for light or fan point with 3/.029 PVC insulated wire in 20mm (3/4") channel patti on surface as required (SI-107/P-236)							
	light points		1	x	12		Each	12
				Total			Each	**12**
	at Rs. 5958.53 per point		5958.53	x	12	Each	Rs	**71,502**
2	Wiring for Plug Point with (3/.029) PVC insulated wire in 20mm 3/4" channel patti on surface as required. (SI-108/P-236)							
	fan points		1	x	12		Each	12
				Total			Each	**12**
	at Rs. 3442.83 per point		3442.83	x	12	Each	Rs	**41,314**
3	Providing and laying (Main or sub main)PVC insulated with size 2-7/.29 copper conductor in 3/4"dia PVC conduit recessed in the wall as required. (SI-10/P-229)							
	wiring		1	x	100		Rft	100
				Total			Rft	**100**
	at Rs. 400.92 per Rft		400.92	x	100	Rft	Rs	**40,092**
4	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.044 copper conductor in ¾" Dia PVC conduit recessed in the wall or column as required. (SI-12/P-229)							
	wiring		1	x	100		Rft	100
				Total			Rft	**100**
	at Rs. 660.91 per Rft		660.91	x	100	Rft	Rs	**66,091**
5	Providing & fixing circuit breaker 6, 10 , 15, 0,30,40,50 & 63 SP (TB-5S)on prepared board as reuqired (SI-178/P-243)							

	circuit breaker	1	x	12		Each	12
			Total			Each	**12**
	at Rs. 2504.12 per no.	2504.12	x	12	Each	Rs	**30,049**
6	Providing & fixing circuit breaker 15,20,30 , 40, 50, 60,75 &100 amp TP (XS-100NS) on prepared board as reuqired (SI-183/P-244)						
	circuit breaker	1	x	1		Each	1
			Total			Each	**1**
	at Rs. 28736.16 per no.	28736.16	x	1	Each	Rs	**28,736**
7	Providing & fixing one way SP 10/15amp switch surface type. (SI-188/P-244)						
	one way switch	1	x	16		No	16
			Total			No	**16**
	at Rs. 468.19 per no.	468.19	x	16	No	Rs	**7,491**
8	Providing & fixing Two pin 10/15amp plug & socket. (SI-189/P-244)						
	Two pin plug and socket	1	x	20		No	20
			Total			No	**20**
	at Rs. 617.69 per no.	617.69	x	20	No	Rs	**12,354**
9	Providing & fixing three pin 10/15amp plug & socket flush type. (SI-190/P-244)						
	Three pin plug and socket	1	x	18		No	18
			Total			No	**18**
	at Rs. 677.36 per no.	677.36	x	18	No	Rs	**12,192**
10	Providing & fixing Bakelite ceiling rose with two terminals. (SI-191/P-244)						
	Bakelite ceiling rose	1	x	1		No	1
			Total			No	**1**
	at Rs.377.39 per no.	377.39	x	1	No	Rs	**377**
11	Providing & fixing Brass Battern holder. (SI-193/P-244)						
	Three pin plug and socket	1	x	1		No	1
			Total			No	**1**
	at Rs. 1152.61 per no.	1152.61	x	1	No	Rs	**1,153**
12	Providing & fixing channel patti 2" as required as per instruction of EI (SI-251/P-249)						
	channel patti 2" thick	1	x	100		Rft	100
			Total			Rft	**100**
	at Rs. 492.68 per Rft	492.68	x	100	Rft	Rs	**49,268**
13	Providing & fixing A.C Electric Ceiling fan 56" (good quality) (SI-195/P-244)						
	ceiling fans	1	x	4		Each	4
			Total			Each	**4**
	at Rs. 14869.21 per no.	14869.21	x	4	Each	Rs	**59,477**
14	Providing & fixing A.C Electric Wall Bracket fan 18" (good quality) (SI-196/P-244)						
	bracket fans	1	x	4		Each	4
			Total			Each	**4**
	at Rs. 11606.88 per no.	11606.88	x	4	Each	Rs	**46,428**

Total Amount of Part-B:	**466,525**
15 % below on total amount:	**69,979**
Grand Total Amount of Part-B:	**396,546**

Electric works Non- Schedule items Part-C:								
S.NO	**Descriptions**		**Nos**	**length**	**weidth**	**height**	**Unit**	**total area/quantity**

1	P/F Solar System 1.16 KV complete with two No. Solar Panel 580-W, Power point tracer, DC flexible (Copper), MS Angle Iron Structure VFD and breacker box, AC DC breaker box , tubler Battris 440-W (01-No) complete in all respect.						
	solar system	1	x	1		Job	1
				Total		Job	**1**
	at Rs. job		x	1	Job	Rs	
2	P/F Energy Saver (18 to 24 watts) superior quality including fixing with PVC holder etc. complete.(Imported)						
	energy saver	1	x	12		Each	12
				Total		Each	**12**
	at Rs. each		x	12	Each	Rs	
3	P/F 1-40 Watts tube light complete with 40 Watts 4'-0" long rod, chock, starter and putty with Phillips components including necessary electric connection and fixing on wall or ceiling etc. complete.(Philips)						
	Tube light	1	x	6		Each	6
				Total		Each	**6**
	at Rs. each		x	6	Each	Rs	

Grand Total Amount of Part-C:

SANITORY WORKS SCHEDULE OF ITEMS PART-D:

S.NO	Descriptions	Qty	Rate	Unit	Amount
1	Providing and fixing squatting type white glazed earthen ware W.C pan with front flush inlet & complete with including the cost of flushing cisternwith internal fitting and flush pipe with bend andrequiste number of holes in walls plinth & floor fpipe connection & making good in cement concrete 1:2:4 Far.(23 inch (SI-1a-i /P-184)	1	10440.50	Each	10,441
2	Providing and fixing 24x18" lavatory basin in white glazed carthen ware complete with &e including the cost of W.I. or C.I. cantilever bracket 6 inches built into wall, painted white in two coats after a primary coat of red lead paint, a pair of ½" dia chrome plated pillar taps, 1-1/2" rubber plug & chrome plated brass chain 1-1/4" dia malleable iron brass traps malleable i ron or brass unions and making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4 (Standard Pattern) (Karam Ceramics). (SI-8 /P-187)	1	9495.14	Each	9,495
3	Supplying & fixing wash basin mixture of superior quality with C.P. Crystal head 1/2" dia (SI-14-b /P-199)	1	4890.60	Each	4,891
4	Supplying & fixing swan type pillar cock of superior quality with Single C.P. head 1/2" dia. (SI-16-a /P-199)	2	1029.60	Each	2,059
5	Providing, Laying UPVC Pressure Pipes of Class 'D' (equivalent make) fixing in trench i/c cutting, fitting and jointing with 'Z' joint with one rubber ring i/c testing with water to a head 122 meter or 400 ft. a) 31 mm (1 1/4" dia) (SI-3-a /P-111)	100	90.66	P/Rft	9,066
6	Providing, Laying UPVC Pressure Pipes of Class 'D' (equivalent make) fixing in trench i/c cutting, fitting and jointing with 'Z' joint with one rubber ring i/c testing with water to a head 122 meter or 400 ft. b) 38 mm (1 1/2" dia) (SI-3-b /P-111)	149	119.15	P/Rft	17,753
7	Providing, Laying UPVC Pressure Pipes of Class 'D' (equivalent make) fixing in trench i/c cutting, fitting and jointing with 'Z' joint with one rubber ring i/c testing with water to a head 122 meter or 400 ft. f) 100 mm (4" dia) (SI-3-f /P-111)	140	631.87	P/Rft	88,462
8	Supplying & fixing long Bib -cock of superior quality with C.Phead 1/2" dia. (SI-13-a /P- 198)	4	2316.60	Each	9,266

9	S/fixing concealed Tee-stop cock of suprior quality with C.P. head 1/2" dia. (SI-12-a /P- 198)	1	1673.10	Each	1,673
10	Supplying & fixing Fiber glass tank of approved quality and design and wall thickness as specified including cost of nuts, bolts and fixing in plat form of cement concrete 1:3:6 and making connection for inlet, outlet and over flow pipes etc. complete. 250 gallons tank with wall thickness 5 mm.	1	37698.31	Each	37,698
11	Providing chambers 15"x9"x24" deep for house meters with 4-1/2 thick burnt brick masonry walls in 1:6 C.M 6" thick C.C. 1:2:4 in foundation, " thick cement plaster 1:3 C.M. to all inside wall surfaces and to top 1" thick C.C. (SI-4 /P- 200)	1	7388.71	Each	7,389
12	Constructing manhole or inspection chamber for the required diameter of circular sewer and 3'-6" (1067 mm) depth with walls of B.B in cement sand mortar 1:3 cement plastered 1:3, 1/2" thick, inside of walls and 1" (25 mm) thick over benching and channel i/c fixing C.I manhole cover with frame of clear opening 1-1/2' x11/2'(457x457 mm) of 1.75 cwt. (88.9 kg) embaded in plain C.C1:2:4 and fixing 1" (25 mm) dia M.S steps 6" (150 mm) wideprojecting 4" (102 mm) from the face of wall at 12" (305 mm) C/C duly painted etc. Complete as per standard specification and drawing. (SI-01 /P- 134)	1	55584.18	Each	55,584

Total Amount of Part-D:	**253,777**
10 % below on total amount:	**25,378**
Grand Total Amount of Part-D:	**228,400**

Grand Total Amount of Part(A+B+C+D):
in Million:

Rs. _____ Above/Below / At Par

Rs. _____ Above/Below / At Par

Rs. _____ Above/Below / At Par

TOTAL RS: _____

ADD SRB 5% RS: _____

G. TOTAL RS: _____

Dily Sobh Karachi dt. 17-03-26

آفيس آف دي
سينئر سپرنٽينڊنٽ آف پوليس سکر

فون: - 071-9310565

No.EO/BLDG/3400-10/2026 Sukkur, Dated: 13-03-2026

ٽينڈر گھرائڻ لاءِ نوٽيس

هيٺين ڪمن جي پروڪيورمينٽ لاءِ معياري آچ دستاويزن (SBDs) ۾ دلچسپي رکندڙ واڪ ڊينڊڙ/ٽيڪيدارن/ڪمپنيز/فرمز ڪمپنيز ڪان SPPRA رولز 2010 (ترميم ٿيل تاحال) مطابق مُهريند ٽينڈرز گھرائجن ٿا.

سنڌ پوليس جي هائيننگ پوائنٽس جي مرمت / رينوويشن جوڪم هاءِ وي پيٽرول سکر يونٽ

نمبر شمار	هائيننگ پوائنٽ جو نالو	ڪئپيڪٽي لائق	ضلعو	ٽينڈر فيس (ناقابل واپسي تڏهن فقط)	بڊ سيڪيورٽي 5% (فقط CDR)	تڪميل جو مدو
1	هائيننگ پوائنٽ نارا ڪنال روهڙي ٽول پلازا بمقام سکر	3.000	سکر	3000	150000	01 مهينو
2	هائيننگ پوائنٽ زڪوتا موڙ بي ايس سانگي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
3	هائيننگ پوائنٽ بخشو سيلرو بي ايس ڏٽوئي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
4	هائيننگ پوائنٽ فرش پوڙ بي ايس آباد انڊس هاءِ وي سکر	3.000	سکر	3000	150000	01 مهينو
5	هائيننگ پوائنٽ پلهه ماڻهر بي ايس ڪوٽڏيجي نيشنل هاءِ وي خيرپور	3.000	خيرپور	3000	150000	01 مهينو
6	هائيننگ پوائنٽ بي بي اڪنامڪ زون	4.187	خيرپور	3000	209350	01 مهينو
7	هائيننگ پوائنٽ بي بي پيري	7.146	خيرپور	5000	357300	01 مهينو
8	هائيننگ پوائنٽ ولڙ غميبر بي بي شاهه حسين خيرپور انڊس روڊ	3.000	خيرپور	3000	150000	01 مهينو
9	هائيننگ پوائنٽ بي ايس ڪنب	9.500	خيرپور	5000	475000	01 مهينو
10	هائيننگ پوائنٽ سوئي گيس بي ايس ميرواهه مهراڻ هاءِ وي بمقام خيرپور	3.000	خيرپور	3000	150000	01 مهينو
11	هائيننگ پوائنٽ آڏي بنگلو لوهارو ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
12	هائيننگ پوائنٽ بي بي ميرپور ماٿيلو	3.573	گهوٽڪي	3000	178650	01 مهينو
13	هائيننگ پوائنٽ بي بي هندو جو ڪوهي تزد گهوٽڪي ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
14	هائيننگ پوائنٽ بي بي ڪمون شهيد بي ايس لوهارو	3.000	گهوٽڪي	3000	150000	01 مهينو
15	هائيننگ پوائنٽ بي بي جاڙو واهه بي ايس ڏاهراهه بمقام لاڙڪاڻو	3.000	لاڙڪاڻو	3000	150000	01 مهينو
16	هائيننگ پوائنٽ بي ايس خانپور	7.474	شڪارپور	5000	373700	01 مهينو
17	هائيننگ پوائنٽ بي ايس ڳڑهي ياسين	7.385	شڪارپور	5000	369250	01 مهينو
18	هائيننگ پوائنٽ بي ايس ڪرن	4.396	شڪارپور	3000	219800	01 مهينو
19	هائيننگ پوائنٽ لکي غلام شاهه	7.199	شڪارپور	5000	359950	01 مهينو
20	هائيننگ پوائنٽ بي ايس ٽيپر ڪوٽ	7.555	شڪارپور	5000	377750	01 مهينو
21	هائيننگ پوائنٽ بي ايس همايون	9 500	شڪارپور	5000	475000	01 مهينو
22	هائيننگ پوائنٽ بي بي فيزو لاڙو	7.509	شڪارپور	5000	375450	01 مهينو
23	هائيننگ پوائنٽ بي بي ماشر لاڙو (ڪشمور ايت ڪنڊڪوٽ)	5.489	ڪشمور ايت ڪنڊڪوٽ	5000	274450	01 مهينو
24	هائيننگ پوائنٽ بي بي مل لاڙو بخشاپور (اندر گهر)	6.326	ڪشمور ايت ڪنڊڪوٽ	5000	316300	01 مهينو
25	هائيننگ پوائنٽ بي بي مولا مير	5.486	ڪشمور ايت ڪنڊڪوٽ	5000	274300	01 مهينو
26	هائيننگ پوائنٽ بي بي راڄيس راهه	5.350	ڪشمور ايت ڪنڊڪوٽ	5000	267500	01 مهينو
27	هائيننگ پوائنٽ بي بي شجراع لاڙو	4.239	ڪشمور ايت ڪنڊڪوٽ	3000	211950	01 مهينو
28		4.927		3000	246350	01 مهينو

CamScanner

30	حسب يوسف شمسي شاهر	3.327	جيڪب آباد	3000	166350	01 مهينو
31	هالٽنگ پوائنٽ بي ايس محمد پور	9.500	جيڪب آباد	5000	475000	01 مهينو
32	هالٽنگ پوائنٽ بي ايس تاجو ديرو	9.500	جيڪب آباد	5000	475000	01 مهينو

ٽينڈرز جي اجراءَ/وصولي ۽ کُلڻ لاءِ پروگرام

	پرتيڪيولرز	پهرين پيرو	۽ کُلڻ جو هنڌ
1	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 07.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	اشاعت کانپوءِ	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ (سمورن حصو ولندڙ واڪ ڊينڈرن کي مشورو ڏجي ٿو ته e_Bid آن لائن جمع ڪرائڻ لاءِ پاڻ کي رجسٽر ڪرائن گهرجي). اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
2	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	07.04.2026	
	پرتيڪيولرز	ٻيون پيرو	۽ کُلڻ جو هنڌ
	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 23.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	23.04.2026	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	23.04.2026	

ٽينڈرز جا شرط ۽ ضابطا

1	حضور ولڻ جي خواهش رکندڙ لازمي پاڪستان انجنيئرنگ ڪائونسل (PEC) سان لاڳاپيل ڪٽيگري هيٺ جون 2026 تائين لائسنس ڪارگر رجسٽريشن سرٽيفڪيٽ
2	فرم سان گڏ ڪم ڪندڙ انجنيئرنگ ۽ ٽيڪنيڪل اسٽاف جي ڄاڻ ڏيڻا.
3	[پنج] ڪمن جو دستاويزي ثبوت جيڪي مڪمل ٿيل/ ڪم جاري آهن ۽ آجر پاران ڪم جي اطمينان بخش مڪمل ٿيڻ جو سرٽيفڪيٽ.
4	جاري ڪمن جي فهرست ، بشمول هر هڪ ڪم جي لاڳت ۽ ڪم جي اپرائڻ جو ليٽر.
5	مشينري ۽ سامان جي فهرست جيڪا ان جي ملڪيت/ ڪرائي جي دستاويزي ثبوت سان گڏ بينڪ جي سرٽيفڪيٽ سان گڏ بينڪ اسٽيٽمينٽ سان گڏ ڪريڊٽ جي قابليت ڏيکارڻ ٿي.
6	انڪم ٽيڪس ڊپارٽمينٽ NTN) سرٽيفڪيٽ) سان رجسٽريشن ۽ CNIC جي ڪاپي.
7	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي تحت هونديون.
8	سمورا ٽينڈر فارم SPPRA رولز (ترميم ٿيل 2019) جي قاعدي (ii) 46_I جي شرطن ۽ سنڌ ريونيو بورڊ وٽ رجسٽرڊ ٿيل هجڻ گهرجن
9	گذريل پنجن سالن جا سالياڻو انڪم ٽيڪس ريٽرنز
10	رجسٽرڊ آڊٽ فرم (ICAP) طرفان گذريل ٽن سالن جي سالياڻي آڊٽ رپورٽ. رجسٽرڊ آڊٽ فرم (ICAP) کانسواءِ، پي ڪنهن طرفان جاري ڪيل رپورٽ منظور نه ڪئي ويندي.
11	گذريل پنجن سالن دوران 15٪ يا ان کان وڌيڪ سالياڻو سراسري بيلنس گهربل آهي لاڳو ڪر جي ڪنسيل لاڳت مطابق. هاٿوڪر بينڪ سرٽيفڪيٽ (اصل و) سان لڳل هجي جيڪو ڏنل مدي جو سالياڻو سراسري بيلنس ڏيکاري. [جواڻ کان شروع ٿيندڙ 30 جون تائين هر هڪ سال لاءِ الڳ الڳ گذريل ٽن سالن بينڪ اسٽيٽمينٽ لازمي فراهم ڪئي وڃي. ۽ موجوده بيلنس ڏيکاريل تازي بينڪ اسٽيٽمنٽ لازمي لڳل هجڻ گهرجي.
12	اسٽيمپ پيپر تي اصل فارم نامو تي فرم/ٽيڪيدار هن وقت ڪنهن به قسم جي قانوني ڪاروائي، ڪاتي جي ٽڪراءِ چڪيل يا حڪومت ۽ خانگي تنظيمن ۾ ڪنهن به ڪم جي مڪمل ٿيڻ ۾ غيرضروري دير ۾ ملوث نه هجي.
13	مشروط يا نامڪمل ٽينڈر قبول نه ڪيا ويندا.
14	آڇون جي شخص SPPRA رولز 2010 (ترميم ٿيل تازه) جي سنگل اسٽيج هڪ لفافي طريقي تي ڪيو ويندو.
15	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي مطابق هونديون.
16	آڇون جي کُلڻ جي تاريخ تي عام موڪل يا ڪنهن به اڻوڻندڙ صورتحال جي صورت ۾ آڇون ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
17	آڇون ڏيندڙ کي هيٺ دستخط ڪندڙ جي حق ۾ ڪنهن به شيڊيول بينڪ مان تيار ٿيل هڪ ڊپازٽ جي شڪل ۾ هر هڪ ڪم عبوض جاڻايل سوڙي رقم جي ڏنل رقم جمع ڪرائڻ گهرجي.
18	قسم نامو د فرم/ ٽيڪيدار ڪنهن به پروڪيورنگ ايجنسي طرفان تازو بليڪ لسٽ ٿيل نه هجي.
19	قسم نامو د فراهم ڪيل سمورا دستاويز / پارٽيڪيولرز/ معلومات سچي ۽ درست آهي.
20	فرم جي ضرورت ۽ ڊائريڪٽرز/پروپرائٽرز يا پين لاڳاپيلن جا مڪمل تفصيل پاور آف اٽارني سان گڏ سول پروپرائٽر هجڻ جي صورت ۾ اهڙو حلفيا بيان قسم نامي تي پيش ڪيو وڃي.
21	پاليسي ۽ پروسيجر تحت سنڌ سيلز ٽيڪس (SRB) ڪٽيو ويندو.
22	هيٺ دستخط ڪندڙ يا ڪميٽي جو ڪو به ميمبر هيٺ ڪوارٽر ڪان باخبر هجڻ جي صورت ۾ آڇون ڏنل شيڊيول مطابق ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
23	هيٺ دستخط ڪندڙ يا ٻي مجاز اختياري SPPRA رولز 210 جي لاڳاپيل شق تحت ڪنهن به يا سمورن آڇن کي رد ڪرڻ جو حق محفوظ رکي ٿو.

سينئر سپرنٽينڈنٽ آف پوليس سکر
سيڪريٽري پروڪيورمنٽ ڪميٽي
ايم اينڊ آر هالٽنگ پوائنٽ
سکر/ لاڙڪاڻو رينجز

INF.KRY.NO.1120/2026

WORK FOR SINDH
www.kwikfinch.com
ADV. PORTAL BY INFORMATION DEPARTMENT

Phone:-071-9310565
OFFICE OF THE
SENIOR SUPERINTENDENT OF POLICE
SUKKUR.

No.EO/BLDG/ 3400-10 /2026
Sukkur, Dated 13.03.2026

SEALED NOTICE INVITING TENDERS

The Sealed Tenders are invited from interested bidders / contractors / firms and companies as well as suppliers on standard bidding documents forms (SBDs) for the procurements of the following work under SPPRA Rules-2010 (Amended till date) :-

REPAIR / RENOVATION WORK OF HALTING POINTS OF SINDH POLICE HIGHWAY PATROL SUKKUR UNIT

S.#	Name of Halting Point	Estimates Cost	District	Tender Fees (Non-refundable Only in Cash)	Bid Security 5% (CDR only)	Completion Period
1.	Halting Point Nara Canal Rohri Toll Plaza District Sukkur	3.000	Sukkur	3000	150000	01-Month
2.	Halting Point Zakota Mor PS Sangi District Sukkur	3.000	Sukkur	3000	150000	01-Month
3.	Halting Point Baksho Seelro PS Dadloi Disrict Sukkur	3.000	Sukkur	3000	150000	01-Month
4.	Halting Point Farash Mor PS Abad Indus Highway Sukkur	3.000	Sukkur	3000	150000	01-Month
5.	Halting Point Palh Minor PS Kotdigi National Highway Khairpur	3.000	Khairpur	3000	150000	01-Month
6.	Halting Point PP Economic Zone	4.187	Khairpur	3000	209350	01-Month
7.	Halting Point PP Pipri	7.146	Khairpur	5000	357300	01-Month
8.	Halting Point Waris Ghambir PP Shah Hussain Khairpur Indus River	3.000	Khairpur	3000	150000	01-Month
9.	Halting Point PS Kumb	9.500	Khairpur	5000	475000	01-Month
10.	Halting Point Sui Gas PS Mirwah Mehran Highway District Khairpur	3.000	Khairpur	3000	150000	01-Month
11.	Halting Point PP Aadhi Bunglow Ubauro Toll Plaza.	3.000	Ghotki	3000	150000	01-Month
12.	Halting Point PP Mirpur Mathelo	3.573	Ghotki	3000	178650	01-Month
13.	Halting Point PP Hindu jo Khohi near Ghotki Toll Plaza	3.000	Ghotki	3000	150000	01-Month
14.	Halting Point PP Kamu Shaheed PS Ubauro	3.000	Ghotki	3000	150000	01-Month
15.	Halting Point PP Jaro Wah PS Dhamrah District Larkana	3.000	Larkana	3000	150000	01-Month
16.	Halting Point PS Khanpur	7.474	Shikarpur	5000	373700	01-Month
17.	Halting Point PS Garhi Yaseen	7.385	Shikarpur	5000	369250	01-Month
18.	Halting Point PS Kiran	4.396	Shikarpur	3000	219800	01-Month
19.	Halting Point PS Lakhi Ghulam Shah	7.199	Shikarpur	5000	359950	01-Month
20.	Halting Point PS Naper Kot	7.555	Shikarpur	5000	377750	01-Month
21.	Halting Point PS Humayun	9.500	Shikarpur	5000	475000	01-Month
22.	Halting Point PP Faizo Laro	7.509	Shikarpur	5000	375450	01-Month
23.	Halting Point PP Hashim Laro (Kashmore @ Kandhkot)	5.489	Kashmore @ Kandhkot	5000	274450	01-Month
24.	Halting Point PP Mithal Laro Bakshapur (Zorghar)	6.326	Kashmore @ Kandhkot	5000	316300	01-Month
25.	Halting Point PP Moula Meo	5.486	Kashmore @ Kandhkot	5000	274300	01-Month
26.	Halting Point PP Rais Wah	5.350	Kashmore @ Kandhkot	5000	267500	01-Month
27.	Halting Point PP Shujra Laro	4.239	Kashmore @ Kandhkot	3000	211950	01-Month
28.	Halting Point PS Dahoo Wah	4.927	Kashmore @ Kandhkot	3000	246350	01-Month
29.	Halting Point PS Abad (Begari Canal)	7.455	Jacobabad	5000	372750	01-Month
30.	Halting Point Shamby Shah	3.327	Jacobabad	3000	166350	01-Month
31.	Halting Point PS Muhammad Pur	9.500	Jacobabad	5000	475000	01-Month
32.	Halting Point PS Tajo Dero	9.500	Jacobabad	5000	475000	01-Month

Continue...P/02

CamScanner

PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDERS

Particulars		1st Attempt & Place of Opening	
1.	Date of issuance of tender documents (after publication till 07.04.2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	After Publication	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ (all participating bidders are advised to register themselves Online for e-Bid submission).
2.	Date of opening of Tenders (at 03:00 PM)	07.04.2026	**Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
Particulars		**2nd Attempt & Place of Opening**	
1.	Date of issuance of tender documents (till 23-04-2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	23.04.2026	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ **Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
2.	Date of opening of Tenders (at 03:00 PM)	23.04.2026	

TERMS & CONDITIONS OF THE TENDER

1.	The intending participants must be registered with Pakistan Engineering Council (P.E.C) for the year valid June-2026 limit relevant category.
2.	Bio-data of Engineers and Technical staff working with the firm.
3.	Documentary evidence of [five] works executed / works in progress and certificate of satisfactory completion of works by the employers.
4.	List of work in progress, indicating cost of each work and copy of letter of award of work.
5.	List of machinery and equipment available with documentary evidence of its ownership/ rent with certificate of Bank showing credit worthiness along with Bank statement.
6.	Registration with Income Tax Department (NTN Certificate) and copy of CNIC.
7.	The approved bids will be subject to stamp duty levied by the Government.
8.	All the contractors/ firms should be registered with Sindh Revenue Board in terms of Rule 46-1(ii) of SPPRA Rule (Amended 2019).
9.	Annual Income Tax returns of last five years.
10.	Annual audited reports of last five years from (ICAP) registered audit firms. Audit report issued other than (ICAP) registered audit firms will not be accepted.
11.	Certificate of Bank showing credit worthiness of at-least 15% (average balance per year for the last 05-years) of the estimated cost of work along with Bank Statement. Bank statement must be provided separately for each year starting from 1st July to 30th June for last five years and recent bank certificate must be attached showing available balance.
12.	Undertaking on stamp paper that the firm/contractor is not currently involved in any kind of litigation, department rift, abandoned or un-necessary delay in completion of any work in the Government as well as in private organizations.
13.	Conditional or incomplete tenders will not be entertained.
14.	The bids shall be evaluated on single stage one envelope method of SPPRA Rules 2010 (Amended till date).
15.	The approved bids will be subject to stamp duty levied by the Government.
16.	In case of Holiday and unforeseen circumstances on opening date the bids shall be submitted and opened on the next working day.
17.	The bidders should submit prescribed amount of earnest money as shown against each work in shape of Call Deposit prepared from the scheduled bank in favour of the undersigned.
18.	Affidavit to the effect that the firm / contractor have not been black listed currently by any executing agency.
19.	Affidavits to the effect that all document / particulars / information furnished are true and correct.
20.	In case of firm, list of partners / Partnership Deed, giving full particulars of directors/ proprietors or others connected along with power of attorney. In case of being sole proprietors, such undertaking on affidavit be furnished.

Continue... P/03

CamScanner

21.	The Sindh sales tax (SRB) will be deduct as per policy and procedure.
22.	In case the undersigned or any member of the committee happens to be out of the Headquarter the bids shall be submitted and opened as per the given schedule on the next working day.
23.	The undersigned and other competent authority reserve the right to reject any one or all the Bids as per provision of SPPRA Rules, 2010.

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

No.EO/BLDG/ _____ Sukkur, dated/ -03-2026.

Copy to following for necessary action to: -

1. The Secretary, Information Technology, Sindh Secretariat No.6 @ Karachi, along with copies of N.I.T for favour of information with requested to placing on the web site of Sindh Government.
2. The Inspector General of Police Sindh Karachi (Attention AIGP logistics) w/r to his order No: G-I/80 dated 19-02-2026 for favour of kind information, please.
3. The Addl:IGP Operations / Chairman Oversee Committee for M&R work for favour of kind information please.
4. The Deputy Inspector General of Police Sukkur Range / Chairman Procurement Committee for M&R work (halting point) w/r to his letter No,GB/3325-28 dated 10.03.2026 for favour of kind information please.
5. The Deputy Inspector General of Police Sindh Police Highway Patrol /Secretary Oversee Committee Sindh (halting point) w/r to his letter No.DIGP/SPHP/Admin/758-61 dated 10.03.2026 for favour of kind information please.
6. The Director, Information (Advertisement) Public Relation Advertising Department Karachi, for publication in 03-leading Newspaper "Sindhi, Urdu & English".
7. The SSP SPHP Sukkur Unit / Member Procurement Committee for information please.
8. The Manager (Assessment) SPPRA Barrack No.08 Sindh Secretariat No. 04 Court Road Karachi.
9. The Director I.T Department CPO Sindh Karachi with request to publish tender on Sindh Police, website.
10. The representative of Home Department Sindh Karachi.
11. The Chief Engineer Provincial Buildings Sukkur.
12. The Superintending Engineer Police Works Sindh Karachi.
13. The Executive Engineer Police Works Sindh Karachi/Sukkur.
14. The Assistant Engineer Police Works Sukkur.
15. Copy to all concerned Procurement Committee/Redressal Committee./Notice Board

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

CamScanner

SCHEDULE-B/BOQ

NAME OF WORI RENOVATION OF EXISTING POLICE HALTING POINT @ RAIS WAH DISTRICT KANDHOKOT

PART-A-CIVIL WORK MAIN BUILDING

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
1	Dismantling glazed or encaustic tiles etc. (S.I.No 55 P.No.22)											
								total	**=**	**1164**	**31.19**	**P-Cft 36305**
2	Dismantling cement concrete plain 1: 4: 8 (S.I.No19. P.No.19)											
								total	**=**	**34**	**133.08**	**P-Cft 4525**
3	Cement concrete plain including placing compacting, finishing and curing, comlete (including screening and washing at stone aggregate without shuttering. Ratio. 1:2 :4 (S.I.No 05 P.No.24).											
								total	**=**	**118**	**443.54**	**P-Cft 52338**
4	Laying Verona marble flooring Size 24"x12"x1"/12"x12"x1" fine dressed on the surface without winding set in lime mortar 1:2 including rubbing and polishing of the joints. (S.I.No 28 P.No.46)											
								total	**=**	**488**	**369.59**	**P-Sft 180360**
5	P/F 3/8" thick Marble Tiles of Approved Quality & Colour & Shade size 8"x4" or 6"x4" in dado Skirting & facing removal tucking of existung plaster surface etc.over 1/2" thick base of cement mortor 1:3 setting of tile in slurry of white cement over motor base l/c filling & joints &washing the tile with white cemebt slurry curent finishing cleaning & polishing etc, complete (New Work) (S.I.No 61 P.No.49).											
								total	**=**	**157**	**247.28**	**P-Sft 38823**
6	Providing & Laying Full Body Porcelain Tile in Flooring or Facing of Approved Design Set in Gry Cement Motor 1:2 or of 3/4" Thickinss l/C Washing & Joints With White Cement Slurry Using Colour Pigment for matching complete as per Spacification. (S.I.No 61 (VII) P.No.49).											
								total	**=**	**1164**	**439.57**	**P-Sft 511659**
7	Providing and fixing G.I frames /Choukhats of size 7" x 2" or 4 1/2" x 3" for door using 20 gauge G.I sheet l/c welded hinges and fixing at site with necessary hold fasts, filling with cement sand slurry of ratio 1:6 and repairing the jambs. The cost also i/c all carriage , tools and plants used in making and fixing. (S.I.No.29 P.No.76).											
								total	**=**	**187**	**690.67**	**P-SFT 129155**
8	First Class deodar wood wrought joinery in doors and windows etc. panelled or panelled or glazed or fully glazed fixed in position including chowkhat, holdfast, hinges, tower bolt rubber stop cleats/G I clamp,handles and chord with hooks etc. complete (excluding sliding bolts or lock). (S.I.No.7(a) P.No.42).1¾" thick. without chowkats											
								total	**=**	**464**	**1897.56**	**P-Rft 880468**
9	Removing cement or lime plaster. (S.I.No 52 P.No.22)											
								total	**=**	**5064**	**5.39**	**P-Sft 27295**
10	Cement plaster 1:6 upto 12' upto 20 ft height 1/2" thick. (S.I.No.13 (b) P.No.52).											
								total	**=**	**5064**	**37.01**	**P-Sft 187419**
11	Cement plaster 1:4 upto 12" height 3/8 thick. (S.I.No.11 (a) P.No.52).											
								total	**=**	**5064**	**37.78**	**P-Sft 191318**
12	Preparing the surface and painting with matt finish l/c rubbing the surface with Bathy (silicon carbide rubbing brick) filling the voids with zink /chalk / plaster of paris mixture, applying first coat premix, making the surface smooth and then painting 3 coats with matt finish of approved make etc: complete .(new surface).(S.I.No 36 (a) P.No.54).											
								total	**=**	**6897**	**49.27**	**P-Sft 339815**
13	Preparing the surface and painting with weather coat l/c rubbing the surface with rubbing brick / sand Paper, filling the voids with chalk/ plaster of Paris and then painting with weather coat of approved make..(S.I.No 38 (a) P.No.54).											
								total	**=**	**4290**	**39.38**	**P-Sft 168940**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
14	Preparing surface and PNS painting doors and window any type (including edges (s,NO.5) © P.No.49 painting coat (ii) Each subsequent coat etc.											
							total	**=**	**978**	**18.41**	**P-Sft**	**18005**
15	Provding and fixing with bitumen felt paper of 60 Lbs over roof i/c cleaning of roof with wire brush an removing dust, applying bitumen coat at the rate of 34 Lbs per P.Sft as premix inter coats and then laying felt papper with 10% over laps, then applying and spreading hill sand at the rate of 1 cft for 100 sft. The cost also i/c necessary fore material, kerosene oil, wood ete: (S.I.No 41 P.No.43).											
							total	**=**	**2964**	**95.62**	**P-Sft**	**283418**
16	Galvanized wire gauge 144 mesh per square inch of 22 S.W.G fixed to chowkhats without deodar patti. .(S.I.No.62 P.No.61).											
							total	**=**	**176**	**341.78**	**P-Sft**	**60153**
17	Providing and fixing iron steel grill using solid square bars of size 1/2" x 1/2" placed at 4" l/c and frame of flat iron patti of 3/4" x 3/4" l/c circle shape at 1-0 apart equivalent fitted with screws are pins l/c painting 3 coats with 1st coat of red oxide paint etc. (S.I.No.30 P.No.76).											
							total	**=**	**88**	**833.27**	**P-SFT**	**73328**
									Total Rs.-			**3183324**
									Add 10% Below On Item No.04,05,06,08,16			**161131**
									G.Total Rs.			**3022193**
									Add Cartage Amount			**236398**
									G.Total Rs.			**3258591**
	PART-C-W/S & S/F											
1	Providing and fixing Orusa type white glazed earthen ware W.C. pan with front flush inlet & complete with including the cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4.(S.I.No.3-B P,.No.186).											
							total	**=**	**6**	**11282.90**	**Each**	**67697**
2	Providing and fixing 24x18" lavatory basin in white glazed carthen ware complete with &e including the cost of W.I. or C.I. cantilever bracket 6 inches built into wall, painted white in two coats after a primary coat of red lead paint, a pair of ½" dia chrome plated pillar taps, 1-1/2" rubber plug & chrome plated brass chain 1-1/4" dia malleable iron or C.P. brass traps malleable iron or brass unions and making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4 (Standard Pattern) (Karam Ceramics).(S.I.No.8 P,.No.187).											
							total	**=**	**2**	**9495.14**	**Each**	**18990**
3	Add extra for providing & fixing of earth warepedestal white or coloured Glazed (Standared pattern) (S.I.No.9 P,.No.187).											
							total	**=**	**2**	**3276.00**	**Each**	**6552**
4	Providing and fixing steel sinks stainless local bt make complete with cast iron or wrought iron LINA ALVH brackets 6 inches built into wall, 1- 1/2" rubber plug and chrome plated brass chain 1- 1/2" C.P. brass waste wvith 1-1/2" P.V.C. waste pipe & making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4.Steel Sink stainless size 40"x20" local make (standard patteren) (S.I.No.19 P,.No.188).											
							total	**=**	**1**	**12555.27**	**Each**	**12555**
5	Providing and fixing 6"x2" or 6"x3" C.I. floor trap of the approved self cleaning design with a C.I. screwed down grating with or without a vent arm including cost of making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4 (S.I.No.20 P,.No.189).											

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
							total	**=**	**8**	**1647.07**	**Each**	**13177**
6	Providing UPVC. pipes specials and clamps etc. including fixing cutting and fittings complete with and including the cost of breaking through walls and roof making good etc. with pigment to match the colour of the building and testing with water to a pressure bead of 200 feet and handling.(S.I.No.2 (ii) P,.No.193). 2 "dia UPVC Pipe (CPVC SCH-40)											
	3/4"dia.						**total**	**=**	**60**	**199.83**	**P-Rft**	**11990**
	1"dia.						**total**	**=**	**100**	**272.35**	**P-Rft**	**27235**
	2"dia.						**total**	**=**	**95**	**836.36**	**P-Rft**	**79454**
	6"dia.						**total**	**=**	**55**	**950.38**	**Each**	**52271**
7	S/fixing concealed Tee-stop cock of superior quality with Crystal head 1/2" dia (S.I.No.23 P,.No.189).						**total**	**=**	**10**	**1673.10**	**Each**	**16731**
8	Supplying & fixing long Bib -cock of Crystal head with C.Phead 1/2" dia .(S.I.No.27 P,.No.84).						**total**	**=**	**10**	**2784.60**	**Each**	**27846**
9	Supplying & fixing wash basin mixture of superior quality with C.P. Crystal head 1/2" dia 1/2" dia WithCrystal head (S.I.No.19 (b) P,.No.199).						**total**	**=**	**2**	**4890.60**	**Each**	**9781**
10	Supplying & fixing Sink mixture cock of superior quality with C.P. head etc. complete (S.I.No.23 P,.No.189).						**total**	**=**	**1**	**2550.60**	**Each**	**2551**
11	Providing and fixing in position nylon connection complete with " dia brass stop cock with pair of brass nuts and lining jointed to nylon connection. (S.I.No.23 P,.No.189).						**total**	**=**	**10**	**637.65**	**Each**	**6377**
12	Supplying & fixing bath room accessories set (7 pieces) i/c towel rod ,Brush holder,soap tray ,shelf of approved design including cost of screw ,nuts etc. complete (Master Brand) (S.I.No.23 P,.No.199).						**total**	**=**	**2**	**14320.80**	**Each**	**28642**
13	Providing chambers 15"x19" (inside dimension) x24" deep for house meters with 6" thick C.C. 1:2:4 blocks set in 1:6 cement mortar 6" thick C.C. 1:4:8 in foundation, " thick cement plaster 1:3 to all inside wall surfaces and to top 1" thick C.C. 1:2:4						**total**	**=**	**2**	**9051.80**	**Each**	**18104**
14	Manufacturing & Supplying of R.C.C manhole cover cast in 1:2:4 cement concrete ratio 3" inch deep at center reinforced with 1/2" dia tor steel bars with 4" c/c welded to a 3/16' thick 2 inch wide M.S Plate and two hooks of 3/8" inch dia tor bars including compacting, curing and 1 inch dia.						**total**	**=**	**2**	**3238.79**	**Each**	**6478**
15	Constructing manhole or inspection chamber for the required diameter of circular sewer and 3'-6" (1067 mm) depth with walls of B.B in cement sand mortar 1:3 cement plastered 1:3, 1/2" thick, inside of walls and 1" (25 mm) thick over benching and channel i/c fixing C.I manhole cover with frame of clear opening 1-1/2' x1 1/2' (457x457 mm) of 1.75 cwt. (88.9 kg) embaded in plain C.C 1:2:4 and fixing 1" (25 mm) dia M.S steps 6" (150 mm) wide projecting 4" (102 mm) from the face of wall at 12" (305 mm) C/C duly painted etc. Complete as per standard specification and drawing. .(S.I.No.1 (A) P,.No.129).						**total**	**=**	**2**	**16771.18**	**Each**	**33542**
16	Boring for tube well in all water bearing soils from ground level upto 100 ft. or 30.5 meter depth i/c sinking and with drawing of casing pipe. .(S.I.No.1 (A) P,.No.129).											
	100 mm (4"dia.)						**total**	**=**	**100**	**1621.28**	**P-Rft**	**162128**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
17	Supplying and installing PVC strainers 'D' class of approved design quality and make i/c necessary sockets etc. complete.(S.I.No.11 (A) P,.No.131).											
								total	**=**	**100**	**714.68**	**P-Rft 71468**
18	Shrouding with graded bajri (3/8" to 1/8") or (9 to 3 mm) in between bore and blind pipe for the following diameters of strainers. (S.I.No.18 P,.No.133).											
								total	**=**	**100**	**328.57**	**P-Rft 32857**
19	Providing & fixing 4" dia bend of the required degree with access door, 1/8" thick and bolts and nuts and extra painting to match the colour of buildings. (S.I.No.9 P,.No.191).											
								total	**=**	**18**	**2148.12**	**Each 38666**
20	providing & fixing 4".x 4" dia C.I branches of the required degree with access doors, rubber washer 3/8 thick and bolts and nuts and extra painting to match the colour of buildings. (S.I.No.4 P,.No.191).											
								total	**=**	**6**	**2241.72**	**Each 13450**
21	Supplying & fixing Fiber glass tank of approved quality and design and wall thickness as specified including cost of nuts, bolts and fixing in plat form of cement concrete 1:3:6 and making connection for inlet, outlet and over flow pipes etc. complete. (S.I.No.01 P,.No.201).											
								total	**=**	**1**	**37698.31**	**Each 37698**
									Total Rs.-			**809858**
									Add 10% Below			**80986**
									Total Rs.-			**728872**
	PART-F-ELECTRIC											
1	Wiring for light or fan point with 3/.029 PVC insulated wire in 20mm (3/4") channel patti on surface as required(S,No.107 P,No.236).											
								total	**=**	**36**	**5958.53**	**Each 214507**
2	Wiring for plug point with 3/.029 PVC insulated wire in 20mm (3/4") chennel patti on surface as required.(S.No, 104 P,No.236).											
								total	**=**	**10**	**3442.83**	**Each 34428**
3	Providing & fixing Brass Battern holder (S,I,No.193 P,No.244).											
								total	**=**	**18**	**1152.61**	**Each 20747**
4	Wiring for call bell point with 3/.029 PVC insulated wire in 20mm (3/4") PVC conduit recessed in the wall or column as required. (S.I,No.124 P,No.15).											
								total	**=**	**1**	**6712.49**	**P-Rft 6712**
5	Providing & fixing Bakelite ceiling rose with two terminals (S,I,No.191 P,No.244).											
								total	**=**	**12**	**373.39**	**Each 4481**
6	Providing & fixing A.C Electric Ceiling fan 56" (good quality) (S.I.No.195 P.No.244).											
								total	**=**	**5**	**14869.21**	**Each 74346**
7	Providing & fixing one way SP 10/15amp switch surface type.. (S,NO,188 P,No.229)											
								total	**=**	**38**	**468.19**	**Each 17791**
8	Providing & fixing Two pin 10/15amp plug & socket. (S,NO,189 P,No.229)											
								total	**=**	**2**	**617.69**	**Each 1235**
9	Providing & fixing three pin 10/15amp plug & socket flush type. (S,NO,190 P,No.229)											
								total	**=**	**2**	**617.69**	**Each 1235**
10	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.029 copper conductor in ¾" Dia PVC conduit recessed in the wall or column as required. (S,NO,10 P,No.229)											
								total	**=**	**325**	**400.92**	**P-Rft 130299**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
11	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.044 copper conductor in ¾" Dia PVC conduit recessed in the wall or column as required.. (S,NO,12 P,No.229)											
								total	**=**	**660.91**	**P-Rft**	**49568**
12	Providing & fixing circuit breaker 6,10,15,20, 30,40,50 & 63amp SP (TB-5S) on prepared board as required. (S.I,No.178 P,No.243).											
								total	**=**	**2504.12**	**P-Rft**	**15025**
13	Providing & fixing circuit breaker 15,20,30 , 40, 50, 60,75 &100amp TP (XS-100NS) on prepared board as reuqired (S.I,No.183P,No.244).											
								total	**=**	**28736.16**	**Each**	**28736**
14	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.036(4mm2) copper conductor in ¾" Dia PVC conduit on surface. (S.I,No.179P,No.243).											
								total	**=**	**468.00**	**P-Rft**	**21060**
15	Providing & fixing ammeters size 96/96mm Direct 15A, 30A, 50A, 60A & 100A as required & as per instruction of EI (S,NO,239 P,No.248)											
								total	**=**	**4186.50**	**Each**	**4187**
16	Providing & fixing voltmeter size 96/96mm 500volt as required &as per instruction of EI.. (S,NO,240 P,No.248)											
								total	**=**	**4186.50**	**P-Rft**	**4187**
									Total Rs.-			**628664**
									Add 15% Below		**(-)**	**94300**
									Total Rs.-			**534364**

PART-B-NON SCHEDULE ITEM

1	Providing & fixing A.C, or D,C electric bell 200/250 volts 70mm (2-3/4") Gong (Imported)											
								total	**=**	**4500**	**Each**	**4500**
2	Providing & Fixing 10 amps polycarbonate flame retardant bell push with fancy gang plate fixed on die fabricated powder coated metal board recessed in wall or column including connection as required (E31/MBPR Clipsal Make)											
								total	**=**	**600**	**Each**	**600**
3	Providing and fixing mild steel bar fan clamp 15.8mm(5/8") dia suitable for R.C.C roof.											
								total	**=**	**500**	**Each**	**4000**
4	Providing & fixing Distribution pannel board of 3/8" thick sheeting double shutter with volt and ampere meter to accommodate circuit breaker i/c painting with enamelled paint .											
								total	**=**	**4000.00**	**Each**	**16000**
5	P/F 1-40 watts tube light complete with 40 watts 4-0 long rod, chock, starter and putty with philips components including necessary electric connection and fixing on wall or ceilling etc, complete.(Phillips)											
								total	**=**	**2350.00**	**Each**	**47000**
6	P/F Energy saver (18 to 24 watts) superior quality including fixing with PVC holder etc complete (imported).											
								total	**=**	**497.00**	**Each**	**14910**
7	P/F fancy capsule light with fancy plastic body, holder,saver etc complete (of approved make and design).											
								total	**=**	**2100.00**	**Each**	**23100**
5	Providing & fixing 10amps polycarbonate flame retardant One way switch with fancy gang plate fixed on die fabiricated powder coated metal board recessed in wall or column including connecion as required (E31/2/3A Clipsal make)											
	One Switch Plate							**total**	**=**	**400.00**	**Each**	**3200**
	Two Switch Plate							**total**	**=**	**600.00**	**Each**	**5400**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
	Four Switch Plate						**total**	**=**	**6**	**1650.00**	**Each**	**9900**
	Six switch Plate						**total**	**=**	**6**	**2250.00**	**Each**	**13500**
5	P/F Motor Pump set with 1-1/4"x1-1/4" pump one HP motor 2800 RPM Complete with all wiring fitting etc.											
							total	**=**	**1**	**35000.00**	**P-Job**	**35000**
	SOLAR SYSTEM											
6	P/F Solar System 1.16KV complete with two No.Solar Panel 580-w, Power Point Tracer, DC flexible (Copper) MS, Angle Iron Structure VFD and breaker box, AC, DC breaker box, Tubler battirs 440-w(01-No) Complete in all respect.											
							total	**=**	**1**	**395000.00**	**P-Job**	**395000**

Total Rs.- **573160**

Total Schedule + Non Schedule Item **1107524**

Rs. _____ Above/Below / At Par

Rs. _____ Above/Below / At Par

Rs. _____ Above/Below / At Par

TOTAL RS:

ADD SRB 5% RS:

G. TOTAL RS:

Dily Sobh Karachi dt. 17-03-26

آفيس آف دي
سينئر سپرنٽينڊنٽ آف پوليس سکر

فون: - 071-9310565

No.EO/BLDG/3400-10/2026 Sukkur, Dated: 13-03-2026

ٽينڈر گھرائڻ لاءِ نوٽيس

هيٺين ڪمن جي پروڪيورمينٽ لاءِ معياري آچ دستاويزن (SBDs) ۾ دلچسپي رکندڙ واڪ ڊينڊڙ/ٽيڪيدارن/ڪمپنيز/فرمز ڪمپنيز ڪان SPPRA رولز 2010 (ترميم ٿيل تاحال) مطابق مُهريند ٽينڈرز گھرائجن ٿا.

سنڌ پوليس جي هائيننگ پوائنٽس جي مرمت / رينوويشن جوڪم هاءِ وي پيٽرول سکر يونٽ

نمبر شمار	هائيننگ پوائنٽ جو نالو	ڪئپيڪٽي لائق	ضلعو	ٽينڈر فيس (ناقابل واپسي تڏهن فقط)	بڊ سيڪيورٽي 5% (فقط CDR)	تڪميل جو مدو
1	هائيننگ پوائنٽ نارا ڪنال روهڙي ٽول پلازا بمقام سکر	3.000	سکر	3000	150000	01 مهينو
2	هائيننگ پوائنٽ زڪوتا موڙ بي ايس سانگي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
3	هائيننگ پوائنٽ بخشو سيلرو بي ايس ڏٽوئي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
4	هائيننگ پوائنٽ فرش پوڙ بي ايس آباد انڊس هاءِ وي سکر	3.000	سکر	3000	150000	01 مهينو
5	هائيننگ پوائنٽ پلهه ماڻهر بي ايس ڪوٽڏيجي نيشنل هاءِ وي خيرپور	3.000	خيرپور	3000	150000	01 مهينو
6	هائيننگ پوائنٽ بي بي اڪنامڪ زون	4.187	خيرپور	3000	209350	01 مهينو
7	هائيننگ پوائنٽ بي بي پيري	7.146	خيرپور	5000	357300	01 مهينو
8	هائيننگ پوائنٽ ولڙ غميبر بي بي شاهه حسين خيرپور انڊس روڊ	3.000	خيرپور	3000	150000	01 مهينو
9	هائيننگ پوائنٽ بي ايس ڪنب	9.500	خيرپور	5000	475000	01 مهينو
10	هائيننگ پوائنٽ سوئي گيس بي ايس ميرواهه مهراڻ هاءِ وي بمقام خيرپور	3.000	خيرپور	3000	150000	01 مهينو
11	هائيننگ پوائنٽ آڏي بنگلو لوهارو ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
12	هائيننگ پوائنٽ بي بي ميرپور ماٿيلو	3.573	گهوٽڪي	3000	178650	01 مهينو
13	هائيننگ پوائنٽ بي بي هندو جو ڪوهي تزد گهوٽڪي ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
14	هائيننگ پوائنٽ بي بي ڪمون شهيد بي ايس لوهارو	3.000	گهوٽڪي	3000	150000	01 مهينو
15	هائيننگ پوائنٽ بي بي جاڙو واهه بي ايس ڏاهراهه بمقام لاڙڪاڻو	3.000	لاڙڪاڻو	3000	150000	01 مهينو
16	هائيننگ پوائنٽ بي ايس خانپور	7.474	شڪارپور	5000	373700	01 مهينو
17	هائيننگ پوائنٽ بي ايس ڳڑهي ياسين	7.385	شڪارپور	5000	369250	01 مهينو
18	هائيننگ پوائنٽ بي ايس ڪرن	4.396	شڪارپور	3000	219800	01 مهينو
19	هائيننگ پوائنٽ لکي غلام شاهه	7.199	شڪارپور	5000	359950	01 مهينو
20	هائيننگ پوائنٽ بي ايس ٽيپر ڪوٽ	7.555	شڪارپور	5000	377750	01 مهينو
21	هائيننگ پوائنٽ بي ايس همايون	9 500	شڪارپور	5000	475000	01 مهينو
22	هائيننگ پوائنٽ بي بي فيزو لاڙو	7.509	شڪارپور	5000	375450	01 مهينو
23	هائيننگ پوائنٽ بي بي ماشر لاڙو (ڪشمور ايت ڪنڊڪوٽ)	5.489	ڪشمور ايت ڪنڊڪوٽ	5000	274450	01 مهينو
24	هائيننگ پوائنٽ بي بي مل لاڙو بخشاپور (اندر گهر)	6.326	ڪشمور ايت ڪنڊڪوٽ	5000	316300	01 مهينو
25	هائيننگ پوائنٽ بي بي مولا مير	5.486	ڪشمور ايت ڪنڊڪوٽ	5000	274300	01 مهينو
26	هائيننگ پوائنٽ بي بي راڄيس راهه	5.350	ڪشمور ايت ڪنڊڪوٽ	5000	267500	01 مهينو
27	هائيننگ پوائنٽ بي بي شجراع لاڙو	4.239	ڪشمور ايت ڪنڊڪوٽ	3000	211950	01 مهينو
28		4.927		3000	246350	01 مهينو

CamScanner

30	حسب يوسف شمسي شاهر	3.327	جيڪب آباد	3000	166350	01 مهينو
31	هالٽنگ پوائنٽ بي ايس محمد پور	9.500	جيڪب آباد	5000	475000	01 مهينو
32	هالٽنگ پوائنٽ بي ايس تاجو ديرو	9.500	جيڪب آباد	5000	475000	01 مهينو

ٽينڈرز جي اجراءَ/وصولي ۽ کُلڻ لاءِ پروگرام

	پرتيڪيولرز	پهرين پيرو	۽ کُلڻ جو هنڌ
1	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 07.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	اشاعت کانپوءِ	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ (سمورن حصو ولندڙ واڪ ڊينڈرن کي مشورو ڏجي ٿو ته e_Bid آن لائن جمع ڪرائڻ لاءِ پاڻ کي رجسٽر ڪرائن گهرجي). اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
2	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	07.04.2026	
	پرتيڪيولرز	ٻيون پيرو	۽ کُلڻ جو هنڌ
	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 23.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	23.04.2026	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	23.04.2026	

ٽينڈرز جا شرط ۽ ضابطا

1	حضور ولڻ جي خواهش رکندڙ لازمي پاڪستان انجنيئرنگ ڪائونسل (PEC) سان لاڳاپيل ڪٽيگري هيٺ جون 2026 تائين لائسنس ڪارگر رجسٽريشن سرٽيفڪيٽ
2	فرم سان گڏ ڪم ڪندڙ انجنيئرنگ ۽ ٽيڪنيڪل اسٽاف جي ڄاڻ ڏيڻا.
3	[پنج] ڪمن جو دستاويزي ثبوت جيڪي مڪمل ٿيل/ ڪم جاري آهن ۽ آجر پاران ڪم جي اطمينان بخش مڪمل ٿيڻ جو سرٽيفڪيٽ.
4	جاري ڪمن جي فهرست ، بشمول هر هڪ ڪم جي لاڳت ۽ ڪم جي اپرائڻ جو ليٽر.
5	مشينري ۽ سامان جي فهرست جيڪا ان جي ملڪيت/ ڪرائي جي دستاويزي ثبوت سان گڏ بينڪ جي سرٽيفڪيٽ سان گڏ بينڪ اسٽيٽمينٽ سان گڏ ڪريڊٽ جي قابليت ڏيکارڻ ٿي.
6	انڪم ٽيڪس ڊپارٽمينٽ NTN) سرٽيفڪيٽ) سان رجسٽريشن ۽ CNIC جي ڪاپي.
7	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي تحت هونديون.
8	سمورا ٽينڈر فارم SPPRA رولز (ترميم ٿيل 2019) جي قاعدي (ii) 46_I جي شرطن ۽ سنڌ ريونيو بورڊ وٽ رجسٽرڊ ٿيل هجڻ گهرجن
9	گذريل پنجن سالن جا سالياڻو انڪم ٽيڪس ريٽرنز
10	رجسٽرڊ آڊٽ فرم (ICAP) طرفان گذريل ٽن سالن جي سالياڻي آڊٽ رپورٽ. رجسٽرڊ آڊٽ فرم (ICAP) کانسواءِ، پي ڪنهن طرفان جاري ڪيل رپورٽ منظور نه ڪئي ويندي.
11	گذريل پنجن سالن دوران 15٪ يا ان کان وڌيڪ سالياڻو سراسري بيلنس گهربل آهي لاڳو ڪر جي ڪنسيل لاڳت مطابق. هاٿوڪر بينڪ سرٽيفڪيٽ (اصل و) سان لڳل هجي جيڪو ڏنل مدي جو سالياڻو سراسري بيلنس ڏيکاري. [جواڻ کان شروع ٿيندڙ 30 جون تائين هر هڪ سال لاءِ الڳ الڳ گذريل ٽن سالن بينڪ اسٽيٽمينٽ لازمي فراهم ڪئي وڃي. ۽ موجوده بيلنس ڏيکاريل تازي بينڪ اسٽيٽمنٽ لازمي لڳل هجڻ گهرجي.
12	اسٽيمپ پيپر تي اصل فارم نامو تي فرم/ٽيڪيدار هن وقت ڪنهن به قسم جي قانوني ڪاروائي، ڪاتي جي ٽڪراءِ چڪيل يا حڪومت ۽ خانگي تنظيمن ۾ ڪنهن به ڪم جي مڪمل ٿيڻ ۾ غيرضروري دير ۾ ملوث نه هجي.
13	مشروط يا نامڪمل ٽينڈر قبول نه ڪيا ويندا.
14	آڇون جي شخص SPPRA رولز 2010 (ترميم ٿيل تازه) جي سنگل اسٽيج هڪ لفافي طريقي تي ڪيو ويندو.
15	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي مطابق هونديون.
16	آڇون جي کُلڻ جي تاريخ تي عام موڪل يا ڪنهن به اڻوڻندڙ صورتحال جي صورت ۾ آڇون ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
17	آڇون ڏيندڙ کي هيٺ دستخط ڪندڙ جي حق ۾ ڪنهن به شيڊيول بينڪ مان تيار ٿيل هڪ ڊپازٽ جي شڪل ۾ هر هڪ ڪم عبوض جاڻايل سوڙي رقم جي ڏنل رقم جمع ڪرائڻ گهرجي.
18	قسم نامو د فرم/ ٽيڪيدار ڪنهن به پروڪيورنگ ايجنسي طرفان تازو بليڪ لسٽ ٿيل نه هجي.
19	قسم نامو د فراهم ڪيل سمورا دستاويز / پارٽيڪيولرز/ معلومات سچي ۽ درست آهي.
20	فرم جي ضرورت ۽ ڊائريڪٽرز/پروپرائٽرز يا پين لاڳاپيلن جا مڪمل تفصيل پاور آف اٽارني سان گڏ سول پروپرائٽر هجڻ جي صورت ۾ اهڙو حلفيا بيان قسم نامي تي پيش ڪيو وڃي.
21	پاليسي ۽ پروسيجر تحت سنڌ سيلز ٽيڪس (SRB) ڪٽيو ويندو.
22	هيٺ دستخط ڪندڙ يا ڪميٽي جو ڪو به ميمبر هيٺ ڪوارٽر ڪان باخبر هجڻ جي صورت ۾ آڇون ڏنل شيڊيول مطابق ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
23	هيٺ دستخط ڪندڙ يا ٻي مجاز اختياري SPPRA رولز 210 جي لاڳاپيل شق تحت ڪنهن به يا سمورن آڇن کي رد ڪرڻ جو حق محفوظ رکي ٿو.

سينئر سپرنٽينڈنٽ آف پوليس سکر
سيڪريٽري پروڪيورمنٽ ڪميٽي
ايم اينڊ آر هالٽنگ پوائنٽ
سکر/ لاڙڪاڻو رينجز

INF.KRY.NO.1120/2026

WORK FOR SINDH
www.kwikfinch.com
ADV. PORTAL BY INFORMATION DEPARTMENT

Phone:-071-9310565
OFFICE OF THE
SENIOR SUPERINTENDENT OF POLICE
SUKKUR.

No.EO/BLDG/ 3400-10 /2026
Sukkur, Dated 13.03.2026

SEALED NOTICE INVITING TENDERS

The Sealed Tenders are invited from interested bidders / contractors / firms and companies as well as suppliers on standard bidding documents forms (SBDs) for the procurements of the following work under SPPRA Rules-2010 (Amended till date) :-

REPAIR / RENOVATION WORK OF HALTING POINTS OF SINDH POLICE HIGHWAY PATROL SUKKUR UNIT

S.#	Name of Halting Point	Estimates Cost	District	Tender Fees (Non-refundable Only in Cash)	Bid Security 5% (CDR only)	Completion Period
1.	Halting Point Nara Canal Rohri Toll Plaza District Sukkur	3.000	Sukkur	3000	150000	01-Month
2.	Halting Point Zakota Mor PS Sangi District Sukkur	3.000	Sukkur	3000	150000	01-Month
3.	Halting Point Baksho Seelro PS Dadloi Disrict Sukkur	3.000	Sukkur	3000	150000	01-Month
4.	Halting Point Farash Mor PS Abad Indus Highway Sukkur	3.000	Sukkur	3000	150000	01-Month
5.	Halting Point Palh Minor PS Kotdigi National Highway Khairpur	3.000	Khairpur	3000	150000	01-Month
6.	Halting Point PP Economic Zone	4.187	Khairpur	3000	209350	01-Month
7.	Halting Point PP Pipri	7.146	Khairpur	5000	357300	01-Month
8.	Halting Point Waris Ghambir PP Shah Hussain Khairpur Indus River	3.000	Khairpur	3000	150000	01-Month
9.	Halting Point PS Kumb	9.500	Khairpur	5000	475000	01-Month
10.	Halting Point Sui Gas PS Mirwah Mehran Highway District Khairpur	3.000	Khairpur	3000	150000	01-Month
11.	Halting Point PP Aadhi Bunglow Ubauro Toll Plaza.	3.000	Ghotki	3000	150000	01-Month
12.	Halting Point PP Mirpur Mathelo	3.573	Ghotki	3000	178650	01-Month
13.	Halting Point PP Hindu jo Khohi near Ghotki Toll Plaza	3.000	Ghotki	3000	150000	01-Month
14.	Halting Point PP Kamu Shaheed PS Ubauro	3.000	Ghotki	3000	150000	01-Month
15.	Halting Point PP Jaro Wah PS Dhamrah District Larkana	3.000	Larkana	3000	150000	01-Month
16.	Halting Point PS Khanpur	7.474	Shikarpur	5000	373700	01-Month
17.	Halting Point PS Garhi Yaseen	7.385	Shikarpur	5000	369250	01-Month
18.	Halting Point PS Kiran	4.396	Shikarpur	3000	219800	01-Month
19.	Halting Point PS Lakhi Ghulam Shah	7.199	Shikarpur	5000	359950	01-Month
20.	Halting Point PS Naper Kot	7.555	Shikarpur	5000	377750	01-Month
21.	Halting Point PS Humayun	9.500	Shikarpur	5000	475000	01-Month
22.	Halting Point PP Faizo Laro	7.509	Shikarpur	5000	375450	01-Month
23.	Halting Point PP Hashim Laro (Kashmore @ Kandhkot)	5.489	Kashmore @ Kandhkot	5000	274450	01-Month
24.	Halting Point PP Mithal Laro Bakshapur (Zorghar)	6.326	Kashmore @ Kandhkot	5000	316300	01-Month
25.	Halting Point PP Moula Meo	5.486	Kashmore @ Kandhkot	5000	274300	01-Month
26.	Halting Point PP Rais Wah	5.350	Kashmore @ Kandhkot	5000	267500	01-Month
27.	Halting Point PP Shujra Laro	4.239	Kashmore @ Kandhkot	3000	211950	01-Month
28.	Halting Point PS Dahoo Wah	4.927	Kashmore @ Kandhkot	3000	246350	01-Month
29.	Halting Point PS Abad (Begari Canal)	7.455	Jacobabad	5000	372750	01-Month
30.	Halting Point Shamby Shah	3.327	Jacobabad	3000	166350	01-Month
31.	Halting Point PS Muhammad Pur	9.500	Jacobabad	5000	475000	01-Month
32.	Halting Point PS Tajo Dero	9.500	Jacobabad	5000	475000	01-Month

Continue...P/02

CamScanner

PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDERS

Particulars		1st Attempt & Place of Opening	
1.	Date of issuance of tender documents (after publication till 07.04.2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	After Publication	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ (all participating bidders are advised to register themselves Online for e-Bid submission).
2.	Date of opening of Tenders (at 03:00 PM)	07.04.2026	**Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
Particulars		**2nd Attempt & Place of Opening**	
1.	Date of issuance of tender documents (till 23-04-2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	23.04.2026	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ **Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
2.	Date of opening of Tenders (at 03:00 PM)	23.04.2026	

TERMS & CONDITIONS OF THE TENDER

1.	The intending participants must be registered with Pakistan Engineering Council (P.E.C) for the year valid June-2026 limit relevant category.
2.	Bio-data of Engineers and Technical staff working with the firm.
3.	Documentary evidence of [five] works executed / works in progress and certificate of satisfactory completion of works by the employers.
4.	List of work in progress, indicating cost of each work and copy of letter of award of work.
5.	List of machinery and equipment available with documentary evidence of its ownership/ rent with certificate of Bank showing credit worthiness along with Bank statement.
6.	Registration with Income Tax Department (NTN Certificate) and copy of CNIC.
7.	The approved bids will be subject to stamp duty levied by the Government.
8.	All the contractors/ firms should be registered with Sindh Revenue Board in terms of Rule 46-1(ii) of SPPRA Rule (Amended 2019).
9.	Annual Income Tax returns of last five years.
10.	Annual audited reports of last five years from (ICAP) registered audit firms. Audit report issued other than (ICAP) registered audit firms will not be accepted.
11.	Certificate of Bank showing credit worthiness of at-least 15% (average balance per year for the last 05-years) of the estimated cost of work along with Bank Statement. Bank statement must be provided separately for each year starting from 1st July to 30th June for last five years and recent bank certificate must be attached showing available balance.
12.	Undertaking on stamp paper that the firm/contractor is not currently involved in any kind of litigation, department rift, abandoned or un-necessary delay in completion of any work in the Government as well as in private organizations.
13.	Conditional or incomplete tenders will not be entertained.
14.	The bids shall be evaluated on single stage one envelope method of SPPRA Rules 2010 (Amended till date).
15.	The approved bids will be subject to stamp duty levied by the Government.
16.	In case of Holiday and unforeseen circumstances on opening date the bids shall be submitted and opened on the next working day.
17.	The bidders should submit prescribed amount of earnest money as shown against each work in shape of Call Deposit prepared from the scheduled bank in favour of the undersigned.
18.	Affidavit to the effect that the firm / contractor have not been black listed currently by any executing agency.
19.	Affidavits to the effect that all document / particulars / information furnished are true and correct.
20.	In case of firm, list of partners / Partnership Deed, giving full particulars of directors/ proprietors or others connected along with power of attorney. In case of being sole proprietors, such undertaking on affidavit be furnished.

Continue... P/03

CamScanner

21.	The Sindh sales tax (SRB) will be deduct as per policy and procedure.
22.	In case the undersigned or any member of the committee happens to be out of the Headquarter the bids shall be submitted and opened as per the given schedule on the next working day.
23.	The undersigned and other competent authority reserve the right to reject any one or all the Bids as per provision of SPPRA Rules, 2010.

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

No.EO/BLDG/ _____ Sukkur, dated/ -03-2026.

Copy to following for necessary action to: -

1. The Secretary, Information Technology, Sindh Secretariat No.6 @ Karachi, along with copies of N.I.T for favour of information with requested to placing on the web site of Sindh Government.
2. The Inspector General of Police Sindh Karachi (Attention AIGP logistics) w/r to his order No: G-I/80 dated 19-02-2026 for favour of kind information, please.
3. The Addl:IGP Operations / Chairman Oversee Committee for M&R work for favour of kind information please.
4. The Deputy Inspector General of Police Sukkur Range / Chairman Procurement Committee for M&R work (halting point) w/r to his letter No,GB/3325-28 dated 10.03.2026 for favour of kind information please.
5. The Deputy Inspector General of Police Sindh Police Highway Patrol /Secretary Oversee Committee Sindh (halting point) w/r to his letter No.DIGP/SPHP/Admin/758-61 dated 10.03.2026 for favour of kind information please.
6. The Director, Information (Advertisement) Public Relation Advertising Department Karachi, for publication in 03-leading Newspaper "Sindhi, Urdu & English".
7. The SSP SPHP Sukkur Unit / Member Procurement Committee for information please.
8. The Manager (Assessment) SPPRA Barrack No.08 Sindh Secretariat No. 04 Court Road Karachi.
9. The Director I.T Department CPO Sindh Karachi with request to publish tender on Sindh Police, website.
10. The representative of Home Department Sindh Karachi.
11. The Chief Engineer Provincial Buildings Sukkur.
12. The Superintending Engineer Police Works Sindh Karachi.
13. The Executive Engineer Police Works Sindh Karachi/Sukkur.
14. The Assistant Engineer Police Works Sukkur.
15. Copy to all concerned Procurement Committee/Redressal Committee./Notice Board

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

CamScanner

SCHEDULE-B/BOQ

NAME OF WORI **RENOVATION OF EXISTING POLICE HALTING POINT @ SHAMBY SHAH LARAKANA RAGE.**

PART-A-RENOVATION OF EXISTING POST.

S.NO	ITEM OF WORK	NO	L.	B	D		QTY	RATE	UNIT	AMOUNT
1	Dismantling glazed or encaustic tiles etc. (S.I.No 55 P.No.22)									
					total	**=**	**16**	**31.19**	**P-Cft**	**499**
2	Dismantling cement concrete plain 1: 4: 8 (S.I.No19. P.No.19)									
					total	**=**	**110**	**133.08**	**P-Cft**	**14639**
3	Cement concrete plain including placing compacting, finishing and curing, comlete (including screening and washing at stone aggregate without shuttering. Ratio. 1:2 :4 (S.I.No 05 P.No.24).									
					total	**=**	**110**	**443.54**	**P-Cft**	**48789**
4	Laying Verona marble flooring Size 24"x12"x1"/12"x12"x1" fine dressed on the surface without winding set in lime mortar 1:2 including rubbing and polishing of the joints. (S.I.No 28 P.No.46)									
					total	**=**	**730**	**369.59**	**P-Sft**	**269801**
5	P/F 3/8" thick Marble Tiles of Approved Quality & Colour & Shade size 8"x4" or 6"x4" in dado Skirting & facing removal tucking of existung plaster surface etc.over 1/2" thick base of cement mortor 1:3 setting of tile in slurry of white cement over motor base l/c filling & joints &washing the tile with white cemebt slurry curent finishing cleaning & polishing etc, complete (New Work) (S.I.No 61 P.No.49).									
					total	**=**	**196**	**247.28**	**P-Sft**	**48467**
6	Providing & Laying Full Body Porcelain Tile in Flooring or Facing of Approved Design Set in Gry Cement Motor 1:2 or of 3/4" Thickinss l/C Washing & Joints With White Cement Slurry Using Colour Pigment for matching complete as per Spacification. (S.I.No 61 (VII) P.No.49).									
					total	**=**	**100**	**439.57**	**P-Sft**	**43957**
7	Providing and fixing G.I frames /Choukhats of size 7" x 2" or 4 1/2" x 3" for door using 20 gauge G.I sheet l/c welded hinges and fixing at site with necessary hold fasts, filling with cement sand slurry of ratio 1:6 and repairing the jambs. The cost also i/c all carriage , tools and plants used in making and fixing. (S.I.No.29 P.No.76).									
					total	**=**	**33**	**690.67**	**P-SFT**	**22792**
8	First Class deodar wood wrought joinery in doors and windows etc. panelled or panelled or glazed or fully glazed fixed in position including chowkhat, holdfast, hinges, tower bolt rubber stop cleats/G I clamp,handles and chord with hooks etc. complete (excluding sliding bolts or lock). (S.I.No.7(a) P.No.42).1¾" thick. without chowkats									
					total	**=**	**35**	**1897.56**	**P-Rft**	**66415**
9	Removing cement or lime plaster. (S.I.No 52 P.No.22)									
					total	**=**	**576**	**5.39**	**P-Sft**	**3105**
10	Cement plaster 1:6 upto 12' upto 20 ft height 1/2" thick. (S.I.No.13 (b) P.No.52).									
					total	**=**	**576**	**37.01**	**P-Sft**	**21318**
11	Cement plaster 1:4 upto 12" height 3/8 thick. (S.I.No.11 (a) P.No.52).									
					total	**=**	**576**	**37.78**	**P-Sft**	**21761**
12	Preparing the surface and painting with matt finish l/c rubbing the surface with Bathy (silicon carbide rubbing brick) filling the voids with zink /chalk / plaster of paris mixture, applying first coat premix, making the surface smooth and then painting 3 coats with matt finish of approved make etc: complete .(new surface).(S.I.No 36 (a) P.No.54).									
					total	**=**	**2123**	**49.27**	**P-Sft**	**104600**
13	Preparing the surface and painting with weather coat l/c rubbing the surface with rubbing brick / sand Paper, filling the voids with chalk/ plaster of Paris and then painting with weather coat of approved make..(S.I.No 38 (a) P.No.54).									
					total	**=**	**3206**	**39.38**	**P-Sft**	**126252**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
14	Preparing surface and PNS painting doors and window any type (including edges (s,NO.5) © P.No.49 painting coat (ii) Each subsequent coat etc.											
							total	**=**	**352**	**18.41**	**P-Sft**	**6480**
15	Provding and fixing with bitumen felt paper of 60 Lbs over roof i/c cleaning of roof with wire brush an removing dust, applying bitumen coat at the rate of 34 Lbs per P.Sft as premix inter coats and then laying felt papper with 10% over laps, then applying and spreading hill sand at the rate of 1 cft for 100 sft. The cost also i/c necessary fore material, kerosene oil, wood ete: (S.I.No 41 P.No.43).											
							total	**=**	**453**	**95.62**	**P-Sft**	**43316**
16	Galvanized wire gauge 144 mesh per square inch of 22 S.W.G fixed to chowkhats without deodar patti. .(S.I.No.62 P.No.61).											
							total	**=**	**73**	**341.78**	**P-Sft**	**24950**
17	Providing and fixing iron steel grill using solid square bars of size 1/2" x 1/2" placed at 4" l/c and frame of flat iron patti of 3/4" x 3/4" l/c circle shape at 1-0 apart equivalent fitted with screws are pins l/c painting 3 coats with 1st coat of red oxide paint etc. (S.I.No.30 P.No.76).											
							total	**=**	**64**	**833.27**	**P-SFT**	**53329**
18	Filling, watering and ramming earth under floor. with new earth (Excavated from outside) lift upto 5 ft and lead upto 10 miles including cost of earth. (S.I.No 22 P.No.17)											
							total	**=**	**1152**	**47.02**	**P-Cft**	**54167**
19	Cement concrete brick or stone ballast 1 1/2" to 2" gauge. Ratio 1 :4 : 8 (S.I.No 04 P.No.24).											
							total	**=**	**288**	**296.69**	**P-Cft**	**85447**
20	Providing and laying 2" thick topping of cement concrete (1:2:4) including Surface finishing and dividiing into panels: (S.I.No 16 P.No.45).											
							total	**=**	**576**	**145.00**	**P-Sft**	**83520**
21	Making and fixing fiber glass sun shade standard size 3mm sheet (02 layer) molded in panel in/c M.S Pipe 6" dia 20' height at 20' center fixing C.C foundation with M.S Square pipe 1-1/2" x 1-1/2" double kanchi around from with internal M.S Square pipe 2x2 center to center in/c welding assembling etc complete in all respect.(S.I.No 119 P.No.87).											
							total	**=**	**240**	**2041.46**	**P-Sft**	**489950**
21	Making & fixing steel grated door with 1/16" thick sheeting including angle iron frame 2" x 2" 3/8"and 3/4" square bars 4" centre to centre with locking arrangemtnt..(S.I.No 24 P.No.76).											
							total	**=**	**70**	**2041.46**	**P-Sft**	**142902**
22	Providing & fixing angle iron vertical plsts for barbed wire fencing of size 2" x 2" 1/4" embedded in RCC/Masonry pillars l/c Making cuts/ holders @ 12" l/c fixing in pillars by chiseling and filling the with cement sand mortar, spraining & finishing the surface. .(S.I.No 89 P.No.78).											
							total	**=**	**89**	**764.10**	**P-Sft**	**68005**
										Total Rs.-		**1892446**
										Add 10% Below On Item No.04,05,06,08,		**42864**
										G.Total Rs.		**1849582**
										Add Cartage Amount		**203677**
										G.Total Rs.		**2053259**

PART-C-W/S & S/F

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
1	Providing and fixing Orusa type white glazed earthen ware W.C. pan with front flush inlet & complete with including the cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4.(S.I.No.3-B P,.No.186).						**total**	**=**	1	11282.90	**Each**	**11283**
2	Providing and fixing 24x18" lavatory basin in white glazed carthen ware complete with &e including the cost of W.I. or C.I. cantilever bracket 6 inches built into wall, painted white in two coats after a primary coat of red lead paint, a pair of ½" dia chrome plated pillar taps, 1-1/2" rubber plug & chrome plated brass chain 1-1/4" dia malleable iron or C.P. brass traps malleable iron or brass unions and making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4 (Standard Pattern) (Karam Ceramics).(S.I.No.8 P,.No.187).						**total**	**=**	1	9495.14	**Each**	**9495**
3	Add extra for providing & fixing of earth warepedestal white or coloured Glazed (Standared pattern) (S.I.No.9 P,.No.187).						**total**	**=**	1	3276.00	**Each**	**3276**
4	Providing and fixing steel sinks stainless local bt make complete with cast iron or wrought iron LINA ALVH brackets 6 inches built into wall, 1- 1/2" rubber plug and chrome plated brass chain 1- 1/2" C.P. brass waste wvith 1-1/2" P.V.C. waste pipe & making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4.Steel Sink stainless size 40"x20" local make (standard patteren) (S.I.No.19 P,.No.188).						**total**	**=**	1	12555.27	**Each**	**12555**
5	Providing and fixing 6"x2" or 6"x3" C.I. floor trap of the approved self cleaning design with a C.I. screwed down grating with or without a vent arm including cost of making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4 (S.I.No.20 P,.No.189).						**total**	**=**	2	1647.07	**Each**	**3294**
6	Providing UPVC. pipes specials and clamps etc. including fixing cutting and fittings complete with and including the cost of breaking through walls and roof making good etc. with pigment to match the colour of the building and testing with water to a pressure bead of 200 feet and handling.(S.I.No.2 (ii) P,.No.193). 2 "dia UPVC Pipe (CPVC SCH-40)											
	3/4"dia.						**total**	**=**	30	199.83	**P-Rft**	**5995**
	1"dia.						**total**	**=**	100	272.35	**P-Rft**	**27235**
	2"dia.						**total**	**=**	30	836.36	**P-Rft**	**25091**
	6"dia.						**total**	**=**	30	950.38	**Each**	**28511**
7	S/fixing concealed Tee-stop cock of superior quality with Crystal head 1/2" dia (S.I.No.23 P,.No.189).						**total**	**=**	4	1673.10	**Each**	**6692**
8	Supplying & fixing long Bib -cock of Crystal head with C.Phead 1/2" dia .(S.I.No.27 P,.No.84).						**total**	**=**	3	2784.60	**Each**	**8354**
9	Supplying & fixing wash basin mixture of superior quality with C.P. Crystal head 1/2" dia 1/2" dia WithCrystal head (S.I.No.19 (b) P,.No.199).						**total**	**=**	1	4890.60	**Each**	**4891**
10	Supplying & fixing Sink mixture cock of superior quality with C.P. head etc. complete (S.I.No.23 P,.No.189).						**total**	**=**	1	2550.60	**Each**	**2551**
11	Providing and fixing in position nylon connection complete with " dia brass stop cock with pair of brass nuts and lining jointed to nylon connection. (S.I.No.23 P,.No.189).						**total**	**=**	4	637.65	**Each**	**2551**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
12	Supplying & fixing bath room accessories set (7 pieces) i/c towel rod ,Brush holder,soap tray ,shelf of approved design including cost of screw ,nuts etc. complete (Master Brand) (S.I.No.23 P,.No.199).											
								total	**=**	**1**	**14320.80**	**Each 14321**
13	Providing chambers 15"x19" (inside dimension) x24" deep for house meters with 6" thick C.C. 1:2:4 blocks set in 1:6 cement mortar 6" thick C.C. 1:4:8 in foundation, " thick cement plaster 1:3 to all inside wall surfaces and to top 1" thick C.C. 1:2:4											
								total	**=**	**2**	**9051.80**	**Each 18104**
14	Manufacturing & Supplying of R.C.C manhole cover cast in 1:2:4 cement concrete ratio 3" inch deep at center reinforced with 1/2" dia tor steel bars with 4" c/c welded to a 3/16' thick 2 inch wide M.S Plate and two hooks of 3/8" inch dia tor bars including compacting, curing and 1 inch dia.							**total**	**=**	**2**	**3238.79**	**Each 6478**
15	Constructing manhole or inspection chamber for the required diameter of circular sewer and 3'-6" (1067 mm) depth with walls of B.B in cement sand mortar 1:3 cement plastered 1:3, 1/2" thick, inside of walls and 1" (25 mm) thick over benching and channel i/c fixing C.I manhole cover with frame of clear opening 1-1/2' x1 1/2' (457x457 mm) of 1.75 cwt. (88.9 kg) embaded in plain C.C 1:2:4 and fixing 1" (25 mm) dia M.S steps 6" (150 mm) wide projecting 4" (102 mm) from the face of wall at 12" (305 mm) C/C duly painted etc. Complete as per standard specification and drawing. .(S.I.No.1 (A) P,.No.129).											
								total	**=**	**2**	**16771.18**	**Each 33542**
16	Boring for tube well in all water bearing soils from ground level upto 100 ft. or 30.5 meter depth i/c sinking and with drawing of casing pipe. .(S.I.No.1 (A) P,.No.129).											
	100 mm (4"dia.)							**total**	**=**	**60**	**1621.28**	**P-Rft 97277**
17	Supplying and installing PVC strainers 'D' class of approved design quality and make i/c necessary sockets etc. complete.(S.I.No.11 (A) P,.No.131).											
								total	**=**	**60**	**714.68**	**P-Rft 42881**
18	Shrouding with graded bajri (3/8" to 1/8") or (9 to 3 mm) in between bore and blind pipe for the following diameters of strainers. (S.I.No.18 P,.No.133).											
								total	**=**	**60**	**328.57**	**P-Rft 19714**
19	Providing & fixing 4” dia bend of the required degree with access door, 1/8” thick and bolts and nuts and extra painting to match the colour of buildings. (S.I.No.9 P,.No.191).											
								total	**=**	**2**	**2148.12**	**Each 4296**
20	providing & fixing 4”.x 4" dia C.I branches of the required degree with access doors, rubber washer 3/8 thick and bolts and nuts and extra painting to match the colour of buildings. (S.I.No.4 P,.No.191).											
								total	**=**	**2**	**2241.72**	**Each 4483**
21	Supplying & fixing Fiber glass tank of approved quality and design and wall thickness as specified including cost of nuts, bolts and fixing in plat form of cement concrete 1:3:6 and making connection for inlet, outlet and over flow pipes etc. complete. (S.I.No.01 P,.No.201).											
								total	**=**	**1**	**37698.31**	**Each 37698**

Total Rs.-	**430568**
Add 10% Below	**43057**
Total Rs.-	**387511**

PART-F-ELECTRIC

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
1	Wiring for light or fan point with 3/.029 PVC insulated wire in 20mm (3/4") channel patti on surface as required(S,No.107 P,No.236).											
								total	**=**	**15**	**5958.53**	**Each 89378**
2	Wiring for plug point with 3/.029 PVC insulated wire in 20mm (3/4") chennel patti on surface as required.(S.No, 104 P,No.236).											
								total	**=**	**4**	**3442.83**	**Each 13771**
3	Providing & fixing Brass Battern holder (S,I,No.193 P,No.244).											
								total	**=**	**8**	**1152.61**	**Each 9221**
4	Wiring for call bell point with 3/.029 PVC insulated wire in 20mm (3/4") PVC conduit recessed in the wall or column as required. (S.I,No.124 P,No.15).											
								total	**=**	**1**	**6712.49**	**P-Rft 6712**
5	Providing & fixing Bakelite ceiling rose with two terminals (S,I,No.191 P,No.244).											
								total	**=**	**12**	**373.39**	**Each 4481**
6	Providing & fixing A.C Electric Ceiling fan 56" (good quality) (S.I.No.195 P.No.244).											
								total	**=**	**2**	**14869.21**	**Each 29738**
7	Providing & fixing one way SP 10/15amp switch surface type.. (S,NO,188 P,No.229)											
								total	**=**	**12**	**468.19**	**Each 5618**
8	Providing & fixing Two pin 10/15amp plug & socket. (S,NO,189 P,No.229)											
								total	**=**	**1**	**617.69**	**Each 618**
9	Providing & fixing three pin 10/15amp plug & socket flush type. (S,NO,190 P,No.229)											
								total	**=**	**1**	**617.69**	**Each 618**
10	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.029 copper conductor in ¾" Dia PVC conduit recessed in the wall or column as required. (S,NO,10 P,No.229)											
								total	**=**	**75**	**400.92**	**P-Rft 30069**
11	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.044 copper conductor in ¾" Dia PVC conduit recessed in the wall or column as required.. (S,NO,12 P,No.229)											
								total	**=**	**20**	**660.91**	**P-Rft 13218**
12	Providing & fixing circuit breaker 6,10,15,20, 30,40,50 & 63amp SP (TB-5S) on prepared board as required. (S.I,No.178 P,No.243).											
								total	**=**	**3**	**2504.12**	**P-Rft 7512**
13	Providing & fixing circuit breaker 15,20,30 , 40, 50, 60,75 &100amp TP (XS-100NS) on prepared board as reuqired (S.I,No.183P,No.244).											
								total	**=**	**1**	**28736.16**	**Each 28736**
14	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.036(4mm2) copper conductor in ¾" Dia PVC conduit on surface. (S.I,No.179P,No.243).											
								total	**=**	**25**	**468.00**	**P-Rft 11700**
15	Providing & fixing ammeters size 96/96mm Direct 15A, 30A, 50A, 60A & 100A as required & as per instruction of EI (S,NO,239 P,No.248)											
								total	**=**	**1**	**4186.50**	**Each 4187**
16	Providing & fixing voltmeter size 96/96mm 500volt as required &as per instruction of EI.. (S,NO,240 P,No.248)											
								total	**=**	**1**	**4186.50**	**P-Rft 4187**
										Total Rs.-		**599100**
										Add 15% Below	**(-)**	**89865**
										Total Rs.-		**509235**

PART-B-NON SCHEDULE ITEM

1	Providing & fixing A.C, or D,C electric bell 200/250 volts 70mm (2-3/4") Gong (Imported)											
								total	**=**	**1**	**4500**	**Each 4500**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT

2 Providing & Fixing 10 amps polycarbonate flame retardant bell push with fancy gang plate fixed on die fabricated powder coated metal board recessed in wall or column including connection as required (E31/MBPR Clipsal Make)

total = 1 600 Each 600

3 Providing and fixing mild steel bar fan clamp 15.8mm(5/8") dia suitable for R.C.C roof.

total = 4 500 Each 2000

4 Providing & fixing Distribution pannel board of 3/8" thick sheeting double shutter with volt and ampere meter to accommodate circuit breaker i/c painting with enamelled paint .

total = 2 4000.00 Each 8000

5 P/F 1-40 watts tube light complete with 40 watts 4-0 long rod, chock, starter and putty with philips components including necessary electric connection and fixing on wall or ceilling etc, complete.(Phillips)

total = 12 2350.00 Each 28200

6 P/F Energy saver (18 to 24 watts) superior quality including fixing with PVC holder etc complete (imported).

total = 14 497.00 Each 6958

7 P/F fancy capsule light with fancy plastic body, holder,saver etc complete (of approved make and design).

total = 9 2100.00 Each 18900

5 Providing & fixing 10amps polycarbonate flame retardant One way switch with fancy gang plate fixed on die fabiricated powder coated metal board recessed in wall or column including connecion as required (E31/2/3A Clipsal make)

One Switch Plate total = 2 400.00 Each 800

Two Switch Plate total = 2 600.00 Each 1200

Four Switch Plate total = 2 1650.00 Each 3300

Six switch Plate total = 1 2250.00 Each 2250

5 P/F Motor Pump set with 1-1/4"x1-1/4" pump one HP motor 2800 RPM Complete with all wiring fitting etc.

total = 1 35000.00 P-Job 35000

SOLAR SYSTEM

6 P/F Solar System 1.16KV complete with two No.Solar Panel 580-w, Power Point Tracer, DC flexible (Copper) MS, Angle Iron Structure VFD and breaker box, AC, DC breaker box, Tubler battirs 440-w(01-No) Complete in all respect.

total = 1 395000.00 P-Job 395000

Total Rs.- **506708**

Total Schedule + Non Schedule Item **727808**

Rs. _____ Above/Below / At Par

Rs. _____ Above/Below / At Par

Rs. _____ Above/Below / At Par

TOTAL RS:

ADD SRB 5% RS:

G. TOTAL RS:

Dily Sobh Karachi dt. 17-03-26

آفيس آف دي
سينئر سپرنٽينڊنٽ آف پوليس سکر

فون: - 071-9310565

No.EO/BLDG/3400-10/2026 Sukkur, Dated: 13-03-2026

ٽينڈر گھرائڻ لاءِ نوٽيس

هيٺين ڪمن جي پروڪيورمينٽ لاءِ معياري آچ دستاويزن (SBDs) ۾ دلچسپي رکندڙ واڪ ڊينڊڙ/ٽيڪيدارن/ڪمپنيز/فرمز ڪمپنيز ڪان SPPRA رولز 2010 (ترميم ٿيل تاحال) مطابق مُهريند ٽينڈرز گھرائجن ٿا.

سنڌ پوليس جي هائيننگ پوائنٽس جي مرمت / رينوويشن جوڪم هاءِ وي پيٽرول سکر يونٽ

نمبر شمار	هائيننگ پوائنٽ جو نالو	ڪئپيڪٽي لائق	ضلعو	ٽينڈر فيس (ناقابل واپسي تڏهن فقط)	بڊ سيڪيورٽي 5% (فقط CDR)	تڪميل جو مدو
1	هائيننگ پوائنٽ نارا ڪنال روهڙي ٽول پلازا بمقام سکر	3.000	سکر	3000	150000	01 مهينو
2	هائيننگ پوائنٽ زڪوتا موڙ بي ايس سانگي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
3	هائيننگ پوائنٽ بخشو سيلرو بي ايس ڏٽوئي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
4	هائيننگ پوائنٽ فرش پوڙ بي ايس آباد انڊس هاءِ وي سکر	3.000	سکر	3000	150000	01 مهينو
5	هائيننگ پوائنٽ پلهه ماڻهر بي ايس ڪوٽڏيجي نيشنل هاءِ وي خيرپور	3.000	خيرپور	3000	150000	01 مهينو
6	هائيننگ پوائنٽ بي بي اڪنامڪ زون	4.187	خيرپور	3000	209350	01 مهينو
7	هائيننگ پوائنٽ بي بي پيري	7.146	خيرپور	5000	357300	01 مهينو
8	هائيننگ پوائنٽ ولڙ غميبر بي بي شاهه حسين خيرپور انڊس روڊ	3.000	خيرپور	3000	150000	01 مهينو
9	هائيننگ پوائنٽ بي ايس ڪنب	9.500	خيرپور	5000	475000	01 مهينو
10	هائيننگ پوائنٽ سوئي گيس بي ايس ميرواهه مهراڻ هاءِ وي بمقام خيرپور	3.000	خيرپور	3000	150000	01 مهينو
11	هائيننگ پوائنٽ آڏي بنگلو لوهارو ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
12	هائيننگ پوائنٽ بي بي ميرپور ماٿيلو	3.573	گهوٽڪي	3000	178650	01 مهينو
13	هائيننگ پوائنٽ بي بي هندو جو ڪوهي تزد گهوٽڪي ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
14	هائيننگ پوائنٽ بي بي ڪمون شهيد بي ايس لوهارو	3.000	گهوٽڪي	3000	150000	01 مهينو
15	هائيننگ پوائنٽ بي بي جاڙو واهه بي ايس ڏاهراهه بمقام لاڙڪاڻو	3.000	لاڙڪاڻو	3000	150000	01 مهينو
16	هائيننگ پوائنٽ بي ايس خانپور	7.474	شڪارپور	5000	373700	01 مهينو
17	هائيننگ پوائنٽ بي ايس ڳڑهي ياسين	7.385	شڪارپور	5000	369250	01 مهينو
18	هائيننگ پوائنٽ بي ايس ڪرن	4.396	شڪارپور	3000	219800	01 مهينو
19	هائيننگ پوائنٽ لکي غلام شاهه	7.199	شڪارپور	5000	359950	01 مهينو
20	هائيننگ پوائنٽ بي ايس ٽيپر ڪوٽ	7.555	شڪارپور	5000	377750	01 مهينو
21	هائيننگ پوائنٽ بي ايس همايون	9 500	شڪارپور	5000	475000	01 مهينو
22	هائيننگ پوائنٽ بي بي فيزو لاڙو	7.509	شڪارپور	5000	375450	01 مهينو
23	هائيننگ پوائنٽ بي بي ماشر لاڙو (ڪشمور ايت ڪنڊڪوٽ)	5.489	ڪشمور ايت ڪنڊڪوٽ	5000	274450	01 مهينو
24	هائيننگ پوائنٽ بي بي مل لاڙو بخشاپور (اندر گهر)	6.326	ڪشمور ايت ڪنڊڪوٽ	5000	316300	01 مهينو
25	هائيننگ پوائنٽ بي بي مولا مير	5.486	ڪشمور ايت ڪنڊڪوٽ	5000	274300	01 مهينو
26	هائيننگ پوائنٽ بي بي راڄيس راهه	5.350	ڪشمور ايت ڪنڊڪوٽ	5000	267500	01 مهينو
27	هائيننگ پوائنٽ بي بي شجراع لاڙو	4.239	ڪشمور ايت ڪنڊڪوٽ	3000	211950	01 مهينو
28		4.927		3000	246350	01 مهينو

CamScanner

30	حسب يوسف شمسي شاهر	3.327	جيڪب آباد	3000	166350	01 مهينو
31	هالٽنگ پوائنٽ بي ايس محمد پور	9.500	جيڪب آباد	5000	475000	01 مهينو
32	هالٽنگ پوائنٽ بي ايس تاجو ديرو	9.500	جيڪب آباد	5000	475000	01 مهينو

ٽينڈرز جي اجراءَ/وصولي ۽ کُلڻ لاءِ پروگرام

	پرتيڪيولرز	پهرين پيرو	۽ کُلڻ جو هنڌ
1	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 07.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	اشاعت کانپوءِ	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ (سمورن حصو ولندڙ واڪ ڊينڈرن کي مشورو ڏجي ٿو ته e_Bid آن لائن جمع ڪرائڻ لاءِ پاڻ کي رجسٽر ڪرائن گهرجي). اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
2	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	07.04.2026	
	پرتيڪيولرز	ٻيون پيرو	۽ کُلڻ جو هنڌ
	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 23.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	23.04.2026	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	23.04.2026	

ٽينڈرز جا شرط ۽ ضابطا

1	حضور ولڻ جي خواهش رکندڙ لازمي پاڪستان انجنيئرنگ ڪائونسل (PEC) سان لاڳاپيل ڪٽيگري هيٺ جون 2026 تائين لائسنس ڪارگر رجسٽريشن سرٽيفڪيٽ
2	فرم سان گڏ ڪم ڪندڙ انجنيئرنگ ۽ ٽيڪنيڪل اسٽاف جي ڄاڻ ڏيڻا.
3	[پنج] ڪمن جو دستاويزي ثبوت جيڪي مڪمل ٿيل/ ڪم جاري آهن ۽ آجر پاران ڪم جي اطمينان بخش مڪمل ٿيڻ جو سرٽيفڪيٽ.
4	جاري ڪمن جي فهرست ، بشمول هر هڪ ڪم جي لاڳت ۽ ڪم جي اپرائڻ جو ليٽر.
5	مشينري ۽ سامان جي فهرست جيڪا ان جي ملڪيت/ ڪرائي جي دستاويزي ثبوت سان گڏ بينڪ جي سرٽيفڪيٽ سان گڏ بينڪ اسٽيٽمينٽ سان گڏ ڪريڊٽ جي قابليت ڏيکارڻ ٿي.
6	انڪم ٽيڪس ڊپارٽمينٽ NTN) سرٽيفڪيٽ) سان رجسٽريشن ۽ CNIC جي ڪاپي.
7	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي تحت هونديون.
8	سمورا ٽينڈر فارم SPPRA رولز (ترميم ٿيل 2019) جي قاعدي (ii) 46_I جي شرطن ۽ سنڌ ريونيو بورڊ وٽ رجسٽرڊ ٿيل هجڻ گهرجن
9	گذريل پنجن سالن جا سالياڻو انڪم ٽيڪس ريٽرنز
10	رجسٽرڊ آڊٽ فرم (ICAP) طرفان گذريل ٽن سالن جي سالياڻي آڊٽ رپورٽ. رجسٽرڊ آڊٽ فرم (ICAP) کانسواءِ، پي ڪنهن طرفان جاري ڪيل رپورٽ منظور نه ڪئي ويندي.
11	گذريل پنجن سالن دوران 15٪ يا ان کان وڌيڪ سالياڻو سراسري بيلنس گهربل آهي لاڳو ڪر جي ڪنسيل لاڳت مطابق. هاٿوڪر بينڪ سرٽيفڪيٽ (اصل و) سان لڳل هجي جيڪو ڏنل مدي جو سالياڻو سراسري بيلنس ڏيکاري. [جواڻ کان شروع ٿيندڙ 30 جون تائين هر هڪ سال لاءِ الڳ الڳ گذريل ٽن سالن بينڪ اسٽيٽمينٽ لازمي فراهم ڪئي وڃي. ۽ موجوده بيلنس ڏيکاريل تازي بينڪ اسٽيٽمنٽ لازمي لڳل هجڻ گهرجي.
12	اسٽيمپ پيپر تي اصل فارم نامو تي فرم/ٽيڪيدار هن وقت ڪنهن به قسم جي قانوني ڪاروائي، ڪاتي جي ٽڪراءِ چڪيل يا حڪومت ۽ خانگي تنظيمن ۾ ڪنهن به ڪم جي مڪمل ٿيڻ ۾ غيرضروري دير ۾ ملوث نه هجي.
13	مشروط يا نامڪمل ٽينڈر قبول نه ڪيا ويندا.
14	آڇون جي شخص SPPRA رولز 2010 (ترميم ٿيل تازه) جي سنگل اسٽيج هڪ لفافي طريقي تي ڪيو ويندو.
15	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي مطابق هونديون.
16	آڇون جي کُلڻ جي تاريخ تي عام موڪل يا ڪنهن به اڻوڻندڙ صورتحال جي صورت ۾ آڇون ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
17	آڇون ڏيندڙ کي هيٺ دستخط ڪندڙ جي حق ۾ ڪنهن به شيڊيول بينڪ مان تيار ٿيل هڪ ڊپازٽ جي شڪل ۾ هر هڪ ڪم عبوض جاڻايل سوڙي رقم جي ڏنل رقم جمع ڪرائڻ گهرجي.
18	قسم نامو د فرم/ ٽيڪيدار ڪنهن به پروڪيورنگ ايجنسي طرفان تازو بليڪ لسٽ ٿيل نه هجي.
19	قسم نامو د فراهم ڪيل سمورا دستاويز / پارٽيڪيولرز/ معلومات سچي ۽ درست آهي.
20	فرم جي ضرورت ۽ ڊائريڪٽرز/پروپرائٽرز يا پين لاڳاپيلن جا مڪمل تفصيل پاور آف اٽارني سان گڏ سول پروپرائٽر هجڻ جي صورت ۾ اهڙو حلفيا بيان قسم نامي تي پيش ڪيو وڃي.
21	پاليسي ۽ پروسيجر تحت سنڌ سيلز ٽيڪس (SRB) ڪٽيو ويندو.
22	هيٺ دستخط ڪندڙ يا ڪميٽي جو ڪو به ميمبر هيٺ ڪوارٽر ڪان باخبر هجڻ جي صورت ۾ آڇون ڏنل شيڊيول مطابق ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
23	هيٺ دستخط ڪندڙ يا ٻي مجاز اختياري SPPRA رولز 210 جي لاڳاپيل شق تحت ڪنهن به يا سمورن آڇن کي رد ڪرڻ جو حق محفوظ رکي ٿو.

سينئر سپرنٽينڈنٽ آف پوليس سکر
سيڪريٽري پروڪيورمنٽ ڪميٽي
ايم اينڊ آر هالٽنگ پوائنٽ
سکر/ لاڙڪاڻو رينجز

INF.KRY.NO.1120/2026

WORK FOR SINDH
www.kwikfinch.com
ADV. PORTAL BY INFORMATION DEPARTMENT

Phone:-071-9310565
OFFICE OF THE
SENIOR SUPERINTENDENT OF POLICE
SUKKUR.

No.EO/BLDG/ 3400-10 /2026
Sukkur, Dated 13.03.2026

SEALED NOTICE INVITING TENDERS

The Sealed Tenders are invited from interested bidders / contractors / firms and companies as well as suppliers on standard bidding documents forms (SBDs) for the procurements of the following work under SPPRA Rules-2010 (Amended till date) :-

REPAIR / RENOVATION WORK OF HALTING POINTS OF SINDH POLICE HIGHWAY PATROL SUKKUR UNIT

S.#	Name of Halting Point	Estimates Cost	District	Tender Fees (Non-refundable Only in Cash)	Bid Security 5% (CDR only)	Completion Period
1.	Halting Point Nara Canal Rohri Toll Plaza District Sukkur	3.000	Sukkur	3000	150000	01-Month
2.	Halting Point Zakota Mor PS Sangi District Sukkur	3.000	Sukkur	3000	150000	01-Month
3.	Halting Point Baksho Seelro PS Dadloi Disrict Sukkur	3.000	Sukkur	3000	150000	01-Month
4.	Halting Point Farash Mor PS Abad Indus Highway Sukkur	3.000	Sukkur	3000	150000	01-Month
5.	Halting Point Palh Minor PS Kotdigi National Highway Khairpur	3.000	Khairpur	3000	150000	01-Month
6.	Halting Point PP Economic Zone	4.187	Khairpur	3000	209350	01-Month
7.	Halting Point PP Pipri	7.146	Khairpur	5000	357300	01-Month
8.	Halting Point Waris Ghambir PP Shah Hussain Khairpur Indus River	3.000	Khairpur	3000	150000	01-Month
9.	Halting Point PS Kumb	9.500	Khairpur	5000	475000	01-Month
10.	Halting Point Sui Gas PS Mirwah Mehran Highway District Khairpur	3.000	Khairpur	3000	150000	01-Month
11.	Halting Point PP Aadhi Bunglow Ubauro Toll Plaza.	3.000	Ghotki	3000	150000	01-Month
12.	Halting Point PP Mirpur Mathelo	3.573	Ghotki	3000	178650	01-Month
13.	Halting Point PP Hindu jo Khohi near Ghotki Toll Plaza	3.000	Ghotki	3000	150000	01-Month
14.	Halting Point PP Kamu Shaheed PS Ubauro	3.000	Ghotki	3000	150000	01-Month
15.	Halting Point PP Jaro Wah PS Dhamrah District Larkana	3.000	Larkana	3000	150000	01-Month
16.	Halting Point PS Khanpur	7.474	Shikarpur	5000	373700	01-Month
17.	Halting Point PS Garhi Yaseen	7.385	Shikarpur	5000	369250	01-Month
18.	Halting Point PS Kiran	4.396	Shikarpur	3000	219800	01-Month
19.	Halting Point PS Lakhi Ghulam Shah	7.199	Shikarpur	5000	359950	01-Month
20.	Halting Point PS Naper Kot	7.555	Shikarpur	5000	377750	01-Month
21.	Halting Point PS Humayun	9.500	Shikarpur	5000	475000	01-Month
22.	Halting Point PP Faizo Laro	7.509	Shikarpur	5000	375450	01-Month
23.	Halting Point PP Hashim Laro (Kashmore @ Kandhkot)	5.489	Kashmore @ Kandhkot	5000	274450	01-Month
24.	Halting Point PP Mithal Laro Bakshapur (Zorghar)	6.326	Kashmore @ Kandhkot	5000	316300	01-Month
25.	Halting Point PP Moula Meo	5.486	Kashmore @ Kandhkot	5000	274300	01-Month
26.	Halting Point PP Rais Wah	5.350	Kashmore @ Kandhkot	5000	267500	01-Month
27.	Halting Point PP Shujra Laro	4.239	Kashmore @ Kandhkot	3000	211950	01-Month
28.	Halting Point PS Dahoo Wah	4.927	Kashmore @ Kandhkot	3000	246350	01-Month
29.	Halting Point PS Abad (Begari Canal)	7.455	Jacobabad	5000	372750	01-Month
30.	Halting Point Shamby Shah	3.327	Jacobabad	3000	166350	01-Month
31.	Halting Point PS Muhammad Pur	9.500	Jacobabad	5000	475000	01-Month
32.	Halting Point PS Tajo Dero	9.500	Jacobabad	5000	475000	01-Month

Continue...P/02

CamScanner

PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDERS

Particulars		1st Attempt & Place of Opening	
1.	Date of issuance of tender documents (after publication till 07.04.2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	After Publication	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ (all participating bidders are advised to register themselves Online for e-Bid submission).
2.	Date of opening of Tenders (at 03:00 PM)	07.04.2026	**Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
Particulars		**2nd Attempt & Place of Opening**	
1.	Date of issuance of tender documents (till 23-04-2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	23.04.2026	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ **Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
2.	Date of opening of Tenders (at 03:00 PM)	23.04.2026	

TERMS & CONDITIONS OF THE TENDER

1.	The intending participants must be registered with Pakistan Engineering Council (P.E.C) for the year valid June-2026 limit relevant category.
2.	Bio-data of Engineers and Technical staff working with the firm.
3.	Documentary evidence of [five] works executed / works in progress and certificate of satisfactory completion of works by the employers.
4.	List of work in progress, indicating cost of each work and copy of letter of award of work.
5.	List of machinery and equipment available with documentary evidence of its ownership/ rent with certificate of Bank showing credit worthiness along with Bank statement.
6.	Registration with Income Tax Department (NTN Certificate) and copy of CNIC.
7.	The approved bids will be subject to stamp duty levied by the Government.
8.	All the contractors/ firms should be registered with Sindh Revenue Board in terms of Rule 46-1(ii) of SPPRA Rule (Amended 2019).
9.	Annual Income Tax returns of last five years.
10.	Annual audited reports of last five years from (ICAP) registered audit firms. Audit report issued other than (ICAP) registered audit firms will not be accepted.
11.	Certificate of Bank showing credit worthiness of at-least 15% (average balance per year for the last 05-years) of the estimated cost of work along with Bank Statement. Bank statement must be provided separately for each year starting from 1st July to 30th June for last five years and recent bank certificate must be attached showing available balance.
12.	Undertaking on stamp paper that the firm/contractor is not currently involved in any kind of litigation, department rift, abandoned or un-necessary delay in completion of any work in the Government as well as in private organizations.
13.	Conditional or incomplete tenders will not be entertained.
14.	The bids shall be evaluated on single stage one envelope method of SPPRA Rules 2010 (Amended till date).
15.	The approved bids will be subject to stamp duty levied by the Government.
16.	In case of Holiday and unforeseen circumstances on opening date the bids shall be submitted and opened on the next working day.
17.	The bidders should submit prescribed amount of earnest money as shown against each work in shape of Call Deposit prepared from the scheduled bank in favour of the undersigned.
18.	Affidavit to the effect that the firm / contractor have not been black listed currently by any executing agency.
19.	Affidavits to the effect that all document / particulars / information furnished are true and correct.
20.	In case of firm, list of partners / Partnership Deed, giving full particulars of directors/ proprietors or others connected along with power of attorney. In case of being sole proprietors, such undertaking on affidavit be furnished.

Continue... P/03

CamScanner

21.	The Sindh sales tax (SRB) will be deduct as per policy and procedure.
22.	In case the undersigned or any member of the committee happens to be out of the Headquarter the bids shall be submitted and opened as per the given schedule on the next working day.
23.	The undersigned and other competent authority reserve the right to reject any one or all the Bids as per provision of SPPRA Rules, 2010.

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

No.EO/BLDG/ _____ Sukkur, dated/ -03-2026.

Copy to following for necessary action to: -

1. The Secretary, Information Technology, Sindh Secretariat No.6 @ Karachi, along with copies of N.I.T for favour of information with requested to placing on the web site of Sindh Government.
2. The Inspector General of Police Sindh Karachi (Attention AIGP logistics) w/r to his order No: G-I/80 dated 19-02-2026 for favour of kind information, please.
3. The Addl:IGP Operations / Chairman Oversee Committee for M&R work for favour of kind information please.
4. The Deputy Inspector General of Police Sukkur Range / Chairman Procurement Committee for M&R work (halting point) w/r to his letter No,GB/3325-28 dated 10.03.2026 for favour of kind information please.
5. The Deputy Inspector General of Police Sindh Police Highway Patrol /Secretary Oversee Committee Sindh (halting point) w/r to his letter No.DIGP/SPHP/Admin/758-61 dated 10.03.2026 for favour of kind information please.
6. The Director, Information (Advertisement) Public Relation Advertising Department Karachi, for publication in 03-leading Newspaper "Sindhi, Urdu & English".
7. The SSP SPHP Sukkur Unit / Member Procurement Committee for information please.
8. The Manager (Assessment) SPPRA Barrack No.08 Sindh Secretariat No. 04 Court Road Karachi.
9. The Director I.T Department CPO Sindh Karachi with request to publish tender on Sindh Police, website.
10. The representative of Home Department Sindh Karachi.
11. The Chief Engineer Provincial Buildings Sukkur.
12. The Superintending Engineer Police Works Sindh Karachi.
13. The Executive Engineer Police Works Sindh Karachi/Sukkur.
14. The Assistant Engineer Police Works Sukkur.
15. Copy to all concerned Procurement Committee/Redressal Committee./Notice Board

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

CamScanner

SCHEDULE-B/BOQ

NAME OF WORI CONSTRUCTION OF POLICE HALTING POINT @ P.P FAZO LARO DISTRICT SHIKARPUR.

PART-A-CIVIL WORK MAIN BUILDING

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
1	Excavation in foundation of Building Bridges and other structures including dabbling dressing, refilling around structure with excavated earth Watering and ramming lead upto 5 ft. , lead upto one chain (30 metre) and lift upto 5 ft. (1.5 metre). (S.I.No 18 P.No.17)						**total**	**=**	**1323**	**11.88**	**P-Cft**	**15717**
2	Cement concrete brick or stone ballast 1 1/2" to 2" gauge. Ratio 1 :4 : 8 (S.I.No 04 P.No.24).						**total**	**=**	**555**	**296.69**	**P-Cft**	**164663**
3	Pacca brick work in foundation and plinth in: Ratio 1:6 (S.I.No 04 P.No.29).						**total**	**=**	**527**	**359.20**	**P-Cft**	**189298**
4	R.C.C work in roof slab, beams, column, rafts, lintels and other structural members laid in situ or precast laid in position complete in all respects. Ratio 1 : 2: 4 90 Lbs of cement, 2 Cft sandand 4 Cft shingle 1/8" to 3/4" gauge. (S.I.No 06 (a) P.No.25).						**total**	**=**	**697**	**717.59**	**P-Cft**	**500160**
5	Fabrication of deformed steel reinforcement for cement concrete including cutting,bending, laying in position, making joints and fastenings including cost of binding wire (also includes removeal of rust from bars.) (S.I.No 08 P.No.26).						**total**	**=**	**31.365**	**18934.02**	**P-Cwt**	**593866**
6	Pacca brick work in Ground floor in Cement Mortor (including striking of joints).: Ratio 1:6 (S.I.No 05 P.No.30).						**total**	**=**	**1070**	**381.18**	**P-Cft**	**407863**
7	Cement plaster 1:6 upto 12' upto 20 ft height 1/2" thick. (S.I.No.13 (b) P.No.52).						**total**	**=**	**4314**	**37.01**	**P-Sft**	**159661**
8	Cement plaster 1:4 upto 12" height 3/8 thick. (S.I.No.11 (a) P.No.52).						**total**	**=**	**4314**	**37.78**	**P-Sft**	**162983**
9	Filling, watering and ramming earth in under floors with surplus earth from foundation etc. lead upto one chain and lift upto 5 feet(S.I.No 21 P.No.17)						**total**	**=**	**882**	**6.50**	**P-Cft**	**5733**
10	Filling, watering and ramming earth under floor. with new earth (Excavated from outside) lift upto 5 ft and lead upto 10 miles including cost of earth. (S.I.No 22 P.No.17)						**total**	**=**	**1628**	**47.02**	**P-Cft**	**76549**
11	Cement concrete plain including placing compacting, finishing and curing, comlete (including screening and washing at stone aggregate without shuttering. Ratio. 1:2 :4 (S.I.No 05 P.No.24).						**total**	**=**	**85**	**443.54**	**P-Cft**	**37701**
12	Laying Verona marble flooring Size 24"x12"x1"/12"x12"x1" fine dressed on the surface without winding set in lime mortar 1:2 including rubbing and polishing of the joints. (S.I.No 28 P.No.46)						**total**	**=**	**678**	**369.59**	**P-Sft**	**250582**
13	Laying floors of approved coloured glazed tiles 1/4" thick floor of approved color & size jointing in white cement and laid over 1:2 cement sand mortor 3/4" thick including grouting with matching color and finishing. (S.I.No 25 P.No.46).						**total**	**=**	**25**	**325.40**	**P-Sft**	**8135**
14	Laying floor of approved with glazed tiles 1/4" thick dado of approved color & size jointing in white cement and laid over 1:2 cement sand mortor 3/4" thic kincluding grouting with matching color and finishing. (S.I.No 24 P.No.45).						**total**	**=**	**30**	**389.36**	**P-Sft**	**11681**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
15	P/F 3/8" thick Marble Tiles of Approved Quality & Colour & Shade size 8"x4" or 6"x4" in dado Skirting & facing removal tucking of existung plaster surface etc.over 1/2" thick base of cement mortor 1:3 setting of tile in slurry of white cement over motor base l/c filling & joints &washing the tile with white cemebt slurry curent finishing cleaning & polishing etc, complete (New Work) (S.I.No 61 P.No.49).											
							total	**=**	**87**	**247.28**	**P-Sft**	**21513**
16	Providing and laying 2" thick topping of cement concrete (1:2:4) including Surface finishing and dividiing into panels: (S.I.No 16 P.No.45).											
							total	**=**	**628**	**108.75**	**P-Sft**	**68295**
18	Provding and fixing with bitumen felt paper of 60 Lbs over roof i/c cleaning of roof with wire brush an removing dust, applying bitumen coat at the rate of 34 Lbs per P.Sft as premix inter coats and then laying felt papper with 10% over laps, then applying and spreading hill sand at the rate of 1 cft for 100 sft. The cost also i/c necessary fore material, kerosene oil, wood ete: (S.I.No 41 P.No.43).											
							total	**=**	**548**	**95.62**	**P-Sft**	**52400**
19	Providing and fixing G.I frames /Choukhats of size 7" x 2" or 4 1/2" x 3" for door using 20 gauge G.I sheet l/c welded hinges and fixing at site with necessary hold fasts, filling with cement sand slurry of ratio 1:6 and repairing the jambs. The cost also i/c all carriage , tools and plants used in making and fixing. (S.I.No.29 P.No.76).											
							total	**=**	**36**	**690.67**	**P-Rft**	**24864**
20	Providing and fixing G.I. Frames chowkhats of size 7x2xir 4-1/2x3 for windows using 20guage G.I. sheet i/c welded hinges and fixing at site with necessary hold fasts, filling with cement sand slurry of ration 1;6 and repainting the jamb. The cost also i/c all carriage tools and plants used in making and fixing. (S.I.No.29 P.No.76).											
							total	**=**	**136**	**908.25**	**P-Rft**	**123522**
21	Providing and fixing iron steel grill using solid square bars of size 1/2" x 1/2" placed at 4" l/c and frame of flat iron patti of 3/4" x 3/4" l/c circle shape at 1-0 apart equivalent fitted with screws are pins l/c painting 3 coats with 1st coat of red oxide paint etc. (S.I.No.30 P.No.76).											
							total	**=**	**232**	**833.27**	**P-SFT**	**193319**
22	Galvanized wire gauge 144 mesh per square inch of 22 S.W.G fixed to chowkhats without deodar patti. .(S.I.No.62 P.No.61).											
							total	**=**	**88**	**341.78**	**P-Sft**	**30077**
23	Providing & fixing Aluminum expaned metal 3/32 -20 Gauge fixed to chowkats with 3/4" deodar strips & screws .(S.I.No.34 P.No.77).											
							total	**=**	**88**	**538.87**	**P-Sft**	**47421**
24	First Class deodar wood wrought joinery in doors and windows etc. panelled or panelled or glazed or fully glazed fixed in position including chowkhat, holdfast, hinges, tower bolt rubber stop cleats/G I clamp,handles and chord with hooks etc. complete (excluding sliding bolts or lock) P.42 without chowkats etc.											
							total	**=**	**176**	**1897.56**	**P-Sft**	**333971**
25	Priming coat of chalk under distemper. (S.I.No 23 P.No.53).											
							total	**=**	**415**	**3.59**	**P-Sft**	**1490**
26	Distempering three coat (S.I.No 24 P.No.53).											
							total	**=**	**415**	**17.23**	**P-Sft**	**7150**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
27	Making and fixing fiber glass sun shade standard size 3mm sheet (02 layer) molded in panel in/c M.S Pipe 6" dia 20' height at 20' center fixing C.C foundation with M.S Square pipe 1-1/2" x 1-1/2" double kanchi around from with internal M.S Square pipe 2x2 center to center in/c welding assembling etc complete in all respect.(S.I.No 119 P.No.87).											
								total	**=**	**240**	**2041.46**	**P-Sft** **489950**
28	Preparing the surface and painting with matt finish l/c rubbing the surface with Bathy (silicon carbide rubbing brick) filling the voids with zink /chalk / plaster of paris mixture, applying first coat premix, making the surface smooth and then painting 3 coats with matt finish of approved make etc: complete .(new surface).(S.I.No 36 (a) P.No.54).											
								total	**=**	**2059**	**49.27**	**P-Sft** **101447**
29	Preparing the surface and painting with weather coat l/c rubbing the surface with rubbing brick / sand Paper, filling the voids with chalk/ plaster of Paris and then painting with weather coat of approved make..(S.I.No 38 (a) P.No.54).											
								total	**=**	**2089**	**39.38**	**P-Sft** **82265**
30	Preparing surface and PNS painting doors and window any type (including edges (s,NO.5) © P.No.49 painting coat (ii) Each subsequent coat etc.											
								total	**=**	**623**	**18.41**	**P-Sft** **11469**
31	Painted sashes, fan light glazed r guased, door & window (7.99+6.32+632).											
								total	**=**	**198**	**18.41**	**P-Sft** **3645**
										Total Rs.-		**4177389**
	Add 10% Below On Item No.12,13,14,15,21,22,23,30									703379		**70338**
										G.Total Rs.		**4107051**
										Add Cartage Amount		**755451**
										G.Total Rs.		**4862138**
	PART-B-CIVIL WORK (PLINTH PROOTECTION & PLATFORM)											
1	Excavation in foundation of Building Bridges and other structures including dabbling dressing, refilling around structure with excavated earth Watering and ramming lead upto 5 ft. , lead upto one chain (30 metre) and lift upto 5 ft. (1.5 metre). (S.I.No 18 P.No.17)											
								total	**=**	**229**	**11.88**	**P-Cft** **2721**
2	Cement concrete brick or stone ballast 1 1/2" to 2" gauge. Ratio 1 :4 : 8 (S.I.No 04 P.No.24).											
								total	**=**	**235**	**296.69**	**P-Cft** **69722**
3	Pacca brick work in foundation and plinth in: Ratio 1:6 (S.I.No 04 P.No.29).											
								total	**=**	**191**	**359.20**	**P-Cft** **68607**
4	Cement plaster 1:6 upto 12' upto 20 ft height 1/2" thick. (S.I.No.13 (b) P.No.52).											
								total	**=**	**508**	**37.01**	**P-Sft** **18801**
5	Cement plaster 1:4 upto 12" height 3/8 thick. (S.I.No.11 (a) P.No.52).											
								total	**=**	**508**	**37.78**	**P-Sft** **19192**
6	Cement concrete plain including placing compacting, finishing and curing, comlete (including screening and washing at stone aggregate without shuttering. Ratio. 1:2 :4 (S.I.No 05 P.No.24).											
								total	**=**	**74**	**443.54**	**P-Cft** **32822**
7	Mosaic chequer tiles of 8" x 8" x 1- 1/4" of approved shade laid flat in 1:2 grey cement mortar over a bed of 3/4" thick grey cement mortar. 1:2.. (S.I.No 48 P.No.51).											
								total	**=**	**1075**	**296.82**	**P-Cft** **319082**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT

8 Filling, watering and ramming earth under floor. with new earth (Excavated from outside) lift upto 5 ft and lead upto 10 miles including cost of earth. (S.I.No 22 P.No.17)

total = 4264 47.02 P-Cft 200493

Total Rs.- **731440**

Add 10% Below On Item No.07 319082 **31908**

G.Total Rs. **699532**

Add:Cartage of materials Rs. **133084**

G.Total Rs. **832616**

PART-C-W/S & S/F

1 Providing and fixing Orusa type white glazed earthen ware W.C. pan with front flush inlet & complete with including the cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4.(S.I.No.3-B P,.No.186).

total = 1 11282.90 Each 11283

2 Providing and fixing 24x18" lavatory basin in white glazed carthen ware complete with &e including the cost of W.I. or C.I. cantilever bracket 6 inches built into wall, painted white in two coats after a primary coat of red lead paint, a pair of ½" dia chrome plated pillar taps, 1-1/2" rubber plug & chrome plated brass chain 1-1/4" dia malleable iron or C.P. brass traps malleable iron or brass unions and making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4 (Standard Pattern) (Karam Ceramics).(S.I.No.8 P,.No.187).

total = 1 9495.14 Each 9495

3 Add extra for providing & fixing of earth warepedestal white or coloured Glazed (Standared pattern) (S.I.No.9 P,.No.187).

total = 1 3276.00 Each 3276

4 Providing and fixing steel sinks stainless local bt make complete with cast iron or wrought iron LINA ALVH brackets 6 inches built into wall, 1- 1/2" rubber plug and chrome plated brass chain 1- 1/2" C.P. brass waste wvith 1-1/2" P.V.C. waste pipe & making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4.Steel Sink stainless size 40"x20" local make (standard patteren) (S.I.No.19 P,.No.188).

total = 1 12555.27 Each 12555

5 Providing and fixing 6"x2" or 6"x3" C.I. floor trap of the approved self cleaning design with a C.I. screwed down grating with or without a vent arm including cost of making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4 (S.I.No.20 P,.No.189).

total = 3 1647.07 Each 4941

6 Providing UPVC. pipes specials and clamps etc. including fixing cutting and fittings complete with and including the cost of breaking through walls and roof making good etc. with pigment to match the colour of the building and testing with water to a pressure bead of 200 feet and handling.(S.I.No.2 (ii) P,.No.193). 2 "dia UPVC Pipe (CPVC SCH-40)

3/4"dia. total = 60 199.83 P-Rft 11990

1"dia. total = 150 272.35 P-Rft 40853

2"dia. total = 50 836.36 P-Rft 41818

6"dia. total = 40 950.38 Each 38015

7 S/fixing concealed Tee-stop cock of superior quality with Crystal head 1/2" dia (S.I.No.23 P,.No.189).

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
							total	**=**	**4**	**1673.10**	**Each**	**6692**
8	Supplying & fixing long Bib -cock of Crystal head with C.Phead 1/2" dia .(S.I.No.27 P,.No.84).						**total**	**=**	**3**	**2784.60**	**Each**	**8354**
9	Supplying & fixing wash basin mixture of superior quality with C.P. Crystal head 1/2" dia 1/2" dia WithCrystal head (S.I.No.19 (b) P,.No.199).						**total**	**=**	**2**	**4890.60**	**Each**	**9781**
10	Supplying & fixing Sink mixture cock of superior quality with C.P. head etc. complete (S.I.No.23 P,.No.189).						**total**	**=**	**1**	**2550.60**	**Each**	**2551**
11	Providing and fixing in position nylon connection complete with " dia brass stop cock with pair of brass nuts and lining jointed to nylon connection. (S.I.No.23 P,.No.189).						**total**	**=**	**3**	**637.65**	**Each**	**1913**
12	Supplying & fixing bath room accessories set (7 pieces) i/c towel rod ,Brush holder,soap tray ,shelf of approved design including cost of screw ,nuts etc. complete (Master Brand) (S.I.No.23 P,.No.199).						**total**	**=**	**1**	**14320.80**	**Each**	**14321**
13	Providing chambers 15"x19" (inside dimension) x24" deep for house meters with 6" thick C.C. 1:2:4 blocks set in 1:6 cement mortar 6" thick C.C. 1:4:8 in foundation, " thick cement plaster 1:3 to all inside wall surfaces and to top 1" thick C.C. 1:2:4						**total**	**=**	**2**	**9051.80**	**Each**	**18104**
14	Manufacturing & Supplying of R.C.C manhole cover cast in 1:2:4 cement concrete ratio 3" inch deep at center reinforced with 1/2" dia tor steel bars with 4" c/c welded to a 3/16' thick 2 inch wide M.S Plate and two hooks of 3/8" inch dia tor bars including compacting, curing and 1 inch dia.						**total**	**=**	**2**	**3238.79**	**Each**	**6478**
15	Constructing manhole or inspection chamber for the required diameter of circular sewer and 3'-6" (1067 mm) depth with walls of B.B in cement sand mortar 1:3 cement plastered 1:3, 1/2" thick, inside of walls and 1" (25 mm) thick over benching and channel i/c fixing C.I manhole cover with frame of clear opening 1-1/2' x1 1/2' (457x457 mm) of 1.75 cwt. (88.9 kg) embaded in plain C.C 1:2:4 and fixing 1" (25 mm) dia M.S steps 6" (150 mm) wide projecting 4" (102 mm) from the face of wall at 12" (305 mm) C/C duly painted etc. Complete as per standard specification and drawing. .(S.I.No.1 (A) P,.No.129).						**total**	**=**	**2**	**16771.18**	**Each**	**33542**
16	Boring for tube well in all water bearing soils from ground level upto 100 ft. or 30.5 meter depth i/c sinking and with drawing of casing pipe. .(S.I.No.1 (A) P,.No.129).											
	100 mm (4"dia.)						**total**	**=**	**100**	**1621.28**	**P-Rft**	**162128**
17	Supplying and installing PVC strainers 'D' class of approved design quality and make i/c necessary sockets etc. complete.(S.I.No.11 (A) P,.No.131).						**total**	**=**	**100**	**714.68**	**P-Rft**	**71468**
18	Shrouding with graded bajri (3/8" to 1/8") or (9 to 3 mm) in between bore and blind pipe for the following diameters of strainers. (S.I.No.18 P,.No.133).						**total**	**=**	**100**	**328.57**	**P-Rft**	**32857**
19	Providing & fixing 4" dia bend of the required degree with access door, 1/8" thick and bolts and nuts and extra painting to match the colour of buildings. (S.I.No.9 P,.No.191).						**total**	**=**	**4**	**2148.12**	**Each**	**8592**
20	providing & fixing 4".x 4" dia C.I branches of the required degree with access doors, rubber washer 3/8 thick and bolts and nuts and extra painting to match the colour of buildings. (S.I.No.4 P,.No.191).						**total**	**=**	**2**	**2241.72**	**Each**	**4483**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
21	Supplying & fixing Fiber glass tank of approved quality and design and wall thickness as specified including cost of nuts, bolts and fixing in plat form of cement concrete 1:3:6 and making connection for inlet, outlet and over flow pipes etc. complete. (S.I.No.01 P,.No.201).											
								total	**=**	**1**	**37698.31**	**Each** **37698**
									Total Rs.-			**593189**
									Add 10% Below			**59319**
									Total Rs.-			**533870**
	PART-F-ELECTRIC											
1	Wiring for light or fan point with 3/.029 PVC insulated wire in 20mm (3/4") channel patti on surface as required(S,No.107 P,No.236).											
								total	**=**	**32**	**5958.53**	**Each** **190673**
2	Wiring for plug point with 3/.029 PVC insulated wire in 20mm (3/4") chennel patti on surface as required.(S.No, 104 P,No.236).											
								total	**=**	**4**	**3442.83**	**Each** **13771**
3	Providing & fixing Brass Battern holder (S,I,No.193 P,No.244).											
								total	**=**	**12**	**1152.61**	**Each** **13831**
4	Wiring for call bell point with 3/.029 PVC insulated wire in 20mm (3/4") PVC conduit recessed in the wall or column as required. (S.I,No.124 P,No.15).											
								total	**=**	**1**	**6712.49**	**P-Rft** **6712**
5	Providing & fixing Bakelite ceiling rose with two terminals (S,I,No.191 P,No.244).											
								total	**=**	**15**	**373.39**	**Each** **5601**
6	Providing & fixing A.C Electric Ceiling fan 56" (good quality) (S.I.No.195 P.No.244).											
								total	**=**	**3**	**14869.21**	**Each** **44608**
7	Providing & fixing one way SP 10/15amp switch surface type.. (S,NO,188 P,No.229)											
								total	**=**	**20**	**468.19**	**Each** **9364**
8	Providing & fixing Two pin 10/15amp plug & socket. (S,NO,189 P,No.229)											
								total	**=**	**2**	**617.69**	**Each** **1235**
9	Providing & fixing three pin 10/15amp plug & socket flush type. (S,NO,190 P,No.229)											
								total	**=**	**2**	**617.69**	**Each** **1235**
10	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.029 copper conductor in ¾" Dia PVC conduit recessed in the wall or column as required. (S,NO,10 P,No.229)											
								total	**=**	**175**	**400.92**	**P-Rft** **70161**
11	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.044 copper conductor in ¾" Dia PVC conduit recessed in the wall or column as required.. (S,NO,12 P,No.229)											
								total	**=**	**50**	**660.91**	**P-Rft** **33046**
12	Providing & fixing circuit breaker 6,10,15,20, 30,40,50 & 63amp SP (TB-5S) on prepared board as required. (S.I,No.178 P,No.243).											
								total	**=**	**4**	**2504.12**	**P-Rft** **10016**
13	Providing & fixing circuit breaker 15,20,30 , 40, 50, 60,75 &100amp TP (XS-100NS) on prepared board as reuqired (S.I,No.183P,No.244).											
								total	**=**	**1**	**28736.16**	**Each** **28736**
14	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.036(4mm2) copper conductor in ¾" Dia PVC conduit on surface. (S.I,No.179P,No.243).											
								total	**=**	**130**	**468.00**	**P-Rft** **60840**
15	Providing & fixing ammeters size 96/96mm Direct 15A, 30A, 50A, 60A & 100A as required & as per instruction of EI (S,NO,239 P,No.248)											

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
							total	**=**	**1**	**4186.50**	**Each**	**4187**
16	Providing & fixing voltmeter size 96/96mm 500volt as required &as per instruction of El.. (S,NO,240 P,No.248)											
							total	**=**	**1**	**4186.50**	**P-Rft**	**4187**
									Total Rs.-			**498323**
									Add 15% Below		**(-)**	**74748**
									Total Rs.-			**423575**

PART-B-NON SCHEDULE ITEM

1	Providing & fixing A.C, or D,C electric bell 200/250 volts 70mm (2-3/4") Gong (Imported)					
		total	**=**	**1**	**4500**	**Each** **4500**
2	Providing & Fixing 10 amps polycarbonate flame retardant bell push with fancy gang plate fixed on die fabricated powder coated metal board recessed in wall or column including connection as required (E31/MBPR Clipsal Make)					
		total	**=**	**1**	**600**	**Each** **600**
3	Providing and fixing mild steel bar fan clamp 15.8mm(5/8") dia suitable for R.C.C roof.					
		total	**=**	**5**	**500**	**Each** **2500**
4	Providing & fixing Distribution pannel board of 3/8" thick sheeting double shutter with volt and ampere meter to accommodate circuit breaker i/c painting with enamelled paint .					
		total	**=**	**2**	**4000.00**	**Each** **8000**
5	P/F 1-40 watts tube light complete with 40 watts 4-0 long rod, chock, starter and putty with philips components including necessary electric connection and fixing on wall or ceilling etc, complete.(Phillips)					
		total	**=**	**12**	**2350.00**	**Each** **28200**
6	P/F Energy saver (18 to 24 watts) superior quality including fixing with PVC holder etc complete (imported).					
		total	**=**	**18**	**497.00**	**Each** **8946**
7	P/F fancy capsule light with fancy plastic body, holder,saver etc complete (of approved make and design).					
		total	**=**	**11**	**2100.00**	**Each** **23100**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
5	Providing & fixing 10amps polycarbonate flame retardant One way switch with fancy gang plate fixed on die fabiricated powder coated metal board recessed in wall or column including connecion as required (E31/2/3A Clipsal make)											
	One Switch Plate						**total**	**=**	**3**	**400.00**	**Each**	**1200**
	Two Switch Plate						**total**	**=**	**3**	**600.00**	**Each**	**1800**
	Four Switch Plate						**total**	**=**	**3**	**1650.00**	**Each**	**4950**
	Six switch Plate						**total**	**=**	**3**	**2250.00**	**Each**	**6750**
5	P/F on a prepared board iron-clad single pole switch fuse, with rewireable fuse link carrier 500 volts grade 60 amps. Complete with wirirng connection on a prepared board (Imported 1st quality).											
							total	**=**	**1**	**395000.00**	**P-Job**	**395000**

Total Rs.- **504296**

Total Schedule + Non Schedule Item **927871**

Rs. _____ Above/Below / At Par

Rs. _____ Above/Below / At Par

Rs. _____ Above/Below / At Par

TOTAL RS:

ADD SRB 5% RS:

G. TOTAL RS:

Dily Sobh Karachi dt. 17-03-26

آفيس آف دي
سينئر سپرنٽينڊنٽ آف پوليس سکر

فون: - 071-9310565

No.EO/BLDG/3400-10/2026 Sukkur, Dated: 13-03-2026

ٽينڈر گھرائڻ لاءِ نوٽيس

هيٺين ڪمن جي پروڪيورمينٽ لاءِ معياري آچ دستاويزن (SBDs) ۾ دلچسپي رکندڙ واڪ ڊينڊڙ/ٽيڪيدارن/ڪمپنيز/فرمز ڪمپنيز ڪان SPPRA رولز 2010 (ترميم ٿيل تاحال) مطابق مُهريند ٽينڈرز گھرائجن ٿا.

سنڌ پوليس جي هائيننگ پوائنٽس جي مرمت / رينوويشن جوڪم هاءِ وي پيٽرول سکر يونٽ

نمبر شمار	هائيننگ پوائنٽ جو نالو	ڪئپيڪٽي لائق	ضلعو	ٽينڈر فيس (ناقابل واپسي تڏهن فقط)	بڊ سيڪيورٽي 5% (فقط CDR)	تڪميل جو مدو
1	هائيننگ پوائنٽ نارا ڪنال روهڙي ٽول پلازا بمقام سکر	3.000	سکر	3000	150000	01 مهينو
2	هائيننگ پوائنٽ زڪوتا موڙ بي ايس سانگي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
3	هائيننگ پوائنٽ بخشو سيلرو بي ايس ڏٽوئي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
4	هائيننگ پوائنٽ فرش پوڙ بي ايس آباد انڊس هاءِ وي سکر	3.000	سکر	3000	150000	01 مهينو
5	هائيننگ پوائنٽ پلهه ماڻهر بي ايس ڪوٽڏيجي نيشنل هاءِ وي خيرپور	3.000	خيرپور	3000	150000	01 مهينو
6	هائيننگ پوائنٽ بي بي اڪنامڪ زون	4.187	خيرپور	3000	209350	01 مهينو
7	هائيننگ پوائنٽ بي بي پيري	7.146	خيرپور	5000	357300	01 مهينو
8	هائيننگ پوائنٽ ولڙ غميبر بي بي شاهه حسين خيرپور انڊس روڊ	3.000	خيرپور	3000	150000	01 مهينو
9	هائيننگ پوائنٽ بي ايس ڪنب	9.500	خيرپور	5000	475000	01 مهينو
10	هائيننگ پوائنٽ سوئي گيس بي ايس ميرواهه مهراڻ هاءِ وي بمقام خيرپور	3.000	خيرپور	3000	150000	01 مهينو
11	هائيننگ پوائنٽ آڏي بنگلو لوهارو ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
12	هائيننگ پوائنٽ بي بي ميرپور ماٿيلو	3.573	گهوٽڪي	3000	178650	01 مهينو
13	هائيننگ پوائنٽ بي بي هندو جو ڪوهي تزد گهوٽڪي ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
14	هائيننگ پوائنٽ بي بي ڪمون شهيد بي ايس لوهارو	3.000	گهوٽڪي	3000	150000	01 مهينو
15	هائيننگ پوائنٽ بي بي جاڙو واهه بي ايس ڏاهراهه بمقام لاڙڪاڻو	3.000	لاڙڪاڻو	3000	150000	01 مهينو
16	هائيننگ پوائنٽ بي ايس خانپور	7.474	شڪارپور	5000	373700	01 مهينو
17	هائيننگ پوائنٽ بي ايس ڳڑهي ياسين	7.385	شڪارپور	5000	369250	01 مهينو
18	هائيننگ پوائنٽ بي ايس ڪرن	4.396	شڪارپور	3000	219800	01 مهينو
19	هائيننگ پوائنٽ لکي غلام شاهه	7.199	شڪارپور	5000	359950	01 مهينو
20	هائيننگ پوائنٽ بي ايس ٽيپر ڪوٽ	7.555	شڪارپور	5000	377750	01 مهينو
21	هائيننگ پوائنٽ بي ايس همايون	9 500	شڪارپور	5000	475000	01 مهينو
22	هائيننگ پوائنٽ بي بي فيزو لاڙو	7.509	شڪارپور	5000	375450	01 مهينو
23	هائيننگ پوائنٽ بي بي ماشر لاڙو (ڪشمور ايت ڪنڊڪوٽ)	5.489	ڪشمور ايت ڪنڊڪوٽ	5000	274450	01 مهينو
24	هائيننگ پوائنٽ بي بي مل لاڙو بخشاپور (اندر گهر)	6.326	ڪشمور ايت ڪنڊڪوٽ	5000	316300	01 مهينو
25	هائيننگ پوائنٽ بي بي مولا مير	5.486	ڪشمور ايت ڪنڊڪوٽ	5000	274300	01 مهينو
26	هائيننگ پوائنٽ بي بي راڄيس راهه	5.350	ڪشمور ايت ڪنڊڪوٽ	5000	267500	01 مهينو
27	هائيننگ پوائنٽ بي بي شجراع لاڙو	4.239	ڪشمور ايت ڪنڊڪوٽ	3000	211950	01 مهينو
28		4.927		3000	246350	01 مهينو

CamScanner

30	حسب يوسف شمسي شاهر	3.327	جيڪب آباد	3000	166350	01 مهينو
31	هالٽنگ پوائنٽ بي ايس محمد پور	9.500	جيڪب آباد	5000	475000	01 مهينو
32	هالٽنگ پوائنٽ بي ايس تاجو ديرو	9.500	جيڪب آباد	5000	475000	01 مهينو

ٽينڈرز جي اجراءَ/وصولي ۽ کُلڻ لاءِ پروگرام

	پرتيڪيولرز	پهرين پيرو	۽ کُلڻ جو هنڌ
1	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 07.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	اشاعت کانپوءِ	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ (سمورن حصو ولندڙ واڪ ڊينڈرن کي مشورو ڏجي ٿو ته e_Bid آن لائن جمع ڪرائڻ لاءِ پاڻ کي رجسٽر ڪرائن گهرجي). اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
2	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	07.04.2026	
	پرتيڪيولرز	ٻيون پيرو	۽ کُلڻ جو هنڌ
	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 23.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	23.04.2026	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	23.04.2026	

ٽينڈرز جا شرط ۽ ضابطا

1	حضور ولڻ جي خواهش رکندڙ لازمي پاڪستان انجنيئرنگ ڪائونسل (PEC) سان لاڳاپيل ڪٽيگري هيٺ جون 2026 تائين لائسنس ڪارگر رجسٽريشن سرٽيفڪيٽ
2	فرم سان گڏ ڪم ڪندڙ انجنيئرنگ ۽ ٽيڪنيڪل اسٽاف جي ڄاڻ ڏيڻا.
3	[پنج] ڪمن جو دستاويزي ثبوت جيڪي مڪمل ٿيل/ ڪم جاري آهن ۽ آجر پاران ڪم جي اطمينان بخش مڪمل ٿيڻ جو سرٽيفڪيٽ.
4	جاري ڪمن جي فهرست ، بشمول هر هڪ ڪم جي لاڳت ۽ ڪم جي اپرائڻ جو ليٽر.
5	مشينري ۽ سامان جي فهرست جيڪا ان جي ملڪيت/ ڪرائي جي دستاويزي ثبوت سان گڏ بينڪ جي سرٽيفڪيٽ سان گڏ بينڪ اسٽيٽمينٽ سان گڏ ڪريڊٽ جي قابليت ڏيکارڻ ٿي.
6	انڪم ٽيڪس ڊپارٽمينٽ NTN) سرٽيفڪيٽ) سان رجسٽريشن ۽ CNIC جي ڪاپي.
7	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي تحت هونديون.
8	سمورا ٽينڈر فارم SPPRA رولز (ترميم ٿيل 2019) جي قاعدي (ii) 46_I جي شرطن ۽ سنڌ ريونيو بورڊ وٽ رجسٽرڊ ٿيل هجڻ گهرجن
9	گذريل پنجن سالن جا سالياڻو انڪم ٽيڪس ريٽرنز
10	رجسٽرڊ آڊٽ فرم (ICAP) طرفان گذريل ٽن سالن جي سالياڻي آڊٽ رپورٽ. رجسٽرڊ آڊٽ فرم (ICAP) کانسواءِ، پي ڪنهن طرفان جاري ڪيل رپورٽ منظور نه ڪئي ويندي.
11	گذريل پنجن سالن دوران 15٪ يا ان کان وڌيڪ سالياڻو سراسري بيلنس گهربل آهي لاڳو ڪر جي ڪنسيل لاڳت مطابق. هاٿوڪر بينڪ سرٽيفڪيٽ (اصل و) سان لڳل هجي جيڪو ڏنل مدي جو سالياڻو سراسري بيلنس ڏيکاري. [جواڻ کان شروع ٿيندڙ 30 جون تائين هر هڪ سال لاءِ الڳ الڳ گذريل ٽن سالن بينڪ اسٽيٽمينٽ لازمي فراهم ڪئي وڃي. ۽ موجوده بيلنس ڏيکاريل تازي بينڪ اسٽيٽمنٽ لازمي لڳل هجڻ گهرجي.
12	اسٽيمپ پيپر تي اصل فارم نامو تي فرم/ٽيڪيدار هن وقت ڪنهن به قسم جي قانوني ڪاروائي، ڪاتي جي ٽڪراءِ چڪيل يا حڪومت ۽ خانگي تنظيمن ۾ ڪنهن به ڪم جي مڪمل ٿيڻ ۾ غيرضروري دير ۾ ملوث نه هجي.
13	مشروط يا نامڪمل ٽينڈر قبول نه ڪيا ويندا.
14	آڇون جي شخص SPPRA رولز 2010 (ترميم ٿيل تازه) جي سنگل اسٽيج هڪ لفافي طريقي تي ڪيو ويندو.
15	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي مطابق هونديون.
16	آڇون جي کُلڻ جي تاريخ تي عام موڪل يا ڪنهن به اڻوڻندڙ صورتحال جي صورت ۾ آڇون ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
17	آڇون ڏيندڙ کي هيٺ دستخط ڪندڙ جي حق ۾ ڪنهن به شيڊيول بينڪ مان تيار ٿيل هڪ ڊپازٽ جي شڪل ۾ هر هڪ ڪم عبوض جاڻايل سوڙي رقم جي ڏنل رقم جمع ڪرائڻ گهرجي.
18	قسم نامو د فرم/ ٽيڪيدار ڪنهن به پروڪيورنگ ايجنسي طرفان تازو بليڪ لسٽ ٿيل نه هجي.
19	قسم نامو د فراهم ڪيل سمورا دستاويز / پارٽيڪيولرز/ معلومات سچي ۽ درست آهي.
20	فرم جي ضرورت ۽ ڊائريڪٽرز/پروپرائٽرز يا پين لاڳاپيلن جا مڪمل تفصيل پاور آف اٽارني سان گڏ سول پروپرائٽر هجڻ جي صورت ۾ اهڙو حلفيا بيان قسم نامي تي پيش ڪيو وڃي.
21	پاليسي ۽ پروسيجر تحت سنڌ سيلز ٽيڪس (SRB) ڪٽيو ويندو.
22	هيٺ دستخط ڪندڙ يا ڪميٽي جو ڪو به ميمبر هيٺ ڪوارٽر ڪان باخبر هجڻ جي صورت ۾ آڇون ڏنل شيڊيول مطابق ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
23	هيٺ دستخط ڪندڙ يا ٻي مجاز اختياري SPPRA رولز 210 جي لاڳاپيل شق تحت ڪنهن به يا سمورن آڇن کي رد ڪرڻ جو حق محفوظ رکي ٿو.

سينئر سپرنٽينڈنٽ آف پوليس سکر
سيڪريٽري پروڪيورمنٽ ڪميٽي
ايم اينڊ آر هالٽنگ پوائنٽ
سکر/ لاڙڪاڻو رينجز

INF.KRY.NO.1120/2026

WORK FOR SINDH
www.kwikfinch.com
ADV. PORTAL BY INFORMATION DEPARTMENT

Phone:-071-9310565
OFFICE OF THE
SENIOR SUPERINTENDENT OF POLICE
SUKKUR.

No.EO/BLDG/ 3400-10 /2026
Sukkur, Dated 13.03.2026

SEALED NOTICE INVITING TENDERS

The Sealed Tenders are invited from interested bidders / contractors / firms and companies as well as suppliers on standard bidding documents forms (SBDs) for the procurements of the following work under SPPRA Rules-2010 (Amended till date) :-

REPAIR / RENOVATION WORK OF HALTING POINTS OF SINDH POLICE HIGHWAY PATROL SUKKUR UNIT

S.#	Name of Halting Point	Estimates Cost	District	Tender Fees (Non-refundable Only in Cash)	Bid Security 5% (CDR only)	Completion Period
1.	Halting Point Nara Canal Rohri Toll Plaza District Sukkur	3.000	Sukkur	3000	150000	01-Month
2.	Halting Point Zakota Mor PS Sangi District Sukkur	3.000	Sukkur	3000	150000	01-Month
3.	Halting Point Baksho Seelro PS Dadloi Disrict Sukkur	3.000	Sukkur	3000	150000	01-Month
4.	Halting Point Farash Mor PS Abad Indus Highway Sukkur	3.000	Sukkur	3000	150000	01-Month
5.	Halting Point Palh Minor PS Kotdigi National Highway Khairpur	3.000	Khairpur	3000	150000	01-Month
6.	Halting Point PP Economic Zone	4.187	Khairpur	3000	209350	01-Month
7.	Halting Point PP Pipri	7.146	Khairpur	5000	357300	01-Month
8.	Halting Point Waris Ghambir PP Shah Hussain Khairpur Indus River	3.000	Khairpur	3000	150000	01-Month
9.	Halting Point PS Kumb	9.500	Khairpur	5000	475000	01-Month
10.	Halting Point Sui Gas PS Mirwah Mehran Highway District Khairpur	3.000	Khairpur	3000	150000	01-Month
11.	Halting Point PP Aadhi Bunglow Ubauro Toll Plaza.	3.000	Ghotki	3000	150000	01-Month
12.	Halting Point PP Mirpur Mathelo	3.573	Ghotki	3000	178650	01-Month
13.	Halting Point PP Hindu jo Khohi near Ghotki Toll Plaza	3.000	Ghotki	3000	150000	01-Month
14.	Halting Point PP Kamu Shaheed PS Ubauro	3.000	Ghotki	3000	150000	01-Month
15.	Halting Point PP Jaro Wah PS Dhamrah District Larkana	3.000	Larkana	3000	150000	01-Month
16.	Halting Point PS Khanpur	7.474	Shikarpur	5000	373700	01-Month
17.	Halting Point PS Garhi Yaseen	7.385	Shikarpur	5000	369250	01-Month
18.	Halting Point PS Kiran	4.396	Shikarpur	3000	219800	01-Month
19.	Halting Point PS Lakhi Ghulam Shah	7.199	Shikarpur	5000	359950	01-Month
20.	Halting Point PS Naper Kot	7.555	Shikarpur	5000	377750	01-Month
21.	Halting Point PS Humayun	9.500	Shikarpur	5000	475000	01-Month
22.	Halting Point PP Faizo Laro	7.509	Shikarpur	5000	375450	01-Month
23.	Halting Point PP Hashim Laro (Kashmore @ Kandhkot)	5.489	Kashmore @ Kandhkot	5000	274450	01-Month
24.	Halting Point PP Mithal Laro Bakshapur (Zorghar)	6.326	Kashmore @ Kandhkot	5000	316300	01-Month
25.	Halting Point PP Moula Meo	5.486	Kashmore @ Kandhkot	5000	274300	01-Month
26.	Halting Point PP Rais Wah	5.350	Kashmore @ Kandhkot	5000	267500	01-Month
27.	Halting Point PP Shujra Laro	4.239	Kashmore @ Kandhkot	3000	211950	01-Month
28.	Halting Point PS Dahoo Wah	4.927	Kashmore @ Kandhkot	3000	246350	01-Month
29.	Halting Point PS Abad (Begari Canal)	7.455	Jacobabad	5000	372750	01-Month
30.	Halting Point Shamby Shah	3.327	Jacobabad	3000	166350	01-Month
31.	Halting Point PS Muhammad Pur	9.500	Jacobabad	5000	475000	01-Month
32.	Halting Point PS Tajo Dero	9.500	Jacobabad	5000	475000	01-Month

Continue...P/02

CamScanner

PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDERS

Particulars		1st Attempt & Place of Opening	
1.	Date of issuance of tender documents (after publication till 07.04.2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	After Publication	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ (all participating bidders are advised to register themselves Online for e-Bid submission).
2.	Date of opening of Tenders (at 03:00 PM)	07.04.2026	**Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
Particulars		**2nd Attempt & Place of Opening**	
1.	Date of issuance of tender documents (till 23-04-2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	23.04.2026	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ **Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
2.	Date of opening of Tenders (at 03:00 PM)	23.04.2026	

TERMS & CONDITIONS OF THE TENDER

1.	The intending participants must be registered with Pakistan Engineering Council (P.E.C) for the year valid June-2026 limit relevant category.
2.	Bio-data of Engineers and Technical staff working with the firm.
3.	Documentary evidence of [five] works executed / works in progress and certificate of satisfactory completion of works by the employers.
4.	List of work in progress, indicating cost of each work and copy of letter of award of work.
5.	List of machinery and equipment available with documentary evidence of its ownership/ rent with certificate of Bank showing credit worthiness along with Bank statement.
6.	Registration with Income Tax Department (NTN Certificate) and copy of CNIC.
7.	The approved bids will be subject to stamp duty levied by the Government.
8.	All the contractors/ firms should be registered with Sindh Revenue Board in terms of Rule 46-1(ii) of SPPRA Rule (Amended 2019).
9.	Annual Income Tax returns of last five years.
10.	Annual audited reports of last five years from (ICAP) registered audit firms. Audit report issued other than (ICAP) registered audit firms will not be accepted.
11.	Certificate of Bank showing credit worthiness of at-least 15% (average balance per year for the last 05-years) of the estimated cost of work along with Bank Statement. Bank statement must be provided separately for each year starting from 1st July to 30th June for last five years and recent bank certificate must be attached showing available balance.
12.	Undertaking on stamp paper that the firm/contractor is not currently involved in any kind of litigation, department rift, abandoned or un-necessary delay in completion of any work in the Government as well as in private organizations.
13.	Conditional or incomplete tenders will not be entertained.
14.	The bids shall be evaluated on single stage one envelope method of SPPRA Rules 2010 (Amended till date).
15.	The approved bids will be subject to stamp duty levied by the Government.
16.	In case of Holiday and unforeseen circumstances on opening date the bids shall be submitted and opened on the next working day.
17.	The bidders should submit prescribed amount of earnest money as shown against each work in shape of Call Deposit prepared from the scheduled bank in favour of the undersigned.
18.	Affidavit to the effect that the firm / contractor have not been black listed currently by any executing agency.
19.	Affidavits to the effect that all document / particulars / information furnished are true and correct.
20.	In case of firm, list of partners / Partnership Deed, giving full particulars of directors/ proprietors or others connected along with power of attorney. In case of being sole proprietors, such undertaking on affidavit be furnished.

Continue... P/03

CamScanner

21.	The Sindh sales tax (SRB) will be deduct as per policy and procedure.
22.	In case the undersigned or any member of the committee happens to be out of the Headquarter the bids shall be submitted and opened as per the given schedule on the next working day.
23.	The undersigned and other competent authority reserve the right to reject any one or all the Bids as per provision of SPPRA Rules, 2010.

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

No.EO/BLDG/ _____ Sukkur, dated/ -03-2026.

Copy to following for necessary action to: -

1. The Secretary, Information Technology, Sindh Secretariat No.6 @ Karachi, along with copies of N.I.T for favour of information with requested to placing on the web site of Sindh Government.
2. The Inspector General of Police Sindh Karachi (Attention AIGP logistics) w/r to his order No: G-I/80 dated 19-02-2026 for favour of kind information, please.
3. The Addl:IGP Operations / Chairman Oversee Committee for M&R work for favour of kind information please.
4. The Deputy Inspector General of Police Sukkur Range / Chairman Procurement Committee for M&R work (halting point) w/r to his letter No,GB/3325-28 dated 10.03.2026 for favour of kind information please.
5. The Deputy Inspector General of Police Sindh Police Highway Patrol /Secretary Oversee Committee Sindh (halting point) w/r to his letter No.DIGP/SPHP/Admin/758-61 dated 10.03.2026 for favour of kind information please.
6. The Director, Information (Advertisement) Public Relation Advertising Department Karachi, for publication in 03-leading Newspaper "Sindhi, Urdu & English".
7. The SSP SPHP Sukkur Unit / Member Procurement Committee for information please.
8. The Manager (Assessment) SPPRA Barrack No.08 Sindh Secretariat No. 04 Court Road Karachi.
9. The Director I.T Department CPO Sindh Karachi with request to publish tender on Sindh Police, website.
10. The representative of Home Department Sindh Karachi.
11. The Chief Engineer Provincial Buildings Sukkur.
12. The Superintending Engineer Police Works Sindh Karachi.
13. The Executive Engineer Police Works Sindh Karachi/Sukkur.
14. The Assistant Engineer Police Works Sukkur.
15. Copy to all concerned Procurement Committee/Redressal Committee./Notice Board

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

CamScanner

SCHEDULE-B/BOQ

NAME OF WORI RENOVATION OF EXISTING POLICE HALTING POINT P,S SHUJRA LAROO LARKANA RANGE.

PART-A-CIVIL WORK MAIN BUILDING

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
1	Dismantling glazed or encaustic tiles etc. (S.I.No 55 P.No.22)											
							total	**=**	**695**	**31.19**	**P-Cft**	**21677**
2	Dismantling cement concrete plain 1: 4: 8 (S.I.No19. P.No.19)											
							total	**=**	**850**	**133.08**	**P-Cft**	**113118**
3	Cement concrete plain including placing compacting, finishing and curing, comlete (including screening and washing at stone aggregate without shuttering. Ratio. 1:2 :4 (S.I.No 05 P.No.24).											
							total	**=**	**850**	**443.54**	**P-Cft**	**377009**
4	Laying Verona marble flooring Size 24"x12"x1"/12"x12"x1" fine dressed on the surface without winding set in lime mortar 1:2 including rubbing and polishing of the joints. (S.I.No 28 P.No.46)											
							total	**=**	**912**	**369.59**	**P-Sft**	**337066**
5	P/F 3/8" thick Marble Tiles of Approved Quality & Colour & Shade size 8"x4" or 6"x4" in dado Skirting & facing removal tucking of existung plaster surface etc.over 1/2" thick base of cement mortor 1:3 setting of tile in slurry of white cement over motor base l/c filling & joints &washing the tile with white cemebt slurry curent finishing cleaning & polishing etc, complete (New Work) (S.I.No 61 P.No.49).											
							total	**=**	**131**	**247.28**	**P-Sft**	**32394**
6	Providing & Laying Full Body Porcelain Tile in Flooring or Facing of Approved Design Set in Gry Cement Motor 1:2 or of 3/4" Thickinss l/C Washing & Joints With White Cement Slurry Using Colour Pigment for matching complete as per Spacification. (S.I.No 61 (VII) P.No.49).											
							total	**=**	**695**	**439.57**	**P-Sft**	**305501**
7	Providing and fixing G.I frames /Choukhats of size 7" x 2" or 4 1/2" x 3" for door using 20 gauge G.I sheet l/c welded hinges and fixing at site with necessary hold fasts, filling with cement sand slurry of ratio 1:6 and repairing the jambs. The cost also i/c all carriage , tools and plants used in making and fixing. (S.I.No.29 P.No.76).											
							total	**=**	**50**	**690.67**	**P-SFT**	**34534**
8	First Class deodar wood wrought joinery in doors and windows etc. panelled or panelled or glazed or fully glazed fixed in position including chowkhat, holdfast, hinges, tower bolt rubber stop cleats/G I clamp,handles and chord with hooks etc. complete (excluding sliding bolts or lock). (S.I.No.7(a) P.No.42).1¾" thick. without chowkats											
							total	**=**	**173**	**1897.56**	**P-Rft**	**328278**
9	Removing cement or lime plaster. (S.I.No 52 P.No.22)											
							total	**=**	**1760**	**5.39**	**P-Sft**	**9486**
10	Cement plaster 1:6 upto 12' upto 20 ft height 1/2" thick. (S.I.No.13 (b) P.No.52).											
							total	**=**	**1760**	**37.01**	**P-Sft**	**65138**
11	Cement plaster 1:4 upto 12" height 3/8 thick. (S.I.No.11 (a) P.No.52).											
							total	**=**	**1760**	**37.78**	**P-Sft**	**66493**
12	Preparing the surface and painting with matt finish l/c rubbing the surface with Bathy (silicon carbide rubbing brick) filling the voids with zink /chalk / plaster of paris mixture, applying first coat premix, making the surface smooth and then painting 3 coats with matt finish of approved make etc: complete .(new surface).(S.I.No 36 (a) P.No.54).											
							total	**=**	**5241**	**49.27**	**P-Sft**	**258224**
13	Preparing the surface and painting with weather coat l/c rubbing the surface with rubbing brick / sand Paper, filling the voids with chalk/ plaster of Paris and then painting with weather coat of approved make..(S.I.No 38 (a) P.No.54).											
							total	**=**	**2223**	**39.38**	**P-Sft**	**87542**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
14	Preparing surface and PNS painting doors and window any type (including edges (s,NO.5) © P.No.49 painting coat (ii) Each subsequent coat etc.											
							total	**=**	**530**	**18.41**	**P-Sft**	**9757**
15	Provding and fixing with bitumen felt paper of 60 Lbs over roof i/c cleaning of roof with wire brush an removing dust, applying bitumen coat at the rate of 34 Lbs per P.Sft as premix inter coats and then laying felt papper with 10% over laps, then applying and spreading hill sand at the rate of 1 cft for 100 sft. The cost also i/c necessary fore material, kerosene oil, wood ete: (S.I.No 41 P.No.43).											
							total	**=**	**2925**	**95.62**	**P-Sft**	**279689**
16	Galvanized wire gauge 144 mesh per square inch of 22 S.W.G fixed to chowkhats without deodar patti. .(S.I.No.62 P.No.61).											
							total	**=**	**128**	**341.78**	**P-Sft**	**43748**
17	Providing and fixing iron steel grill using solid square bars of size 1/2" x 1/2" placed at 4" l/c and frame of flat iron patti of 3/4" x 3/4" l/c circle shape at 1-0 apart equivalent fitted with screws are pins l/c painting 3 coats with 1st coat of red oxide paint etc. (S.I.No.30 P.No.76).											
							total	**=**	**60**	**833.27**	**P-SFT**	**49996**
									Total Rs.-			**2419649**
									Add 10% Below On Item No.04,05,06,08,			**104699**
									G.Total Rs.			**2314950**
									Add Cartage Amount			**292219**
									G.Total Rs.			**2607169**
	PART-C-W/S & S/F											
1	Providing and fixing Orusa type white glazed earthen ware W.C. pan with front flush inlet & complete with including the cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4.(S.I.No.3-B P,.No.186).											
							total	**=**	**1**	**11282.90**	**Each**	**11283**
2	Providing and fixing 24x18" lavatory basin in white glazed carthen ware complete with &e including the cost of W.I. or C.I. cantilever bracket 6 inches built into wall, painted white in two coats after a primary coat of red lead paint, a pair of ½" dia chrome plated pillar taps, 1-1/2" rubber plug & chrome plated brass chain 1-1/4" dia malleable iron or C.P. brass traps malleable iron or brass unions and making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4 (Standard Pattern) (Karam Ceramics).(S.I.No.8 P,.No.187).											
							total	**=**	**1**	**9495.14**	**Each**	**9495**
3	Add extra for providing & fixing of earth warepedestal white or coloured Glazed (Standared pattern) (S.I.No.9 P,.No.187).											
							total	**=**	**1**	**3276.00**	**Each**	**3276**
4	Providing and fixing steel sinks stainless local bt make complete with cast iron or wrought iron LINA ALVH brackets 6 inches built into wall, 1- 1/2" rubber plug and chrome plated brass chain 1- 1/2" C.P. brass waste wvith 1-1/2" P.V.C. waste pipe & making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4.Steel Sink stainless size 40"x20" local make (standard patteren) (S.I.No.19 P,.No.188).											
							total	**=**	**1**	**12555.27**	**Each**	**12555**
5	Providing and fixing 6"x2" or 6"x3" C.I. floor trap of the approved self cleaning design with a C.I. screwed down grating with or without a vent arm including cost of making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4 (S.I.No.20 P,.No.189).											

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
							total	**=**	**6**	**1647.07**	**Each**	**9882**
6	Providing UPVC. pipes specials and clamps etc. including fixing cutting and fittings complete with and including the cost of breaking through walls and roof making good etc. with pigment to match the colour of the building and testing with water to a pressure bead of 200 feet and handling.(S.I.No.2 (ii) P,.No.193). 2 "dia UPVC Pipe (CPVC SCH-40)											
	3/4"dia.						**total**	**=**	**60**	**199.83**	**P-Rft**	**11990**
	1"dia.						**total**	**=**	**150**	**272.35**	**P-Rft**	**40853**
	2"dia.						**total**	**=**	**50**	**836.36**	**P-Rft**	**41818**
	6"dia.						**total**	**=**	**55**	**950.38**	**Each**	**52271**
7	S/fixing concealed Tee-stop cock of superior quality with Crystal head 1/2" dia (S.I.No.23 P,.No.189).						**total**	**=**	**6**	**1673.10**	**Each**	**10039**
8	Supplying & fixing long Bib -cock of Crystal head with C.Phead 1/2" dia .(S.I.No.27 P,.No.84).						**total**	**=**	**6**	**2784.60**	**Each**	**16708**
9	Supplying & fixing wash basin mixture of superior quality with C.P. Crystal head 1/2" dia 1/2" dia WithCrystal head (S.I.No.19 (b) P,.No.199).						**total**	**=**	**1**	**4890.60**	**Each**	**4891**
10	Supplying & fixing Sink mixture cock of superior quality with C.P. head etc. complete (S.I.No.23 P,.No.189).						**total**	**=**	**1**	**2550.60**	**Each**	**2551**
11	Providing and fixing in position nylon connection complete with " dia brass stop cock with pair of brass nuts and lining jointed to nylon connection. (S.I.No.23 P,.No.189).						**total**	**=**	**5**	**637.65**	**Each**	**3188**
12	Supplying & fixing bath room accessories set (7 pieces) i/c towel rod ,Brush holder,soap tray ,shelf of approved design including cost of screw ,nuts etc. complete (Master Brand) (S.I.No.23 P,.No.199).						**total**	**=**	**1**	**14320.80**	**Each**	**14321**
13	Providing chambers 15"x19" (inside dimension) x24" deep for house meters with 6" thick C.C. 1:2:4 blocks set in 1:6 cement mortar 6" thick C.C. 1:4:8 in foundation, " thick cement plaster 1:3 to all inside wall surfaces and to top 1" thick C.C. 1:2:4						**total**	**=**	**2**	**9051.80**	**Each**	**18104**
14	Manufacturing & Supplying of R.C.C manhole cover cast in 1:2:4 cement concrete ratio 3" inch deep at center reinforced with 1/2" dia tor steel bars with 4" c/c welded to a 3/16' thick 2 inch wide M.S Plate and two hooks of 3/8" inch dia tor bars including compacting, curing and 1 inch dia.						**total**	**=**	**2**	**3238.79**	**Each**	**6478**
15	Constructing manhole or inspection chamber for the required diameter of circular sewer and 3'-6" (1067 mm) depth with walls of B.B in cement sand mortar 1:3 cement plastered 1:3, 1/2" thick, inside of walls and 1" (25 mm) thick over benching and channel i/c fixing C.I manhole cover with frame of clear opening 1-1/2' x1 1/2' (457x457 mm) of 1.75 cwt. (88.9 kg) embaded in plain C.C 1:2:4 and fixing 1" (25 mm) dia M.S steps 6" (150 mm) wide projecting 4" (102 mm) from the face of wall at 12" (305 mm) C/C duly painted etc. Complete as per standard specification and drawing. .(S.I.No.1 (A) P,.No.129).						**total**	**=**	**2**	**16771.18**	**Each**	**33542**
16	Boring for tube well in all water bearing soils from ground level upto 100 ft. or 30.5 meter depth i/c sinking and with drawing of casing pipe. .(S.I.No.1 (A) P,.No.129).											
	100 mm (4"dia.)						**total**	**=**	**100**	**1621.28**	**P-Rft**	**162128**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
17	Supplying and installing PVC strainers 'D' class of approved design quality and make i/c necessary sockets etc. complete.(S.I.No.11 (A) P,.No.131).											
								total	**=**	**100**	**714.68**	**P-Rft 71468**
18	Shrouding with graded bajri (3/8" to 1/8") or (9 to 3 mm) in between bore and blind pipe for the following diameters of strainers. (S.I.No.18 P,.No.133).											
								total	**=**	**100**	**328.57**	**P-Rft 32857**
19	Providing & fixing 4" dia bend of the required degree with access door, 1/8" thick and bolts and nuts and extra painting to match the colour of buildings. (S.I.No.9 P,.No.191).											
								total	**=**	**4**	**2148.12**	**Each 8592**
20	providing & fixing 4".x 4" dia C.I branches of the required degree with access doors, rubber washer 3/8 thick and bolts and nuts and extra painting to match the colour of buildings. (S.I.No.4 P,.No.191).											
								total	**=**	**2**	**2241.72**	**Each 4483**
21	Supplying & fixing Fiber glass tank of approved quality and design and wall thickness as specified including cost of nuts, bolts and fixing in plat form of cement concrete 1:3:6 and making connection for inlet, outlet and over flow pipes etc. complete. (S.I.No.01 P,.No.201).											
								total	**=**	**1**	**37698.31**	**Each 37698**
									Total Rs.-			**643037**
									Add 10% Below			**64304**
									Total Rs.-			**578733**
	PART-F-ELECTRIC											
1	Wiring for light or fan point with 3/.029 PVC insulated wire in 20mm (3/4") channel patti on surface as required(S,No.107 P,No.236).											
								total	**=**	**22**	**5958.53**	**Each 131088**
2	Wiring for plug point with 3/.029 PVC insulated wire in 20mm (3/4") chennel patti on surface as required.(S.No, 104 P,No.236).											
								total	**=**	**6**	**3442.83**	**Each 20657**
3	Providing & fixing Brass Battern holder (S,I,No.193 P,No.244).											
								total	**=**	**12**	**1152.61**	**Each 13831**
4	Wiring for call bell point with 3/.029 PVC insulated wire in 20mm (3/4") PVC conduit recessed in the wall or column as required. (S.I,No.124 P,No.15).											
								total	**=**	**1**	**6712.49**	**P-Rft 6712**
5	Providing & fixing Bakelite ceiling rose with two terminals (S,I,No.191 P,No.244).											
								total	**=**	**14**	**373.39**	**Each 5227**
6	Providing & fixing A.C Electric Ceiling fan 56" (good quality) (S.I.No.195 P.No.244).											
								total	**=**	**3**	**14869.21**	**Each 44608**
7	Providing & fixing one way SP 10/15amp switch surface type.. (S,NO,188 P,No.229)											
								total	**=**	**18**	**468.19**	**Each 8427**
8	Providing & fixing Two pin 10/15amp plug & socket. (S,NO,189 P,No.229)											
								total	**=**	**1**	**617.69**	**Each 618**
9	Providing & fixing three pin 10/15amp plug & socket flush type. (S,NO,190 P,No.229)											
								total	**=**	**1**	**617.69**	**Each 618**
10	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.029 copper conductor in ¾" Dia PVC conduit recessed in the wall or column as required. (S,NO,10 P,No.229)											
								total	**=**	**125**	**400.92**	**P-Rft 50115**

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
11	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.044 copper conductor in ¾" Dia PVC conduit recessed in the wall or column as required.. (S,NO,12 P,No.229)											
								total	**=**	**660.91**	**P-Rft**	**23132**
12	Providing & fixing circuit breaker 6,10,15,20, 30,40,50 & 63amp SP (TB-5S) on prepared board as required. (S.I,No.178 P,No.243).											
								total	**=**	**2504.12**	**P-Rft**	**10016**
13	Providing & fixing circuit breaker 15,20,30 , 40, 50, 60,75 &100amp TP (XS-100NS) on prepared board as reuqired (S.I,No.183P,No.244).											
								total	**=**	**28736.16**	**Each**	**28736**
14	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.036(4mm2) copper conductor in ¾" Dia PVC conduit on surface. (S.I,No.179P,No.243).											
								total	**=**	**468.00**	**P-Rft**	**16380**
15	Providing & fixing ammeters size 96/96mm Direct 15A, 30A, 50A, 60A & 100A as required & as per instruction of EI (S,NO,239 P,No.248)											
								total	**=**	**4186.50**	**Each**	**4187**
16	Providing & fixing voltmeter size 96/96mm 500volt as required &as per instruction of EI.. (S,NO,240 P,No.248)											
								total	**=**	**4186.50**	**P-Rft**	**4187**
									Total Rs.-			**368598**
									Add 15% Below		**(-)**	**55290**
									Total Rs.-			**313308**

PART-B-NON SCHEDULE ITEM

1	Providing & fixing A.C, or D,C electric bell 200/250 volts 70mm (2-3/4") Gong (Imported)											
								total	**=**	**4500**	**Each**	**4500**
2	Providing & Fixing 10 amps polycarbonate flame retardant bell push with fancy gang plate fixed on die fabricated powder coated metal board recessed in wall or column including connection as required (E31/MBPR Clipsal Make)											
								total	**=**	**600**	**Each**	**600**
3	Providing and fixing mild steel bar fan clamp 15.8mm(5/8") dia suitable for R.C.C roof.											
								total	**=**	**500**	**Each**	**2500**
4	Providing & fixing Distribution pannel board of 3/8" thick sheeting double shutter with volt and ampere meter to accommodate circuit breaker i/c painting with enamelled paint .											
								total	**=**	**4000.00**	**Each**	**8000**
5	P/F 1-40 watts tube light complete with 40 watts 4-0 long rod, chock, starter and putty with philips components including necessary electric connection and fixing on wall or ceilling etc, complete.(Phillips)											
								total	**=**	**2350.00**	**Each**	**47000**
6	P/F Energy saver (18 to 24 watts) superior quality including fixing with PVC holder etc complete (imported).											
								total	**=**	**497.00**	**Each**	**11928**
7	P/F fancy capsule light with fancy plastic body, holder,saver etc complete (of approved make and design).											
								total	**=**	**2100.00**	**Each**	**18900**
5	Providing & fixing 10amps polycarbonate flame retardant One way switch with fancy gang plate fixed on die fabiricated powder coated metal board recessed in wall or column including connecion as required (E31/2/3A Clipsal make)											

S.NO	ITEM OF WORK		NO		L.	B	D		QTY	RATE	UNIT	AMOUNT
	One Switch Plate						**total**	**=**	**3**	**400.00**	**Each**	**1200**
	Two Switch Plate						**total**	**=**	**3**	**600.00**	**Each**	**1800**
	Four Switch Plate						**total**	**=**	**3**	**1650.00**	**Each**	**4950**
	Six switch Plate						**total**	**=**	**3**	**2250.00**	**Each**	**6750**
5	P/F Motor Pump set with 1-1/4"x1-1/4" pump one HP motor 2800 RPM Complete with all wiring fitting etc.											
							total	**=**	**1**	**35000.00**	**P-Job**	**35000**
	SOLAR SYSTEM											
6	P/F Solar System 1.16KV complete with two No.Solar Panel 580-w, Power Point Tracer, DC flexible (Copper) MS, Angle Iron Structure VFD and breaker box, AC, DC breaker box, Tubler battirs 440-w(01-No) Complete in all respect.											
							total	**=**	**1**	**395000.00**	**P-Job**	**395000**

Total Rs.- **538128**

Total Schedule + Non Schedule Item **851436**

Rs. _____ Above/Below / At Par

Rs. _____ Above/Below / At Par

Rs. _____ Above/Below / At Par

TOTAL RS:

ADD SRB 5% RS:

G. TOTAL RS:

Dily Sobh Karachi dt. 17-03-26

آفيس آف دي
سينئر سپرنٽينڊنٽ آف پوليس سکر

فون: - 071-9310565

No.EO/BLDG/3400-10/2026 Sukkur, Dated: 13-03-2026

ٽينڈر گھرائڻ لاءِ نوٽيس

هيٺين ڪمن جي پروڪيورمينٽ لاءِ معياري آچ دستاويزن (SBDs) ۾ دلچسپي رکندڙ واڪ ڊينڊڙ/ٽيڪيدارن/ڪمپنيز/فرمز ڪمپنيز ڪان SPPRA رولز 2010 (ترميم ٿيل تاحال) مطابق مُهريند ٽينڈرز گھرائجن ٿا.

سنڌ پوليس جي هائيننگ پوائنٽس جي مرمت / رينوويشن جوڪم هاءِ وي پيٽرول سکر يونٽ

نمبر شمار	هائيننگ پوائنٽ جو نالو	ڪئپيڪٽي لائق	ضلعو	ٽينڈر فيس (ناقابل واپسي تڏهن فقط)	بڊ سيڪيورٽي 5% (فقط CDR)	تڪميل جو مدو
1	هائيننگ پوائنٽ نارا ڪنال روهڙي ٽول پلازا بمقام سکر	3.000	سکر	3000	150000	01 مهينو
2	هائيننگ پوائنٽ زڪوتا موڙ بي ايس سانگي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
3	هائيننگ پوائنٽ بخشو سيلرو بي ايس ڏٽوئي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
4	هائيننگ پوائنٽ فرش پوڙ بي ايس آباد انڊس هاءِ وي سکر	3.000	سکر	3000	150000	01 مهينو
5	هائيننگ پوائنٽ پلهه ماڻهر بي ايس ڪوٽڏيجي نيشنل هاءِ وي خيرپور	3.000	خيرپور	3000	150000	01 مهينو
6	هائيننگ پوائنٽ بي بي اڪنامڪ زون	4.187	خيرپور	3000	209350	01 مهينو
7	هائيننگ پوائنٽ بي بي پيري	7.146	خيرپور	5000	357300	01 مهينو
8	هائيننگ پوائنٽ ولڙ غميبر بي بي شاهه حسين خيرپور انڊس روڊ	3.000	خيرپور	3000	150000	01 مهينو
9	هائيننگ پوائنٽ بي ايس ڪنب	9.500	خيرپور	5000	475000	01 مهينو
10	هائيننگ پوائنٽ سوئي گيس بي ايس ميرواهه مهراڻ هاءِ وي بمقام خيرپور	3.000	خيرپور	3000	150000	01 مهينو
11	هائيننگ پوائنٽ آڏي بنگلو لوهارو ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
12	هائيننگ پوائنٽ بي بي ميرپور ماٿيلو	3.573	گهوٽڪي	3000	178650	01 مهينو
13	هائيننگ پوائنٽ بي بي هندو جو ڪوهي تزد گهوٽڪي ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
14	هائيننگ پوائنٽ بي بي ڪمون شهيد بي ايس لوهارو	3.000	گهوٽڪي	3000	150000	01 مهينو
15	هائيننگ پوائنٽ بي بي جاڙو واهه بي ايس ڏاهراهه بمقام لاڙڪاڻو	3.000	لاڙڪاڻو	3000	150000	01 مهينو
16	هائيننگ پوائنٽ بي ايس خانپور	7.474	شڪارپور	5000	373700	01 مهينو
17	هائيننگ پوائنٽ بي ايس ڳڑهي ياسين	7.385	شڪارپور	5000	369250	01 مهينو
18	هائيننگ پوائنٽ بي ايس ڪرن	4.396	شڪارپور	3000	219800	01 مهينو
19	هائيننگ پوائنٽ لکي غلام شاهه	7.199	شڪارپور	5000	359950	01 مهينو
20	هائيننگ پوائنٽ بي ايس ٽيپر ڪوٽ	7.555	شڪارپور	5000	377750	01 مهينو
21	هائيننگ پوائنٽ بي ايس همايون	9 500	شڪارپور	5000	475000	01 مهينو
22	هائيننگ پوائنٽ بي بي فيزو لاڙو	7.509	شڪارپور	5000	375450	01 مهينو
23	هائيننگ پوائنٽ بي بي ماشر لاڙو (ڪشمور ايت ڪنڊڪوٽ)	5.489	ڪشمور ايت ڪنڊڪوٽ	5000	274450	01 مهينو
24	هائيننگ پوائنٽ بي بي مل لاڙو بخشاپور (اندر گهر)	6.326	ڪشمور ايت ڪنڊڪوٽ	5000	316300	01 مهينو
25	هائيننگ پوائنٽ بي بي مولا مير	5.486	ڪشمور ايت ڪنڊڪوٽ	5000	274300	01 مهينو
26	هائيننگ پوائنٽ بي بي راڄيس راهه	5.350	ڪشمور ايت ڪنڊڪوٽ	5000	267500	01 مهينو
27	هائيننگ پوائنٽ بي بي شجراع لاڙو	4.239	ڪشمور ايت ڪنڊڪوٽ	3000	211950	01 مهينو
28		4.927		3000	246350	01 مهينو

CamScanner

30	حسب يوسف شمسي شاهر	3.327	جيڪب آباد	3000	166350	01 مهينو
31	هالٽنگ پوائنٽ بي ايس محمد پور	9.500	جيڪب آباد	5000	475000	01 مهينو
32	هالٽنگ پوائنٽ بي ايس تاجو ديرو	9.500	جيڪب آباد	5000	475000	01 مهينو

ٽينڈرز جي اجراءَ/وصولي ۽ کُلڻ لاءِ پروگرام

	پرتيڪيولرز	پهرين پيرو	۽ کُلڻ جو هنڌ
1	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 07.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	اشاعت کانپوءِ	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ (سمورن حصو ولندڙ واڪ ڊينڈرن کي مشورو ڏجي ٿو ته e_Bid آن لائن جمع ڪرائڻ لاءِ پاڻ کي رجسٽر ڪرائن گهرجي). اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
2	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	07.04.2026	
	پرتيڪيولرز	ٻيون پيرو	۽ کُلڻ جو هنڌ
	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 23.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	23.04.2026	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	23.04.2026	

ٽينڈرز جا شرط ۽ ضابطا

1	حضور ولڻ جي خواهش رکندڙ لازمي پاڪستان انجنيئرنگ ڪائونسل (PEC) سان لاڳاپيل ڪٽيگري هيٺ جون 2026 تائين لائسنس ڪارگر رجسٽريشن سرٽيفڪيٽ
2	فرم سان گڏ ڪم ڪندڙ انجنيئرنگ ۽ ٽيڪنيڪل اسٽاف جي ڄاڻ ڏيڻا.
3	[پنج] ڪمن جو دستاويزي ثبوت جيڪي مڪمل ٿيل/ ڪم جاري آهن ۽ آجر پاران ڪم جي اطمينان بخش مڪمل ٿيڻ جو سرٽيفڪيٽ.
4	جاري ڪمن جي فهرست ، بشمول هر هڪ ڪم جي لاڳت ۽ ڪم جي اپرائڻ جو ليٽر.
5	مشينري ۽ سامان جي فهرست جيڪا ان جي ملڪيت/ ڪرائي جي دستاويزي ثبوت سان گڏ بينڪ جي سرٽيفڪيٽ سان گڏ بينڪ اسٽيٽمينٽ سان گڏ ڪريڊٽ جي قابليت ڏيکارڻ ٿي.
6	انڪم ٽيڪس ڊپارٽمينٽ NTN) سرٽيفڪيٽ) سان رجسٽريشن ۽ CNIC جي ڪاپي.
7	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي تحت هونديون.
8	سمورا ٽينڈر فارم SPPRA رولز (ترميم ٿيل 2019) جي قاعدي (ii) 46_I جي شرطن ۽ سنڌ ريونيو بورڊ وٽ رجسٽرڊ ٿيل هجڻ گهرجن
9	گذريل پنجن سالن جا سالياڻو انڪم ٽيڪس ريٽرنز
10	رجسٽرڊ آڊٽ فرم (ICAP) طرفان گذريل ٽن سالن جي سالياڻي آڊٽ رپورٽ. رجسٽرڊ آڊٽ فرم (ICAP) کانسواءِ، پي ڪنهن طرفان جاري ڪيل رپورٽ منظور نه ڪئي ويندي.
11	گذريل پنجن سالن دوران 15٪ يا ان کان وڌيڪ سالياڻو سراسري بيلنس گهربل آهي لاڳو ڪر جي ڪنسيل لاڳت مطابق. هاٿوڪر بينڪ سرٽيفڪيٽ (اصل و) سان لڳل هجي جيڪو ڏنل مدي جو سالياڻو سراسري بيلنس ڏيکاري. [جواڻ کان شروع ٿيندڙ 30 جون تائين هر هڪ سال لاءِ الڳ الڳ گذريل ٽن سالن بينڪ اسٽيٽمينٽ لازمي فراهم ڪئي وڃي. ۽ موجوده بيلنس ڏيکاريل تازي بينڪ اسٽيٽمنٽ لازمي لڳل هجڻ گهرجي.
12	اسٽيمپ پيپر تي اصل فارم نامو تي فرم/ٽيڪيدار هن وقت ڪنهن به قسم جي قانوني ڪاروائي، ڪاتي جي ٽڪراءِ چڪيل يا حڪومت ۽ خانگي تنظيمن ۾ ڪنهن به ڪم جي مڪمل ٿيڻ ۾ غيرضروري دير ۾ ملوث نه هجي.
13	مشروط يا نامڪمل ٽينڈر قبول نه ڪيا ويندا.
14	آڇون جي شخص SPPRA رولز 2010 (ترميم ٿيل تازه) جي سنگل اسٽيج هڪ لفافي طريقي تي ڪيو ويندو.
15	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي مطابق هونديون.
16	آڇون جي کُلڻ جي تاريخ تي عام موڪل يا ڪنهن به اڻوڻندڙ صورتحال جي صورت ۾ آڇون ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
17	آڇون ڏيندڙ کي هيٺ دستخط ڪندڙ جي حق ۾ ڪنهن به شيڊيول بينڪ مان تيار ٿيل هڪ ڊپازٽ جي شڪل ۾ هر هڪ ڪم عبوض جاڻايل سوڙي رقم جي ڏنل رقم جمع ڪرائڻ گهرجي.
18	قسم نامو د فرم/ ٽيڪيدار ڪنهن به پروڪيورنگ ايجنسي طرفان تازو بليڪ لسٽ ٿيل نه هجي.
19	قسم نامو د فراهم ڪيل سمورا دستاويز / پارٽيڪيولرز/ معلومات سچي ۽ درست آهي.
20	فرم جي ضرورت ۽ ڊائريڪٽرز/پروپرائٽرز يا پين لاڳاپيلن جا مڪمل تفصيل پاور آف اٽارني سان گڏ سول پروپرائٽر هجڻ جي صورت ۾ اهڙو حلفيا بيان قسم نامي تي پيش ڪيو وڃي.
21	پاليسي ۽ پروسيجر تحت سنڌ سيلز ٽيڪس (SRB) ڪٽيو ويندو.
22	هيٺ دستخط ڪندڙ يا ڪميٽي جو ڪو به ميمبر هيٺ ڪوارٽر ڪان باخبر هجڻ جي صورت ۾ آڇون ڏنل شيڊيول مطابق ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
23	هيٺ دستخط ڪندڙ يا ٻي مجاز اختياري SPPRA رولز 210 جي لاڳاپيل شق تحت ڪنهن به يا سمورن آڇن کي رد ڪرڻ جو حق محفوظ رکي ٿو.

سينئر سپرنٽينڈنٽ آف پوليس سکر
سيڪريٽري پروڪيورمنٽ ڪميٽي
ايم اينڊ آر هالٽنگ پوائنٽ
سکر/ لاڙڪاڻو رينجز

INF.KRY.NO.1120/2026

WORK FOR SINDH
www.kwikfinch.com
ADV. PORTAL BY INFORMATION DEPARTMENT

Phone:-071-9310565
OFFICE OF THE
SENIOR SUPERINTENDENT OF POLICE
SUKKUR.

No.EO/BLDG/ 3400-10 /2026
Sukkur, Dated 13.03.2026

SEALED NOTICE INVITING TENDERS

The Sealed Tenders are invited from interested bidders / contractors / firms and companies as well as suppliers on standard bidding documents forms (SBDs) for the procurements of the following work under SPPRA Rules-2010 (Amended till date) :-

REPAIR / RENOVATION WORK OF HALTING POINTS OF SINDH POLICE HIGHWAY PATROL SUKKUR UNIT

S.#	Name of Halting Point	Estimates Cost	District	Tender Fees (Non-refundable Only in Cash)	Bid Security 5% (CDR only)	Completion Period
1.	Halting Point Nara Canal Rohri Toll Plaza District Sukkur	3.000	Sukkur	3000	150000	01-Month
2.	Halting Point Zakota Mor PS Sangi District Sukkur	3.000	Sukkur	3000	150000	01-Month
3.	Halting Point Baksho Seelro PS Dadloi Disrict Sukkur	3.000	Sukkur	3000	150000	01-Month
4.	Halting Point Farash Mor PS Abad Indus Highway Sukkur	3.000	Sukkur	3000	150000	01-Month
5.	Halting Point Palh Minor PS Kotdigi National Highway Khairpur	3.000	Khairpur	3000	150000	01-Month
6.	Halting Point PP Economic Zone	4.187	Khairpur	3000	209350	01-Month
7.	Halting Point PP Pipri	7.146	Khairpur	5000	357300	01-Month
8.	Halting Point Waris Ghambir PP Shah Hussain Khairpur Indus River	3.000	Khairpur	3000	150000	01-Month
9.	Halting Point PS Kumb	9.500	Khairpur	5000	475000	01-Month
10.	Halting Point Sui Gas PS Mirwah Mehran Highway District Khairpur	3.000	Khairpur	3000	150000	01-Month
11.	Halting Point PP Aadhi Bunglow Ubauro Toll Plaza.	3.000	Ghotki	3000	150000	01-Month
12.	Halting Point PP Mirpur Mathelo	3.573	Ghotki	3000	178650	01-Month
13.	Halting Point PP Hindu jo Khohi near Ghotki Toll Plaza	3.000	Ghotki	3000	150000	01-Month
14.	Halting Point PP Kamu Shaheed PS Ubauro	3.000	Ghotki	3000	150000	01-Month
15.	Halting Point PP Jaro Wah PS Dhamrah District Larkana	3.000	Larkana	3000	150000	01-Month
16.	Halting Point PS Khanpur	7.474	Shikarpur	5000	373700	01-Month
17.	Halting Point PS Garhi Yaseen	7.385	Shikarpur	5000	369250	01-Month
18.	Halting Point PS Kiran	4.396	Shikarpur	3000	219800	01-Month
19.	Halting Point PS Lakhi Ghulam Shah	7.199	Shikarpur	5000	359950	01-Month
20.	Halting Point PS Naper Kot	7.555	Shikarpur	5000	377750	01-Month
21.	Halting Point PS Humayun	9.500	Shikarpur	5000	475000	01-Month
22.	Halting Point PP Faizo Laro	7.509	Shikarpur	5000	375450	01-Month
23.	Halting Point PP Hashim Laro (Kashmore @ Kandhkot)	5.489	Kashmore @ Kandhkot	5000	274450	01-Month
24.	Halting Point PP Mithal Laro Bakshapur (Zorghar)	6.326	Kashmore @ Kandhkot	5000	316300	01-Month
25.	Halting Point PP Moula Meo	5.486	Kashmore @ Kandhkot	5000	274300	01-Month
26.	Halting Point PP Rais Wah	5.350	Kashmore @ Kandhkot	5000	267500	01-Month
27.	Halting Point PP Shujra Laro	4.239	Kashmore @ Kandhkot	3000	211950	01-Month
28.	Halting Point PS Dahoo Wah	4.927	Kashmore @ Kandhkot	3000	246350	01-Month
29.	Halting Point PS Abad (Begari Canal)	7.455	Jacobabad	5000	372750	01-Month
30.	Halting Point Shamby Shah	3.327	Jacobabad	3000	166350	01-Month
31.	Halting Point PS Muhammad Pur	9.500	Jacobabad	5000	475000	01-Month
32.	Halting Point PS Tajo Dero	9.500	Jacobabad	5000	475000	01-Month

Continue...P/02

CamScanner

PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDERS

Particulars		1st Attempt & Place of Opening	
1.	Date of issuance of tender documents (after publication till 07.04.2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	After Publication	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ (all participating bidders are advised to register themselves Online for e-Bid submission).
2.	Date of opening of Tenders (at 03:00 PM)	07.04.2026	**Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
Particulars		**2nd Attempt & Place of Opening**	
1.	Date of issuance of tender documents (till 23-04-2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	23.04.2026	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ **Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
2.	Date of opening of Tenders (at 03:00 PM)	23.04.2026	

TERMS & CONDITIONS OF THE TENDER

1.	The intending participants must be registered with Pakistan Engineering Council (P.E.C) for the year valid June-2026 limit relevant category.
2.	Bio-data of Engineers and Technical staff working with the firm.
3.	Documentary evidence of [five] works executed / works in progress and certificate of satisfactory completion of works by the employers.
4.	List of work in progress, indicating cost of each work and copy of letter of award of work.
5.	List of machinery and equipment available with documentary evidence of its ownership/ rent with certificate of Bank showing credit worthiness along with Bank statement.
6.	Registration with Income Tax Department (NTN Certificate) and copy of CNIC.
7.	The approved bids will be subject to stamp duty levied by the Government.
8.	All the contractors/ firms should be registered with Sindh Revenue Board in terms of Rule 46-1(ii) of SPPRA Rule (Amended 2019).
9.	Annual Income Tax returns of last five years.
10.	Annual audited reports of last five years from (ICAP) registered audit firms. Audit report issued other than (ICAP) registered audit firms will not be accepted.
11.	Certificate of Bank showing credit worthiness of at-least 15% (average balance per year for the last 05-years) of the estimated cost of work along with Bank Statement. Bank statement must be provided separately for each year starting from 1st July to 30th June for last five years and recent bank certificate must be attached showing available balance.
12.	Undertaking on stamp paper that the firm/contractor is not currently involved in any kind of litigation, department rift, abandoned or un-necessary delay in completion of any work in the Government as well as in private organizations.
13.	Conditional or incomplete tenders will not be entertained.
14.	The bids shall be evaluated on single stage one envelope method of SPPRA Rules 2010 (Amended till date).
15.	The approved bids will be subject to stamp duty levied by the Government.
16.	In case of Holiday and unforeseen circumstances on opening date the bids shall be submitted and opened on the next working day.
17.	The bidders should submit prescribed amount of earnest money as shown against each work in shape of Call Deposit prepared from the scheduled bank in favour of the undersigned.
18.	Affidavit to the effect that the firm / contractor have not been black listed currently by any executing agency.
19.	Affidavits to the effect that all document / particulars / information furnished are true and correct.
20.	In case of firm, list of partners / Partnership Deed, giving full particulars of directors/ proprietors or others connected along with power of attorney. In case of being sole proprietors, such undertaking on affidavit be furnished.

Continue... P/03

CamScanner

21.	The Sindh sales tax (SRB) will be deduct as per policy and procedure.
22.	In case the undersigned or any member of the committee happens to be out of the Headquarter the bids shall be submitted and opened as per the given schedule on the next working day.
23.	The undersigned and other competent authority reserve the right to reject any one or all the Bids as per provision of SPPRA Rules, 2010.

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

No.EO/BLDG/ _____ Sukkur, dated/ -03-2026.

Copy to following for necessary action to: -

1. The Secretary, Information Technology, Sindh Secretariat No.6 @ Karachi, along with copies of N.I.T for favour of information with requested to placing on the web site of Sindh Government.
2. The Inspector General of Police Sindh Karachi (Attention AIGP logistics) w/r to his order No: G-I/80 dated 19-02-2026 for favour of kind information, please.
3. The Addl:IGP Operations / Chairman Oversee Committee for M&R work for favour of kind information please.
4. The Deputy Inspector General of Police Sukkur Range / Chairman Procurement Committee for M&R work (halting point) w/r to his letter No,GB/3325-28 dated 10.03.2026 for favour of kind information please.
5. The Deputy Inspector General of Police Sindh Police Highway Patrol /Secretary Oversee Committee Sindh (halting point) w/r to his letter No.DIGP/SPHP/Admin/758-61 dated 10.03.2026 for favour of kind information please.
6. The Director, Information (Advertisement) Public Relation Advertising Department Karachi, for publication in 03-leading Newspaper "Sindhi, Urdu & English".
7. The SSP SPHP Sukkur Unit / Member Procurement Committee for information please.
8. The Manager (Assessment) SPPRA Barrack No.08 Sindh Secretariat No. 04 Court Road Karachi.
9. The Director I.T Department CPO Sindh Karachi with request to publish tender on Sindh Police, website.
10. The representative of Home Department Sindh Karachi.
11. The Chief Engineer Provincial Buildings Sukkur.
12. The Superintending Engineer Police Works Sindh Karachi.
13. The Executive Engineer Police Works Sindh Karachi/Sukkur.
14. The Assistant Engineer Police Works Sukkur.
15. Copy to all concerned Procurement Committee/Redressal Committee./Notice Board

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

CamScanner

NAME OF WORK: REPAIR / RENOVATION WORK OF POLICE HALTING POINT SUI GAS PS MIRWAH MEHRAN HIGHWAY DISTRICT KHAIRPUR.

SCHEDULE B

Civil works schedule items Part-A:

S.NO	Descriptions		Nos	length	weidth	height	Unit	total area/quantity
1	Dismantling cement concrete plain 1: 2: 4: (SI-19-C/P-20)							
	roof of rooms		1	12	36	0.5	Cft	216
				Total			Cft	**216**
	at Rs. 133.08 per Cft		133.08	x	216	P/Cft	Rs	**28,745**
2	Dismantling glazed or encaustic tiles etc. (SI-55 / P-22)							
	rooms flooring		2	12	14		Sft	336
				Total			Sft	**336**
	at Rs. 31.19 per Sft		31.19	x	336	P/Sft	Rs	**10,480**
3	Pacca brick work in mud mortar in building (b) In ground floor. (SI.1-b/P-29).							
	office long walls		1	17	0.75	12	Cft	153
	office short walls		1	12	0.75	12	Cft	108
	Bath long wall		2	6	0.75	12	Cft	108
	Bath short wall		2	4.66	0.75	12	Cft	84
				Total			Cft	**453**
	at Rs. 295.80 per Cft		295.80	x	453	P/Cft	Rs	**133,997**
4	Applying floating coat of Cement 1/32" thick. (SI No:14-ii / P-52)							
	office long walls both sides	2	2	17		12	Sft	816
	office short walls both sides	2	2	12		12	Sft	576
	Bath long wall both sides	2	2	6		12	Sft	288
	Bath short wall both sides	2	2	4.66		12	Sft	224
	toilet long wall both sides	2	1	6		12	Sft	144
	toilet short wall both sides	2	2	4.66		12	Sft	224
	parapit walls long both sides	2	2	36		3	Sft	432
	parapit short long both sides	2	2	25		3	Sft	300
				Total			Sft	**3003**
	at Rs. 22.63 per Sft		22.63	x	3003	P/Sft	Rs	**67,958**
5	Cement plaster 1:3 upto 12' height. (SI No:10-C / P-38)							
	office long walls both sides	2	2	17		12	Sft	816
	office short walls both sides	2	2	12		12	Sft	576
	Bath long wall both sides	2	2	6		12	Sft	288
	Bath short wall both sides	2	2	4.66		12	Sft	224
	toilet long wall both sides	2	1	6		12	Sft	144
	toilet short wall both sides	2	2	4.66		12	Sft	224
	parapit walls long both sides	2	2	36		3	Sft	432
	parapit short long both sides	2	2	25		3	Sft	300
				Total			Sft	**3003**
	at Rs. 55.87 per Sft		55.87	x	3003	P/Sft	Rs	**167,778**
6	Preparing the surface and painting with matt finish I/c rubbing the surface with Bathy (silicon carbide rubbing brick) filling the voids with zink /chalk / plaster of paris mixture, applying first coat premix, making the surface smooth and then painting. (SI No:36-A / P-40)							
	corridr long wall		1	28		12	Sft	336
	corridor short walls		2	4		12	Sft	96
	rest room long walls		2	17		12	Sft	408
	rest room short walls		2	12		12	Sft	288
	Kitchen long wall both sides		2	10.75		4	Sft	86

	Kitchen short wall both sides		1	8		4	Sft	32
	Bath long wall both sides		2	6		4	Sft	48
	Bath short wall both sides		2	4.66		4	Sft	37
	toilet long wall both sides		1	6		4	Sft	24
	toilet short wall both sides		2	4.66		4	Sft	37
	ceiling of building		1	38	78		Sft	2964
				Total			Sft	**4357**
	at Rs. 49.27 per Sft		49.27	x	4357	P/Sft	Rs	**214,669**
7	Preparing the surface and painting with weather coat I/c rubbing the surface with rubbing brick / sand Paper, filling the voids with chalk/ plaster of Paris and then painting with weather coat of approved make.. (SI No:36-A / P-40)							
	front & rear side of building	1	2	78		25	Sft	3900
	left & right side of building	1	2	38		25	Sft	1900
				Total			Sft	**5800**
	at Rs. 39.38 per Sft		39.38	x	5800	P/Sft	Rs	**228,404**
8	Laying floors of approved coloured glazed tiles 1/4" thick floor of approved color & size jointing in white cement and laid over 1:2 cement sand mortor 3/4" thick including grouting with matching color and finishing. (SI-25/P-46)							
	washroom & bath room floor		2	4.66	6		Sft	56
				Total			Sft	**56**
	at Rs. 325.40 per Sft		325.40	x	56	P/Sft	Rs	**18,222**
9	Laying floor of approved with glazed tiles 1/4" thick dado of approved color & size jointing in white cement and laid over 1:2 cement sand mortor 3/4" thick including grouting with matching color and finishing. (SI-24/P-45)							
	long walls of washroom & bathroom		4	6		8	Sft	192
	short walls of washroom & bathroom		4	4.66		8	Sft	149
				Total			Sft	**341**
	at Rs. 389.36 per Sft		389.36	x	341	P/Sft	Rs	**132,772**
10	Laying Verona marble flooring Size 24" x 12" x 1" / 12" x 12" x 1" fine dressed on the surface without winding set in lime mortar 1:2 including rubbing and polishing of the joints. (a) 3/4" thick marble.							
	corridor floor		1	5	38		Sft	190
	skirting corridor		2	38	0.66		Sft	50
	skirting corridor		2	5	0.66		Sft	7
				Total			Sft	**247**
	at Rs.369.59 per Sft		369.59	x	247	P/Sft	Rs	**91,289**
11	Providing & Laying Full Body Porcelain Tile in Flooring or Facing of Approved Design Set in Gry Cement Motor 1:2 or of 3/4" Thickinss I/C Washing & Joints With White Cement Slurry Using Colour Pigment for matching complete as per Spacification. (ix) 24"x24"x5/16"							
	floor of office		1	12	17		Sft	204
	floor of staff room		1	12	17		Sft	204
	skirting office room		2	17	0.66		Sft	22
	skirting office room		2	12	0.66		Sft	16
	skirting staff room		2	17	0.66		Sft	22
	skirting staff room		2	12	0.66		Sft	16
				Total			Sft	**485**
	at Rs.439.57 per Sft		439.57	x	485	P/Sft	Rs	**213,191**
12	Supplying & fixing in position Aluminum channels framing for sliding windows & ventilators of made with5 mm thick tinted glass glazing (Belgium) & Aluminum fly screen I/c handles stoppers & locking arrangementetc. complete. (b) Deluxe model (Bronze). (SI-84-b/P-83)							
	ventilators		2	2		2	Sft	8
	windows		4	4		4	Sft	64
				Total			Sft	**72**
	at Rs. 2386.73 per Sft		2386.73	x	72	P/Sft	Rs	**171,845**

13	Providing and fixing in position doors, windows and ventilators of first class deodar wood frames, and 1-3/4" thick commercial ply veneer shutters of first class deodar skeleton (Solid Door) and commercial ply wood (3 ply) on both sides includinghold fasts, hinges, iron tower bolts, handles and cleats with cord and one Mortice lock and hooks.							
	office door	1	3.5			7	Sft	25
	washroom, bathroom doors	2	2.5			7	Sft	35
				Total			Sft	**60**
	at Rs. 2998.14 per Sft	2998.14	x		60	P/Sft	Rs	**179,888**
14	Supplying & fixing in position iron/steel grill of 3/4" x 1/4" size flat iron of approved design including painting 3 coats etc. complete (weight not to be less than 3.7 Lbs./Sq . Foot of finished grill). (SI-26 / P-76)							
	windows grill	4	4			4	Sft	64
	ventilators grill	2	2			2	Sft	8
				Total			Sft	**72**
	at Rs. 1124.10 per Sft	1124.10	x		72	P/Sft	Rs	**80,935**
15	Provding and fixing with bitumen felt paper of 60 Lbs over roof i/c cleaning of roof with wire brush an removing dust, applying bitumen coat at the rate of 34 Lbs per P.Sft as premix inter coats and then laying felt papper with 10% over laps, then applying and spreading hill sand at the rate of 1 cft for 100 sft. The cost also i/c necessary fore material, kerosene oil, wood etc:. (SI-41 / P-43)							
	roof of building	1	38		78		Sft	2,964
				Total			Sft	**2964**
	at Rs.95.62 per Sft	95.62	x		2964	P/Sft	Rs	**283,418**

Total Amount of Part-A:	**2,023,592**
10% below on item no. 8,9,10,11,12,13:	**80,721**
Grand Total Amount of Part-A:	**1,942,871**

Electric works schedule items Part-B:

S.NO	Descriptions		Nos	length	weidth	height	Unit	total area/quantity
1	Wiring for light or fan point with 3/.029 PVC insulated wire in 20mm (3/4") channel patti on surface as required (SI-107/P-236)							
	light points		1	x	12		Each	12
				Total			Each	**12**
	at Rs. 5958.53 per point		5958.53	x	12	Each	Rs	**71,502**
2	Wiring for Plug Point with (3/.029) PVC insulated wire in 20mm 3/4" channel patti on surface as required. (SI-108/P-236)							
	fan points		1	x	12		Each	12
				Total			Each	**12**
	at Rs. 3442.83 per point		3442.83	x	12	Each	Rs	**41,314**
3	Providing and laying (Main or sub main)PVC insulated with size 2-7/.29 copper conductor in 3/4"dia PVC conduit recessed in the wall as required. (SI-10/P-229)							
	wiring		1	x	100		Rft	100
				Total			Rft	**100**
	at Rs. 400.92 per Rft		400.92	x	100	Rft	Rs	**40,092**
4	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.044 copper conductor in ¾" Dia PVC conduit recessed in the wall or column as required. (SI-12/P-229)							
	wiring		1	x	100		Rft	100
				Total			Rft	**100**
	at Rs. 660.91 per Rft		660.91	x	100	Rft	Rs	**66,091**
5	Providing & fixing circuit breaker 6, 10 , 15, 0,30,40,50 & 63 SP (TB-5S)on prepared board as reuqired (SI-178/P-243)							

	circuit breaker	1	x	12		Each	12
			Total			Each	**12**
	at Rs. 2504.12 per no.	2504.12	x	12	Each	Rs	**30,049**
6	Providing & fixing circuit breaker 15,20,30 , 40, 50, 60,75 &100 amp TP (XS-100NS) on prepared board as reuqired (SI-183/P-244)						
	circuit breaker	1	x	1		Each	1
			Total			Each	**1**
	at Rs. 28736.16 per no.	28736.16	x	1	Each	Rs	**28,736**
7	Providing & fixing one way SP 10/15amp switch surface type. (SI-188/P-244)						
	one way switch	1	x	16		No	16
			Total			No	**16**
	at Rs. 468.19 per no.	468.19	x	16	No	Rs	**7,491**
8	Providing & fixing Two pin 10/15amp plug & socket. (SI-189/P-244)						
	Two pin plug and socket	1	x	20		No	20
			Total			No	**20**
	at Rs. 617.69 per no.	617.69	x	20	No	Rs	**12,354**
9	Providing & fixing three pin 10/15amp plug & socket flush type. (SI-190/P-244)						
	Three pin plug and socket	1	x	18		No	18
			Total			No	**18**
	at Rs. 677.36 per no.	677.36	x	18	No	Rs	**12,192**
10	Providing & fixing Bakelite ceiling rose with two terminals. (SI-191/P-244)						
	Bakelite ceiling rose	1	x	1		No	1
			Total			No	**1**
	at Rs.377.39 per no.	377.39	x	1	No	Rs	**377**
11	Providing & fixing Brass Battern holder. (SI-193/P-244)						
	Three pin plug and socket	1	x	1		No	1
			Total			No	**1**
	at Rs. 1152.61 per no.	1152.61	x	1	No	Rs	**1,153**
12	Providing & fixing channel patti 2" as required as per instruction of EI (SI-251/P-249)						
	channel patti 2" thick	1	x	100		Rft	100
			Total			Rft	**100**
	at Rs. 492.68 per Rft	492.68	x	100	Rft	Rs	**49,268**
13	Providing & fixing A.C Electric Ceiling fan 56" (good quality) (SI-195/P-244)						
	ceiling fans	1	x	4		Each	4
			Total			Each	**4**
	at Rs. 14869.21 per no.	14869.21	x	4	Each	Rs	**59,477**
14	Providing & fixing A.C Electric Wall Bracket fan 18" (good quality) (SI-196/P-244)						
	bracket fans	1	x	4		Each	4
			Total			Each	**4**
	at Rs. 11606.88 per no.	11606.88	x	4	Each	Rs	**46,428**

Total Amount of Part-B:	**466,525**
15 % below on total amount:	**69,979**
Grand Total Amount of Part-B:	**396,546**

Electric works Non- Schedule items Part-C:								
S.NO	**Descriptions**		**Nos**	**length**	**weidth**	**height**	**Unit**	**total area/quantity**

1	P/F Solar System 1.16 KV complete with two No. Solar Panel 580-W, Power point tracer, DC flexible (Copper), MS Angle Iron Structure VFD and breacker box, AC DC breaker box , tubler Battris 440-W (01-No) complete in all respect.						
	solar system	1	x	1		Job	1
				Total		Job	**1**
	at Rs. job		x	1	Job	Rs	
2	P/F Energy Saver (18 to 24 watts) superior quality including fixing with PVC holder etc. complete.(Imported)						
	energy saver	1	x	12		Each	12
				Total		Each	**12**
	at Rs. each		x	12	Each	Rs	
3	P/F 1-40 Watts tube light complete with 40 Watts 4'-0" long rod, chock, starter and putty with Phillips components including necessary electric connection and fixing on wall or ceiling etc. complete.(Philips)						
	Tube light	1	x	6		Each	6
				Total		Each	**6**
	at Rs. each		x	6	Each	Rs	

Grand Total Amount of Part-C:

SANITORY WORKS SCHEDULE OF ITEMS PART-D:

S.NO	Descriptions	Qty	Rate	Unit	Amount
1	Providing and fixing squatting type white glazed earthen ware W.C pan with front flush inlet & complete with including the cost of flushing cisternwith internal fitting and flush pipe with bend andrequiste number of holes in walls plinth & floor fpipe connection & making good in cement concrete 1:2:4 Far.(23 inch (SI-1a-i /P-184)	1	10440.50	Each	10,441
2	Providing and fixing 24x18" lavatory basin in white glazed carthen ware complete with &e including the cost of W.I. or C.I. cantilever bracket 6 inches built into wall, painted white in two coats after a primary coat of red lead paint, a pair of ½" dia chrome plated pillar taps, 1-1/2" rubber plug & chrome plated brass chain 1-1/4" dia malleable iron brass traps malleable i ron or brass unions and making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4 (Standard Pattern) (Karam Ceramics). (SI-8 /P-187)	1	9495.14	Each	9,495
3	Supplying & fixing wash basin mixture of superior quality with C.P. Crystal head 1/2" dia (SI-14-b /P-199)	1	4890.60	Each	4,891
4	Supplying & fixing swan type pillar cock of superior quality with Single C.P. head 1/2" dia. (SI-16-a /P-199)	2	1029.60	Each	2,059
5	Providing, Laying UPVC Pressure Pipes of Class 'D' (equivalent make) fixing in trench i/c cutting, fitting and jointing with 'Z' joint with one rubber ring i/c testing with water to a head 122 meter or 400 ft. a) 31 mm (1 1/4" dia) (SI-3-a /P-111)	100	90.66	P/Rft	9,066
6	Providing, Laying UPVC Pressure Pipes of Class 'D' (equivalent make) fixing in trench i/c cutting, fitting and jointing with 'Z' joint with one rubber ring i/c testing with water to a head 122 meter or 400 ft. b) 38 mm (1 1/2" dia) (SI-3-b /P-111)	149	119.15	P/Rft	17,753
7	Providing, Laying UPVC Pressure Pipes of Class 'D' (equivalent make) fixing in trench i/c cutting, fitting and jointing with 'Z' joint with one rubber ring i/c testing with water to a head 122 meter or 400 ft. f) 100 mm (4" dia) (SI-3-f /P-111)	140	631.87	P/Rft	88,462
8	Supplying & fixing long Bib -cock of superior quality with C.Phead 1/2" dia. (SI-13-a /P- 198)	4	2316.60	Each	9,266

9	S/fixing concealed Tee-stop cock of suprior quality with C.P. head 1/2" dia. (SI-12-a /P- 198)	1	1673.10	Each	1,673
10	Supplying & fixing Fiber glass tank of approved quality and design and wall thickness as specified including cost of nuts, bolts and fixing in plat form of cement concrete 1:3:6 and making connection for inlet, outlet and over flow pipes etc. complete. 250 gallons tank with wall thickness 5 mm.	1	37698.31	Each	37,698
11	Providing chambers 15"x9"x24" deep for house meters with 4-1/2 thick burnt brick masonry walls in 1:6 C.M 6" thick C.C. 1:2:4 in foundation, " thick cement plaster 1:3 C.M. to all inside wall surfaces and to top 1" thick C.C. (SI-4 /P- 200)	1	7388.71	Each	7,389
12	Constructing manhole or inspection chamber for the required diameter of circular sewer and 3'-6" (1067 mm) depth with walls of B.B in cement sand mortar 1:3 cement plastered 1:3, 1/2" thick, inside of walls and 1" (25 mm) thick over benching and channel i/c fixing C.I manhole cover with frame of clear opening 1-1/2' x11/2'(457x457 mm) of 1.75 cwt. (88.9 kg) embaded in plain C.C1:2:4 and fixing 1" (25 mm) dia M.S steps 6" (150 mm) wideprojecting 4" (102 mm) from the face of wall at 12" (305 mm) C/C duly painted etc. Complete as per standard specification and drawing. (SI-01 /P- 134)	1	55584.18	Each	55,584

Total Amount of Part-D:	**253,777**
10 % below on total amount:	**25,378**
Grand Total Amount of Part-D:	**228,400**

Grand Total Amount of Part(A+B+C+D):
in Million:

Rs. _____ Above/Below / At Par

Rs. _____ Above/Below / At Par

Rs. _____ Above/Below / At Par

TOTAL RS: _____

ADD SRB 5% RS: _____

G. TOTAL RS: _____

Dily Sobh Karachi dt. 17-03-26

آفيس آف دي
سينئر سپرنٽينڊنٽ آف پوليس سکر

فون: - 071-9310565

No.EO/BLDG/3400-10/2026 Sukkur, Dated: 13-03-2026

ٽينڈر گھرائڻ لاءِ نوٽيس

هيٺين ڪمن جي پروڪيورمينٽ لاءِ معياري آچ دستاويزن (SBDs) ۾ دلچسپي رکندڙ واڪ ڊينڊڙ/ٽيڪيدارن/ڪمپنيز/فرمز ڪمپنيز ڪان SPPRA رولز 2010 (ترميم ٿيل تاحال) مطابق مُهريند ٽينڈرز گھرائجن ٿا.

سنڌ پوليس جي هائيننگ پوائنٽس جي مرمت / رينوويشن جوڪم هاءِ وي پيٽرول سکر يونٽ

نمبر شمار	هائيننگ پوائنٽ جو نالو	ڪئپيڪٽي لائق	ضلعو	ٽينڈر فيس (ناقابل واپسي تڏهن فقط)	بڊ سيڪيورٽي 5% (فقط CDR)	تڪميل جو مدو
1	هائيننگ پوائنٽ نارا ڪنال روهڙي ٽول پلازا بمقام سکر	3.000	سکر	3000	150000	01 مهينو
2	هائيننگ پوائنٽ زڪوتا موڙ بي ايس سانگي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
3	هائيننگ پوائنٽ بخشو سيلرو بي ايس ڏٽوئي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
4	هائيننگ پوائنٽ فرش پوڙ بي ايس آباد انڊس هاءِ وي سکر	3.000	سکر	3000	150000	01 مهينو
5	هائيننگ پوائنٽ پلهه ماڻهر بي ايس ڪوٽڏيجي نيشنل هاءِ وي خيرپور	3.000	خيرپور	3000	150000	01 مهينو
6	هائيننگ پوائنٽ بي بي اڪنامڪ زون	4.187	خيرپور	3000	209350	01 مهينو
7	هائيننگ پوائنٽ بي بي پيري	7.146	خيرپور	5000	357300	01 مهينو
8	هائيننگ پوائنٽ ولڙ غميبر بي بي شاهه حسين خيرپور انڊس روڊ	3.000	خيرپور	3000	150000	01 مهينو
9	هائيننگ پوائنٽ بي ايس ڪنب	9.500	خيرپور	5000	475000	01 مهينو
10	هائيننگ پوائنٽ سوئي گيس بي ايس ميرواهه مهراڻ هاءِ وي بمقام خيرپور	3.000	خيرپور	3000	150000	01 مهينو
11	هائيننگ پوائنٽ آڏي بنگلو لوهارو ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
12	هائيننگ پوائنٽ بي بي ميرپور ماٿيلو	3.573	گهوٽڪي	3000	178650	01 مهينو
13	هائيننگ پوائنٽ بي بي هندو جو ڪوهي تزد گهوٽڪي ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
14	هائيننگ پوائنٽ بي بي ڪمون شهيد بي ايس لوهارو	3.000	گهوٽڪي	3000	150000	01 مهينو
15	هائيننگ پوائنٽ بي بي جاڙو واهه بي ايس ڏاهراهه بمقام لاڙڪاڻو	3.000	لاڙڪاڻو	3000	150000	01 مهينو
16	هائيننگ پوائنٽ بي ايس خانپور	7.474	شڪارپور	5000	373700	01 مهينو
17	هائيننگ پوائنٽ بي ايس ڳڑهي ياسين	7.385	شڪارپور	5000	369250	01 مهينو
18	هائيننگ پوائنٽ بي ايس ڪرن	4.396	شڪارپور	3000	219800	01 مهينو
19	هائيننگ پوائنٽ لکي غلام شاهه	7.199	شڪارپور	5000	359950	01 مهينو
20	هائيننگ پوائنٽ بي ايس ٽيپر ڪوٽ	7.555	شڪارپور	5000	377750	01 مهينو
21	هائيننگ پوائنٽ بي ايس همايون	9 500	شڪارپور	5000	475000	01 مهينو
22	هائيننگ پوائنٽ بي بي فيزو لاڙو	7.509	شڪارپور	5000	375450	01 مهينو
23	هائيننگ پوائنٽ بي بي ماشر لاڙو (ڪشمور ايت ڪنڊڪوٽ)	5.489	ڪشمور ايت ڪنڊڪوٽ	5000	274450	01 مهينو
24	هائيننگ پوائنٽ بي بي مل لاڙو بخشاپور (اندر گهر)	6.326	ڪشمور ايت ڪنڊڪوٽ	5000	316300	01 مهينو
25	هائيننگ پوائنٽ بي بي مولا مير	5.486	ڪشمور ايت ڪنڊڪوٽ	5000	274300	01 مهينو
26	هائيننگ پوائنٽ بي بي راڄيس راهه	5.350	ڪشمور ايت ڪنڊڪوٽ	5000	267500	01 مهينو
27	هائيننگ پوائنٽ بي بي شجراع لاڙو	4.239	ڪشمور ايت ڪنڊڪوٽ	3000	211950	01 مهينو
28		4.927		3000	246350	01 مهينو

CamScanner

30	حسب يوسف شمسي شاهر	3.327	جيڪب آباد	3000	166350	01 مهينو
31	هالٽنگ پوائنٽ بي ايس محمد پور	9.500	جيڪب آباد	5000	475000	01 مهينو
32	هالٽنگ پوائنٽ بي ايس تاجو ديرو	9.500	جيڪب آباد	5000	475000	01 مهينو

ٽينڈرز جي اجراءَ/وصولي ۽ کُلڻ لاءِ پروگرام

	پرتيڪيولرز	پهرين پيرو	۽ کُلڻ جو هنڌ
1	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 07.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	اشاعت کانپوءِ	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ (سمورن حصو ولندڙ واڪ ڊينڈرن کي مشورو ڏجي ٿو ته e_Bid آن لائن جمع ڪرائڻ لاءِ پاڻ کي رجسٽر ڪرائن گهرجي). اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
2	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	07.04.2026	
	پرتيڪيولرز	ٻيون پيرو	۽ کُلڻ جو هنڌ
	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 23.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	23.04.2026	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	23.04.2026	

ٽينڈرز جا شرط ۽ ضابطا

1	حضور ولڻ جي خواهش رکندڙ لازمي پاڪستان انجنيئرنگ ڪائونسل (PEC) سان لاڳاپيل ڪٽيگري هيٺ جون 2026 تائين لائسنس ڪارگر رجسٽريشن سرٽيفڪيٽ
2	فرم سان گڏ ڪم ڪندڙ انجنيئرنگ ۽ ٽيڪنيڪل اسٽاف جي ڄاڻ ڏيڻا.
3	[پنج] ڪمن جو دستاويزي ثبوت جيڪي مڪمل ٿيل/ ڪم جاري آهن ۽ آجر پاران ڪم جي اطمينان بخش مڪمل ٿيڻ جو سرٽيفڪيٽ.
4	جاري ڪمن جي فهرست ، بشمول هر هڪ ڪم جي لاڳت ۽ ڪم جي اپرائڻ جو ليٽر.
5	مشينري ۽ سامان جي فهرست جيڪا ان جي ملڪيت/ ڪرائي جي دستاويزي ثبوت سان گڏ بينڪ جي سرٽيفڪيٽ سان گڏ بينڪ اسٽيٽمينٽ سان گڏ ڪريڊٽ جي قابليت ڏيکارڻ ٿي.
6	انڪم ٽيڪس ڊپارٽمينٽ NTN) سرٽيفڪيٽ) سان رجسٽريشن ۽ CNIC جي ڪاپي.
7	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي تحت هونديون.
8	سمورا ٽينڈر فارم SPPRA رولز (ترميم ٿيل 2019) جي قاعدي (ii) 46_I جي شرطن ۽ سنڌ ريونيو بورڊ وٽ رجسٽرڊ ٿيل هجڻ گهرجن
9	گذريل پنجن سالن جا سالياڻو انڪم ٽيڪس ريٽرنز
10	رجسٽرڊ آڊٽ فرم (ICAP) طرفان گذريل ٽن سالن جي سالياڻي آڊٽ رپورٽ. رجسٽرڊ آڊٽ فرم (ICAP) کانسواءِ، پي ڪنهن طرفان جاري ڪيل رپورٽ منظور نه ڪئي ويندي.
11	گذريل پنجن سالن دوران 15٪ يا ان کان وڌيڪ سالياڻو سراسري بيلنس گهربل آهي لاڳو ڪر جي ڪنسيل لاڳت مطابق. هاٿوڪر بينڪ سرٽيفڪيٽ (اصل و) سان لڳل هجي جيڪو ڏنل مدي جو سالياڻو سراسري بيلنس ڏيکاري. [جواڻ کان شروع ٿيندڙ 30 جون تائين هر هڪ سال لاءِ الڳ الڳ گذريل ٽن سالن بينڪ اسٽيٽمينٽ لازمي فراهم ڪئي وڃي. ۽ موجوده بيلنس ڏيکاريل تازي بينڪ اسٽيٽمنٽ لازمي لڳل هجڻ گهرجي.
12	اسٽيمپ پيپر تي اصل فارم نامو تي فرم/ٽيڪيدار هن وقت ڪنهن به قسم جي قانوني ڪاروائي، ڪاتي جي ٽڪراءِ چڪيل يا حڪومت ۽ خانگي تنظيمن ۾ ڪنهن به ڪم جي مڪمل ٿيڻ ۾ غيرضروري دير ۾ ملوث نه هجي.
13	مشروط يا نامڪمل ٽينڈر قبول نه ڪيا ويندا.
14	آڇون جي شخص SPPRA رولز 2010 (ترميم ٿيل تازه) جي سنگل اسٽيج هڪ لفافي طريقي تي ڪيو ويندو.
15	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي مطابق هونديون.
16	آڇون جي کُلڻ جي تاريخ تي عام موڪل يا ڪنهن به اڻوڻندڙ صورتحال جي صورت ۾ آڇون ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
17	آڇون ڏيندڙ کي هيٺ دستخط ڪندڙ جي حق ۾ ڪنهن به شيڊيول بينڪ مان تيار ٿيل هڪ ڊپازٽ جي شڪل ۾ هر هڪ ڪم عبوض جاڻايل سوڙي رقم جي ڏنل رقم جمع ڪرائڻ گهرجي.
18	قسم نامو د فرم/ ٽيڪيدار ڪنهن به پروڪيورنگ ايجنسي طرفان تازو بليڪ لسٽ ٿيل نه هجي.
19	قسم نامو د فراهم ڪيل سمورا دستاويز / پارٽيڪيولرز/ معلومات سچي ۽ درست آهي.
20	فرم جي ضرورت ۽ ڊائريڪٽرز/پروپرائٽرز يا پين لاڳاپيلن جا مڪمل تفصيل پاور آف اٽارني سان گڏ سول پروپرائٽر هجڻ جي صورت ۾ اهڙو حلفيا بيان قسم نامي تي پيش ڪيو وڃي.
21	پاليسي ۽ پروسيجر تحت سنڌ سيلز ٽيڪس (SRB) ڪٽيو ويندو.
22	هيٺ دستخط ڪندڙ يا ڪميٽي جو ڪو به ميمبر هيٺ ڪوارٽر ڪان باخبر هجڻ جي صورت ۾ آڇون ڏنل شيڊيول مطابق ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
23	هيٺ دستخط ڪندڙ يا ٻي مجاز اختياري SPPRA رولز 210 جي لاڳاپيل شق تحت ڪنهن به يا سمورن آڇن کي رد ڪرڻ جو حق محفوظ رکي ٿو.

سينئر سپرنٽينڈنٽ آف پوليس سکر
سيڪريٽري پروڪيورمنٽ ڪميٽي
ايم اينڊ آر هالٽنگ پوائنٽ
سکر/ لاڙڪاڻو رينجز

INF.KRY.NO.1120/2026

WORK FOR SINDH
www.kwikfinch.com
ADV. PORTAL BY INFORMATION DEPARTMENT

Phone:-071-9310565
OFFICE OF THE
SENIOR SUPERINTENDENT OF POLICE
SUKKUR.

No.EO/BLDG/ 3400-10 /2026
Sukkur, Dated 13.03.2026

SEALED NOTICE INVITING TENDERS

The Sealed Tenders are invited from interested bidders / contractors / firms and companies as well as suppliers on standard bidding documents forms (SBDs) for the procurements of the following work under SPPRA Rules-2010 (Amended till date) :-

REPAIR / RENOVATION WORK OF HALTING POINTS OF SINDH POLICE HIGHWAY PATROL SUKKUR UNIT

S.#	Name of Halting Point	Estimates Cost	District	Tender Fees (Non-refundable Only in Cash)	Bid Security 5% (CDR only)	Completion Period
1.	Halting Point Nara Canal Rohri Toll Plaza District Sukkur	3.000	Sukkur	3000	150000	01-Month
2.	Halting Point Zakota Mor PS Sangi District Sukkur	3.000	Sukkur	3000	150000	01-Month
3.	Halting Point Baksho Seelro PS Dadloi Disrict Sukkur	3.000	Sukkur	3000	150000	01-Month
4.	Halting Point Farash Mor PS Abad Indus Highway Sukkur	3.000	Sukkur	3000	150000	01-Month
5.	Halting Point Palh Minor PS Kotdigi National Highway Khairpur	3.000	Khairpur	3000	150000	01-Month
6.	Halting Point PP Economic Zone	4.187	Khairpur	3000	209350	01-Month
7.	Halting Point PP Pipri	7.146	Khairpur	5000	357300	01-Month
8.	Halting Point Waris Ghambir PP Shah Hussain Khairpur Indus River	3.000	Khairpur	3000	150000	01-Month
9.	Halting Point PS Kumb	9.500	Khairpur	5000	475000	01-Month
10.	Halting Point Sui Gas PS Mirwah Mehran Highway District Khairpur	3.000	Khairpur	3000	150000	01-Month
11.	Halting Point PP Aadhi Bunglow Ubauro Toll Plaza.	3.000	Ghotki	3000	150000	01-Month
12.	Halting Point PP Mirpur Mathelo	3.573	Ghotki	3000	178650	01-Month
13.	Halting Point PP Hindu jo Khohi near Ghotki Toll Plaza	3.000	Ghotki	3000	150000	01-Month
14.	Halting Point PP Kamu Shaheed PS Ubauro	3.000	Ghotki	3000	150000	01-Month
15.	Halting Point PP Jaro Wah PS Dhamrah District Larkana	3.000	Larkana	3000	150000	01-Month
16.	Halting Point PS Khanpur	7.474	Shikarpur	5000	373700	01-Month
17.	Halting Point PS Garhi Yaseen	7.385	Shikarpur	5000	369250	01-Month
18.	Halting Point PS Kiran	4.396	Shikarpur	3000	219800	01-Month
19.	Halting Point PS Lakhi Ghulam Shah	7.199	Shikarpur	5000	359950	01-Month
20.	Halting Point PS Naper Kot	7.555	Shikarpur	5000	377750	01-Month
21.	Halting Point PS Humayun	9.500	Shikarpur	5000	475000	01-Month
22.	Halting Point PP Faizo Laro	7.509	Shikarpur	5000	375450	01-Month
23.	Halting Point PP Hashim Laro (Kashmore @ Kandhkot)	5.489	Kashmore @ Kandhkot	5000	274450	01-Month
24.	Halting Point PP Mithal Laro Bakshapur (Zorghar)	6.326	Kashmore @ Kandhkot	5000	316300	01-Month
25.	Halting Point PP Moula Meo	5.486	Kashmore @ Kandhkot	5000	274300	01-Month
26.	Halting Point PP Rais Wah	5.350	Kashmore @ Kandhkot	5000	267500	01-Month
27.	Halting Point PP Shujra Laro	4.239	Kashmore @ Kandhkot	3000	211950	01-Month
28.	Halting Point PS Dahoo Wah	4.927	Kashmore @ Kandhkot	3000	246350	01-Month
29.	Halting Point PS Abad (Begari Canal)	7.455	Jacobabad	5000	372750	01-Month
30.	Halting Point Shamby Shah	3.327	Jacobabad	3000	166350	01-Month
31.	Halting Point PS Muhammad Pur	9.500	Jacobabad	5000	475000	01-Month
32.	Halting Point PS Tajo Dero	9.500	Jacobabad	5000	475000	01-Month

Continue...P/02

CamScanner

PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDERS

Particulars		1st Attempt & Place of Opening	
1.	Date of issuance of tender documents (after publication till 07.04.2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	After Publication	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ (all participating bidders are advised to register themselves Online for e-Bid submission).
2.	Date of opening of Tenders (at 03:00 PM)	07.04.2026	**Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
Particulars		**2nd Attempt & Place of Opening**	
1.	Date of issuance of tender documents (till 23-04-2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	23.04.2026	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ **Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
2.	Date of opening of Tenders (at 03:00 PM)	23.04.2026	

TERMS & CONDITIONS OF THE TENDER

1.	The intending participants must be registered with Pakistan Engineering Council (P.E.C) for the year valid June-2026 limit relevant category.
2.	Bio-data of Engineers and Technical staff working with the firm.
3.	Documentary evidence of [five] works executed / works in progress and certificate of satisfactory completion of works by the employers.
4.	List of work in progress, indicating cost of each work and copy of letter of award of work.
5.	List of machinery and equipment available with documentary evidence of its ownership/ rent with certificate of Bank showing credit worthiness along with Bank statement.
6.	Registration with Income Tax Department (NTN Certificate) and copy of CNIC.
7.	The approved bids will be subject to stamp duty levied by the Government.
8.	All the contractors/ firms should be registered with Sindh Revenue Board in terms of Rule 46-1(ii) of SPPRA Rule (Amended 2019).
9.	Annual Income Tax returns of last five years.
10.	Annual audited reports of last five years from (ICAP) registered audit firms. Audit report issued other than (ICAP) registered audit firms will not be accepted.
11.	Certificate of Bank showing credit worthiness of at-least 15% (average balance per year for the last 05-years) of the estimated cost of work along with Bank Statement. Bank statement must be provided separately for each year starting from 1st July to 30th June for last five years and recent bank certificate must be attached showing available balance.
12.	Undertaking on stamp paper that the firm/contractor is not currently involved in any kind of litigation, department rift, abandoned or un-necessary delay in completion of any work in the Government as well as in private organizations.
13.	Conditional or incomplete tenders will not be entertained.
14.	The bids shall be evaluated on single stage one envelope method of SPPRA Rules 2010 (Amended till date).
15.	The approved bids will be subject to stamp duty levied by the Government.
16.	In case of Holiday and unforeseen circumstances on opening date the bids shall be submitted and opened on the next working day.
17.	The bidders should submit prescribed amount of earnest money as shown against each work in shape of Call Deposit prepared from the scheduled bank in favour of the undersigned.
18.	Affidavit to the effect that the firm / contractor have not been black listed currently by any executing agency.
19.	Affidavits to the effect that all document / particulars / information furnished are true and correct.
20.	In case of firm, list of partners / Partnership Deed, giving full particulars of directors/ proprietors or others connected along with power of attorney. In case of being sole proprietors, such undertaking on affidavit be furnished.

Continue... P/03

CamScanner

21.	The Sindh sales tax (SRB) will be deduct as per policy and procedure.
22.	In case the undersigned or any member of the committee happens to be out of the Headquarter the bids shall be submitted and opened as per the given schedule on the next working day.
23.	The undersigned and other competent authority reserve the right to reject any one or all the Bids as per provision of SPPRA Rules, 2010.

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

No.EO/BLDG/ _____ Sukkur, dated/ -03-2026.

Copy to following for necessary action to: -

1. The Secretary, Information Technology, Sindh Secretariat No.6 @ Karachi, along with copies of N.I.T for favour of information with requested to placing on the web site of Sindh Government.
2. The Inspector General of Police Sindh Karachi (Attention AIGP logistics) w/r to his order No: G-I/80 dated 19-02-2026 for favour of kind information, please.
3. The Addl:IGP Operations / Chairman Oversee Committee for M&R work for favour of kind information please.
4. The Deputy Inspector General of Police Sukkur Range / Chairman Procurement Committee for M&R work (halting point) w/r to his letter No,GB/3325-28 dated 10.03.2026 for favour of kind information please.
5. The Deputy Inspector General of Police Sindh Police Highway Patrol /Secretary Oversee Committee Sindh (halting point) w/r to his letter No.DIGP/SPHP/Admin/758-61 dated 10.03.2026 for favour of kind information please.
6. The Director, Information (Advertisement) Public Relation Advertising Department Karachi, for publication in 03-leading Newspaper "Sindhi, Urdu & English".
7. The SSP SPHP Sukkur Unit / Member Procurement Committee for information please.
8. The Manager (Assessment) SPPRA Barrack No.08 Sindh Secretariat No. 04 Court Road Karachi.
9. The Director I.T Department CPO Sindh Karachi with request to publish tender on Sindh Police, website.
10. The representative of Home Department Sindh Karachi.
11. The Chief Engineer Provincial Buildings Sukkur.
12. The Superintending Engineer Police Works Sindh Karachi.
13. The Executive Engineer Police Works Sindh Karachi/Sukkur.
14. The Assistant Engineer Police Works Sukkur.
15. Copy to all concerned Procurement Committee/Redressal Committee./Notice Board

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

CamScanner

NAME OF WORK: REPAIR / MAINTENANCE AND EXTENSION OF POLICE HALT STATION IN SINDH @ POLICE STATION TAJO DERO (SUKKUR TO JACOBABAD), SUKKUR RANGE.

SCHEDULE B

Civil works schedule items Part -A:

S.NO	Descriptions		Nos	length	weidth	height	Unit	total area/quantity
1	Dismantling cement concrete plain 1: 2: 4: (SI-19-C/P-20)							
	roof of highway post		1	20	36	0.5	Cft	360
				Total			Cft	**360**
	at Rs. 133.08 per Cft		133.08	x	360	P/Cft	Rs	**47,909**
2	Dismantling dry brick masonry. (SI-11 / P-19)							
	boundary wall long side		2	36	0.75	5	Cft	270
	boundary wall short side		2	20	0.75	5	Cft	150
				Total			Cft	**420**
	at Rs. 11.88 per Cft		11.88	x	420	P/Cft	Rs	**4,990**
3	Earth work excavation in irrigation channels, drains etc, dressed to designed section grades and profiles excavated material disposed off and dressed within 50 ft. (15 metre) lead. B-hard soil (SI-5-b / P-15)							
	sub-structure column		10	4	4	4	Cft	640
	plinth beam long		3	36	2	4	Cft	864
	plinth beam short		2	25	2	4	Cft	400
	plinth beams		1	12	2	4	Cft	96
				Total			Cft	**2000**
	at Rs. 10.14 per Cft		10.14	x	2000	P/Cft	Rs	**20,280**
4	Cement concrete brick or stone ballast 11/2" to 2" gauge. Ratio 1 : 3 : 6. (SI-4-a / P-24)							
	sub-structure column		10	4	4	2.5	Cft	400
	plinth beam long		3	36	2	2.5	Cft	540
	plinth beam short		2	25	2	2.5	Cft	250
	plinth beams		1	12	2	2.5	Cft	60
	super structure plinth work		1	25	36	2.5	Cft	2250
				Total			Cft	**3500**
	at Rs. 338.45 per Cft		338.45	x	3500	P/Cft	Rs	**1,184,575**
5	Filling, watering and ramming earth under floor. with new earth (Excavated from outside) lift upto 5 ft and lead upto 10 miles including cost of earth. (SI-22 / P-17)							
	sub-structure column		10	4	4	1	Cft	160
	plinth beam long		3	36	2	1	Cft	216
	plinth beam short		2	25	2	1	Cft	100
	plinth beams		1	12	2	1	Cft	24
	super structure plinth work		1	25	36	1	Cft	900
				Total			Cft	**1400**
	at Rs. 47.02 per Cft		47.02	x	1400	P/Cft	Rs	**65,828**
6	Cement concrete plain including placing compacting, finishing and curing, comlete (including screening and washing at stone aggregate without shutring.Ratio. 1:2 :4 (SI-5f / P-25)							
	sub-structure column		10	4	4	0.5	Cft	80
	plinth beam long		3	36	2	0.5	Cft	108
	plinth beam short		2	25	2	0.5	Cft	50
	plinth beams		1	12	2	0.5	Cft	12

super structure plinth work	1	25	36	0.5	Cft	450
RCC Shade Projection	2	15.16	23.5	0.5	Cft	356
		Total			Cft	**1056**
at Rs. 47.02 per Cft	443.54	x	1056	P/Cft	Rs	**468,378**

7 Fabrication of Deformed steel reinforcement for cement concrete including cutting,bending, laying in position, making joints and fastenings including cost of binding wire (also includes removeal of rust from bars.) grade 60 (SI-8i / P-26)

total qty of rcc x 6 / 112	1362	x	6	/	112	Cwt	**73**
at Rs. 18934.02 per Cft	18934.02	x	73	P/Cwt	Rs	**1,382,183**

8 Reinforced cement concrete work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds: lifting shuttering and curing (including screening and washing of shingle.)RCC work in ros and other structural members laid in situ or precast laid in position complete in all respects.of slab, beams, column, rafts, lintel. (SI-6aii / P-25)

sub-structure column	10	4	4	0.75	Cft	120
plinth beam long	3	36	2	0.75	Cft	162
plinth beam short	2	25	2	0.75	Cft	75
plinth beams	1	12	2	0.75	Cft	18
super structure columns	10	0.75	1.25	12	Cft	113
long beams	3	36	0.75	1	Cft	81
short beams	2	25	0.75	1	Cft	38
short beams	1	12	0.75	1	Cft	9
roof slab	1	25	36	0.66	Cft	594
left & right side projection	2	25	2.5	0.5	Cft	63
front & rear side projection	2	36	2.5	0.5	Cft	90
		Total			Cft	**1362**
at Rs. 787.71 per Cft	787.71	x	1362	P/Cft	Rs	**1,072,861**

9 Pacca brick work in mud mortar other than building. (SI.03/P-29).

office long walls	2	17	0.75	12	Cft	306
office short walls	2	12	0.75	12	Cft	216
rest room short walls	1	12	0.75	12	Cft	108
rest room long walls	2	17	0.75	12	Cft	306
courtyard wall	1	15	0.75	10	Cft	113
Kitchen long wall	2	10.75	0.75	12	Cft	194
Kitchen short wall	1	8	0.75	12	Cft	72
Bath long wall	2	6	0.75	12	Cft	108
Bath short wall	2	4.66	0.75	12	Cft	84
toilet long wall	1	6	0.75	12	Cft	54
toilet short wall	2	4.66	0.75	12	Cft	84
parapit walls long	2	36	0.75	3	Cft	162
parapit short long	2	25	0.75	3	Cft	113
		Total			Cft	**1918**
at Rs. 316.79 per Cft	316.79	x	1918	P/Cft	Rs	**607,603**

10 Applying floating coat of Cement 1/32" thick. (SI No:14-ii / P-52)

office long walls both sides	2	2	17		12	Sft	816
office short walls both sides	2	2	12		12	Sft	576
rest room short walls both sides	2	1	12		12	Sft	288

	rest room long walls both sides	2	2	17		12	Sft	816
	courtyard wall both sides	2	1	15		10	Sft	300
	Kitchen long wall both sides	2	2	10.75		12	Sft	516
	Kitchen short wall both sides	2	1	8		12	Sft	192
	Bath long wall both sides	2	2	6		12	Sft	288
	Bath short wall both sides	2	2	4.66		12	Sft	224
	toilet long wall both sides	2	1	6		12	Sft	144
	toilet short wall both sides	2	2	4.66		12	Sft	224
	parapit walls long both sides	2	2	36		3	Sft	432
	parapit short long both sides	2	2	25		3	Sft	300
				Total			Sft	**5115**
	at Rs. 22.63 per Sft		22.63	x	5115	P/Sft	Rs	**115,752**
11	Cement plaster 1:3 upto 12' height. (SI No:10-C / P-38)							
	office long walls both sides	2	2	17		12	Sft	816
	office short walls both sides	2	2	12		12	Sft	576
	rest room short walls both sides	2	1	12		12	Sft	288
	rest room long walls both sides	2	2	17		12	Sft	816
	courtyard wall both sides	2	1	15		10	Sft	300
	Kitchen long wall both sides	2	2	10.75		12	Sft	516
	Kitchen short wall both sides	2	1	8		12	Sft	192
	Bath long wall both sides	2	2	6		12	Sft	288
	Bath short wall both sides	2	2	4.66		12	Sft	224
	toilet long wall both sides	2	1	6		12	Sft	144
	toilet short wall both sides	2	2	4.66		12	Sft	224
	parapit walls long both sides	2	2	36		3	Sft	432
	parapit short long both sides	2	2	25		3	Sft	300
				Total			Sft	**5115**
	at Rs. 55.87 per Sft		55.87	x	5115	P/Sft	Rs	**285,775**
12	Preparing the surface and painting with matt finish I/c rubbing the surface with Bathy (silicon carbide rubbing brick) filling the voids with zink /chalk / plaster of paris mixture, applying first coat premix, making the surface smooth and then painting. (SI No:36-A / P-40)							
	corridr long wall		1	28		12	Sft	336
	corridor short walls		2	4		12	Sft	96
	rest room long walls		2	17		12	Sft	408
	rest room short walls		2	12		12	Sft	288
	Kitchen long wall both sides		2	10.75		4	Sft	86
	Kitchen short wall both sides		1	8		4	Sft	32
	Bath long wall both sides		2	6		4	Sft	48
	Bath short wall both sides		2	4.66		4	Sft	37
	toilet long wall both sides		1	6		4	Sft	24
	toilet short wall both sides		2	4.66		4	Sft	37
	ceiling of building		1	25	36		Sft	900
	ceiling of left & right side projection		2	36	2.5		Sft	180
	ceiling of front & rear side projection		2	25	2.5		Sft	125
					Total		Sft	**2598**
	at Rs. 49.27 per Sft		49.27	x	2598	P/Sft	Rs	**128,003**
13	Preparing the surface and painting with weather coat I/c rubbing the surface with rubbing brick / sand Paper, filling the voids with chalk/ plaster of Paris and then painting with weather coat of approved make.. (SI No:36-A / P-40)							
	front & rear side of building	1	2	36		12	Sft	864

	left & right side of building	1	2	25		12	Sft	600
	parapit walls long both sides	2	2	36		3	Sft	432
	parapit short long both sides	2	2	25		3	Sft	300
					Total		Sft	**2196**
	at Rs. 39.38 per Sft		39.38	x	2196	P/Sft	Rs	**86,478**
14	Laying floors of approved coloured glazed tiles 1/4" thick floor of approved color & size jointing in white cement and laid over 1:2 cement sand mortor 3/4" thick including grouting with matching color and finishing. (SI-25/P-46)							
	washroom & bath room floor		2	4.66	6		Sft	56
	kitchen floor		1	8	10.75		Sft	86
					Total		Sft	**142**
	at Rs. 325.40 per Sft		325.40	x	142	P/Sft	Rs	**46,207**
15	Laying floor of approved with glazed tiles 1/4" thick dado of approved color & size jointing in white cement and laid over 1:2 cement sand mortor 3/4" thick including grouting with matching color and finishing. (SI-24/P-45)							
	long walls of washroom & bathroom		4	6		7	Sft	168
	short walls of washroom & bathroom		4	4.66		7	Sft	130
	long walls of kitchen		2	10.75		7	Sft	151
	short walls of kitchen		2	8		7	Sft	112
					Total		Sft	**561**
	at Rs. 389.36 per Sft		389.36	x	561	P/Sft	Rs	**218,431**
16	Laying Verona marble flooring Size 24" x 12" x 1" / 12" x 12" x 1" fine dressed on the surface without winding set in lime mortar 1:2 including rubbing and polishing of the joints. (a) 3/4" thick marble.							
	corridor floor		1	4	28		Sft	112
	skirting corridor		2	28	0.66		Sft	37
	skirting corridor		2	4	0.66		Sft	5
	roof of building		1	25	36		Sft	900
	skirting of building roof		2	36	0.66		Sft	48
	skirting of building roof		2	25	0.66		Sft	33
	floor of office		1	12	17		Sft	204
	floor of staff room		1	12	17		Sft	204
	skirting office room		2	17	0.66		Sft	22
	skirting office room		2	12	0.66		Sft	16
	skirting staff room		2	17	0.66		Sft	22
	skirting staff room		2	12	0.66		Sft	16
					Total		Sft	**1619**
	at Rs.369.59 per Sft		369.59	x	1619	P/Sft	Rs	**598,366**
17	Supplying & fixing in position Aluminum channels framing for sliding windows & ventilators of made with5 mm thick tinted glass glazing (Belgium) & Aluminum fly screen I/c handles stoppers & locking arrangementetc. complete. (b) Deluxe model (Bronze). (SI-84-b/P-83)							
	ventilators		2	2		2	Sft	8
	windows		7	4		4	Sft	112
					Total		Sft	**120**
	at Rs. 2386.73 per Sft		2386.73	x	120	P/Sft	Rs	**286,408**
18	Providing and fixing in position doors, windows and ventilators of first class deodar wood frames, and 1-3/4" thick commercial ply veneer shutters of first class deodar skeleton (Solid Door) and commercial ply wood (3 ply) on both sides includinghold fasts, hinges, iron tower bolts, handles and cleats with cord and one Mortice lock and hooks.							

	office door	1	3.5			7	Sft	25
	staff room door	1	3.5			7	Sft	25
	kitchen, washroom, bathroom doors	3	2.5			7	Sft	53
				Total			Sft	**102**
	at Rs. 2998.14 per Sft	2998.14	x		102	P/Sft	Rs	**305,810**
19	Supplying & fixing in position iron/steel grill of 3/4" x 1/4" size flat iron of approved design including painting 3 coats etc. complete (weight not to be less than 3.7 Lbs./Sq . Foot of finished grill). (SI-26 / P-76)							
	windows grill	7	4			4	Sft	112
	ventilators grill	2	2			2	Sft	8
				Total			Sft	**120**
	at Rs. 1124.10 per Sft	1124.10	x		120	P/Sft	Rs	**134,892**
20	Making & fixing steel grated door with 1/16" thick sheeting including angle iron frame 2" x 2" 3/8"and 3/4" square bars 4" centre to centre with locking arrangement.							
	main doors	2	2.5			10	Sft	**50**
				Total			Sft	**50**
	at Rs. 2726.96 per Sft	2726.96	x		50	P/Sft	Rs	**136,348**
21	Stone cladding of required size on wall facing of approved design shape and pattern set in cement sand mortar ratio 1:2 in gray cement 3/4" thick in/c washing of joints with net white cement salary and pigment in desire shape in/c cutting and dressing the stone tile to proper profile in/c labour etc complete as per specification as directed by the Engineer / Incharge. (SI-108 / P-86)							
	front & rear upper side of building	2	36	2.5			Sft	180
	right & left upper side of building	2	25	2.5			Sft	125
	front & rear bottom side of building	2	36	1.5			Sft	108
	right & left bottom side of building	2	25	1.5			Sft	75
				Total			Sft	**488**
	at Rs.541.93 per Sft	541.93	x		488	P/Sft	Rs	**264,462**
22	Providing & fixing cement paving blocks flooring having size of 197 x 97 x 80 (mm) of city /quddra /cobble shape with natural colours, having strength b/w 5000 psi to 8500 psi i/c filling the joints with hill sand over a bed of 2" thick hill sand or stone dust and laying and compacting in specified manner/ pattern and design etc complete.(PSI 5000 to 8500e / Tameer Works or Equivalent manufacturer) (SI-67 / P-50)							
	open courtyard	1	6	15			Sft	90
	right & left side of building	2	25	3			Sft	150
	front side of building	1	10	36			Sft	360
				Total			Sft	**600**
	at Rs.197.48 per Sft	197.48	x		600	P/Sft	Rs	**118,488**

Total Amount of Part-A:	**7,580,028**
10% below on item no. 14,15,16,17,18:	**145,522**
Grand Total Amount of Part-A:	**7,434,506**

Electric works Non- Schedule items Part-B:

S.NO	Descriptions		Nos	length	weidth	height	Unit	total area/quantity
1	Providing and fixing kitchen accessories including gas pipe, cylander, stove clips etc complete as per directed by the engineer / incharge.							
	Kitchen accessories		1	x	1		Job	1
				Total			Job	**1**

	at Rs. job		x	1	Job	Rs	
2	Providing and fixing LED lights of Philips, Sogo or equivalent of required watts as per direction of the engineer incharge.						
	LED Lights	1	x	36		Each	36
			Total			Each	**36**
	at Rs. each		x	36	Each	Rs	

Grand Total Amount of Part-B:

ELECTRIC WORKS SCHEDULE OF ITEMS PART-C:					
S.NO	**Descriptions**	**Qty**	**Rate**	**unit**	**Amount**
1	Wiring for light or fan point with 3/.029 PVC insulated wire in20mm (3/4") PVC conduit recessed in the wall or column as required. (SI-102/P-236)	36	6573.50	P/Point	236,646
2	Providing and laying (Main or sub main)PVC insulated with size 2-7/.29 copper conductor in 3/4"dia PVC conduit recessed in the wall as required. (SI-10/P-229)	200	400.92	P/Rft	80,184
3	Providing and laying (Main or sub main)PVC insulated with size 2-7/.044 copper conductor in 3/4"dia PVC conduit recessed in the wall as required. (SI-12/P-229)	150	660.91	P/Rft	99,137
4	Providing & fixing A.C Electric Wall Bracket fan 18" (good quality) (SI-196/P-244)	5	11606.88	Each	58,034
5	Providing & fixing A.C Electric Ceiling fan 56" (good quality) (SI-195/P-244)	5	14869.21	Each	74,346
6	Providing & fixing circuit breaker 6, 10 , 15, 0,30,40,50 &63 SP (TB-5S)on prepared board as reuqired (SI-178/P-243)	12	2504.12	Each	30,049
7	Solar Plate 545/550w Mon PERC. (SI-126-i/P-87).	5	90424.60	P/No.	452,123
8	DC Flex Cable 10mm x 2 Copper (SI-126-iii/P-87).	50	874.15	P/Meter	43,708
9	AC Flex Cable 10mm x 3 Copper (SI-126-iv/P-87).	50	1262.66	P/Meter	63,133
10	GI Angle Iron Structure for Solar Pv Pan (L-3 Fix) (SI-126-v/P-87).	5	22987.00	P/No.	114,935
11	VFD and Backer Box 20x24 (SI-126-vi/P-87).	1	40470.00	P/No.	40,470
12	Grounding / Earthling arrangement with copper plate 12"x12" and 5mm thick with 6mm Copper Cable. (SI-126-vii/P-87).	1	64752.00	P/No.	64,752
13	PV Junction Box 6x4" with heavy duty terminal. (SI-126-viii/P-87).	1	6232.88	P/No.	6,233
14	Control Panel Box (PV Protect) (SI-126-ix/P-88).	1	10522.20	P/No.	10,522
15	AC DC Breaker Box (PV Protect). (SI-126-x/P-88).	1	10522.20	P/No.	10,522
				Total Amount of Part C:	**1,384,794**
				15% Below on all all Items:	**207,719**
				Total Amount of Part C:	**1,177,075**

SANITORY WORKS SCHEDULE OF ITEMS PART-D:			

S.NO	Descriptions	Qty	Rate	unit	Amount
1	Providing and fixing steel sinks stainless local bt make complete with cast iron or wrought iron LINA ALVH brackets 6 inches built into wall, 11/2" rubber plug and chrome plated brass chain 11/2"C.P. brass waste wvith 1-1/2"P.V.C. wastepipe & making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4. Steel Sink stainless size 40"x20" local make (standard patteren)	1	12555.27	Each	12555
2	Providing and fixing squatting type white glazed earthen ware W.C pan with front flush inlet & complete with including the cost of flushing cisternwith internal fitting and flush pipe with bend andrequiste number of holes in walls plinth & floor fpipe connection & making good in cement concrete 1:2:4 Far.(23 inch (SI-1a-i /P-184)	1	10440.50	Each	10,441
3	Providing and fixing 24x18" lavatory basin in white glazed carthen ware complete with &e including the cost of W.I. or C.I. cantilever bracket 6 inches built into wall, painted white in two coats after a primary coat of red lead paint, a pair of ½" dia chrome plated pillar taps, 1-1/2" rubber plug & chrome plated brass chain 1-1/4" dia malleable iron brass traps malleable i ron or brass unions and making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4 (Standard Pattern) (Karam Ceramics). (SI-8 /P-187)	1	9495.14	Each	9,495
4	Supplying & fixing wash basin mixture of superior quality with C.P. Crystal head 1/2" dia (SI-14-b /P-199)	1	4890.60	Each	4,891
5	Supplying & fixing swan type pillar cock of superior quality with Single C.P. head 1/2" dia. (SI-16-a /P-199)	2	1029.60	Each	2,059
6	Add extra for providing & fixing of earth ware pedestal white or coloured Glazed (Standared pattern) (SI-9 /P-187)	1	3276.00	Each	3,276
7	Supplying & fixing jet shower with rod of superior quality with C.P. head 1/2" dia. (SI-15a /P-199)	1	3486.60	Each	3,487
8	Providing and Fixing Handle Value 1/2" dia (SI-5-a /P-197)	2	1614.60	Each	3,229
9	Providing and Fixing Handle Value 3/4" dia (SI-5-b /P-197)	2	1848.60	Each	3,697
10	Providing, Laying UPVC Pressure Pipes of Class 'D' (equivalent make) fixing in trench i/c cutting, fitting and jointing with 'Z' joint with one rubber ring i/c testing with water to a head 122 meter or 400 ft. a) 31 mm (1 1/4" dia) (SI-3-a /P-111)	140	90.66	P/Rft	12,692
11	Providing, Laying UPVC Pressure Pipes of Class 'D' (equivalent make) fixing in trench i/c cutting, fitting and jointing with 'Z' joint with one rubber ring i/c testing with water to a head 122 meter or 400 ft. b) 38 mm (1 1/2" dia) (SI-3-b /P-111)	100	119.15	P/Rft	11,915

12	Providing, Laying UPVC Pressure Pipes of Class 'D' (equivalent make) fixing in trench i/c cutting, fitting and jointing with 'Z' joint with one rubber ring i/c testing with water to a head 122 meter or 400 ft. f) 100 mm (4" dia) (SI-3-f /P-111)	100	631.87	P/Rft	63,187
13	Providing, Laying UPVC Pressure Pipes of Class 'D' (equivalent make) fixing in trench i/c cutting, fitting and jointing with 'Z' joint with one rubber ring i/c testing with water to a head 122 meter or 400 ft. h) 150 mm (6" dia) (SI-3-h /P-111)	100	1347.90	P/Rft	134,790
14	Providing and fixing towel rail 24"x3/4" round or with brackets screws nuts & cleats etc. complete (Standard pattern). (SI-1-iii-a /P-190)	1	2349.07	Each	2,349
15	Providing & fixing 24"x18" bavelled edge mirror of Belgium glass completed with 1/8" thick hard and C.P. screws fixed to wooden cleats (Standard pattern). (SI-3a /P-190)	1	2106.00	Each	2,106
16	Supplying & fixing long Bib -cock of superior quality with C.Phead 1/2" dia. (SI-13-a /P- 198)	4	2316.60	Each	9,266
17	S/fixing concealed Tee-stop cock of suprior quality with C.P. head 1/2" dia. (SI-12-a /P- 198)	1	1673.10	Each	1,673
18	Supplying & fixing Fiber glass tank of approved quality and design and wall thickness as specified including cost of nuts, bolts and fixing in plat form of cement concrete 1:3:6 and making connection for inlet, outlet and over flow pipes etc. complete. 1000 gallons tank with wall thickness 5 mm.	2	157807.46	Each	315,615
19	Providing chambers 15"x9"x24" deep for house meters with 4-1/2 thick burnt brick masonry walls in 1:6 C.M 6" thick C.C. 1:2:4 in foundation, " thick cement plaster 1:3 C.M. to all inside wall surfaces and to top 1" thick C.C. (SI-4 /P- 200)	3	7388.71	Each	22,166

20	Constructing manhole or inspection chamber for the required diameter of circular sewer and 3'-6" (1067 mm) depth with walls of B.B in cement sand mortar 1:3 cement plastered 1:3, 1/2" thick, inside of walls and 1" (25 mm) thick over benching and channel i/c fixing C.I manhole cover with frame of clear opening 1-1/2' x11/2'(457x457 mm) of 1.75 cwt. (88.9 kg) embaded in plain C.C1:2:4 and fixing 1" (25 mm) dia M.S steps 6" (150 mm) wideprojecting 4" (102 mm) from the face of wall at 12" (305 mm) C/C duly painted etc. Complete as per standard specification and drawing. (SI-01 /P- 134)	3	55584.18	Each	166,753

Total Amount of Part D:	**795642**
10% Below on all all Items:	**79564**
Total Amount of Part D:	**716078**
Total Amount of Part A+B+C+D:	
in Million:	

Rs. _____ Above/Below / At Par	**TOTAL RS:**
Rs. _____ Above/Below / At Par	**ADD SRB 5% RS:**
Rs. _____ Above/Below / At Par	**G. TOTAL RS:**

Dily Sobh Karachi dt. 17-03-26

آفيس آف دي
سينئر سپرنٽينڊنٽ آف پوليس سکر

فون: - 071-9310565

No.EO/BLDG/3400-10/2026 Sukkur, Dated: 13-03-2026

ٽينڈر گھرائڻ لاءِ نوٽيس

هيٺين ڪمن جي پروڪيورمينٽ لاءِ معياري آچ دستاويزن (SBDs) ۾ دلچسپي رکندڙ واڪ ڊينڊڙ/ٽيڪيدارن/ڪمپنيز/فرمز ڪمپنيز ڪان SPPRA رولز 2010 (ترميم ٿيل تاحال) مطابق مُهريند ٽينڈرز گھرائجن ٿا.

سنڌ پوليس جي هائيننگ پوائنٽس جي مرمت / رينوويشن جوڪم هاءِ وي پيٽرول سکر يونٽ

نمبر شمار	هائيننگ پوائنٽ جو نالو	ڪئپيڪٽي لائق	ضلعو	ٽينڈر فيس (ناقابل واپسي تڏهن فقط)	بڊ سيڪيورٽي 5% (فقط CDR)	تڪميل جو مدو
1	هائيننگ پوائنٽ نارا ڪنال روهڙي ٽول پلازا بمقام سکر	3.000	سکر	3000	150000	01 مهينو
2	هائيننگ پوائنٽ زڪوتا موڙ بي ايس سانگي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
3	هائيننگ پوائنٽ بخشو سيلرو بي ايس ڏٽوئي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
4	هائيننگ پوائنٽ فرش پوڙ بي ايس آباد انڊس هاءِ وي سکر	3.000	سکر	3000	150000	01 مهينو
5	هائيننگ پوائنٽ پلهه ماڻهر بي ايس ڪوٽڏيجي نيشنل هاءِ وي خيرپور	3.000	خيرپور	3000	150000	01 مهينو
6	هائيننگ پوائنٽ بي بي اڪنامڪ زون	4.187	خيرپور	3000	209350	01 مهينو
7	هائيننگ پوائنٽ بي بي پيري	7.146	خيرپور	5000	357300	01 مهينو
8	هائيننگ پوائنٽ ولڙ غميبر بي بي شاهه حسين خيرپور انڊس روڊ	3.000	خيرپور	3000	150000	01 مهينو
9	هائيننگ پوائنٽ بي ايس ڪنب	9.500	خيرپور	5000	475000	01 مهينو
10	هائيننگ پوائنٽ سوئي گيس بي ايس ميرواهه مهراڻ هاءِ وي بمقام خيرپور	3.000	خيرپور	3000	150000	01 مهينو
11	هائيننگ پوائنٽ آڏي بنگلو لوهارو ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
12	هائيننگ پوائنٽ بي بي ميرپور ماٿيلو	3.573	گهوٽڪي	3000	178650	01 مهينو
13	هائيننگ پوائنٽ بي بي هندو جو ڪوهي تزد گهوٽڪي ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
14	هائيننگ پوائنٽ بي بي ڪمون شهيد بي ايس لوهارو	3.000	گهوٽڪي	3000	150000	01 مهينو
15	هائيننگ پوائنٽ بي بي جاڙو واهه بي ايس ڏاهراهه بمقام لاڙڪاڻو	3.000	لاڙڪاڻو	3000	150000	01 مهينو
16	هائيننگ پوائنٽ بي ايس خانپور	7.474	شڪارپور	5000	373700	01 مهينو
17	هائيننگ پوائنٽ بي ايس ڳڑهي ياسين	7.385	شڪارپور	5000	369250	01 مهينو
18	هائيننگ پوائنٽ بي ايس ڪرن	4.396	شڪارپور	3000	219800	01 مهينو
19	هائيننگ پوائنٽ لکي غلام شاهه	7.199	شڪارپور	5000	359950	01 مهينو
20	هائيننگ پوائنٽ بي ايس ٽيپر ڪوٽ	7.555	شڪارپور	5000	377750	01 مهينو
21	هائيننگ پوائنٽ بي ايس همايون	9 500	شڪارپور	5000	475000	01 مهينو
22	هائيننگ پوائنٽ بي بي فيزو لاڙو	7.509	شڪارپور	5000	375450	01 مهينو
23	هائيننگ پوائنٽ بي بي ماشر لاڙو (ڪشمور ايت ڪنڊڪوٽ)	5.489	ڪشمور ايت ڪنڊڪوٽ	5000	274450	01 مهينو
24	هائيننگ پوائنٽ بي بي مل لاڙو بخشاپور (اندر گهر)	6.326	ڪشمور ايت ڪنڊڪوٽ	5000	316300	01 مهينو
25	هائيننگ پوائنٽ بي بي مولا مير	5.486	ڪشمور ايت ڪنڊڪوٽ	5000	274300	01 مهينو
26	هائيننگ پوائنٽ بي بي راڄيس راهه	5.350	ڪشمور ايت ڪنڊڪوٽ	5000	267500	01 مهينو
27	هائيننگ پوائنٽ بي بي شجراع لاڙو	4.239	ڪشمور ايت ڪنڊڪوٽ	3000	211950	01 مهينو
28		4.927		3000	246350	01 مهينو

CamScanner

30	حسب يوسف شمسي شاهر	3.327	جيڪب آباد	3000	166350	01 مهينو
31	هالٽنگ پوائنٽ بي ايس محمد پور	9.500	جيڪب آباد	5000	475000	01 مهينو
32	هالٽنگ پوائنٽ بي ايس تاجو ديرو	9.500	جيڪب آباد	5000	475000	01 مهينو

ٽينڈرز جي اجراءَ/وصولي ۽ کُلڻ لاءِ پروگرام

	پرتيڪيولرز	پهرين پيرو	۽ کُلڻ جو هنڌ
1	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 07.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	اشاعت کانپوءِ	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ (سمورن حصو ولندڙ واڪ ڊينڈرن کي مشورو ڏجي ٿو ته e_Bid آن لائن جمع ڪرائڻ لاءِ پاڻ کي رجسٽر ڪرائن گهرجي). اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
2	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	07.04.2026	
	پرتيڪيولرز	ٻيون پيرو	۽ کُلڻ جو هنڌ
	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 23.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	23.04.2026	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	23.04.2026	

ٽينڈرز جا شرط ۽ ضابطا

1	حضور ولڻ جي خواهش رکندڙ لازمي پاڪستان انجنيئرنگ ڪائونسل (PEC) سان لاڳاپيل ڪٽيگري هيٺ جون 2026 تائين لائسنس ڪارگر رجسٽريشن سرٽيفڪيٽ
2	فرم سان گڏ ڪم ڪندڙ انجنيئرنگ ۽ ٽيڪنيڪل اسٽاف جي ڄاڻ ڏيڻا.
3	[پنج] ڪمن جو دستاويزي ثبوت جيڪي مڪمل ٿيل/ ڪم جاري آهن ۽ آجر پاران ڪم جي اطمينان بخش مڪمل ٿيڻ جو سرٽيفڪيٽ.
4	جاري ڪمن جي فهرست ، بشمول هر هڪ ڪم جي لاڳت ۽ ڪم جي اپرائڻ جو ليٽر.
5	مشينري ۽ سامان جي فهرست جيڪا ان جي ملڪيت/ ڪرائي جي دستاويزي ثبوت سان گڏ بينڪ جي سرٽيفڪيٽ سان گڏ بينڪ اسٽيٽمينٽ سان گڏ ڪريڊٽ جي قابليت ڏيکارڻ ٿي.
6	انڪم ٽيڪس ڊپارٽمينٽ NTN) سرٽيفڪيٽ) سان رجسٽريشن ۽ CNIC جي ڪاپي.
7	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي تحت هونديون.
8	سمورا ٽينڈر فارم SPPRA رولز (ترميم ٿيل 2019) جي قاعدي (ii) 46_I جي شرطن ۽ سنڌ ريونيو بورڊ وٽ رجسٽرڊ ٿيل هجڻ گهرجن
9	گذريل پنجن سالن جا سالياڻو انڪم ٽيڪس ريٽرنز
10	رجسٽرڊ آڊٽ فرم (ICAP) طرفان گذريل ٽن سالن جي سالياڻي آڊٽ رپورٽ. رجسٽرڊ آڊٽ فرم (ICAP) کانسواءِ، پي ڪنهن طرفان جاري ڪيل رپورٽ منظور نه ڪئي ويندي.
11	گذريل پنجن سالن دوران 15٪ يا ان کان وڌيڪ سالياڻو سراسري بيلنس گهربل آهي لاڳو ڪر جي ڪنسيل لاڳت مطابق. هاٿوڪر بينڪ سرٽيفڪيٽ (اصل و) سان لڳل هجي جيڪو ڏنل مدي جو سالياڻو سراسري بيلنس ڏيکاري. [جواڻ کان شروع ٿيندڙ 30 جون تائين هر هڪ سال لاءِ الڳ الڳ گذريل ٽن سالن بينڪ اسٽيٽمينٽ لازمي فراهم ڪئي وڃي. ۽ موجوده بيلنس ڏيکاريل تازي بينڪ اسٽيٽمنٽ لازمي لڳل هجڻ گهرجي.
12	اسٽيمپ پيپر تي اصل فارم نامو تي فرم/ٽيڪيدار هن وقت ڪنهن به قسم جي قانوني ڪاروائي، ڪاتي جي ٽڪراءِ چڪيل يا حڪومت ۽ خانگي تنظيمن ۾ ڪنهن به ڪم جي مڪمل ٿيڻ ۾ غيرضروري دير ۾ ملوث نه هجي.
13	مشروط يا نامڪمل ٽينڈر قبول نه ڪيا ويندا.
14	آڇون جي شخص SPPRA رولز 2010 (ترميم ٿيل تازه) جي سنگل اسٽيج هڪ لفافي طريقي تي ڪيو ويندو.
15	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي مطابق هونديون.
16	آڇون جي کُلڻ جي تاريخ تي عام موڪل يا ڪنهن به اڻوڻندڙ صورتحال جي صورت ۾ آڇون ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
17	آڇون ڏيندڙ کي هيٺ دستخط ڪندڙ جي حق ۾ ڪنهن به شيڊيول بينڪ مان تيار ٿيل هڪ ڊپازٽ جي شڪل ۾ هر هڪ ڪم عبوض جاڻايل سوڙي رقم جي ڏنل رقم جمع ڪرائڻ گهرجي.
18	قسم نامو د فرم/ ٽيڪيدار ڪنهن به پروڪيورنگ ايجنسي طرفان تازو بليڪ لسٽ ٿيل نه هجي.
19	قسم نامو د فراهم ڪيل سمورا دستاويز / پارٽيڪيولرز/ معلومات سچي ۽ درست آهي.
20	فرم جي ضرورت ۽ ڊائريڪٽرز/پروپرائٽرز يا پين لاڳاپيلن جا مڪمل تفصيل پاور آف اٽارني سان گڏ سول پروپرائٽر هجڻ جي صورت ۾ اهڙو حلفيا بيان قسم نامي تي پيش ڪيو وڃي.
21	پاليسي ۽ پروسيجر تحت سنڌ سيلز ٽيڪس (SRB) ڪٽيو ويندو.
22	هيٺ دستخط ڪندڙ يا ڪميٽي جو ڪو به ميمبر هيٺ ڪوارٽر ڪان باخبر هجڻ جي صورت ۾ آڇون ڏنل شيڊيول مطابق ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
23	هيٺ دستخط ڪندڙ يا ٻي مجاز اختياري SPPRA رولز 210 جي لاڳاپيل شق تحت ڪنهن به يا سمورن آڇن کي رد ڪرڻ جو حق محفوظ رکي ٿو.

سينئر سپرنٽينڈنٽ آف پوليس سکر
سيڪريٽري پروڪيورمنٽ ڪميٽي
ايم اينڊ آر هالٽنگ پوائنٽ
سکر/ لاڙڪاڻو رينجز

INF.KRY.NO.1120/2026

WORK FOR SINDH
www.kwikfinch.com
ADV. PORTAL BY INFORMATION DEPARTMENT

Phone:-071-9310565
OFFICE OF THE
SENIOR SUPERINTENDENT OF POLICE
SUKKUR.

No.EO/BLDG/ 3400-10 /2026
Sukkur, Dated 13.03.2026

SEALED NOTICE INVITING TENDERS

The Sealed Tenders are invited from interested bidders / contractors / firms and companies as well as suppliers on standard bidding documents forms (SBDs) for the procurements of the following work under SPPRA Rules-2010 (Amended till date) :-

REPAIR / RENOVATION WORK OF HALTING POINTS OF SINDH POLICE HIGHWAY PATROL SUKKUR UNIT

S.#	Name of Halting Point	Estimates Cost	District	Tender Fees (Non-refundable Only in Cash)	Bid Security 5% (CDR only)	Completion Period
1.	Halting Point Nara Canal Rohri Toll Plaza District Sukkur	3.000	Sukkur	3000	150000	01-Month
2.	Halting Point Zakota Mor PS Sangi District Sukkur	3.000	Sukkur	3000	150000	01-Month
3.	Halting Point Baksho Seelro PS Dadloi Disrict Sukkur	3.000	Sukkur	3000	150000	01-Month
4.	Halting Point Farash Mor PS Abad Indus Highway Sukkur	3.000	Sukkur	3000	150000	01-Month
5.	Halting Point Palh Minor PS Kotdigi National Highway Khairpur	3.000	Khairpur	3000	150000	01-Month
6.	Halting Point PP Economic Zone	4.187	Khairpur	3000	209350	01-Month
7.	Halting Point PP Pipri	7.146	Khairpur	5000	357300	01-Month
8.	Halting Point Waris Ghambir PP Shah Hussain Khairpur Indus River	3.000	Khairpur	3000	150000	01-Month
9.	Halting Point PS Kumb	9.500	Khairpur	5000	475000	01-Month
10.	Halting Point Sui Gas PS Mirwah Mehran Highway District Khairpur	3.000	Khairpur	3000	150000	01-Month
11.	Halting Point PP Aadhi Bunglow Ubauro Toll Plaza.	3.000	Ghotki	3000	150000	01-Month
12.	Halting Point PP Mirpur Mathelo	3.573	Ghotki	3000	178650	01-Month
13.	Halting Point PP Hindu jo Khohi near Ghotki Toll Plaza	3.000	Ghotki	3000	150000	01-Month
14.	Halting Point PP Kamu Shaheed PS Ubauro	3.000	Ghotki	3000	150000	01-Month
15.	Halting Point PP Jaro Wah PS Dhamrah District Larkana	3.000	Larkana	3000	150000	01-Month
16.	Halting Point PS Khanpur	7.474	Shikarpur	5000	373700	01-Month
17.	Halting Point PS Garhi Yaseen	7.385	Shikarpur	5000	369250	01-Month
18.	Halting Point PS Kiran	4.396	Shikarpur	3000	219800	01-Month
19.	Halting Point PS Lakhi Ghulam Shah	7.199	Shikarpur	5000	359950	01-Month
20.	Halting Point PS Naper Kot	7.555	Shikarpur	5000	377750	01-Month
21.	Halting Point PS Humayun	9.500	Shikarpur	5000	475000	01-Month
22.	Halting Point PP Faizo Laro	7.509	Shikarpur	5000	375450	01-Month
23.	Halting Point PP Hashim Laro (Kashmore @ Kandhkot)	5.489	Kashmore @ Kandhkot	5000	274450	01-Month
24.	Halting Point PP Mithal Laro Bakshapur (Zorghar)	6.326	Kashmore @ Kandhkot	5000	316300	01-Month
25.	Halting Point PP Moula Meo	5.486	Kashmore @ Kandhkot	5000	274300	01-Month
26.	Halting Point PP Rais Wah	5.350	Kashmore @ Kandhkot	5000	267500	01-Month
27.	Halting Point PP Shujra Laro	4.239	Kashmore @ Kandhkot	3000	211950	01-Month
28.	Halting Point PS Dahoo Wah	4.927	Kashmore @ Kandhkot	3000	246350	01-Month
29.	Halting Point PS Abad (Begari Canal)	7.455	Jacobabad	5000	372750	01-Month
30.	Halting Point Shamby Shah	3.327	Jacobabad	3000	166350	01-Month
31.	Halting Point PS Muhammad Pur	9.500	Jacobabad	5000	475000	01-Month
32.	Halting Point PS Tajo Dero	9.500	Jacobabad	5000	475000	01-Month

Continue...P/02

CamScanner

PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDERS

Particulars		1st Attempt & Place of Opening	
1.	Date of issuance of tender documents (after publication till 07.04.2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	After Publication	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ (all participating bidders are advised to register themselves Online for e-Bid submission).
2.	Date of opening of Tenders (at 03:00 PM)	07.04.2026	**Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
Particulars		**2nd Attempt & Place of Opening**	
1.	Date of issuance of tender documents (till 23-04-2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	23.04.2026	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ **Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
2.	Date of opening of Tenders (at 03:00 PM)	23.04.2026	

TERMS & CONDITIONS OF THE TENDER

1.	The intending participants must be registered with Pakistan Engineering Council (P.E.C) for the year valid June-2026 limit relevant category.
2.	Bio-data of Engineers and Technical staff working with the firm.
3.	Documentary evidence of [five] works executed / works in progress and certificate of satisfactory completion of works by the employers.
4.	List of work in progress, indicating cost of each work and copy of letter of award of work.
5.	List of machinery and equipment available with documentary evidence of its ownership/ rent with certificate of Bank showing credit worthiness along with Bank statement.
6.	Registration with Income Tax Department (NTN Certificate) and copy of CNIC.
7.	The approved bids will be subject to stamp duty levied by the Government.
8.	All the contractors/ firms should be registered with Sindh Revenue Board in terms of Rule 46-1(ii) of SPPRA Rule (Amended 2019).
9.	Annual Income Tax returns of last five years.
10.	Annual audited reports of last five years from (ICAP) registered audit firms. Audit report issued other than (ICAP) registered audit firms will not be accepted.
11.	Certificate of Bank showing credit worthiness of at-least 15% (average balance per year for the last 05-years) of the estimated cost of work along with Bank Statement. Bank statement must be provided separately for each year starting from 1st July to 30th June for last five years and recent bank certificate must be attached showing available balance.
12.	Undertaking on stamp paper that the firm/contractor is not currently involved in any kind of litigation, department rift, abandoned or un-necessary delay in completion of any work in the Government as well as in private organizations.
13.	Conditional or incomplete tenders will not be entertained.
14.	The bids shall be evaluated on single stage one envelope method of SPPRA Rules 2010 (Amended till date).
15.	The approved bids will be subject to stamp duty levied by the Government.
16.	In case of Holiday and unforeseen circumstances on opening date the bids shall be submitted and opened on the next working day.
17.	The bidders should submit prescribed amount of earnest money as shown against each work in shape of Call Deposit prepared from the scheduled bank in favour of the undersigned.
18.	Affidavit to the effect that the firm / contractor have not been black listed currently by any executing agency.
19.	Affidavits to the effect that all document / particulars / information furnished are true and correct.
20.	In case of firm, list of partners / Partnership Deed, giving full particulars of directors/ proprietors or others connected along with power of attorney. In case of being sole proprietors, such undertaking on affidavit be furnished.

Continue... P/03

CamScanner

21.	The Sindh sales tax (SRB) will be deduct as per policy and procedure.
22.	In case the undersigned or any member of the committee happens to be out of the Headquarter the bids shall be submitted and opened as per the given schedule on the next working day.
23.	The undersigned and other competent authority reserve the right to reject any one or all the Bids as per provision of SPPRA Rules, 2010.

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

No.EO/BLDG/ _____ Sukkur, dated/ -03-2026.

Copy to following for necessary action to: -

1. The Secretary, Information Technology, Sindh Secretariat No.6 @ Karachi, along with copies of N.I.T for favour of information with requested to placing on the web site of Sindh Government.
2. The Inspector General of Police Sindh Karachi (Attention AIGP logistics) w/r to his order No: G-I/80 dated 19-02-2026 for favour of kind information, please.
3. The Addl:IGP Operations / Chairman Oversee Committee for M&R work for favour of kind information please.
4. The Deputy Inspector General of Police Sukkur Range / Chairman Procurement Committee for M&R work (halting point) w/r to his letter No,GB/3325-28 dated 10.03.2026 for favour of kind information please.
5. The Deputy Inspector General of Police Sindh Police Highway Patrol /Secretary Oversee Committee Sindh (halting point) w/r to his letter No.DIGP/SPHP/Admin/758-61 dated 10.03.2026 for favour of kind information please.
6. The Director, Information (Advertisement) Public Relation Advertising Department Karachi, for publication in 03-leading Newspaper "Sindhi, Urdu & English".
7. The SSP SPHP Sukkur Unit / Member Procurement Committee for information please.
8. The Manager (Assessment) SPPRA Barrack No.08 Sindh Secretariat No. 04 Court Road Karachi.
9. The Director I.T Department CPO Sindh Karachi with request to publish tender on Sindh Police, website.
10. The representative of Home Department Sindh Karachi.
11. The Chief Engineer Provincial Buildings Sukkur.
12. The Superintending Engineer Police Works Sindh Karachi.
13. The Executive Engineer Police Works Sindh Karachi/Sukkur.
14. The Assistant Engineer Police Works Sukkur.
15. Copy to all concerned Procurement Committee/Redressal Committee./Notice Board

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

CamScanner

NAME OF WORK: REPAIR / RENOVATION WORK OF POLICE HALTING POINT WARIS GHAMBIR PP SHAH HUSSAIN INDUS RIVER, DISTRICT KHAIRPUR.

SCHEDULE B

Civil works schedule items Part-A:

S.NO	Descriptions		Nos	length	weidth	height	Unit	total area/quantity
1	Dismantling cement concrete plain 1: 2: 4: (SI-19-C/P-20)							
	roof of rooms		1	12	36	0.5	Cft	216
				Total			Cft	**216**
	at Rs. 133.08 per Cft		133.08	x	216	P/Cft	Rs	**28,745**
2	Dismantling glazed or encaustic tiles etc. (SI-55 / P-22)							
	rooms flooring		2	12	14		Sft	336
				Total			Sft	**336**
	at Rs. 31.19 per Sft		31.19	x	336	P/Sft	Rs	**10,480**
3	Pacca brick work in mud mortar in building (b) In ground floor. (SI.1-b/P-29).							
	office long walls		1	17	0.75	12	Cft	153
	office short walls		1	12	0.75	12	Cft	108
	Bath long wall		2	6	0.75	12	Cft	108
	Bath short wall		2	4.66	0.75	12	Cft	84
				Total			Cft	**453**
	at Rs. 295.80 per Cft		295.80	x	453	P/Cft	Rs	**133,997**
4	Applying floating coat of Cement 1/32" thick. (SI No:14-ii / P-52)							
	office long walls both sides	2	2	17		12	Sft	816
	office short walls both sides	2	2	12		12	Sft	576
	Bath long wall both sides	2	2	6		12	Sft	288
	Bath short wall both sides	2	2	4.66		12	Sft	224
	toilet long wall both sides	2	1	6		12	Sft	144
	toilet short wall both sides	2	2	4.66		12	Sft	224
	parapit walls long both sides	2	2	36		3	Sft	432
	parapit short long both sides	2	2	25		3	Sft	300
				Total			Sft	**3003**
	at Rs. 22.63 per Sft		22.63	x	3003	P/Sft	Rs	**67,958**
5	Cement plaster 1:3 upto 12' height. (SI No:10-C / P-38)							
	office long walls both sides	2	2	17		12	Sft	816
	office short walls both sides	2	2	12		12	Sft	576
	Bath long wall both sides	2	2	6		12	Sft	288
	Bath short wall both sides	2	2	4.66		12	Sft	224
	toilet long wall both sides	2	1	6		12	Sft	144
	toilet short wall both sides	2	2	4.66		12	Sft	224
	parapit walls long both sides	2	2	36		3	Sft	432
	parapit short long both sides	2	2	25		3	Sft	300
				Total			Sft	**3003**
	at Rs. 55.87 per Sft		55.87	x	3003	P/Sft	Rs	**167,778**
6	Preparing the surface and painting with matt finish I/c rubbing the surface with Bathy (silicon carbide rubbing brick) filling the voids with zink /chalk / plaster of paris mixture, applying first coat premix, making the surface smooth and then painting. (SI No:36-A / P-40)							
	corridr long wall		1	28		12	Sft	336
	corridor short walls		2	4		12	Sft	96
	rest room long walls		2	17		12	Sft	408
	rest room short walls		2	12		12	Sft	288
	Kitchen long wall both sides		2	10.75		4	Sft	86

	Kitchen short wall both sides		1	8		4	Sft	32
	Bath long wall both sides		2	6		4	Sft	48
	Bath short wall both sides		2	4.66		4	Sft	37
	toilet long wall both sides		1	6		4	Sft	24
	toilet short wall both sides		2	4.66		4	Sft	37
	ceiling of building		1	38	78		Sft	2964
				Total			Sft	**4357**
	at Rs. 49.27 per Sft		49.27	x	4357	P/Sft	Rs	**214,669**
7	Preparing the surface and painting with weather coat I/c rubbing the surface with rubbing brick / sand Paper, filling the voids with chalk/ plaster of Paris and then painting with weather coat of approved make.. (SI No:36-A / P-40)							
	front & rear side of building	1	2	78		25	Sft	3900
	left & right side of building	1	2	38		25	Sft	1900
				Total			Sft	**5800**
	at Rs. 39.38 per Sft		39.38	x	5800	P/Sft	Rs	**228,404**
8	Laying floors of approved coloured glazed tiles 1/4" thick floor of approved color & size jointing in white cement and laid over 1:2 cement sand mortor 3/4" thick including grouting with matching color and finishing. (SI-25/P-46)							
	washroom & bath room floor		2	4.66	6		Sft	56
				Total			Sft	**56**
	at Rs. 325.40 per Sft		325.40	x	56	P/Sft	Rs	**18,222**
9	Laying floor of approved with glazed tiles 1/4" thick dado of approved color & size jointing in white cement and laid over 1:2 cement sand mortor 3/4" thick including grouting with matching color and finishing. (SI-24/P-45)							
	long walls of washroom & bathroom		4	6		8	Sft	192
	short walls of washroom & bathroom		4	4.66		8	Sft	149
				Total			Sft	**341**
	at Rs. 389.36 per Sft		389.36	x	341	P/Sft	Rs	**132,772**
10	Laying Verona marble flooring Size 24" x 12" x 1" / 12" x 12" x 1" fine dressed on the surface without winding set in lime mortar 1:2 including rubbing and polishing of the joints. (a) 3/4" thick marble.							
	corridor floor		1	5	38		Sft	190
	skirting corridor		2	38	0.66		Sft	50
	skirting corridor		2	5	0.66		Sft	7
				Total			Sft	**247**
	at Rs.369.59 per Sft		369.59	x	247	P/Sft	Rs	**91,289**
11	Providing & Laying Full Body Porcelain Tile in Flooring or Facing of Approved Design Set in Gry Cement Motor 1:2 or of 3/4" Thickinss I/C Washing & Joints With White Cement Slurry Using Colour Pigment for matching complete as per Spacification. (ix) 24"x24"x5/16"							
	floor of office		1	12	17		Sft	204
	floor of staff room		1	12	17		Sft	204
	skirting office room		2	17	0.66		Sft	22
	skirting office room		2	12	0.66		Sft	16
	skirting staff room		2	17	0.66		Sft	22
	skirting staff room		2	12	0.66		Sft	16
				Total			Sft	**485**
	at Rs.439.57 per Sft		439.57	x	485	P/Sft	Rs	**213,191**
12	Supplying & fixing in position Aluminum channels framing for sliding windows & ventilators of made with5 mm thick tinted glass glazing (Belgium) & Aluminum fly screen I/c handles stoppers & locking arrangementetc. complete. (b) Deluxe model (Bronze). (SI-84-b/P-83)							
	ventilators		2	2		2	Sft	8
	windows		4	4		4	Sft	64
				Total			Sft	**72**
	at Rs. 2386.73 per Sft		2386.73	x	72	P/Sft	Rs	**171,845**

13	Providing and fixing in position doors, windows and ventilators of first class deodar wood frames, and 1-3/4" thick commercial ply veneer shutters of first class deodar skeleton (Solid Door) and commercial ply wood (3 ply) on both sides includinghold fasts, hinges, iron tower bolts, handles and cleats with cord and one Mortice lock and hooks.							
	office door	1	3.5			7	Sft	25
	washroom, bathroom doors	2	2.5			7	Sft	35
				Total			Sft	**60**
	at Rs. 2998.14 per Sft	2998.14	x		60	P/Sft	Rs	**179,888**
14	Supplying & fixing in position iron/steel grill of 3/4" x 1/4" size flat iron of approved design including painting 3 coats etc. complete (weight not to be less than 3.7 Lbs./Sq . Foot of finished grill). (SI-26 / P-76)							
	windows grill	4	4			4	Sft	64
	ventilators grill	2	2			2	Sft	8
				Total			Sft	**72**
	at Rs. 1124.10 per Sft	1124.10	x		72	P/Sft	Rs	**80,935**
15	Provding and fixing with bitumen felt paper of 60 Lbs over roof i/c cleaning of roof with wire brush an removing dust, applying bitumen coat at the rate of 34 Lbs per P.Sft as premix inter coats and then laying felt papper with 10% over laps, then applying and spreading hill sand at the rate of 1 cft for 100 sft. The cost also i/c necessary fore material, kerosene oil, wood etc:. (SI-41 / P-43)							
	roof of building	1	38		78		Sft	2,964
				Total			Sft	**2964**
	at Rs.95.62 per Sft	95.62	x		2964	P/Sft	Rs	**283,418**

Total Amount of Part-A:	**2,023,592**
10% below on item no. 8,9,10,11,12,13:	**80,721**
Grand Total Amount of Part-A:	**1,942,871**

Electric works schedule items Part-B:

S.NO	Descriptions		Nos	length	weidth	height	Unit	total area/quantity
1	Wiring for light or fan point with 3/.029 PVC insulated wire in 20mm (3/4") channel patti on surface as required (SI-107/P-236)							
	light points		1	x	12		Each	12
				Total			Each	**12**
	at Rs. 5958.53 per point		5958.53	x	12	Each	Rs	**71,502**
2	Wiring for Plug Point with (3/.029) PVC insulated wire in 20mm 3/4" channel patti on surface as required. (SI-108/P-236)							
	fan points		1	x	12		Each	12
				Total			Each	**12**
	at Rs. 3442.83 per point		3442.83	x	12	Each	Rs	**41,314**
3	Providing and laying (Main or sub main)PVC insulated with size 2-7/.29 copper conductor in 3/4"dia PVC conduit recessed in the wall as required. (SI-10/P-229)							
	wiring		1	x	100		Rft	100
				Total			Rft	**100**
	at Rs. 400.92 per Rft		400.92	x	100	Rft	Rs	**40,092**
4	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.044 copper conductor in ¾" Dia PVC conduit recessed in the wall or column as required. (SI-12/P-229)							
	wiring		1	x	100		Rft	100
				Total			Rft	**100**
	at Rs. 660.91 per Rft		660.91	x	100	Rft	Rs	**66,091**
5	Providing & fixing circuit breaker 6, 10 , 15, 0,30,40,50 & 63 SP (TB-5S)on prepared board as reuqired (SI-178/P-243)							

	circuit breaker	1	x	12		Each	12
			Total			Each	**12**
	at Rs. 2504.12 per no.	2504.12	x	12	Each	Rs	**30,049**
6	Providing & fixing circuit breaker 15,20,30 , 40, 50, 60,75 &100 amp TP (XS-100NS) on prepared board as reuqired (SI-183/P-244)						
	circuit breaker	1	x	1		Each	1
			Total			Each	**1**
	at Rs. 28736.16 per no.	28736.16	x	1	Each	Rs	**28,736**
7	Providing & fixing one way SP 10/15amp switch surface type. (SI-188/P-244)						
	one way switch	1	x	16		No	16
			Total			No	**16**
	at Rs. 468.19 per no.	468.19	x	16	No	Rs	**7,491**
8	Providing & fixing Two pin 10/15amp plug & socket. (SI-189/P-244)						
	Two pin plug and socket	1	x	20		No	20
			Total			No	**20**
	at Rs. 617.69 per no.	617.69	x	20	No	Rs	**12,354**
9	Providing & fixing three pin 10/15amp plug & socket flush type. (SI-190/P-244)						
	Three pin plug and socket	1	x	18		No	18
			Total			No	**18**
	at Rs. 677.36 per no.	677.36	x	18	No	Rs	**12,192**
10	Providing & fixing Bakelite ceiling rose with two terminals. (SI-191/P-244)						
	Bakelite ceiling rose	1	x	1		No	1
			Total			No	**1**
	at Rs.377.39 per no.	377.39	x	1	No	Rs	**377**
11	Providing & fixing Brass Battern holder. (SI-193/P-244)						
	Three pin plug and socket	1	x	1		No	1
			Total			No	**1**
	at Rs. 1152.61 per no.	1152.61	x	1	No	Rs	**1,153**
12	Providing & fixing channel patti 2" as required as per instruction of EI (SI-251/P-249)						
	channel patti 2" thick	1	x	100		Rft	100
			Total			Rft	**100**
	at Rs. 492.68 per Rft	492.68	x	100	Rft	Rs	**49,268**
13	Providing & fixing A.C Electric Ceiling fan 56" (good quality) (SI-195/P-244)						
	ceiling fans	1	x	4		Each	4
			Total			Each	**4**
	at Rs. 14869.21 per no.	14869.21	x	4	Each	Rs	**59,477**
14	Providing & fixing A.C Electric Wall Bracket fan 18" (good quality) (SI-196/P-244)						
	bracket fans	1	x	4		Each	4
			Total			Each	**4**
	at Rs. 11606.88 per no.	11606.88	x	4	Each	Rs	**46,428**

Total Amount of Part-B:	**466,525**
15 % below on total amount:	**69,979**
Grand Total Amount of Part-B:	**396,546**

Electric works Non- Schedule items Part-C:								
S.NO	**Descriptions**		**Nos**	**length**	**weidth**	**height**	**Unit**	**total area/quantity**
1	P/F Solar System 1.16 KV complete with two No. Solar Panel 580-W, Power point tracer, DC flexible (Copper), MS Angle Iron Structure VFD and breacker box, AC DC breaker box , tubler Battris 440-W (01-No) complete in all respect.							
	solar system		1	x	1		Job	1
				Total			Job	**1**
	at Rs. job			x	1	Job	Rs	
2	P/F Energy Saver (18 to 24 watts) superior quality including fixing with PVC holder etc. complete.(Imported)							
	energy saver		1	x	12		Each	12
				Total			Each	**12**
	at Rs. each			x	12	Each	Rs	
3	P/F 1-40 Watts tube light complete with 40 Watts 4'-0" long rod, chock, starter and putty with Phillips components including necessary electric connection and fixing on wall or ceiling etc. complete.(Philips)							
	Tube light		1	x	6		Each	6
				Total			Each	**6**
	at Rs. each			x	6	Each	Rs	

Grand Total Amount of Part-C:

SANITORY WORKS SCHEDULE OF ITEMS PART-D:

S.NO	**Descriptions**	**Qty**	Rate	Unit	Amount
1	Providing and fixing squatting type white glazed earthen ware W.C pan with front flush inlet & complete with including the cost of flushing cisternwith internal fitting and flush pipe with bend andrequiste number of holes in walls plinth & floor fpipe connection & making good in cement concrete 1:2:4 Far.(23 inch (SI-1a-i /P-184)	1	10440.50	Each	10,441
2	Providing and fixing 24x18" lavatory basin in white glazed carthen ware complete with &e including the cost of W.I. or C.I. cantilever bracket 6 inches built into wall, painted white in two coats after a primary coat of red lead paint, a pair of ½" dia chrome plated pillar taps, 1-1/2" rubber plug & chrome plated brass chain 1-1/4" dia malleable iron brass traps malleable i ron or brass unions and making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4 (Standard Pattern) (Karam Ceramics). (SI-8 /P-187)	1	9495.14	Each	9,495
3	Supplying & fixing wash basin mixture of superior quality with C.P. Crystal head 1/2" dia (SI-14-b /P-199)	1	4890.60	Each	4,891
4	Supplying & fixing swan type pillar cock of superior quality with Single C.P. head 1/2" dia. (SI-16-a /P-199)	2	1029.60	Each	2,059
5	Providing, Laying UPVC Pressure Pipes of Class 'D' (equivalent make) fixing in trench i/c cutting, fitting and jointing with 'Z' joint with one rubber ring i/c testing with water to a head 122 meter or 400 ft. a) 31 mm (1 1/4" dia) (SI-3-a /P-111)	100	90.66	P/Rft	9,066
6	Providing, Laying UPVC Pressure Pipes of Class 'D' (equivalent make) fixing in trench i/c cutting, fitting and jointing with 'Z' joint with one rubber ring i/c testing with water to a head 122 meter or 400 ft. b) 38 mm (1 1/2" dia) (SI-3-b /P-111)	149	119.15	P/Rft	17,753
7	Providing, Laying UPVC Pressure Pipes of Class 'D' (equivalent make) fixing in trench i/c cutting, fitting and jointing with 'Z' joint with one rubber ring i/c testing with water to a head 122 meter or 400 ft. f) 100 mm (4" dia) (SI-3-f /P-111)	140	631.87	P/Rft	88,462

8	Supplying & fixing long Bib -cock of superior quality with C.Phead 1/2" dia. (SI-13-a /P- 198)	4	2316.60	Each	9,266
9	S/fixing concealed Tee-stop cock of suprior quality with C.P. head 1/2" dia. (SI-12-a /P- 198)	1	1673.10	Each	1,673
10	Supplying & fixing Fiber glass tank of approved quality and design and wall thickness as specified including cost of nuts, bolts and fixing in plat form of cement concrete 1:3:6 and making connection for inlet, outlet and over flow pipes etc. complete. 250 gallons tank with wall thickness 5 mm.	1	37698.31	Each	37,698
11	Providing chambers 15"x9"x24" deep for house meters with 4-1/2 thick burnt brick masonry walls in 1:6 C.M 6" thick C.C. 1:2:4 in foundation, " thick cement plaster 1:3 C.M. to all inside wall surfaces and to top 1" thick C.C. (SI-4 /P- 200)	1	7388.71	Each	7,389
12	Constructing manhole or inspection chamber for the required diameter of circular sewer and 3'-6" (1067 mm) depth with walls of B.B in cement sand mortar 1:3 cement plastered 1:3, 1/2" thick, inside of walls and 1" (25 mm) thick over benching and channel i/c fixing C.I manhole cover with frame of clear opening 1-1/2' x11/2'(457x457 mm) of 1.75 cwt. (88.9 kg) embaded in plain C.C1:2:4 and fixing 1" (25 mm) dia M.S steps 6" (150 mm) wideprojecting 4" (102 mm) from the face of wall at 12" (305 mm) C/C duly painted etc. Complete as per standard specification and drawing. (SI-01 /P- 134)	1	55584.18	Each	55,584

Total Amount of Part-D:	**253,777**
10 % below on total amount:	**25,378**
Grand Total Amount of Part-D:	**228,400**

Grand Total Amount of Part(A+B+C+D):
in Million:

Rs. _____ Above/Below / At Par **TOTAL RS:** _____

Rs. _____ Above/Below / At Par **ADD SRB 5% RS:** _____

Rs. _____ Above/Below / At Par **G. TOTAL RS:** _____

Dily Sobh Karachi dt. 17-03-26

آفيس آف دي
سينئر سپرنٽينڊنٽ آف پوليس سکر

فون: - 071-9310565

No.EO/BLDG/3400-10/2026 Sukkur, Dated: 13-03-2026

ٽينڈر گھرائڻ لاءِ نوٽيس

هيٺين ڪمن جي پروڪيورمينٽ لاءِ معياري آچ دستاويزن (SBDs) ۾ دلچسپي رکندڙ واڪ ڊينڊڙ/ٽيڪيدارن/ڪمپنيز/فرمز ڪمپنيز ڪان SPPRA رولز 2010 (ترميم ٿيل تاحال) مطابق مُهريند ٽينڈرز گھرائجن ٿا.

سنڌ پوليس جي هائيننگ پوائنٽس جي مرمت / رينوويشن جوڪم هاءِ وي پيٽرول سکر يونٽ

نمبر شمار	هائيننگ پوائنٽ جو نالو	ڪئپيڪٽي لائق	ضلعو	ٽينڈر فيس (ناقابل واپسي تڏهن فقط)	بڊ سيڪيورٽي 5% (فقط CDR)	تڪميل جو مدو
1	هائيننگ پوائنٽ نارا ڪنال روهڙي ٽول پلازا بمقام سکر	3.000	سکر	3000	150000	01 مهينو
2	هائيننگ پوائنٽ زڪوتا موڙ بي ايس سانگي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
3	هائيننگ پوائنٽ بخشو سيلرو بي ايس ڏٽوئي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
4	هائيننگ پوائنٽ فرش پوڙ بي ايس آباد انڊس هاءِ وي سکر	3.000	سکر	3000	150000	01 مهينو
5	هائيننگ پوائنٽ پلهه ماڻهر بي ايس ڪوٽڏيجي نيشنل هاءِ وي خيرپور	3.000	خيرپور	3000	150000	01 مهينو
6	هائيننگ پوائنٽ بي بي اڪنامڪ زون	4.187	خيرپور	3000	209350	01 مهينو
7	هائيننگ پوائنٽ بي بي پيري	7.146	خيرپور	5000	357300	01 مهينو
8	هائيننگ پوائنٽ ولڙ غميبر بي بي شاهه حسين خيرپور انڊس روڊ	3.000	خيرپور	3000	150000	01 مهينو
9	هائيننگ پوائنٽ بي ايس ڪنب	9.500	خيرپور	5000	475000	01 مهينو
10	هائيننگ پوائنٽ سوئي گيس بي ايس ميرواهه مهراڻ هاءِ وي بمقام خيرپور	3.000	خيرپور	3000	150000	01 مهينو
11	هائيننگ پوائنٽ آڏي بنگلو لوهارو ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
12	هائيننگ پوائنٽ بي بي ميرپور ماٿيلو	3.573	گهوٽڪي	3000	178650	01 مهينو
13	هائيننگ پوائنٽ بي بي هندو جو ڪوهي تزد گهوٽڪي ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
14	هائيننگ پوائنٽ بي بي ڪمون شهيد بي ايس لوهارو	3.000	گهوٽڪي	3000	150000	01 مهينو
15	هائيننگ پوائنٽ بي بي جاڙو واهه بي ايس ڏاهراهه بمقام لاڙڪاڻو	3.000	لاڙڪاڻو	3000	150000	01 مهينو
16	هائيننگ پوائنٽ بي ايس خانپور	7.474	شڪارپور	5000	373700	01 مهينو
17	هائيننگ پوائنٽ بي ايس ڳڑهي ياسين	7.385	شڪارپور	5000	369250	01 مهينو
18	هائيننگ پوائنٽ بي ايس ڪرن	4.396	شڪارپور	3000	219800	01 مهينو
19	هائيننگ پوائنٽ لکي غلام شاهه	7.199	شڪارپور	5000	359950	01 مهينو
20	هائيننگ پوائنٽ بي ايس ٽيپر ڪوٽ	7.555	شڪارپور	5000	377750	01 مهينو
21	هائيننگ پوائنٽ بي ايس همايون	9 500	شڪارپور	5000	475000	01 مهينو
22	هائيننگ پوائنٽ بي بي فيزو لاڙو	7.509	شڪارپور	5000	375450	01 مهينو
23	هائيننگ پوائنٽ بي بي ماشر لاڙو (ڪشمور ايت ڪنڊڪوٽ)	5.489	ڪشمور ايت ڪنڊڪوٽ	5000	274450	01 مهينو
24	هائيننگ پوائنٽ بي بي مل لاڙو بخشاپور (اندر گهر)	6.326	ڪشمور ايت ڪنڊڪوٽ	5000	316300	01 مهينو
25	هائيننگ پوائنٽ بي بي مولا مير	5.486	ڪشمور ايت ڪنڊڪوٽ	5000	274300	01 مهينو
26	هائيننگ پوائنٽ بي بي راڄيس راهه	5.350	ڪشمور ايت ڪنڊڪوٽ	5000	267500	01 مهينو
27	هائيننگ پوائنٽ بي بي شجراع لاڙو	4.239	ڪشمور ايت ڪنڊڪوٽ	3000	211950	01 مهينو
28		4.927		3000	246350	01 مهينو

CamScanner

30	حسب يوسف شمسي شاهر	3.327	جيڪب آباد	3000	166350	01 مهينو
31	هالٽنگ پوائنٽ بي ايس محمد پور	9.500	جيڪب آباد	5000	475000	01 مهينو
32	هالٽنگ پوائنٽ بي ايس تاجو ديرو	9.500	جيڪب آباد	5000	475000	01 مهينو

ٽينڈرز جي اجراءَ/وصولي ۽ کُلڻ لاءِ پروگرام

	پرتيڪيولرز	پهرين پيرو	۽ کُلڻ جو هنڌ
1	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 07.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	اشاعت کانپوءِ	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ (سمورن حصو ولندڙ واڪ ڊينڈرن کي مشورو ڏجي ٿو ته e_Bid آن لائن جمع ڪرائڻ لاءِ پاڻ کي رجسٽر ڪرائن گهرجي). اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
2	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	07.04.2026	
	پرتيڪيولرز	ٻيون پيرو	۽ کُلڻ جو هنڌ
	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 23.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	23.04.2026	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	23.04.2026	

ٽينڈرز جا شرط ۽ ضابطا

1	حضور ولڻ جي خواهش رکندڙ لازمي پاڪستان انجنيئرنگ ڪائونسل (PEC) سان لاڳاپيل ڪٽيگري هيٺ جون 2026 تائين لائسنس ڪارگر رجسٽريشن سرٽيفڪيٽ
2	فرم سان گڏ ڪم ڪندڙ انجنيئرنگ ۽ ٽيڪنيڪل اسٽاف جي ڄاڻ ڏيڻا.
3	[پنج] ڪمن جو دستاويزي ثبوت جيڪي مڪمل ٿيل/ ڪم جاري آهن ۽ آجر پاران ڪم جي اطمينان بخش مڪمل ٿيڻ جو سرٽيفڪيٽ.
4	جاري ڪمن جي فهرست ، بشمول هر هڪ ڪم جي لاڳت ۽ ڪم جي اپرائڻ جو ليٽر.
5	مشينري ۽ سامان جي فهرست جيڪا ان جي ملڪيت/ ڪرائي جي دستاويزي ثبوت سان گڏ بينڪ جي سرٽيفڪيٽ سان گڏ بينڪ اسٽيٽمينٽ سان گڏ ڪريڊٽ جي قابليت ڏيکارڻ ٿي.
6	انڪم ٽيڪس ڊپارٽمينٽ NTN) سرٽيفڪيٽ) سان رجسٽريشن ۽ CNIC جي ڪاپي.
7	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي تحت هونديون.
8	سمورا ٽينڈر فارم SPPRA رولز (ترميم ٿيل 2019) جي قاعدي (ii) 46_I جي شرطن ۽ سنڌ ريونيو بورڊ وٽ رجسٽرڊ ٿيل هجڻ گهرجن
9	گذريل پنجن سالن جا سالياڻو انڪم ٽيڪس ريٽرنز
10	رجسٽرڊ آڊٽ فرم (ICAP) طرفان گذريل ٽن سالن جي سالياڻي آڊٽ رپورٽ. رجسٽرڊ آڊٽ فرم (ICAP) کانسواءِ، پي ڪنهن طرفان جاري ڪيل رپورٽ منظور نه ڪئي ويندي.
11	گذريل پنجن سالن دوران 15٪ يا ان کان وڌيڪ سالياڻو سراسري بيلنس گهربل آهي لاڳو ڪر جي ڪنسيل لاڳت مطابق. هاٿوڪر بينڪ سرٽيفڪيٽ (اصل و) سان لڳل هجي جيڪو ڏنل مدي جو سالياڻو سراسري بيلنس ڏيکاري. [جواڻ کان شروع ٿيندڙ 30 جون تائين هر هڪ سال لاءِ الڳ الڳ گذريل ٽن سالن بينڪ اسٽيٽمينٽ لازمي فراهم ڪئي وڃي. ۽ موجوده بيلنس ڏيکاريل تازي بينڪ اسٽيٽمنٽ لازمي لڳل هجڻ گهرجي.
12	اسٽيمپ پيپر تي اصل فارم نامو تي فرم/ٽيڪيدار هن وقت ڪنهن به قسم جي قانوني ڪاروائي، ڪاتي جي ٽڪراءِ چڪيل يا حڪومت ۽ خانگي تنظيمن ۾ ڪنهن به ڪم جي مڪمل ٿيڻ ۾ غيرضروري دير ۾ ملوث نه هجي.
13	مشروط يا نامڪمل ٽينڈر قبول نه ڪيا ويندا.
14	آڇون جي شخص SPPRA رولز 2010 (ترميم ٿيل تازه) جي سنگل اسٽيج هڪ لفافي طريقي تي ڪيو ويندو.
15	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي مطابق هونديون.
16	آڇون جي کُلڻ جي تاريخ تي عام موڪل يا ڪنهن به اڻوڻندڙ صورتحال جي صورت ۾ آڇون ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
17	آڇون ڏيندڙ کي هيٺ دستخط ڪندڙ جي حق ۾ ڪنهن به شيڊيول بينڪ مان تيار ٿيل هڪ ڊپازٽ جي شڪل ۾ هر هڪ ڪم عبوض جاڻايل سوڙي رقم جي ڏنل رقم جمع ڪرائڻ گهرجي.
18	قسم نامو د فرم/ ٽيڪيدار ڪنهن به پروڪيورنگ ايجنسي طرفان تازو بليڪ لسٽ ٿيل نه هجي.
19	قسم نامو د فراهم ڪيل سمورا دستاويز / پارٽيڪيولرز/ معلومات سچي ۽ درست آهي.
20	فرم جي ضرورت ۽ ڊائريڪٽرز/پروپرائٽرز يا پين لاڳاپيلن جا مڪمل تفصيل پاور آف اٽارني سان گڏ سول پروپرائٽر هجڻ جي صورت ۾ اهڙو حلفيا بيان قسم نامي تي پيش ڪيو وڃي.
21	پاليسي ۽ پروسيجر تحت سنڌ سيلز ٽيڪس (SRB) ڪٽيو ويندو.
22	هيٺ دستخط ڪندڙ يا ڪميٽي جو ڪو به ميمبر هيٺ ڪوارٽر ڪان باخبر هجڻ جي صورت ۾ آڇون ڏنل شيڊيول مطابق ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
23	هيٺ دستخط ڪندڙ يا ٻي مجاز اختياري SPPRA رولز 210 جي لاڳاپيل شق تحت ڪنهن به يا سمورن آڇن کي رد ڪرڻ جو حق محفوظ رکي ٿو.

سينئر سپرنٽينڈنٽ آف پوليس سکر
سيڪريٽري پروڪيورمنٽ ڪميٽي
ايم اينڊ آر هالٽنگ پوائنٽ
سکر/ لاڙڪاڻو رينجز

INF.KRY.NO.1120/2026

WORK FOR SINDH
www.kwikfinch.com
ADV. PORTAL BY INFORMATION DEPARTMENT

Phone:-071-9310565
OFFICE OF THE
SENIOR SUPERINTENDENT OF POLICE
SUKKUR.

No.EO/BLDG/ 3400-10 /2026
Sukkur, Dated 13.03.2026

SEALED NOTICE INVITING TENDERS

The Sealed Tenders are invited from interested bidders / contractors / firms and companies as well as suppliers on standard bidding documents forms (SBDs) for the procurements of the following work under SPPRA Rules-2010 (Amended till date) :-

REPAIR / RENOVATION WORK OF HALTING POINTS OF SINDH POLICE HIGHWAY PATROL SUKKUR UNIT

S.#	Name of Halting Point	Estimates Cost	District	Tender Fees (Non-refundable Only in Cash)	Bid Security 5% (CDR only)	Completion Period
1.	Halting Point Nara Canal Rohri Toll Plaza District Sukkur	3.000	Sukkur	3000	150000	01-Month
2.	Halting Point Zakota Mor PS Sangi District Sukkur	3.000	Sukkur	3000	150000	01-Month
3.	Halting Point Baksho Seelro PS Dadloi Disrict Sukkur	3.000	Sukkur	3000	150000	01-Month
4.	Halting Point Farash Mor PS Abad Indus Highway Sukkur	3.000	Sukkur	3000	150000	01-Month
5.	Halting Point Palh Minor PS Kotdigi National Highway Khairpur	3.000	Khairpur	3000	150000	01-Month
6.	Halting Point PP Economic Zone	4.187	Khairpur	3000	209350	01-Month
7.	Halting Point PP Pipri	7.146	Khairpur	5000	357300	01-Month
8.	Halting Point Waris Ghambir PP Shah Hussain Khairpur Indus River	3.000	Khairpur	3000	150000	01-Month
9.	Halting Point PS Kumb	9.500	Khairpur	5000	475000	01-Month
10.	Halting Point Sui Gas PS Mirwah Mehran Highway District Khairpur	3.000	Khairpur	3000	150000	01-Month
11.	Halting Point PP Aadhi Bunglow Ubauro Toll Plaza.	3.000	Ghotki	3000	150000	01-Month
12.	Halting Point PP Mirpur Mathelo	3.573	Ghotki	3000	178650	01-Month
13.	Halting Point PP Hindu jo Khohi near Ghotki Toll Plaza	3.000	Ghotki	3000	150000	01-Month
14.	Halting Point PP Kamu Shaheed PS Ubauro	3.000	Ghotki	3000	150000	01-Month
15.	Halting Point PP Jaro Wah PS Dhamrah District Larkana	3.000	Larkana	3000	150000	01-Month
16.	Halting Point PS Khanpur	7.474	Shikarpur	5000	373700	01-Month
17.	Halting Point PS Garhi Yaseen	7.385	Shikarpur	5000	369250	01-Month
18.	Halting Point PS Kiran	4.396	Shikarpur	3000	219800	01-Month
19.	Halting Point PS Lakhi Ghulam Shah	7.199	Shikarpur	5000	359950	01-Month
20.	Halting Point PS Naper Kot	7.555	Shikarpur	5000	377750	01-Month
21.	Halting Point PS Humayun	9.500	Shikarpur	5000	475000	01-Month
22.	Halting Point PP Faizo Laro	7.509	Shikarpur	5000	375450	01-Month
23.	Halting Point PP Hashim Laro (Kashmore @ Kandhkot)	5.489	Kashmore @ Kandhkot	5000	274450	01-Month
24.	Halting Point PP Mithal Laro Bakshapur (Zorghar)	6.326	Kashmore @ Kandhkot	5000	316300	01-Month
25.	Halting Point PP Moula Meo	5.486	Kashmore @ Kandhkot	5000	274300	01-Month
26.	Halting Point PP Rais Wah	5.350	Kashmore @ Kandhkot	5000	267500	01-Month
27.	Halting Point PP Shujra Laro	4.239	Kashmore @ Kandhkot	3000	211950	01-Month
28.	Halting Point PS Dahoo Wah	4.927	Kashmore @ Kandhkot	3000	246350	01-Month
29.	Halting Point PS Abad (Begari Canal)	7.455	Jacobabad	5000	372750	01-Month
30.	Halting Point Shamby Shah	3.327	Jacobabad	3000	166350	01-Month
31.	Halting Point PS Muhammad Pur	9.500	Jacobabad	5000	475000	01-Month
32.	Halting Point PS Tajo Dero	9.500	Jacobabad	5000	475000	01-Month

Continue...P/02

CamScanner

PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDERS

Particulars		1st Attempt & Place of Opening	
1.	Date of issuance of tender documents (after publication till 07.04.2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	After Publication	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ (all participating bidders are advised to register themselves Online for e-Bid submission).
2.	Date of opening of Tenders (at 03:00 PM)	07.04.2026	**Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
Particulars		**2nd Attempt & Place of Opening**	
1.	Date of issuance of tender documents (till 23-04-2026 up to 01:00 PM & Submission of tenders till 02:00 PM)	23.04.2026	**Mandatory:** Online via EPADS Sindh websitehttps://portalsindh.eprocure.gov.pk/#/ **Optional:** In the Office of the Senior Superintendent of Police Sukkur @ Upper Queens Road Sukkur
2.	Date of opening of Tenders (at 03:00 PM)	23.04.2026	

TERMS & CONDITIONS OF THE TENDER

1.	The intending participants must be registered with Pakistan Engineering Council (P.E.C) for the year valid June-2026 limit relevant category.
2.	Bio-data of Engineers and Technical staff working with the firm.
3.	Documentary evidence of [five] works executed / works in progress and certificate of satisfactory completion of works by the employers.
4.	List of work in progress, indicating cost of each work and copy of letter of award of work.
5.	List of machinery and equipment available with documentary evidence of its ownership/ rent with certificate of Bank showing credit worthiness along with Bank statement.
6.	Registration with Income Tax Department (NTN Certificate) and copy of CNIC.
7.	The approved bids will be subject to stamp duty levied by the Government.
8.	All the contractors/ firms should be registered with Sindh Revenue Board in terms of Rule 46-1(ii) of SPPRA Rule (Amended 2019).
9.	Annual Income Tax returns of last five years.
10.	Annual audited reports of last five years from (ICAP) registered audit firms. Audit report issued other than (ICAP) registered audit firms will not be accepted.
11.	Certificate of Bank showing credit worthiness of at-least 15% (average balance per year for the last 05-years) of the estimated cost of work along with Bank Statement. Bank statement must be provided separately for each year starting from 1st July to 30th June for last five years and recent bank certificate must be attached showing available balance.
12.	Undertaking on stamp paper that the firm/contractor is not currently involved in any kind of litigation, department rift, abandoned or un-necessary delay in completion of any work in the Government as well as in private organizations.
13.	Conditional or incomplete tenders will not be entertained.
14.	The bids shall be evaluated on single stage one envelope method of SPPRA Rules 2010 (Amended till date).
15.	The approved bids will be subject to stamp duty levied by the Government.
16.	In case of Holiday and unforeseen circumstances on opening date the bids shall be submitted and opened on the next working day.
17.	The bidders should submit prescribed amount of earnest money as shown against each work in shape of Call Deposit prepared from the scheduled bank in favour of the undersigned.
18.	Affidavit to the effect that the firm / contractor have not been black listed currently by any executing agency.
19.	Affidavits to the effect that all document / particulars / information furnished are true and correct.
20.	In case of firm, list of partners / Partnership Deed, giving full particulars of directors/ proprietors or others connected along with power of attorney. In case of being sole proprietors, such undertaking on affidavit be furnished.

Continue... P/03

CamScanner

21.	The Sindh sales tax (SRB) will be deduct as per policy and procedure.
22.	In case the undersigned or any member of the committee happens to be out of the Headquarter the bids shall be submitted and opened as per the given schedule on the next working day.
23.	The undersigned and other competent authority reserve the right to reject any one or all the Bids as per provision of SPPRA Rules, 2010.

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

No.EO/BLDG/ _____ Sukkur, dated/ -03-2026.

Copy to following for necessary action to: -

1. The Secretary, Information Technology, Sindh Secretariat No.6 @ Karachi, along with copies of N.I.T for favour of information with requested to placing on the web site of Sindh Government.
2. The Inspector General of Police Sindh Karachi (Attention AIGP logistics) w/r to his order No: G-I/80 dated 19-02-2026 for favour of kind information, please.
3. The Addl:IGP Operations / Chairman Oversee Committee for M&R work for favour of kind information please.
4. The Deputy Inspector General of Police Sukkur Range / Chairman Procurement Committee for M&R work (halting point) w/r to his letter No,GB/3325-28 dated 10.03.2026 for favour of kind information please.
5. The Deputy Inspector General of Police Sindh Police Highway Patrol /Secretary Oversee Committee Sindh (halting point) w/r to his letter No.DIGP/SPHP/Admin/758-61 dated 10.03.2026 for favour of kind information please.
6. The Director, Information (Advertisement) Public Relation Advertising Department Karachi, for publication in 03-leading Newspaper "Sindhi, Urdu & English".
7. The SSP SPHP Sukkur Unit / Member Procurement Committee for information please.
8. The Manager (Assessment) SPPRA Barrack No.08 Sindh Secretariat No. 04 Court Road Karachi.
9. The Director I.T Department CPO Sindh Karachi with request to publish tender on Sindh Police, website.
10. The representative of Home Department Sindh Karachi.
11. The Chief Engineer Provincial Buildings Sukkur.
12. The Superintending Engineer Police Works Sindh Karachi.
13. The Executive Engineer Police Works Sindh Karachi/Sukkur.
14. The Assistant Engineer Police Works Sukkur.
15. Copy to all concerned Procurement Committee/Redressal Committee./Notice Board

(AZHAR KHAN) PSP
SENIOR SUPERINTENDENT OF POLICE
SUKKUR
SECRETARY PROCUREMENT COMMITTEE
M&R HALTING POINTS
SUKKUR / LARKANA RANGES

CamScanner

NAME OF WORK: REPAIR / RENOVATION WORK OF POLICE HALTING POINT ZAKOTA MOR PS SANGHI DISTRICT SUKKUR.								
SCHEDULE B								
Civil works schedule items Part-A:								
S.NO	**Descriptions**		**Nos**	**length**	**weidth**	**height**	**Unit**	**total area/quantity**
1	Dismantling cement concrete plain 1: 2: 4: (SI-19-C/P-20)							
	roof of rooms		1	12	36	0.5	Cft	216
				Total			Cft	**216**
	at Rs. 133.08 per Cft		133.08	x	216	P/Cft	Rs	**28,745**
2	Dismantling glazed or encaustic tiles etc. (SI-55 / P-22)							
	rooms flooring		2	12	14		Sft	336
				Total			Sft	**336**
	at Rs. 31.19 per Sft		31.19	x	336	P/Sft	Rs	**10,480**
3	Pacca brick work in mud mortar in building (b) In ground floor. (SI.1-b/P-29).							
	office long walls		1	17	0.75	12	Cft	153
	office short walls		1	12	0.75	12	Cft	108
	Bath long wall		2	6	0.75	12	Cft	108
	Bath short wall		2	4.66	0.75	12	Cft	84
				Total			Cft	**453**
	at Rs. 295.80 per Cft		295.80	x	453	P/Cft	Rs	**133,997**
4	Applying floating coat of Cement 1/32" thick. (SI No:14-ii / P-52)							
	office long walls both sides	2	2	17		12	Sft	816
	office short walls both sides	2	2	12		12	Sft	576
	Bath long wall both sides	2	2	6		12	Sft	288
	Bath short wall both sides	2	2	4.66		12	Sft	224
	toilet long wall both sides	2	1	6		12	Sft	144
	toilet short wall both sides	2	2	4.66		12	Sft	224
	parapit walls long both sides	2	2	36		3	Sft	432
	parapit short long both sides	2	2	25		3	Sft	300
				Total			Sft	**3003**
	at Rs. 22.63 per Sft		22.63	x	3003	P/Sft	Rs	**67,958**
5	Cement plaster 1:3 upto 12' height. (SI No:10-C / P-38)							
	office long walls both sides	2	2	17		12	Sft	816
	office short walls both sides	2	2	12		12	Sft	576
	Bath long wall both sides	2	2	6		12	Sft	288
	Bath short wall both sides	2	2	4.66		12	Sft	224
	toilet long wall both sides	2	1	6		12	Sft	144
	toilet short wall both sides	2	2	4.66		12	Sft	224
	parapit walls long both sides	2	2	36		3	Sft	432
	parapit short long both sides	2	2	25		3	Sft	300
				Total			Sft	**3003**
	at Rs. 55.87 per Sft		55.87	x	3003	P/Sft	Rs	**167,778**
6	Preparing the surface and painting with matt finish I/c rubbing the surface with Bathy (silicon carbide rubbing brick) filling the voids with zink /chalk / plaster of paris mixture, applying first coat premix, making the surface smooth and then painting. (SI No:36-A / P-40)							
	corridr long wall		1	28		12	Sft	336
	corridor short walls		2	4		12	Sft	96
	rest room long walls		2	17		12	Sft	408
	rest room short walls		2	12		12	Sft	288
	Kitchen long wall both sides		2	10.75		4	Sft	86

	Kitchen short wall both sides		1	8		4	Sft	32
	Bath long wall both sides		2	6		4	Sft	48
	Bath short wall both sides		2	4.66		4	Sft	37
	toilet long wall both sides		1	6		4	Sft	24
	toilet short wall both sides		2	4.66		4	Sft	37
	ceiling of building		1	38	78		Sft	2964
				Total			Sft	**4357**
	at Rs. 49.27 per Sft		49.27	x	4357	P/Sft	Rs	**214,669**
7	Preparing the surface and painting with weather coat I/c rubbing the surface with rubbing brick / sand Paper, filling the voids with chalk/ plaster of Paris and then painting with weather coat of approved make.. (SI No:36-A / P-40)							
	front & rear side of building	1	2	78		25	Sft	3900
	left & right side of building	1	2	38		25	Sft	1900
				Total			Sft	**5800**
	at Rs. 39.38 per Sft		39.38	x	5800	P/Sft	Rs	**228,404**
8	Laying floors of approved coloured glazed tiles 1/4" thick floor of approved color & size jointing in white cement and laid over 1:2 cement sand mortor 3/4" thick including grouting with matching color and finishing. (SI-25/P-46)							
	washroom & bath room floor		2	4.66	6		Sft	56
				Total			Sft	**56**
	at Rs. 325.40 per Sft		325.40	x	56	P/Sft	Rs	**18,222**
9	Laying floor of approved with glazed tiles 1/4" thick dado of approved color & size jointing in white cement and laid over 1:2 cement sand mortor 3/4" thick including grouting with matching color and finishing. (SI-24/P-45)							
	long walls of washroom & bathroom		4	6		8	Sft	192
	short walls of washroom & bathroom		4	4.66		8	Sft	149
				Total			Sft	**341**
	at Rs. 389.36 per Sft		389.36	x	341	P/Sft	Rs	**132,772**
10	Laying Verona marble flooring Size 24" x 12" x 1" / 12" x 12" x 1" fine dressed on the surface without winding set in lime mortar 1:2 including rubbing and polishing of the joints. (a) 3/4" thick marble.							
	corridor floor		1	5	38		Sft	190
	skirting corridor		2	38	0.66		Sft	50
	skirting corridor		2	5	0.66		Sft	7
				Total			Sft	**247**
	at Rs.369.59 per Sft		369.59	x	247	P/Sft	Rs	**91,289**
11	Providing & Laying Full Body Porcelain Tile in Flooring or Facing of Approved Design Set in Gry Cement Motor 1:2 or of 3/4" Thickinss I/C Washing & Joints With White Cement Slurry Using Colour Pigment for matching complete as per Spacification. (ix) 24"x24"x5/16"							
	floor of office		1	12	17		Sft	204
	floor of staff room		1	12	17		Sft	204
	skirting office room		2	17	0.66		Sft	22
	skirting office room		2	12	0.66		Sft	16
	skirting staff room		2	17	0.66		Sft	22
	skirting staff room		2	12	0.66		Sft	16
				Total			Sft	**485**
	at Rs.439.57 per Sft		439.57	x	485	P/Sft	Rs	**213,191**
12	Supplying & fixing in position Aluminum channels framing for sliding windows & ventilators of made with5 mm thick tinted glass glazing (Belgium) & Aluminum fly screen I/c handles stoppers & locking arrangementetc. complete. (b) Deluxe model (Bronze). (SI-84-b/P-83)							
	ventilators		2	2		2	Sft	8
	windows		4	4		4	Sft	64
				Total			Sft	**72**
	at Rs. 2386.73 per Sft		2386.73	x	72	P/Sft	Rs	**171,845**

13	Providing and fixing in position doors, windows and ventilators of first class deodar wood frames, and 1-3/4" thick commercial ply veneer shutters of first class deodar skeleton (Solid Door) and commercial ply wood (3 ply) on both sides includinghold fasts, hinges, iron tower bolts, handles and cleats with cord and one Mortice lock and hooks.							
	office door	1	3.5			7	Sft	25
	washroom, bathroom doors	2	2.5			7	Sft	35
				Total			Sft	**60**
	at Rs. 2998.14 per Sft	2998.14	x		60	P/Sft	Rs	**179,888**
14	Supplying & fixing in position iron/steel grill of 3/4" x 1/4" size flat iron of approved design including painting 3 coats etc. complete (weight not to be less than 3.7 Lbs./Sq . Foot of finished grill). (SI-26 / P-76)							
	windows grill	4	4			4	Sft	64
	ventilators grill	2	2			2	Sft	8
				Total			Sft	**72**
	at Rs. 1124.10 per Sft	1124.10	x		72	P/Sft	Rs	**80,935**
15	Provding and fixing with bitumen felt paper of 60 Lbs over roof i/c cleaning of roof with wire brush an removing dust, applying bitumen coat at the rate of 34 Lbs per P.Sft as premix inter coats and then laying felt papper with 10% over laps, then applying and spreading hill sand at the rate of 1 cft for 100 sft. The cost also i/c necessary fore material, kerosene oil, wood etc:. (SI-41 / P-43)							
	roof of building	1	38		78		Sft	2,964
				Total			Sft	**2964**
	at Rs.95.62 per Sft	95.62	x		2964	P/Sft	Rs	**283,418**

Total Amount of Part-A:	**2,023,592**
10% below on item no. 8,9,10,11,12,13:	**80,721**
Grand Total Amount of Part-A:	**1,942,871**

Electric works schedule items Part-B:

S.NO	Descriptions		Nos	length	weidth	height	Unit	total area/quantity
1	Wiring for light or fan point with 3/.029 PVC insulated wire in 20mm (3/4") channel patti on surface as required (SI-107/P-236)							
	light points		1	x	12		Each	12
				Total			Each	**12**
	at Rs. 5958.53 per point		5958.53	x	12	Each	Rs	**71,502**
2	Wiring for Plug Point with (3/.029) PVC insulated wire in 20mm 3/4" channel patti on surface as required. (SI-108/P-236)							
	fan points		1	x	12		Each	12
				Total			Each	**12**
	at Rs. 3442.83 per point		3442.83	x	12	Each	Rs	**41,314**
3	Providing and laying (Main or sub main)PVC insulated with size 2-7/.29 copper conductor in 3/4"dia PVC conduit recessed in the wall as required. (SI-10/P-229)							
	wiring		1	x	100		Rft	100
				Total			Rft	**100**
	at Rs. 400.92 per Rft		400.92	x	100	Rft	Rs	**40,092**
4	Providing & laying (Main or Sub Main) PVC insulated with size 2-7/.044 copper conductor in ¾" Dia PVC conduit recessed in the wall or column as required. (SI-12/P-229)							
	wiring		1	x	100		Rft	100
				Total			Rft	**100**
	at Rs. 660.91 per Rft		660.91	x	100	Rft	Rs	**66,091**
5	Providing & fixing circuit breaker 6, 10 , 15, 0,30,40,50 & 63 SP (TB-5S)on prepared board as reuqired (SI-178/P-243)							

	circuit breaker	1	x	12		Each	12
			Total			Each	**12**
	at Rs. 2504.12 per no.	2504.12	x	12	Each	Rs	**30,049**
6	Providing & fixing circuit breaker 15,20,30 , 40, 50, 60,75 &100 amp TP (XS-100NS) on prepared board as reuqired (SI-183/P-244)						
	circuit breaker	1	x	1		Each	1
			Total			Each	**1**
	at Rs. 28736.16 per no.	28736.16	x	1	Each	Rs	**28,736**
7	Providing & fixing one way SP 10/15amp switch surface type. (SI-188/P-244)						
	one way switch	1	x	16		No	16
			Total			No	**16**
	at Rs. 468.19 per no.	468.19	x	16	No	Rs	**7,491**
8	Providing & fixing Two pin 10/15amp plug & socket. (SI-189/P-244)						
	Two pin plug and socket	1	x	20		No	20
			Total			No	**20**
	at Rs. 617.69 per no.	617.69	x	20	No	Rs	**12,354**
9	Providing & fixing three pin 10/15amp plug & socket flush type. (SI-190/P-244)						
	Three pin plug and socket	1	x	18		No	18
			Total			No	**18**
	at Rs. 677.36 per no.	677.36	x	18	No	Rs	**12,192**
10	Providing & fixing Bakelite ceiling rose with two terminals. (SI-191/P-244)						
	Bakelite ceiling rose	1	x	1		No	1
			Total			No	**1**
	at Rs.377.39 per no.	377.39	x	1	No	Rs	**377**
11	Providing & fixing Brass Battern holder. (SI-193/P-244)						
	Three pin plug and socket	1	x	1		No	1
			Total			No	**1**
	at Rs. 1152.61 per no.	1152.61	x	1	No	Rs	**1,153**
12	Providing & fixing channel patti 2" as required as per instruction of EI (SI-251/P-249)						
	channel patti 2" thick	1	x	100		Rft	100
			Total			Rft	**100**
	at Rs. 492.68 per Rft	492.68	x	100	Rft	Rs	**49,268**
13	Providing & fixing A.C Electric Ceiling fan 56" (good quality) (SI-195/P-244)						
	ceiling fans	1	x	4		Each	4
			Total			Each	**4**
	at Rs. 14869.21 per no.	14869.21	x	4	Each	Rs	**59,477**
14	Providing & fixing A.C Electric Wall Bracket fan 18" (good quality) (SI-196/P-244)						
	bracket fans	1	x	4		Each	4
			Total			Each	**4**
	at Rs. 11606.88 per no.	11606.88	x	4	Each	Rs	**46,428**

Total Amount of Part-B:	**466,525**
15 % below on total amount:	**69,979**
Grand Total Amount of Part-B:	**396,546**

Electric works Non- Schedule items Part-C:								
S.NO	**Descriptions**		**Nos**	**length**	**weidth**	**height**	**Unit**	**total area/quantity**

1	P/F Solar System 1.16 KV complete with two No. Solar Panel 580-W, Power point tracer, DC flexible (Copper), MS Angle Iron Structure VFD and breacker box, AC DC breaker box , tubler Battris 440-W (01-No) complete in all respect.						
	solar system	1	x	1		Job	1
				Total		Job	**1**
	at Rs. job		x	1	Job	Rs	
2	P/F Energy Saver (18 to 24 watts) superior quality including fixing with PVC holder etc. complete.(Imported)						
	energy saver	1	x	12		Each	12
				Total		Each	**12**
	at Rs. each		x	12	Each	Rs	
3	P/F 1-40 Watts tube light complete with 40 Watts 4'-0" long rod, chock, starter and putty with Phillips components including necessary electric connection and fixing on wall or ceiling etc. complete.(Philips)						
	Tube light	1	x	6		Each	6
				Total		Each	**6**
	at Rs. each		x	6	Each	Rs	

Grand Total Amount of Part-C:

SANITORY WORKS SCHEDULE OF ITEMS PART-D:

S.NO	Descriptions	Qty	Rate	Unit	Amount
1	Providing and fixing squatting type white glazed earthen ware W.C pan with front flush inlet & complete with including the cost of flushing cisternwith internal fitting and flush pipe with bend andrequiste number of holes in walls plinth & floor fpipe connection & making good in cement concrete 1:2:4 Far.(23 inch (SI-1a-i /P-184)	1	10440.50	Each	10,441
2	Providing and fixing 24x18" lavatory basin in white glazed carthen ware complete with &e including the cost of W.I. or C.I. cantilever bracket 6 inches built into wall, painted white in two coats after a primary coat of red lead paint, a pair of ½" dia chrome plated pillar taps, 1-1/2" rubber plug & chrome plated brass chain 1-1/4" dia malleable iron brass traps malleable i ron or brass unions and making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4 (Standard Pattern) (Karam Ceramics). (SI-8 /P-187)	1	9495.14	Each	9,495
3	Supplying & fixing wash basin mixture of superior quality with C.P. Crystal head 1/2" dia (SI-14-b /P-199)	1	4890.60	Each	4,891
4	Supplying & fixing swan type pillar cock of superior quality with Single C.P. head 1/2" dia. (SI-16-a /P-199)	2	1029.60	Each	2,059
5	Providing, Laying UPVC Pressure Pipes of Class 'D' (equivalent make) fixing in trench i/c cutting, fitting and jointing with 'Z' joint with one rubber ring i/c testing with water to a head 122 meter or 400 ft. a) 31 mm (1 1/4" dia) (SI-3-a /P-111)	100	90.66	P/Rft	9,066
6	Providing, Laying UPVC Pressure Pipes of Class 'D' (equivalent make) fixing in trench i/c cutting, fitting and jointing with 'Z' joint with one rubber ring i/c testing with water to a head 122 meter or 400 ft. b) 38 mm (1 1/2" dia) (SI-3-b /P-111)	149	119.15	P/Rft	17,753
7	Providing, Laying UPVC Pressure Pipes of Class 'D' (equivalent make) fixing in trench i/c cutting, fitting and jointing with 'Z' joint with one rubber ring i/c testing with water to a head 122 meter or 400 ft. f) 100 mm (4" dia) (SI-3-f /P-111)	140	631.87	P/Rft	88,462
8	Supplying & fixing long Bib -cock of superior quality with C.Phead 1/2" dia. (SI-13-a /P- 198)	4	2316.60	Each	9,266

Dily Sobh Karachi dt. 17-03-26

آفيس آف دي
سينئر سپرنٽينڊنٽ آف پوليس سکر

فون: - 071-9310565

No.EO/BLDG/3400-10/2026 Sukkur, Dated: 13-03-2026

ٽينڈر گھرائڻ لاءِ نوٽيس

هيٺين ڪمن جي پروڪيورمينٽ لاءِ معياري آچ دستاويزن (SBDs) ۾ دلچسپي رکندڙ واڪ ڊينڊڙ/ٽيڪيدارن/ڪمپنيز/فرمز ڪمپنيز ڪان SPPRA رولز 2010 (ترميم ٿيل تاحال) مطابق مُهريند ٽينڈرز گھرائجن ٿا.

سنڌ پوليس جي هائيننگ پوائنٽس جي مرمت / رينوويشن جوڪم هاءِ وي پيٽرول سکر يونٽ

نمبر شمار	هائيننگ پوائنٽ جو نالو	ڪئپيڪٽي لائق	ضلعو	ٽينڈر فيس (ناقابل واپسي تڏهن فقط)	بڊ سيڪيورٽي 5% (فقط CDR)	تڪميل جو مدو
1	هائيننگ پوائنٽ نارا ڪنال روهڙي ٽول پلازا بمقام سکر	3.000	سکر	3000	150000	01 مهينو
2	هائيننگ پوائنٽ زڪوتا موڙ بي ايس سانگي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
3	هائيننگ پوائنٽ بخشو سيلرو بي ايس ڏٽوئي بمقام سکر	3.000	سکر	3000	150000	01 مهينو
4	هائيننگ پوائنٽ فرش پوڙ بي ايس آباد انڊس هاءِ وي سکر	3.000	سکر	3000	150000	01 مهينو
5	هائيننگ پوائنٽ پلهه ماڻهر بي ايس ڪوٽڏيجي نيشنل هاءِ وي خيرپور	3.000	خيرپور	3000	150000	01 مهينو
6	هائيننگ پوائنٽ بي بي اڪنامڪ زون	4.187	خيرپور	3000	209350	01 مهينو
7	هائيننگ پوائنٽ بي بي پيري	7.146	خيرپور	5000	357300	01 مهينو
8	هائيننگ پوائنٽ ولڙ غميبر بي بي شاهه حسين خيرپور انڊس روڊ	3.000	خيرپور	3000	150000	01 مهينو
9	هائيننگ پوائنٽ بي ايس ڪنب	9.500	خيرپور	5000	475000	01 مهينو
10	هائيننگ پوائنٽ سوئي گيس بي ايس ميرواهه مهراڻ هاءِ وي بمقام خيرپور	3.000	خيرپور	3000	150000	01 مهينو
11	هائيننگ پوائنٽ آڏي بنگلو لوهارو ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
12	هائيننگ پوائنٽ بي بي ميرپور ماٿيلو	3.573	گهوٽڪي	3000	178650	01 مهينو
13	هائيننگ پوائنٽ بي بي هندو جو ڪوهي تزد گهوٽڪي ٽول پلازا	3.000	گهوٽڪي	3000	150000	01 مهينو
14	هائيننگ پوائنٽ بي بي ڪمون شهيد بي ايس لوهارو	3.000	گهوٽڪي	3000	150000	01 مهينو
15	هائيننگ پوائنٽ بي بي جاڙو واهه بي ايس ڏاهراهه بمقام لاڙڪاڻو	3.000	لاڙڪاڻو	3000	150000	01 مهينو
16	هائيننگ پوائنٽ بي ايس خانپور	7.474	شڪارپور	5000	373700	01 مهينو
17	هائيننگ پوائنٽ بي ايس ڳڑهي ياسين	7.385	شڪارپور	5000	369250	01 مهينو
18	هائيننگ پوائنٽ بي ايس ڪرن	4.396	شڪارپور	3000	219800	01 مهينو
19	هائيننگ پوائنٽ لکي غلام شاهه	7.199	شڪارپور	5000	359950	01 مهينو
20	هائيننگ پوائنٽ بي ايس ٽيپر ڪوٽ	7.555	شڪارپور	5000	377750	01 مهينو
21	هائيننگ پوائنٽ بي ايس همايون	9 500	شڪارپور	5000	475000	01 مهينو
22	هائيننگ پوائنٽ بي بي فيزو لاڙو	7.509	شڪارپور	5000	375450	01 مهينو
23	هائيننگ پوائنٽ بي بي ماشر لاڙو (ڪشمور ايت ڪنڊڪوٽ)	5.489	ڪشمور ايت ڪنڊڪوٽ	5000	274450	01 مهينو
24	هائيننگ پوائنٽ بي بي مل لاڙو بخشاپور (اندر گهر)	6.326	ڪشمور ايت ڪنڊڪوٽ	5000	316300	01 مهينو
25	هائيننگ پوائنٽ بي بي مولا مير	5.486	ڪشمور ايت ڪنڊڪوٽ	5000	274300	01 مهينو
26	هائيننگ پوائنٽ بي بي راڄيس راهه	5.350	ڪشمور ايت ڪنڊڪوٽ	5000	267500	01 مهينو
27	هائيننگ پوائنٽ بي بي شجراع لاڙو	4.239	ڪشمور ايت ڪنڊڪوٽ	3000	211950	01 مهينو
28		4.927		3000	246350	01 مهينو

CamScanner

30	حسب يوسف شمسي شاهر	3.327	جيڪب آباد	3000	166350	01 مهينو
31	هالٽنگ پوائنٽ بي ايس محمد پور	9.500	جيڪب آباد	5000	475000	01 مهينو
32	هالٽنگ پوائنٽ بي ايس تاجو ديرو	9.500	جيڪب آباد	5000	475000	01 مهينو

ٽينڈرز جي اجراءَ/وصولي ۽ کُلڻ لاءِ پروگرام

	پرتيڪيولرز	پهرين پيرو	۽ کُلڻ جو هنڌ
1	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 07.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	اشاعت کانپوءِ	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ (سمورن حصو ولندڙ واڪ ڊينڈرن کي مشورو ڏجي ٿو ته e_Bid آن لائن جمع ڪرائڻ لاءِ پاڻ کي رجسٽر ڪرائن گهرجي). اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
2	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	07.04.2026	
	پرتيڪيولرز	ٻيون پيرو	۽ کُلڻ جو هنڌ
	ٽينڈر دستاويز جي اجراءَ جي تاريخ (اشاعت کانپوءِ 23.04.2026 منجهند 01.00 وڳي ۽ ٻيهري 02.00 وڳي تائين ٽينڈر جمع ڪيا ويندا)	23.04.2026	لازمي: EPADS سنڌ ذريعي آن لائن ذريعي ويب سائيٽ: https://portalsindh.eprocure.gov.pk/#/ اختياري: سينئر سپرنٽينڈنٽ آف پوليس سکر جي آفيس ۽ ايٽ ايئر ڪوٽيئس روڊ سکر
	ٽينڈر جي کُلڻ جي تاريخ (ٻيهري 03.00 وڳي)	23.04.2026	

ٽينڈرز جا شرط ۽ ضابطا

1	حضور ولڻ جي خواهش رکندڙ لازمي پاڪستان انجنيئرنگ ڪائونسل (PEC) سان لاڳاپيل ڪٽيگري هيٺ جون 2026 تائين لائسنس ڪارگر رجسٽريشن سرٽيفڪيٽ
2	فرم سان گڏ ڪم ڪندڙ انجنيئرنگ ۽ ٽيڪنيڪل اسٽاف جي ڄاڻ ڏيڻا.
3	[پنج] ڪمن جو دستاويزي ثبوت جيڪي مڪمل ٿيل/ ڪم جاري آهن ۽ آجر پاران ڪم جي اطمينان بخش مڪمل ٿيڻ جو سرٽيفڪيٽ.
4	جاري ڪمن جي فهرست ، بشمول هر هڪ ڪم جي لاڳت ۽ ڪم جي اپرائڻ جو ليٽر.
5	مشينري ۽ سامان جي فهرست جيڪا ان جي ملڪيت/ ڪرائي جي دستاويزي ثبوت سان گڏ بينڪ جي سرٽيفڪيٽ سان گڏ بينڪ اسٽيٽمينٽ سان گڏ ڪريڊٽ جي قابليت ڏيکارڻ ٿي.
6	انڪم ٽيڪس ڊپارٽمينٽ NTN) سرٽيفڪيٽ) سان رجسٽريشن ۽ CNIC جي ڪاپي.
7	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي تحت هونديون.
8	سمورا ٽينڈر فارم SPPRA رولز (ترميم ٿيل 2019) جي قاعدي (ii) 46_I جي شرطن ۽ سنڌ ريونيو بورڊ وٽ رجسٽرڊ ٿيل هجڻ گهرجن
9	گذريل پنجن سالن جا سالياڻو انڪم ٽيڪس ريٽرنز
10	رجسٽرڊ آڊٽ فرم (ICAP) طرفان گذريل ٽن سالن جي سالياڻي آڊٽ رپورٽ. رجسٽرڊ آڊٽ فرم (ICAP) کانسواءِ، پي ڪنهن طرفان جاري ڪيل رپورٽ منظور نه ڪئي ويندي.
11	گذريل پنجن سالن دوران 15٪ يا ان کان وڌيڪ سالياڻو سراسري بيلنس گهربل آهي لاڳو ڪر جي ڪنسيل لاڳت مطابق. هاٿوڪر بينڪ سرٽيفڪيٽ (اصل و) سان لڳل هجي جيڪو ڏنل مدي جو سالياڻو سراسري بيلنس ڏيکاري. [جواڻ کان شروع ٿيندڙ 30 جون تائين هر هڪ سال لاءِ الڳ الڳ گذريل ٽن سالن بينڪ اسٽيٽمينٽ لازمي فراهم ڪئي وڃي. ۽ موجوده بيلنس ڏيکاريل تازي بينڪ اسٽيٽمنٽ لازمي لڳل هجڻ گهرجي.
12	اسٽيمپ پيپر تي اصل فارم نامو تي فرم/ٽيڪيدار هن وقت ڪنهن به قسم جي قانوني ڪاروائي، ڪاتي جي ٽڪراءِ چڪيل يا حڪومت ۽ خانگي تنظيمن ۾ ڪنهن به ڪم جي مڪمل ٿيڻ ۾ غيرضروري دير ۾ ملوث نه هجي.
13	مشروط يا نامڪمل ٽينڈر قبول نه ڪيا ويندا.
14	آڇون جي شخص SPPRA رولز 2010 (ترميم ٿيل تازه) جي سنگل اسٽيج هڪ لفافي طريقي تي ڪيو ويندو.
15	منظور ٿيل آڇون حڪومت پاران لاڳو ڪيل اسٽيمپ ڊيوٽي جي مطابق هونديون.
16	آڇون جي کُلڻ جي تاريخ تي عام موڪل يا ڪنهن به اڻوڻندڙ صورتحال جي صورت ۾ آڇون ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
17	آڇون ڏيندڙ کي هيٺ دستخط ڪندڙ جي حق ۾ ڪنهن به شيڊيول بينڪ مان تيار ٿيل هڪ ڊپازٽ جي شڪل ۾ هر هڪ ڪم عبوض جاڻايل سوڙي رقم جي ڏنل رقم جمع ڪرائڻ گهرجي.
18	قسم نامو د فرم/ ٽيڪيدار ڪنهن به پروڪيورنگ ايجنسي طرفان تازو بليڪ لسٽ ٿيل نه هجي.
19	قسم نامو د فراهم ڪيل سمورا دستاويز / پارٽيڪيولرز/ معلومات سچي ۽ درست آهي.
20	فرم جي ضرورت ۽ ڊائريڪٽرز/پروپرائٽرز يا پين لاڳاپيلن جا مڪمل تفصيل پاور آف اٽارني سان گڏ سول پروپرائٽر هجڻ جي صورت ۾ اهڙو حلفيا بيان قسم نامي تي پيش ڪيو وڃي.
21	پاليسي ۽ پروسيجر تحت سنڌ سيلز ٽيڪس (SRB) ڪٽيو ويندو.
22	هيٺ دستخط ڪندڙ يا ڪميٽي جو ڪو به ميمبر هيٺ ڪوارٽر ڪان باخبر هجڻ جي صورت ۾ آڇون ڏنل شيڊيول مطابق ورندڙ ڪاروباري ڏينهن تي جمع ڪيون ۽ کوليون ويندیون.
23	هيٺ دستخط ڪندڙ يا ٻي مجاز اختياري SPPRA رولز 210 جي لاڳاپيل شق تحت ڪنهن به يا سمورن آڇن کي رد ڪرڻ جو حق محفوظ رکي ٿو.

سينئر سپرنٽينڈنٽ آف پوليس سکر
سيڪريٽري پروڪيورمنٽ ڪميٽي
ايم اينڊ آر هالٽنگ پوائنٽ
سکر/ لاڙڪاڻو رينجز

INF.KRY.NO.1120/2026

WORK FOR SINDH
www.kwikfinch.com
ADV. PORTAL BY INFORMATION DEPARTMENT

9	S/fixing concealed Tee-stop cock of suprior quality with C.P. head 1/2" dia. (SI-12-a /P- 198)	1	1673.10	Each	1,673
10	Supplying & fixing Fiber glass tank of approved quality and design and wall thickness as specified including cost of nuts, bolts and fixing in plat form of cement concrete 1:3:6 and making connection for inlet, outlet and over flow pipes etc. complete. 250 gallons tank with wall thickness 5 mm.	1	37698.31	Each	37,698
11	Providing chambers 15"x9"x24" deep for house meters with 4-1/2 thick burnt brick masonry walls in 1:6 C.M 6" thick C.C. 1:2:4 in foundation, " thick cement plaster 1:3 C.M. to all inside wall surfaces and to top 1" thick C.C. (SI-4 /P- 200)	1	7388.71	Each	7,389
12	Constructing manhole or inspection chamber for the required diameter of circular sewer and 3'-6" (1067 mm) depth with walls of B.B in cement sand mortar 1:3 cement plastered 1:3, 1/2" thick, inside of walls and 1" (25 mm) thick over benching and channel i/c fixing C.I manhole cover with frame of clear opening 1-1/2' x11/2'(457x457 mm) of 1.75 cwt. (88.9 kg) embaded in plain C.C1:2:4 and fixing 1" (25 mm) dia M.S steps 6" (150 mm) wideprojecting 4" (102 mm) from the face of wall at 12" (305 mm) C/C duly painted etc. Complete as per standard specification and drawing. (SI-01 /P- 134)	1	55584.18	Each	55,584

Total Amount of Part-D:	**253,777**
10 % below on total amount:	**25,378**
Grand Total Amount of Part-D:	**228,400**

Grand Total Amount of Part(A+B+C+D):
in Million:

Rs. _____ Above/Below / At Par

Rs. _____ Above/Below / At Par

Rs. _____ Above/Below / At Par

TOTAL RS: _____

ADD SRB 5% RS: _____

G. TOTAL RS: _____