






 
 
 
 
 
 
 
 

 

STANDARD BIDDING DOCUMENT 

 

PROCUREMENT OF WORKS 

 

(For Contracts Costing up to Rs 3.00 MILLION) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

     NAME OF WORK:  M & R TO COMMISSIONER OFFICE KARACHI. 

(REPLACEMENT / RE-FIXING OF PAVERS 

DISMANTLED DUE TO LAYING OF SUI 

GAS & FIRE HYDRANT PIPELINE). 

 

  Cost: -     Offer Rate Basis  

Bid Security: -  2% Bid Cost 

Tender Cost: -  Rs. 1,000/-  



Draft Bidding Document for Works up to 2.5 M  
 

 

Instructions to Bidders/ Procuring Agencies. 

 

General Rules and Directions for the Guidance of Contractors. 

 

This section of the bidding documents should provide the information necessary for 
bidders to prepare responsive bids, in accordance with the requirements of the Procuring 

Agency. It should also give information on bid submission, opening and evaluation, and 
on the award of contract. 

 

Matters governing the performance of the Contract or payments under the Contract, or 
matters affecting the risks, rights, and obligations of the parties under the Contract are 
included as Conditions of Contract and Contract Data. 

 

The Instructions to Bidders will not be part of the Contract and will cease to have effect 
once the contract is signed. 

 

1. All work proposed to be executed by contract shall be notified in a form of Notice 
Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and 
Procuring Agency and also in printed media where ever required as per rules. 

 

NIT must state the description of the work, dates, time and place of issuing, submission, 

opening of bids, completion time, cost of bidding document and bid security either in 
lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have 

valid NTN also. 

 

2. Content of Bidding Documents must include but not limited to: Conditions of 

contract, Contract Data, specifications or its reference, Bill of Quantities containing 
description of items with scheduled/item rates with premium to be filled in form of 

percentage above/ below or on item rates to be quoted, Form of Agreement and drawings. 

 

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of 
contract and under no circumstance shall any contractor be entitled to claim enhanced 
rates for any item in this contract. 

 

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per 
provisions of SPP Rules 2010. 

 

5. Conditional Offer: Any person who submits a tender shall fill up the usual 
printed form stating at what percentage above or below on the rates specified in Bill of 

Quantities for items of work to be carried out: he is willing to undertake the work and 

also quote the rates for those items which are based on market rates. Only one rate of 

such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any 
alternative in the works specified in the said form of invitation to tender or in the time 
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Draft Bidding Document for Works up to 2.5 M  
 

 

allowed for carrying out the work, or which contain any other conditions, will be liable to 
rejection. No printed form of tender shall include a tender for more than one work, but if 

contractor wish to tender for two or more works, they shall submit a separate tender for 
each. 

 

The envelope containing the tender documents shall refer the name and number of the 
work. 

 

6. All works shall be measured by standard instruments according to the rules. 

 

7. Bidders shall provide evidence of their eligibility as and when requested by the 
Procuring Agency. 

 

8. Any bid received by the Agency after the deadline for submission of bids shall be 
rejected and returned unopened to the bidder. 

 

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine 

whether the bidder fulfills all codal requirements of eligibility criteria given in the 

tender notice such as registration with tax authorities, registration with PEC (where 

applicable), turnover statement, experience statement, and any other condition 

mentioned in the NIT and bidding document. If the bidder does not fulfill any of 

these conditions, it shall not be evaluated further. 
 

10. Bid without bid security of required amount and prescribed form shall be rejected. 

 

11. Bids determined to be substantially responsive shall be checked for any arithmetic 
errors. Arithmetical errors shall be rectified on the following basis; 

 

(A) In case of schedule rates, the amount of percentage quoted above or below 

will be checked and added or subtracted from amount of bill of quantities to 
arrive the final bid cost. 

 

(B) In case of item rates, .If there is a discrepancy between the unit rate and the 

total cost that is obtained by multiplying the unit rate and quantity, the unit rate 
shall prevail and the total cost will be corrected unless in the opinion of the 

Agency there is an obvious misplacement of the decimal point in the unit rate, 

in which case the total cost as quoted will govern and the unit rate corrected. If 

there is a discrepancy between the total bid amount and the sum of total costs, 
the sum of the total costs shall prevail and the total bid amount shall be 

corrected. 

 

(C) Where there is a discrepancy between the amounts in figures and in words, the 
amount in words will govern. 
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Draft Bidding Document for Works up to 2.5 M  
 

BIDDING DATA 
(This section should be filled in by the Engineer/Procuring Agency before issuance of the 
Bidding Documents). 

 

(a). Name of Procuring Agency:  Executive Engineer Project Directorate of  

 Commissioner Karachi. 

 

(b). Brief Description of Works: M & R TO COMMISSIONER OFFICE KARACHI. 

(REPLACEMENT / RE-FIXING OF PAVERS 

DISMANTLED DUE TO LAYING OF SUI GAS & 

FIRE HYDRANT PIPELINE). 

 

 

(c).Procuring Agency’s address: -   Executive Engineer Project Directorate of  

Commissioner Karachi, 4 Club Road Main   

Commissioner Office, Karachi. 

 

(d). Cost: -         Offer Rate Basis  

 

(e). Amount of Bid Security: -  2% of Bid Cost. 

 

(f).Period of Bid Validity (days):- 90 Days. 

 

(g).Security Deposit:- 

(Including bid security):-  10% of Cost (2% bid cost and remaining will be 8% 

deducted as security deposit from running payments). 

(h). Deadline for Submission of 

       Bids along with time: -      25-05-2026 upto 11:00 AM 
 

(i). Venue, Time, and Date of 

Bid Opening: -      25-05-2026 at 11:30 AM, at Office of the Executive   

  Engineer Project Directorate of Commissioner     

  Karachi. 4 Club Road Main   Commissioner Office,    

  Karachi. 

(j). Time for Completion from  

       written order of commence: - 02 Months 

 

(k).Liquidity damages: -  (0.05 of Estimated Cost or Bid cost per day of delay 

but total not exceeding 10%).  

(L). Deposit Receipt No: Date:        Amount Rs. 1000 (Rupees One Thousand Only) in  

    the name of  Executive Engineer/Authority issuing        

      bidding document) 
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Commissioner Karachi 



Draft Bidding Document for Works up to 2.5 M  
 

 

Conditions of Contract 

 

Clause – 1: Commencement & Completion Dates of work. The contractor shall not 

enter upon or commence any portion or work except with the written authority and 
instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing 

such authority the contractor shall have no claim to ask for measurements of or payment 
for work. 

 

The contractor shall proceed with the works with due expedition and without delay and 

complete the works in the time allowed for carrying out the work as entered in the tender 
shall be strictly observed by the contractor and shall reckoned from the date on which the 

order to commence work is given to the contractor. And further to ensure good progress 

during the execution of the wok, contractor shall be bound, in all in which the time 

allowed for completion of any work exceeds one month, to achieve progress on the 

prorate basis. 

 

Clause – 2:Liquidated Damages. The contractor shall pay liquidated damages to the 

Agency at the rate per day stated in the bidding data for each day that the completion date 

is later than the Intended completion date; the amount of liquidated damage paid by the 

contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may 

deduct liquidated damages from payments due to the contractor. Payment of liquidated 
damages does not affect the contractor's liabilities. 

 

Clause – 3: Termination of the Contract. 

 

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the 
following conditions exits:- 

 

(i) contractor causes a breach of any clause of the Contract;  
(ii) the progress of any particular portion of the work is unsatisfactory and 

notice of 10 days has expired;  
(iii) in the case of abandonment of the work owing to the serious illness or death 

of the contractor or any other cause.  
(iv) contractor can also request for termination of contract if a payment certified 

by the Engineer is not paid to the contractor within 60 days of the date of 

the submission of the bill; 

 
(B) The Executive Engineer/Procuring Agency has power to adopt any of the 

following courses as may deem fit:- 
 
 

(i) to forfeit the security deposit available except conditions mentioned at A 
(iii) and (iv) above; 

 
(ii) to finalize the work by measuring the work done by the contractor. 
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Draft Bidding Document for Works up to 2.5 M  
 

 

(C) In the event of any of the above courses being adopted by the Executive 
Engineer/Procuring Agency, the contractor shall have:- 

 
(i) no claim to compensation for any loss sustained by him by reason of his 

having purchased or procured any materials, or entered into any 
engagements, or made any advances on account of, or with a view to the 
execution of the work or the performance of the contract, 

 
(ii) however, the contractor can claim for the work done at site duly certified by 

the executive engineer in writing regarding the performance of such work  

and has not been paid. 

Procuring Agency/Engineer may invite fresh bids for remaining work. 
 

Clause 4: Possession of the site and claims for compensation for delay. The Engineer 
shall give possession of all parts of the site to the contractor. If possession of site is not 

given by the date stated in the contract data, no compensation shall be allowed for any 

delay caused in starting of the work on account of any acquisition of land, water standing 

in borrow pits/ compartments or in according sanction to estimates. In such case, either 
date of commencement will be changed or period of completion is to be extended 

accordingly. 
 

Clause –5: Extension of Intended Completion Date. The Procuring Agency either at its 

own initiatives before the date of completion or on desire of the contractor may extend 

the intended completion date, if an event (which hinders the execution of contract) occurs 

or a variation order is issued which makes it impossible to complete the work by the 

intended completion date for such period as he may think necessary or proper. The 
decision of the Executive Engineer in this matter shall be final; where time has been 

extended under this or any other clause of this agreement, the date for completion of the 

work shall be the date fixed by the order giving the extension or by the aggregate of all 

such orders, made under this agreement.  

When time has been extended as aforesaid, it shall continue to be the essence of the 
contract and all clauses of the contract shall continue to be operative during the extended 
period. 

 

Clause –6: Specifications. The contractor shall execute the whole and every part of the 

work in the most substantial and work-man-like manner and both as regards materials 

and all other matters in strict accordance with the specifications lodged in the office of 
the Executive Engineer and initialed by the parties, the said specification being a part of 

the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, 

drawing, and instructions in writing relating to the work signed by the Engineer-in-charge 

and lodge in his office and to which the contractor shall be entitled to have access at such 

office or on the site of work for the purpose of inspection during office hours and the 
contractor shall, if he so requires, be entitled at his own expense to make or cause to be 

made copies of the specifications, and of all such designs, drawings, and instructions as 

aforesaid. 
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Draft Bidding Document for Works up to 2.5 M  
 

 

Clause – 7: Payments. 

 

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as 

the progress of the work may justify for all work executed and not included in any 

previous bill at least once in a month and the Engineer-in-charge shall take or 

cause to be taken the requisite measurements for the purpose of having the same 
verified and the claim, as for as admissible, adjusted, if possible before the expiry 

of ten days from the presentation of the bill, at any time depute a subordinate to 

measure up the said work in the presence of the contractor or his authorized agent, 

whose countersignature to the measurement list will be sufficient to warrant and 

the Engineer-in-charge may prepare a bill from such list which shall be binding on 
the contractor in all respects. 

 

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the 
contractor, which he considers due and payable in respect thereof, subject to 
deduction of security deposit, advance payment if any made to him and taxes. 

 

All such intermediate payment shall be regarded as payments by way of advance 
against the final payment only and not as payments for work actually done and 

completed, and shall not preclude the Engineer-in-charge from recoveries from 
final bill and rectification of defects and unsatisfactory items of works pointed out 

to him during defect liability period. 

 

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the 

date fixed for the completion of the work otherwise Engineer-in-charge’s 
certificate of the measurements and of the total amount payable for the works shall 
be final and binding on all parties. 

 

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so 

completed, the Engineer-in-charge may make payment on account of such items at such 

reduced rates as he may consider reasonable in the preparation of final or on running 
account bills with reasons recorded in writing. 

 

Clause – 9: Issuance of Variation and Repeat Orders. 

 

(A) Agency may issue a Variation Order for procurement of works, physical services 
from the original contractor to cover any increase or decrease in quantities, 

including the introduction of new work items that are either due to change of 
plans, design or alignment to suit actual field conditions, within the general scope 

and physical boundaries of the contract. 

 

(B) Contractor shall not perform a variation until the Procuring Agency has authorized 
the variation in writing subject to the limit not exceeding the contract cost by of 
15% on the same conditions in all respects on which he agreed to do them in the 
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Draft Bidding Document for Works up to 2.5 M  
 

 

work, and at the same rates, as are specified in the tender for the main work. The 
contractor has no right to claim for compensation by reason of alterations or 

curtailment of the work. 

 

(C) In case the nature of the work in the variation does not correspond with items in 
the Bill of Quantities, the quotation by the contractor is to be in the form of new 

rates for the relevant items of work, and if the Engineer-in-charge is satisfied that 
the rate quoted is within the rate worked out by him on detailed rate analysis, and 

then only he shall allow him that rate after approval from higher authority. 

 
(D) The time for the completion of the work shall be extended in the proportion that the 

additional work bear to the original contact work. 

 

(E) In case of quantities of work executed result the Initial Contract Price to be 

exceeded by more than 15%, and then Engineer can adjust the rates for those 
quantities causing excess the cost of contract beyond 15% after approval of 

Superintending Engineer. 

 

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract 
amount, shall be subject of another contract to be tendered out if the works are 
separable from the original contract. 

 

Clause-10: Quality Control. 

 

(A) Identifying Defects: If at any time before the security deposit is refunded to the 

contractor/during defect liability period mentioned in bid data, the Engineer-in-

charge or his subordinate-in-charge of the work may instruct the contractor to 

uncover and test any part of the works which he considers may have a defect due 
to use of unsound materials or unskillful workmanship and the contractor has to 

carry out a test at his own cost irrespective of work already approved or paid. 

 

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or 

remove and reconstruct the work so specified in whole or in part, as the case may 
require. The contractor shall correct the notified defect within the Defects 

Correction Period mentioned in notice. 

 

(C) Uncorrected Defects: 

 
(i) In the case of any such failure, the Engineer-in-charge shall give the 

contractor at least 14 days notice of his intention to use a third party to 
correct a defect. He may rectify or remove, and re-execute the work or 

remove and replace the materials or articles complained of as the case may 
be at the risk and expense in all respects of the contractor. 
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(ii) If the Engineer considers that rectification/correction of a defect is not 
essential and it may be accepted or made use of; it shall be within his 

discretion to accept the same at such reduced rates as he may fix therefore. 

 

Clause – 11: 

 

(A) Inspection of Operations. The Engineer and his subordinates, shall at all 

reasonable times have access to the site for supervision and inspection of works 
under or in course of execution in pursuance of the contract and the contractor 

shall afford every facility for and every assistance in obtaining the right to such 
access. 

 

(B) Dates for Inspection and Testing. The Engineer shall give the contractor 
reasonable notice of the intention of the Engineer-in-charge or his subordinate to 

visit the work shall have been given to the contractor, then he either himself be 

present to receive orders and instructions, or have a responsible agent duly 

accredited in writing present for that purpose, orders given to the contractor’s duly 

authorized agent shall be considered to have the same force an effect as if they had 
been given to the contractor himself. 

 

Clause – 12: Examination of work before covering up. 

 

(A) No part of the works shall be covered up or put out of view/beyond the reach 
without giving notice of not less than five days to the Engineer whenever any such 

part of the works or foundations is or are ready or about to be ready for 

examination and the Engineer shall, without delay, unless he considers it 

unnecessary and advises the contractor accordingly, attend for the purpose of 

examining and measuring such part of the works or of examining such 
foundations; 

 

(B) If any work is covered up or placed beyond the reach of measurement without 

such notice having been given, the same shall be uncovered at the contractor’s 
expense, and in default thereof no payment or allowance shall be made for such 
work, or for the materials with which the same was executed. 

 

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage 

to physical property or facilities or related services at the premises and of personal injury 

and death which arise during and in consequence of its performance of the contract. if 

any damage is caused while the work is in progress or become apparent within three 

months of the grant of the certificate of completion, final or otherwise, the contractor 
shall make good the same at his own expense, or in default the Engineer may cause the 

same to be made good by other workmen, and deduct the expenses from retention money 

lying with the Engineer. 
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Draft Bidding Document for Works up to 2.5 M  
 

 

Clause-14: Measures for prevention of fire and safety measures. The contractor shall 

not set fire to any standing jungle, trees, bush-wood or grass without a written permit 
from the Executive Engineer. When such permit is given, and also in all cases when 

destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall 

take necessary measures to prevent such fire spreading to or otherwise damaging 

surrounding property. The contractor is responsible for the safety of all its activities 
including protection of the environment on and off the site. Compensation of all damage 

done intentionally or unintentionally on or off the site by the contractor’s labor shall be 

paid by him. 

 

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, 

except where otherwise provided by the contract. The contractor shall not subcontract 

any part of the works without the prior consent of the Engineer. Any such consent shall 

not relieve the contractor from any liability or obligation under the contract and he shall 
be responsible for the acts, defaults and neglects of any subcontractor, his agents, 

servants or workmen as if these acts, defaults or neglects were those of the contractor, his 

agents’ servants or workmen. The provisions of this contract shall apply to such 

subcontractor or his employees as if he or it were employees of the contractor. 

 

Clause – 16: Disputes. All disputes arising in connection with the present contract, and 

which cannot be amicably settled between the parties, , the decision of the 

Superintending Engineer of the circle/officer/one grade higher to awarding authority shall 
be final, conclusive and binding on all parties to the contract upon all questions relating 

to the meaning of the specifications, designs drawings, and instructions, hereinbefore 

mentioned and as to the quality of workmanship, or materials used on the work or as to 

any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or 
relating to the contract design, drawings, specifications, estimates, instructions, orders or 

these conditions or otherwise concerning the works, or the execution, of failure to 

execute the same, whether arising, during the progress of the work, or after the 

completion or abandonment thereof. 

 

Clause –17: Site Clearance. On completion of the work, the contractor shall be 

furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-

charge) of such completion, but neither such certificate shall be given nor shall the work 

be considered to be complete until the contractor shall have removed all temporary 

structures and materials brought at site either for use or for operation facilities including 

cleaning debris and dirt at the site. If the contractor fails to comply with the requirements 

of this clause then Engineer-in-charge, may at the expense of the contractor remove and 

dispose of the same as he thinks fit and shall deduct the amount of all expenses so 

incurred from the contractor’s retention money. The contractor shall have no claim in 

respect of any surplus materials as aforesaid except for any sum actually realized by the 

sale thereof. 
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Clause –18: Financial Assistance /Advance Payment. 

 

(A) Mobilization advance is not allowed. 
 
 
(B) Secured Advance against materials brought at site. 

 
(i) Secured Advance may be permitted only against imperishable 

materials/quantities anticipated to be consumed/utilized on the work within 

a period of three months from the date of issue of secured advance and 

definitely not for full quantities of materials for the entire work/contract. 

The sum payable for such materials on site shall not exceed 75% of the 
market price of materials; 

 
(ii) Recovery of Secured Advance paid to the contractor under the above 

provisions shall be affected from the monthly payments on actual 
consumption basis, but not later than period more than three months (even 

if unutilized). 
 

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government 
by the contractor shall be liable for recovery as arrears of Land Revenue. 

 

Clause –20: Refund of Security Deposit/Retention Money. On completion of the 

whole of the works (a work should be considered as complete for the purpose of refund 

of security deposit to a contractor from the last date on which its final measurements are 

checked by a competent authority, if such check is necessary otherwise from the last date 
of recording the final measurements), the defects notice period has also passed and the 

Engineer has certified that all defects notified to the contractor before the end of this 

period have been corrected, the security deposit lodged by a contractor (in cash or 

recovered in installments from his bills) shall be refunded to him after the expiry of three 
months from the date on which the work is completed. 

 
 
 

 

Divisional Accountant 
 
 
 
 
 

 

Contractor Executive Engineer/Procuring Agency 
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SUMMARY  
 

 

NAME OF WORK:       M & R TO COMMISSIONER OFFICE KARACHI. (REPLACEMENT / 

RE-FIXING OF PAVERS DISMANTLED DUE TO LAYING OF SUI 

GAS & FIRE HYDRANT PIPELINE). 

 

 
 

I /  We herby quoted as follows: In Figure In Words 

01 Part. A (Item based on S/R) 

____________% Below / Above 

Rs.   

02 Part. B (Item based on O/R) Rs.  

03 Part. C (Item based on A/R) 
 

Add: 15% S.R.B Tax 

  

Grand Total (A+B+C) Rs.  

  

    

     The Total amount is Rs. ______________________ in Words ________________ 

_______________________________________________________________________________________

________________________________for the complete job for all schedule of rate & offer rates (which 

ever included in the BOQ). 

I/We have attached a Bid Security amounting to Rs. ________________/- as per NIT is shape of pay order 

bearing No. ____________ dated ____ ___________ issued from ____________ 

__________________________________________. 
    

  Time Limit: 1 Month Penalty Per Day: Rs. 1,000/- per day (Max.10% of Sanctioned Cost) 
  

 Validity: 90 Days as per SPPRA Rules 2010 
 

 Note: 

 Tender must be quoted in figure & in words both otherwise liable to be cancelled. 

 All over writing & correction if any must be initialed & stamped by the bidder. 

 We/I read the standard bidding Documents (Volume-I, II, III, & IV) and agreed to  
abide all of them and also provide all these documents with our signatures as &  
when directed.  

  

 Signature of the contractor with stamp 
 

  Address:  ____________________________________________ 
 
____________________________________________ 
 

 

 
 
 

EXECUTIVE ENGINEER 
Project Directorate of 

Commissioner Karachi 



 
SCHEDULE “B” 

 
M & R TO COMMISSIONER OFFICE KARACHI  

(REPLACEMENT / RE-FIXING OF PAVERS DISMANTLED DUE TO LAYING OF  

SUI GAS & FIRE HYDRANT PIPELINE) 

 

Description and rate of Items based on Non-Schedule Items   

  

 

S.# Description  Unit  Quantity Rate   Amount   

  Schedule Item (Civil Work)         

1 Filling, watering and ramming earth in under floors with 
surplus earth from foundation etc. lead upto one chain 

and lift upto 5 feet.  (S.I. 21 / P-17) 

P.Cft 5573.52 6.50 36,228/- 

2 Cement concrete plain using including placing, 
compacting, finishing and curing and, complete 

(including, screening and washing of stone aggregate, 
without shuttering.) Ratio 1:4:8 (S.I- 5-i / P-25) 

P.Cft 1903.82 348.83 664,411/- 

 3 Providing & fixing cement paving blocks flooring 
having size of 197 x 97 x 60 (mm) of city /quddra / 

cobble shape with natural colours , having strength b/w 
5000 PSI to 8500 PSI i/c filling the joints with hill sand 

over a bed of 2" thick hill sand or stone dust and laying 
and compacting in specified manner/ pattern and design 

etc complete. (S.I. 67 / P-50) 

 P.Sft 2536.53  197.48  500,913/- 

  Total  1,201,252/- 

   
 

 

   
 

I/we hereby quoted _________% above/below the Scheduled Rate. 
 
 
 
 
 

In Words              

              

 

 
 
Contractor 
 

EXECUTIVE ENGINEER 
PROJECT DIRECTORATE OF  
COMMISSIONER KARACHI 

 
 

 
 
 

 
 
 

 
 
 
 



 
 
 
 
 
 

Description and rate of Items based on Non-Schedule Items   

  

 

S.# Description  Unit  Quantity Rate   Amount   

  Non- Schedule Item (Civil Work)         

1 Removing Uneven Pavers and refixing of existing 

paving blocks having size of 197 x 197x 60 (mm) 

leveling the surface with new khaka as per requirement 
I/c filling the joints with hill sand and laying in specified 

manner / pattern and design etc. 

P.Sft 3804.79 
  

 2 Removing dismantled material / debries / tree branches, 

stems, dry leaves etc including hiring mazda, loading by 
labour, taking out to commissioner's Office premises, 

unloading and disposing outside KMC limits as directed 
by Engineer Incharge. The cost includes all charges of 

hiring Mazda, POL, labour tools & plants required as 
directed by Engineer Incharge. 

 P.Job  20.00     

  Total   

   
 
 

Total (B-I) Rupees   _________________________    
 
 
 
 
 

In Words              

              

 

 
 
Contractor 
 

EXECUTIVE ENGINEER 
PROJECT DIRECTORATE OF  
COMMISSIONER KARACHI 

 
 

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 



 

(INTEGRITY PACT) 
DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC; PAYABLE 

BY CONTRACTORS  

(FOR CONTRACTS WORTH RS. 10.00 MILLION OR MORE) 
 

 

Contract Value:         _____________________________________________________________________ 

 

 

CONTRACT TILE: M & R TO COMMISSIONER OFFICE KARACHI. (REPLACEMENT / 

RE-FIXING OF PAVERS DISMANTLED DUE TO LAYING OF SUI 

GAS & FIRE HYDRANT PIPELINE). 

 
 

 

M/S ____________________, herby declares that it has not obtained or induced the procurement of any 

contract, right, interest, privilege or other obligation or benefit from Project Directorate of Commissioner 

Karachi, or any administrative subdivision or agency thereof or any other entity owned or controlled by it 

Project Directorate of Commissioner Karachi, through any corrupt business practice. 
 

Without limiting the generality of the foregoing, M/S __________________, represents and warrants that it 

has fully declared the brokerage, commission, fees etc, paid or payable to anyone and not given or agreed to 

give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly 

through any natural or juridical person, including its affiliate, agent, associate, broker consultant, director, 

promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or kickback, 

whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement 

of a contract, right, interest privilege or other obligation or benefit in whatsoever form, from Procuring 

Agency (PA) except that which has been expressly declared pursuant hereto. 
 

M/S _________________________ accepts full responsibility and strict liability that it has made and will 

make full disclosure of all agreements and arrangements with all persons in respect of or related to the 

transaction with PA and has not taken any action or will not take any action to circumvent the above 

declaration, representation or warranty. 
 

M/S _______________ accepts full responsibility and strict liability for making any false declaration, not 

making disclosure, misrepresenting facts or taking any action likely to defeat the purpose of the declaration, 

representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit 

obtained or procured as aforesaid shall, without prejudice to any other rights and remedies available to PA 

under any law, contract or other instrument, be voidable at the option of PA. 
 

Notwithstanding any rights and remedies exercised by PA in this regard, M/S ________________, agrees to 

indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further 

pay compensation to PA in an amount equivalent to ten time the sum of any commission, gratification, bribe, 

finder’s fee or kickback given by M/S ____________________, as aforesaid for the purpose of obtaining or 

inducing the procurement of any contract, right, interest, privilege, or other obligation or benefit in 

whatsoever form, from PA. 
 

 

 

 

 

[Contractor]          

 

 

M/S ___________________________   

    
______________________________ 

 
___________________________ 

 
 
 
 

EXECUTIVE ENGINEER 
Project Directorate of 

Commissioner Karachi 

 



 
 

OFFICE OF THE EXECUTIVE ENGINEER 
PROJECT DIRECTORATE OF 

COMMISIONER KARACHI 
4, Club Road, Main Commissioner Office Karachi. 

Tel No. 99205637,Fax 99205638, 

Email: pdcommisionerate@gmail.com  
 
 
Bidders are advised to submit following documents with bidding documents for 

Eligibility / Qualification Criteria. 
 

Eligibility Criteria.  
 

Sr.# Eligibility Criteria. 

01 
Similar nature of work with 01 work of 80% of cost of estimate or two 

works of 50% cost of estimate of having completion certificate issued 

by the executing agency during last three years.  

02 

The interested contractors / proprietor where applicable must show / 

provide original current CNIC, valid Income Tax Certificate & Active 

GST where applicable from FBR and active SRB Registration 

Certificate under relevant category 

 
Qualification Criteria.  

 
Sr.# Qualification Criteria. 

02 Required Bid security must be attached. 

02 
Bid is signed named and stamped by the authorized person of the 
firm along with Authorization letter. 

03 

Affidavits to the effect that firm is not black listed, not involved in 
any litigation, departmental rift or unnecessary delay in 
completion of work and all documents / particulars / information 
furnished are true and correct. If any fake document found, the 
tender will be rejected / cancelled without any compensation and 
penalty will be imposed as per rules. 

04 

Total bid amount as well as the rate of items must be filled both in 
figure and words and incase any corrections is made by the 
contractor himself then each corrections must be initialed by 
contractor otherwise the Tenders will liable to be rejected / 
cancelled. 

 
 
 

 
 

EXECUTIVE ENGINEER 
                   Project Directorate of 

   Commissioner Karachi 
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