

SPPRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT

PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

Standard Bidding Document is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

Instructions to Bidders/ Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.

5. Conditional Offer: Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time

allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
 - (A) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
 - (B) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
 - (C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

(a). **Name of Procuring Agency** _____

(b). **Brief Description of Works** _____

(c). **Procuring Agency's address:-** _____

(d). **Estimated Cost:-** _____

(e). **Amount of Bid Security:-** _____ (Fill in lump sum amount
or in % age of bid amount /estimated cost, but not exceeding 5%)

(f). **Period of Bid Validity (days):-** _____ (Not more than sixty days).

(g). **Security Deposit:-(including bid security):-** _____

(in % age of bid amount /estimated cost equal to 10%)

(h). **Percentage, if any, to be deducted from bills :-** _____

(i). **Deadline for Submission of Bids along with time :-** _____

(j). **Venue, Time, and Date of Bid Opening:-** _____

(k). **Time for Completion from written order of commence: -** _____

(L). **Liquidity damages:-** _____ (0.05 of Estimated Cost or Bid cost
per day of delay, but total not exceeding 10%).

(m). **Deposit Receipt No: Date: Amount:(in words and figures)**

(Executive Engineer/Authority issuing bidding document)

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-

- (i) contractor causes a breach of any clause of the Contract;
- (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-

- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- (ii) to finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-

- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause –5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

- (A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

- (B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the

work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contact work.
- (E) In case of quantities of work executed result the Initial Contract Price to be xceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
 - (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

- (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause –18: Financial Assistance /Advance Payment.

- (A) **Mobilization advance** is not allowed.
- (B) **Secured Advance against materials brought at site.**
- (i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;
 - (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Divisional Accountant

Contractor

Executive Engineer/Procuring Agency

BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

Item No	Quantities	Description of item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6

Amount TOTAL (a)

----- % above/below on the rates of CSR.

**Amount to be added/deducted on the basis
Of premium quoted. TOTAL (b)**

Total (A) = a+b in words & figures:

Contractor

Executive Engineer/Procuring Agency

(B) Description and rate of Items based on Market (Offered rates)

Item No	Quantities	Description of item to be executed at site	Rate	Unit	Amount in Rupees

Total (B) in words & figures:

Contractor

Executive Engineer/Procuring Agency

Summary of Bill of Quantities.

Cost of Bid

Amount

1. (A) Cost based on Composite Schedule of Rates.

2. (B) Cost based on Non/Offered Schedule of Rates.

TOTAL COST OF BID (C) = Total (A) + Total (B)

Contractor

Executive Engineer/Procuring Agency



**EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE**

No. XEN/EWD/TC/

Kashmore dated:

1080 /of/2026
06 / 05 / 2026

"SAY NO TO CORRUPTION"

Notice Inviting Tenders

This office invites "E-Bid" through newly method of "**E-Pak Acquisition and Disposal System (EPADS)**" website of SPPRA Sindh in accordance with SPPRA Rules 2010 amended upto date from the interested eligible contractor(s)/Firms(s) for the following works through method of procurement Single Stage, One Envelope Procedure from all the Contractors/Firms who are registered with Pakistan Engineering Council for the year 2026, in the relevant field and appropriate category for the school building works.

Sr No.	Name of Scheme / Location	Taluka	Amount Rs in Million	Bid Security %	Tender Fee	Time for completion
1	2	3	4	5	6	7
	REHABILITATION/CONSTRUCTION/RE-CONSTRUCTION OF EXISTING PRIMARY / HIGH SCHOOLS TALUKA KASHMORE (SDG#4 NO. 825) OF DISTRICT KASHMORE.					
1	GPS RAHEEM BUX ONE ADD: C/R, B/W, LAV	Kashmore	3.658	5%	3000/-	24 Months
2	GPS AZIZABAD ONE ADD: C/R	Kashmore	3.201	5%	3000/-	24 Months
3	GBPS HAZOOR BUX KHOSO REPAIR	Kashmore	3.201	5%	3000/-	24 Months
4	GBPS RAHMATULLAH MAZARI ONE ADD: C/R	Kashmore	3.201	5%	3000/-	24 Months
5	GBPS AZAD KHAN GHISHKORI ONE ADD: C/R	Kashmore	3.201	5%	3000/-	24 Months
6	GBPS EIDAN MAZARI ONE ADD: C/R	Kashmore	3.201	5%	3000/-	24 Months
7	GBPS HIDAYATULLAH KHOSO	Kashmore	2.870	5%	3000/-	24 Months
8	GBPS ISHAQUE MAZARI REPAIR	Kashmore	2.328	5%	3000/-	24 Months
9	GGPS SALEEM KHAN KHOSO REPAIR	Kashmore	2.870	5%	3000/-	24 Months
10	GGPS PAKHI MAZARI REPAIR	Kashmore	2.328	5%	3000/-	24 Months
11	GBPS ABDUL RAUF KHSOSO ADV: REPAIR	Kashmore	2.415	5%	3000/-	24 Months
12	GBPS ASGHAR ALI KHOSO	Kashmore	2.415	5%	3000/-	24 Months
13	GBPS SHAFI MUHAMMAD KHOSO REPAIR	Kashmore	5.223	5%	3000/-	24 Months
14	GHSS MIR LASHKAR KHAN SUHRIYANI REPAIR	Kashmore	2.816	5%	3000/-	24 Months
15	GPS HAJI RAZA MUHAMMAD KHOSO REPAIR	Kashmore	2.301	5%	3000/-	24 Months
16	GPS ABDUL HADI REPAIR	Kashmore	2.382	5%	3000/-	24 Months

	REHABILITATION / CONSTRUCTION / RECONSTRUCTION & PROVISION OF FURNITURE IN EXISTING PRIMARY SCHOOLS TALUKA KASHMORE (SDG#4) DISTRICT KASHMORE”(SDG#4 NO.828)					
17	GBPS BAKHIR KHAN MAZARI	Kashmore	7.028	5%	3000/-	24 Months
18	GBPS HAIBAT KHAN GOLO	Kashmore	6.755	5%	3000/-	24 Months
18	GBPS ABDUL SATTAR @ ALI MUHAMMAD KHOSO	Kashmore	6.919	5%	3000/-	24 Months
19	GBPS KASHMIR KHAN	Kashmore	6.919	5%	3000/-	24 Months
20	GBPS SHER MUHAMMAD	Kashmore	6.919	5%	3000/-	24 Months
21	GBPS ABDUL JAN	Kashmore	7.028	5%	3000/-	24 Months
22	GBPS IMAMDIN MALIK	Kashmore	6.919	5%	3000/-	24 Months
23	GBPS HAJI MASO KHAN	Kashmore	6.919	5%	3000/-	24 Months
24	GBPS HAJI NAZAR MUHAMMAD @ ABDIL BAQI KHOSO	Kashmore	6.805	5%	3000/-	24 Months
25	GPS ALI MADAD BIJARANI	Tangwani	6.603	5%	3000/-	24 Months
26	GGELS SARDAROO KHAN KHOSO	Kashmore	6.806	5%	3000/-	24 Months
	DISTRICT ADP 2025-26					
27	Construction of GGPS Mirza Ogahi T.C Kashmore,	Kandhkot	2.800	5%	3000/-	24 Months
28	Construction of GBPS Karul Shah T.C Kashmore,	Kandhkot	2.800	5%	3000/-	24 Months
29	GBPS Rais Khan U/C Kacho Bahadarunpur Taluka Kashmore	Kashmore	5.000	5%	3000/-	24 Months
30	GBPS Muhammad Hussain U/C Mosowala Taluka Kashmore	Kashmore	5.000	5%	3000/-	24 Months
31	GBPS Jhagal Khan U/C Domewali Taluka Kashmore	Kashmore	5.000	5%	3000/-	24 Months
	REHABILITATION / CONSTRUCTION / RECONSTRUCTION OF EXISTING PRIMARY SCHOOLS (SDG#4) DISTRICT KASHMORE”(SDG#4 NO. 532)					
32	GBPS ALLAH JEEWAYO BIJARANI	Tangwani	9.500	5%	3000/-	24 Months

Terms and Conditions

1. The blank tender form / standard bidding documents for above listed works can be obtained from the office of the undersigned situated at, Office of the Executive Engineer Education Works Division Kashmore @ Kandhkot near NADRA Office Kandhkot, on any working day upto 25.05.2026 at O.Hours on submission of written request and payment of prescribed tender Fee (non-refundable) in shape of pay order in favour of Executive undersigned the tender documents can be downloaded from SPPRA website.

2. Bidding documents of Technical Proposal and Financial Proposals must be submitted in separate sealed envelopes with clear marking of "TECHNICAL PROPOSAL" AND "FINANCIAL PROPOSAL" & will be received back on **26.05.2026 upto 11.00 A.M** in the issuing office. Technical proposal of the participating firms will be opened on the same day i.e. **26-05-2026 at 12.00 PM** by the Procurement Committee in presence of participating contractors/firms or their authorized representatives who wish to be present, unsealed covers will not be entertained and no proposal will be received after schedule date and time.
3. If the undersigned remains out of Head Quarter on the date of opening of Technical bids, the Technical bids shall be submitted and opened as per given schedule on the next working day.
4. The TECHNICAL PROPOSAL opened shall be evaluated for technical qualification of the firms. Financial bids / proposals of the technically qualified firms shall be opened and publicly announced on the date and time that will be communicated in writing to all the qualified contractors / firms in advance. Financial bids / proposals of technically un-qualified contractors shall be returned to them Un-opened.
5. Tenders shall be carefully & neatly filled and signed by the bidders. Each bid must accompany the Earnest Money as mentioned above in shape of Call Deposit in favour of undersigned. Bid Security shall be submitted with technical proposal. Incomplete tender overwriting or conditional tender shall not be entertained.
6. Registration Certificate from Pakistan Engineering Council on appropriate category to the value of each work for the year, 2026 (Field Specialization CE-10).
7. Registration with income tax Department (NTN Copy) and Active Sindh Revenue Board (Sale Tax Registration) and copy of CNIC of owners / proprietors.
8. The withholding agent, intending to receive taxable services, shall indicate in a notice in Form SSTW-05, that the sales tax to the extent as prescribed in these rules, shall be deducted and withheld by him from the payment made or to be made to the service provider and shall be deposited in Sindh Government Head of Account in the prescribed manner.
9. Performance Security 5% will be recovered in consequent running bills of the work done in terms of Rule-21 (i)(d) read with Rule-39 of SPPRA Rule 2010 (amended 2017).
10. The bidder if found involved in corrupt & fraudulent practice while obtaining are attempting to obtain a procurement contract will not be eligible for participating in bidding process and will be black listed.
11. All corrections / over righting shall be clearly rewritten with initials by the bidder. Rates must be quoted in both words and figures and each page of bid must be signed and stamped. (TECHNICAL PROPOSAL)
12. Technical proposal must accompany profile with following information.
 - a. List of completed works (03 Nos.) for Last three years from (2024 to 2026) of building works with documentary evidence along with satisfactory completion certificate of work or copies of letter of award of works.
 - b. List of Ongoing work (03 Nos.) of Building works with documentary evidence with copies of letter of award of works.
 - c. Details of machinery and equipment available for execution of work with documentary evidence.
 - d. Qualification and experience of technical personnel with names and key site management staff (Last 3 years).
 - e. Bank Statement of Last 03 years (2024 to 2026), Confirming Cash availability 10% of the estimated cost of work and financial capability must have turnover of 100% of the estimated cost of work.
 - f. Current Affidavit that the Firm is not involved in any litigation and has not abandoned any work.
 - g. Affidavit that the firm is not black listed by any procurement agency.
 - h. Affidavit that the given information, documents and data is absolutely true and correct.
13. In case undesirable circumstances on submission / opening date and time or if Government declares Holidays the tender shall be submitted / opened on the next working day at the same time and venue.
14. The procurement agency reserves the right to reject any or all tenders subject to provision of SPPRA rule 2010 (Amended upto date).
15. Conditional tenders will not be entertained.
16. No Joint Venture Firm will be allowed to participate in the Bidding process.
17. Bid Validity period 90 Days.

Note:

1. All original documents must be shown upon the request of procurements committee for verification
2. If any fake documents is found than the tender is liable to be rejected / cancelled with any compensation with penalty as per rules
3. Canvassing in connection with tendering is strictly prohibited and proposal submitted by the contractors who are reported to be involved in canvassing are liable for rejection

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

C.C. for information to:

- The Director Information (Advertisement) Block No. 96, Sindh Secretariat Block 4-B, Karachi.
- The Chief Engineer, Education Works Region Sukkur, for favour of his kind information.
- The Superintending Engineer, Education Works Circle Larkano.
- The Director (C.B) SPPRA, Planning and Development Department, GoS Karachi
- The Deputy Commissioner Kashmore for favour of his kind information.
- The Assistant Engineer Education Works Sub-Division Kashmore / Kandhkot, for vide publicity.
- Notice Board.

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

OFFICE OF THE

EXECUTIVE ENGINEER, EDUCATION WORKS DIVISION KASHMORE @ KANDHKOT

No. TC/EWD/E.E/

1084

Of 2026

K'Kot, Dated: 11

- 05 - 2026


Corrigendum

Read: This office N.I.T No: XEN/EWD/TC / 1080

Dated: 06.05.2026

In continuation of this office NIT No. XEN/EWD/TC / 1080 dated: 06.05.2026, the work No. 27 read as GGPS Mirza Ogahl instead of GBPS Korul Shah

All other terms & condition will remain unchanged


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT

Pakistan-Sri Lanka Joint Exercise Shake Hands-II in Counter Terrorism domain has been conducted between the Armies of Pakistan and Sri Lanka at Tarbela, Pakistan. Two weeks long Exercise commenced on 27 April 2026 and concluded on Thursday. Combat teams from Special Services Group, Pakistan Army and Sri Lankan Special Forces participated in the Exercise. General Officer Commanding Special Services Group attended the closing ceremony as Chief Guest. Major General Ajith Abeyewardana (WWV RWP RSP) from Sri Lanka also witnessed the closing ceremony. The troops displayed highest standards of professional excellence during the exercise. The Exercise aimed at refining the drills, procedures and techniques involved in Counter Terrorism operations through joint training, besides harnessing the historic military to military relations among both the friendly countries. NEWS DESK

Air chief says India conflict involved 'largest, longest' BVR air battle in history

Pakistan's air chief said on Thursday the military launched cyberattacks targeting Indian communication hubs, power grids and transport infrastructure during the May 2025 conflict between the nuclear-armed neighbours, as he described a new model of cyber-enabled, multi-domain warfare. The four-day conflict erupted after India blamed Pakistan-based militants for an April 22, 2025 attack in Pahalgaon in Indian-occupied Kashmir that killed 26 civilians, most of them tourists. Pakistan denied involvement and called for an independent investigation. Tensions escalated rapidly after India launched cross-border strikes under "Operation Sindoore" on May 7, saying it had targeted militant infrastructure inside Pakistan and Pakistan-occupied Kashmir. Pakistan said Indian states were hit and responded days later with "Operation Banyan-untargeted Missiles," targeting Indian military installations. The fighting, involving missiles, drones, artillery exchanges and air operations, was the most serious confrontation between the two

countries in decades before a US-backed ceasefire was announced on May 10, 2025. "We have cyber force launches offensive targeting Indian communication hubs, power grids and transport infrastructure, causing major power disruption in different Indian states and key military installations," Air Chief Marshal Zaher Ahmed Bazar Siddiq said during a ceremony marking the first anniversary of what Pakistan calls "Maska-e-Haq" ("Battle of Truth"). The air chief said the confrontation demonstrated the effectiveness of Pakistan's

military modernization and integration of cyber, electronic warfare and drone capabilities. "What the world witnessed in May 2025 was not achieved overnight but acquired through our transformative modernization undertaken over the past four to five years," he said. Siddiq said Pakistan had conducted what he described as a new form of integrated warfare. "For the first time in the history of air warfare, PF conducted full-spectrum, multi-domain operation," he said. He also described the aerial confrontation as unprecedented in scale.

"What follows was the largest and longest B-War versus B-War engagement in the history of air combat," he said, referring to beyond-visual-range aerial warfare. According to the air chief, Pakistan Air Force aircraft including J-10 and F-16 fighters intercepted Indian strike formations while cyber and electronic warfare operations disrupted Indian military coordination. "Pakistan Air Force valiant pilots started targeting enemy top-line fighter aircraft," he said. "Within minutes, multiple Rafale jets, Su-30MKI, Mirage

2000, MiG-29 and multi-million-dollar unmanned systems were shut down." The history of air combat, he said, claimed Pakistan had targeted Indian military infrastructure using long-range strike systems and drones. "Our killer drones, hypersonic missiles and long-range weapons struck 16 enemy air bases within a span of about 8 to 10 hours," he said. "Key military installation, BrahMos, critical command and control center and two of its prized S-400 batteries were neutralized," he said, referring to Indian missile infrastructure and

Russian-made air defense systems. Siddiq said Pakistan's modernization drive had focused on rapid operationalization of advanced and locally developed technologies despite financial constraints. "We inducted and operationalized numerous advanced combat and combat support capabilities along with niche technology in a record time," he said. The smartly executed homegrown kill chain was developed under the aegis of newly established National Aerospace Science and Technology Park. NEWS DESK

Business community urges government for US tariff waiver

By Junaid Khan

In a view of Pakistan's diplomatic strategy during the US-Iran War, Pakistan's business community has urged the federal government to negotiate with the Trump Administration to waive off the reciprocal tariffs. The business community has insisted the completion of the Iran-Pakistan Gas Pipeline (IP) to resolve the energy crisis. It is estimated that the 19% US tariff is likely to reduce Pakistan's annual exports by over 1 billion USD, and the textile sector shall have to bear 80% of the loss, as the US is the top destination of Pakistani exports, which are over 40 percent of Pakistan's GDP. Mian Zahid Hussain, the Chairman of the Policy Advisory Board (PAB) of the Federation of Pakistan Chambers of Commerce and Industry (FPCCI) told Daily Times, that it was projected that the current account of the ongoing fiscal year would remain surplus despite the soaring trade deficit, due to remittance inflows, however the US-Iran War has refuted the entire bundle of projections, as the remittance inflows from the Middle East seem risky in the longer run, whereas, the trade deficit in

April 2026 is hitting 46-months high of about 4 billion USD. Nevertheless, there is a silver lining for Pakistan due to her diplomatic role in the US-Iran ceasefire, which brings the ball in her court. This, it is about time, that Pakistan should ask for the tariff waiver from the United States, he urged the government. Rehman Hanif, the President of the Karachi Chamber of Commerce and Industry (KCCI) told the Daily Times, that in a meeting with the Finance Minister Muhammad Awarazgal, a day before his Washington's recent visit, the KCCI leadership insisted him to finance a deal for the reduction of US tariffs on Pakistan by at least 5 to 7 percent, along with the easing of stance on Iran-Pakistan Gas Pipeline (IP). "I am sure that both of these issues had been the part of the negotiations that took place in Washington, and I am hopeful, some positive developments are coming on board," Hanif affirmed.

While, highlighting the significance of the Iran-Pakistan (IP) Gas Pipeline, Rehman Hanif expressed, that the completion of the Iran-Pakistan Gas Pipeline would bring industrial revolution in Pakistan with a notable slash in the cost of doing business, along with reduction in RLNG import bill. IP shall also induce a positive impact on country's power generation and captive power scenario. Rehman Hanif articulated, that the KCCI did not ask the FM to fast track for easing the IMF conditions or issuance of cheaper loans, instead the KCCI asserted, "We want trade, not aid." Albeit, Pakistan has got "all the cards" in the wake of the US-Iran War and ahead of Trump's China visit, whereas, Pakistan's Commerce Ministry is also holding the meetings with the US Commerce officials to advance trade cooperation between Pakistan and the United States. Nonetheless, the only thing that matter is, what the Pakistani leadership is going to demand, and what Pakistan is going to get. Shall the current leadership catch a bigger fish to fry, or concur with a drop in the bucket. The Future of the South Asian nation seems to be Que Sera Sera.

PUBLIC NOTICE PAKISTAN DEFENCE OFFICERS HOUSING AUTHORITY (DHA-CITY) KARACHI. It is to inform the general public that (LATE) SUB MUHAMMAD SHABIR S/O AHMED ALI (LATE) Rio Village, Achi Post Office Near Kot Tehsil Shakargah Distt. Narawal. His Expired on 24-05-2023 having following in Plot DHA City Karachi. Plot File No. U-RES 21857, Plot No. 565, Sector 44-A, Measuring 125 Sq.Yards DHA City Karachi. His following legal heirs have applied for transfer of the above Plots in their names: (1) Muhammad Usman Ali (Son) (2) Amina Shabir (Daughter) (3) Mehwish Shabir (Daughter) (4) Saman Shabir (Daughter) (5) Zainab Kousar (Daughter) Anyone having any claim / objection should notify Director Transfer & Record DHA-City Karachi within Fifteen days. After which no claim objection shall be entertained by this Authority.

OFFICE OF THE EXECUTIVE ENGINEER (DEV.) PUBLIC HEALTH ENGINEERING DIVISION MATIARI. MAIN ROAD MATIARI CITY OPPOSITE NATIONAL BANK OF PAKISTAN, MATIARI BRANCH. E-Mail: executivephedivisionmatiar@gmail.com, PHONE No. 0222760006 No. TG/NIT/ 240 of 2025, Mafiat Dated: 07/05/2026. NOTICE INVITING TENDERS. 1. This office invites 'E-Bid' through newly method of 'E-Pak Acquisition and Disposal System (EPADS)' website of SPPRA Sindh in accordance with SPPRA Rules 2010 amended upto date from the interested eligible contractor(s)/Firms for the following works through method of procurement Single Stage, Two Envelopes Procedure from all the Contractors/Firms who are registered Pakistan Engineering Council for year 2025-26, in the relevant field and appropriate category for the nature of work. Table with 6 columns: Sr No, Name of Scheme / Work, Estimated Cost Bid (in Millions), Bid Security (%), Completion Period, Bidding Documents Fee. 2. Eligibility: (i) Valid Registration with Pakistan Engineering Council in relevant category and registration code CE09, CE10 and EE11 and relevant Categories as per SPPRA rules-2010 (Amendment upto date) and the Solar, for the year 2025-26. (ii) Registration with Federal Board of Revenue (FBR) Filer or Non-Filer status / (NIN). (iii) Registration with Sindh Revenue Board (SRB) (iv) Registration of Company from Registrar Office (must be attached). 3. Qualification: (i) Experience in similar nature of works executed during last past 5 years. a) At least one similar nature of work having minimum cost 80% of the estimated cost of work or b) At least two similar nature of works each having minimum 50% of the estimated cost. (ii) Bank Statement last three years. (iii) Average Annual financial turn-over not less than equivalent cost of the scheme/Project during last five years. (iv) List of litigation (if any) their nature and status/outcomes; (v) Audit Report during current financial years. (vi) Certificate of Bank showing credit worth at least 50% of the estimated cost of work applied for along with Bank Statement. (vii) List of Pumping Machinery and equipment available with documentary evidence of its ownership on stamp paper from notary public. (viii) Affidavit / undertaking regarding engaging extra labour on day night working basis, work complete within stipulated time period, in case of failure, firm / contractor has no any objection to any claim. (ix) Affidavit / undertaking regarding firm neither be black listed nor involved in any court case / litigation with any Government Department. 4. Method of Procurement: Single Stage-Two Envelope Procedure 5. Bidding/Tender Documents: 1) Bid shall comprise Single Package containing two separate envelopes. Each envelope shall contain separately the 'Technical Proposal' and the 'Financial Proposal'. 2) Technical Proposal opened shall be evaluated for technical qualification of the firms. Financial Bids/Proposals of the Technically qualified firms shall be opened on the date and time that will be communicated in writing to all the qualified contractors/firms in advance. Financial bids/proposals of technically dis-qualified contractors/firms shall be returned to them un-opened. 3) The CTRs of the technically qualified bidders will be returned back to them after the issuance of work orders to the successful bidders. 4) Issuance: Bidding documents of work from the date of publication during office hours no bidding document will be provided without tender fee which shall be in the shape of Pay Order/D.R against each work. 5) Download bidding documents from website www.hhsr.org.pk. 6) Submission: Last date will be 26-05-2026 upto 09:20 A.M. 7) Opening: will be opened on same date i.e. 26-05-2026 @ 10:20 A.M. with financial issuance, submission, inquiries and opening will be: a) Address: Office of the Executive Engineer (Dev.) Public Health Engineering Division Matiar @ Main Road Matiar City Opposite National Bank of Pakistan Matiar Branch, b) Telephone No: 022-2760006 c) E-Mail Address: executivephedivisionmatiar@gmail.com (iii) Un-responded tenders will be again issued-submitted/opened on following dates: - Attempt 1) Issue date 27-05-2026 2) Submission & opening date 12-06-2026 upto 09:20 A.M. & will be opened on same date upto 10:20 A.M. 6. Funding Position: Funds allocated by Sindh Government. 7. Terms & Conditions. a) Under following conditions bid will be rejected:- i) Conditional, electronic and telegraphic bids/binders. ii) Bids not accompanied by bid security of amount and form. iii) Bids received after specified date and time. iv) Black listed firms. v) The approved bid will be subject to stamp duty levied by the Government. (ii) Bid validity Period - (90 Ninety days). (c) Procuring Agency reserves the right to reject all or any bids subject to the relevant provisions of Sindh Public Procurement Rules 2010 (amendment upto date). (d) In case of any member of Procurement Committee happens to be out of headquarter on the on the date of opening bids will be submitted and opened on next working day on same schedule. (WAHEED ALI ARBAB) EXECUTIVE ENGINEER (DEV.) PUBLIC HEALTH ENGG. DIVISION MATIARI. INF-KRY/1767/26 WORK FOR SINDH JOB PORTAL BY INFORMATION DEPARTMENT www.work4sindh.com


EXECUTIVE ENGINEER EDUCATION WORKS DIVISION KASHMIRE No. XEN/EWD/TC/1089/06/2026 'SAY NO TO CORRUPTION' Kashmirore dated: 06/05/2026 Notice Inviting Tenders. This office invites 'E-Bid' through newly method of 'E-Pak Acquisition and Disposal System (EPADS)' website of SPPRA Sindh in accordance with SPPRA Rules 2010 amended upto date from the interested eligible contractor(s)/Firms for the following works through method of procurement Single Stage, One Envelope Procedure from all the Contractors / Firms who are registered with Pakistan Engineering Council for the year 2026, in the relevant field and appropriate category for the school building works. Table with 6 columns: Sr No, Name of Scheme / Work, Estimated Cost Bid (in Millions), Bid Security (%), Completion Period, Bidding Documents Fee. 1. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 2. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 3. DISTRICT ADP 2025-26. 4. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 5. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 6. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 7. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 8. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 9. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 10. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 11. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 12. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 13. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 14. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 15. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 16. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 17. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 18. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 19. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 20. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 21. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 22. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 23. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 24. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 25. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 26. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 27. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 28. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 29. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 30. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 31. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 32. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 33. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 34. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 35. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 36. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 37. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 38. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 39. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 40. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 41. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 42. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 43. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 44. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 45. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 46. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 47. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 48. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 49. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 50. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 51. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 52. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 53. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 54. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 55. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 56. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 57. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 58. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 59. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 60. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 61. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 62. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 63. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 64. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 65. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 66. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 67. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 68. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 69. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 70. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 71. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 72. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 73. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 74. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 75. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 76. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 77. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 78. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 79. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 80. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 81. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 82. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 83. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 84. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 85. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 86. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 87. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 88. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 89. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 90. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 91. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 92. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 93. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 94. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 95. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 96. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 97. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 98. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 99. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 100. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 101. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 102. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 103. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 104. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 105. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 106. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 107. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 108. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 109. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 110. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 111. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 112. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 113. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 114. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 115. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 116. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 117. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 118. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 119. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 120. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 121. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 122. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 123. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 124. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 125. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 126. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 127. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 128. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 129. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 130. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 131. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 132. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 133. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 134. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 135. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 136. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 137. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 138. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 139. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 140. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 141. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 142. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 143. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 144. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 145. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 146. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 147. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 148. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 149. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 150. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 151. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 152. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 153. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 154. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 155. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 156. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 157. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 158. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 159. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 160. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 161. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 162. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 163. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 164. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 165. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 166. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 167. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 168. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 169. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 170. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 171. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 172. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 173. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 174. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 175. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 176. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 177. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 178. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 179. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 180. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 181. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkhana Matian Taluka & District Matiari. 182. REHABILITATION & REMAINING PORTIONS CONSTRUCTION OF DRAINAGE LINES FROM DHO HOSPITAL Via Section Court Allied Offices and 05 Various Village Taluka & District Matiari. 183. REHABILITATION & RECONSTRUCTION OF DRAINAGE OF Circuit House & Gymkh

PROCUREMENT PLAN 2025-26

IN RESPECT OF EDUCATION WORKS DIVISION KASHMORE @ KANDHKOT

S.No	ADP No.	Name of Scheme	Estimated Cost	Source of Funds ADP / Non ADP	Proposed procurement method	Cost of New works	Funds for New works	Nature of procurement	Timing of procurement			
									1st Qtr	2nd Qtr	3rd Qtr	4th Qtr
1	2	3	4	5	6	7	8	9	10	11	12	13
		REHABILITATION/CONSTRUCTION/RE-CONSTRUCTION OF EXISTING PRIMARY / HIGH SCHOOLS TALUKA KASHMORE (SDG#4 NO. 825) OF DISTRICT KASHMORE.						REHABILITATION/CONSTRUCTION/RE-CONSTRUCTION OF EXISTING PRIMARY / HIGH SCHOOLS TALUKA KASHMORE (SDG#4 NO. 825) OF DISTRICT KASHMORE.				
1		GPS RAHEEM BUX ONE ADD: C/R, B/W, LAV	3.658	Provincial ADP	NCB	3.658	3.658	GPS RAHEEM BUX ONE ADD: C/R, B/W, LAV	0.915	0.915	0.915	0.915
2		GPS AZIZABAD ONE ADD: C/R	3.201	Provincial ADP	NCB	3.201	3.201	GPS AZIZABAD ONE ADD: C/R	0.800	0.800	0.800	0.800
3		GBPS HAZOOR BUX KHOSO REPAIR	3.201	Provincial ADP	NCB	3.201	3.201	GBPS HAZOOR BUX KHOSO REPAIR	0.800	0.800	0.800	0.800
4		GBPS RAHMATULLAH MAZARI ONE ADD: C/R	3.201	Provincial ADP	NCB	3.201	3.201	GBPS RAHMATULLAH MAZARI ONE ADD: C/R	0.800	0.800	0.800	0.800
5		GBPS AZAD KHAN GHISHKORI ONE ADD: C/R	3.201	Provincial ADP	NCB	3.201	3.201	GBPS AZAD KHAN GHISHKORI ONE ADD: C/R	0.800	0.800	0.800	0.800
6		GBPS EIDAN MAZARI ONE ADD: C/R	3.201	Provincial ADP	NCB	3.201	3.201	GBPS EIDAN MAZARI ONE ADD: C/R	0.800	0.800	0.800	0.800
7		GBPS HIDAYATULLAH KHOSO	2.870	Provincial ADP	NCB	2.870	2.870	GBPS HIDAYATULLAH KHOSO	0.718	0.718	0.718	0.718
8		GBPS ISHAQUE MAZARI REPAIR	2.328	Provincial ADP	NCB	2.328	2.328	GBPS ISHAQUE MAZARI REPAIR	0.582	0.582	0.582	0.582
9		GGPS SALEEM KHAN KHOSO REPAIR	2.870	Provincial ADP	NCB	2.870	2.870	GGPS SALEEM KHAN KHOSO REPAIR	0.718	0.718	0.718	0.718
10		GGPS PAKHI MAZARI REPAIR	2.328	Provincial ADP	NCB	2.328	2.328	GGPS PAKHI MAZARI REPAIR	0.582	0.582	0.582	0.582
11		GBPS ABDUL RAUF KHSOSO ADV: REPAIR	2.415	Provincial ADP	NCB	2.415	2.415	GBPS ABDUL RAUF KHSOSO ADV: REPAIR	0.604	0.604	0.604	0.604
12		GBPS ASGHAR ALI KHOSO	2.415	Provincial ADP	NCB	2.415	2.415	GBPS ASGHAR ALI KHOSO	0.604	0.604	0.604	0.604
13		GBPS SHAFI MUHAMMAD KHOSO REPAIR	5.223	Provincial ADP	NCB	5.223	5.223	GBPS SHAFI MUHAMMAD KHOSO REPAIR	1.306	1.306	1.306	1.306
14		GHSS MIR LASHKAR KHAN SUHRIYANI REPAIR	2.816	Provincial ADP	NCB	2.816	2.816	GHSS MIR LASHKAR KHAN SUHRIYANI REPAIR	0.704	0.704	0.704	0.704
15		GPS HAJI RAZA MUHAMMAD KHOSO REPAIR	2.301	Provincial ADP	NCB	2.301	2.301	GPS HAJI RAZA MUHAMMAD KHOSO REPAIR	0.575	0.575	0.575	0.575
16		GPS ABDUL HADI REPAIR REHABILITATION / CONSTRUCTION / RECONSTRUCTION & PROVISION OF FURNITURE IN EXISTING PRIMARY SCHOOLS TALUKA KASHMORE (SDG#4) DISTRICT KASHMORE (SDG#4 NO.828)	2.382	Provincial ADP	NCB	2.382	2.382	GPS ABDUL HADI REPAIR REHABILITATION / CONSTRUCTION / RECONSTRUCTION & PROVISION OF FURNITURE IN EXISTING PRIMARY SCHOOLS TALUKA KASHMORE (SDG#4) DISTRICT KASHMORE (SDG#4 NO.828)	0.596	0.596	0.596	0.596
17		GBPS BAKHIR KHAN MAZARI	7.028	Provincial ADP	NCB	7.028	7.028	GBPS BAKHIR KHAN MAZARI	1.757	1.757	1.757	1.757
18		GBPS HAIBAT KHAN GOLO	6.755	Provincial ADP	NCB	6.755	6.755	GBPS HAIBAT KHAN GOLO	1.689	1.689	1.689	1.689
18		GBPS ABDUL SATTAR @ ALI MUHAMMAD KHOSO	6.919	Provincial ADP	NCB	6.919	6.919	GBPS ABDUL SATTAR @ ALI MUHAMMAD KHOSO	1.730	1.730	1.730	1.730
19		GBPS KASHMIR KHAN	6.919	Provincial ADP	NCB	6.919	6.919	GBPS KASHMIR KHAN	1.730	1.730	1.730	1.730

S.No	ADP No.	Name of Scheme	Estimated Cost	Source of Funds ADP / Non ADP	Proposed procurement method	Cost of New works	Funds for New works	Nature of procurement	Timing of procurement			
									1st Qtr	2nd Qtr	3rd Qtr	4th Qtr
1	2	3	4	5	6	7	8	9	10	11	12	13
20		GBPS SHER MUHAMMAD	6.919	Provincial ADP	NCB	6.919	6.919	GBPS SHER MUHAMMAD	1.730	1.730	1.730	1.730
21		GBPS ABDUL JAN	7.028	Provincial ADP	NCB	7.028	7.028	GBPS ABDUL JAN	1.757	1.757	1.757	1.757
22		GBPS IMAMDIN MALIK	6.919	Provincial ADP	NCB	6.919	6.919	GBPS IMAMDIN MALIK	1.730	1.730	1.730	1.730
23		GBPS HAJI MASO KHAN	6.919	Provincial ADP	NCB	6.919	6.919	GBPS HAJI MASO KHAN	1.730	1.730	1.730	1.730
24		GBPS HAJI NAZAR MUHAMMAD @ ABDIL BAQI KHOSO	6.805	Provincial ADP	NCB	6.805	6.805	GBPS HAJI NAZAR MUHAMMAD @ ABDIL BAQI KHOSO	1.701	1.701	1.701	1.701
25		GPS ALI MADAD BIJARANI	6.603	Provincial ADP	NCB	6.603	6.603	GPS ALI MADAD BIJARANI	1.651	1.651	1.651	1.651
26		GGELS SARDAROO KHAN KHOSO DISTRICT ADP 2025-26	6.806	Provincial ADP	NCB	6.806	6.806	GGELS SARDAROO KHAN KHOSO DISTRICT ADP 2025-26	1.702	1.702	1.702	1.702
27		Construction of GGPS Mirza Ogahi T.C Kashmore,	2.800	Provincial ADP	NCB	2.800	2.800	Construction of GGPS Mirza Ogahi T.C Kashmore,	0.700	0.700	0.700	0.700
28		Construction of GBPS Karul Shah T.C Kashmore,	2.800	Provincial ADP	NCB	2.800	2.800	Construction of GBPS Karul Shah T.C Kashmore,	0.700	0.700	0.700	0.700
29		GBPS Rais Khan U/C Kacho Bahadarunpur Taluka Kashmore	5.000	Provincial ADP	NCB	5.000	5.000	GBPS Rais Khan U/C Kacho Bahadarunpur Taluka Kashmore	1.250	1.250	1.250	1.250
30		GBPS Muhammad Hussain U/C Mosowala Taluka Kashmore	5.000	Provincial ADP	NCB	5.000	5.000	GBPS Muhammad Hussain U/C Mosowala Taluka Kashmore	1.250	1.250	1.250	1.250
31		GBPS Jhangal Khan U/C Domewali Taluka Kashmore REHABILITATION / CONSTRUCTION / RECONSTRUCTION OF EXISTING PRIMARY SCHOOLS (SDG#4) DISTRICT KASHMORE”(SDG#4 NO. 532)	5.000	Provincial ADP	NCB	5.000	5.000	GBPS Jhangal Khan U/C Domewali Taluka Kashmore REHABILITATION / CONSTRUCTION / RECONSTRUCTION OF EXISTING PRIMARY SCHOOLS (SDG#4) DISTRICT KASHMORE”(SDG#4 NO. 532)	1.250	1.250	1.250	1.250
32		GBPS ALLAH JEEWAYO BIJARANI	9.500	Provincial ADP	NCB	9.500	9.500	GBPS ALLAH JEEWAYO BIJARANI	2.375	2.375	2.375	2.375


 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 KASHMORE @ KANDHKOT

BIDDING DATA

This Section should be filled in by the Executive Engineer Education Works Division Kashmir @ Kandhkot, before issuance of the Bidding Documents.

NIT No. 1080

Dated: 06-05-2025

- (a) Name of Procuring Agency Executive Engineer, Education Works Division K'Kot
- (b) Brief Discription of Works REHABILITATION / CONSTRUCTION / RE-CONSTRUCTION OF EXISTING PRIMARY / HIGH SCHOOLS (16-UNITS) (SDG#4) (ADP-825 OF 2025-26) @ GBPS ASGHAR ALI KHOSO TALUKA KASHMORE DISTRICT KASHMORE@KANDHKOT.
- (c) Procuring Agency Address Near old Nadra Office Kandhkot
- (d) Estimated Cost 2.415
- (e) Amount of Bid Security 5% on Bid
- (f) Period of Bid Validity (Days) 90 Days
- (g) Security Deposit (i/c bid Security) 10%
- (h) Percentage, if any, to be deducted from bills (8% Income Tax) & (3% Security Deposit)
- (i) Deadline for submission of bids along with time 26.05.2026 at 11.00 AM
- (j) Venue, Time and Date of Bid Opening 26.05.2026 at 12.00 PM
- (k) Time for completion from written order of commences 24 Months
- (L) Liquidity Demages -
- (m) Deposit Receipt _____ Date _____ Amount _____
- (n) D.R No. _____ Date _____ Amount Rs. _____/-
- (o) Tender Issued to (Mr. / M/S) _____



**EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT**

BILL OF QUANTITIES

Discription and Rate of Items based on Composite Schedule of Rates

REHABILITATION / CONSTRUCTION / RE-CONSTRUCTION OF EXISTING PRIMARY / HIGH SCHOOLS (16-UNITS) (SDG#4) (ADP-825 OF 2025-26) @ GBPS ASGHAR ALI KHOSO TALUKA KASHMORE DISTRICT KASHMORE@KANDHKOT.

Item No.	Qty	Description of item to be executed at site	Rate	Unit	Amount
1	1005	Excavtion in foundation of Building Bridges and other structures including dagbelling dressing,refilling around structrure with excavated earth Wateringand ramming lead upto 5 ft (b) in ordinary soil (C.S.I No:18 (b)P.4)	11.88	P.Cft	11939
2	241	Cement concrete brick or stone ballast 11/2" to 2" guage ratio 1:5:10 (C.S.I No: 4 (b) Page No:15)	277.38	P.Cft	66849
3	455	Pacca brick work in foundation and plinth in cement sand mortor ratio 1:6(C.S.I No:4 (e) P.21).	359.20	P.Cft	163436
4	375	Rein forced cement concrete work including all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid sepretely this rate also includes all kinds of forms moulds:lifting shuttering curing rending and finishing the exposed surface (including screening and washing of shingle) (a) RC work in slabe bams columns rafts lintels and other structural members laid in situ or pre cost laid in position complete in all respects. (l)Ratio (1:2:4) 90 Lbs cement 2 Cft. sand 4 Cft . shingle 1/8" to 1/4" guage.(C.S.I No:6 A (1) P.17).	717.59	P.Cft	269096
5	15.902	Fabrication of Tor steel reinforcecement for cement concrete including cutting bending and laying in position making joints and fastings including cost of binding wire also includes removal of rust from bars (C.S.I No:8 B P.17).	18271.01	P.Cwt	290546
6	656	Supplying and filling sand under floor and plugging in walls .(C.S.I No:29 P.26).	57.52	P.Cft	37733
7	13	Pacca brick work in ground floor in cement sand mortor ratio: (C.S.I No: 5 (e) Page No: 21)	2.42	P.Cft	31
8	638	Pacca brick work other than building (C.S.I No: 5 (e) Page No: 21)	362.88	P.Cft	231517
9	666	Earthfilling over roof including watering remaining earth (S.I.No:11PNo.41).	25.34	P.Cft	16876
10	666	P/Laying single perlayer of polythene sheet 1:6 quality NO:38 P:44).	24.01	P.Sft	15991

11	1555	Cement plaster upto 20' height 1/2" thick ratio 1:6 (C.S.I No: 13 (b)Page No: 52).	37.01	P.Sft	57551
12	1555	Cement plaster upto 20' height 3/8" thick ratio 1:4 (C.S.I No: 11 (a) Page No: 52).	37.78	P.Sft	58748
13	900	Cement pointing striking of joints of walls ratio 1:2 (C.S.I No: 19 (a) Page. 53)	41.23	P.Sft	37107
14	22	Providing and fixing G.I frames /Chowkates 7"2" or 41/2" x 3" for windows using 20 guage G.I sheet i/c welded hinges and fixing at site with necessary hols fast filling with cement sand slurry of ratio 1:6 and repairing the janbs. Cost also i/c all carrage tools and plants used in making and fixing (C.S.I No:28 P.93).	908.25	P.Sft	19982
15	12	P/fixing in position iron steel grills of approved design angle frames 3/4"x1/4" size of flate iron I/C painting coats wt not le 34LBS of finished grills (S.I.No:26 P:No:76)	1124.10	P.Sft	13489
16	15	Kail wood wrought, joinery in doors and windows etc fixed in position in/c chowkhats hold fasts hinges iron tower bolts chocks cleats handles and cords wit hooks etc kail panel or paneled and glazed or fully glazed 1-3/4" thick (Only Shutters) (CSI No. 107 Page No. 86).	1334.33	P.Sft	20015
17	25	Laying floors of approved coloured glazed tiles 1/4" thick floor of approved color & size jointing in white cement and laidover 1:2 cement sand mortor 3/4" thick including grouting with matching color and finishing. (C.S.I No:25 P-45) .	325.40	P.Sft	8135
18	60	Laying floor of approved with glazed tiles 1/4"thick dado of approved color & size jointing in white cement and laidover 1:2 cement sandmortor 3/4" thick including grouting with matching color and finishing.(C.S.I No:24 P-45) .	389.36	P.Sft	23362
19	2	Rein forcement concrete spout including fixing in position 2 1/2" x 6" x 5" (C.S.I No:14 P.26).	2446.26	P.Sft	4893
20	32	Making Notice board made with cement sand mortar 26).	177.78	P.Sft	5689
21	48	Making & fixing steel grated door with 1/16" thick sheeting including angle iron frame 2" x 2" 3/8"and 3/4" square bars 4" centre to centre with locking arrangment. (C.S.I No:24 P-76)	2726.96	P.Sft	130894
22	460	White wash three coats (C.S.I No:26 (c) P-54).	7.78	P.Sft	3579
23	1246	Primary coat of chalk under destember (C.S.I No:23 P-54).	3.59	P.Sft	4473
24	1246	Destember three coats (C.S.I No:24 (c) P-54).	17.23	P.Sft	21469

25	2745	Preparing the surface and painting with weather coat i/c rubbing the surface with rubbing brick / sand Paper, filling the voids with chalk/ plaster of Paris and then painting with weather coat of approved make. Three coats (CSI No. 38 (c) P. No. 56)	86.58	P.Sft	237662
26	674	Painting guard bars gats iron bars grating raling including standard braces etc and smiller open work 3 coat (C.S.I No:4 (d) (ii) P-70).	24.00	P.Sft	16176
27	184	Painting new surface, and paiting of doors and windows any type (i/c edges) 3 coats (C.S.I No: 5 (c) P-76).	25.52	P.Sft	4696

Total Rs :	1776421
-------------------	----------------

1. Civil Work Schedule Items Part - A Civil

Total Rs :- _____

2. Above / Below @ _____.

Total Rs :- _____

Water Supply & Sanitary Fitting

1	2	P/f squatting type white glazed earthen ware W.C pan of with i/c the cost of flushing cistern with internal fitting and flush pipe with bend making good in cement concrete 1:2:4(i) W.C not less than 19" clear opening between flushing and 3 gallons flushing tank with 4" dia C.P trap and C.I thumble.(S.I No.1B(ii) P-184)	10240.50	Each	20481
2	1	P/F & fixing 22" x 16" lavatory basin in white glazed earthen ware complete with and i/c the cost of W.I or C.I cantilever brackets 6 inches built into walls painted white in 2 coats after a primary cost of red lead paint & pair of 1/2" dia chrome brass waster of approved pattern 1-1/4" dia malleable iron of cp bars traps. Malleable iron or brass unions & making requisite number of holes in walls plinth and floor for piep connection and making good in c.c 1:2:4 (foreign equivalent). (S.I.No: 13 P. 98)	9495.14	Each	9495
3	2	P/F in position nyloon connections complete with 1/2" dia brass stop cock with pair of brass nuts lining joints to nyloon connections. (S.I No.23 P-189)	637.65	Each	1275
4	8	P/F 4" dia C.I Soil & Vent pipes i/c cutting & fitting and extra painting to match the colour of building (S.I.NO:1 P:9).	1025.91		8207

5	10	P/F 4" dia Plain bend of the required degree i/c extra painting to match the color of the building (S.I.NO:10 P:NO: 10).	1375.92		13759
6	1	S/W Swan type pillar cock of superior quality etc (S.I No: 11 P.10).	1029.60		1030
7	2	P/F 4" dia C.I Terminal guard.(S.I.NO:11 P:101).	1450.80		2902
8	30	P/F G:I pipes with special clamps with fitting i/c the cost of breaking through in walls & plinth & floor for pipe connection and making good in CC 1:2:4 (S.I.NO:1 P:NO:12).			
	30	"1/2" Dia	267.12		8014
	30	"3/4" Dia	325.62		9769
9	2	S/F long bib-cock of superior quality with C.P head 1/2" dia (S.I.No.31 (i) P/10	2316.60		4633
10	2	S/F concealed stop cock of superior quality with C.P head 1/2" dia. (S.I.No.29(ii) P/107).	1416.60		2833
11		Providing and fixing handle valves (S.I.No.5 P/197).			
	2	"1/2" Dia	1614.60		3229
	2	"3/4" Dia	1848.60		3697
12		Providing R.C.C pipe with collars class 'B' (digging the trenches to required depth & fixing in position including cutting, fitting & jointing with asphalt composition & cement mortar 1:1 and testing with water pressure to a head of 4 ft. above the top. (S.I.No. 1(d) P-23)			
	10	"4" Dia	714.85		7149
	10	"6" Dia	823.31		8233
13	1	S/F Fibre glass tenk of approved quality and design and wall thickness as specified I/C the cost of nuts and bolts and fixing in plate iron of cement concrete 1:2:7 and making connection for inlet outlet and over flow pipe etc complete (250 gallons).(S.I.No.01 P-201)	37698.31		37698
				Total Rs:-	142404

1. Part-B Water Supply & Sanitary Fitting Schedule Items

Total Rs :- _____

2. Above / Below @ _____.

Total Rs :- _____

NON-SCHEDULE ITEMS

1	1	P/F approved quality A.C Motor mono block set made 1-1/4" dia and delivery 1 HP Motor.		Each	
---	---	--	--	------	--

2	1	Providing and fixing hand pump machine i/c fitting and cutting etc complete.	Each		
				Total Rs:	


3. W/S & S/F Non-Schedule Items Part-B Total Rs :- _____

4. Total Civil + W/S & S/F & Non Schedule Total Rs :- _____

5. 5% SRB Total Rs :- _____

Grand Total **Total Rs :- _____**

Contractor


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
KASHMORE @ KANDHKOT