

OFFICE OF THE
MUNICIPAL COMMITTEE
GHOTKI



Issue to / M/S. _____

Submitted by _____

Vide Pay Order No. _____ Dated : _____

NAME OF BANK _____ BRANCH _____ BRANCH CODE _____

For Rupees. _____

Rs.2000/- (TWO Thousand only) _____



MUNICIPAL ENGINEER/CHAIRMAN
PROCUREMENT COMMITTEE
MUNICIPAL COMMITTEE GHOTKI

Sindh Public Procurement Regulatory Authority
Bidding Documents
For
Procurement of Works

FOR THE WORK :- Construction of Surface drain @ Sadullah Abro House Street MC Ghotki

Tender Amount: Rs. 1500000/-

MANDATORY CONDITIONS:

- i Bids prepared in accordance with the instructions contains in the bidding documents, must be submitted electronically on EPADS on the following date & time. The original instrument of tender fee amounting to Rs:2000/- (non refundable) and Bid Security @5% of estimated cost shall be delivered to the procurement agency on or before the deadline for submission of E-Bids. (Mandatory)
- ii Each page of the technical proposal must be numbered and attested by the owner of firm / company along with its stamp. (Mandatory)
- iii An original and latest undertaking / affidavit on judicial stamp paper that the bidder and its employees have never been blacklisted by any government, semi government, Autonomous or state owned organization & their cases regarding blacklisting are not under trial by any court of law. De listed firm will be allowed (Mandatory)
- iv Tender will be opened before the procurement committee & undersigned in the presence of contractors are their authorized agents who will be present at the time with authority letter along with original CNIC (Mandatory)
- v The 5% Earnest money shall be submitted at the time of opening Technical proposal in the shape of pay order / call deposit / bank guarantee issued from any scheduled bank in favour of the "Municipal Committee Ghotki" (mandatory)
- vi Affidavit to the effect the all documents / particulars / information furnished are true and correct, if any information found incorrect / misleading the procuring agency reserves the right to the bid (Mandatory)

ELIGIBILITY CRITERIA :-

- a) at least one similar nature of work having minimum cost 80% of the estimate cost of the work completed during the past five (5)
- b) At least 2 similar nature of works having minimum cost 50% of the estimate cost of the work completed during the past five (5) years duly supported with completion certificate, certified copies of detailed working estimate and SPPRA ID's shown bid Evaluation report (for marking purpose)
- c) At least three (3) projects completed in same type of terrain (must show completion certificate) for marking purpose
- d) Bio data of engineering & Technical staff working the firm along with attested CVs and their Income Tax deduction showing employment with the firm (last 6 months) Civil & Electrical Engineers employment with the firm along with the same reflected in PEC License. (for marking purpose)
- e) Average Annual turnover should be equivalent as bid cost , last five (5) financial years) with audit report. for marking purpose
- f) Certificate of Bank showing credit worthiness of at least 15% (average balance per year for separately of each year starting from 1st July to 30th June for last five years and recent bank certificate must be attached showing available balance (for marking purpose)
- g) Registration with Income Tax Department (NTN certificate should be attached) and Sindh revenue board (SRB) should be attached supported by copies of Income Tax return receipts of the last three (3). Must be active tax payer status (for marking purpose)
- h) Bank Account statement in the name of bidders firm for the last three (3) years must be submitted with the tender documents (for marking purpose)
- i) List of machinery and equipment related buildings construction available with documentary of its ownership / rented / lease (for marking purpose)
- j) Annual audited reports of last three years from (ICAP) registered firm, audit report issued other than (ICAP) registered audit reports will not be accepted (for marking purpose)
- k) Bid validity period is 90 days
- l) Conditional tenders will summarily rejected
- m) Method of procurement Single stage two envelope
- n) (Financial proposal will be opened as per SPPRA Rules for those firms only who qualify the mandatory and eligibility requirements in technical proposals)

Venue of the tenders opening : Office of the Municipal Committee Ghotki



Evaluation Criteria based on Marks / Score.

Aggregate Qualifying Score is 75% but it is mandatory to obtain at least 70% in each of the following sections.

A	COMPANY PROFILE-	05 Marks
i	Period since Firm / Constructor is in construction business	2.50 Marks
	Between 6-10 years	1.00 Marks
	Above 10 years	2.50 Marks
	(Attach first/old PEC license for reference and latest valid PEC license)	
ii	Office facilities-	2.50 Marks
	if office in Sindh	2.50 Marks
	if out side Sindh	1.00 Marks
B	EXPERIENCE OF THE FIRM/COMPANY	40 Marks
i		
A	At least one similar nature of work having minimum cost 80% of the estimated cost of the work completed during past Five (05) years duly supported with completion certificate.	8.00 Marks
B	Certified copies of detailed working estimate.	2.00 Marks
C	SPPRA ID's shown Bid Evaluation Report.	2.00 Marks
ii	At least three (03) projects completed with terrain (must show completion certificate.	15.00 Marks
iii		
A	At least two (02) similar nature works each having minimum cost 50% of the estimate cost, completed during past Five (05) years duly supported with completion certificate.	8.00 Marks
B	Certified copies of detailed working estimate.	2.00 Marks
C	SPPRA ID's shown Bid Evaluation Report.	2.00 Marks
C	PERSONNEL CAPABILITIES REQUIRED FOR THIS PROJECT	28 Marks

Employed Engineers must registered with Pakistan Engineering Council (PEC) and also reflected in firms PEC license, Attached Income Tax Deduction for the proposed staff of the firm (Last 6 Month) OR verified salary transaction through Bank of last 06 months of proposed Engineer who does not fall in taxable salary slab.

The key technical personnel required at site and factors for marking are as follows:

Sr.#	Description/ Position with Minimum qualification & experience	Marks Assigned	REMARKS
01	B.E. (Civil) registered with Pakistan Engineering Council (PEC) having experience of 7 years or above	20.0	Proof of the availability of PEC registretred Engineer attached with firm showing presence and salary record.
02	B.E. (Electrical) registered with Pakistan Engineering Council (PEC) having experience of 5 years or above.	5.0	Proof of the availability of PEC registretred Engineer attached with firm showing presence and salary record.

D

EQUIPMENT CAPABILITY**'07 Marks**

Critical equipment and number required for the Project shall be specified by the Procuring Agency.

High value equipment should be an option to own, lease or hire

Total equipment available with the applicant is to be listed along with its current mobilization and on- going projects.

Details are to be provided as per the below form with documentary proof of ownership or rent (if rented), failure to do so can result in rejection of tender)

Sr.#	Description	QTY	UNIT	Marks
01	Dumper Truck	3	Nos.	0.50
02	Tractor with Trolley	1	No.	0.50
03	Water Tanker /Bowser	2	Nos.	0.75
04	Plate Compactor & Frog Compactor	2	Nos.	0.25
05	Vibrator (Large Shaft / Small Shaft)	4	Nos.	0.50
06	Air Compressor (15 HP Cap.)	1	No	0.50
07	Generator 20 KVA	1	No	0.50
08	Concrete Mixer Machine	4	Nos.	0.50
09	Steel cutting & Bending Machine	2	Nos.	0.50
10	Shuttering (Form work) 20,000 Sq.ft	1	Set	0.50
11	Scaffolding Pipe 10,000 Rft.	1	Set	0.50
12	Leveling machine	1	Set	0.50
13	Dewatering Pumps	2	Sets	0.25
14	Allied Construction Tools &P lants	2	Sets	0.25
15	Material testing equipments	2	Sets	0.50
TOTAL MARKS				7.00

Note: The following formula is applicable to evaluation criteria based on marks / score only.

- If the available quantity of equipment is less than specified limit, give weight age as under: $T = M \times (A / \text{Required Quantity})$.
- If the available quantity of equipment is more than the minimum equipment requirement full marks will be given.

A = Available quantity of each equipment of each Item. T = Marks obtained. M = Marks assigned.



For Financial Status assessment, the Applicants have to submit Income tax returns for the last three (03) years and SRB monthly return. Further, the bidder will provide evidence from bank for verifying financial soundness of the bidder.

i) Working Capital available for the Project

Certificate of Bank showing credit worthiness of at least 15% (average balance per year for the last 5 years) of the estimated cost of work along with bank statement must be provided separately of each year starting from 1st July to 30th June for last 5 years and recent bank certificate must be attached showing available balance.

10.00

Marks

ii) Turnover for last 05 Years

10.00

Marks

Average annual turnover should be equivalent as Bid Cost, last five (05) financial years with Audit Report.



[Handwritten signature]

Date:-----

Please fill-in the following details: _____

Tender Title: _____

Name of Firm/Company: M/s _____

Company Owner's Name: _____

Company's Business Address: _____

National Tax Number (NTN): _____

Sales Tax Registration Number: _____

Pakistan Engineering Council (PEC) Number (where applicable): _____

Vendor Number: _____

Owner's CNIC

--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--	--

Telephone #: _____

Fax #: _____

Authorized Person's Name: _____

Authorized Person's Designation: _____

Authorized Person's Signature _____



[Handwritten signature]

Company Seal: _____

B-(I) PROJECTS OF SIMILAR NATURE

At least one similar nature of work having minimum cost 80% of the estimate cost of the work completed during past Five (05) years duly supported with completion certificate, certified copies of detailed working estimate and SPPRA ID's shown
Bid Evaluation Report.

Sr.No.	1	2	3	4
Name of Contract:				
Country:				
Name of Procuring Agency With Address, Tele, Fax.				
Nature of works and special features				
Contract Role and percentage (Mention: Sole, Sub Contactor				
Value of the total contract In Million PKR				
Value of out standing work In Million PKR				
Date of Award:				
Date of Completion/ Estimated Date of Completion				
Reasons of Delay				



B-(II) PROJECTS OF SIMILAR NATURE

At least two (02) similar nature works each having minimum cost 50% of the estimate cost, completed during past Five (05) years duly supported with completion certificate, certified copies of detailed working estimate and SPPRA ID's shown Bid Evaluation Report.

Sr.No.	1	2	3	4
Name of Contract:				
Country:				
Name of Procuring Agency With Address. Tele. Fax.				
Nature of works and special features relevant to the contract for which applied:				
Contract Role and percentage (Mention: Sole, Sub Contactor or Partner in a Joint Venture).				
Value of the total contract In Million PKR				
Value of out standing work In Million PKR				
Date of Award:				
Date of Completion/ Estimated Date of Completion				
Reasons of Delay				



[Handwritten signature]

Clients Information of Form 2 & 3

Details of Clients (Name of Project, Name of Client, Contact Person, Contact Details)

Sr.No.	Name of Project	Completion Date	Project Cost	Name of Client	Contact Details
1					
2					
3					
4					
5					
6					



PROPOSED STAFFING

Firm / Constructor should provide the names of suitably qualified personnel to meet the specified requirements stated (Evaluation and Qualification Criteria)

Sr.No.	Title of Position	Name	(Experience) Years with the firm	PEC Registration No.	Proof/employment verification of working staff
1					
2					
3					
4					
5					
6					



[Handwritten signature]

The data regarding experience of the personnel required should be supplied separately using the Form below.

Curriculum Vitae (CV) for Proposed Staff

(Signature by Employee on their CV is Mandatory)

(Attached copies of PEC registration certificate and CNIC)

- 01 Proposed Position: _____
- 02 Name of Expert: _____
- 03 Name of Firm: _____
- 04 Current Residential Address: _____
- Telephone No: _____ Fax No: _____
- E-Mail Address: _____
- 05 Date of Birth: _____ Citizen ship: _____
- 06 Qualification: _____
- 07 PEC Registration No: _____
- 08 Work Experience: _____

From	To	Company / Project / Position / Relevant Technical and



[Handwritten signature]

Firm / Constructor shall provide adequate information to demonstrate clearly that it has the capability to meet there quirements for the key equipment whether owned / leased / rented listed in (Evaluation and Qualification Criteria).

Equipment Capabilities (owned by the constructor / firm)

Sr.#	Name of Equipment	Name of manufacturer	Mode land power rating	Capacity	Year of manufacture	Current location	Ownership details attached on page number	Any other details deemed necessary
1								
2								
3								
4								
5								
6								
7								
8								
9								
10								



[Handwritten signature]

Equipment Capabilities (leased / rented by the constructor / firm)

Sr.#	Name of Equipment	Mention whether leased or rented	Name of owner	address of owner	Contact name and title with Telephone Fax & Email of the Owner	Agreement's Details of rental/lease/ manufacture agreements specific to the project
1						
2						
3						
4						
5						
6						
7						
8						
9						
10						



[Handwritten signature]

FINANCIAL RESOURCES

Sr. No.	Name & Address Of Bank	Contact name and title	Telephone, Fax & E-Mail Address

Source of Financing:

Constructor / Firm shall provide documentary evidence for funding the project as mentioned in instructions to applicants for which evaluation is being undertaken.



General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and Contract Data.

The Instructions to Bidders will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/ Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules.

2. NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

3. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

4. Fixed Price Contracts: The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract. 4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.

5. Conditional Offer: Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to under take the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works Specified in the said form of invitation to tender or in the time



allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
 - (A) In case of schedule rates, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
 - (B) In case of item rates, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
 - (C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.




BIDDING DATA

(This section should be filed in by the Chairman Municipal Committee Ghotki/ Procuring Agency before issuance of the Bidding Documents).

- (a) Name of Procuring Agency:- :- Municipal Committee Ghotki
- (b) Brief Description of Works:- :- Construction of Surface drain @ Sadullah Abro House Street MC Ghotki
- (c) Procuring Agency's address:- :- Office of the Municipal Committee Ghotki near Sarkari Bag Ghotki.
- (d) Estimate Cost :- Rs. 1500000/-
- (e) Amount of Bid Security :- **5% Earnest Money of Tender Amount**
- (f) Period of Bid Validity (days) :- **(90 Days) (Not more than ninety days).**
- (g) Security Deposit(including bid security) :- (10% of bid Amount/estimate cost equal to 10%)
:- (in %age of bid amount / estimated cost equal to 10%)
- (h) Percentage, if any, to be Deducted from bills :- **8.0% income Tax + 5.0% SRB & 5.0% Security Deposit**
- (i) Dead line for Submission of Bids along with time :- **1st Date 20/07/2026 to 05/08/2026 at 09:00 AM**
2nd Date 06/08/2026 to 21/08/2026 at 10:00 AM
Office of the Municipal Committee Ghotki near Sarkari Bag Ghotki.
- (j) Venue, Time, and Date of Bid Opening, :- **1st Date SAME I.E 05 /08/2026 at 10:00 AM** 2nd Date **SAME I.E 21/08/2026 at 11:00 AM**
- (k) Time for completion from Written order of commence :- **(24) Months**
- (l) Liquidity damages :- _____ **0.35 of Estimated Cost or**
Bid cost per day of delay, but total not exceeding 10%
- (m) Call Deposit/pay order/bank draft Receipt No: Date: _____
Amount:(in words and figures) _____

CONTRACTOR




**MUNICIPAL ENGINEER /CHAIRMAN
PROCUREMENT COMMITTEE
MUNICIPAL COMMITTEE GHOTKI**

Conditions of Contract

Clause - 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorated basis.

Clause - 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause - 3: Termination of the Contract.

(A) Procuring Agency/ Chairman Municipal Committee Ghotki may terminate the contract if either of the following conditions exists:-

- (i) contractor causes a breach of any clause of the Contract;
- (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) The Chairman Municipal Committee Ghotki / Procuring Agency has power to adopt any of the following courses as may deem fit:-

- (i) to forfeit the security deposit available except conditions mentioned at A and (iv) above;
- (ii) to finalize the work by measuring the work done by the contractor.



(C) In the event of any of the above courses being adopted by the Chairman Municipal Committee Ghotki /Procuring Agency, the contractor shall have:

(i) no claim to compensation for any loss sustained by him by reason of his having purchased orprocured any materials, or entered into any engagements,or made any advances on account of,or with a view to the execution of the work or the performance of the contract

(ii) However, the contractor can claim for the work done at site duly certified by the Chairman Municipal Committee Ghotki in writing regarding the performance of such work and has not been paid.

Procuring Agency / Chairman Municipal Committee Ghotki may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all pats of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause –5:Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Chairman Municipal Committee Ghotki in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Chairman Municipal Committee Ghotkiand initialed by the parties,the said specification being a part of the contract. The contractor shal also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in this office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.



Clause – 7: Payments.

(A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer / Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

(B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work other wise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.



- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.
- (E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Municipal Engineer of Department.
- (F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/ during defect liability period mentioned in bid data, the Engineer-in charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
- (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.



- (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

- (A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.




Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Chairman Municipal Committee Ghotki. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labor shall be paid by him.

Clause-15: Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause - 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, the decision of the Superintending Engineer of the circle/officer/ one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause -17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Chairman Municipal Committee Ghotki (hereinafter called the Engineer incharge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.



Clause –18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.


(B) Secured Advance against materials brought at site

- (i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed /utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;
- (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19:Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit / Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary other wise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Contractor



**MUNICIPAL ENGINEER/CHAIRMAN
PROCUREMENT COMMITTEE
MUNICIPAL COMMITTEE GHOTKI**

Integrity Pact

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.

Contract Number: _____

Dated: _____

Contract Value: _____

Contract Title: _____

_____ hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing _____

represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate broker consultant, director, promoter, shareholder, Sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

_____ accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard

_____ agrees to indemnify PA for any loss or damage incurred

by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten times the sum of any commission gratification, bribe, finder's fee or kickback given by

_____ as aforesaid for the purpose of obtaining or inducing

The procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.


[Procuring Agency]



[Supplier /Contractor/Consultant]

OFFICE OF THE MUNICIPAL COMMITTEE GHOTKI

"SAY NO TO CORRUPTION"

Bidders Technical Eligibility / Qualification Criteria

Name of Scheme:- Construction of Surface drain @ Sadullah Abro House Street MC Ghotki

01

TERMS & CONDITIONS.

- a Under following conditions bid will be rejected: -**
- i Conditional and telegraphic bids/tenders.
 - ii Bids not accompanied by bid security of required amount and form.
 - iii Bids received after specified date and time.
 - iv Black listed firms.
 - v The contractors who submits incomplete bidding documents will be treated as not substantially responsive bid.
- b Bid validity Period: - (90) days.**
- c** Procuring Agency reserves the right to reject all or any bids subject to the relevant provisions of Sindh Public Procurement Rules 2010.
- d** All Taxes/Income Tax Federal Board of Revenue & S.S.T Sindh Revenue Board as per rules.
- e** Firm /Companies / Service Providers shall be registered with Tax Authorities

02

(ELIGIBILITY CRITERIA)

Sr.#	REQUIRED ELIGIBILITY/ QUALIFICATION CRITERIA
01	Registration with PEC (Where applicable)
02	Registered with FBR, (NTN Number) (Active)
03	Sales Tax Registration
04	Registration with Sindh Revenue Board (SRB) (Active)
05	Relevant Experience 05 years (A) at Last one Similar nature of work having conts 80% of the estimate cost of the work, or (b) at least two similar nature of work each having minimum cost 50% of the estimate cost.
06	Turnover of at-least last five years (04 million).
07	Bank Statement last (3) years financial turn over.
08	Bid Security Call Deposit (5%) must be attached
09	Bid is signed, named and stamped by the authorized person of the firm / contractor along with authorization letter.
10	An Affidavit Rs:500/= that firm has never been black listed



[Handwritten Signature]

MUNICIPAL COMMITTEE GHOTKI

FORM OF CONTRACTOR AGREEMENT

Subject:

Construction of Surface drain @ Sadullah Abro House Street MC Ghotki

Cost:

Rs. 1500000/-

The Agreement is made on this _____ day of _____ at Ghotki between the Municipal Committee Ghotki herein after called the Municipal Committee Ghotki (Which expression Shall mean and Included his Successors) on the one part and M/S _____ Have the office at _____ through their Proprietor _____ herein after call the "contractor" (which expression shall mean and included his successors, administrator and assigness) on the other parts."

Whereas the Municipal Committee Ghotki has accepted the tender of the Contractor for Construction and completion of the work namely:- **Construction of Surface drain @ Sadullah Abro House Street MC Ghotki**

at a of Cost Rs: **Rs. 1500000/-** within a period of (24 Months) and penalty 0.35% of Estimate cost or Bid Cost per day of delay, according to the specification and general conditions of the contract signed by the contractor after having made himself full acquainted with their meaning

And whereas the contractor has already furnished with the Municipal Committee Ghotki the 5.0% bid amount of Rs:- **75,000.00** on account of Bid / performance security for the said

The following documents after incorporating agenda, except those parts relating to instructions to bidders shall be deemed to form and be read and construed as part of this Agreements, viz:

- a) The Contract Agreement;
- b) The Letter of Acceptance;
- c) The Completed form of Bid;
- d) The Standard and special Terms & Conditions of Contract- part;
- e) The priced Bill of Quantities

In consideration of the payments to be made by the Municipal Committee Ghotki to the Contractor as hereinafter mentioned, the contractor hereby covenants with the Municipal Committee Ghotki to execute and complete the works and remedy defects therein in conformity and in all respects with the provisions of the contract.

The Municipal Committee Ghotki hereby covenants to pay the contractor, in consideration of the execution and completion of the works as per provisions of contract, the contract price or such other sum as may become payable under the provisions of the contract at the time and in the manner prescribed by the contractor.

The contractor has given a line to the Municipal Committee Ghotki over the Security for due fulfillment of the contract and do hereby bind himself, his heirs, successor legal representative and assignee to pay to the Municipal Committee Ghotki Penalty through forfeiture of the side Security in case of breach of any condition of the contract with out prejudice to the right of Municipal Committee Ghotki to recover the damages from the Contractor for any such breach as per condition of the contract.

Now therefore this agreement Witnesses that the Municipal Committee Ghotki and the Contractor Shall respectively and Shall well truly carry out and fulfill the contract and abide by all terms and conditions and specification thereof.

In witness whereof the side parties have set their respective hands

on this _____ of _____ 2026

WITNESS:

- 1) _____
- 2) _____

SCHEDULE – B (Part A) QTY Of Bill

Construction of Surface drain @ Sadullah Abro House Street MC Ghotki

Sr.#	DESCRIPTION	QTY	RATE	UNIT	AMOUNT
01	Excavation in foundation of Building Bridges and other structures including dagbelling dressing,refilling around structure with excavated earth Watering and ramming lead upto 5 ft. , lead upto one chain (30 metre) and lift upto 5 ft.(b) In ordinary soil. (1.5 metre)(CSI No:18 (b)P-17)	1355.00	11.88	P. Cft	16097
02	Cement concrete brick or stone ballast 1 1/2" to 2" gauge. ratio 1:4:8 (C.S.I No: 4 (B) P- No:24)	677.50	296.69	P. Cft	201007
03	Constructing of standard open drains cunette block of cement concrete (1:2:4) in situ to the design profile i/c cost of mould as per drawing i/c applying floating cost of cement 1/32" thick to the exposed face finished smooth curing etc complete as per detailed drawing.TYPE I (A) DRAIN. (C.C 1:2:4 0.35 CFT PER RFT). and Type II B (C.C 1:2:4 0.74135 CFT PER RFT). (C.S.I No:D i&ii P.146).	250.00	585.60	P.Rft	146400
		250.00	1014.00	P.Rft	253500
04	Pacca brick work in foundation and plinth in:(e) Cement sand mortar 1:6(C.S.I No:4 (e) P.29).	937.50	359.20	P.Cft	336750
05	Cement plaster 1:6 upto 12' upto 20 ft height.(b) 1/2" thick. (CSI 13 (B) P-52)	1500.00	37.01	P.Sft	55515
06	R.C.C work in roof slab, beams, column,rafts, lintels and other structural members laid in situ or precast laid in position complete in all respects. (i) Ratio 1 : 2: 4 90 Lbs of cement, 2 Cft sand and 4 Cft shingle 1/8" to 3/4" gauge. (C.S.I No:6 A (i) P.25).	102.93	717.59	P.Cft	73862
07	Fabrication of deformed steel reinforcement for cement concrete including cutting,bending, laying in position, making joints and fastenings including cost of binding wire (also includes removal of rust from bars.)Tor Steel(C.S.I No:8 C P.26).	4.13558	18271.01	P-Cwt	75561
Total				=	1158692

 % Above / Below on the rates of Amount to be Added / deducted on the basis

Rs: _____

Rs: _____

Conditions

- 1 The Work Shall have to be executed according to the PWD/PHE Specifications.
- 2 No premium on non schedule Items shall be paid to the contractor.
- 3 Any error & omission and description of Item of work will be governed with relevant Schedule of Rates
- 4 The Contractor shall have to bring the material to be used in the work from the quarries as mentioned in the estimate.

Contractor



**MUNICIPAL ENGINEER
MUNICIPAL COMMITTEE GHOTKI**

Summary of Bill Quantities

Cost of Bid.

Amount.

1. (A) Cost based on Composite Schedule of Rates.Surface Drain

RS. _____

2. (B) Add Innauguration Board

RS. _____


3. (C) Add 5.0 % SRB


RS. _____

TOTAL COST OF BID = TOTAL(A)+(B)+(C)

Rs: _____

Contractor




**MUNICIPAL ENGINEER /CHAIRMAN
PROCUREMENT COMMITTEE
MUNICIPAL COMMITTEE GHOTKI**



OFFICE OF THE MUNICIPAL COMMITTEE GHOTKI

NO: MC/GTK/202 of 2026

Email address:-municipalcommitteeghotki@gmail.com

Ghotki dated: 10-07-2026

"Say No to Corruption"

NOTICE INVITING TENDER

With the approval of competent authority (i.e., Chairman, Municipal Committee Ghotki). According to SPPRA Rules (Amended up to date) through EPADS (Single Stage two Envelope) are invited for the following development works from all eligible contractor / firms / parties having adequate experience in the relevant field. Details of work as under:-

S#	NAME OF SCHEMES	BID. Amount	Tender Fee	BID SECURITY	Time Period
OZT FUNDS					
1	Construction of CC Paver & surface drain @ Nisar Ahmed Khuhawar Zed Ahmed Khuhawar Village Rais Sobhdar Khuhawar ward 1 MC Ghotki	7,200,000	2000	5.0%	24 Months
2	Construction of CC Paver & surface drain @ Madina Tractor Workshop to Mithal Mangi House ward 1 MC Ghotki	5,000,000	2000	5.0%	24 Months
3	Construction of CC Paver & surface drain @ Majid Sanghar house to Middle School village Rais sobhdar Khuhawar ward 1 MC Ghotki	6,630,000	2000	5.0%	24 Months
4	Construction of surface drain @ Molvi Bachal madirsa to Ghousia masjid ward No.1 MC Ghotki	2,700,000	2000	5.0%	24 Months
5	Construction of CC Paver & surface drain @ Birohi khan Khoso house to Muhammad Yasin Khoso ward No 01 MC Ghotki	3,000,000	2000	5.0%	24 Months
6	Construction of CC Paver & surface drain @ Imam Bux soomro House street Ward No.01 Ghotki	1,500,000	2000	5.0%	24 Months
7	Construction of Surface drain @ Madirsa to Abdul Hameed Chachar ward No. 01 MC Ghotki	1,550,000	2000	5.0%	24 Months
8	Construction of CC Paver & Surface drain @ Qadirpur road to Nazeer Ghoti House ward No.01 MC Ghotki	3,000,000	2000	5.0%	24 Months
9	Construction of CC Paver & surface drain @ Allah Warayo Atta Chaki to Khuda Bux Chachar house sugar mill road ward No.01 MC Ghotki	1,300,000	2000	5.0%	24 Months
10	Construction of surface drain @ Abdul Majeed Chachar house via Muhammad Hassan Khoso to Mehran Disposal Aftab Colony ward 01 MC Ghotki	3,100,000	2000	5.0%	24 Months
11	Construction of CC Paver & surface drain @ Sugar mill road pir bux chachar gulshan chachar house street ward No.01 MC Ghotki	5,000,000	2000	5.0%	24 Months
12	Construction of surface drain @ Abdul Sattar Chano house to Dingro wah village sobhdar khan chachar Muhallah MC Ghotki	2,600,000	2000	5.0%	24 Months
13	Construction of CC Paver & surface drain @ ustad Abdullah pathan house via Madersa hamadiya to Rafique Ahmed Ghoti rais house street MC Ghotki	2,000,000	2000	5.0%	24 Months
14	Construction of CC Paver & surface drain @ Dhingano Sanghar Gulzar Sanghar house street MC Ghotki	2,000,000	2000	5.0%	24 Months
15	Construction of CC Paver & surface drain @ Moosa Kolachi House to Malano/Soomro House Near Usman Ghani Masjid Ward No 7 MC Ghotki	3,500,000	2000	5.0%	24 Months
16	Construction of Compound wall @ Sayed Ali Muhammad Shah graveyard ward No.03 MC Ghotki	1,700,000	2000	5.0%	24 Months
17	Construction of CC Paver & surface drain @ Abdul Qadir Mahar to waseer house Shahbaz colony via Mangi house house street ward 4 MC Ghotki	2,000,000	2000	5.0%	24 Months
18	Construction of CC Paver & surface drain @ Zahid Soomro house to Muhammad Younis Lakhani house street	6,000,000	2000	5.0%	24 Months
19	Rasing / Construction of CC Paver & surface drain @ Muhammad Ameen Shahani via Akhtar Hussain waseer hosue street Soomra Muhallah Anwarabad ward 4 MC Ghotki	4,600,000	2000	5.0%	24 Months
20	Construction of CC Paver & Surface drain @ Rabnawaz Kaladi house to Kips School Ward No 04 MC Ghotki	1,500,000	2000	5.0%	24 Months
21	Construction of CC Paver & Surface drain @ Backside NADRA Office to Abdul Hafeez Kalwar house street Ward No 04 MC Ghotki	3,000,000	2000	5.0%	24 Months



22	Construction of CC Paver & surface drain @ Disposal Anwarabad to Irshad Ahmed Malik house street ward No. 04 MC Ghotki	4,000,000	2000	5.0%	24 Months
23	Construction of CC Paver & Surface drain @ Adv Nadir Ali Chachar house to Qasi Tagar Arbelo Sheedi to Anwar Ali Tagar MC Ghotki	4,500,000	2000	5.0%	24 Months
24	Construction of CC Paver & Surface drain @ Bright School to Wadero Ali Hassan Chachar hosue Kalma Chowk road MC Ghotki	3,000,000	2000	5.0%	24 Months
25	Construction of CC Paver & surface drain @ Hafiz Ghulam Haider Sanghar house street	1,100,000	2000	5.0%	24 Months
26	Construction of CC Paver & surface drain @ Akhtar Khan Sanghar Banglow street MC Ghotki	2,000,000	2000	5.0%	24 Months
27	Construction of CC Paver & surface drain @ Zahid Hussain Bhutto to Shahbaz Colony road	3,450,000	2000	5.0%	24 Months
28	Construction of CC Paver & surface drain @ Shakoor Chacher House to Fouji Cahacher Ward No 4 MC Ghotki	2,000,000	2000	5.0%	24 Months
29	Construction of CC Paver & surface drain @ Lal Bux Soomro Street Ward No. 4 MC Ghotki	2,000,000	2000	5.0%	24 Months
30	Construction of CC Paver & surface drain @ Manzoor waso house street near shahbaz colony	3,000,000	2000	5.0%	24 Months
31	Construction of CC Paver & surface drain @ Aijaz waso house street near Aftab colony Ward 4 MC Ghotki	3,000,000	2000	5.0%	24 Months
32	Construction of CC Paver & surface drain @ Akhtar Ali House to Muhammad Ayoub Soomro house ward 4 Anwarabad MC Ghotki	3,000,000	2000	5.0%	24 Months
33	Raising / Construction of CC Paver & surface drain @ Muhammad Shaban Memon to Muhammad Arif house Street MC Ghotki	1,500,000	2000	5.0%	24 Months
34	Construction of CC Paver @ Shah Nawaz Waseer house to Nationla Highway ward 4 MC Ghotki	5,000,000	2000	5.0%	24 Months
35	Construction of CC Paver & Surface drain @ from Haji Qaim u Din Memon, Hidayatullah Memon Mir Khan memon, Allah Dino Memon to Rab Dino	3,000,000	2000	5.0%	24 Months
36	Construction of CC Paver & surface drain @ Ramesh Marvai House street Ward 5 MC Ghotki	3,000,000	2000	5.0%	24 Months
37	Construction of CC Paver & surface drain @ Kamran Dharejo house street shahjamait colony ward No.05 MC Ghotki	3,000,000	2000	5.0%	24 Months
38	Construction of CC Paver & surface drain @ Mehboob Chachar house street to mirani house Ward No. 05 MC GHotki	3,500,000	2000	5.0%	24 Months
39	Construction of CC Paver & surface drain @ Rabnawaz Mahesar Street Qadriya factory and Nazeer Ahmed Shaikh house streetward 5 MC Ghotki	3,000,000	2000	5.0%	24 Months
40	Construction of CC Paver & surface drain @ Hakim Ali Arbani House street via Mahar house to Menghwar house ward 5 MC Ghotki	4,000,000	2000	5.0%	24 Months
41	Construction of CC Paver & Surface drain @ Latifullah Mirani house to Adilpur road ward 5 MC Ghotki	3,000,000	2000	5.0%	24 Months
42	Construction of CC Paver & Surface drain @ Hakim Ali Shaikh house to Gulzar Ali Shaikh house street Qadriya Factory road ward No. 05 MC Ghotki	2,000,000	2000	5.0%	24 Months
43	Construction of CC Paver & Surface drain @ Rajib Shaikh to haseeb Kolachi house street shaikh Muhallah ward No 05 MC Ghotki	2,000,000	2000	5.0%	24 Months
44	Construction of CC Paver & Surface drain @ Ustad Ramesh Lal House Chetan dass house street Ward No. 05 MC Ghotki	3,000,000	2000	5.0%	24 Months
45	Construction of CC Paver & Surface drain @ Siddiqia Masjid Khanpur bus stand MC Ghotki	2,000,000	2000	5.0%	24 Months
46	Construction of CC Paver & surface drain @ Burriro House to Ghot Market disposal & Aijaz Ahmed Dharejo house street , Rafique Abro street MC Ghotki	3,500,000	2000	5.0%	24 Months
47	Construction of CC Paver & Surface drain @ Kirshan Lal house street Gurdass lal street chetan mal MC Ghotki	2,500,000	2000	5.0%	24 Months
48	Construction of CC Paver & Surface drain @ Khair Muhammad Mirani House street Ward No. 05 MC Ghotki	2,000,000	2000	5.0%	24 Months

49	Construction of CC Paver & Surface drain @ Hafeezullah Kalwar house street Ward No. 05 MC Ghotki	4,000,000	2000	5.0%	24 Months
50	Construction of CC Paver & surface drain @ Mawali Kori to syed Zahid shah house street ward 6 MC Ghotki	7,700,000	2000	5.0%	24 Months
51	Construction of CC Paver & surface drain @ Yaseen Chhijan to Mir hassan mahar ward No. 06 MC Ghotki	5,400,000	2000	5.0%	24 Months
52	Construction of CC Paver & surface drain @ Aftab Ahmed Lakho house street ward No.06 MC Ghotki	1,500,000	2000	5.0%	24 Months
53	Construction of CC Paver & surface drain @ Abdul Ghani ghoto house to Muhammad Younis Mashori House Ward No. 3 MC Ghotki	3,400,000	2000	5.0%	24 Months
54	Construction of CC Paver & surface drain @ Rasheed Mangi Shop to irrigation colony main gate ward No.06 MC Ghotki	6,000,000	2000	5.0%	24 Months
55	Construction of CC Paver & Surface drain @ Rafique Abro House Street Ward No. 07 MC Ghotki	3,000,000	2000	5.0%	24 Months
56	Construction of CC Paver & Surface drain @ Niyaz Ahmed Dayo house to Keela Mandi Disposal ward 7 MC Ghotki	2,500,000	2000	5.0%	24 Months
57	Construction of CC Paver & Surface drain @ Ameer menghwar house via Jamia Masjid to Thakur Dass house ward No 07 MC Ghotki	4,000,000	2000	5.0%	24 Months
58	Construction of CC Paver & Surface drain @ Shakeel Ahmed Arain house to Muhammad Arshad Arain house Tando Shabaz Mehran Colony Ward No.07	3,000,000	2000	5.0%	24 Months
59	Construction of surface drain @ GT road via Manzoor Ahmed Memon to Muhammad Azam Malhan near Jam hosue MC Ghotki	1,600,000	2000	5.0%	24 Months
60	Construction of CC Paver & surface drain @ Masjid Hasnain bypass near madina showroom MC Ghotki	2,700,000	2000	5.0%	24 Months
61	Construction of CC Paver & surface drain @ Dr Diwan House street Ward 7 MC Ghotki	2,000,000	2000	5.0%	24 Months
62	Construction of CC Paver & Surface drain @ Lalo Pathan, Adv Agha Maqbool Ahmed street to Muhammad Ameen Pathan ward No.8 MC Ghotki	3,000,000	2000	5.0%	24 Months
63	Construction of CC Paver & surface drain @ Bilal Masjid Ward 7 MC Ghotki	2,500,000	2000	5.0%	24 Months
64	Construction of CC Paver & surface drain @ Dr Khadim Hussain Ruk house to civil Judge Muhammad Ali Ruk house Sukh chain colony ward No. 08 MC	3,000,000	2000	5.0%	24 Months
65	Construction of CC Paver & surface drain @ Abdul Samad Pathan House street ward No 08 MC Ghotki	3,000,000	2000	5.0%	24 Months
66	Construction of CC Paver & surface drain @ Bago wah to Sikandar Thaheem Ward 08 MC Ghotki	1,000,000	2000	5.0%	24 Months
67	Construction of CC Paver & surface drain @ Lalo Insaf pathan street ward 8 MC Ghotki	3,000,000	2000	5.0%	24 Months
68	Providing and laying of Rcc Sewerage Line at Bhutta Polat Near By Pass Ward No.08 MC Ghotki	3,500,000	2000	5.0%	24 Months
69	Construction of CC Paver & Surface drain @ DSP house to Azizullah Pathan House street Mohallah Tando Shahbaz ward No.08 MC Ghotki	2,500,000	2000	5.0%	24 Months
70	Construction of CC Paver & Surface drain @ Police line Tando Shahbaz Ward No.08 MC Ghotki	3,000,000	2000	5.0%	24 Months
71	Construction of CC Paver & Surface drain @ Ahmed Khan Pathan house street ward No.08 MC Ghotki	2,000,000	2000	5.0%	24 Months
72	Construction of CC Paver & Surface drain @ Fazul Rehman to Ghulam Rasool Malik Tanwari street ward No.09 MC Ghotki	3,000,000	2000	5.0%	24 Months
73	Construction of CC Paver & Surface drain @ Amjad Magsi house to Safdar magsi house street ward No 09 MC Ghotki	4,000,000	2000	5.0%	24 Months
74	Construction of CC Paver & Surface drain @ Shahmeer Arbani house to via Chandio house Sikandar Shaikh house ward No.09 MC Ghotki	7,150,000	2000	5.0%	24 Months
75	Construction of CC Paver & Surface drain @ Gul Muhammad Pathan house via Imam Bux Mahar house to iqbal Kalhoro house ward No 09 MC Ghotki	5,200,000	2000	5.0%	24 Months
76	Construction of CC Paver & Surface drain @Farooq Ahmed Chachar house to Ali Hassan Sahto house ward No. 09 MC Ghotki	5,400,000	2000	5.0%	24 Months



77	Raising/Construction of CC Paver & surface drain @ Rahmoali Main Bazar Soofi Tufail Mkt Akber Malik House via Jamshed Baker Moosa Chowk ward No.09 MC Ghotki	5,000,000	2000	5.0%	24 Months
78	Construction of CC Paver & surface drain @ Moosa Chowk to Shafi Muhammad Abbasi house ward No.09 MC Ghotki	3,000,000	2000	5.0%	24 Months
79	Construction of Surface drain @ Abdul Waheed Malik house via Sikandar Ali Malik to Bago Wah ward No.09 MC Ghotki	3,300,000	2000	5.0%	24 Months
80	Construction of CC Paver & Surface drain @ Madirsa Arabia Qasim ul Uloom ward No.09 MC Ghotki	3,000,000	2000	5.0%	24 Months
81	Construction of CC Paver & surface drain @ Rashid Ali Malik house street MC Ghotki	1,850,000	2000	5.0%	24 Months
82	Construction of CC Paver & Surface drain @ Ghulam Yaseen Bheri House street	3,000,000	2000	5.0%	24 Months
83	Construction of CC Paver & Surface drain @ Dargah Sayed Abdul Jaleel Shah ward 10 MC Ghotki	3,000,000	2000	5.0%	24 Months
84	Construction of CC Paver & Surface drain @ Al Haram Masjid via Ramzan Mahar to Asghar Kalhoro House street ward 10 MC Ghoti	4,400,000	2000	5.0%	24 Months
85	Construction of CC Paver & Surface drain @ Mohan Lal to Ramesh Lal House street ward 10 MC Ghotki	2,150,000	2000	5.0%	24 Months
86	Construction of CC Paver & Surface drain @ Ali Hassan Chachar House street ward 10 MC Ghotki	3,000,000	2000	5.0%	24 Months
87	Construction of CC Paver & Surface drain @ Anwaar e Mustafa Masjid via Basheer Ahmed Soomro House street to Bago wah ward No.10 MC Ghotki	2,000,000	2000	5.0%	24 Months
88	Construction of CC Paver & Surface drain @ Lalo Gul Patahn house via Niyaz Muhammad Abro to Haji Ali Bahar Arbani ward 10 MC Ghotki	4,000,000	2000	5.0%	24 Months
89	Construction of CC Paver & Surface drain @ Muhammad Ali Chachar House to Muhammad Bux Arbani House street ward 10 MC Ghotki	3,000,000	2000	5.0%	24 Months
90	Construction of Surface drain @ Wali Muhammad Chachar House via junad to Imam Bargah ward 10 MC Ghotki	3,500,000	2000	5.0%	24 Months
91	Construction of CC Paver & surface drain @ veterinary Hospital Ward 11 MC Ghotki	1,500,000	2000	5.0%	24 Months
92	Construction of CC Paver & surface drain @ Zong tower degree college backside qadir bux abbasi hosue street MC Ghotki	1,400,000	2000	5.0%	24 Months
93	Construction of CC Paver & surface drain @ Baboo Abbasi Muhallah MC Ghotki	5,700,000	2000	5.0%	24 Months
94	Construction of CC Paver & surface drain @ Abdul Khaliq Ababsi house to Abdul Hakeem Ababsi MC Ghotki	1,700,000	2000	5.0%	24 Months
95	Construction of CC Paver & surface drain @ hafiz Abdul Basit to Girls Degree college road MC Ghotki	1,550,000	2000	5.0%	24 Months
96	Construction of CC Paver & surface drain @ Blood bank to Ali Gohar soomro house to Ghulam Soomro kalwar house meters MC Ghotki	2,150,000	2000	5.0%	24 Months
97	Construction of CC Paver & surface drain @ old court menghwar muhallah community hall near building office MC Ghotki	2,000,000	2000	5.0%	24 Months
98	Construction of CC Paver & surface drain @ Butto Arbani House Ward 12 MC Ghotki	4,050,000	2000	5.0%	24 Months
99	Construction of CC Paver & surface drain @ Rais Gul Hassan chachar to Imam Bux Chachar Raoof colony ward 12 MC Ghotki	2,300,000	2000	5.0%	24 Months
100	Construction of CC Paver & surface drain @ Yousif Chachar to Ali Muhammad Chachar house ward 12 MC Ghotki	1,600,000	2000	5.0%	24 Months
101	Construction of surface drain @ Mehrban Chachar house to Yasir Sahi house ward 12 MC Ghotki	1,500,000	2000	5.0%	24 Months
102	Construction of CC Paver & surface drain @ Haji Allah Dino Chachar / Rais Abbas Chachar Ward 12 MC Ghotki	4,000,000	2000	5.0%	24 Months
103	Construction of CC Paver & surface drain @ NBP to SSD lawn ward 12 MC Ghotki	4,300,000	2000	5.0%	24 Months

Handwritten signature and official stamp of the Sindh Public Procurement Regulatory Authority.

104	Construction of CC Paver & Surface drain @ Jan Muhammad Waseer, Yasir Pathan Hussain beli road Ward No. 12 MC Ghotki	2,000,000	2000	5.0%	24 Months
105	Construction of CC Paver & Surface drain @ Haji Rukum din House to Sohno Chachar house street Ward No. 12 MC Ghotki	4,000,000	2000	5.0%	24 Months
106	Construction of CC Paver & Surface drain @ Manzoor Chachar house to Ali Murad Chachar Ward No. 12 MC Ghotki	3,000,000	2000	5.0%	24 Months
107	Construction of CC Paver & Surface drain @ Hussain Belli Road To Ubedullah Odho House Ward No. 12 MC Ghotki	3,000,000	2000	5.0%	24 Months
108	Construction of CC Paver & Surface drain @ Bago Wah to Makhdoom House Ward No. 12 MC Ghotki	3,000,000	2000	5.0%	24 Months
109	Construction of CC Paver & Surface drain @ Shoukat Kolachi Street, Ustad Saleem Ahmed Malik to Lakhani chowk Ward No 4 MC Ghotki	3,000,000	2000	5.0%	24 Months
110	Construction of CC Paver & surface drain @ Latifabad Ward No.13 MC Ghotki	3,000,000	2000	5.0%	24 Months
111	Construction of CC Paver & surface drain @ Devri sahab near Bypass road MC Ghotki	1,500,000	2000	5.0%	24 Months
112	Construction of CC Paver & surface drain @ Muhammad Bux chachar house to Shaikh Muhallah MC Ghotki	4,000,000	2000	5.0%	24 Months
113	Construction of CC Paver & surface drain @ Khadim Hussain Thaheem house street sattu city MC Ghotki	2,300,000	2000	5.0%	24 Months
114	Construction of CC Paver & surface drain @ Ishaque Ahmed Chana house to Bago wah MC Ghotki	1,750,000	2000	5.0%	24 Months
115	Construction of CC Paver & surface drain @ Ashique Rind house street Dham Colony MC Ghotki	4,000,000	2000	5.0%	24 Months
116	Construction of CC Paver & surface drain @ Musrat Mahar devri road pump street MC Ghotki	3,500,000	2000	5.0%	24 Months
117	Construction of CC Paver & surface drain @ Shamshan Ghat near Sabzi Mandi Qadirpur road ward 14 MC Ghotki	1,500,000	2000	5.0%	24 Months
118	Construction of CC Paver & surface drain @ Syed Javed Ali Shah House Ward 14 MC Ghotki	2,500,000			
119	Construction of Surface drain @ Masjid e Ghous e Azam bypass NHA road Ward 14 MC Ghotki	2,500,000	2000	5.0%	24 Months
120	Construction of Surface drain @ Sadullah Abro House Street MC Ghotki	1,500,000	2000	5.0%	24 Months
121	Rasing / Construction of CC Paver & surface drain @ Various areas of MC Ghotki All 14 Wards MC Ghotki	10,000,000	2000	5.0%	24 Months
122	construction and repair of Cross and repair of drains Various areas of all 14 Wards MC Ghotki	5,000,000	2000	5.0%	24 Months
123	Construction of Surface drain @ Farman Kolachi to Mazhar Soomro House Ward 06 MC Ghotki	2,000,000	2000	5.0%	24 Months
124	Construction of Retaining Wall with electric lights @ Bago Hussain Belli Road MC Ghotki	7,500,000	2000	5.0%	24 Months
125	Construction of Retaining Wall with electric lights @ Bago wah Devri Road MC Ghotki	7,500,000	2000	5.0%	24 Months
126	Construction of Retaining Wall with electric lights @ Bago wah Near Dr Fayaz Medical Qadir Pur Road MC Ghotki	7,500,000	2000	5.0%	24 Months
127	Purchasing of Electric Material for all wards MC Ghotki	7,000,000	2000	5.0%	24 Months
128	Removing of Debries/Building Material Ward 1 to 5 MC Ghotki	5,000,000	2000	5.0%	24 Months
129	Removing of Debries/Building Material Ward 6 to 10 MC Ghotki	5,000,000	2000	5.0%	24 Months
130	Removing of Debries/Building Material Ward 11 to 14 MC Ghotki	5,000,000	2000	5.0%	24 Months
131	Digging Cleaning of mainhole and Sewerage lines Ward 1 to 7 MC Ghotki	3,000,000	2000	5.0%	24 Months
132	Digging Cleaning of mainhole and Sewerage lines Ward 8 to 14 MC Ghotki	3,000,000	2000	5.0%	24 Months

COMMITTEE GHOITAI
MUNICIPALITY

133	Repair of Machinery @All Disposal Ward 1 to 7 Mc Ghotki	8,000,000	2000	8.0%	24 Months
134	Repair of Machinery @All Disposal Ward 8 to 14 Mc Ghotki	8,000,000	2000	8.0%	24 Months
135	Purchase of Sanitation Material Mc Ghotki	8,000,000	2000	8.0%	24 Months
136	Purchase of Machinery for All Disposals Mc Ghotki	8,000,000	2000	8.0%	24 Months
137	Purchase of Manhole Cover and Rings Mc Ghotki	8,000,000	2000	8.0%	24 Months
138	Supplying of Solar plate & fans for distribution in under pervilaged person Ward No 01 to 07	27,300,000	2000	8.0%	24 Months
139	Supplying of Solar plate & fans for distribution in under pervilaged person Ward No 08 to 14	27,300,000	2000	8.0%	24 Months

Tender Processing Schedule:-

1	1st Attempt submission Bid opening time	From 20-07-2026 to 05-08-2026 till: 09:00 AM and Opening on Same day 10:00 AM	Office of the Municipal Committee Ghotki
1	2nd Attempt submission Bid opening time	From 06-08-2026 to 21-08-2026 till: 09:00 AM and Opening on Same day 10:00 AM	Office of the Municipal Committee Ghotki

TECHNICAL shall be evaluated as per prescribed eligibility proformas of technical Qualification consisting of (Mandatory and technical evaluation Proformas) attached with bidding documents. The Bidder have to Qualify all the mandatory requirements and 75% passing marks on technical evaluation.

Mandatory Qualification are to be submitted by the bidders in following sequences.

- Active registration with income tax Department & Active registration with Sindh revenue board certificates must be attached
 - Copy of valid CNIC of owners / proprietors original of the firms.
Authenticated affidavit on e-stamp (Rs.500) on attached format that the firm is not indulged / litigated / black listed by any procurement agency, also the given information, document and data is absolutely true and correct, on the format attached in the bidding documents.
 - The Bid Security 05% (five percent) in shape of call deposit / Pay order / demand draft / Bank Gaurantee from any scheduled bank of Pakistan in favor of Municipal Committee Ghotki shall be submitted before the closing time of bid on EPADs, Tender fees in shape of pay order of each work must be submitted along with relevant original documents. bid security & Tender Fee submitted after closing time of bid will not be accepted.
 - Non- Submission of any of the above mandatory documents may lead to rejection irrespective of the Technical Evaluation
 - Bidding documents can be obtained / downloaded from E-Pak acquisition & Disposal system (EPADs) / eprocurement portal
- Technical Proposal must have a company profile along with following Technical evaluation Criteria:-**
- List of two (2) ongoing Similar works along with documentary evidence in last three years.
 - List of two (2) completed Similar works along with documentary evidence in last three years.
 - List of Machinery & equipments along with details of documentary & Working evidence.
 - List of technical Staff & managerial staff along with their qualification & Experience with documentary evidence.
 - Bank Statement last (3) years issued after the publishing of this advertisement
 - Bank Statement confirming cash availability of 20% of estimate cost of work.
 - Certificate issued by the bank for arrange annual financial turn-over not less than equivalent cost of the scheme / projects during last three years.
 - Past non performance, abandonment of work, failure to complete works within stipulated time or poor performance in this division or any other division / department shall constitute valid grounds for rejection of the bid, as per applicable SPPRA Rules and standard procurement principles. The procuring agency reserves the right to verify the bidders performance from any division or department and may reject the bid of any firm found with adverse performance history.
 - No joint venture firm will be allowed to participate in the bidding process
 - Canvassing in connection with bids is strictly prohibited. any bidder found influencing, attempting to influence or contacting any official of the procuring agency regarding the tender process shall have their bid rejected immediately and further disciplinary or legal action will be taken as per law
 - The procuring agency reserves the right to cancel the bidding process at any time without any reason prior to the acceptance of the bids as per SPPRA Rule No 25
 - In Case any public holiday Bids shall be opened on next working day at same time and venue



Chief Municipal Officer
Municipal Committee
Ghotki



OFFICE OF THE
CMO MUNICIPAL COMMITTEE GHOTKI

NO: MC/GTK/203 of 2026
"Say No to Corruption"

Ghotki dated: / 07 -2026

To,

The Director,
Information (Advertisement),
Government of Sindh, Karachi.
Barrak No: 96, Opposite Sindh Assembly Building,
Court Road Karachi.

SUBJECT:- REQUEST FOR PUBLISHING NIT IN NEWSPAPERS.

Kindly find herewith (07) seven copies of Notice Inviting Tender for publishing in Sindhi, Urdu, and English Newspapers for Notice Inviting Tender.

You are therefore requested to please publish in three leading newspapers as per SPPRA requirements, and send the bill to this council for early payment to your department.

Chief Municipal Officer
Municipal Committee Ghotki

Copy for kind information to:-

1. The Additional Chief Secretary, LG & HTP Department, GoS Karachi.
2. The Director, LGD, Sukkur Division Sukkur.
3. The Director SPPRA, Karachi
4. The Deputy Commissioner, Ghotki @ Mirpur Mathelo.
5. The Assistant Director, Local Government Department, Ghotki
6. The Assistant Director, Local Fund Audit, Ghotki
7. Office file.



Chief Municipal Officer
Municipal Committee Ghotki

NO: MC/GTK/202 of 2026 / Ghotki dated: 10-07-2026
Email address: municipalcommitteeghotki@gmail.com
"Say No to Corruption"

With the approval of competent authority (i.e., Chairman, Municipal Committee Ghotki). According to SPPRA Rules (Amended up to date) through EPADS (Single Stage two Envelope) are invited for the following development works from all eligible contractor / firms / parties having adequate experience in the relevant field. Details of work as under: -

[illegible]

74	Construction of CC Power & Surface drain @ Shattarwan Ahsan house to use Channaywan Shattarwan house ward No 09 MC Ghushi	1,150,000	2000	-0.0	24 Months
75	Construction of CC Power & Surface drain @ Dal Muhammad Pothan house to Imam Bn Maher house to Ajlat Khatun house ward No 09 MC Ghushi	3,200,000	2000	-0.0	24 Months
76	Construction of CC Power & surface drain @ Ajmal Ahsan Maikh house to Al Hassan Sahrto house ward No. 09 MC Ghushi	5,400,000	2000	-0.0	24 Months
77	Planning/Construction of CC Power & surface drain @ Rahmawati Maan Bazar South Tufail Mir Ahsan Maikh house to Jamilwan Bazar Maikh house ward No 09 MC Ghushi	5,000,000	2000	-0.0	24 Months
78	Construction of CC Power & surface drain @ Minaah Chahar to Shaif Muhammad Ahsan house ward No 09 MC Ghushi	3,000,000	2000	-0.0	24 Months
79	Construction of Surface drain @ Abdul Wahed Maikh house to Shindar Al Maikh to Bagaif Wahid ward No 09 MC Ghushi	3,300,000	2000	-0.0	24 Months
80	Construction of CC Power & Surface drain @ Madina Anwar Qasim of Usman ward No 09 MC Ghushi	3,000,000	2000	-0.0	24 Months
81	Construction of CC Power & surface drain @ Rashid Al Maikh house ward MC Ghushi	1,800,000	2000	-0.0	24 Months
82	Construction of CG Power & Surface drain @ Ghulam Sayeed Abul Hasan street	3,000,000	2000	-0.0	24 Months
83	Construction of CC Power & Surface drain @ Chughtai Yasen Abdul Jaseel street ward 10 MC Ghushi	3,000,000	2000	-0.0	24 Months
84	Construction of CC Power & Surface drain @ Al Hanam Majid to Razaanah Maikh to Asghar Khatun House street ward 10 MC Ghushi	4,400,000	2000	-0.0	24 Months
85	Construction of CC Power & Surface drain @ Mahan Lal to Hamish Hal House street ward 10 MC Ghushi	2,150,000	2000	-0.0	24 Months
86	Construction of CC Power & Surface drain @ Al Hassan Chahar House street ward 10 MC Ghushi	3,000,000	2000	-0.0	24 Months
87	Construction of CC Power & Surface drain @ Azeem A Mustafa Majid to Bahwan Ahsan Sarmoo House street to Bagaif Wahid ward No 10 MC Ghushi	2,300,000	2000	-0.0	24 Months
88	Construction of CC Power & Surface drain @ Latoo Oo Patahar house by Nayee Muhammad Ahsan to Hag Al Bazar Ahsan street ward No 10 MC Ghushi	4,000,000	2000	-0.0	24 Months
89	Construction of CC Power & Surface drain @ Muhammad Al Chahar House to Muhammad Bn Ahsan House street ward 10 MC Ghushi	3,000,000	2000	-0.0	24 Months
90	Construction of Surface drain @ Wali Muhammad Chahar house to jasad to Imam Bagaif ward 10 MC Ghushi	3,000,000	2000	-0.0	24 Months
91	Construction of CC Power & surface drain @ Imperial Hospital Ward 11 MC Ghushi	1,500,000	2000	-0.0	24 Months
92	Construction of CC Power & Surface drain @ Zing lower degree college khatunda road to Abbas House street MC Ghushi	1,400,000	2000	-0.0	24 Months
93	Construction of CC Power & surface drain @ Babbar Abbas Muhammad MC Ghushi	9,700,000	2000	-0.0	24 Months
94	Construction of CC Power & surface drain @ Hafid Khaliq Abbas house to Abdul Hassan Abbas MC Ghushi	1,700,000	2000	-0.0	24 Months
95	Construction of CC Power & surface drain @ Talifa Abdul Basit to Girls Degree college road MC Ghushi	1,850,000	2000	-0.0	24 Months
96	Construction of CC Power & surface drain @ Blood line to Al Gohar sector house to Ghulam Sarmoo house ward 10 MC Ghushi	2,150,000	2000	-0.0	24 Months
97	Construction of CC Power & surface drain @ Jail court manghar military community hall near building office MC Ghushi	2,000,000	2000	-0.0	24 Months
98	Construction of CC Power & surface drain @ Bala Ahsan House Ward 12 MC Ghushi	4,000,000	2000	-0.0	24 Months
99	Construction of CC Power & surface drain @ Yusuf Chahar to Imam Bn Chahar Chahar colony ward 12 MC Ghushi	2,300,000	2000	-0.0	24 Months
100	Construction of CC Power & surface drain @ Razaif Chahar to Al Muhammad Chahar house ward 12 MC Ghushi	1,800,000	2000	-0.0	24 Months
101	Construction of surface drain @ Mehrish Chahar House to Yasef Sahr house ward 12 MC Ghushi	1,500,000	2000	-0.0	24 Months
102	Construction of CC Power & surface drain @ Hag Alah Dine Chahar / Raza Abbas Chahar Ward 12 MC Ghushi	4,000,000	2000	-0.0	24 Months
103	Construction of CC Power & surface drain @ NBB to SSOI house ward 12 MC Ghushi	4,300,000	2000	-0.0	24 Months
104	Construction of CC Power & Surface drain @ Jas Muhammad Sarmoo Yasef Pothan house ward No 12 MC Ghushi	2,000,000	2000	-0.0	24 Months
105	Construction of CC Power & Surface drain @ Hag Rakan Das House to Sahar Chahar house ward No 12 MC Ghushi	4,000,000	2000	-0.0	24 Months
106	Construction of CC Power & Surface drain @ Mawana Chahar house to Al Shad Chahar Ward No 12 MC Ghushi	3,000,000	2000	-0.0	24 Months
107	Construction of CC Power & Surface drain @ Hassan Badi Road To Chahar Das House Ward No 12 MC Ghushi	3,000,000	2000	-0.0	24 Months
108	Construction of CC Power & Surface drain @ Bagaif Wahid to Madhoun House Ward No 12 MC Ghushi	3,000,000	2000	-0.0	24 Months
109	Construction of CC Power & Surface drain @ Shoukat Khatun Street, Usaid Sarmoo Ahsan Maikh to Lathan chahar Ward No 4 MC Ghushi	3,000,000	2000	-0.0	24 Months
110	Construction of CC Power & surface drain @ Lathif Das Ward No 13 MC Ghushi	3,000,000	2000	-0.0	24 Months
111	Construction of CC Power & surface drain @ Dervt subah near Rajpura road MC Ghushi	1,700,000	2000	-0.0	24 Months
112	Construction of CC Power & surface drain @ Muhammad Bn Chahar house to Shadi Madhoun MC Ghushi	4,000,000	2000	-0.0	24 Months
113	Construction of CC Power & surface drain @ Khader Hassan Thaboun house street city MC Ghushi	2,300,000	2000	-0.0	24 Months
114	Construction of CC Power & surface drain @ Shaban Ahmad Chana house to Bagaif Wahid MC Ghushi	1,700,000	2000	-0.0	24 Months
115	Construction of CC Power & surface drain @ Ashraf Raza Das House Chahar Colony MC Ghushi	3,000,000	2000	-0.0	24 Months
116	Construction of CC Power & surface drain @ Mawana Madhoun road pump house MC Ghushi	3,000,000	2000	-0.0	24 Months
117	Construction of CC Power & surface drain @ Shindar Das near Sahr Madhoun road ward 14 MC Ghushi	1,500,000	2000	-0.0	24 Months
118	Construction of CC Power & surface drain @ Syed Bader Al Madhoun House Ward 16 MC Ghushi	2,500,000	2000	-0.0	24 Months
119	Construction of Surface drain @ Mujib Chahar Ahsan Rajpura NBB and Ward 14 MC Ghushi	1,500,000	2000	-0.0	24 Months
120	Construction of Surface drain @ Nafidhan Ahsan Street MC Ghushi	2,000,000	2000	-0.0	24 Months
121	Rating / Construction of CC Power & surface drain @ Various areas of MC Ghushi / 13 Wards MC Ghushi	10,000,000	2000	-0.0	24 Months
122	construction and repair of Cess and repair of drains Various areas of all 14 Wards MC Ghushi	6,000,000	2000	-0.0	24 Months
123	Construction of Surface drain @ Faraman Khatun to Mawana Sarmoo House Ward 16 MC Ghushi	3,000,000	2000	-0.0	24 Months
124	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
125	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
126	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
127	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
128	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
129	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
130	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
131	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
132	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
133	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
134	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
135	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
136	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
137	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
138	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
139	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
140	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
141	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
142	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
143	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
144	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
145	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
146	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
147	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
148	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
149	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
150	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
151	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
152	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
153	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
154	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
155	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
156	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
157	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
158	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
159	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
160	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
161	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
162	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
163	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
164	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
165	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
166	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
167	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
168	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
169	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
170	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
171	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
172	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
173	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
174	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
175	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
176	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
177	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
178	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
179	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
180	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
181	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
182	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
183	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
184	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
185	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
186	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
187	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
188	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
189	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
190	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
191	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
192	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
193	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
194	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
195	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
196	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
197	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
198	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
199	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months
200	Construction of Retaining Wall with electric lights @ Bagaif Wahid Badi Road MC Ghushi	7,500,000	2000	-0.0	24 Months

Tender Processing Schedule:-

S#	Description	Date and Time	Venue
1	1st Attempt submission1 End opening time	From 25-07-2024 to 05-08-2024 SRI: AM 09:00 and Opening on Same day 10:00 AM	Office of the Municipal Committee (Ghatol)
1	2nd Attempt submission2 End opening time	From 06-08-2024 to 21-08-2024 SRI: AM 09:00 and Opening on Same day 10:00 AM	Office of the Municipal Committee (Ghatol)

[illegible]

**Chief Municipal Officer
Municipal Committee
Ghotki**

INF/KRY:2925/2026

I WORK FOR SINDH
www.iwork4sindh.com

A JOB PORTAL BY
INFORMATION DEPARTMENT

38

