



**OFFICE OF THE CHAIRMAN PROCUREMENT COMMITTEE  
ENGINEERING DEPARTMENT  
KARACHI METROPOLITAN CORPORATION**  
Camp Office # 01, Behind Dawood Engineering University Engineering  
Department K.M.C Muslimanbad Karachi.

No. CPC/ED/KMC/2026-27/ 05 /Karachi

Dated: 17-08-2026

**NOTICE INVITING TENDERS**

(Method of Procurement: Single Stage - One Envelope Procedure)

Tenders are invited E-Bid through newly method of "EPADS" on Single Stage One Envelope Procedure from eligible bidders as per details below, strictly in accordance with SPPRA's E-Procurement submission requirements:

| Sr.No | Name of Scheme                                                                                                                | Estimated Cost | Tender Fees | Bid Security |
|-------|-------------------------------------------------------------------------------------------------------------------------------|----------------|-------------|--------------|
| 1.    | Rehabilitation of HILLSTATE Stairs in Gali - 18, To 20, Ward 02, UC-08 Peerabad Colony, TMC Mominabad Town District West KMC. | 29,96,060/=    | Rs.3,000/-  | Rs.60,000/-  |
| 2.    | Rehabilitation of HILLSTATE in Gali 20, To 22 Ward 01 UC-08, PEERABAD Colony, TMC Mominabad Town District West, KMC.          | 29,91,318/=    | Rs.3,000/-  | Rs.40,000/-  |
| 3.    | Rehabilitation of HILLSTATE in Gali 16, To 17 Ward 03 UC-08, PEERABAD Colony, TMC Mominabad Town District West, KMC.          | 29,95,132/=    | Rs.3,000/-  | Rs.60,000/-  |
| 4.    | Rehabilitation of HILLSTATE Stairs in Gali 15 to 18 Ward 04 UC-08 PEERABAD Colony, TMC Mominabad Town, District West, KMC     | 29,98,844/=    | Rs.3,000/-  | Rs.60,000/-  |
| 5.    | Repair / Maintenance of culvert Top Slab in different places of UC-07 Orangi Townm District, West                             | 29,98,000/=    | Rs.3,000/-  | Rs.60,000/-  |
| 6.    | Repair / Maintenance of culvert in different Location of UC-07 Orangi Townm District, West                                    | 29,97,000/=    | Rs.3,000/-  | Rs.60,000/-  |

**MANDATORY REQUIREMENT:**

- The participants must quote their rates both in words and figures in case of any correction made by contractor then every correction must be put the initial by bidder
- Bid should be signed along-with company's stamp.
- Only Pay Order / CDR of the Bid Security shall be uploaded along-with Bid on the website of "EPADS SPPRA Sindh as well as shall be submit Physically before opening of bid in the Office of the Chairman Procurement Committee Engineering Department K.M.C Behind Dawood Engineering University New M.A Jinnah Road Muslimabad Karachi.
- The bidder shall submit non-refundable Tender(s) cost as mentioned in the NIT in shape of Pay-Order from any scheduled Bank of Pakistan in favor of Karachi Metropolitan Corporation (KMC) before opening.

**ELIGIBILITY CRITERIA:**

- Copy of CNIC.
- Valid NTN Certificate (The bidder must be on active Tax payer List. of Federal Board of Revenue (FBR).
- Valid SRB Registration Certificate. (The bidder shall be on active Tax payer List of Sindh Revenue Board (SRB).
- Turnover shall equivalent to cost of work, average for last three years.

**TERMS & CONDITIONS:**

**Bidding / Tender Documents:** Bidding Documents shall be downloaded from the website of "EPADS" (<http://portalsindh.eprocurement.gov.pk>) of SPPRA Sindh.

**Submission Date:**

All bids must be submitted ONLINE only via SPPRA e-Procurement System "EPADS" (<http://portalsindh.eprocurement.gov.pk>) and manual physical submissions will not be accepted.

Bid shall be submitted online on or before **18-09-2026** by 11:00 AM and will be opened on same day by 11:30 AM.

- 1 Funded Through: KMC Fund
- 2 Bid Validity: 90Days.
- 3 **Under following Conditions bid will be rejected:**
  - i. Hard Copy of Bid or by Hand bid will not be accepted.
  - ii. Conditional Bid will not be accepted.
  - iii. Bid uploaded / submitted after specified date and time.
  - iv. Black listed firms.
  - v. Submitted Documents if found forged at any stage.
- 4 The competent authority have reserved the right to reject any or all proposals at any time.
- 5 Interested bidders are advised to register their firm(s) / company(s) on SPPRA website of "EPADS" (<http://portalsindh.eprocurement.gov.pk>) for submission of e-bid.
- 6 In case the date of opening is declared as a public holiday or non-working day by the Government due to any reason, the next working day shall be deemed to be the last date of submission and opening of tenders accordingly. The time and venue shall remain the same.
- 7 If any documents found fake fabricated at any stage, then the tender is liable to be rejected without any notice and compensation and on risk and cost of contractor, and work will be awarded to 2<sup>nd</sup> lowest bidder from that stage in the larger interest of public.
- 8 All SPPRA Rules / Notifications must be followed

  
Chairman (Procurement Committee)  
Engineering Department  
Karachi Metropolitan Corporation

**Director (CB) SPPRA, GOS,**

**Sr. Director (IT), KMC**

With the request to upload on the KMC Website.

Copy to:

1. Financial Advisor, KMC.
2. Director General (Technical Services), KMC.
3. Secretary/Member Procurement Committee, KMC.
4. Office file.





**GOVERNMENT OF SINDH  
LOCAL GOVERNMENT & HTP DEPARTMENT**

Karachi, dated the 30<sup>th</sup> September, 2025



**NOTIFICATION**

**No.SO-V/(LG)/12-69/2025:** With the approval of the Competent Authority, a Complaint Redressal Committee for addressing the complaint of bidders regarding the Development / Repair & Maintenance works pertaining to Engineering Department, Karachi Metropolitan Corporation is hereby constituted under Rule-31 (3) (4) of SPPRA Rules, 2010 (Amended upto date):-

| SR. # | DESIGNATION                                                                                      | POSITION  |
|-------|--------------------------------------------------------------------------------------------------|-----------|
| 1.    | Mr. Zulfiqar Ali Abro, Chief Engineer (BS-19/20), Engineering Department, KMC                    | Chairman  |
| 2.    | Mr. Nasrullah Memon, Ex-Engineer (SCUG Service)                                                  | Secretary |
| 3.    | Representative of Accountant General, Sindh or Accounts Officer, Accountant General Sindh Office | Member    |


The functions and responsibilities of procurement committee shall be as under Rule-31 (3) (4) of SPPRA Rules, 2010 (Amended upto date).

**No.SO-V/(LG)/12-69/2025**

**SECRETARY TO GOVT. OF SINDH  
Karachi, dated the 30<sup>th</sup> September, 2025**

**A copy is forwarded for information and necessary action to:**

1. The Mayor, Karachi Metropolitan Corporation.
2. The Municipal Commissioner, Karachi Metropolitan Corporation.
3. The Director, Sindh Public Procurement Regulatory Authority, Karachi.
4. The Director, Local Fund Audit Department, Sindh, Karachi.
5. The Regional Director, Local Government Department, Karachi.
6. The Members (all).
7. PS to Secretary, Local Govt. & HTP Department, GoS, Karachi.
8. PS to Special Secretary LG & HTP Department, GoS, Karachi.
9. PS to Additional Secretary LG & HTP Department, GoS, Karachi.
10. PA to Deputy Secretary (Admin), LG & HTP Department, GoS, Karachi.
11. Office record file.

  
**(MUNEEB HUSSAIN DANDAN)  
SECTION OFFICER-V**



**GOVERNMENT OF SINDH  
LOCAL GOVERNMENT & HTP DEPARTMENT**

Karachi, dated the 30<sup>th</sup> September, 2025



**NOTIFICATION**

**No.SO-V/(LG)/12-69/2025:** With the approval of the Competent Authority, a Procurement Committee for Engineering Department, Karachi Metropolitan Corporation comprising following members for all the Development / Repair & Maintenance works is hereby constituted under Rule-7 & 8 of SPPRA Rules, 2010 (Amended upto date):-

| SR. # | DESIGNATION                                                                                                 | POSITION  |
|-------|-------------------------------------------------------------------------------------------------------------|-----------|
| 1.    | Amanullah Sangi, Director (BS-19), Contract Management, Engineering Department, KMC                         | Chairman  |
| 2.    | Mr. Feroz Hassan Siddiqui, Executive Engineer (BS-18), Engineering Department, KMC                          | Secretary |
| 3.    | Muhammad Ali Soomro, Assistant Executive Engineer (BS-17), Works & Services Department, Government of Sindh | Member    |
| 4.    | Mr. Zawar Hussain, Accounts Officer (BS-17), Engineering Department, KMC                                    | Member    |
| 5.    | Mr. Ahmed Dawar, Assistant Executive Engineer (BS-17), Education Works Department, Government of Sindh      | Member    |

The functions and responsibilities of procurement committee shall be as under Section 7 & 8 of SPPRA Rules, 2010 (Amended upto date):-

- Preparing bidding documents
- Carrying out technical as well as financial revaluation of the bids;
- Preparing evaluation report as provide in Rule-45 of SPPRA, 2010 (Amended upto date);
- Making recommendations for the award of contract to the competent authority and
- Perform any other function ancillary and incidental to the above

**SECRETARY TO GOVT. OF SINDH**

**No.SO-V/(LG)/12-69/2025**

**Karachi, dated the 30<sup>th</sup> September, 2025**

**A copy is forwarded for information and necessary action to:**

- The Mayor, Karachi Metropolitan Corporation.
- The Municipal Commissioner, Karachi Metropolitan Corporation.
- The Director, Sindh Public Procurement Regulatory Authority, Karachi.
- The Director, Local Fund Audit Department, Sindh, Karachi.
- The Regional Director, Local Government Department, Karachi.
- The Members (all).
- PS to Secretary, Local Govt. & HTP Department, GoS, Karachi.
- PS to Special Secretary LG & HTP Department, GoS, Karachi.
- PS to Additional Secretary LG & HTP Department, GoS, Karachi.
- PA to Deputy Secretary (Admin), LG & HTP Department, GoS, Karachi.
- Office record file.

**(MUNEER HUSSAIN DANDAN)  
SECTION OFFICER-V**





## KARACHI METROPOLITAN CORPORATION

### TENDER DOCUMENTS

**NAME OF SCHEME:-REHABILITATION OF HILLSTATE STAIRS IN GALI #  
18 TO 20, WARD 02, UC-08 PEERABAD COLONY, TMC MOMINABAD TOWN  
DISTRICT WEST KMC.**

**BASED ON STANDARD BIDDING DOCUMENTS OF SPPRA**

**Tender Reference No.CPC/ED/KMC/2025-26/05/Karachi-**

Estimated Cost:- 2,996,060.00

Tender Cost: Rs. 3000/-

Time Allowed:- 90 Days

Penalty Rs. 3000/- per day

To be Opened on:- 18-09-2026

Validity of Tender: 90 Days

Issue to M/s.\_\_\_\_\_

P.O.No.\_\_\_\_\_

\_\_\_\_\_

Amount:\_\_\_\_\_

Dated:\_\_\_\_\_

Bank:\_\_\_\_\_

## **LIST OF CONTENTS**

| <b>Annexure</b> | <b>Details / Nomenclature</b>                        |
|-----------------|------------------------------------------------------|
| A               | NIT                                                  |
| B               | Instructions to Bidders/ Procuring Agencies.         |
| C               | Bidding Data                                         |
| D               | Conditions of Contract                               |
| E               | Scope of Work / Source of Fund                       |
| F               | Eligibility & Minimum Qualification Criteria         |
| G               | Method of Procurement<br>(Single Stage One Envelope) |
| H               | Price Schedule                                       |

---





**OFFICE OF THE CHAIRMAN PROCUREMENT COMMITTEE  
ENGINEERING DEPARTMENT  
KARACHI METROPOLITAN CORPORATION**  
Camp Office # 01, Behind Dawood Engineering University Engineering  
Department K.M.C Muslimanbad Karachi.

No. CPC/ED/KMC/2026-27/ 05 /Karachi

Dated: 17-08-2026

**NOTICE INVITING TENDERS**

(Method of Procurement: Single Stage - One Envelope Procedure)

Tenders are invited E-Bid through newly method of "EPADS" on Single Stage One Envelope Procedure from eligible bidders as per details below, strictly in accordance with SPPRA's E-Procurement submission requirements:

| Sr.No | Name of Scheme                                                                                                                | Estimated Cost | Tender Fees | Bid Security |
|-------|-------------------------------------------------------------------------------------------------------------------------------|----------------|-------------|--------------|
| 1.    | Rehabilitation of HILLSTATE Stairs in Gali - 18, To 20, Ward 02, UC-08 Peerabad Colony, TMC Mominabad Town District West KMC. | 29,96,060/=    | Rs.3,000/-  | Rs.60,000/-  |
| 2.    | Rehabilitation of HILLSTATE in Gali 20, To 22 Ward 01 UC-08, PEERABAD Colony, TMC Mominabad Town District West, KMC.          | 29,91,318/=    | Rs.3,000/-  | Rs.40,000/-  |
| 3.    | Rehabilitation of HILLSTATE in Gali 16, To 17 Ward 03 UC-08, PEERABAD Colony, TMC Mominabad Town District West, KMC.          | 29,95,132/=    | Rs.3,000/-  | Rs.60,000/-  |
| 4.    | Rehabilitation of HILLSTATE Stairs in Gali 15 to 18 Ward 04 UC-08 PEERABAD Colony, TMC Mominabad Town, District West, KMC     | 29,98,844/=    | Rs.3,000/-  | Rs.60,000/-  |
| 5.    | Repair / Maintenance of culvert Top Slab in different places of UC-07 Orangi Townm District, West                             | 29,98,000/=    | Rs.3,000/-  | Rs.60,000/-  |
| 6.    | Repair / Maintenance of culvert in different Location of UC-07 Orangi Townm District, West                                    | 29,97,000/=    | Rs.3,000/-  | Rs.60,000/-  |

**MANDATORY REQUIREMENT:**

- The participants must quote their rates both in words and figures in case of any correction made by contractor then every correction must be put the initial by bidder
- Bid should be signed along-with company's stamp.
- Only Pay Order / CDR of the Bid Security shall be uploaded along-with Bid on the website of "EPADS SPPRA Sindh as well as shall be submit Physically before opening of bid in the Office of the Chairman Procurement Committee Engineering Department K.M.C Behind Dawood Engineering University New M.A Jinnah Road Muslimabad Karachi.
- The bidder shall submit non-refundable Tender(s) cost as mentioned in the NIT in shape of Pay-Order from any scheduled Bank of Pakistan in favor of Karachi Metropolitan Corporation (KMC) before opening.

**ELIGIBILITY CRITERIA:**

- Copy of CNIC.
- Valid NTN Certificate (The bidder must be on active Tax payer List. of Federal Board of Revenue (FBR).
- Valid SRB Registration Certificate. (The bidder shall be on active Tax payer List of Sindh Revenue Board (SRB).
- Turnover shall equivalent to cost of work, average for last three years.

**TERMS & CONDITIONS:**

**Bidding / Tender Documents:** Bidding Documents shall be downloaded from the website of "EPADS" (<http://portalsindh.eprocurement.gov.pk>) of SPPRA Sindh.

**Submission Date:**

All bids must be submitted ONLINE only via SPPRA e-Procurement System "EPADS" (<http://portalsindh.eprocurement.gov.pk>) and manual physical submissions will not be accepted.

Bid shall be submitted online on or before **18-09-2026** by 11:00 AM and will be opened on same day by 11:30 AM.

- 1 Funded Through: KMC Fund
- 2 Bid Validity: 90Days.
- 3 **Under following Conditions bid will be rejected:**
  - i. Hard Copy of Bid or by Hand bid will not be accepted.
  - ii. Conditional Bid will not be accepted.
  - iii. Bid uploaded / submitted after specified date and time.
  - iv. Black listed firms.
  - v. Submitted Documents if found forged at any stage.
- 4 The competent authority have reserved the right to reject any or all proposals at any time.
- 5 Interested bidders are advised to register their firm(s) / company(s) on SPPRA website of "EPADS" (<http://portalsindh.eprocurement.gov.pk>) for submission of e-bid.
- 6 In case the date of opening is declared as a public holiday or non-working day by the Government due to any reason, the next working day shall be deemed to be the last date of submission and opening of tenders accordingly. The time and venue shall remain the same.
- 7 If any documents found fake fabricated at any stage, then the tender is liable to be rejected without any notice and compensation and on risk and cost of contractor, and work will be awarded to 2<sup>nd</sup> lowest bidder from that stage in the larger interest of public.
- 8 All SPPRA Rules / Notifications must be followed

  
Chairman (Procurement Committee)  
Engineering Department  
Karachi Metropolitan Corporation

**Director (CB) SPPRA, GOS,**

**Sr. Director (IT), KMC**

With the request to upload on the KMC Website.

Copy to:

1. Financial Advisor, KMC.
2. Director General (Technical Services), KMC.
3. Secretary/Member Procurement Committee, KMC.
4. Office file.

## Annexure “B”

### Instructions to Bidders/ Procuring Agencies.

#### General Rules and Directions for the Guidance of Contractors.

---

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

---

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules. NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.
2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/below or on item rates to be quoted, Form of Agreement and drawings.
3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.
4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.
5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and / or also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.



The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.
8. 8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. 9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
  - (A) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
  - (B) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
  - (C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

**BIDDING DATA**

**Annexure "C"**

- A Name of Procuring Agency: **Karachi Metropolitan Corporation**
- B Brief Description of Work: **REHABILITATION OF HILLSTATE STAIRS IN GALI # 18 TO 20, WARD 02, UC-08 PEERABAD COLONY, TMC MOMINABAD TOWN DISTRICT WEST KMC.**
- C Procuring Agency Address: **Camp Office # 01, Behind Dawood Engineering University Engineering Department K.M.C Muslimanbad Karachi.**
- D Estimated Cost: **Rs. 2,996,060.00**
- E Amount of Bid Security: **60,000.00 of bidding amount as mentioned in NIT**
- F Period of Bid validity (Days): **90 Days & can be extended upto further 90 days complying SPP Rules 2010 (Amended UPTO Date).**
- G Security Deposit (i/e Bid Security): **( 5% of Estimated Amount)**
- H Percentage, if any, to be deducted from bills: **Remaining Amount to be deducted from each Running / Final Bills**
- I Deadline for Submission of bid: **Bid Shall be Submitted online before **18-09-2026 till Time:- 11:00 AM****
- J Venue, Time and date of Bid Opening: **18-09-2026 at 11:30 AM**  
**Camp Office # 01, Behind Dawood Engineering University Engineering Department K.M.C Muslimanbad Karachi.**
- K Time for completion: **Two month from the written order for commencement.**
- L Liquidity Damages: **Rs. 3000 per day but not more than 10% cost of work taken as per Rule**

**Clause – 1: Commencement & Completion Dates of work.** The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

**Clause – 2: Liquidated Damages.** The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

**Clause – 3: Termination of the Contract.**

- (A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-
- (i) contractor causes a breach of any clause of the Contract;
  - (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
  - (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
  - (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;
- (B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-



- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
  - (ii) to finalize the work by measuring the work done by the contractor.
- (C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-
- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
  - (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

**Clause 4: Possession of the site and claims for compensation for delay.** The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

**Clause –5: Extension of Intended Completion Date.** The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period. **Clause –6: Specifications.** The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or

cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

#### **Clause – 7: Payments.**

- (A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

- (B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

**Clause – 8: Reduced Rates.** In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

#### **Clause – 9: Issuance of Variation and Repeat Orders.**

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of

15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contact work.
- (E) In case of quantities of work executed result the Initial Contract Price to be xceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

#### **Clause-10: Quality Control.**

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-incharge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
  - (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

- (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore. **Clause – 11:**

- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

**Clause – 12: Examination of work before covering up.**

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

**Clause – 13: Risks.** The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

**Clause-14: Measures for prevention of fire and safety measures.** The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property.



The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

**Clause-15:Sub-contracting.** The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

**Clause – 16: Disputes.** All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

**Clause –17: Site Clearance.** On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineerin-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

**Clause –18: Financial Assistance /Advance Payment.**

**(A) Mobilization advance** is not allowed.

**(B) Secured Advance against materials brought at site.**

**(i)** Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance

and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

- (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

**Clause –19: Recovery as arrears of Land Revenue.** Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

**Clause –20: Refund of Security Deposit/Retention Money.** On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

**(INTEGRITY PACT)**

**DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. PAYABLE BY THE  
SUPPLIERS OF GOOD, SERVICES & WORKS IN CONTRACTS.**

Contract No. \_\_\_\_\_

Project: \_\_\_\_\_

Cost: \_\_\_\_\_

**M/s.** \_\_\_\_\_ hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Pakistan (GOP) or any administrative subdivision or agency thereof or any other entity owned or controlled by GOP through any corrupt business practice.

Without limiting the generality of the foregoing, [name of Supplier] represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associates, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit in whatsoever form from GOP, except that which has been expressly declared pursuant hereto.

[Name of Supplier] accept full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and remedies available to GOP under any law, contract or other instruments, be voidable at the option of GOP.

Notwithstanding any rights and remedies exercised by GOP in this regard, [name of Supplier] agrees to indemnify GOP for any loss or damage incurred by it on account of its corrupt business practice and further pay compensation to GOP in an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by [name of Supplier] as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit in whatsoever form from GOP.

Name of Buyer: ..... Name of Seller/Supplier .....

Signature: ..... Signature: .....

[Seal]

[Seal]

KARACHI METROPOLITAN CORPORATION  
ENGINEERING DEPARTMENT



**WORK-1**

**VOLUME-II: BILL OF QUANTITIES**

**Rehabilitation of HILLSTATE Stairs in Gali # 18 to 20, Ward 02, UC-08 Peerabad Colony, TMC Mominabad Town District West KMC.**

|                                        |                         |
|----------------------------------------|-------------------------|
| <b>Estimated Construction Cost : -</b> | <b>Rs. 2,996,060.00</b> |
| <b>Bid Security : -</b>                | <b>Rs. 60,000 /-</b>    |
| <b>Tender Cost : -</b>                 | <b>Rs. 3,000 /-</b>     |

---

**Issue to M/s.** \_\_\_\_\_

**P.O. No.** \_\_\_\_\_

**Dated:** \_\_\_\_\_

**Amount** \_\_\_\_\_

**Bank:** \_\_\_\_\_

**KARACHI METROPOLITAN CORPORATION  
ENGINEERING DEPARTMENT**

**Rehabilitation of HILLSTATE Stairs in Gali # 18 to 20, Ward 02, UC-08 Peerabad Colony, TMC Mominabad Town  
District West KMC.**

| S.No                                               | Description of Item                                                                                                                                                                                                                                                                                                             | Qty.     | Rate<br>in Figure | Rate<br>in Word                                                          | Unit  | Amount<br>(Rs.)     |
|----------------------------------------------------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------|-------------------|--------------------------------------------------------------------------|-------|---------------------|
|                                                    | <b>Part-A Schedule Item</b>                                                                                                                                                                                                                                                                                                     |          |                   |                                                                          |       |                     |
| 1                                                  | Dismantling cement concrete reinforced separating reinforced cement from concrete cleaning and straightening the same.                                                                                                                                                                                                          | 3,217.50 | 229.72            | Two Hundred Twenty Nine Rupees and Seventy Two Paise Only                | P.Cft | 739,124.00          |
| 2                                                  | Excavation in foundation of Building Bridges and other structures including dagbelling dressing, refilling around structure with excavated earth Watering and ramming lead upto 5 ft. , lead upto one chain (30 metre) and lift upto 5 ft. (1.5meter) In ordinary soil                                                          | 4,290.00 | 11.88             | Eleven Rupees and Eighty Eight Paise Only                                | P.Cft | 50,965.00           |
| 3                                                  | Cement concrete plain including placing compacting finishing and curing complete (including screening and washing at stone aggregate without shuttering ratio 1:2:4 etc complete                                                                                                                                                | 3,217.50 | 443.54            | Four Hundred Forty Three Rupees and Fifty Four Paise Only                | P.Cft | 1,427,090.00        |
| 4                                                  | Erection and removal of centering fro RCC or plain cement concrete works of depdar wood 2nd class horizontal                                                                                                                                                                                                                    | 3,217.50 | 106.52            | One Hundred Six Rupees and Fifty Two Paise Only                          | P.Sft | 342,728.00          |
| 5                                                  | Cartage of 100 Cft / 5 tons of all lead material likes one aggregate spwal, coal. lime surkhi etc. B.G rait fastening points & crossing bridges girders, pipes, shifts rait M.S bars etc or 1000 Nos brinks 10'x5'x3' or 1000 manuds of fuel wood by truck or any other means owned by the contractors (leas upto 10 miles etc) | 7,507.50 | 1,871.24          | One Thousand Eight Hundred Seventy One Rupees and Twenty Four Paise Only | %Cft  | 140,483.00          |
| <b>Total Amount of Part A ( Schedule Item)</b>     |                                                                                                                                                                                                                                                                                                                                 |          |                   |                                                                          |       | <b>2,700,390.00</b> |
|                                                    | <b>Part-A Non-Schedule Item</b>                                                                                                                                                                                                                                                                                                 |          |                   |                                                                          |       |                     |
| 6                                                  | Shifting of debries material Including the cost of loading unloading, skilled labour and transportation chages as per dirction of engineer incharge                                                                                                                                                                             | 2,550.00 |                   |                                                                          | P.Cft |                     |
| <b>Total Amount of Part A (Non- Schedule Item)</b> |                                                                                                                                                                                                                                                                                                                                 |          |                   |                                                                          |       |                     |



**KARACHI METROPOLITAN CORPORATION ENGINEERING DEPARTMENT**

Rehabilitation of HILLSTATE Stairs in Gali # 18 to 20, Ward 02, UC-08 Peerabad Colony, TMC Mominabad Town District West KMC.

**QUOTED BID (SUMMARY)**

**ESTIMATED COST:**

**Rs. 2,996,060.00**

**Time Limit: 90 Days**

**Penalty: Rs. 3000/- Per Day**

I / We hereby quote as follows:

|                    |                                                                                                           | <b>In Figure</b> | <b>In Word</b> |
|--------------------|-----------------------------------------------------------------------------------------------------------|------------------|----------------|
| 1                  | <b>Part-A</b> Schedule Items amounting<br><b>Rs.2,700,390/- @</b> _____ Above /Below on<br>Schedule Items | Rs. _____        |                |
| 2                  | <b>Part-A</b> Non-Schedule Items amounting                                                                | Rs. _____        |                |
| 3                  | <b>Total Amount of = ( 1+2 )</b>                                                                          | Rs. _____        |                |
| 4                  | <b>ADD @ 5% S.R.B Tax</b>                                                                                 | Rs. _____        |                |
| <b>GRAND TOTAL</b> |                                                                                                           | Rs. _____        |                |

The total amount is Rs. \_\_\_\_\_ (In Figure) (Rupees \_\_\_\_\_ (In Word)

\_\_\_\_\_ for the complete job for all schedule of rate, approved rate & offer rates (which ever is included in the

I / We have attach a Bid Security as per NIT in shape of pay order bearing No. \_\_\_\_\_ dated \_\_\_\_\_ amounting to Rs. \_\_\_\_\_ issued from \_\_\_\_\_

**NOTE:**

- \* Tender must be quoted in figure & in word both otherwise liable to be cancelled.
- \* All over writing & correction if any must be initialed & stamped by the bidder.
- \* All SPPRA Rules / Notifications must be followed & If agreed, Contractor must sign and stamp the Quoted Bid.
- \* In the light of Hon'ble High Court Order vide Suit No.1959/2018 Which is reproduced as under "While involving (if at all needed) clause 11.3.4 of purported Regulations for procurement of works inserted vide Notification dated 05-07-2017, only such bids shall be considered which are nearest to the rupee and any bid quoted in paisa's shall not be considered" The bid amounts should be rounded off nearest to the rupee.

**Signature of the Contractor with Stamp**

**Address:** \_\_\_\_\_  
\_\_\_\_\_

**SIGNATURE & STAMP OF  
TENDER ISSUING AUTHORITY**



## KARACHI METROPOLITAN CORPORATION

### TENDER DOCUMENTS

**NAME OF SCHEME:-REHABILITATION OF HILLSTATE STAIRS IN GALI #  
20 TO 22, WARD 01, UC-08 PEERABAD COLONY, TMC MOMINABAD TOWN  
DISTRICT WEST KMC.**

**BASED ON STANDARD BIDDING DOCUMENTS OF SPPRA**

**Tender Reference No.CPC/ED/KMC/2025-26/05/Karachi-**

Estimated Cost:- 2,991,318.00

Tender Cost: Rs. 3000/-

Time Allowed:- 90 Days

Penalty Rs. 3000/- per day

To be Opened on:- 18-09-2026

Validity of Tender: 90 Days

Issue to M/s.\_\_\_\_\_

P.O.No.\_\_\_\_\_

\_\_\_\_\_

Amount:\_\_\_\_\_

Dated:\_\_\_\_\_

Bank:\_\_\_\_\_

## **LIST OF CONTENTS**

| <b>Annexure</b> | <b>Details / Nomenclature</b>                        |
|-----------------|------------------------------------------------------|
| A               | NIT                                                  |
| B               | Instructions to Bidders/ Procuring Agencies.         |
| C               | Bidding Data                                         |
| D               | Conditions of Contract                               |
| E               | Scope of Work / Source of Fund                       |
| F               | Eligibility & Minimum Qualification Criteria         |
| G               | Method of Procurement<br>(Single Stage One Envelope) |
| H               | Price Schedule                                       |

---



**OFFICE OF THE CHAIRMAN PROCUREMENT COMMITTEE  
ENGINEERING DEPARTMENT  
KARACHI METROPOLITAN CORPORATION**  
Camp Office # 01, Behind Dawood Engineering University Engineering  
Department K.M.C Muslimanbad Karachi.

No. CPC/ED/KMC/2026-27/ 05 /Karachi

Dated: 17-08-2026

**NOTICE INVITING TENDERS**

(Method of Procurement: Single Stage - One Envelope Procedure)

Tenders are invited E-Bid through newly method of "EPADS" on Single Stage One Envelope Procedure from eligible bidders as per details below, strictly in accordance with SPPRA's E-Procurement submission requirements:

| Sr.No | Name of Scheme                                                                                                                | Estimated Cost | Tender Fees | Bid Security |
|-------|-------------------------------------------------------------------------------------------------------------------------------|----------------|-------------|--------------|
| 1.    | Rehabilitation of HILLSTATE Stairs in Gali - 18, To 20, Ward 02, UC-08 Peerabad Colony, TMC Mominabad Town District West KMC. | 29,96,060/=    | Rs.3,000/-  | Rs.60,000/-  |
| 2.    | Rehabilitation of HILLSTATE in Gali 20, To 22 Ward 01 UC-08, PEERABAD Colony, TMC Mominabad Town District West, KMC.          | 29,91,318/=    | Rs.3,000/-  | Rs.40,000/-  |
| 3.    | Rehabilitation of HILLSTATE in Gali 16, To 17 Ward 03 UC-08, PEERABAD Colony, TMC Mominabad Town District West, KMC.          | 29,95,132/=    | Rs.3,000/-  | Rs.60,000/-  |
| 4.    | Rehabilitation of HILLSTATE Stairs in Gali 15 to 18 Ward 04 UC-08 PEERABAD Colony, TMC Mominabad Town, District West, KMC     | 29,98,844/=    | Rs.3,000/-  | Rs.60,000/-  |
| 5.    | Repair / Maintenance of culvert Top Slab in different places of UC-07 Orangi Townm District, West                             | 29,98,000/=    | Rs.3,000/-  | Rs.60,000/-  |
| 6.    | Repair / Maintenance of culvert in different Location of UC-07 Orangi Townm District, West                                    | 29,97,000/=    | Rs.3,000/-  | Rs.60,000/-  |

**MANDATORY REQUIREMENT:**

- The participants must quote their rates both in words and figures in case of any correction made by contractor then every correction must be put the initial by bidder
- Bid should be signed along-with company's stamp.
- Only Pay Order / CDR of the Bid Security shall be uploaded along-with Bid on the website of "EPADS SPPRA Sindh as well as shall be submit Physically before opening of bid in the Office of the Chairman Procurement Committee Engineering Department K.M.C Behind Dawood Engineering University New M.A Jinnah Road Muslimabad Karachi.
- The bidder shall submit non-refundable Tender(s) cost as mentioned in the NIT in shape of Pay-Order from any scheduled Bank of Pakistan in favor of Karachi Metropolitan Corporation (KMC) before opening.

**ELIGIBILITY CRITERIA:**

- Copy of CNIC.
- Valid NTN Certificate (The bidder must be on active Tax payer List. of Federal Board of Revenue (FBR).
- Valid SRB Registration Certificate. (The bidder shall be on active Tax payer List of Sindh Revenue Board (SRB).
- Turnover shall equivalent to cost of work, average for last three years.

**TERMS & CONDITIONS:**

**Bidding / Tender Documents:** Bidding Documents shall be downloaded from the website of "EPADS" (<http://portalsindh.eprocurement.gov.pk>) of SPPRA Sindh.

**Submission Date:**

All bids must be submitted ONLINE only via SPPRA e-Procurement System "EPADS" (<http://portalsindh.eprocurement.gov.pk>) and manual physical submissions will not be accepted.

Bid shall be submitted online on or before **18-09-2026** by 11:00 AM and will be opened on same day by 11:30 AM.

- 1 Funded Through: KMC Fund
- 2 Bid Validity: 90Days.
- 3 **Under following Conditions bid will be rejected:**
  - i. Hard Copy of Bid or by Hand bid will not be accepted.
  - ii. Conditional Bid will not be accepted.
  - iii. Bid uploaded / submitted after specified date and time.
  - iv. Black listed firms.
  - v. Submitted Documents if found forged at any stage.
- 4 The competent authority have reserved the right to reject any or all proposals at any time.
- 5 Interested bidders are advised to register their firm(s) / company(s) on SPPRA website of "EPADS" (<http://portalsindh.eprocurement.gov.pk>) for submission of e-bid.
- 6 In case the date of opening is declared as a public holiday or non-working day by the Government due to any reason, the next working day shall be deemed to be the last date of submission and opening of tenders accordingly. The time and venue shall remain the same.
- 7 If any documents found fake fabricated at any stage, then the tender is liable to be rejected without any notice and compensation and on risk and cost of contractor, and work will be awarded to 2<sup>nd</sup> lowest bidder from that stage in the larger interest of public.
- 8 All SPPRA Rules / Notifications must be followed

  
Chairman (Procurement Committee)  
Engineering Department  
Karachi Metropolitan Corporation

**Director (CB) SPPRA, GOS,**

**Sr. Director (IT), KMC**

With the request to upload on the KMC Website.

Copy to:

1. Financial Advisor, KMC.
2. Director General (Technical Services), KMC.
3. Secretary/Member Procurement Committee, KMC.
4. Office file.



## Annexure “B”

### Instructions to Bidders/ Procuring Agencies.

#### General Rules and Directions for the Guidance of Contractors.

---

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

---

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules. NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.
2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/below or on item rates to be quoted, Form of Agreement and drawings.
3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.
4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.
5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and / or also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.



The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.
8. 8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. 9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
  - (A) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
  - (B) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
  - (C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

**BIDDING DATA**

**Annexure "C"**

- A Name of Procuring Agency: **Karachi Metropolitan Corporation**
- B Brief Description of Work: **REHABILITATION OF HILLSTATE STAIRS IN GALI # 20 TO 22, WARD 01, UC-08 PEERABAD COLONY, TMC MOMINABAD TOWN DISTRICT WEST KMC.**
- C Procuring Agency Address: **Camp Office # 01, Behind Dawood Engineering University Engineering Department K.M.C Muslimanbad Karachi.**
- D Estimated Cost: **Rs. 2,991,318.00**
- E Amount of Bid Security: **40,000.00 of bidding amount as mentioned in NIT**
- F Period of Bid validity (Days): **90 Days & can be extended upto further 90 days complying SPP Rules 2010 (Amended UPTO Date).**
- G Security Deposit (i/e Bid Security): **( 5% of Estimated Amount)**
- H Percentage, if any, to be deducted from bills: **Remaining Amount to be deducted from each Running / Final Bills**
- I Deadline for Submission of bid: **Bid Shall be Submitted online before **18-09-2026 till Time:- 11:00 AM****
- J Venue, Time and date of Bid Opening: **18-09-2026 at 11:30 AM**  
**Camp Office # 01, Behind Dawood Engineering University Engineering Department K.M.C Muslimanbad Karachi.**
- K Time for completion: **Two month from the written order for commencement.**
- L Liquidity Damages: **Rs. 3000 per day but not more than 10% cost of work taken as per Rule**

**Clause – 1: Commencement & Completion Dates of work.** The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

**Clause – 2: Liquidated Damages.** The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

**Clause – 3: Termination of the Contract.**

- (A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-
- (i) contractor causes a breach of any clause of the Contract;
  - (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
  - (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
  - (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;
- (B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-

- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
  - (ii) to finalize the work by measuring the work done by the contractor.
- (C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-
- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
  - (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

**Clause 4: Possession of the site and claims for compensation for delay.** The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

**Clause –5: Extension of Intended Completion Date.** The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period. **Clause –6: Specifications.** The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or

cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

#### **Clause – 7: Payments.**

- (A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

- (B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

**Clause – 8: Reduced Rates.** In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

#### **Clause – 9: Issuance of Variation and Repeat Orders.**

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of

15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contact work.
- (E) In case of quantities of work executed result the Initial Contract Price to be xceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

#### **Clause-10: Quality Control.**

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-incharge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
  - (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.



- (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore. **Clause – 11:**

- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

**Clause – 12: Examination of work before covering up.**

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

**Clause – 13: Risks.** The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

**Clause-14: Measures for prevention of fire and safety measures.** The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property.

The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

**Clause-15:Sub-contracting.** The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

**Clause – 16: Disputes.** All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

**Clause –17: Site Clearance.** On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineerin-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

**Clause –18: Financial Assistance /Advance Payment.**

**(A) Mobilization advance** is not allowed.

**(B) Secured Advance against materials brought at site.**

**(i)** Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance

and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

- (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

**Clause –19: Recovery as arrears of Land Revenue.** Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

**Clause –20: Refund of Security Deposit/Retention Money.** On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

**(INTEGRITY PACT)**

**DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. PAYABLE BY THE  
SUPPLIERS OF GOOD, SERVICES & WORKS IN CONTRACTS.**

Contract No. \_\_\_\_\_

Project: \_\_\_\_\_

Cost: \_\_\_\_\_

**M/s.** \_\_\_\_\_ hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Pakistan (GOP) or any administrative subdivision or agency thereof or any other entity owned or controlled by GOP through any corrupt business practice.

Without limiting the generality of the foregoing, [name of Supplier] represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associates, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit in whatsoever form from GOP, except that which has been expressly declared pursuant hereto.

[Name of Supplier] accept full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and remedies available to GOP under any law, contract or other instruments, be voidable at the option of GOP.

Notwithstanding any rights and remedies exercised by GOP in this regard, [name of Supplier] agrees to indemnify GOP for any loss or damage incurred by it on account of its corrupt business practice and further pay compensation to GOP in an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by [name of Supplier] as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit in whatsoever form from GOP.

Name of Buyer: ..... Name of Seller/Supplier .....

Signature: ..... Signature: .....

[Seal]

[Seal]

KARACHI METROPOLITAN CORPORATION  
ENGINEERING DEPARTMENT



**WORK-2**

**VOLUME-II: BILL OF QUANTITIES**

**Rehabilitation of HILLSTATE Stairs in Gali # 20 to 22, Ward 01, UC-08 Peerabad Colony, TMC Mominabad Town District West KMC.**

|                                        |                         |
|----------------------------------------|-------------------------|
| <b>Estimated Construction Cost : -</b> | <b>Rs. 2,991,318.00</b> |
| <b>Bid Security : -</b>                | <b>Rs. 40,000 /-</b>    |
| <b>Tender Cost : -</b>                 | <b>Rs. 3,000 /-</b>     |

---

**Issue to M/s.** \_\_\_\_\_

**P.O. No.** \_\_\_\_\_

**Dated:** \_\_\_\_\_

**Amount** \_\_\_\_\_

**Bank:** \_\_\_\_\_

**KARACHI METROPOLITAN CORPORATION  
ENGINEERING DEPARTMENT**

**Rehabilitation of HILLSTATE Stairs in Gali # 20 to 22, Ward 01, UC-08 Peerabad Colony, TMC Mominabad Town  
District West KMC.**

| S.No                                               | Description of Item                                                                                                                                                                                                                                                                                                             | Qty.     | Rate<br>in Figure | Rate<br>in Word                                                          | Unit  | Amount<br>(Rs.)     |
|----------------------------------------------------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------|-------------------|--------------------------------------------------------------------------|-------|---------------------|
|                                                    | <b>Part-A Schedule Item</b>                                                                                                                                                                                                                                                                                                     |          |                   |                                                                          |       |                     |
| 1                                                  | Dismantling cement concrete reinforced separating reinforced cement from concrete cleaning and straightening the same.                                                                                                                                                                                                          | 3,240.00 | 229.72            | Two Hundred Twenty Nine Rupees and Seventy Two Paise Only                | P.Cft | 744,293.00          |
| 2                                                  | Excavation in foundation of Building Bridges and other structures including dagbelling dressing, refilling around structure with excavated earth Watering and ramming lead upto 5 ft. , lead upto one chain (30 metre) and lift upto 5 ft. (1.5meter) In ordinary soil                                                          | 4,320.00 | 11.88             | Eleven Rupees and Eighty Eight Paise Only                                | P.Cft | 51,322.00           |
| 3                                                  | Cement concrete plain including placing compacting finishing and curing complete (including screening and washing at stone aggregate without shuttering ratio 1:2:4 etc complete                                                                                                                                                | 3,240.00 | 443.54            | Four Hundred Forty Three Rupees and Fifty Four Paise Only                | P.Cft | 1,437,070.00        |
| 4                                                  | Erection and removal of centering fro RCC or plain cement concrete works of depdar wood 2nd class horizontal                                                                                                                                                                                                                    | 3,240.00 | 106.52            | One Hundred Six Rupees and Fifty Two Paise Only                          | P.Sft | 345,125.00          |
| 5                                                  | Cartage of 100 Cft / 5 tons of all lead material likes one aggregate spwal, coal. lime surkhi etc. B.G rait fastening points & crossing bridges girders, pipes, shifts rait M.S bars etc or 1000 Nos brinks 10'x5'x3' or 1000 manuds of fuel wood by truck or any other means owned by the contractors (leas upto 10 miles etc) | 7,560.00 | 1,871.24          | One Thousand Eight Hundred Seventy One Rupees and Twenty Four Paise Only | %Cft  | 141,466.00          |
| <b>Total Amount of Part A ( Schedule Item)</b>     |                                                                                                                                                                                                                                                                                                                                 |          |                   |                                                                          |       | <b>2,719,276.00</b> |
|                                                    | <b>Part-A Non-Schedule Item</b>                                                                                                                                                                                                                                                                                                 |          |                   |                                                                          |       |                     |
| 6                                                  | Shifting of debries material Including the cost of loading unloading, skilled labour and transportation chages as per dirction of engineer incharge                                                                                                                                                                             | 2,160.00 |                   |                                                                          | P.Cft |                     |
| <b>Total Amount of Part A (Non- Schedule Item)</b> |                                                                                                                                                                                                                                                                                                                                 |          |                   |                                                                          |       |                     |



**KARACHI METROPOLITAN CORPORATION ENGINEERING DEPARTMENT**

Rehabilitation of HILLSTATE Stairs in Gali # 20 to 22, Ward 01, UC-08 Peerabad Colony, TMC Mominabad Town District West KMC.

**QUOTED BID (SUMMARY)**

**ESTIMATED COST:**

**Rs. 2,991,318.00**

**Time Limit: 90 Days**

**Penalty: Rs. 3000/- Per Day**

I / We hereby quote as follows:

|   |                                                                                                           | In Figure | In Word |
|---|-----------------------------------------------------------------------------------------------------------|-----------|---------|
| 1 | <b>Part-A</b> Schedule Items amounting<br><b>Rs.2,719,276/- @</b> _____ Above /Below on<br>Schedule Items | Rs. _____ |         |
| 2 | <b>Part-A</b> Non-Schedule Items amounting                                                                | Rs. _____ |         |
| 3 | <b>Total Amount of = ( 1+2 )</b>                                                                          | Rs. _____ |         |
| 4 | <b>ADD @ 5% S.R.B Tax</b>                                                                                 | Rs. _____ |         |
|   | <b>GRAND TOTAL</b>                                                                                        | Rs. _____ |         |

The total amount is Rs. \_\_\_\_\_ (In Figure) (Rupees \_\_\_\_\_ (In Word)

\_\_\_\_\_ for the complete job for all schedule of rate, approved rate & offer rates (which ever is included in the

I / We have attach a Bid Security as per NIT in shape of pay order bearing No. \_\_\_\_\_ dated \_\_\_\_\_ amounting to Rs. \_\_\_\_\_ issued from \_\_\_\_\_

**NOTE:**

- \* Tender must be quoted in figure & in word both otherwise liable to be cancelled.
- \* All over writing & correction if any must be initialed & stamped by the bidder.
- \* All SPPRA Rules / Notifications must be followed & If agreed, Contractor must sign and stamp the Quoted Bid.
- \* In the light of Hon'ble High Court Order vide Suit No.1959/2018 Which is reproduced as under "While involving (if at all needed) clause 11.3.4 of purported Regulations for procurement of works inserted vide Notification dated 05-07-2017, only such bids shall be considered which are nearest to the rupee and any bid quoted in paisa's shall not be considered" The bid amounts should be rounded off nearest to the rupee.

**Signature of the Contractor with Stamp**

**Address:** \_\_\_\_\_  
\_\_\_\_\_

**SIGNATURE & STAMP OF  
TENDER ISSUING AUTHORITY**



## KARACHI METROPOLITAN CORPORATION

### TENDER DOCUMENTS

**NAME OF SCHEME:-REHABILITATION OF HILLSTATE STAIRS IN GALI #  
16 TO 17, WARD 03, UC-08 PEERABAD COLONY, TMC MOMINABAD TOWN  
DISTRICT WEST KMC.**

**BASED ON STANDARD BIDDING DOCUMENTS OF SPPRA**

**Tender Reference No.CPC/ED/KMC/2025-26/05/Karachi-**

Estimated Cost:- 2,995,132.00

Tender Cost:

Rs. 3000/-

Time Allowed:- 90 Days

Penalty

Rs. 3000/- per day

To be Opened on:- 18-09-2026

Validity of Tender:

90 Days

Issue to M/s.\_\_\_\_\_

P.O.No.\_\_\_\_\_

\_\_\_\_\_

Amount:\_\_\_\_\_

Dated:\_\_\_\_\_

Bank:\_\_\_\_\_

## **LIST OF CONTENTS**

| <b>Annexure</b> | <b>Details / Nomenclature</b>                        |
|-----------------|------------------------------------------------------|
| A               | NIT                                                  |
| B               | Instructions to Bidders/ Procuring Agencies.         |
| C               | Bidding Data                                         |
| D               | Conditions of Contract                               |
| E               | Scope of Work / Source of Fund                       |
| F               | Eligibility & Minimum Qualification Criteria         |
| G               | Method of Procurement<br>(Single Stage One Envelope) |
| H               | Price Schedule                                       |

---



**OFFICE OF THE CHAIRMAN PROCUREMENT COMMITTEE  
ENGINEERING DEPARTMENT  
KARACHI METROPOLITAN CORPORATION**  
Camp Office # 01, Behind Dawood Engineering University Engineering  
Department K.M.C Muslimanbad Karachi.

No. CPC/ED/KMC/2026-27/ 05 /Karachi

Dated: 17-08-2026

**NOTICE INVITING TENDERS**

(Method of Procurement: Single Stage - One Envelope Procedure)

Tenders are invited E-Bid through newly method of "EPADS" on Single Stage One Envelope Procedure from eligible bidders as per details below, strictly in accordance with SPPRA's E-Procurement submission requirements:

| Sr.No | Name of Scheme                                                                                                                | Estimated Cost | Tender Fees | Bid Security |
|-------|-------------------------------------------------------------------------------------------------------------------------------|----------------|-------------|--------------|
| 1.    | Rehabilitation of HILLSTATE Stairs in Gali - 18, To 20, Ward 02, UC-08 Peerabad Colony, TMC Mominabad Town District West KMC. | 29,96,060/=    | Rs.3,000/-  | Rs.60,000/-  |
| 2.    | Rehabilitation of HILLSTATE in Gali 20, To 22 Ward 01 UC-08, PEERABAD Colony, TMC Mominabad Town District West, KMC.          | 29,91,318/=    | Rs.3,000/-  | Rs.40,000/-  |
| 3.    | Rehabilitation of HILLSTATE in Gali 16, To 17 Ward 03 UC-08, PEERABAD Colony, TMC Mominabad Town District West, KMC.          | 29,95,132/=    | Rs.3,000/-  | Rs.60,000/-  |
| 4.    | Rehabilitation of HILLSTATE Stairs in Gali 15 to 18 Ward 04 UC-08 PEERABAD Colony, TMC Mominabad Town, District West, KMC     | 29,98,844/=    | Rs.3,000/-  | Rs.60,000/-  |
| 5.    | Repair / Maintenance of culvert Top Slab in different places of UC-07 Orangi Townm District, West                             | 29,98,000/=    | Rs.3,000/-  | Rs.60,000/-  |
| 6.    | Repair / Maintenance of culvert in different Location of UC-07 Orangi Townm District, West                                    | 29,97,000/=    | Rs.3,000/-  | Rs.60,000/-  |

**MANDATORY REQUIREMENT:**

- The participants must quote their rates both in words and figures in case of any correction made by contractor then every correction must be put the initial by bidder
- Bid should be signed along-with company's stamp.
- Only Pay Order / CDR of the Bid Security shall be uploaded along-with Bid on the website of "EPADS SPPRA Sindh as well as shall be submit Physically before opening of bid in the Office of the Chairman Procurement Committee Engineering Department K.M.C Behind Dawood Engineering University New M.A Jinnah Road Muslimabad Karachi.
- The bidder shall submit non-refundable Tender(s) cost as mentioned in the NIT in shape of Pay-Order from any scheduled Bank of Pakistan in favor of Karachi Metropolitan Corporation (KMC) before opening.

**ELIGIBILITY CRITERIA:**

- Copy of CNIC.
- Valid NTN Certificate (The bidder must be on active Tax payer List. of Federal Board of Revenue (FBR).
- Valid SRB Registration Certificate. (The bidder shall be on active Tax payer List of Sindh Revenue Board (SRB).
- Turnover shall equivalent to cost of work, average for last three years.

**TERMS & CONDITIONS:**

**Bidding / Tender Documents:** Bidding Documents shall be downloaded from the website of "EPADS" (<http://portalsindh.eprocurement.gov.pk>) of SPPRA Sindh.

**Submission Date:**

All bids must be submitted ONLINE only via SPPRA e-Procurement System "EPADS" (<http://portalsindh.eprocurement.gov.pk>) and manual physical submissions will not be accepted.

Bid shall be submitted online on or before **18-09-2026** by 11:00 AM and will be opened on same day by 11:30 AM.

- 1 Funded Through: KMC Fund
- 2 Bid Validity: 90Days.
- 3 **Under following Conditions bid will be rejected:**
  - i. Hard Copy of Bid or by Hand bid will not be accepted.
  - ii. Conditional Bid will not be accepted.
  - iii. Bid uploaded / submitted after specified date and time.
  - iv. Black listed firms.
  - v. Submitted Documents if found forged at any stage.
- 4 The competent authority have reserved the right to reject any or all proposals at any time.
- 5 Interested bidders are advised to register their firm(s) / company(s) on SPPRA website of "EPADS" (<http://portalsindh.eprocurement.gov.pk>) for submission of e-bid.
- 6 In case the date of opening is declared as a public holiday or non-working day by the Government due to any reason, the next working day shall be deemed to be the last date of submission and opening of tenders accordingly. The time and venue shall remain the same.
- 7 If any documents found fake fabricated at any stage, then the tender is liable to be rejected without any notice and compensation and on risk and cost of contractor, and work will be awarded to 2<sup>nd</sup> lowest bidder from that stage in the larger interest of public.
- 8 All SPPRA Rules / Notifications must be followed

  
Chairman (Procurement Committee)  
Engineering Department  
Karachi Metropolitan Corporation

**Director (CB) SPPRA, GOS,**

**Sr. Director (IT), KMC**

With the request to upload on the KMC Website.

Copy to:

1. Financial Advisor, KMC.
2. Director General (Technical Services), KMC.
3. Secretary/Member Procurement Committee, KMC.
4. Office file.



## Annexure “B”

### Instructions to Bidders/ Procuring Agencies.

#### General Rules and Directions for the Guidance of Contractors.

---

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

---

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules. NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.
2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/below or on item rates to be quoted, Form of Agreement and drawings.
3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.
4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.
5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and / or also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.
8. 8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. 9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
  - (A) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
  - (B) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
  - (C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.



**BIDDING DATA**

**Annexure "C"**

- A Name of Procuring Agency: **Karachi Metropolitan Corporation**
- B Brief Description of Work: **REHABILITATION OF HILLSTATE STAIRS IN GALI # 16 TO 17, WARD 03, UC-08 PEERABAD COLONY, TMC MOMINABAD TOWN DISTRICT WEST KMC.**
- C Procuring Agency Address: **Camp Office # 01, Behind Dawood Engineering University Engineering Department K.M.C Muslimanbad Karachi.**
- D Estimated Cost: **Rs. 2,995,132.00**
- E Amount of Bid Security: **60,000.00 of bidding amount as mentioned in NIT**
- F Period of Bid validity (Days): **90 Days & can be extended upto further 90 days complying SPP Rules 2010 (Amended UPTO Date).**
- G Security Deposit (i/e Bid Security): **( 5% of Estimated Amount)**
- H Percentage, if any, to be deducted from bills: **Remaining Amount to be deducted from each Running / Final Bills**
- I Deadline for Submission of bid: **Bid Shall be Submitted online before **18-09-2026 till Time:- 11:00 AM****
- J Venue, Time and date of Bid Opening: **18-09-2026 at 11:30 AM**  
**Camp Office # 01, Behind Dawood Engineering University Engineering Department K.M.C Muslimanbad Karachi.**
- K Time for completion: **Two month from the written order for commencement.**
- L Liquidity Damages: **Rs. 3000 per day but not more than 10% cost of work taken as per Rule**

**Clause – 1: Commencement & Completion Dates of work.** The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

**Clause – 2: Liquidated Damages.** The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

**Clause – 3: Termination of the Contract.**

- (A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-
- (i) contractor causes a breach of any clause of the Contract;
  - (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
  - (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
  - (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;
- (B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-

- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
  - (ii) to finalize the work by measuring the work done by the contractor.
- (C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-
- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
  - (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

**Clause 4: Possession of the site and claims for compensation for delay.** The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

**Clause –5: Extension of Intended Completion Date.** The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period. **Clause –6: Specifications.** The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or

cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

#### **Clause – 7: Payments.**

- (A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

- (B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

**Clause – 8: Reduced Rates.** In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

#### **Clause – 9: Issuance of Variation and Repeat Orders.**

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of

15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.
- (E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

#### **Clause-10: Quality Control.**

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
  - (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

- (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore. **Clause – 11:**

- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

**Clause – 12: Examination of work before covering up.**

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

**Clause – 13: Risks.** The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

**Clause-14: Measures for prevention of fire and safety measures.** The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property.

The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

**Clause-15:Sub-contracting.** The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

**Clause – 16: Disputes.** All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

**Clause –17: Site Clearance.** On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineerin-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

**Clause –18: Financial Assistance /Advance Payment.**

(A) **Mobilization advance** is not allowed.

(B) **Secured Advance against materials brought at site.**

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance



and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

- (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

**Clause –19: Recovery as arrears of Land Revenue.** Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

**Clause –20: Refund of Security Deposit/Retention Money.** On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

**(INTEGRITY PACT)**

**DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. PAYABLE BY THE  
SUPPLIERS OF GOOD, SERVICES & WORKS IN CONTRACTS.**

Contract No. \_\_\_\_\_

Project: \_\_\_\_\_

Cost: \_\_\_\_\_

**M/s.** \_\_\_\_\_ hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Pakistan (GOP) or any administrative subdivision or agency thereof or any other entity owned or controlled by GOP through any corrupt business practice.

Without limiting the generality of the foregoing, [name of Supplier] represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associates, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit in whatsoever form from GOP, except that which has been expressly declared pursuant hereto.

[Name of Supplier] accept full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and remedies available to GOP under any law, contract or other instruments, be voidable at the option of GOP.

Notwithstanding any rights and remedies exercised by GOP in this regard, [name of Supplier] agrees to indemnify GOP for any loss or damage incurred by it on account of its corrupt business practice and further pay compensation to GOP in an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by [name of Supplier] as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit in whatsoever form from GOP.

Name of Buyer: ..... Name of Seller/Supplier .....

Signature: ..... Signature: .....

[Seal]

[Seal]

KARACHI METROPOLITAN CORPORATION  
ENGINEERING DEPARTMENT



**WORK-3**

**VOLUME-II: BILL OF QUANTITIES**

**Rehabilitation of HILLSTATE Stairs in Gali # 16 to 17, Ward 03, UC-08 Peerabad Colony, TMC Mominabad Town District West KMC.**

|                                        |                         |
|----------------------------------------|-------------------------|
| <b>Estimated Construction Cost : -</b> | <b>Rs. 2,995,132.00</b> |
| <b>Bid Security : -</b>                | <b>Rs. 60,000 /-</b>    |
| <b>Tender Cost : -</b>                 | <b>Rs. 3,000 /-</b>     |

---

**Issue to M/s.** \_\_\_\_\_

**P.O. No.** \_\_\_\_\_

**Dated:** \_\_\_\_\_

**Amount** \_\_\_\_\_

**Bank:** \_\_\_\_\_

**KARACHI METROPOLITAN CORPORATION  
ENGINEERING DEPARTMENT**

**Rehabilitation of HILLSTATE Stairs in Gali # 16 to 17, Ward 03, UC-08 Peerabad Colony, TMC Mominabad Town  
District West KMC.**

| S.No                                               | Description of Item                                                                                                                                                                                                                                                                                                             | Qty.     | Rate<br>in Figure | Rate<br>in Word                                                          | Unit  | Amount<br>(Rs.)     |
|----------------------------------------------------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------|-------------------|--------------------------------------------------------------------------|-------|---------------------|
|                                                    | <b>Part-A Schedule Item</b>                                                                                                                                                                                                                                                                                                     |          |                   |                                                                          |       |                     |
| 1                                                  | Dismantling cement concrete reinforced separating reinforced cement from concrete cleaning and straightening the same.                                                                                                                                                                                                          | 3,195.00 | 229.72            | Two Hundred Twenty Nine Rupees and Seventy Two Paise Only                | P.Cft | 733,955.00          |
| 2                                                  | Excavation in foundation of Building Bridges and other structures including dagbelling dressing, refilling around structure with excavated earth Watering and ramming lead upto 5 ft. , lead upto one chain (30 metre) and lift upto 5 ft. (1.5meter) In ordinary soil                                                          | 4,260.00 | 11.88             | Eleven Rupees and Eighty Eight Paise Only                                | P.Cft | 50,609.00           |
| 3                                                  | Cement concrete plain including placing compacting finishing and curing complete (including screening and washing at stone aggregate without shuttering ratio 1:2:4 etc complete                                                                                                                                                | 3,195.00 | 443.54            | Four Hundred Forty Three Rupees and Fifty Four Paise Only                | P.Cft | 1,417,110.00        |
| 4                                                  | Erection and removal of centering fro RCC or plain cement concrete works of depdar wood 2nd class horizontal                                                                                                                                                                                                                    | 3,195.00 | 106.52            | One Hundred Six Rupees and Fifty Two Paise Only                          | P.Sft | 340,331.00          |
| 5                                                  | Cartage of 100 Cft / 5 tons of all lead material likes one aggregate spwal, coal. lime surkhi etc. B.G rait fastening points & crossing bridges girders, pipes, shifts rait M.S bars etc or 1000 Nos brinks 10'x5'x3' or 1000 manuds of fuel wood by truck or any other means owned by the contractors (leas upto 10 miles etc) | 7,455.00 | 1,871.24          | One Thousand Eight Hundred Seventy One Rupees and Twenty Four Paise Only | %Cft  | 139,501.00          |
| <b>Total Amount of Part A ( Schedule Item)</b>     |                                                                                                                                                                                                                                                                                                                                 |          |                   |                                                                          |       | <b>2,681,506.00</b> |
|                                                    | <b>Part-A Non-Schedule Item</b>                                                                                                                                                                                                                                                                                                 |          |                   |                                                                          |       |                     |
| 6                                                  | Shifting of debries material Including the cost of loading unloading, skilled labour and transportation chages as per dirction of engineer incharge                                                                                                                                                                             | 2,850.00 |                   |                                                                          | P.Cft |                     |
| <b>Total Amount of Part A (Non- Schedule Item)</b> |                                                                                                                                                                                                                                                                                                                                 |          |                   |                                                                          |       |                     |

KARACHI METROPOLITAN CORPORATION ENGINEERING DEPARTMENT

Rehabilitation of HILLSTATE Stairs in Gali # 16 to 17, Ward 03, UC-08 Peerabad Colony, TMC Mominabad Town District West KMC.

**QUOTED BID (SUMMARY)**

**ESTIMATED COST:**

**Rs. 2,995,132.00**

**Time Limit: 90 Days**

**Penalty: Rs. 3000/- Per Day**

I / We hereby quote as follows:

|   |                                                                                             | In Figure | In Word |
|---|---------------------------------------------------------------------------------------------|-----------|---------|
| 1 | Part-A Schedule Items amounting<br>Rs.2,681,506/- @ _____ Above /Below on<br>Schedule Items | Rs. _____ |         |
| 2 | Part-A Non-Schedule Items amounting                                                         | Rs. _____ |         |
| 3 | Total Amount of = ( 1+2 )                                                                   | Rs. _____ |         |
| 4 | ADD @ 5% S.R.B Tax                                                                          | Rs. _____ |         |
|   | <b>GRAND TOTAL</b>                                                                          | Rs. _____ |         |

The total amount is Rs. \_\_\_\_\_ (In Figure) (Rupees \_\_\_\_\_ (In Word)

\_\_\_\_\_ for the complete job for all schedule of rate, approved rate & offer rates (which ever is included in the

I / We have attach a Bid Security as per NIT in shape of pay order bearing No. \_\_\_\_\_ dated \_\_\_\_\_ amounting to Rs. \_\_\_\_\_ issued from \_\_\_\_\_

**NOTE:**

- \* Tender must be quoted in figure & in word both otherwise liable to be cancelled.
- \* All over writing & correction if any must be initialed & stamped by the bidder.
- \* All SPPRA Rules / Notifications must be followed & If agreed, Contractor must sign and stamp the Quoted Bid.
- \* In the light of Hon'ble High Court Order vide Suit No.1959/2018 Which is reproduced as under "While involving (if at all needed) clause 11.3.4 of purported Regulations for procurement of works inserted vide Notification dated 05-07-2017, only such bids shall be considered which are nearest to the rupee and any bid quoted in paisa's shall not be considered" The bid amounts should be rounded off nearest to the rupee.

**Signature of the Contractor with Stamp**

**Address:** \_\_\_\_\_  
\_\_\_\_\_

**SIGNATURE & STAMP OF  
TENDER ISSUING AUTHORITY**



## KARACHI METROPOLITAN CORPORATION

### TENDER DOCUMENTS

**NAME OF SCHEME:-REHABILITATION OF HILLSTATE STAIRS IN GALI #  
15 TO 18, WARD 04, UC-08 PEERABAD COLONY, TMC MOMINABAD TOWN  
DISTRICT WEST KMC.**

**BASED ON STANDARD BIDDING DOCUMENTS OF SPPRA**

**Tender Reference No.CPC/ED/KMC/2025-26/05/Karachi-**

Estimated Cost:- 2,998,844.00

Tender Cost:

Rs. 3000/-

Time Allowed:- 90 Days

Penalty

Rs. 3000/- per day

To be Opened on:- 18-09-2026

Validity of Tender:

90 Days

Issue to M/s.\_\_\_\_\_

P.O.No.\_\_\_\_\_

\_\_\_\_\_

Amount:\_\_\_\_\_

Dated:\_\_\_\_\_

Bank:\_\_\_\_\_

## **LIST OF CONTENTS**

| <b>Annexure</b> | <b>Details / Nomenclature</b>                        |
|-----------------|------------------------------------------------------|
| A               | NIT                                                  |
| B               | Instructions to Bidders/ Procuring Agencies.         |
| C               | Bidding Data                                         |
| D               | Conditions of Contract                               |
| E               | Scope of Work / Source of Fund                       |
| F               | Eligibility & Minimum Qualification Criteria         |
| G               | Method of Procurement<br>(Single Stage One Envelope) |
| H               | Price Schedule                                       |

---





**OFFICE OF THE CHAIRMAN PROCUREMENT COMMITTEE  
ENGINEERING DEPARTMENT  
KARACHI METROPOLITAN CORPORATION**  
Camp Office # 01, Behind Dawood Engineering University Engineering  
Department K.M.C Muslimanbad Karachi.

No. CPC/ED/KMC/2026-27/ 05 /Karachi

Dated: 17-08-2026

**NOTICE INVITING TENDERS**

(Method of Procurement: Single Stage - One Envelope Procedure)

Tenders are invited E-Bid through newly method of "EPADS" on Single Stage One Envelope Procedure from eligible bidders as per details below, strictly in accordance with SPPRA's E-Procurement submission requirements:

| Sr.No | Name of Scheme                                                                                                                | Estimated Cost | Tender Fees | Bid Security |
|-------|-------------------------------------------------------------------------------------------------------------------------------|----------------|-------------|--------------|
| 1.    | Rehabilitation of HILLSTATE Stairs in Gali - 18, To 20, Ward 02, UC-08 Peerabad Colony, TMC Mominabad Town District West KMC. | 29,96,060/=    | Rs.3,000/-  | Rs.60,000/-  |
| 2.    | Rehabilitation of HILLSTATE in Gali 20, To 22 Ward 01 UC-08, PEERABAD Colony, TMC Mominabad Town District West, KMC.          | 29,91,318/=    | Rs.3,000/-  | Rs.40,000/-  |
| 3.    | Rehabilitation of HILLSTATE in Gali 16, To 17 Ward 03 UC-08, PEERABAD Colony, TMC Mominabad Town District West, KMC.          | 29,95,132/=    | Rs.3,000/-  | Rs.60,000/-  |
| 4.    | Rehabilitation of HILLSTATE Stairs in Gali 15 to 18 Ward 04 UC-08 PEERABAD Colony, TMC Mominabad Town, District West, KMC     | 29,98,844/=    | Rs.3,000/-  | Rs.60,000/-  |
| 5.    | Repair / Maintenance of culvert Top Slab in different places of UC-07 Orangi Townm District, West                             | 29,98,000/=    | Rs.3,000/-  | Rs.60,000/-  |
| 6.    | Repair / Maintenance of culvert in different Location of UC-07 Orangi Townm District, West                                    | 29,97,000/=    | Rs.3,000/-  | Rs.60,000/-  |

**MANDATORY REQUIREMENT:**

- The participants must quote their rates both in words and figures in case of any correction made by contractor then every correction must be put the initial by bidder
- Bid should be signed along-with company's stamp.
- Only Pay Order / CDR of the Bid Security shall be uploaded along-with Bid on the website of "EPADS SPPRA Sindh as well as shall be submit Physically before opening of bid in the Office of the Chairman Procurement Committee Engineering Department K.M.C Behind Dawood Engineering University New M.A Jinnah Road Muslimabad Karachi.
- The bidder shall submit non-refundable Tender(s) cost as mentioned in the NIT in shape of Pay-Order from any scheduled Bank of Pakistan in favor of Karachi Metropolitan Corporation (KMC) before opening.

**ELIGIBILITY CRITERIA:**

- Copy of CNIC.
- Valid NTN Certificate (The bidder must be on active Tax payer List. of Federal Board of Revenue (FBR).
- Valid SRB Registration Certificate. (The bidder shall be on active Tax payer List of Sindh Revenue Board (SRB).
- Turnover shall equivalent to cost of work, average for last three years.

**TERMS & CONDITIONS:**

**Bidding / Tender Documents:** Bidding Documents shall be downloaded from the website of "EPADS" (<http://portalsindh.eprocurement.gov.pk>) of SPPRA Sindh.

**Submission Date:**

All bids must be submitted ONLINE only via SPPRA e-Procurement System "EPADS" (<http://portalsindh.eprocurement.gov.pk>) and manual physical submissions will not be accepted.

Bid shall be submitted online on or before **18-09-2026** by 11:00 AM and will be opened on same day by 11:30 AM.

- 1 Funded Through: KMC Fund
- 2 Bid Validity: 90Days.
- 3 **Under following Conditions bid will be rejected:**
  - i. Hard Copy of Bid or by Hand bid will not be accepted.
  - ii. Conditional Bid will not be accepted.
  - iii. Bid uploaded / submitted after specified date and time.
  - iv. Black listed firms.
  - v. Submitted Documents if found forged at any stage.
- 4 The competent authority have reserved the right to reject any or all proposals at any time.
- 5 Interested bidders are advised to register their firm(s) / company(s) on SPPRA website of "EPADS" (<http://portalsindh.eprocurement.gov.pk>) for submission of e-bid.
- 6 In case the date of opening is declared as a public holiday or non-working day by the Government due to any reason, the next working day shall be deemed to be the last date of submission and opening of tenders accordingly. The time and venue shall remain the same.
- 7 If any documents found fake fabricated at any stage, then the tender is liable to be rejected without any notice and compensation and on risk and cost of contractor, and work will be awarded to 2<sup>nd</sup> lowest bidder from that stage in the larger interest of public.
- 8 All SPPRA Rules / Notifications must be followed

  
Chairman (Procurement Committee)  
Engineering Department  
Karachi Metropolitan Corporation

**Director (CB) SPPRA, GOS,**

**Sr. Director (IT), KMC**

With the request to upload on the KMC Website.

Copy to:

1. Financial Advisor, KMC.
2. Director General (Technical Services), KMC.
3. Secretary/Member Procurement Committee, KMC.
4. Office file.

## Annexure “B”

### Instructions to Bidders/ Procuring Agencies.

#### General Rules and Directions for the Guidance of Contractors.

---

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

---

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules. NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.
2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/below or on item rates to be quoted, Form of Agreement and drawings.
3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.
4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.
5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and / or also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.
8. 8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. 9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
  - (A) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
  - (B) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
  - (C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

**BIDDING DATA**

**Annexure "C"**

- A Name of Procuring Agency: **Karachi Metropolitan Corporation**
- B Brief Description of Work: **REHABILITATION OF HILLSTATE STAIRS IN GALI # 15 TO 18, WARD 04, UC-08 PEERABAD COLONY, TMC MOMINABAD TOWN DISTRICT WEST KMC.**
- C Procuring Agency Address: **Camp Office # 01, Behind Dawood Engineering University Engineering Department K.M.C Muslimanbad Karachi.**
- D Estimated Cost: **Rs. 2,998,844.00**
- E Amount of Bid Security: **60,000.00 of bidding amount as mentioned in NIT**
- F Period of Bid validity (Days): **90 Days & can be extended upto further 90 days complying SPP Rules 2010 (Amended UPTO Date).**
- G Security Deposit (i/e Bid Security): **( 5% of Estimated Amount)**
- H Percentage, if any, to be deducted from bills: **Remaining Amount to be deducted from each Running / Final Bills**
- I Deadline for Submission of bid: **Bid Shall be Submitted online before **18-09-2026 till Time:- 11:00 AM****
- J Venue, Time and date of Bid Opening: **18-09-2026 at 11:30 AM**  
**Camp Office # 01, Behind Dawood Engineering University Engineering Department K.M.C Muslimanbad Karachi.**
- K Time for completion: **Two month from the written order for commencement.**
- L Liquidity Damages: **Rs. 3000 per day but not more than 10% cost of work taken as per Rule**



**Clause – 1: Commencement & Completion Dates of work.** The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

**Clause – 2: Liquidated Damages.** The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

**Clause – 3: Termination of the Contract.**

- (A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-
- (i) contractor causes a breach of any clause of the Contract;
  - (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
  - (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
  - (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;
- (B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-

- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
  - (ii) to finalize the work by measuring the work done by the contractor.
- (C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-
- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
  - (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

**Clause 4: Possession of the site and claims for compensation for delay.** The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

**Clause –5: Extension of Intended Completion Date.** The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period. **Clause –6: Specifications.** The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or

cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

#### **Clause – 7: Payments.**

- (A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

- (B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

**Clause – 8: Reduced Rates.** In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

#### **Clause – 9: Issuance of Variation and Repeat Orders.**

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of



15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contact work.
- (E) In case of quantities of work executed result the Initial Contract Price to be xceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

#### **Clause-10: Quality Control.**

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-incharge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
  - (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

- (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore. **Clause – 11:**

- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

**Clause – 12: Examination of work before covering up.**

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

**Clause – 13: Risks.** The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

**Clause-14: Measures for prevention of fire and safety measures.** The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property.

The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

**Clause-15:Sub-contracting.** The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

**Clause – 16: Disputes.** All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

**Clause –17: Site Clearance.** On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineerin-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

**Clause –18: Financial Assistance /Advance Payment.**

**(A) Mobilization advance** is not allowed.

**(B) Secured Advance against materials brought at site.**

**(i)** Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance

and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

- (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

**Clause –19: Recovery as arrears of Land Revenue.** Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

**Clause –20: Refund of Security Deposit/Retention Money.** On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

**(INTEGRITY PACT)**

**DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. PAYABLE BY THE  
SUPPLIERS OF GOOD, SERVICES & WORKS IN CONTRACTS.**

Contract No. \_\_\_\_\_

Project: \_\_\_\_\_

Cost: \_\_\_\_\_

**M/s.** \_\_\_\_\_ hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Pakistan (GOP) or any administrative subdivision or agency thereof or any other entity owned or controlled by GOP through any corrupt business practice.

Without limiting the generality of the foregoing, [name of Supplier] represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associates, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit in whatsoever form from GOP, except that which has been expressly declared pursuant hereto.

[Name of Supplier] accept full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and remedies available to GOP under any law, contract or other instruments, be voidable at the option of GOP.

Notwithstanding any rights and remedies exercised by GOP in this regard, [name of Supplier] agrees to indemnify GOP for any loss or damage incurred by it on account of its corrupt business practice and further pay compensation to GOP in an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by [name of Supplier] as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit in whatsoever form from GOP.

Name of Buyer: ..... Name of Seller/Supplier .....

Signature: ..... Signature: .....

[Seal]

[Seal]

KARACHI METROPOLITAN CORPORATION  
ENGINEERING DEPARTMENT



**WORK-4**

**VOLUME-II: BILL OF QUANTITIES**

**Rehabilitation of HILLSTATE Stairs in Gali # 15 to 18, Ward 04, UC-08 Peerabad Colony, TMC Mominabad Town District West KMC.**

|                                        |                         |
|----------------------------------------|-------------------------|
| <b>Estimated Construction Cost : -</b> | <b>Rs. 2,995,132.00</b> |
| <b>Bid Security : -</b>                | <b>Rs. 60,000 /-</b>    |
| <b>Tender Cost : -</b>                 | <b>Rs. 3,000 /-</b>     |

---

**Issue to M/s.** \_\_\_\_\_

**P.O. No.** \_\_\_\_\_

**Dated:** \_\_\_\_\_

**Amount** \_\_\_\_\_

**Bank:** \_\_\_\_\_

**KARACHI METROPOLITAN CORPORATION  
ENGINEERING DEPARTMENT**

**Rehabilitation of HILLSTATE Stairs in Gali # 15 to 18, Ward 04, UC-08 Peerabad Colony, TMC Mominabad Town  
District West KMC.**

| S.No                                               | Description of Item                                                                                                                                                                                                                                                                                                             | Qty.     | Rate<br>in Figure | Rate<br>in Word                                                          | Unit  | Amount<br>(Rs.)     |
|----------------------------------------------------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------|-------------------|--------------------------------------------------------------------------|-------|---------------------|
|                                                    | <b>Part-A Schedule Item</b>                                                                                                                                                                                                                                                                                                     |          |                   |                                                                          |       |                     |
| 1                                                  | Dismantling cement concrete reinforced separating reinforced cement from concrete cleaning and straightening the same.                                                                                                                                                                                                          | 3,285.00 | 229.72            | Two Hundred Twenty Nine Rupees and Seventy Two Paise Only                | P.Cft | 754,630.00          |
| 2                                                  | Excavation in foundation of Building Bridges and other structures including dagbelling dressing, refilling around structure with excavated earth Watering and ramming lead upto 5 ft. , lead upto one chain (30 metre) and lift upto 5 ft. (1.5meter) In ordinary soil                                                          | 4,380.00 | 11.88             | Eleven Rupees and Eighty Eight Paise Only                                | P.Cft | 52,034.00           |
| 3                                                  | Cement concrete plain including placing compacting finishing and curing complete (including screening and washing at stone aggregate without shuttering ratio 1:2:4 etc complete                                                                                                                                                | 3,285.00 | 443.54            | Four Hundred Forty Three Rupees and Fifty Four Paise Only                | P.Cft | 1,457,029.00        |
| 4                                                  | Erection and removal of centering fro RCC or plain cement concrete works of depdar wood 2nd class horizontal                                                                                                                                                                                                                    | 3,285.00 | 106.52            | One Hundred Six Rupees and Fifty Two Paise Only                          | P.Sft | 349,918.00          |
| 5                                                  | Cartage of 100 Cft / 5 tons of all lead material likes one aggregate spwal, coal. lime surkhi etc. B.G rait fastening points & crossing bridges girders, pipes, shifts rait M.S bars etc or 1000 Nos brinks 10'x5'x3' or 1000 manuds of fuel wood by truck or any other means owned by the contractors (leas upto 10 miles etc) | 7,665.00 | 1,871.24          | One Thousand Eight Hundred Seventy One Rupees and Twenty Four Paise Only | %Cft  | 143,431.00          |
| <b>Total Amount of Part A ( Schedule Item)</b>     |                                                                                                                                                                                                                                                                                                                                 |          |                   |                                                                          |       | <b>2,757,042.00</b> |
|                                                    | <b>Part-A Non-Schedule Item</b>                                                                                                                                                                                                                                                                                                 |          |                   |                                                                          |       |                     |
| 6                                                  | Shifting of debries material Including the cost of loading unloading, skilled labour and transportation chages as per dirction of engineer incharge                                                                                                                                                                             | 1,650.00 |                   |                                                                          | P.Cft |                     |
| <b>Total Amount of Part A (Non- Schedule Item)</b> |                                                                                                                                                                                                                                                                                                                                 |          |                   |                                                                          |       |                     |

**KARACHI METROPOLITAN CORPORATION ENGINEERING DEPARTMENT**

Rehabilitation of HILLSTATE Stairs in Gali # 15 to 18, Ward 04, UC-08 Peerabad Colony, TMC Mominabad Town District West KMC.

**QUOTED BID (SUMMARY)**

**ESTIMATED COST:**

**Rs. 2,995,132.00**

**Time Limit: 90 Days**

**Penalty: Rs. 3000/- Per Day**

I / We hereby quote as follows:

|   |                                                                                                           | <b>In Figure</b> | <b>In Word</b> |
|---|-----------------------------------------------------------------------------------------------------------|------------------|----------------|
| 1 | <b>Part-A</b> Schedule Items amounting<br><b>Rs.2,757,042/- @</b> _____ Above /Below on<br>Schedule Items | Rs. _____        |                |
| 2 | <b>Part-A</b> Non-Schedule Items amounting                                                                | Rs. _____        |                |
| 3 | <b>Total Amount of = ( 1+2 )</b>                                                                          | Rs. _____        |                |
| 4 | <b>ADD @ 5% S.R.B Tax</b>                                                                                 | Rs. _____        |                |
|   | <b>GRAND TOTAL</b>                                                                                        | Rs. _____        |                |

The total amount is Rs. \_\_\_\_\_ (In Figure) (Rupees \_\_\_\_\_ (In Word)

\_\_\_\_\_ for the complete job for all schedule of rate, approved rate & offer rates (which ever is included in the

I / We have attach a Bid Security as per NIT in shape of pay order bearing No. \_\_\_\_\_ dated \_\_\_\_\_ amounting to Rs. \_\_\_\_\_ issued from \_\_\_\_\_

**NOTE:**

- \* Tender must be quoted in figure & in word both otherwise liable to be cancelled.
- \* All over writing & correction if any must be initialed & stamped by the bidder.
- \* All SPPRA Rules / Notifications must be followed & If agreed, Contractor must sign and stamp the Quoted Bid.
- \* In the light of Hon'ble High Court Order vide Suit No.1959/2018 Which is reproduced as under "While involving (if at all needed) clause 11.3.4 of purported Regulations for procurement of works inserted vide Notification dated 05-07-2017, only such bids shall be considered which are nearest to the rupee and any bid quoted in paisa's shall not be considered" The bid amounts should be rounded off nearest to the rupee.

**Signature of the Contractor with Stamp**

**Address:** \_\_\_\_\_

\_\_\_\_\_

**SIGNATURE & STAMP OF  
TENDER ISSUING AUTHORITY**





## KARACHI METROPOLITAN CORPORATION

### TENDER DOCUMENTS

**NAME OF SCHEME:-REPAIR / MAINTENANCE OF CULVERT TOP SLAB IN  
DIFFERENT PLACES OF UC-07 ORANGI TOWN DISTRICT WEST.**

**BASED ON STANDARD BIDDING DOCUMENTS OF SPPRA**

**Tender Reference No.CPC/ED/KMC/2025-26/05/Karachi-**

Estimated Cost:- 2,998,000.00

Tender Cost: Rs. 3000/-

Time Allowed:- 90 Days

Penalty Rs. 3000/- per day

To be Opened on:- 18-09-2026

Validity of Tender: 90 Days

Issue to M/s.\_\_\_\_\_

P.O.No.\_\_\_\_\_

\_\_\_\_\_

Amount:\_\_\_\_\_

Dated:\_\_\_\_\_

Bank:\_\_\_\_\_

## **LIST OF CONTENTS**

| <b>Annexure</b> | <b>Details / Nomenclature</b>                        |
|-----------------|------------------------------------------------------|
| A               | NIT                                                  |
| B               | Instructions to Bidders/ Procuring Agencies.         |
| C               | Bidding Data                                         |
| D               | Conditions of Contract                               |
| E               | Scope of Work / Source of Fund                       |
| F               | Eligibility & Minimum Qualification Criteria         |
| G               | Method of Procurement<br>(Single Stage One Envelope) |
| H               | Price Schedule                                       |

---



**OFFICE OF THE CHAIRMAN PROCUREMENT COMMITTEE  
ENGINEERING DEPARTMENT  
KARACHI METROPOLITAN CORPORATION**  
Camp Office # 01, Behind Dawood Engineering University Engineering  
Department K.M.C Muslimanbad Karachi.

No. CPC/ED/KMC/2026-27/ 05 /Karachi

Dated: 17-08-2026

**NOTICE INVITING TENDERS**

(Method of Procurement: Single Stage - One Envelope Procedure)

Tenders are invited E-Bid through newly method of "EPADS" on Single Stage One Envelope Procedure from eligible bidders as per details below, strictly in accordance with SPPRA's E-Procurement submission requirements:

| Sr.No | Name of Scheme                                                                                                                | Estimated Cost | Tender Fees | Bid Security |
|-------|-------------------------------------------------------------------------------------------------------------------------------|----------------|-------------|--------------|
| 1.    | Rehabilitation of HILLSTATE Stairs in Gali - 18, To 20, Ward 02, UC-08 Peerabad Colony, TMC Mominabad Town District West KMC. | 29,96,060/=    | Rs.3,000/-  | Rs.60,000/-  |
| 2.    | Rehabilitation of HILLSTATE in Gali 20, To 22 Ward 01 UC-08, PEERABAD Colony, TMC Mominabad Town District West, KMC.          | 29,91,318/=    | Rs.3,000/-  | Rs.40,000/-  |
| 3.    | Rehabilitation of HILLSTATE in Gali 16, To 17 Ward 03 UC-08, PEERABAD Colony, TMC Mominabad Town District West, KMC.          | 29,95,132/=    | Rs.3,000/-  | Rs.60,000/-  |
| 4.    | Rehabilitation of HILLSTATE Stairs in Gali 15 to 18 Ward 04 UC-08 PEERABAD Colony, TMC Mominabad Town, District West, KMC     | 29,98,844/=    | Rs.3,000/-  | Rs.60,000/-  |
| 5.    | Repair / Maintenance of culvert Top Slab in different places of UC-07 Orangi Townm District, West                             | 29,98,000/=    | Rs.3,000/-  | Rs.60,000/-  |
| 6.    | Repair / Maintenance of culvert in different Location of UC-07 Orangi Townm District, West                                    | 29,97,000/=    | Rs.3,000/-  | Rs.60,000/-  |

**MANDATORY REQUIREMENT:**

- The participants must quote their rates both in words and figures in case of any correction made by contractor then every correction must be put the initial by bidder
- Bid should be signed along-with company's stamp.
- Only Pay Order / CDR of the Bid Security shall be uploaded along-with Bid on the website of "EPADS SPPRA Sindh as well as shall be submit Physically before opening of bid in the Office of the Chairman Procurement Committee Engineering Department K.M.C Behind Dawood Engineering University New M.A Jinnah Road Muslimabad Karachi.
- The bidder shall submit non-refundable Tender(s) cost as mentioned in the NIT in shape of Pay-Order from any scheduled Bank of Pakistan in favor of Karachi Metropolitan Corporation (KMC) before opening.

**ELIGIBILITY CRITERIA:**

- Copy of CNIC.
- Valid NTN Certificate (The bidder must be on active Tax payer List. of Federal Board of Revenue (FBR).
- Valid SRB Registration Certificate. (The bidder shall be on active Tax payer List of Sindh Revenue Board (SRB).
- Turnover shall equivalent to cost of work, average for last three years.

**TERMS & CONDITIONS:**

**Bidding / Tender Documents:** Bidding Documents shall be downloaded from the website of "EPADS" (<http://portalsindh.eprocurement.gov.pk>) of SPPRA Sindh.

**Submission Date:**

All bids must be submitted ONLINE only via SPPRA e-Procurement System "EPADS" (<http://portalsindh.eprocurement.gov.pk>) and manual physical submissions will not be accepted.

Bid shall be submitted online on or before **18-09-2026** by 11:00 AM and will be opened on same day by 11:30 AM.

- 1 Funded Through: KMC Fund
- 2 Bid Validity: 90Days.
- 3 **Under following Conditions bid will be rejected:**
  - i. Hard Copy of Bid or by Hand bid will not be accepted.
  - ii. Conditional Bid will not be accepted.
  - iii. Bid uploaded / submitted after specified date and time.
  - iv. Black listed firms.
  - v. Submitted Documents if found forged at any stage.
- 4 The competent authority have reserved the right to reject any or all proposals at any time.
- 5 Interested bidders are advised to register their firm(s) / company(s) on SPPRA website of "EPADS" (<http://portalsindh.eprocurement.gov.pk>) for submission of e-bid.
- 6 In case the date of opening is declared as a public holiday or non-working day by the Government due to any reason, the next working day shall be deemed to be the last date of submission and opening of tenders accordingly. The time and venue shall remain the same.
- 7 If any documents found fake fabricated at any stage, then the tender is liable to be rejected without any notice and compensation and on risk and cost of contractor, and work will be awarded to 2<sup>nd</sup> lowest bidder from that stage in the larger interest of public.
- 8 All SPPRA Rules / Notifications must be followed

  
Chairman (Procurement Committee)  
Engineering Department  
Karachi Metropolitan Corporation

**Director (CB) SPPRA, GOS,**

**Sr. Director (IT), KMC**

With the request to upload on the KMC Website.

Copy to:

1. Financial Advisor, KMC.
2. Director General (Technical Services), KMC.
3. Secretary/Member Procurement Committee, KMC.
4. Office file.



## Annexure “B”

### Instructions to Bidders/ Procuring Agencies.

#### General Rules and Directions for the Guidance of Contractors.

---

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

---

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules. NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.
2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/below or on item rates to be quoted, Form of Agreement and drawings.
3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.
4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.
5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and / or also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.
8. 8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. 9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
  - (A) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
  - (B) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
  - (C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

**BIDDING DATA**

**Annexure "C"**

- A Name of Procuring Agency: **Karachi Metropolitan Corporation**
- B Brief Description of Work: **REPAIR / MAINTENANCE OF CULVERT TOP SLAB IN DIFFERENT PLACES OF UC-07 ORANGI TOWN DISTRICT WEST.**
- C Procuring Agency Address: **Camp Office # 01, Behind Dawood Engineering University Engineering Department K.M.C Muslimanbad Karachi.**
- D Estimated Cost: **Rs. 2,998,000.00**
- E Amount of Bid Security: **60,000.00 of bidding amount as mentioned in NIT**
- F Period of Bid validity (Days): **90 Days & can be extended upto further 90 days complying SPP Rules 2010 (Amended UPTO Date).**
- G Security Deposit (i/e Bid Security): **( 5% of Estimated Amount)**
- H Percentage, if any, to be deducted from bills: **Remaining Amount to be deducted from each Running / Final Bills**
- I Deadline for Submission of bid: **Bid Shall be Submitted online before **18-09-2026** till **Time:- 11:00 AM****
- J Venue, Time and date of Bid Opening: **18-09-2026 at 11:30 AM**  
**Camp Office # 01, Behind Dawood Engineering University Engineering Department K.M.C Muslimanbad Karachi.**
- K Time for completion: **Two month from the written order for commencement.**
- L Liquidity Damages: **Rs. 3000 per day but not more than 10% cost of work taken as per Rule**

**Clause – 1: Commencement & Completion Dates of work.** The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

**Clause – 2: Liquidated Damages.** The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

**Clause – 3: Termination of the Contract.**

- (A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-
- (i) contractor causes a breach of any clause of the Contract;
  - (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
  - (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
  - (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;
- (B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-



- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
  - (ii) to finalize the work by measuring the work done by the contractor.
- (C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-
- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
  - (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

**Clause 4: Possession of the site and claims for compensation for delay.** The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

**Clause –5: Extension of Intended Completion Date.** The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period. **Clause –6: Specifications.** The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or

cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

#### **Clause – 7: Payments.**

- (A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

- (B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

**Clause – 8: Reduced Rates.** In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

#### **Clause – 9: Issuance of Variation and Repeat Orders.**

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of

15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.
- (E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

#### **Clause-10: Quality Control.**

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
  - (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

- (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore. **Clause – 11:**

- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

**Clause – 12: Examination of work before covering up.**

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

**Clause – 13: Risks.** The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

**Clause-14: Measures for prevention of fire and safety measures.** The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property.

The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

**Clause-15:Sub-contracting.** The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

**Clause – 16: Disputes.** All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

**Clause –17: Site Clearance.** On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineerin-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

**Clause –18: Financial Assistance /Advance Payment.**

**(A) Mobilization advance** is not allowed.

**(B) Secured Advance against materials brought at site.**

**(i)** Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance

and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

- (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

**Clause –19: Recovery as arrears of Land Revenue.** Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

**Clause –20: Refund of Security Deposit/Retention Money.** On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

**(INTEGRITY PACT)**

**DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. PAYABLE BY THE  
SUPPLIERS OF GOOD, SERVICES & WORKS IN CONTRACTS.**

Contract No. \_\_\_\_\_

Project: \_\_\_\_\_

Cost: \_\_\_\_\_

**M/s.** \_\_\_\_\_ hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Pakistan (GOP) or any administrative subdivision or agency thereof or any other entity owned or controlled by GOP through any corrupt business practice.

Without limiting the generality of the foregoing, [name of Supplier] represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associates, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit in whatsoever form from GOP, except that which has been expressly declared pursuant hereto.

[Name of Supplier] accept full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and remedies available to GOP under any law, contract or other instruments, be voidable at the option of GOP.

Notwithstanding any rights and remedies exercised by GOP in this regard, [name of Supplier] agrees to indemnify GOP for any loss or damage incurred by it on account of its corrupt business practice and further pay compensation to GOP in an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by [name of Supplier] as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit in whatsoever form from GOP.

Name of Buyer: ..... Name of Seller/Supplier .....

Signature: ..... Signature: .....

[Seal]

[Seal]

KARACHI METROPOLITAN CORPORATION  
ENGINEERING DEPARTMENT



**WORK-5**

**VOLUME-II: BILL OF QUANTITIES**

**Repair / Maintenance of culvert Top slab in different places of UC-07  
Orangi Town District West.**

|                                        |                         |
|----------------------------------------|-------------------------|
| <b>Estimated Construction Cost : -</b> | <b>Rs. 2,998,000.00</b> |
| <b>Bid Security : -</b>                | <b>Rs. 60,000 /-</b>    |
| <b>Tender Cost : -</b>                 | <b>Rs. 3,000 /-</b>     |

---

**Issue to M/s.** \_\_\_\_\_

**P.O. No.** \_\_\_\_\_

**Dated:** \_\_\_\_\_

**Amount** \_\_\_\_\_

**Bank:** \_\_\_\_\_



**KARACHI METROPOLITAN CORPORATION  
ENGINEERING DEPARTMENT**

**Repair / Maintenance of culvert Top slab in different places of UC-07 Orangi Town District West.**

| S.No | Description of Item                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       | Qty.      | Rate<br>in Figure | Rate<br>in Word                                                          | Unit  | Amount<br>(Rs.) |
|------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------|-------------------|--------------------------------------------------------------------------|-------|-----------------|
|      | <b>Part-A Schedule Item</b>                                                                                                                                                                                                                                                                                                                                                                                                                                                                                               |           |                   |                                                                          |       |                 |
| 1    | Dismantling of cement concrete plain ratio 1:2:4 etc complete                                                                                                                                                                                                                                                                                                                                                                                                                                                             | 1,445.00  | 133.08            | One Hundred Thirty Three Rupees and Eight Paise Only                     | P.Cft | 192,301.00      |
| 2    | Cement concrete plain including placing compacting finishing and curing complete (including screening and washing at stone aggregate without shuttering ratio 1:2:4 etc complete                                                                                                                                                                                                                                                                                                                                          | 225.00    | 443.54            | Four Hundred Forty Three Rupees and Fifty Four Paise Only                | P.Cft | 99,797.00       |
| 3    | Erection and removal of centering fro RCC or plain cement concret works of depdar wood 2nd class horizontal                                                                                                                                                                                                                                                                                                                                                                                                               | 337.50    | 106.52            | One Hundred Six Rupees and Fifty Two Paise Only                          | P.Sft | 35,951.00       |
| 4    | Reinforcement cement concrete work i/c all labour and material except the cost of / reinforcement and its labour for bending and binding.this rate also include all kinds of forms, molds ligtingb shuttering cutting rendering and finishingg the expose surface i/c screeningg and washing of shingle (A) RC work in roof slab beam column rafts lintels and other ststructure members laid in situ or precaster lain in position complete in all respect. (I) ratio (1:2:4) 90 Lbs 2 Cft sand 4 cft 1/8" to 1/4" gauge | 1,445.000 | 717.59            | Seven Hundred Seventeen Rupees and Fifty Nine Paise Only                 | P.Sft | 1,036,918.00    |
| 5    | Fabrication of deformed steel reinforcement for cement concrete including cutting,bending, laying in position, making joints and fastenings including cost of binding wire(also includes removal of rust from bars,) Grade-                                                                                                                                                                                                                                                                                               | 64.508    | 18,934.02         | Eighteen Thousand Nine Hundred Thirty Four Rupees and Two Paise Only     | P.Cwt | 1,221,396.00    |
| 6    | Dismantling cement concrete plain 1:4:8                                                                                                                                                                                                                                                                                                                                                                                                                                                                                   | 270.00    | 68.12             | Sixty Eight Rupees and Twelve Paise Only                                 | P.Cft | 18,392.00       |
| 7    | Cartage of 100 Cft / 5 tons of all lead material likes one aggregate spwal, coal. lime surkhi etc. B.G rait fastening points & crossing bridges girders, pipes, shifts rait M.S bars etc or 1000 Nos brinks 10'x5'x3' or 1000 manuds of fuel wood by truck or any other means owned by the contractors (leas upto 10 miles etc)                                                                                                                                                                                           | 3,315.00  | 1,871.24          | One Thousand Eight Hundred Seventy One Rupees and Twenty Four Paise Only | %Cft  | 62,032.00       |

**KARACHI METROPOLITAN CORPORATION  
ENGINEERING DEPARTMENT**

**Repair / Maintenance of culvert Top slab in different places of UC-07 Orangi Town District West.**

| S.No                                               | Description of Item                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                 | Qty.     | Rate<br>in Figure | Rate<br>in Word                                            | Unit  | Amount<br>(Rs.)     |
|----------------------------------------------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------|-------------------|------------------------------------------------------------|-------|---------------------|
| 8                                                  | Stone pitching including sub-base with hammer dressed stone on surface lead in courses i/c carriage of material chains(Only on wall outside)                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                        | 240.00   | 127.99            | One Hundred Twenty Seven Rupees and Ninety Nine Paise Only | P.Cft | 30,718.00           |
| <b>Total Amount of Part A ( Schedule Item)</b>     |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                     |          |                   |                                                            |       | <b>2,697,505.00</b> |
|                                                    | <b>Part-A Non-Schedule Item</b>                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                     |          |                   |                                                            |       |                     |
| 9                                                  | Desludging/Cleaning/removal of existing storm water drain (SWD) carefully without damaging any structure in all kind of material wer silt clay or mud ashes, rubbish, slush upto required depth including dewatering for dewatering pump if required including the cost of cartage of any kind of excavated material out side municipal limit upto 30 miles lead including cleaning levelling and dressing at site etc complete including pre cast of labour, equipment machinery unloading and providing fnce guard light, flags and temporary crossing of non vehicular traffic etc complete in all respect as directed by the Engineer Incharge. | 1,600.00 |                   |                                                            | O/R   |                     |
| 10                                                 | Providing Laying Stone soling 9" to 12" thick hand packed with surface leveled off to the cross section with hammers hill sand Including compactor with roller as per drawing and design and direction of engineer Incharge.                                                                                                                                                                                                                                                                                                                                                                                                                        | 144.00   |                   |                                                            | O/R   |                     |
| 11                                                 | Supplying and filling Gunny Bags 4 to 5 Cft capacity with sand or earth sewing and stacking in dry.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                 | 300.00   |                   |                                                            | O/R   |                     |
| <b>Total Amount of Part A (Non- Schedule Item)</b> |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                     |          |                   |                                                            |       |                     |

**KARACHI METROPOLITAN CORPORATION ENGINEERING DEPARTMENT**  
**Repair / Maintenance of culvert Top slab in different places of UC-07 Orangi Town District West.**

**QUOTED BID (SUMMARY)**

**ESTIMATED COST:** Rs. 2,998,000.00

**Time Limit: 90 Days** Penalty: Rs. 3000/- Per Day

I / We hereby quote as follows:

|                    |                                                                                                    | In Figure | In Word |
|--------------------|----------------------------------------------------------------------------------------------------|-----------|---------|
| 1                  | <b>Part-A</b> Schedule Items amounting<br>Rs.2,697,505/- @ _____ Above /Below on<br>Schedule Items | Rs. _____ |         |
| 2                  | <b>Part-A</b> Non-Schedule Items amounting                                                         | Rs. _____ |         |
| 3                  | <b>Total Amount of = ( 1+2 )</b>                                                                   | Rs. _____ |         |
| 4                  | <b>ADD @ 5% S.R.B Tax</b>                                                                          | Rs. _____ |         |
| <b>GRAND TOTAL</b> |                                                                                                    | Rs. _____ |         |

The total amount is Rs. \_\_\_\_\_ (Rupees \_\_\_\_\_  
(In Figure) (In Word)

\_\_\_\_\_ for the complete job for all schedule of rate, approved rate & offer rates (which ever is included in the

I / We have attach a Bid Security as per NIT in shape of pay order bearing No. \_\_\_\_\_ dated \_\_\_\_\_ amounting to Rs. \_\_\_\_\_ issued  
from \_\_\_\_\_

**NOTE:**

- \* Tender must be quoted in figure & in word both otherwise liable to be cancelled.
- \* All over writing & correction if any must be initialed & stamped by the bidder.
- \* All SPPRA Rules / Notifications must be followed & If agreed, Contractor must sign and stamp the Quoted Bid.
- \* In the light of Hon'ble High Court Order vide Suit No.1959/2018 Which is reproduced as under "While involving (if at all needed) clause 11.3.4 of purported Regulations for procurement of works inserted vide Notification dated 05-07-2017, only such bids shall be considered which are nearest to the rupee and any bid quoted in paisa's shall not be considered" The bid amounts should be rounded off nearest to the rupee.

**Signature of the Contractor with Stamp**

Address: \_\_\_\_\_

\_\_\_\_\_

**SIGNATURE & STAMP OF**  
**TENDER ISSUING AUTHORITY**



## KARACHI METROPOLITAN CORPORATION

### TENDER DOCUMENTS

**NAME OF SCHEME:-REPAIR / MAINTENANCE OF CULVERT IN  
DIFFERENT LOCATION OF UC-07 ORANGI TOWN DISTRICT WEST.**

**BASED ON STANDARD BIDDING DOCUMENTS OF SPPRA**

**Tender Reference No.CPC/ED/KMC/2025-26/05/Karachi-**

Estimated Cost:- 2,997,000.00

Tender Cost: Rs. 3000/-

Time Allowed:- 90 Days

Penalty Rs. 3000/- per day

To be Opened on:- 18-09-2026

Validity of Tender: 90 Days

Issue to M/s. \_\_\_\_\_

P.O.No. \_\_\_\_\_

\_\_\_\_\_

Amount: \_\_\_\_\_

Dated: \_\_\_\_\_

Bank: \_\_\_\_\_

## **LIST OF CONTENTS**

| <b>Annexure</b> | <b>Details / Nomenclature</b>                        |
|-----------------|------------------------------------------------------|
| A               | NIT                                                  |
| B               | Instructions to Bidders/ Procuring Agencies.         |
| C               | Bidding Data                                         |
| D               | Conditions of Contract                               |
| E               | Scope of Work / Source of Fund                       |
| F               | Eligibility & Minimum Qualification Criteria         |
| G               | Method of Procurement<br>(Single Stage One Envelope) |
| H               | Price Schedule                                       |

---



**OFFICE OF THE CHAIRMAN PROCUREMENT COMMITTEE  
ENGINEERING DEPARTMENT  
KARACHI METROPOLITAN CORPORATION**  
Camp Office # 01, Behind Dawood Engineering University Engineering  
Department K.M.C Muslimanbad Karachi.

No. CPC/ED/KMC/2026-27/ 05 /Karachi

Dated: 17-08-2026

**NOTICE INVITING TENDERS**

(Method of Procurement: Single Stage - One Envelope Procedure)

Tenders are invited E-Bid through newly method of "EPADS" on Single Stage One Envelope Procedure from eligible bidders as per details below, strictly in accordance with SPPRA's E-Procurement submission requirements:

| Sr.No | Name of Scheme                                                                                                                | Estimated Cost | Tender Fees | Bid Security |
|-------|-------------------------------------------------------------------------------------------------------------------------------|----------------|-------------|--------------|
| 1.    | Rehabilitation of HILLSTATE Stairs in Gali - 18, To 20, Ward 02, UC-08 Peerabad Colony, TMC Mominabad Town District West KMC. | 29,96,060/=    | Rs.3,000/-  | Rs.60,000/-  |
| 2.    | Rehabilitation of HILLSTATE in Gali 20, To 22 Ward 01 UC-08, PEERABAD Colony, TMC Mominabad Town District West, KMC.          | 29,91,318/=    | Rs.3,000/-  | Rs.40,000/-  |
| 3.    | Rehabilitation of HILLSTATE in Gali 16, To 17 Ward 03 UC-08, PEERABAD Colony, TMC Mominabad Town District West, KMC.          | 29,95,132/=    | Rs.3,000/-  | Rs.60,000/-  |
| 4.    | Rehabilitation of HILLSTATE Stairs in Gali 15 to 18 Ward 04 UC-08 PEERABAD Colony, TMC Mominabad Town, District West, KMC     | 29,98,844/=    | Rs.3,000/-  | Rs.60,000/-  |
| 5.    | Repair / Maintenance of culvert Top Slab in different places of UC-07 Orangi Townm District, West                             | 29,98,000/=    | Rs.3,000/-  | Rs.60,000/-  |
| 6.    | Repair / Maintenance of culvert in different Location of UC-07 Orangi Townm District, West                                    | 29,97,000/=    | Rs.3,000/-  | Rs.60,000/-  |

**MANDATORY REQUIREMENT:**

- The participants must quote their rates both in words and figures in case of any correction made by contractor then every correction must be put the initial by bidder
- Bid should be signed along-with company's stamp.
- Only Pay Order / CDR of the Bid Security shall be uploaded along-with Bid on the website of "EPADS SPPRA Sindh as well as shall be submit Physically before opening of bid in the Office of the Chairman Procurement Committee Engineering Department K.M.C Behind Dawood Engineering University New M.A Jinnah Road Muslimabad Karachi.
- The bidder shall submit non-refundable Tender(s) cost as mentioned in the NIT in shape of Pay-Order from any scheduled Bank of Pakistan in favor of Karachi Metropolitan Corporation (KMC) before opening.

**ELIGIBILITY CRITERIA:**

- Copy of CNIC.
- Valid NTN Certificate (The bidder must be on active Tax payer List. of Federal Board of Revenue (FBR).
- Valid SRB Registration Certificate. (The bidder shall be on active Tax payer List of Sindh Revenue Board (SRB).
- Turnover shall equivalent to cost of work, average for last three years.

**TERMS & CONDITIONS:**

**Bidding / Tender Documents:** Bidding Documents shall be downloaded from the website of "EPADS" (<http://portalsindh.eprocurement.gov.pk>) of SPPRA Sindh.



**Submission Date:**

All bids must be submitted ONLINE only via SPPRA e-Procurement System "EPADS" (<http://portalsindh.eprocurement.gov.pk>) and manual physical submissions will not be accepted.

Bid shall be submitted online on or before **18-09-2026** by 11:00 AM and will be opened on same day by 11:30 AM.

- 1 Funded Through: KMC Fund
- 2 Bid Validity: 90Days.
- 3 **Under following Conditions bid will be rejected:**
  - i. Hard Copy of Bid or by Hand bid will not be accepted.
  - ii. Conditional Bid will not be accepted.
  - iii. Bid uploaded / submitted after specified date and time.
  - iv. Black listed firms.
  - v. Submitted Documents if found forged at any stage.
- 4 The competent authority have reserved the right to reject any or all proposals at any time.
- 5 Interested bidders are advised to register their firm(s) / company(s) on SPPRA website of "EPADS" (<http://portalsindh.eprocurement.gov.pk>) for submission of e-bid.
- 6 In case the date of opening is declared as a public holiday or non-working day by the Government due to any reason, the next working day shall be deemed to be the last date of submission and opening of tenders accordingly. The time and venue shall remain the same.
- 7 If any documents found fake fabricated at any stage, then the tender is liable to be rejected without any notice and compensation and on risk and cost of contractor, and work will be awarded to 2<sup>nd</sup> lowest bidder from that stage in the larger interest of public.
- 8 All SPPRA Rules / Notifications must be followed

  
Chairman (Procurement Committee)  
Engineering Department  
Karachi Metropolitan Corporation

**Director (CB) SPPRA, GOS,**

**Sr. Director (IT), KMC**

With the request to upload on the KMC Website.

Copy to:

1. Financial Advisor, KMC.
2. Director General (Technical Services), KMC.
3. Secretary/Member Procurement Committee, KMC.
4. Office file.

## Annexure “B”

### Instructions to Bidders/ Procuring Agencies.

#### General Rules and Directions for the Guidance of Contractors.

---

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

---

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules. NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.
2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/below or on item rates to be quoted, Form of Agreement and drawings.
3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.
4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.
5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and / or also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.



The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.
8. 8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. 9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
  - (A) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
  - (B) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
  - (C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

**BIDDING DATA****Annexure "C"**

- A Name of Procuring Agency: **Karachi Metropolitan Corporation**
- B Brief Description of Work: **REPAIR / MAINTENANCE OF CULVERT IN DIFFERENT LOCATION OF UC-07 ORANGI TOWN DISTRICT WEST.**
- C Procuring Agency Address: **Camp Office # 01, Behind Dawood Engineering University Engineering Department K.M.C Muslimanbad Karachi.**
- D Estimated Cost: **Rs. 2,997,000.00**
- E Amount of Bid Security: **60,000.00 of bidding amount as mentioned in NIT**
- F Period of Bid validity (Days): **90 Days & can be extended upto further 90 days complying SPP Rules 2010 (Amended UPTO Date).**
- G Security Deposit (i/e Bid Security): **( 5% of Estimated Amount)**
- H Percentage, if any, to be deducted from bills: **Remaining Amount to be deducted from each Running / Final Bills**
- I Deadline for Submission of bid: **Bid Shall be Submitted online before **18-09-2026** till **Time:- 11:00 AM****
- J Venue, Time and date of Bid Opening: **Camp Office # 01, Behind Dawood Engineering University Engineering Department K.M.C Muslimanbad Karachi.**
- K Time for completion: **Two month from the written order for commencement.**
- L Liquidity Damages: **Rs. 3000 per day but not more than 10% cost of work taken as per Rule**

**Clause – 1: Commencement & Completion Dates of work.** The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

**Clause – 2: Liquidated Damages.** The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

**Clause – 3: Termination of the Contract.**

- (A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-
- (i) contractor causes a breach of any clause of the Contract;
  - (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
  - (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
  - (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;
- (B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-

- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
  - (ii) to finalize the work by measuring the work done by the contractor.
- (C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-
- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
  - (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

**Clause 4: Possession of the site and claims for compensation for delay.** The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

**Clause –5: Extension of Intended Completion Date.** The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period. **Clause –6: Specifications.** The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or

cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

#### **Clause – 7: Payments.**

- (A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

- (B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

**Clause – 8: Reduced Rates.** In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

#### **Clause – 9: Issuance of Variation and Repeat Orders.**

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of

15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contact work.
- (E) In case of quantities of work executed result the Initial Contract Price to be xceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

#### **Clause-10: Quality Control.**

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-incharge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
  - (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

- (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore. **Clause – 11:**

- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

**Clause – 12: Examination of work before covering up.**

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

**Clause – 13: Risks.** The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

**Clause-14: Measures for prevention of fire and safety measures.** The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property.

The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

**Clause-15:Sub-contracting.** The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

**Clause – 16: Disputes.** All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

**Clause –17: Site Clearance.** On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineerin-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

**Clause –18: Financial Assistance /Advance Payment.**

(A) **Mobilization advance** is not allowed.

(B) **Secured Advance against materials brought at site.**

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance



and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

- (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

**Clause –19: Recovery as arrears of Land Revenue.** Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

**Clause –20: Refund of Security Deposit/Retention Money.** On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

**(INTEGRITY PACT)**

**DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. PAYABLE BY THE  
SUPPLIERS OF GOOD, SERVICES & WORKS IN CONTRACTS.**

Contract No. \_\_\_\_\_

Project: \_\_\_\_\_

Cost: \_\_\_\_\_

**M/s.** \_\_\_\_\_ hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Pakistan (GOP) or any administrative subdivision or agency thereof or any other entity owned or controlled by GOP through any corrupt business practice.

Without limiting the generality of the foregoing, [name of Supplier] represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associates, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit in whatsoever form from GOP, except that which has been expressly declared pursuant hereto.

[Name of Supplier] accept full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and remedies available to GOP under any law, contract or other instruments, be voidable at the option of GOP.

Notwithstanding any rights and remedies exercised by GOP in this regard, [name of Supplier] agrees to indemnify GOP for any loss or damage incurred by it on account of its corrupt business practice and further pay compensation to GOP in an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by [name of Supplier] as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit in whatsoever form from GOP.

Name of Buyer: ..... Name of Seller/Supplier .....

Signature: ..... Signature: .....

[Seal]

[Seal]

KARACHI METROPOLITAN CORPORATION  
ENGINEERING DEPARTMENT



**WORK-6**

**VOLUME-II: BILL OF QUANTITIES**

**Repair / Maintenance of culvert in different Location of UC-07 Orangi  
Town District West.**

|                                        |                         |
|----------------------------------------|-------------------------|
| <b>Estimated Construction Cost : -</b> | <b>Rs. 2,997,000.00</b> |
| <b>Bid Security : -</b>                | <b>Rs. 60,000 /-</b>    |
| <b>Tender Cost : -</b>                 | <b>Rs. 3,000 /-</b>     |

---

**Issue to M/s.** \_\_\_\_\_

**P.O. No.** \_\_\_\_\_

**Dated:** \_\_\_\_\_

**Amount** \_\_\_\_\_

**Bank:** \_\_\_\_\_

**KARACHI METROPOLITAN CORPORATION  
ENGINEERING DEPARTMENT**

**Repair / Maintenance of culvert in different Location of UC-07 Orangi Town District West.**

| S.No | Description of Item                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       | Qty.      | Rate<br>in Figure | Rate<br>in Word                                                          | Unit  | Amount<br>(Rs.) |
|------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-----------|-------------------|--------------------------------------------------------------------------|-------|-----------------|
|      | <b>Part-A Schedule Item</b>                                                                                                                                                                                                                                                                                                                                                                                                                                                                                               |           |                   |                                                                          |       |                 |
| 1    | Dismantling of cement concrete plain ratio 1:2:4 etc complete                                                                                                                                                                                                                                                                                                                                                                                                                                                             | 1,440.00  | 133.08            | One Hundred Thirty Three Rupees and Eight Paise Only                     | P.Cft | 191,635.00      |
| 2    | Cement concrete plain including placing compacting finishing and curing complete (including screening and washing at stone aggregate without shuttering ratio 1:2:4 etc complete                                                                                                                                                                                                                                                                                                                                          | 240.00    | 443.54            | Four Hundred Forty Three Rupees and Fifty Four Paise Only                | P.Cft | 106,450.00      |
| 3    | Erection and removal of centering fro RCC or plain cement concret works of depdar wood 2nd class horizontal                                                                                                                                                                                                                                                                                                                                                                                                               | 360.00    | 106.52            | One Hundred Six Rupees and Fifty Two Paise Only                          | P.Sft | 38,347.00       |
| 4    | Reinforcement cement concrete work i/c all labour and material except the cost of / reinforcement and its labour for bending and binding.this rate also include all kinds of forms, molds ligtingb shuttering cutting rendering and finishingg the expose surface i/c screeningg and washing of shingle (A) RC work in roof slab beam column rafts lintels and other ststructure members laid in situ or precaster lain in position complete in all respect. (I) ratio (1:2:4) 90 Lbs 2 Cft sand 4 cft 1/8" to 1/4" gauge | 1,440.000 | 717.59            | Seven Hundred Seventeen Rupees and Fifty Nine Paise Only                 | P.Sft | 1,033,330.00    |
| 5    | Fabrication of deformed steel reinforcement for cement concrete including cutting,bending, laying in position, making joints and fastenings including cost of binding wire(also includes removal of rust from bars,) Grade-                                                                                                                                                                                                                                                                                               | 64.2857   | 18,934.02         | Eighteen Thousand Nine Hundred Thirty Four Rupees and Two Paise Only     | P.Cwt | 1,217,187.00    |
| 6    | Dismantling cement concrete plain 1:4:8                                                                                                                                                                                                                                                                                                                                                                                                                                                                                   | 180.00    | 68.12             | Sixty Eight Rupees and Twelve Paise Only                                 | P.Cft | 12,262.00       |
| 7    | Cartage of 100 Cft / 5 tons of all lead material likes one aggregate spwal, coal. lime surkhi etc. B.G rait fastening points & crossing bridges girders, pipes, shifts rait M.S bars etc or 1000 Nos brinks 10'x5'x3' or 1000 manuds of fuel wood by truck or any other means owned by the contractors (leas upto 10 miles etc)                                                                                                                                                                                           | 3,220.00  | 1,871.24          | One Thousand Eight Hundred Seventy One Rupees and Twenty Four Paise Only | %Cft  | 60,254.00       |

**KARACHI METROPOLITAN CORPORATION  
ENGINEERING DEPARTMENT**

**Repair / Maintenance of culvert in different Location of UC-07 Orangi Town District West.**

| S.No                                               | Description of Item                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                 | Qty.     | Rate<br>in Figure | Rate<br>in Word                                            | Unit  | Amount<br>(Rs.)     |
|----------------------------------------------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------|-------------------|------------------------------------------------------------|-------|---------------------|
| 8                                                  | Stone pitching including sub-base with hammer dressed stone on surface lead in courses i/c carriage of material chains(Only on wall outside)                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                        | 240.00   | 127.99            | One Hundred Twenty Seven Rupees and Ninety Nine Paise Only | P.Cft | 30,718.00           |
| <b>Total Amount of Part A ( Schedule Item)</b>     |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                     |          |                   |                                                            |       | <b>2,690,183.00</b> |
|                                                    | <b>Part-A Non-Schedule Item</b>                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                     |          |                   |                                                            |       |                     |
| 9                                                  | Desludging/Cleaning/removal of existing storm water drain (SWD) carefully without damaging any structure in all kind of material wer silt clay or mud ashes, rubbish, slush upto required depth including dewatering for dewatering pump if required including the cost of cartage of any kind of excavated material out side municipal limit upto 30 miles lead including cleaning levelling and dressing at site etc complete including pre cast of labour, equipment machinery unloading and providing fnce guard light, flags and temporary crossing of non vehicular traffic etc complete in all respect as directed by the Engineer Incharge. | 1,600.00 |                   |                                                            | O/R   |                     |
| 10                                                 | Providing Laying Stone soling 9" to 12" thick hand packed with surface leveled off to the cross section with hammers hill sand Including compactor with roller as per drawing and design and direction of engineer Incharge.                                                                                                                                                                                                                                                                                                                                                                                                                        | 144.00   |                   |                                                            | O/R   |                     |
| 11                                                 | Supplying and filling Gunny Bags 4 to 5 Cft capacity with sand or earth sewing and stacking in dry.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                 | 400.00   |                   |                                                            | O/R   |                     |
| <b>Total Amount of Part A (Non- Schedule Item)</b> |                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                     |          |                   |                                                            |       |                     |

**KARACHI METROPOLITAN CORPORATION ENGINEERING DEPARTMENT**  
**Repair / Maintenance of culvert in different Location of UC-07 Orangi Town District West.**

**QUOTED BID (SUMMARY)**

**ESTIMATED COST:**

**Rs. 2,997,000.00**

**Time Limit: 90 Days**

**Penalty: Rs. 3000/- Per Day**

I / We hereby quote as follows:

|                    |                                                                                                    | In Figure | In Word |
|--------------------|----------------------------------------------------------------------------------------------------|-----------|---------|
| 1                  | <b>Part-A</b> Schedule Items amounting<br>Rs.2,690,183/- @ _____ Above /Below on<br>Schedule Items | Rs. _____ |         |
| 2                  | <b>Part-A</b> Non-Schedule Items amounting                                                         | Rs. _____ |         |
| 3                  | <b>Total Amount of = ( 1+2 )</b>                                                                   | Rs. _____ |         |
| 4                  | <b>ADD @ 5% S.R.B Tax</b>                                                                          | Rs. _____ |         |
| <b>GRAND TOTAL</b> |                                                                                                    | Rs. _____ |         |

The total amount is Rs. \_\_\_\_\_ (Rupees \_\_\_\_\_  
(In Figure) (In Word)

\_\_\_\_\_ for the complete job for all schedule of rate, approved rate & offer rates (which ever is included in the

I / We have attach a Bid Security as per NIT in shape of pay order bearing No. \_\_\_\_\_ dated \_\_\_\_\_ amounting to Rs. \_\_\_\_\_ issued  
from \_\_\_\_\_

**NOTE:**

- \* Tender must be quoted in figure & in word both otherwise liable to be cancelled.
- \* All over writing & correction if any must be initialed & stamped by the bidder.
- \* All SPPRA Rules / Notifications must be followed & If agreed, Contractor must sign and stamp the Quoted Bid.
- \* In the light of Hon'ble High Court Order vide Suit No.1959/2018 Which is reproduced as under "While involving (if at all needed) clause 11.3.4 of purported Regulations for procurement of works inserted vide Notification dated 05-07-2017, only such bids shall be considered which are nearest to the rupee and any bid quoted in paisa's shall not be considered" The bid amounts should be rounded off nearest to the rupee.

**Signature of the Contractor with Stamp**

**Address:** \_\_\_\_\_

\_\_\_\_\_

**SIGNATURE & STAMP OF**  
**TENDER ISSUING AUTHORITY**