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 Issued to _____________________________________________________________ 

Pay Order Amount/ No: (Tender Fees) __________________ Dated: _____________  

Call Deposit Amount /No: (Bid Security) __________________ Dated: _____________ 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 Sr. No: 01  

 

Name of Work: Rehabilitation / solar system of competitive 

Examaination Preparation Library cum Leture 

Hall at Gymkhana Badin under social Welfare 

Funds.  
  

 

STANDARD FORM OF BIDDING DOCUMENT 

FOR 

PROCUREMENT OF WORKS 

(For Contracts (Small) Costing upto Rs. 4.00 million) 
 

OFFICE OF THE EXECUTIVE ENGINEER 

EDUCATION WORKS DIVISION  

BADIN 
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BIDDING DATA 
 

(This section should be filled in by the Executive Engineer,  

Education Works Division, Badin before issuance of the Bidding Documents). 
 

a)  Name of Procuring Agency Executive Engineer, 

Education Works Division, Badin 

b)  Brief Description of Works Rehabilitation / solar system of 

competitive Examaination Preparation 

Library cum Leture Hall at 

Gymkhana Badin under social Welfare 

Funds. 
c)  Procuring Agency’s Address Executive Engineer, Education Works Division 

Badin near Government Boys High Schools Badin 

d)  Estimated Cost 
Rs. 2.000 (Millions) 

e)  Amount of Bid Security 
Rs. 0.100 (Millions) 

f)  Period of Bid Validity (Days) 
(90 Days) 

g)  Security Deposit (I/c Bid Security) 
(05%) 

h)  Percentage, if any, to be deducted 

from bills 
(8% Income Tax Deduction  

5% SBR Deduction & 5% Security Deposit) 

i)  Deadline for Submission of Bids along 

with time 
01.10.2026 upto 10:30 A.M 

j)  Venue, Time, and Date of Technical 

Bid Opening 

Office of the Executive Engineer, Education Works 

Division Badin near Government Boys High School, 

Badin @ 11:00 A.M on 01.10.2026 

k)  Time for Completion from written 

order of commence 06 Months 

l)  Liquidity damages 
(01% on estimated cost) 

m)  Deposit Receipt No: Date: Amount: 

(in words and figures) 

 

Tender Fee amount ________, Dt. ________ 

(Rupees ________________________________) 

 

 

 

 

Executive Engineer 

Education Works Division  

Badin 
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Instructions to Bidders/ Executive Engineer, Education Works Division, Badin General 

Rules and Directions for the Guidance of Contractors 
 
This section of the bidding documents should provide the information necessary for bidders to prepare responsive 

bids, in accordance with the requirements of the “Executive Engineer, Education Works Division, Badin” It should 

also give information on bid submission, opening and evaluation, and on the award of contract.  

 

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, 

rights, and obligations of the parties under the Contract are included as Conditions of Contract and Contract Data.  

 

The Instructions to Bidders will not be part of the Contract and will cease to have effect once the contract is signed.  

 

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender 

(NIT)/Invitation for Bid (IFB) hoisted on website of Authority and “Executive Engineer, Education Works 

Division, Badin” and also in printed media where ever required as per rules. NIT must state the description of 

the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding 

document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder 

must have valid NTN also. 

 

2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, 

specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates 

with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of 

Agreement and drawings. 

 

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of contract and under no 

circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract. 

 

4. The “Executive Engineer, Education Works Division, Badin” shall have right of rejecting all or any of the 

tenders as per provisions of SPP Rules 2010. 

 

5. Conditional Offer: Any person who submits a tender shall fill up the usual printed form stating at what 

percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is 

willing to undertake the work and also quote the rates for those items which are based on market rates. Only 

one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any 

alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying 

out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall 

include a tender for more than one work, but if contractor wish to tender for two or more works, they shall 

submit a separate tender for each. The envelope containing the tender documents shall refer the name and 

number of the work. 

 

6. All works shall be measured by standard instruments according to the rules.  

 

7. Bidders shall provide evidence of their eligibility as and when requested by the Executive Engineer, 

Education Works Division, Badin. 

 

8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned 

unopened to the bidder. 

 

9. Prior to the detailed evaluation of bids, the Executive Engineer, Education Works Division, Badin will 

determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice 

such as registration with tax authorities, registration with PEC (where applicable), turnover statement, 

experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does 

not fulfill any of these conditions, it shall not be evaluated further. 

 

10. Bid without bid security of required amount and prescribed form shall be rejected.  

 

11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors 

shall be rectified on the following basis;  
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a) In case of schedule rates, the amount of percentage quoted above or below will be checked and added or 

subtracted from amount of bill of quantities to arrive the final bid cost.  

 

b) In case of item rates, .If there is a discrepancy between the unit rate and the total cost that is obtained by 

multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless 

in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in 

which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy 

between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the 

total bid amount shall be corrected.  

 

c) Where there is a discrepancy between the amounts in figures and in words, the amount in words will 

govern. 

Conditions of Contract 

 

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or 

commence any portion or work except with the written authority and instructions of the Engineer-in-charge 

or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask 

for measurements of or payment for work.  

 

The contractor shall proceed with the works with due expedition and without delay and complete the works 

in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the 

contractor and shall reckoned from the date on which the order to commence work is given to the contractor. 

And further to ensure good progress during the execution of the wok, contractor shall be bound, in all in 

which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate 

basis.  

 

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per 

day stated in the bidding data for each day that the completion date is later than the Intended completion 

date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of 

the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of 

liquidated damages does not affect the contractor's liabilities.  

 

Clause – 3: Termination of the Contract.  

 

(A) Executive Engineer, Education Works Division, Badin may terminate the contract if either of the 

following conditions exits:-  

i) Contractor causes a breach of any clause of the Contract. 

ii) The progress of any particular portion of the work is unsatisfactory and notice of 10 days has 

expired;  

iii) In the case of abandonment of the work owing to the serious illness or death of the contractor 

or any other cause.  

iv) contractor can also request for termination of contract if a payment certified by the Engineer 

is not paid to the contractor within 60 days of the date of the submission of the bill;  

 

(B) The Executive Engineer, Education Works Division, Badin has power to adopt any of the following 

courses as may deem fit:-  

i) To forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above; 

ii) To finalize the work by measuring the work done by the contractor.  

 

(C) In the event of any of the above courses being adopted by the Executive Engineer/Executive Engineer, 

Education Works Division, Badin, the contractor shall have:-  

 

i) No claim to compensation for any loss sustained by him by reason of his having purchased or 

procured any materials, or entered into any engagements, or made any advances on account 

of, or with a view to the execution of the work or the performance of the contract,  
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ii) However, the contractor can claim for the work done at site duly certified by the executive 

engineer in writing regarding the performance of such work and has not been paid. Executive 

Engineer, Education Works Division, Badin/Engineer may invite fresh bids for remaining 

work.  

 

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession 

of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract 

data, no compensation shall be allowed for any delay caused in starting of the work on account of any 

acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In 

such case, either date of commencement will be changed or period of completion is to be extended 

accordingly.  

 

Clause –5: Extension of Intended Completion Date. The Executive Engineer, Education Works Division, 

Badin either at its own initiatives before the date of completion or on desire of the contractor may extend the 

intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is 

issued which makes it impossible to complete the work by the intended completion date for such period as 

he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where 

time has been extended under this or any other clause of this agreement, the date for completion of the work 

shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under 

this agreement. When time has been extended as aforesaid, it shall continue to be the essence of the contract 

and all clauses of the contract shall continue to be operative during the extended period.  

 

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most 

substantial and work-man-like manner and both as regards materials and all other matters in strict 

accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, 

the said specification being a part of the contract. The contractor shall also confirm exactly, fully and 

faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-

charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on 

the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, 

be entitled at his own expense to make or cause to be made copies of the specifications, and of all such 

designs, drawings, and instructions as aforesaid. 

  

Clause – 7: Payments.  

 

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the 

work may justify for all work executed and not included in any previous bill at least once in a month and the 

Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the 

same verified and the claim, as for as admissible, adjusted, if possible before the expiry of ten days from the 

presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the 

contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to 

warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the 

contractor in all respects. The Engineer /Executive Engineer, Education Works Division, Badin shall 

pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, 

subject to deduction of security deposit, advance payment if any made to him and taxes. All such 

intermediate payment shall be regarded as payments by way of advance against the final payment only and 

not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from 

recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him 

during defect liability period.  

 

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the 

completion of the work otherwise Engineer-in-charge’s certificate of the measurements and of the total 

amount payable for the works shall be final and binding on all parties.  

 

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the 

Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider 

reasonable in the preparation of final or on running account bills with reasons recorded in writing.  
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Clause – 9: Issuance of Variation and Repeat Orders.  

 

(A) Agency may issue a Variation Order for procurement of works, physical services from the original 

contractor to cover any increase or decrease in quantities, including the introduction of new work items that 

are either due to change of plans, design or alignment to suit actual field conditions, within the general scope 

and physical boundaries of the contract.  

 

(B) Contractor shall not perform a variation until the Executive Engineer, Education Works Division, Badin 

has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the 

same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are 

specified in the tender for the main work. The contractor has no right to claim for compensation by reason of 

alterations or curtailment of the work.  

 

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, 

the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the 

Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate 

analysis, and then only he shall allow him that rate after approval from higher authority.  

 

(D) The time for the completion of the work shall be extended in the proportion that the additional work 

bear to the original contact work.  

 

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, 

and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% 

after approval of Superintending Engineer.  

 

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of 

another contract to be tendered out if the works are separable from the original contract.  

 

Clause-10: Quality Control.  

 

(A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect 

liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may 

instruct the contractor to uncover and test any part of the works which he considers may have a defect due to 

use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost 

irrespective of work already approved or paid.  

 

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or remove and reconstruct the 

work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect 

within the Defects Correction Period mentioned in notice.  

 

(C) Uncorrected Defects:  

 

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of 

his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or 

remove and replace the materials or articles complained of as the case may be at the risk and expense in all 

respects of the contractor. 

 

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted 

or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix 

therefore.  

 

Clause – 11:  

 

(A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access 

to the site for supervision and inspection of works under or in course of execution in pursuance of the 
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contract and the contractor shall afford every facility for and every assistance in obtaining the right to such 

access.  

 

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the 

intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the 

contractor, then he either himself be present to receive orders and instructions, or have a responsible agent 

duly accredited in writing present for that purpose, orders given to the contractor’s duly authorized agent 

shall be considered to have the same force an effect as if they had been given to the contractor himself.  

 

Clause – 12: Examination of work before covering up.  

 

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of 

not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or 

about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary 

and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the 

works or of examining such foundations;  

 

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been 

given, the same shall be uncovered at the contractor’s expense, and in default thereof no payment or 

allowance shall be made for such work, or for the materials with which the same was executed.  

 

 

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property 

or facilities or related services at the premises and of personal injury and death which arise during and in 

consequence of its performance of the contract. if any damage is caused while the work is in progress or 

become apparent within three months of the grant of the certificate of completion, final or otherwise, the 

contractor shall make good the same at his own expense, or in default the Engineer may cause the same to 

be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.  

 

 

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any 

standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such 

permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by 

fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging 

surrounding property. The contractor is responsible for the safety of all its activities including protection of 

the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or 

off the site by the contractor’s labour shall be paid by him.  

 

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where 

otherwise provided by the contract. The contractor shall not subcontract any part of the works without the 

prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or 

obligation under the contract and he shall be responsible for the acts, defaults and neglects of any 

subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the 

contractor, his agents’ servants or workmen. The provisions of this contract shall apply to such 

subcontractor or his employees as if he or it were employees of the contractor.  

 

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be 

amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one 

grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon 

all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore 

mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, 

claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, 

drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the 

works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or 

after the completion or abandonment thereof.  
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Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate 

by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such 

certificate shall be given nor shall the work be considered to be complete until the contractor shall have 

removed all temporary structures and materials brought at site either for use or for operation facilities 

including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this 

clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he 

thinks fit and shall deduct the amount of all expenses so incurred from the contractor’s retention money. The 

contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually 

realized by the sale thereof. 

  

Clause –18: Financial Assistance /Advance Payment.  

 

(A) Mobilization advance is not allowed.  

 

(B) Secured Advance against materials brought at site.  

 

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be 

consumed/utilized on the work within a period of three months from the date of issue of secured advance 

and definitely not for full quantities of materials for the entire work/contract. The sum payable for such 

materials on site shall not exceed 75% of the market price of materials;  

 

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from 

the monthly payments on actual consumption basis, but not later than period more than three months (even if 

unutilized).  

 

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall 

be liable for recovery as arrears of Land Revenue.  

 

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a 

work should be considered as complete for the purpose of refund of security deposit to a contractor from the 

last date on which its final measurements are checked by a competent authority, if such check is necessary 

otherwise from the last date of recording the final measurements), the defects notice period has also passed 

and the Engineer has certified that all defects notified to the contractor before the end of this period have 

been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his 

bills) shall be refunded to him after the expiry of three months from the date on which the work is 

completed. 

 
 

Contractor  Executive Engineer 

Education Works Division 

Badin 
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Integrity Pact 
 

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. 

PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS. 

 

Contract Number: ________________________ Dated: ___________________  

 

Contract Value: ________________________  

 

Contract Title: ________________________  

 
M/S________________________________ hereby declares that it has not obtained or induced the procurement of 

any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any 

administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt 

business practice.  

 

Without limiting the generality of the foregoing, M/S________________________________ represents and warrants 

that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to 

give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any 

natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, 

sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether described as consultation 

fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or 

other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly 

declared pursuant hereto.  

 

M/S________________________________ certifies that it has made and will make full disclosure of all agreements 

and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or 

will not take any action to circumvent the above declaration, representation or warranty. 

  

M/S________________________________ accepts full responsibility and strict liability for making any false 

declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this 

declaration, representation and warranty. It agrees that any contract, right, interest , privilege or other obligation or 

benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA 

under any law, contract or other instrument, be voidable at the option of PA.  

 

Notwithstanding any rights and remedies exercised by PA in this regard, M/S________________________________ 

agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further 

pay compensation to PA in an amount equivalent to ten time the sum of any commission, gratification, bribe, finder’s 

fee or kickback given by M/S________________________________ as aforesaid for the purpose of obtaining or 

inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, 

from 

 

[Procuring Agency] 

 

 [Supplier /Contractor/Consultant] 
 



S.N
o.

Qty Unit Amount
PART-A SCHEDULE ITEM

1

66.00 @ 510.47 P.Rft. 33691
2
(i)

5500.00 @ P.Watts
3
(i) 1.00 @ P.No

4
(i) 1.00 @ P.No

5

5500.00 @ P.Watt

6
(i)

5500.00 @ P.Watts

Total Part A Rs:

Rs:

Total Part A Rs:
Added 5% SST

G.Total

CONTRACTOR EXECUTIVE ENGINEER

 EDUCATION WORKS DIVISION

BADIN

DC Circuit Breaker 32 Amps.

Installation
Complete Wiring and Installation.

PV Junction Box 6x4
Controll Panel Box 
Grounding / Earthing 
AC Wire 
PV Disconnected Switch.
Iron made powder coated rust proof mounting plate 
e.t.c.

Lithium lon Battery Life Po4 
Providing & Fixing 48 Volts 100 Amp Lithium lon 
Battery. )" 2024) Dated 08-11-2024 .

PV Balance of System with Elevated Structure  
No.IV/2V-SO(Rates 2024) Dated 08-11-2024 .

PV Frames G.I Angles .
PV Wire 6mm2
AC Circuit Breaker 32 Amps.

SCHEDULE B

NAME OF WORK: - Social Welfare Funds Scheme Partaining to District Badin @ Rehibilition / Solar
System of Competitive Exemination Preparation Libarary Cum Center Hall at Gym Khana. Badin

Description of Items Rate

Add/Deduct:             Below/ Above  Item No; 01 

Providing & laying (MAIN or SUB MAIN) PVC insulated  
with size 2-7/036 copper cunductor in 3/4" dia PVC conduit 
on surface. (S.I No. 4 /P-228)

Imported items
Providing & Fixing 550-650 watt Mono-Perc 
Grade-A Tier 1 Solar Panels. No.IV/2V-SO (Rates 
2024) Dated 08-11-2024 .

Hybrid Inverter Rated IP65 
6.KW Hybrid-Grid Inerter with 5 Year Warranty ( 
IP 65 Rated )" 2024) Dated 08-11-2024 .



1st Qtr 2nd Qtr 3rd Qtr 4th Qtr

1 Rehabilitation / solar system of 
competitive Examaination Preparation 
Library cum Leture Hall at 
Gymkhana Badin under social 
Welfare Funds.

2.000 Non-ADP

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION

BADIN

Remarks

EDUCATION WORKS DIVISION BADIN
ANNUAL PROCUREMENT PLAN FOR THE YEAR 2026-2027

S.No. Description of Procurement Quantity 
(Where 

applicable)

Estimated 
Unit cost 
(Where 

applicable 
Million)

Funds 
allocated in 

Millions

Source of 
funds 

(ADPs Non 
ADPs)

Proposed 
Procurement 

Method

Timing of Procurements
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