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é OFFICE OF THE

WEeY EXECUTIVE ENGINEER
5 HYDERABAD MUNICIPAL CORPORATION

No.XEN/Civil/IFB/No/ E/85/of 2026 Dated: 07-10-2026

NOTICE INVITING TENDER (NIT)

Hyderabad Municipal Corporation invites Electronic Bids (E-Bids) from eligible and

qualified contractors/firms through Single Stage — One Envelope Procedure in accordance
with the rules of Sindh Public Procurement Regulatory Authority Rules, 2010 (Amended up
to date), for execution of the following development schemes.

Eligibility / Qualification Criteria: -

Bidders must fulfill the following mandatory requirements, ensuring that all required

documents are current and valid, required registration certificates, tax statses and legal
documents must be fully (Up-to-date) at the time of Bid submission:

1.

PNk WN

9.

Valid registration with Pakistan Engineering Council (PEC) in relevant category &
specialization (minimum as per estimated cost) for the year 2026-27.

Active Taxpayer Status on FBR Active Taxpayer List (ATL).

Mandatory registration with Sindh Revenue Board (SRB).

Valid NTN and Sales Tax Registration Certificates.

Minimum 02 similar works completed in last 02 years supported with completion certificates.
Minimum 02 ongoing projects of similar nature (details required).

Submission of Bank Statement for last 03 years, showing financial soundness.

Affidavit on E-stamp paper stating that not blacklisted by any government/semi-government
organization, not involved in litigation & no abandoned works.

Required technical staff and equipment availability (as per bidding document).

10. Firm must provide work methodology and execution plan.

Tender Documents: -

KD

+ Bidding documents can be obtained/downloaded from the E-Pak Acquisition &
Disposal System (E-PADS) / e-procurement portal.

< A non-refundable tender fee of Rs. 3,000/- shall be submitted in favor of Depost

Fund HMC in the shape of Pay Order / Call Deposit clearly mentioning the name of

firm.

Bid Security: -

« Bid Security equivalent to 2.00% of the estimated cost must be submitted in the
shape of Call Deposit / Pay Order / Bank Draft / Bank Guarantee in favor of
Hyderabad Municipal Corporation from any schedule Bank of Pakistan.

Bids without valid Bid Security shall be rejected as non-responsive.

Must be submitted both Scanned copy via E-PADS & Original hard copy before bid
opening
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Bid Submission & Opening: -

R/
0.0

Bids shall be submitted electronically through E-PADS only.

Manual bids will not be accepted.

Bids will be opened in presence of Procurement Committee and bidders’ representatives.
The bid must include: Scanned copy of Tender Fee & Scanned copy of Bid Security

In addition, the bidder shall submit: Original Tender Fee & Original Bid Security in
separate sealed envelopes, clearly marked, to the office of Executive Engineerr before
the bid opening time. Failure to submit original instruments shall result in rejection
of the bid.
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Important Terms & Conditions: -

Schedule:

SO0 NOGR W=

0.

11.
12.
13.
14.

Bid Validity: Minimum 90 days from date of opening.

Conditional, incomplete, or unsigned bids shall be rejected.

Overwriting must be properly signed and stamped.

In case of public holiday, bids shall be opened on next working day.

Procuring Agency reserves the right to reject any or all bids under Rule 33 of SPPRA Rules.
Successful bidder shall furnish Performance Security (10%) of contract price.

Contract agreement shall be executed on stamp paper as per government rules.

Defect Liability Period: Minimum 24 months after completion.

Taxes will be deducted as per government rules.

Any attempt to influence procurement process shall lead to disqualification and blacklisting
under Rule 35.

Integrity Pact shall be signed for contracts exceeding prescribed limits.

Procuring agency shall not be responsible for any technical issues in E-PADS.

Joint Venture (JV) firms must submit JV agreement (if applicable).

Evaluation will be carried out on lowest evaluated responsive bid basis.

KD

< 1st Attempt Submission: 26-10-2026 up to 11:00 AM
+ Bid Opening (1st Attempt): Same day at 12:00 Noon
< 2nd Attempt Submission: 10-11-2026 up to 11:00 AM
« Bid Opening (2nd Attempt): Same day at 12:00 Noon

Venue & Contact: -

« Office of the Executive Engineer, main HMC Building, Hyderabad Municipal Corporation
District Hyderabad. Ph No:-022-9210193

LIST OF PROCUREMENT IN RESPECT OF THE FOLLOWING WORKS: -

S.#

Estimated Earnest Tender Completion

Name of Schemes Cost Money Fee Period

01

INSTALLATION OF RCC PIPE LINE 18" & 12"
DIA AT UC - 151 VILLAGE TAHIR SOOMRO 2,964,500/ - 2% 3000 24 Months
& OTHERS SOOMRO VILLAGES ( PHASE-1)

02

INSTALLATION OF RCC PIPE LINE 18" & 12"
DIA AT UC - 151 VILLAGE TAHIR SOOMRO 2,964,500/ - 2% 3000 24 Months
& OTHERS SOOMRO VILLAGES ( PHASE-2)

03

INSTALLATION OF RCC PIPE LINE 18" & 12"
DIA AT UC - 151 VILLAGE TAHIR SOOMRO 2,964,500/ - 2% 3000 24 Months
& OTHERS SOOMRO VILLAGES ( PHASE-3)

04

INSTALLATION OF RCC PIPE LINE 18" & 12"
DIA AT UC - 151 VILLAGE TAHIR SOOMRO 2,964,500/ - 2% 3000 24 Months
& OTHERS SOOMRO VILLAGES ( PHASE-4)

05

INSTALLATION OF RCC PIPE LINE 18" & 12"
DIA AT UC - 151 VILLAGE TAHIR SOOMRO 2,964,500/ - 2% 3000 24 Months
& OTHERS SOOMRO VILLAGES ( PHASE-5)

06

INSTALLATION OF RCC PIPE LINE 18" & 12"
DIA AT UC - 151 VILLAGE TAHIR SOOMRO 2,964,500/ - 2% 3000 24 Months
& OTHERS SOOMRO VILLAGES ( PHASE-6)




07

INSTALLATION OF RCC PIPE LINE 18" & 12"
DIA AT UC - 151 VILLAGE TAHIR SOOMRO
& OTHERS SOOMRO VILLAGES ( PHASE-7)

2,964,500/ -

2%

3000

24 Months

08

INSTALLATION OF RCC PIPE LINE 18" & 12"
DIA AT UC - 151 VILLAGE TAHIR SOOMRO
& OTHERS SOOMRO VILLAGES ( PHASE-8)

593,000/ -

2%

3000

24 Months

09

INSTALLATION OF RCC PIPE LINE 18" & 12"
DIA AT UC - 154 VILLAGE LALO PALARI &
MISRI RIND GOTH ( PHASE-1)

2,964,500/-

2%

3000

24 Months

10

INSTALLATION OF RCC PIPE LINE 18" & 12"
DIA AT UC - 154 VILLAGE LALO PALARI &
MISRI RIND GOTH ( PHASE-2)

2,964,500/-

2%

3000

24 Months

11

INSTALLATION OF RCC PIPE LINE 18" & 12"
DIA AT UC - 154 VILLAGE LALO PALARI &
MISRI RIND GOTH ( PHASE-3)

2,964,500/ -

2%

3000

24 Months

12

INSTALLATION OF RCC PIPE LINE 18" & 12"
DIA AT UC - 154 VILLAGE LALO PALARI &
MISRI RIND GOTH ( PHASE-4)

2,964,500/ -

2%

3000

24 Months

13

INSTALLATION OF RCC PIPE LINE 18" & 12"
DIA AT UC - 154 VILLAGE LALO PALARI &
MISRI RIND GOTH ( PHASE-5)

2,964,500/ -

2%

3000

24 Months

14

INSTALLATION OF RCC PIPE LINE 18" & 12"
DIA AT UC - 154 VILLAGE LALO PALARI &
MISRI RIND GOTH ( PHASE-6)

2,964,500/ -

2%

3000

24 Months

15

INSTALLATION OF RCC PIPE LINE 18" AT
UC - 154 VILLAGE AMARDAS THAKUR (
PHASE-1)

2,979,000/ -

2%

3000

24 Months

16

INSTALLATION OF RCC PIPE LINE 18" AT
UC - 154 VILLAGE AMARDAS THAKUR (
PHASE-2)

2,979,000/

2%

3000

24 Months

17

INSTALLATION OF RCC PIPE LINE 18" AT
UC - 154 VILLAGE AMARDAS THAKUR (
PHASE-3)

2,979,000/

2%

3000

24 Months

18

INSTALLATION OF RCC PIPE LINE 18" AT
UC - 154 VILLAGE AMARDAS THAKUR (
PHASE-4)

2,979,000/-

2%

3000

24 Months

19

INSTALLATION OF RCC PIPE LINE 18" AT
UC - 154 VILLAGE AMARDAS THAKUR (
PHASE-5)

2,979,000/ -

2%

3000

24 Months

20

INSTALLATION OF RCC PIPE LINE 18" AT
UC - 154 VILLAGE AMARDAS THAKUR |
PHASE-6)

2,979,000/-

2%

3000

24 Months

21

INSTALLATION OF RCC PIPE LINE 18" AT
UC - 154 VILLAGE AMARDAS THAKUR (
PHASE-7)

2,979,000/

2%

3000

24 Months




22

INSTALLATION OF RCC PIPE LINE 18" AT
UC - 154 VILLAGE AMARDAS THAKUR (
PHASE-8)

2,057,000/-

2%

3000

24 Months

23

INSTALLATION OF RCC PIPE LINE 12" DIA
AT UC - 157 MARVI TOWN

2,992,500/-

2%

3000

24 Months

24

INSTALLATION OF RCC PIPE LINE 18" AT
UC - 142 RAILWAY COLONY BARKATI
MASJID ( PHASE-1)

2,979,000/-

2%

3000

24 Months

25

INSTALLATION OF RCC PIPE LINE 18" AT
UC - 142 RAILWAY COLONY BARKATI
MASJID ( PHASE-2)

2,979,000/-

2%

3000

24 Months

26

INSTALLATION OF RCC PIPE LINE 18" AT
UC - 142 RAILWAY COLONY BARKATI
MASJID ( PHASE-3)

2,979,000/

2%

3000

24 Months

27

INSTALLATION OF RCC PIPE LINE 18" AT
UC - 142 RAILWAY COLONY BARKATI
MASJID ( PHASE-4)

2,979,000/-

2%

3000

24 Months

28

INSTALLATION OF RCC PIPE LINE 18" AT
UC - 142 RAILWAY COLONY BARKATI
MASJID ( PHASE-5)

2,979,000/

2%

3000

24 Months

29

INSTALLATION OF RCC PIPE LINE 18" AT
UC - 142 RAILWAY COLONY BARKATI
MASJID ( PHASE-6)

2,979,000/-

2%

3000

24 Months

30

INSTALLATION OF RCC PIPE LINE 18" AT
UC - 142 RAILWAY COLONY BARKATI
MASJID ( PHASE-7)

2,979,000/

2%

3000

24 Months

31

INSTALLATION OF RCC PIPE LINE 18" AT
UC - 142 RAILWAY COLONY BARKATI
MASJID ( PHASE-8)

2,057,000/-

2%

3000

24 Months

32

INSTALLATION OF RCC PIPE LINE 18" AT
UC - 153 BENAZIR COLONY NEAR SEHRISH
NAGAR (PHASE-1)

2,979,000/

2%

3000

24 Months

33

INSTALLATION OF RCC PIPE LINE 18" AT
UC - 153 BENAZIR COLONY NEAR SEHRISH
NAGAR ( PHASE-2)

2,979,000/-

2%

3000

24 Months

34

INSTALLATION OF RCC PIPE LINE 18" AT
UC - 153 BENAZIR COLONY NEAR SEHRISH
NAGAR ( PHASE-3)

2,979,000/-

2%

3000

24 Months

35

INSTALLATION OF RCC PIPE LINE 18" AT
UC - 153 BENAZIR COLONY NEAR SEHRISH
NAGAR (PHASE-4)

2,979,000/ -

2%

3000

24 Months

36

INSTALLATION OF RCC PIPE LINE 18" AT
UC - 153 BENAZIR COLONY NEAR SEHRISH
NAGAR ( PHASE-5)

2,979,000/

2%

3000

24 Months

37

INSTALLATION OF RCC PIPE LINE 18" AT
UC - 153 BENAZIR COLONY NEAR SEHRISH
NAGAR (PHASE-6)

2,979,000/-

2%

3000

24 Months

38

INSTALLATION OF RCC PIPE LINE 18" AT
UC - 153 BENAZIR COLONY NEAR SEHRISH
NAGAR (PHASE-7)

2,979,000/-

2%

3000

24 Months




39

INSTALLATION OF RCC PIPE LINE 18" AT
UC - 153 BENAZIR COLONY NEAR SEHRISH
NAGAR ( PHASE-8)

2,057,000/

2%

3000

24 Months

40

INSTALLATION OF RCC PIPE LINE 18" AT
UC - 152 PHASE-II QASIMABAD (PHASE-1)

2,979,000/-

2%

3000

24 Months

41

INSTALLATION OF RCC PIPE LINE 18" AT
UC - 152 PHASE-II QASIMABAD (PHASE-2)

2,979,000/

2%

3000

24 Months

42

INSTALLATION OF RCC PIPE LINE 18" AT
UC - 152 PHASE-II QASIMABAD (PHASE-3)

2,979,000/-

2%

3000

24 Months

43

INSTALLATION OF RCC PIPE LINE 18" AT
UC - 152 PHASE-II QASIMABAD (PHASE-4)

2,979,000/-

2%

3000

24 Months

44

INSTALLATION OF RCC PIPE LINE 18" AT
UC - 152 PHASE-II QASIMABAD (PHASE-5)

2,341,000/ -

2%

3000

24 Months

45

INSTALLATION OF RCC PIPE LINE 18" AT
UC - 127 JUNEJA COLONY (PHASE-1)

2,979,000/-

2%

3000

24 Months

46

INSTALLATION OF RCC PIPE LINE 18" AT
UC - 127 JUNEJA COLONY (PHASE-2)

2,979,000/ -

2%

3000

24 Months

47

INSTALLATION OF RCC PIPE LINE 18" AT
UC - 127 JUNEJA COLONY (PHASE-3)

2,979,000/

2%

3000

24 Months

48

INSTALLATION OF RCC PIPE LINE 18" AT
UC - 127 JUNEJA COLONY (PHASE-4)

2,979,000/

2%

3000

24 Months

49

INSTALLATION OF RCC PIPE LINE 18" AT
UC - 127 JUNEJA COLONY (PHASE-5)

2,979,000/-

2%

3000

24 Months

50

INSTALLATION OF RCC PIPE LINE 18" AT
UC - 127 JUNEJA COLONY (PHASE-6)

2,979,000/-

2%

3000

24 Months

51

INSTALLATION OF RCC PIPE LINE 18" AT
UC - 127 JUNEJA COLONY (PHASE-7)

1,277,000/~

2%

3000

24 Months

52

INSTALLATION OF WATER SUPPLY LINE 6"
DIA IN VARIOUS AREAS OF UC-154
(PHASE-1)

2,998,200/

2%

3000

24 Months

53

INSTALLATION OF WATER SUPPLY LINE 6"
DIA IN VARIOUS AREAS OF UC-154
(PHASE-1)

2,998,200/-

2%

3000

24 Months

54

INSTALLATION OF WATER SUPPLY LINE 6"
DIA IN VARIOUS UC'S OF TMC QASIMABAD
& TMC HUSSAINABAD (PHASE-1)

2,998,200/-

2%

3000

24 Months

55

INSTALLATION OF WATER SUPPLY LINE 6"
DIA IN VARIOUS UC'S OF TMC QASIMABAD
& TMC HUSSAINABAD (PHASE-2)

2,998,200/

2%

3000

24 Months

56

INSTALLATION OF WATER SUPPLY LINE 6"
DIA IN VARIOUS UC'S OF TMC QASIMABAD
& TMC HUSSAINABAD (PHASE-3)

2,998,200/ -

2%

3000

24 Months

57

INSTALLATION OF WATER SUPPLY LINE 6"
DIA IN VARIOUS UC'S OF TMC QASIMABAD
& TMC HUSSAINABAD (PHASE-4)

2,998,200/-

2%

3000

24 Months

58

INSTALLATION OF WATER SUPPLY LINE 6"
DIA IN VARIOUS UC'S OF TMC QASIMABAD
& TMC HUSSAINABAD (PHASE-5)

2,998,200/-

2%

3000

24 Months

59

INSTALLATION OF WATER SUPPLY LINE 6"
DIA IN VARIOUS UC'S OF TMC QASIMABAD
& TMC HUSSAINABAD (PHASE-6)

2,998,200/

2%

3000

24 Months




60

INSTALLATION OF WATER SUPPLY LINE 6"
DIA IN VARIOUS UC'S OF TMC QASIMABAD
& TMC HUSSAINABAD (PHASE-7)

2,998,200/

2%

3000

24 Months

61

INSTALLATION OF WATER SUPPLY LINE 6"
DIA IN VARIOUS UC'S OF TMC QASIMABAD
& TMC HUSSAINABAD (PHASE-8)

1,083,100/~

2%

3000

24 Months

62

INSTALLATION OF RCC SEWERAGE PIPE
LINE 18" IN UC-157 SAMANABAD SOCIETY (
PHASE-1)

2,979,000/

2%

3000

24 Months

63

INSTALLATION OF RCC SEWERAGE PIPE
LINE 18" IN UC-157 SAMANABAD SOCIETY (
PHASE-2)

2,979,000/-

2%

3000

24 Months

64

INSTALLATION OF 500 RFT WATER SUPPLY
LINE 6" DIA IN UC-157 AT SAMANABAD
SOCIETY

1,107,000/~

2%

3000

24 Months

65

INSTALLATION OF 2000 RFT R.C.C PIPE
LINE 24" DIA AT ©UC-158 VILLAGE
MUHAMMAD BUX SHORO (PHASE 1)

3,000,000/-

2%

3000

24 Months

66

INSTALLATION OF 2000 RFT R.C.C PIPE
LINE 24" DIA AT UC-158 VILLAGE
MUHAMMAD BUX SHORO (PHASE 2)

3,000,000/ -

2%

3000

24 Months

67

INSTALLATION OF 2000 RFT R.C.C PIPE
LINE 24" DIA AT UC-158 VILLAGE
MUHAMMAD BUX SHORO (PHASE 3)

3,000,000/ -

2%

3000

24 Months

68

INSTALLATION OF 2000 RFT R.C.C PIPE
LINE 24" DIA AT UC-158 VILLAGE
MUHAMMAD BUX SHORO (PHASE 4)

3,000,000/-

2%

3000

24 Months

69

INSTALLATION OF 2000 RFT R.C.C PIPE
LINE 24" DIA AT UC-158 VILLAGE
MUHAMMAD BUX SHORO (PHASE 5)

3,000,000/ -

2%

3000

24 Months

70

INSTALLATION OF 2000 RFT R.C.C PIPE
LINE 24" DIA AT UC-158 VILLAGE
MUHAMMAD BUX SHORO (PHASE 6)

3,000,000/ -

2%

3000

24 Months

71

INSTALLATION OF 2000 RFT R.C.C PIPE
LINE 24" DIA AT UC-158 VILLAGE
MUHAMMAD BUX SHORO (PHASE 7)

3,000,000/-

2%

3000

24 Months

72

PROVIDING PAVING BLOCK AT UC-158
VILLAGE MUHAMMAD BUX SHORO(PHASE
1)

2,995,500/-

2%

3000

24 Months

73

PROVIDING PAVING BLOCK AT UC-158
VILLAGE MUHAMMAD BUX SHORO (PHASE
2)

2,995,500/-

2%

3000

24 Months

74

PROVIDING PAVING BLOCK AT UC-158
VILLAGE MUHAMMAD BUX SHORO (PHASE
3)

2,995,500/-

2%

3000

24 Months

75

PROVIDING PAVING BLOCK AT UC-158
VILLAGE MUHAMMAD BUX SHORO (PHASE
4)

2,995,500/ -

2%

3000

24 Months

76

PROVIDING PAVING BLOCK AT UC-158
VILLAGE MUHAMMAD BUX SHORO (PHASE
S)

2,995,500/ -

2%

3000

24 Months

77

PROVIDING PAVING BLOCK AT UC-158
VILLAGE MUHAMMAD BUX SHORO (PHASE
6)

2,995,500/ -

2%

3000

24 Months

78

PROVIDING PAVING BLOCK AT UC-158
VILLAGE MUHAMMAD BUX SHORO (PHASE
7)

2,995,500/-

2%

3000

24 Months




79

INSTALLATION OF 3000 RFT R.C.C PIPE
LINE 24" DIA AT UC-155 & 156 VILLAGE
NEW KARAN KHAN SHORO & VIKIO PALARI
(PHASE 1)

3,000,000/ -

2%

3000

24 Months

80

INSTALLATION OF 3000 RFT R.C.C PIPE
LINE 24" DIA AT UC-155 & 156 VILLAGE
NEW KARAN KHAN SHORO & VIKIO PALARI
(PHASE 2)

3,000,000/-

2%

3000

24 Months

81

INSTALLATION OF 3000 RFT R.C.C PIPE
LINE 24" DIA AT UC-155 & 156 VILLAGE
NEW KARAN KHAN SHORO & VIKIO PALARI
(PHASE 3)

3,000,000/-

2%

3000

24 Months

82

INSTALLATION OF 3000 RFT R.C.C PIPE
LINE 24" DIA AT UC-155 & 156 VILLAGE
NEW KARAN KHAN SHORO & VIKIO PALARI
(PHASE 4)

3,000,000/ -

2%

3000

24 Months

83

INSTALLATION OF 3000 RFT R.C.C PIPE
LINE 24" DIA AT UC-155 & 156 VILLAGE
NEW KARAN KHAN SHORO & VIKIO PALARI
(PHASE 5)

3,000,000/-

2%

3000

24 Months

84

INSTALLATION OF 3000 RFT R.C.C PIPE
LINE 24" DIA AT UC-155 & 156 VILLAGE
NEW KARAN KHAN SHORO & VIKIO PALARI
(PHASE 6)

3,000,000/ -

2%

3000

24 Months

85

INSTALLATION OF 3000 RFT R.C.C PIPE
LINE 24" DIA AT UC-155 & 156 VILLAGE
NEW KARAN KHAN SHORO & VIKIO PALARI
(PHASE 7)

3,000,000/-

2%

3000

24 Months

86

INSTALLATION OF 3000 RFT R.C.C PIPE
LINE 24" DIA AT UC-155 & 156 VILLAGE
NEW KARAN KHAN SHORO & VIKIO PALARI
(PHASE 8)

3,000,000/-

2%

3000

24 Months

87

INSTALLATION OF 3000 RFT R.C.C PIPE
LINE 24" DIA AT UC-155 & 156 VILLAGE
NEW KARAN KHAN SHORO & VIKIO PALARI
(PHASE 9)

3,000,000/ -

2%

3000

24 Months

88

INSTALLATION OF 3000 RFT R.C.C PIPE
LINE 24" DIA AT UC-155 & 156 VILLAGE
NEW KARAN KHAN SHORO & VIKIO PALARI
(PHASE 10)

3,000,000/-

2%

3000

24 Months

89

INSTALLATION OF 2000 RFT R.C.C PIPE
LINE 18 " DIA IN UC-155, VILLAGE SAJAN
DETHO TMC QASIMABAD ( PHASE-1)

2,979,000/

2%

3000

24 Months

90

INSTALLATION OF 2000 RFT R.C.C PIPE
LINE 18 " DIA IN UC-155, VILLAGE SAJAN
DETHO TMC QASIMABAD ( PHASE-2)

2,979,000/

2%

3000

24 Months

91

INSTALLATION OF 2000 RFT R.C.C PIPE
LINE 18 " DIA IN UC-155, VILLAGE SAJAN
DETHO TMC QASIMABAD ( PHASE-3)

2,979,000/-

2%

3000

24 Months

92

INSTALLATION OF 2000 RFT R.C.C PIPE
LINE 18 " DIA IN UC-155, VILLAGE SAJAN
DETHO TMC QASIMABAD ( PHASE-4)

2,979,000/-

2%

3000

24 Months

93

INSTALLATION OF 2000 RFT R.C.C PIPE
LINE 18 " DIA IN UC-155, VILLAGE SAJAN
DETHO TMC QASIMABAD ( PHASE-5)

2,979,000/-

2%

3000

24 Months

94

CONSTRUCTION & REPAIR OF PAVING
BLOCK / CC BLOCK @ VARIOUS PLACES IN
ucC 145 TMC QASIMABAD, HMC
HYDERABAD. (PHASE 1)

2,500,000/ -

2%

3000

24 Months

95

CONSTRUCTION & REPAIR OF PAVING
BLOCK / CC BLOCK @ VARIOUS PLACES IN
UC 145 TMC QASIMABAD, HMC
HYDERABAD. (PHASE 2)

2,500,000/-

2%

3000

24 Months

96

CONSTRUCTION & REPAIR OF PAVING
BLOCK / CC BLOCK @ VARIOUS PLACES IN
ucC 145 TMC QASIMABAD, HMC
HYDERABAD. (PHASE 3)

2,500,000/-

2%

3000

24 Months

97

CONSTRUCTION & REPAIR OF PAVING BLOCK /
CC BLOCK @ VARIOUS PLACES IN UC 145 TMC
QASIMABAD, HMC HYDERABAD. (PHASE 4)

2,500,000/ -

2%

3000

24 Months




98

CONSTRUCTION & REPAIR OF PAVING
BLOCK / CC BLOCK @ VARIOUS PLACES IN
UC 145 TMC QASIMABAD, HMC
HYDERABAD. (PHASE 5)

2,500,000/-

2%

3000

24 Months

99

CONSTRUCTION & REPAIR OF PAVING
BLOCK / CC BLOCK @ VARIOUS PLACES IN
ucC 145 TMC QASIMABAD, HMC
HYDERABAD. (PHASE 6)

2,500,000/-

2%

3000

24 Months

100

CONSTRUCTION & REPAIR OF PAVING
BLOCK / CC BLOCK @ VARIOUS PLACES IN
ucC 145 TMC QASIMABAD, HMC
HYDERABAD. (PHASE 7)

2,500,000/-

2%

3000

24 Months

101

CONSTRUCTION & REPAIR OF PAVING
BLOCK / CC BLOCK @ VARIOUS PLACES IN
ucC 145 TMC QASIMABAD, HMC
HYDERABAD. (PHASE 8)

2,500,000/ -

2%

3000

24 Months

102

CONSTRUCTION & REPAIR OF PAVING
BLOCK / CC BLOCK @ VARIOUS PLACES IN
ucC 159 TMC QASIMABAD, HMC
HYDERABAD. (PHASE 1)

2,500,000/-

2%

3000

24 Months

103

CONSTRUCTION & REPAIR OF PAVING
BLOCK / CC BLOCK @ VARIOUS PLACES IN
ucC 159 TMC QASIMABAD, HMC
HYDERABAD. (PHASE 2)

2,500,000/ -

2%

3000

24 Months

104

CONSTRUCTION & REPAIR OF PAVING
BLOCK / CC BLOCK @ VARIOUS PLACES IN
UC 159 TMC QASIMABAD, HMC
HYDERABAD. (PHASE 3)

2,500,000/-

2%

3000

24 Months

105

CONSTRUCTION & REPAIR OF PAVING
BLOCK / CC BLOCK @ VARIOUS PLACES IN
ucC 159 TMC QASIMABAD, HMC
HYDERABAD. (PHASE 4)

2,500,000/-

2%

3000

24 Months

106

CONSTRUCTION & REPAIR OF PAVING
BLOCK / CC BLOCK @ VARIOUS PLACES IN
UC 159 TMC QASIMABAD, HMC
HYDERABAD. (PHASE 5)

2,500,000/ -

2%

3000

24 Months

107

CONSTRUCTION & REPAIR OF PAVING
BLOCK / CC BLOCK @ VARIOUS PLACES IN
UC 159 TMC QASIMABAD, HMC
HYDERABAD. (PHASE 6)

2,500,000/-

2%

3000

24 Months

108

CONSTRUCTION & REPAIR OF PAVING
BLOCK / CC BLOCK @ VARIOUS PLACES IN
ucC 159 TMC QASIMABAD, HMC
HYDERABAD. (PHASE 7)

2,500,000/ -

2%

3000

24 Months

109

CONSTRUCTION & REPAIR OF PAVING
BLOCK / CC BLOCK @ VARIOUS PLACES IN
UC 159 TMC QASIMABAD, HMC
HYDERABAD. (PHASE 8)

2,500,000/-

2%

3000

24 Months

AAA b2 A

EXECUTIVE ENGINEER

HYDERABAD MUNICIPAL CORPORATION

DISTRICT HYDERABAD




HYDERABAD MUNICIPAL CORPORATION

OFFICE OF THE

ANNUAL PROCUREMENT PLAN FOR FINANCIAL THE YEAR 2026-27

P ¢ Esti & Funds s £ Proposed Tentative
S# rocuremen Description of Procurement Qty U s' tu'(t:xa : Allocation in o;‘lrcio Procurement Timing of Remarks
Type nit Los Million un Method Procurement

INSTALLATION OF RCC PIPE LINE 18" & 12" DIA AT UC - Sinle St

1 Work 151 VILLAGE TAHIR SOOMRO & OTHERS SOOMRO 2.9645 2.965 Own Fund O;r;ggnv;‘f; 2nd Quarter ===
VILLAGES ( PHASE-1)
INSTALLATION OF RCC PIPE LINE 18" & 12" DIA AT UC - Single St

2 Work 151 VILLAGE TAHIR SOOMRO & OTHERS SOOMRO 2.9645 2.965 Own Fund O;I;ggnvej‘f; ond Quarter ===
VILLAGES ( PHASE-2)
INSTALLATION OF RCC PIPE LINE 18" & 12" DIA AT UC - Sinle St

3 Work 151 VILLAGE TAHIR SOOMRO & OTHERS SOOMRO 2.9645 2.965 Own Fund O;I;ggnvej‘f; ond Quarter ===
VILLAGES ( PHASE-3)
INSTALLATION OF RCC PIPE LINE 18" & 12" DIA AT UC - Single St

4 Work 151 VILLAGE TAHIR SOOMRO & OTHERS SOOMRO 2.9645 2.965 Own Fund O;rtleggnveallc%;_e 2nd Quarter ===
VILLAGES ( PHASE-4)
INSTALLATION OF RCC PIPE LINE 18" & 12" DIA AT UC - Sinle St

5 Work 151 VILLAGE TAHIR SOOMRO & OTHERS SOOMRO 2.9645 2.965 Own Fund O;r;ggnvefg’e 2nd Quarter ===
VILLAGES ( PHASE-5)
INSTALLATION OF RCC PIPE LINE 18" & 12" DIA AT UC - Sinle St

6 Work 151 VILLAGE TAHIR SOOMRO & OTHERS SOOMRO 2.9645 2.965 Own Fund O;r;ggnvefg’e 2nd Quarter ===
VILLAGES ( PHASE-6)
INSTALLATION OF RCC PIPE LINE 18" & 12" DIA AT UC - Sinle St

7 Work 151 VILLAGE TAHIR SOOMRO & OTHERS SOOMRO 2.9645 2.965 Own Fund O;r;ggnve?(%E; 2nd Quarter ===
VILLAGES ( PHASE-7)
INSTALLATION OF RCC PIPE LINE 18" & 12" DIA AT UC - Sinle St

8 Work 151 VILLAGE TAHIR SOOMRO & OTHERS SOOMRO 0.5930 0.593 Own Fund Ogtleg];nveellc%;; 2nd Quarter =
VILLAGES ( PHASE-8)
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INSTALLATION OF RCC PIPE LINE 18" & 12" DIA AT UC - Sinle Stase.
9 Work 154 VILLAGE LALO PALARI & MISRI RIND GOTH ( 2.9645 2.965 Own Fund O;r;g;nve"’l‘f;e 2nd Quarter —mme-
PHASE-1)
INSTALLATION OF RCC PIPE LINE 18" & 12" DIA AT UC - Sinvle Stase.
10 Work 154 VILLAGE LALO PALARI & MISRI RIND GOTH ( 2.9645 2.965 Own Fund OnegEnve1§pe ond Quarter —
PHASE-2)
INSTALLATION OF RCC PIPE LINE 18" & 12" DIA AT UC - Sinde Stase.
11 Work 154 VILLAGE LALO PALARI & MISRI RIND GOTH ( 2.9645 2.965 Own Fund O;r;g;nve"’l‘f;e 2nd Quarter m==e-
PHASE-3)
INSTALLATION OF RCC PIPE LINE 18" & 12" DIA AT UC - Sinvle Stase.
12 Work 154 VILLAGE LALO PALARI & MISRI RIND GOTH ( 2.9645 2.965 Own Fund O;r;gEnvelfpe ond Quarter ====c
PHASE-4)
INSTALLATION OF RCC PIPE LINE 18" & 12" DIA AT UC - Sinvle Stase.
13 Work 154 VILLAGE LALO PALARI & MISRI RIND GOTH ( 2.9645 2.965 Own Fund O;r;gEnvelfpe ond Quarter ====c
PHASE-5)
INSTALLATION OF RCC PIPE LINE 18" & 12" DIA AT UC - Sinvle Stase.
14 Work 154 VILLAGE LALO PALARI & MISRI RIND GOTH ( 2.9645 2.965 Own Fund O;egEnvelgpe ond Quarter —
PHASE-6)
INSTALLATION OF RCC PIPE LINE 18" AT UC - 154 Single Stage-
.9790 .979 Own Fund ond t —
15 Work VILLAGE AMARDAS THAKUR  ( PHASE-1) 2 2 wn Fun One Envelope | 204 Quarter
INSTALLATION OF RCC PIPE LINE 18" AT UC - 154 Single Stage-
.9790 .979 Own Fund ond t —
16 Work VILLAGE AMARDAS THAKUR  ( PHASE-2) 2 2 wn Fun One Envelope | 204 Quarter
INSTALLATION OF RCC PIPE LINE 18" AT UC - 154 Single Stage-
.97 .979 Own Fund ond t —
17 Work VILLAGE AMARDAS THAKUR  ( PHASE-3) 2.9790 2 i Hun One Envelope | 204 Quarter
INSTALLATION OF RCC PIPE LINE 18" AT UC - 154 Single Stage-
.9790 .979 Own Fund ond t —
18 Work VILLAGE AMARDAS THAKUR  ( PHASE-4) 2 2 wn Fun One Envelope | 204 Quarter
INSTALLATION OF RCC PIPE LINE 18" AT UC - 154 Single Stage-
.9790 .979 Own Fund ond t —
19 Work VILLAGE AMARDAS THAKUR  ( PHASE-5) 2 2 wn Fun One Envelope | 204 Quarter
INSTALLATION OF RCC PIPE LINE 18" AT UC - 154 Single Stage-
.9790 .979 Own Fund ond t —
20 Work VILLAGE AMARDAS THAKUR  ( PHASE-6) 2 2 wn Fan One Envelope | 204 Quarter
INSTALLATION OF RCC PIPE LINE 18" AT UC - 154 Single Stage-
.9790 .979 Own Fund ond t —
21 Work VILLAGE AMARDAS THAKUR  ( PHASE-7) 2 2 wn ran One Envelope | 204 Quarter

Page 2 of 10




2 | wene (NN Or R P e o AT U005 | ggsro | aesr | owrune | ST | o ouwer | o
2 | Wonc |INSTALLATION OF RCC PIPE LINE 12 DI AT UC - 157 29025 | 2995 | ownruma | STSHE | oy g | oo
oo | wene[NTAATON oF soc e e a1 VS 92| goran | aoms | owruns | ST | o g [ o
o | wene [y or soc e e w1 v | e | asms | owruns | S | o o |
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v | e [NTATON o8 soc e e a1 V93| e | aems | oweruns | ST | o o [ o
o | wene [NTAATON oF Rec P w01 V92| aern | asms | owrune | ST | o o [ o
0 | wene[NTALATON o8 Roc e 161 V- 93| grn | aems | oweruns | ST | o o [ o
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35 | Wtk | 5o AR COLONY NEAR SEHRISH NAGAR  (PHASE-4) 20790 | 2979 | OwnFund | GUE SO | and Quarer | oo
o | v [mmanon on sec ym e 1wt ve 3l | aemo | 2o | owmm | S50 | o e | e
| v [pmanon on gec ym e e an ve ) | aemo | 2o | ownm | S5 | o e | e
o | v [pomusanon of s pre e to 4t el | oo | asr | owrns | SR o g | oo
o | wn [romusanon of s e e to 4t el | gosmo | aosr | owrums | S o g |
o | e [Ty of xo e e 1 AT U0 1% | agrsn | aems | owrune | SIS | o ouner |
o | woac [manon on xce pE 1w 1A 06152 | agurg | ase | owre | ST | o cv | o
55 | o [NSTALLATION OF RCC PIPE LING 15" AT UC - 127 29190 | 2079 | ownrund | SPEESEE | o gue | e
46 Work f]l\[lel\’Ir]f:\}kACToIggNgF(P?{i(;EliI;E LINE 18" AT UC - 127 2.9790 2.979 Own Fund g;tggnitj(%g; 2nd Quarter =====
47 Work fll\[IJSl\’Ir]fZ\}kACTOIggNgF(PIIQ{c/:\%EITI;E LINE 18" AT UC - 127 2.9790 2.979 Own Fund g;tggnitj(%g; 2nd Quarter =====
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INSTALLATION OF RCC PIPE LINE 18" AT UC - 127 Single Stage- o
48 Work JUNEJA COLONY (PHASE-4) 2.9790 2.979 Own Fund One Envelope 2nd Quarter ===
INSTALLATION OF RCC PIPE LINE 18" AT UC - 127 Single Stage- .
49 Work JUNEJA COLONY (PHASE-5) 2.9790 2.979 Own Fund One Envelope 2nd Quarter ===
INSTALLATION OF RCC PIPE LINE 18" AT UC - 127 Single Stage-
2.9790 2.979 Own Fund 2nd t ===
50 Work | JUNEJA COLONY (PHASE-6) wn Fund 6 Bvelope | 274 Quarter
INSTALLATION OF RCC PIPE LINE 18" AT UC - 127 Single Stage-
1.2770 1.277 Own Fund 2nd t ===
51 Work | JUNEJA COLONY (PHASE-7) wnFund | o Envelope | 204 Quarter
INSTALLATION OF WATER SUPPLY LINE 6" DIA IN Single Stage-
.998 .998 Own Fund 2nd t ===
52 Work |y ARIOUS AREAS OF UC-154 (PHASE-1) 2.9982 2 wn Fund o e Envelope | 279 Quarter
INSTALLATION OF WATER SUPPLY LINE 6" DIA IN Single Stage-
.998 .998 Own Fund 2nd t ===
53 Work |y ARIOUS AREAS OF UC-154 (PHASE-1) 2.9982 2 wn Fund o e Envelope | 279 Quarter
INSTALLATION OF WATER SUPPLY LINE 6" DIA IN Single St
54 Work VARIOUS UC'S OF TMC QASIMABAD & TMC 2.9982 2.998 Own Fund O;rf;nv;‘f; 2nd Quarter ———ee
HUSSAINABAD (PHASE-1)
INSTALLATION OF WATER SUPPLY LINE 6" DIA IN Sinele St
55 Work VARIOUS UC'S OF TMC QASIMABAD & TMC 2.9982 2.998 Own Fund Og;ggnve?(fg’e ond Quarter ===
HUSSAINABAD (PHASE-2)
INSTALLATION OF WATER SUPPLY LINE 6" DIA IN Single St
56 Work VARIOUS UC'S OF TMC OQASIMABAD & TMC 2.9982 2.998 Own Fund O;r;gEenV:I‘f; 2nd Quarter ————
HUSSAINABAD (PHASE-3)
INSTALLATION OF WATER SUPPLY LINE 6" DIA IN Single St
57 Work VARIOUS UC'S OF TMC OQASIMABAD & TMC 2.9982 2.998 Own Fund O;r;gEenV:I‘f; 2nd Quarter ————
HUSSAINABAD (PHASE-4)
INSTALLATION OF WATER SUPPLY LINE 6" DIA IN Single St
58 Work VARIOUS UC'S OF TMC OQASIMABAD & TMC 2.9982 2.998 Own Fund Oi‘lr:eg];nve?c%;; ond Quarter ——
HUSSAINABAD (PHASE-5)
INSTALLATION OF WATER SUPPLY LINE 6" DIA IN Sinele St
59 Work VARIOUS UC'S OF TMC OQASIMABAD & TMC 2.9982 2.998 Own Fund O;I;g};nveell(%pe); 2nd Quarter ==
HUSSAINABAD (PHASE-6)

Page 5 of 10




INSTALLATION OF WATER SUPPLY LINE 6" DIA IN Sinde Stase.
60 Work VARIOUS UC'S OF TMC QASIMABAD & TMC 2.9982 2.998 Own Fund O;r;g;nve"’l‘f;e ond Quarter ————
HUSSAINABAD (PHASE-7)
INSTALLATION OF WATER SUPPLY LINE 6" DIA IN Sinvle Stase.
61 Work VARIOUS UC'S OF TMC OQASIMABAD & TMC 1.0831 1.083 Own Fund g g 2nd Quarter —==e
One Envelope
HUSSAINABAD (PHASE-8)
INSTALLATION OF RCC SEWERAGE PIPE LINE 18" IN Single Stage-
2.9790 2.979 Own Fund ond t —
62 Work UC - 157 SAMANABAD SOCIETY ( PHASE-1) Wi Fun One Envelope | 204 Quarter
INSTALLATION OF RCC SEWERAGE PIPE LINE 18" IN Single Stage-
.9790 .979 Own Fund ond t —
63 Work UC - 157 SAMANABAD SOCIETY ( PHASE-2) 2 2 Wi Fun One Envelope | 204 Quarter
INSTALLATION OF 500 RFT WATER SUPPLY LINE 6" DIA Single Stage-
1.1070 1.107 Own Fund ond t —
64 Work IN UC-157 AT SAMANABAD SOCIETY wn Fun One Envelope | 204 Quarter
INSTALLATION OF 2000 RFT R.C.C PIPE LINE 24" DIA AT Single Stage-
. . Own Fund 2nd ¢ S
65 Work UC-158 VILLAGE MUHAMMAD BUX SHORO (PHASE 1) 3.0000 3.000 wn Fun One Envelope | 2nd Quarter
INSTALLATION OF 2000 RFT R.C.C PIPE LINE 24" DIA AT Single Stage-
3.0000 3.000 Own Fund ond t —
66 Work UC-158 VILLAGE MUHAMMAD BUX SHORO (PHASE 2) wn Fun One Envelope | 204 Quarter
INSTALLATION OF 2000 RFT R.C.C PIPE LINE 24" DIA AT Single Stage-
o . O Fund 2nd t R
67 Work UC-158 VILLAGE MUHAMMAD BUX SHORO (PHASE 3) 8.0000 8.000 i Fun One Envelope | 204 Quarter
INSTALLATION OF 2000 RFT R.C.C PIPE LINE 24" DIA AT Single Stage-
3.0000 3.000 Own Fund ond t —
68 Work UC-158 VILLAGE MUHAMMAD BUX SHORO (PHASE 4) wn Fun One Envelope | 204 Quarter
INSTALLATION OF 2000 RFT R.C.C PIPE LINE 24" DIA AT Single Stage-
. . Own Fund ond t —
69 Work UC-158 VILLAGE MUHAMMAD BUX SHORO (PHASE 5) 8.0000 8.000 Wi Fun One Envelope | 20d Quarter
INSTALLATION OF 2000 RFT R.C.C PIPE LINE 24" DIA AT Single Stage-
3.0000 3.000 Own Fund ond t —
70 Work UC-158 VILLAGE MUHAMMAD BUX SHORO (PHASE 6) wn Fan One Envelope | 204 Quarter
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INSTALLATION OF 2000 RFT R.C.C PIPE LINE 24" DIA AT Single Stage-
. . O Fund d ==
7 Work UC-158 VILLAGE MUHAMMAD BUX SHORO (PHASE 7) 3.0000 3.000 wn Fun One Envelope | 2nd Quarter
PROVIDING PAVING BLOCK AT UC-158 VILLAGE Single Stage-
. . O ==
72 Work |\ [JUHAMMAD BUX SHORO (PHASE 1) 2.9955 2.996 wn Fund | o) CEnvelope | 274 Quarter
PROVIDING PAVING BLOCK AT UC-158 VILLAGE Single Stage-
. . Own F S
73 Work MUHAMMAD BUX SHORO (PHASE 2) 2.9955 2.996 wn Fund One Envelope 2nd Quarter
PROVIDING PAVING BLOCK AT UC-158 VILLAGE Single Stage-
. . F JE—
74 Work MUHAMMAD BUX SHORO (PHASE 3) 2.9955 2.996 Own Fund One Envelope 2nd Quarter
PROVIDING PAVING BLOCK AT UC-158 VILLAGE Single Stage-
. . F JE—
& Work |\ [JUHAMMAD BUX SHORO (PHASE 4) 2.9955 2.996 OwnFund | ) “Ehvelope | 274 Quarter
PROVIDING PAVING BLOCK AT UC-158 VILLAGE Single Stage-
. . F JE—
76 Work MUHAMMAD BUX SHORO (PHASE 5) 2.9955 2.996 Own Fund One Envelope 2nd Quarter
PROVIDING PAVING BLOCK AT UC-158 VILLAGE Single Stage-
. . F JE—
77 Work MUHAMMAD BUX SHORO (PHASE 6) 2.9955 2.996 Own Fund One Envelope 2nd Quarter
PROVIDING PAVING BLOCK AT UC-158 VILLAGE Single Stage-
. . F JE—
& Work | \UHAMMAD BUX SHORO (PHASE 7) 2.9955 2.996 OwnFund | ) “Ehvelope | 274 Quarter
INSTALLATION OF 3000 RFT R.C.C PIPE LINE 24" DIA AT Sinele St
79 Work UC-155 & 156 VILLAGE NEW KARAN KHAN SHORO & 3.0000 3.000 Own Fund O;r;ggnve?ge; ond Quarter ===
VIKIO PALARI (PHASE 1) P
INSTALLATION OF 3000 RFT R.C.C PIPE LINE 24" DIA AT Sinele S
80 Work UC-155 & 156 VILLAGE NEW KARAN KHAN SHORO & 3.0000 3.000 Own Fund O;r;g]fnv:‘feé 2nd Quarter ————
VIKIO PALARI (PHASE 2) P
INSTALLATION OF 3000 RFT R.C.C PIPE LINE 24" DIA AT Sinele St
81 Work UC-155 & 156 VILLAGE NEW KARAN KHAN SHORO & 3.0000 3.000 Own Fund O;r;ggnve?(%e; ond Quarter =====
VIKIO PALARI (PHASE 3) P
INSTALLATION OF 3000 RFT R.C.C PIPE LINE 24" DIA AT Sinele S
82 Work UC-155 & 156 VILLAGE NEW KARAN KHAN SHORO & 3.0000 3.000 Own Fund O;rvlsg];nvte?c%e; ond Quarter ——
VIKIO PALARI (PHASE 4) P
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INSTALLATION OF 3000 RFT R.C.C PIPE LINE 24" DIA AT Sinele St

83 Work UC-155 & 156 VILLAGE NEW KARAN KHAN SHORO & 3.0000 3.000 Own Fund O;r;g;nve"’l‘feé ond Quarter ————
VIKIO PALARI (PHASE 5) P
INSTALLATION OF 3000 RFT R.C.C PIPE LINE 24" DIA AT Sinele St

84 Work UC-155 & 156 VILLAGE NEW KARAN KHAN SHORO & 3.0000 3.000 Own Fund O;r;g;m;‘fe; 2nd Quarter —==e
VIKIO PALARI (PHASE 6) P
INSTALLATION OF 3000 RFT R.C.C PIPE LINE 24" DIA AT Sinele S

85 Work UC-155 & 156 VILLAGE NEW KARAN KHAN SHORO & 3.0000 3.000 Own Fund O;r;g;m:’l‘feé ond Quarter ————
VIKIO PALARI (PHASE 7) P
INSTALLATION OF 3000 RFT R.C.C PIPE LINE 24" DIA AT Single S

86 Work UC-155 & 156 VILLAGE NEW KARAN KHAN SHORO & 3.0000 3.000 Own Fund O;r;ggnv:fi 2nd Quarter ———ee
VIKIO PALARI (PHASE 8) P
INSTALLATION OF 3000 RFT R.C.C PIPE LINE 24" DIA AT Sinle S

87 Work UC-155 & 156 VILLAGE NEW KARAN KHAN SHORO & 3.0000 3.000 Own Fund O;r;ggnvg’l‘f; ond Quarter ===
VIKIO PALARI (PHASE 9)
INSTALLATION OF 3000 RFT R.C.C PIPE LINE 24" DIA AT Sinele S

88 Work UC-155 & 156 VILLAGE NEW KARAN KHAN SHORO & 3.0000 3.000 Own Fund O;r;g]fnv:‘feé 2nd Quarter ————
VIKIO PALARI (PHASE 10) P
INSTALLATION OF 2000 RFT R.C.C PIPE LINE 18 " DIA Sinele St

89 Work IN UC-155, VILLAGE SAJAN DETHO TMC QASIMABAD ( 2.9790 2.979 Own Fund O;r;ggnve?ge; ond Quarter ===
PHASE-1) P
INSTALLATION OF 2000 RFT R.C.C PIPE LINE 18 " DIA Single S

90 Work IN UC-155, VILLAGE SAJAN DETHO TMC QASIMABAD ( 2.9790 2.979 Own Fund O;r;gEenv:‘feé 2nd Quarter ————
PHASE-2) P
INSTALLATION OF 2000 RFT R.C.C PIPE LINE 18 " DIA Sinele St

91 Work IN UC-155, VILLAGE SAJAN DETHO TMC QASIMABAD ( 2.9790 2.979 Own Fund O;I;g];nveell(%e; 2nd Quarter ==
PHASE-3) P
INSTALLATION OF 2000 RFT R.C.C PIPE LINE 18 " DIA Sinele St

92 Work IN UC-155, VILLAGE SAJAN DETHO TMC QASIMABAD ( 2.9790 2.979 Own Fund O;r;gEenv;‘f; 2nd Quarter ——
PHASE-4)
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INSTALLATION OF 2000 RFT R.C.C PIPE LINE 18 " DIA Sinele St

93 Work IN UC-155, VILLAGE SAJAN DETHO TMC QASIMABAD ( 2.9790 2.979 Own Fund O;r;g;nve"’l‘f; ond Quarter ————
PHASE-5)
CONSTRUCTION & REPAIR OF PAVING BLOCK / CC Sinele St

94 Work BLOCK @ VARIOUS PLACES IN UC 145 TMC 2.5000 2.500 Own Fund O;I;g;m;‘f; 2nd Quarter =====
QASIMABAD, HMC HYDERABAD. (PHASE 1)
CONSTRUCTION & REPAIR OF PAVING BLOCK / CC Single St

95 Work BLOCK @ VARIOUS PLACES IN UC 145 TMC 2.5000 2.500 Own Fund O;r;g;nve"’l‘f; 2nd Quarter ===
QASIMABAD, HMC HYDERABAD. (PHASE 2)
CONSTRUCTION & REPAIR OF PAVING BLOCK / CC Single St

96 Work BLOCK @ VARIOUS PLACES IN UC 145 TMC 2.5000 2.500 Own Fund O;r;ggnv;‘f; 2nd Quarter ==—e=
QASIMABAD, HMC HYDERABAD. (PHASE 3)
CONSTRUCTION & REPAIR OF PAVING BLOCK / CC Single St

97 Work BLOCK @ VARIOUS PLACES IN UC 145 TMC 2.5000 2.500 Own Fund o;r:egﬁ?nve?f; 2nd Quarter ———e-
QASIMABAD, HMC HYDERABAD. (PHASE 4)
CONSTRUCTION & REPAIR OF PAVING BLOCK / CC Single St

08 Work BLOCK @ VARIOUS PLACES IN UC 145 TMC 2.5000 2.500 Own Fund O;r;g]fnveal‘f;é 2nd Quarter ==—e=
QASIMABAD, HMC HYDERABAD. (PHASE 5)
CONSTRUCTION & REPAIR OF PAVING BLOCK / CC Single St

99 Work BLOCK @ VARIOUS PLACES IN UC 145 TMC 2.5000 2.500 Own Fund oLZgSnve?fs; 2nd Quarter ===
QASIMABAD, HMC HYDERABAD. (PHASE 6)
CONSTRUCTION & REPAIR OF PAVING BLOCK / CC Single St

100 Work BLOCK @ VARIOUS PLACES IN UC 145 TMC 2.5000 2.500 Own Fund O;r;g]fnveal‘g; 2nd Quarter ==—e=
QASIMABAD, HMC HYDERABAD. (PHASE 7)
CONSTRUCTION & REPAIR OF PAVING BLOCK / CC Sinele St

101 Work BLOCK @ VARIOUS PLACES IN UC 145 TMC 2.5000 2.500 Own Fund O;Zggnvej‘i‘; 2nd Quarter =====
QASIMABAD, HMC HYDERABAD. (PHASE 8)
CONSTRUCTION & REPAIR OF PAVING BLOCK / CC Sinele St

102 Work BLOCK @ VARIOUS PLACES IN UC 159 TMC 2.5000 2.500 Own Fund O;r;gEenv;‘f; 2nd Quarter ===
QASIMABAD, HMC HYDERABAD. (PHASE 1)
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CONSTRUCTION & REPAIR OF PAVING BLOCK / CC Single St

103 Work BLOCK @ VARIOUS PLACES IN UC 159 TMC 2.5000 2.500 Own Fund O;r;g;nve"’l‘f; 2nd Quarter ===
QASIMABAD, HMC HYDERABAD. (PHASE 2)
CONSTRUCTION & REPAIR OF PAVING BLOCK / CC Sinele St

104 Work BLOCK @ VARIOUS PLACES IN UC 159 TMC 2.5000 2.500 Own Fund O;I;g;m;‘f; 2nd Quarter =====
QASIMABAD, HMC HYDERABAD. (PHASE 3)
CONSTRUCTION & REPAIR OF PAVING BLOCK / CC Single St

105 Work BLOCK @ VARIOUS PLACES IN UC 159 TMC 2.5000 2.500 Own Fund O;r;g;nve"’l‘f; 2nd Quarter ===
QASIMABAD, HMC HYDERABAD. (PHASE 4)
CONSTRUCTION & REPAIR OF PAVING BLOCK / CC Single St

106 Work BLOCK @ VARIOUS PLACES IN UC 159 TMC 2.5000 2.500 Own Fund O;r;ggnv;‘f; 3rd Quarter ==—e=
QASIMABAD, HMC HYDERABAD. (PHASE 5)
CONSTRUCTION & REPAIR OF PAVING BLOCK / CC Single St

107 Work BLOCK @ VARIOUS PLACES IN UC 159 TMC 2.5000 2.500 Own Fund O;I;ggnve"’l‘f; 4th Quarter ———e-
QASIMABAD, HMC HYDERABAD. (PHASE 6)
CONSTRUCTION & REPAIR OF PAVING BLOCK / CC Single St

108 Work BLOCK @ VARIOUS PLACES IN UC 159 TMC 2.5000 2.500 Own Fund O;r;g]fnveal‘f;é 1st Quarter ==—e=
QASIMABAD, HMC HYDERABAD. (PHASE 7)
CONSTRUCTION & REPAIR OF PAVING BLOCK / CC Single St

109 Work BLOCK @ VARIOUS PLACES IN UC 159 TMC 2.5000 2.500 Own Fund oLZgSnve?fg; 2nd Quarter =====
QASIMABAD, HMC HYDERABAD. (PHASE 8)
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B:021-99213672 /| ¥ No. SOII/(LG)/14-16/2026
3:021-99211537 GOVERNMENT OF SINDH

% WA E\ LOCAL GOVERNMENT DEPARTMENT
§ ’ g Karachi dated the 05™ August, 2026

NOTIFICATION -
No.SOHIALG)/14-16/2026:- With the approval of Competent authority a procurement Committee
consisting on the following composition of members for the N.I.T’s of various important works
schemes purchases and M&R, as per procurement plan for the financial year 2026-27 in the
jurisdiction of Hyderabad Municipal Corporation, Hyderabad is hereby constituted underSection-7 &
8 of SPPRA Rules-2010:-

1. | Superintending Engineer Civil (BPS-19) Hyderabad Municipal | Chairman
Corporation '
| 2. | Executive Engineer Civil (BPS-18) Hyderabad Municipal Corporation Member
| 3. | Assistant Exccutive Engineer (BPS-17) Hyderabad Municipal Corporation Member
4. | Chicf / Senior Accounts Officer (BPS-17) Hyderabad Municipal Member
Corporation
5. | Assistant Executive Engineer (BPS-17) Public Health Engineer Department | Member
Hyderabad

The functions and responsibilities of Procurement Committee shall be as under
(Section-7 & 8 of SPPRA Rules 2010: -

i. Preparing bidding documents.
ii. Carrying out technical as well s financial rcvaluation of the bids.
iil. Preparing evaluation report as provide in Rule-45.
iv. Making recommendations for the award of contract to the competent authority and.
V. Perform any other function ancillary and incidental to the above.
SECRETARY TO GOVT. OF SINDH
No. SOII/(L.G)/14-16/2026:- Karachi dated 05" August, 2026

A copy is forwarded to information and necessary action to: -

1. 'The Director, Sindh Public Procurement Regulatory Authority, Karachi.
V{ I'he Regional Director Local Government Hyderabad Division.
4.
5
6
7
8
9.

The Mayor / Municipal Commissioner, Ilyderabad Municipal Corporation Hyderabad.
The Superintendent Engineer Civil, Hyderabad Municipal Corporation.
. The Executive Ingineer Civil, Hyderabad Municipal Corporation.
. The Assistant ixecutive Engineer, Hyderabad Municipal Corporation Hyderabad.
. The Chief / Senior Account Officer Hyderabad Muni(.ipal Corporalion
. The Assistant I:xccutive Engineer, Public Health Engincering Department Hyderabad.
The Assistant Director Local Fund Audit District Badin.
10. P.S to Secretary, Local Government, Govt. of Sindh Karachi.
11. Office order file.

SECTION/OFFICER-III
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OFFICE OF THE MUNICIPAL COMMISSIONER
HYDERABAD MUNICIPAL CORPORATION

No.G/ 274 12026
Dated: 03 /08 12026

Hyderabad Municipal Corporation is pleased to constitute a Grievance
Redressal Committee under Rule 31 of SPPRA Rules, 2010 (amended up to date), to
address the complaints in respect of bidding during the procurement proceedings for

the financial year 2026-2027, comprising of the following:

Mayor _
01 o -
Hyderabad Municipal Corporation, Hyderabad Chairm
02 Representative of District Accounts Officer

(Not below the rank of BPS-18) Member

Representative of Independent Professional
03 from relevant field concerning the procurement Member

process in queries, to be nominated by the Head of
Procuring Agency

The Terms of Reference of the Committee shall be as prescribed under

Rule 31 of SPPRA Rules, 2010 (amended up to date).

(ZAHO%D LAKHAN)

MUNICIPAL COMMISSIONER
Hyderabad Municipal Corporation

Copy submitted for information to:-
1. The Director, Sindh Public Procurement Regulatory Authority (SPPRA), Karachi.
2. All Members / Chairman of the Committee.
3. PS to Minister, Local Government, Government of Sindh, Karachi.
4. PS to Secretary, Local Government / HTP Department, Karachi.
5. PS to Mayor, Hyderabad Municipal Corporation.
6. Master File 2026.
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OFFICE OF THE

g«»@é»} EXECUTIVE ENGINEER

HYDERABAD MUNICIPAL CORPORATION

"BIDDING DOCUMENTS"

BASED ON STANDARD FORM OF BIDDING DOCUMENTS OF SPPRA FOR
PROCUREMENT OF WORKS

Scheme No-66

SR AT e

Name of Work: - INSTALLATION OF 2000 RFT R.C.C PIP

LINE 24" DIA AT UC-158 VILLAG
MUHAMMAD BUX SHORO (PHASE 2)

Estimate Cost: - Rs.3000000/ -

NIT No. & Date: - No.XEN/Civil/IFB/No/E-85/of 26 Dated: 07-10-26
Date of Opening: - 26-10-2026 @ 12:00 Hour

Issued to: - M/s: -

Bidding Documents Fees: - Rs: - 3000/- (Rupees Three Thousand Only)

Standard Bidding Document is intended as a model for admeasurements
(Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contracts.
The main text refers to ad measurements contracts.



10.

"INVITATION FOR BIDS"

Scheme No-66
Date: - 07-10-2026
Bid Reference No: - No.XEN/Civil/IFB/No/E-85/0of 26

The Procuring Agency, Hyderabad Municipal Corporation, invites Electronic Bids (E-Bids) from
eligible and qualified contractors/firms, registered with relevant authorities, for the execution of
the following work:

[INSTALLATION OF 2000 RFT R.C.C PIPE LINE 24" DIA AT UC-158 VILLAGE MUHAMMAD BUX SHORO
(PHASE 2)], [Rs.3000000/-] Completion Period: 24 Months.

Bidding shall be conducted through Single Stage — One Envelope Procedure in accordance with
SPPRA Rules, 2010 (Amended up to date).

Bidding documents can be downloaded from the SPPRA E-Procurement System (EPADS):
http:/ /portalsindh.eprocurement.gov.pk all bids must be submitted electronically through
EPADS only. Manual / physical submission of bids shall not be accepted.

The bid must be accompanied by:
e Tender Fee (Non-refundable): Rs.3,000/-
e Bid Security: 2.00% of Engineer’s Estimate
e Both in the form of Call Deposit / Pay Order / Bank Draft/ Bank Guarantee from any
scheduled bank of Pakistan, in favor of: Secretary, Hyderabad Municipal Corporation
Scanned copies must be uploaded with the electronic bid.
e The original instruments shall be submitted in sealed envelopes to the office of the
Procuring Agency before the bid opening time.
Interested bidders may obtain further information and inspect the bidding documents at the
office of: Hyderabad Municipal Corporation the EXECUTIVE ENGINEER Hyderabad
Municipal Corporation.
Bid Security Condition:
e Bid Security must be issued from the account of the participating firm/contractor.
e Bids without valid Bid Security shall be rejected as non-responsive.
Bids shall be submitted online on or before:
+ Date: 26-10-2026 up to 11:00 AM
+ Bids will be opened on the same date at: 12:00 Noon, at the office of Hyderabad Municipal
Corporation, in the presence of: Procurement Committee & Bidders or their authorized
representatives (if they choose to attend).
The bidders are required to quote their most competitive and final rates, as no negotiations
shall be permitted in accordance with procurement rules.
The Procuring Agency reserves the right to: Reject any or all bids and cancel the procurement
process at any time prior to the acceptance of a bid, in accordance with SPPRA Rule 33.
Any attempt to influence the procurement process shall result in: Disqualification of bidder and
Initiation of action under SPPRA Rule 35 (Blacklisting).

EXECUTIVE ENGINEER
HYDERABAD MUNICIPAL CORPORATION

ote: -

1. Procuring Agency to enter the requisite information in blank spaces.
2. The Bid shall be opened within one hour after the deadline for submission of bids.


http://portalsindh.eprocurement.gov.pk/
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OFFICE OF THE

EXECUTIVE ENGINEER
HYDERABAD MUNICIPAL CORPORATION

Scheme No-66

"BIDDING DATA"

(The following Bidding Data shall supplement and /or amend the provisions of the Instructions to
Bidders (ITB). Wherever there is a conflict, the provisions herein shall prevail.)

N . . OFFICE OF THE HYDERABAD MUNICIPAL
ame of Procuring Agency: - CORPORATION

INSTALLATION OF 2000 RFT R.C.C PIPE
Brief Description of Works: - LINE 24" DIA AT UC-158 VILLAGE

MUHAMMAD BUX SHORO (PHASE 2)

Procuring Agency’s Address: -

Hyderabad Municipal Corporation the EXECUTIVE
ENGINEER Hyderabad Municipal Corporation

Ph No:-022-9210193

Estimated Cost: -

Rs.3000000/ -

Amount of Bid Security: -

Rs. 2.00%

Period of Bid Validity (days): -

Ninety Days (90)

Security Deposit:-(including
bid security): -

10% of contract price

Percentage, if any, to be

deducted from bills: -

8.00% Income Tax, 5.00% Security Deposit &
5.00% SRB Tax

Deadline for Submission of
Bids along with time: -

On 26-10-2026 @ 11:00 AM

Venue, Time, and Date of Bid
Opening: -

Hyderabad Municipal Corporation the EXECUTIVE
ENGINEER Hyderabad Municipal Corporation Ph No:-022-
9210193

On 26-10-2026 @ 12:00 Noon

Time for Completion from
written order of commence: -

Twenty Four months (24)

Liquidity damages: -

0.06 of Bid Cost (per of day)

Deposit Receipt No: Date:

Amount: -

Rs.3000/- (Tender Documents Fee)

MNA b2 A

EXECUTIVE ENGINEER
HYDERABAD MUNICIPAL CORPORATION
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Scheme No-66

"MANDATORY QUALIFICATION DOCUMENTS, TERMS & CONDITIONS"

Contract Tittle: INSTALLATION OF 2000 RFT R.C.C PIPE LINE 24" DIA AT UC-158
VILLAGE MUHAMMAD BUX SHORO (PHASE 2)

MANDATORY QUALIFICATION CRITERIA: -

(All bidders are required to submit the following documents.
Failure to comply shall render the bid non-responsive and liable to rejection.)

S.# Description

o1 Active NTN Certificate and inclusion in Active Taxpayer List (ATL)
02 Valid Registration with Sindh Revenue Board (SRB)

03 Copy of valid CNIC of proprietor/partners/directors

Affidavit on E-Stamp Paper stating: bidder is not blacklisted, not involved in litigation, has
04 not abandoned any work, all documents are genuine and information provided is true

Bid Security (2.00% of Bid Price) and Tender Fee (Rs.3,000/-) submitted as per prescribed
05 method

Minimum 02 ongoing similar works with supporting documents

06

07 Minimum 02 completed similar works with completion certificates

08 Bank Statement of last three (03) years, issued by a scheduled bank

09 Financial Capacity Certificate issued by bank showing adequate financial strength
10 Firm must provide work methodology and execution plan.

Important Note:

Non-submission of any mandatory document shall result in outright
rejection of the bid.




EVALUATION CRITERIA (TECHNICAL RESPONSIVENESS)

Evaluation shall be conducted on a Pass / Fail basis in accordance with the rules
of Sindh Public Procurement Regulatory Authority.

A bid shall be declared responsive only if:

All mandatory documents are provided

Required experience is demonstrated

Financial capacity is adequate

Required staff and equipment are available

All instructions and conditions are fully complied with any deficiency shall render the
bid non-responsive.

X3
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TERMS & CONDITIONS OF TENDER / ELIGIBILITY

1.

10.

11.

Procurement Method
¢ Procurement shall be conducted through E-PADS (E-Procurement System)
% Method: Single Stage - One Envelope Procedure
** Manual submission of bids is strictly prohibited
Tender Fee & Bid Security
% Tender Fee: Rs. 3,000/- (Non-refundable)
Bid Security: 2.00% of Bid Amount

In the form of Call Deposit / Pay Order / Bank Guarantee in favor of:
Deposit Fund HMC, Hyderabad Municipal Corporation

¢ Scanned copies must be uploaded on E-PADS

¢ Original instruments must be submitted before bid opening time, Failure to comply
shall result in rejection of bid.
Bid Validity
+¢* Bids shall remain valid for a period of 90 days from the date of opening
Submission & Opening of Bids
¢ Bids must be submitted electronically through EPADS
¢ Bids shall be opened at the office of Hyderabad Municipal Corporation

¢ Opening shall be conducted in presence of Procurement Committee and bidders’
representatives (optional)

Clarification

% Bidders may seek clarification up to 07 days prior to submission deadline through
E-PADS or office

Conditional Bids
% Conditional, incomplete, or unsigned bids shall be rejected outright
Holiday Clause

% If the office is closed on the submission/opening date, the process shall be
conducted on the next working day

Responsibility of Bidders
¢ Procuring Agency shall not be responsible for E-PADS or technical errors
¢ Bidders must ensure timely and complete submission

Rights of Procuring Agency

¢ Procuring Agency reserves the right to: Reject any or all bids & cancel the process
under SPPRA Rule 33

Disqualification
% All Bidders shall be disqualified if: Fake or forged documents are submitted, Bid
Security is invalid or missing, required documents are incomplete & attempt is made
to influence the procurement process.
Performance Security

% Successful bidder shall provide 10% Performance Security of contract price

X/ X/
LXK 4




12.

13.

14.

15.

16.

Defect Liability Period
% Minimum 24 Months after completion of work

Blacklisting
% Contractor shall be liable for blacklisting under Rule 35 of SPPRA Rules in case of:
Fraudulent practices, Non-performance & Misrepresentation
% Comprehensive affidavit / E-Stamp shall be required covering: that No
blacklisting, no litigation affecting performance, no abandoned works & All
documents are genuine
Integrity & Transparency

% Any attempt of corruption, collusion, or undue influence shall result in immediate
disqualification

Verification of Documents
¢ Procuring Agency reserves the right to verify any document at any stage
¢ Any false information shall lead to rejection and legal action

General Instructions

All documents must be properly signed & stamped.

Any concealment shall lead to disqualification.

Procuring Agency may verify any document at any stage.

Call Deposit & Tender fee will be accepted after verification with concerned Bank.
In case if Bid Tie Mechanism used as per SPPRA Notification on 18t March 2026.
Bids without valid Bid Security shall be rejected as non-responsive.

Bid Security & Tender fee must be submitted both Scanned copy via E-PADS &
Original hard copy before bid opening.

33
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"INTEGRITY PACT"

DECLARATION OF FEES, COMMISSION & BROKERAGE ETC
PAYABLE CONTRACTORS
Scheme No-66

Contract Value: Rs.3000000/-

Contract Tittle: INSTALLATION OF 2000 RFT R.C.C PIPE LINE 24" DIA AT UC-158
VILLAGE MUHAMMAD BUX SHORO (PHASE 2)

M/s , hereby declares that has not to obtained or induced
the procurement of any Contract, right, interest, privilege, or other obligation or benefit from the
Government of Sindh or any administrative subdivision or agency thereof or any other entity owned
or controlled by its Government of Sindh through any corrupt business practice.

Without limiting the generality of the forgoing,
M/s , represents and warrants that it has fully declared the
brokerage, fees, commission, etc. Paid or payable to anyone and not given or agreed to give and shall
not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any
natural or juridical person, including its affiliate, agent, associate, broker, consultant, director,
promoter, shareholder, sponsor, or subsidiary, any commission, gratification, bribe, finder’s fee or
kickback whether described as consultation fee or otherwise, with the object of obtaining or
including the procurement of contract, right, interest, privilege or other obligation or benefit in
whatsoever form from Procuring Agency (PA) except that which has been expressly declared
pursuant hereto.

M/s , accepts full responsibility and strict liability
that it has made and will make full disclosure of all agreements and arrangement and arrangement
with all persons in respect of or related to the transaction with PA and has not taken any action or
will not take any action to circumvent the above declaration, representation or warranty.

M/s , accepts full responsibility and strict liability
for making any false declaration, not making full disclosure, misrepresenting facts or taking any
action likely to defeat the purpose or this declaration, representation and warranty. It agrees that
any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid
shall, without prejudice to any other rights & remedies available to the PA under any law, contract or
other instrument, be avoidable at the option of Procuring Agency.

Notwithstanding any rights and remedies exercised by the PA in this regard,
M/s , agrees to indemnify the PA for any loss or damage incurred
by it on account of its corrupt business practice and further pay compensation to the PA in an
amount equivalent to ten time the sum of any commission, gratification, bribe, finder’s fee or
kickback given by the M/s , as aforesaid for the purpose of
obtaining or inducing the Procurement of any contract, right, interest, privilege or other obligation or
benefit in whatsoever form from Procuring Agency.

/\r‘\\Aoﬁfﬁ )

EXECUTIVE ENGINEER
HYDERABAD MUNICIPAL CORPORATION M/s ’




Scheme No-66

"CONDITIONS OF CONTRACT"

Name of work: - INSTALLATION OF 2000 RFT R.C.C PIPE LINE 24" DIA
AT UC-158 VILLAGE MUHAMMAD BUX SHORO (PHASE
2)

Estimated Cost: - Rs.3000000/-

Clause - 1: Commencement & Completion Dates of work.

The contractor shall not enter upon or commence any portion or work except with the written authority
and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority,
the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the
works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the
contractor and shall reckoned from the date on which the order to commence work is given to the contractor.
And further to ensure good progress during the execution of the wok, contractor shall be bound, in all in which
the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

Clause — 2: Liquidated Damages.

The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data
for each day that the completion date is later than the Intended completion date; the amount of liquidated
damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may
deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect
the contractor's liabilities.

Clause - 3: Termination of the Contract.

(A) Hyderabad Municipal Corporation, Hyderabad through its authority may terminate the contract if
either of the following conditions exits: -
i Contractor causes a breach of any clause of the Contract.

ii. The progress of any particular portion of the work is unsatisfactory and notice of 10 days has
expired.

ii. In the case of abandonment of the work owing to the serious illness or death of the  contractor or
any other cause.

iv. Contractor can also request for termination of contract if a payment certified by the Engineer is not

paid to the contractor within 60 days of the date of the submission of the bill.

(B) The Hyderabad Municipal Corporation, Hyderabad has power to adopt any of the following
courses as may deem fit: -

i. To forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above.
ii. To finalize the work by measuring the work done by the contractor.
(C) In the event of any of the above courses being adopted by the Hyderabad Municipal Corporation,

Hyderabad (through its authority), the contractor shall have: -

i. No claim to compensation for any loss sustained by him by reason of his having purchased or
procured any materials, or entered into any engagements, or made any advances on account of, or
with a view to the execution of the work or the performance of the contract.

ii. However, the contractor can claim for the work done at site duly certified by the Assistant Executive
Engineer in writing regarding the performance of such work and has not been paid. Hyderabad
Municipal Corporation, Hyderabad may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay.



The Assistant Executive Engineer shall give possession of all parts of the site to the contractor. If
possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any
delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/
compartments or in according sanction to estimates. In such case, either date of commencement will be
changed or period of completion is to be extended accordingly.

Clause -5: Extension of Intended Completion Date.

The Hyderabad Municipal Corporation, Hyderabad either at its own initiatives before the date of
completion or on desire of the contractor may extend the intended completion date, if an event (which hinders
the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work
by the intended completion date for such period as he may think necessary or proper. The decision of the
Hyderabad Municipal Corporation, Hyderabad in this matter shall be final; where time has been extended
under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by
the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of
the contract shall continue to be operative during the extended period.

Clause -6: Specifications.

The contractor shall execute the whole and every part of the work in the most substantial and work-
man-like manner and both as regards materials and all other matters in strict accordance with the
specifications lodged in the office of the Assistant Executive Engineer Hyderabad Municipal Corporation,
Hyderabad and initialed by the parties, the said specification being a part of the contract. The contractor shall
also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work
signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have
access at such office or on the site of work for the purpose of inspection during office hours and the contractor
shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications,
and of all such designs, drawings, and instructions as aforesaid.

Clause - 7: Payments.
(A) Interim/Running Bill.

A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all
work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall
take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim,
as for as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any
time depute a subordinate to measure up the said work in the presence of the contractor or his authorized
agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge
may prepare a bill from such list which shall be binding on the contractor in all respects.

The Hyderabad Municipal Corporation, Hyderabad shall pass/certify the amount to be paid to the
contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit,
advance payment if any made to him and taxes. All such intermediate payment shall be regarded as payments
by way of advance against the final payment only and not as payments for work actually done and completed,
and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and
unsatisfactory items of works pointed out to him during defect liability period.

(B) The Final Bill.

A bill shall be submitted by the contractor within one month of the date fixed for the completion of the
work otherwise Engineer-in-charge’s certificate of the measurements and of the total amount payable for the
works shall be final and binding on all parties.

Clause - 8: Reduced Rates.

In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make
payment on account of such items at such reduced rates as he may consider reasonable in the preparation of
final or on running account bills with reasons recorded in writing.

Clause - 9: Issuance of Variation and Repeat Orders.

(A) The Hyderabad Municipal Corporation, Hyderabad may issue a Variation Order for procurement of
works, physical services from the original contractor to cover any increase or decrease in quantities, including
the introduction of new work items that are either due to change of plans, design or alignment to suit actual
field conditions, within the general scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Hyderabad Municipal Corporation, Hyderabad has
authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same
conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in
the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or
curtailment of the work.



(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities,
the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the
Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate
analysis, and then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the
additional work bear to the original contact work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%,
and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15%
after approval of Administrator.

(F) Repeat Order:
Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another
contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.
(A) Identifying Defects:

If at any time before the security deposit is refunded to the contractor/during defect liability period
mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the
contractor to uncover and test any part of the works which he considers may have a defect due to use of
unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost
irrespective of work already approved or paid.

(B) Correction of Defects:

The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in
whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects
Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days’
notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-
execute the work or remove and replace the materials or articles complained of as the case may be
at the risk and expense in all respects of the contractor.

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be
accepted or made use of; it shall be within his discretion to accept the same at such reduced rates
as he may fix therefore.

Clause - 11:

(A) Inspection of Operations.

The Assistant Executive Engineer and his subordinates, shall at all reasonable times have access to the
site for supervision and inspection of works under or in course of execution in pursuance of the contract and
the contractor shall afford every facility for and every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing.

The Assistant Executive Engineer shall give the contractor reasonable notice of the intention of the
Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either
himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing
present for that purpose, orders given to the contractor’s duly authorized agent shall be considered to have the
same force an effect as if they had been given to the contractor himself.

Clause — 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of
not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or
about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary
and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the
works or of examining such foundations.

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been
given, the same shall be uncovered at the contractor’s expense, and in default thereof no payment or allowance
shall be made for such work, or for the materials with which the same was executed.



Clause - 13: Risks.

The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or
related services at the premises and of personal injury and death which arise during and in consequence of its
performance of the contract. if any damage is caused while the work is in progress or become apparent within
three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good
the same at his own expense, or in default the Assistant Executive Engineer may cause the same to be made
good by other workmen, and deduct the expenses from retention money lying with the Assistant Executive
Engineer.

Clause-14: Measures for prevention of fire and safety measures.

The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written
permit from the Assistant Executive Engineer Hyderabad Municipal Corporation, Hyderabad When such
permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire,
the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging
surrounding property. The contractor is responsible for the safety of all its activities including protection of the
environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the
site by the contractor’s labor shall be paid by him.

Clause-15: Sub-contracting.

The contractor shall not subcontract the whole of the works, except where otherwise provided by the
contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer.
Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall
be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if
these acts, defaults or neglects were those of the contractor, his agents’ servants or workmen. The provisions of
this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause - 16: Disputes.

All disputes arising in connection with the present contract, and which cannot be amicably settled
between the parties, , the decision of the Hyderabad Municipal Corporation, Hyderabad (Authority) of the
circle/officer /one grade higher to awarding authority shall be final, conclusive and binding on all parties to the
contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions,
hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other
questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design,
drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works,
or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the
completion or abandonment thereof.

Clause -17: Site Clearance.

On completion of the work, the contractor shall be furnished with a certificate by the Assistant
Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate
shall be given nor shall the work be considered to be complete until the contractor shall have removed all
temporary structures and materials brought at site either for use or for operation facilities including cleaning
debris and dirt at the site. If the contractor fails to comply with the requirements of this clause, then Engineer-
in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall
deduct the amount of all expenses so incurred from the contractor’s retention money. The contractor shall have
no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale
thereof.

Clause -18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.
(B) Secured Advance against materials brought at site.
(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be

consumed/ utilized on the work within a period of three months from the date of issue of secured advance and
definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on
site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from
the monthly payments on actual consumption basis, but not later than period more than three months (even if
unutilized).

Clause -19: Recovery as arrears of Land Revenue.



Any sum due to the Government by the contractor shall be liable for recovery as arrears of
Land Revenue.

Clause -20: Refund of Security Deposit/Retention Money.

On completion of the whole of the works (a work should be considered as complete for the
purpose of refund of security deposit to a contractor from the last date on which its final
measurements are checked by a competent authority, if such check is necessary otherwise from the
last date of recording the final measurements), the defects notice period has also passed and the
Engineer has certified that all defects notified to the contractor before the end of this period have
been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from
his bills) shall be refunded to him after the expiry of three months from the date on which the work is
completed.
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IB.1
1.1

1.2

IB.2
2.1

IB.3
3.1

B.

IB.4
4.1

"INSTRUCTIOPNS TO BIDDERS"

GENERAL

Scope of Bid & Source of Funds

Scope of Bid

The Procuring Agency as defined in the Bidding Data (hereinafter called -the Procuring
Agency) wishes to receive Bids for the Works summarized in the Bidding Data (hereinafter
referred to as -the Works).

Bidders must quote for the complete scope of work. Any Bid covering partial scope of work
will be rejected as non-responsive.

Source of Funds

The Procuring Agency has arranged funds from its own sources or Federal/ Provincial /Donor

agency or any other source, which may be indicated accordingly in bidding data towards the
cost of the project/scheme.

Eligible Bidders

Bidding is open to all firms and persons meeting the following requirements:

duly licensed by the Pakistan Engineering Council (PEC) in the appropriate category for value
of works.

Provided that the works costing Rs.2.5 million or less shall not require any registration with
PEC.

duly pre-qualified with the Procuring Agency. (Where required).

In the event that prequalification of potential bidders has been undertaken, only bids from
prequalified bidders will be considered for award of Contract.

if prequalification has not undertaken, the procuring agency may ask information and
documents not limited to following: -

company profile;

works of similar nature and size for each performed in last 3/5years;

construction equipment’s;

qualification and experience of technical personnel and key site management;

financial statement of last 3 years;

information regarding litigations and abandoned works if any.

Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of its bid
and the Procuring Agency will in no case be responsible or liable for those costs, regardless of
the conduct or outcome of the bidding process (SPP Rules 24 & 25).

BIDDING DOCUMENTS

Contents of Bidding Documents

In addition to Invitation for Bids, the Bidding Documents are those stated below, and should
be read in conjunction with any Addendum issued in accordance with Sub-Clause IB.6.1.
Instructions to Bidders & Bidding Data

Form of Bid, Qualification Information & Schedules to Bid Schedules to Bid comprise the
following:

() Schedule A: Schedule of Prices/ Bill of Quantities (BoQ).

(i) Schedule B: Specific Works Data

(i) Schedule C: Works to be Performed by Subcontractors

(iv) Schedule D: Proposed Programme of Works

(v) Schedule E: Method of Performing Works

(v Schedule F: Integrity Pact (works costing Rs 10 million and above)

Conditions of Contract & Contract Data

Standard Forms:

() Form of Bid Security,

(i) Form of Performance Security;

(iii) Form of Contract Agreement;



IB.5
5.1

5.2

IB.6

6.1

6.2

6.3

C.

IB.7
7.1

IB.8
8.1

IB.9
9.1

9.2

(iv) Form of Bank Guarantee for Advance Payment.
Specifications
Drawings, if any

Clarification of Bidding Documents

A prospective bidder requiring any clarification(s) in respect of the Bidding Documents may
notify the Engineer/Procuring Agency at the Engineer’s/ Procuring Agency’s address
indicated in the Bidding Data.

An interested bidder, who has obtained bidding documents, may request for clarification of
contents of bidding documents in writing and procuring agency shall respond to such
quarries in writing within three calendar days, provided they are received at least five
calendar days prior to the date of opening of bid (SPP Rule 23-1).

Amendment of Bidding Documents (SPP Rules 22(2) & 22).

At any time prior to the deadline for submission of Bids, the Procuring Agency may, for any
reason, whether at his own initiative or in response to a clarification requested by a
interested bidder, modify the Bidding Documents by issuing addendum.

Any addendum thus issued shall be part of the Bidding Documents pursuant to Sub- Clause
6.1 hereof, and shall be communicated in writing to all purchasers of the Bidding
Documents. Prospective bidders shall acknowledge receipt of each addendum in writing to
the Procuring Agency.

To afford interested bidders reasonable time in which to take an addendum into account in
preparing their Bids, the Procuring Agency may at its discretion extend the deadline for
submission of Bids.

PREPARATION OF BIDS

Language of Bid
All documents relating to the Bid shall be in the language specified in the Contract Data.

Documents Comprising the Bid
The Bid submitted by the bidder shall comprise the following:

(a) Offer /Covering Letter
(b) Form of Bid duly filled, signed and sealed, in accordance with IB.14.3.
() Schedules (A to F) to Bid duly filled and initialed, in accordance with the instructions

contained therein & in accordance with 1B.14.3.
(d) Bid Security furnished in accordance with I1B.13.

(e) Power of Attorney in accordance with IB 14.5.
i} Documentary evidence in accordance with IB.2(c) & IB.11
] Documentary evidence in accordance with IB.12.

Sufficiency of Bid

Each bidder shall satisfy himself before Bidding as to the correctness and sufficiency of his
Bid and of the premium on the rates of CSR / rates and prices quoted/entered in the
Schedule of Prices, which rates and prices shall except in so far as it is otherwise expressly
provided in the Contract, cover all his obligations under the Contract and all matters and
things necessary for the proper completion of the works.

The bidder is advised to obtain for himself at his own cost and responsibility all information
that may be necessary for preparing the bid and entering into a Contract for execution of the
Works.

IB.10 Bid Prices, Currency of Bid and Payment

10.1

10.2

10.3

The bidder shall fill up the Schedule of Prices (Schedule A to Bid) indicating the percentage
above or below the Composite Schedule of Rates/unit rates and prices of the Works to be
performed under the Contract. Prices in the Schedule of Prices/Bill of Quantities shall be
quoted entirely in Pak Rupees keeping in view the instructions contained in the Preamble to
Schedule of Prices.

Unless otherwise stipulated in the Conditions of Contract, prices quoted by the bidder shall
remain fixed during the bidder’s performance of the Contract and not subject to variation on
any account.

The unit rates and prices in the Schedule of Prices or percentage above or below on the
composite schedule of rates shall be quoted by the bidder in the currency as stipulated in
Bidding Data.



10.4 Items for which no rate or price is entered by the Bidder will not be paid for by the Procuring
Agency when executed and shall be deemed covered by the other rates and prices in the Bill
of Quantities.

IB.11 Documents Establishing Bidder’s Eligibility and Qualifications

11.1 Pursuant to Clause IB.8, the bidder shall furnish, as part of its bid, documents establishing
the bidder’s eligibility to bid and its qualifications to perform the Contract if its bid is
accepted.

112 Bidder must possess and provide evidence of its capability and the experience as stipulated
in Bidding Data and the Qualification Criteria mentioned in the Bidding Documents.

IB.12 Documents Establishing Works’ Conformity to Bidding Documents

12.1 The documentary evidence of the Works ‘conformity to the Bidding Documents may be in the
form of literature, drawings and data and the bidder shall furnish documentation as set out
in Bidding Data.

12.2 The bidder shall note that standards for workmanship, material and equipment, and
references to brand names or catalogue numbers, if any, designated by the Procuring Agency
in the Technical Provisions are intended to be descriptive only and not restrictive.

IB.13 Bid Security

13.1 Each bidder shall furnish, as part of his bid, at the option of the bidder, a Bid Security as
percentage of bid price/estimated cost or in the amount stipulated in Bidding Data in Pak.
Rupees in the form of Deposit at Call/ Payee’s Order or a Bank Guarantee issued by a
Scheduled Bank in Pakistan in favor of the Procuring Agency valid for a period up to twenty
eight (28) days beyond the bid validity date (Bid security should not be below 1%.and not
exceeding 5% of bid price/estimated cost SPP Rule 37).

132 Any bid not accompanied by an acceptable Bid Security shall be rejected by the Procuring
Agency as non-responsive.

13.3 The bid securities of unsuccessful bidders will be returned upon award of contract to the
successful bidder or on the expiry of validity of Bid Security whichever is earlier.

134  The Bid Security of the successful bidder will be returned when the bidder has furnished the
required Performance Security, and signed the Contract Agreement (SPP Rule 37).

135 The Bid Security may be forfeited:

(@) if a bidder withdraws his bid during the period of bid validity; or

(b) if a bidder does not accept the correction of his Bid Price, pursuant to Sub-
Clause16.4 (b) hereof; or

(© in the case of a successful bidder, if he fails within the specified time limit to:

() furnish the required Performance Security or
(i) sign the Contract Agreement.

IB.14 Validity of Bids, Format, Signing and Submission of Bid

14.1 Bids shall remain valid for the period stipulated in the Bidding Data after the date of bid
opening.

14.2 In exceptional circumstances, Procuring Agency may request the bidders to extend the period
of validity for an additional period but not exceeding 1/3 of the original period. The request
and the bidder’s responses shall be made in writing or by cable. A Bidder may refuse the
request without forfeiting the Bid Security. A Bidder agreeing to the request will not be
required or permitted to otherwise modify the Bid, but will be required to extend the validity
of Bid Security for the period of the extension, and in compliance with IB.13 in all respects
(SPP Rule 38).

14.3  All Schedules to Bid are to be properly completed and signed.

14.4 No alteration is to be made in the Form of Bid except in filling up the blanks as directed. If
any alteration be made or if these instructions be not fully complied with, the bid may be
rejected.

14.5 Each bidder shall prepare Original and number of copies specified in the Bidding Data of the
documents comprising the bid as described in IB.8 and clearly mark them ORIGINAL
COPY as appropriate. In the event of discrepancy between them, the original shall prevail.

14.6 The original and all copies of the bid shall be typed or written in indelible ink and shall be
signed by a person or persons duly authorized to sign (in the case of copies, Photostats are
also acceptable). This shall be indicated by submitting a written Power of Attorney



14.7

D.

authorizing the signatory of the bidder to act for and on behalf of the bidder. All pages of the
bid shall be initialed and official seal be affixed by the person or persons signing the bid.

The Bid shall be delivered in person or sent by registered mail at the address to Procuring
Agency as given in Bidding Data.

SUBMISSION OF BID

IB.15 Deadline for Submission, Modification & Withdrawal of Bids

15.1

15.2

15.3
15.4
15.5

15.6

EQ

Bids must be received by the Procuring Agency at the address/provided in Bidding Data not
later than the time and date stipulated therein.
The inner and outer envelopes shall

(a) be addressed to the Procuring Agency at the address provided in the Bidding Data;

(b) bear the name and identification number of the Contract as defined in the Bidding
and Contract Data; and

© provide a warning not to open before the specified time and date for Bid opening as
defined in the Bidding Data.

d) in addition to the identification required in 15.2, the inner envelopes shall indicate the

name and address of the Bidder to enable the Bid to be returned unopened in case it
is declared late.

(e) If the outer envelope is not sealed and marked as above, the Procuring Agency will
assume no responsibility for the misplacement or premature opening of the Bid.

Bids submitted through telegraph, telex, fax or e-mail shall not be considered.

Any bid received by the Procuring Agency after the deadline for submission prescribed in
Bidding Data will be returned unopened to such bidder.

Any bidder may modify or withdraw his bid after bid submission provided that the
modification or written notice of withdrawal is received by the Procuring Agency prior to the
deadline for submission of bids.

Withdrawal of a bid during the interval between the deadline for submission of bids and the
expiration of the period of bid validity specified in the Form of Bid may result in forfeiture of
the Bid Security pursuant to IB.13.5 (a).

BID OPENING AND EVALUATION

IB.16 Bid Opening, Clarification and Evaluation (SPP Rules 41, 42 & 43)

16.1

16.2

16.3

16.4

16.5

The Procuring Agency will open the bids, in the presence of bidder’s representatives who
choose to attend, at the time, date and in the place specified in the Bidding Data.

The bidder’s name, Bid Prices, any discount, the presence or absence of Bid Security, and
such other details as the Procuring Agency at its discretion may consider appropriate, will be
announced by the Procuring Agency at the bid opening. The Procuring Agency will record the
minutes of the bid opening. Representatives of the bidders who choose to attend shall sign
the attendance sheet. Any Bid Price or discount which is not read out and recorded at bid
opening will not be taken into account in the evaluation of bid.

To assist in the examination, evaluation and comparison of Bids the Engineer/Procuring
Agency may, at its discretion, ask the bidder for a clarification of its Bid. The request for
clarification and the response shall be in writing and no change in the price or substance of
the Bid shall be sought, offered or permitted (SPP Rule 43).

(a) Prior to the detailed evaluation, pursuant to IB.16.7 to 16.9, the Engineer/Procuring
Agency will determine the substantial responsiveness of each bid to the Bidding Documents.
For purpose of these instructions, a substantially responsive bid is one which conforms to all
the terms and conditions of the Bidding Documents without material deviations. It will
include determining the requirements listed in Bidding Data.

(b) Arithmetical errors will be rectified on the following basis:

If there is a discrepancy between the unit price and total price that is obtained by multiplying
the unit price and quantity, the unit price shall prevail and the total price shall be corrected.
If there is a discrepancy between the words and figures the amount in words shall prevail. If
there is a discrepancy between the Total Bid price entered in Form of Bid and the total shown
in Schedule of Prices-Summary, the amount stated in the Form of Bid will be corrected by
the Procuring Agency in accordance with the Corrected Schedule of Prices.

If the bidder does not accept the corrected amount of Bid, his Bid will be rejected and his Bid
Security forfeited.

A Bid determined as substantially non-responsive will be rejected and will not subsequently
be made responsive by the bidder by correction of the non-conformity.



16.6

(A)

(B)

16.7

16.8

Any minor informality or non-conformity or irregularity in a Bid which does not constitute a
material deviation (major deviation) may be waived by Procuring Agency, provided such
waiver does not prejudice or affect the relative ranking of any other bidders.

Major (material) Deviations include: -

(i) has been not properly signed;

(ii) is not accompanied by the bid security of required amount and manner;

(ii) stipulating price adjustment when fixed price bids were called for;

(iv) failing to comply with Mile-stones/Critical dates provided in Bidding Documents;

v) sub-contracting contrary to the Conditions of Contract specified in Bidding
Documents;

(vi) refusing to bear important responsibilities and liabilities allocated in the Bidding
Documents, such as performance guarantees and insurance coverage;

(vii) taking exception to critical provisions such as applicable law, taxes and duties and

dispute resolution procedures;
(viii) a material deviation or reservation is one:

(@ which affect in any substantial waythe scope, quality or performance of the works;

(b) adoption/rectification whereof would affect unfairly the competitive position of
other bidders presenting substantially responsive bids.

Minor Deviations: -
Bids that offer deviations acceptable to the Procuring Agency and which can be assigned a
monetary value may be considered substantially responsive at least as to the issue of
fairness. This value would however be added as an adjustment for evaluation purposes only
during the detailed evaluation process.
The Engineer/Procuring Agency will evaluate and compare only the bids previously
determined to be substantially responsive pursuant to IB.16.4 to 16.6 as per requirements
given hereunder. Bids will be evaluated for complete scope of works. The prices will be
compared on the basis of the Evaluated Bid Price pursuant to IB.16.8 herein below.
Technical Evaluation: It will be examined in detail whether the works offered by the bidder
complies with the Technical Provisions of the Bidding Documents. For this purpose, the
bidder’s data submitted with the bid in Schedule B to Bid will be compared with technical
features/criteria of the works detailed in the Technical Provisions. Other technical
information submitted with the bid regarding the Scope of Work will also be reviewed.
Evaluated Bid Price: - In evaluating the bids, the Engineer/Procuring Agency will
determine for each bid in addition to the Bid Price, the following factors (adjustments) in the
manner and to the extent indicated below to determine the Evaluated Bid Price:

) making any correction for arithmetic errors pursuant to IB.16.4 hereof.

(i) discount, if any, offered by the bidders as also read out and recorded at the time of
bid opening.

(iii) excluding provisional sums and the provisions for contingencies in the Bill of

Quantities if any, but including Day work, where priced competitively.

IB.17 Process to be Confidential

171

172

Subject to 1B.16.3 heretofore, no bidder shall contact Engineer/Procuring Agency on any
matter relating to its Bid from the time of the Bid opening to the time the bid evaluation
result is announced by the Procuring Agency. The evaluation result shall be announced at
least seven (07) days prior to award of Contract (SPP Rule 45). The announcement to all
bidders will include table(s) comprising read out prices, discounted prices, price adjustments
made, final evaluated prices and recommendations against all the bids evaluated.

Any effort by a bidder to influence Engineer/Procuring Agency in the Bid evaluation, bid
comparison or Contract Award decisions may result in the rejection of his Bid. Whereas any
bidder feeling aggrieved, may lodge a written complaint to Complaint Redressal Committee as
per terms and conditions mentioned in SPP Rules 31 & 32. However, mere fact of lodging a
complaint shall not warrant suspension of procurement process.

Bidders may be excluded if involved in “Corrupt and Fraudulent Practices” means either
one or any combination of the practices given below SPP Rule2(q);

Coercive Practice! means any impairing or harming, or threatening to impair or harm, directly or
indirectly, any party or the property of the party to influence the actions of a party to achieve
a wrongful gain or to cause a wrongful loss to another party;

Collusive Practice! means any arrangement between two or more parties to the
procurement process or contract execution, designed to achieve with or without the
knowledge of the procuring agency to establish prices at artificial, noncompetitive levels for



F.

any wrongful gain;

Corrupt Practice! means the offering, giving, receiving or soliciting, directly or indirectly,
of anything of value to influence the acts of another party for wrongful gain;

Fraudulent Practice! means any act or omission, including a misrepresentation, that knowingly or
recklessly misleads, or attempts to mislead, a party to obtain a financial or other benefit or to
avoid an obligation;

Obstructive Practice! means harming or threatening to harm, directly or indirectly,
persons or their property to influence their participation in a procurement process, or affect
the execution of a contract or deliberately destroying, falsifying, altering or concealing of
evidence material to the investigation or making false statements before investigators in order
to materially impede an investigation into allegations of a corrupt, fraudulent, coercive or
collusive practice; or threatening, harassing or intimidating any party to prevent it from
disclosing its knowledge of matters relevant to the investigation or from pursuing the
investigation, or acts intended to materially impede the exercise of inspection and audit
rights provided for under the Rules.

AWARD OF CONTRACT

IB.18. Post Qualification

181

182

The Procuring Agency, at any stage of the bid evaluation, having credible reasons for or prima
facie evidence of any defect in Contractor’s capacities, may require the contractors to provide
information concerning their professional, technical, financial, legal or managerial
competence whether already pre-qualified or not:

Provided, that such qualification shall only be laid down after recording reasons therefore in
writing. They shall form part of the records of that bid evaluation report.

The determination will take into account the bidder’s financial and technical capabilities. It
will be based upon an examination of the documentary evidence of the bidder’s qualifications
submitted under B.11, as well as such other information required in the Bidding Documents.

IB.19 Award Criteria & Procuring Agency’s Right

191

192

Subject to IB.19.2, the Procuring Agency will award the Contract to the bidder whose bid has
been determined to be substantially responsive to the Bidding Documents and who has
offered the lowest evaluated Bid Price, provided that such bidder has been determined to be
qualified to satisfactory perform the Contract in accordance with the provisions of the IB.18.
Not with standing IB.19.1, the Procuring Agency reserves the right to accept or reject any bid,
and to annul the bidding process and reject all bids, at any time prior to award of Contract,
without thereby incurring any liability to the affected bidders or any obligation to inform the
affected bidders of the grounds for the Procuring Agency’s action except that the grounds for
its rejection of all bids shall upon request be communicated, to any bidder who submitted a
bid, without justification of the grounds. Notice of the rejection of all the bids shall be given
promptly to all the bidders (SPP Rule 25).

IB.20 Notification of Award & Signing of Contract Agreement

20.1

20.2

20.3

Prior to expiration of the period of bid validity prescribed by the Procuring Agency, the
Procuring Agency will notify the successful bidder in writing (—Letter of Acceptancel) that his
bid has been accepted (SPP Rule 49).

Within seven (07) days from the date of furnishing of acceptable Performance Security under
the Conditions of Contract, the Procuring Agency will send the successful bidder the Form of
Contract Agreement provided in the Bidding Documents, incorporating all agreements
between the parties.

The formal Agreement between the Procuring Agency and the successful bidder duly stamped
at rate of ----% of bid price(updated from time to time) stated in Letter of Acceptance shall be
executed within seven (07) days of the receipt of Form of Contract Agreement by the
successful bidder from the Procuring Agency.

IB.21 Performance Security

21.1

21.2

The successful bidder shall furnish to the Procuring Agency a Performance Security in the
form and the amount stipulated in the Conditions of Contract within a period of fourteen
(14) days after the receipt of Letter of Acceptance (SPP 39).

Failure of the successful bidder to comply with the requirements of Sub-Clauses 1B.20.2 &
20.3 or 21.1 or Clause IB.22 shall constitute sufficient grounds for the annulment of the
award and forfeiture of the Bid Security.



21.3 Publication of Award of Contract: within seven days of the award of contract, the procuring
shall publish on the website of the authority and on its own website, if such a website exists,
the results of the bidding process, identifying the bid through procurement identifying
Number if any and the following information:

1) Evaluation Report;
i) Form of Contract and letter of Award,;
1) Bill of Quantities or Schedule of Requirements. (SPP Rule 50)

IB.22 Integrity Pact

22.1 The Bidder shall sign and stamp the Form of Integrity Pact provided at Schedule-F to Bid in
the Bidding Document for all Sindh Government procurement contracts exceeding Rupees
ten (10) million. Failure to provide such Integrity Pact shall make the bid non- responsive
(SPP Rule 89).
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"SCHEDULES OF BID"

SCHEDULES TO BID INCLUDE THE FOLLOWING: -

Schedule A to Bid:
PREAMBLE TO SCHEDULE OF PRICES

1.
1.1

1.2

2.
2.1

3.
3.1

4.
4.1

4.2

4.3

4.4

4.5

4.6

5.
5.1

5.2

6.
6.1

6.2

General

The Schedule of Prices shall be read in conjunction with the Conditions of Contract, Contract
Data together with the Specifications and Drawings, if any.

The Contract shall be for the whole of the works as described in these Bidding Documents.
Bids must be for the complete scope of works.

Description

The general directions and descriptions of works and materials are not necessarily repeated
nor summarized in the Schedule of Prices. References to the relevant sections of the Bidding
Documents shall be made before entering prices against each item in the Schedule of Prices.

Units & Abbreviations

Units of measurement, symbols and abbreviations expressed in the Bidding Documents shall
comply with the System International ‘Unites (SI Units).

(Note: The abbreviations to be used in the Schedule of Prices to be defined by the Procuring
Agency).

Rates and Prices

Except as otherwise expressly provided under the Conditions of Contract, the rates and
amounts entered in the Schedule of Prices shall be the rates at which the Contractor shall be
paid and shall be the full inclusive value of the works set forth or implied in the Contract;
except for the amounts reimbursable, if any to the Contractor under the Contract.

Unless otherwise stipulated in the Contract Data, the premium, rates and prices entered by
the bidder shall not be subject to adjustment during the performance of the Contract.

All duties, taxes and other levies payable by the Contractor shall be included in the rates and
prices.

The whole cost of complying with the provisions of the Contract shall be included in the
items provided in the Schedule of Prices, and where no items are provided, the cost shall be
deemed to be distributed among the rates and prices entered for the related items of the
Works and no separate payment will be made for those items. The rates, prices and amounts
shall be entered against each item in the Schedule of Prices. Any item against which no rate
or price is entered by the bidder will not be paid for by the Procuring Agency when executed
and shall be deemed covered by the rates and prices for other items in the Schedule of Prices.

(@) The bidder shall be deemed to have obtained all information as to and all
requirements related thereto which may affect the bid price.
(b) The Contractor shall be responsible to make complete arrangements for the

transportation of the Plant to the Site. (Procuring Agency may modify as appropriate)

The Contractor shall provide for all parts of the Works to be completed in every respect.
Notwithstanding that any details, accessories, etc. required for the complete installation and
satisfactory operation of the Works, are not specifically mentioned in the Specifications, such
details shall be considered as included in the Contract Price.

Bid Prices

Break-up of Bid Prices: - The various elements of Bid Prices shall be quoted as detailed by
the Procuring Agency in the format of Schedule of Prices. The bidder shall recognize such
elements of the costs which he expects to incur the performance of the Works and shall
include all such costs in the rates and amounts entered in the Schedule of Prices.

Total Bid Price: - The total of bid prices in the Schedule of Prices shall be entered in the
Summary of Bid Prices.

Provisional Sums and Day work

Provisional Sums included and so designated in the Schedule of Prices if any, shall be
expended in whole or in part at the direction and discretion of the Engineer/Procuring
Agency. The Contractor will only receive payment in respect of Provisional Sums, if he has
been instructed by the Engineer/Procuring Agency to utilize such sums.

Day work rates in the Contractor’s bid are to be used for small additional amounts of work



and only when the Engineer have given written instructions in advance for additional work to
be paid for in that way.

Schedule B to Bid:

SPECIFIC WORKS DATA

(To be prepared and incorporated by the Procuring Agency)
*(Note: The Procuring Agency shall spell out the information & data required to be filled out by the
bidder and to furnish complementary information).

Schedule C to Bid:

Works to be Performed by Subcontractors
The bidder will do the work with his own forces except the work listed below which he intends to

sub-contract.

Items of Works Name and address of Statement of similar
to be Sub-Contracted Sub-Contractors works previously
executed. (attach evidence)

Note:

* The Procuring Agency should decide whether to allow subcontracting or not. In case Procuring
Agency decides to allow subcontracting then following conditions shall be complied with:

1. No change of Sub-Contractors shall be made by the bidder without prior approval of the
Procuring Agency.

2. The truthfulness and accuracy of the statement as to the experience of Sub- Contractors is

guaranteed by the bidder. The Procuring Agency’s judgment shall be final as to the
evaluation of the experience of Sub-Contractors submitted by the bidder.

3. Statement of similar works shall include description, location & value of works, year
completed and name & address of the clients.

Schedule D to Bid:
PROPOSED PROGRAMME OF WORKS

Bidder shall provide a Programme in a bar-chart or Program Evaluation and Review Technique
(PERT) or Critical Path Method (CPM) showing the sequence of work items by which he proposes to
complete the works of the entire Contract. The Programme should indicate the sequence of work
items and the period of time during which he proposes to complete the works including the activities
like designing, schedule of submittal of drawings, ordering and procurement of materials,
manufacturing, delivering, construction of civil works, erection, testing and commissioning of works
to be supplied under the Contract.

Schedule E to Bid:
METHOD OF PERFORMING WORKS

The bidder is required to submit a narrative outlining the method of performing the Works. The
narrative should indicate in detail and include but not be limited to:

J The sequence and methods in which he proposes to carry out the Works, including the
number of shifts per day and hours per shift, he expects to work.

L A list of all major items of construction and plant erection, tools and vehicles proposed to be
used in delivering/carrying out the works at site.

L The procedure for installation of equipment and transportation of equipment and materials to
the site.

L Organization chart indicating head office & field office personnel involved in management,

supervision and engineering of the Works to be done under the Contract.
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"FORM OF BID"

(LETTER OF OFFER)

Bid Reference No.

To,

Gentlemen,

1. Having examined the Bidding Documents including Instructions to Bidders, Bidding Data,
Conditions of Contract, Contract Data, Specifications, Drawings, if any, Schedule of Prices
and Addenda Nos. for the execution of the above-named works, we, the
undersigned, being a company doing business under the name of and address

and being duly incorporated under the laws of Pakistan hereby

offer to execute and complete such works and remedy any defects therein in conformity with

the said Documents including Addenda thereto for the Total Bid Price of Rs

(Rupees ) or such other sum as may be ascertained in accordance with the said
Documents.

2. We understand that all the Schedules attached hereto form part of this Bid.

3. As security for due performance of the undertakings and obligations of this Bid, we submit
herewith a Bid Security in the amount of drawn in your favor or made
payable to you and valid for a period of twenty-eight (28) days beyond the period of validity of
Bid.

4. We undertake, if our Bid is accepted, to commence the Works and to deliver and complete
the Works comprised in the Contract within the time(s) stated in Contract Data.

S. We agree to abide by this Bid for the period of ( ) days from the date fixed for receiving
the same and it shall remain binding upon us and may be accepted at any time before the
expiration of that period.

6. Unless and until a formal Agreement is prepared and executed, this Bid, together with your
written acceptance thereof, shall constitute a binding contract between us.

7. We undertake, if our Bid is accepted, to execute the Performance Security referred to in
Conditions of Contract for the due performance of the Contract.

8. We understand that you are not bound to accept the lowest or any bid you may receive.

9. We do hereby declare that the Bid is made without any collusion, comparison of figures or

arrangement with any other person or persons making a bid for the Works.

Dated this day of , 2025.

Signature: -

in the capacity of duly authorized to sign bid for and on behalf of: -

(Name of Bidder in Block Capitals) (Seal)
Address: -

Witness: -

Name: - Signature: -

Address: -




"FORM OF CONTRACT AGREEMENT"

THIS CONTRACT AGREEMENT (hereinafter called the Agreementl) made on the day of 2026
between (hereinafter called the Procuring Agency) of the one part and
(hereinafter called the Contractor) of the other part.

WHEREAS the Procuring Agency is desirous that certain Works, viz should be
executed by the Contractor and has accepted a Bid by the Contractor for the execution and
completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to

Instructions to Bidders, shall be deemed to form and be read and construed as part of this
Agreement, viz:

a. The Letter of Acceptance;

b. The completed Form of Bid along with Schedules to Bid,;

c. Conditions of Contract & Contract Data;

d. The priced Schedule of Prices/Bill of quantities (BoQ);

e. The Specifications; and The Drawings
3. In consideration of the payments to be made by the Procuring Agency to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and
complete the Works and remedy defects therein in conformity and in all respects within the
provisions of the Contract.
4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the
execution and completion of the Works as per provisions of the Contract, the Contract Price or such
other sum as may become payable under the provisions of the Contract at the times and in the
manner prescribed by the Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on
the day, month and year first before written in accordance with their respective laws.

Signature of the Contactor Signature of the procuring Agency

(Seal) (Seal)

Signed, Sealed and Delivered in the presence of:

Witness: Witness:

(Name, Title and Address) (Name, Title and Address)



"STANDARD FORMS"

(Note: Standard Forms provided in this document for securities are to be issued by a bank. In case the
bidder chooses to issue a bond for accompanying his bid or performance of contract or receipt of
advance, the relevant format shall be tailored accordingly without changing the spirit of the Forms of
securities).



"FORM OF BID SECURITY"

(Bank Guarantee)

Guarantee No.
Executed on

(Letter by the Guarantor to the Procuring Agency)

Name of Guarantor (Scheduled Bank in Pakistan) with address:

Name of Principal (Bidder)with address:

Sum of Security (express in words and figures):

Bid Reference No. Date of Bid

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bid and at the
request of the said Principal, we the Guarantor above-named are held and firmly bound unto the
, (hereinafter called The Procuring Agency) in the sum stated
above, for the payment of which sum well and truly to be made, we bind ourselves, our heirs,
executors, administrators and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has submitted the
accompanying Bid numbered and dated as above for

(Particulars of Bid) to the said Procuring Agency;

and

WHEREAS, the Procuring Agency has required as a condition for considering the said Bid that the
Principal furnishes a Bid Security in the above said sum to the Procuring Agency, conditioned as
under:

€)) that the Bid Security shall remain valid for a period of twenty-eight (28) days beyond the
period of validity of the bid;
2) that in the event of;

a. the Principal withdraws his Bid during the period of validity of Bid, or

b. the Principal does not accept the correction of his Bid Price, pursuant to Sub-Clause 16.4 (b)
of Instructions to Bidders, or

c. failure of the successful bidder to

(i) furnish the required Performance Security, in accordance with Sub- Clause IB-21.1 of
Instructions to Bidders, or

(ii) sign the proposed Contract Agreement, in accordance with Sub- Clauses IB-20.2 & 20.3 of

Instructions to Bidders, the entire sum be paid immediately to the said Procuring Agency for
delayed completion and not as penalty for the successful bidder's failure to perform.

NOW THEREFORE, if the successful bidder shall, within the period specified therefore, on the
prescribed form presented to him for signature enter into a formal Contract Agreement with the said
Procuring Agency in accordance with his Bid as accepted and furnish within fourteen (14) days of
receipt of Letter of Acceptance, a Performance Security with good and sufficient surety , as may be
required, upon the form prescribed by the said Procuring Agency for the faithful performance and
proper fulfilment of the said Contract or in the event of non- withdrawal of the said Bid within the
time specified then this obligation shall be void and of no effect, but otherwise to remain in full force
and effect.

PROVIDED THAT the Guarantor shall forthwith pay to the Procuring Agency the said sum stated
above upon first written demand of the Procuring Agency without cavil or argument and without
requiring the Procuring Agency to prove or to show grounds or reasons for such demand, notice of



which shall be sent by the Procuring Agency by registered post duly addressed to the Guarantor at
its address given above.

PROVIDED ALSO THAT the Procuring Agency shall be the sole and final judge for deciding whether
the Principal has duly performed his obligations to sign the Contract Agreement and to furnish the
requisite Performance Security within the time stated above, or has defaulted in fulfilling said
requirements and the Guarantor shall pay without objection the sum stated above upon first written
demand from the Procuring Agency forthwith and without any reference to the Principal or any other
person.

IN WITNESS WHEREOF, the above bounded Guarantor has executed the instrument under its seal
on the date indicated above, the name and seal of the Guarantor being hereto affixed and these
presents duly signed by its undersigned representative pursuant to authority of its governing body.

Guarantor (Bank)

Witness: 1. Signature

1. 2. Name
Corporate Secretary (Seal) 3. Title

2.

(Name, Title & Address) Corporate Guarantor (Seal)



"FORM OF PERFORMANCE SECURITY"

(Bank Guarantee)
Guarantee No.
Executed on
Expiry Date

(Letter by the Guarantor to the Procuring Agency)

Name of Guarantor (Scheduled Bank in Pakistan) with address:

Name of Principal (Contractor)with address:

Penal Sum of Security (express in words and figures):

Letter of Acceptance No. Dated

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding Documents
and above said Letter of Acceptance (hereinafter called the Documents) and at the request of the said
Principal we, the Guarantor above named, are held and firmly bound unto the
, (hereinafter called The Procuring Agency) in the penal
sum of the amount stated above, for the payment of which sum well and truly to be made to the said
Procuring Agency, we bind ourselves, our heirs, executors, administrators and successors, jointly
and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has accepted the
Procuring Agency's above said Letter of Acceptance for
(Name of Contract) for the
(Name of project).

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all the
undertakings, covenants, terms and conditions of the said Documents during the original terms of
the said Documents and any extensions thereof that may be granted by the Procuring Agency, with
or without notice to the Guarantor, which notice is, hereby, waived and shall also well and truly
perform and fulfill all the undertakings, covenants terms and conditions of the Contract and of any
and all modifications of the said Documents that may hereafter be made, notice of which
modifications to the Guarantor being hereby waived, then, this obligation to be void; otherwise to
remain in full force and virtue till all requirements of Clause 9, Remedying Defects, of Conditions of
Contract are fulfilled.

Our total liability under this Guarantee is limited to the sum stated above and it is a condition of any
liability attaching to us under this Guarantee that the claim for payment in writing shall be received
by us within the validity period of this Guarantee, failing which we shall be discharged of our
liability, if any, under this Guarantee.

We, (the Guarantor), waiving all objections and defenses
under the Contract, do hereby irrevocably and independently guarantee to pay to the Procuring
Agency without delay upon the Procuring Agency's first written demand without cavil or arguments
and without requiring the Procuring Agency to prove or to show grounds or reasons for such demand
any sum or sums up to the amount stated above, against the Procuring Agency's written declaration
that the Principal has refused or failed to perform the obligations under the Contract, for which
payment will be effected by the Guarantor to Procuring Agency’s designated Bank & Account
Number.




PROVIDED ALSO THAT the Procuring Agency shall be the sole and final judge for deciding whether
the Principal (Contractor) has duly performed his obligations under the Contract or has defaulted in
fulfilling said obligations and the Guarantor shall pay without objection any sum or sums up to the
amount stated above upon first written demand from the Procuring Agency forthwith and without
any reference to the Principal or any other person.

IN WITNESS WHEREOF, the above bounded Guarantor has executed this Instrument under its seal
on the date indicated above, the name and corporate seal of the Guarantor being hereto affixed and
these presents duly signed by its undersigned representative, pursuant to authority of its governing
body.

Guarantor (Bank)

Witness: 4. Signature
1. 5. Name
Corporate Secretary (Seal) 6. Title
2.

(Name, Title & Address) Corporate Guarantor (Seal)



"MOBILIZATION ADVANCE GUARANTEE"

(Bank Guarantee)

Guarantee No.
Executed on

(Letter by the Guarantor to the Procuring Agency)

WHEREAS the (hereinafter called the Procuring
Agency) has entered into a Contract for (Particulars of
Contract), with (hereinafter called the
Contractor).

AND WHEREAS the Procuring Agency has agreed to advance to the Contractor, at the Contractor’
s request, an amount of Rs. Rupees ( ) which amount shall
be advanced to the Contractor as per provisions of the Contract.

AND WHEREAS the Procuring Agency has asked the Contractor to furnish Guarantee to secure the
advance payment for the performance of his obligations under the said Contract.

AND WHEREAS (Scheduled Bank) (hereinafter called the
Guarantor) at the request of the Contractor and in consideration of the Procuring Agency agreeing to
make the above advance to the Contractor, has agreed to furnish the said Guarantee.

NOW THEREFORE the Guarantor hereby guarantees that the Contractor shall use the advance for
the purpose of above mentioned Contract and if he fails, and commits default in fulfillment of any of
his obligations for which the advance payment is made, the Guarantor shall be liable to the
Procuring Agency for payment not exceeding the aforementioned amount.

Notice in writing of any default, of which the Procuring Agency shall be the sole and final judge, as
aforesaid, on the part of the Contractor, shall be given by the Procuring Agency to the Guarantor,
and on such first written demand payment shall be made by the Guarantor of all sums then due
under this Guarantee without any reference to the Contractor and without any objection.

This Guarantee shall come into force as soon as the advance payment has been credited to the
account of the Contractor.

This Guarantee shall expire not later than by which date
we must have received any claims by registered letter, telegram, telex or telefax.

It is understood that you will return this Guarantee to us on expiry or after settlement of the total
amount to be claimed hereunder.

Guarantor (Bank)

Witness: 1. Signature

1. 2. Name
Corporate Secretary (Seal) 3. Title

2.

(Name, Title & Address) Corporate Guarantor (Seal)



BILL OF QUANTITY

SCHEME NO : 66

INSTALLATION OF 2000 RFT R.C.C PIPE LINE 24" DIA AT UC-158 VILLAGE
MUHAMMAD BUX SHORO (PHASE 2)

Name of Work:

Name of Agency:

S.NO ITEMES QUANTITY RATE UNIT AMOUNT

Dismantling cement concrete plain 1: 2: 4: . G.S.I No: 19

(C), P.No: 20 1280.00 133.08 P.Cft 170,342

Excavation for pipe line in trenches, and pits in hard soils
i/c trimming and dressing sides to true alignment and
shape levelling of beds of trenches to correct level and
grade, cutting joint holes and disposal of surplus earth
2 within a one chain as directed by Engineer Incharge . 6336.00 19812.00 | P%o Cft. 125,529
Providing fence guards, lights, flags and temporary
crossings for nonvehicular traffic where ever required lift
upto 5 ft. (1.52m) and lead upto one chain (30.5m). G.S.I
No: A (I) (3) P.No:149

Providing, Laying RCC pipes of A.S.T.M C-76-62 T/C-76-
70 of Class II wall B and fixing in trench i/c cutting,

3 fitting and jointing with rubber ring i/c testing with water 320.00 3239.53 P Rft 1,036,650
to specified pressure. G.S.I No: 1 (B)(b & d) P.No:106
4 Cement concrete brick or stone ballast 1 1/2" to 2 552.00 296.69 P.Cft 163,773

gauge.. . G.S.I No:4( b) P.No: 24

Reinforced cement concrete work including all labour and
material except the cost of steel reinforcement and its
labour for bending and binding which will be paid
5 separately. This rate also includes all kinds of forms 611.25 717.59 P.Cft 438,629
moulds, lifting, centering, shuttering and curing.
(including screening and washing of shingle.) GSI.No:
6(A)(i) P.No: 25

Fabrication of deformed steel reinforcement for cement
concrete including cutting,bending, laying in position,
making joints and fastenings including cost of binding
wire (also includes removeal of rust from bars.)
6 Fabrlcatlop of c'leformed. steel rglnforcer{lent'for cep'%ent 2456 17936.09 P.Cwt 440,498

concrete including cutting,bending, laying in position,
making joints and fastenings including cost of binding
wire (also includes removeal of rust from bars.) G.S.I.No:8
(B) P.No: 26

Manufacturing & Supplying of R.C.C manholecover cast
in 1:2:4 cement concrete ratio 3" inch deep at center
reinforced with 1/2" dia tor steel bars with 4" c¢/c welded
to a 3/16' thick 2 inch wide M.S Plate and two hooks of
3/8" inch dia tor bars including compacting, curing and
transportation within 10 miles.GSI.No: 1 B, , P.No:209

10.67 6556.10 Each 69,932




Refilling the excavated stuff in trenches 6" thick layer i/c
8 |watering ramming to full compaction etc. complete 6854.40 14020.80 | P%o Cft. 96,104
GSI.No: 24 P.No: 165
Cement concrete plain including placing compacting,
finishingandcuring, comlete (including screening and
o washing at stone aggregate without shuttering. GSI.No: 475.20 443.54 P.Cft 210,770
5(f) P.No: 24
TOTAL 2,752,227
Total Amount of Composite Schedule items Rs.2752227/-
I am Agreed for execution of above work/Job at the % above/below of CSR Rs.
TOTAL Rs.
Add Amount of 5.00% S.R.B Rs.
Total Amount of Bid Cost Rs.
In Words:
CONDITIONS: -

* Any error omission description items of Qty & unit governed by relevant schedule of rates & relevant rate analyses.
¢ The decision of the Engineer will be final and binding on all the parties in any dispute.

* The rates should be inclusive of all the Taxes.

* No premium will be allowed on Non-Schedule items.

* No separate carriage will be allowed to the contractor.

PAA D2 A

EXECUTIVE ENGINEER

Contractor




