OFFICE OF THE MUNICIPAL COMMITTEE UMERKOT

No.M.C/Umerkot/ 587 /of 2026 Dated: 12.10.2026
Notice inviting Tender / Sealed Bids
01. This office invites sealed from eligible bidders, procures, firms, companies registered Pakistan Engineering

Council specialization category, for the following work standard bidding documents issued by the Sindh Public Procurement
Regular Authority under SPP rules 2010 rules 2010 (amended 2013 & 2014).

Earnest | Tend Time
S. Estimated ENCET | Allowed for
Name of Scheme Money | Feein :
No. Cost Completion
5% Rupees
of work
- | CCRoad - - - -
01 Construction of CC Road from Pakistan Chowk to Oad Paro 10485100 524755 3000 e

Ward No.14 Municipal Committee Umerkot

Construction of CC Road from old airport road by Pass to

4 Ratnor Road Part-01 Municipal Committee Umerkot L L 3000 12 Mombs
Construction of CC Road from old Airport Road By Pass to

o Ratnor Road Part-02 Municipal Committee Umerkot BRER0 Al3823 3000 12} onths
Construction of CC Road from old Airport Road By Pass to

04 8396500 419825 3000 Month
Ratnor Road Part-03 Municipal Committee Umerkot : 1aMonhs

05 Conftructlon of (?C Road fr?m Moosa Nohri House to Akhe Ji 1384600 69230 3000 12 Miiths
Dani Road Municipal Committee Umerkot

06 Construction of CC Road from Main Ratnor Road Village Azam 3917100 195855 3000 12 Months

Khan Soomro to Jumoon Khan Municipal Committee Umerkot

Construction of CC Road from Thakur Hajam, Menghwar and
07 | BajeerParo Village Bharhai Ward No.13 Municipal Committee | 6298700 314935 3000 12 Months

Umerkot
Construction of CC Road from DC House Road to Chnadi

08 Ram Paro Road Ward No.03 Municipal Committee Umerkot 3917100 195855 3000 12 Months

Construction of CC Road from Jamal Samejo House Municipal

09 , 2099600 104980 3000 12 Months
Committee Umerkot

10 Constr}lctlon of CC Road from Fazal din Manghnihar Municipal 525000 26250 3000 12 Months
Committee Umerkot
Construction of CC Road from Soomra Mohalla School to

u Manghnihar Mohalla Municipal Committee Umerkot S HEIRE 3000 Mo

P Cons'tr.uctlon of . CC Road from Nihal Manghnihar Paro 525000 26250 3000 17 Months
Municipal Committee Umerkot

3 Constr}lctlon of CC Road from Azahri Paro Municipal 838300 915 3000 12 Months
Committee Umerkot

14 Cons.tr.uctlon of .CC Road from Haji Jamal Rahimoon Paro 838300 915 3000 12 Months
Municipal Committee Umerkot

15 Construction of CC Road from Allahdino Bajeer Near Kunbar 627000 31350 3000 12 Miiths

Colony Municipal Committee Umerkot

Construction of CC Road from Kunri Road to Prem Malhi Lift
16 Ward No.02 Municipal Committee Umerkot 13iEa0 s 000 12 Months

Construction of CC Road from Sidique Rajar House to Galot
Street Ward No.04 Municipal Committee Umerkot

Construction Of CC Road from Public School Road to Qurban
Babar House Ward No.10 Municipal Committee Umerkot

17 3140600 157030 3000 12 Months

18 1469000 73450 3000 12 Months




Time

. Earnest | Tender | Allowed
S. Estimated .
No. Name of Scheme Cost Money | Feein for
5% Rupees | Completio
n of work
Construction of CC Road from Chhor Road to Madad Al
19 Kaloi Paro Ward No.03 Municipal Committee Umerkot 1870300 | 93515 3000 | 12 Months
Construction of CC Road in Various Street Ward.No. 05,
20 08, 09,11 Municipal Committee Umerkot 3148300 | 157415 3000 12 Months
Construction of CC Road From Vehro By Pass Road to
21 | Malka Walhari House Ward No.10 Municipal Committee | 1130000 | 56500 3000 | 12 Months
Umerkot
Construction of CC Road from Manghwar Graveyard and
22 | Manghwar Paro Ward No.10 Municipal Committee | 6296700 | 314835 | 3000 | 12 Months
Umerkot
Construction of CC Road from Sardar Lal Malook Oad to
23 | Ghulab Sarho Ward No.01 Municipal Committee | 3623700 | 181185 | 3000 | 12 Months
Umerkot
- | Brick Pavement
Construction of Brick Pavement Road from Main
24 | Chachro Road to Village Haji Khalid Saraj Soomro Goth | 4302500 | 215125 | 3000 | 12 Months
Municipal Committee Umerkot
Construction of Brick Pavement Road from Photo Mal
25 | Oad House to Mozamail Guest House Ward No.01 | 628400 31420 3000 | 12 Months
Municipal Committee Umerkot
Construction of Brick Pavement Road from Menghwar
26 | Paro Namoon Ji Dani Ward No.09 Municipal Committee | 1795300 | 89765 3000 | 12 Months
Umerkot
Construction of Brick Pavement Road from Public School
27 |Road to Hero Oad Paro Ward No.10 Municipal | 771800 38590 3000 | 12 Months
Committee Umerkot
Construction of Brick Pavement Road from Primary
28 | School to Giyan Oad Shop Ward No.10 Municipal | 386000 19300 3000 | 12 Months
Committee Umerkot
- | Compound Wall
Construction of Compound Wall from Graveyard
29 Chachro Road Municipal Committee Umerkot 4776800 | 136640 |~ 3000 1} 12 Moriths
Construction of Compound Wall from Meghwar and
30 | Bheel Graveyard Municipal Committee Umerkot 5553500 | 277675 | 3000 | 12 Months
Construction of Compound Wall from Bhandari
31 | Graveyard Chachro Road Municipal Committee Umerkot | 4512200 | 225610 | 3000 | 12 Months
39 ConstrucFign of Compound Wall from Graveyard Eid 1214900 | 60745 3000 | 12 Months
Gah Municipal Committee Umerkot
33 Const.ructi(?n. of Compgund Wall from Manbher Ji 694200 34710 3000 | 12 Months
Dhani Municipal Committee Umerkot
- | Road Cross Type-AB
Construction of Road Cross Type-B from Ramzan
34 | Rahimoon to Haji Chanesar Nohri Market Zero Point | 844700 42235 3000 | 12 Months
Road Ward No.07 Municipal Committee Umerkot
Construction and Repair of Road Cross Type-AB in
35 | Various Street Ward No.05 Municipal Committee | 1784600 | 89230 3000 | 12 Months

Umerkot




Time

. Earnest | Tender | Allowed
S. Estimated .
No Name of Scheme Cost Money | Feein for
' 5% | Rupees | Completio
n of work
- | Surface Drain Type-AB -
Construction of Surface Drain Tyep-B from Kirschen
5 Paro Ward No.05 Municipal Committee Umerkot. BIBE00 #3940 1) 000 1 12 Months
Construction of Surface Drain Type-AB From In Various
37 Street Ward No.12 Municipal Committee Umerkot 2624000 | 131200 | 3000 | 12 Months
38 Constructio.n.of Surfacg Drain Type-A.B in Various 844500 42225 3000 | 12 Months
Wards Municipal Committee Umerkot
- | Surface Drain Type-A
Construction of Surface Drain Tyep-A from Various
- Ward No.08 Municipal Committee Umerkot A136000) 205300 | 3000 1 12 Monfts
Construction of Surface Drain Type-A from Vehro By
40 | Pass Road to Malka Walhari House Ward No.10 | 738300 36915 3000 | 12 Months
Municipal Committee Umerkot
Repair of Surface Drain Type-A from Teekam Kolhi Shop
41 |to Bhagwan Das Menghwar House Ward No.10 | 1049300 | 52465 | 3000 | 12 Months
Municipal Committee Umerkot
Construction of Surface Drain Type-A from Bansi Malhi
42 | to Pahlwan Oad House Near DSP Bungalow, Shewani | 1677600 | 83880 | 3000 | 12 Months
Paro, Ward No.04 Municipal Committee Umerkot
Construction of Surface Drain Tyep-A in Various Ward
43 No.11 Municipal Committee Umerkot 3149600 | 157480 | 3000 | 12 Months
- | Surface Drain Type-C
Construction of Surface Drain Type-C from DC Office to
i Allah Wala Chowk Municipal Committee Umerkot 4676800 193340 | 3000 | "12 Monhs
Construction of Surface Drain Type-C from Diamand
o Sweet Shop to DC Office Municipal Committee Umerkot 1236300 | 61815 3000 | 12 Months
- | Paving Block Road
Providing Cement Paving Block Flooring Road from
46 | Mirpurkhas Road to Teen Tilwar Chowk Municipal | 6987000 | 349350 | 3000 | 12 Months
Committtee Umerkot
Providing Cement Paving Block Flooring Road from
47 | Teen Tilwar Chowk to Mirpurkhas Road Municipal | 6358000 | 317900 | 3000 | 12 Months
Committtee Umerkot
Providing Cement Paving Block Flooring Road Kirshan
48 | Khatri Sweet to Asif Oil Agency Shahi Bazzar Municipal | 9875000 | 493750 | 3000 | 12 Months
Committee Umerkot
49 Providi.ng Cement Paving Bllo.ck Flooring Road from | 4coqoe00 | 83625 3000 | 12 Months
Dolat Singh House Street Municipal Committee Umerkot
Providing Cement Paving Block Flooring Road from
50 | Rohal Wah Road Haji Mumtaz Samejo to Qasmani Chowk | 8430200 | 421510 | 3000 | 12 Months
Municipal Committtee Umerkot
Providing Cement Paving Block Flooring Road from
51 | Ramzan Rahimoon to Haji Chanesar Nohri Market Zero | 6036600 | 301830 | 3000 | 12 Months
Point Road Municipal Committee Umerkot
Providing Cement Paving Block Flooring Road from
52 | Meheshwari Community Hall to Bharat Meheshwari | 2381000 | 119050 | 3000 | 12 Months

House Ward No.06 Municipal Committee Umerkot




Name of Scheme

Estimated
Cost

Earnest
Money
5%

Tender
Feein
Rupees

Time
Allowed
for
Completio
n of work

53

Providing Cement Paving Block Flooring Road from
Kirshan Khatri Sweet Shop to Old Giyan Shop Ward
No.06 Municipal Committee Umerkot

2448300

122415

3000

12 Months

54

Providing Cement Paving Block Flooring Road to Teen
Tilwar Chowk Municipal Committee Umerkot

6391000

319550

3000

12 Months

P.E Pipe Line 8"X6"X4"X3 dia

55

Repair of Maintain P.E Pipe Line 8"X 6"X4"X3"dia and
Rewinding Motor, Sluice Valve, M.S Rods, In Various
Street Ward No.01 To 14 Municipal Committee Umerkot

6298700

314935

3000

12 Months

P.E Pipe Line “3"dia

56

Providing Laying Jointing P.E Pipe "3" dia from Aftab
Filter Plant to Jameel Udhpuri House Ward No.05
Municipal Committee Umerkot

676400

33820

3000

12 Months

57

Providing Laying Jointing P.E Pipe "3" dia from Vehro By
Pass Road to Malka Walhari Hosue Ward No.10
Municipal Committee Umerkot

405400

20270

3000

12 Months

Water Tank

58

Construction of Water Tank from Haro Malhi Ward
No.01 Municipal Committee Umerkot

1473700

73685

3000

12 Months

Culvert

59

Construction of Culvert From Village Mirzo Kaloi Road
Ward No.01 Municipal Committee Umerkot

1160000

58000

3000

12 Months

60

Construction of Culverts By Pass Session Court Road
Municipal Committee Umerkot

3184300

159215

3000

12 Months

Feeding Channel

61

Construction of Feeding Channel Type-C From Main
Water Supply to Ghosia Guest House , Municipal
Committee Umerkot

10413600

520680

3000

12 Months

62

Construction of Feeding Channel Type-C From Ghosia
Guest House to Culvert By Pass Road, Municipal
Committee Umerkot

5181500

259075

3000

12 Months

63

Construction of RCC Feeding Channel Type-C from
Culvert By Pass Mirpurkhas Road to Kotwaha Part-01
Municipal Committee Umerkot

10498000

524900

3000

12 Months

64

Construction of RCC Feeding Channel Type-C from
Culvert By Pass Mirpurkhas Road to Kotwaha Part-02
Municipal Committee Umerkot

10495000

524750

3000

12 Months

65

Construction of RCC Feeding Channel Type-C from
Culvert By Pass Mirpurkhas Road to Kotwaha Part-03
Municipal Committee Umerkot

10495000

524750

3000

12 Months

66

Construction of RCC Feeding Channel Type-C from
Culvert By Pass Mirpurkhas Road to Kot Waha Part-04
Municipal Committee Umerkot

10596000

529800

3000

12 Months

67

Construction of RCC Feeding Channel Type-C from Door
Amb Block (4X7) Kotwah Zero Point Municipal
Committee Umerkot

3664200

183210

3000

12 Months

68

Repair of Storage Tank and Feeding Channel Water
Supply Scheme Municipal Committee Umerkot

10460400

523020

3000

12 Months




Earnest | Tend Eme
S. Estimated Encer | Allowed for
Name of Scheme Money Fee in ;
No. Cost Completio n
5% Rupees
of work
Earth Filling Foot Path - - -
€9 Earth Filling .S'torage Tar'lk Foot Path From Water Supply 1563200 78160 3000 5 riflls
Schemes Municipal Committee Umerkot
Foot Path - - - -
Construction of from Center Road Foot Path Allah Wala Chowk
b to JS Bank Municipal Committee Umerkot I scant A LGS
Additional Office Public Park - - - -
7 Cons.tr.uctlon of A'ddltlonal Hall Nadra Office Public Park 8408000 420400 3000 19 Morithis
Municipal Committee Umerkot
Pumping Machinery Marvi Ground - - - -
Supplying and Installation Non-Clogging Pumping Machinery|
Size 6"X6” With 40HP Electric Motor
iz Complete Tow Set Marvi Ground Pump House Municipal 7126300 Sandly 3000 1&Months
Committee Umerkot
Office MC Umerkot - - - -
Repair of MC Office Building Municipal Committee
73 | Umerkot 5240900 262045 3000 12 Months
Repair of Floor Tile Eid Gah - - - -
74 Repalr. of Floor Tile Eid Gah in Chachro Road Municipal 2768700 138435 3000 12 Months
Committee Umerkot
Vocational Center 05 Nos - - - -
- Construction of Vocational Center 05 Nos Municipal Committee 5974300 298715 3000 12 Months
Umerkot
Marvi Ground - - - -
7% Repa}llj of CC I.{oad and Compound Wall Marvi Ground 3249200 162460 3000 12 Months
Municipal Committee Umerkot
Pavilion ZCCG Umerkot - - - -
- Constrluctlon of Pavilion ZCCG Chachro Road Municipal 18015900 | 900795 3000 12 Months
Committee Umerkot
Black Top Road - - - -
Re-widening for Black Top Road from Mirpurkhas Road to
78 | Village Wali Muhammad Samejo Municipal Committee | 5000000 250000 3000 12 Months
Umerkot
Construction of Black Top Road from Zero Point Road to
79 | Samran Pump Mirpurkhas Road Municipal Committee | 20000000 | 1000000 3000 12 Months
Umerkot
2nd Attempt (in case
S# Particulars 1st Attempt of un-responded
tender)
Last date of receipt of application and issuance of tenders after
1 | publication of the NIT in newspaper up to 09:00 AM (any working| 06.11.2026 24.11.2026
day).
Tend ill b ived at 10:00 AM and d on th d
5 afrlllfegg X;/[ e received a and opened on the same day 06.11.2026 24112026




Prospective bidders can obtain the bidding documents online from (https://eprocure.gov.pk/) by paying a non-
refundable fee of Rs. 3,000/- in favor of Chief Municipal Officer Municipal Committee Umerkot in shape of Pay
0Oder/Call Deposit duly mentioned the name of firm/Company.

Earnest Money equal to 5.00% of Estimate Cost Mentioned below may be attached with tender in the shape of Call
Deposit in shape of Pay order / Bank draft to be proper in favor of Chief Municipal Officer Municipal Committee
Umerkot.

Bidders are required to submit their bids electronically via the E-Pak Acquisition & Disposal System  (E-PADS) using
the upload function. The bid submission must be accompanied by a scanned copy of the tender fee, amounting to Rs.
3000/- and scanned copy of 5% Bid Security.

Eligibility / Mandatory.

i) Valid Registration Certificate upto June 2027 and onwards with Pakistan Engineering Council in relevant
category and discipline with Specialized Code CE01, CE09, CE10 & EE04

ii) Experience of similar nature of works. At least one work of 80% of the estimated or two works of the 50% of

the estimated cost executed during last five years.

iii) Bio data of Engineering and Technical staff working with the firm.

iv) Annual turnover at-least twice per annum, to the estimated cost of the work applied, in last 05 years i.e,
2022-2023,2023-2024, 2024-25,2025-26 & 2026-27 (turnover will be evaluated from annual returns and
Audit Reports).

V) Annual audited reports of last 05 years i.e, 2022-2023, 2023-2024, 2024-25, 2025-26 & 2026-27 from
(ICAP) registered audit firm. Audit report issued other than (ICAP) registered audit firms will not be accepted.
vi) List of Machinery involved in road Construction and equipment available with documentary evidence ofits
ownership/rented.

vi)  At-least 15% or more annual average balance is required in the last 05 years i, 2022-2023, 2023-2024,
2024-25,2025-26 & 2026-27 to the estimated cost of work applied. Fresh bank certificate (in original) must
be attached stating annual average balance of given period.

vii)  Bank statement must be provided for the last 05 years i.e, 2022-2023, 2023-2024, 2024-25, 2025-26 &
2026-27 starting from 1st July to up to date for each year separately.

ix) Registration with Income Tax Department NTN certificates with activate status with Federal Board of Revenue.

X) Documentary evidence showing the contractor / firm owns or rented owns or rented as Asphalt plant along
with its related Machinery such as Tender, PTR and Paver machine (applicable on Asphalt concrete works).

xi)  Annual Income Tax returns of last five years i.e, 2022-2023, 2023-2024, 2024-25, 2025-26 & 2026-27.

xii)  Registration Certificate of Sindh Revenue Board Government of Sindh (SRB) certificate (with Active Status).

xiii) ~ Each page of the technical proposal must be numbered and attested by the owner of firm / company along with
its stamp.

xiv)  Manner of bid Security other than CD-R will not be accepted.

Xv) Evaluation Criteria, sub-criteria, for the evaluation of full technical proposals is based on Yes / No or pass / fail
if a bidder fails to obtain yes or pass in criteria or sub-criteria the her shall not he qualified.

Method of Procurement (Single Stage two envelops).
Bidding / Tender Documents.

The tender will be opened in the presence of the Procurement Committee / participating contractors / firms and their
authorized representative, who may wish to be present.

Technical proposal opened, shall be evaluated for technical qualification of the firms. Financial bids / proposals of the
technically qualified firms shall be opened on the date and time that will be communicated in writing to all the qualified
contractors / firms in advance. Financial bids / proposals of technically non responsive shall be returned to the
respective bidders un-opened.

The CD-R’s of the technically responsive bidders but reject due to higher rate will be returned back after the issuance
of work order to the successful bidder.

In case of any member of procurement committee happens to be out of Head Quarter or unforeseen situation resulting
in closure of office on the date of opening or if Government declares Holiday on the date of opening bids will be
submitted and opened on next working day on same schedule.

Joint Venture will not be allowed.



10.

11.

12.

Fresh affidavit with effect that all the documents / particulars / machinery information furnished are true and correct.
In case of Bogus / Tempered or false information / certificates provided by the company / firm shall be liable to be
black listed at any stage.

As per PPRA paragraph 24 sub rule 2 (The preference will be given to only domestic supplier or contractors).
Details of owner along with CNIC on Judicial Stamp paper, a representative should have authority on Judicial Stamp
Paper from owner. Authority other than Judicial Stamp paper will not be entertained.

In case of Firm, giving full particulars of Directors / Proprietors or other connected along with Power of Attorney. In
case of being sole proprietors such undertaking on Affidavit be furnished.

Undertaking on stamp paper that firm is not involved in any kind of litigation with, any departmental rift, abandoned
or unnecessary delay in completion of any work.

Undertaking on fresh affidavit (in original) that the firm / company is not currently black listed by any of the
Government Department whether Federal or Provincial.

The Tenders should be submitted along with the above required documentation / Information. If any of such required
documents / information lacking then the tender will not be considered by the procuring committee and no excuse will
be entertained.

Note: Incase of Bogus/tempered or false information/certificate provided the contractor/company /firm
shall be liable to be black listed at any stage.

Place of submission, inquiries and opening will be at following place & contact:-

a)

b)
‘)

d)
e)

Copy forwarded for information:-

1
2.

NS s

Address: Municipal Committee Office Near Fort Road Umerkot Umerkot, Telephone No.: 0238-
9200612

Email Address: municipalcommittee@gmail.com
TERMS & CONDITIONS.

Under following conditions bid will be rejected.

i) No Conditional electronic and telegraphic bids/ Tender shall be accepted.

ii) Bids not accompanied by bid security of required amount and form.

iii) Bids received after specified date and time.

Bid Validity period 90 days.

The procurement authority reserves the right to reject any or all the tenders / bids as per SPPRA Rules 2010 (amended
upto date).

Contractor must have required 70 Marks for personal & Professional capabilities for this project.

Machinery & Equipment capabilities required 15 Marks.

The procurement authority reserves the right to reject any or all the tenders / bids as per SPPRA Rules 2010 (amended
upto date).

: ~ MUNICIPAL COMMITTEE
The Secretary Government of Sindh Local Government Department Karachi. neryne

The Director Information (Advertisement) Public Relation Department Block-96 Sindh Secretariat Karachi for information
along with copies of the Advertisement for its publication in Mass circulating Newspapers in insertion only.

The Director (A&F) Sindh Public Procurement Regulatory Authority, Barack No.08, Sindh Secretariat No.04-A, Court Road
Karachi.

The Director Local Government Mirpurkhas Division
The Assistant Director Local Government Umerkot.
The Assistant Director Local Fund Audit Umerkot.
Notice Board.

Chairman
Municipal Cominittee Umerkot
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ANNUAL PROCURMENT PLAN FINACIAL YEAR 2026-2027 MUNICIPAL COMMITTEE
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E3 L -5 20 52| 62w PROCUREMENT KS
Eo = o w o) T8 x (] s
Zan Ton - ] a9
<< 20 < < o
3 | d A
- | CCRoad - - - - - LI&H &
Construction of CC Road from Pakistan Block Single Stage
01 | Chowk to Oad Paro Ward No.14 Municipal | CCRoad | 10485100 e ADP Two = | = | = Yes
. Allocation
Committee Umerkot Envelop
Construction of CC Road from old airport Block Single Stage
02 | road by Pass to Ratmor Road Part-01 | CCRoad | 8396500 . ADP Two —- | =] = Yes
. . Allocation
Municipal Committee Umerkot Envelop
Construction of CC Road from old Airport Block Single Stage
03 | Road By Pass to Ratnor Road Part-02 | CCRoad | 8396500 . ADP Two = | =] =1 Yes
. - Allocation
Municipal Committee Umerkot Envelop
Construction of CC Road from old Airport Block Single Stage
04 | Road By Pass to Ratnor Road Part-03 | CCRoad | 8396500 . ADP Two = | == Yes
L. . Allocation
Municipal Committee Umerkot Envelop
Construction of CC Road from Moosa Nohri Block Single Stage
05 | House to Akhe Ji Dani Road Municipal | CCRoad | 1384600 . ADP Two - | = | = Yes
. Allocation
Committee Umerkot Envelop
Construction of CC Road from Main Ratnor Block Single Stage
06 | Road Village Azam Khan Soomro to Jumoon | CCRoad | 3917100 Allocation ADP Two = | = | = Yes
Khan Municipal Committee Umerkot Envelop
Construction of CC Road from Thakur Single Stage
Hajam, Menghwar and Bajeer Paro Village Block
. Bharhai Ward No.13 Municipal Committee (CRead | 6296700 Allocation HhE Two Yes
Envelop
Umerkot
Construction of CC Road from DC House Block Single Stage
08 | Road to Chnadi Ram Paro Road Ward No.03 | CCRoad | 3917100 o | app Two o | -] Yes
. - Allocation
Municipal Committee Umerkot Envelop
B . Single Stage
09 Constructlolnlof cc Road'from]amalSamejo CCRoad | 2099600 Bloc]_( ADP Two e o] Yes
House Municipal Committee Umerkot Allocation
Envelop
Construction of CC Road from Fazal din Block Single Stage
10 | Manghnihar Municipal ~ Committee | CC Road 525000 . ADP Two —- | =] = Yes
Allocation
Umerkot Envelop
Construction of CC Road from Soomra Block Single Stage
11 | Mohalla School to Manghnihar Mohalla | CCRoad | 1575000 . ADP Two = | =] =1 Yes
- . Allocation
Municipal Committee Umerkot Envelop
Construction of CC Road from Nihal Block Single Stage
12 | Manghnihar Paro Municipal Committee | CC Road 525000 . ADP Two = | = | = Yes
Allocation
Umerkot Envelop
; ) Single Stage
13 Cons‘tr‘uctlon of QC Road from Azahri Paro CC Road 38300 Bloclf ADP Two I I I VO
Municipal Committee Umerkot Allocation
Envelop
Construction of CC Road from Haji Jamal Block Single Stage
14 | Rahimoon Paro Municipal Committee | CC Road 838300 : ADP Two = | == Yes
Allocation
Umerkot Envelop
Construction of CC Road from Allahdino Block Single Stage
15 | Bajeer Near Kunbar Colony Municipal | CCRoad 627000 . ADP Two - | = | = Yes
. Allocation
Committee Umerkot Envelop
Construction of CC Road from Kunri Road Block Single Stage
16 | to Prem Malhi Lift Ward No.02 Municipal | CCRoad | 1948300 ; ADP Two =~ | =] = Yes
. Allocation
Committee Umerkot Envelop
Construction of CC Road from Sidique Rajar Block Single Stage
17 | House to Galot Street Ward No.04 | CCRoad | 3140600 . ADP Two = | = | = Yes
e . Allocation
Municipal Committee Umerkot Envelop
Construction Of CC Road from Public Block Single Stage
18 | School Road to Qurban Babar House Ward | CCRoad | 1469000 Allocation ADP Two - | = | = Yes
No.10 Municipal Committee Umerkot Envelop




Construction of CC Road from Chhor Road Block Single Stage
19 | to Madad Ali Kaloi Paro Ward No.03 | CCRoad | 1870300 - ADP Two Yes
. . Allocation
Municipal Committee Umerkot Envelop
Construction of CC Road in Various Street Block Single Stage
20 | Ward.No. 05, 08, 09,11 Municipal | CC Road 3148300 . ADP Two Yes
. Allocation
Committee Umerkot Envelop
Construction of CC Road From Vehro By Block Single Stage
21 | Pass Road to Malka Walhari House Ward | CCRoad | 1130000 Allocation ADP Two Yes
No.10 Municipal Committee Umerkot Envelop
Construction of CC Road from Manghwar Single Stage
Block
22 | Graveyard and Manghwar Paro Ward No.10 | CCRoad | 6296700 Allocation ADP Two Yes
Municipal Committee Umerkot Envelop
Construction of CC Road from Sardar Lal Block Single Stage
23 | Malook 0ad to Ghulab Sarho Ward No01 | CCRoad | 3623700 | > | ADP | Two Yes
Municipal Committee Umerkot Envelop
Brick Pavement
Construction of Brick Pavement Road from Single Sta
Main Chachro Road to Village Haji Khalid |  Brick Block Ihg ¢ >1age
24 . - , 4302500 . | ADP Two Yes
Saraj Soomro Goth Municipal Committee | Pavement Allocation Envelop
Umerkot
Construction of Brick Pavement Road from Single Sta
Photo Mal Oad House to Mozamail Guest |  Brick Block inge Slage
25 - ) 628400 . ADP Two Yes
House Ward No.01 Municipal Committee | Pavement Allocation Envelop
Umerkot
Construction of Brick Pavement Road from Brick Block Single Stage
26 | Menghwar Paro Namoon Ji Dani Ward ne 1795300 oct ADP Two Yes
Pavement Allocation
No.09 Municipal Committee Umerkot Envelop
Construction of Brick Pavement Road from . Single Stage
27 | Public School Road to Hero Oad Paro Ward | , n | 771800 | 2K | app | 7 Yes
Public School Road to Hero Oad Paro War Pavement Allocation wo
No.10 Municipal Committee Umerkot Envelop
Construction of Brick Pavement Road from . Single Stage
. . Brick Block
28 | Primary School to Giyan Oad Shop Ward 386000 . ADP Two Yes
Pavement Allocation
No.10 Municipal Committee Umerkot Envelop
Compound Wall
Construction of Compound Wall from Compoun Block Single Stage
29 | Graveyard Chachro Road ~ Municipal | =4y 2776800 | Allocation ADP Two Yes
Committee Umerkot Envelop
Construction of Compound Wall from Compoun Block Single Stage
30 | Meghwar and Bheel Graveyard Municipal dWall 5553500 Allocation ADP Two Yes
Committee Umerkot Envelop
Construction of Compound Wall from Comboun Block Single Stage
31 | Bhandari Graveyard Chachro Road P 4512200 . ADP Two Yes
dWall Allocation
Municipal Committee Umerkot Envelop
Construction of Compound Wall from Compoun Block Single Stage
32 | Graveyard Fid Gah Municipal Committee | ~ 4y 0 1214900 | aocation ADP Two Yes
Umerkot Envelop
Construction of Compound Wall from Compoun Block Single Stage
33 | Manher Ji Dhani Municipal Committee b 694200 . ADP Two Yes
dWall Allocation
Umerkot Envelop
Road Cross Type-AB
Constructlon. of Road Cr'(.)ss Type-B fron} Road Single Stage
n Ramzan Rahimoon to Haji Chanesar Nohri c 844700 Block ADP T Yes
Market Zero Point Road Ward No.07 rg_s}sm Allocation Em;Zl(:)
Municipal Committee Umerkot Typ P
Construction and Repair of Road Cross Road Block Single Stage
35 | Type-AB in Various Street Ward No.05 Cross 1784600 Allocation ADP Two Yes
Municipal Committee Umerkot Type-AB Envelop
Surface Drain Type-AB -
Construction of Surface Drain Tyep-B from -
Kirschen Paro Ward No.05 Municipal Surfafce Block Single Stage
36 ) Drain 678800 . ADP Two Yes
Committee Umerkot. Allocation
Type-AB Envelop




Construction of Surface Drain Type-AB | Surface Block Single Stage
37 | From In Various Street Ward No.12 | Drain 2624000 Allocation ADP Two Yes
Municipal Committee Umerkot Type-AB Envelop
Construction of Surface Drain Type-A.B in | Surface Block Single Stage
38 | Various Wards Municipal Committee Drain 844500 ] ADP Two Yes
Allocation
Umerkot Type-AB Envelop
Surface Drain Type-A - -
Construction of Surface Drain Tyep-A from | Surface Block Single Stage
39 | Various Ward No.08 Municipal Committee Drain 4198000 . ADP Two Yes
Allocation
Umerkot Type-A Envelop
Construction of Surface Drain Type-A from | Surface Block Single Stage
40 | Vehro By Pass Road to Malka Walhari House |  Drain 738300 Allocation ADP Two Yes
Ward No.10 Municipal Committee Umerkot | Type-A Envelop
Repair of Su.rface Drain Type-A from Surface Single Stage
Teekam Kolhi Shop to Bhagwan Das . Block
41 . Drain 1049300 . ADP Two Yes
Menghwar House Ward No.10 Municipal T Allocation
. ype-A Envelop
Committee Umerkot
Construction of Surface Drain Type-A from .
4 | Bansi Malhi to Pahlwan Oad House Near S;gaifle 1677600 Block ADP Slngjl‘(‘eNSOtage Yes
DSP Bungalow, Shewani Paro, Ward No.04 Type-A Allocation Envelo
Municipal Committee Umerkot P P
Construction of Surface Drain Tyep-A in | Surface Block Single Stage
43 | Various Ward No.11 Municipal Committee Drain 3149600 oct ADP Two Yes
Allocation
Umerkot Type-A Envelop
Surface Drain Type-C - -
Construction of Surface Drain Type-C from | Surface Block Single Stage
44 | DC Office to Allah Wala Chowk Municipal | Drain 3878800 . ADP Two Yes
. Allocation
Committee Umerkot Type-C Envelop
Construction of Surface Drain Type-C from | Surface Block Single Stage
45 | Diamand SweetShop to DC Office Municipal |  Drain 1236300 ; ADP Two Yes
. Allocation
Committee Umerkot Type-C Envelop
Paving Block Road -
Providing Cement Paving Block Flooring | Paving Block Single Stage
46 | Road from Mirpurkhas Road to Teen Tilwar |  Block 6987000 |, tion | ADP Two Yes
Chowk Municipal Committtee Umerkot Road Envelop
Providing Cement Pavi‘ng Block Flooring Paving - Single Stage
47 |Road fom Teen Tiwar Chowk (o] ‘g | g3sgo00 | PO% | AP | Two Yes
Mirpurkhas Road Municipal Committtee Road ocation Envelop
Umerkot
Providin‘g Cement Pa‘ving Block quorin!g Paving block Single Stage
48 2"3‘1 K‘rhShlf_“ Khatri Sweet o AE O\ glocc | og75000 | | BOCE | app | Two Yes
gency Shahi Bazzar Municipal Committee Road Envelop
Umerkot
Providing Cement Paving Block Flooring | Paving Block Single Stage
49 | Road from Dolat Singh House Street Block 1672500 . ADP Two Yes
L . Allocation
Municipal Committee Umerkot Road Envelop
Providing Cement Paving Block Flooring . )
N Paving Single Stage
50 Road'from Rohal Wah Road Haji Ml{n}taz Block 8430200 BlOle ADP Two Yes
Samejo to Qasmani Chowk Municipal Allocation
: Road Envelop
Committtee Umerkot
Providing Cement Paving Block Flooring . '
51 Road from Ramzan Rahimoon to Haji P;;Zl:lf 6036600 Block ADP Slngql‘(‘eNSOtage Yes
Chanesar Nohri Market Zero Point Road Allocation
s - Road Envelop
Municipal Committee Umerkot
Providing Cement Paving Block Flooring . .
57 Road from Meheshwari Community Hall to P;;l‘:cnlf 2381000 Block ADP Slng;‘fNS()mge Yes
Bharat Meheshwari House Ward No.06 Allocation
. . Road Envelop
Municipal Committee Umerkot
Providing Cement Paving Block Flooring
Road from Kirshan Khatri SweetShop to Old |  Paving Block Single Stage
53 | Giyan Shop  Ward No.06 Municipal | Block 2448300 Allocati ADP Two Yes
Committee Umerkot Road ocation Envelop
Providing Cement Paving Block Flooring . .
. o Paving Single Stage
54 Road .to Teen Tilwar Chowk Municipal Block 6391000 Blocl.( ADP Two Yes
Committee Umerkot Allocation
Road Envelop




P.E Pipe Line 8”X6"X4"X3 dia

Repair of Maintain P.E Pipe Line 8"X

P o ! Single Stage
6"X4"X3"dia and Rewinding Motor, Sluice , Block
55 Valve, M.S Rods, In Various Street Ward P.E Pipe 6296700 Allocation ADP EnT‘:l(:) e
No.01 To 14 Municipal Committee Umerkot P
P.E Pipe Line “3"dia
Providing Laying Jointing P.E Pipe "3" dia . .
56 from Aftab Filter Plant to Jameel Udhpuri l;igu;s 676400 Block ADP Slng;fmitage Yes
House Ward No.05 Municipal Committee . Allocation
dia Envelop
Umerkot
Providing Laying Jointing P.E Pipe "3" dia . .
57 from Vehro By Pass Road to Malka Walhari l;E Plge 405400 Block ADP Smg111e Stage Ves
Hosue Ward No.10 Municipal Committee ne Allocation wo
dia Envelop
Umerkot
Water Tank -
Construction of Water Tank from Haro Water Block Single Stage
58 | Malhi Ward No.01 Municipal Committee 1473700 . ADP Two Yes
Tank Allocation
Umerkot Envelop
Culvert -
Construction of Culvert From Village Mirzo Block Single Stage
59 | Kaloi Road Ward No.01 Municipal | Culvert 1160000 . ADP Two Yes
. Allocation
Committee Umerkot Envelop
. . Single Stage
60 Construction of.C.ulverts By Pass Session Culvert 3184300 Blocl.( ADP Two Yes
Court Road Municipal Committee Umerkot Allocation
Envelop
Feeding Channel -
Construction of Feeding Channel Type-C Feedi Block Single Stage
61 | From Main Water Supply to Ghosia Guest eeding 10413600 ock ADP Two Yes
. ; Channel Allocation
House , Municipal Committee Umerkot Envelop
Constructl(?n of Feeding Channel Type-C Feeding Block Single Stage
62 | From Ghosia Guest House to Culvert By Pass Channel 5181500 Allocation ADP Two Yes
Road, Municipal Committee Umerkot Envelop
Construction of RCC Feeding Channel Type- .
. . Single Stage
63 Cfrom Culvert By Pass Mirpurkhas Road to | Feeding 10498000 Block ADP T Yes
Kotwaha Part-01 Municipal Committee | Channel Allocation wo
Envelop
Umerkot
Construction of RCC Feedllng Channel Type- . Single Stage
64 Cfrom Culvert By Pass Mirpurkhas Road to | Feeding 10495000 Block ADP Two Ves
Kotwaha Part-02 Municipal Committee | Channel Allocation
Envelop
Umerkot
Construction of RCC Feedl‘ng Channel Type- ‘ Single Stage
65 Cfrom Culvert By Pass Mirpurkhas Road to | Feeding 10495000 Block ADP Two Ves
Kotwaha Part-03 Municipal Committee | Channel Allocation
Envelop
Umerkot
Construction of RCC Feeding Channel Type-C ; Single Stage
66 | from Culvert By Pass Mirpurkhas Road to Kot giigg]eg] 10596000 All?)lcoa(;:li(on ADP Two Yes
Waha Part-04 Municipal Committee Umerkot Envelop
Construction of RCC Feeding Channel Type- .
. Single Stage
6 C from Door Amb Block (4X7) Kotwah Zero | Feeding 3664200 Block ADP Two Ves
Point Municipal Committee Umerkot Channel Allocation
Envelop
Repair of Storage Tank and Feeding Channel .
Water Supply Scheme Municipal Committee | Feedin Block Single Stage
68 y & | 10460400 * | App Two Yes
Umerkot Channel Allocation
Envelop
Earth Filling Foot Path
69 |, SuPPy P Filing | 1563200 * | app Two Yes
Committee Umerkot Allocation
Foot Path Envelop
Foot Path -
Construction of from Center Road Foot Path Block Single Stage
70 | Allah Wala Chowk to |S Bank Municipal | FootPath | 2164400 ock ADP Two Yes
. Allocation
Committee Umerkot Envelop
Additional Office Public Park -
Construction of Additional Hall Nadra Office Addit.i onal Block Single Stage
71 - . i Office 8408000 ) ADP Two Yes
Public Park Municipal Committee Umerkot | p i b Allocation

Envelop




- Pumping Machinery Marvi Ground - - - - - - |- -
Supplying and Installation Non-Clogging .
Pumping Machinery Size 6"X6” With 40HP h:uTIPlng Block Single Stage
72 | Electric Motor Complete Tow Set Marvi aChinery |- 7126300 g ADP Two - - Yes
vl 2 Marvi Allocation
Ground Pump House Municipal Committee Groiiid Envelop
Umerkot
- | Office MC Umerkot - - - - - - |- -
< 4 s - 5 Single Stage
73 Repalr‘ of MC Office Building Municipal | Office MC 5240900 Blocl‘( ADP Two . Yes
Committee Umerkot Umerkot Allocation
Envelop
- Repair of Floor Tile Eid Gah - - - - - =] - -
i _ ; Repair of Single Stage
74 Repa_ut of Floor Tl_le Eid Gah in Chachro Road Floor Tile | 2768700 Blocl'( ADP Two o Yes
Municipal Committee Umerkot : Allocation
Eid Gah Envelop
- Vocational Center 05 Nos - - - - - = - -
. ; Vocational Single Stage
75 Cons.tr'ucuon of Yocatlonal Center 05 Nos Center 05 5974300 Blod.( ADP Tee o Yes
Municipal Committee Umerkot Allocation
Nos Envelop
Marvi Ground - - - - - =] - -
Repair of CC Road and Compound Wall Marvi Block Single Stage
76 | Marvi Ground Municipal Committee 3249200 2 ADP Two - - Yes
Ground Allocation
Umerkot Envelop
- Pavilion ZCCG Umerkot - - - - - |- -
» - Pavilion Single Stage
77 Constructnpr} of Pavx]_lon ZCCG Chachro 70CG 18015900 Bloclf ADP Tt o Yes
Road Municipal Committee Umerkot Allocation
Umerkot Envelop
- Black Top Road - - - - - - |- -
Re-widening for Black Top Road from Single Stage
Mirpurkhas Road to Village Wali | Black Top Block
L Muhammad Samejo Municipal Committee Road SIRONY Allocation ADE Two i
Envelop
Umerkot
Construction of Black Top Road from Zero Black To Block Single Stage
79 | Point Road to Samran Pump Mirpurkhas Road P 1 20000000 Alscatish ADP Two - | - Yes
Road Municipal Committee Umerkot Envelop
Chaikmin
MunicimTR ee merkot
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OFFICE OF THE
MUNICIPAL COMMITTEE UMERKOT

Scheme No. 03

"BIDDING DOCUMENTS"

BASED ON STANDARD FORM OF BIDDING DOCUMENTS OF SPPRA FOR PROCUREMENT
OF WORKS

Name of Work: - Construction of CC Road from old Airport Road By Pass to
Ratnor Road Part-02 Municipal Committee Umerkot

Estimate Cost: - Rs. 8396500

Bid Security 5% Rs. 419825

NIT No. & Date: - MC/Umerkot/587/ of 2026 Dated: 12.10.2026

Date of Opening: - 06.11.2026 (10:00 AM)

Issued to: - M/s

Bidding Docs: Fees: - |[Rs: - 3000/- (Rupees Three Thousand Only)

Standard Bidding Document is intended as a model for admeasurements (Percentage
Rate/unit price for unit rates in a Bill of Quantities) types of contract.
The main text refers to ad measurements contracts.




"INVITATION FOR BIDS"

Date: -
Bid Reference No: -

1. The Procuring Agency, Municipal Committee Umerkot, invites Electronic Bids (E-Bids) from eligible and
qualified contractors/firms, registered with relevant authorities, for the execution of the following work:

Construction of CC Road from old Airport Road By Pass to Ratnor Road Part-02 Municipal Committee
Umerkot

Tender Cost Rs. 8396500 Completion Period: 12 Months.

2. Bidding shall be conducted through Single Stage — One Envelope Procedure in accordance with

SPPRA Rules, 2010 (Amended up to date).

3. Bidding documents can be downloaded from the SPPRA E-Procurement System (EPADS):
http://portalsindh.eprocurement.gov.pk all bids must be submitted electronically through EPADS only.
Manual / physical submission of bids shall not be accepted.

4. The bid must be accompanied by:

* Tender Fee (Non-refundable): Rs. 3,000/-

¢ Bid Security: 5% of Engineer’s Estimate

¢ Both in the form of Call Deposit / Pay Order / Bank Draft from any scheduled bank of Pakistan, in favor of:
Chief Officer, Municipal Committee Umerkot Scanned copies must be uploaded with the electronic bid.

* The original instruments shall be submitted in sealed envelopes to the office of the Procuring Agency before
the bid opening time.

5. Interested bidders may obtain further information and inspect the bidding documents at the office of:
Municipal Committee Umerkot Soriah Badshah Complex near Teen Talwar Chowk Umerkot Phone No: 0238-
920034 Faxes: 0238-920035, Email: municipalcommittee@gmail.com.

6. Bid Security Condition:

e Bid Security must be issued from the account of the participating firm/contractor.

¢ Bids without valid Bid Security shall be rejected as non-responsive.

7. Bids shall be submitted online on or before:

Date: 06-11-2026 up to 09:00 AM

Bids will be opened on the same date at: 10:00 AM, at the office of Municipal Committee Umerkot, in the
presence of: Procurement Committee & Bidders or their authorized representatives (if they choose to
attend).

8. The bidders are required to quote their most competitive and final rates, as no negotiations shall be
permitted in accordance with procurement rules.

9. The Procuring Agency reserves the right to: Reject any or all bids and cancel the procurement process at
any time prior to the acceptance of a bid, in accordance with SPPRA Rule 33.

10. Any attempt to influence the procurement process shall result in: Disqualification of bidder and Initiation
of action under SPPRA Rule 35 (Blacklisting).

[Note: -

1. Procuring Agency to enter the requisite information in blank spaces.
2. The Bid shall be opened within one hour after the deadline for submission of bids.



OFFICE OF THE
MUNICIPAL COMMITTEE UMERKOT

"BIDDING DATA"

(The following Bidding Data shall supplement and /or amend the provisions of the Instructions to Bidders
(ITB). Wherever there is a conflict, the provisions herein shall prevail.)

1 Procuring Agency OFFICE OF THE MUNICIPAL COMMITTEE UMERKOT
1.1 [Name of Procuring Agency: OFFICE OF THE MUNICIPAL COMMITTEE UMERKOT
1.2 |Brief Description of Works: Construction of CC Road from old Airport Road By Pass to
Ratnor Road Part-02 Municipal Committee Umerkot
1.3 [Estimate Cost: Rs. 8396500
2 Addresses
2.1 |Procuring Agency’s Address: Office of The Municipal Committee Umerkot @ Town
Committee Office Opposite Umerkot Fort Road Umerkot -
Ph No: 0238-9200612
email address: municipalcommittee@gmail.com
2.2 |Engineer’s Address: Same as above
3 Currency of Bid and Payment
3.1 |Currency of Bid: All prices shall be quoted entirely in Pak Rupees (PKR)
3.2 |Currency of Payment: All payments shall be made in Pak Rupees (PKR)
4 Bid Security
4.1 |Amount of Bid Security: The Bid Security shall be 5.00% of the Total Bid Price, in the
form of Call Deposit / Pay Order / Bank Draft issued by a
scheduled bank of Pakistan, in favor of Chief Officer,
Municipal Committee Umerkot.
5 |Bid Validity
5.1 |Bid Validity Period: Bids shall remain valid for a period of Ninety (90) days
from the date of bid opening.
6 Performance Security / Security Deposit
6.1 |Performance Security: The successful bidder shall submit Performance Security
equivalent to 10% of the Contract Price within fourteen
(14) days of issuance of Letter of Acceptance (LOA).
6.2 |Retention Money: * 5% shall be deducted from each running bill as retention
money
e Retention money shall be released after completion of
work and expiry of the Defect Liability Period,
subject to satisfactory performance
7 Taxes and Deductions All applicable taxes shall be deducted as per
Government rules in force, including but not limited to:
¢ Income Tax (FBR)
¢ Sindh Sales Tax on Services (SRB), where applicable &
GST (where applicable)
8 Bid Submission
8.1 |Address for Submission: Same as Procuring Agency’s address mentioned above

8.2

Deadline for Submission of Bids:

Date: 06-11-2026 Time: 09:00 AM




9 Bid Opening

9.1 [Venue:

Office of the Municipal Committee Umerkot

9.2 |Date and Time:

Date: 06-11-2026 Time: 10:00 AM

10 |Responsiveness of Bids

A bid shall be considered responsive if it fulfills the
following conditions:

¢ Submitted within prescribed time

e Accompanied by valid Bid Security

¢ Meets all eligibility and qualification criteria

* Properly signed and stamped

¢ BOQ duly filled without material alteration

¢ Free from material deviations or conditions

e Conforms to technical specifications and contract
requirements

11 |Completion Period

The work shall be completed within Twelve (12) Months
from the date of issuance of Work Order / Commencement
Order.

12 |Liquidated Damages

In case of delay in completion of work:

* 0.05% of Contract Price per day shall be charged as
Liquidated Damages

e Maximum limit of Liquidated Damages shall be 10% of
Contract Price

13 Tender Fee

A non-refundable Tender Fee of Rs.3000/- shall be
submitted in the form of Call Deposit / Pay Order in favor
of Chief Officer, Municipal Committee Umerkot.

14 Additional Provisions

¢ Bid prices shall remain firm and fixed during the currency
of the contract

e Conditional bids shall be rejected

e Procuring Agency reserves the right to verify all
documents submitted by bidders

¢ Any false information shall lead to disqualification and
legal action

e All provisions shall be governed under SPPRA Rules, 2010
(amended up to date)

Contractor

Chai
Municipal Committee Umerkot




OFFICE OF THE
MUNICIPAL COMMITTEE UMERKOT

Scheme No. 03

"MANDATORY QUALIFICATION DOCUMENTS, TERMS & CONDITIONS"

Contract Tittle Construction of CC Road from old Airport Road By Pass to Ratnor

Road Part-02 Municipal Committee Umerkot

MANDATORY QUALIFICATION CRITERIA: -

(All bidders are required to submit the following documents.
Failure to comply shall render the bid non-responsive and liable to rejection.)

S.H Description
1 Valid registration with Pakistan Engineering Council (PEC) in relevant
category & specialization (minimum as per estimated cost) for the year
2026-27.
2 Active NTN Certificate and inclusion in Active Taxpayer List (ATL)
3 Valid Registration with Sindh Revenue Board (SRB)
4 Copy of valid CNIC of proprietor/partners/directors
5 Affidavit on E-Stamp Paper stating: bidder is not blacklisted, not involved in
litigation, has not abandoned any work, all documents are genuine and
information provided is true
6 Bid Security (5% of Bid Price) and Tender Fee (Rs. 3,000/-) submitted as per
prescribed method
7 Minimum 02 ongoing similar works with supporting documents
8 Minimum 02 completed similar works with completion certificates
9 Details of machinery and equipment with proof of ownership/lease
10 |List of Technical & Managerial Staff with qualification and experience
11 |Bank Statement of last three (03) years, issued by a scheduled bank
12 |Financial Capacity Certificate issued by bank showing adequate financial
strength
13 |Required technical staff and equipment availability (as per bidding
document).
14  |Firm must provide work methodology and execution plan.

Important Note: Non-submission of any mandatory document shall result in ol¢ight rejection of the bid.

Municipal Committee Umerkot




EVALUATION CRITERIA (TECHNICAL
RESPONSIVENESS)

Evaluation shall be conducted on a Pass / Fail basis in accordance with the rules
of Sindh Public Procurement Regulatory Authority.

A bid shall be declared responsive only if:

% All mandatory documents are provided

% Required experience is demonstrated

% Financial capacity is adequate
% Required staff and equipment are available

% All instructions and conditions are fully complied with any deficiency shall render the

bid non-responsive.

TERMS & CONDITIONS OF TENDER /
ELIGIBILITY

1. Procurement Method
*¢ Procurement shall be conducted through E-PADS (E-Procurement System)
+#* Method: Single Stage - One Envelope Procedure
+#* Manual submission of bids is strictly prohibited
2. Tender Fee & Bid Security
*+ Tender Fee: Rs. 3,000/- (Non-refundable)
*+ Bid Security: 5% of Bid Amount

% In the form of  Call Deposit / Pay Order in favor of:
Chief Officer, Municipal Committee Umerkot

#* Scanned copies must be uploaded on E-PADS

#+ Original instruments must be submitted before bid opening time, Failure to comply
shall result in rejection of bid.

3.  Bid Validity

++ Bids shall remain valid for a period of 90 days from the date of opening

4. Submission & Opening of Bids

+* Bids must be submitted electronically through EPADS
+** Bids shall be opened at the office of Municipal Committee Umerkot
** Opening shall be conducted in presence of Procurement Committee and bidders’
representatives (optional)
5. Clarification

+* Bidders may seek clarification up to 07 days prior to submission deadline through
E-PADS or office

6. Conditional Bids

*+ Conditional, incomplete, or unsigned bids shall be rejected outright

7. Holiday Clause

* If the office is closed on the submission/opening date, the process shall be
conducted on the next working day

8. Responsibility of Bidders

+* Procuring Agency shall not be responsible for E-PADS or technical errors
+* Bidders must ensure timely and complete submission

9, Rights of Procuring Agency

** Procuring Agency reserves the right to: Reject any or all bids & Cancel the process
under SPPRA Rule 33



10.

11.

12.

13.

14.

15.

16.

17.

Disqualification
¢+ All Bidders shall be disqualified if: Fake or forged documents are submitted, Bid Security
is invalid or missing, required documents are incomplete & attempt is made to
influence the procurement process.

Performance Security

% Successful bidder shall provide 10% Performance Security of contract price

Defect Liabilityv Period

% Minimum 12 months after completion of work

Blacklisting

0

%“* Contractor shall be liable for blacklisting under Rule 35 of SPPRA Rules in case of:
Fraudulent practices, Non-performance & Misrepresentation

-,

% Comprehensive affidavit / E-Stamp shall be required covering: that No blacklisting,
no litigation affecting performance, no abandoned works & All documents are genuine

Integrity & Transparency

% Any attempt of corruption, collusion, or undue influence shall result in immediate
disqualification

Verification of Documents

¢+ Procuring Agency reserves the right to verify any document at any stage
%+ Any false information shall lead to rejection and legal action

Financial & Technical Strength

#* Firm must demonstrate adequate financial soundness
+* Availability of required equipment and staff must be ensured

General Instructions
%+ All documents must be properly signed & stamped.
+#* Any concealment shall lead to disqualification.
%+ Procuring Agency may verify any document at any stage.
%+ Call Deposit & Tender fee will be accepted after verification with concerned Bank.
% In case if Bid Tie Mechanism used as per SPPRA Notification on 18t March 2026.
++ Bids without valid Bid Security shall be rejected as non-responsive.
*

% Bid Security & Tender fee must be submitted both Scanned copy via E-PADS &
Original hard copy before bid opening.




"INTEGRITY PACT"

DECLARATION OF FEES, COMMISSION & BROKERAGE ETC

PAYABLE CONTRACTORS

Scheme No. 03
Estimate Cost: Rs. 8396500

Contract Tittle: Construction of CC Road from old Airport Road By Pass to Ratnor Road Part-02
Municipal Committee Umerkot

M/s , hereby declares that has not to obtained or induced
the procurement of any Contract, right, interest, privilege, or other obligation or benefit from the
Government of Sindh or any administrative subdivision or agency thereof or any other entity owned
or controlled by its Government of Sindh through any corrupt business practice.

Without limiting the generality of the forgoing,
M/s , represents and warrants that it has fully declared the
brokerage, fees, commission, etc. Paid or payable to anyone and not given or agreed to give and shall
not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any
natural or juridical person, including its affiliate, agent, associate, broker, consultant, director,
promoter, shareholder, sponsor, or subsidiary, any commission, gratification, bribe, finder’s fee or
kickback whether described as consultation fee or otherwise, with the object of obtaining or including
the procurement of contract, right, interest, privilege or other obligation or benefit in whatsoever
form from Procuring Agency (PA) except that which has been expressly declared pursuant hereto.

M/s , accepts full responsibility and strict liability
that it has made and will make full disclosure of all agreements and arrangement and arrangement
with all persons in respect of or related to the transaction with PA and has not taken any action or
will not take any action to circumvent the above declaration, representation or warranty.

M/s , accepts full responsibility and strict liability
for making any false declaration, not making full disclosure, misrepresenting facts or taking any action
likely to defeat the purpose or this declaration, representation and warranty. It agrees that any
contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall,
without prejudice to any other rights & remedies available to the PA under any law, contract or other
instrument, be avoidable at the option of Procuring Agency.

Notwithstanding any rights and remedies exercised by the PA in this regard,
M/s , agrees to indemnify the PA for any loss or damage incurred
by it on account of its corrupt business practice and further pay compensation to the PA in an amount
equivalent to ten time the sum of any commission, gratification, bribe, finder’s fee or kickback given
by the M/s , as aforesaid for the purpose of
obtaining or inducing the Procurement of any contract, right, interest, privilege or other obligation or
benefit in whatsoever form from Procuring Agency.

Chai
Municipal Commijttee Umerkot



"CONDITIONS OF CONTRACT"
Scheme No. 03

Estimate Cost: Rs. 8396500

Contract Tittle: Construction of CC Road from old Airport Road By Pass to

1.1.1.
1.1.2.

1.1.8.
1.1.9.

1.1.10.

1.1.11.

1.1.12.
1.1.13.
1.1.14.

1.1.15.

1.1.16.
1.1.17.

Ratnor Road Part-02 Municipal Committee Umerkot

GENERAL PROVISIONS
DEFINITIONS

In the Contract as defined below, the words and expressions defined shall have the following
meanings assigned to them, except where the context requires otherwise:

The Contract

Contract means the Contract Agreement and the other documents listed in the Contract Data.
Specifications means the document as listed in the Contract Data, including Procuring Agency’s
requirements in respect of design to be carried out by the Contractor (if any), and any Variation
to such document.

Drawingsl means the Procuring Agency’s drawings of the Works as listed in the Contract
Data, and any Variation to such drawings.

Persons

Procuring Agency means the person named in the Contract Data and the legal successors in
title to this person, but not (except with the consent of the Contractor) any assignee.
Contractor means the person named in the Contract Data and the legal successors in
title to this person, but not (except with the consent of the Procuring Agency) any assignee.
Party means either the Procuring Agency or the Contractor.

Dates, Times and Periods

Commencement Date means the date fourteen (14) days after the date the Contract comes into
effect or any other date named in the Contract Data.

Day means a calendar day.

Time for Completion means the time for completing the Works as stated in the Contract
Data (or as extended under Sub-Clause 7.3), calculated from the Commencement Date.

Money and Payments

Costmeans all expenditure properly incurred (or to be incurr ed) by the
Contractor, whether on or off the Site, including overheads and similar charges but does
not include any allowance for profit.

Other Definitions

Contractor’'s Equipment means all machinery, apparatus and other things required for the
execution of the Works but does not include Materials or Plant intended to form part of the
Works.

Country means the Islamic Republic of Pakistan.

Procuring Agency's Risks means those matters listed in Sub-Clause 6.1.

Force Majeure means an event or circumstance which makes performance of a Party's
obligations illegal or impracticable and which is beyond that Party‘s reasonable control.
Materials means things of all kinds (other than Plant) to be supplied and incorporated in the
Works by the Contractor.

Plant means the machinery and apparatus intended to form or forming part of the Works.
Site means the places provided by the Procuring Agency where the Works are to be



1.1.18.

1.1.19.

1.1.20.

1.2

1.3

1.4

1.5

1.6

2.1

2.2

2.3

2.4

ii.

.

(B)

executed, and any other places specified in the Contract as forming part of the Site.
Variation means a change which is instructed by the Engineer/Procuring Agency under Sub-
Clause 10.1.

Works means any or all the works whether Supply, Installation, Construction etc. and design
(if any) to be performed by the Contractor including temporary works and any variation
thereof.

Engineer means the person notified by the Procuring Agency to act as Engineer for the purpose
of the Contract and named as such in Contract Data.

INTERPRETATION

Words importing persons or parties shall include firms and organizations. Words importing
singular or one gender shall include plural or the other gender where the context requires.

PRIORITY OF DOCUMENTS

The documents forming the Contract are to be taken as mutually explanatory of one another.
If an ambiguity or discrepancy is found in the documents, the priority of the documents shall
be in accordance with the order as listed in the Contract Data.

LAW

The law of the Contract is the relevant Law of Islamic Republic of Pakistan.

COMMUNICATIONS

All Communications related to the Contract shall be in English language.

STATUTORY OBLIGATIONS

The Contractor shall comply with the Laws of Islamic Republic of Pakistan and shall give all notices
and pay all fees and other charges in respect of the Works.

2. THE PROCURING AGENCY
PROVISION OF SITE

The Procuring Agency shall provide the Site and right of access thereto at the times stated in
the Contract Data.

Site Investigation Reports are those that were included in the bidding documents and are
factual and interpretative reports about the surface and subsurface conditions at the Site.

PERMITS ETC.

The Procuring Agency shall, if requested by the Contractor, assist him in applying for permits,
licenses or approvals which are required for the Works.

ENGINEER’'S/PROCURING AGENCY’S INSTRUCTIONS

The Contractor shall comply with all instructions given by the Procuring Agency or the
Engineer, if notified by the Procuring Agency, in respect of the Works including the suspension
of all or part of the works.

APPROVALS

No approval or consent or absence of comment by the Engineer/Procuring Agency shall affect the
Contractor’s obligations.

Contractor causes a breach of any clause of the Contract.

The progress of any particular portion of the work is unsatisfactory and notice of 10 days has
expired.

In the case of abandonment of the work owing to the serious illness or death of the  contractor or
any other cause.

Contractor can also request for termination of contract if a payment certified by the Engineer is not
paid to the contractor within 60 days of the date of the submission of the bill.

The Municipal Committee Umerkot District Umerkot has power to adopt any of the following courses
as may deem fit: -



i. To forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above.
ii. To finalize the work by measuring the work done by the contractor.

€) In the event of any of the above courses being adopted by the Municipal Committee Umerkot District
Umerkot (through its authority), the contractor shall have: -

i. No claim to compensation for any loss sustained by him by reason of his having purchased or
procured any materials, or entered into any engagements, or made any advances on account of, or
with a view to the execution of the work or the performance of the contract.

ii. However, the contractor can claim for the work done at site duly certified by the Assistant Executive
Engineer in writing regarding the performance of such work and has not been paid. Municipal
Committee Umerkot District Umerkot may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay.

The Assistant Executive Engineer shall give possession of all parts of the site to the contractor. If possession
of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in
starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in
according sanction to estimates. In such case, either date of commencement will be changed or period of completion
is to be extended accordingly.

Clause -5: Extension of Intended Completion Date.

The Municipal Committee Umerkot District Umerkot either at its own initiatives before the date of
completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the
execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the
intended completion date for such period as he may think necessary or proper. The decision of the Municipal
Committee Umerkot District Umerkot in this matter shall be final; where time has been extended under this or any
other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the
extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of
the contract shall continue to be operative during the extended period.
Clause -6: Specifications.

The contractor shall execute the whole and every part of the work in the most substantial and work-man-like
manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the
office of the Assistant Executive Engineer Municipal Committee Umerkot District Umerkot and initialed by the
parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully
to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge
in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the
purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to
make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause - 7: Payments.
(4) Interim/Running Bill.

A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all
work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall
take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim,
as for as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any
time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent,
whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may
prepare a bill from such list which shall be binding on the contractor in all respects.

The Municipal Committee Umerkot District Umerkot shall pass/certify the amount to be paid to the
contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit,
advance payment if any made to him and taxes. All such intermediate payment shall be regarded as payments by
way of advance against the final payment only and not as payments for work actually done and completed, and
shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and
unsatisfactory items of works pointed out to him during defect liability period.

(B) The Final Bill

A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work
otherwise Engineer-in-charge’s certificate of the measurements and of the total amount payable for the works shall
be final and binding on all parties.

Clause - 8: Reduced Rates.

In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make
payment on account of such items at such reduced rates as he may consider reasonable in the preparation of
final or on running account bills with reasons recorded in writing.

Clause - 9: Issuance of Variation and Repeat Orders.

(4) The Municipal Committee Umerkot District Umerkot may issue a Variation Order for procurement of
works, physical services from the original contractor to cover any increase or decrease in quantities, including the
introduction of new work items that are either due to change of plans, design or alignment to suit actual field
conditions, within the general scope and physical boundaries of the contract.



(B) Contractor shall not perform a variation until the Municipal Committee Umerkot District Umerkot
has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same
conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in
the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or
curtailment of the work.

(0] In case the nature of the work in the variation does not correspond with items in the Bill of Quantities,
the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-
in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only
he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the additional
work bear to the original contact work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more
than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of
contract beyond 15% after approval of Administrator.

(F) Repeat Order:
Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of
another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.
(A) Identifying Defects:

If at any time before the security deposit is refunded to the contractor/during defect liability period
mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the
contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound
materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work
already approved or paid.

(B) Correction of Defects:

The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified
in whole or in part, as the case may require. The contractor shall correct the notified defect within the
Defects Correction Period mentioned in notice.

(€) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days’
notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute
the work or remove and replace the materials or articles complained of as the case may be at the risk and
expense in all respects of the contractor.

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be
accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as
he may fix therefore.

Clause - 11:
(A) Inspection of Operations.

The Assistant Executive Engineer and his subordinates, shall at all reasonable times have
access to the site for supervision and inspection of works under or in course of execution in pursuance of
the contract and the contractor shall afford every facility for and every assistance in obtaining the right
to such access.

(B) Dates for Inspection and Testing.

. The Assistant Executive Engineer shall give the contractor reasonable
notice of the intention of the Engineer-in-charge or his subordinate to visit
the work shall have been given to the contractor, then he either himself be
present to receive orders and instructions, or have a responsible agent dul
accredited in writing %)resent for that purpose, orders given tg the contractor’s
duly authorized agent shall be considered to have the same force an effect as
if they had been given to the contractor himself.

Clause - 12: Examination of work before covering up.

(4) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not
less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about
to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises
the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of
examining such foundations.

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given,
the same shall be uncovered at the contractor’s expense, and in default thereof no payment or allowance shall be
made for such work, or for the materials with which the same was executed.



Clause - 13: Risks.

The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services
at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any
damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of
completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Assistant Executive
Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with
the Assistant Executive Engineer.

Clause-14: Measures for prevention of fire and safety measures.

The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the
Assistant Executive Engineer Municipal Committee Umerkot District Umerkot When such permit is given, and also in all
cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to
prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its
activities including protection of the environment on and off the site. Compensation of all damage done intentionally or
unintentionally on or off the site by the contractor’s labor shall be paid by him.
Clause-15: Sub-contracting.
The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The
contractor shall not subcontract any part of the works without the prior consent of the Engineer.

Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible
for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects
were those of the contractor, his agents’ servants or workmen. The provisions of this contract shall apply to such subcontractor
or his employees as if he or it were employees of the contractor.

Clause - 16: Disputes.

All disputes arising in connection with the present contract, and which cannot be amicably settled between the
parties, , the decision of the Municipal Committee Umerkot District Umerkot (Authority) of the circle/officer/one grade higher
to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning
of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials
used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the
contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works,
or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or
abandonment thereof.

Clause -17: Site Clearance.

On completion of the work, the contractor shall be furnished with a certificate by the Assistant Executive Engineer (hereinafter called the
Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor
shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt
at the site. If the contractor fails to comply with the requirements of this clause, then Engineer-in-charge, may at the expense of the contractor remove
and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor’s retention money. The contractor
shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause -18: Financial Assistance /Advance Payment.

(4) Mobilization advance is not allowed.
(B) Secured Advance against materials brought at site.
(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be

consumed/ utilized on the work within a period of three months from the date of issue of secured advance and
definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site
shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the
monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause -19: Recovery as arrears of Land Revenue.
Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.
Clause -20: Refund of Security Deposit/Retention Money.

On completion of the whole of the works (a work should be considered as complete for the purpose of refund of
security deposit to a contractor from the last date on which its final measurements are checked by a competent
authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects
notice period has also passed and the Engineer has certified that all defects notified to the contractor before the
end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in
installments from his bills) shall be refunded to him after the expiry of three months from the date on which the
work is completed.
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4.1

"INSTRUCTIOPNS TO BIDDERS"
GENERAL

Scope of Bid & Source of Funds

Scope of Bid

The Procuring Agency as defined in the Bidding Data (hereinafter called —the Procuring Agency) wishes
to receive Bids for the Works summarized in the Bidding Data (hereinafter referred to as —the
Works).

Bidders must quote for the complete scope of work. Any Bid covering partial scope of work will
be rejected as non-responsive.

Source of Funds

The Procuring Agency has arranged funds from its own sources or Federal/ Provincial /Donor
agency or any other source, which may be indicated accordingly in bidding data towards the
cost of the project/scheme.

Eligible Bidders

Bidding is open to all firms and persons meeting the following requirements:

duly licensed by the Pakistan Engineering Council (PEC) in the appropriate category for value
of works.

Provided that the works costing Rs.2.5 million or less shall not require any registration with
PEC.

duly pre-qualified with the Procuring Agency. (Where required).

In the event that prequalification of potential bidders has been undertaken, only bids from
prequalified bidders will be considered for award of Contract.

if prequalification has not undertaken, the procuring agency may ask information and
documents not limited to following: -

company profile;

works of similar nature and size for each performed in last 3/5 years;

construction equipment’s;

qualification and experience of technical personnel and key site management;

financial statement of last 3 years;

information regarding litigations and abandoned works if any.

Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of its bid and
the Procuring Agency will in no case be responsible or liable for those costs, regardless of the
conduct or outcome of the bidding process (SPP Rules 24 & 25).

BIDDING DOCUMENTS

Contents of Bidding Documents

In addition to Invitation for Bids, the Bidding Documents are those stated below, and should
be read in conjunction with any Addendum issued in accordance with Sub-Clause 1B.6.1.
Instructions to Bidders & Bidding Data

Form of Bid, Qualification Information & Schedules to Bid Schedules to Bid comprise the
following:

)  Schedule A: Schedule of Prices/ Bill of Quantities (BoQ).

i) Schedule B: Specific Works Data

Schedule C: Works to be Performed by Subcontractors

Schedule D: Proposed Programme of Works

v)  Schedule E: Method of Performing Works

) Schedule F: Integrity Pact (works costing Rs 10 million and above)

Conditions of Contract & Contract Data

Standard Forms:

() Form of Bid Security,

[y Form of Performance Security;

(i) Form of Contract Agreement;
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=



IB.5
5.1

5.2

IB.6
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9.2

(M) Form of Bank Guarantee for Advance Payment.
Specifications
Drawings, if any

Clarification of Bidding Documents

A prospective bidder requiring any clarification(s) in respect of the Bidding Documents may notify
the Engineer/Procuring Agency at the Engineer’s/ Procuring Agency’s address indicated in the
Bidding Data.

An interested bidder, who has obtained bidding documents, may request for clarification of
contents of bidding documents in writing and procuring agency shall respond to such quarries in
writing within three calendar days, provided they are received at least five calendar days prior to
the date of opening of bid (SPP Rule 23-1).

Amendment of Bidding Documents (SPP Rules 22(2) & 22).

At any time prior to the deadline for submission of Bids, the Procuring Agency may, for any reason,
whether at his own initiative or in response to a clarification requested by a interested bidder,
modify the Bidding Documents by issuing addendum.

Any addendum thus issued shall be part of the Bidding Documents pursuant to Sub- Clause
6.1 hereof, and shall be communicated in writing to all purchasers of the Bidding Documents.
Prospective bidders shall acknowledge receipt of each addendum in writing to the Procuring
Agency.

To afford interested bidders reasonable time in which to take an addendum into account in
preparing their Bids, the Procuring Agency may at its discretion extend the deadline for
submission of Bids.

PREPARATION OF BIDS

Language of Bid
All documents relating to the Bid shall be in the language specified in the Contract Data.

Documents Comprising the Bid
The Bid submitted by the bidder shall comprise the following:

@ Offer /Covering Letter
(b) Form of Bid duly filled, signed and sealed, in accordance with 1B.14.3.
(© Schedules (A to F) to Bid duly filled and initialed, in accordance with the instructions

contained therein & in accordance with 1B.14.3.

@ Bid Security furnished in accordance with 1B.13.

(e) Power of Attorney in accordance with 1B 14.5.

0 Documentary evidence in accordance with 1B.2(c) & IB.11
(@ Documentary evidence in accordance with 1B.12.

Sufficiency of Bid

Each bidder shall satisfy himself before Bidding as to the correctness and sufficiency of his Bid and
of the premium on the rates of CSR / rates and prices quoted/entered in the Schedule of Prices,
which rates and prices shall except in so far as it is otherwise expressly provided in the Contract,
cover all his obligations under the Contract and all matters and things necessary for the proper
completion of the works.

The bidder is advised to obtain for himself at his own cost and responsibility all information
that may be necessary for preparing the bid and entering into a Contract for execution of the
Works.

IB.10 Bid Prices, Currency of Bid and Payment

11

1.2

1.3

The bidder shall fill up the Schedule of Prices (Schedule A to Bid) indicating the percentage above
or below the Composite Schedule of Rates/unit rates and prices of the Works to be performed
under the Contract. Prices in the Schedule of Prices/Bill of Quantities shall be quoted entirely
in Pak Rupees keeping in view the instructions contained in the Preamble to Schedule of Prices.
Unless otherwise stipulated in the Conditions of Contract, prices quoted by the bidder shall remain
fixed during the bidder’s performance of the Contract and not subject to variation on any
account.

The unit rates and prices in the Schedule of Prices or percentage above or below on the composite
schedule of rates shall be quoted by the bidder in the currency as stipulated in Bidding Data.



1.4

Items for which no rate or price is entered by the Bidder will not be paid for by the Procuring
Agency when executed and shall be deemed covered by the other rates and prices in the Bill of
Quantities.

I1B.11 Documents Establishing Bidder’s Eligibility and Qualifications

111

112

Pursuant to Clause 1B.8, the bidder shall furnish, as part of its bid, documents establishing
the bidder’s eligibility to bid and its qualifications to perform the Contract if its bid is accepted.
Bidder must possess and provide evidence of its capability and the experience as stipulated in
Bidding Data and the Qualification Criteria mentioned in the Bidding Documents.

I1B.12 Documents Establishing Works’ Conformity to Bidding Documents

12.1

12.2

The documentary evidence of the Works ‘conformity to the Bidding Documents may be in the form
of literature, drawings and data and the bidder shall furnish documentation as set out in Bidding
Data.

The bidder shall note that standards for workmanship, material and equipment, and references to
brand names or catalogue numbers, if any, designated by the Procuring Agency in the
Technical Provisions are intended to be descriptive only and notrestrictive.

IB.13 Bid Security

131

132

133

134

135

Each bidder shall furnish, as part of his bid, at the option of the bidder, a Bid Security as percentage
of bid price/estimated cost or in the amount stipulated in Bidding Data in Pak. Rupees in the form
of Deposit at Call/ Payee’s Order or a Bank Guarantee issued by a Scheduled Bank in Pakistan in
favor of the Procuring Agency valid for a period up to twenty eight (28) days beyond the bid
validity date (Bid security should not be below 1%.and not exceeding 5% of bid price/estimated cost
SPP Rule 37).

Any bid not accompanied by an acceptable Bid Security shall be rejected by the Procuring Agency
as non-responsive.

The bid securities of unsuccessful bidders will be returned upon award of contract to the
successful bidder or on the expiry of validity of Bid Security whichever is earlier.

The Bid Security of the successful bidder will be returned when the bidder has furnished the
required Performance Security, and signed the Contract Agreement (SPP Rule 37).

The Bid Security may be forfeited:

(@ if a bidder withdraws his bid during the period of bid validity; or

(b) if a bidder does not accept the correction of his Bid Price, pursuant to Sub-Clausel6.4
(b) hereof; or
(© in the case of a successful bidder, if he fails within the specified time limit to:

() furnish the required Performance Security or
(i) sign the Contract Agreement.

IB.14 Validity of Bids, Format, Signing and Submission of Bid

14.1
14.2

14.3
144

14.5

14.6

Bids shall remain valid for the period stipulated in the Bidding Data after the date of bid opening.
In exceptional circumstances, Procuring Agency may request the bidders to extend the period
of validity for an additional period but not exceeding 1/3 of the original period. The request
and the bidder’s responses shall be made in writing or by cable. A Bidder may refuse the
request without forfeiting the Bid Security. A Bidder agreeing to the request will not be required
or permitted to otherwise modify the Bid, but will be required to extend the validity of Bid Security
for the period of the extension, and in compliance with IB.13 in all respects (SPP Rule 38).

All Schedules to Bid are to be properly completed and signed.

No alteration is to be made in the Form of Bid except in filling up the blanks as directed. If any
alteration be made or if these instructions be not fully complied with, the bid may be rejected.
Each bidder shall prepare Original and number of copies specified in the Bidding Data of the
documents comprising the bid as described in IB.8 and clearly mark them ORIGINAL COPY
as appropriate. In the event of discrepancy between them, the original shall prevail.

The original and all copies of the bid shall be typed or written in indelible ink and shall be
signed by a person or persons duly authorized to sign (in the case of copies, Photostats are also
acceptable). This shall be indicated by submitting a written Power of Attorney authorizing the
signatory of the bidder to act for and on behalf of the bidder. All pages of the bid shall be initialed
and official seal be affixed by the person or persons signing the bid.



14.7

D.

The Bid shall be delivered in person or sent by registered mail at the address to Procuring Agency
as given in Bidding Data.

SUBMISSION OF BID

IB.15 Deadline for Submission, Modification & Withdrawal of Bids

151

15.2

15.3
154
15.5

15.6

E.

Bids must be received by the Procuring Agency at the address/provided in Bidding Data not later
than the time and date stipulated therein.
The inner and outer envelopes shall

(@) be addressed to the Procuring Agency at the address provided in the Bidding Data;

(b) bear the name and identification number of the Contract as defined in the Bidding and
Contract Data; and

(@ provide a warning not to open before the specified time and date for Bid opening as
defined in the Bidding Data.

(d in addition to the identification required in 15.2, the inner envelopes shall indicate the

name and address of the Bidder to enable the Bid to be returned unopened in case it is
declared late.

() If the outer envelope is not sealed and marked as above, the Procuring Agency will assume
no responsibility for the misplacement or premature opening of the Bid.

Bids submitted through telegraph, telex, fax or e-mail shall not be considered.

Any bid received by the Procuring Agency after the deadline for submission prescribed in Bidding
Data will be returned unopened to such bidder.

Any bidder may modify or withdraw his bid after bid submission provided that the modification
or written notice of withdrawal is received by the Procuring Agency prior to the deadline for
submission of bids.

Withdrawal of a bid during the interval between the deadline for submission of bids and the
expiration of the period of bid validity specified in the Form of Bid may result in forfeiture of
the Bid Security pursuant to [B.13.5 (a).

BID OPENING AND EVALUATION

IB.16 Bid Opening, Clarification and Evaluation (SPP Rules 41, 42 & 43)

16.1

16.2

16.3

16.4

16.5

16.6

The Procuring Agency will open the bids, in the presence of bidder’s representatives who choose
to attend, at the time, date and in the place specified in the Bidding Data.

The bidder’'s name, Bid Prices, any discount, the presence or absence of Bid Security, and such
other details as the Procuring Agency at its discretion may consider appropriate, will be
announced by the Procuring Agency at the bid opening. The Procuring Agency will record the
minutes of the bid opening. Representatives of the bidders who choose to attend shall sign the
attendance sheet. Any Bid Price or discount which is not read out and recorded at bid opening will
not be taken into account in the evaluation of bid.

To assist in the examination, evaluation and comparison of Bids the Engineer/Procuring
Agency may, at its discretion, ask the bidder for a clarification of its Bid. The request for
clarification and the response shall be in writing and no change in the price or substance of
the Bid shall be sought, offered or permitted (SPP Rule 43).

(a) Prior to the detailed evaluation, pursuant to IB.16.7 to 16.9, the Engineer/Procuring Agency
will determine the substantial responsiveness of each bid to the Bidding Documents. For
purpose of these instructions, a substantially responsive bid is one which conforms to all the
terms and conditions of the Bidding Documents without material deviations. It will include
determining the requirements listed in Bidding Data.

(b) Arithmetical errors will be rectified on the following basis:

If there is a discrepancy between the unit price and total price that is obtained by multiplying the
unit price and quantity, the unit price shall prevail and the total price shall be corrected. If
there is a discrepancy between the words and figures the amount in words shall prevail. If there
is a discrepancy between the Total Bid price entered in Form of Bid and the total shown in
Schedule of Prices-Summary, the amount stated in the Form of Bid will be corrected by the
Procuring Agency in accordance with the Corrected Schedule of Prices.

If the bidder does not accept the corrected amount of Bid, his Bid will be rejected and his Bid
Security forfeited.

A Bid determined as substantially non-responsive will be rejected and will not subsequently be
made responsive by the bidder by correction of the non-conformity.

Any minor informality or non-conformity or irregularity in a Bid which does not constitute a
material deviation (major deviation) may be waived by Procuring Agency, provided such



(A

(B)

16.7

16.8

waiver does not prejudice or affect the relative ranking of any other bidders.
Major (material) Deviations include: -

(i) has been not properly signed;

(i) is not accompanied by the bid security of required amount and manner;

(i) stipulating price adjustment when fixed price bids were called for;

(iv) failing to comply with Mile-stones/Critical dates provided in Bidding Documents;

] sub-contracting contrary to the Conditions of Contract specified in Bidding Documents;

(vi) refusing to bear important responsibilities and liabilities allocated in the Bidding
Documents, such as performance guarantees and insurance coverage;

(vi) taking exception to critical provisions such as applicable law, taxes and duties and
dispute resolution procedures;

(viii) a material deviation or reservation is one:

(@ which affect in any substantial waythe scope, quality or performance of the works;
(b) adoption/rectification whereof would affect unfairly the competitive position of other
bidders presenting substantially responsive bids.
Minor Deviations: -
Bids that offer deviations acceptable to the Procuring Agency and which can be assigned a
monetary value may be considered substantially responsive at least as to the issue of fairness.
This value would however be added as an adjustment for evaluation purposes only during the
detailed evaluation process.
The Engineer/Procuring Agency will evaluate and compare only the bids previously determined
to be substantially responsive pursuant to IB.16.4 to 16.6 as per requirements given
hereunder. Bids will be evaluated for complete scope of works. The prices will be compared on
the basis of the Evaluated Bid Price pursuant to IB.16.8 herein below.
Technical Evaluation: It will be examined in detail whether the works offered by the bidder
complies with the Technical Provisions of the Bidding Documents. For this purpose, the
bidder’s data submitted with the bid in Schedule B to Bid will be compared with technical
features/criteria of the works detailed in the Technical Provisions. Other technical information
submitted with the bid regarding the Scope of Work will also be reviewed.
Evaluated Bid Price: - In evaluating the bids, the Engineer/Procuring Agency will
determine for each bid in addition to the Bid Price, the following factors (adjustments) in the
manner and to the extent indicated below to determine the Evaluated Bid Price:

I making any correction for arithmetic errors pursuant to IB.16.4 hereof.
(i discount, if any, offered by the bidders as also read out and recorded at the time of bid
opening.

(i) excluding provisional sums and the provisions for contingencies in the Bill of Quantities
if any, but including Day work, where priced competitively.

IB.17 Process to be Confidential

11

Subject to IB.16.3 heretofore, no bidder shall contact Engineer/Procuring Agency on any
matter relating to its Bid from the time of the Bid opening to the time the bid evaluation result
is announced by the Procuring Agency. The evaluation result shall be announced at least seven
(07) days prior to award of Contract (SPP Rule 45). The announcement to all bidders will include
table(s) comprising read out prices, discounted prices, price adjustments made, final evaluated
prices and recommendations against all the bids evaluated.

Any effort by a bidder to influence Engineer/Procuring Agency in the Bid evaluation, bid
comparison or Contract Award decisions may result in the rejection of his Bid. Whereas any bidder
feeling aggrieved, may lodge a written complaint to Complaint Redressal Committee as per terms
and conditions mentioned in SPP Rules 31 & 32. However, mere fact of lodging a complaint shall
not warrant suspension of procurement process.

Bidders may be excluded if involved in “Corrupt and Fraudulent Practices” means either one or
any combination of the practices given below SPP RuleZ2(q);

Coercive Practice! means any impairing or harming, or threatening to impair or harm, directly or
indirectly, any party or the property of the party to influence the actions of a party to achieve
a wrongful gain or to cause a wrongful loss to another party;

Collusive Practice! means any arrangement between two or more parties to the procurement
process or contract execution, designed to achieve with or without the knowledge of the procuring
agency to establish prices at artificial, noncompetitive levels for any wrongful gain;

Corrupt Practice! means the offering, giving, receiving or soliciting, directly or indirectly,
of anything of value to influence the acts of another party for wrongful gain;
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Fraudulent Practice! means any act or omission, including a misrepresentation, that knowingly or
recklessly misleads, or attempts to mislead, a party to obtain a financial or other benefit or to avoid
an obligation;

Obstructive Practice! means harming or threatening to harm, directly or indirectly,
persons or their property to influence their participation in a procurement process, or affect
the execution of a contract or deliberately destroying, falsifying, altering or concealing of evidence
material to the investigation or making false statements before investigators in order to
materially impede an investigation into allegations of a corrupt, fraudulent, coercive or collusive
practice; or threatening, harassing or intimidating any party to prevent it from disclosing its
knowledge of matters relevant to the investigation or from pursuing the investigation, or acts
intended to materially impede the exercise of inspection and audit rights provided for under the
Rules.

AWARD OF CONTRACT

IB.18. Post Qualification

181

182

The Procuring Agency, at any stage of the bid evaluation, having credible reasons for or prima facie
evidence of any defect in Contractor’s capacities, may require the contractors to provide
information concerning their professional, technical, financial, legal or managerial competence
whether already pre-qualified or not:

Provided, that such qualification shall only be laid down after recording reasons therefore in
writing. They shall form part of the records of that bid evaluation report.

The determination will take into account the bidder’s financial and technical capabilities. It will be
based upon an examination of the documentary evidence of the bidder’s qualifications submitted
under B.11, as well as such other information required in the Bidding Documents.

IB.19 Award Criteria & Procuring Agency’s Right

191

192

Subject to 1B.19.2, the Procuring Agency will award the Contract to the bidder whose bid has
been determined to be substantially responsive to the Bidding Documents and who has offered
the lowest evaluated Bid Price, provided that such bidder has been determined to be qualified
to satisfactory perform the Contract in accordance with the provisions of the 1B.18.

Not with standing IB.19.1, the Procuring Agency reserves the right to accept or reject any bid, and
to annul the bidding process and reject all bids, at any time prior to award of Contract, without
thereby incurring any liability to the affected bidders or any obligation to inform the affected
bidders of the grounds for the Procuring Agency’s action except that the grounds for its
rejection of all bids shall upon request be communicated, to any bidder who submitted a bid,
without justification of the grounds. Notice of the rejection of all the bids shall be given promptly
to all the bidders (SPP Rule 25).

IB.20 Notification of Award & Signing of Contract Agreement

20.1

20.2

20.3

Prior to expiration of the period of bid validity prescribed by the Procuring Agency, the Procuring
Agency will notify the successful bidder in writing (—Letter of Acceptancel) that his bid has been
accepted (SPP Rule 49).

Within seven (07) days from the date of furnishing of acceptable Performance Security under the
Conditions of Contract, the Procuring Agency will send the successful bidder the Form of Contract
Agreement provided in the Bidding Documents, incorporating all agreements between the parties.
The formal Agreement between the Procuring Agency and the successful bidder duly stamped
at rate of % of bid price(updated from time to time) stated in Letter of Acceptance shall be
executed within seven (07) days of the receipt of Form of Contract Agreement by the successful
bidder from the Procuring Agency.

IB.21 Performance Security

211

21.2

213

The successful bidder shall furnish to the Procuring Agency a Performance Security in the form
and the amount stipulated in the Conditions of Contract within a period of fourteen (14) days after
the receipt of Letter of Acceptance (SPP 39).

Failure of the successful bidder to comply with the requirements of Sub-Clauses IB.20.2 &
20.3 or 21.1 or Clause [B.22 shall constitute sufficient grounds for the annulment of the award and
forfeiture of the Bid Security.

Publication of Award of Contract: within seven days of the award of contract, the procuring
shall publish on the website of the authority and on its own website, if such a website exists,
the results of the bidding process, identifying the bid through procurement identifying Number



if any and the following information:

) Evaluation Report;
] Form of Contract and letter of Award;
i Bill of Quantities or Schedule of Requirements. (SPP Rule 50)

IB.22 Integrity Pact
22.1  The Bidder shall sign and stamp the Form of Integrity Pact provided at Schedule-F to Bid in
the Bidding Document for all Sindh Government procurement contracts exceeding Rupees ten

(10) million. Failure to provide such Integrity Pact shall make the bid non- responsive (SPP
Rule 89).

Chai
Municipal Comnijttee Umerkot



"FORM OF BID"

(LETTER OF OFFER)

Bid Reference No.

To,

Gentlemen,

1. Having examined the Bidding Documents including Instructions to Bidders, Bidding Data,
Conditions of Contract, Contract Data, Specifications, Drawings, if any, Schedule of Prices and
Addenda Nos. for the execution of the above-named works, we, the
undersigned, being a company doing business under the name of and address

and being duly incorporated under the laws of Pakistan hereby offer

to execute and complete such works and remedy any defects therein in conformity with the
said Documents including Addenda thereto for the Total Bid Price of Rs__ (Rupees
) or such other sum as may be ascertained in accordance with the said Documents.

2. We understand that all the Schedules attached hereto form part of this Bid.

3. As security for due performance of the undertakings and obligations of this Bid, we submit
herewith a Bid Security in the amount of drawn in your favor or made payable
to you and valid for a period of twenty-eight (28) days beyond the period of validity of Bid.

4. We undertake, if our Bid is accepted, to commence the Works and to deliver and complete the
Works comprised in the Contract within the time(s) stated in Contract Data.

5. We agree to abide by this Bid for the period of ( ) days from the date fixed for receiving the
same and it shall remain binding upon us and may be accepted at any time before the expiration
of that period.

6. Unless and until a formal Agreement is prepared and executed, this Bid, together with your
written acceptance thereof, shall constitute a binding contract between us.

7. We undertake, if our Bid is accepted, to execute the Performance Security referred to in Conditions
of Contract for the due performance of the Contract.

8. We understand that you are not bound to accept the lowest or any bid you may receive.

9. We do hereby declare that the Bid is made without any collusion, comparison of figures or

arrangement with any other person or persons making a bid for the Works.

Dated this day of , 2025.

Signature: -

in the capacity of duly authorized to sign bid for and on behalf of: -

(Name of Bidder in Block Capitals) (Seal)
Address: -

Witness: -

Name: - Signature: -

Address: -




"SCHEDULES OF BID"

SCHEDULES TO BID INCLUDE THE FOLLOWING: -

Schedule A to Bid:
PREAMBLE TO SCHEDULE OF PRICES

1.
11

12

2.
21

4.2

43

44

4.5

4.6

52

61

62

General

The Schedule of Prices shall be read in conjunction with the Conditions of Contract, Contract Data
together with the Specifications and Drawings, if any.

The Contract shall be for the whole of the works as described in these Bidding Documents.
Bids must be for the complete scope of works.

Description

The general directions and descriptions of works and materials are not necessarily repeated
nor summarized in the Schedule of Prices. References to the relevant sections of the Bidding
Documents shall be made before entering prices against each item in the Schedule of Prices.
Units & Abbreviations

Units of measurement, symbols and abbreviations expressed in the Bidding Documents shall
comply with the System International ‘Unites (SI Units).

(Note: The abbreviations to be used in the Schedule of Prices to be defined by the Procuring
Agency).

Rates and Prices

Except as otherwise expressly provided under the Conditions of Contract, the rates and
amounts entered in the Schedule of Prices shall be the rates at which the Contractor shall be
paid and shall be the full inclusive value of the works set forth or implied in the Contract;
except for the amounts reimbursable, if any to the Contractor under the Contract.

Unless otherwise stipulated in the Contract Data, the premium, rates and prices entered by
the bidder shall not be subject to adjustment during the performance of the Contract.

All duties, taxes and other levies payable by the Contractor shall be included in the rates and prices.
The whole cost of complying with the provisions of the Contract shall be included in the items
provided in the Schedule of Prices, and where no items are provided, the cost shall be deemed
to be distributed among the rates and prices entered for the related items of the Works and no
separate payment will be made for those items. The rates, prices and amounts shall be entered
against each item in the Schedule of Prices. Any item against which no rate or price is entered
by the bidder will not be paid for by the Procuring Agency when executed and shall be deemed
covered by the rates and prices for other items in the Schedule of Prices.

(@) The bidder shall be deemed to have obtained all information as to and all requirements
related thereto which may affect the bid price.
(b) The Contractor shall be responsible to make complete arrangements for the transportation

of the Plant to the Site. (Procuring Agency may modify as appropriate)

The Contractor shall provide for all parts of the Works to be completed in every respect.
Notwithstanding that any details, accessories, etc. required for the complete installation and
satisfactory operation of the Works, are not specifically mentioned in the Specifications, such
details shall be considered as included in the Contract Price.

Bid Prices

Break-up of Bid Prices: - The various elements of Bid Prices shall be quoted as detailed by the
Procuring Agency in the format of Schedule of Prices. The bidder shall recognize such elements of
the costs which he expects to incur the performance of the Works and shall include all such costs
in the rates and amounts entered in the Schedule of Prices.

Total Bid Price: - The total of bid prices in the Schedule of Prices shall be entered in the
Summary of Bid Prices.

Provisional Sums and Day work

Provisional Sums included and so designated in the Schedule of Prices if any, shall be expended in
whole or in part at the direction and discretion of the Engineer/Procuring Agency. The Contractor
will only receive payment in respect of Provisional Sums, if he has been instructed by the
Engineer/Procuring Agency to utilize such sums.

Day work rates in the Contractor’s bid are to be used for small additional amounts of work and



only when the Engineer have given written instructions in advance for additional work to be
paid for in that way.

Schedule B to Bid:
SPECIFIC WORKS DATA

(To be prepared and incorporated by the Procuring Agency)
*(Note: The Procuring Agency shall spell out the information & data required to be filled out by the bidder
and to furnish complementary information).

Schedule C to Bid:

Works to be Performed by Subcontractors

The bidder will do the work with his own forces except the work listed below which he intends to
sub-contract.

Items of Works Name and address of Statement of similar
to be Sub-Contracted Sub-Contractors works previously
executed. (attach evidence)

Note:

* The Procuring Agency should decide whether to allow subcontracting or not. In case Procuring
Agency decides to allow subcontracting then following conditions shall be complied with:

1. No change of Sub-Contractors shall be made by the bidder without prior approval of the Procuring
Agency.

2. The truthfulness and accuracy of the statement as to the experience of Sub- Contractors is

guaranteed by the bidder. The Procuring Agency’s judgment shall be final as to the evaluation
of the experience of Sub-Contractors submitted by the bidder.

3. Statement of similar works shall include description, location & value of works, year completed
and name & address of the clients.

Schedule D to Bid:
PROPOSED PROGRAMME OF WORKS

Bidder shall provide a Programme in a bar-chart or Program Evaluation and Review Technique (PERT) or
Critical Path Method (CPM) showing the sequence of work items by which he proposes to complete the
works of the entire Contract. The Programme should indicate the sequence of work items and the period
of time during which he proposes to complete the works including the activities like designing, schedule
of submittal of drawings, ordering and procurement of materials, manufacturing, delivering, construction
of civil works, erection, testing and commissioning of works to be supplied under the Contract.

Schedule E to Bid:
METHOD OF PERFORMING WORKS

The bidder is required to submit a narrative outlining the method of performing the Works. The
narrative should indicate in detail and include but not be limited to:

. The sequence and methods in which he proposes to carry out the Works, including the number
of shifts per day and hours per shift, he expects to work.

. A list of all major items of construction and plant erection, tools and vehicles proposed to be
used in delivering/carrying out the works at site.

. The procedure for installation of equipment and transportation of equipment and materials to
the site.

. Organization chart indicating head office & field office personnel involved in management,

supervision and engineering of the Works to be done under the Contract.

Chai
Municipal Commjttee Umerkot



"FORM OF BID"

(LETTER OF OFFER)

Bid Reference No.

To,

Gentlemen,

10. Having examined the Bidding Documents including Instructions to Bidders, Bidding Data,
Conditions of Contract, Contract Data, Specifications, Drawings, if any, Schedule of Prices and
Addenda Nos. for the execution of the above-named works, we, the
undersigned, being a company doing business under the name of and address

and being duly incorporated under the laws of Pakistan hereby offer

to execute and complete such works and remedy any defects therein in conformity with the
said Documents including Addenda thereto for the Total Bid Price of Rs__ (Rupees
) or such other sum as may be ascertained in accordance with the said Documents.

11. We understand that all the Schedules attached hereto form part of this Bid.

12. As security for due performance of the undertakings and obligations of this Bid, we submit
herewith a Bid Security in the amount of drawn in your favor or made payable
to you and valid for a period of twenty-eight (28) days beyond the period of validity of Bid.

13. We undertake, if our Bid is accepted, to commence the Works and to deliver and complete the
Works comprised in the Contract within the time(s) stated in Contract Data.

14. We agree to abide by this Bid for the period of ( ) days from the date fixed for receiving the
same and it shall remain binding upon us and may be accepted at any time before the expiration
of that period.

15. Unless and until a formal Agreement is prepared and executed, this Bid, together with your
written acceptance thereof, shall constitute a binding contract between us.

16. We undertake, if our Bid is accepted, to execute the Performance Security referred to in Conditions
of Contract for the due performance of the Contract.

17. We understand that you are not bound to accept the lowest or any bid you may receive.

18. We do hereby declare that the Bid is made without any collusion, comparison of figures or

arrangement with any other person or persons making a bid for the Works.

Dated this day of , 2025.

Signature: -

in the capacity of duly authorized to sign bid for and on behalf of: -

(Name of Bidder in Block Capitals) (Seal)
Address: -

Witness: -

Name: - Signature: -

Address: -




"SCHEDULES OF BID"

SCHEDULES TO BID INCLUDE THE FOLLOWING: -

Schedule A to Bid:
PREAMBLE TO SCHEDULE OF PRICES

7.
71

7.2

8.
81

10.
10.1

10.2

10.3
104

10.5

10.6

11.
111

11.2

12.
121

12.2

General

The Schedule of Prices shall be read in conjunction with the Conditions of Contract, Contract Data
together with the Specifications and Drawings, if any.

The Contract shall be for the whole of the works as described in these Bidding Documents.
Bids must be for the complete scope of works.

Description

The general directions and descriptions of works and materials are not necessarily repeated
nor summarized in the Schedule of Prices. References to the relevant sections of the Bidding
Documents shall be made before entering prices against each item in the Schedule of Prices.
Units & Abbreviations

Units of measurement, symbols and abbreviations expressed in the Bidding Documents shall
comply with the System International ‘Unites (SI Units).

(Note: The abbreviations to be used in the Schedule of Prices to be defined by the Procuring
Agency).

Rates and Prices

Except as otherwise expressly provided under the Conditions of Contract, the rates and
amounts entered in the Schedule of Prices shall be the rates at which the Contractor shall be
paid and shall be the full inclusive value of the works set forth or implied in the Contract;
except for the amounts reimbursable, if any to the Contractor under the Contract.

Unless otherwise stipulated in the Contract Data, the premium, rates and prices entered by
the bidder shall not be subject to adjustment during the performance of the Contract.

All duties, taxes and other levies payable by the Contractor shall be included in the rates and prices.
The whole cost of complying with the provisions of the Contract shall be included in the items
provided in the Schedule of Prices, and where no items are provided, the cost shall be deemed
to be distributed among the rates and prices entered for the related items of the Works and no
separate payment will be made for those items. The rates, prices and amounts shall be entered
against each item in the Schedule of Prices. Any item against which no rate or price is entered
by the bidder will not be paid for by the Procuring Agency when executed and shall be deemed
covered by the rates and prices for other items in the Schedule of Prices.

(a) The bidder shall be deemed to have obtained all information as to and all requirements
related thereto which may affect the bid price.
(b) The Contractor shall be responsible to make complete arrangements for the transportation

of the Plant to the Site. (Procuring Agency may modify as appropriate)

The Contractor shall provide for all parts of the Works to be completed in every respect.
Notwithstanding that any details, accessories, etc. required for the complete installation and
satisfactory operation of the Works, are not specifically mentioned in the Specifications, such
details shall be considered as included in the Contract Price.

Bid Prices

Break-up of Bid Prices: - The various elements of Bid Prices shall be quoted as detailed by the
Procuring Agency in the format of Schedule of Prices. The bidder shall recognize such elements of
the costs which he expects to incur the performance of the Works and shall include all such costs
in the rates and amounts entered in the Schedule of Prices.

Total Bid Price: - The total of bid prices in the Schedule of Prices shall be entered in the
Summary of Bid Prices.

Provisional Sums and Day work

Provisional Sums included and so designated in the Schedule of Prices if any, shall be expended in
whole or in part at the direction and discretion of the Engineer/Procuring Agency. The Contractor
will only receive payment in respect of Provisional Sums, if he has been instructed by the
Engineer/Procuring Agency to utilize such sums.

Day work rates in the Contractor’s bid are to be used for small additional amounts of work and



only when the Engineer have given written instructions in advance for additional work to be
paid for in that way.

Schedule B to Bid:
SPECIFIC WORKS DATA

(To be prepared and incorporated by the Procuring Agency)
*(Note: The Procuring Agency shall spell out the information & data required to be filled out by the bidder
and to furnish complementary information).

Schedule C to Bid:

Works to be Performed by Subcontractors
The bidder will do the work with his own forces except the work listed below which he intends to
sub-contract.

Items of Works Name and address of Statement of similar
to be Sub-Contracted Sub-Contractors works previously
executed. (attach evidence)

Note:

* The Procuring Agency should decide whether to allow subcontracting or not. In case Procuring
Agency decides to allow subcontracting then following conditions shall be complied with:

4, No change of Sub-Contractors shall be made by the bidder without prior approval of the Procuring
Agency.

5. The truthfulness and accuracy of the statement as to the experience of Sub- Contractors is

guaranteed by the bidder. The Procuring Agency’s judgment shall be final as to the evaluation
of the experience of Sub-Contractors submitted by the bidder.

6. Statement of similar works shall include description, location & value of works, year completed
and name & address of the clients.

Schedule D to Bid:

PROPOSED PROGRAMME OF WORKS

Bidder shall provide a Programme in a bar-chart or Program Evaluation and Review Technique (PERT) or
Critical Path Method (CPM) showing the sequence of work items by which he proposes to complete the
works of the entire Contract. The Programme should indicate the sequence of work items and the period
of time during which he proposes to complete the works including the activities like designing, schedule
of submittal of drawings, ordering and procurement of materials, manufacturing, delivering, construction
of civil works, erection, testing and commissioning of works to be supplied under the Contract.

Schedule E to Bid:
METHOD OF PERFORMING WORKS

The bidder is required to submit a narrative outlining the method of performing the Works. The
narrative should indicate in detail and include but not be limited to:

. The sequence and methods in which he proposes to carry out the Works, including the number
of shifts per day and hours per shift, he expects to work.

. A list of all major items of construction and plant erection, tools and vehicles proposed to be
used in delivering/carrying out the works at site.

. The procedure for installation of equipment and transportation of equipment and materials to
the site.

. Organization chart indicating head office & field office personnel involved in management,

supervision and engineering of the Works to be done under the Contract.

Chai

Municipal Committee Umerkot



S.No.03
Scheduled to Bid
OFFICE OF THE MUNICIPAL COMMITTEE UMERKOT

NAME OF WORK: CONSTRUCTION OF CC ROAD FROM OLD AIRPORT ROAD TO
BY PASS RATNOR ROAD PART-02 MUNICIPAL COMMITTEE

UMERKOT
Issued to M/S
BILL OF QUANTITIES
(A) Description and rates of Items based on Composite Schedule of Rates.
Item . Description of Items to be executed at . Amount in
No, Quantity Site Rate Unit Rupees
Borrow Pit excavation undressed
1 12635.00 | lead upto 100 Cft (a) Ordinary or Soil | 7.29 | P.Cft | Rs.92109/-

(GSI No.3 Page No.15

Earth from outside of town to site of

2 12635.00 work (lead 3 miles) 1078.45 | P%Cft | Rs.136262/-
Earth work compaction Compaction
of earth work (Soft, ordinary or hard

3 12635.00 | SO (b) Laying earth in 6" layers | 458 | by | Re.19963/-

levelling dressing and watering for
compaction etc. complete.(GSI N.13
(B) Page No.16)

Cement concrete brick or stone

4 7900.20 ballast 11/2" to 2"gauge. | 296.69 | P.Cft | Rs.2343910/-
(b)Ratio1:4:8 (GSI No.4(b) P.No.24)

Erection and removal of centering for
R.C.C or plain cement concrete

5 665.00 works of Deodar wood (2nd-Class) | 106.48 | P.Sft Rs.70809/-
(b)Vertical floor (GSI.No.19
(B)P.No.25)

Cement concrete plain including
placing compacting, finishing and
curing, complete (including screening
and washing at stone aggregate
without shuttering.(f) Ratio. 1:2:4

6 5985.00 443.54 | P.Cft | Rs.2654587/-

(GSI No.05 (F)P.No.24-25)
- = ) Total====== Rs.5317641/-

Total Amount Rs.

I, M/S Rs.

do hereby quotes the rated % above /e below the rate of CSR
in Words:( )
to be added/deducted on the basis of Premium quoted.

Total Amount Rs.

SRB 5% Rs.

Total Amount Rs.

Contractor Engineer/ Procuring Agency



