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(For Contracts Costing up to Rs 2.5 MILLI ON)

& PROCUREMENT OF WORKS

Standard Bidding Document is intended as a model for admeasurements
(Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract.
The main text refers to admeasurements contracts.



Draft Bidding Document for Works up to 2.5 M

Instructions to Bidders/ Procuring Agencies.
General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for
bidders to prepare responsive bids, in accordance with the requirements of the Procuring
Agency. It should also give information on bid submission, opening and evaluation, and
on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or
matters affecting the risks, rights, and obligations of the parties under the Contract are
included as Conditions of Contract and Contract Data.

The Instructions to Bidders will not be part of the Contract and will cease to have effect
once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice
Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and
Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission,
opening of bids, completion time, cost of bidding document and bid security either in
lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have
valid NTN also.

2 Content of Bidding Documents must include but not limited to: Conditions of
contract, Contract Data, specifications or its reference, Bill of Quantities containing
description of items with scheduled/item rates with premium to be filled in form of
percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of
contract and under no circumstance shall any contractor be entitled to claim enhanced
rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per
provisions of SPP Rules 2010.

B Conditional Offer: Any person who submits a tender shall fill up the usual
printed form stating at what percentage above or below on the rates specified in Bill of
Quantities for items of work to be carried out: he is willing to undertake the work and
also quote the rates for those items which are based on market rates. Only one rate of
such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any
alternative in the works specified in the said form of invitation to tender or in the time
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Draft Bidding Document for Works up to 2.5 M

allowed for carrying out the work, or which contain any other conditions, will be liable to
rejection. No printed form of tender shall include a tender for more than one work, but if
contractor wish to tender for two or more works, they shall submit a separate tender for
each.

The envelope containing the tender documents shall refer the name and number of the
work.

6. All works shall be measured by standard instruments according to the rules.

T Bidders shall provide evidence of their eligibility as and when requested by the
Procuring Agency.

8. Any bid received by the Agency after the deadline for submission of bids
shall be rejected and returned unopened to the bidder.

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine
whether the bidder fulfills all codal requirements of eligibility criteria given in the
tender notice such as registration with tax authorities, registration with PEC (where
applicable), turnover statement, experience statement, and any other condition
mentioned in the NIT and bidding document. If the bidder does not fulfill any of
these conditions, it shall not be evaluated further.

10.  Bid without bid security of required amount and prescribed form shall be rejected.

11.  Bids determined to be substantially responsive shall be checked for any arithmetic
errors. Arithmetical errors shall be rectified on the following basis;

(A) In case of schedule rates, the amount of percentage quoted above or below
will be checked and added or subtracted from amount of bill of quantities to
arrive the final bid cost.

(B) In case of item rates, .If there is a discrepancy between the unit rate and the
total cost that is obtained by multiplying the unit rate and quantity, the unit rate
shall prevail and the total cost will be corrected unless in the opinion of the
Agency there is an obvious misplacement of the decimal point in the unit rate,
in which case the total cost as quoted will govern and the unit rate corrected. If
there is a discrepancy between the total bid amount and the sum of total costs,
the sum of the total costs shall prevail and the total bid amount shall be
corrected. '

(C) Where there is a discrepancy between the amounts in figures and in words, the
amount in words will govern.
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BIDDING DATA
Work no.05
(a). Name of Procuring Agency: TOWN MUNICIPAL CORPORATION MALIR.

(b).Brief Description of Works: PROVIDING & FIXING C.C PAVING BLOCKS
FLOORING AT RASHIDI GOTH WARD NO.01 UC-09 BAKHTAWAR TMC MALIR
KARACHIL.

(c). Procuring Agency’s address:-MAIN YOUNUS CHOWRANGI, TMC MALIR HEAD
OFFICE, KARACHI.

(d). Estimated Cost: -__1,999.041/=

(e). Amount of Bid Security: - 5% Five percent

(f). Period of Bid Validity (days):- 90 Days
(g). Security Deposit: - (i). (Bid security):- 05% of Contract/Sanction Amount
(ii) 5% Retention money of bill amount will be deducted from

Running Bill

(h). Percentage, if any, to be deducted from bills: 8% Income Tax

(i). Deadline for Submission of Bids along with time: 25-11-2026 (1400 hours

(j). Venue, Time, and Date of Bid Opening: 25-11-2026 (1450 hours) at the Office of
Executive Engineer (B&R), TMC Malir's Malir City
Malir 15 Malir Railway Station near Malir 15
Flyover, Karachi.

(k). Time for Completion from written order of commences: _ Twelve months

(L). Liquidity damages: - Rs.1000/- Per Day_
(0.05 of Estimated Cost or Bid cost per day of delay but total not exceeding 10%).

(m). Deposit Receipt No: Date:

Amount in words & figures)___Rs.1000/= (Rupees one thousand only)

EXECUTIVE EZQI:EiR (B&R), TMC MALIR




Draft Bidding Document for Works up to 2.5 M

Conditions of Contract

Clause — 1:Commencement & Completion Dates of work. The contractor shall not
enter upon or commence any portion or work except with the written authority and
instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing
such authority the contractor shall have no claim to ask for measurements of or payment
for work.

The contractor shall proceed with the works with due expedition and without delay and
complete the works in  the time allowed for carrying out the work as entered in the tender
shall be strictly observed by the contractor and shall reckoned from the date on which the
order to commence work is given to the contractor. And further to ensure good progress
during the execution of the wok, contractor shall be bound, in all in which the time
allowed for completion of any work exceeds one month, to achieve progress on the
prorate basis.

Clause — 2:Liquidated Damages. The contractor shall pay liquidated damages to the
Agency at the rate per day stated in the bidding data for each day that the completion date
is later than the Intended completion date; the amount of liquidated damage paid by the
contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may
deduct liquidated damages from payments due to the contractor. Payment of liquidated
damages does not affect the contractor's liabilities.

Clause — 3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the
following conditions exits:-

(i) contractor causes a breach of any clause of the Contract;

(ii)  the progress of any particular portion of the work is unsatisfactory and
notice of 10 days has expired;

(iii)  in the case of abandonment of the work owing to the serious illness or death
of the contractor or any other cause.

(iv)  contractor can also request for termination of contract if a payment certified
by the Engineer is not paid to the contractor within 60 days of the date of
the submission of the bill;

(B) The Executive Engineer/Procuring Agency has power to adopt any of the
following courses as may deem fit:-

(1) to forfeit the security deposit available except conditions mentioned at A
(iii) and (iv) above;

(ii)  to finalize the work by measuring the work done by the contractor.
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Draft Bidding Document for Works up to 2.5 M

(C) In the event of any of the above courses being adopted by the Executive
Engineer/Procuring Agency, the contractor shall have:-

(1) no claim to compensation for any loss sustained by him by reason of his
having purchased or procured any materials, or entered into any
engagements, or made any advances on account of, or with a view to the
execution of the work or the performance of the contract,

(ii)  however, the contractor can claim for the work done at site duly certified by
the executive engineer in writing regarding the performance of such work
and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer
shall give possession of all parts of the site to the contractor. If possession of site is not
given by the date stated in the contract data, no compensation shall be allowed for any
delay caused in starting of the work on account of any acquisition of land, water standing
in borrow pits/ compartments or in according sanction to estimates. In such case, either
date of commencement will be changed or period of completion is to be extended
accordingly.

Clause —5: Extension of Intended Completion Date. The Procuring Agency either at its
own initiatives before the date of completion or on desire of the contractor may extend
the intended completion date, if an event (which hinders the execution of contract) occurs
or a variation order is issued which makes it impossible to complete the work by the
intended completion date for such period as he may think necessary or proper. The
decision of the Executive Engineer in this matter shall be final; where time has been
extended under this or any other clause of this agreement, the date for completion of the
work shall be the date fixed by the order giving the extension or by the aggregate of all
such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the
contract and all clauses of the contract shall continue to be operative during the extended
period.

Clause —6: Specifications. The contractor shall execute the whole and every part of the
work in the most substantial and work-man-like manner and both as regards materials
and all other matters in strict accordance with the specifications lodged in the office of
the Executive Engineer and initialed by the parties, the said specification being a part of
the contract. The contractor shall also confirm exactly, fully and faithfully to the designs,
drawing, and instructions in writing relating to the work signed by the Engineer-in-charge
and lodge in his office and to which the contractor shall be entitled to have access at such
office or on the site of work for the purpose of inspection during office hours and the
contractor shall, if he so requires, be entitled at his own expense to make or cause to be
made copies of the specifications, and of all such designs, drawings, and instructions as
aforesaid.
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Draft Bidding Document for Works up to 2.5 M

Clause — 7: Payments.

(A)

(B

Interim/Running Bill. A bill shall be submitted by the contractor as frequently as
the progress of the work may justify for all work executed and not included in any
previous bill at least once in a month and the Engineer-in-charge shall take or
cause to be taken the requisite measurements for the purpose of having the same
verified and the claim, as for as admissible, adjusted, if possible before the expiry
of ten days from the presentation of the bill, at any time depute a subordinate to
measure up the said work in the presence of the contractor or his authorized agent,
whose countersignature to the measurement list will be sufficient to warrant and
the Engineer-in-charge may prepare a bill from such list which shall be binding on
the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the
contractor, which he considers due and payable in respect thereof, subject to
deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance
against the final payment only and not as payments for work actually done and
completed, and shall not preclude the Engineer-in-charge from recoveries from
final bill and rectification of defects and unsatisfactory items of works pointed out
to him during defect liability period.

The Final Bill. A bill shall be submitted by the contractor within one month of the
date fixed for the completion of the work otherwise Engineer-in-charge’s
certificate of the measurements and of the total amount payable for the works shall
be final and binding on all parties.

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so
completed, the Engineer-in-charge may make payment on account of such items at such
reduced rates as he may consider reasonable in the preparation of final or on running
account bills with reasons recorded in writing.

Clause — 9: Issuance of Variation and Repeat Orders.

(A)

(B)

Agency may issue a Variation Order for procurement of works, physical services
from the original contractor to cover any increase or decrease in quantities,
including the introduction of new work items that are either due to change of
plans, design or alignment to suit actual field conditions, within the general scope
and physical boundaries of the contract.

Contractor shall not perform a variation until the Procuring Agency has authorized
the variation in writing subject to the limit not exceeding the contract cost by of
15% on the same conditions in all respects on which he agreed to do them in the
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work, and at the same rates, as are specified in the tender for the main work. The
contractor has no right to claim for compensation by reason of alterations or
curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in
the Bill of Quantities, the quotation by the contractor is to be in the form of new
rates for the relevant items of work, and if the Engineer-in-charge is satisfied that
the rate quoted is within the rate worked out by him on detailed rate analysis, and
then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the
additional work bear to the original contact work.

(E) In case of quantities of work executed result the Initial Contract Price to be xceeded
by more than 15%, and then Engineer can adjust the rates for those quantities
causing excess the cost of contract beyond 15% after approval of Superintending
Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract
amount, shall be subject of another contract to be tendered out if the works are
separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to the
contractor/during defect liability period mentioned in bid data, the Engineer-in-
charge or his subordinate-in-charge of the work may instruct the: contractor to
uncover and test any part of the works which he considers may have a defect due
to use of unsound materials or unskillful workmanship and the contractor has to
carry out a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or
remove and reconstruct the work so specified in whole or in part, as the case may
require. The contractor shall correct the notified defect within the Defects
Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the
contractor at least 14 days notice of his intention to use a third party to
correct a defect. He may rectify or remove, and re-execute the work or
remove and replace the materials or articles complained of as the case may
be at the risk and expense in all respects of the contractor.

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk _




Draft Bidding Document for Worksupto25M

(i) If the Engineer considers that rectification/correction of a defect is not
essential and it may be accepted or made use of; it shall be within his
discretion to accept the same at such reduced rates as he may fix therefore.

Clause — 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all
reasonable times have access to the site for supervision and inspection of works
under or in course of execution in pursuance of the contract and the contractor
shall afford every facility for and every assistance in obtaining the right to such
access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor
reasonable notice of the intention of the Engineer-in-charge or his subordinate to
visit the work shall have been given to the contractor, then he either himself be
present to receive orders and instructions, or have a responsible agent duly
accredited in writing present for that purpose, orders given to the contractor’s duly
authorized agent shall be considered to have the same force an effect as if they had’
been given to the contractor himself.

Clause — 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach
without giving notice of not less than five days to the Engineer whenever any such
part of the works or foundations is or are ready or about to be ready for
examination and the Engineer shall, without delay, unless he considers it
unnecessary and advises the contractor accordingly, attend for the purpose of
examining and measuring such part of the works or of examining such
foundations;

(B) If any work is covered up or placed beyond the reach of measurement without
such notice having been given, the same shall be uncovered at the contractor’s
expense, and in default thereof no payment or allowance shall be made for such
work, or for the materials with which the same was executed.

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage
to physical property or facilities or related services at the premises and of personal injury
and death which arise during and in consequence of its performance of the contract. if
any damage is caused while the work is in progress or become apparent within three
months of the grant of the certificate of completion, final or otherwise, the contractor
shall make good the same at his own expense, or in default the Engineer may cause the
same to be made good by other workmen, and deduct the expenses from retention money
lying with the Engineer.
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Clause-14: Measures for prevention of fire and safety measures. The contractor
shall not set fire to any standing jungle, trees, bush-wood or grass without a written
permit from the Executive Engineer. When such permit is given, and also in all cases
when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor
shall take necessary measures to prevent such fire spreading to or otherwise damaging
surrounding property. The contractor is responsible for the safety of all its activities
including protection of the environment on and off the site. Compensation of all damage
done intentionally or unintentionally on or off the site by the contractor’s labour shall be
paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works,
except where otherwise provided by the contract. The contractor shall not subcontract
any part of the works without the prior consent of the Engineer. Any such consent shall
not relieve the contractor from any liability or obligation under the contract and he shall
be responsible for the acts, defaults and neglects of any subcontractor, his agents,
servants or workmen as if these acts, defaults or neglects were those of the contractor, his
agents’ servants or workmen. The provisions of this contract shall apply to such
subcontractor or his employees as if he or it were employees of the contractor.

Clause — 16: Disputes. All disputes arising in connection with the present contract, and
which cannot be amicably settled between the parties, , the decision of the
Superintending Engineer of the circle/officer/one grade higher to awarding authority
shall be final, conclusive and binding on all parties to the contract upon all questions
relating to the meaning of the specifications, designs drawings, and instructions,
hereinbefore mentioned and as to the quality of workmanship, or materials used on the
work or as to any other questions, claim, right, matter, or thing whatsoever in any way
arising out of, or relating to the contract design, drawings, specifications, estimates,
instructions, orders or these conditions or otherwise concerning the works, or the
execution, of failure to execute the same, whether arising, during the progress of the
work, or after the completion or abandonment thereof.

Clause —17: Site Clearance. On completion of the work, the contractor shall be
furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-
charge) of such completion, but neither such certificate shall be given nor shall the work
be considered to be complete until the contractor shall have removed all temporary
structures and materials brought at site either for use or for operation facilities including
cleaning debris and dirt at the site. If the contractor fails to comply with the requirements
of this clause then Engineer-in-charge, may at the expense of the contractor remove and
dispose of the same as he thinks fit and shall deduct the amount of all expenses so
incurred from the contractor’s retention money. The contractor shall have no claim in
respect of any surplus materials as aforesaid except for any sum actually realized by the
sale thereof.
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Clause -18: Financial Assistance /Advance Payment.

(A)  Mobilization advance is not allowed.

(B)  Secured Advance against materials brought at site.

(1)

(i)

Secured Advance may be permitted only against imperishable
materials/quantities anticipated to be consumed/utilized on the work within
a period of three months from the date of issue of secured advance and
definitely not for full quantities of materials for the entire work/contract.

The sum payable for such materials on site shall not exceed 75% of the
market price of materials;

Recovery of Secured Advance paid to the contractor under the above
provisions shall be affected from the monthly payments on actual
consumption basis, but not later than period more than three months (even
if unutilized).

Clause —19: Recovery as arrears of Land Revenue. Any sum due to the Government
by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause —20:

Refund of Security Deposit/Retention Money. On completion of the

whole of the works (a work should be considered as complete for the purpose of refund
of security deposit to a contractor from the last date on which its final measurements are
checked by a competent authority, if such check is necessary otherwise from the last date
of recording the final measurements), the defects notice period has also passed and the
Engineer has certified that all defects notified to the contractor before the end of this
period have been corrected, the security deposit lodged by a contractor (in cash or
recovered in installments from his bills) shall be refunded to him after the expiry of three
months from the date on which the work is completed.

Contractor

Divisional Accountant

Executive Engineer/Procuring Agency

/
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Integrity Pact

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.

Contfract Number: ’ Dated:

Conlract Value:

Contract Title:

[Name of Supplie/Contractor/Consultant] hereby declares that it has not obtained or induced the procurement of any
contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any
administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any
corrupt business practice.

Without limiting the generality of the foregoing, [Name of SuppliesContractor/Consultant] represents and warrants
that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed
to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly
through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director,
promoter, shareholder, sponsor or subsidiary, any commissicn, gratification, bribe, finder’s fee or kickback,
whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a
contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency
(PA), except that which has been expressly declared pursuant hereto.

[Name of SupplierContractor/Consultant] certifies that it has made and will make full disclosure of all agreements
and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action
or will not take any action to circumvent the above declaration, representation or warranty.

[(Name of Supplier/Contractor/Consultant] accepts full responsibility and strict liability for making any false
declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of
this declaration, representation and warranty. [t agrees that any contraci, right, interest , privilege or other
obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies
available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, [Name of Supplier/Contmetor/Consultant)
agrees lo indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and
further pay compensation to PA in an amount equivalent to ten time the sum of any commission, gratification,
bribe, finder’s fee or kickback given by [Name of Supplicr/ContractoriConsultant) a5 aforesaid for the purpose of obtaining or
inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever
form, from PA.

[Procuring Agency] [Supplier /Contractor/Consultant]



SCHEME NO- 05

—

Q

Name of Work:

Name of Agency

PROVIDING & FIXING C.C PAVING BLOCKS FLOORING AT RASHIDI GOTH WARD NO.01 UC-

09 BAKHTAWAR TMC MALIR KARACHI.

[sno| ay

Items

| Rate |

Unit |

Amount —I

1 5200

2 1716.00

3 31.00

4 5200.00

6 12.00

7 1.00

| am agreed for execution of above said work/Job at the

Contractor

Preparing sub grade including earth excavation or filing lo an average
depth of 9" dressing 1o camber and consolidation with power Roller
Sch-2024 HW VOL-II Part-Il/ page-212/9

Cement Concrete bricks on stone ballast 1-1/2" x 2" gague ralio 1:4:8. elc
Sch-2024 GRL-VOL-1Il Pan-\/ page-24/4b

Providing and fixing Precast Edge Block 3750 PSI industrial made 6" dia
thick x 12 long x 18" high ifc the cost of cartage , excavation , from work
for haunching , 1450 PSI lean concrete, 2250 PSI Concrele for haunchin
1:4 cement sand mortor

Sch-2024 H.W VOL-Il Part-Ilf page-221/14

Providing /Fixing cement paving blocks flooring havi ng size 197 x 57 x 60
mm of city /quddra/ coubble shape with pigment, having strength between
5000 to 8500 PSI including filling the joints with hil sand and laying in
specified manner/ patten & design elc complete.

Sch-2024 GRL-VOL-Il Pan-I/ page-50/68

Manufacturing and supplaying of R.C.C ring slab of 21" inch inside and 36"
dia outside 7.5" inch width and 6" inch thick ifc 3/8" dia tor steel bar two
concentric rings with 3/8" inch dia 08 Nos cross linked bars welded and
two sunk type hooks casted in a 1:1-1/2:3 concrete with embedded 15kg
C.| frame in perfect position including transporiation charges for an
average lead of 20Km per trip from casting yard to town office. ( A
minimum of 25 slabs per trip will be transporied)

Sch-2024 W&S VOL-IIl Part-ll/ page-209/2

Manufaturing and supplying at centure to centreR.cc manhole cover cast
in 1:2:4 concrete ratio 3" deep al cenler lo center reinforcement with 3/8"
dia for steel bars al 4" cenler lo cenler welded lo 1/8" thick 2.5" deep m.s
plate ifc curing slaking and transportation with in 10 miles

Sch-2024 W&S VOL-IIl Pani-lIIf page-209/1a

Construction of block masonary stand for Inaguration plate complete all
aspels.

Excavalion in foundation, C.C 1:4:8, solid block masonary 1:3:6, Cement
plaster 1:4 1/2" thick, White Marble having size 4'x3', Glazed tiles having
size 6"x6" i/c cosl of Cutting Polishing,Printing (lattering) ect complete.

1639.71

296.69

678.38

211.54

7504.67

3238.79

52000.00

% sft

cft

P.Rft

P.Sft

Each

Each

Each

85,265

509,120

21,030

1,100,008

97,561

38,865

52,000

1,903,849 |

% abovel/below of S.R.

TOWN MUNICIPAL CORPORATION MALIR



TOWN MUNICIPAL CORPORATION (MALIR) KARACHI
MAIN YOUNLS CHOWRANG, LANDH KARACH

REP HNHH' w3 (2028 DATED: off [ 0F ] 2025

To

".r

PS 10 SEANEHIRY LOE:

BuR

v The Secretary,
Loval Government Department,
Q \‘“’\ Government of Sindh,
¢

Karachi,

" “This oflice is going to host the NLL T"s of varlous important Works, Schemes

AT ur purchase in its urea, in the large public interest,

It is stoted that according to Rule No. 31 of S.P.P.R.A Rules 2010, Redressal of

Grievances and settlement of Dispute from the head of procuring department is mandatory
prior to hosting of any N.LT,

In view of above, below mentioned officers are hereby recommended for

nomination of Redressal Committee.

S.NO Dcsignmioﬁ Responsibility
0l Town Municipal Commissioner (BP'S-19) Chairman
L 02 District Account Officer (BIS-18) Member/Secretary
03 Mr. Farooq S/0 Muhammad Ali Internal Audit Officer
; Retired (BPS-17) District Municipal Corporation Malir Member
Karachi
CHAIRMAN
TOWN MUNICIPAL CORPORATION
' MALIR, KARACHI
1. The Regional Director Local Government Karachi
2. The Municipal Commissioner T.M.C Malir
3. The Senior Accounts Officer T.M.C Malir
4. The Additional Deputy Commissioner II District Malir Karachi
5. The Purchase Officer T.M.C Malir Karachi
6. The A.D.L.F.A District Mallr Karachi
7. Office Copy




GOVERNMENT OF SINDH

Karachi, dated the 12'"h August, 2026

NOTIFICATION

No. SO-V(LG)/45-07/2026- With the approval of the Competent Aulhorny, a
Procurement Committee for Town Municipal Corporation Malir, Karachi comprising
following members for B&R Buildings & Roads Civil Infrastructure works, Mechanical
& Electrical works, (P&R) Park & Rccreation mainlainable works for the inancial yecar
2026-27 is hereby constituted under Rule-7 & 8 of the SPPRA Rules, 2010 (Amended
uplo date):-

i Designatlgn___ : Po:ition
| l:.\cculwv D ngtnccr (li&sR [ M&ls [ I’&R} TM(.. Mu]lr (.halrmdn
Senior Accounts Officer, TMC Malir Member /
_ Sceretary |
Irfan Hyder Abbasi, (XIEN) DD (P&M), LGD Member |

The functions and responsibilities of procurement committee shall be as
under Section 7 & 8 of SPPRA -2010 (Amended upto date):-

i}  Preparing bidding documents

i)  Carrying out technical as well as financial revaluation of the bids;

ilij Preparing ecvaluation report as provided in Rule-45 of SPPRA, 2010
(Amended upto datc);

iv)] Making recommendations for the award of contract to the
competent authority and

v)  Perform any other function ancillary and incidental to the above

SECRETARY TO GOVT. OF SINDH
NO.SOV(LG)/45-07/2026:- Karachi dated the 12th August, 2026

A copy is forwarded for information:-

The Director, Sindh PPublic Procurement Regulatory Authoerity, Karachi.

The Regional Director, Local Government, Karachi Division.

The Chairman / Town Municipal Commissioner, TMC Malir, Karachi.

The Members (all).

The Director, Local Fund Audit, Karachi,

P.S. to Secretary, Local Government & TP Department, GoS Karachi.

P.S. to Special Sccretary (1.G), Local Govl. & 1ITP Department, GoS Karachi.
P.S. to Additional Sccretary (LG), Local Govt, & HTP? Depariment, GoS Karachi.
P.A. to Deputy Scerelary (Admin), Local Govt. & HTP Department, Gop Karachi.

0 Office Order File.
% Ib'& / vC
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LOCAL GOVERNMENT & HTP DEPARTMENT




TOWN MUNICIPAL CORPORATION
MALIR KARACHI

TMC Malir Secretariat, Main Younus Chowrangi, Landhi Karachi

No.Procurement/B&R/TMC/Malir/2026/0112. Dated: 27" Oct, 2026
NOTICE INVITING TENDER

The Town Municipal Corporation, Malir Karachi, invites tenders under Sindh Public Procurement Regulatory Authority Rules-
2010 (Amended up-to-date) from the interested contractors / firms in respect of following works:

Bid
Sr. Estimated Tender
No. Description Cost .‘le;::ny Eéé Time limit

CONSTRCTION OF COMMUNITY CENTRE AT AMENITY PLOTH# 49 ABDULLAH
. MONDHRA COLONY B-AREA SECTOR # 13 MALIR EXTENSION COLONY UC-01 | 9,952,029/= | 497601/= | 1500 | 12 months
GHAREEBABD TMC MALIR.

PROVIDING & FIXING C.C PAVING BLOCKS FLOORING FROM AL-AZIZ MOTORS
2. TO SK COSMETICS / KHALID MEDICAL WARD-4 ZAFAR TOWN UC-05 | 5,998,131/= 299907/= 1500 | 6 months
QUAIDABAD IN TMC MALIR KARACHI.
PROVIDING & FIXING C.C PAVING BLOCKS FLOORING AT STREET No. 09 KHAN

CLINIC TO EIDGAH CHOWK AT UC-07 FUTURE COLONY TMC MALIR KARACHI, 4,971,662/= 24888y= | 1500 | 6 manthe
PROVIDING & FIXING C.C PAVING BLOCKS FLOORING AT STREETS OF
4. TOUHEEDABAD COLONY IN UC-06 DAWOOD CHORANGI IN TMC MALR | 2,999,003/= 149950/= | 1500 | 6 months
KARACH|.
PROVIDING & FIXING C.C PAVING BLOCKS FLOORING AT RASHIDI GOTH WARD

NO.01 UC-09 BAKHTAWAR TMC MALIR KARACHI. 1,959,041f= e 150 9 montfs
PROVIDING & FIXING C.C PAVING BLOCKS FLOORING AT ASHRAF MUJAHID
6. QADR| STREET JAMAL GOTH WARD No. 3 OF UC-08 SHARAF! IN TMC MALIR 1,990,945f= 99547/= 1500 6 months
KARACHI.

2. Eligibility: Valid Registration with tax authorities & Sindh Revenue Board;
3 Method of Procurement: Single Stage - One Envelope.
4, Bidding / Tender Documents:
(i) Issuance; Tender documents download and submit within stipulated time through EPAD system
tender fee of Rs.1500/-(Non-refundable) from 05-11-2026 to 24-11-2026 till 1200 hours.
ii) Both the Pay orders of Tender Fee & 5% Bid Security should be in favor of TMC Malir.
(iii) Submission: Last date will be (25-17-2026 till 1400 hours).
(iv) Opening: will be opened on (25-11-2026 at 1450 hours).
(v) Place of issuance, submission, inquiries and opening will be:-
Address (Postal); Office of the Executive Engineer (B&R), TMC Malir situated at Malir City Malir 15 Malir
Railway Station near Malir 15 Flyover, Karachi. Phone number 021-99333640 Fax # 021-99333640

5. Terms & Conditions.

(a) Under following conditions bid will be rejected:-

(i) Conditional and telegraphic bids/tenders;

(i) Bids not accompanied by bid security of required amount and form;

(iii) Bids received after specified date and time.

(iv) Black listed firms.

(V) Bidder must be registered in Pakistan Engineering Council valid for 2026

(b) Bid validity Period: - (90) days

(c) Procuring Agency reserves the right to reject all or any bids subject to the relevant provisions of Sindh
Public Procurement Regulatory Authority Rules 2010 (Amended).

6. Technical Proposal Requirements:

Technical proposal must have company profile with following information.

(a) List of completed works at least two works of the relevant category with documentary evidence along with
satisfactory completion certificate of work and copies of letter of award of works.

(b) At least 03 works of same specification, and nature have equal or more cost or quantum (in term of details)
completed during past three years dually supported with completion certificated, certified copies of details
working estimate SPPRA ID's showing Bid evaluation report.

(¢) List of ongoing works of similar nature along with copies of letter of award of works.

(d) Qualification and experience of technical personnel with names and key site management staff.

(e) List of machinery and equipment available with documentary evidence.

(P.T.O-02)
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() Annual audited reports of last five (05) years from registered audit firms.

() Bank statement of last three (03) years, confirming cash availability 50% of the estimated cost of work and
financial capability must have turn over 100% of the estimated cost of work.

(h) Current Affidavit that the firm is not involved in litigation and has not abandoned any work.

(1) Undertaking on stamp paper that the firm / contractor is not involved in any kind of litigation, department
rift, abandoned or un-necessary delay in completion of any work in the government sector as well as in
private organizations.

(j) Affidavit that the given information, documents and data is absolutely true and correct. In case of bogus or
false information / certificate provided by the company / firm shall be liable to be blacklisted at any stage.

(k) Affidavit that the Firm Contractor has not been blacklisted previously by any executing agency.

(1) No Joint Venture Firm will be allowed to participate in the Bidding precess.

ECUT/VE ENGINEER (B&R)
TMC MALIR

Copy to:

The Secretary, Local Government Department, Govt. of Sindh.
The Director (C.B) SPPRA, Gowt. of Sindh.

The Chairman, Town Municipal Corporation, Malir,

The Municipal Commissioner, TMC Malir, Karachi.

The Superintending Engineer, TMC Malir.

The Procurement Committee Members of TMC Malir.

oA wh =



TOWN MUNICIPAL CORPORATION

MALIR KARACHI

ANNUAL PROCUREMENT PLAN

(FINANCIAL YEAR 2026 - 2027)

TMC Malir Secretariat, Main Younus Chowrangi, Landhi Karachi

Quantity Estimated Funds Source of Timing of procurements
M? Description of Procurement (where unit cost muc__su.bu allocated ﬂ.mwh.. Proposed ist | 2nd | 3rd | 4th Remarks
0. applicable) {where total cost (in Million) ( procurement ar | ar arr atr
applicable) Non-ADP)

CONSTRCTION OF COMMUNITY CENTRE AT AMENITY

PLOT# 49 ABDULLAH MONDHRA COLONY B-AREA SECTOR Not Not i | single Stage - 2nd To be done wit
1| #13 MAUIR EXTENSION COLONY UC-01 GHAREEBABD TMC | applicable | applicabie 9,952,025/= 16:000 TMCMalir | e Envelop Qtr Twelve month

MALIR.

PROVIDING & FIXING C.C PAVING BLOCKS FLOORING

FROM AL-AZIZ MOTORS TO S.K COSMETICS / KHALD Not Not = X Single Stage — 2nd To be done wit
2. | MEDICAL WARD-4 ZAFAR TOWN UC-05 QUAIDABAD IN | applicable | applicable | >2%8131/= 6.000 | TMCMalir | "o Envelop atr Six months.

TMC MALIR KARACHI.

PROVIDING & FIXING C.C PAVING BLOCKS FLOORING AT Nk i ik o AR
3. | STREET No. 09 KHAN CLINIC TO EIDGAH CHOWK AT UC-07 . v 4,971,662/= 5.000 TMC Malir | =9 ge = e sone

licabl ) Gl

FUTURE COLONY TMC MALIR KARACHI. applicable | ‘applicable One Envelop Qt Six months.

PROVIDING & FIXING C.C PAVING BLOCKS FLOORING AT Not Not Single Stage 2t Tobed -
4. | STREETS OF TOUHEEDABAD COLONY IN UC-06 DAWOOD : 3 2,999,003/= 3.000 TMC Malir = uIbe donio

CHORANG! N TMCMALIR KARACHL. applicable applicable One Envelop Qtr Six months.

PROVIDING & FIXING C.C PAVING BLOCKS FLOORING AT i - it i =5 )

i ; ing e - 0 be done wi

5. | RASHIDI GOTH WARD NO.01 UC09 BAKHTAWAR TMC | . itonie | ponicape | 1,999,041/ 2.000 TMC Malir | =00 elop — e

MALIR KARACHI.

PROVIDING & FIXING C.C PAVING BLOCKS FLOORING AT i G Single Stage S Hibed R
6. | ASHRAF MUJAHID QADRI STREET JAMAL GOTH WARD No. . _ 1,990,945/= 2.000 TMC Malir = R ek !

applicable licable
3 OF UC-08 SHARAFI IN TMC MALIR KARACHI. PP ppuoe OBe e o Shemonte.
EXECUTI GINEER (B&R)

TMC MALIR



__BUSINESS

RECORDER

Karachi, Tuesday 3 November 2026, 22 Jamadi-ul-Awwal 1448

TUWN MUNICIPAL CORPORATION
MALIR KARACHI

TMC Malir Secretariat, Main Younus Chowrangi, Landhi Karachi
No Prnnn'emenUB&RfTMC.r'Mali f2026/0112 Dated: ZTjh Oei. 2026

e ot e -
The Town Municipal Curpora':lun. Malir Kirarhl Invites lenders und:r Sindh Public Prm:urement Regulatory ﬁuthnrity Rules 2010
(Amended up-to-date) from the interested contractors / firms in respect of following warks:

Bid
Sr. Description Estimated Security | Tender | Time
No. Cost 5% Fee Lirmit
1 | CONSTRUCTION OF COMMUNITY CENTRE AT AMENITY PLOT # 49

ABDULLAH MONDHRA COLONY B-AREA SECTOR # 13 MALIR
EXTENSION COLONY UC-01 GHAREEBABAD TMC MALIR. 9,952,029/- | 497601/= 1500 |12 months
2 PROVIDING & FIXING C.C PAVING BLOCKS FLOORING FROM AL-AZIZ
MOTORS TO 5.K COSMETICS / KHALID MEDICAL WARD-4 ZAFAR
TOWN UC-05 QUAIDABAD IN TMC MALIR KARACHL 5998,131/- | 299907/= 1500 6 months
3 PROVIDING & FIXING C.C PAVING BLOCKS FLOORING AT STREET No. 09
KHAN CLINIC TO EIDGAH CHOWK AT UC-07 FUTURE COLONY TMC
MALIR KARACHL 4,971,662/- | 248583/= 1500 | 6 months
4 PROVIDING & FIXING C.C PAVING BLOCKS FLOORING AT STREETS OF
TOUHEEDABAD COLONY IN UC-06 DAWOOD CHORANGI IN TMC MALIR

KARACHL 2,999,003/- | 149950/= 1500 | 6 months
5 | PROVIDING & FIXING C.C PAVING BLOCKS FLOORING AT RASHIDI
GOTH WARD NO.O1 UC-09 BAKHTAWAR TMC MALIR KARACHL 1,999.041/- 99952/= 1500 | 6 months

6 | PROVIDING & FIXING C.C PAVING BLOCKS FLOORING AT ASHRAF

MUJAHID QADRI STREET JAMAL GOTH WARD No. 3 OF UC-08 SHARAFI
IN TMC MALIR KARACHL 1,990,945/- 99547/= 1500 | 6 months

Eligibility: Valid Registation with L authorities & Sindh Revenue Board;

Méthod of Procurement: Single Stage - (e Envelope

Bidding / Tender Documents

(i) lssuance: Tender documents download and subimit within stipulated time through EPAD sysiem tender fee of Rs. | 500¢-(Non-refundsble)
froen 051 1- 2026 to 24-11-2026 0l 1200 hours

i) Buoth the Puy onders of Tender Fee & 5% Bid Secuniy should be in favor of TMC Malir.

(i) Submission: Last date will be (25-11-2026 till 1400 howrs).

fiv)  Opening: will be opened an (25-11-2026 ot 1450 hours)

v)  Place of issuance, subrmission, inguiries and opening will be:-

Address (Postal). Office of the Executive Engineer (B&R), TMC Malir sinsated at Malir City Malir 15 Malir Railway Station near Malir 15 Flyover,

Karachi. Phane number 021-99333640 Fax ¥ 021-99333640

5 Terms & Conditions.

(a Under following conditions bed will be rejected. -

() Conditional and telegraphic bidshenders,

(i) Bids not accompanicd by bid security of requinsd amount and form;

(i) Bids received afler specificd dale and time

(iv)  Black listed finms

(v)  Bidder must be registered in Pakistan Engineering Council valid for 2026

(b} Bid validity Penod: - (90) duys

() Procunng Agency reserves the mght 1o reject all or any bids subject 10 the relevant provisions of Sindh Public Pr Regulsiory Auth
Rules 2010 (Amended)

6 Technlcal Proposal Requirements:
Technical proposal must have company profile with following information.

(8)  Listof completed works at lesst two works of the relevant category with documentary evidence along with satisfaciory completion certificate of work
and copies of letier of awand of works.

(b) At least 03 works of same specification, and natre have equal ar mone cost o quantum (in ierm of details) completed duning pest thice yean dualy
supporied with completon cenificated, cenified copies of details working estimaie SPPRA 1D'S showing Bid evaluation repor.

(e)  Listof ongoing works of similar nature along with copies of letter of awand of works.

(@)  Qualification and experience of technical persannel with names and key site management stafl.

(e}  List of ma-hinery and equipment available with documentary evidence.

() Annual audited reports of Last five (US) years from registencd sudit fims.

() Bank statement of last theee (03) years, confirming cash availabiliny 50 of the estimated cost of work and financial capablity must have tum over
100% of the estimated cost of work.

(h)  Cument Affidavit that the firm is not involved in lingation and has not sbandoned any work:

M u on that the firm / contractor is not involved in any kind of
L I o V. Uk A sty G s

) Affidavii that the given information, documents and data is absolutely true and comeet. In case of

b Qe <o) g rep dap o e prybebporng VORI S rvion d ontlont bt

(k) Affidavit that the Firm Contractor has not been blacklisied previously by any executing agency.

n No Jaint Venture Firm will be allowed to panticipate in ihe Bidding process.

Sd/-
EXECUTIVE ENGINEER (B&R)
TMC MALIR

IN-KRY No. 4944/26 TWORK FORSINDH
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