OFFICE OF THE
CHAIRMAN DISTRICT COUNICL, LARKANO

TENDER DOCUMENTS

BASED ON STANDARD BIDDING DOCUMENTS OF SPPRA

PROCUREMENT OF WORKS
(For Contracts up to Rs. 4.000 Million)

Standard Bidding Document is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

LIST OF CONTENTS

Annexure	Details / Nomenclature	Page #
A	NIT	3
B	Instructions to Bidders/Procuring Agency	4
C	Conditions of Contracts	6
D	Scope of Work / Source of Funds	13
E	Eligibility & Minimum Qualification Criteria	14
F	Method of Procurement	15
G	Bidding Data Sheet	16
H	Schedule-B/BOQs/Specifications/ Integrity Pact	18

OFFICE OF THE CHAIRMAN DISTRICT COUNCIL LARKANO.

NEAR SIR SHAHNAWAZ BHUTTO MEMORIAL LIBRARY, LARKANO TEL: # 9410387-388.

No: DCL/Acctt/2026/- 1094
Larkano dated 12-11-2026

To,

The Director (Advertisement),
Information Department,
Government of Sindh,
Karachi.

Subject: **PAYMENT OF ADVANCE ADVERTISEMENT CHARGES.**

Please find enclosed herewith (07) copies of NIT for publication in the various newspapers along with advance payment vide Cheque bearing No. 59948538 dated 12-11-2026, amounting to Rs. 500,000/-.

This is for your kind information.

Rec'd Incharge
Advertisement Section
Information Department
Govt. of Sindh, Karachi
12/11/26

DISTRICT COUNCIL OFFICE

Chief Officer
District Council Larkano

OFFICE OF THE CHIEF OFFICER

DISTRICT COUNCIL, LARKANO

NEAR SIR SHAHNAWAZ BHUTTO MEMORIAL LIBRARY, LARKANAO TEL:# 9410387-388.

NO: DCL/E.B/-.296 of 2026 Larkano Dated: .30/..10 /2026

"OUR FAITH, CORRUPTION FREE PAKISTAN"

NOTICE INVITING TENDERS

E-Bids are invited from eligible and experienced bidders/contractors for the following works, to be submitted through EPADS via **Single Stage — One Envelope Procedure** as per SPPRA Rules 2010 (amended). Manual bids won't be accepted.

S No.	Name of Work	Estimated Cost	Earnest Money 5%	Tender Fee in Rupees	Time Period for Completion
1	Construction of CC Drain & Paver Block at Sanhra Machhi) & at Village Mohammad Salah Khoso UC-Bosan	5000,000/-	250,000/-	3000/-	12 Months
2	Construction of CC Drain & Paver Block at Village Mumtaz Kodrani Abro) & at village Alan Kodrani UC-Waris Dino Machhi	5000,000/-	250,000/-	3000/-	12 Months
3	Construction of RCC Culvert at Village Hafiz Abad, Khadim Brohi) & RCC 04 Nos.Culvert on Water Course at Village Meenhal Khan Brohi UC Jumo Agham	4500,000/-	225,000/-	3000/-	12 Months
4	Construction of CC Drain & Paver Block at Village Roshan Jalbani) & RCC Culvert near Village Wazirabad Ghanghro UC Tayyab	5000,000/-	250,000/-	3000/-	12 Months
5	Construction of CC Drain & Paver Block at Village Hussain Bhutto) & Village Wasand Jeho UC Pir Bux Bhutto & Construction of CC Drain Paver Block Bashir Bhatti Muhalla at Village Bharchoond UC Garhi Khuda Bux Bhutto	5000,000/-	250,000/-	3000/-	12 Months
6	Construction of RCC Culvert on Sarang Wah near Aijaz Khan Chhajro at Village Panjudero UC Garhi Khuda Bux Bhutto	2500,000/-	125,000/-	3000/-	12 Months
7	Construction of CC Drain /Paver Block near Mosque at Village Bhoonbhatpur) &recondition of Eid Gah at Village Rahuja UC Bahman	5000,000/-	250,000/-	3000/-	12 Months
8	Construction of CC Drain Paver Block near Mosque Street at Village Khuda Bux Mohil) & CC Drain Paver Block near Mosque at Village Nao Goth) & Village Wandh Arbi UC Izzat JI Wandh	5000,000/-	250,000/-	3000/-	12 Months
9	Construction of RCC Culvert & CC Drain at Village Moria Faqir) & Javed Metlo Muhalla Village Metla UC Saeedu Dero	4000,000/-	200,000/-	3000/-	12 Months
10	Construction of Paver Block CC Drain at Village Ganhwar Bhatti UC Saeedu Dero	3000,000/-	150,000/-	3000/-	12 Months
11	Construction of RCC Culvert near Graveyard at village Mulan Kalhoro UC Saeedu Dero	2500,000/-	125,000/-	3000/-	12 Months
12	Construction of Paver Block approach road to Govt. Dispensary Taggar along with Retaining Wall UC Saeedu Dero	4000,000/-	200,000/-	3000/-	12 Months

CamScanner

13	Construction of CC Drain & Paver Block at Juma Khan Muhalla Village Banguldero UC Banguldero	3000,000/-	150,000/-	3000/-	12 Months
14	Construction of CC Drain & Paver Block at village Usman Unar UC Banguldero	2500,000/-	125,000/-	3000/-	12 Months
15	Construction of CC Drain & Paver Block at Nazir Tunio Muhalla & Kalhora Muhalla at Village Sajjan Hakro UC Lashari	2500,000/-	125,000/-	3000/-	12 Months
16	Construction of CC Drain & Paver Block at Village Ghulam Hyder Jatoi) & Village Jan Muhammad Brohi UC Walidad Veesar	5000,000/-	250,000/-	3000/-	12 Months
17	Construction of CC Drain & Paver Block at Village Lal Bux Magsi) & Village Qadir Bux Brohi, Sultan Brohi UC Jumo Agham	5000,000/-	250,000/-	3000/-	12 Months
18	Construction CC Drain Paver Block at village Fateh pur) & village Paliyo Khan Gopang UC Fateh Pur @ Mahotta	5000,000/-	250,000/-	3000/-	12 Months
19	Construction CC Drain Paver Block house of Rajib Sangi Street to Main Road at village Vikia Sangi) & CC Drain Paver Block & Culvert on Water Course at village Kanasira UC Vikia Sangi	5000,000/-	250,000/-	3000/-	12 Months
20	Construction of CC Drain Paver Block at Village Kanga (& Paver Block, Retaing Wall at village Kanga) & CC Drain Paver Block at village Khan Mohammad Jhinjhan) UC Thariri @ Kanga	6000,000/-	300,000/-	3000/-	12 Months
21	Construction of CC Drain Paver Block at village Sattar Dino Sangi) village Syed Ghulam Qadir Shah) & village Ali Abad Shar UC Lund	5000,000/-	250,000/-	3000/-	12 Months
22	Construction of CC Drain Paver Block at village Shahmir Khan Chandio) village Noor Mohammad Korkani) & village Nihal Ji Miyani UC Kothi Kalhori	4500,000/-	225,000/-	3000/-	12 Months
23	Construction of RCC Culvert on Sim Drain near house of Ghulam Shabir Jatoi & Hakim Jatoi at Village Julab Jatoi UC Purano Abad	4000,000/-	200,000/-	3000/-	12 Months
24	Construction of CC Drain Paver Block at village Taj Mohammad Chandio) & Village Juman Taggar UC Bugti Baloch	4500,000/-	225,000/-	3000/-	12 Months
25	Construction of CC Drain Paver Block at village Miandad Shaikh) & Village Beero Chandio UC Beero Chandio	5000,000/-	250,000/-	3000/-	12 Months
26	Construction of CC Drain Paver Block at Village Lal Bux Bhatti UC Ratokot	2500,000/-	125,000/-	3000/-	12 Months
27	Construction of RCC Culvert at Sobhari Wah UC Rasheed Waggan	2000,000/-	1,00,000/-	3000/-	12 Months
28	Remaining work of Stadium at village Dhamrah UC Dhamrah Part-I	4000,000/-	200,000/-	3000/-	12 Months
29	Remaining work of Stadium at village Dhamrah UC Dhamrah Part-II	4000,000/-	200,000/-	3000/-	12 Months
30	Construction of Eid Gah at village Ali Sher Khokhar UC Aghani	5000,000/-	250,000/-	3000/-	12 Months
31	Construction of RCC Bridge on Shandan Wah near village Ali Sher Jatoi UC Phull	5000,000/-	250,000/-	3000/-	12 Months
32	Construction of CC Drain Paver Block at village Jeewan Bhutto) & village Lal Bux Hajano UC Akil	5000,000/-	250,000/-	3000/-	12 Months
33	Construction of Paver Block CC Drain at village Syed Juman Shah, Village Palija) & RCC Culvert Village Shahmir Shaikh UC Mahar Wada	5500,000/-	275,000/-	3000/-	12 Months
34	Construction of Paver Block CC Drain at village Sono Jatoi) at village Banho Khan Jatoi) & RCC Culvert on Sim Shaakh at Village Sher Khan Jatoi UC Purano	5500,000/-	275,000/-	3000/-	12 Months

CamScanner

	Abad				
35	Construction of Paver Block CC Drain in village Fareedabad & Remaining work at Dargah Sachal Shah Bukhari UC Anwar Abad	2500,000/-	125,000/-	3000/-	12 Months
36	Construction of Paver Block CC Drain at village Shadan & village Tagar UC Anwar Abad	3500,000/-	175,000/-	3000/-	12 Months
37	Construction of Paver Block CC Drain at village Purani Gudd from Graveyard to Village Hakro) & village Village Mehrani Mashori UC Gudd	5000,000/-	250,000/-	3000/-	12 Months
38	Construction of P aver Block CC Drain at village Shatto Wahan) village Hakeem Sandeelo) & Water Course Culvert near Sonahri Graveyard UC Ihsan Wahan	5500,000/-	275,000/-	3000/-	12 Months
39	Construction of Paver Block CC Drain at village Tarai) & village Yar Muhammad Khokhar UC -Mehrab Pur	3000,000/-	150,000/-	3000/-	12 Months
40	Construction of Paver Block CC Drain at village Fakeer Muhammad Aandal Chandio) village Bakho Dero & village Bakhar Karira UC- Mehrab Pur	3000,000/-	150,000/-	3000/-	12 Months
41	Construction of Paver Block CC Drain at village Mehrab Sandeelo & village Muhammad Ali Burdi UC-Mattoo	5000,000/-	250,000/-	3000/-	12 Months
42	Construction of Paver Block CC Drain at village Lal Bux Brohi & RCC Culvert village Yar Muhammad Brohi & village Bangul Khan Abro, Ahmed Abro UC-Pathan	5000,000/-	250,000/-	3000/-	12 Months
43	Construction of Paver Block CC Drain at Village Kumbi Sandeelo & village Mad Baho UC- Mad Bahoo	5000,000/-	250,000/-	3000/-	12 Months
44	Construction of Paver Block CC Drain Wadho Lashari & Gul Muhammad Jatoi UC-Mashori	5000,000/-	250,000/-	3000/-	12 Months
45	Construction of Paver Block CC Drain at village Muhammad Aalim Brohi & village Safar Jatoi UC-Baqapur	4000,000/-	200,000/-	3000/-	12 Months
46	Construction of Paver Block CC Drain at village Miskeenabad) village Nabi Bux Chahwan & village Samai Unar UC – Baqapur	3000,000/-	150,000/-	3000/-	12 Months
47	Construction of Paver Block & CC Drain Khaskheli Muhalla Village Dera UC - Wakro	2500,000/-	125,000/-	3000/-	12 Months
48	Construction of Paver Block & CC Drain Street of Mumtaz Machhi at Village Wakro& village Dhani Bux Junejo UC – Wakro	5000,000/-	250,000/-	3000/-	12 Months
49	Construction of Paver Block & CC Drain Machhi Muhalla village Haji Mashori & Village Gulan Wahan UC-Moen Jo Daro @ Baggi	5000,000/-	250,000/-	3000/-	12 Months
50	Construction of Paver Block & CC Drain at Niaz Hussain Butt Muhala Village Ghulam Hussain Butt & Village Karani UC - Karani	5000,000/-	250,000/-	3000/-	12 Months
51	Construction of Paver Block & CC Drain Village Imam Bux Jamali & Village Joni Gadhi UC- Chakro	5000,000/-	250,000/-	3000/-	12 Months
52	Construction of Paver Block & CC Drain at Village Yaro Lakhair /Village Usman Kalhoro & Village Bhory Ja Bhan UC-Yaroo Lakher	5000,000/-	250,000/-	3000/-	12 Months
53	Construction of Paver Block & CC Drain near Railway Phatak to Hassan Ali Junejo at Village Seehar Station UC- Seehar	5000,000/-	250,000/-	3000/-	12 Months
54	Construction of Paver Block & CC Drain at Village Kot Mirza Kalu & Paver Block, CC Drain & Retaining Wall at village Ghulam Sarwar Abro UC- Tatri @ Samtia	5000,000/-	250,000/-	3000/-	12 Months
55	Construction of Paver Block & CC Drain near Otaq of Muhammad Ali Rajper Village Wadi Wahani UC-	3500,000/-	175,000/-	3000/-	12 Months

CamScanner

	Wadi Wahani				
56	Construction of Paver Block CC Drain at village Darra & village Muhammad Hassan Buriro UC- Darra	5000,000/-	250,000/-	3000/-	12 Months
57	Construction of Paver Block CC Drain Street of Manzoor & Hafiz Abdul Salam house at Village Mundhra & Village Fakeer Muhammad Junejo UC- Gujhar	5000,000/-	250,000/-	3000/-	12 Months
58	Supplying & Installation of Office Furniture, Floor Standing Air Conditioners and Curtains for the Right Portion of the Ground Floor of the Newly Constructed District Council Building Larkano Part-I	6500,000/-	325,000	3000/-	12 Months
59	Supplying & Installation of Office Furniture, Floor Standing Air Conditioners and Curtains for the Right Portion of the Ground Floor of the Newly Constructed District Council Building Larkano Part-II	6500000/-	325,000	3000/-	12 Months

SCHEDULE OF TENDERS – DATE & TIME

Publishing Date	Submission/ Closing/ Last date to apply through EPADS	Opening Date & Time through EPADS	2nd attempt in case of un-responded bids	Venue for announcement of bids to be downloaded through EPADS
11/2026	30...../11/2026 upto 11:00 AM	30...../11/2026 at 11:30 AM	..16.. /11/2026 at 11:30 AM	Office of the Chief Officer, District Council Larkano located near Sir Shahnawaz Bhutto Memorial Library Larkano

Eligibility Criteria (Mandatory Requirements)

All Bids (Technical and Financial) will be scrutinized as per the following criteria.

1. Valid CNIC of Proprietor/Partner.
2. Active Tax Payer List (ATL) of FBR and SRB.
3. Valid registration with PEC **(till 6/2027)** in relevant category **C-6** with specialized code **CE-10** (except works costing up to Rs. 4.000 million).
4. Average Annual Financial Turn-over (last 5 years) supported by Bank Statement & FBR Statement or Audit report.
5. Bid signed, named and stamped by authorized person with authorization letter.
6. Experience in similar nature of work(s) executed during last 5 years:
   - One work with minimum **80%** of estimated cost, or
   - Two works with minimum **50%** of estimated cost each
7. Details of machinery & equipment available with contractor/firm (own/rental).
8. Qualification and experience of technical personnel with documentary' evidence.
9. Affidavit/Undertaking on E-Stamp Paper (Rs. 500/-) for No litigation, no rescinded work, not blacklisted, not involved in corrupt/fraudulent practices.
10. **Bid Validity Period; 90 days**

Bid Submission Requirements

1. Bid Security; **5%** of bid amount (Call Deposit).
2. Performance Security; **5%** of contract price (Call Deposit required from successful bidder).
3. Original Tender Fee, Bid Security and E-stamping Affidavit in sealed envelope.
4. Quote premium on Bidding/Contract Data Sheet/BOQ for Part-A/B (Schedule items).
5. Quote cost for non-schedule items (if any). No premium shall be allowed for Non-Schedule Items.
6. Any Bid with a Bid Price more than 20% below the overall Engineer's estimate liable to rejection. (SPPRA Notification No. DD (HRF&CB)/SPPRA/2025-26/289 dated 20.10.2025).
7. The ceiling is fixed up to 10% below for Part-B (W/S & S/F Schedule items).

Evaluation and Award

1. Procurement Committee will evaluate Technical/Financial Proposals.
2. Most Advantageous bid (not necessarily lowest price) will be accepted (Rule-49,SPPRA Rules 2010).
3. Yes-No evaluation methodology shall be applied without allocation of marks. In case of tie (identical bid amount), the tie shall be decided on the basis of relevant experience. The bidder possessing greater completion certificates of relevant works executed during the last 05 years shall be ranked higher.
4. For comparison of bid cost with the Engineer's Estimate / TS Estimate, only two digits after the decimal point shall be considered.

CamScanner

ber Conditions

1. Conditional tenders shall not be accepted.
2. Bid Security of unsuccessful bidders shall be released within 07 days after award of contract.
3. All corrections/overwriting shall be initialed and stamped by the bidder.
4. Applicable Sindh Sales Tax (SST) and Income Tax shall be deducted at source as per prevailing Government rates.
5. Bidders involved in corrupt or fraudulent practices shall be blacklisted as per SPPRA Rules.
6. In case of any member of the Procurement Committee is out of Head Quarter, bids shall be opened on next working day at same time and venue.
7. The Procuring Agency reserves the right to reject any or all bids as per SPPRA Rules 2010 (Amended).

Note:-

1. *Original/ documents to be shown for verification.*
2. *Fake documents will be lead to rejection and penalty.*
3. *Canvassing is strictly prohibited.*

CHIEF OFFICER
DISTRICT COUNCIL LARKANO

Copy forwarded for information:

1. The Deputy Director, Sindh Public Procurement Regulatory Authority Sindh Karachi.
2. The PS to Managing Director, PPMS, Government of Sindh Karachi.
3. The Chairman, District Council Larkano.
4. The District Engineer, District Council Larkano.
5. The Accounts Officer, District Council Larkano.
6. All Members of Procurement Committee District Council Larkano.
7. Notice Board.

DISTRICT COUNCIL

CHIEF OFFICER
DISTRICT COUNCIL LARKANO

CamScanner

Instructions to Bidders/ Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.

5. **Conditional Offer**: Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time

allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules.

7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.

8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.

10. Bid without bid security of required amount and prescribed form shall be rejected.

11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;

(A) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.

(B) **In case of item rates,** .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.

(C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

Conditions of Contract

Clause – 1:Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the wok, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

Clause – 2:Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the **c**ompletion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) Procuring Agency/Chairman District Council Larkano may terminate the contract if either of the following conditions exits:-

(i) contractor causes a breach of any clause of the Contract;
(ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
(iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
(iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) The Chairman /Procuring Agency has power to adopt any of the following courses as may deem fit:-

(i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;

(ii) to finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Chairman /Procuring Agency, the contractor shall have:-

(i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,

(ii) however, the contractor can claim for the work done at site duly certified by the Chairman in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the **c**ontractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause –5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Chairman in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Chairman and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

(A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as for as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

(B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the

work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contact work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.

(F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

(A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.

(B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.

(C) **Uncorrected Defects:**

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

(A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.

(B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Chairman . When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Chairman (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause –18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Divisional Accountant

Contractor **Chairman /Procuring Agency**

Annexure "D"

SCOPE OF WORK

As indicted in the NIT

SOURCE OF FUND

Government of Sindh through
District / Provincial ADP Schemes/
M&R Programme of the Current Financial Year
as indicated in the NIT

Annexure "E"

Eligibility & Minimum Qualification Criteria

The evidence / documents for the following minimum qualification / eligibility criteria will be checked during opening process of tender prior to financial evaluation & if anyone is missing then the tender will be summarily rejected at the moment by the tender opening committee.

PART-A: Eligibility Criteria

- Valid NTN Certificate
- Valid Profession TAX
- Registration with SBR & FBR
- Experience in similar nature of work(s) executed during the last five years.
    i) at least one similar nature of work having minimum cost **80%** of the estimated cost of the work.
    ii) at least two similar two similar nature of works each having minimum cost of **50%** of the estimated cost.
- Average Annual Financial Turn-over not less than equivalent cost of the scheme / project during last five years.

PART-B:

Minimum Qualification Criteria

- Tender should be in properly sealed envelope.
- Bid Security, as mentioned in the NIT & Bidding Documents, is furnished.
- All rates quoted including the total amount of the bid shall be in figures & words (both).
- All corrections / overwriting shall be clearly re-written with initials & duly stamped by the bidder.
- The bid shall be properly signed, named & stamped by the authorized person of the firm and authorization letter for signatory shall be enclosed with the tender by the authorized person, if other than the signatory of the firm

Annexure "F"

METHOD OF PROCUREMENT USED

46(1) **Single Stage – One Envelope Procedure**

(a) Notice Inviting Tenders and bidding documents of this method shall contain the following eligibility criteria:

i. experienced in similar nature of work(s) executed during the last five years.
   i) at least one similar nature of work having minimum cost **80%** of the estimated cost of the work.
   ii) at least two similar two similar nature of works each having minimum cost of **50%** of the estimated cost.

ii. valid registration with **FBR** Filer or Non-Filed Status/(NTN).

iii. Valid registration with Sindh Revenue Board (**SRB**).

iv. average Annual Financial Turn-over not less than equivalent cost of the scheme / project during last five years.

v. bid found to be the most advantageous or best evaluated shall be accepted.
"**Most Advantageous Bid means**:
   i. A bid or proposal for goods, works or services that after meeting the eligibility or qualification criteria, is found substantially response to the terms and conditions as set out in the bidding or request for proposal documents: and

   ii. Evaluation as the highest ranked bid or proposal on the basis of cost or quality or qualification or any combination thereof as specified in the bidding documents or request for proposal documents which shall be in the conformity with the selection techniques to be issued the Authority.

vi. any other factor deemed to be relevant by the procuring agency subject to provision of Rule 44.

(b) each bid shall comprise one single envelope containing the financial proposal and required information mentioned at clause (a) above;

(c) All bids received shall be opened and evaluated in the manner prescribed in the Notice Inviting Tenders or bidding document

Annexure “G”

BILL OF QUANTITIES/ SPECIFICATIONS

NIT No.DCL/EB/**296**
Dated **30-10-2026**.

BIDDING / CONTRACT DATA SHEET

Issued to _____

And charged Rs. **3000/-** Only as tender cost

Vide D.R No. _____ dt: _____/_____/2026

a)	Name of Procuring Agency:-	Chief Officer, District Council Larkano.
b)	Brief description of work:-	Construction of Paver Block CC Drain at Village Ganhwar Bhatti UC Saeedu Dero
c)	Source of Financing/Funding Agency/Funding Source:-	Other than ADP
d)	Allocation (2026-27)	Rs. 3.000 Million
e)	Procuring Agency's address:-	Near Shah Nawaz Bhutto Memorial Library Larkano.
f)	Estimated Cost:-	Rs. **3,000,000/-**
g)	Amount of bid security (5%) (Lump sum amount of tender cost)	Rs. **150,000/-**
h)	Period of Bid Validity:-	90 Days
i)	Performance Security :- (i/c bid security)	5% of bid amount shall be obtained from successful bidder.
j)	Percentage, if any to be deducted from bills.	8.00% as Income Tax, 5% as SRB Tax and 5% as Security Deposit to be deducted from contractor's R.A. Bill or as per standing orders of Government.
k)	Deadline for submission of bids along with time:-	**As notified in the NIT.**
l)	Venue, Time and Date of Bid Opening:-	Office of the Chief Officer, District Council Larkano near Shah Nawaz Bhutto Memorial Library Larkano - Time and date as notified in the NIT.
m)	Time for completion from written order of commence:-	**12** Months
n)	Liquidity damages:	0.05% of estimated cost or bid cost as per day of delay.
o)	Stamp duty:-	0.35% will be paid by successful bidder as stamp duty.
p)	Deposit Receipt No.	..... dt: ..... of ..... for Rs. .....
q)	Rate quoted by Contactor :-	PART-A= ..... above/below schedule items. PART-B= .....above/below schedule items.

CONTRACTOR

CHIEF OFFICER
DISTRICT COUNCIL
LARKANO

Work No. 10

BILL OF QUANTITIES

Construction of CC Drain & Paver Block at Village Ganhwar Bhatti

(A) **UC Saeedu Dero**

Item #	Quantities	Description and rate of Item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6

Part-I & II C.C Drains

1 Excavation in foundation of building bridges and other structures I/c dag belling dressing refilling around the structures with excavated Earth watering ramming lead up to one chain and lift up to 5' (GSI No. 18 P-17)

1947.8 cft @Rs 11.88 P-Cft Rs 23140

2 Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering Ratio 1:4:8 (GSI No. 5 (i) P-16)

393.20 Cft @Rs 348.83 P-Cft Rs 137160

Ratio 1:2:4 For Door Step

50.31 Cft @Rs 443.54 P-Cft Rs 22313

3 Pacca brick work in foundation and plinth in cement, sand, mortar (1:6)(GSI No 4 (E) P-21)

1072.5 cft @Rs 359.20 P-Cft Rs 385242

4 Construction of Standard open drains cunette block of cement concret (1:2:4) in situ to the design profile i/c cost of mould as per drawing i/c applying floating coat of cement 1/32" thick to the exposed face finished smooth curing etc complete as per detailed drawing (PHSI No.(D) P-146)

Type I 340 Rft @Rs 585.60 P-Rft Rs 199104

Type II 250 Rft @Rs 1014.00 P-Rft Rs 253500

5 Cement Plaster (1:4) 1/2" thick up to 20' height (GSI No.11 P-52)

1820.6 Sft @Rs 39.83 P-Sft Rs 72514

6 Reinforced Cement Concrete work i/c all labour and material except the cost of steel reinforcement and its labour for bending and binding which will be paid separately. This rate also i/c all kinds of forms moulds lifting, shutting, curing, rendering and finishing the exposed surface (i/c screening & washing f shingle) (a) R.C work in roof slab beams columns rafts lintels and other structural members laid in situ or prrecast laid in position complete in all respect. (i) (Ratio 1:2:4) 90 Lbs cement2 Cft, sand 4 cft shingle1/8" to ¼" gauge (GSI No. 6 P-17)

295.10 Cft @Rs 717.59 P-Cft Rs 211761

7 Fabrication of mild steel reinforcement for Cement Concrete i/c cutting, bending, laying in position making joints and fastening i/c cost of binding wire(also i/c removal of rust from bars) (Using Tor Bars) (GSI No. 8 (b) P-17)

10.539 Cwt @Rs 18271.0 P-Cwt Rs 192563

Total 1497297

PART-I PAVER BLOCK

1 Barrow pit excavation undressed lead upto 100 ft: (ordinary soil) (GSI No. 3 (a) P-1)

1575.00 Cft @Rs 7.29 P%0C Rs 11482

2 Carriage of Earth from outside (Lead 1 Miles)

1575.00 Cft @Rs 753.43 P%Cft Rs 11867

3 Earth work compaction (Soft, ordinary or hard soil) (b) Laying earth in 6" layers levelling, dressing and watering for compaction etc complete (GSI No. 13 (b) P-16)

1575.00 Cft **@Rs 1.58** **P-Cft** **Rs: 2489**

4 Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering Ratio 1:4:8 (CSI No. 5 P-25)

519.75 **Cft** **@Rs 348.83** **P-Cft** **Rs** **181304**

5 Cement concrete plain i/c placing compacting finishing and curing complete i/c screening and washing of stone aggregate without shuttering Ratio 1:2:4 (CSI No. 5 P-25)

25.99 **Cft** **@Rs 443.54** **P-Cft** **Rs** **11527**

6 Errection and removal of centering of RCC or plain Cement concrete work for Partal wood (Vertical) GSI No. 19 (b) P-27)

78.75 Cft **@Rs 106.48** **P-Cft** **Rs 8385**

7 Providing and fixing Cement paving blocks flooring having size (197x97x60)mm of city/quddra /cobble shape with natural colours having strength b/w 5000 PSI to 8500PSI i/c filling the joints with hill sand over a bed of 2" thick hill sand or stone dust and laying in specified manner / pattern and design etc complete (GSI 68 P-50)

3150 sft **@Rs 197.48** **P.sft** **Rs 622062**

Total: Rs 849115

General Abstract

S.#	Sub- Works	Schedule Amount	N/S Amount	G.Total:	
1	CC Drains	1497297	0	Rs	1497297
3	Paver Block	849115	0	Rs	849115
	G.total:	**2346412**	**0**	**Rs**	**2346412**

_____% Above/ Below on the rates of CSR	**Rs.**	
Add: 5% Sindh Sales Tax (SRB) (+)	**Rs.**	
Part-B Bid Amoun t	**Rs.**	

Amount in Words:_____

CONTRACTOR
Signature & Stamp

DISTRICT ENGINEER
DISTRICT COUNCIL LARKANA

Integrity Pact

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.

Contract Number: _____ Dated: _____
Contract Value: _____
Contract Title: _____

_____ [Name of Supplier/Contractor/Consultant] hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, [Name of Supplier/Contractor/Consultant] represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

_____ [Name of Supplier/Contractor/Consultant] certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

[Name of Supplier/Contractor/Consultant] accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest , privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, [Name of Supplier/Contractor/Consultant] agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the sum of any commission, gratification, bribe, finder's fee or kickback given by [Name of Supplier/Contractor/Consultant] as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.

_____ (Procuring Agency)

_____ (Bidder /Contractor)

SPPRA

R&I
NO M4061
Date 10-11-26

GOVERNMENT OF SINDH
LOCAL GOVERNMENT & HOUSING TOWN PLANNING DEPARTMENT
Karachi, dated the 10th November, 2026

NOTIFICATION

No.SOIV/LG/1-29/2026/LAR: With the approval of Competent Authority, Procurement Committee is hereby constituted consisting on following composition and TOR's under section 7 & 8 of SPPRA Rule 2010 for Development work of District Council Larkano during current financial year 2026-27.

1	Chief Officer, District Council Larkano	Chairman
2	District Engineer, District Council Larkano	Member
3	Assistant Executive Engineer, (District Roads Sub-Division Ratodero	Member

Terms of Reference: -

2. The functions and responsibilities of Procurement Committee shall be as under Section-7 & 8 of SPPRA Rules 2010:-

i. Preparing of bidding documents.
ii. Carry out technical as well as financial evolution of bids.
iii. Preparing evolution report as provided in Rule-45 of SPPRA, 2010 (Amended upto date).
iv. Making recommendations for the award of contract to the Competent Authority.
v. Perform any other functions ancillary and incidentally.

3. In case of any breach/violation of SPPRA rules, the Procuring Committee shall be held responsible accordingly.

SECRETARY TO GOVT. OF SINDH

No.SOIV/LG/1-29/2026/LAR. **Karachi, dated 10th November, 2026**

A copy is forwarded for information and necessary action to:

1. The Managing Director, Sindh Public Procurement Regulatory Authority, Karachi.
2. The Regional Director, Local Government Larkano.
3. The Chairman, District Council Larkano.
4. The Chief Officer, District Council Larkano.
5. The District Engineer, District Council Larkano.
6. The Assistant Executive Engineer, (District Roads Sub-Division Ratodero.
7. P.S. to Secretary, Local Government & HTP Department, Gos, Karachi.
8. P.S. to Special Secretary, Local Government & HTP Department, Gos, Karachi.
9. P.S. to Additional Secretary, Local Government & HTP Department, Gos, Karachi.
10. P.S. to Deputy Secretary (Admin), Local Government & HTP Department, Gos, Karachi
11. Office copy.

10/11/26

SECTION OFFICER-IV

OFFICE OF THE CHAIRMAN
DISTRICT COUNCIL, LARKANA

NEAR SIR SHAHNAWAZ BHUTTO MEMORIAL LIBRARY, LARKANAO TEL:# 9410387-388.

NO: DCL/ESST: /295/2026 28-10-2026 Larkano Dated

NOTIFICATION

Notification in pursuance of Rule-31 Sindh Public Procurement 2010 in order to carry out Development works NIT 2026-2027 following complaint Redressal Committee has been constituted notified consisting upon oad numbers as under.

01. Chairman District Council, Larkano.	Chairman
02. District Account Officer, Treasury Larkano.	Member
03. Assistant Executive Engineer, District Council, Larkano.	Member

Therefore the above CRC will ensure their assignment according due course of law. Prescribed SPPRA Rules 2010.

(Azhar Ali Mahesar)
Chairman Procurement Committee
District Council Larkano

Copy forwarded for information to:

01. The Director, Local Government Larkano.
02. The Chief Officer, District Council, Larkano.
03. The Assistant Director, Local Government Larkano.
04. The Account Officer, District Council, Larkano.

(Azhar Ali Mahesar)
Chairman Procurement Committee
District Council Larkano

Scanned with CamScanner

ANNUAL PROCUREMENT PLAN FOR FINANCIAL YEAR 2026-27
DISTRICT COUNCIL LARKANO

(Rs. in Million)

S.No.	Description of Procurement	Quantity (where applicable)	Estimated Unit Cost (Where applicable)	Estimated Total Cost	Funds Allocated	Source of funds (ADP/Non-ADO/Other than ADP	Proposed Procurement Method	Timing of Procurement 2026-27	Remarks
1	Construction of CC Drain & Paver Block at Sanhra Machhi) & at Village Mohammad Salah Khoso UC-Bosan Taluka Ratodero	NA	NA	5.000	5.000	Other than ADP	Single Stage - One Envelope	Oct to Dec 2026	-
2	Construction of CC Drain & Paver Block at Village Mumtaz Kodrani Abro) & at village Alan Kodrani UC- Waris Dino Machhi.	NA	NA	5.000	5.000	Other than ADP	Single Stage- One Envelope	Oct to Dec 2026	-
3	Construction of RCC Culvert at Village Hafiz Abad, Khadim Brohi) & RCC 04 Nos.Culvert on Water Course at Village Meenhal Khan Brohi UC Jumo Agham	NA	NA	4.500	4.500	Other than ADP	Single Stage- One Envelope	Oct to Dec 2026	-
4	Construction of CC Drain & Paver Block at Village Roshan Jalbani) & RCC Culvert near Village Wazirabad Ghanghro UC Tayyab	NA	NA	5.000	5.000	Other than ADP	Single Stage- One Envelope	Oct to Dec 2026	-
5	Construction of CC Drain & Paver Block at Village Hussain Bhutto) & Village WasandJeho UC Pir Bux Bhutto & Construction of CC Drain Paver Block Bashir Bhatti Muhalla at Village Bharchoond UC Garhi Khuda Bux Bhutto	NA	NA	5.000	5.000	Other than ADP	Single Stage- One Envelope	Oct to Dec 2026	-
6	Construction of RCC Culvert on Sarang Wah near Aijaz Khan Chhajro at Village Panjudero UC Garhi Khuda Bux Bhutto	NA	NA	2.500	2.500	Other than ADP	Single Stage- One Envelope	Oct to Dec 2026	-
7	Construction of CC Drain /Paver Block near Mosque at Village Bhoonbhatpur) &Recondition of Eid Gah at Village Rahuja UC Bahman	NA	NA	5.000	5.000	Other than ADP	Single Stage- One Envelope	Oct to Dec 2026	-
8	Construction of CC Drain Paver Block near Mosque street at Village Khuda Bux Mohil) & CC Drain Paver Block near Mosque at Village Nao Goth) & Village Wandh Arbi UC Izzat JI Wandh	NA	NA	5.000	5.000	Other than ADP	Single Stage- One Envelope	Oct to Dec 2026	-
9	Construction of RCC Culvert & CC Drain at Village Moria Faqir) & Javed Metlo Muhalla Village MetlaUC Saeedu Dero	NA	NA	4.000	4.000	Other than ADP	Single Stage- One Envelope	Oct to Dec 2026	-
10	Construction of Paver Block CC Drain at Village Ganhwar Bhatti UC Saeedu Dero	NA	NA	3.000	3.000	Other than ADP	Single Stage- One Envelope	Oct to Dec 2026	-
11	Construction of RCC Culvert near Graveyard at village Mulan Kalhoro UC Saeedu Dero	NA	NA	2.500	2.500	Other than ADP	Single Stage- One Envelope	Oct to Dec 2026	-

12	Construction of Paver Block approach road to Govt. Dispensary Taggar along with Retaining Wall UC Saeedu Dero	NA	NA	4.000	4.000	Other than ADP	Single Stage-One Envelope	Oct to Dec 2026	-
13	Construction of CC Drain & Paver Block at Juma Khan Muhalla Village Banguldero UC Banguldero	NA	NA	3.000	3.000	Other than ADP	Single Stage-One Envelope	Oct to Dec 2026	-
14	Construction of CC Drain & Paver Block at village Usman Unar UC Banguldero	NA	NA	2.500	2.500	Other than ADP	Single Stage-One Envelope	Oct to Dec 2026	-
15	Construction of CC Drain & Paver Block at Nazir Tunio Muhalla &Kalhora Muhalla at Village Sajjan Hakro UC Lashari	NA	NA	2.500	2.500	Other than ADP	Single Stage-One Envelope	Oct to Dec 2026	-
16	Construction of CC Drain & Paver Block at Village Ghulam Hyder Jatoi) & Village Jan Muhammad Brohi UC WalidadVeesar	NA	NA	5.000	5.000	Other than ADP	Single Stage-One Envelope	Oct to Dec 2026	-
17	Construction of CC Drain & Paver Block at Village Lal Bux Magsi) & Village Qadir Bux Brohi, Sultan Brohi UC Jumo Agham	NA	NA	5.000	5.000	Other than ADP	Single Stage-One Envelope	Oct to Dec 2026	-
18	Construction CC Drain Paver Block at village Fateh pur) & village Paliyo Khan Gopang UC Fateh Pur @ Mahotta Taluka **Larkano**	NA	NA	5.000	5.000	Other than ADP	Single Stage-One Envelope	Oct to Dec 2026	-
19	Construction CC Drain Paver Block house of Rajib Sangi Street to Main Road at village Vikia Sangi) & CC Drain Paver Block & Culvert on Water Course at village Kanasira UC Vikia Sangi	NA	NA	5.000	5.000	Other than ADP	Single Stage-One Envelope	Oct to Dec 2026	-
20	Construction of CC Drain Paver Block at Village Kanga(& Paver Block, Retaing Wall at village Kanga) & CC Drain Paver Block at village Khan Mohammad Jhinjhan) UC Thariri @ Kanga	NA	NA	6.000	6.000 .	Other than ADP	Single Stage-One Envelope	Oct to Dec 2026	-
21	Construction of CC Drain Paver Block at village Sattar Dino Sangi) village Syed Ghulam Qadir Shah) & village Ali Abad Shar UC Lund	NA	NA	5.000	5.000	Other than ADP	Single Stage-One Envelope	Oct to Dec 2026	-
22	Construction of CC Drain Paver Block at village Shahmir Khan Chandio) village Noor Mohammad Korkani) & village Nihal Ji Miyani UC Kothi Kalhori	NA	NA	4.500	4.500	Other than ADP	Single Stage-One Envelope	Oct to Dec 2026	-
23	Construction of CC Drain Paver Block at village Arija Phero UC Kothi Kalhori	NA	NA	4.000	4.000	Other than ADP	Single Stage-One Envelope	Oct to Dec 2026	-
24	Construction of CC Drain Paver Block at village Taj Mohammad Chandio) & Village Juman Taggar UC Bugti Baloch	NA	NA	4.5000	4.5000	Other than ADP	Single Stage-One Envelope	Oct to Dec 2026	-
25	Construction of CC Drain Paver Block at village Miandad Shaikh) & Village Beero Chandio UC Beero Chandio	NA	NA	5.000	5.000	Other than ADP	Single Stage-One Envelope	Oct to Dec 2026	-
26	Construction of CC Drain Paver Block at Village Lal Bux Bhatti UC Ratokot	NA	NA	2.500	2.500	Other than ADP	Single Stage-One Envelope	Oct to Dec 2026	-
27	Construction of RCC Culvert at Sobhari Wah UC Rasheed Waggan	NA	NA	2.000	2.000	Other than ADP	Single Stage-One Envelope	Oct to Dec 2026	-

Scanned with CamScanner

Scanned with CamScanner

28	Remaining work of Stadium at village Dhamrah UC Dhamrah Part-I	NA	NA	4.000	4.000	Other than ADP	Single Stage-One Envelope	Oct to Dec 2026	-
29	Remaining work of Stadium at village Dhamrah UC Dhamrah Part-II	NA	NA	4.000	4.000	Other than ADP	Single Stage-One Envelope	Oct to Dec 2026	-
30	Construction of Eid Gah at village Ali Sher Khokhar UC Aghani	NA	NA	5.000	5.000	Other than ADP	Single Stage-One Envelope	Oct to Dec 2026	-
31	Construction of RCC Bridge on Shandan Wah near village Ali Sher Jatoi UC Phull	NA	NA	5.000	5.000	Other than ADP	Single Stage-One Envelope	Oct to Dec 2026	-
32	Construction of CC Drain Paver Block at village Jeewan Bhutto) & village Lal Bux Hajano UC Akil	NA	NA	5.000	5.000	Other than ADP	Single Stage-One Envelope	Oct to Dec 2026	-
33	Construction of Paver Block CC Drain at village Syed Juman Shah, Village Palija) & RCC Culvert Village Shahmir Shaikh UC Mahar Wada Taluka **Bakrani**	NA	NA	5.000	5.000	Other than ADP	Single Stage-One Envelope	Oct to Dec 2026	-
34	Construction of Paver Block CC Drain at village Sono Jatoi) at village Banho Khan Jatoi) & RCC Culvert on Sim Shaakh at Village Sher Khan Jatoi UC Purano Abad	NA	NA	5.000	5.000	Other than ADP	Single Stage-One Envelope	Oct to Dec 2026	-
35	Construction of Paver Block CC Drain in village Fareedabad& Remaining work at Dargha Sachal Shah Bukhari UC Anwar Abad	NA	NA	2.500	2.500	Other than ADP	Single Stage-One Envelope	Oct to Dec 2026	-
36	Construction of Paver Block CC Drain at village Shadan & village Tagar UC Anwar Abad	NA	NA	3.500	3.500	Other than ADP	Single Stage-One Envelope	Oct to Dec 2026	-
37	Construction of Paver Block CC Drain at village Purani Gudd from Graveryard to Village Hakro) & village Village Mehrani Mashori UC Gudd	NA	NA	5.000	5.000	Other than ADP	Single Stage-One Envelope	Oct to Dec 2026	-
38	Construction of Paver Block CC Drain at village Shatto Wahan) village Hakeem Sandeelo) & Water Course Culvert near Sonahri Graveyard UC Ihsan Wahan	NA	NA	5.000	5.000	Other than ADP	Single Stage-One Envelope	Oct to Dec 2026	-
39	Construction of Paver Block CC Drain at village Tarai) & village Yar Muhammad Khokhar UC - Mehrab Pur	NA	NA	3.000	3.000	Other than ADP	Single Stage-One Envelope	Oct to Dec 2026	-
40	Construction of Paver Block CC Drain at village Fakeer Muhammad Aandal Chandio) village Bakho Dero & village BakharKarira UC- Mehrab Pur	NA	NA	3.000	3.000	Other than ADP	Single Stage-One Envelope	Oct to Dec 2026	-
41	Construction of Paver Block CC Drain at village Mehrab Sandeelo & village Muhammad Ali Burdi UC-Mattoo	NA	NA	5.000	5.000	Other than ADP	Single Stage-One Envelope	Oct to Dec 2026	-
42	Construction of Paver Block CC Drain at village Lal Bux Brohi & RCC Culvert village Yar Muhammad Brohi & village Bangul Khan Abro, Ahmed Abro UC-Pathan	NA	NA	5.000	5.000	Other than ADP	Single Stage-One Envelope	Oct to Dec 2026	-
43	Construction of Paver Block CC Drain at Village	NA	NA	5.000	5.000	Other than	Single Stage-	Oct to Dec	-

Scanned with CamScanner

	Kumbi Sandeelo & village Mad Baho UC- Mad Baho Taluka Bakrani					ADP	One Envelope	2026	
44	Construction of Paver Block CC Drain Wadho Lashari & Gul Muhammad Jatoi UC -35 Mashori	NA	NA	5.000	5.000	Other than ADP	Single Stage-One Envelope	Oct to Dec 2026	-
45	Construction of Paver Block CC Drain at village Muhammad Aalim Brohi & village Safar Jatoi UC-Baqapur	NA	NA	4.000	4.000	Other than ADP	Single Stage-One Envelope	Oct to Dec 2026	-
46	Construction of Paver Block CC Drain at village Miskeenabad/village Nabi Bux Chahwan& village Samai Unar UC – Baqapur	NA	NA	3.000	3.000	Other than ADP	Single Stage-One Envelope	Oct to Dec 2026	-
47	Construction of Paver Block & CC Drain Khaskheli Muhalla Village Dera UC -37 Wakro Taluka Dokri	NA	NA	2.500	2.500	Other than ADP	Single Stage-One Envelope	Oct to Dec 2026	-
48	Construction of Paver Block & CC Drain Street of Mumtaz Machhi at Village Wakro& village Dhani Bux Junejo UC -37 Wakro	NA	NA	5.000	5.000	Other than ADP	Single Stage-One Envelope	Oct to Dec 2026	-
49	Construction of Paver Block & CC Drain Machhi Muhalla village Haji Mashori & Village Gulan Wahan UC-38 Moen Jo Daro @ Baggi	NA	NA	5.000	5.000	Other than ADP	Single Stage-One Envelope	Oct to Dec 2026	-
50	Construction of Paver Block & CC Drain at Niaz Hussain Butt Muhala Village Ghulam Hussain Butt & Village Karani UC -39 Karani	NA	NA	5.000	5.000	Other than ADP	Single Stage-One Envelope	Oct to Dec 2026	-
51	Construction of Paver Block & CC Drain Village Imam Bux Jamali & Village Joni Gadhi UC-40 Chakro	NA	NA	5.000	5.000	Other than ADP	Single Stage-One Envelope	Oct to Dec 2026	-
52	Construction of Paver Block & CC Drain at Village Yaro Lakhair /Village Usman Kalhoro & Village Bhory Ja Bhan UC-41 Yaroo Lakher	NA	NA	5.000	5.000	Other than ADP	Single Stage-One Envelope	Oct to Dec 2026	-
53	Construction of Paver Block & CC Drain near Railway Phatak to Hassan Ali Junejo at Village Seehar Station UC-42 Seehar Taluka Dokri UC-42 Seehar	NA	NA	5.000	5.000	Other than ADP	Single Stage-One Envelope	Oct to Dec 2026	-
54	Construction of Paver Block & CC Drain at Village Kot Mirza Kalu & Paver Block, CC Drain & Retaining Wall at village Ghulam Sarwar Abro UC-43 Tatri @ Samtia	NA	NA	5.000	5.000	Other than ADP	Single Stage-One Envelope	Oct to Dec 2026	-
55	Construction of Paver Block & CC Drain near Otaq of Muhammad Ali Rajper Village Wadi Wahani UC-44 Wadi Wahani Taluka Dokri.	NA	NA	3.500	3.500	Other than ADP	Single Stage-One Envelope	Oct to Dec 2026	-
56	Construction of Paver Block CC Drain at village Darra & village Muhammad Hassan Buriro UC-45 Darra	NA	NA	5.000	5.000	Other than ADP	Single Stage-One Envelope	Oct to Dec 2026	-
57	Construction of Paver Block CC Drain Street of Manzoor & Hafiz Abdul Salam house at Village Mandhra& Village Fakeer Muhammad Junejo UC-46 Gujhar	NA	NA	5.000	5.000	Other than ADP	Single Stage-One Envelope	Oct to Dec 2026	-

58	Supplying & Installation of Office Furniture, Floor Standing Air Conditioners and Curtains for the Right Portion of the Ground Floor of the Newly Constructed District Council Building Larkano **(Part-I)**	NA	NA	6.500	6.500	Other than ADP	Single Stage-One Envelope	Oct to Dec 2026	-
59	Supplying & Installation of Office Furniture,, Floor Standing Air Conditioners and Curtains for the Right Portion of the Ground Floor of the Newly Constructed District Council Building Larkano **(Part-II)**	NA	NA	6.500	6.500	Other than ADP	Single Stage-One Envelope	Oct to Dec 2026	-

DISTRICT COUNCIL LARKANO
SUPT: OFFICER

Scanned with CamScanner

SPORTS
سوپ ڈیلی
راؤنڈ یون







کراچی بر انٹر اسکول ایتھلیٹکس گرلز گیمز جمعی بجائیں، انعامات وردیاں دیا









کرکٹ میں سب انسپکٹر کی خدمات پر اعزاز، 57 ایس ایچ اوز تبدیل

آفیس آف دی چیف آفیسر
ضلعي کائونسل لاڑکانو

مرشاخرج پلاٹ میونسپل ۲ اسٹریٹ ریجسٹر ۲۷ ٹھاکر فون نمبر: 9418387-388

نمبر: DCL/ELB/-296 سال 2026ء ۲۷ ٹھاکر تاریخ 30/10/2026

"آسان جو ايمان، گريٽن کان پاڪ پاڪستان"

ٹینڈر طلب کرڻ جو نوٽيس

نمبر شمار	کام جو نالو	تخميني رقم	بيعانو رقم	ڪم جي مدت
1	ماڻهاڻي ۽ ڪچي سڙڪ کان ڳوٺ جي حد تائين پڪي سڙڪ جو تعمير	5000000/-	250000/-	12 هفتا
2	ڪچي سڙڪ کان ڳوٺ جي حد تائين پڪي سڙڪ جو تعمير	5000000/-	250000/-	12 هفتا
3	ڳوٺ جي اندر نڪرندڙ ڪچي سڙڪ جو پڪو ڪرڻ	4500000/-	225000/-	12 هفتا
4	ڳوٺ جي اندر نڪرندڙ ڪچي سڙڪ جو پڪو ڪرڻ	5000000/-	250000/-	12 هفتا
5	ڳوٺ جي اندر نڪرندڙ ڪچي سڙڪ جو پڪو ڪرڻ	5000000/-	250000/-	12 هفتا
6	ڳوٺ جي اندر نڪرندڙ ڪچي سڙڪ جو پڪو ڪرڻ	2500000/-	125000/-	12 هفتا
7	ڳوٺ جي اندر نڪرندڙ ڪچي سڙڪ جو پڪو ڪرڻ	5000000/-	250000/-	12 هفتا
8	ڳوٺ جي اندر نڪرندڙ ڪچي سڙڪ جو پڪو ڪرڻ	5000000/-	250000/-	12 هفتا
9	ڳوٺ جي اندر نڪرندڙ ڪچي سڙڪ جو پڪو ڪرڻ	4000000/-	200000/-	12 هفتا
10	ڳوٺ جي اندر نڪرندڙ ڪچي سڙڪ جو پڪو ڪرڻ	3000000/-	150000/-	12 هفتا
11	ڳوٺ جي اندر نڪرندڙ ڪچي سڙڪ جو پڪو ڪرڻ	2500000/-	125000/-	12 هفتا
12	ڳوٺ جي اندر نڪرندڙ ڪچي سڙڪ جو پڪو ڪرڻ	4000000/-	200000/-	12 هفتا
13	ڳوٺ جي اندر نڪرندڙ ڪچي سڙڪ جو پڪو ڪرڻ	3000000/-	150000/-	12 هفتا
14	ڳوٺ جي اندر نڪرندڙ ڪچي سڙڪ جو پڪو ڪرڻ	2500000/-	125000/-	12 هفتا
15	ڳوٺ جي اندر نڪرندڙ ڪچي سڙڪ جو پڪو ڪرڻ	2500000/-	125000/-	12 هفتا
16	ڳوٺ جي اندر نڪرندڙ ڪچي سڙڪ جو پڪو ڪرڻ	5000000/-	250000/-	12 هفتا
17	ڳوٺ جي اندر نڪرندڙ ڪچي سڙڪ جو پڪو ڪرڻ	5000000/-	250000/-	12 هفتا
18	ڳوٺ جي اندر نڪرندڙ ڪچي سڙڪ جو پڪو ڪرڻ	5000000/-	250000/-	12 هفتا
19	ڳوٺ جي اندر نڪرندڙ ڪچي سڙڪ جو پڪو ڪرڻ	5000000/-	250000/-	12 هفتا
20	ڳوٺ جي اندر نڪرندڙ ڪچي سڙڪ جو پڪو ڪرڻ	6000000/-	300000/-	12 هفتا
21	ڳوٺ جي اندر نڪرندڙ ڪچي سڙڪ جو پڪو ڪرڻ	5000000/-	250000/-	12 هفتا
22	ڳوٺ جي اندر نڪرندڙ ڪچي سڙڪ جو پڪو ڪرڻ	4500000/-	225000/-	12 هفتا
23	ڳوٺ جي اندر نڪرندڙ ڪچي سڙڪ جو پڪو ڪرڻ	4000000/-	200000/-	12 هفتا
24	ڳوٺ جي اندر نڪرندڙ ڪچي سڙڪ جو پڪو ڪرڻ	4500000/-	225000/-	12 هفتا
25	ڳوٺ جي اندر نڪرندڙ ڪچي سڙڪ جو پڪو ڪرڻ	5000000/-	250000/-	12 هفتا
26	ڳوٺ جي اندر نڪرندڙ ڪچي سڙڪ جو پڪو ڪرڻ	2500000/-	125000/-	12 هفتا
27	ڳوٺ جي اندر نڪرندڙ ڪچي سڙڪ جو پڪو ڪرڻ	2000000/-	100000/-	12 هفتا
28	ڳوٺ جي اندر نڪرندڙ ڪچي سڙڪ جو پڪو ڪرڻ	4000000/-	200000/-	12 هفتا
29	ڳوٺ جي اندر نڪرندڙ ڪچي سڙڪ جو پڪو ڪرڻ	4000000/-	200000/-	12 هفتا
30	ڳوٺ جي اندر نڪرندڙ ڪچي سڙڪ جو پڪو ڪرڻ	5000000/-	250000/-	12 هفتا
31	ڳوٺ جي اندر نڪرندڙ ڪچي سڙڪ جو پڪو ڪرڻ	5000000/-	250000/-	12 هفتا
32	ڳوٺ جي اندر نڪرندڙ ڪچي سڙڪ جو پڪو ڪرڻ	5500000/-	275000/-	12 هفتا
33	ڳوٺ جي اندر نڪرندڙ ڪچي سڙڪ جو پڪو ڪرڻ	5500000/-	275000/-	12 هفتا
34	ڳوٺ جي اندر نڪرندڙ ڪچي سڙڪ جو پڪو ڪرڻ	2500000/-	125000/-	12 هفتا
35	ڳوٺ جي اندر نڪرندڙ ڪچي سڙڪ جو پڪو ڪرڻ	3500000/-	175000/-	12 هفتا
36	ڳوٺ جي اندر نڪرندڙ ڪچي سڙڪ جو پڪو ڪرڻ	5000000/-	250000/-	12 هفتا
37	ڳوٺ جي اندر نڪرندڙ ڪچي سڙڪ جو پڪو ڪرڻ	5000000/-	250000/-	12 هفتا
38	ڳوٺ جي اندر نڪرندڙ ڪچي سڙڪ جو پڪو ڪرڻ	5000000/-	250000/-	12 هفتا
39	ڳوٺ جي اندر نڪرندڙ ڪچي سڙڪ جو پڪو ڪرڻ	3800000/-	190000/-	12 هفتا
40	ڳوٺ جي اندر نڪرندڙ ڪچي سڙڪ جو پڪو ڪرڻ	5000000/-	250000/-	12 هفتا
41	ڳوٺ جي اندر نڪرندڙ ڪچي سڙڪ جو پڪو ڪرڻ	5500000/-	275000/-	12 هفتا
42	ڳوٺ جي اندر نڪرندڙ ڪچي سڙڪ جو پڪو ڪرڻ	5000000/-	250000/-	12 هفتا
43	ڳوٺ جي اندر نڪرندڙ ڪچي سڙڪ جو پڪو ڪرڻ	5000000/-	250000/-	12 هفتا
44	ڳوٺ جي اندر نڪرندڙ ڪچي سڙڪ جو پڪو ڪرڻ	5000000/-	250000/-	12 هفتا
45	ڳوٺ جي اندر نڪرندڙ ڪچي سڙڪ جو پڪو ڪرڻ	5000000/-	250000/-	12 هفتا
46	ڳوٺ جي اندر نڪرندڙ ڪچي سڙڪ جو پڪو ڪرڻ	5000000/-	250000/-	12 هفتا
47	ڳوٺ جي اندر نڪرندڙ ڪچي سڙڪ جو پڪو ڪرڻ	2500000/-	125000/-	12 هفتا
48	ڳوٺ جي اندر نڪرندڙ ڪچي سڙڪ جو پڪو ڪرڻ	5000000/-	250000/-	12 هفتا
49	ڳوٺ جي اندر نڪرندڙ ڪچي سڙڪ جو پڪو ڪرڻ	6000000/-	300000/-	12 هفتا
50	ڳوٺ جي اندر نڪرندڙ ڪچي سڙڪ جو پڪو ڪرڻ	5000000/-	250000/-	12 هفتا

ٹینڈر جو شيڊول - تاريخ وقت

ٹينڈر نوٽيس جي تاريخ	EPADS تي ڪچي جو دستاويز جمع ڪرائڻ جي آخري تاريخ	EPADS تي ڪچي جو کولڻ جو وقت	ٹينڈر جمع ڪرائڻ واري ڪميٽي جي سامهون کولڻ جو وقت	EPADS تي ڪچي جو ڪم جي ڪامياب ٹينڈر جي اعلان جي تاريخ
11/2026	30-11-2026 صبح 11:30 وڳي تائين	30/11/2026 صبح 11:30 وڳي	12/16/2026 صبح 11:30 وڳي	چيف آفيسر ضلعي ڪائونسل لاڑڪانو جي آفيس ۾ ٹينڈر ڪميٽي جي سامهون ۷ ٹھاڪر ٻيجر

اهليت جو معيار: ڪير ڪير ٽينڈر ڏئي سگهن ٿا

1. رجسٹرڊ ٺيڪيدار ۽ فرمون جن جو نالو ايس اين ٽي اين (STN) ۽ اين ٽي اين (NTN) سان رجسٹرڊ هجي
2. ايف بي آر (FBR) جي فائلر ليسٽ ۾ نالو هجي (ATL)
3. ڪم جي قيمت جي 10 سيڪڙو جيترو بڊ سيڪيورٽي (BSC) جمع ڪرائڻ جي صلاحيت هجي
4. پوئين 3 سالن ۾ گهٽ ۾ گهٽ هڪ ڪم جهڙو ڪم مڪمل ڪيو هجي
5. ڪنهن به بليڪ ليسٽ ٿيل ڪمپني يا ٺيڪيدار سان لاڳاپيل نه هجي
6. ڪم جي قيمت جي مطابق هيٺ ڏنل ٽيڪس ۽ ڊيوٽيون ادا ڪرڻ جو ثبوت ڏيڻ
7. ٽينڈر ڊاڪيومينٽ ۾ گهربل سڀ ڪاغذ ۽ دستاويز منسلڪ هجن
8. ڪنهن به ٽينڈر کي قبول يا رد ڪرڻ جو مڪمل اختيار چيف آفيسر وٽ محفوظ آهي
9. ڪم جي قيمت، معيار، مقدار ۽ ڪم جي مدت جي بنياد تي ڪامياب ٽينڈر جو فيصلو ڪيو ويندو
10. ڪم جي مدت 90 ڏينهن

ٽينڈر جمع ڪرائڻ جا هدايتون

1. ٽينڈر صرف EPADS پورٽل ذريعي جمع ڪرايا وڃن
2. ٽينڈر جي فيس ۽ بڊ سيڪيورٽي بئنڪ ڊرافٽ يا پي او (PO) جي صورت ۾ منسلڪ ڪيا وڃن
3. ٽينڈر ڊاڪيومينٽ جي هر صفحي تي ٺيڪيدار جي دستخط ۽ مهر لازمي آهي
4. ڪچي ۽ پڪي شرطن ۾ فرق جي صورت ۾ پڪي شرطون لاڳو ٿينديون
5. ٽينڈر جي قيمت ۾ سڀ ٽيڪس شامل هجڻ گهرجن، الڳ سان ڪجهه نه ڏنو ويندو
6. ٽينڈر جي ڪاپي ۽ ڪم جي تفصيل چيف آفيسر ضلعي ڪائونسل لاڑڪانو جي آفيس مان ڪم جي ڏينهن ۾ حاصل ڪري سگهجي ٿي
7. ٽينڈر فيس ناقابل واپسي آهي
8. ڪامياب ٽينڈر کي ڪم جو آرڈر جاري ٿيڻ کان پوءِ 7 ڏينهن اندر ڪنٽريڪٽ تي دستخط ڪرڻا پوندا
9. ڪنهن به ٽينڈر کي قبول يا رد ڪرڻ جو مڪمل اختيار چيف آفيسر وٽ محفوظ آهي
10. ڪم جي مدت 90 ڏينهن

ٽينڈر کولڻ جا هدايتون

1. ٽينڈر صرف مقرر ڪيل وقت تي کولڻ ۾ ايندا
2. ٽينڈر کولڻ وقت ٺيڪيدار يا سندس نمائندو موجود رهي سگهي ٿو
3. ٽينڈر کولڻ جي ڪميٽي جا ٽي ميمبر هوندا
4. ٽينڈر کولڻ جي ڪميٽي جي رپورٽ چيف آفيسر ضلعي ڪائونسل لاڑڪانو جي آفيس ۾ پيش ڪئي ويندي

پابنديون

1. ڪم ۾ ڪنهن قسم جي دير ٿيڻ جي صورت ۾ ٺيڪيدار تي روزانه جرمانو لاڳو ٿيندو
2. ڪم جي معيار ۾ ڪمي ٿيڻ جي صورت ۾ ٺيڪيدار جي بل مان ڪٽوتي ڪئي ويندي
3. ڪم جي دوران ڪنهن به حادثي جي ذميواري ٺيڪيدار جي هوندي
4. ڪم جي جڳهه تي ڪنهن به قسم جي تبديلي يا اضافي ڪم جي صورت ۾ ان جي منظوري چيف آفيسر ضلعي ڪائونسل لاڑڪانو جي آفيس کان وٺڻي پوندي
5. ٽينڈر جي شرطن جي خلاف ورزي جي صورت ۾ ٺيڪيدار کي بليڪ ليسٽ ڪيو ويندو
6. ڪم جي مڪمل ٿيڻ کان پوءِ 6 مهينن تائين ڪم جي معيار جي ذميواري ٺيڪيدار جي هوندي
7. هن نوٽيس جي هر شق EPADS آرڊيننس 2010ء جي تحت ضلعي ڪائونسل لاڑڪانو تي لاڳو ٿيندي

ضميمه

1. ضميمو A: ڪم جي تفصيلي فهرست
2. ضميمو B: ٽينڈر فارم جو نمونو
3. ضميمو C: ڪم جي جڳهه جو نقشو

چيف آفيسر
ضلعي کائونسل لاڑڪانو

INF-KRY-5160/26

WORK FOR SINDH
www.iwork4sindh.com
JOB PORTAL BY INFORMATION DEPARTMENT

OFFICE OF THE CHIEF OFFICER
DISTRICT COUNCIL, LARKANO

NEAR SIR SHAHNAWAZ BHUTTO MEMORIAL LIBRARY, LARKANAO TEL:# 9410387-388.

NO DCL/E.B/-.....of 2026 Larkano Dated: 30/10/2026

"OUR FAITH, CORRUPTION FREE PAKISTAN"

NOTICE INVITING TENDERS

E-Bids are invited from eligible and experienced bidders/contractors for the following works, to be submitted through EPADS via **Single Stage – One Envelope Procedure** as per SPPRA Rules 2010 (amended). Manual bids won't be accepted.

S.No.	Name of Work	Estimated Cost	Earnest Money 5%	Tender Fee in Rupees	Time Period for Completion
1	Construction of CC Drain & Paver Block at Sathra Machhi) & at Village Mohammad Salah Khoso UC-Bosan	5000,000/-	250,000/-	3000/-	12 Months
2	Construction of CC Drain & Paver Block at Village Mumtaz Kodrani Abro) & at village Alan Kodrani UC-Waris Dino Machhi	5000,000/-	250,000/-	3000/-	12 Months
3	Construction of RCC Culvert at Village Hafiz Abad, Khadim Brohi) & RCC 04 NosCulvert on Water Course at Village Meerhal Khan Brohi UC Juno Agham	4500,000/-	225,000/-	3000/-	12 Months
4	Construction of CC Drain & Paver Block at Village Roshan Jalbani) & RCC Culvert near Village Wazirabad Gianghro UC Tayyab	5000,000/-	250,000/-	3000/-	12 Months
5	Construction of CC Drain & Paver Block at Village Hussain Bhutto) & Village Wasand Jeho UC Pir Bux Bhutto & Construction of CC Drain Paver Block Bashir Bhatti Muhalla at Village Bharchoood UC Garhi Khuda Bux Bhutto	5000,000/-	250,000/-	3000/-	12 Months
6	Construction of RCC Culvert on Sarang Wah near Ajjaz Khan Chhajro at Village Panjudero UC Garhi Khuda Bux Bhutto	2500,000/-	125,000/-	3000/-	12 Months
7	Construction of CC Drain /Paver Block near Mosque at Village Bhoonbiatpur) &recondition of Eid Gah at Village Rahuja UC Bahman	5000,000/-	250,000/-	3000/-	12 Months
8	Construction of CC Drain Paver Block near Mosque Street at Village Khuda Bux Mohil) & CC Drain Paver Block near Mosque at Village Nao Goth) & Village Wandh Arbi UC Izzat Ji Wandh	5000,000/-	250,000/-	3000/-	12 Months
9	Construction of RCC Culvert & CC Drain at Village Moria Faqir) & Javed Metlo Muhalla Village Metlo UC Saeedu Dero	4000,000/-	200,000/-	3000/-	12 Months
10	Construction of Paver Block CC Drain at Village Ganhwar Bhatti UC Saeedu Dero	3000,000/-	150,000/-	3000/-	12 Months
11	Construction of RCC Culvert near Graveyard at village Mulan Kalhoro UC Saeedu Dero	2500,000/-	125,000/-	3000/-	12 Months
12	Construction of Paver Block approach road to Govt. Dispensary Taggar along with Retaining Wall UC Saeedu Dero	4000,000/-	200,000/-	3000/-	12 Months
13	Construction of CC Drain & Paver Block at Juma Khan Muhalla Village Banguldero UC Banguldero	3000,000/-	150,000/-	3000/-	12 Months
14	Construction of CC Drain & Paver Block at village Usman Unar UC Banguldero	2500,000/-	125,000/-	3000/-	12 Months
15	Construction of CC Drain & Paver Block at Nazir Tunio Muhalla & Kalhora Muhalla at Village Sajjan Hakro UC Lashari	2500,000/-	125,000/-	3000/-	12 Months
16	Construction of CC Drain & Paver Block at Village Ghulam Hyder Jatoi) & Village Jan Muhammad Brohi UC Walidad Veesar	5000,000/-	250,000/-	3000/-	12 Months
17	Construction of CC Drain & Paver Block at Village Lal Bux Magsi) & Village Qadir Bux Brohi, Sultan Brohi UC Juno Agham	5000,000/-	250,000/-	3000/-	12 Months
18	Construction CC Drain Paver Block at village Fateh pur) & village Paliyo Khan Gopang UC Fateh Pur @ Mabotta	5000,000/-	250,000/-	3000/-	12 Months
19	Construction CC Drain Paver Block house of Rajib Sangi Street to Main Road at village Vikia Sangi) & CC Drain Paver Block & Culvert on Water Course at village Kanasira UC Vikia Sangi	5000,000/-	250,000/-	3000/-	12 Months
20	Construction of CC Drain Paver Block at Village Kanga (& Paver Block, Retaing Wall at village Kanga) & CC Drain Paver Block at village Khan Mohammad Jhinjhan) UC Tharii @ Kanga	6000,000/-	300,000/-	3000/-	12 Months
21	Construction of CC Drain Paver Block at village Sattar Dino Sangi) village Syed Ghulam Qadir Shah) & village Ali Abad Shar UC Lund	5000,000/-	250,000/-	3000/-	12 Months
22	Construction of CC Drain Paver Block at village Shahmir Khan Chandio) village Noor Mohammad Korkari) & village Nihal Ji Miyani UC Kothi Kalhori	4500,000/-	225,000/-	3000/-	12 Months
23	Construction of RCC Culvert on Sim Drain near house of Ghulam Shabir Jatoi & Hakim Jatoi at Village Julab Jatoi UC Purano Abad	4000,000/-	200,000/-	3000/-	12 Months
24	Construction of CC Drain Paver Block at village Taj Mohammad Chandio) & Village Juman Taggar UC Bugti Baloch	4500,000/-	225,000/-	3000/-	12 Months
25	Construction of CC Drain Paver Block at village Miandad Shaikh) & Village Beero Chandio UC Beero Chandio	5000,000/-	250,000/-	3000/-	12 Months
26	Construction of CC Drain Paver Block at Village Lal Bux Bhatti UC Ratokot	2500,000/-	125,000/-	3000/-	12 Months
27	Construction of RCC Culvert at Sobhari Wah UC Kasheed Waggan	2000,000/-	1,00,000/-	3000/-	12 Months
28	Remaining work of Stadium at village Dhamrah UC Dhamrah Part-I	4000,000/-	200,000/-	3000/-	12 Months
29	Remaining work of Stadium at village Dhamrah UC Dhamrah Part-II	4000,000/-	200,000/-	3000/-	12 Months
30	Construction of Eid Gah at village Ali Sher Khokhar UC Aghani	5000,000/-	250,000/-	3000/-	12 Months
31	Construction of RCC Bridge on Shandan Wah near village Ali Sher Jatoi UC Phull	5000,000/-	250,000/-	3000/-	12 Months
32	Construction of CC Drain Paver Block at village Jeewan Bhutto) & village Lal Bux Hajano UC Akil	5000,000/-	250,000/-	3000/-	12 Months
33	Construction of Paver Block CC Drain at village Syed Juman Shah, Village Palija) & RCC Culvert Village Shahmir Shaikh UC Mahar Wadi	5500,000/-	275,000/-	3000/-	12 Months
34	Construction of Paver Block CC Drain at village Sono Jatoi) at village Banho Khan Jatoi) & RCC Culvert on Sim Shaikh at Village Sher Khan Jatoi UC Purano Abad	5500,000/-	275,000/-	3000/-	12 Months
35	Construction of Paver Block CC Drain in village Fareedabad & Remaining work at Dargah Sachal Shah Bukhari UC Anwar Abad	2500,000/-	125,000/-	3000/-	12 Months
36	Construction of Paver Block CC Drain at village Shadan & village Tagar UC Anwar Abad	3500,000/-	175,000/-	3000/-	12 Months
37	Construction of Paver Block CC Drain at village Purani Guld from Graveyard to Village Hakm) & village Village Mehrani Mashori UC Gudd	5000,000/-	250,000/-	3000/-	12 Months
38	Construction of P aver Block CC Drain at village Shatto Wahan) village Hakeem Sandeelo) & Water Course Culvert near Sonahri Graveyard UC Ihsan Wahan	5500,000/-	275,000/-	3000/-	12 Months
39	Construction of Paver Block CC Drain at village Tarai) & village Yar Muhammad Kholhar UC -Mehrab Pur	3000,000/-	150,000/-	3000/-	12 Months
40	Construction of Paver Block CC Drain at village Fakeer Muhammad Aandal Chandio) village Bakho Dero & village Bakhar Karra UC- Mehrab Pur	3000,000/-	150,000/-	3000/-	12 Months
41	Construction of Paver Block CC Drain at village Mehrab Sandeelo & village Muhammad Ali Burdi UC-Mattoo	5000,000/-	250,000/-	3000/-	12 Months
42	Construction of Paver Block CC Drain at village Lal Bux Brohi & RCC Culvert village Yar Muhammad Brohi & village Bangal Khan Abro, Ahmed Abro UC-Pathan	5000,000/-	250,000/-	3000/-	12 Months
43	Construction of Paver Block CC Drain at Village Kumbi Sandeelo & village Mad Bahco UC- Mad Bahco	5000,000/-	250,000/-	3000/-	12 Months
44	Construction of Paver Block CC Drain Wadho Lashari & Gul Muhammad Jatoi UC-Mashori	5000,000/-	250,000/-	3000/-	12 Months
45	Construction of Paver Block CC Drain at village Muhammad Aalim Brohi & village Safar Jatoi UC-Bacapur	4000,000/-	200,000/-	3000/-	12 Months
46	Construction of Paver Block CC Drain at village Miskeenabad) village Nabi Bux Chahwar & village Samai Unar UC – Bacapur	3000,000/-	150,000/-	3000/-	12 Months
47	Construction of Paver Block & CC Drain Khaskheli Muhalla Village Dera UC - Wakro	2500,000/-	125,000/-	3000/-	12 Months
48	Construction of Paver Block & CC Drain Street of Mumtaz Machhi at Village Wakro& village Dhani Bux Junejo UC – Wakro	5000,000/-	250,000/-	3000/-	12 Months
49	Construction of Paver Block & CC Drain Machhi Muhalla village Haji Mashori & Village Gulan Wahan UC-Moen Jo Daro @ Baggi	5000,000/-	250,000/-	3000/-	12 Months
50	Construction of Paver Block & CC Drain at Niaz Hussain Butt Muhala Vilage Ghulan Hussain Butt & Village Karasi UC - Karani	5000,000/-	250,000/-	3000/-	12 Months
51	Construction of Paver Block & CC Drain Village Imam Bux Jamali & Village Joni Gadhi UC- Chakro	5000,000/-	250,000/-	3000/-	12 Months
52	Construction of Paver Block & CC Drain at Village Yaro Lakhair /Village Usman Kalhoro & Village Bhory Ja Ehan UC-Yaroo Lakher	5000,000/-	250,000/-	3000/-	12 Months
53	Construction of Paver Block & CC Drain near Railway Phatak to Hassan Ali Junejo at Village Seehar Station UC- Seehar	5000,000/-	250,000/-	3000/-	12 Months
54	Construction of Paver Block & CC Drain at Village Kot Mirza Kalu & Paver Block, CC Drain & Retaining Wall at village Ghulam Sarwar Abro UC- Tatr @ Samtia	5000,000/-	250,000/-	3000/-	12 Months
55	Construction of Paver Block & CC Drain near Otaq of Muhammad Ali Rajper Village Wadi Wahani UC-Wadi Wahani	3500,000/-	175,000/-	3000/-	12 Months
56	Construction of Paver Block CC Drain at village Darra & village Muhammad Hassan Burro UC- Darra	5000,000/-	250,000/-	3000/-	12 Months
57	Construction of Paver Block CC Drain Street of Manzoor & Hafiz Abdul Salam house at Village Mundhra & Village Fakeer Muhammad Junejo UC-Gujhar	5000,000/-	250,000/-	3000/-	12 Months
58	Supplying & Installation of Office Furniture, Floor Standing Air Conditioners and Curtains for the Right Portion of the Ground Floor of the Newly Constructed District Council Building Larkano Part-I	6500,000/-	325,000	3000/-	12 Months
59	Supplying & Installation of Office Furniture, Floor Standing Air Conditioners and Curtains for the Right Portion of the Ground Floor of the Newly Constructed District Council Building Larkano Part-II	6500000/-	325,000	3000/-	12 Months

SCHEDULE OF TENDERS – DATE & TIME

Publishing Date	Submission/ Closing/ Last date to apply through EPADS	Opening Date & Time through EPADS	2nd attempt in case of un-responded bids	Venue for announcement of bids to be downloaded through EPADS
11/2026	20/11/2026 upto 11:00 AM	20/11/2026 at 11:30 AM	16...11/2026 at 11:30 AM	Office of the Chief Officer, District Council Larkano located near Sir Shahnawaz Bhutto Memorial Library Larkano

Eligibility Criteria (Mandatory Requirements)

All Bids (Technical and Financial) will be scrutinized as per the following criteria.

1. Valid CNIC of Proprietor/Partner.
2. Active Tax Payer List (ATL) of FBR and SRB.
3. Valid registration with PEC (till 6/2027) in relevant category C-6 with specialized code CE-10 (except works costing up to Rs. 4.000 million).
4. Average Annual Financial Turn-over (last 5 years) supported by Bank Statement & FBR Statement or Audit report.
5. Bid signed, named and stamped by authorized person with authorization letter,
6. Experience in similar nature of work(s) executed during last 5 years:
   - One work with minimum 80% of estimated cost, or
   - Two works with minimum 50% of estimated cost each
7. Details of machinery & equipment available with contractor/firm (own/rental),
8. Qualification and experience of technical personnel with documentary evidence,
9. Affidavit/Undertaking on E-Stamp Paper (Rs. 500/-) for No litigation, no rescinded work, not blacklisted, not involved in corrupt/fraudulent practices,
10. **Bid Validity Period: 90 days**

Bid Submission Requirements

1. Bid Security; 5% of bid amount (Call Deposit),
2. Performance Security; 5% of contract price (Call Deposit required from successful bidder)
3. Original Tender Fee, Bid Security and E-stamping Affidavit in sealed envelope.
4. Quote premium on Bidding/Contract Data Sheet/BOQ for Part-A/B (Schedule items).
5. Quote cost for non-schedule items (if any). No premium shall be allowed for Non-Schedule Items.
6. Any Bid with a Bid Price more than 20% below the overall Engineer's estimate liable to rejection. (SPPRA Notification No. DD (HRF&CB)SPPRA/2025-26/289 dated 20.10.2025).
7. The ceiling is fixed up to 10% below for Part-B (W/S & S/F Schedule items).

Evaluation and Award

1. Procurement Committee will evaluate Technical/Financial Proposals.
2. Most Advantageous bid (not necessarily lowest price) will be accepted (Rule-49 SPPRA Rules 2010).
3. Yes-No evaluation methodology shall be applied without allocation of marks. In case of tie (identical bid amount), the tie shall be decided on the basis of relevant experience. The bidder possessing greater completion certificates of relevant works executed during the last 05 years shall be ranked higher.
4. For comparison of bid cost with the Engineer's Estimate / TS Estimate, only two digits after the decimal point shall be considered.

Other Conditions

1. Conditional tenders shall not be accepted.
2. Bid Security of unsuccessful bidders shall be released within 07 days after award of contract.
3. All corrections/overwriting shall be initialed and stamped by the bidder.
4. Applicable Sindh Sales Tax (SST) and Income Tax shall be deducted at source as per prevailing Government rates.
5. Bidders involved in corrupt or fraudulent practices shall be blacklisted as per SPPRA Rules.
6. In case of any member of the Procurement Committee is out of Head Quarter, bids shall be opened on next working day at same time and venue.
7. The Procuring Agency reserves the right to reject any or all bids as per SPPRA Rules 2010 (Amended).

Note:-

1. *Original documents to be shown for verification.*
2. *Fake documents will be lead to rejection and penalty*
3. *Canvassing is strictly prohibited.*

CHIEF OFFICER
DISTRICT COUNCIL LARKANO

دفتر چیف آفیسر، ڈسٹرکٹ کونسل لاڑکانہ

ڈومرتاہار (لاڑکانہ موبائل لائبریری) ٹیلی فون نمبر: 9410387-388

نمبر: DCL/E.B/296/2026 بتاریخ: 30.10.2026 (زکوٰۃ سیریز)

"ماحول بہتر، کربلا سے پاک پاکستان"

ٹینڈرز طلبی نوٹس

ڈسٹرکٹ کونسل لاڑکانہ 2010ء/SPPRA (ترمیم شدہ) کے مطابق مسابقتی بولی (ٹینڈر) کے ذریعے ای پی این ایس کے ذریعے جمع کرائے جانے والے مندرجہ ذیل کاموں کیلئے اہل اور تجربہ کار ٹھیکیداروں/سپلائرز سے ای۔ بڈز مطلوب ہیں۔ میونسپل ریگولیشنز قبول کیے جائیں گے۔

نمبر شمار	کام کا نام	تخمینی لاگت	زرِ ضمانت 5%	ٹینڈر فیس (روپے میں)	تکمیل کی مدت
1	ساحر راجپر والی روڈ سے گاؤں محمد صالح کھوسو تک پی سی سی اینٹیں اور پیور بلاک کی فراہمی	5000,000/-	250,000/-	3000/-	12ماہ
2	گاؤں عائشہ آباد، یونین کونسل ڈوڈا والی، یونین وارڈ نمبر 2 میں پی سی سی اینٹیں اور پیور بلاک کی فراہمی	5000,000/-	250,000/-	3000/-	12ماہ
3	گاؤں حافظ آباد، تعلقہ رتو ڈیرو میں آر سی سی گلوٹ اور گاؤں مسمات خان بروہی، بروہی عوام تعلقہ رتو ڈیرو میں واقع کورٹس DHQ اور آر سی سی گلوٹ کی فراہمی	4500,000/-	225,000/-	3000/-	12ماہ
4	گاؤں راشن جانوانی میں پی سی سی اینٹیں اور پیور بلاک، اور گاؤں نذیر احمد کھرو بروہی شیب کے قریب آر سی سی گلوٹ کی فراہمی	5000,000/-	250,000/-	3000/-	12ماہ
5	گاؤں مسمات محمود اور گاؤں دیگر، بروہی عوام، تعلقہ رتو ڈیرو میں پی سی سی اینٹیں اور پیور بلاک اور لیٹرل ٹیچر کی تعمیر بمقام گاؤں کریم ڈنو بروہی آرزو کی خدمات میں پی سی سی اینٹیں اور پیور بلاک کی فراہمی	5000,000/-	250,000/-	3000/-	12ماہ
6	گاؤں بچل بروہی آرزو کی خدمات میں اوطاق خان کھوسو کے قریب سارنگ والی آر سی سی گلوٹ کی تعمیر	2500,000/-	125,000/-	3000/-	12ماہ
7	گاؤں بھرچمات پور میں مسجد کے قریب پی سی سی اینٹیں اور پیور بلاک، اور گاؤں رامدیو بروہی، بروہی عوام کی رہائش میں مسجد کی تعمیر	5000,000/-	250,000/-	3000/-	12ماہ
8	گاؤں خدا بخش مولیٰ میں مسجد دادی گلی کے قریب، گاؤں ہاڑ گھوٹو میں مسجد کے قریب، اور گاؤں دادو شہر اربن بروہی عوام کی خدمت میں پی سی سی اینٹیں اور پیور بلاک کی تعمیر	5000,000/-	250,000/-	3000/-	12ماہ
9	گاؤں صوبو بلیدہ، بروہ محلہ، گاؤں اللہ ڈنو بروہی سعیدہ میں آر سی سی گلوٹ اور پی سی سی اینٹیں کی تعمیر	4000,000/-	200,000/-	3000/-	12ماہ
10	گاؤں گھوڑ بخش بروہی سعیدہ بروہ میں پیور بلاک اور پی سی سی اینٹیں کی تعمیر	3000,000/-	150,000/-	3000/-	12ماہ
11	گاؤں خان گھوڑو بروہی سعیدہ بروہ میں قبرستان کے قریب آر سی سی گلوٹ کی تعمیر	2500,000/-	125,000/-	3000/-	12ماہ
12	بروہی سعیدہ بروہ میں گورنمنٹ ڈسپنسری گلزار حسین حاجانو اور مسجد پیور بلاک اپروچ روڈ کی تعمیر	4000,000/-	200,000/-	3000/-	12ماہ
13	بھرخان بھٹو، گاؤں شکیل اڑیہ بروہی شکیل اڑیہ میں پی سی سی اینٹیں اور پیور بلاک کی تعمیر	3000,000/-	150,000/-	3000/-	12ماہ
14	گاؤں شاہنواز بروہی شکیل اڑیہ میں پی سی سی اینٹیں اور پیور بلاک کی تعمیر	2500,000/-	125,000/-	3000/-	12ماہ
15	گاؤں گل محمد بروہی نثاری میں مدرسہ جامع مسجد اور گاؤں عبدالغفور بروہی میں پی سی سی اینٹیں اور پیور بلاک کی تعمیر	2500,000/-	125,000/-	3000/-	12ماہ
16	گاؤں غلام حیدر قوتانی، گاؤں جان محمد، بروہی عوام، تعلقہ رتو ڈیرو میں پی سی سی اینٹیں اور پیور بلاک کی تعمیر	5000,000/-	250,000/-	3000/-	12ماہ
17	گاؤں نصل الدین کھوسو اور گاؤں قادر بخش بروہی، سلطان بروہی، بروہی عوام تعلقہ رتو ڈیرو میں پی سی سی اینٹیں اور پیور بلاک کی تعمیر	5000,000/-	250,000/-	3000/-	12ماہ
18	گاؤں سرخ رو اور گاؤں فاضل خان گوپانگ بروہی سرخ رو میں مسجد احمد میں پی سی سی اینٹیں اور پیور بلاک کی تعمیر	5000,000/-	250,000/-	3000/-	12ماہ
19	گاؤں دیکیا ساگی میں، واٹر سپلائی کے گھر سے مین روڈ تک گلی میں، اور گاؤں کاسیرو بروہی دیکیا ساگی میں واٹر سپلائی کی پی سی سی اینٹیں اور پیور بلاک کی تعمیر	5000,000/-	250,000/-	3000/-	12ماہ
20	گاؤں کنگا میں پی سی سی اینٹیں اور پیور بلاک اور خواتین دارالمطالعہ، گاؤں خان محمد میں محسن بروہی قبرستان تعلقہ رتو ڈیرو میں پی سی سی اینٹیں اور پیور بلاک کی تعمیر	6000,000/-	300,000/-	3000/-	12ماہ
21	گاؤں شاہنواز ساگی، گاؤں سید غلام اکبر شاہ، گاؤں علی پاد شر بروہی لنڈ میں پی سی سی اینٹیں اور پیور بلاک کی تعمیر	5000,000/-	250,000/-	3000/-	12ماہ
22	گاؤں شاہ میر خان پنہاور، گاؤں لونگر کھانی اور گاؤں نبال جی میونسپل بروہی کوٹھی کلہوڑی میں پی سی سی اینٹیں اور پیور بلاک کی تعمیر	4500,000/-	225,000/-	3000/-	12ماہ
23	گاؤں جلوب قوتانی بروہ آباد میں غلام شبیر قوتانی اور نعیم قوتانی کے گھر کے قریب سم اینٹوں پر آر سی سی گلوٹ کی تعمیر	4000,000/-	200,000/-	3000/-	12ماہ
24	گاؤں تاج محمد پنہاور، گاؤں مین گھر، بروہی گاؤں خلیفہ میں پی سی سی اینٹیں اور پیور بلاک کی تعمیر	4500,000/-	225,000/-	3000/-	12ماہ
25	گاؤں سہراب، دادو شہر، گاؤں پیر بخش پنہاور بروہ میں پی سی سی اینٹیں اور پیور بلاک کی تعمیر	5000,000/-	250,000/-	3000/-	12ماہ
26	گاؤں اصل خان کھوسو، گاؤں رتو گلوٹ میں پی سی سی اینٹیں اور پیور بلاک کی تعمیر	2500,000/-	125,000/-	3000/-	12ماہ
27	سوہاری، بروہی، شعبہ آبپاشی، آر سی سی گلوٹ کی تعمیر	1,00,000/-	2000,000/-	3000/-	12ماہ
28	گاؤں دھامراو، بروہی دھامراو میں اسٹیٹ بینک بقایاتی ماندہ کام پیکیج۔I	4000,000/-	200,000/-	3000/-	12ماہ
29	گاؤں دھامراو، بروہی دھامراو میں اسٹیٹ بینک بقایاتی ماندہ کام پیکیج۔II	4000,000/-	200,000/-	3000/-	12ماہ
30	گاؤں علی شیر کھوکھر، بروہی آنگھنی میں مویشی گھاٹ کی تعمیر	5000,000/-	250,000/-	3000/-	12ماہ
31	گاؤں علی شیر قوتانی، بروہی محل کے قریب شاہراہ دادو آر سی سی پل کی تعمیر	5000,000/-	250,000/-	3000/-	12ماہ
32	گاؤں امین محمود کھوکھر، گاؤں اصل خان سومرو، بروہی موضع محل میں پی سی سی اینٹیں اور پیور بلاک کی تعمیر	5000,000/-	250,000/-	3000/-	12ماہ
33	گاؤں سید حسین شاہ، گاؤں علی بخش بروہ، بالا کھدی پی سی سی اینٹیں، اور گاؤں شاہ میر خان بروہی، بروہی عوام، دادو شہر آر سی سی گلوٹ کی تعمیر	5500,000/-	275,000/-	3000/-	12ماہ
34	گاؤں سلامو قوتانی، اور گاؤں ہوت خان قوتانی میں پیور بلاک اور پی سی سی اینٹیں، اور گاؤں شیر خان قوتانی بروہ آباد میں سم اینٹوں پر آر سی سی گلوٹ کی تعمیر	5500,000/-	275,000/-	3000/-	12ماہ
35	گاؤں قریہ آباد میں پیور بلاک اور پی سی سی اینٹیں کی تعمیر اور گاؤں شاہ نواز بروہی، بروہ آباد میں پی سی سی اینٹیں کی تعمیر	2500,000/-	125,000/-	3000/-	12ماہ
36	گاؤں شاہ نواز اور گاؤں محمد بروہی، بروہ آباد میں پیور بلاک اور پی سی سی اینٹیں کی تعمیر	3500,000/-	175,000/-	3000/-	12ماہ
37	گاؤں پرانی گلوٹ قبرستان سے گاؤں ہاڑ گھوٹو اور گاؤں میرانی مظہری بروہی گلوٹ میں پیور بلاک اور پی سی سی اینٹیں کی تعمیر	5000,000/-	250,000/-	3000/-	12ماہ
38	گاؤں شفو دادن، گاؤں نعیم سندھی میں پیور بلاک اور پی سی سی اینٹیں اور واٹر کورس نزد مظہری قبرستان بروہی حسن دادن کی تعمیر	5500,000/-	275,000/-	3000/-	12ماہ
39	گاؤں ذوالفی اور گاؤں پیر بخش کھوکھر بروہی عرب پور میں پیور بلاک اور پی سی سی اینٹیں کی تعمیر	3000,000/-	150,000/-	3000/-	12ماہ
40	گاؤں تھرو محمد آمل پنہاور، گاؤں کھوڑ اور گاؤں نظر گڑ بروہی عرب پور میں پیور بلاک اور پی سی سی اینٹیں کی تعمیر	3000,000/-	150,000/-	3000/-	12ماہ
41	گاؤں عرب سندھی اور گاؤں محمد بخش بروہی بروہی عوام میں پیور بلاک اور پی سی سی اینٹیں کی تعمیر	5000,000/-	250,000/-	3000/-	12ماہ
42	گاؤں اصل خان بروہی میں پیور بلاک اور پی سی سی اینٹیں اور آر سی سی گلوٹ گاؤں یار محمد بروہی، اور گاؤں شاہنواز بروہی بلوچان کی تعمیر	5000,000/-	250,000/-	3000/-	12ماہ
43	گاؤں کھیمی سندھی اور گاؤں مٹھا بروہی مٹھا میں پیور بلاک اور پی سی سی اینٹیں کی تعمیر	5000,000/-	250,000/-	3000/-	12ماہ
44	دادو شہر، گاؤں محمد بخش قوتانی بروہی مظہری میں پیور بلاک اور پی سی سی اینٹیں کی تعمیر	5000,000/-	250,000/-	3000/-	12ماہ
45	گاؤں محمد ماشر بروہی، اور گاؤں اللہ ڈنو قوتانی بروہی چوہیہ میں پیور بلاک اور پی سی سی اینٹیں کی تعمیر	4000,000/-	200,000/-	3000/-	12ماہ
46	گاؤں مسکین آباد، گاؤں ایل شکل پٹھان، اور گاؤں سائل، نزد بروہی چوہیہ میں پیور بلاک اور پی سی سی اینٹیں کی تعمیر	3000,000/-	150,000/-	3000/-	12ماہ
47	غلام علی محلہ، گاؤں ایل بروہی، اور گاؤں میں پیور بلاک اور پی سی سی اینٹیں کی تعمیر	2500,000/-	125,000/-	3000/-	12ماہ
48	گاؤں ہاڑ گھوٹو میں اوطاق بخش کی گلی، اور گاؤں محمد بخش قوتانی، ہاڑ گھوٹو میں پیور بلاک اور پی سی سی اینٹیں کی تعمیر	5000,000/-	250,000/-	3000/-	12ماہ
49	یاسین محلہ، گاؤں سائی مشوری، اور گاؤں یعقوب، دادن بروہی موٹی جوہڑ، بمقام ہاڑ گھوٹو میں پیور بلاک اور پی سی سی اینٹیں کی تعمیر	5000,000/-	250,000/-	3000/-	12ماہ
50	پیر حسین بخش محلہ، گاؤں غلام حسین بخش، اور گاؤں کرمانی بروہی کرمانی میں پیور بلاک اور پی سی سی اینٹیں کی تعمیر	5000,000/-	250,000/-	3000/-	12ماہ
51	گاؤں دادو شہر، محلہ بروہی، اور گاؤں جوئی گاؤں بروہی بیکر میں پیور بلاک اور پی سی سی اینٹیں کی تعمیر	5000,000/-	250,000/-	3000/-	12ماہ
52	گاؤں یار محمد لاشکر، گاؤں حاجن کھوڑو، اور گاؤں لعل بخش بروہی یار محمد لاشکر میں پیور بلاک اور پی سی سی اینٹیں کی تعمیر	5000,000/-	250,000/-	3000/-	12ماہ
53	گاؤں اللہ ڈنو شاہین بروہی بمقام سید ہاؤس سے مسمات علی جو گھنگھرو تک پیور بلاک اور پی سی سی اینٹیں کی تعمیر	5000,000/-	250,000/-	3000/-	12ماہ
54	گاؤں گھوڑ مراد کلہوڑو میں پیور بلاک اور پی سی سی اینٹیں کی تعمیر اور پیور بلاک، پی سی سی اینٹیں اور حفاظتی دیوار بمقام مسجد گلی قدیم مراد بخش بروہی تا اڑی بمقام ساہتیو	5000,000/-	250,000/-	3000/-	12ماہ
55	تعمیر پیور بلاک اور پی سی سی اینٹیں اور حفاظتی محرابی دیوار بمقام گاؤں محمد علی بروہی تا اڑی بمقام ساہتیو	3500,000/-	175,000/-	3000/-	12ماہ
56	گاؤں اللہ ڈنو شاہین، گاؤں محمد حسین زرداری میں پیور بلاک، اور پی سی سی اینٹیں کی تعمیر	5000,000/-	250,000/-	3000/-	12ماہ
57	تعمیر پیور بلاک، پی سی سی اینٹیں گلی منصور، اور حافظ عبدالسلام، ہاڑ گھوٹو بمقام گاؤں سومار اور گاؤں شیر محمد جروار بروہی کو مکمل	5000,000/-	250,000/-	3000/-	12ماہ
58	ای فیز-II ڈسٹرکٹ کونسل بلڈنگ لاڑکانہ کے گراؤنڈ فلور کے رہائشی حصے کیلئے ملٹری فرنیچر، فلور اسٹینڈنگ بیز کنڈیشنرز اور پردوں کی فراہمی و تنصیب (پارٹ۔I)	6500,000/-	325,000	3000/-	12ماہ
59	ای فیز-II ڈسٹرکٹ کونسل بلڈنگ لاڑکانہ کے گراؤنڈ فلور کے رہائشی حصے کیلئے ملٹری فرنیچر، فلور اسٹینڈنگ بیز کنڈیشنرز اور پردوں کی فراہمی و تنصیب (پارٹ۔II)	6500000/-	325,000	3000/-	12ماہ

ٹینڈرز کا شیڈول ۔ تاریخ اور وقت

جاری کرنے کی تاریخ	جمع کرانے/اجلاس اور فہرست کی آخری تاریخ بذریعہ EPADS	کھلنے کی تاریخ و وقت بذریعہ EPADS	بڈنگ میں عدم شرکت، ٹینڈر کی مسترد کی وجوہات
11/2026	30.11.2026 دن 11:00 بجے تک	30.11.2026 دن 11:30 بجے	16.12.2026 وقت دن 11:30 بجے

EPADS کے ذریعے لاگ ان کرنے کے بارے میں مزید معلومات کیلئے بڈنگ میں عدم شرکت کی صورت میں ڈسٹرکٹ کونسل لاڑکانہ کے ذمہ داران سے رابطہ کیا جائے۔

معیار اہلیت (قانونی شرائط):

تمام بولیوں (تکنیکی اور مالی) کی جانچ پڑتال درج ذیل معیار کے مطابق کی جائے گی:

1. بڈر کے پاس درست CNIC۔
2. FBR اور SRB کی ایکٹو فائلر اسٹیٹس (ATL) میں شمولیت۔
3. ٹیکس کلیئرنس سرٹیفکیٹ (CE-101/7/2026) کیٹیگری C-4 (6/2027) مالی سال 2026-27 کیلئے جاری شدہ ہو اور کم از کم Rs.4,000 مالیت تک کی ٹھیکہ کے لئے۔
4. گزشتہ 3 سال (2023-24، 2024-25، 2025-26) کے انکم ٹیکس ریٹرنز FBR ویب پورٹل سے آن لائن ویریفائی ہوں۔
5. بولی پر کمپنی کے مجاز نمائندہ کے دستخط اور مہر، بمطابق ہدایات۔
6. گزشتہ 5 سالوں میں کام کا تجربہ، جس کے ثبوت کے طور پر:
   - تعمیل لاگت کے کم از کم 50 فیصد کے ساتھ ایک کام یا
   - تعمیل لاگت کے کم از کم 30 فیصد کے ساتھ دو کام۔
7. ٹیکنیکل اسٹاف کے پاس متعلقہ شعبہ کی ڈگری اور آفاقی کی تحصیل (اٹیچ کرانے پر)۔
8. مطلوبہ مشینری کی فہرست اور تفصیل، دستیابی کی ثبوت کے ساتھ۔
9. ای۔بڈ بمع (500 روپے) پر مشتمل ٹائپ شدہ کوئی بھی شرط قابل قبول نہیں ہوگی اور ٹیکنیکل اسٹاف نہیں، اور کریڈٹ اخلاقی طریقوں میں ملوث نہیں۔
10. بڈنگ کی میعاد 120 دن ہوگی۔

پیشکش جمع کرانے کی شرائط

1. بڈ سیکیورٹی کی رقم 5 فیصد (کال ڈپازٹ)۔
2. پرفارمنس سیکیورٹی معاہدہ کی قیمت کا 5 فیصد (کامیاب بڈر کو بڈ کے کامل پرفارمنس پر واپس)۔
3. اصل ٹینڈر ڈاکیومنٹ کی اسٹامپ شدہ سرٹیفکیٹ لگانے میں۔
4. پارٹ۔I اور پارٹ۔II (اگر کوئی ہوں) کیلئے علیحدہ علیحدہ آفلائن بند لفافوں (BOQ) پر مکمل پتہ درج کریں۔
5. غیر شیڈول آئٹم (اگر کوئی ہوں) کی واضح تشریح کریں۔ غیر شیڈول آئٹم پر کوئی پیمائش نہیں ہوگی۔
6. کوئی بھی بولی جس کی قیمت جمع شدہ انجینئر کے تخمینے سے 20 فیصد زائد کم ہو، مسترد کیے جانے کے قابل ہوگی (SPPRA ریگولیشن نمبر DD(IRF&CB)/SPPRA/2025-26/289 مورخہ 20.10.2025)۔
7. پارٹ۔I کیلئے 10 فیصد کم تک مقرر ہے۔ (S/F اور W/S شیڈول آئٹم)۔

جانچ پڑتال اور تشویشگی

1. یہ دیکھا جائے گا کہ بڈ مکمل تھی/نہیں تھی، اور ٹھیک طرح سے دستخط کی گئی ہے یا نہیں۔
2. سب سے کم بڈ کو ترجیحی بولی (ضروری نہیں کہ کم ترین قیمت) قبول کی جائے گی (رول 49(3) SPPRA، 2010ء)۔
3. ٹیکس فائلر کی تصدیق (ہاں/نہیں) جانچی جائے گی۔ مسابقتی بولی کی صورت میں فیصلہ حتمی تجزیہ کی بنیاد پر ہوگا۔ جس بولی دہندہ کے پاس گزشتہ 05 سالوں میں کام کا تجربہ نہ ہو، اس کی بولی کو مسترد کر دیا جائے گا۔
4. بولی کی اہلیت کا تعین کرتے وقت صرف اسٹار کے بعد دو ہندسے مدنظر رکھے جائیں گے۔

دیگر شرائط

1. مشروط/نامکمل بولیاں قبول نہیں کی جائیں گی۔
2. کامیاب بولی دہندگان کی بڈ سیکیورٹی ضبط کیے جانے کے ساتھ بلیک لسٹ کر دی جائے گی۔
3. تمام تنازعات اور اختلافات پر بولی دہندہ کے اطلاق ہوں گے۔
4. قابل اطلاق حفاظتی تدابیر (SST) اور انوائرنمنٹ مینجمنٹ پلان کے مطابق سختی سے پیروی کی جائے گی۔
5. کرپشن یا فراڈ کے کسی بھی ثبوت پر بولی دہندگان کو SPPRA کے مطابق بلیک لسٹ کیا جائے گا۔
6. اگر بڈ کے مسترد ہونے کا کوئی کرنی نہیں کرنے والے باہر ہو جائیں گے تو بولیاں کھولنے کا وقت اور تاریخ کھولی جائیں گی۔
7. یہ ٹینڈر نوٹس SPPRA، 2010ء (ترمیم شدہ) کے مطابق کسی بھی یا تمام بولیاں مسترد کرنے کا حق محفوظ رکھتی ہے۔

نوٹ:

1. اصل ٹینڈر دستاویز تصدیق کیلئے دکھائی جائیں۔
2. مکمل ٹینڈر دستاویز مسترد کیے جانے والے بڈر کو واپس کی جائیں گی۔
3. مقدار کی واپسی کی حتمی ذمہ داری ٹھیکیدار کی ہوگی۔

دستخط

چیف آفیسر

ڈسٹرکٹ کونسل لاڑکانہ

INF/KRY/5140/2026

WORK FOR SINDH
www.iwork4sindh.com
021 99214 91
INFORMATION DEPARTMENT