Enquiry #:

Time:

Please ensure before submitting the bid, that following information/ Documents have been submitted / providing

SSGC

Sui Southern Gas
Company Limited

Checklist for Bidders

/(252

Opening Date:

M/s,

along the bid. Kindly Check ( ) appropriate box.

Ensure the bldder partfcnpates via EPADS.
2 Tender Document Download the tender document from EPADS.
Availability on 55GC Fill the BOQ/ Bid Form/ Schedule of Requirement correctly.
website & EPADS Submit the bid on EPADS before the deadline; otherwise,
bid will be rejected.
Submit the physical bid bond to the Tender Room (SSGC HO)
2 Physical Bid Bond before the bid submission. And upload Scanned copy of Bid
Submission bond on EPADS.
If Bid Bond in original not submitted, the bid will be rejected.
Confirm all documents (electronic and bid bond in original)
) S Duliision Dakiing are submitted before the specified bid submission deadline.
% Ensure all documents are signed and stamped as required
4 | Senatureand Styhp and uploaded on EPADS or else bid will be rejected
5 Additional Documents (if Verify if any other documents specified in Tender document
any) are included in the bid on EPADS
6 Tender Fees Rs. O (Free)
; Technical literature Original Technical literature is enclosed, if any duly signed &
stamped
Any change in your current | Bidders are required to intimate Procurement dept. for any
8 address, Phone Fax no & change in Current address, email, contact information etc. in
Email etc, intimated tender documents
9 Bid validity Bid Validity as specified is mentioned
10 Delivery / Completion Delivery / Completion period has been specified as per
period tender terms
11 fit:i:‘;ctinns}' Cukting Oumew All corrections/cutting/overwriting are singed & stamped
12 Sample Sample (if necessary) is enclosed as per form attached in
Tender Document
13 Form-X Form- X Duly Signed & Stamped
Note:

Non-Availability of the above information/documents, or incomplete/incorrect statement on this checklist may
result in rejection of the bid at / after the bid opening.

As per SRO296(1)/2023 dated 08th March 2023 “E-Pak Procuré; i Hegulatl ? 2023" all bidders are advised
to register in e-Pak Acquisition and Disposal System {EPADS}E’ )

Bidders Authorized Representative
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ssgc| Company Limited

Ref. No. SSGC /SC / 14252
Date: March - 16 2026
MKS. -

Construction Activities:
Rehabilitation of GDN at Daharki Town District Ghotki
Under Single Stage Two Envelope Bidding Procedure

Tender Enquiry No. SSGC/SC/PT/EPADS/14252

SECTION -1
Invitation to Bid

Sui Southern Gas Company Limited (SSGC) intends to carry out the work related Construction
Activities for Rehabilitation of GDN at Daharki Town District Ghotki Through HDPE 100 Pipe
180mm, 125mm, 63mm and Allied Activities (Total 71,656 Meters) (as per BOO) (Having Valid
PEC Certificate Category C-2 or above having Specialization of CE-08) (Under Single Stage Two
Envelope Bidding Procedure) (On Complete Package Basis)

The Company invites you to submit Technical Proposal and Financial Proposal in two separate
sealed envelopes “Under Single Stage Two Envelope Bidding Procedure” i.c. Sealed Technical
offer & Sealed Financial offers shall be submitted in separate envelopes. Technical offers will be
opened and evaluated first. Financial offers of only technically compliant bidders will be opened
on later intimated date in presence of bidder’s representative.

The priced bids shall be submitted along with FIXED Bid Bond Rs.930,000 (Nine hundred Thirty
Thousand Rupees Only) in the form of Pay order / Demand Draft in favor of Sui Southern Gas

Company Limited. No bid shall be entertained without bid bond / earnest money,

The Company reserves the right to add, delete from or amend any part of these tender documents
during the bidding period and bidders shall be informed accordingly.

Bids not conforming to the terms and conditions or a part there of stipulated in these tender
documents may be rejected.

The Tender documents comprise the following:

Section — | Invitation to Bid

Section — 11 Instructions to Bidders

Section — I11 Scope of Work (Terms of Reference)Special Conditions of Contact/Evaluatio:
Potential Bidders and Criteria /with Forms

Section - IV Special Conditions of Tender Document

Section—V General Terms & Conditions



QA

Section - VI Estimate Cost

Section — VII Bill of Quantity (BOQ)

Section — VIII Bid Bond Format/Performance Bond /Format of Declaration/Contract
Form/Form X/Annexure I/ Form of Bid Securing Declaration

Section — IX/X Blacklisting Mechanism/ Affidavit of Compliance with IMS Manual
/SSTW-05/Drawings

Bids will be submitted online on EPADS Portal on or before 08-04-2026 at 1230 hours. The bids
will be publicly opened at 1300 hours on same day online on EPADS in the presence of bidders and /
or their authorized agents who may wish to attend.

Bids not conforming to the conditions stipulated in the tender documents may be rejected.

The Company reserves the right to add, delete or amend any part of the tender documents during
the bidding period and bidders shall be informed of the same.

The Company reserves the right to reject any or all offers without assigning any reason.

The Company will appreciate confirmation by fax, addressed to General Manager (Procurement),
Fax No. 99231583 of your intention to submit the bid.

The advertisement is also published in PPRA ( www.ppra.org.net ) & SSGC
(www.ssge.com.pk ) websites respectively.

For General Manager (Procurement)
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SECTION - 1I _ o 0 e e
Iugtructiggg to Bldder e P | " i L ‘

MI rates quot:d in ihr: pn:s.cr:bed SDR.‘ BOQ shall be firm, Urrevacable and not BI.I]:JL'I:I tn changu ar eacnlaﬂon
iy any account what so ever, Nu mnd:f‘cnncn. nlrcmhnn. or deletion in the bid will be at:captcd after the bid

Sealed Bids shall bs reculved at C'nmpunjt's H:u.d Oﬁ'&:e ST-#& B!u::k - l4 Sir Shnh Suinm n Road.

" Gulshan-e-Igbal, Karachi, up te specified time & date and will be opened publicly at sgec:ﬁad d a &:.data in

(7.
18,

19,

. Payment for the Contracted Work / Services will E:e made in Pnk]stam Rupeﬁ uuly 'I'ha mha& ;:[" tod by
- Bidder shall therefore, be in Pakistani Rupees. - age bR R :
- In case of any queries / clarification with regard to this Tender, the sama mny b: fhrwarded tor Pmcmm:nt 7

. In case of any conflict between the Special Terms & Cundmans aud ::Isewhcm in the tender ducm‘m:nts ther '

‘bid is sent through courier, the same sha!l be delivered at least ha|
20, Price given in the Bid Form/DOQ is firm which shall take into ae

the presence of Bidders or their authorized representative wha choose to artend. [h case the b npmfng date
fallsona Imhd;gtnr due to some unavoidable clrl:mmmn::us. itis nnt posnbla to open on sqhndule_;d data Tt will

be opened on next wor king day at the sama time. , . Ty :‘,,i ’{ ) _; _:_-';

“All ungmal bid documents accompanied with the I:ud bond shal[ be submitted by Lha Bidd.e;*fn tha hnvelopa
. proyided with tender documents. The sealed Bids must be submitted at the address stated abgye in person or byr

* colrier or by any other meang but jt shall be- the Bidder's ‘responsibility to ensure that Bids so submitted’ are’

doliversd fo the above address before the specifi E‘ﬁi Bid opening date and time. The C’dm’i:umy shall not be held”

- responsible in any way for late recaipt of Bids or theic confidentiality. Blds reccwed a&cr thu Bid ¢losing. t!mé' b %
' shaﬂ ot ba cﬂnmdr.rer.‘l and w:l[ bq returued to Iha Eiddnr uubpmed., : b :

[n Casa of smgle .stsgu twn envalnp bldding system [lf mantmnuc[ in prnsq ad%m.fmmemi&-'rmdnr Jdcument}. e 1
sealed’ technical” ufﬁﬁ; & sealed bid shall be submitted in’ separats en; velops (bid, bond. Wilk be e.ncl'dsed With I
“Finangial" bid unless and until specified separately in tendar termis).. "Technical* m&_“anmi:‘l is'to be';
mentioned on the top of the envelop. Technical offers will be. upened and gvaluamd Frst, Fma,q#;ul nl’t‘u of nnl:.z
technically complaint bidders will be apened at a later intimated: datu in prasencq of"l:ud:fw’s mpmentanvq. N
Financial offers of tcchmcally nc—n-cumplnmt bu.f.dars will be rr.tumed unvogened uh}ng mth thalg bid bond'. o ]

The Bid should be s:gned by a persnn havmg the :luthcnty for ﬂ-us purpusa. In cm& uf"a bad suhmrtmd by a
corporate entity, the same shall bem- its sua[ and be duly signed by its secrcnu? 53 'y e
Rids shall be submitied strlctiy |r| ar.-mrc{unca with the r:quzraments of the. ‘I‘endar Documcnt& a.nd.
specilications. = 2L Ve g e P r L
Bid shall remain valid for acccptancu Fnr ] peﬂnd of (120) d'nys fmm the da.te of publ:c upenmg, uf th ds_. e '. b
The Company shall not reimburse any expenses incurred in preparation of E.:ds_ R L b

The Bid and all subsequent carrespondcncu shall be in the English lu.nguag:* :

<" :

Department upto 5 days before the bid opening date, thereafter the request will not be -::cn.s:de:edé

- The Company reserves the right to reject any or all Bids without ass:ﬂ'nmg any reason and cam:cl the: l:u.ddmg

process, Cumpany also reserves the right to accepl: tha whole or a purt of Bid a.m:l dacs not bmd. 1tseif to acr:n:pt
the lowest or any particular Bid, -

Special Term & Conditions, will supersede & prevail. " e S0 P

- Euch and every page of the bid documents being suhmltted by the bidders shaII bc smgcd and stampcd faﬂmg

which the bid may be liable for rejection.

. All documentary avidence required for evaluation of bid 3hould ba submlttcd nlong wlth thc bl.d. m absn,-.nce nﬂ' ‘ 3

uny documentary evidence no marks will be awarded in accordance to the evaluation cntel ia,

. In order to maintain cordial business relation dnd as per ethical busmass appraach pIca.su prﬁwde th:r

Justificution in case of your nan participation on our Fax # 9923 ISHJ & Emml mmjg;@_iggjg_m_g}g.
Conditionul Bid will not be a 'u.c-apted and liable to be rejected;. -

The quoted unit price and cnm.spunmng fotal amount shal he mc]uswc of all dutles nnd Ta.%.;s aud axcludmg
provincial Sales Tax as per provincial laws. P

Sealed bids shall be inniledfsubmi&edfdrupped in tender b“ placed at ["ender Rourn. CRD Buﬂchnﬂ SSGC
Head Office. Bids are to be delivered on or before closing (ime altse which bid will nat be entertainegd

—.-_..»\~_ ke

fan hour before sdmdmed openin
count all relevant factors |nLIud1
the limne o' bid L.-PEﬂlr!Lr will not be considersd.

The bidders aree 1o L]'u-ul to il form 43 TW-05 (i1

any. Discount / escalation given se*mute‘y al

Xy De,nt.

deemed reguired) and submit with the bid.
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Rehabilitation of Distribution Network (‘\
SSGC

B. Rehabilitation of Gas Distribution Network
1. General Information

Sui Southern Gas Company Limited (SSGC) is Pakistan’s leading integrated gas
company. It is engaged in the business of Transmission and Distribution of natural
gas in southern part of Pakistan mainly in Sindh & Baluchistan and also have the
only gas meter manufacturing plant in the country.

2. Scope of Work

Sui Southern Gas Company Limited, intends to carry Construction Activities for the
Rehabilitation of Gas Distribution Network at Daharki Town, District Ghotki =
71.656 KMs). The work includes laying & construction of (180mm, 125mm & 63
mm) Polyethylene (HDPE 100) pipeline, 6,145 Nos. Service Installation to
domestic/commercial customers, fabrication of Service connection risers, 6,483
Nos. Gas Meters shifting on new Service Connections, killing of existing pipelines
& allied works completed in all respects according to drawings, route maps,
specifications and applicable standards.

Since, this is a tirge based project, hence, any lack of progress as specified in
completion period/agreed completion schedule, SSGC without any advance notice
to the contractor shall exercise its right to withdraw portion of work or entire
contract at the entire risk of the contractor as to cost and consequences thereof. The
contractor shall not institute any proceedings before any court, forum or tribunal
on such action by the company.

This document is intended to carry only the construction activities that are required
for the scope of work outlined below, and not to hire any manpower or anything else.
The bidder is responsible for the resources, personnel, and equipment needed to
complete the job.

Generally, the following shall constitute the Contractor’s scope of work: \@Dq;‘f\ 5
) et @8>, W
a. Plan and prepare a schedule for execution and work implementation as ﬁ’g’ﬁfé‘;‘\nﬂ“'

Quality Assurance guidelines. Contractor has to submit the
Construction /Execution procedures before commencement of work.

b. Wherever required, Contractor will be the responsible for obtaining permissions
from Civic /Land owing agencies for road cutting for laying of pipelines. The cost
will be borne by SSGC, however, Liaison with concerned authorities will be the
part of contractor’s job. Contractor has to complete the required job within the
validity period of NOCs of Civic agencies and any delaying cost will be borne by
Contractor.

c. Before proceeding to the construction, Contractor shall carry out area and
crossings survey and prepare drawings for proposed gas pipeline laying and
submit to SSGC for approval.

d. All material provided by SSGC to the contractor in accordance with the TORs
must be transported and temporarily stored at the contractor's site. The
contactor is responsible for all released material till the completion of scope of
work and hand over of network to SSGC. In the event of material harm, theft,
failure or loss of material equal ERP cost shall be borne by contractor.

e. Making trial pits to determine the underground utilities /services such as
existing pipelines, Cables (Electrical/Communication), Conduits, underground
drainage, Sewers, tunnels etc., and deciding best routes and depths for laying

Page 11 of 51
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88GC
the pipelines based on the route plans. No extra payment shall be made for ma,l
pits as it is the part of SOR work.
Obtaining the approval for optimum route from the Project Manager/SSGC and
grading the route as per the requirement.

. Wherever required the grass/ turfing, pavement, linings, drains roads and other

such 'pucca’ area shall be locally removed to facilitate trenching and pipe laying
works.,

. Installahc:-n of Safety/ Wammg Signs, barricading of the entire route to be

Yol

trenched. Pits to be similarly barricaded along the warning sign.

To make trenches but restricting minimum disturbance to above
ground /underground services/ installation as per specifications and approved
route plans; keep the trenches free from water and soil till placement of pipes
and sand cushioning;

Uncoiling/ stringing the HDPE pipes of required sizes (i.e. 20, 63, 125, 180mm
and 6"@) into trenches as per specification.

. Joining the pipe ends with fittings, elbow, tee, reducers, tapping saddles, end

caps, transition fittings, casing etc. including construction of supports, etc., and
butt joining by approved/standard fusion techniques as per speciﬁcation&'
standard.

Destructive & Non Destructive Testing of HDPE pipe Joints mcludmg Butt,

Socket & Electro Fusion Joints in compliance to the standards.

. Wherever required, laying of pipeline using trench less. technology methods with

or without casing pipes as per specification and as directed by Project
Manager/SSGC. ' '

. Backfilling and Crowning using approved 'good' soil or using excavated earth as

per requirement and specification and cleaning of all unserviceable material,
debris, cxcess carth near trenches etc., to designated disposal area. Installing of
caution tapcs, Burnt Clay Bricks, warning signs etc.

Carrying out poly pigging, pneumatic testing, and air purging as per the
specifications and approved procedures; deployment of all tools, tackles,
instruments and other related accessories for carrying out the testing of pipes.

. Returning surplus material to SSGC'’s stores, reconciliation of issued matcriail,

consumabiles if supplicd by SSGC and obtaining 'No Objection Certificates’ from
S8GC.

Preparation and submission of As-built/As Laid drawings, details of crossings,
utility graphs, measurement sheets and deviation statements on completion
Jcommissioning of work by way of drawing, sketches and tables etc.

Selection of route and marking on walls/floors between transition fitting to the
Gas Mcter, making openings and provisions for fixing clamps.

Fabrication of risers from Steel/Galvanized Iron Pipes of '4", %", 1" dia., their
installation between transition fittings to the gas meter including NPT threading
of pipes, and jointing of fittings such as clbows, tees, connectors, regulators,
meter, isolation valves etc. .
Shifting of CMSs from old pipelines onto the new HDPE 100 laid plpehncs

. Provide service connection, testing & commissioning of service lines including

purging as per specification and handing over the installation to customer to the
entire satisfaction of Project Manager ASSGC.

Killing of existing pipelines, handling lof old risers, regulators, gas meters and
associated fittings and its reconcifat{op and transporting to S8GC's designated
places as per instructions of the Rfojdcl Manager/SSGC.

X
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w. Shifting of gas meters from the inside premises of customers to the outside in
such a way that it should be accessible to SSGC’s Engincers/Field Workers.
Dismantling of scaffolding/temporary structures and cleaning of site.

x. Preparation and submission of Service Connections installation card for each
house/commercial establishment, containing a list of materials used, reasons
for not having connections, measuring pressure and date, and, if applicable,
deviation statements upon completion/commissioning of work.

y. The painting of pipe with Silver enamel color and service valve with Red enamel
color of metallic sections of the riser shall be completed to the satisfaction of
S8GC's Project Manager/Site Engineer after the installation of the Service
Connections.

#. Maintaining the completed pipelines/installation for any defect, failures during
Defect Liability Period after handing over. In case of any noncompliance, the
SSGC will do by his own and incurred cost will be deducted from Bid/Security
bonds ctc.

aa.Any other activity not mentioned/covered explicitly above, but otherwise
required for satisfactory completion /operation [safety/statutory/mainicnance
of the works shall also be covered under the Scope of work and has to be
completed by the Contractor within specified schedule at no extra cost to SSGC.

2. Material. Plant and Eguipment
3.1.  8SS8GC’s Scope of Material Supply

SSGC will supply all neccessary materials related to HDPE pipe & its necessary
fittings to complete the laying of gas mains, its branching pipelines and service
connections. The materials shall be issued to the Contractor from the designated
store(s) of S83GC. Contractor shall be responsible for lifting the issued materials
from SSGC's storage point(s) and transporting the same to work site(s) at his own
cost.

3.2. Materials Supplied by the Contractor

The contractor has to procure necessary items/consumables other than provided
by SSGC or advised by Project Manager/SSGC, which are required to complete the
laying of gas main pipelines, scrvice connections, gas meter and CMS shifting as
per the requirement of scope of work. In that case, list of necessary consumabhles
like Teflon tapes and all types of clamps ctc., as per the requirement of SSGC would
be provided by the contractor with cost breakup to the Project Manager/SSGC for
approval. The inspection of bought out items would be carried out by SSGC’s Team
or as instructed by Project Manager/SSGC.

In addition to above, the contractor must have dedicated bar coded electro- fusion
(automatically readable) machine, Butt Joining Machines, Pipe Cutters (like circular
guillotine), End Scrapers, Pipe Straightener, re-rounding tools and test ends etc.
Contractor has to arrangc his own cquipment for trenchless crossings such as
Moiling & rock cutting equipment.

/lend equipment for restoration work
for compaction of backfilled trenches.

Contractor must also have to arrange his o
like water tanker and jumping jack co
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3 Facikfill and other Materal

The Contractor shall be responsible to arrange the supply of approved soft
soil/coarse sand free from major impurities like clay, mica and soft flaky pieces as
per the requirement of Project Manager/SSGC.

The spcciﬁcatiun of Soil Classification will be given by the Project Manager/SSGC.

The Contractor shall supply the following items where required.

a. All materials required for f{}rmwork, trench support, and temporary trench
Crossings.
b. All signboards, barricades, tin shcets lights and protective equipment.

3.4. Collection, Acquisition& Storage of Materials

The contractor shall collect all issued materials from SSGC store between working
hours following all required documentation procedures such as SSGC’s Standard
Material Requisition & Dispatch Advise and/or as directed by Project Manager. The
contractor shall at the time of receipt of material physically examine all materiz!s
and notify the Project Manager/SSGC immediately of any damage.

Any damage not recorded at the time of inspection done by contractor will be deemed
not to have existed at the time of receipt of material. Cost of repair, rectification,
replacement will be borne by the contractor. Any defective material found during the
time of installation will be noted and forwarded to the stores for replacement
immediately and only with written approval of Project Manager. The contractor shall
ensure that no defective material shall be returned to store at the time of closure of
contract.

The contractor shall be responsible for security, maintain log book and a permanent
locked store preferably near site in so that all the material is stored in such a manner
so as lo prevent theft and damage to the materials from scratching, gouging,
indentation, excessive heat or by contact with any sharp objects and chemicals.

4, Progress of Work

The Contractor for the above aforementioned required services shall proceed with
the Work under the Contract with due expedition and without delay. The Project
Manager may direct in what order and at what time the various stages or parts of
the work under the Contract shall be performed. Contractor has to regularly submit
daily, weckly progress reports, graphs with utilities, testing reports, material
consumption, inventory and deviation statements ctc.

5. Authorizations from Civic Agencies/Intimation to
SSGC’s Customers

OCs/ clearances for laying
arges through cheque/pay
¢s, It is the contractor’s

Contractor has 1o assist in getting permissions, qbtai
of pipelines. However, SSGC will pay the departmgtal
order against the valid estimated Challan /De

responsibility to inform and co-ordinate the concern
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other utility agencies before commencement of work at site. To ensure smooth

execution of the work on a day-to-day basis, the contractor has to liaison with

respective authorities’ sand obtains necessary approvals. If the time depen‘dér:it“

permissions expire before the completion of pipeline laying, then the extra

charges/penalties, if imposed by the authorities will be borne by Contractor.

Before shifting of gas meters and new service connection, the contractor shall be
responsible for notifying/informing the customers, society/ flat’s unions etc.,
depending upon the work location and any other concerned authority, if required
for completion of the work.

The bidder must ensure that their persons/ workers/ supervisors at site shall have
proper contractor’s issued identity cards/attire prior to entering the premises of the
CONSUMmEr.

6. Reference Specification, Codes, Standards& Regulations

The contractor must complete the work in compliance with the current applicable
requirements, this term of reference document, and the SSGC's HSE & QA SOPs.
The latest OGRA Guidelines and SSGC's approved procedures, ASME B31.8 - Gas
Transmission and Distribution Piping Systems, API 1104 and ISO: 4437/ 1SO:
14885 for undcrgroun_d polyethylene pipes.

If the contractor discovers any inconsistency, uncertainty, or dispute in or between
any of the Standards and the contract documents, he or she should immediately
notify the Project Manager/SSGC, who will make a determination that will be
binding on the contractor.

7. Route Survey

a} Pipeline Mains/Branches

i) Plans detailing the size, operating pressure and approximate location ‘of the
proposed mains, connections and associated regulator installations will be
issued to the contractor by Project Manager/SSGC at the start of the work.

iij The final alignment of mains will be worked out in consultation with
SSGC/Project Manager after route survey and trial pits. Any change in
routing from the issued drawings due to site constraint will be notified to
Project Manager/SSGC& his specific written approval shall be obtained
before carrying out the job.

b} Service Lines

i} A survey will be conducted jointly by SSGC and the contractor at each
premises or housing colony to be supplied. The survey record will note
customer details, the potential gas supply point sand proposed regulator
positions and ecstimates of material quantities. The contractor’s
representatives will make sketches of the agreed pipe routes if necessary.

i) The contractor will be responsible for contacting the customer and making
the necessary arrangements for access, and appointments to carry out the
work. Contractor shall maintain job card and complgint books at site. SSGC
wil! not be responsible for any time lost due to ken appointments or
disputes with customers.

‘\»‘:-'" gi.,\'a\g\ ¥ Page 15 of 51
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8. Work Management & Hierarchy Structure

a) All construction work will be carried out as per direction of SSGC’s Site

' Engineer, and this will be the primary point of contact between the
contractor and SSGC on site. All work will be issued and sanctioned through
the Project Manager/SSGC. The contractor shall ensure that quality
standards are maintained, that construction is carried out cost effectively
and that a good customer and public image of SSGC is maintained.

b) Contractor shall deploy an officer (Contractor’s Project Manager) who will be-
the single point coordinator to interact with Project Manager/SSG( or
SSGC's Site Engineer and authorized to attend review meetings, receive
materials, authorized to sign documents, claims and receive payments etc.
Contractor shall submit their organizational chart stating in charge of
projects, store, QA/QC supervisor and will notify the SSGC/Project Manager.

c) The contractor will deploy his own supervisors of minimum number
instructed by Project Manager/SSGC. These personnel will be responsible
for monitoring construction standards and for ensuring that all detailed
technical requirements are met on each and every job which is undertaken.

d) No deviation from the approved technical specification/ issued construction
drawings shall be undertaken without written approval of Project
Manager/SSGC.

¢} Contractor shall maintain a Project site office, Material stor® with followiig
facilities:

i) Telephone, Mobile phones, printers, Computer with internet facility.

i) 02 No. Single Cabin vehicle with driver for survey meetings etc, with
Project Manager/SSGC’s representative. Also it shall be well equipped
with tools and tackles for attending any emergency complaints and
ongoing cxccution work. '

f) When the contract is awarded, the bidder must create and submit
documentary evidence for the items mentioned above, which will be assessed
by SSGC prior to the start of the work order. Any delay or non-compliance
with the above can result in contract termination.

9. Structures, Services and Other Property

9 1. Undermound Ultilities

Both submerged utility pipes, underground wires, water mains, and other
ohstructions intersecting or adjacent to the work must be located by the contractor,
and the contractor must expose and document the depth of cover of all obstructions
prior o excavation.

The contractor must also excavate trial pits as required to decide the pipe path.
Prior to any cxcavation, the number of trial pits will be agreed upon by the Project
Manager/SSGC. In either case, trial pits must be spaced at a maximum of 100 ft.
apart. The contractor is responsible for restoring the abandoned trial pits wid
trenches. No extra payments shall be made for trial pits & its restoration work.

It is contractor’s responsibility to interact with other ulity agencies regarding their

Manager.
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There will be no extra charges for abandoned trenches resulting from insufficient

or incomplete trial pits, as well as any time or delays incurred as a result.
G.2 Protection of Structures and Utlities

The Contractor shall support and secure all houses, walls, fences, or other
structures, as well as all services, such as electrical cables, telephone cables, water
pipes, sewer pipelines, and other property that may be damaged as a result of the
execution of the works, at his own expense. Special care shall be taken while laying
Pipelines near the trees& buildings.

9.3, Traffic Management, Street Drainage and General Public

The Work shall be carried out in a manner that causes the least amount of
inconvenience to those who may use public or private roads, lanes, streets,
walkways, rights-of-way, or passages in which the works are to be carried out.
Closure of roads, etc., shall not be permitted without the approval of the Project
Manager/SSGC.

R L

The Contractor shall comply with all local Authorities requirements to traffic, and
kecp roads open to traffic, and maintain access to and within any private property.

Wherever, the pipe route crosses driveways, access tracks or entrances to private
properties, the Contractor shall give the SSGC/Project Manager, occupier or
relevant authority at least 24 hour prior notice of intended commencement of
cxcavalion.

The Contractor shall not obstruct any drainage pipes or channels in any road but
shall deviate them where necessary and use all proper measures to provide for the
free passage of water. The Contractor shall not block any drainage pipes or channels
in any lane, but shall deviate them as required and take all reasonable steps to
ensurc that water can flow frecly.

10. Trenching & Bedding

The Contractor shall excavate in such a way that the pipe can be laid in accordance
with the heights, depths, curves, measurements, and directions shown on the
drawings, specifications, or as directed by the Project Manager/SSGC.

When trenching, extreme caution must be exercised to ensure that no underground
structures or services are disrupted. Wherever possible, a suitable crossing sh
be given and maintained over the work site to enable the general public, p
owners, or tenants to cross or transfer stock or equipment from one side
trench to the other.

SSGC require excavation by hand tools and may allow digging by machiies
special circumstances. Before trench cuts through water table, proper drain
shall be ensured, both near the ditch and place of work in order to guarant

soil stability. 2 .\5?:@“;

The trench width shall normally be restricted to average width of 18” inch and
minimum Soil cover of 42” inch over the pipe. Where 42" inch. Soil cover is not
possible the cover requircment may be reduced after approval of the Project
Manager/SSGC, but it shall not be less than 20" The minimum distance from the
inside edge of the trench wall to the outside of the pipe shall not be less than 67
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inch, unless otherwise ordered by the Project Manager/SSGC and where ground
- ¥ conditions permit.

10.1. Bedding

The contractor shall ensure that the pipe when placed in the trench is supported
and surrounded by 6” inch bed of screened excavated soil or sand cushioning, which
shall be stone free and have a maximum grit size of Smm in order to ensure no
damage occurs to the pipe.

10.2. Clearances with Other Underground Assets

Unless othcrwise approved, the following clearances shall be maintained between
the external wall of the gas pipe and the external surface of other underground
assets in the vicinity of the works.

a) 6-12” inch, where the gas pipe crosses other assets, other than electric cables,
whercupon the clearance shall be 127 inch.
b) 12" inch, where the gas pipe is on a similar alignment to the other assets. Where
the above clearances cannot be achieved, or in other special circumstances, the
- Project Manager/SSGC may approve/specify protection with Concrete/ Steel
. pipe, etc. The protective material will be supplied by SSGC and installed by the
Contractor.

10.3.. Under Ground Facilities Interferences

During trenching, the Contractor must manually locate and uncover any
underground facilities that might exist. If necessary, safety barriers must be erected
to prevent any damage or accidents. The trench shall be progressively deepened to
prevent sharp bends where the pipeline is laid under existing facilities and along
the approaches to the crossing. '

When Authorities and/or SSGC allow an open cut paved road crossing, or a line 1s
routed inside the road pavement, the Contractor must remove the paving in
compliance with the restrictions and requirements of the authorities having
jurisdiction, or directed by SSGC/Project Manager.

In case of damage to any of above referred structures/ utilities the contractor shall
be responsible for repairs/ replacement at his own cost, which shall be carried out
. to satisfaction of concerned authorities, resident and SSGC/Project Manager.

The Contractor shall excavate to additional depth without incurring any additional
expense to SSGC, at all points where the contour of the earth may require extra
depth, or where a deep trench is needed at the approaches to crossings of roadways,
railroads, rivers, streams, and drainage ditches.

11. Laying & Jointing of HDPE 100 Pipeline

““Laying of HDPE (PE 100) pipelines shall commence only after ensuring proper
- sions and clean surface of the trench. The HDPE pipe coil should be uncoiled
- w@%‘guoﬁﬂy inside the trench with care, ensuring that the pipe coil is not damaged
?*\?'\e ?-:b hﬂuﬁng laying. Before lowering the pipeline, the Contractor must ensure that pipe
\m“@\\o‘ “#° caps are provided. After that, the trench can be backfilled, leaving sufficient lengths

o available at the ends for jointing.
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Where given specific approval (written form) by the Project Manager/SSGC, a pipe

may pass through an open drain or Nalla. Where this is permitted the pipe shall be

installed inside a Steel Sleeve/Casing/Pipe for protection. The sleeve material shall

be provided by SSGC and laid by the Contractor on advice of the Project

Manager/SSGC.

-

All other work necessary to break through the walls of the obstruction, and to scal
the annulus between the pipe & the sleeve and the sleeve and the wall, shall be
deemed a$ allied works.

Jointing of HDPE 100 pipes shall be performed according to ASTM F2620/API
1104/1SO 21307. The procedure for jointing of PE pipe and fittings is discussed
below. Only barcoded clectro- fusion machine (automatically Readable) & Butt
Fusion machines shall be used for jointing of HDPE pipe/ fittings. :

The equipment used by contractor shall be checked by the concerned SSGC’
technical team or the person (s) nominated by Project Manager/SSGC. Contractor
shall ensure that the machines are always available at site, no-stoppage of work
due to the non-availability of machines.

It may also be noted that no fusion will be allowed without clamping device and
only the recommended cutting tools (Hack Saw shall not be allowed for cutting the
Pipe) shall be used. The contractor has to supply all the consumables required for
carrying out the fusion joints (like cloth/ paper napkin, acetone etc.). If, upon
inspection, the Project Manager/SSGC determines a joint is defective, Contractor
shall remove the joint by an approved method. The cost of this work shall be borne
by the Contractor. ' )

12. HDPE Pipe Weld/Jointing Testing

Before and during the construction of the pipeline at site, at least once or as per the
recommendation of Project Manager/SSGC, the contractor shall submit testing
reports of High Density polyethylene pipe welding/jointing including Electro-fusion,
Butt & Socket Joints of each pipe diameter going to be used at site, from the
independent laboratories of repute as per the prevailing Codes & Standards.

As stated below, destructive testing such as tensile and bending tests of Butt J oints
and De-cohesion or Peel off tests of Electro-fusion joints, must be carried out and
results of repute institutions shall be submitted to the Project Manager/ SSGC for
the assessment of jointing quality.

a. Tensile Testing of Butt Welded Joints — Polyethylene (PE) Pipes and Fittings -
Determination of The Tensile Strength And Failure Mode In Compliance to 1SO -
13953 or Equivalent.

b. Imperfections in Thermoplastic Welded Joints Features, Description, Evaluati
in compliance to DVS 2202-1 or Equivalent.

¢. Bead Back Bend Test to detect the poor fusion of Joint.

d. Bend Testing of Butt Welded Joints — Testing of Welded Joints — Bend Test In

Compliance To BS EN 12814.1 - 2000, ASTM - F2620 or Equivalent. ﬁ%\w{\nﬂﬁ
e. Electro-fusion Joint Peel De-cohesion Testing- Peel De-cohesion Test For El G:‘:;oﬂs::;la
o

fusion Asscmblics in Compliance to ISO- 13954 or Equivalent (Nominal o\:@aﬁ‘ e
diameter cqual to 90 mm or above) Rt
Test method for impact resistance of Plastics Pipes and Fittings - Polyethylene

(PE) Tapping Tees — in compliance to ISO - 13957 or Equivalent.
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g. Plastics Pipes and Fittings -- Crushing De-cohesion Test for Polyethylene (PE)
Electro-fusion Assemblies in compliance to ISO - 13955 or Equivalent.

13. Backfilling

The trench shall not be back-filled until Project Manager/SSGC has approved the
fit and cover of the pipe in place in the trench and has sanctioned starting the back-
filling operation. Dewatering shall be carried out prior to backfilling and no
backfilling shall be allowed, if the trench is not completely dewatered.

The trench should be minimum covered by 42" inch over the pipe. Where 42" inch
cover is not possible the cover requirement may be reduced after approval of the
Project Manager/SSGC, but it shall not be less than 20"inch.

When the trench has been dug through drive ways or roads, all backfilling shall be
executed with suitable material in layers as approved by Project Manager/SSGC
and shall be thoroughly compacted.

High Quality of Burnt Clay Bricks shall be placed after the padding of 12” inch and
then a plastic Caution tape shall be placed on distribution main and on service lines
to act as first line of defense. Electro-fusion& butt joints shall be undertaken
immediately after lowering and the activity shall not be kept pending for lack
equipment. _»

14.. Trenchless Methods - Moiling/Boring,

The Moiling or boring shall be carried out as per the requirement specified by Project
Manager/SSGC, and approved practices. To prevent harm to other utilities, the
contractor must conduct a detailed survey of the underground utilities before
proceeding with the Moiling or Boring.

The supply of all equipment, power required for carrying out moiling work, is in
contractor’s scope. The type of moiling to be carried out i.e., Manual/ Machine with
or without casing pipe shall be at the discretion of Project Manager/SSGC.A prior
approval is to be taken before starting the Moiling.

For manual Moiling, the contractor shall ensure that the size of the hole shall not
be more than 20% of the size of the casing pipe whichever is applicable. After
completion of Manual Moiling, the hole shall be properly compacted / filled with
soil by watering and by approved procedures, the pits shall be backfilled & restored.

Any damages occurred to the utilities during the Moiling operation shall te
immediately notified and rectified by the contractor without any cost implication to
S3GC.

ends) shall be

The length of the Hole (excluding the sizes of the pits on
i ediate pits will

considered for the measurement of Moiling length. Howevar, in
consider in the moiling length.
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15. Restoraticn

The contractor shall perform suitable restoration of workplace,_
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of Project Manager/SSGC. It may include backfilling of trenches, removal of debris
around the excavated places, clearing of surplus material and restoration of the
abandoned trial pits.

The Contractor has to ensure that restoration work is properly supervised, and that
the material used is suitable for the purpose and properly compacted. Where the
required standards are not achieved the Contractor will be required to replace the
defective restoration work.

16. Cleaning Through Purging & Poly Pigging

Purging and poly pigging shall be carried out with air in accordance with
standards/regulations or advised by Project Manager/SSGC. The air required for
purging & poly pigging will also be provided by the Contractor. In addition, the
Contractor shall submit and get approved a Purging& Ploy Pigging Plan before
commencing any pipeline cleaning work. The process also specifically mentions the
need to lay a wet cloth over the HDPE main and in contact with the ground, to
disperse static electricity during the purging work. All accessories /equipment
required to clean the pipeline shall be the responsibility of Contractor. The
contractor has to ensure all safety precautions and Quality Assurance guidelines,
especially while performing pigging to clean the constructed pipeline. -

17. Pneumatic Testing of HDPE 100 Pipeline

Pressure testing shall be carried out in accordance with the principles defined in
API and/or ASME B 31.8 standards. Testing will be carried out with compressed
air and will be provided by Contractor for testing purposes and is to be included in
the rates.

For main pipelines work the Contractor shall perform progressive pressure testing
to avoid having to find leaks in long lengths of pipe. The test pressure shall be 100
psig, and there shall be no unaccountable pressure loss during the test period.
Project Manager/SSGC must authorize the test protocol, which includes drawings
of the pipeline to be tested, vent points, gauge position, and inlet pressure etc.

For main line the test duration shall be 24 hrs. With these tests the pressure should
be allowed to stabilize for a period of 30 minutes after pressurization. The holding
period may then commence and continue for 24 hours.

Measuring instruments shall have been calibrated and their accuracy and
sensitivity confirmed. For testing of Network, calibrated pressure gauges of suitable
range shall be supplied by the contractor. The pressure gauges shall be calibrated
from time to time as desired by Project Manager/SSGC. A variance of 0.04 psi is
acceptable for this type of test & any device used should be able to measure
pncumatic pressurc within this tolerance. All testing shall be witnessed and
approved by the Project Manager/SSGC or his delpgated representative.
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18. Fabrication of Steel-HDPE Pipe Riser for Gas Service
Connections

The contractor has to manufacture all kind of risers for the service connections of
domestic & commercial customers. The material includes Steel Pipe, HDPE 100
Casing, coating 2/3 Ply tapes, Transition fitting, Primer, Teflon tape etc. The
manufacturing process of service risers includes pipe cutting, sand blasting, welding
of transition fitting, threading, primer coating, bending, coating 2/3 ply tapes for
sealing and its pneumatic pressure testing. Each riser should be tested for at 60
psig.

All material for the fabrication of risers will be provided by SSGC. An approximate
estimation of required material per riser is given in below table.

Material Description Quantity
Steel Pipe %" 1.5 m/riser
Service Valve 1 No. /riser

HDPE 100 pipe 40 1.7 m/riser
mm

Transition Fitting %" 1 No. /riser

dia x 20 mm .
Welding electrode 0.03Kg rod/riser
1/8"
Primer 1 lit/ 50 risers
2 ply coating tape 1 roll /10 risers
3 pl_y coating tape 1 roll /20 risers
Teflon Tape 1 roll /4 risers

19. Steel - Galvanized Iron Piping - for Gas Service
Connections

" The service connection work includes all work necessary to connect Service Tee onto

the HDPE service pipe, fitting of HDPE transition piece, bending of galvanized iron
pipe, installation of fittings and to connect the riser assembly up to the gas meter.
The joints of the service connection assembly up to the meter shall be tested with
soap solution after completion of the work and rectified immediately, if found leaked.
The results of the tests must be accurately reported on the reporting cards.

The threading of Galvanized Iron Line pipe shall be NPT and conforming to
ASME/ANSI B1.20.1. All riser and lateral pipe shall be clamped to the building at
intervals not exceeding S ft.

Pipe should ideally join a structure above ground and stay in a well-ventilated area.
The entry point must be located in such a way that it can be redirected to the usage
points in the shortest possible time. The contrgttor must ensure that no gas supply
is delivered to the customer through idden piping or from old service
connéction.
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Before going further, any fault discovered during the various stages of inspection
must be corrected by the contractor to the complete satisfaction of SSGC's Site
Engineer/Project Manager. Irrespective of the inspection, repair and approval at
intermediate stages of work, contractor shall be responsible for making good any
defects found during final inspection/guarantee period/defect liability period.

20. Installation o!f Meters

The meter installation shall be prcfm.'red at the height of 5 ft. from the ground and
in open/ventilated space so as to prevent Gas accumulation and easy dispensation
of Gas to atmosphere in case of any smell/ leakage of Gas. The meter installation
shall not be provided in any fixed enclosures, cabinets or confined space in the
customer premises.

The Contactor’s team will ensure that all household gas appliances are completely
turned off by the customer to avoid occurrence of any hazard. Existing (old) service
connection / assembly along with meter, regulator, ML cock & fittings shaill be
removed after dismantling all joints from (from outlet of service valve up to outlet of
meter). New ML cock and regulator shall then be installed on new service connection
along with meter by using Galvanized pipe, U-Bend, etc., as per drawing provided
by SSGC. Fabrication of U-Bend will be carried out by the contractor.

Fire Extinguisher in working condition shall always remain on sites of work. The
installation should have minimum clearance of about 3-4 ft., from electric point
mains and switches.

21. Killing of Old Pipelines & Handling of Service lines/ Gas
Meters

In coordination with the Project Manager/SSGC, the contractor must devise an
action plan for the terminating existing pipelines and handling of old gas meters,
regulators, and scrvice lines. Previous pipelines should be decommissioned in such
2 way that there should be no interconnection between new and old pipelines.

The contractor has to excavate 4.5'x4'x5' ft. size Pits for Locating, Killing /
Disconnecting of existing network and installation of fittings, as per site
requirement or as advised by SSGC'’s site engineer. This can be accomplished with
the use of appropriate tooling and equipment while causing the least amount of
damage to the environment and vicinity. The contractor must ensure that no
natural gas is left in the pipeline through portable leak detector testing and that it
is safely purged into the open atmosphere in accordance with HSE and QA
guidelines. The old pipelines should be cut off at several points with a fair gap
between them or as per the instruction of Project Manager/SSGC in order to ensure
that the old network has de-energized / disconnected.

After installing the new ones, the Contractor must disconnect the old service gas
connection from the underground Service Tec Point, update the complete record,
and communicate with the SSGC's Site gineer/Project Manager. No new
connections will be permitted to any cystomfprg unless the old service lines were

successfully disconnected.

A
—— Py l.1l
g\h\* \ﬁ“\‘_ b Page 23 of 51
I\“ :
Ay



Rehabilitation of Distribution Network '.] Distribution -US
R

22. Civil Work

Wherever required or advised by the Project Manager/ SSGC, contractor haa to
supply the adequate materials and services for the completion of the civil work of
the damages/repair caused by the rehabilitation work.

23. Recording of As-Built/Laid Drawings& Submission of
Record

The Contractor will be required to submit computerized as-built/laid drawings duly
certified by Project Manager/SSGC in A0/ Al sheet form at 1:200 scale in prints
plus soft copy.

The as-built/laid drawing shall be submitted on area wise as specified. The bill of
materials used for the particular area shall be specified on the drawings. The
Contractor shall use the area and crossing survey drawings prepared by them as
reference.

The lengths, depths of installed pipe work, changes in direction, major fittings, etc.,
shall be recorded together with appropriate references to other services crossed and
in the proximity of the gas pipe.

Distance of pipeline from permarrent property /structure should be provided at least
every 30’ ft. If there is any chance in alignment/orientation and offset distance etc.,
of the pipeline in between the above said 30’ ft., the same shall be clearly mentioned
in the as laid drawings.

Technical deviation (if any) should be provided with reference to the buildings and
permanent structure around, and the same should be cited clearly with all relevant
details.

Complete details of Nalla crossings should be shown in a separate sketch, Name of
roads, major landmarks and buildings should be mentioned appropriately for
reference. Direction of gas flow should be indicated in each drawing. The details
shall be prepared in standard format using AUTOCAD Map and format should be
compatible (import/Export) to ArcGIS Software and submitted into CD ROM/USB.

The contractor must send three sets of the following documents:

a) A full list of all houses and commercial establishments in the area assigned to
him, including specifics of connections provided and reasons for not being able
to provide or complete connections.

b) Specifications of houses that had extra piping installed, as well as the materials
used.

c) A fcpc:-rt on total material use.

d) Material reconciliation with respect to the materials issued.

¢) Test reports & test certificates of gauges etc.

Any other documents / records required.
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C. Quality Assurance System Guidelines

1. General Information

This portion of document specifies the Contractor's Quality Assurance
Requirements. If there is a dispute between this specification and other contract
clauses, it must be brought to the attention of SSGC/Project Manager during the
bidding process and addressed with SSGC/Project Manager prior to placing an
order.

2. Scope of Work of Quality Assurance System

2.1. Prior to award of contract

Before making an offer, the bidder must consider the scope of work, drawings,
requirements, and standards, as well as other documents attached to the
tender/enquiry form.

The bidder shall submit milestone chart showing the time required for each
milestone activity and linkages between different milestone activities along with
overall time period required to complete the entire scope of work. -

The bidder shall develop and submit resource deployment chart and a manual or
equivalent document describing/indicating/addressing various control/check
points for the purpose of quality assurance and the responsibilities of various
functions responsible for quality assurance.

2.2. After the award of contract
The bidder shall submit the schedule for submission of following documents in thc
kick-off meeting or within two weeks of the placement of order, whichever is earlier.

a) Detailed Bar / Gantt Chart
b} Quality plan for all activities, required .to be done by the bidder, to accomplish
offered scope of work.
¢) Inspection and test plans, covering various control aspects.
d) Procurement schedule for items to be supplied by contractor covering inspection
~ of the same.

Various documents submitted by the bidder shall be finalized in consultation with
Project Manager/SSGC. All Quality Assurance Plan (QAP) documents shall be
reviewed by concerned Department of SSGC and the bidder shall be required to
incorporaie all comments within the framework of this specification at this stage of
the contract.

]

2.3 Ciuring job cxecution
During job exccution, the bldder must adh¢re to all quality documents submitted
and finalized /agreed upon in accord i e contract's specifications. Approval

work.,
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3. Quality Assurance System Requirements

a) The bidder shall nominate an overall in-charge of the contract titled as

* " "Contractor’s Project Manager" for the scope of work of agreed contract. The

name of this person shall be duly intimated to SSGC including all subsequent

changes, if any. SSGC shall correspond only with the project manager of the

bidder on all matters of the project. The project manager of the bidder shall be

responsible for co-ordination and management of activities with bidder's
organization and all sub-vendors selected by the bidder.

b) A well-qualified HSE & QA/QC supervisor shall be there to oversee all the
operations and requirements pertaining to health, safety and quality assurance
and shall be the focal person for the subject matter.

¢) The bidder must schedule the contract scope of work on a quality plan format
such that no significant variations are required during contract execution. The
bidder- must schedule the types of services, as well as the different work
methodologies, that he agrees to use to complete the contract scope of work.

d) The bidder is required to review the contract at all appropriate stages to evaluate
his capabilities with respect to timely and quality completion of all activities
pertaining to contracted scope of work and shall report for constraints, if any to
SSGC.

e) For all documents, a system must exist which assures that latest/ required

. "' version(s) of the document(s) is available at all location/ point of use.

f) The Bidder shall include a list of works which he intends to sub-let to sub-
contractors. The work Sublet to Sub-contractors proposed by the Bidder are
subject to SSGC/Project Manager approval and they have to comply all criterion
mientioned in the contract.

~g) Bidder shall establish adequate methodology such that the matenais supplied

by the SSGC shall be adequately preserved, handled and made use of for tie
purpose for which they are provided. Material issued shall be documented and
records shall be maintained.

h) All output delivered against contract scope of work shall be suitably identified in
such a manner through identification that sufficient traceability is maintained
which permits effective resolution of any problem reported in the outputs.

i) Critical activities must be defined, and the bidder must have documented
methodologics that he would use to carry out those activities within the contract
scope of work. Wherever, it is difficult to fully inspect or verify the output (special
precess), bidder shall pre -qualify, the performers and methodologies.

j) All inspections carried out shall be in conformity to quality plans and or

. ~ inspection & test plans. All inspection results shall be duly documented on
controlled forms such that results can be co-related to specific product that was
inspected /tested.

k) All inspection, mcasuring & test equipment shall be duly calibrated as per
In_tcrnatjnnal standards/ codcs.

1) All outputs delivered against contracted scope of work shall be duly marked such
that their inspection status is clearly evident during all stages of the contract.
All non-conformities (NCs) found by the contractor's QA/QC supervisor or B
SSGC representatives shall be duly recorded, including their disposal action an
resolved suitably. Effective corrective and preventive action shall be implemented
by the bidder for all repetitive NCs, including deficiencies. D‘BL
n) Bidder shall prepare sufficient records for various processes carried out by hm“?\’ﬂge\

for delivery of contract scope of work such that requirements of this contract é.;an“‘ ot
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objectively demonstrable. In case SSGC finds that enough objective
evidence/recording is not available for any particular process, bidder shall be
obliged to make additional records so as to provide sufficient objective eviciéﬁéé_

o) For all special processes, bidder shall deploy only qualified performers.
Wherever, SSGC observes any deficiency, the bidder shall arrange the adequate
training to the performer(s) before any further delivery of work.

p) Contractor has to prepare and submit a Weekly Progress Report. These reports
will present summaries of the progress included but not limited to the NOC’s /
Permissions status, Road Cutting, Ditching, Pipe laying, Backfilling activities.
The report will detail the progress made in the week and compare with the
schedule, whether it is ahead or behind. It will also suggest remedial actions that
will be taken to keep the project on track. There shall also be a summary of the
material that was used and issued from the store. Any issues being faced by the
contractor shall be highlighted to ensure timely communication and resolution.

D. Health Safety & Environment Guidelines

Prior to commencement of the Project, the Contractor shall produce a written safety
policy and procedure for Project Manager/ SSGC approval and which the Contractor
shall enforce during all execution and commissioning activities.

The Contractor must follow the specifications specified in the tender document.
Furthermore, the Contractor must follow good working practices when storing and
handling cleaning fluids, flammable fluids, and other hazardous materials, and
ensure that no smoking or naked flames are allowed in the vicinity when these
materials arc being used.

Trench walls shall be sufficiently battered in order to minimize a trench collapse.
Where there is a danger of an earth slide or collapse, the trench shall remain open
for the minimum time possible with proper barricading. The Contractor is to ensure
that no person enters a trench, which is of a depth of 5 ft. or greater, unless the
trench has adequate shoring or the sides are battered to such an extent as to
prevent a trench collapse.

The Contractor shall also protect all work sites with warning signs, barricades and
night lighting. The Contractor shall inspect all fenced excavations daily, and
maintain them in good order. The trenches/ pits shall not be kept open in night
times. However, in case the same is essential the same shall be properly barricaded
with proper lighting arrangements & manned.

The Contractor shall provide First Aid & all Personal Protective Equipment (PPEs)
to his deployed labor which are necessary for safe working practice. Any accident
causing injury to any person or damage to property or equipment shall be reported
to the Project Manager/SSGC. At any stage if, the Project Manager/SSGC
determines that the work is being performed by the Contractor in an unsafe
manner, he may suspend the work until corrective action is taken by the
Contractor.

During the Service Line Connections, the contractor shall take care of all safety
norms applicable for such works at sjte. Cpntractor shall provide all safety
appliances e.g., safety helmets, gloves, safely s, ladders, staging, shoes, goggles
etc. '

o
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During purging/Killing of gas pipelines, special procedures to be followed so that
there is no chance of any unforeseen explosion. After completion of service line
connections and before putting gas in operation, the contractor’s workers should be
equipped with gas lcak / LEL detectors in order to identify any potential and
hazardous leaks.

The Contractor shall be responsible for ensuring that the Site is kept clean and tidy
and that all scrap materials and tools are removed from the Site on completion of
the work. it

When working at heights, all appropriate precautions must be taken. Installation
of proper barricading and warning signs is required and without adequate lighting
ahd the Project Manager's permission, no night work shall be allowed.
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SPECIAL CONDITIONS OF CONTRACT

1.

3.

Representative of the Company
Representative of the Company for the purpose of this Contract would be:

Madni Ahmed Ali Arfat SGM (SBU) US & B

Signing of Agreement

Formal signing of agreement shall be completed as soon as possible.
However, the Contractor shall mobilize/commence work after issuance of
Letter to Proceed. Formal agreement would be made on stamp paper of
value at the rate of Rs. 0.350 per hundred rupees of the value of contract.
The stamp duty would be borne by the Contractor.

Monthly Deduction

Monthly deduction of Rs. 15,000 shall be made in case Contractor fails to
deploy agreed / specified full time supervisory staff at site.

Rate Analysis.
SSGC may ask for rate analysis / of quoted offers, if indeed.

Completion Period

The entire work shall be completed within Eleven (11) Months from the
issuance of Letter to proceed, which in case of work exigencies could be
issued prior to signing of formal agreement.

Liquidated Damages

The rate of liquidated damages shall be 0.1%percent of the final contract
value for each day of delay and limited to a maximum of ten (10%) percent
of the final contract value,

Performance Bond

The performance bond shall be an amount equal to five [5%] percent of
the bid value / contract value and it shall be submitted within 10 days of
receipt by the Contractor of the Letter of Intent. The performance bond
shall be released after satisfactory completion of maintenance period.

Maintenance Period.
The maintenance period will be Six (06) months after the issuance of
Substantial Completion Certificate by the Company.
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10.

1L,

12.

13.

14.

Retention Money

The retention money shall be equal to Five (5%) percent of the certified
value of work which would be released after the maintenance period and
rectification of punch list defects, to the satisfaction of the Company.

Mode of Payment

Payment against running bills shall be made to the Contractor by the
Company as per actual executed quantities and in accordance with the
conditions stated in the General Conditions of Contract and Bill of
Quantities. For the contracts valued more than one (01) Million
contractor’s every running bill invoice shall be verified by the company
engineer for release of Sixty (60%) percent adhoc payment withia (C7)
working days on submission of the invoice on company’s prescnbed
format. The balance amount of the bill will be settled within 30 working
days from the submission of the invoices by the contractor.

Survey Equipment

The contractor shall provide all the required survey equipment at site. The
survey instrument / equipment shall be in good condition and shall be
available at site for use by the Company.

Damage to Property and Persons

The Contractor shall, except if and so far as the Contract provides
otherwise, indemnify and keep indemnified the Company against all losses
and claims for injuries or damage to any persons or property whatsccver
arise out of or in connection with or in consequence of the construction
and maintenance of the works and against all claims demands,
proceedings, damages, costs, charges and expenses whatsoever in respect
of or in relation hereto.

If LTP is not issued within 06 months after issuance of LOI, both parties
are at liberty to Terminate / Revoke the LOI and contract.

» In case of any conflict between Special Conditions
& General Conditions of the contract, the Spectal
Conditions will govern.
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A. Evaluation of Potential Bidcers

The purpose of this activity is to assess the potential bidders against pre-determined
criteria for Construction Activities of Distribution Network through HDPE 100
Pipeline & its associated allied activities. the process is on Single Stage Two Envelope
Basis, those bidders acquiring the Threshold marks in technical evaluation their
financial will be opened on the given date and time.

The contractor shall be paid on a Schedule of Rates basis (SOR)/BOQ. The
contractor is required to quote for all the SORs, in case of any SOR is not quoted by
the bidder, the bid shall not be considered and would be rejected. Moreover, the
contract will be awarded on complete package basis for all SORs. For removal of
doubt, value of sum of all bids in all SORS will be added and lowest sum so arrived
will be deciding factor. SSGC shall pay the contractor for measured quantity of each
item of work actually carried out under the contract (milestone based), no advance
payments or mobilization advance shall be entertained. Payment shall be at the rate
for the work sct out in the agreed Schedule of Rates/BOQ. ;

1. Mandatery Reguirements
1.1. PEC Registration C-2 or Above

The bidder shall have valid registration with PEC under C-2 or above having
specialization of CE-08 category (copy to be attached with the bid).

ln2 Bia klisting

The bidder has to submit an undertaking that the firm has not been black-listed by

. any Government/Semi Government Organization.

1.3 Frovincial & Professional Tax Certificate

The bidder has to submit valid copies of Active Status of FBR Income Tax,
professional tax and active SRB/BST whichever applicable tax certificates.

: Audited Accounts

The bidder has to submit valid copy of company’s audited account of last fiscal year

2. Bid Evaluation Process

kA § k= 1 - - - 1 « % .
Vet o J,_.! £ APGSAa [.4 '-'L'.':‘!'ﬁ.

The bidder shall provide a detailed description of how they intend to execute the
project, detail the project schedule with timelines and activities, necessary resources
which will be used against each activity and expertise to achieve the desired project
objectives.

]

Expertise of Contractor’'s Team

The bidder shall submit complete information of the team of the contractor to
perform construction activitics including but not limited to CV, qualificaticn,
experiences which shall be minimum five (5) years or above as per attached form B-
1. The hired team of the contractor for construction actlivities may, as a minimum,
comprise of the following expertise: rﬂ
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e Project Manager (Should be an Engineer) - Valid PEC Registration

« Field Construction Supervisors

e HSE & QA/QC Supcrvisor

« HDPE Pipe Welders / Jointers

« Compressor / Machinery Operator

« Ditching & Backfilling Labors

Apart from the technical team, the HDPE pipe fusion/jointers shall be certified by a
reputable Third Party Verification body and hold valid certification, copy of
certification(s) shall be enclosed. The contractor has to provide necessary
undertakings (Form B-04) to SSGC that he/she has certified HDPE Pipe Jointers.
There should also be sufficient ditching / excavation personal available for the
required services so that work can be done in smooth and uninterrupted manner.
Lastly, relevant operators for smooth operation of compressor and vehicles shall be
easily available.

».3.  Equipment Infrastructure/Office Facility

The contractor must have a designated office location equipped with necessary office
equipment likes computer, internet, telephone, printing/ printers etc. If bidder wins
the tender, then he/she has to develop the temporary office along with all facilities
at the worksitc as well. '

Contractor has to provide the list of Construction Equipment owned by his/her
company required to exccute the HDPE pipeline construction job that would be
checked by SSGC along with an undertaking (Form B-05) that the equipment will
be deployed at project site within the project period. Moreover, in case of heavy
machinery such as crane, dumper truck, excavator ctc., are required, the contractor
shall arrange/lend on its own.

2.4 Related Experier.ce & Track Record of Contractor

The track record will be graded on basis of past experience of similar projects on
laying of HDPE pipeclines ranging from 20 to 180mm dia. The complete information
regarding previous project assignments such as Project description, duration,
completion dates, timely or delayed execution, resources deployed and prbjéct
value/LOI etc. copies shall be provided.

2.5 HSFE & Omaliny Cerulication

The bidder has to submit valid ISO 9001, 14001 and Occupational Health and Safety
Certificate, 1SO 18001/18045001 Certifications or equivalent and shall maintain
valid certification throughout the execution of contract.

2.6. Financial Health

The bidder shall exhibit sound financial health / credit worthiness (Annual Turnover
& Liquidity Assets as per criteria tabulated in Financial Requirements) and liable to
submit bank statement of last one year of the company. The concerned team of
SSGC will evaluate any liquidity or current assets risk of the firm to establish
whether the firm will be able to execute the prpject without financial constraints.

- =
‘t,v o]
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3. Technical Evaluation of Bid

The evaluation paramcters are detailed below against which the bidder shall be
graded. The process is divided into two (02) parts, first being the Qualitative and the
second being the Quantitative. For the Qualitative Part, it is mandatory to tick Yes’
in all the clauses and submit supporting documents at the time of bid submission.
Failing to do so will lcad to the rejection of the bid. For the Quantitative Part, the
bidder shall be graded against each category and has to score at least 65% marks
to be technically complaint. However, for the equipment category, the bidder must
score at least 70% marks out of allocated in that category. In case less than 70%
marks are obtained in construction equipment category the bid will be liable for
rejection even if the minimum qualifying marks i.e. 65% are achicved.

a. Qualitative Mandatory Section

Sr.
: Essential / Mandatory Requirement Yes I No

Registration with Pakistan Engineering Council for Ca.tegory with C -
2 or above Certificate

1 ﬁndcﬁahng that the firm has not been black-listed by any
Government Organization.

Photocopy of Active Status qf FBR Income Tax, SRB/BST whichever
applicable, &copy of valid Professional Tax Certificates

3.

4. | Valid copy of company’s audited account of last fiscal year

‘Note: Any “No” in this section means mandatnry requirement is not fulfilled and the
b1d is liable to be rejected without further processing.

b. Quantitative Section

Sr. ? S
¥ Item Description Maximu

Methodology, Proposal of Work - |
The bidder shall submit a detailed description of how they
| | intend to exccute the project, detail the project schedule with 05 05
| timelines and activities, necessary resources which will be used
| against each activity and expertise to achieve the desired
_project objectives.
Expertise of Contractor’s Team
i, The hired team of the Contractor for Construction activities
may comprise the following competency and education level
just as (CV, qualification, and experiences of at least 5 years
or above as per attached form B-1& B-2) 4
a) Project Manager x 1 (Enginceer)
b) Ficld Construction Supervisor x 2 (DAE), 2 marks for 1 2
' DAE 5
2. | "¢ HSE & QA/QC Supervisor x 1 (DAE), 1 mark for 1 DAE 20
HDPE Pipe Welders / Jointers x 5 (Certified by Third
Party), 1mark for 1 jointer

w

e) Compressor / Machinery / Vehicle Operators x 2, 1 mark 2
for 1 operator
Ditching & Backfilling Labor x 1) 0.2 marks for 1 labor 2

¢ valid HDPE Jointing
ind contractor has to

Certification issucd by Third
submit the undertaking of the

|-—-——-—""—'-“--——
8

f)
Note: HDPE Pipe welders shall pro
ﬁﬁ
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| office Facitity - T i iaeiahl
3 i. Temporary Storage for Material 2 g
lii, Computer with Printer 2
i gl Telephong/tatoract 1
Construction Equipment Availability
Sr, . Allotted
" Equipment Quantity Marls
i. | Steel Pipeline Locators @ 1.5 mark for each 02 3
.. Automatic Electro fusion machines with bar 05 5
= code @ 1 mark for each
- Butt Fusion Machine for required Diameter o1 o
) Jointing
iv. Air Compressor for Purging [ Testing 01 1
v. Asphalt Cutter @ 1 mark for each 02 2
. GPS Coordinates Recording equipment @ 1
Vi 02 2
mark for each
vii. | Single Cabin Vchicle @ 1 mark for each 02 2
4 fiii Dewatering/ Slurry /Mud pump @ 1 mark 02 5 58
for cach
ix. Generator 5 KVA @ 1 mark for each 02 2 -
X. Welding Plant 01 1
P Ge - tect k
"y ortable Gas Leak Detector @ 1 mark for 03 3
_ cach .
Note: The bidder has to provide undertaking (Stamp Paper minimum worth of
PKR200/) that the above construction equipment are in ownership of contractor
and will be made available at project site within the project period and the same
is in fit and operational condition (later will be checked by SSGC). In case of
requirement for heavy machinery such as dumper truck, crane, excavator etc.,
bidder shall arrange/lend on its own expense. For qualifying at least 70% marks
are mandatory to obtain in this category.
Further, if required SSGC representatives can physically check & Verify at
the time of Technical Evaluation. '
In case of any fraudulent practice, incomplete or wrong information the
Contractor shall be liable to be dealt as per PPRA rules.
l_ Past Performance as per Form B-3
| 5. |Relevant experience of similar type / nature of projects of HDPE
! pipeline construction in past five (05) years.
| a) 40 - 63 mm @ Project (1 No x 2 marks for each project)
- maximum 03 projccts.
b) 63 - 125 mm e Project (1 No. x 2 marks for cach project) 6
maximum 03 projects.
¢} 125- 180 mm o Project (1 No. x 2 marks for each project) 6
maximum 02 projects. _ 20
d) 180 mm e and above Project (1 No. x 2 marks for each 4
proiect) maximum 02 projects.
Following dectails have to be provided f each
i | project/assignment
! a) Project Value
i ! b) Planned Duration and Cost
[ | ) Actual performance — duration and cost
|| d) Length of pipeline laid B D
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e) Resource (manpower and cquipment deployment)
Bidder shall attach Purchase Order copy of the project

Innovativeness & Compliance
6. | Valid ISO 9001, 14001 and Occupational Health and Safety 5 5
Certificate, 1SO 18001 /18045001

Annual Turn-Over: The company to exhibit sound financial
health to be graded on following Annual Turn-Over / Sales

; criteria:

7. | 1. PKR100 Million or above 15 15
2. PKR 70 - 99 Million 10
3. PKR 50 - 69 Million 5
4. PKR 30 - 49 Million 2.5

Liquidity: The company shall have sufficient liquid assets for
execution of project, e be graded on the following criteria:

| T_PKR 20-Million-or above

8. |2. PKR 15 - 19 Million

3. PKR 10 - 14 Million

4. PKR 5 -9 Million

8 W s L

Total 100
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2. HSE Questionnaire

Do you have a formal written Safety Policy? YES/NO
If yes, please attach a copy(s)

Is safety policy distributed to all employees and posted at the offices? YES/NO

Do you have a safety program manual? YES/NO
If yes, please state scope |

Do documented procedures exist to support the safety manual? YES /NO
If no, how is your safety program implemented?

Do you operate a formal review/audit of the safety program? YES/NO
How are review/audit results identified, documented and implemented? YES/:C
Do you hold regular safety meetings for all employees YES/NO
If yes, how frequently do you hold th‘ese meetings?

Weekly i ——

Fortnightly

Monthly —

Others o ) When? e T

Do you hold regular safety inspection? YES/NO

If yes, please provide details.

What Type of employee training programs are in place?

Is training delivered to subcontractors? YES/NO
Is training delivered to clients? YES/NO

How are accidents investigated and reports cipgulated to management? Give a copy

of any report if available.
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3. Form B-01

QUALIFICATION & EXPERTISE OF CONTRACTOR’S
TEAM PROPOSED FOR THE ASSIGNMENT

Name:

Profession/Expertise:

Qualification/ No. of Years of Experience:
Date of birth:

Nationality:

Years with the firm:

Degree of proficiency:

Expericnce:

9. Membership of professional societies:
10. Academic Qualification:

11.Other trainings:

N 7 B0 o

I, the undersigned, certify that, to the best of my knowledge and belief, these bio-
data correctly describes myself, my qualifications and my experience

Signature:
Dated:

Note:

1. Please fill one form for each expert as above. Additional experience
information may be attached with the form.

2. An affidavit on stamp paper of Rs. 20 stating that the copies of certificates
attached of key staff are genuine and will be responsible for any
discrepancies arising later on.

3. All the above information provided shall be supported with documentary
evidence; otherwise no marks will be awarded.
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, 4. Form B-02
* INFORMATION FORM
1. Name of Contractor
s Address
e Telephone No (s)
e Fax number
¢ E-mail
2. Description of firm (Ownership / Organization)
Attach copy of certificate of registration
3. Experience (Number of Years)
4, Experience of the firm (on appended B-3 form) during the past five (5) years.
‘3 5\ Organization chart showing contractor structure.
6. Additional information
Yours truly,
Name of Autherized
Representative:
Position:
Date:
* All the above information provided shall be supported with documentary evidence;
.' otherwise no marks will be awarded.
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5. Form B-03
Assignment Completed by the Firm in the Last Five

Years

FEL e A [ ]

[Along with Documentary Evidence & Details]

[NAME OF THE FIRM]

g
m

]
i)

N W RGN

Name of Assignment: -

Name of Client:

Address of Client:

Start Date: Month/Yea:
Completion Date: Month/Year
No. of staff / professionals deployed:

Approx. Value of Services/ ass:tgnments

Description of project:

Description of Services provided by the firm:

One form for each assignment.
All the above information provided shall be supported
evidence; otherwise no marks will be awarded.

ith documentary
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6. Form B-04
UNDERTAKING FOR THE CERTIFICATION OF HDPE
JOINTER/WELDERS (STEEL/FPE)
Tender Enquiry No. SSGC /

I _ ,S8/0,D/o , holding CNIC No. copy attached

and representative of Contractor/Company, solemnly affirm and

declare that the following submitted certificates of HDPE Jointers/Steel Welders are
genuine & valid and arc certified by a Reputable Third Party.

In case of any fraudulent action, false or misinformation, I shall be l.iable for
penalties as per PPRA rules. Moreover, | also agree to bear all financial losses
incurred due to defaults in misreporting the facts. I further undertake to pay all
liquidated damages and penalties as per SSGC’s terms and conditions.

Sr.

4 HDPE and Steel Welder/Jointer Name Certificate Verified By

i

ii.

iv,

V.

vi.

vil.

ST

ix.

X,

Name of Contractor:

Signature of Contractor:

Contractor's Name & Stamp: -

Note: The bidders are required to furnish this mandatory undertaking on Stamp
Paper of Rs. 200/- while submitting this tender.

' G
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7. Form B-05

UNDERTAKING FOR OWNERSHIP OF EQUIPEMENT
Tender Enquiry No. SSGC /

1 __ ____,S/o,D/o , holding CNIC No. copy attached

and representative of Contractor/Company, solemnly affirm and

declare that the quantity of equipment detailed in below table is under my
company’s ownership and will be made available throughout the project duraticn:
and the same are in fit and operational condition. In case of any default in the
equipment ownership claim or operational deficiency, I shall be liable for penalties
as per PPRA rules. Moreover, | also agree to bear all financial losses incurred due to
defaults in misreporting the facts. I further undertake to pay all liquidated damages
and penalties as per SSGC’s terms and conditions.

Quantity

Sr. # Equipment Avitlible

1 Steel Pipeline Locators

Automatic Electro fusion machines with
bar code

Butt Fusion Machine for required Diameter
Jointing

iv. Air Compressor for Purging / Testing

V. Asphalt Cutter

vi. GPS Coordinates Recording equipment

ii.

1il.

Vii. Single Cabin Vehicle

viii. Dewatering/ Slurry /Mud pump
ix. Generator 5 KVA

. Welding Plant

xi. Portable Gas Leak Detector

Name of Contractor:

Signature of Contractor:

Contractor's Name & Stamp: _

Note: The bidders are required to furnish this mandat
Paper of Rs. 200/ - while submitting this tender.

undertaking on Stamp
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ecial Con ns of Tender Documen

Tender Enquiry No. SSGC/SC/

Note: In case of any conflict between special conditions of Tender Document and any other terms &

3.

7=

10-

conditions, the Special Conditions of Tender Document will govern / prevail.

Contractor to submit the following within 15 days after issuance of Letter of Intent (LOI).
a. Performance Bank Guarantee
b. Stamp Papers
¢. Insurance Policy
d. Any other Document as mentioned in the LOI

Formal contract will be made on Non-Judicial stamp paper of value @ Rs 0.35 per hundred rupees of
contract value, as per prevailing rate by Government of Sindh & Balochistan. The stamp duty will be borne
by the contractor and also submit the copy of challan of stamp paper. Further as per Government of Sindh
Board of Revenue notification NO.CIS/SWB/BOR/R&T-17/2022-808 dated 08-06-2022 all judicial and non-
judicial stamp paper of the denomination of rupee five hundred and above shall be exclusively on e-stamp.

All kinds of Government Taxes, Duties and Levies against any item of the contract, shall entirely be the
responsibility of the Contractor. Income Tax will be deducted as per applicable Law under the prevailing
Government Rules. Rate of Income Tax deduction in relation to submission of Income Tax certificate from
the Contractor should also be stipulated.

Bank Guarantee (Bid Bond Guarantee/Performance Bank Guarantee) will be made on Non-Judicial stamp
paper at the prevailing rate as specified by the respective Provinces. Further the bidder/contractor submitting
the Bid Bond guarantee/Performance Bank guarantee being prepared by the State Bank’s schedule banks
should ensure that there should be no deletion/insertion/alteration/modification of any terms in the Bid
Bond/PBG guarantee format as given in the tender document or else bid will be liable for rejection.

If the letter to proceed (LTP)by user deptt. is not issued within six months after issuance of letter of intent
(LOI), both the parties are at liberty to terminate/revoke the LOI without any claim of loss or damage to the

other party.
The completion period of the said work shall start with effect from the issuance of Letter to Proceed, which
in case of work exigencies could be issued prior to signing of formal agreement.

In case of services and works tenders:
Bids determined to be substantially responsive will be checked by the Procuring Agency for an arithmetic
error. Errors will be corrected by the Procuring Agency as follows;

a. Where there is a discrepancy between the amounts in figures and in words, the amount in words will
govern ; and

b. Where there is a discrepancy between the unit rate and the line item total resulting from multiplying the
unit rate by the quantity, the unit rates as quoted will govern, unless in the opinion of the Procuring
Agency there is an obviously gross misplacement of the decimal point in the unit rate, in which case the
line item total as quoted will govern and the unit rate will be corrected.

The bidder shall fill in rates and prices for all items of the works / services described in the BOQ. Item
against which no rate or price is entered by a bidder will not be paid for by the Procuring Agency when
executed and shall be deemed covered by rates and prices for other items in the BOQ. Any Bidder who
change / amend the BOQ or Price Schedule (description, Quantity, UOM etc.) will render the bid as
conditional bid and will be liable for rejection.

Method For Submission of Bid Bond (Under Single Stage Two Envelope Bidding Procedure):

In case of Single Stage Two Envelope Tenders the fixed bid bond as per clause#09 of General Terms &
Conditions to be placed in the Technical Proposal. However, if the bid bond is placed in the financial
proposal will also be considered. Without submission of bid bond (either in Technical proposal or financial
proposal) the bid will be rejected.

Bid bond submission (2%) of the bid amount as mentioned in the clause 9 of General Terms & Conditions, to
be treated as null & void, however other contents of clause 9 will remain unchanged. The submission of fixed
amount of Bid security is appearing in the Schedule of Requirement/Bid Form.
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a) All the bidders are advised to furnish fixed bid security (Original Instrument) as per amount appearing in
Schedule of Requirement/Bid Form, failing which their bid will be rejected.

b) The submission of fixed amount of bid security is also mandatory for all the bids valuing Rs.500,000/- or less.

¢) The word lowest bidder or the lowest evaluated bid has been substituted to read as most advantageous bid.

11- Bid shall remain valid for acceptance for period of (120) days from the date of public opening of the bids &
Bid Bond validity is for 150 days.

12- In case the local agent requires to offer bid form more than one Principal / Manufacturer, it is mandatory to
purchase separate tender document for each Principal / Manufacturer, failing which the bid submitted with
the original tender document will only be accepted and the bid with photocopy of tender document will be
rejected.

13- Blacklisting Mechanism of Suppliers and Contractors and their Local Agent:

Black listing mechanism is attached separately in the tender documents which will become an integral part of
Tender Documents and now be followed / enforced in true letter & sprit and supersede the Black listing
terms as mentioned in the General Terms & Conditions.

14- Original counter slip of token which is issued with tender document to be attached on the TOP of envelope at
the time of bid submission"

15- The Successful Contractor(s) / Supplier(s) / Consultant(s) shall submit a copy of Professional Tax Certificate
with their Invoices / Bills failing which the payment will not be released.

16- Contracts of Contractors
In the event the contractor is not willing to extend the CONTRACT for further term(s) / Period(s) under the
same terms & conditions and the quoted price as defined in the bid documents, the contractor is liable to
intimate in writing to SSGC at-least 3 (Three) months in advance prior to completion of the existing contract
term / period, failing which, action will be taken as per tender terms.

17- Insurance
In addition to the Clause 22 —Insurance, of General Term and Condition, when The Successful
Contractor(s) / Supplier(s) will submit Insurance Policy to SSGC, the Insurance Company (policy issuer)
should be registered with SECP, otherwise the insurance policy will not be considered / rejected at
contractor’s risk and cost. The insurance coverage period will be according to the work completion period as
mentioned in the contract / tender documents.

18- Fixed Bid Security — Alternative Bid

A bidder cannot submit two bids/offers with a single fixed bid security/pay order. However, the alternative

bids/offers with separate fixed bid security/pay order can be accepted, failing which the bids will be liable for

rejection.
19- Bid Bond & PBG (Performance Bank Guarantee) for Proprietary Tenders

In case of proprietary Tenders, the Bid Bond & Performance Bank Guarantee (PBG) are not required /
Applicable.

20- SSGC will not pay invoices if they are turned in after 6 months of work completion / material delivered.

21- It is mandatory for the bidders to follow all the terms and conditions given in the tender documents without any
addition / deletion / amendment and submit the bid accordingly. Therefore, in this context, the bidders are
requested not to give their own terms and conditions as it tantamount towards the conditional bid. Otherwise
their terms and conditions will not be considered and the Purchase Order / Contract will be awarded based on
only as per SSGC tender terms and conditions.

22- The bidders/contractors are required to provide their only one Bank Account number (IBAN number) on the
‘FORM-X’ attached duly signed & stamped as one time information, which shall be firm (not changeable) for
all the future payment transactions.

23- Payment:

The supplier after delivery of goods and its acceptance shall submit invoice to Finance Department of the
Company, containing following information i.e.
(a) Purchase order No. & date

(b) Items

(c) Quantity

(d) Price

(e) Invoice value

(f) Point of delivery
(2 Delivery challan indicating delivery date, etc.
(h) Supplier(s) are required to submit signed and stamp acknowledgement slip, Sales Tax return,
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Annex "C" & Annex "[" (whichever applicable) in which Sales Tax (of relevant Sales Tax invoice) is paid.
Payment will be made within 30 days of completion of stated requirements.

24,

25.
26,

27,
28.

29.

30.

1.

32.

33.

In case the insurance policy submitted by the contractor is expired during the execution of job, it is the
responsibility of the user department to coordinate with the contractor to get it renewed/updated till the period
the job is completed/commissioned.

In case the job is not completed within the given time as per tender terms and the insurance policy submitted

by the contractor expires, the contractor is liable to get this insurance policy renewed / updated immediately

till the period of the job is completed / commissioned as per tender terms failing which the contractor will be
responsible for any loss to SSGC.

Bidders can quote their rates on both i.e. Schedule of Requirement/Bid Form as well as Bill of Quantity (BoQ)

Subsequent to the issuance of LOI, successful bidder has to submit 10% Performance Bank Guarantee of the

contract value unless and until specified in the tender document.

Company reserve the right to award the Purchase Order /LOI to most advantageous bidder.

As per SRO 592(1)/2022 of PPRA Regulations, for Procurement Contracts/Purchase Orders worth of Rs. 50

million and above, bidders/contractors are required to submit the Beneficial Owner's Information for Public

Procurement Contracts/Purchase Orders (Annexure-[).

Bidder will be blacklisted and henceforth cross debarred for participating in respective category of Public

Procurement proceedings for a period of (not more than) six months, if fail to abide with a bid securing

declaration (which is an integral part of tender document), however, without indulging in corrupt and

fraudulent practices, if in breach of obligation(s) under the Bid conditions:

a) The bidder have withdrawn or modified their bid during the period of bid validity as specified in the tender
terms.

b) Having been notified of the acceptance of bid by procuring agency during the period of bid validity (i)
failure to sign the contract or accept purchase order (ii) fail or refuse to furnish the performance security or
to comply with any other condition as mentioned in the tender document.

Wherever the “Rate Only” is mentioned (either on BOQ or anywhere in tender documents) the same shall only

be applicable not exceeding 15% of the original procurement for the same items as given in the BOQ for

package basis. In case the requirement is on item wise basis (not package basis) then not exceeding 15% of
the original Procurement for the same items (on item wise basis) as given in the BOQ.

Lots: In case when the tender is floated on LOT basis, following clauses to be applied:

a) The bidder(s) are essentially / mandatorily required to submit fixed bid bond as mentioned in the bid
form/BOQ/Invitation to Bid. Separate fixed bid bond to be submitted against each individual LOT and its
validity to be 150 days at the time of opening of technical proposal.

b) Evaluation for each LOT will be carried out separately. Each LOT will be awarded separately.

For open competitive bidding if the most advantageous bidder is new local manufacturer, 10% trial order will

be placed and remaining 90% order will be awarded to the next most advantageous bidder at their own
quoted rates.

Redressal of Grievances And Settlement of Disputes:

* Any bidder feeling aggrieved by any act of the procuring agency after the submission of his bid
may lodge a written complaint concerning his grievances within seven days of announcement of
the technical evaluation report and five days after issuance of final evaluation report.

e In case, the complaint is filed against the technical evaluation report, the GRC shall suspend the
procurement proceedings.

e In case, the complaint is filed after the issuance of final evaluation report, the complainant cannot
raise any objection on technical evaluation of the report. Provided that the complainant may raise
the objection on any part of the final evaluation report in case where single stage single envelope
bidding procedure is adopted.

34, All the bidders are allowed to participate in the subject procurement without regard to

nationality/origin, except bidders of some nationality/origin, prohibited in accordance with policy of the
Federal Government. Following countries are ineligible to participate in the procurement process:

e India
s [srael
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35. In Open Competitive Bidding Procedure where the quoted price is less than Rs. 500,000/~ the Bid Bond
will be retained in lieu of PBG.

36. In case the Bid Bond is not required, the bidder must submit the Form of Bid-Securing Declaration
attached with the Tender Document else the Bid will be liable for rejection.

37. All Tenders floated through EPADS are to be governed by S.R.O. 296(I)/2023 dated: March 8, 2023 “E-
Pak-Procurement Regulations 2023, In case of any conflict between SSGC Tender Terms / Instructions
to Bidders and the PPRA EPADS Rules, the S.R.0. 296(1)/2023 will prevail.

Page 4 of 4 Rev-SC-27
22 Sept 2025



, Rev.02/Nov/21
"_..-"'
—
SECTION - /‘J.»

e

General Terms & Conditions

Definitions and Interpretation:

a)

b)

d)
e)

g

h)

i)

D

k)

D

m)

n)

o)

p)

q)
r)

5)

t)

In these tender documents (as hereinafter defined) the following words and expressions shall have the meaning
hereby assigned to them except where the Tender requires otherwise.

Company means the Sui Southemn Gas Company Limited; a Company registered under statutes of Pakistan and
includes any successors-in-interest or assignees.

Engineer means the Engineer(s) nominated by the Company to look after and supervise the Work.

Representative of the Company means a duly authorized person appointed by the Company or as specified in
the “Special Conditions of the Contract” to perform the assigned duties.

Bidder means any person or persons, firm or company bidding for the Work.

Contractor means the persons, firm or company whose Tender (as hereinafter defined) has been accepted by
the Company and includes the Contractor's representatives, sub-Contractors, successors and permitted
assignees (Prior to the execution of the Contract the word “Contractor” also means a Tenderer or Bidder
submitting a proposal in accordance with the Tender Documents).

Agent or Representative means person(s) appointed by the Contractor to perform duties as set forth in the
Contract.

Laborers/Workmen means such laborers/'workmen and staff as may be employed by the Contractor for
purpose of carrying out the Work.

Sub Contractor means any firm or person having a direct Contract with the Contractor. Nothing contained
herein however, shall be deemed or be construed to impose upon the Company, any obligation, liability or duty
to a sub-contractor or to create any contractual relation between any sub-contractor and the Company.

Work means whole of the Works / Services or part thereof to be executed in accordance with Tender / Contract
documents, whether temporary or permanent and whether original, altered substituted or additional,

Contract Documents shall consist of duly executed Articles of Agreement, the Tender Documents and the
Tender submitted by the successful Bidder including modifications thereto incorporated in the documents
before and after the execution of the Contract.

Contract Price/Value means the sum named in Schedule of (SOR) / BOQ subject to additions thereto or
deductions there from as may be made under the provisions hereinafier contained.

Plant means all machineries, equipment, materials, appliances or things of whatsoever nature required in or
about the execution, completion or maintenance of the Work, but does not include such equipment, materials,
appliances or things intended to form part of the permanent Work.

Temporary Works means all temporary works of every kind required in or about the execution, completion or
maintenance of the Work.

Drawings means the drawings referred to in the Contract documents and any modification of such drawings.

Location means the land and other places on, under in or through which the Work is to be executed or carried
out and other lands or places provided by the Company for the purpose of the Contract.

Approved/Approval means approved/approval in writing by Company’s representative or as specified in
“Special Conditions of Contract”,

Tender/Bid means the offer tendered by the Bidder for the Work governed by the Contract.

When the terms Acceptable, Satisfactory, Proper, or other such general qualifying terms are used in the
Contract, it shall be understood that reference is made to be sole ruling and the sole judgment of the Company.

The Word Equivalent or Equal where used in these documents in the general sense shall not mean Similar but
shall mean “Conforming to, Like, of Kind/Quality and Function™. “Proprietary Items™ and “Trade Names™ are
used for the purposes of establishing a standard of “Kind, Quality and Function” and “Equipment” items,
articles, things or materials will be approved, if held to be “Equivalent” by the Company.

Approved Banker wherever occurring in this Contract shall mean a Scheduled Commercial Bank operating in
Karachi and acceptable to the Company,
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u) Specification(s) means the standard codes of practice and other specifications issued with the Tender and any
notification such as specifications approved in writing by the Company and other specifications as may from

time to time be furnished or approved in writing by the Company.

v) Month means calendar month of the Christian era.

w) Time Schedule is a graphical illustration of the time span of various Work activities defining starting and
completion dates.

x) Bonds mean Bid Bond, Performance Bond or Bank Guarantee and other instruments of security furnished by
the Bidder of his surety in accordance with the Tender/Contract.

¥) Completion Date means the date on which the Work has been completed in accordance with the Contract so
that it can be utilized for intended purpose.

z) Day means a day of 24 hours mid night to mid night.
aa)  Completion Period means the time allowed for the execution of the Work.
1.2 Words importing the singular only also include the plural and vice-versa where the Contract so requires.

1.3 The marginal headings or notes in these Conditions of Contract shall not be deemed to be part thereof or be taken
into consideration in the interpretation or construction thereof or of the Contract.

1.4 If there is any conflict between the Special Conditions and the General Conditions, the Special Conditions shall
modify, supplement and supersede the General Conditions.
Bidders shall visit/inspect/examine the Work & Location and shall fully acquaint themselves with the nature and
requirements of Work/Services, access to Work/Location, availability of materials, weather, law and order and local
conditions etc. before submitting their Bids. Submission of the Bid shall be prima facie evidence that the Bidders have
fulfilled this requirement and shall be binding upon him.
nflict betw wings/Specifications/SOR:

In case of any conflict between drawings/specifications, SOW/TOR and SOR/BOQ, with regard to the quality of any
item, the Contractor / Consultant shall base his quotation for the better quality. In case of any deficiency in the
drawings/details, the Contractor / Consultants shall seek clarification from the Company. Submission of Bids/rates on
the basis of incomplete drawings/details shall be Contractor / Consultant’s sole responsibility.
Addition letions:
The Company reserves the right to make addition (Upto 15 % ) and delete the quantity from the Work defined in
SOW/TOR/SOR/BOQ as deemed necessary before or afier the execution of the Contract. All such additions and
deletions shall only be authorized in writing by the Company,
Schedule of Requirement:
The quantities specified in the SOR/BOQ are estimated and are intended to serve only as a guide to the Bidders.
Payments shall be made on the basis of actual Work quantum done as measured. No claims or adjustments shall be
entertained/allowed on account of increase or decrease in the Scope of Work which has not been duly authorized by the
Company through the issue of change orders as stipulated in the relevant provision.
Rate:
The Bidder shall quote all jtem rates and lump sum prices as shown in the “SOR/BOQ". Bidders shall fill in the rate /
price for each item in the SOR/BOQ. In case of any discrepancy between item rate and the amount, the quoted item rate
will prevail. The quantities given in the SOR/BOQ are estimated ones and are subject to variations. That is, there could
be increase or decrease. Nevertheless, the item rates quoted by the Bidder shall remain fixed and no escalation
whatsoever shall be permissible. The rates / prices quoted by the Bidder shall be workable. The Bidder shall be
required to furnish a complete rate analysis of any item in the SOR/BOQ as considered necessary, by the Company.
It may be clearly understood that this tender does not contain a price variation clause and therefore, all unit
prices quoted shall be firm, irrevocable fixed and valid until completion of the Contract and will not be
subject to variation on any account.

Validity:
Bids shall remain valid for acceptance for a period of (120) days from the date of bid opening. If the last
date falls on a holiday, the validity will be extended to the first Company working day thereafter.

Bid Bond (Earnest Money):

The Bidder is required to furnish Bid Bond strictly in accordance with the prescribed format, in the form of
a Pay Order, Demand Draft or Bank Guarantee issued only by a scheduled commercial bank operating in
Karachi, for an amount fixed bid bond as specified of tendered Work / Services quoted by the Bidder in
favor of Sui Southern Gas Company Limited. No Bid shall be considered without a Bid Bond and no cash
or cheque or a guarantee issued by an insurance company shall be accepted.

. ——
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The Bid Bond shall remain valid for a period of 150 days from the date of Bid opening. Bid Bonds of the
unsuccessful Bidders shall be returned as soon as practicable, The successful Bidder's Bid Bond sphall be
retained by Company until execution of a Contract for the Work / Services defined in these documents and
the submission of a Performance Bond prior to the execution of Contract.

In the event that the successful Bidder refuses or fails to provide (PBG) and Stamp papers for contract
within fifteen (15) days of the issuance of a Letter of Intent, Company shall be at liberty to forfeit the Bid
Bond.

In the event of the bid bond validity falling short of the prescribed period of 150 days as the case may be
either (i) due to extension in the bid submission date or (ii) where so required by the procuring agency, than
in such an event it shall be mandatory on the bidder to extend the bid bond validity up to 150 days within
30 days of the opening of technical proposal / bid, and / or where so required by the procuring agency.

In case when bidder submit alternate bids a separate bid bond for each bid is required otherwise bid will be
liable for rejection. In case of Single Stage Two Envelope bidding system (bid bond will be enclosed with
“Financial” bid, unless and until specified separately in Tender terms).

The bid bond may be forfeited if a bidder withdraws the bid during validity period specified by the bidder
or if successful bidder fails to:

»  Accept purchases order/LOI,

»  Fumnish performance guarantee in accordance with clause 10 of General Terms & Conditions,

» Extend Services as per requirement and completion Period.

Performance Bond:
The Bidder shall furnish a Performance Bond strictly (if the bid increases to Rs. 500,000/-) in accordance

with the prescribed format in the form of a bank guarantee issued by a scheduled commercial bank
operating in Karachi for an amount equivalent to £74// (ZS) percent of the Contract value. Failure to
furnish the performance Bond before execution of the Contract will entitle the Company to consider the
Bidder as having abandoned the Contract and the forfeit the Bid Bond. The Performance Bond shall remain
valid till after three (03) month of completion of the work.

The Company’s right to recover damages from the Bidder for breach of Contract shall not be limited to the
value of the Performance Bond. In the event of the Bidder failing to execute a formal Contract or to submit
the Performance Bond in the manner aforesaid and in the period specified, the Company shall be entitled to
appropriate the earnest money submitted by the Bidder with his tender without prejudice to its right to
claim any further loss or damage which may result to it by reason of the aforesaid default of the Bidder as if
Contract is actually executed for the purpose of such claims.

The Bidder shall extend the validity period of the Performance Bond for such period(s) as required for the
Contract performance.

The performance bond of the successful bidder will be released after successful completion of work.

Retention Money:
The amount to be retained from payments shall be equal to the specified percent of certified value of Work

which would be released after the maintenance period.

Completion Period:
Subject to any requirements as to completion of any portion of the Work before the completion of the

whole of Work, the Work shall be completed within the specified completion period. The Work shall not be
considered as completed until the Company has certified in writing that it has been completed. Should
extra, altered or additional Work of any kind, or any other cause of delay, which in the opinion of the
Company could not have been foreseen by the Contractor / Consultant requires extension in completion
time, then on the written request of the Contractor / Consultant, the completion period as provided in the
Contract shall be extended by the Company. All such extensions shall be allowed in writing by the
Company's representative.

Signing / Execution of Contract / Agreement:

Formal signing / execution of Contract / Agreement shall be completed within fifteen (15) days of receipt
of “Letter to Proceed”. The Company shall prepare the Contract in accordance with the prescribed format
(Contract Form, and Articles of Agreement) for the purpose and the successful Bidder shall be
communicated the date and time by the Company for the execution of Contract,

The successful Bidder shall provide the stamp paper, of value at the rate of thirty five (35) paisa per every
hundred Rupees or part thereof of the amount of the Contract, or at the prevailing rate as specified by the

Government of Pakistan.
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In case the agreement is executed for services i.e Janitorial, Canteen, Landscaping, Maintenance Contract
etc.... will be for One year extendable for further Two terms of one year each unless specified in Special
Term & conditions.

Award / Evaluation Criteria:
Company reserves the right to settle the final award of job to the technically compliant and lowest

evaluated and commercially responsive bidder.

Evaluation may be carried out both on item or on group of items/single or multiple package basis
depending upon the nature of requirement exclusively at the discretion of the company to ensure economic
procurement.

Commencement & Execution of Work:

Notwithstanding any delay in the preparation / execution of the Contract the successful Bidder shall
commence mobilization / preparations and under take the Work within (15) days after receipt of the Letter
to Proceed.

The Contractor / Consultant shall prior to commencement of Work, obtain the written authority and
instructions of the Company.

ETS:

The Company may at any time, by a written notice to the Contractor / Consultant, make changes within the
general Scope of Work of the Contract.

Upon notification by the Company of such change, the Contractor / Consultant shall submit to the
Company an estimate of costs for the proposed change (hereinafter referred to as a change) within ten (10)
calendar days of receipt of notice of the change, and shall include an estimate of the impact (if any) of the
change on the completion date (s) under the Contract, as well as detailed schedule for the execution of the
change, if applicable.

The Contractor / Consultant shall not perform changes in accordance with above, until the Company has
authorized a Change Order in writing on the basis of the estimate provided by the Contractor / Consultant.

Changes mutually agreed upon as a change shall constitute a part of the Work under this Contract, and the
provisions and conditions of the Contract shall apply to said change.

Assignment:

The Contractor / Consultant shall not assign, in whole or in part, its obligations to perform under the
Contract except with the Company’s prior written consent.

Termination of Contract:
The Company may decide to terminate the Contract in one of the following situations:

(i) Termination for Default:

The Company may, without prejudice to any other remedy for breach of Contract, by written
notice of default sent to the Contractor / Consultant, terminate the Contract in whole or in part.

(a) If the Contractor / Consultant fails to complete the contracted Works / Services within the
time period(s) specified in the Contract or any extension thereof granted by the Company.

(b) If the Contractor / Consultant fails to perform any other obligation(s) under the Contract.

(c) If the Company during the completion period of the Contract has reason to believe that
the Contractor / Consultant will not be able to fulfill the obligations under the Contract.

Prior to the exercising of any right by the Company to terminate the Contract, the Company shall issue
notice to the Contractor / Consultant specifying the default(s) and the Contractor / Consultant shall submit
an explanation within seven (07) days of receipt of such notice. If such explanation is not furnished within
the stipulated time or if so furnished, is found to be unsatisfactory and / or the default(s) continues, the
Contract may be terminated by the Company.

(ii) Termination for Insolvency:

The Company may at any time terminate the Contract by giving written notice to the Contractor /
Consultant, without compensation to the Contractor / Consultant, if the Contractor / Consultant
becomes bankrupt or otherwise insolvent. Notwithstanding the above such termination will not
prejudice or affect any right of action or remedy which as accrued or will occur thereafter to the
Company.

:}nﬂ;
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(ili)  Termination for Convenience:

a. The Company may by written notice sent to the Contractor / Consultant, terminate the Contract, in
whole or in part, at any time for its convenience. The notice of termination shall specify that
termination is for the company’s convenience, the extent to which performance of work under the
Contract is terminated and the date upon which such termination becomes effective.

b. The Works that are complete and ready for Commissioning within thirty (30) days after the
Contractor / Consultant’s receipt of notice of termination shall be at the Contract prices and on the
existing Contract terms. For the remaining Works, the Company can also opt to have any portion
thereof completed and commissioned at the contract prices and on the other contract terms.

Ligquidated Damages:
If the Contractor / Consultant fails to complete the Work or perform the Services specified in the Contract

within the stipulated period / scheduled time specified in the Contract, the Company, without prejudice to
any other remedies, shall deduct from the bills or any other due payments / guarantees, as liquidated
damages, a sum equivalent to 0.1 % per day of the value the Contract, until actual completion of the Work
or performance of the Services. However if delay of over 100 days takes place (i.e. equal to 10%), the
Company reserves the right to terminate the Contract at the risk and cost of Contractor / Consultant. The
liquidated damages shall also be applicable for the Works / Services terminated under Clause 16.

The payment of liquidated damages shall not relieve the Contractor / Consultant from performing and
fulfilling all its obligations under the Contract and nor shall the rights and entitlements of the Company be
affected or reduced in any manner.

Force Majeure:
The parties will not be considered to be in default in the execution of their contractual obligations or any of

them to the extent that the execution of such obligations or any of them is delayed or omitted by cause of
Force Majeure. Each party will advise the other party by written notice within 07 days of the occurrence of
any such case of Force Majeure. The term Force Majeure employed herein shall mean acts of public
enemy, wars (whether declared or not) invasion, hostilities, revolution, epidemics, riots (other than among
the Contractor / Consultant’s own employees) fires, floods, earth quake, commotion, disorder and other
causes similar in kind to those herein mentioned, not under the control of either party, which makes the
performance of this agreement unfeasible and which by the exercise of due diligence the party seeking
excuse from performance is unable to over come.

The Company shall not be liable to the Contractor / Consultant for any damage or loss caused by Force
Majeure directly or indirectly.

Safety of Employees and Works:
The Contractor / Consultant shall be responsible to take all necessary precautions for the safety of

employees on or off the Work, and shall comply with all applicable safety laws and codes to prevent
accidents or injury to persons on about or adjacent to the places where the Work is being performed. All
statutory rules, orders, regulation from time to time in force relating to taking and observance of all safety
precaution governing or which might be deemed to be given during the execution and performance of the
Woark. The Contractor / Consultant shall comply with any and all personnel safety regulations. Any person
of the Contractor / Consultant violating the safety rules shall be removed by the Contractor / Consultant
from site and replaced without delay.

Insurance:

The Contractor / Consultant shall be responsible for obtaining a Contractor / Consultant's All Risk Policy
(CAR) against risks to the Works and shall make good at his own cost, all losses or damages whether to the
Works or to the lives, persons, whether under the workmen’s compensation Act or Third Party Risk, or
property of others from whatsoever cause arising out of or in connection with the works either during the
progress of the works or during the period of maintenance provided by this Contract.

The Contractor / Consultant shall arrange insurance approved by the Company fully to cover workmen
compensation and other claims arising out of sickness, injury or death of his personnel working at site and
also to cover theft, loss of or damage to the Company’s material in his possession and to indemnity the
Company for third party claims for damage done or said to have been done to those persons or their
property as a result of the Contractor / Consultant's activities on and off the site,
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Insurance will be required where ever apglicﬂhh;
Company’s Address:

GENERAL MANAGER (PROCUREMENT)
SUI SOUTHERN GAS COMPANY LIMITED,
2N FLOOR, HEAD OFFICE, ST-4/B, B-14,

SIR SHAH SULEMAN ROAD,

GULSHAN-E- IQBAL,

KARACHI -PAKISTAN.

Contractor / Consu 's Address:

Dispute Resolution:

If any dispute shall arise as to the interpretation of this Contract or any matter or thing arising there from, the
same shall be settled as far as possible by way of amicable resolution. Failing such settlement, the dispute
may be referred for arbitration to two Arbitrators, one to be nominated by each Party. The appointed
Arbitrators shall before proceeding on the reference appoint an Umpire. The Award given by the
Arbitrators or the Umpire as the case may be shall be final and binding on the Parties. The proceedings
shall be governed by the Pakistan Arbitration Act, 1940 and any statutory modification thereof. The venue
of arbitration shall be Karachi.

All costs of Arbitration shall be borne by the Parrm themselves, unless otherwise ordered by the
Arbitrator. Notwithstanding the existence of any difference or dispute, or the commencement or
continuance of any arbitration proceedings, Works to be done or Services to be provided under this
Contract shall not be suspended or discontinued by the Contractor / Consultant nor shall any payment be
withheld by the Company except the difference of the amount in dispute, which is the subject matter of
such proceedings.

Income Tax and Duties:
All kinds of Government Taxes and Duties (income tax, custom duties, etc.) also the provincial sales tax as

per provincial law, against any item of the contract, shall be entirely the responsibility of the Contractor /
Consultant. Income Tax will be deducted as applicable under the prevailing Government Rules. Rate of
Income Tax deduction in relation to submission of Income Tax certificate from the Contractor / Consultant
should also be stipulated.

All Foreign Service providers are required to obtain Advance Ruling from the Federal Board of Revenue
(FBR) under Section 206A of the Income Tax Ordinance 2001 (Pakistan’s Income Tax Law). The advance
Ruling issued by FBR covers application of Income Tax Ordinance 2001 to Transaction proposed or
entered in to Foreign Service Provider™.

Payments:
Payment will be made within 30 days after completion of works.

The Contractor / Consultant shall submit to the Company during the execution of the Work on-account bills
along with a statement / details of executed Work.

The rates and prices in such on-account bills and statement of Work shall be in accordance with those in the
SOR/BOQ so far as such rates and prices are applicable and on the approved rates and prices for other
items of Work. All payments against on-account bills shall be treated as provisional payments and will be
subject to final adjustment.

The Company may withhold payment or on-account of subsequently discovered evidence, nullify the
whole or part of any certificate to such extent as may be necessary to protect itself from loss on-account of:
(a) Defective Work not remedied.

(b) Claims filed or reasonable evidence indicating probable filling of claim.

(c) Failure of the Contractor / Consultant to make payments properly to Sub-Contractor / Consultants.
(d) Damage to another Contractor / Consultant.

When the grounds are removed payment shall be made for amounts withheld because of them.

Payments in respect of extra / additional Work will be made on the basis of the original Contract rates and
the Contractor / Consultant will not be entitled to any extra compensation / payment including idle charzes
because of such delays.
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The making and acceptance of the final payment after successful completion of Work shall constitute a
waiver of all claims by the Company other than those arising from faulty Work appearing after final
payment and of all claims by the Contractor / Consultant, except those previously made and still unsettled.

Supplier (s) are required to submit signed and stamped acknowledgement slip, Sale Tax return, Annex “C"
& Annex “I” (whichever applicable) in which Sales Tax (of relevant Sales Tax invoice) is paid.

Blacklisting of Suppliers and Contractor / ultants:

The company shall permanently blacklist or temporarily debar (at least for 6-months from participating in
SSGC’s tender proceeding) if, a supplier or Contractor / Consultant who either constantly fails to perform
satisfactorily or found to be induigeckp corrupt and fraudulent practices as defined blow:

26.1  Corrupt and fraudulent " includes the offering, giving, receiving, or solu:m,p of anything
of value to inﬂuem:e

of an official/company.
26.2  If the supplier/Co, ‘? Consultant found rcspnns:b]e for the detriment of @ qﬁm}' during
proceedings o ent/contract, process or its execution.

26.3 Misrepr&se‘?}&ao&:&:f facts (by providing fake documents, concealigg®/ .t:t‘l;§ reporting facts
pertaining»to bid) in order to influence the procurement pro d:;. e execution of the
purc contract. g

264  Collusive practices among bidders (prior to or after bid Subnﬁi'? designed to establish bid
prices at artificial, non-competitive levels and to deprive the cumpély‘ of the benefits of free and

open competitive.
GOP’s Obligation:
The contract shall be governed by the Law of Pakistan. The Contractor / Consultant is obligated to comply
with all regulations and ordinance in force or to be passed by the Government of Pakistan in connection
with Labor legislation during the course of the work to be performed. Any additional financial charges on
account of revision in minimum wages by GOP will be company’s responsibility while the contract is in
operation.
This contract embodies the entire understanding of the parties hereto on this subject and there are no
commitment, terms, conditions or obligations, oral or written, express or implied, other than those
contained herein.

Late Bid:
Sealed bids shall be mailed/submitted/dropped in tender box placed at Tender Room, CRD Building, and

SSGC Head Office, In accordance to the time specified in invitation to bid & tender notice (which ever
applicable), Bids are to be delivered on or before closing time after which all bids submitted after the time
prescribed shall not be entertained and will be returned without being opened. In case bid is sent through
courier, the same shall be delivered at least half an hour before scheduled opening time.

Rebate / Discount:
Unit rate (s) given in the Bill of Quantities shall take into account all relevant factors including discount if

any. Discount given separately at the time of bid opening will not be considered.

Joint Ventures:
In the event that the bidder is bidding as a Joint Venture, the Company will require the joint venture

agreement duly executed by the parties to the Joint Venture to be submitted with the bid. The joint venture
parties shall also furnish an undertaking to be jointly and severally liable for all liabilities arising out of
obligation under the Purchase Order / Contract. The, Joint Venture agreement of the parties must specify
share of each partner and name of the lead partner along with their registration with the FBR, SST and BST
as the case may be failure to specify these two narrations the joint venture agreement will not be
entertained.

Correction / Amendments in Quoted Price:

Any overwriting in BOQ / SOR is not allowed. In case of type of any amendment / correction required in
unit price / total amount the same has to be strikeout and re-written with corrected figures, properly signed
& stamped out, in order to avoid an ambiguous bid.
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Rehabilitation of Distribution Network Q
- S8GC

E. Engineering Estimates

COST ESTIMATE

CONSTRUCTION ACTIVITIES FOR REHABILITATION OF
NATURAL GAS DISTRIBUTION NETWORK THROUGH HDPE
100 PIPE AND ALLIED ACTIVITIES

S. No Name of Scheme Job # Estimated Budget

Daharki Town, District 08263017 (Mains)

i Ghotki 02263015 (Services) | T 1o>v098461/=
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Rehabilitation of Distribution Network @

Distribution -US

SSGC §
F. b) Schedule of Rate - I YL
Summary
Total
SOR# Description Amount
(Rs.)
1 Trenching, Padding, Backfilling and Sundry Work of HDPE 100 Pipe of
' 180 mm Dia _
2 Jointing Laying, Loading, Unloading, Welding and Associated Sundry
’ Work of HDPE 100 Pipe of 180mm Dia
3 Trenching, Padding, Backfilling and Sundry Work of HDPE 100 Pipe of
' 125 mm Dia
4 Jointing Laying, Loading, Unloading, Welding and Associated Sundry
’ Work of HDPE 100 Pipe of 180mm Dia
5 Trenching, Padding, Backfilling and Sundry Work of HDPE 100 Pipe of 63
' mm Dia
6 Jointing Laying, Loading, Unloading, Weldmg and Associated Sundry
' Work of HDPE 100 Pipe of 180mm Dia
Killing of Existing Gas Pipelines (up to 6” inch] and Hookup &
" Commissioning job.
a) Camp Charges (For 11 Months)
8. b) Care takers (02 Nos. on daily basis per month for 11 Months]
¢) Cost of PPEs
Riser Fabrication & Service Connections to Domestic & Commercial
g Customers including bricks & sand padding.
10. | Houseline Shifting and Associated Sundry Work
11. | Drain Nali Repair
Grand Total :
In words Rupees:
Signed and Stamped

. General Note:

jil.

Payment will be made on actual work done as per TOR/Scope of Work.

The contractor is required to quote for all the SORs, in case of any of the SOR
is not quoted by the bidder, the bid shall not be considered and will be
rejected, as the work is on complete package basis.

The contract will be awarded on complete package basis of all SORs. For
removal of doubt value of sum of all the bids in all SORs will be added and
lowest sum so arrived will be deciding factor.

No advance payment or mobilization advance shall be entertained. Payment
will be given on the % of milestone achieved. .

Any other activity/allied work required for satisfactory completion/ operatlon
/safety /statutory /maintenance of the works shall also be covered under the
Scope of work and has to be completed by the|Contractor within specified
schedule at no extra cost to SSGC.
M
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SOR-01
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-

SCHEDULE OF RATES

REHABILITATION OF GDN AT DAHARKI TOWN, DISTRICT GHOTKI
Trenching, Padding, Backfilling, and Sundry Work of HDPE 100 Pipe of 180mm Dia.

JOB # 08263017
. QUANTITY | RATE | TOTAL COST
S.No DESCRIPTION uom
' (A) (B) (AxB)

29.92 211115.52

a. | Trial Pit(S) of Size (2' x 6') upto 4' to 6' depth. Meter

i 04 663264

b. | Road Cutter Meter
Removal of Grass/Turfing, Pavement, Linings, , 6.42 45299 .52

o Drains, road etc Meter
427.25 3014676

d. | Trench Excavation / Backfilling as per TOR Meter
10.68 75358.08

e, Dewatering / Cleaning of Trench as per TOR Meter
: 10.68 75358.08

f. | Uncoiling / Stringing of HDPE Pipe Meter
: : 8545 |° 6029352

. g. | Softpadding as per TOR Meter
7,056 180 1270080

h. | Supplying & Fixing of Bricks . Meter
4.27 30129.12

i. | Laying of Caution Tape. Meter
42.73 301502.88

j. | Compaction of Backfilling & Crowing. Meter
34.18 241174.08

k. | Disposal of Garbage, Construction material. Meter
Repair & Maintenance of other underground 42.73 301502.88

A utilities. Meter

m. | Air Purging of HDPE Pipeline Meter
n. | Poly Pigging of HDPE Pipeline Meter 10.69 75428.64

0. | Pneumatic Testing of HDPE Pipeline Meter

p. | Commissioning of HEPE Pipeline Meter
' 979 6,907,824

SUB TOTAL
. Bidder's Quotation w.r.t % Increase OR Decrease
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SOR-02

SCHEDULE OF RATES

REHABILITATION OF GDN AT DAHARKI TOWN, DISTRICT GHOTKI
Jointing Laying, Loading, Unloading, Welding and Associated Sundry Work of HDPE 100
Pipe of 180mm Dia

JOB # 08263017
: TOTAL
UANTITY | RATE
S.No DESCRIPTION uom _Q (A) (8) COST
(AxB)
a. | Laying of HDPE as per TOR Meter 29.91 211,045
b. | Material loading, transportation and unloading. Meter 94 663,264
Jointing of Pipe ends with fittings, elbow, tee,
C. reducer, tapping Saddles, endr.aps transition 7,056 6.41 45,229
fittings, casing etc. Meter
Once as per TOR, Destructive & Non-Destructive
d. | Testing of HDPE pipe joints including Butt, Socket & 21 148,176
Electro Fusion Joints. Meter
e. | As-Built / As-Laid Drawings ‘ Matar 10.68 75,358
162 1,143,072
SUB TOTAL
Bidder's Quotation w.r.t % Increase OR Decrease
Note:
« All SOR/BOQ activities to be performed- as per detailed scope of work in tender

document.

e  The Completion of all the above activities will be carried as directed by the Site
Engineer. Billing would be made as per actual and activities wise breakup cost

stated above.
1. Bid Pricing and Submission:

1.1 SSGC has provided an Estimated Total Amount for the Scope of Work based on

detailed cost breakups, market prevailing rates, and applicable MLR rates.

1.2 Bidders shall quote only a percentage increase or decrease over the Estimated

Total Amount instead of submitting individual itemized rates.

1.3 The Bid Price shall be determined by applying the quoted percentage to the

Estimated Total Amount.
2. Application of Quoted Percentage to Individual Items:

2.1 The quoted percentage increase or decrease shall be applied uniformly to all items

listed in the Schedule of Rates (SOR).

2.2 The adjusted unit rates for individual items shall be derived by proportionally

adjusting SSGCs estimated unit rates based on the bidder's quoted percentage.
3. Deductions for Omitted or Underperformed Items:

3.1 In the event an omitted or underperformed activity, the corresponding deduction
shall be calculated using the adjusted unit rate derived from the bidder's quoted

percentage.

3.2 SSGC shall deduct the amount proportiongte to the omitted/underperformed

quantity as per revised SOR pricing.
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SCHEDULE OF RATES

REHABILITATION OF GDN AT DAHARKI TOWN, DISTRICT GHOTKI
Trenching, Padding, Backfilling, and Sundry Work of HDPE 100 Pipe of 125mm Dia.

A

$SGC

Distribution -US

JOB # 08263017
TOTAL
S.No DESCRIPTION Uuom i CcosT
(A) (B)
(AxB)
29.92 466752
a. | Trial Pit(S) of Size (2' x 6') upto 4' to 6' depth. Meter
' 94 1466400
b. | Road Cutter Meter
Removal of Grass/Turfing, Pavement, Linings, 6.42 100152
c. | Drains, road etc Meter
427.25 6665100
d. | Trench Excavation / Backfilling as per TOR Meter ;
10.68 166608
e. | Dewatering / Cleaning of Trench as per TOR Meter
10.68 166608
f. | Uncoiling / Stringing of HDPE Pipe Meter
85.45 1333020
g. | Softpadding as per TOR Meter
_ : 15,600 180 2808000
h. | Supplying & Fixing of Bricks Meter :
4.27 66612
i. Laying of Caution Tape. Meter
' 42,73 666588
j. Compaction of Backfilling & Crowing. Meter
) 34.18 533208
k. Disposal of Garbage, Construction material. Meter
Repair & Maintenance of other underground 42.73 666588
L utilities. Meter
m. | Air Purging of HDPE Pipeline Meter
n. | Poly Pigging of HDPE Pipeline Meter 10.69 166764
0. | Pneumatic Testing of HDPE Pipeline Meter
p. | Commissioning of HEPE Pipeline Meter
SUB TOTAL 979 15,272,400
Bidder's Quotation w.r.t % Increase OR Decrease f|
Eﬂ\\
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- SOR-04

-

! SCHEDULE OF RATES

REHABILITATION OF GDN AT DAHARKI TOWN, DISTRICT GHOTKI
Jointing Laying, Loading, Unloading, Welding and Associated Sundry Work of HDPE 100
Pipe of 125mm Dia

JOB # 08263017
' TOTAL
S.No DESCRIPTION uom QUANTIEF' BATE COST
(A) (8)
(AxB)
a. | Laying of HDPE as per TOR Meter 10 156,000
b, | Material loading, transportation and unlnading_. Meter 14 218,400

Jointing of Pipe ends with fittings, elbow, tee,
reducer, tapping Saddles, endcaps, transition 15,600
& fittings, casing etc. Meter
Once as per TOR, Destructive & Non-Destructive

77 1,201,200

Testing of HDPE pipe joints.including Butt, Socket & 12 187,200
d. | Electro Fusion Joints. Meter
? : ; 10 156,000
. | As-Built / As-Laid Drawings - Wiatir
) SORGTRL 123 | 1,918,800
Bidder's Quotation w.r.t % Increase OR Decrease
Note:
e«  All SOR/BOQ activities to be performed as per detailed scope of work in tender

document. _ .
B The Completion of all the above activities will be carried as directed by the Site
Engineer. Billing would be made as per actual and activities wise breakup cost
stated above.
1. Bid Pricing and Submission:

1.1 SSGC has provided an Estimated Total Amount for the Scope of Work based on
detailed cost breakups, market prev aﬁmg rates, and applicable MLR rates.

1.2 Bidders shall quote only a percentage increase or decrease over the Estimated
Total Amount instead of submitting individual itemized rates.

1.3 The Bid Price shall be determined by applying the quoted percentage to the
Estimated Total Amount.

. 2. Application of Quoted Percentage to Individual Items:

2.1 The quoted percentage increase or decrease shall be applied uniformly to all items
listed in the Schedule of Rates (SOR).

2.2 The adjusted unit rates for individual items shall be derived by proportionally
adjusting SSGCs estimated unit rates based on the bidder's quoted percentage.

3. Deductions for Omitted or Underperformed Items:

3.1 In the event an omitted or underperformed activity, the corresponding deduction
shall be calculated using the adjusted unit rate derived from the bidder's quoted
percentage.

3.2 SSGC shall deduct the amount proporidonate to the omitted/underperformed
quantity as per revised SOR pricing.

Page 34 of 51



r Rehabilitation of Distribution Network

SOR-05

'~ SCHEDULE OF RATES

REHABILITATION OF GDN AT DAHARKI TOWN, DISTRICT GHOTKI
Trenching, Padding, Backfilling, and Sundry Work of HDPE 100 Pipe of 63mm Dia.

0

S8GC

Distribution -US

JOB # 08263017
: TOTAL
UANTITY | RATE
S.No | DESCRIPTION uoMm ?A} (8) COsT
: (AxB)
a. | Trial Pit(s) of Size (2' x 6') upto 4' to 6' depth. Meter 23.92 | 1,172,080
b. Road Cutter Meter 75.19 | 3,684,310
Removal of Grass/Turfing, Pavement, Linings, 5.13 251370
= Drains, road etc etar ’
d. Trench Excavation / Backfilling as per TOR Meter 341.8 | 16,748,200
e. Dewatering / Cleaning of Trench as per TOR Meter 8.5 416,500
f, Uncoiling / Stringing of HDPE Pipe Meter 85 | 416,500
g Softpadding as per TOR Meter 68.4 | 3,351,600
49,000
h. Supplying & Fixing of Bricks Meter 180 8,820,000
i Laying of Caution Tape. Meter 34 166,600
i Compactidn of Backfilling & Crowing. Meter 34.18 | 1,674,820
k. Disposal of Garbage, Construction material. Meter 27.3 1,337,700
| Repair & Maintenance of other underground Niatar 34.18 | 1,674,820
) utilities.
m. Air Purging of HDPE Pipeline Meter
n. Poly Pigging of HDPE Pipeline Meter 85 416,500
0. Pneumatic Testing of HDPE Pipeline Meter
p. Commissioning of HEPE Pipeline Meter
SUB TOTAL 819 40,131,000
Bidder's Quotation w.r.t % Increase OR Decrease /[l
N .
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Rehabilitation of Distribution Network (.‘ Distribution -US
SSGC

SOR-06

SCHEDULE OF RATES

REHABILITATION OF GDN AT DAHARKI TOWN, DISTRICT GHOTKI
Jointing Laying, Loading, Unloading, Welding and Associated Sundry Work of HDPE 100

Pipe of 63mm Dia
JOB # 08263017
TOTAL
S.No DESCRIPTION uom QUANTEY BATE COST
(A) (B)
(AxB)
a. | Laying of HDPE as per TOR Meter 4 196,000
b. | Material loading, transportation and unloading. Meter 28 1,372,000

Jointing of Pipe ends with fittings, elbow, tee,
e, reducer, tapping Saddles, endcaps, transition
fittings, casing etc.

3s 1,911,000
Meter 49,000

Once as per TOR, Destructive & Non Destructive

d. | Testing of HDPE pipe joints including Butt, Socket & | Meter 5 _245'000
Electro Fusion Joints.
. e. | As-Built] As-Laid Drawings Meter 10 450,000
SUB TOTAL ' 86 4,214,000
Bidder's Quotation w.r.t % Increase OR Decrease
Note: ! '
"~ e All SOR/BOQ activities to be performed as per detailed scope of work in tender

document.
e« The Completion of all the above activities will be carried as directed by the Site
Engineer. Billing would be made as per a-::tual and aETJVltlBS wise breakup cost
stated above.
1. Bid Pricing and Submission:

1.1 SSGC has provided an Estimated Total Amount for the Scope of Work based on
detailed cost breakups, market prevailing rates, and applicable MLR rates.

1.2 Bidders shall quote only a percentage increase or decrease over the Estimated
Total Amount instead of submitting individual itemized rates. :

] 1.3 The Bid Price shall be determined by applying the quoted percentage to the
- Estimated Total Amount.
2. Application of Quoted Percentage to Individual Items:

2.1 The quoted percentage increase or decrease shall be applied uniformly to all items
listed in the Schedule of Rates (SOR).

2.2 The adjusted unit rates for individual items shall be derived by proportionally
adjusting SSGCs estimated unit rates based on the bidder's quoted percentage.

3. Deductions for Omitted or Underperformed Items:

3.1 In the event an omitted or underperformed activity, the corresponding deduction
shall be calculated using the adjusted unit rate derived from the bidder's quoted
percentage. '

3.2 SSGC shall deduct the amount p
quantity as per revised SOR pricing.

ortionate to the omitted/underperformed
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SCHEDULE OF RATES

REHABILITATION OF GDN AT DAHARKI TOWN, DISTRICT GHOTKI

0

S§8GC

Distribution -US

Killing of existing pipelines (up to 6") network and its associated allied activities

JOB # 08263017
TOTAL
S.No DESCRIPTION uom QU?:;I’ L R?;]E COST
(AxB)
a. Excavation of Pits for locating existing network
b. | Killing / disconnecting of existing network
c. | Removal of Extra Material / Garbage 532 1700 904,400
d. | De-watering ' ' Nos
e. | Repair & Maintenance
f. Backfilling & crowing of Pits
g. | Medium Compaction
904,400
SUB TOTAL
Bidder's Quotation w.r.t % Increase OR Decrease
aAM
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SSGC
SOR-08
SCHEDULE OF RATES
REHABILITATION OF GDN AT DAHARKI TOWN, DISTRICT GHOTKI
Camp office, Care Taker and PPEs
 JOB # 08263017
TOTAL
S.No DESCRIPTION uom QU'::; S R?B.I;E COsST -
(AxB)
Arranging Camp office on rental basis for sufficient
a. accommodation of team resident and parking of Month 11 30,000 330,000
Vehicles, Machinery and Tools.
Hiring/ Deputing 02 Nos. Care Takers for 12 hours .
. | forthe Period of 11 Months or till completion of the Days 660 1,333.33 | 880,000
Job
Arranging of Reflective Jackets, Safety Helmets,
c Safety Shoes, Ear Muff, Leather and Cotton Hand LUMPSUM 1 65,000 65,000
. Gloves, Goggles and first Aid Box at Site.
1,275,000
SUB TOTAL
Bidder's Quotation w.r.t % Increase OR Decrease
Wi,
A
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SSGC
SOR-09
SCHEDULE OF RATES
REHABILITATION OF GDN AT DAHARKI TOWN, DISTRICT GHOTKI
Riser Fabrication & Service Connections to Domestic & Commercial
JOB # 02263015
, TOTAL
S.No _ DESCRIPTION uom QUANTIEY'L  RAVE COST
(A) (B)
(AxB)
Fabrication of Riser drom Steel /‘Galvanized Iron
Pipe 1/2",3/4",1" dia, NPT Threading of Pipe,
a, | Service Pits as per TOR, trench Excavation / Nos 6145 2,668 | 16,394,860
Backfilling as per TOR, Jointing of PE Service,
Softpadding as per TOR and Laying of Caution Tape
b. | Supplying and Fixing Bricks 21508 180 3,871,440
20,266,300
SUB TOTAL
Bidder's Quotation w.r.t % Increase OR Decrease

. Note:
L]

All SOR/BOQ activities to be performed as per detailed scope of work in tender

document.

e« The Completion of all the above activities will be carried as directed by the Site
Engineer. Billing would be made as per actual and activities wise breakup cost
stated above. -

Bid Pricing and Submission:

1.1 SSGC has provided an Estimated Total Amount for the Scope of Work based on
detailed cost breakups, market prevailing rates, and applicable MLR rates.

1.2 Bidders shall quote only a percentage increase or decrease over the Estimated
Total Amount instead of submitting individual itemized rates.

1.3 The Bid Price shall be determined by applying the quoted percentage to the
Estimated Total Amount.

Application of Quoted Percentage to Individual Items:

2.1 The quoted percentage increase or decrease shall be applied uniformly to all items
listed in the Schedule of Rates (SOR).

2.2 The adjusted unit rates for individual items shall be derived by proportionally
adjusting SSGCs estimated unit rates based on the bidder's quoted percentage.

Deductions for Omitted or Underperformed Items:

3.1 In the event an omitted or underperformed activity, the corresponding deduction
shall be calculated using the adjusted unit rate derived from the bidder's quoted
percentage.

3.2 SSGC shall deduct the amount proportionate to the omitted/underperformed
quantity as per revised SOR prici

Page 39 of 51




Rehabilitation of Distribution Netwaork

A
(‘\ Distribution -US

55GC
SOR-10 _
SCHEDULE OF RATES
REHABILITATION OF GDN AT DAHARKI TOWN, DISTRICT GHOTKI
Gas Meter Installation, Shifting and Associated Sundry Work
JOB # 02263015
TOTAL
S.No DESCRIPTION Uuom QU?:PW R?;)E COST
' (AxB)
Testing and Commissioning of Service Line&
a. | Overhead meter assembly via soap solution
b. | Fabrication, Cutting & Bending of GI- Pipe
c. Installation of GIf MI ﬁttil"lgs & PI[JE Nos 6483 500.75 3,246,362
4. | Removal of existing service connection / assembly
e. | Painting of all Gl fittings with silver enamel color
f | Painting of all service valves with Red color
- 3,246,362
SUB TOTAL ’
Bidder's Quotation w.r.t % Increase OR Decrease

Note:

All SOR/BOQ activities to be performed as per detailed scope of work in tender

document.

The Completion of all the above activities will be carried as directed by the Site

Engineer. Billing would be made as per actual and activities wise breakup cost stated

above.

Bid Pricing and Submission:

1.1 SSGC has provided an Estimated Total Amount for the Scope of Work based on
detailed cost breakups, market prevailing rates, and applicable MLR rates.

1.2 Bidders shall quote only a percentage increase or decrease over the Estimated
Total Amount instead of submitting individual itemized rates.

1.3 The Bid Price shall be determined by applying the quoted percentage to the
Estimated Total Amount.

Application of Quoted Percentage to Individual Items:

2.1 The quoted percentage increase or decrease shall be applied uniformly to all items
listed in the Schedule of Rates (SOR).

2.2 The adjusted unit rates for individual items shall be derived by proportionally
adjusting SSGCs estimated unit rates based on the bidder's quoted percentage.

Deductions for Omitted or Underperformed Items:

3.1 In the event an omitted or underperformed activity, the corresponding deduction
shall be calculated using the adjusted unit rate derived from the bidder's quoted
percentage.

3.2 SSGC shall deduct the amount proflortionate to the omitted/underperformed
quantity as per revised SOR priging.

Page 40 of 51



ol
Rehabilitation of Distribution Network (‘} Distribution -US

S8GC
SOR-11
SCHEDULE OF RATES
REHABILITATION OF GDN AT DAHARKI TOWN, DISTRICT GHOTKI
Repair of drain Nali and associated works.
JOB # 02263015
. TOTAL
5.No DESCRIPTION uom S {"A")' " “?J E | cost
)
Arrangement of skilled mason, cement, Sand and
5 other required material and tools including labor for Nos 1,844 250 460,875
repair of Nala '
460,875
SUB TOTAL
Bidder's Quotation w.r.t % Increase OR Decrease
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Rehabilitation of Distribution Network ‘B Distribution -US
SSGC

G) Annexure

1. SOPs for Polyethylene Pipe (Socket Fusion, Butt Fusion
& Electro Fusion)

Socket Fusion (Temp 275 + 15°C)

In this methed the pipe end & fitting sockets are heated to fusion temperature using
a heating bush and a heating spigot respectively.

Before each welding operation check the welding temperature of the heating plate
preset to (260 + /-10 °C). Heating bush and heating spigot must be free from
contaminations. Saw / cutter suitable for plastic pipes. In case of pipe having -
diameter from 15 mm to 20 mm peel the pipe end with peeling tool. The blades must
be the adjusted to the required diameter using and appropriate mandrel gauge.

The Heating time and cooling time of different diameter of pipe fitting is
shown in below table.

Size (mm} Heating Time (In |Cooling Time (In Min)
20 mm 5-8 02 Minutes
40 mm 12-15 05 Minutes
63 mm 25-30 08 - 10 Minutes

Butt Fusion:

Make sure the welding temperatures, pressure & times are known in advance as
applicable to the pipe of fitting to be fused. Remove loose dirt/dust from the jointing
surface. Before welding to ensure that the joint faces are parallel. Protect the
working area from direct sunlight and rain. Check the butt fusion equipment is clear
& is in working order. When the joint faces have heated up, they are released from .
the heating plate. The change over time should be as short as possible otherwise the
molten joint faces will Freeze & poor joint will result.

The pipe should be trimmed within the machine by using trimming tool, which
should be operated until the pipe surfaces are parallel for better alignment of two
ends.

The Heating plate should operate within the correct temperature zone and non-
stick surfaces clean and undamaged.

The pipes are then brought into contact with the heating plate under dic
appropriate pressure; until 2 mm bead of polymer around the pipe indicates its
full contact with the heater.

Heating of the pipe ends for appropriate period of time is carried out following
release of applied pressure.

At the end of heating period, the Heating plates and pipes are separated and the
pipe ends brought quickly into contact under the appropriate fusion pressure
which should be maintained for the specified cooling period.

The resultant joint bead profile should then be examined for uniformity,
dimension, cleanliness & evenness.

Fusion Condition for Butt Fusion Jointing (Temperature 205+ 8°C) are shown in

below table.

Dia. of Pipe | Heating Time | Cooling Time | Bead Width
125 mm 120 Sec 15 to 20 Minute 9 mm
180 mm 140 Sec 15 to 20 Minut 11 mm
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Electro Fusion:

Only use automatic welding machine which is suitable & provide the required
welding voltage for the joint & switch off the welding current automatically as soon
as the socket fitting has been heated. The pipe surface & the inside of the socket
fittings is electrically heated to welding temperature & welded by means of electrical
winding incorporated in the socket fittings. The welding factor (e.g. time) are set on
the welding machine according to the diameter & the nominal pressure of the.pipe.
Once the machine has been switched ON, tﬁq welding process is automatic.

The pipe joint must be left to cool for about 10 minutes depending upon the
dimensions.

The welding machine must provide the required welding voltage for the fitting
and switch off the welding current automatically as soon as the fitting has been
heated to the correct temperature.

The surfaced pipes to be welded immediately.

The welding machine is connected to the fitting by a welding lead.

The contact surface of welding machine lead must be cleaned and be connected
| fixed properly in the fitting to get the accurate result I fusion.

The weld joints should remain up to appropriate cooling time depending upon
the diameter of pipe & fittings. ol ¥
As fusion process is complete no disturbance is allowed till its cooling time is
completed.
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(On Stamp Paper @ Rs.100 for first Rs.100, 000 and Rs.50 per subsequent Rs.100, 000 of Guarantee Value)

BID BOND FORMAT

Sui Southern Gas Company Limited,

ST-4/B, Sir Shah Muhammad Suleman Road.
Block 14, Gulshan-e-Igbal,
Karachi.

Tender Enquiry No SSGC } SC/

Dear Sirs,

' In consideration of Messrs ) hereinafter
' called “The Bidder” having submitted the accompanying bid and in -onsideration of value received from
| _ we hereby agree to undertake as
| follows:

I. To make un-conditional payment of Rupees upon your return demand without further
recourse, question or reference to the Bidder or any other person, in the event of the with drawl| of the
aforesaid Bid by the Bidder before the end of the period specified in the Bid after the opening of the same

! for the validity thereof, or if no such period to be specified within 120 days after said opening and or in

the event that the Bidder within the period specified thereof, or it no period be specified with 15 days

after prescribed forms are presented to the Bidder of signature the Bidder shall fail to execute such further
contractual documents if any as may be required by the Company, ur on the Bidders’ failure to give the

! requisite Performance Bond as may be required for the tuIFIIment or resulting Contract with 10 days of

| the acceptance of the Bid.

2. To accept written intimation(s) from vou as sufficient evidence of the existence of default or non

- compliance as aforesaid on the part of the Bidder and to make payment immediately upon receipt of the
written intimation.

3. No grant of time or other indulgence to, or composition, or arrangement with the Bidder in respect of the

aforesaid Bid with or without notice to us shall in any manner discharge or otherwise, however. affect this
guarantee and our liabilities and commitments hereunder.,

[ ¥

This guarantee shall remain valid upto

‘[ 4. The guarantee shall be binding on us and our successors in interest and shall be irrevocable.
|
l
| Yuurs faithfully,

| Note: Any extensions / amendments (in all guarantees/bonds) if required shall be made on stamp papers of
Rs.50
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(On Stamp Paper (@ Rs. 100 for first Rs.100, 000 and Rs.50 per subsequent Rs.100, 000 of Guarantee Value)

PERFORMANCE BOND FORMAT

Sui Southern Gas Company Limited, Bank Guarsntee # ........oivviinesivenissnsss
ST-4/B, Sir Shah Muhammad Suleman Road, Date of TsSUE ¢ coovecenssnssmncsomsnsnsiansnens
Block 14, Gulshan-e-Igbal, Date of EXPITY @ covvnvneininieeiriiierannns
Karachi. Amount @ ......cviiiiiiiiiiriiniieiiesaeann

Tender Enquiry No SSGC /SC/

Dear Sirs,
In consideration of your entering’having entered into Contract No. with
M/s. hereinafter called “The Contractor™ and in consideration of value

received from the Contractor, we hereby agree and undertake as follows:-

To make un-conditional payment of Rupees and un-conditional payment in such
amount as you may require from time to time as and when called upon by you to do so, not exceeding in
the aggregate payment of Rupees . being the amount covering liquidated

damaged and security for the due fulfillment by the Contractor of al' liabilities, obligations, commitments
and total and faithful performance of the above Contract by the Contractor as specified in the above
mentioned Contract upon your written demand(s) without further recourse, question or reference to the
Contractor or any other person in the event of the Contractor’s default in compliance with its obligations,
liabilities and faithful performance arising under and in pursuance of the Work committed by it in the
above mentioned agreement of which you shall be the sole judge.

To accept written intimation(s) from you as sufficient evidence of the existence of default or non

- compliance as aforesaid on the part of the Contractor and to make jayment immediately upon receipt of

the written intimation.

To keep this guarantee in full force from the date of this guarantee till the Contractor’s obligations as
specified in the above referred Contract and all other obligations of the Contractor as are contained in the
above contract are duly fulfilled by the Contractor to the satisfaction of the Company.

No grant of time or other indulgence to, or composition, or arrangement with the Contractor in respect of
the performance of its obligations under and in pursuance of the said agreement or any clause thereof,
with or without notice to us shall in any manner discharge or otherwise howsoever effect this guarantee
and our liabilities and commitment there under.

The guarantee shall be binding on us and our successors in interest and shall be irrevocable.

This guarantee shall not be affected by any change in the constitution of the guarantor bank or the
constitution of

This guarantee shall remain valid upto




DECLARATION FORM

(FORMAT OF DECLARATION)

M/s. _[the Seller/Supplier] hereby deciares its intention not to obtain or induce
theprocurement of any contract, right, interest, privilege or other obligation or benefit from Sui Southern
GasCompany Limited or any administrative subdivision or agency thereof or any other entity owned or
controlledby Sui Southern Gas Company Limited (SSGCL) through any corrupt business practice.

Without limiting the generality of the foregoing. [the Seller/Supplier] represents and warrants that it has
fullydeclared the brokerage, commission, fees, etc., paid or payable to anyone and not given or agreed to give
andshall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through
anynatural or juridical person, including its affiliate, agent, ussociate, broker, consultant, director,
promoter,shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or kickback.
whetherdescribed as consultation fee or otherwise, with the object of cbtaining or inducing the procurement of
acontract, right, interest, privilege or other obligation or benefit ir. whatsoever form from SSGCL, except
thatwhich has been expressly declared pursuant hereto.

[The Seller/Supplier] certifies that it has made and will make full disclosure of all agreements
andarrangements with all persons in respect of or related to the transaction with SSGCL and has not taken
anyaction or will not take any action to circumvent the above declaration, representation or warranty.

[The Seller/Supplier] accepts full responsibility and strict liability for making any false declaration,
notmaking full disclosure, misrepresenting facts or taking any uction likely to defeat the purpose of
tisdeclaration, representation and warranty. It agrees that any contract, right, interest, privilege or
otherobligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights
andremedies available to SSGCL under any law, contract or other instrument, be voidable at the option
of SSGCL.

Notwithstanding any rights and remedies exercised by SSGCL in this regard, [the Seller/Supplier] agrees
toindemnify SSGCL for any loss or damage incurred by it on account of its corrupt business practices andfurther
pay compensation to SSGCL in an amount equivalent to ten times the sum of any commission,gratification,
bribe, finder’s fee or kickback given by [the Seller/Supplier] as aforesaid for the purpose ofobtaining or inducing
the procurement of any contract, right, interest, privilege or other ohligation or benefitin whatsoever form of
SSGCL.

SIGNATURE & STAMP
NOTE

1. The above declaration is to be furnished along with the bid on letter head, for bid(s)amounting to total bid
value of Rs. 10,000,000/~ (Ten million) or above.

2. Please note that submitting the declaration is a mandatory requir:ment.




CONTRACT FORM

Contract No. SSGC/SC/

ARTICLES OF AGREEMENT

THIS AGREEMENT, made and entere into this day of . __, 2018 by and between Sui Southern
Gas Company Limited, having its office at ST-4/B, Sir Shah Muhammad Suleman Road, Block 14, Gulshan-e-Igbal,
Karachi, hereinafter referred to as the ~ “Company* of the one part and Mfs,

hereinafter referred to as the “Contractor”, (which
expression shall include the successors, of the said firm, heirs, executives, adnnistrators and assigns of the Partners of
the said firm individually or severally) of the other part.

WITNESSETH:

WHEREAS, under the procedures, bids have heretofore been received by the Company for carrying out *
2 work and the tender of the Contractor for the said work has been accepted by the Company.

NCW THEREFORE, for and in consideration of the promises, negotiations, covenants and agreements hereunder
contained and to be performed by the parties hereto, the said parties hereby covenant and agree as follows:-

Article-1 Work and Cost of the Worlc:

i) In consideration of the covenants and agreements to be kept and performed by the contractor and for
the faithful performance of this Contract and the completion of the work embraced therein according to
the specifications and conditions herein contained and referred to or agrzed to in course of subsequent
negotiations and in accordance with the Contract, the Company shali pay and the Contractor shall
receive and accept as full compensation for everything furnish and done by the contractor under this
agreement as sum of approximately Rs.
( ). or such other sums as may be
ascertained in accordance with the conditions of Contract, ete. and at rates quoted against each item of
work and agreed to and accepted by the parties as one instrument. and at the times and in the manner
prescribed by the conditions of the Contract.

ii) The Contractor at his own proper cost and expense shall do all work and furnish all labour, materials,
tools, supplies, machinery and other equipment and plant that may be necessary for the satisfactory
completion of all the works as set forth in the contract documents.

Article-2 - Time:

The maintenance of a rate of progress in the works at a rate which will result in its completion within
the specified time, is of the essence of the contract and the Contractor agrees to proceed with all the
due diligence and care at all times to take all precautions to ensure the timely completion as defined
herein; time being deemed to be essence of the Contract of part of the Contractor.

The said work shall be started on the Contractor’s receipt from the Company of a written order to
proceed, and the Contractor shall have the work called for duly and fuily complete in total .
months {including (___) weeks mobilization period} from the date of issuance of such
order.

Article-3 - Contract Documents:

It is understood and agreed that the contract documents which comprise this Contract are attached hereto and
made a part hereof and consist of ihe following :-

a) The Article of Agreement.




b)

c)

d)

€)
fn
g)

Bid ((submitted vide letter No, . dated comprising Letter of
Invitation, Instructions to bidders, Scope of Work, Special and General Conditions of Contract,
Tender Form, Bill of Quantities. Drawings, etc.).

0
—_————————

Company letter No. , dated

Contractor letter No. , dated _
Notice of Award (Letter of Intent (LOI) No.SSGC/MAT/S&C/ , dated

Acceptance by the Contractor on the copy of LOI.
Letter to Proceed No.SSGC/PROC/S&C/ ,dated

Performance Bank Guarantee No. , dited
Rs. issued by M/s.

, amounting to

It is agreed by the parties to the contract that this contract shall be executed in two counterparts; one copy to be retained
in the office of the Sui Southern Gas Company Limited and one given to the Coritractor.

IN WITNESS WHEREOF the parties hereto have executed this Contract at Karachi in two counterparts by their duly
authorized representatives as of the day and year herein above set farth.

Signed for and on behalf of

Signed for and on behalf of

M/s. Sui Southern Gas Company Limited Mis. < Karachi
Signature : Signature :
Name : Name :

In the presence of :

Signature :

Name :

ature :

ES
=

Name :

Signature :

Name :

Procurement \;

" Dept




| NTN #:

| Branch code:

Supplier code:

FORM-X

Bank account details form for all Beneficiaries

(Mandatory requirement for Digital Online Banking)

As per FBR Regulations ref # C.No.4 (24) IT-Budget/2021-142150-R dated 23" Sept’2021 to make the
payment online w.e.f. 01-11-2021. All beneficiaries are required to fill in the below details, which is
mandatory:

Name of Firm:

Address of Firm:

CNIC #:

Bank Name:

Bank A/C Title name:

Bank A/c #: (16 Digits)

Bank IBAN #: (24 Digits)

[ Information already submitted.

Note: Please be attached copy of Cheque /

Authorized Sign & Stamp

| Note: All payments transactions will be madéomabove mentioned Account details. This is only a
one time information to be provided by the all beneficiaries. Incase if the above detail has already
submitted, please tick the box above “Information already submitted™ and also ensure Form-X is
duly signed & stamped.




TTI-E GAZETTE OF PAKISTAN, EXTRA., MAY 14,2022 IPART Il
ANNEXURE: |

Dedlaration of Ultimate Beneficial Owners Information for Public Procurement Contracts.

1 Name

2 Father's Name/Spouse's Name

3. CNIC / NICOP/Passport No.

4, Nationality

5. Residential address

B. Email address

7. Date on which shareholding, control or interest acquired in the business.

8. In case of indirect shareholding, control or interest being exercised through intermediary

companies, entries or other legal persons or legal arrangements in the chain of ownership or
control, following additional particulars to be provided:

1 2 3 4 5 5] 7 B 8 10
Legal form = Percentage of | Percentage of Identity of
{Company/Limited S| » sharehaolding shareholding, Natural Person
Liability Partnership B|E control or Control or who Ultimately
/Association of hn |5 interest of BO Interest of owns or
Persons/Single 8| 2 fﬁ » | intheLegal | LegalPerson Controls the
Member & 2| 5 ] Person or or Legal Legal Person or
@ | Company/Partnership | § | § | § £ 8 Legal Arrangement in |  Arrangement
@ | Firm/Trusted/Any othar ﬁ B | @ 3 § Arrangement the Company
Z Individual, Body g gleg|lo|®
Corporate (to be 5| Z |2 E
Specified) £ g @
s| E
2| 2
T
a]
|
|
9. Information about the Board of Directors (details shall be provided regarding number of

shares in the capital of the company as set opposite respective names).




Part I

THE GAZETTE OF PAKISTAN, EXTRA., MAY 14,2022 |

1

2

3

4 5

E

8

Name and
surname (in
block Latter's)

CNIC no (in
case of
foreigner
Passport No)

Father's /
Husband's
Name in Full

Current
Nationally

Any other
Nationality

lies)

Qccupation

Residenti
ally
address
in full of
the
registered
/ principle
office
address
fora
subscribe
rs ather
that
natural
Person

Numbers of
shares taken
by cash
subscribers (in
figures and
words

Total numbers of shares taken (in figures

and words)

10. Any other information incidental to or relevant to beneficial owner(s).

Mame and signature
(Person authorized to issue notice on behalf of the company)




i
|

-

- Form of Bid-Securing Declaration

[The Bidier shall fill in this Form in accordance with the instructions indicated.]

Date: [date (as day, montl and year))

v,
g&gﬁhﬁﬂb  [insert ider IJQSﬁ:;ﬁﬁTfihiﬁILﬁ%;ﬁﬁfﬁ;
To: [complete riqme ofProumugvAgencyj W:\ -:: L,E ? v | ?‘.-;-?:-"",._‘ , &
We, ﬂmundermgned’uiel:rlare tl}:l: e "’Hm% t‘ﬁ.'-:;ﬂ *;l “31,.} '
We. mderstamﬁ‘thar. ac:ﬁo:cﬁng to yeur condmom Bn.d;ﬁmnge Supportﬁd b'y*n B:d-
Set:urmgjﬂacla.mtmna, , ey T | “'l..‘i g -~ L"&:

- We accept that we' wi]l be blacklisted and hencpforth cross debarred fqr parqmpahng m.
respemve:tategory of public procurement proceedings for.a period of(not than} i,

 six months, if Tail to abide with a bid securing declaration,showever without indulging 3-
! in corgupt and fraudulent practices, if | Jwe are i brem:h of U‘ILJJI nbhgatmn(s) under Jhe -

: B:d:cund*t&uns because we < ,-- '. ‘H o i }_'.".""' B "f:-, : ".: f
(1} " have mthdrawn our Bld dunng;_the pemd of Bid va.hd.tty spemﬂ.ﬂ.d int LhE..LE.m‘l‘ ’:
"' ‘*’ufBad, or ,".,'.- A Sl : 1o

T A .i" » 1.:.L.:{',F‘a. w ‘; .,.. P m

(b},“ havm.g been nanﬁed of the accepl:anca “of our Bid° bg r.he Pmcu:mg Agency E
. mdmmg the pencd of Bid validity; (i) faﬂ ar refuse ta, 515:1 the Contract; or. (i) fail
or refuse to Farmish the Performance becunw [Dr guarantee), if recp.um:i,.rm L

5 am:orddnce with Lhe lTB o I -rni ) “ 4
[ ,l' %) _;Ln- |--r - r‘ ] ' ,‘_l- ‘-&w T'_u-'

Yoyt
“We undéﬁtand*&m Bid 5er:unng Df:darahon sha;ll expire if we are ngt the §ﬁ:cessfu.1
'Bn:lder uggn the: earlier of (i) our receipt of your notification to us ‘g the n ‘of the_-
mccessful 1dﬂer, or,c(nj h‘b"Eﬂf}'rﬁlg,ht l;la}rs after the e:r.puatmn S oupDid. P

Nameufﬂlaf-ﬁlddh:‘ o il \J £
L
:d‘aﬂ'ﬁ:;:‘ft?rq ““

Name of the permn dy ; auﬂmnzed mmgn.ﬂ;m.ﬁ er""
Title of l‘heparson slg;ning the Blt;t‘f’ | :‘*& -t‘\ .;:
Signature of the PETson named above_’ 18 - 4 ik _-

. Date signed B E‘?Aﬂ*::::_w:;_-'gﬁﬂﬁ? i - A

* In the ¢ase of the Bid submitted by joint venture specify the name of the Joit Venture as Bidder
= Person signing the Bid shall have the power of attorney given by the Bidder attached to the Bid

[Note; In ensa of a [aint Venhire, the Hnd—S:curmg Dectarntion nrust be in ihe name of mil members to h‘u jpu;r
Vewtrere that submits the Bid.| .
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SUI SOUTHERN GAS COMPANY LIMITED

UNDERTAKING OF COMPLIANCE WITH INTEGRATED MANAGEMENT

SYSTEM (IMS) MANUAL AND BLACKLISTING MECHANISM

L [Supplier's Authorized Representative
Full Name], of [Supplier Company Name], with
principal office located at
[Full

Address], do hereby solemnly affirm and declare as follows:
1. That I am the duly authorized representative of [Supplier

2.

Company Name], and have the legal authority to make this declaration on behalf of the company.
That I confirm having accessed, read, and fully understood the Integrated Management System
(IMS) Manual provided by Sui Southern Gas Company Limited (SSGC), available at the official
website:

https://www.ssgc.com.pk/web/wp-content/uploads/2025/06/IMS-Mannual-1-1.pdf

That [Supplier Company Name] agrees to
comply fully with all the policies, procedures, and responsibilities outlined in the IMS Manual, and
will ensure that all relevant employees, contractors, and agents are made aware of and comply with
the same.,

That [Supplier Company Name] acknowledges
that failure to comply with the IMS Manual may result in corrective action, including but not limited
to financial penalties as per SSGC policy and suspension or termination of business with Sui
Southern Gas Company Limited (SSGC).

That the bidder has also read, understood, and accepted the Blacklisting Mechanism of Sui
Southern Gas Company Limited (SS8GC), available at:
https://www.ssge.com. pk/web/wp-content/uploads/2024/09/blacklisting mechanism 2024.pdf
Any type of violation of the tender terms and non-performance will result in the enforcement of the
Blacklisting Mechanism, which will be dealt with in accordance with the Blacklisting
Rules/Mechanism.

This affidavit is made in good faith and for the purpose of affirming our commitment to health,
safety, environmental standards, and compliance with the Integrated Management System (IMS)
Manual and the Blacklisting Mechanism of Sui Southern Gas Company Limited (SSGC), as well
as all other applicable policies and procedures of SSGC.

Signed at [City] on this day of , 20 .

Signature:

Name:

Designation:
Company Name:

Contact Details:

(Company Stamp / Seal Mandatory)

Witnessed by:

Signature of Witness: Signature of Witness:
Name of Witness: Name of Witness:
Date: Date:
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NOTICE UNDER RULE 3(1) OF THE SINDH SALES TAX SPECIAL
PROCEDURE (WITHHOLDING) RULES, 2011.

Dear Sir, :
| Kindly note that we are a withholding agent under the Sindh Sales
Tax Special Procedure (Withholding) Rules, 2011, and that we shall withhold and
deduct the prescribed amounts of Sindh sales tax against your tax invoices in
relation to tige‘semices provided ar rendered by you 1o us. We hold NTN/FTN

........................

2. “We undertake to c'i'eposit'ﬂ'le withheld/deducted amounts of Sindh .
sales tax in the Sindh Government's head of account * B-02384" against a SRB-
prascribed PSID/Chaillan (SST-04 or SS'PW—M} in the manner prescribed under
the aforesaid Sindh Sales Tax Special Procedure (Withholding) Rules, 2011, and
we shall provide you a certificate of deduction-cum-deposit in terms of rule 3(9)

“theteof.

Signature___

Name

CNIC

Designaticn

Date

Official saal
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