
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

KARACHI PORT TRUST 
Gateway to Pakistan 

A Great Heritage – A Vibrant Future 
TENDER NOTICE 

 

E-Tenders are invited by the Chief Engineer KPT, under PPRA Rule 36 (a) from Bidders registered with Government, Semi 
Government Department / Organizations or with any reputable client for the following work. The Intending Bidders who possess 
experience in the relevant field may download the bidding documents and must submit their Bids online through E-PADS. Tender 
documents are also available at KPT, PPRA & MoMA Websites. 

 NAME & SCOPE OF WORK DATE & TIME  OF RECEIPT 
AND OPENING OF TENDER 

 

 

 

 

 

 

 

 

 

 

CUTTING/ REMOVING SHERBS & WILD BUSHES AT RAILWAY YARD WEST 
WHARF. (12 MONTHS RUNNING CONTRACT). 

The Scope of works includes viz: 
 

 

 

 

Cutting / Removing of Shrubs / Wild Bushes at Railway Yard West Wharf. 

 
 

Bid Security amount of Rs.25, 000/- fixed (Refundable) in form of Pay Order in the favour of Chief 

Accounts Officer KPT). 

15-04-2026 

Receipt at  

1030 HRS. 

& 

Opening  at 

1100 HRS. 

Tender Fee Rs.3,000/- 

 (Non Refundable) 

 1. The Intending bidders must be registered with Pakistan Engineering Council in Category C-6 and above with specialized 
category CE-10, valid on the date opening. 

2. The Intending Bidders must be submit their bids online through E-PADS. The Prescribed Tender Fees amounting to               
Rs. 3,000/- (Non Refundable) and the Bid Security amounting to Rs. 25,000/- fixed (refundable) in Shape of Pay Orders, in 
favor of Chief Account Officer, KPT, alongwith an original hard copy of the Bids shall also submit in a sealed envelope at the 
time of Opening of Tenders. 

3. The interested Bidder, are required to submit the following documents:- 

a.  Copy of Valid PEC, CNICs,  

b.  Copy of NTN ,SECP Certificate. 

c.  Copy of Online Tax verification. 

d.  Copy of SRB Certificate. 

e.  Affidavit, that the firm is not defaulter in Income tax department nor blacklisted by any Organization on an E-stamp 

Paper. 

f.  Annual Turnover: 

The bidder must have a minimum   annual turnover of at least 01 million for the last 3 years. In this regard, in case of 

companies and firms, the bidder must submit audited financial statements for the last 3years, Prepared by a recognized 

auditor, showing the company’s ability to maintain profitability and sustain to complete   large scale projects. 

OR 

In case of individuals / Sole Proprietors, the bidder must submit last 3 year’s Tax returns filed/submitted with FBR.  

This ensures that the bidder has sufficient operational capacity to handle a contract of this scale. 

4. Only the FBR & SRB Registered Bidders are eligible for bidding, Bidder has to quote their rates inclusive of all Govt. Taxes as 

applicable as per Standard Format. 

5. The Bid opening will take place in the Committee Room of the Civil Works / Engineering Department, at 2
nd

 Floor, KPT Head 

Office Building, Karachi on given date & time. 

6. KPT may reject all Bids or Proposals at any time prior to the acceptance of the Bid or Proposal. The KPT shall upon request 
communicate to any supplier or contractor who submitted a bid or proposal, the grounds for its rejection of all bids or 
proposals, but is not required to justify those grounds. 

 No: E/CW-26(554)/25/ 

Dated:-  
CHIEF ENGINEER 
KPT Head Office Building, 
Eduljee Dinshaw Road, Karachi-74000, 
UAN 111-KPT-111 Ph:99214318 Fax:-99214329-30. 
Web site:   www.kpt.gov.pk  
PPRA web site address:  www.ppra.org.pk 

 

 

 

http://www.kpt.gov.pk/
http://www.ppra.org.pk/


 

KARACHI PORT TRUST 
ENGINEERING DEPARTMENT 

 
 

 

Name of Work: CUTTING/ REMOVING SHERBS & WILD BUSHES AT RAILWAY YARD WEST 

WHARF. (12 MONTHS RUNNING CONTRACT). 

 
 

 

TENDER DOCUMENTS 

Contents: 
i) Tender Notice 

ii) Instructions for Tender 

iii) The Tender and Proforma ‘A’ ‘A1’ 

iv) The General Conditions of Contract 

v) The Specifications Part-I & Part-II 

vi) The schedule of Quantities with preamble 

vii)  Drawings 

 

 

One complete set of these Tender Documents duly filled in and priced, must be delivered at the 

office of the Chief Engineer, Karachi Port Trust, Karachi before 10:30 hours on the 15-04-2026 in a sealed 

cover super scribed as per the Tender Notice. 

 

 

   Issued to  

              Name and Address of Tenderer: - 

             M/s.-----------------------------------------------------------------------------------------  

             Address: ----------------------------------------------------------------------------------- 

              ----------------------------------------------------------------------------------------- 

                          Date  

 

Note: 

Each Page Must be Signed and Stamped by the firm. 
 

Chief Engineer 

Karachi Port Trust 

 



 

 

KARACHI PORT TRUST 
ENGINEERING DEPARTMENT 

 

INSTRUCTIONS FOR TENDER 

 

1.   The Tenderer should examine carefully the General Conductions of Contract, the Specification and the  
Drawings supplied herewith. He should visit and inspect the Site on his own responsibility and at his own 
expense, obtain all the information which may be necessary for the purpose of making a Tender.  

 

2. The rates and prices set down by the Tenderer against the items in the bill of Quantities are to be the full 
inclusive value of the finished work described there under and shall cover profit and all obligations of 
every kind which under the Contract are to be borne by the Contractor.  

 

3. The Quantities set out in the Bill of Quantities are estimated only and their accuracy or inaccuracy  shall 
in no way affect the validity of the Tender or of any Contract based thereon.- The total amount for the 
various items set out in the Bill of Quantities at the rates or prices inserted by the Tenderer shall be 
sated in each case, but this figure is required soley for the purpose of facilitating the comparison of the 
various Tenders recovered and shall not be deemed to be the actual, sum which is to be paid to the 
Contractor for the execution of the Works. The actual sum to be paid to the Contractor whose Tender is 
accepted will b determined by measuring the work actually done in accordance with the Contract and 
valuing it at the rates or prices inserted by the Contractor in the Bill Quantities.  

 

4.  The contractor whose Tender is accepted will be required to enter into an Agreement the form of which  
(subject to any necessary adaptations) will be as set out in the form appended to the General Conditions 
of Contract.  

 

5. The Contract whose Tender is accepted will also be required to furnish a Security Deposit, in cash, 
equivalent to five per cent of the Contract Price for the due. performance of the Contract, (see clause 9 
of the General Conditions of Contract.)  

 

6. Tenders must be made on the separate form supplied herewith must be accompanied by two copies of 
the Bill of Quantities fully priced, monied out and totalled in ink and signed by the Tenderer. Tenders 
must reach the Chief Engineer, Karachi Port Trust not later than the. time stated in the Tender Notice.  

 

7. No unauthorized alteration may be made in the Form of Tender or the accompanying documents and if 
any such alteration is made or if the Bill of Quantities is not properly filled in, or if these instructions are 
not fully complied with the Tender may be rejected.  

 

8. Tenderers must produce evidence with their Tender that they have had experience and are fully capable  
of carrying out work of this class and magnitude and must give full details of the plant they propose to 
use of the Works, in Performa.  

 

9. The Board of Trustees of the Karachi Port Trust reserve to themselves the right to reject any tender 
without any reason or to accept any Tender in whole or in part and do not bind themselves to accept the 
west or any Tender. 

10. Should there be any doubt or obscurity as to the meaning of any of the Tender Documents or if any 
further information is required, the Tenderer must address his enquiry in writing (in duplicate) to the 
Chief Engineer, Karachi Port Trust, not later than two weeks before the date fixed for the delivery of 

Tender. 

11. Unless otherwise agreed all payments to be made to the Contractor under the Contract will be made 

locally in Pakistan rupee currency. 

P.T.O 

 

 



 

 

 
12. Each Tender must be accompanied by the requisite amount of Earnest Money, Deposit, either in 

cash with the Chief Accounts Officer, Karachi Port Trust or a pay order drawn in favor of the Chief 

Accounts Officer Karachi Port Trust, The Earnest Money will be refunded to the unsuccessful 

Tenderers after the Tenders are, decided. It will be optional with the successful Tenderers to re-

appropriate the Earnest Money or part of the Earnest Money for the payment or part payment 

towards the Security Deposit, (see clause-9 of the General Conditions of Contract.)  

13. The Tenders must be sent in a sealed cover prescribed as required in the Tender Notice and must 

reach the Chief Engineer, Karachi Port Trust, before the due time and date fixed for the opening 

of the Tenders.,  

14. Address both of the place of business and residence, if the firm is a Sole Proprietor ship concern 

shall be given. 

15. Full particulars of names of the Partners, their residential addresses, address of place of business 

alongwith a certified. Copy of Partnership Deed and a Certificate of Registration, if it is a 

Partnership concern shall be furnished while submitting the Tender.  

16. A complete and up-to-date list of all the Directors of a Private Limited Company together with 

their residential Addresses And a printed certified copy of the Memorandum and Articles of 

Association of the Company alongwith a copy of Certificated of Incorporation if it is a Private 

Limited Company. shall be furnished with the Tender.  

17. Printed certified copy of Memorandum & Articles of Association of the Company alongwith a copy 

of Certificate of Incorporation if it is a Public Limited Company shall be furnished with tender 

documents. 

18. The Contractor/Suppliers are required to execute necessary agreements/contracts, etc., and for 

furnishing to the K.P.T. any future change in the above particulars and assets.  

19. The Contractor/Suppliers shall not be allowed to carry on correspondence on "Care of" address 

and they should supply their independent address for the purpose.  

20. The Contractors have to quote item rates as per Schedule of Quantities attached with Tender.                              

Any insertion of percentage whether below or above on the rates after filling of the rates shall 

make the Tender invalid and the Tender will not be considered.  

 

CHIEF ENGINEER 
KPT 

 

 

 

 

 

 
 

 

 

 

 



            KARACHI PORT TRUST 
                          ENGINEERING DEPARTMENT 

 

         DOCUMENTS  TO 

             BE RETURNED 

        
           T H E  T E N D E R  

(Tenderers are required to fill in the blank spaces in this Tender Form and this attached Proforma” A”)  

To, 

The Chief Engineer, 

Karachi Port Trust, 

Karachi (Pakistan) 
 

Description of Work: CUTTING/ REMOVING SHERBS & WILD BUSHES AT RAILWAY YARD WEST 

WHARF. (12 MONTHS RUNNING CONTRACT). 

 

 
  
1. 

 
Having examined the Drawings General Conditions of the Contract Special Conditions of Contract (if any) 

Specification and Bill of Quantities for the construction of the above named-works, we the undersigned offer to construct 

complete and maintain the whole of the said works in conformity with the said Drawings. General Conditions of Contract. 

Special Conditions of contract (if any), Specification and Bill of Quantities for the sum of 

Rupees_______________________________________________________________________________________________________________________(Rs_____

___________________________________________) or such other sums as may be ascertained with the said Conditions. 

 
2.  

If  undertake  if  our  Tender  is  accepted  in  whole or  in  part  to commence  the work  within 07 days of 
 

receipt of the Engineer’s order to commence and to complete and deliver the whole of the Works comparised in the Contract 

within (12 MONTHS RUNNING CONTRACT ). calculated from the last day of aforesaid period in which the works are to 

be commenced 

3.  
If our Tender is accepted in Whole or in part we will furnish a Security Deposit for due performance of the 

Contract in accordance with Clause 9 of the General Conditions of Contract. 

 

4.  We agree to abide by this tender for a period of 4 Months from the date fixed for receiving the same  

and it shall remain binding upon us and may be accepted at any time before expiration of that period. 

5.  
Unless and until a formal Agreement is prepared and executed this tender, together with your written  

acceptance thereof, shall constitute a binding Contract between us. 

6.  We understand that you are not bound to accept the lowest or any Tender you may receive and  
 

accept any Tender in part or in whole. 

  

 

 

 

 

 

 



 
7.  

We further agree to pay all cost towards the execution of the Contract Agreement including the cost of 

stamps. 

8.  We agree that should we with draw the offer within the aforesaid period or fail to execute the formal 

 

contract Agreement and / or make the required Security Deposit the Board of Trustees of the Karachi Port Trust shall be at 

liberty at their absolute discretion to appropriate our (Bid Security amounting to Rs. 25,000 (Fixed)) either as agreed; 

liquidated damages without any proof whatsoever of the extent of such damage or on account reserving to themselves the 

right to recover from us any further loss or expenses to which they may have been put directly or indirectly by reason of any 

failure on our parts as aforesaid.  

9.  We enclose a pay order for Rs. ______________________ as Bid Security within favour of the Chief Accounts 

 

Officer, Karachi Port Trust and hold his receipt No. _____________________________ dated _________________________ 

 
10  We agree to maintain   the   work in good order for a period of 12 Months from the date of its 

 

Completion 

Date: TENDERER 

 

 

 

 

 

Place:   (FULL SIGNATURE) 

 

Signed by Mr. _______________________________________________________________________________________ for and on behalf of 

Messers ___________________________________________________________________________________________________________________  

Address____________________________________________________________________________________________________________________ 

 

 

 

 

 

 

 

                                                                    

 

 

 

 

 

 

 

 

 



KARACHI PORT TRUST 

ENGINEERING DEPARTMENT 

PROFORMA “A” 

(To be submitted with the Tender) 
 

 Particulars Details 

1. Experience as a Contractor 

 

 

 

 

 

 

 

 

 

 

2. Works carried out in the past with detailed cost 

particulars and the year in-which they were 

undertaken etc. 

 

 

 

 

 

 

 

 

 

3. Banker reference regarding Financial status 

 

 

 

 

 

 

 

 

 

 

 

4. Whether registered with any Other Department 

or Organization? if so, give details. 

 

 

 

 

  

 
 
 

 

 

 

 



PROFORMA “A” 

 

                                                                  

 Particulars Details 

5. Plant and equipment in possession (Give details with 

Cost)  

 

 

6. Technical personnel employed: give names and other 

details  

 

 

7. Is your firm registered?  

8. State capital of your firm? 

 

 

9. Detail of Income Tax Sales Tax Registration etc. 

 

 

10. Number of years of actual work carried out in 

Pakistan  

 

 

11. Attach attested copies of certificates of past work 

of the same nature carried out as that in this 

Tender. 

 

   
 
 

__________________________ 
SIGNATURE OF TENDERER 

  

Date    ____________________ 

Place  ____________________ 

 

 

Signed by Mr. _____________________ 

For and on behalf of ________________ 



KARACHI PORT TRUST 
ENGINEERING DEPARTMENT  

PROFORMA “A-1” 

COMPOSITION & PARTICULARS OF THE TENDERING FIRM 
(To be submitted with the Tender) 

 

Particulars Details 

NOTE: The information relevant to the tender 

should be given below, failing which the 

tender will not be considered. 

 
 
 
 
 
 
 
 
 
 

1.  

 

 

in case of Sole proprietorship 

Concern. 

a) Business Address. 
b) Residential Address. 

2.  In case of Partnership Concern. 

a) Name of the Partners with their 

Residential Address. 

b) Partnership Deed & Certificate of Registration. 
(Attach Certified Copies) 

3.  In Case of Private Ltd. Company 

a) Name of all Directors with their 

Residential Address. 
b) Memorandum & Articles of 

association of the company & 

Certificate of incorporation. 

(Attach Printed, Certified Copies) 

4.  in Case of Public Ltd. Company 

Memorandum and Articles of 

Association and Certificate, of 

incorporation (Attach Printed, Certified 

Copy) 

In submitting the above particular to further bind ourselves of furnishing to the K.P.T. any 

further changes our particulars and composition of our firm. 

 

We clearly understand that failure we comply with the above or for submitting incorrect or 
inaccurate information, will render our tender invalid. 

 

 
 
 

              

 

              _________________________________________ 

SIGNATURE & SEAL OF THE TENDERER 
 

Signed by Mr._____________________________________ 
 

for, & on behalf of _______________________________ 



 

KARACHI PORT TRUST 
ENGINEERING DEPARTMENT 

 
 
 

 
 
 

 
 
 
NAME OF WORK: CUTTING/ REMOVING SHERBS & WILD BUSHES AT RAILWAY 

YARD WEST WHARF. (12 MONTHS RUNNING CONTRACT) 

 
 
 

 

 
 
 
 
 
 
 
 
 

GENERAL CONDITIONS OF 

CONTRACT 
 
 
 
 

 

 

 

 

                               
 
 
 

 
 
 
 



 

The General Conditions of Contract have been approved by the 

Board of Trustees of Karachi Port Trust Under their Resolution No.21, 

dated 9
th 

April, 1958 for adoptions of works. of Civil Engineering 

Construction 
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General Conditions of Contract 

DEFINITIONS AND INTERPRETATION 

1. (1) In the Contract (as hereinafter defined) the following words and expression shall 
have the meanings hereby assigned to them except where the context otherwise requires:- 

 

 (a) “Board”  means  the  Board  of  Trusties  of  the  Port  of  Karachi,  Pakistan,  and 

includes the Board’s representatives of successors. 
 

 (b) “Contractor” means the person firm or company whose Tender (as 

hereinafter defined) has been accepted by the Board and includes the Contractor’s 

personal representative successors and permitted assigns. 

 

 (c)   “Engineer” means the Chief Engineer of the Karachi 

Port Trust or other Engineer appointed from time to time by the Board. 
 

 (d) “Representative of Engineer” means any Exertive  Engineer  appointed  from 

time  to  time  by the Board or  the Engineer to perform the duties set forth in 

Clause-2 hereof. 

 

 (e) “Works” means the works to be executed in accordance with the Contract. 

 
 

 (f) “Contract” means the conditions of Contract, Specification, Drawings, priced 

Bill of Quantities, Schedule of Rates and prices (if any) Tender and the Contract 
Agreement. 

 

 (g) “Contract Price” means the sum named in the Tender subject to such additions 

there to or deductions there from as may be made under the provisions hereinafter 

contained. 

 

 (h) “Constructional Plant” means all appliances things of whatsoever nature required 

in or about the execution completion or maintenance of the works or Temporary 

works  (as  hereinafter  defined)  but  does  not  include materials  or other  things, 
intended to from or forming part of the permanent work. 

 

 (i) "Temporary Works" means all temporary works of every kind required in 
or about the execution completion or maintenance of the Works. 

 

 

 (j) “Drawing”   means   the   drawing   referred   to   in   the   specification   and   any 

modifications of such drawings approved in writing by the Engineer and such other 

drawing as may from time to time be furnished or approved in writing by the 

Engineer. 

 

 (k) “Site” means the  lands  and  other  places  on,  under  in  or  through  which  the  

works are  to  be  executed  or  carried  out  and  any other lands  or  places  

provided  by the Board for the purposes of the Contract. 

 

 (l) “Approved”  means  approved  in  writing  including  subsequent  written 

confirmation  of  previous  verbal  approval  and  “approval”  means  approved  in 

writing as aforesaid. 

 

 (m) “Tender” means the offer tendered by the Contractor for the works governed 

by the Contract. 
 

 (2) Words  importing  the  singular  only  also  include  the  Plural  and  vice  versa  

where the contents requires. 

 

Singular and 

Plural 

 

 (3) The marginal headings or note in these General Condition shall not be deemed to 

be part thereof or be taken into consideration in the interpretation or construction 

thereof the Contract. 

Marginal 

Headings of 

Notes 

 
 

 

 
 



 

 

REPRESENTATIVES OF THE ENGINEER 

 
Duties and Power 

of Representative 

of the Engineer. 

 

2.   The  duties  of  the  Representative  of  the  Engineer  are  to  watch  and  supervise  the works and 

to test and examine any material to be used or workmanship employed in connection with the 

works. He shall have no authority to relieve the Contractor of any of his duties or obligations 

under the Contract nor except as expressly provided hereunder or else where in the Contract, to 

order any work involving delay or any extra payment by the Board nor to make any variation of 

or in the Works. 

The  Engineer  may  from  time  to  time  in  writing  delegate  to  the  Representative  of the 

Engineer any of the powers and authorities vested in the Engineer and shall furnish to the 

Contractor, a copy of all such written delegation of powers and authorities. Any written 

instruction or approval given by the Representative of the Engineer to the Contractor with  the  

terms  of such  delegation  (  but  not  otherwise)  shall  bind  the  Contractor  and the Board 

though it had been given by the Engineer, provided always as follows :- 

(a)  Failure of  Representative of the Engineer to disapprove any work of material shall  not  

prejudice  the  power  of  the  Engineer  there  after  to  disapprove  such work  or   materials and 

to order the pulling down removal or breaking up thereof. 

(b) If the Contractor shall be dissatisfied by reason of any decision of the Representative of  the  

Engineer  he  shall  be  entitled  to  refer  the  matter  to  the  Engineer  who shall there upon 

confirm serve or vary such decision. 

ASSIGNMENT AND SUB- LETTING 

Assignment and 

sub- letting 

 

 3.  The  Contractor  shall  not  assign  or  Sub-let  the  Contract  or  any  part  thereof  or  any 

benefit or interest  therein or there under without the prior written consent of the Board. 

 

3.   (i)   The Contractor shall not except, electrical portion of the work & Sui Gas installation  

work, which shall be got done through duly licensed & approved Sub-Contractors, assign or  

sub let the Contract or any part thereof or any benefit or interest therein or there under, without 

the prior written consent of the Board.  

  ELECTRICAL WORKS 

  Electrification works will form part of all contracts for buildings to ensure god quality finished 

work, avoid, subsequent delay in completion of works occupation of building and divisions of 

responsibility between the main and electrical Contractor. The rain Contractor  for Civil or 

Mechanical works may, however, employ an experienced, reputed and reliable electrical Sub-

contractor for electrification works approved in advance by the K.P.T. (as per approved list of 

Electrical Contractors attached). 

EXTENT OF CONTRACT 

Extent Of 

Contracts 

 4.     The Contract comprises the constructions, completion and maintenance of the works and 

except in so far as the Contract otherwise provides the provision of all labour materials, 

Constructional Plant. Temporary works and everything whether of temporary or permanent nature 

required in and for such construction completion and  maintenance so  far as the necessity  for  

providing  the  same  is  specified  in  or  reasonably to  be  inferred  from the Contract. 

CONTRACT DOCUMENTS 

Documents 

manually 

Explanatory 

 5.       The several documents forming the Contract are to be taken as mutually explanatory of one 

another and in case of ambiguities or discrepancies the same shall be explained and adjusted by 

the Engineer whose decision in this respect shall be final. 

Drawing  6.      Three (3) copies of the approved drawings shall be furnished to the Contractor free of cost. 

The Contractor shall provide and make at his own expense any further copies required by him.  At  

the  completion of  the  Contract the Contractor shall return to  the Engineer all drawings provided 

under the Contract. 

One Copy of 

Drawing  kept on 

Site 

 One copy of drawings furnished to the Contractor as aforesaid shall be kept by the Contractor on 

the Site and the same shall at all reasonable times be available for inspection and use by the 

Engineer and the representative of the Engineer. 

Further Drawings 

and Instruction 

 7.      The Engineer shall have full power and authority to supply to the Contractor from time to 

time during the progress of the works such further drawings and instructions as shall be necessary 

for the purpose of the proper and adequate execution and maintenance of the works and the 

Contractor shall carry out and be bound by the same. 

Contract 

Agreement 

 8.   The Contractor shall within Fourteen (14) days after written notice of acceptance of the 

Tender has been posted to the Contractor enter into and execute a Contract agreement, (to be 

prepared at the cost of the Contractor) in the form annexed, with such modifications as may be 

necessary.  



 

 
Security Deposit  9.        Unless otherwise agreed between the Board and the contractor the contractor shall within 

fourteen days after written notice of acceptance of the Tender has been posted to the Contractor 

and before the contract agreement is entered into and executed. Furnish. to the Board a security for 

the due fulfillment of the contract through pay order from a Scheduled Bank in cash with the Chief 

Accounts Officer, Karachi Port Trust amounting to a sum equal to five percent of the Contract 

Price. If the security deposit as aforesaid is made in cash it  shall be optional with the Contractor to 

make the full deposit before entering into and executing the agreement or to deposit fifty per cent 

of the amount due at that time and the balance to  be made up by deduction of five percent of the 

amount payable to the Contractor in each on-account bill or certificate. 

Contractor’s 

Failure to Furnish 

Security Deposit 

 In the event of the Contractor failing to execute a formal Contract or to make   a Security  Deposit  

therefore  in  the  manner  aforesaid  and  in  the  period  specified , the Board is entitled to 

appropriate any earnest money or initial  deposit  made  by  the  Contractor  with his  Tender  

without  prejudice  to their right to claim any further loss or damage which may result to them by 

reason of the aforesaid defaults of the Contractor as if a Contract is actually executed for purpose 

of such claim. 

Inspection of  Site  10.          The Contractor shall inspect and examine the Site and its surroundings and shall satisfy 

himself before submitting the Tender as to the nature of  FIRST  and  sub - soil, the form and  ature 

of the Site the quantities  and nature of the work and materials necessary  for  the  completion  of  

he  works  and  the  means  of access  to  the Site, the accommodation he  may  require  and  in  

general  shall  himself  obtain  all  necessary information as to risk contingencies and other 

circumstances which may influence or affect his Tender. 

Sufficiency of 

Tender 

 11.    The Contractor shall be deemed to have satisfied  himself   before tendering as to the 

orrectness   and  sufficiency  of  his  Tender  for  the  Works and of the rates and prices stated in 

the priced Bill of quantities and the Schedule of rates ( if any )  which  rates and prices shall except 

in so far & otherwise provided in the Contract cover all his obligations under the Contract and all 

matters and things necessary for the proper completion and maintenance of the Works. 

Work to be to 

Satisfaction of 

Engineer 

 12. The Contractor shall execute, complete and maintain the work in strict accordance with the 

Contract to the satisfaction of the Engineer and shall comply with the adhere strictly to the 

Engineer’s Instruction and directions on any matter (whether mentioned in the Contract or not ) 

touching or concerning the work. The Contractor shall take instruction and  direction  only  from 

the  Engineer  or  (subject  to  the  Limitations referred  to  in Clause 2 hereof) from the 

Representative of the Engineer. 

Programme to be 

furnished 

 13.   As soon as practicable after the acceptance of his Tender the Contractor shall if required 

submit to the Engineer for his approval a Programme showing the order of procedure and method 

in which he proposes to carry out the Works and shall whenever required by the Engineer or 

Representative of the Engineer furnish for his information particulars in writing of the Contractor’s 

arrangements for the carrying out of the Works and of the Constructional Plant and Temporary 

Works which the Contractor intents to supply use or construct as the case the case may be. The 

submission to and approval by the Engineer or the Representative of the Engineer of such 

Programme or the furnishing of such particulars shall not relieve the Contractor of any of his duties 

or responsibilities under the Contract. 

Contractor’s 

Superintendence 

 14.  The Company shall give or provide all necessary Superintendence during the execution of the 

Works and as long thereafter as the Engineer may consider necessary for the proper fulfilling of the 

Contractor’s obligations under the Contract the Contractor or a competent and authorized agent or 

representative approved of in writing by the Engineer (which approval may at any time be 

withdrawn is to be constantly on the Works and shall give his whole time to the Superintendence of 

the same. If such approval shall be withdrawn by the Engineer the Contractor shall as soon as  

practicable having regard to the requirements of replacing him as hereafter mentioned) after 

receiving written notice such withdraw  remove the agent from the Site and shall not thereafter 

employ him again on the Site in any capacity and shall replace him by another agent approved by 

the Engineer. Such authorized agent representative shall receive on behalf of the Contractor and 

directions instructions from the Engineer or (subject to the Limitations of Clause 2 hereof) 

Representative of the Engineer. 

 

 

 

 

 

 



 

 
 

 

 

 

 

Contractor’s 

Employees 

 

 15. (1) The Contractor shall provide and employ on the Site in connection with the execution and 

maintenance of the works :- 

Only such technical assistants are as skilled and experienced in their respective callings and such 

sub-agents foremen and leading hands as are competent to give proper supervision to the work they 

are required to supervise. 

       (b)  Such skilled semi- skilled and unskilled labour as is necessary for the proper and   timely 

execution and maintenance of the Works. 

        (2) The Engineer shall be at liberty to object to and require the Contractor to remove forthwith 

from the work any person employed by the Contractor in or about the execution or maintenance of 

the Work who in the option of the Engineer misconducts himself or  is incompetent or negligent in 

the proper opinion of his duties or whose employment is otherwise considered by the Engineer  to  

be  undesirable and such person shall not be again employed upon the works without the written 

permission of the Engineer. Any person to be removed from the Works shall be replaced without 

delay be  competent substitute approve by the Engineer. 

       (3)   The Contractor shall if required by the Engineer deliver to the Engineer or Representative 

of the Engineer returns in such form and at such intervals as the Engineer may prescribe showing 

in detail the supervisory staff and the number of the several classes of labour from time to time 

employed by the Contractor on the Site. 
Setting Out  16.  The Contractor shall be responsible for the true and proper setting out of the work and for the 

correctness of the position levels dimensions and   alignment of all part of Works and for the 

provision of all necessary instruments appliances and labour in connection therewith. If at any time 

during the progress of the Works any error shall appear or arise in the position level dimensions or 

alignments of any part of the works, the Contractor on being required to do so by the Engineer or 

Representative of the Engineer shall at his own expense rectify such error to the satisfaction of the 

Engineer or the Representative of the Engineer. The   checking   of any setting out or any line or 

level by the Engineer or Representative of the Engineer shall not in any way  relieve the Contractor 

of his responsibility for the correctness thereof and the Contractor shall carefully protect and 

preserve all bench-marks, Site- rails pegs and other things used in setting out the Works. 

Watching and 

Lighting 

 

 17.   The Contractor shall in connection with the Works provide and maintain at his own cost all 

light, guards fencing and watching when and where necessary or required by the Engineer or the 

Representative of the Engineer or by and duly constituted authority for the protection of the Works 

or for the safety and convenience of the public or others. 

Care of Works  18.  (a) From the commencement to the completion of the Works the Contractor shall take full 

responsibility for the care thereof and of all Temporary works and in case any 

damage loss or injury shall happen to the work or of any part thereof or to any Temporary 

Works from any cause whatsoever ( save and except the excerpted risks as  defined in sub-Clause 

(2) of this Clause) shall at his own cost repair and make good the same so that at completion the 

works shall be in good order and condition and in confirmity in every respect with requirements of 

the Contract and the Engineer’s instructions. The Contractor shall also  be liable for  any  damage 

to the Works occasioned by him in the course of any operations carried out by him for the purpose 

of complying with his obligation under Clause 4 hereof. 

Excepted Risks  (b)  The  “Excepted  risk”  are  war,  hostilities(whether  war  be  declared  or  not  ) Invasion, act 

of foreign enemies , rebellion, revolution, Insurrection of military or usurped power, civil war or 

(otherwise than among   the Contracts own   Employee) riot, commotion or disorder or the use or 

occupation by the Board of any portion of the Works in respect of which a Certificate of 

Completion has been issued or any such operation of the forces of nature as reasonable foresight 

and a ability on the part of the Contractor could not foresee or reasonably provide against (all of 

which are herein collectively referred to as “the execpted risks.)” 

Damage to Persons 

and Property 

 19.  The Contractor shall (execpt if an so far as the Specification Provides otherwise) indemnity 

and keep indemnified the Board against all asses and claims for injuries of damage to any persons 

or any property whatsoever (other than surface or other damage to land being or corps being on the 

Site suffered by tenants or occupier) which any arise out of or in consequence of the construction 

and maintenance of the work and against all claims demands proceedings damage, cost charges and 

expenses whatsoever in respect of or in relation thereto 

Accident or 

Injury to 

workman 

 20.  The Board shall not be liable for or in respect of any damages or compensation payable at law 

in respect or in consequence of any accident or injury to any Workman or other person in the 

employment of the Contractor or any sub-contractor and the Contractor shall indemnify and keep 

indemnified the Board against all such damages compensation and against claims demands 

proceedings costs charges and expenses whatsoever in respect thereof or in relation thereto. 

 



 

 
Giving Of Notices 

and Payment Of 

Fees 

 21. The Contractor shall give all notices and pay all fees required to be given or paid by any 

National or state statute Ordinance or other Law or any Regulation or Bye- law of any local or 

other duly constituted authority to relations to the execution of the Works or of any Temporary 

Works and by the rules and regulations of all public bodies and companies whose property or 

rights are affected or may be affected in any way by the Works or any Temporary Works. 

The Contractor shall conform in all respects with the provisions of any such Statue Ordinance or 

Law as aforesaid and the Regulations or Bye-Law of any local or other duly With  constituted 

authority which may be applicable to the Works or to any temporary Works and with such rules 

and regulations of public bodies and companies as aforesaid and shall keep. 

The oard Indemnified against all penalties and liabilities of every kind for breach of any such 

statue Ordinance or Law Regulation or Bye-Law. 

Fossils, etc  22.    All fossils coins articles of value or antiquity and structures and other remains or things of 

geological of archaeological interest discovered on the Site of the Works shall as between the 

Board and  Contractor be deemed to be the absolute property of the Board and the Contractor shall 

take reasonable precautions to prevent his workmen or any other persons from removing or 

damaging any such article or thing and shall immediately upon discovery thereof and before 

removal acquaint the Representative of the Engineer of such discovery and carry out  the expense 

of the Board Representative of the Engineer or orders as to the disposal of the same. 

Patent Rights and 

Royalties 

 

 23.    The Contractor shall save harmless and indemnify the Board from and against all claim and 

proceedings for or on account of infringement of any patent rights any design trade-mark or name 

or other protected rights in respect of any constructional Plant machine work or material used for 

or in connection with the Works or Temporary Works or any of them and from and against all 

claims demands proceedings damages cost charges and expense whatsoever in respect thereof or in 

relation there to except where otherwise specified the Contractor shall pay all tonnage and other 

royalties rent and other payments or compensation (if any ) for getting stone, sand , gravel clay or 

other materials required for the Works Temporary Works or any of item. 

Opportunities for 

other 

Contractor’s 

 

 24.  The Contractor shall in accordance with the requirements of the Engineers afford all 

reasonable opportunities for carrying out their work to any other Contractors employed by the 

Board and their workmen and  the workmen of the Board and of any other duly constituted 

authorities who may be employed in the execution on or near the Site of any work not included in 

the Contractor of any Contract which the Board may enter into in connection with or ancillary to 

the works. 

Supply of Plant 

Materials and 

Labour 

 25.  Except where otherwise specified the Contractor shall at his own expense supply and provide 

all the Constructional plant. Temporary Works Materials both for temporary and for permanent 

works labour (Including the supervision thereof) transport to or from the Site and in and about the 

work and other things of every kind required for the construction completion and maintenance of 

the works. 

Clearance of Site 

on 

Completion 

 

 26.  On the completion of the work the Contractor shall clear away and remove from the Site all 

constructional plant surplus material rubbish and Temporary works of every kind and leave the 

whole of the Site and works clean and in a workman like condition to the satisfaction of the 

Engineer. 

  LABOUR 

Hours of 

Employment and 

payment of  

Wages 

 27.  The Hours of Employment Regulation and payment of Wages Act so far these are applicable 

to the Contractor’s labour shall be adhered to by the Contractor. 

Return of Labour 

Etc. 

 28.  The Contractor shall if required by the Engineer deliver to the  Representative of the Engineer 

or at his office a return in detail  such form and  at  such  Intervals as the   Engineer may prescribe 

showing the number of the several classes of labour from time to time employed by the Contractor 

on the Site and such information respecting Constructional plant as the Representative of the 

Engineer may require 

 

 

 

 

 

 

 

 

 



 

 

 

WORK MATERIAL AND PLANT 
Quality of 

Material and 

workmanship and 

Tests 

 

 29.       (1)  All Materials and workmanship shall be of the respective kinds described in the 

Contract and in accordance with the Engineer’s Instructions and shall be subjected from time to 

time to such test as the Engineer may direct at the  place  of  manufacture or  fabrication  on the 

Site or at all or and of such place. The Contractor shall provide such assistance Instruments, 

machines,  labour  and  materials  as  are  normally required for examining measuring and testing 

any work and the quality , weight  or  quantity  of any material used and shall supply samples of 

materials before incorporation in the works for testing as may be selected and required by the 

Engineer. 

Cost of samples 

Cost of Test 

  (2)   All samples shall be supplied by the Contractor at his own cost. 

 (3)   The cost of making all tests specified in the Contract shall be borne by the 

Contractor. 

Access to Site  30.        The Engineer and any person authorized by him shall at all times have access to the works 

and to the Site and to all workshops and places where work is being prepared or whence materials, 

manufacture articles, or machinery are being obtained for works, and the Contractor shall afford 

every facility for and every assistance in or obtaining the right to such access. 

Examination of 

Work 

Before Covering 

Up 

 

 31.       No work shall be covered up or put out of view without approval of the Engineer or the 

Representative of the Engineer and the Contractors shall afford full opportunity for the Engineer 

or the Representative of the Engineer to Examine and measure any work which is about to be 

covered up or put out of view and to examine foundation before permanent work is placed 

thereon. The Contractor shall give due notice to the Representative of the Engineer whenever any 

such work or foundations if are ready or about to be ready for examination 

Removal of 

Improper 

Work and 

materials 

 

 32. (1) The Engineer shall during the progress  works have power to order from time to time. 

(a)      The removal from the Site within such time or time as may be specified of any materials 

which in the opinion of the Engineer are not in accordance with the Contract. 

(b)     The substitution of proper and suitable materials and 

(c)      The removal and proper re-execution (not-with-standing any previous test thereof or  

interim  payment  therefore)  of  any  work  which  in  respect  of  materials  or 

workmanship is not In the opinion of the Engineer in accordance with the Contract. 

Default of 

Contractor 

In compliance 

 (2)   In case of default on the part of the Contractor in carrying out such order the Board shall be 

entitled to employ and pay other person to carry out the same and all expenses consequent thereon 

or incidental thereto shall be borne by the Contractor and  shall be recoverable from him by the 

Board or may be deducted by the Board from any monies due or which may become due to the 

Contractor. 

Suspension of 

Works 

 33.  The Contractor shall on the written order of the Engineer suspend the progress of the Works 

or any part thereof for such time to times and in such manner as the Engineer may consider 

necessary and shall during such suspension property protect and secure the Work so far as is 

necessary in the opinion of the Engineer. The Extra cost (if any) incurred by the Contractor in 

giving effect to the Engineer’s Instructions under this Clause shall be borne and paid by the Board 

unless such suspension is:- 

(a) Otherwise provided for in the Contract or 

 

(b)   Necessary for the proper execution of the Works or by reason of weather conditions affecting 

the safety or quality of the Works or by some default on  the part of the Contractor or. 

 

(c)    Necessary for the safety of the Works or any part thereof. Provided that the Contractor shall 

not be entitled to recover any such extra cost unless he gives notice in writing of his intention to 

claim to the Engineer within 28 days of the Engineer’s order. The Engineer shall settle and 

determine the extra payment to be made to the Contractor in respect of such claim as the Engineer 

shall consider fair and reasonable. 

 

  

 

 

 

 

 



 

 

 

COMMENCEMENT TIME AND DELAYS 

Commencement of 

Works 

 

 34.  The Contractor shall commence the Work on Site within the period named in the tender after 

the receipt by him of any order in writing to this effect from the Engineer and shall proceed with 

the same with the due expedition and without delay except as may be expressly, sanctioned or 

ordered by the Engineer or be wholly beyond the Contractor’s control 

Possession of Site 

 

 

Way Leaves Etc 

 35.   (1)  Save in so far as the Contract may prescribe the extent of options of the Site of which the 

Contractor is to be given possession from time to time and the order in which such portions shall 

be made available to him and subject to any requirement in the Contract as to the order in which 

the Works shall be executed, The Engineer will with the written order to commence the Works, 

give to the Contractor possession of so much of the Site as may be required to enable the 

Contractor to commence and proceed with the construction of the Works in accordance with the 

programme referred to in Clause 13 hereof (if any) and otherwise in accordance with such 

reasonable proposals of the Contractor as he shall by notices in writing to the Engineer make and 

will from time to time as the Works proceed give to the Contractor possession of such further 

portions of the Site as may be required to enable the Contractor to proceed with the construction of 

Works with due dispatch is accordance with the said programme or proposals (as the case may 

be). 

(2)  The Contractor shall bear all expanses and charges for special or temporary way leaves 

required by him in connection with access to the Site. The Contractor shall also provide at his own 

cost any additional accommodation outside the Site required by him for the purpose of the Works. 

Time for 

Completion 

 

 36.  Subject to any requirement in the specification as to completion of any portion of the Works 

before completion of the whole of the Works the Works shell be completed within the time stated 

in the tender calculated from the last day of the period named in the tender as that within which 

the Works are to be commenced or such extended time as may be allowed under Clause 37 

hereof. 

Extension of Time 

for Completion 

 

 37.  Should the amount of extra or additional Work of any kind or other special circumstances of 

any kind  whatsoever  which  may occur  be  such  as  fairly to  entitled  the Contractor  to  an 

extension of time for the completion of the Work the Engineer shall determine the amount of such  

extension  provided  that  the  Engineer  is  not  bound  to  take  into  account  any extra  or 

additional Work or other special circumstances unless the Contractor has, within 28 days after 

such Work has been commenced or circumstances have arisen or as soon thereafter as is 

practicable delivered to the representative of the Engineer full and detailed particulars of any 

claim to extension of time to  which he may consider himself entitled in order that to such claim 

may be investigated at the time 

Termination  

Contract for 

 

 38.   (1)The whole of the materials plant and labour to be provided by the Contractor under Clause 

4 hereof and the mode, manner and speed of execution and maintenance the works are to be of 

kind and conducted in a manner approved of by the Engineer. Should the rate of progress of the 

Works or any part thereof be at any time in the opinion of the Engineer too slow to ensure the 

completion of the Works by the prescribed time or extended time for completion, the Engineer 

shall so notify the Contractor in writing and the Contractor shall thereupon take such steps as the 

Contractor any think necessary and the Engineer may approve to expedite progress so as to 

complete the Work by the prescribed time or extended time for completion. If the work is not 

being carried on by day and by night and the Contractor shall request permission to work by night 

as well as by day then if the Engineer shall grant such permission, the Contractor shall not be 

entitled to any additional payment for so doing.   

(2) Not-with-standing anything contained hereto in the event of the rate of progress of the Works. 

being such that in the opinion of the Engineer Works cannot be completed by of 

 

Slow Progress  The prescribed time or the extended time; the Engineer may have the works constructed, 

completed through any other agency either concurrently with or independently of the Contractor at 

the risk and cost of the Contractor or the Engineer may supplement the Contractors labour plant 

equipment and materials at the Contractor's cost and risks and in all such cases provisions of 

Clause 39 hereof shall apply. Further the Board shall have the power to terminate the Contract and 

withhold payment to the Contractor till the whole of the Works have been constructed, completed 

and maintained in the manner laid down in the Contract and the Contractor shall be liable for any 

loss or damage which the Board may sustain on that account and for forfeiture the provision 

Clause 56 and 57 hereof shall apply. 

 

 



 

 

 
Liquidated 

Damages for 

Delay 

 39.If the Contractor shall fail to complete the works within the time prescribed by Clause No.36 

hereof, or extended time, when the Contractor shall pay to the Board a sum of Rs.4,956.00  

(Rupees: Four Thousand Nine Hundred Fifty Six Only) as liquidated damages for such default 

and not as penalty for every week or part of a week which shall elapse between the time 

prescribed by Clause No. 36 hereof or extended time  as the case may be and the date of 

completion of the works, upto a maximum of 10% of the  total value of the contract. The Board 

may without prejudice to any other method of recovery deduct the amount of such damages from 

any monies in the Board's hands due or which may  become due to the Contractor. The payment or 

deduction of such damages shall not relieve the Contractor from his obligation to complete the 

works or from any other of his obligations and liabilities under the Contract, nor it will prejudice 

the Board's right to recover the actual amount of damages, which the Board may suffer on account 

of delay in completion of the works. Furthermore; the fact that the Board has not  deducted any 

amount of liquidated damages during the execution of the works will not prejudice the Board's 

right either to deduct the same from the final bill or recover the same through recourse to law. 

 

(Approved under B. R. NO. 40, dated 23rd July,1969) 

Certificate of 

Completion of 

Works 

 40. .As soon as in the opinion of the Engineer the works shall have been substantially completed 

and shall have satisfactorily passed any final test that may be prescribed by the Contract the 

engineer shall on receiving a written undertaking from the Contractor to finish any outstanding 

work during the period of Maintenance issue a Certificate of Completion in respect of the Works, 

the period of Maintenance of the Works shall commence from the date of and the Period of 

Maintenance of the such certificate. Provided that the Engineer may give such a certificate with 

respect to any part of the Works before the completion of the whole of the Works and shall upon 

the written application of the Contractor give such Certificate with respect to any substantial part 

of the Works which has been both completed to the satisfaction of the Engineer and occupied or 

used by the Board and when any such certificate is given in respect of a part of the Works such 

part shall be considered as completed and the Period of Maintenance of such part shall commence 

from the date of such certificate. Provided also that a Certificate of Completion given in 

accordance with the foregoing provisions of any part of the works occupied and used as aforesaid 

shall not be deemed to certify completion of any FIRST or surfaces requiring reinstatement unless 

such certificate shall expressly so state. 
  MAINTENANCE & DEFECTS 

Definition of 

Period of 

Maintenance 

 41. (1)In these conditions the expression "Period of Maintenance'’ shall mean the period 

of maintenance named in the Tender calculated from the date of completion of the Works 

certified by the Engineer in accordance with Clause 40 hereof or in the event of more 

than one certificate having been issued by the Engineer under the said Clause from the 

respective dates so certified and in relation to the Period of Maintenance the expression 

"the Works shall be construed accordingly. 

Execution of 

Work of 

Repair, Etc 

 (2) To the intent that the Works shall at or as soon as practicable after the expiration of 

the Period of Maintenance be delivered upto the Board in as good and perfect a condition 

(fair wear and tear excepted) to the satisfaction Engineer as that in which they were at the 

commencement of the Period of Maintenance the Contractor shall execute all such work 

of repair, amendment, reconstruction, rectification and making good of defects, 

imperfections, shrinkates or other faults as may be required of the Contractor in writing 

by Engineer during the Period of Maintenance or within fourteen days after its expiration 

as a result of an inspection made by or on behalf of the Engineer.  

Cost of 

Execution of 

Work of 

 (3) All such work shall be carried out by the Contractor at his own expense if the 

necessity thereof shall in the opinion of the Engineer be due to the use of materials or 

Workmanship not in accordance with the Contract or to neglect or failure on the part of 

Contractor to comply with any obligation expressed or implied on the Contractor’s part 

under the Contract. If in the opinion of the Engineer such necessity shall be due to any 

other cause the value of such Works shall be ascertained and paid for as if it were 

additional Works. 
Remedy on 

Contractor’s 

Failure to carry 

out Work required 

 (4)     If the Contractor shall fail to do any such Work as aforesaid required by the Engineer the 

Board shall be entitled to carry out such Work by its own Workman or by other Contractor and if 

such Works is Work which the Contractor should have carried out at the Contractor’s own cost 

shall be entitled to recover from the Contractor the cost thereof or may deduct the same from any 

monies due or that become due to the Contractor. 



 

 

 

 

ALTERATION, ADDITION AND OMISSIONS 
  42.  (1)  The Engineer shall make any variation of the form quality of quantity of the Works or any 

part thereof that may in his opinion be necessary and for that purpose or if for any other reason it 

shall in his opinion be desirable he shall have power to order the Contractor to do and the 

Contractor shall do any of the following:-     
  (a)    Increase or decrease the quality of any Work included in the Contract 

(b)   Omit any such Work 

(c)   Chang the character or quality or kind of any such Work 

(d)   Chang the levels, lines, position and dimensions of any part of the Works and 

(e)   Execute additional Work of any kind necessary for the completion of the 

Works. 

 

And no such variation shall in any way validate or invalidate the Contract, but the value (if any) of 

all such variation shall   be taken into account in ascertaining the amount of the Contract price 

Order of variation 

to be in writing 

 (2)   No such variation shall be made by the Contractor without an order in writing of the 

Engineer, provided that no order in writing shall be required for increase or decrease in the 

quantity of any Work where such increase or decrease is not the result of an order given under his 

Clause but is the result of the quantities exceeding or being less then those stated in the Bill of 

Quantities. Provided also that if for any reason the Engineer shall consider it desirable to give any 

such order verbally, the Contractor shall comply with such order and any confirmation in writing 

of such verbal order given by the Engine whether before or after the carrying out the order shall be 

deemed to be an order, in writing within the meaning of this Clause 

Valuation of 

Variations 

 43.  (1) The Engineer shall determine the amount (if any) to be added to or deducted from the sum 

named in the tender in respect of any extra or additional Works done or Work omitted by his 

order. All such Work shall be valued at the rates set out in the Contract if in the opinion of the 

Engineer the same shall be applicable. If the Contract shall not contain any rates applicable to the 

extra or additional Work then reasonable prices shall be fixed by the Engineer 

Power of Engineer 

to  Fix Rate 

 (2)  Provided that if the nature or amount of any omission or addition relative to the nature or 

amount of the whole of the Contract Work or to any part thereof shall be such that in the opinion 

of the Engineer the rate or price contained in the Contract for any item of the works is by reason of 

such omission or addition rendered unreasonable or inapplicable the Engineer shall fix such other 

rate or price as in the circumstances he shall think reasonable and proper 
  (3).  REIMBURSEMENT FOR INCREASE IN PRICE OF SPECIFIED CONSTRUCTION 

MATERIALS  DUTIES ETC.  

All Lump sum /prices and unit rates in the Contract are fixed and unchangeable. However, to cater 

for escalation KPT will reimburse the contractor, only in respect of the increase in prices of 

specified principal construction materials and as provided for below. All other increases, what-so-

ever are deemed to have been assessed by the Contractor, entirely at his own risk, and catered for 

in his rates, and the contractor hereby unconditionally agree that  he shall have no claims under 

this context.  

The lump sum tender prices and unit rates, quoted against BOO items and as per specification, 

shall be based on the rates of materials, duties, taxes, royalties, octori charges, etc, and be in 

conformity with the laws, rules and regulations etc, of the Govt. applicable and/ or in force on the 

scheduled date of tender opening. Should there be any subsegnent increase in the above, whereby 

the contractors cost for executing the works are increased, the Engineer will reimburse the 

Contractor only for the specific items listed below, For all other items or reasons the tender prices 

shall be deemed to already include all necessary provision for absorbing any possible cost 

increase, whatsoever, in supplies, performances and appertaining services, for finished work, 

complete in all respect.  

Import duties, sales tax and applicable surcharge on imported materials utilized by  

the contractor for incorporation in the permanent works, provided increases are due to legislation 

or Government Notification.  

Reinforcing steel bars and structural steel, cement and bitumen, provided increases  

are due to Govt. Notification or officially notified by the nationalized industries.  

NOTE: Contractor shall have to furnish to documentary evidence in Support of any such  

 reimbursement for examination and approval of the Engineer. 
 



 

 

 

 
PROPERTY IN MATERIALS AND PLANT 

Plant Etc. the 

Property of the 

Board 

 

 

 44.   (1) All constructional plant, Temporary Works and materials provided by the Contractor 

shall when brought on to  Site immediately be deemed be become the property of the Board and 

the Contractor shall not remove the same or any part thereof without  the  consent  in  writing  of 

the  Engineer.  But  the  Engineer  will  permit  the Contractor the exclusive use of all such 

constructional plant. Temporary Works and material in and for the completion of the Works until 

the happening of an event which gives right to the Board of exclude Contractor from the Site and 

proceed with the completion of  the Works. 

Revesting of Plant, 

Etc. 

 

 (2)  Upon the removal of any such constructional plant, temporary Works or materials with  

consent as aforesaid  the same shall be deemed  to  revest  in  and become the property of the 

Contractor and upon completion of the Works the reminder of the said constructional plant and 

temporary Works and any unused material provided by the Contractor shall be deemed to revest 

in and become the property of the Contractor who shall remove the same. If the Contractor fails 

to remove any of the said constructional plant, temporary Works of unused materials within such 

reasonable time after the completion of the Works as may be allow by the Board then the Board 

may sell the same and shall after deducting from the proceeds the cost charges and expenses of 

and in connection with such sale pay the balance (if any) to the Contractor. 

Board not liable for 

Damage to plant Etc. 

 

No Approval by 

Vesting 

 (3)   The Board shall not at any time be liable for loss or injury to any of the said constructional 

plant, Temporary Works, or materials. 

 

45.  The operation of the Clause 44 shall not be deemed to imply any approval by the Engineer of 

the materials or other matters referred to therein nor shall it prevent the rejection of any such 

materials at any  time by the Engineer 

MEASUREMENT 

Quantities  46.  The quantities set out in the Bill of Quantities are estimated quantities of the Work but they 

are not be taken as the actual and correct quantities of the Works to be executed by the 

Contractor in fulfillment of his obligations under the Contract 

Work to be 

Measured 

 47.    The  Engineer  shall,  except  as  otherwise  stated,  ascertain  and  determine  by 

admeasurements the value in accordance with the Contract of Work done in accordance with the 

Contract. he shall when he requires any parts of parts of the Works to be measured give notice to 

the Constrictors’ agent or representative who shell forthwith attend or send a qualified agent to 

assist the Engineer or the representative of the Engineer in making such measurement and shall 

furnish all particulars required by the either of them. Should the Contractor not attend or neglect 

or omit to send such agent then the measurement made by the Engineer or approved by him shall 

be taken to be the correct measurement of the Works. 

Method of 

Measurement 

 48.   The Works shall be measured net notwithstanding any general or local custom except where 

otherwise specially describe or prescribed in the Contract 

Use o f provisional 

and Contingency 

items 

 

 49.  All the sums set out in the Bill of Quantities which shall be started to be provisional or for 

contingencies shall be used only at the direction and discretion of the Engineer and if not used 

either wholly or in part shall as to the amount not used be deducted from the Contract Price 

Item not monied  50.  All item not monied out in the Bill of Quantities shall be used at the direction and discretion 

of the Engineer and if used either wholly or in part shall as to amount used, added to the Contract 

price. 

CERTIFICATE AND PAYMENT 

Bill for On-account 
Payments 

 

 51.  (1)  The Contractor shall submit to the representative of the Engineer during the execution of 

the Works on-account bill signed by the Contractor showing the quantities and values of the 

permanent Works done on the Site as soon as measurements have been recorded as per Clause 47 

hereof. 

Rates and Price  (2)  The rates and prices in such on-account bills shall be in accordance with those in priced Bill 

of Quantities so far as such rates and prices are applicable and on the approved rates and prices 

for other items or Work. 

Quantities  (3)  The quantities in such on-account bills shall be in accordance with the agreed measurement 

recorded by the representative of the Engineer as per provision of Clause 47 hereof. 

 



 

 

 
Advances  (4) The Contractor will be paid on the certificate of the Engineer the estimated Contract value of 

the permanent work executed and in addition such amount as the Engineer may consider fair and 

reasonable for any temporary Works  for which  separate amounts are provided  in  the Bill of 

Quantities subject so far as it applies to a retention of a percentage until the amount retained shall 

reach the amount of security deposit as per Clause 9 hereof, after which time no further deduction 

or retention will be made. 

(5)           ADVANCE PAYMENT FOR MOBILIZATION. 

Should the contractor so desire, the Engineer will effect certain advances payment to him, upto a 

maximum of 10 (ten) percent of the price of the contract after signing the agreement of Contract. 

This advance payment will be effected only for such contracts whose contract price exceeds the 

sum of As. 500,000/- (Rupees Five Lakhs only). Such advance shall exclusively be used for 

mobilization and purchase of constructional plant and materials for Temporary Works. A pre-

requisite for these payments is, the submission of guarantees from first class bank registered in 

Karachi, and approved in advance by the K.P.T. The contractor shall supply the Engineer with 

pertinent vouchers, such as invoice shipping documents, etc. showing that the advance payments 

are used only for the above purpose.  

Recovery of the above Mobilization Advance shall be made from Running Bills, at the  rate of 20 

(twenty) percent of the respective total amounts of each 'on-account' running bill due.to the 

contractor. Such deduction will be continued till all advances are fully settled.  

Bank Guarantee will be returned to the contractor after the respective advance payment has been 

recovered from the running Bills, and thus the advance discharged 

Approval only by 

Maintenance 

certificate 

 

52. No certificate other then maintenance certificate referred into Clause 53 hereof shall be 

deemed  to constitute approval of any Work or other matter in respect of which it is issued or 

shall be taken as an admission of the due performance of the Contract or any part thereof or of 

the accuracy of an claim or deemed made by the Contractor by the Contractor or of additional or 

varied Work having been ordered by the Engineer nor shall any other certificate conclude or 

prejudice any of the powers of the Engineer. 

Maintenance 

certificate 

 53.          The Contractor shall not be consider as completed until a maintenance certificate shall 

have been signed by the Engineer and delivered to the Board stating that the Works have been 

completed and maintained to his satisfaction. The maintenance certificate shall be given by the 

Engineer twenty Eight (08) days after the expiration of the period of maintenance (or if different 

period of maintenance shall become applicable different part of the Works the expiration of the 

latest such period) and full effect shall be given to the Clause notwithstanding any previous entry 

of the Works or the taking possession Working or using thereof or any part thereof by the Board. 

The security deposit of the Contractor shall be refunded after the maintenance certificate has 

been issued by the Engineer after deducting any sums which may become due from Contractor in 

terms of provision of Clause 38 (2), 39 and 41 (4) hereof. 

Payment on 

Completion 

 54.         When the Engineer granted a certificate or certificates of completion of the whole of the 

Works under Clause 40 hereof and when the Board has ascertained the estimated final sum due to 

the Contractor the Board shall after allowing for the amount all of previous on account bills and 

certificate and after allowing for all other payments due form the Contractor to the Board pay to 

the Contractor such a sum out of balance so calculated as remaining due to the Contractor as will 

leave to be retained by the Board a sum equal to the security deposit (see Clause 9 hereof). 

Currency of payment  55.  Unless otherwise agreed between the Board and the Contractor all payment to be made to the 

Contractor under this Contract shall be in Pakistani rupee currency. 

Forfeiture 

 

 REMEDIES AND POWERS 
  56.  (1)  If the shall become bankrupt or have a receiving order made against him or shall present his petition in 

bankruptcy or shall make an arrangement with  or assignment in favor of his creditors or shall agree to 

carry out the Contract under a committee of Inspection of his creditors or (being a corporation) shall go into 

liquidation (other then a voluntary liquidation for the purpose of amalgamation or reconstruction) or if the 

Contractor shall assign the Contract without the consent in writing of the Board first obtained or shall have an 

execution levied on the goods or if the Engineer shall certify in writing to the Board that in his opinion the 

Contractor. 

(a)   has abandoned the Contract or 

(b)   without reasonable excuse has filed to commence the Works or has suspended the progress 

of the Works for Ten (10 ) days after receiving from the Engineer written notice to proceed 

(c)   has failed to remove materials from the Site or to pull down and replace Work for 28 days 

after receiving from the Engineer written notice that the said materials or Work had been 

condemned and rejected by the Engineer under these conditions or 
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  (c)   has failed to remove materials from the Site or to pull down and replace Work for 28 days 

after receiving from the Engineer written notice that the said materials or Work had been 

condemned and rejected by the Engineer under these conditions or 

(d)   is not executing the Works in accordance with the Contract or is persistently or flagrantly 

neglecting to carry out his obligations under the Contract or 

(e)   Has to the determent of good Workmanship or in definance of the Engineer’s instructions to 

the contrary sublet any part of the Contract? 
  Then the Engineer may after giving 14 days notice writing to the Contractor enter upon the Site and the 

Works and expel the Contractor there from without hereby avoiding the Contract or releasing the 

Contractor from any of his obligations or liabilities under the Contract or affecting the rights and powers 
conferred on the Board of the Engineer by the Contract and may himself complete the Works or may 

employ any other Contractor to complete the Works and Board or such other Contractor may use for such 

completion so much of the constructional plant temporary Works or materials which have been deemed to 

become the property of the Board under the provision of the Contract as he or the  Board  may  think  proper  

and  Board  may  at  any  time  sell  any  of  the  said constructional plant, Temporary Works and used 

materials and apply the proceed or sale in or towards the satisfaction of any sums due which may become 

due to the Board from the Contractor under the Contract. 

Valuation at Date 

forfeiture 

 

 (2)    The Engineer shall as soon as may be practicable after any such entry and expulsion by the 

Board fix and determine or by or after reference to the parties or after such investigating or 

enquiries as he may think fit to make or institute and shall certify what amour-,t (if any) had at 

the time of such entry and expulsion been reasonably earned by or would reasonably accrue to 

the Contractor in respect of work then actually done by him under the  Contract and what was the 

value of any unused or partially used materials any Constructional Plant and any Temporary 

Works which have been deemed to become the property of the Board under the provisions of the 

Contract 

Payment after 

Forfeiture 
 

 (3)  If the Board shall enter and expel the Contractor under this Clause the Board shall not be 

liable to pay to the Contractor any money on account on the Contract until the expiration of the 

period of maintenance and thereafter until the cost of completion and maintenance damages for 

delay in completion (if any) and all other expenses incurred by the Board have been ascertained 

and the amount thereof certified by the Engineer the Contractor shall be entitled to receive only 

such sum or sums (if any) as the Engineer may certify would have been due to him upon due 

completion by him after deducting the said amount. But if such amount shall exceed the sum 

which would have been payable to the Contractor on due completion by him Contractor shall 

upon deemed pay to the Board the amount such excess and it shall be deemed a debt due to the 

Contractor to the Board and shall be recoverable accordingly. 

Urgent Repairs  57.  If by reason or any accident or failure or other event occurring to in or in connection with he 

Works or any part thereof either during the execution of the Works or during the period of 

maintenance any remedial or other Works or repair shall in the opinion of the Engineer or the 

Representative of the Engineer be urgently necessary for security  and the Contractor is enable or 

unwilling at once to do such Work or repair as the Engineer may by his own or other Workmen 

do such Works or repair as the Engineer or the Representative of the Engineer may consider 

necessary. If the Works repairs so done by the Engineer is Works which in the opinion of the 

Engineer the Contractor was liable to do at his own expense under the Contract all cost and 

charges property incurred by the Board in so doing shall no demand be paid by the Contractor to 

the Board or may be deducted by the Board from any monies due or which may become due to 

the Contractor. Provided always that the Engineer of the Representative of the Engineer (as the 

case may be) shall as soon as after the occurrence of any such emergency as may be reasonable 

practicable notify the Contractor thereof in writing. 

Bribes Commission 

Etc. 

 

 58.  Any bribe commission gift or advantages given promised or offered by or on behalf of the 

Contractor or his partner, agent or servant or any one on his or their behalf to any officer,  

servant,  representative,  or  agent  of  the  Board  or  any  person  on  its  behalf in relation to the 

obtaining or to the execution of this or any other Contract with the Board shall in addition to any 

criminal liability which may incur subject the Contractor to cancellation of this and all other 

Contract and also to payment of any lose or damage resulting from such cancellation to the like 

extent as is provided in cases of forfeiture under Clause 56 hereof and the Board  shall be entitled 

to deduct the amounts so payable from any monies otherwise due to the Contractor under this or 

any other Contract. 

Any question or dispute as to the commission of any offence under this Clause shall be settled by 

the Board in such manner as it shall think fit and sufficient and its decision shall be final and 

conclusive. 

 



 

 

  SETTLEMENT OF DISPUTES 

Law Covering the 

Contract 

 59.  This Contract shall be governed by the law of Pakistan. Resort to court by either of the parties in 

respect of any dispute should be had only to an appropriate court within the limit of KARACHI 

 

 

 

 

 

DISCLOSURE CLAUSE FOR THE CONTRACTS OVER RS. 10 MILLIONS. 
 

60.    (The Seller/Supplier) hereby declares that it has not obtained or induced the procurement of any 

contract, right, interest, privilege or other obligation or benefit from Government of Pakistan or any administrative 

subdivision or agency thereof or any other entity owned or controlled by it (GoP) through any corrupt business 

practice 

                 Without limiting the generality of the foregoing (The Seller/Supplier) represents and warrants that it has 

fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and 

shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any 

natural or juridical person, including its affiliate, agent, associate, broker consultant, director, promoter, 

shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether 

described as consultation fee or otherwise, with the object of obtaining or including the procurement of a contract, 

right, interest, privilege or other obligation or benefit in whatsoever form from GoP, except that which has been 

expressly declared pursuant hereto. 

              (The Seller/Supplier) certifies that it has made and will make full disclosure of all agreements 

and arrangements with all persons in respect of or related to the transaction with GoP and has not taken any 

action or will not take any action to circumvent the above declaration, representation or warranty. 

              (The Seller/Supplier) accepts full responsibility and strict liability for making any false 

declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this 

declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or 

benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to GoP 

under any law, contract or other instrument, be voidable at the option of GoP.  

Notwithstanding any rights and remedies exercised by GoP in this regard, 

(The Seller/Supplier) agrees to indemnify GoP for any loss or damage incurred by it on account of its corrupt 

business practices and further pay compensation to GoP in an amount  equivalent to ten time the sum of any 

commission, gratification, bribe, finder's fee or kickback given by (The Seller/Supplier) as aforesaid for the 

purposed of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or 

benefit in whatsoever form from GoP. 

 
 
 
 
 

 

 

 

 

 

 

 

 

 



 

 

 

KARACHI PORT TRUST 

(ENGINEERING DEPARTMENT) 

 

NAME OF WORK: CUTTING/ REMOVING SHERBS & WILD BUSHES AT RAILWAY YARD WEST 

WHARF. (12 MONTHS RUNNING CONTRACT) 

 
 

 
                                                  SPECIFICATIONS 

 (PART I) 

 General  

1.  The work shall carried out generally in accordance with the P.W.D. Specification contained in the 

Bombay P.W.D. Hand Books Vols. I & II of 1950.  

 Excavations & Foundations  

2.  The excavations shall be of the depth and width shown in the plan or as directed by the  Engineer The 

excavated material shall be deposited in the building plinth and round foundations or spread near the 

site of-work or removed from the site as directed. Should more material be taken out than is required 

it shall be replaced with good broken stones, properly consolidated at the contractor's expense.  

 Trenches shall he kept in good and dry condition, the bed being properly leveled and  rammed where 

necessary and the sides even, and properly protected with timbering if  required.  

 The rates to include all temporary timbering, draining pumping, fencing and lighting the trench if 

necessary etc., disposal of excess material to within 200 feets of the site. The rat shall also include 

filling in round the foundation walls, watering, ramming and securing in the ordinary manner.  

 The depth of foundations may be increased to more than that shown on the drawings. No.  

increase in rate will, however, be allowed for such alteration in depth of foundations 

 Earth Filling  

3.  Filling behind wall, inside plinth and in similar situations to be dry filling with sand or as  per Engineer's 

instructions, carefully deposited, watered and rammed in layers of not,  more than 9" in thickness.  

 Lime  

4.  The Lime shall be of the pest quality approved by the Engineer freshly burnt, Quite dry, free from 

ashes, under burnt lumps, dirt and other impurities. It shall be properly slaked with water at the site of 

the work not less than one week or more than 2 weeks before use. The lime, after slaking shall be 

screen, through 1/8th inch screen and the residue rejected. If the slaked lime is Stored, it must be 

properly covered over  

 All  lime that has been in any Way damaged by rain, moisture dirt or any other cause will  be rejected. 

 As a rule, the lime shall be used within 14 days after removal from the Kiln, Fine lime from Bolari or 

other approved. place only will be allowed.  



 

 

 

 

 Sand  

5.  The sand shall be river sand, sharp, clean, coarse, with silicious grains free from earth, small stones, 

dirt, salt peter or other impurities. 

 Lime Mortars:  

6.  The mortar shall be well mixed in the ratio of 2 parts of sand to 1 of lime. It shall be FIRST  in a mill as 

far as possible, but if a mill is not provided, the materials shall be thoroughly screened before mixing 

to get rid of any lumps.  

 The mortar after mixing shall be kept in a large stack protected from sun and rain and not  

used for two days. It must, however, not be kept so long as to become dry and friable.  
 Cement Mortar  

7.  Wherever Cement Mortar is to be used for the setting of masonry of precast concrete slabs and 

blocks, it shall be in the proportion of 3 parts of clean coarse river sand to I part of cement, unless 

otherwise given in Schedule of Quantities.  

 Lime Concrete for Foundations  

8.  The Concrete shall be of hard stones free from impurities, broken, so as to pass in all  directions 

through 2 1/2 ring. The broken stone shall be mixed with sand and lime in the proportions of 4 : 2 : 1 

measured in boxes.  

 The concrete must always be used when quite fresh. It shall be laid (not thrown) in layers not 

exceeding 6 inches in thickness and shall be well and quickly rammed with heavy wooden or 

iron rammers until it hardens.  

 The concrete laid should not be of too fluid a consistency; the surface during and after  

consolidation must be kept damp; and in laying consecutive layers the lower course should  

be well watered and made rough before the upper is laid. No more lime or Concrete shall  be 

mixed than can be used on the day of mixing.  
 Cement Concrete Foundation  

9.  The cement concrete for foundation shall be mixed in the proportions laid down in the  Schedule of 

Quantities or as otherwise indicated by the Engineer.  

 Where reinforced cement concrete foundations are specified the reinforcement shall consist of 

M.S. rods or rails, as indicated on the drawings and be laid in accordance with these drawings 

or as directed by the Engineer.  

 The concrete shall be mixed and laid as specified for cement concrete work (vide Clause 13 

below) and to the satisfaction of the Engineer.  

 The rate shall include all the work specified above and all from work, shoting and pumping 

necessary to keep the foundations dry whilst cement concrete is being laid.  

 
 Masonry Coursed Rubble  

10.  Rubble masonry in foundation and superstructures to be of good sized kutcha stones from any quarry 

approved by the Engineer. 



 

 

 

 

 The stones shall be hammer dressed, laid on their natural bed. The spaces shall be properly filled in 

with mortar and stone chips, and the whole grouted with mortar so that no hollows are left in the 

masonry. The Masonry in external walls shall be in regular course 8 inches thick and internal walls in 

course not less than 6 inch thick.  

 In masonry walls 24" thick and under, through stones shall be inserted not more than 4 feet apart and 

all through stones shall be marked with Geru. Care should be taken not to place the through stones of 

successive course above one another.  

 No stones shall be less in breadth or length than its height and care must be taken to make the stone in 

different courses break joint,  

 The interior of walls shall consist of flat bedded stones carefully laid on their proper beds and solid 

bedded in mortar, chips and sprawls of stones being wedged in wherever necessary, so as to avoid 

thick beds or joints or mortar, care being taken that no dry work of hollow spaces shall be left 

anywhere in the masonry  

 Face work and backing shall be brought up evenly but the backing should be leveled up at each course 

by the use of chips.  

 The thickness of joints shall not exceed 5/8”  

 Dressed Stone Work 

11.  Quoins, which shall be of the same height at the courses shall be formed of header stones 18 inches 

long and 12" wide laid lengthwise alternatively along each face. They should be laid square on their 

beds, which should be fairly dressed to a depth of at least 4 inches. The quoins stones shall be fairly 

dressed on both faces. Cornices, Dentils etc., shall be fairly dresses stone of the size and shape as on 

the plan  

 Watering.  

12.  All Masonry work must be kept watered for at Ieast 10 days. No part of the work shall be left dry 

during this period. 

 Cement Concrete Work  

13.  a) Cement:-All cement used if not supplied by K.P.T. shall be Portland Cement of slow setting quality, 

unless otherwise specified and shall be in accordance with the latest British Standard Specifications.  It 

shall be of approved manufacture and unadulterated. it shall be sound, fresh unadulterated and of 

grey and greenish grey color. Cement brought at site for use shall be tested periodically for "Fineness" 

and "Tensile strength" and other qualities if necessary to see that it conforms with the latest British 

Standard Specifications for Portland Cement.  

 b) Aggregate :The fine aggregate shall be clean river and free from clay and other  impurities, the 

particles varying in size, as far as possible from fine to ¼” mesh.  

 The coars aggregate shall consist of' river gravel and crushed pebble 50%  each sound hard and durable 



 

 

and of a size so as to pass through a ¾” mesh  and be retained  by a ¼”  mesh. The sizes shall be graded 

as far as possible. Unless otherwise stated  in the Schedule of Quantity or in the Specifications  Part-II t 

he coarse aggregate for  plain concrete foundation shall be of broken stone, hard angular free from all 

impurities and of size so as to pass in all directions through a 2 ½” ring. 

 c) Mixing of Concretes- The fine and coars aggregates shall be measured in wooden  boxes of suitable 

size to give the correct proportions and the correct quantity of  cement added from bags. The 

materials shall be deposited on a clean, water-tight,  boarded or cemented platform and turned over 

twice dry and twice wet, water being  added through a hose. The materials shall be mixed in an 

approved mechanical mixer only.  

 The concrete shall be mixed in the proportions required and specified for each particular class of work. 

The quantities (A various materials being as below:  

  1:2:4 1:2 ½ :5 1:3:6 

Cement 5 Bags 5 Bags 5 Bags 

Fine Aggregate 12 C.Ft 15 C. Ft 18 C. Ft 

Coarse 24 C.Ft 30 C. Ft 36 C.Ft 

 

 d) Reinforcement:- All reinforcement if not supplied by K.P.T shall be of the best quality mild steel 

complying with British Standard Specifications No. l5 of structural  steel for Bridges etc., and shall be 

free from rust, scaley grease, paint cif coating of  any character preventing the bonding of concrete 

with the reinforcement. It shall  be of the size, spacing and bent to the shape shown on the drawings or 

as ordered  by the Engineer and its re-intersections shall he securely bound together with  galvanished 

iron wire. No reinforcement is to he covered unless inspected by the Engineer. No rods re-rolled from 

old railway rails or other scrap will be allowed.  

 e) Concrete Flooring:- The concrete flooring shall be of the thickness shown on the  drawings or 

indicated in the Schedule of Quantities, laid over it layer of well  rammed lime concrete or dry metal 

indicated and covered with a plaster of cement  and sand in the proportion of 1:1 mixed with superior 

geru or any other colour as  required and lined in the desired shape or pattern. The flooring to be laid 

in  sections as directed by the Engineer, in joints being painted with hot tar if so  required.  

 f) R.C.C. lintels, posts, brackets, slabs, etc:- Reinforced cement concrete, lintels,  slabs etc. shall be as 

shown on the drawing or according to the Engineer's instructions. The proportions for reinforced 

cement concrete shall be 1.:294 unless otherwise directed.  

 The slabs lintels, etc. shall be completely filled in one continuous operation the  

concreting gently deposited in place and carefully tamped in layers from 3" to 6" thick, Care should be 

taken to lift the reinforcement so as to ensure proper cover for the steels on the underside of the 

slabs, lintels etc. The tops 1/2" layer of the roof slab of the top floor shall be waterproofed with 

"Pudlo" or other waterproofing compound approved by the Engineer, mixed with the concrete in the 

proportion and manner prescribed by the manufacturers. The contractor will be paid extra for the 

waterproofing compound.  

 g) R.C.C. Overhead Tanks:- The sides, bottom and top of the overhead Tank shall be cement concrete 

1:2:4 reinforced as shown on the drawings or as directed by the Engineer. The inside and outside of the 

tank shall be plastered with cement mortar  (1:2) mixed with an approved water proofing compound 



 

 

to the entire satisfaction  of the Engineer. A manhole shall be provided in the top slab and C.I. Seat and 

Cover  of standard mosquito proof pattern he fixed over it in cement concrete. All edges  

around the manhole shall be properly finished off to the satisfaction of the Engineer. 

The rate shall include all the work specified above and the necessary form work.  

 h) R.C.C. Shelves:- The shelves shall be of cement concrete (1:2:4) reinforced as directed by the 

Engineer; and shall he finished with cement plaster 1:2 on both the sides. The thickness of the shelves 

shall be as indicated on the drawings or in the Schedule of Quantities. The shelves shall be either 

precast or cast in situ as directed by the Engineer.  

The rate shall include all work specified above, formwork and fixing in position  including making and 

filling channel in masonry and providing brackets etc.  complete. 

 i)  R.C.C. Sunshades:- The sunshades shall be of cement concrete 1:2:4 reinforced as  directed by the 

Engineer. The reinforcing bars shall be properly and securely anchored to the R.C.C. lintels as directed 

by the Engineer.  

 j) R.C.C. Stair Case Steps arid Landing:- Unless otherwise specified all staircase steps, landings, etc. 

shall be laid in situ with cement concrete 1:2:4 reinforced with mild  steel bars as shown on the 

drawings or as directed by the Engineer. The steps shall  be of the width shown on the drawing or as 

indicated in the Schedule of Quantities.  The tread rise and thickness of the slab underneath the steps 

(known as "Waist")  shall be as directed by the Engineer. The steps shall be finished with non slipping  

treads and moulded noses in cement plaster as directed by the Engineer. The rate  shall include 

erecting and removing centering etc. complete with all necessary  beams and brackets.  

 k) Precast Concrete blocks, panels, etc:- The precast blocks shall be of size indicated by the Engineer, 

made concrete in the proportion of 1 part of cement co 3 parts of clean river sand and 6 parts of 

shingle varying from 1/8" to 1/2" in size or in such proportion as given in Schedule of 'Quantities. The 

blocks may be made by hand or in a machine and with a wet or.diy mix as approved by the Engineer.  

Precast concrete slabs for the stairs-ases, perforated panels and posts shall be cast in the proportion of 

1:2:4, with reinforcement as shown on the drawings or as directed by the Engineer.  

The precast blocks, etc., when made shall after the initial set be immersed in a tank of water or kept 

constantly moist by wet gunny bags for at least a week, and kept under shade for another week before 

being used. The blocks and slabs etc. shall be set in 3:1 cement mortar, the joints being of unifront 

thickness not exceeding 3/8"  

The concrete block walls 4 inches and less in thickness shall be reinforced with  1/4 inch dia mild steel 

rods and every alternative course, a suitable grove being left  in the edge of the blocks for the purpose. 

The reinforcing steel shall extend at. least 3 inches and grouted in the main wall,.  

 l) Boxing of R.S Joist Rails etc.:- The boxing of R.S. foists, Rails etc. shall be done as shown on the 

drawings or as directed by the Engineer. The Joists rails, etc. shall be thoroughly cleaned so as to be 

free from rust, scale etc., and be passed by the Engineer before being covered with cement concrete. 

The wire hoping round the joists shall be provided where shown on the drawings and shall consist of 

two ply tour pointed barbed wire of approved quality wound in a spiral with a pitch not exceeding 4 

inches. 



 

 

 m. Formwork:- The formwork shall be sufficiently strong and so constructed as to  remain rigid during 

the laying, tamping and setting of concrete. It shall be approved by the engineer before concreting is 

started, but the contractor shall be responsible for its sufficiency. All joints must be close enough to 

prevent undue leakages of the liquid cement.   

All rubbish must be removed from the interior of time forms before the concrete is placed. The 

formwork in contact with the concrete shall be clean and thoroughly wetted or treated, with oil or 

other composition as required and approved by the Engineer, so as to give a clean surface to the 

concrete.  

The formwork shall be arranged as to permit of easy removal without jarring the concrete. Wedges 

and clamps being used wherever practicable instead of nails.  

No formwork shall be removed for at least 14 days after the placing of concrete.  

 n. Concrete:- Concrete shall be laid as soon as it is mixed; it shall be carefully and gently deposited not 

thrown from a height. 

No joints will be allowed in beams; joints slabs where unavoidable shall be made on the beams or on 

walls. For joints between successive days work, the old concrete shall be hacked, washed and brushed 

to remove all loose particles of dust and dirt, and grouted with neat cement immediately before 

placing the new concrete. The new concrete shall be well rammed against the joints.  

Freshly laid concrete, shall be kept moist by wet cement bags and frequent  sprinkling of water for first 

4 hours and then after removing the bags, earth shall  he built sufficiently high so as to maintain about 

2 inches of water for 14 days.  

All concrete while setting shall be protected from the direct rays of the sun and shall be prevented 

from drying out for 14 days. 

All exposed concrete surfaces shall be finished smooth with cement plaster or neru as required. No 

extra payment will be made for such work:- The cement plaster shall be lined in the desired shape or 

pattern wherever required.  

The rate of all cement concrete work, shall include moulds, formwork, centering, watering etc.  

 Damp Proof Course: 

1. The damp proof course at plinth level is to consist of a layer of 1:2:4 cement concrete  mixed with 

"Pudlo" or other cement water-proofing compound approved by the Engineer.  The mixing of the 

water-proofing compound shall be (lone in the proportion and manner recommended by the 

manufacturers of the purpose and to the satisfaction of the Engineer.  

The damp-proof course shall extend over the whole of walls and be of a thickness shown on the 

drawings or in Schedule of Quantities.  

The "Pudlo" or other approved Water-proofing compound shall be provided by the contractor and 

included in his rate. 

 Lime Plastering  

15. All joints in masonry to be raked out to it depth of at least 3/4 inch and the walls to be thoroughly 



 

 

washed with water before plastering is commenced. The first coat of lime plaster 1:2 with 10 lbs. of 

boiled sugar every 100 C. Ft. of mortar shall be applied 3/4" thick and well beaten in for 1 to 2 days 

with hand tappers until it is reduced to 1/2" thickness; after the first coat has become, a prix of '2 of 

fine lime and 1of white wash lime and choppen gunny bags 6 lbs. to 100 C. Ft. or mortar shall be 

applied as a thin coat., lightly beaten and well rubbed with a plaster's float. The finishing coat with 1 of 

fine lime 2 of white wash lime shall be applied very thin and rubbed and polished with a large trowel 

until it is smooth and even. The complete plaster shall be allowed to rest for 24 hours and then be 

sprinkled with water at short intervals for 4 to 5 days.  

 Cement Plaster 

16. The surface to be prepared as for lime plaster. A rendering of morter consisting of I part  of cement 

and 3 parts of fine sand shall he applied in layers not exceeding 1/4 inch in  thickness to a total 

thickness of 1 inch. They rendering shall be kept rough and should not  be beaten, but finished off with 

a thin coat of 1 /8 inch of pure cement and polished well with a trowel.  

 Cement Plaster to Outside of External Walls 

17. Before rendering, the surface of the wall shall be thoroughly cleaned with water and all  the joints well 

raked out to provide it good key as shown in Clause 15 above. A rendering  of morter consisting of I 

part of cement and 3 parts of sharp washed sand, shall be applied  in layers not exceeding 3/4 inch in 

thl(k less to true up the surface. This coat shall be ruled  off and thoroughly combed with wavy 

horizontal lines about 1 /2 inch a part and not less  than 1/8 inch deep to form a good key (or the 

second coat and shall be left for at least 48  hours before the application of the finishing coat which 

shall be applied when there is  slight amount of moisture left on the surface. The finishing coat shall 

consist of one part  of cement and one part of sharp washed sand and the thickness not to exceed 

1/4". The surface shah be finished with a wooden float and brought to it true finish, care being taken 

to ensure that the gauging water is kept uniform for each mix, and to the satisfaction of  the Engineer. 

When the finishing coat has hardened off, the surface must be kept moist  

for at least seven days.  

Coloured cement wash shall be applied to the finished surface in two coats or more if  necessary to 

ensure uniformity to the satisfaction of the Engineer. The coloured cement shall be fresh, water 

proofed and of' the best duality and shade and be approved by the  Engineer before use. The surface 

shall he sprinkled gently with water for at least 48 hours  before and after each coat applied or any 

longer period as directed by the Engineer. The  finishing coat shall be watered for 6 days. The tern ,it 

wash shall not he allowed to dry out until it has attained its set, and does not dust of.  

 Pointing 

 The joints of the work to be "Pointed" shall be neatly defined by the pointing and the lines  shall be 

regular and uniform in breadth. No false joints shall be allowed.  

a. Cement Pointing:- The joints shall be done as soon as rapidly as possible and not touched 

again after it has once begun to set. The old mortar shall be raked out of the joints at last 

3/4 inch, the dust shall then  be brushed out of the joints and the work well vatted and 

washed with water before  pointing is started. Mortar for pointing to consist of one part of 

Portland Cement  and two of fine sand. The work pointed shall be kept wet for at least ten 

days.  



 

 

 White Washing 

19. The walls to be well cleaned and brushed before white washing. The white washing material to be 

prepared from fresh burnt white "lime stone or from shell lime if available. The lime to be dissolved in 

a tub with sufficient quantity of water and the whole well mixed strained  through a clean cloth. Clean 

gum dissolved in hot water to be added in the proportion of  2 oz. of gum to I C. Ft. of lime along with a 

small quantity of marine blue as directed by  the Engineer.   

Three coasts to be applied 

 Chalk Wash 

20. The walls shall be well cleaned and brushed before chalk-washing clean white chalk of approved 

quality shall be slaked thoroughly with hot water in a covered vessel. To every one  cwt of chalk, 14 1 

/2 lbs, of salt dissolved in host water, 8 1/2 lbs, of coarse rice pounded or  boiled to a thick paste, 1 1/2 

lbs of blue cleaned by dissolving in hot water (the dirty refuse  being rejected) and a small quantity of 

marine blue shall be added. All the ingredients  shall be well mixed and brought to the required 

consistency by the addition of hot water,  then allowed to simmer over a fire for a few hours, the 

strained and applied two coats with  brush.  

 Distemper 

21. Distemper shall be oil bound of best manufacture approved by the Engineer and of the  required 

colour and shade. The distemper shall be mixed and applied strictly in accordance with manufacturer's 

or as directed by the Engineer.  The plasterwork shall be carefully rubbed down smooth with sand 

paper and cracks, holes  and other inequalities be filled with a mixture consisting of hot glue; whiting 

alum, and  little distemper.. The filling shall be allowed to set harp before distemper is applied.  

Two coat of distemper of a approved tint shall then be applied with a perfectly uniform finish free from 

laps or streaks.  

 R.S Beams & Girders and Other Iron Work in Windows   

22. The steel must be of such strength and quality as to confirm with the latest British Standard 

Specification for structural steel.  

All Beams, or Girders etc. shall be free from gust scales, blistrs lamination cracked edges, and defect of 

every sort. 

 Painting for Iron Work 

23. All steel and iron work, except that used as reinforcement in concrete shall be painted with  one coat 

of Red lead before fixing and two coats of other approved point after fixing,  portions buried in 

masonry to be given one coat of hot tar. Surfaces to be painted to be  thoroughly dry, clean smooth, 

and free of rush and dirt; all colors to be laid on evenly and properly with best type of brushes. The 

paint work should show no hair marks, or drops of paint, each tort shall be allowed to dry thoroughly 

before the next is laid.  

 Country Flat Tile Over Roof 

24. The tiles flooring over roof shall consist of 1st class well shaped, well burnt and sound country tiles 12" 

x 12"x ½" in size laid in lime mortar and cement pointed, in laying the care shall be taken to obtain a 



 

 

perfectly smooth floor and to break the joints. The tiles shall be thoroughly wetted for at least 24 

hours before use.  

 Mud Plaster 

25. The clay for mud plaster shall be free from all vegetable matter, gravel and other impurities and shall 

be mixed with chopped straw, cow-dung and water in sufficient  quantities so as to make a sticky and 

plastic mixture which shall be kept for at least a week  before use. The plaster shall be applied in two 

layers, the second layer being laid after the  first is thoroughly dry. Any crakes in the plaster which may 

appear on drying shall be filled  up with fine coat of clay mixed with cow dung to the entire satisfaction 

of the Engineer- 

 Cement Tile Flooring 

26. The tile flooring shall be of Nusserwanjis patent Cement Tiles or any other make approved by the 

Engineer. The tiles ,hall be in one plain colour with a design in colour, and with a suitable border as 

indicated in the schedule of Quantities. The colour and design will be selected by the Engineer.  

The tiles shall be laid on a base of 3" lime concrete well watered and consolidated with a flooring of 1” 

inch of sand-lime mortar over it. A liquid mixture of neat cement and water  should then be poured 

over this floating and the tiles set one by one over this grounting  by tapping gently with wooden 

hammer. Before the tiles are so set they must be first dipped  in water for about half a minute and 

then allowed to trip out of all the water. As the tiles are being fixed, care must be taken that the joints 

are close in straight lines and filled in with cement grout by means of a fine trowel and by pouring 

cement grout over the whole of the titled surface. The titles shall be set evenly and in level. The title 

laid each day shall at the close of work be thorough cleaned with white (Deoder) saw-dust or with 

washed gunny bag pieces slightly moistened in water to remove any super fluous cement that may be 

laying on the surface of the titles. Ii found necessary, the tile flooring shall again be washed and 

thoroughly cleaned in the manner directed by the Engineer on completion of the work and before it is 

taken over.  

The rate shall include lime concrete base, supplying and laying tiles and cleaning as  specified. The 

payment will be based on final square measurement of completed flooring.  

 Cement Skirting Tiles 

27. Skirting tiles shall be of the corresponding type and make it specified for cement flooring tiles vide 

Clause 26. The colour and design shall be approved by the Engineer.  

The tiles shall be laid in cement mortar and finished in the same way as cement flooring tiles and to the 

entire satisfaction of the Engineer.  

The rate shall include supplying and laying of cement. skirting tiles and cleaning etc. The payment will 

be based on final lineal feat of the completed skirtings.  

 Chimney Flue 

28. Chimney flue shall be constructed exactly as shown on the drawing or as indicated by the  Engineer. 

The rate shall include all the work required in the construction of the flue and of all the chimneys etc. 

on different floor served by the same flue as per design details on the drawings.  



 

 

 Wood Work 

29. All timber, shall be best. quality sound free from sap, shakes, larges loose or dead knots and 

thoroughly seasoned. It shall be approved by the Engineer before being used. The kind of timber used 

shall be pucca teak or as indicated in the schedule of' Quantities or Specification Part 11.  

 All workmanship shall be of the best description and all joints must fit accurately without wedging. All 

faces shall be planned true acid and the edges shall be square. All wood work to be embedded 

masonry to be well coated with hot tar.  

a. Door and Windows:- Shall de glazed panneled or ledged and braced as shown on the 

drawing or as directed by the Engineer. The sizes of scantling , etc. and the kind of timber 

used for frames & shutters of doors and windows shall be as shown on the drawings or as 

directed by the Engineer. The door and window frames shall be provided with 2 or 3 iron 

hold fasts on each side as required.  

Measurement for door and windows shall he taken inclusive of frames. The rates  shall include at 

fitting, iron-bars where specified, glazing with frosted glass 1 /6" thick and 3 coats of paint or 

varnish as required.  

b. Trellis Work:-The batten in the trellis work shall be 1 ½ x ½” in section and be iet into the 

framing and secured to each other so as to cross diagonally in 2 direction at an angle 45° to 

the framing (or horizontally and vertically if so required) leaving 1 ½'" openings. The 

scantlings of the doors and windows and framing Trellis work shall be of the sizes shown on 

the drawings. The rate of the trellis work shall include all fittings and painting as generally 

specified 

c. Fittings:- All metal fittings for doors and windows shall be of brass of best quality  

approved by the Engineer. Iron fittings shall only be provided in cases particularly 

indicated. Screws shall be of Brass or iron according to the fittings and shall be properly 

driven and not hammered.  

All doors and windows shall be provided with wooden chocks 6'' long 2" thick screwed to the 

frames with brass screws to prevent the shutters opening against and damaging the walls. Other 

fittings to be provided doors and windows shall be as detailed in Specifications Part-II. 

d. Roof Structures, Posts etc: The wood-work for trusses, rafters, purlins, beams, wallplates, 

eaves boards, etc., of the roof structures and post shall be of the variety of  timber specified 

in the Schedule of Quantities or Specifications Part II, neatly  planed painted and in other 

respect as specified for wood-work in general. The unexposed portions of the timber shall 

be worked smooth but not planed. All the  members of the roof structure shall be 

constructed in accordance with and be of the  same size as shown on the drawings. All 

mortice and tenon joints, scarf etc., to be fitted together accurately in the workmanship 

manner and to the satisfaction of the  Engineer.   

The purlins shall be of such lengths as to have joints only at the wall supports or trusses and 

shall be secured in position by purlins blocks as shown on the drawings or as directed by the 

Engineer.  
All iron straps, bolts etc. used in the work shall be good workmanship and to be blue heated and 



 

 

brushed over with coal tar.  

The rate for the roof-work shall include fixing in position with all the iron straps and fittings 

necessary and three coats of approved paint to wood and iron-work. The rates for post shall 

include fixing position in the floor and making good the floor with cement plaster etc.  

e. Painting:- No wood work shall be without paint or varnish unless otherwise directed  by the 

Engineer. The surface to be painted or varnished shall be cleaned of all dirt,  and dust, 

rubbed smooth and painted with one coat of best boiled linseed oil  Subsequent, one coat of                                 

M/s. Jenson & Nicholson's Brand white lead paint shall be  applied and after it is quite dry, 

Al holes and cracks shall be proper filled in with  putty. The final cost shall be applied after 

a sufficient interval of time. The best  paints or varnish approved by the Engineer shall only 

be used.  

 Paint Oil, Varnish, French Polish 

30  Shall be of best manufacture as directed by the Engineer. Paint shall be dense of good body, tenacity, 

drying powers, required colour, durable, shall give smooth. Varnish shall  be of permanent gloss, tough, 

hard and durable on exposure to weather; it shall give  smooth, even and bright surface and it shall 

stand washing retain its colour and not blister  exposure.  

 Asbestos Cement Sheets and Ridges  

31. The asbestos cement sheets and ridges shall be of the thickness, type and manufacture  specified in 

the Schedule of Quantities or in Part II of Specification. The lengths of the sheets shall be selected to 

suit the spacing of the purlines and shall be first approved by the Engineer.  

The sheets shall be laid so as to have the vertical joint at right angles to and straight from  the eaves to 

the ridge. The side lap shall be at least one and a half corrugation and the end  lap not less than-6 

inches. The corners shall be properly mitred where necessary at the junctions.  

The sheets shall be fastened to the purlins on each side of the vertical lap with 5/16 inch  galvanized 

drive screws 4 ½ inches long or with 5/16 inch G.I hook bolts of proper length  in the case of steel 

purlines and provided with 1-1/26 inch bitument filled washers. The  holes in the sheets shall be 

carefully drilled and not punched through the crown of the  corrugations. An ordinary brace and twist 

drill should be used for drilling the holes which  shall be 1/16 inch larger than the largest diameter of 

the screw or bolt. The sheets should  not be fixed more tightly then necessary to attach them securely 

and should not under any  circumstances be screwed down too rigidly to the purlins. The screws shall 

be properly  worked and not hammered, just far enough to seat the washers over the crown of the 

corrugations, but no further. The spacing of the fixing screws and hook bolts shall be as  recommended 

by the manufacturers of the sheets and as approved by the Engineer.   

The payment shall be on the square measurement of the finished roof area and on lineal measurement 

of ridging as laid. The rate shall include laying with necessary overlapping and fixing securely to the 

roof structure with the required screws, washers etc.  

NOTE: 

Asbestos Sheets measuring less than the specified thickness will not be accepted, irrespective of the 

manufacturer's specification of the sheets, should the asbestos cement sheets offered by contractor be 

found wanting in any respect, the contractor shall provide any other make of sheets specified by the 



 

 

Engineer by the rate quoted in his tender, the, difference in cost if any, being borne by hint (the 

contractor)  

 Asbestos Cement Down take Pipes 

32. The asbestos cement down-take pipe shall be of the internal diameter as given in the  Schedule of 

Quantities or Specification Part-II with deep sockets and of approval quality and manufacture. The 

pipes shall be fixed by means of approved iron clips screwed to wooden plugs inserted in the walls in 

such it manner as to keep the pipes clear of the wall. All joint shall be made with a one and one cement 

and sand mixture tightly packed or to a hemp gasket and neatly pointed.  

The rate shall include all connection of corresponding shape and size square and obtuse elbows with 

inspection holes, T, &Y branches, offsets shoes, head, gratings, etc., complete to the satisfaction of the 

Engineer.  

 3”4” Dia Cast Iron Pipes etc 

33. The cast iron pipes and their requisite fitting shall be truly cylindrical, of the clear internal  diameter 

specified, of a uniform thickness, smooth and with strong and deep sockets, free  from flaws, air 

bubbles, cracks, and holes acid other defects. They shall not be brittle and  shall all allow of ready 

cutting clipping, or drilling. The thickness of metal of the pipes shall  be at least 3/16ths of an inch and 

the weight of the pipes shall be less than 9 lbs. per foot  run. The rate shall include fixing the pipes in 

position providing necessary fitting  connection and painting with 3 coats paints. The apes shall coated 

with Dr. Augus Smith's  Composition. All bends and tees shall have inspection holes with water and 

gas-light  covers, All joints shall be made perfectly air and water-light to the satisfaction of the  

Engineer,  

 Cast Iron Nahni and Gulley traps  

34. All traps to be set perfectly true and level and shall be of size as shown the drawings or as directed by 

the Engineer. 

 UnderFIRST Drain 

35. Pipes for the drain shall be of best quality fire-clay or stone-ware salt glaze, thoroughly  burnt through 

out the whole thickness, of a close and event texture, free from air blows, fire blister, cracks and other 

Imperfections, and with perfectly glazed internal and external surfaces.  

The drain should be laid to the alignment level and gradients shown on the drawing or as  directed by 

the Engineer. The socket ends of the pipes shall always face the upstream of  

the flow. All the joints shall be thoroughly cleaned and moistured and then neat cement paste shall be 

forced into the joints until the whole space around the spigot between it and  the socket is full, the 

cement being sprayed off to form a net fillet round the pipe. The  inside of each joints shall be carefully 

cleaned in order to remove any surplus cement extruded from the joints.  

The rate for drain work shall include excavation and refilling of the trenches, dry metalled  foundation 

6 inches thick by 12 inches wide under the drains and all the work in connection with the supply, 

alignment, jointing and laying of drain pipes. 

The trenches shall not be filled in until the joints have been tested and the alignment levels, etc., 

examined and passed by the Engineer.  



 

 

 Syphon Traps 

36. The sypons traps be of the best quality fire-clay or stone-ware salt-glazed, thoroughly burnt  though 

the whole thickness of a close and event texture, free from air blows and other  imperfection with 

surfaces both internal and external perfectly glazed.  

The rate of the syphon traps shall include their supply and laying in cement mortar as directed by the 

Engineer.  

 Manholes & Inspection Chambers 

37. Manholes etc., shall be of course rubble masonry or cement concrete block masonry set  in cement 

mortar and arranged as shown on the drawings, or as directed by the Engineer.  The top of the 

manhole shall be covered with 1:2:4 reinforced cement concrete slab set  in situ or precast and set in 

cement mortal- and provided with a cast iron seat and cover  as shown on the drawings. The floor of 

the manhole shall be "benched" towards the centre  to form at the bottom a semicircular channel of 

the same diameter as the pipe and in  alignment with it.  

All exposed surfaces shall be finished smooth with cement plaster.  Iron rings shall be fixed inside 

manholes as shown on the drawings.  

The manhole covers and seating shall be of cast iron of approved quality free, from all  defects and 

flaws and shall be gas-tight and of the type and design shown on the drawings.  

The letter K.P.T. shall be cast on the cover.  The rates of manhole shall include all work and material 

necessary for the complete  construction of the manholes as specified above to the satisfaction of the 

Engineer.  

In all rates, the contractor should make allowances for and pumping and timbering that may be 

required in construction.  

 White Glazed Channel Drain 

38. The drain shall consist of 6" dia: white glazed channel pipes with 6" white glazed tiles on both sides laid 

in cement mortar as shown on the drawing or as indicated by the Engineer. The channel pipes and the 

tiles shall be ¾" thick of best quality, free from cracks flaws and other imperfections and have smooth 

and perfectly glazed white surfaces.  

Rates for the drain shall include supplying and laying the channel pipes and tiles in cement mortar 

complete in every respect.  

The channel pipes and tiles shall be best quality. British or other approved manufacture 

 Sullage Water Drains 

39. The drain shall be 1:2:4 cement concrete and of' the size and shape as shown on the  drawings or as 

directed by the Engineer. It shall be laid on foundation of lime concrete 18" wide by 6 inches deep and 

finished smooth with 1" thick cement plaster.  

The rate for the drain shall include excavation lime concrete foundation, cement concrete work                    

1 inch thick cement plaster and all filling required for the drain complete in all  respect.  

 Sanitary Fittings etc.  



 

 

40. The bath tubs, wash basins English and Eastern patter: W.C. seats together with all necessary soil, vent 

and autisyphon pipes brackets, flushing cistern and other fitting shall be of approved quality and 

manufacture, and shall be supplied and fitted in position by the contractor to the satisfaction of the 

Engineer and in accordance with the rules and regulations of the Karachi Metropolitan Corporation.  

The W.C. seats (English and Indian pattern) shall be fixed as to have the water traps above the floor 

and the soil pipe taken through the wall of the building.  

 Water Supply  

41 Supply pipelines and all plumbing work concerned therewith will be carried out of the Port Trust unless 

otherwise stated in the Schedule of Quantities.  

 Drainage  

42. Septic Tank and other drainage work not included in the tender will be either carried out 

departmentally or by a separate contract 

 Other specification in accordance with Part ll. 

 Strike off when not required. 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 
                           

KARACHI PORT TRUST 
ENGINEERING DEPARTMENT 

PREAMBLE TO THE SCHEDULE OF QUANTITIES 
 

The following is the list of Drawings:  
 

Plan No.                                                         Dated: 
 

G E N E R A L D I R E C T I O N S 
CLAUSE  
 

1. These General Directions describe the method of measurement which will be pursued in respect of 

certain items also the particulars of what is to be included in the rates set down 'or the various 

items and are applicable to each and every portion of this bill of Quantities. 

 

2. The terms "Clause" at the head of the left hand column refers to paragraphs containing general 

direction of descriptive matter not required to be priced. 
 

`The term "Item": refers to matter to which rates are to be affixed. 
 

3. The units of measurement used in this Bill of Quantities. 

 
Linear Liner Meter 

abbreviated 

To R.M 

Superficial Square Meter - Sq.M 

Volume 

Weight 

Cubic Meter - Cu.M 

 Ton (of 

1000 

Kgs.) 

- - Kg. 

 Kilogram - -  

Number Number  - No. 
 

Where the unit is stated to be 100 R.M. 100 sq. M. or 100 cu. M. the quantities set down in the quantity 
column are the actual number of meters and not the number of units.  

The rate inserted by the Tenderer is to be per unit.  
 

4. The Bill of quantities must be read with the General Conditions, and the specification, and the 

Contractor shall be deemed to have examined the Drawings Specification, General Conditions and  

to have acquainted himself with the detailed descriptions of the works to be done and the way in 

which they are to 'be carried out.  

 

5. The Quantities set down against the items in this Bill of Quantities are an estimate of how much of  

each kind of work is included in the Contract and are given for the convenience of forming a 

common basis for tenders, and they are not to be taken as a guarantee that the total quantities 

scheduled or every item will be carried out or required.  
 

6. The Quantities shall therefore, not be considered as representing the final measurements, it being  

the intention of the Contract (except where otherwise specifically stated) that all work embraced 

therein shall be measured upon completion by the Engineer or his authorized representative and 

paid for at the prices and rates entered in the Bill of Quantities by the Contractor.  



 

 

 
 

7. The special methods of measurement which will be pursued in respect or certain items (such as  

excavation, filling, etc.) are stated hereafter. All other materials will be measured net as fixed in 

the  work and no allowance made for waste.  
 

8. Each item in the Bill of Quantities is to be priced or if any of the items are left un-priced the 

Contractor is to indicate that the value of the work or commitments described there-under is 

allowed for elsewhere in the Bill. No tender will be considered unless these requirements have 

been fulfilled.  
 

9. The rates set down against the items are to be the full inclusive value of the finished work 

described there under and are also to cover the cost of every description of temporary work 

executed or used  in connection therewith, except those in respect of which specific provision is 

made by way of separate  items, including (but not by way of limitation) all labour, transport, 

cartage, materials, plant, machinery  and appliances, staging, jetties, moorings, wharves, 

temporary railway, roads, workshops, offices  sheds, latrines, wash places, medical and welfare 

facilities, housing accommodation for contractors  staff and employees, fuel, water lighting, 

drainage including diversion of storm water, all pumping  and keeping the works free from water, 

all costs in connection with labour ordinances, customs, harbor  or others dues establishment, 

charges, royalties, rent, telephone, services, insurance premiums,  assistance, attendance, watching 

and all contingent expenses, liabilities and responsibilities mentioned and referred to or to be 

inferred from the Conditions of Contract, Drawings and Specification.  
 

10. The rates set down in the Bill of Quantities will not be held to apply to the "materials on the 

ground "upon which advances are to be made, but temporary rates for these advances will be 

settled by the Engineer. 
 

11. The General descriptions and descriptions of material given in the Specification are not 

necessarily repeated in the Bill of Quantities. 
 

12. Special attention is called to the Specification directing that all trenches and excavations should be 

kept dry. 
 

13. STEEL 
 

a. All M.S. or hard grade deformed bars and structural steel. etc. of different sizes required for 

the work will have to be arranged by the Contractor. The contractor should make their own 

arrangements to procure the required steel, as per specifications given below, from the 

market.  
 

b. All Reinforcement should be cleaned by the Contractor by using Wire Brush etc. to remove 

all rust  

and oil before using the same in reinforced concrete work. No extra payment for this will be 

made to the Contractor. 
 

c. In case some restriction is imposed by the government on the procurement of reinforcing 

bars etc.  

the K.P.T Administration may assist in procuring necessary permits to the contractor but it 

should be the sole responsibility of the Contractor to arrange for the supply of quality steel at 

site.  

13-A  MILD OR HARD GRADE DEFORMED STEEL RE-INFORCEMENT 
 

The steel for re-enforcement shall unless otherwise specified, be made by approved manufacturers in 
accordance with the B.S.S. 4449 or ASTM. A-615. 

 

13-B   STRUCTURAL STEEL 
Structural steel sections and all fastenings shall be made by the approved manufacturers in accordance 
with the B.S.S.4360 or A-36 for structural steel. 



 

 

 
13-C  TESTING 

a. The Engineer, will have the right to verify the quality of steel brought by the Contractor at 

site by; demanding test certificate of the manufacturers or of an approved testing laboratory.  
 

b. The Contractor may be required to produce a Certificate, alongwith each consignment from 

the Manufacturers to the effect that the material brought by him at site has been tested in 

accordance with the relevant B.S. or ASTM Standards. Not with standing the above 

certificate the Engineer at site can ask the Contractor to arrange re-testing of the material in 

his own laboratory or any other laboratory and the Contractor will be required to comply 

with those instructions and the cost of such tests will be borne by contractor. 
 

14. CEMENT 
 

a. The contractor will, at their own cost procure from the market the required quality of 

Portland Cement  conforming to BSS 12 or ASTM C-150 for the execution of the work. The 

Cement will be subject to tests at  site or in the K.P.T. and other testing laboratories at the 

Contractor's expenses before use. Test Certificate of the Manufacturers or of approved 

testing laboratories can also be asked for at the Contractors' own expense.  
 

b. In case some restriction is imposed by the Government on the procurement of Cement, the 

K.P.T. Administration may assists in procuring necessary permits, for Contractor.  
 

15. WATER SUPPLY  
 

The KPT will not provide any water connection & electric connection required for execution of work. 
Contractor will have to maintain their own arrangement at their cost. 

 

16. The following material if available can be supplied by the Board to the Contractor at the rates 

shown, unless otherwise indicated against any item. These can be drawn from the Engineer's 

Stores at M. I. Yard / Berth No 9 Keamari/Manora. 
 

Item 

No. 

Materials Unit Rate in Rs. 

 B.R.C Fabric M.Ton  

 Bitumen M. Ton  
 

If any other material is supplied to the Contractor by the Engineer, the rate of issue will be worked out on 
the following basis.  

 

a. Current market rate or the purchase price enhanced by 2% incidental charges, 6% handling 

and 12 ½% supervision charges, which ever is higher. 

17. The Contractor will be required to submit "progress Programme" of the works for the approval of 

the Engineer within a week of placement of order for commencement of wok. The Contractor 

must ensure strict compliance to the approved "Progress Programme and in case of default is 

likely to be penalized upto 5% of the cost of work falling short of the Program in any one month. 
 

18. The Contractor is required to have available the following equipment: 

a. Concrete Mixers. 

b. (Sufficient number of trucks and wheel barrows for transportation of materials. 

c. Shuttering timber in sufficient quantity. 

d. 6:test cube-moulds and slump cones. 

e. Vibratore 

19. The Contractor is required to maintain the work in good order for a period of Twelve Months from 

the date of its completion, at his own cost. 
 

20. The Contractors shall employ a qualified graduate Engineer for supervision of his work. 

 

CHIEF ENGINEER 
 



 

 

 

 
KARACHI PORT TRUST 

ENGINEERING DEPARTMENT  

PROFORMA “A-2” 

QUALIFYING SCORE 

SUB: CUTTING/ REMOVING SHERBS & WILD BUSHES AT RAILWAY YARD WEST 

WHARF. (12 MONTHS RUNNING CONTRACT). 

 

 

FINANCIAL CRITERIA 

Annual Turnover: 

 

The bidder must have a minimum   annual turnover of at least 01 million for the last 3 

years. In this regard, in case of companies and firms, the bidder must submit audited financial 

statements for the last 3years, Prepared by a recognized auditor, showing the company’s ability to 

maintain profitability and sustain to complete   large scale projects. 

OR 

            In case of individuals / Sole Proprietors, the bidder must submit last 3 year’s Tax 

returns filed/submitted with FBR.  This ensures that the bidder has sufficient operational 

capacity to handle a contract of this scale. 

 

 

 

 

 

 

 



 

 

 

 

 
06 October 2025 

 

  

 

 

KARACHI PORT TRUST 
 

ENGINEERING DEPARTMENT 

 DOCUMENTS TO 

  BE RETURNED 

 

 
 

NAME OF WORK: CUTTING/ REMOVING SHERBS & WILD 

BUSHES AT RAILWAY YARD WEST WHARF. 

(12 MONTHS RUNNING CONTRACT). 
 

 
S.No               Description of Work                  Unit              Rate          Quantity Amount(Rs.) 

Notes: - 

a) After the completion of the work the contractor is required to clear away and remove from the site 

all construction plants, surplus material, rubbish, debris and temporary works of every kind etc. to the 

entire satisfaction of the Engineer. It may be noted that Contractors' account will not be finalized till 

such time a certificate to this effect is obtained from Executive Engineer and submitted to the Chief 

Engineer for his information. 

b) The Contractor must ensure that the dismantled materials should be disposed is accordance with 

safety standards fixed by the civic agencies and specified environmental protection rules. 

c) Debris dismantled materials, rubbish etc. should be disposed in such a way that it should not cause 

any pollution and shall not be source of harm to public. 

d) The tenderer must fill all the pages of Performa “A" & A-1" of tender documents, and ensure 

enclosing of the pay order for Bid Security Amount Rs. 25,000.00 Fixed. 

e) The tenderers are advised to avoid cutting / over writing in B.O.Q. In case any cutting / over writing 

it should be properly re-write, sign and stamp otherwise, the tenders may not be considered. 

f) The (Contractor Tech Representative) is band to visit the plan monthly & give satisfactory report 

after checking the plan or he is bond to visit on the call of the Engineer Incharge as & under required. 

g) “Only the FBR & SRB Registered Contractors are eligible for bidding, Contractor has to 

quote their rates inclusive of all Govt. Taxes”. 

  

 



 

B. O. Q. ITEMS 
KARACHI PORT TRUST 
Engineering  Department 

 
Dated : 

Page 2 

26 January 2026 

Case -Id 
 

 

 
CUTTING/ REMOVING SHERBS & WILD BUSHES AT RAILWAY YARD WEST WHARF. (12 MONTHS 
RUNNING CONTRACT) 

Plan # 

Dated : 

 

 
S.No. Ref.       Item description                                                              Unit              R a t  e Rate in Words Quantity Amount 

1    CLEARING JUNGLE (ORDINARY) BY CUTTING,REMOVING ALL 
SHRUBS,TREES UPTO 450MM, GIRTH(18")ETC.AND TALKING OUT 
THEIR ENTIRE ROOT INCLUDING SAND FILLING THE HOLES IN 
LAYERS WITH EARTH COMPLETE WITH DRESSING,CONSOLIDATION 
AND WATERING THE FILLING INCLUDING STACKING THE 
SERVICEABLE MATERIAL AND DISPOSAL OF USELESS MATERIALS 

AS DIRECTED OUTSIDE KPT LIMIT. 

PER SQ.M  
 
 
 
 
 

 
TOTAL : 

14,925.00 

 

ADD 5% CONTINGENCIES                                     0 
 

NET TOTAL  
ADD 15% S.R.B 

 

GRAND TOTAL                                          0 

 

 
 

 
 

 
 

 

 
 

 
 

 

 
 

 
 

 

 
 

 
 

 
 

 



 

 

 
 

 
 

 


