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Reconstruction of Collapsed boundary wall and Gate upraising at
Microwave Station Gujranwala

National Telecomn

INSTRUCTIONS TO THE BIDDERS

INVITATION TO e-BIDS

Tender Notice No. DEP-NTC/01-D(a)/2025-26/

National Telecommunication Corporation (NTC), invites electronic bids from the reputable
firms, registered with Income Tax and Sales Tax, Punjab Sales Tax (PST) having relevant

experience:
Last Date &
Bid Opening
Tender No. Description of Service Time of Bid
Date & Time
Submission
Reconstruction of Collapsed
DEP-NTC/ boundary wall and Gate | 30-06-2026 | 30-06-2026
01-D(a)/2025-26/ upraising at Microwave Station | @ 1100 Hrs. | @ 1130 Hrs.
Gujranwala

Bidding documents as per regulations, containing detailed terms and conditions,
specifications and requirements etc. are available for the registered bidders on EPADS
at (www.eprocure.gov.pk).

CDR / Pay Order of @ Rs. 22,000.00 as earnest money against above mentioned work in

the favor of Divisional Engineer Phones NTC Gujranwala must be submitted.

Electronic bids must be submitted through EPADS on or before the bid closing date
and time, as specified in the table. Manual bids will not be accepted. Electronic bids
will be opened on the same day, at least 30 minutes after the bid closing time, as

indicated in the table.

Note: Notification of the GRC constituted in terms of Rule-48 of PPRA rules, 2004 is
provided on EPADS at www.eprocure.gov.pk and on www.ntc.net.pk.

Divisional Engineer Phones NTC Gujranwala

www.ntc.net.pk

Carrier Hall PTCL CTX Near GPO Gujranwala
Phone: 055-9200001, Fax: 042-9200009
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Reconstruction of Collapsed boundary wall and Gate upraising at
Microwave Station Gujranwala

INSTRUCTIONS TO TENDERERS

Tenders are invited for the work of “Reconstruction of Collapsed boundary wall and
Gate upraising at Microwave Station Gujranwala”.

Tenders are invited for the work of “Reconstruction of Collapsed boundary
wall and Gate upraising at Microwave Station Gujranwala. at Office of
Divisional Engineer Phones NTC Old Carrier Hall, Central Telephone
Exchange Adjacent GPO GT Road Gujranwala”.

Tenders under sealed covers described TENDER FOR “Reconstruction of
Collapsed boundary wall and Gate upraising at Microwave Station
Gujranwala.” shall be submitted on ePADs by 1100 Hrs on dated 30-06-2026.
These shall be opened the same day at 11:30 Hrs in presence of those Tenderers
who may wish to be present.

INTRODUCTION
3. National Telecommunication Corporation was established in January 1, 1996 under

4.

Telecommunication (Re-organization) Act 1996 with a definite mandate to provide
basic telecommunication services to Federal & Provincial Governments, their
attached departments, autonomous organizations and defense services throughout
the country.

NTC desires to execute work regarding Reconstruction of Collapsed boundary
wall and Gate upraising at Microwave Station Gujranwala”.

ELIGIBILITY CONDITIONS OF BIDDERS

41

4.2

43

Invitation to submission of sealed bids/proposals following minimum
conditions:

Registered with taxation departments of Pakistan as active taxpayers (GST, PST
& Income Tax) & have registered office in Pakistan.

Never been involved in litigation with any government/semi-government
organization. The bidder must furnish undertaking on judicial paper (Rs. 100/ -)
to this effect.

Never been blacklisted from any govt/semi-govt organization. The bidder must
furnish undertaking on judicial paper (Rs. 100/-) to this effect.

E-Tender Notice # DEP-NTC/GJR/01-D(a)/2025-26/
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6.1

6.2

7.1

7.2

Reconstruction of Collapsed boundary wall and Gate upraising at

Microwave Station Gujranwala

COST OF TENDERING

The bidder shall bear all costs associated with the preparation and submission
of its bid and the NTC will in no case be responsible or liable for those costs,
regardless of the conduct or outcome of the bidding process

AMENDMENT OF TENDER DOCUMENTS

At any time prior to the deadline for submission of bids, the NTC may, for any
reason, whether at his own initiative or in response to a clarification requested
by a prospective bidder, modify the bidding documents by issuing
addendum/amendment.

Any addendum/amendment thus issued shall be part of the bidding documents.

PREPARATION OF BID

Bid should be prepared in accordance with “Single Stage- Single Envelope”
procedure.

The envelope shall clearly mention the name of bidder & necessary
information in bold & legible letters to avoid any confusion.

Bid documents and all correspondence will be in English language.

The bid should have a covering letter on letter pad of the firm. All pages of
the bid shall be initialed/signed and official seal be affixed by the person(s)
authorized to sign. In addition, all the pages of the submitted bid must be
numbered. Complete bid shall be scanned and uploaded on EPADS.

Following documents shall be submitted with the proposal:

me AN o

Duly filled Bill of Quantity as per Annex-A.

Valid Tender security.

Company Profile.

All required documentation

Bid security (@ Rs. 22,000.00).

Bid security will be returned after issuance of work order.

NOTE: Every participant bidder shall submit all above mentioned documents and
samples. Non-submission of any of above documents or samples at the time of bid
opening will lead to declaration of bidder as non-responsive & non-consideration

for further evaluation.
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7.3

8.

Reconstruction of Collapsed boundary wall and Gate upraising at
Microwave Station Gujranwala

Prices against each item of BoM shall be quoted. If price of any item is not quoted
even mistakenly then price of that item shall be deemed included in the total price
of the solution & bidder will be bound to provide the same free of cost.

LANGUAGE OF BID DOCUMENTS

81  Bid documents and all correspondence will be in English language.

8.2 The bid should have a covering letter on printed letter pad of the firm. All pages of
the bid shall be initialed/signed and official seal be affixed by the person(s)
authorized to sign.

9.

PRICE

91  Prices should be quoted in Pak Rupees on DDP (Delivered Duty Paid) site basis as
per BoQ, involving supply, installation, testing and commissioning.

9.2 The price should be inclusive of all installation material (if any).

93  The price quoted should be firm, final, and clearly written/typed without any
ambiguity throughout the period of validity.

9.4  The price should include all the applicable government taxes, duties, freight etc. &
all taxes, duties should be separately mentioned.

9.5  The rates / prices shall be entered against each item in the Bill of Quantity (BOQ).
Any item against which no rate or price is entered and left blank by the bidder shall
be deemed covered by the rates / prices for other items in the BOM. However, for
the purpose of financial comparison, price of highest bidder against that particular
item will be taken as reference.

9.6 The bidder shall be deemed to have obtained all information as to all the
requirements thereto which may affect the bid price.

10.

DEADLINE FOR SUBMISSION OF BID

10.1

10.2

10.3

The bid shall be uploaded in PDF format on PPRA EPADS website i.e.
www.eprocure.gov.pk on or before 11: 00 hours on dated 30-06-2026.

The bidders are required to follow procedure of EPADS and for any
clarification/assistance regarding EPADS they may contact PPRA Helpline UAN:
051-111-137-237.

No open, e-mailed or faxed bid will be accepted.
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Reconstruction of Collapsed boundary wall and Gate upraising at
National Tetecorn Microwave Station Gujranwala

10.4 Bid received other than EPADS i.e. hard/Soft copy delivery in person or through e-
mail or fax or registered mail will be not accepted by NTC.

11.

OPENING OF BID

111 The NTC tender committee will open the technical bids at 1130 hours on dated 30-
06-2026 in the presence of bidder representatives who choose to attend, at Office of
Divisional Engineer Phones NTC, Carrier Hall PTCL CTX Near GPO Gujranwala,
whereas the financial bids will be retained by NTC. The financial bids of technically
qualified bidders will be opened later. The financial bids opening schedule will be
conveyed accordingly

11.2 NTC reserves the right to reject any one or all bids prior acceptance of a bid /
proposal.

11.3 The tender committee will resolve any issue raised by the bidders, on the spot.

11.4 NTC reserves the right to reject any one or all bids as per Public Procurement
Rules, 2004 33(1).

12.

RESPONSIVENESS OF BIDS
121  The tender security is submitted

12.2  The bid is valid till required period

12.3  The bid prices are firm during its validity and inclusive of all taxes, duties etc
12.4 The bid prices are in conformity with the required format.

12.5 Completion period offered is within specified limits

12.6  The bidder is eligible to tender and possesses the requisite experience

12.7  The bid is generally in order etc.

NOTE: “Any bidder found non-compliant in any of above-mentioned conditions will be
declared as non-responsive and will not be considered for further Evaluation
proceedings. A bidder once declared “Non-responsive” shall not subsequently be
made responsive by the NTC.”

13.
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Reconstruction of Collapsed boundary wall and Gate upraising at
Microwave Station Gujranwala

CLARIFICATIONS / CORRECTIONS OF BID

13.1

13.2

13.3

13.4

14.

To assist in the examination, evaluation and comparison of the bids the committees,
at its discretion, ask the bidder for a clarification of its bid. The request for
clarification and the response shall be in writing and no change in the price or
substance of the bid shall be sought, offered or permitted.

Arithmetical errors will be rectified on the following basis:

If there is a discrepancy between unit price and total price that is obtained by the
multiplying the unit price and quantity, the unit price shall prevail and total price
shall be corrected. If there is a discrepancy between the words and figures the
amount in words shall prevail. If there is a mistake in addition / totaling that can
be corrected.

If the bidder does not accept the corrected amount of bid, his bid will be rejected
and his tender security forfeited

Earnest Money

15.

16.

17.

18.

19.

Earnest money @ Rs. 22,000.00 shall be deposited by the Tenderers through Bank
draft or Pay order from a Bank in favor of Divisional Engineer Phones NTC
Gujranwala. The pay order of Bank draft shall be from a schedule bank.

Unless otherwise agreed between NTC and the contractors, the contractor shall,
within 7 days after posting of the written notice of acceptance of the tenders after
posting of the written notice of acceptance of the tender furnish to NTC, a
performance security for the fulfillment of contract in terms of clause-21 of the
General Conditions of the contract. The performance security shall be released after
maintenance period is over.

The tender shall submit their tenders complete in all respect fully priced, totaled in
ink and signed by the contractor.

The rates and prices set down by the tender against items in the bill of quantities
are to be the bill inclusive value of the finished work described thereunder and
shall cover profit and all obligations of every kind, to be borne by the contractor.
The total value of contract shall be the sum total of the prices of each item of the
BOQ. The contractor shall be responsible for the finished work complete in all
respects as per specification and to the entire satisfaction of the Engineer.

The total amount for the various items set out in the BOQ at the rates or prices
inserted by the tender shall be stated in each case.

Period of Completion
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The work shall be completed in all respects in 60 x Days, which shall be reckoned
after 07 days of the acceptance of tender issuance of work order.

19.  No unauthorized alteration shall be made in the form of tender and the
accompanying documents and if any such alteration is made or if the BOQ are not
properly filled in or if these instructions are not fully complied with the tender may
be rejected.

20.

Period of Maintenance
The period of maintenance shall be 06 calendar months to be reckoned from the
certified date of completion.

21.

Acceptance / Rejection of Tender
The authority reserves the right to reject any tender without giving any reason and
do not bind himself to accept the lowest or any tender.

22.

Clarification
A prospective bidder requiring any clarification(s) regarding technical &
commercial aspect of bidding documents may notify to Divisional Engineer Phones
NTC Gujranwala (Contact No: 055-9200001, Email: usman.shahzad@ntc.org.pk).
The concerned NTC officer will respond to any request for clarification, which
receives well before (approximate 05 working days or more) to the deadline for the
submission of bids. Copies of NTC response will be forwarded to all prospective
bidders (if not already clarified in the tender or deemed necessary for the bidder)..

23.  The contractor shall prepare bar / bending schedule and submit three copies for
approval of the Engineer Incharge before cutting, denting and placing of steel
reinforcement.

24.  The contractor shall prepare shop drawings for electrical and plumbing works
including other drawings showing details of installations such as wood work etc,
where deemed necessary by the Engineer Incharge.

25.
First Aid

The contractor shall maintain properly equipped First Aid facilities at the

Engineer’s site office, so as to Tender First Aid to the injured during the progress of
work if required.

26.
Responsibility of the Contractor

The contractor shall: -

E-Tender Notice # DEP-NTC/GJR/01-D(a)/2025-26/
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27.

Reconstruction of Collapsed boundary wall and Gate upraising at
Microwave Station Gujranwala

Indemnify the National Telecommunication Corporation against all damages,
losses and liabilities that may have to be incurred by the contractor during
execution and maintenance period of the said work.

Abide the general conditions of contract of the NTC and other terms and rules in
force.

Satisfy the Engineer that safety measures adopted are adequate, responsible for any
and all defects that may be found in the structure due to facility workmanship or
use of substandard material within the period of a maintenance and shall make
good the damages, or losses suffered by the NTC either directly at his own cost and
to the satisfaction of the Engineer.

Shall provide adequate security to the satisfaction of the Engineer against
pilferages damage or misuse of the stores supplied to the contractor.

Instructions

28.

Subsequent to the award of the contract, the entire work will be controlled and
supervised by the Engineer Incharge directly or through his authorized agent /
agents.

Rules and Regulations

29.

30.

o o

32.

The contractor, at all time and till completion of the work shall obey and abide by
all rules and regulations of the local authorities and shall be responsible for direct
payment to them of all dues and charges.

The contractor shall be required to submit a program of work for approval of the
Engineer within one week of placement of order. The contractor shall ensure strict
compliance to the approved program.

The Engineer can make any variation of the form, quality or quantity of work or
part thereof, that may be necessary or desirable in his opinion for any reason. For
that purpose, the Engineer shall be authorized to order the contractor to the do and
the contractor shall do any of the following: -

When the Engineer has determined the amount, if any, to be added or deleted or
deducted from the sum named in the tender in respect of any extra work done or
work omitted the contractor shall execute the work according to the quantities of
work so determined by the Engineer.

Increase or decrease the quantity of work.

Omit or change the quality and kind of any such works.

Execute additional work of any kind necessary for the completion of the works.

The contractor is required to sign each and every page of tender documents and
initial each and every correction / cutting, if any.

Taxes will be deducted in running bill as per Government Rules.

10
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Appendix to tender
SPECIAL STIPULATIONS
Conditions of Contract
Sr.# Descriptions Clause.# Definition

1 | Time for Completion 19 60 x Days from the date of receipt
of  Engineer's  Notice to
Commence.

2 | Defect liability Period 21 06 Calendar months after
completion of work.

3 | Percentage of Retention Money 21-1 |10% of the amount of Interim
each certificate / bill

4 | Time for Commencement Within 14 days from the date of
receipt of Engineer’s Notice to
commence

5 | Amount of Liquidated Damages 41 Rs. 5,000/- for each day of delay
in completion of the Works
subject to a maximum of 10% of
Contract Price.

6 | Time of Payment from delivery of 28 x days

Engineer’s  Interim  Payment
Certificate to the Employer.
7 | Bid Validity 180 x days

11
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Reconstruction of Collapsed boundary wall and Gate upraising at
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GENERAL CONDITIONS OF CONTRACT
Definitions & Interpretations
In the contract as (hereinafter defined) the following words and expressions
shall have the meanings hereby assigned to them except where the context

otherwise requires: -

(@) 'EMPLOYER" means the National Telecommunication Corporation
Islamabad and includes the ‘N.T.C." representative or successors. The words
‘EMPLOYER’ and N.T.C. are synonymous throughout the contract.

(b) ‘"CONTRACTOR’ means the person or persons, firm or company whose
Tender (as hereinafter defined) has been accepted by the ‘N.T.C." and
includes the contractor’s personal representative, successors and permitted
assigns.

(c) ‘ENGINEER’ means the Project Manager / Chief Engineer / Principal
Engineer and Project Director of the National Telecommunication
Corporation or other Engineer appointed from time to time by the ‘N.T.C.".

(d) 'SECRETARY’” means the Secretary, National Telecommunication
Corporation Islamabad.

(e) ‘Representative of the Engineer’ means any Executive Engineer / Senior
Engineer / Assistant Engineer and any other duly authorized Agent or
Agents appointed from time to time by the N.T.C. or the Engineer to
perform the duties set forth in clause 2 thereof.

(f) “WORKS’" means the works to be executed in accordance with the Contract.

(g) ‘'CONTRACT" means the conditions of contract specifications. Drawings,
priced Bill of Quantities, Schedule of Rates and prices (if any) Tender and
the Contract Agreement.

(h) “CONTRACT PRICE" means the sum named in Tender subject to such
additions thereto or deductions therefrom as may be made under the
provisions hereinafter contained.

(i) "CONSTRUCTIONAL PLANT’ means all appliances or things of whatsoever
nature required in or about the execution completion or maintenance of the
works or Temporary works (as thereinafter defined) but does not include
materials or other things intended to form or forming part of the permanent
work.

() 'TEMPORARY WORKS’ means all temporary works of every kind required
in or about the execution, completion or maintenance of the works.

(k) ‘DRAWINGS’ means the drawings referred to in the specification and any
modifications of such drawings approved in writing by the Engineer and
such other drawings as may from time to time be furnished or approved in
writing by Engineer.

12
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(I) “SITE” means the lands and other places on, under, in or through which the
works are to be executed or carried out and any other lands or places
provided by the N.T.C. for the purposes of the contract.

(m) ‘APPROVED’ means approved in writing including subsequent
written confirmation of previous verbal approval and ‘approval’ means
approved in writing including as aforesaid.

(n) “TENDER’ means the offer tendered by the Contractor for the works

governed by the contract.
Singular & (2)  Words imparting the singular only also include the plural
Plural and vice versa where the context requires.
Marginal Head (3) The marginal headings or notes in these General

conditions shall not be deemed to be part thereof or
construction thereof or of the contract.

REPRESENTATIVE OF ENGINEER

Duties & 2. The under the contract except as expressly provided hereunder or
Powers of elsewhere in the contract or order any work involving delay or
Representative any extra payment by the N.T.C. not to make any variation of or
of the Engineers in the works.

The Engineer may from time-to-time delegate to the
Representative of the Engineer in writing any of the powers and
authorities vested in the Engineer and shall furnish to the
Contractor a copy of all such written delegations of powers ad
authorities. Any written instruction or approval given by the
Representative of the Engineer to the Contractor within the terms
of such delegation (but not otherwise) shall bind the Contractor
and the N.T.C. as though it had been given by the Engineer
provided always as follows: -

(@) Failure of the Representative of the Engineer to disapprove
any work or materials shall not prejudice the power of the
Engineer thereafter to disapprove such work or material
and to order the pulling down, removal or breaking up
thereof.

(b)  If the Contractor shall be dissatistied by reason of any
decision of the Representative of the Engineer, he shall be
entitled to refer the matter to the Engineer who shall
thereupon confirm reverse or vary such decision.

ASSIGNMENT AND SUB-LETTING

Assignment & 3. (1) The Contractor shall not assign or sub-let the contract or any
Sub-letting part thereof or any benefit or interest therein or hereunder
without the prior written consent of the N.T.C.

(2) The Contractor shall not sub-let the whole or any part of the

work except where otherwise provided by the contract

13
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without the written consent of the Engineer and such
consent, if given, shall not relieve the Contractor from any
liability or obligation under the contract and he shall be
responsible for the acts, defaults and neglects of any sub-
contractor, his agents, servants or workmen as fully as if they
were the act defaults or neglects of the Contractor, provided
always that the provision of labour on a piece-work basis
shall not be deemed to be a sub-letting under this clauses.

EXTENT TO CONTRACT

4. The contract comprises the construction, completion and
maintenance of the works and except in so far as the contract
otherwise provided the provision of all labour materials
construction plant Temporary works and everything whether of
temporary or permanent nature required in and for such
construction completion and extent of maintenance so far as the
necessity for providing the same is specified in or reasonably to
be inferred from the contract.

CONTRACT DOCUMENTS
Documents 5. The several documents forming the contract are to be taken
mutually documents mutually explanatory of one another and in case of
explanatory ambiguity or discrepancies, the same shall be explained and
adjusted by the Engineer whose decision in this respect shall be
final.
Drawings. 6. Three copies of the approval Drawings shall be furnished to the

Contractor free of cost. The Contractor shall provide and make at
his own expense any further copies required by him. At the
completion of the contract the Contractor shall return to the
Engineer all drawings provided under the contract. One copy of
the Drawings furnished to the Contractor as aforesaid shall be
kept by the Contractor on the site and the same shall at all
reasonable times be available for inspection and use by the
Engineer and the Representative of Engineer.

Further 7. The Engineer shall have full power and authority to supply to the
drawings & Contractor from time to time during the progress of the works
instructions such further drawings and instructions as shall be necessary for

the purpose of the proper and adequate execution and
maintenance of the works and the Contractor shall carry out and

be bound by the same.
Contractor to 8. The Contractor shall provide everything necessary for the proper
provide execution of the works according to the intent and meaning of the
everything Drawings, Schedule of Quantities and Specifications taken
necessary together whether the same may or may not be particularly shown

14
E-Tender Notice # DEP-NTC/GJR/01-D(a)/2025-26/



Reconstruction of Collapsed boundary wall and Gate upraising at

National Telecomn

Contract
Agreement

Retention
money
/Security
Deposit

Contractor’s
failure to
furnish security
deposit

Inspection of
site

Sufficiency of
Tender

Works to the
satisfaction of
Engineer

10.

11.

12.

13.

Microwave Station Gujranwala

or described therein provided that the same can reasonably be
inferred therefrom and if the Contractor finds any discrepancy in
the drawing or between the drawing Schedule of quantities and
specifications, he shall immediately and in writing refer the same
to the Engineer who shall decide which is to be followed.

Prior to expiration of the period of tender validity prescribed by
NTC, the NTC will notify the successful bidder in writing “Letter
of Intent” through EPADs that their bid has been accepted. The
bidder shall accept the LOI through EPADS.

The contract shall be signed with the successful bidder upon
furnishing all documents required

1) In the event of the Contractor failing to execute a formal
contract or to make a security deposit therefore in the
manner aforesaid and in the period specified, the N.T.C. is
entitled to appropriate any earnest money or initial deposit
made by the Contractor with his tender without prejudice to
their right to claim any further loss or damage which may
result to them by reason of the aforesaid defaults of the
Contractor as if a contract is actually executed for purposes
of such claim.

The Contractor shall inspect and examine the site and its
surroundings and shall satisfy himself before submitting the
Tender as to the nature of ground and sub-soil, the form and
nature of the site, the quantities and nature of the work and
materials necessary for the completion of the works and the
means of access to the site, the accommodation he may require
and in general shall himself obtain all necessary information as to
risk contingencies and other circumstances which may influence
or affect his Tender.

The Contractor shall be deemed to have satisfied himself before
tendering as of the correctness and sufficiency of his tender for
the work and of the rates and prices stated in the priced Bill of
Quantities and the Schedule of Rates (if any) which rates and
prices shall except in so far otherwise provided in the contract
cover all his obligations the contract and all matters and things
necessary for the proper completion and maintenance of the
works.

The Contractor shall execute complete and maintain the works in
strict accordance with the Contract to the satisfaction of the
Engineer and shall comply with and adhere strictly to the
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Engineer instructions and directions on any matter (whether
mentioned in the Contract or not) touching or concerning the
works. The Contractor shall take instructions and directions only
from the Engineer or (subject to the limitations referred in clause
2 hereof) from the Representative of Engineer.

Program be 14. As soon as practicable after the acceptance of his Tender the

furnished. Contractor shall if required submit to the Engineer for his
approval a program showing the order of procedure and method
in which he proposes to carry out the works and shall whenever
required by the Engineer or Representative of the Engineer
furnish in writing for his information particulars of the
Contractor’s arrangements for carrying out the works and that of
the constructional plant and Temporary works which the
Contractor intents to supply, use or construct as the case may be.
The submission to and approval by the Engineer or the
Representative of the Engineer of such program or the furnishing
of such particulars shall not relieve the Contractor of any of his
duties or responsibilities under the contract.

Contractor to 15. The Contractor shall give or provide all necessary
provide superintendence during the execution of the works and as long
superintendence thereafter as the Engineer may consider necessary for the proper
or Agent at site. fulfillment of the Contractor’s obligations under the Contract. The

Contractor or a competent and authorized agent or
Representative approved in writing by the Engineer (which
approval may at any time be withdrawn) is to be constantly on
the works and shall give his whole time to the superintendence of
the same. If such approval shall withdrawn by the Engineer, the
Contractor shall as soon as is practicable (having regard to the
requirement of replacing him as hereinafter mentioned) after
receiving written notice of such withdrawal, remove the agent
from the site and shall not thereafter employ him again on the site
in any capacity and shall replace him by another agent approved
by Engineer, such authorized agent or Representative shall
receive on behalf of the Contractor directions and instructions
from the Engineer or (subject to the limitations of clause 2 hereof)
the Representative of the Engineer.

Deployment of  16. (1) The Contractor shall provide and employ on the site in
labour, skilled connection with the execution and maintenance of the works: -
or unskilled by

a) Only such technical assistants as are skilled and
the Contractor.

experienced in their respective callings and such sub-agent
foremen and leading hands as are competent to give proper
supervision to the work they are required to supervise and

b) Such skilled, semi-skilled and unskilled labor as necessary
for the proper and timely execution and maintenance of the
works.
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(2) The Engineer shall be at liberty to object to and require the
Contractor to remove forthwith from the works any person
employed by the Contractor in or about the execution or
maintenance of the works who in the opinion of the Engineer
misconducts himself or is incompetent or negligent in the proper
performance of his duties or whose employment is otherwise
considered by the Engineer to be undesirable and such person
shall not be again employed upon the works without the written
permission of the Engineer. Any person so removed from works
shall be replaced without delay by a competent substitute
approved by the Engineer.

(3) The Contractor shall, if required by the Engineer, deliver to
the Engineer or the Representative of the Engineer returns in such
form and at such intervals as the Engineer may prescribe showing
in detail the supervisory staff and the numbers of the several
classes of labor from time to time employed by the Contractor on

the site.
Proper setting 17. The Contractor shall be responsible for the true and proper
out of works, setting out of the works and for the correctness of the position,
levels, levels, dimensions and alignment of all parts of the works and for
alignment etc. the provision of all necessary instruments, appliances and labor

in connection therewith. If at any time during the progress of the
works and error shall appear or arise in the position, levels,
dimensions or alignment of any part or the works the Contractor
on being required so to do by the Engineer or the Representative
of the Engineer shall at his own expense rectify such error to the
satisfaction of the Engineer or the Representative of the Engineer.
The checking of any setting out or of any line or level by the
Engineer or the Representative of the Engineer shall not in any
way relieve the Contractor of his responsibility for the correctness
thereof and the Contractor shall carefully protect and preserve all
benchmarks, sight rails, pages and other things used in setting
out the works.

Watching and 18. The Contractor shall in connection with works provide and

lighting maintain at his own cost, all lights, guard, fencing and watching
when and where necessary or required by the Engineer or the
Representative of the Engineer or by any duly constituted
authority for the protection of the works or for the safety and
convenience of the public or others.

Care of works.  19. (1) From the commencement to the completion of the works, the
Contractor shall take full responsibility for the care thereof and of
all Temporary works and in case any damage, loss or injury shall
happen to the works or to any part thereof or any Temporary
works from any cause whatsoever (save and except the excepted
risks as defined in sub-clause (2) of this clause) shall at his own
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cost repair and make good the same so that at completion the
works shall be in good order and condition and in conformity in
every respect with the requirements of the contract and the
Engineer’s instructions. The Contractor shall also be liable, for
any damage to the works occasioned by him in the course of any
operation carried out by him for the purpose of complying with
his obligations under clause 4 hereof.

(2) The ‘excepted risk’ are war hostilities (whether war be
declared or not) invasion act of foreign enemies, rebellion,
revolution, insurrection or military or usurped power, civil war
or (otherwise then among the Contractor’'s own employees) riot,
conpotion, disorder or use of occupation by the N.T.C. sion of any
portion of the works in respect of which a Certificate of
completion has been issued or any such operation of the forces of
nature as reasonable foresight and ability on the part of the
Contractor could not foresee or reasonably provide against all of
which are herein collectively referred to as the “excepted risks’.

Damage to 20. The Contractor shall (except if and so far as the specification
persons & provides otherwise) indemnify and keep indemnified the N.T.C.
property against all losses and claims for injuries or damage to any person

or any property whatsoever (other than surface or other damage
to land being or crops being on the site suffered by tenants or
occupiers) which may arise out of or in consequence of the
construction and maintenance of the works and against all claims
demands proceedings, damages, costs, charges and expenses
whatsoever in respect of or in relation thereto.

Insurance in 21. The Contractor shall be responsible for all injury to person’s
respect of animals or things, and for all structural and decorative damage
damage to property which may arise from the operations of neglects of
persons & himself or of any nominated Sub Contractor’'s employees.
property Whether such injury or damage arise from carelessness accident

or any other cause whatsoever in any way connected with the
carrying out of this Contract. This clause shall be held to include,
inter alia, any damage to building, whether immediately adjacent
or otherwise and any damage to roads, streets, foot-paths, bridges
or ways as well as all damage caused to the building and works
forming the subject of this Contract by frost or other inclemency
of weather. The Contractor shall indemnify the Employer and
held him harmless in respect of all and any expenses arising from
any such injury or damage to person or property as aforesaid and
also in respect of any claim made in respect of injury or damage
under any Acts of Government or otherwise and also in respect of
any award of compensation or damages consequent upon such
claim for the period of construction of the works and also during
the period of maintenance for loss or damage arising from a cause
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occupying prior to the commencement of the period of
maintenance.

The Contractor shall reinstate all damage of every sort mentioned
in the Clause so as to deliver up the whole of the Contracted
works complete and perfect in every respect and so as to make
good or otherwise satisfy all claims for damage as the property of
third parties.

The Contractor shall indemnify the Employer against all claims
which may be made against the Employer by any member of the
public or the third party in respect of anything which may arise in
respect of the works or in consequence thereof and shall at his
own expense arrange to affect and maintain, until the virtual of
the Contract, with an approved office, policy of Insurance in the
joint names of the Employer and the Contractor against such risks
and deposit such policy or policies with the Engineer from time to
time during the currency of the Contract. The Contract shall
similarly indemnify the Employer against all claims which may
be made upon the Employer whether under the workmen’s
Compensation Act or any other Statute in force during the
currency of this Contract at Common Law in respect of any
Employee of the Contractor or any Sub Contractor and shall at his
own expense effect and maintain until the virtual completion of
the Contract, with an approved Office. A policy of Insurance in
the joint names of the employer and the Contractor against such
risks and deposit such policy or policies with the Engineer from
time to time during the currency of this Contract.

The Contractor shall be responsible for anything which may be
excluded from the Insurance policies above referred to and also
for all other damage to any property arising out of and incidental
to the negligent or defective carrying of this contract. He shall
also indemnify the Employer in respect of any costs charges of
expense arising out of any claim or proceedings and also in
respect of any award of or compensation of damages arising
therefrom.

The Employer shall be at liberty and is hereby empowered to
deduct the amount of any damage, compensation costs, charges
and expenses arising or accruing from or in respect of such claim
or damage from any sum or sums due or to become due to the
Contractor.

Unless otherwise specified the insurance shall be for the
following amount in respect of original works costing more than
Rs. Five Lacs (Rs.5.0 Lacs) excluding repair and petty works.

(@  The works and Temporary works to the full value of such
works executed from time to time.
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(b)  The materials constructional plant and other things brought
on to the site by the Contractor to the full value of such
Materials, constructional plant and other things.

(c)  Third party insurance for at least the amount stated in the
Tender.

Fire Insurance  22. (a) The Contractor shall at the time of signing the contract
insure the works and keep them to be insured until the
virtual completion of the contract against loss or damage
by fire in and Office to be approved by the Engineer in the
joint names of the Employer and Contractor (the name of
the former being placed first in the policy) for the full
amount of the contract and for any further sum if called
upon to do so by the Employer, the premium of such
further sum being allowed to the Contractor as and
authorized extra, such policy shall cover the property of the
Employer only, fees for assessing the claim and in
connection with his services generally therein and shall not
cover any property of the Contractor or of any sub-
contractor of Employer. The Contractor shall deposit the
policy and receipts for the premium with the Engineer
within twenty one days from the date of signing the
contract unless otherwise instructed by the Engineer. In
default of the Contractor insuring as provided above, the
employer may insure and may so deduct the premiums
paid from any monies due, or which may become due to
the Contractor. The Contractor shall as soon as the claim
under the policy is settled or the works reinstated by the
Insurance Office should they elect to do so, proceed with all
due diligence with the completion of the works in the same
manner as though the fire had not occurred in all respects
under the same Conditions of Contract. The Contractor, in
case of rebuilding or reinstatement after fire shall be
entitled to such extension of time for completion as the
Engineer deems fit.

(b)  The amount so due as aforesaid shall be the total value of
the work duly executed and of the Contract materials and
goods delivered upon the site for use in the works upon
and including the date not more than seven days prior to
the date of the said certificate less the amount to be retained
by the employee (as hereinafter provided) and less any
installments previously paid under this clause, provided
that such certificates shall only include the value of said
materials and goods as and from time to time as they are
reasonably, properly and not prematurely brought upon
the site and then only if properly stores are protected

20
E-Tender Notice # DEP-NTC/GJR/01-D(a)/2025-26/



Reconstruction of Collapsed boundary wall and Gate upraising at
National Tetecorn Microwave Station Gujranwala

against the weather.

Giving of Notice 23. The Contractor shall give all notices and pay all fess required to

& payment of be given or paid by the National or State Statute Ordinance or

fees. other Law or any Regulation or Bye-law of any local or other duly
constituted authority in relation to the execution of the works and
by the Rules and regulations of public bodies and companies
whose property or rights are affected in any way by the works or
any Temporary works.

Compliance The Contractor shall confirm in all respect with the provisions of
with statutes any such Statute Ordinance or law as aforesaid and Regulations
Regulations or bye-laws of any local or other duly constituted authority which

may be applicable to the works or to any Temporary works and
with such rules and regulations of public bodies and companies
as aforesaid and shall keep the N.T.C. indemnified against all
penalties Ordinance of Regulation or Bye-law.

Fossils etc 24. All fossils, coins, articles of value or antiquity and structures and
other remains or things of geological or are archeological interest
discovered on the site of the works shall be between the N.T.C.
and the Contractor be deemed to be the absolute property of the
N.T.C. and the Contractor shall take reasonable precaution to
prevent his workmen or any other person s from removing or
damaging any such article or thing and shall immediately upon
discovery thereof and before removal acquaint the Representative
of the Engineer of such discovery and carry out, at the expense of
the N.T.C., the Representative of the Engineer, orders as to the
disposal of the same.

Patent lights 25. The Contractor shall save harmless and indemnify the N.T.C.

and Royalties from and against all claims and proceedings for or on account of
infringement of any patent rights design trade mark or name of
other protected rights in respect of any Constructional plant
machines, work or material used for or in connection with the
works or Temporary works or any of them and from and against
all claims, demands, proceedings, damage cost, charges and
expenses whatsoever in respect thereof or in relation thereto,
except where otherwise specified. The Contractor shall pay all
feeses and royalties, rent and other payment or compensation till
getting done and graved other material equipment required for
the works or Temporary works or any of them.

Opportunities 26. The Contractor shall in accordance with the requirements of the
for other Engineer afford all reasonable opportunities for carrying out their
Contractors. work to any other contractors employed by the N.T.C. and their

workmen and to the workmen of the N.T.C. and of any other
duly constituted authorities who may be employed in the
execution on or near the site of any work not included in the
Contract or of any Contract which the N.T.C. may enter into in
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connection with or ancillary to the works.

Supply of plant, 27. Except where otherwise specified the Contractor shall at his own

materials & expense supply and provide all the constructional plant

labour Temporary works materials both for temporary and for
permanent works labour (including the supervision thereof)
transport to or from the site and about the work s and other
things of every kind required for the construction completion and
maintenance of the works.

Clearance of site  28. On the completion of the works the Contractor shall clear away

on completion and remove from the site all Constructional plant surplus
materials rubbish and temporary works of every kind and leave
the whole of the site and works clean and in a workman like
condition to the satisfaction of the Engineer.

LABOUR
Hours of 29. The hours of Employment Regulations and payment of wages Act
Employment, so far these are applicable to the Contractor’s labour shall
Payment of adhered to be the Contractor.

wages.

Return of labour 30. The Contractor shall if required by the Engineer deliver to the

etc. Representative of the Engineer or at his office a return in detail in
such form and at such intervals as the Engineer may prescribe
showing the number of the several classes of labour from time to
time employed by the Contractor on the site and such
information respecting Constructional plant as the Representative
of the Engineer may required.

WORK MATERIAL AND PLANT

Quality of 31. (a)  All materials and workmanship shall be of the respective
material & kinds described in the Contract and in accordance with the
workmanship & Engineer's instructions and shall be subject from time to
Tests. time to such tests as the Engineer may direct at the place of

manufacture or fabrication or on the site or at all or any of
such places. The Contractor shall provide such assistance,
instruments, machines, labour and materials as are
normally required for examining testing any work and the
quality, weight or quantity of any material used and shall
supply samples of materials before incorporation in the
works for testing as may be selected and required by the

Engineer.
Const of (b)  All samples shall be supplied by the Contractor at his own
samples. cost.
Cost of tests (c)  The costs of making all tests specified in the Contract shall

be borne by the contractor.
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Unfixed (d)  Where in any certificated (of which the Contractor has
material when received payment) the Engineer has included the value of
taken into any unfixed materials intended for and/or placed on or
account to be adjacent to the works such material shall become the
the property of property of the Employer and they shall not be removed
Employer. except for use upon the works without the written

Access to site. 32. (a)

authority of the Engineer. The Contractor shall be liable for
any loss or damage to such materials.

The Engineer and any person authorized by him shall at all
times have access to the works and to the site and to all
workshop and places where work is being prepared or
where materials manufactured articles or machinery are
being obtained for the works and the Contractor shall
afford every facility for and every assistance in or in
obtaining the right of such access.

The Employer reserves the right to use the premises and
any portion of the site for the execution of any work not
included in this Contract which he may desire to have
carried out by other persons and the Contractor I is to
allow all reasonable facilities for the execution of such
work but is not required to provide any plant or material
for the execution of such work except by special
arrangements with the employer. Such work shall be
carried out in such manner as not to impede the progress
of the works included in the Contract and the contractor is
not to be responsible for any damages which may happen
to or be occasional for any danger or delay which may
happen to or be confronted by such work.

Examinationof  33. No work shall be covered up or put out of view without the

works before approval of the Engineer or the Representative of the Engineer

covering up. and the contractor shall afford full opportunity for the Engineer
or the Representative of the Engineer to examine and measure
any work which is about to be covered up or put out of view and
to examine foundations before permanent work is placed thereon.
The contractor shall give due notice to the Representative of the
Engineer whenever any such work or foundations is or are ready
or about to be ready for examination.

Singular & 34. (a) The Engineer shall during the progress of the work have
Plural power to order from time to time: -

a)

b)

The removal from the site within such time or times as
may be specified of any materials, which in the opinion
of the Engineer are not in accordance with the contract.

The substitution of proper and suitable materials and
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c¢) The removal and proper re-execution (notwithstanding
any previous test thereof or interim payment therefore)
of any work which in respect of materials of
workmanship is not in the opinion of the Engineer in
accordance with the contract.

(b) In case of default on the part of the Contractor in carrying out
such order, the N.T.C. shall be entitled to employ and pay
other person to carry out the same and all expenses
consequent thereon or incidental thereto shall be borne by the
Contractor and shall be recoverable from him by the N.T.C. or
may be deducted by the N.T.C. from any monies due or
which may become due to the Contractor.

The Contractor shall on the written order of the Engineer suspend
the progress of the works or any part thereof for such time or
times and in such manner as the Engineer may consider
necessary and shall during such suspension period protect and
secure the work so far is necessary in the opinion of the Engineer.
The extra cost (if any) incurred by the Contractor in giving effect
to the Engineer’s instructions under this clause shall be borne and
paid by the N.T.C. unless such suspension is: -

(@) Otherwise provided for in the contract, or

(b) necessary for the proper execution of the work or by
reason of weather conditions affecting the safety or
quality of the contract, or

() necessary for the safety of the works or any part thereof:

Provided that the Contractor shall not be entitled to recover any
such extra cost unless he gives notice in writing of his intension to
claim to the Engineer within 14 days of the Engineer’s order. The
Engineer shall settle and determine the extra payment to be made
to the Contractor in respect of such claim as the Engineer shall
consider fair and reasonable.

COMMENCEMENT, TIME AND DELAYS

The Contractor shall commence the works on site within the
period named in the tender after the receipt by him of an order in
writing to this effect from the Engineer and shall proceed with the
same with due expedition and without delay except as may be
expressly sanctioned or ordered by the Engineer or be wholly
beyond the Contractor’s control.

(1)  Save in so far as the Contract may prescribe the extent of
portions of the site of which the Contractor is to be given
possession from time to time and the order in which such
portions shall be made available to him and subject to any
requirement in the contract as to the order in which the works
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shall be executed, the Engineer will, with the written order to
commence the works, give to the Contractor possession of so
much of the site as may be required to enable the Contractor to
commence and proceed with the construction of the works in
accordance with the programme referred to in clause 14 hereof (if
any) and otherwise in accordance with such reasonable proposal
of the Contractor as he shall by notices in writing to the Engineer
make and will from time to time as the works proceed give to the
Contractor possession of such further portions of the site as may
be required to enable the Contractor to proceed with the
construction of works with due dispatch in accordance with the
said programme or proposals (as the case may be)

Way leaves etc. (2)  The Contractor shall be or all expenses and charges for
special or temporary way leaves required by him in connection
with access to the site. The Contractor shall also provide at his
own cost any additional accommodation outside the site required
by him for the purpose of the works.

Time for 38. Subject to any requirement in the specification as to completion of

completion. any portion of the works before completion of the whole of the
works shall be completed within the time sated in the tender
calculated from the last day of the period named in the tender as
that within which the works are to be commenced or such
extended time as may be allowed under clause 39 hereof.

Extension of 39. Should the amount of extra or additional work of any kind or
time for other special circumstances of any kind whatsoever which may
completion. occur, be such as fairly to entitle the Contractor to an extension of

time for the completion of the work, the Engineer shall determine
the amount of such extension. Provided that the Engineer is not
bound to take into account any extra or additional work or other
special circumstances unless the Contractor has within 28 days
after such work has been commenced or such circumstances have
arisen or as soon thereafter as is practicable delivered to the
representative of the Engineer full and detailed particulars of any
claim to extension of time to which he may consider himself
entitled in order that such claim may be investigated at that time.

Rate of 40. The whole of the materials, plant and labour to be provided by
progress. Contractor under clause 4 hereof and the mode, manner and
speed of execution and maintenance of the works are to be of a
kind and conducted in a manner approved of by the Engineer.
Should the rate of progress of the works or any part thereof be at
any time in the opinion of the Engineer to allow to ensure the
completion of the works by the prescribed time or extended time
for completion, the Engineer shall so notify to the Contractor in
writing and the Contractor shall thereupon take such steps as the
Contractor may think necessary and the Engineer may approve to
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expedite progress so as to complete the works by the prescribed
time or extended time for completion. If the works is not being
carried out by day and night and the Contractor shall request
permission the Contractor shall not be entitled to any additional
payment for so doing.

Termination of Notwithstanding anything contained herein the event of the rate
contract for of progress of the works being such that in the opinion of the
slow progress Engineer the works cannot be completed by the prescribed time

of the extended time. The Engineer may have the works
constructed and completed through any other agency either
concurrently with or independently of the Contractor at the risk
and cost of the Contractor or the Engineer may supplement the
contractor’s labour plant, equipment and materials at the
Contractor’s cost and risk and in all such cases provisions of
Clause 39 hereof shall apply. Further, the N.T.C. shall have the
power to terminate the contract and withhold payment to the
Contractor till the whole of the works have been constructed,
completed and maintained in the manner laid down in the
Contract and the Contractor shall be liable for any loss or damage
which the N.T.C. may sustain on that account and for forfeiture
the clause 58 and 59 hereof shall apply.

Liquidated 41. If the Contractor shall fail to complete the works within the time
damages for prescribed by Clause 38 hereof or extended time except where
delay. otherwise specified then the Contractor shall pay to the N.T.C.

liquidated damages for such default and not as penalty, a sum of
money for every calendar day part thereof which shall elapse
between the time prescribed by clause a sum of Rs. 5,000/- (Five
Thousand only) per day upto maximum of 10% (ten percent) of
final contract price.

Certificate of 42. As soon as in the opinion of the Engineer, the works shall have
completion of been substantially completed and shall satisfactorily passed any
work. final test that may be prescribed by the Contract, the Engineer

shall, on receiving a written undertaking by the Contractor to
finish any outstanding work during period of Maintenance, issue
a certificate of completion in respect of the works and  the
period of Maintenance of the works shall commence from the
date of such a certificate provided that the Engineer may give
such certificate with respect to any part of the

works before the completion of the whole of the works and shall
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upon the written application of the Contractor give such
certificate with respect to any substantial part of the works which
has been both completed to the satisfaction of the Engineer and
occupied or used by the N.T.C. and when any such certificate is
given in respect of a part of the works such part shall be
considered as completed and the period of Maintenance of such
part shall commence from the date of such certificate. Provided
also that a certificate of Completion given in accordance with the
foregoing provisions of ay part of the works occupied and used
as aforesaid shall not be deemed to certify completion of any
ground of surface requiring reinstatement unless such certificate
shall expressly so state.

MAINTENANCE AND DEFECTS

(1)  In these conditions, the expression ‘Period of Maintenance’
shall mean the period of Maintenance named in the Tender
calculated from the date of completion of the works certified by
the Engineer in accordance with clause 42, or in the event of more
than one certificate having been issued by the Engineer the said
clause from the respective dates certificate and in relation to the
period of Maintenance the expression ‘the works” shall be
constructed accordingly.

(2)  To the intent of the works shall or as soon as practicable
after the expiration of the period of Maintenance be delivered
upto the N.T.C. in as good as perfect a condition (fair, wear and
tear excepted) to the satisfaction of the Engineer as that in which
they were at the commencement of the period of Maintenance,
the Contractor shall execute all such work of repair, amendment,
reconstruction, rectification and making good of defects
imperfection, shrinkages or other faults as may be required of the
Contractor in writing by the Engineer during the period of
Maintenance or within fourteen days after its expiration as a
result of an inspection made by or on behalf of the Engineer.

All such works shall be carried out by the Contractor at his own
expense if the necessity thereof shall in the opinion of the
Engineer be due to the use of materials or workmanship not in
accordance with the Contractor to neglect or failure on the part of
the Contractor comply with any obligation expressed or implied
on the contractor’s part under the contract. If in the opinion of the
Engineer, such necessity shall be due to any other cause the value
of such work or works which the Contractor should have carried
out at the contractor’s own cost shall be entitled to recover from
the Contractor the cost thereof or may deduct the same from any
monies due or that become due to the Contractor.

ALTERATIONS, ADDITIONS AND OMISSIONS

27

E-Tender Notice # DEP-NTC/GJR/01-D(a)/2025-26/



Reconstruction of Collapsed boundary wall and Gate upraising at

National Telecomn

Variations.

Order for
variation to be
in writing.

44.

45.

Microwave Station Gujranwala

(1)  The Engineer shall make any variation of the form, quality
or quantity of works or any part thereof that may in his
opinion be necessary and for that purpose or if for any
other reason it shall in his opinion be desirable, shall have
power to order the Contractor to do and the Contractor
shall do any of the following: -

(@)  Increase or decrease the quantity of any work included in

the contract.
(b)  Omit any such work.
(c)  Change the character or quality or kind of any such work.
(d)  Change the levels, lines and dimension of any part of the
works and
()  Execute additional work of any kind necessary for the

completion of the works.

and no such variation shall in any way vitiate or invalidate
the contract but the value (if any) of all such variations
shall be taken into account in ascertaining the amount of
the contract price.

(2)  No such variation shall be made by the Contractor without
an order in writing of the Engineer, provided that no order in
writing shall be required for increase or decrease in the quantity
of any work such increase or decrease is not the result of an order
given under this clause but is the result of the quantities
exceeding or being less than those stated in the bill of quantities.
Provided also that if for any reason the Engineer shall consider it
desirable to give any such order verbally, the Contractor shall
comply with such order and any confirmation in writing of such
verbal order given by the Engineer whether before or alter the
carrying out of the order shall be deemed to be an order in
writing within meaning of this clause.

(1)  The Contractor may be required to execute additional
work beyond the quantities specified in the bill of quantities or
extra or substitute items not included therein. For all additional
work, payment shall be made on the basis of actual measurement
at the minimum rates for such work in the contract. For extra or
substitute items, payment shall be made on the basis of actual
measurement at the rates derived from those included in the bill
of quantities if in the opinion of the Engineer (which opinion shall
be final) such rates are applicable. In case the rates for extra or
substitute items cannot be so derived, then reasonable rates shall
be fixed by the Engineer for which the Contractor shall submit
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analysis of rates well in time for approval of the Engineer before
execution of such work. If the Engineer decides to delete certain
items of work or reduce the quantities thereof, the value of the
contract shall accordingly be reduced on the basis of actual
measurement.

Day work. (2)  If in the opinion of the Engineer, extra work cannot be
properly measured or valued, the Contractor shall be allowed
day work prices at the net rates stated in the Tender of the priced
schedule of quantities, or if not so stated, then in accordance with
the local day work rates and wages for the district; provided that
in either case vouchers specifying the daily time (and if required
by the Engineer, the workmen’s names) and materials employed
be delivered for verification to the Engineer or his representative
at or before the end of the week following that in which the work
has been executed.

Claims. (3)  The Contractor shall send to the Engineer every month an
account giving full and detailed particulars of all claims for any
additional expense to which the Contractor may consider himself
entitled and of all extra or additional work ordered by the
Engineer, which he has executed during the preceding month and
no claim for payment for any such work will be considered which
has not been included in such particulars.

PROPERTY IN MATERIAL AND PLANT

Plants, etc. the ~ 46. (1)  All construction Plant Temporary works and materials

property of the provided by the Contractor shall, when brought on to the site,

Commission. immediately be deemed to become the property of the N.T.C. and
the Contractor shall not remove the same or any part thereof
without the consent in writing of the Engineer. But the Engineer
will permit the Contractor the exclusive use of all such
Construction Plant. Temporary works and materials in and for
the completion of the works uptil the happening of an event
which gives right to the N.T.C. to exclude the Contractor from the
site and proceed with the completion of the works.

(2)  Upon the removal of any such constructional plant,
temporary works or materials with consent as aforesaid the same
shall be deemed to revest in and become the property of the
Contractor and upon completion of the works. The said
constructional plant and temporary works and any unused
materials provided by the Contractor shall be deemed to revest in
and become the property of the Contractor who shall remove the
same. If the Contractor fails to remove unused materials within
such reasonable time after the completion of the works as may be
allowed by the N.T.C., the N.T.C. may sell the same and shall
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after deducting from the proceeds, charges and expenses of and
in connection with such also pay the balance (if any) to the

Contractor
Commission not (3)  the N.T.C. shall not, at any time, be liable for the loss of or
liable for injury to any of the said Constructional Plant, Temporary works
damages to or materials.
plant etc.

47. The operation of the clause 46 shall not be deemed to imply any
approval by the Engineer of the materials or other matters
referred to therein nor shall it prevent the rejection of any such
materials at any time by then Engineer.

MEASUREMENT

Quantities. 48. The quantities set out in the Bill of quantities are the estimated
quantities of work but they are not to be taken as the actual and
correct quantities of the work to be executed by the Contractor in
fulfillment of his obligations under the Contract.

Work to be 49. The Engineer shall except as otherwise stated, ascertain and

measured. determine by measurement the value of work done in accordance
with the contract. He shall, when he requires any part or parts of
the work to be measured, give notice to the Contractor or
authorized agent or representative who shall forthwith attend or
send a qualified agent to assist the Engineer or the representative
of the Engineer in making such measurement made by the
Engineer or approved by him shall be taken to be the correct
measurement of the works.

Method of 50. The works shall be measured notwithstanding any general or

Measurement local custom except where otherwise specially described or
prescribed in the Contract.

PROVISIONAL SUMS

Use of 51. All the sums set out in the Bill of quantities which shall be stated

Provisional and to be provisional or for contingencies shall be used only at the

contingency direction and discretion of the Engineer and if not used either

items. wholly or in part shall as to the amount not used be deducted
from the Contract price.

Items not 52. All items not monied out in the Bill of quantities shall be used at

monied out. the direction and discretion of the Engineer and if used either
wholly or in part shall as to the amount used added to the Price.

CERTIFICATE AND PAYMENT

Bill for on 53. (1)  The Contractor shall submit to the representative of the

account Engineer during the execution of the works on-account bills

payment signed by the Contractor showing the quantities and values of the

30
E-Tender Notice # DEP-NTC/GJR/01-D(a)/2025-26/



Reconstruction of Collapsed boundary wall and Gate upraising at
National Tetecorn Microwave Station Gujranwala

permanent work done on the Site as soon as measurements have
been recorded as per Clause 49 hereof.

Rates & Prices. (2)  The rates and prices in such on-account bills shall be in
accordance with the these in the priced Bill of quantities so far
rates and prices are applicable and on the approved rates and
price for other items of work.

Quantities. (3)  The quantities in such on-account bills shall be in
accordance with the agreed measurement recorded by the
representative of the Engineer as per provision of Clause 49
hereof.

Advance. (4) The Contractor will be paid on the certificate of the
Engineer, the estimated contract value of the permanent executed
and in the addition such amount as the Engineer may consider
fair and reasonable for any temporary works for which separate
amount are provided in the Bill of Quantities so far as it applies to
a retention of a percentage until the amount retained such reach
the amount of the security deposit as per Clause 10 hereof after
which time no further deduction or retention will be made.

Approvalonly  54. No certificate other than the Maintenance certificate referred to in

by Maintenance Clause 55 hereof shall be deemed to constitute approval of any

Certificate. work or other matter in respect of which it is issued or shall be
taken as admission of the performance of the contract or any part
thereof or of the accuracy of any claim or demand made by the
Contractor or of additional or varied work having been ordered
by the Engineer nor shall any other certificate conclude or
prejudice any of the powers of the Engineer.

Maintenance 55. The contract shall not be considered as complete until a
Certificate. Maintenance Certificate has been signed by the Engineer and
completed and maintained to his satisfaction. The Maintenance
Certificate shall be given by the Engineer Twenty-eight days after
the expiry of the period of Maintenance (or if different periods of
Maintenance shall become applicable to different parts of the
works, the expiration of the latest such period) and full effect
shall be given to this clause notwithstanding any previous entry
on the works or the taking possession working or using thereof
by the N.T.C.. The security deposit of the Contractor shall be
refunded after the Maintenance certificate has been issued by the
Engineer after deducting any sums, which may become due from
Contractor in terms of provision of clause 40(2), 41 and 43(4)

hereof.
Payment on 56. When the Engineer has granted a Certificate or Certificates of
completion. completion for the whole of the works under clause 42 hereof and

when the N.T.C. has ascertained the estimated final sum due to
the Contractor the N.T.C. shall after allowing for the amount of
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all previous on-account bills and certificates and after allowing
for all other payments due from the Contractor to the N.T.C. pay
to the Contractor such a sum out of the balance so calculated as
remaining due to the Contractor as will leave to be retained by
the N.T.C. a sum equal to the security deposit (see clause 19
hereof).

Unless otherwise agreed between the N.T.C. and the Contractor
all payments to be made to the Contractor under this Contract
shall be made in Pakistan Rupee currency.

REMEDIES AND POWERS

If the Contractor shall become bankrupt or have a receiving order
made against him or shall present his petition in bankruptcy or
shall make an arrangement with or assignment in favour of his
creditors or shall agree to carry out the Contract under a
Committee of inspection of his creditors or (being a corporation)
shall go into liquidation (other than a voluntary liquidation for
the purposes of amalgamation or reconstruction) or if the
Contractor shall assign the Contract without the consent in
writing of the N.T.C. first obtain or shall have an execution levied
on his goods or if the Engineer shall certify in writing to the
N.T.C. that in his opinion the Contractor: -

(@)  has abandoned the contract;

(b)  without reasonable excuse has failed to commence the
work or has suspended the progress of the work for 10
days after receiving from the Engineer’s written notice to
proceed; or

(c)  has failed to remove materials from the Site or to pull
down and replace work for 28 days after receiving from
the Engineer written notice that the said materials or work
had been condemned and rejected by the Engineer under
these conditions; or

(d)  is not executing the work in accordance with the Contract
or is persistently or flagrantly neglecting to carry out his
obligations under the Contract;

(e)  has to the detriment of good workmanship or in defiance
of the Engineer’s instruction to the contrary sub-let any
part of the contract than the Engineer may after giving 14
days notice in writing to the Contractor enter upon it and
the works and expel the Contractor therefrom any of his
obligations or liabilities under the Contract or releasing the
Contractor from any of his obligations or liabilities under
the Contract or affecting the rights and powers conferred
on the N.T.C. or the Engineer by the contract and may
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himself complete the works or may employ any other
Contractor to complete the works and the N.T.C. or such
other contractor may use for such completion so much of
the Construction Plant Temporary works and materials
which have been deemed to become the property of the
N.T.C. under the provisions of the contract as he or the
N.T.C. may think proper and the N.T.C. sion may at any
time sell all or any of the said Constructional Plant
Temporary Works and unused materials and apply the
proceeds of sale in or towards the satisfaction of any sums
due or which may become due to the N.T.C. from the
Contractor under the contract.

Valuation of (2)  The Engineer shall as soon as may be practicable after any
Date of such entry and expulsion by the N.T.C. fix and determine or by or
Forfeiture. after reference to the parties or after such investigation or

enquiries as he may think fit to make or institute and shall certify
what amount (if any) had at the time of such entry and expulsion
been reasonably earned by or would reasonably accrue to the
Contractor in respect of work than actually done by him under
the contract and what was the value of any unused or partially
used materials any Constructional Plant and any temporary
works which have been deemed to be done the property of the
N.T.C. under the provisions of the contract.

Payment after (3)  If the N.T.C. shall enter and expel the Contractor under

Forfeiture. this clause the N.T.C. shall not be liable to pay to the Contractor
any money on account of the contract until the expiration of the
period of Maintenance and thereafter until the costs of
completion and Maintenance damages for delay in completion (if
any) and all other expenses incurred by the N.T.C. have been
ascertained and the amount thereof certified by the Engineer, the
Contractor shall than be entitled to receive only such sums or
sum (if any) as the Engineer may certify would have been due to
him upon due completion by him after deducting the said
amount. But if such amount exceeds the sum which would have
been payable to the Contractor on due completion by him then
the Contractor shall upon demand pay to the N.T.C. the amount
of such excess and it shall be deemed a debt due by the
Contractor to the permission and shall be recoverable
accordingly.

Urgent Repairs.  59. If by reason of any accident or failure or other event occurring to
in or in connection with the works or any part thereof either
during the execution of the works or during the period of
Maintenance any remedial or other work or repair shall in the
opinion of the Engineer or the representative of the Engineer may
be his own or other workmen do such work or repair as the
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Engineer or the representative of the Engineer may consider
necessary. If the work / repair so done by the Engineer is work
which in the opinion of the Engineer the Contractor was liable to
do at his own expense under the N.T.C. or may be deducted by
the Contractor from any monies due or which may become due to
the Contractor Provided always that the Engineer or the
representative of the Engineer (as the case may be) shall as soon
as after the occurrence of any such emergency as may be
reasonably notify the Contractor thereof in writing.

Bribes, 60. Any bribe, commission, gift or advantage given promised or
Commission, offered by on behalf of the Contractor or his partner agent or
etc. servant or any one of his, or there behalf to any Officer, servant,

representative or agent of the N.T.C. or any person on its behalf
in relation to the obtaining or to the execution of this or any other
contract with the N.T.C. shall in addition to any criminal liability
which he may incur subject the Contractor to cancellation of this
and all other contracts and also to payment of any loss or damage
resulting from such cancellation to the like extent as in provided
in cases of forfeiture under Clause 58 hereof and the N.T.C. shall
be entitled to deduct the amounts so payable from any monies
otherwise due to the Contractor under this or any other contract.
Any question or dispute as to the N.T.C. of any offence under this
Clause shall be settled by the N.T.C. in such manner as it shall
think fit and sufficient and its decision shall be final and
conclusive.

SETTLEMENT OF DISPUTES

Law Governing  61. This contract shall be governed by the laws of Pakistan. Resort to
the Contract. court by either of the parties in respect of any dispute should be
had only to any appropriate Court.
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ANNEX-A: BOQ

Name of Work: Re-Construction of Fallen Boundary Wall at NTC Microwave Station Gujranwala
Bill of Quantities

S.No Description Qty Unit Rate Amount

1 | Dismantling burnt brick masonry in lime or cement
mortar foundation, basement, plinth and ground
floor including stacking salvaged material
(serviceable) and disposing of surplus material as
directed within three chains (91.5 m).. 198.75 % Cft. 3006.25 5,974.92

2 Excavation for foundation trenches and drains in all
kinds of soil and back filling the excavated material
in foundation, plinth or under floor including
breaking clods, watering, consolidation by ramming
in layers not exceeding 9 inches (229 mm) in depth
to full compaction, dressing and disposal of surplus
excavated stuff as directed, with all lead and lifts.

483.44 | % Cft. 1624.63 7,854.07

3 | Providing and laying 1:4:8 (1 cement 4 sand and 8
coarse aggregate) cement concrete using graded
gravel (bajri) 1 inches and down gauge in
foundation including levelling, compacting and

curing etc. complete. 53.97 | % Cft. | 23504.59 | 12,685.13

4 | Providing and laying reinforced cement concrete
using screened graded bajri 3/4 inch (19 mm) and
down gauge having a minimum works cube
crushing strength of 2250 Ibs. per sq inch (15.52
N/mm? ) at 28 days with a mix not leaner than 1:2:4
in columns and their footing, beams etc, of any
shape including 3/4" thick ply wood shuttring and
its removal after 14 days, compacting, leveling and
curing etc. complete but excluding the cost of
reinforcement.

Columns

i foundation
117.00 | % Cft. | 37,586.27 | 43,975.94

ii | upto plinth level
36.56 | % Cft. | 41,408.12 | 15,139.84

iii | Plinth Beam 70.31 | % Cft. | 39,852.77 | 28,021.48
iv Columns in superstructure 38.39 % Cft. | 52,186.17 | 20,034.60
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Providing
reinforcement bars (having minimum yield strength
of 40,000 psi) with and including the cost of
straightening, cutting, bending, binding, wastage,
and such overlaps as are not shown over the
drawings, placing in position on cement concrete
1:2:4 precast or m.s. chairs, tying with binding wire,
cost of chair and wires etc. in all kinds of RCC work
in foundation, basement, plinth and ground floor of
building including septic tank and under ground
tank, over head water tank and in projections for
future extension .

laying mild steel deformed

44938 | Kg

254.51

114,372.16

Providing and laying first class solid burnt brick
masonry set in cement mortar 1:4 in straight or
curved walls 9 to 13.5 inches (229 mm to 343 mm)
and less in thickness including scaffolding, raking,
out joints and curing etc. complete in ground floor
superstructure .

245.06 | % Cft.

41,260.97

101,115.16

Providing and laying in situ 1:2:4 cement concrete
using screened graded bajri 3/4 inch (19 mm) and
down gauge in architraves, coping and cornice etc.
of required shape in superstructure including
compacting, curing, cost of form work and its
removal etc., complete in ground floor 2125 | % Cft

37729.85

8,017.59

Providing and laying in situ 1:2:4 cement concrete in
walls 4 inches to 6 inches (102 mm to 152 mm) in
thickness in superstructure using screened graded
bajri 3/4 inch (19 mm) and down gauge including
compacting, curing, cost of form work and its
removal etc. complete in ground floor. 1238 | %St

57,035.51

7,058.14

3/4" (19 mm)
internal / external
basement, plinth, mezzanine and ground, 1st & 2nd
floors including making edges, corners, groves as

required and curing etc., complete in all respect at
any height ,any floor. 2135.00 | %Sft

thick cement plaster 1:6 on
walls and columns etc. in

5,061.79

108,069.22
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10 Supplying earth from approved site within the area
acquired including digging or cutting, loading,
unloading and filling in foundation trenches, plinth
or under floor etc. including breaking clods,

dressing watering and consolidation by ramming | 360.00 % Cft 1,507.81 | 5,428.12
in layers not exceeding 9 inches (229 mm) in depth
to full compaction complete within a lead of one
chain (30.5 R.m) and lift of 5 feet (1.52 m) as directed
by the Engineer-in-charge.

11 | Providing and fixing angle iron fencing posts upto
1'-00" embedded in concrete and painting exposed
portion with aluminium paint 3 coats including
necessary holes but excluding the cost of excavation

and concrete, complete 17.00 P/Kg | 303.69 | 5,162.73

12 | Providing and fixing galvanized iron barbed wire
fencing (with four points 12No wire) to the posts of
any description complete with hooks and binding
wire etc- if required (cost of posts not included). 22.69 P/Kg 336.83 7,641.05

Total Rs.
490,550.16

Above / below on Pak PWD Schedule Rates 2022

Total - A (Rs.)

B Non-Schedule Items

1 | Laying of Brick massonary work with re-using of
existing / available bricks at site including cleaning
of old dismentled bricks, laid with cement mortar
1:6 in straight wall 4-1/2" to 9" thick in foundation,
plinth and ground floor, scaffolding, racking out
joints and curing etc complete as directed by the

engineer incharge. 464.06 Cft

2 Removing of main gate & refixing with provision /
tixing of new hinges & hold fasts as required at site
including the cost of cement concrete 1:2:4 for gate
pillers, cutting of damaged portion of shutter sheet
and replacement with new one of the same guage
including the cost of two coats of enamel paint etc
complete as directed by the engineer incharge. 1.00 Job

Total-B (Rs.)
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ANNEX-B: COMMERICAL COMPLIANCE STATEMENT

Clause. # Description Complied Conl\i;;ie d iﬂ;ﬁl}c’l

1 Invitation to e-Bids

2 Eligibility conditions of bidders

3 Cost of tendering

4 Cost Of Tendering

5 Amendment Of Tender Documents

6 Preparation Of Bid

7 Language of bid documents

8 Price

9 Clarifications / corrections of BID

10 Earnest Money

11 Deadline For Submission Of Bid

12 Opening Of Bid

13 Responsiveness Of Bids

14 Period of Completion

15 Period of Maintenance

16 First Aid

17 Responsibility of the Contractor

18 Engineering Survey

19 Notification of Award & Signing of
Contract Agreement
Contract Conditions

1 Definitions & Interpretations

2 Contract Agreement

3 Representative of engineer

4 Assignment and sub-letting

5 Extent to contract

6 Contract documents

7 Labour

8 Work material and plant

9 Commencement, time and delays

10 Maintenance and defects

11 Alterations, additions and omissions

12 Property in material and plant

13 Measurement

14 Provisional sums

15 Certificate and payment

38
E-Tender Notice # DEP-NTC/GJR/01-D(a)/2025-26/



Reconstruction of Collapsed boundary wall and Gate upraising at
Microwave Station Gujranwala

National Telecomn

E-Tender Notice # DEP-NTC/GJR/01-D(a)/2025-26/

. . Not Partially
Clause. # Description Complied Complied | complied
16 Remedies and powers
17 Settlement of disputes
39




Reconstruction of Collapsed boundary wall and Gate upraising at
Microwave Station Gujranwala

National Telecom

ANNEX-C: BID SECURITY FORMAT

Bank Guarantee No.---—------—--

Dated at Islamabad, the ----------
Amount
Validity
To,

Divisional Engineer Phones NTC Old Carrier Hall, Central Telephone

Exchange Adjacent GPO GT Road Gujranwala
Dear Sir,

WHEREAS M/S (hereinafter called the Tenderer) have requested us
through Bank Ltd., to furnish Bid Security by way of Bank Guarantee in your favor in
the sum of (IN FIGURE) (IN WORDS) against your Tender
Notice No. dated for supply / installation
of

WE HEREBY AGREE AND UNDERTAKE:

i To make unconditional payment to you on demand without further
question or reference to the Tenderer in case of withdrawal or modification of bid
or any default or non-execution of the Contract or refusal to accept order by the
Tenderer from the date of opening of bids until the expiry of the validity of their

offer,
iii. To keep this guarantee in full force from (date) up to
(date) the date until which the Tenderer’s offer is valid.
iii. To extend the period of guarantee if such extension be necessary beyond the date

stated in para (ii) and as so desired by the tenderer.
Any claim arising out of this guarantee must be lodged with this Bank within the

period the guarantee is valid and before the date of its expiry. After this date the guarantee will
be considered null and void and should be returned to us.

Yours faithfully,

Name of the Bank:
Authorized officer’s Signature & Seal:

40
E-Tender Notice # DEP-NTC/GJR/01-D(a)/2025-26/



National Telecomn

Reconstruction of Collapsed boundary wall and Gate upraising at
Microwave Station Gujranwala

ANNEX-D: PERFORMANCE BOND FORMAT

Bank Guarantee No.--------—-—-
Date of Issue ------mmmm=m-

Valid up to ----------------
Value (Rs.) ------------—-—-
FROM:
TO,
Divisional Engineer Phones NTC Old Carrier Hall, Central Telephone
Exchange Adjacent GPO GT Road Gujranwala
SUBJECT: B/G AND DATE FOR ON BEHALF OF FOR DUE
AND  FAITHFUL PERFORMANCE ORDER NO.
DATED .
Whereas M/s (hereinafter called the Supplier) have
requested us to furnish a Bank Guarantee in your favor in the sum (IN WORDS)

as performance security against order No. dated

to be concluded between the Supplier and National Telecommunication Corporation

HQs G-5/2 Islamabad.

WE HEREBY AGREE:
To make an un-conditional payment of to you on demand without any further
question or reference to the Supplier upon failure of the Supplier to perform the Order for
which you will be the sole judge.
To keep this guarantee valid in full force from this date up to the time of the due and
faithful completion of the Order under reference (the schedule of implementation shall be
as described in the Purchase order and its subsequent amendments) or till
whichever date is later. The faithful completion of the order by the Supplier will be
intimated by the NTC.
To extend the period of the enforceability of this guarantee if such extension be necessary
or desired by you of us. All claims thereunder must be submitted to the Bank of
on or before the expiry date mentioned in this guarantee are the date mentioned in its
extensions issued from time to time, after which this guarantee will become null and void
and should be returned to us. Irrespective of its return, we shall consider ourselves fully
discharged from any obligation there under after the said expiry date.

Dated This Day of
Authorized Signature:
& Seal of bank

Witness:

Sworn & Sign before me
this day of....
by.
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Reconstruction of Collapsed boundary wall and Gate upraising at

National Telecom

Microwave Station Gujranwala

ANNEX-E: DECLARATION OF BENEFICIAL OWNER IFNORMATION

Declaration of Ultimate Beneficial Owners Information for Public Procurement Contracts

1. Name
2. Father’s Name/Spouse’s Name
3. CNIC/NICOP/Passport no.
4. Nationality
5. Residential address
6. Email address
7. Date on which shareholding, control or interest acquired in the business.
8. In case of indirect shareholding, control or interest being exercised through intermediary
companies, entities or other legal persons or legal arrangements in the chain of ownership
or control, following additional particulars to be provided:
1 2 3 4 516 7 8 9 10
Percentage | Percentage of | Identity of
Legal form of shareholding, Natural
(Company/Limited g % @ | shareholding, control or Person who
Liability 'g 4 %" 3 -% control or interest of ultimately
o | Partnership/Association of g 1 8 i = 2 interest of legal person owns or
g Persons/Single Member S’ R 3 % = BO in the or legal controls the
“ Company/ S .E| 8 210 £ | legal person | arrangement | legal person
Partnership Firm/ 2 s E‘ & - or legal in the or
Trust/Any other individual, | A g 2 arrangement Company arrangement
body corporate (to be S B
specified))
9. Information about the Board of Directors (details shall be provided regarding number of
shares in the capital of the company as set opposite respective names).

1 2 3 4 5 6 7 8
Name and CNIC No. Father's/ Current Any other § Residential addressin | Number of shares
surname (In | (incaseof | Husband's | Nationality | Nationality ‘g full or the taken by each

Block foreigner, Name in 3| registered/ principal subscriber (in
Letters) Passport full 8| office address for a figures and words)
No) subscriber other than
natural person

Total number of shares taken (in figures and words)

10. Any other information incidental to or relevant to Beneficial Owner(s).

Name & signature

(Person authorized to issue notice on behalf of the company)

E-Tender Notice # DEP-NTC/GJR/01-D(a)/2025-26/
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Reconstruction of Collapsed boundary wall and Gate upraising at

Mstlonal Talscarn Microwave Station Gujranwala
ANNEX-F: DRAWING
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