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REQUEST FOR BIDS

PROCUREMENT OF CIVIL WORKS

1. The Jinnah International Airport, Karachi (Pakistan Airports
Authority (PAA)) has reserved Funds for the procurement planned for FY
2026-27. The Jinnah International Airport, Karachi (Pakistan Airports
Authority (PAA)) intends to apply part of the proceeds of this Fund to cover
eligible payments under the contract for the "REHABILITATION / UPLIFTING
OF EX-AIRHOSTESS HOSTEL BLOCK-B IN PIA TOWNSHIP FOR
UTILIZATION AS MARRIED OFFICERS QUARTERS AT JIAP, KARACHI"
with the reference of "P109144".

2. The Jinnah International Airport, Karachi (Pakistan Airports
Authority (PAA)) invites sealed Bids from eligible Bidders for procurement of
Works (REHABILITATION / UPLIFTING OF EX-AIRHOSTESS HOSTEL
BLOCK-B IN PIA TOWNSHIP FOR UTILIZATION AS MARRIED OFFICERS
QUARTERS AT JIAP, KARACHI) described in the bidding documents on
EPADS v2.0.

3. Single Stage-Two Envelope will be used by adopting Least Cost Based
Selection (LCBS) Technique for the subject procurement, in line with the
Public Procurement Rules, 2004 and any Regulations, Regulatory Guides,
Procurement Guidelines or Instructions issued by the Authority from time to

time.

4. All Bids must be accompanied by a Bid Security amount described in Bid
Security Section in Bidding Document in the form of Pay Order. Or all bids
must be accompanied by bid securing declaration in the format specified in

the Bidding documents

5. E-Bidding documents, containing detailed terms & conditions, specifications
and requirements etc. are available on e-Pak Acquisition and Disposal
System (EPADS) at
https://epads.gov.pk/opportunities/federal/procurements/109144 for
all the interested bidders registered on EPADS v2.0. Bidders are required to
get themselves registered on EPADS v2.0 to participate in Bidding process.
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6. The e-bids, prepared in accordance with the instructions in the e-Bidding
documents, must be submitted through EPADS v2.0 on or before
Wednesday, September 30, 2026 11:00 AM. E-bids will be opened by
using EPADS v2.0 on the same day at Wednesday, September 30, 2026
11:30 AM. Manual submission of Bids shall not be entertained. Those vendor
who have not yet registered on the new version of EPADS v2.0, may register

themselves on https.//vendors.epads.gov.pk/. A tutorial to explain the registeration

process is available at https.//www.youtube.com/watch?v=M NW6T 38v7tc.

In terms of Rules 48 of Public Procurement Rules, 2004 Grievance Redressal
Committee (GRC) is notified for the subject procurement and notification copy is
available on the procuring agency’s website and on Authority’s website at (
www.ppra.or g.pk).

Jinnah International Airport, Karachi (Pakistan Airports Authority (PAA)), Senior
Deputy Director
JIAP TERMINAL -1, Airport Sub-Division, Malir (District), Karachi (Division), Sindh
(Province).
+92-321-895-8539
divisionalengineercivil2@gmail.com
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Instructions to Bidders
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A. INTRODUCTION

1. Scope of Bid

1.1. The Procuring agency/Employer (PA), as indicated in the Bid Data Sheet
(BDS) invites Bids for the execution of Works as specified in the BDS and
Section V- Works Requirements. The name, identification, and number of
lots (contracts) of this National/ International Competitive Bidding process

are specified in the BDS.

2. Source of Funds

2.1. Source of funds as referred in Clause 2 of Bid Data Sheet.

3. Eligible Bidders

3.1. A bidder may be natural person, company or firm or public or semi-
public agency of Pakistan or any foreign country, or any combination of
them with a formal existing agreement (on Judicial Papers) in the form of a
joint venture or consortium. In the case of a joint venture or consortium, all
members shall be jointly and severally liable for the execution of the
Contract in accordance with the terms and conditions of the Contract. The
joint venture or consortium shall nominate a Lead Member as nominated in
the BDS, who shall have the authority to conduct all business for and on
behalf of any and all the members of the joint venture or consortium during
the Bidding process, and in case of award of contract, during the execution
of contract. Verifiable copy of the agreement that forms a joint venture,
consortium or association shall be required to be submitted as part of the
Bid.

Any bid submitted by the joint venture, consortium or association shall
indicate the part of proposed contract to be performed by each party and
each party shall be evaluated (or post qualified if required) with respect to
its contribution only, and the responsibilities of each party shall not be
substantially altered without prior written approval of the Procuring Agency
and in line with any instructions issued by the Authority.

(The limit on the number of members of JV or Consortium may be prescribed

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 4 of 177



in BDS, in accordance with the guidelines issued by the PPRA).

3.2. The invitation for bids is open to all prospective bidders subject to any
provisions of incorporation or licensing by the respective national/
international incorporating agency or statutory body established for that
particular trade or business. Procuring agencies shall specify the
registration/licensing requirements for the foreign bidder keeping in view

the requirement of that business.

3.3. A Bidder shall not have a conflict of interest. All Bidders found to have a
conflict of interest shall be disqualified. A Bidders may be considered to
have a conflict of interest with one or more parties in this Bidding process, if

they:

3.3.1. are associated or have been associated in the past, directly or
indirectly with a firm or any of its affiliates which have been engaged by
the Procuring agency/Employer to provide consulting services for the
preparation of design or technical specifications of the works that are the

subject of the bid; or
3.3.2. have controlling shareholders in common; or

3.3.3. receive or have received any direct or indirect subsidy from any of

them; or
3.3.4. have the same legal representative for purposes of this Bid; or

3.3.5. have a relationship with each other, directly or through common
third parties, that puts them in a position to have access to information
about or influence on the bid of another bidder, or influence the decisions

of the Procuring agency/Employer regarding this Bidding process; or

3.3.6. Submit more than one bid in this bidding process.

3.4. A Bidder may be ineligible if -

3.4.1. he is declared bankrupt or, in the case of company or firm,

insolvent;
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3.4.2. payments in favor of the bidder is suspended in accordance with
the judgment of a court of law other than a judgment declaring
bankruptcy and resulting (in accordance with the national laws) in the
total or partial loss of the right to administer and dispose of its property;

3.4.3. the bidder is convicted, by a final judgment of a Court of Law or
relevant Professional Statuary Body, of any offence involving professional

conduct;

3.4.4. The bidder is debarred/ blacklisted by a national level Procuring
agency/Employer and hence debarred due to involvement in corrupt and
fraudulent practices, or performance failure or due to breach of bid

securing declaration.

3.5. As and when required, bidders shall provide to the Procuring
agency/Employer evidence of their eligibility, proof of compliance with the
necessary legal requirements to carry out the contract effectively.

3.6. Bidders shall submit proposal relating to the nature, conditions and
modalities of sub-contracting wherever the sub-contracting of any elements

of the contract is envisaged.

4. Eligible Material and Equipment

4.1. All the material and equipment to be mobilized under the contract shall
have their origin in eligible source countries, and all expenditures made
under the contract will be limited to such materials and equipment. For this
purpose, ineligible countries are stated in the section-IV titled as “Eligible

Countries”.

B. BIDDING DOCUMENTS

5. Contents of Bidding Documents

5.1. The scope of Works, bidding procedures, and terms and conditions of
the contract are prescribed in the bidding documents. In addition to the
Invitation for Bids, the bidding documents which should be read in
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conjunction with any addenda issued in accordance with ITB 7.1 include:
Section | -Invitation for Bids

Section Il Instructions to Bidders (ITBs)

Section Ill Bid Data Sheet (BDS)

Section IV Eligible Countries

Section V Evaluation and Qualification Criteria

Section VI Works Requirements Technical Specifications & Schedule of
Requirements

Section VIl Standard Bidding Forms

Section VIl General Conditions of Contract (GCC)

Section IX Particular Conditions of Contract (PCC)

Section X Contract Forms

5.2. The bidder is expected to examine all instructions, forms, specifications,
terms and conditions prescribed in the bidding documents. Failure to furnish
all the information required in the bidding documents will be at the bidder’s

risk and may result in the rejection of his bid.

6. Clarification of Bidding Document, Pre-bid Meeting

6.1. A prospective bidder requiring any clarification of the bidding document
may notify the Procuring agency/Employer through EPADS.

6.2. The Procuring agency/Employer shall respond to the request for
clarification in accordance with Rule 31 of the Public Procurement Rules
2004.

6.3. Should the Procuring Agency deem it necessary to amend the BIDDING
document as a result of a clarification, it shall do so following the procedure
under ITB 7.

6.4. If indicated in the BDS, the bidder’s designated representative is invited
at the bidder’s cost to attend a pre-bid meeting at the place, date and time
mentioned in the BDS. During this pre-bid meeting, prospective bidders may
request clarification of the schedule of requirement, the evaluation criteria

or any other aspects of the bidding documents.
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6.5. Minutes of the pre-bid meeting, if applicable, including the text of the
questions asked by bidders, including those during the meeting (without
identifying the source) and the responses given, together with any
responses prepared after the meeting will be uploaded on EPADS. Any
modification to the bidding documents that may become necessary as a
result of the pre-bid meeting shall be made by the Procuring
agency/Employer exclusively through the use of an Addendum pursuant to
ITB 7. Non-attendance at the pre-bid meeting will not be a cause for

disqualification of a bidder.

6.6. The bidder is advised to visit and examine the Site of Works and its
surroundings and obtain for itself on its own responsibility all information
that may be necessary for preparing the bid and entering into a contract for
construction of the Works. The costs of visiting the Site shall be at the
bidder’s own expense.

6.7. The bidder and any of its authorized personnel will be granted
permission by the Procuring agency/Employer to enter upon its premises
and lands for the purpose of such visit, but only upon the express condition
that the bidder and its personnel will release and indemnify the Procuring
agency/Employer from and against all liability in respect thereof, and will be
responsible for death or personal injury, loss of or damage to property, and
any other loss, damage, costs, and expenses incurred as a result of the

inspection.

7. Amendment of Bidding Documents

7.1. The procuring agency may issue notification of any change, addition,
modification or deletion in accordance with Rule 23 of the Public

Procurement Rules 2004 i.e. Bidding Documents.

7.2. To give prospective bidders reasonable time in which to take an
addendum/corrigendum into account in preparing their bids, the Procuring
agency/Employer may, at its discretion, extend the deadline for the
submission of bids:

Provided that the Procuring agency/Employer shall extend the deadline for
submission of bid in pursuance of Rule 27 of the Public Procurement Rules

2004, i.e. Extension of time for submission of bids, if such an addendum is
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issued within last three (03) days of the bid submission deadline.

C. PREPARATION OF BIDS

8. Language of Bid

8.1. The bid prepared by the bidder, as well as all correspondence and
documents relating to the bid exchanged by the bidder and the Procuring
agency/Employer shall be written in the English language unless specified in
the BDS. Supporting documents and printed literature furnished by the
bidder may be in another language provided they are accompanied by an
accurate translation of the relevant pages in the English language unless
specified in the BDS, in which case, for purposes of interpretation of the

bidder, the translation shall govern.
9. Documents Constituting the Bids
9.1. The Bids prepared by the Bidder shall constitute of all the documents
required in the BDS.
10. Documents Establishing Eligibility of Material, Equipment and
Works, their Conformity to Bidding Documents

10.1. The bid prepared by the bidder shall constitute the following

components: -

10.1.1. Documentary evidence established in accordance with ITB 10 that
the material and equipment to be utilized by the Bidder for the executions
of works are eligible material and equipment and conform to the Bidding

Documents;

10.1.2. Documentary evidence established in accordance with ITB 11 that

the bidder has been authorized to carry out the Construction works;

10.1.3. Documentary evidence established in accordance with ITB 11 that

the bidder is eligible and/or qualified for the subject bidding process;
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10.1.4. Form of Bid and Bid Prices completed in accordance with ITB 12
and 13;

10.1.5. Completed schedules as required, including priced Bill of

Quantities in accordance with ITB 13.

10.1.6. Technical Proposal completed in all aspects in accordance with
ITB-15.

10.1.7. Bid security or Bid Securing Declaration furnished in accordance
with ITB 17;

10.1.8. Any other document required in the BDS.

10.2. In addition to the requirements, bids submitted by a JV shall include a
copy of the Joint Venture Agreement entered into by all members.
Alternatively, a letter of intent to execute a Joint Venture Agreement in the
event of a successful bid shall be signed by all members and submitted with

the bid, together with a copy of the proposed Agreement.

10.3. The bidder shall furnish, as part of its bid, all those documents
establishing the eligibility in conformity to the terms and conditions
specified in the bidding documents for all material, equipment and works

which the bidder proposes to execute.

10.4. The documentary evidence of conformity of the material, equipment
and works to the Bidding Documents may be in the form of literature,

drawings, and data, and shall consist of:

10.4.1. a detailed description of the work methodology, approach,

schedule and resources to be mobilized at site;

10.4.2. an item-by-item commentary on the Procuring agency/Employer’s
Technical Specifications demonstrating substantial responsiveness of the
material, equipment and works to those specifications, or a statement of
deviations and exceptions to the provisions of the Technical
Specifications;
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10.4.3. any other procurement specific documentation requirement as
stated in the BDS.

10.5. The required documents and other accompanying documents must be
in English. In case any other language than English is used the pertinent

translation into English shall be attached to the original version.

11. Documents Establishing Eligibility and Qualification of the Bidder

11.1. The bidder shall furnish, as part of its bid, all those documents
establishing the bidder’'s eligibility to participate in the bidding process

and/or its qualification to perform the contract if its bid is accepted.

11.2. The documentary evidence of the bidder’s eligibility to bid shall
establish to the satisfaction of the Procuring agency/Employer that the
bidder, at the time of submission of its bid, is from an eligible country as

defined in Section-IV titled as “Eligible Countries”.

11.3. The documentary evidence of the bidder’s qualification to perform the
contract if its bid is accepted shall establish to the satisfaction of Procuring

agency/Employer that:

11.3.1. The bidder has the financial and technical capability necessary to
perform the Contract, meets the qualification criteria specified in Section-
V, Evaluation and Qualification Criteria and BDS.

11.3.2. In the case of a bidder not doing business within Pakistan, the
bidder is or will be (if awarded the contract) represented by a local bidder
(Joint Venture) in accordance with the PEC works bylaws, and in case of
award of works such foreign firm is required to participate in the
execution of works to carry out its obligations as prescribed in the
Conditions of Contract and /or Technical Specifications.

11.3.3. That the bidder meets the qualification criteria listed in Section-V,
Evaluation and Qualification Criteria and BDS.

12. Forms of Bid
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12.1. The Bidder shall fill the Form of Bids furnished in the bidding
documents. The Bids Form must be completed without any alterations to its

format and no substitute shall be accepted.

13. Bid Prices

13.1. The bid prices quoted by the bidder in the Standard bid Forms, Bill of
Quantities and in the Price Schedules shall conform to the requirements
specified below or exclusively mentioned hereafter in the bidding

documents.

13.2. The bidder shall fill in rates and prices for all items of the Works
described in the Bill of Quantities. If a Price Schedule shows items listed but
not priced, their prices shall be construed to be included in the prices of
other items in the Bill of Quantities and will not be paid for separately by the

Procuring agency/Employer.

13.3. Items not listed in the Price Schedule shall be assumed not to be
included in the bid, and provided that the bid is still substantially responsive
in their absence or due to their nominal nature, the corresponding average
price of the respective item(s) of the remaining substantially responsive
bidder(s) shall be construed to be the price of those missing item(s):
Provided that:

13.3.1. where there is only one (substantially) responsive bidder, or

13.3.2. where there is provision for alternate proposals and the respective
items are not listed in the other bids,

The Procuring agency/Employer may fix the price of missing items in
accordance with market survey, and the same shall be considered as final
price.

13.4. The Bid price to be quoted in the Form of Bid in accordance with ITB
12 shall be the total price of the bid.

13.5. Unless otherwise specified in the BDS and the Contract, the rates and
prices quoted by the bidder are subject to adjustment during the

performance of the Contract in accordance with the provisions of the
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Conditions of Contract.

13.6. If so specified in ITB 1.1, bids may be invited for individual lots

(contracts) or for any combination of lots (packages).

13.7. Prices quoted by the Bidder shall be fixed during the bidder’s
performance of the contract and not subject to variation on any account. A
bid submitted with an adjustable price will be treated as non-responsive and
shall be rejected, pursuant to ITB 27, unless otherwise price adjustment is

permissible under Conditions of the Contract.

13.8. All duties, taxes, and other levies payable by the Contractor under the
Contract, or for any other cause, as of the date twenty-eight (28) days prior
to the deadline for submission of bids, shall be included in the rates and

prices and the total bid price submitted by the bidder.

14. Currencies of Bid and Payment

14.1. Prices shall be quoted in Pakistani Rupees unless otherwise specified
in the BDS. Comparison of bids and tie of bid shall be treated in accordance
with the Rule 30(2) of Public Procurement Rules, 2004.

15. Documents Comprising the Technical Proposal

15.1. The bidder shall furnish a Technical Proposal including a statement of
work methods, equipment, personnel, schedule and any other information
as stipulated in Section VII - Standard Bid Forms, in sufficient detail to
demonstrate the adequacy of the bidder’'s proposal to meet the work

requirements and the completion time.

16. Bid Validity Period

16.1. Bids shall remain valid for the period specified in the BDS after the bid
submission deadline prescribed by the Procuring agency/Employer. A bid
valid for a shorter period shall be rejected by the Procuring
agency/Employer as non-responsive. The period of bid validity will be
determined from the complementary bid securing instrument i.e. the expiry

period of bid security or bid securing declaration as the case may be.
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16.2. Under exceptional circumstances, prior to the expiration of the initial
Bids/Bid validity period, the Procuring Agency may request the Bidders’
consent to an extension of the period of validity of their Bids/Bid. Such
request for extension of the period of bid validity shall be carried out in

accordance with Rule 26 of the Public Procurement Rules, 2004.

17. Bid Security or Bid Securing Declaration

17.1. Pursuant to ITB 11.1 unless otherwise specified in the BDS, the bidder
shall furnish as part of its bid, a Bid Security in accordance with Rule
25 of the Public Procurement Rules, 2004 in the amount and currency
specified in the BDS or Bid Securing Declaration as specified in the BDS in
the format provided in Section VIl (Standard Bidding Forms).

In case Procuring agency/Employer is inviting bids in lots / packages, the
bidder shall be required to submit his bid security against the respective lot/
package for which he is submitting his bid.

Until the development of functionality of auto verification of financial
instrument in EPADS, the scanned copy of bid security or bid securing
declaration, as the case may be, shall be uploaded on E-PADS whereas the
original instrument to be submitted to the procuring agency before closing

of bid submission deadline,

17.2. The Bid Security shall be denominated in the local currency or in
another freely convertible currency, and it shall be in the form specified in

the BDS which shall be in any of the following:

17.2.1. A bank guarantee, an irrevocable letter of credit issued by a
Scheduled bank in the form provided in the Bidding Documents or another
form acceptable to the Procuring agency/Employer and valid for twenty-
eight (28) days beyond the end of the validity of the Bid. This shall also
apply if the period for Bid Validity is extended. In either case, the form

must include the complete name of the bidder;
17.2.2. A cashier’s or certified cheque; or

17.2.3. Another security as indicated in the BDS.
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17.3. The Bid Security or Bid Securing Declaration shall be in accordance
with the Form of the Bid Security or Bid Securing Declaration included in
Section VII (Standard Bidding Forms) or another form approved by the

Procuring agency/Employer prior to the bid submission.

17.4. The Bid Security shall be payable promptly upon written demand by
the Procuring agency/Employer in case any of the conditions listed in ITB

17.9 are invoked.

17.5. Any bid not accompanied by a Bid Security or Bid Securing Declaration
in accordance with ITB 17.1 or 17.3 shall be rejected by the Procuring
agency/Employer and shall be declared as non-responsive bid, pursuant to
ITB 27.

17.6. Unsuccessful bidders’ Bid Security will be discharged or returned as
promptly as possible, however in no case later than thirty (30) days after
the expiration of the period of Bid Validity prescribed by the Procuring
agency/Employer pursuant to ITB 16. The Procuring agency/Employer shall
make no claim to the amount of the Bid Security, and shall promptly return
the Bid Security document, after whichever of the following that occurs

earliest:
17.6.1. The expiry of the Bid Security;

17.6.2. The entry into force of a procurement contract and the provision of
a performance security (or guarantee), for the performance of the
contract if such a security (or guarantee), is required by the Biding

documents;
17.6.3. The rejection by the Procuring agency/Employer of all Bids;

17.6.4. The withdrawal of the bid prior to the deadline for the submission
of bids, unless the biding documents stipulate that no such withdrawal is

permitted.
17.7. The successful bidder’s Bid Security will be discharged upon the bidder

signing the contract pursuant to ITB 40, or furnishing the performance

security (or guarantee), pursuant to ITB 41.
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17.8. The Bid Security may be forfeited or the Bid Securing Declaration

executed:
17.8.1. if a Bidder:

17.8.1.1. Withdraws its Bid during the period of Bid Validity as specified
by the Procuring agency/Employer, and referred by the bidder on the

Form of Bid except as provided for in ITB 16.2; or

17.8.2. In the case of a successful bidder, if the bidder fails:
17.8.2.1. to sign the contract in accordance with ITB 40; or

17.8.2.2. to furnish performance security (or guarantee) in accordance
with ITB 41.

17.9. In case of Bid Security issued by the foreign bank is allowed by the
Procuring agency/Employer, the same should be counter guaranteed by a
corresponding bank in Pakistan. Furthermore, in case of joint venture, it
should be in the name of Joint venture to ensure joint responsibility. In case
the JV is not legally constituted at the time of bid submission, the bid
security or bid securing declaration shall be in the names of all future

members as named in the letter of bid.

18. Withdrawal of Bids

18.1. Before bid submission deadline, any bidder may withdraw, substitute,
or modify its bid after it has been submitted by sending a written notice,
duly signed by an authorized representative, and the corresponding must

accompany the respective written notice.

19. Format and Signing of Bid

19.1. The Bidder shall prepare and submit Bids through EPADS with due
diligence after carefully reading all the terms and condition before bid

submission deadline.

D. SUBMISSION OF BIDS
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20. Submission of Bids through EPADS v2.0

20.1. All bids shall be submitted through EPADS v2.0.

21. Deadline for Submission of Bids

21.1. All bids shall be received through EPADS v2.0 not later than bid

submission deadline as specified in the BDS.

21.2. The Procuring agency/Employer may, under exceptional circumstances
and at its discretion, extend the deadline for the submission of bids,
pursuant to Rule 27 of the Public Procurement Rules, 2004. Extension of
Time for submission of bid, by amending the Bidding Documents in
accordance with ITB 7, in which case all rights and obligations of the
Procuring agency/Employer and bidders previously subject to the deadline

will thereafter be subject to the new deadline.

22. Substitution and Modification of bids

22.1. A bidder may substitute or modify his bid after it has been submitted,
provided that written notice of the substitution or modification of the bid, is
received by the Procuring agency/Employer prior to the deadline for

submission of bids.

22.2. Revised bid may be submitted after the substitution or modification
made in the original bid in accordance with the provisions referred in ITB 18

E. OPENING AND EVALUATION OF BIDS

23. Opening of Bids

23.1. The Procuring Agency will open bids in accordance with Rule 28 of the

Public Procurement Rules, 2004 and as specified in the BDS.

24. Confidentiality
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24.1. Information relating to the examination, clarification, evaluation and
comparison of bids and recommendation of contract award shall not be
disclosed to bidders or any other persons not officially concerned with such
process until the time of the announcement of the respective evaluation
report.

25. Clarification of Bids

25.1. Clarification of Bidding Documents shall be carried out in accordance
with Rule 31 of the Public Procurement Rules, 2004.

25.2. The alteration or modification in the bid which in any case affect the
following parameters will be considered as a change in the substance of a
bid:

25.2.1. evaluation & qualification criteria;

25.2.2. required scope of work;

25.2.3. contract price;

25.2.4. all securities requirements;

25.2.5. tax requirements;

25.2.6. terms and conditions of bidding documents.

25.2.7. change in the ranking of the bidder

26. Preliminary Examination of Bids

26.1. Prior to the detailed evaluation of bids, the Procuring agency/Employer

will determine whether each bid:
26.1.1. meets the eligibility criteria defined in ITB 3 and ITB 4;

26.1.2. has been prepared as per the format and contents defined by the

Procuring agency/Employer in the bidding documents;

26.1.3. has been properly signed;
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26.1.4. is accompanied by the required securities; and

26.1.5. is substantially responsive to the requirements of the bidding
documents.
The Procuring agency/Employer's determination of a bid's substantial

responsiveness will be based on the contents of the bid itself.

26.2. A substantially responsive Bid is one which conforms to all the terms,
conditions, and specifications of the Bidding Documents, without material

deviation or reservation. A material deviation or reservation is one that: -

26.2.1. affects in any substantial way the scope, quality, or performance
of the Works;

26.2.2. limits in any substantial way, inconsistent with the bidding
documents, the Procuring agency/Employer's rights or the bidders’

obligations under the Contract; or

26.2.3. if rectified, would affect unfairly the competitive position of other

bidders presenting substantially responsive bids.

26.3. The Procuring agency/Employer will confirm that the documents and
information specified under ITB 9, 10 and 11 have been provided in the bid.
If any of these documents or information is missing, or is not provided in

accordance with the Instructions to Bidders, the bid shall be rejected.

26.4. The Procuring agency/Employer may waive-off any minor informality,
nonconformity, or irregularity in a bid which does not constitute a material
deviation, provided such waiver does not prejudice or affect the relative
ranking of any Bidder.

Explanation: A minor informality, non-conformity or irregularity is one that is
merely a matter of form and not of substance. It also pertains to some
immaterial defect in a Bid or variation of a bid from the exact requirements
of the invitation that can be corrected or waived without being prejudicial to
other bidders. The defect or variation is immaterial when the effect on
quantity, quality, or delivery is negligible when contrasted with the total cost
or scope of the works. The Procuring agency/Employer either shall give the

bidder an opportunity to cure any deficiency resulting from a minor
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informality or irregularity in a bid or waive the deficiency, whichever is
advantageous to the Procuring agency/Employer. Examples of minor

informalities or irregularities include failure of a bidder to -

26.4.1. Submit the number of copies of signed bids required by the

invitation;

26.4.2. Furnish required information concerning the number of its

employees;

26.4.3. the firm submitting a bid has formally adopted or authorized,
before the date set for opening of bids, the execution of documents by
typewritten, printed, or stamped signature and submits evidence of such

authorization and the bid carries such a signature.

26.5. Provided that a Technical Bid is substantially responsive, the Procuring
agency/Employer may request the bidder to submit the necessary
information or documentation, within a reasonable period of time, to rectify
nonmaterial nonconformities or omissions in the Technical Bid related to
documentation requirements. Requesting information or documentation on
such nonconformities shall not be related to any such aspect of the
technical Proposal linked with the ranking of the bidders. Failure of the

bidder to comply with the request may result in the rejection of its bid.

26.6. Provided that a Technical Bid is substantially responsive, the Procuring
agency/Employer shall rectify quantifiable nonmaterial nonconformities or
omissions related to the Financial Proposal. To this effect, the Bid Price shall
be adjusted, for comparison purposes only, to reflect the price of the

missing or nonconforming item or component.

26.7. If a bid is not substantially responsive, it will be rejected by the
Procuring agency/Employer and may not subsequently be evaluated for
complete technical responsiveness.

27. Examination of Terms and Conditions; Technical Evaluation

27.1. The Procuring agency/Employer shall examine the bid to confirm that

all terms and conditions specified in the GCC and the PCC have been
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accepted by the bidder without any material deviation or reservation.

For this purpose:

“Deviation” means departure from the requirements specified in the Bidding
Document.

“Reservation” means setting of limiting conditions or withholding from
complete acceptance of the requirements specified in the Bidding

Document.

27.2. The Procuring agency/Employer shall evaluate the technical aspects of
the bid submitted in accordance with ITB 30, to confirm that all
requirements specified in Section VI - Works Requirement, Technical
Specifications of the Bidding Documents have been met without material

deviation or reservation.

27.3. If after the examination of the terms and conditions and the technical
evaluation, the Procuring agency/Employer determines that the bid is not

substantially responsive in accordance with ITB 27, it shall reject the bid.

28. Correction of Arithmetic Errors

28.1. Bids determined to be substantially responsive will be checked for any

arithmetic errors. Errors will be corrected as follows: -

28.1.1. if there is a discrepancy between unit prices and the sub-total
price that is obtained by multiplying the unit price and quantity, the unit
price shall prevail, and the sub-total price shall be corrected, unless in the
opinion of the Procuring agency/Employer there is an obvious
misplacement of the decimal point in the unit price, in which the total

price as quoted shall govern and the unit price shall be corrected;

28.1.2. if there is an error in a total corresponding to the addition or
subtraction of sub-totals, the sub-totals shall prevail, and the total shall be

corrected; and

28.1.3. where there is a discrepancy between the amounts in figures and

in words, the amount in words will govern.
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28.1.4. Where there is discrepancy between grand total of price schedule
and amount mentioned on the Form of Bid, the amount referred in Price

Schedule shall be treated as correct subject to elimination of other errors.

28.2. The amount stated in the Bid will, be rectified by the Procuring
agency/Employer in accordance with the above procedure for the correction
of errors and, with, the concurrence of the bidder, shall be considered as
binding upon the bidder. If the bidder does not accept the corrected
amount, its bid shall be rejected after forfeiture of Bid Security or execution
of the Bid Securing Declaration, as the case may be, in accordance with ITB
41.3.

29. Conversion to Single Currency

29.1. The unit rates and the prices shall be quoted by the bidder entirely in
Pak rupees. A bidder expecting to incur expenditures in other currencies for
inputs to the Works from outside the Procuring agency/Employer’s country
(referred to as the “Foreign Currency Requirements”) shall indicate the
same in the letter of bid-financial proposal. The proportion of the Bid Price
(excluding Provisional Sums) needed by him for the payment of such
Foreign Currency Requirements either (i) entirely in the currency of the
Bidder’'s home country or, (ii) at the bidder’s option, entirely in Pak rupees
provided always that a bidder expecting to incur expenditures in a currency
or currencies other than those stated in (i) and (ii) above for a portion of the
foreign currency requirements, and wishing to be paid accordingly, shall
indicate the respective portions in his bid. Comparison of bids quoted in
different currencies and conversion of bids into a single currency shall be
carried out in accordance with Rule 30(2) of the Public Procurement Rules,
2004.

30. Evaluation of Bids

30.1. The Procuring agency/Employer shall evaluate and compare only the
bids determined to be substantially responsive, pursuant to ITB 27.

30.2. In evaluating the Technical Proposal of each Bid, the Procuring
agency/Employer shall use the criteria and methodologies listed in the BDS
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and in terms of works requirement. No other evaluation criteria or

methodologies shall be permitted.

30.3. The Procuring agency/Employer’s evaluation of a bid will take into

account:

30.3.1. the bid price, excluding provisional sums and the provision, if any,
for contingencies in the summary bill of quantities, but including day work
items, where priced competitively;

30.3.2. converting the amount resulting from applying above, if relevant,

to a single currency in accordance with ITB 29;

30.4. The estimated effect of the price adjustment provisions of the
Conditions of Contract, applied over the period of execution of the Contract,

shall not be taken into account in bid evaluation.

30.5. If these bidding documents allow bidders to quote separate prices for
different lots, and the award to a single bidder of multiple lots, the
methodology of evaluation to determine the lowest evaluated Ilot

combinations in the Form of Bid, is specified in the BDS.

30.6. If the bid, which results in the Evaluated Bid Price (Successful Bid), is
seriously unbalanced or front loaded in the opinion of the Employer, the
Employer may require the Bidder to produce detailed price analyses for any
or all items of the Bill of Quantities, to demonstrate the internal consistency
of those prices with the construction methods and schedule proposed. After
evaluation of the price analyses, taking into consideration the schedule of
estimated Contract payments, the Employer may require that the amount of
the performance security be increased at the expense of the Bidder to a
level sufficient to protect the Employer against financial loss in the event of
default of the successful Bidder under the Contract.

Explanation:

“Unbalanced” or “front-loaded” bids consist of deliberately submitting bids
with artificially high prices or unit rates for the early stages of a construction
project, offset by artificially low prices or unit rates for the later stages of

the project, to improve the contractor’s cash flow.

31. Domestic Preference
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31.1. If the BDS so specifies, the Procuring agency/Employer will grant a
margin of preference to the domestic contractor in line with the rules,
regulations, regulatory guides or instructions issued by the Authority from

time to time.

32. Determination of Successful Bid

32.1. The Procuring agency/Employer shall compare the evaluated bids in
accordance with the predefined bidding procedure, of all substantially

responsive bids to determine the Successful bidder.

33. Qualification of Bidder

33.1. The Procuring agency/Employer shall determine to its satisfaction
whether the bidder is substantially responsive and whose bid is declared as
Successful bid either continues to meet (if prequalification applies) or meets
(if post-qualification applies) the qualifying criteria specified in Evaluation
and Qualification Criteria.

Note: In case of international bidding, the parameters for incorporation or

licensing within Pakistan may be fulfilled as part of post qualification.

33.2. The determination shall be based upon an examination of the
documentary evidence of the bidder's qualifications submitted by the
bidder, pursuant to ITB 11.

33.3. Prior to contract award, the Procuring agency/Employer will verify that
the successful bidder (including each member of a JV) is not
blacklisted/debarred. The Procuring agency/Employer will conduct the same

verification for each sub-contractor proposed by the successful bidder.

34. Sub-Contractors

34.1. The bidder shall provide details regarding any specialized sub-
contractor to the Procuring agency/Employer. In case change of sub-
contractors, the bidder shall promptly notify the Procuring agency/Employer

and obtain approval for replacement of sub-contractors.
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34.2. Bidders may propose sub-contracting up to the percentage of total

value of contracts or the volume of works as specified in the BDS.

35. Abnormally Low Financial Bid

35.1. A procuring Agency may reject abnormally low bids. The decision of
the Procuring agency/Employer to reject a bid and reasons for the decision
shall be recorded in the procurement proceedings and promptly
communicated to the bidder concerned. Moreover, the Procuring
agency/Employer shall not incur any liability solely by rejecting abnormally
bid

Guidance for Procuring agency/Employer:

An abnormally low bid means, in the light of the Procuring
agency/Employer’s estimate and of all the bids submitted, the bid appears
to be abnormally low by not providing a margin for normal levels of profit. In
order to identify the Abnormally Low Bid (ALB) following approaches can be

considered to minimize the scope of subjectivity:
35.1.1. Comparing the bid price with the cost estimate;

35.1.2. Comparing the bid price with the bids offered by other bidders

submitting substantially responsive bids; and

35.1.3. Comparing the bid price with prices paid in similar contracts in the

recent past either government- or development partner-funded.

35.2. The Procuring agency/Employer will determine to its satisfaction
whether the bidder that is selected as having submitted the successful bid is
qualified to perform the contract satisfactorily, in accordance with the
criteria listed in ITB 11

35.3. The determination will take into account the bidder’s financial and
technical capabilities. It will be based upon an examination of the
documentary evidence of the bidder's qualifications submitted by the
bidder, pursuant to ITB 11, as well as such other information as the
Procuring agency/Employer deems necessary and appropriate. Factors not
included in these bidding documents shall not be used in the evaluation of
the bidders’ qualifications.
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35.4. Procuring agency/Employer may seek “Certificate for Independent
Price Determination” from the bidder and the results of reference checks
may be used in determining award of contract.

Explanation: The Certificate shall be furnished by the bidder. The bidder
shall certify that the price is determined keeping in view of all the essential
aspects such as raw material, its processing, value addition, optimization of
resources due to economy of scale, transportation, insurance and margin of

profit etc.

35.5. An affirmative determination will be a prerequisite for award of the
contract to the bidder. A negative determination will result in rejection of
the bidder’s bid, in which event the Procuring agency/Employer will proceed
to the next ranked bidder to make a similar determination of that bidder’s

capabilities to perform satisfactorily.

F. AWARD OF CONTRACT

36. Criteria of Award

36.1. Subject to ITB 36 and 37, the Procuring agency/Employer will award
the Contract to the bidder whose bid has been determined to be
substantially responsive to the bidding documents and who has been
declared as Successful Bidder, provided that such bidder has been

determined to be:
36.1.1. eligible in accordance with the provisions of ITB 3;

36.1.2. is determined to be qualified to perform the Contract satisfactorily;

and

36.1.3. Successful negotiations have been concluded, if any.

37. Negotiations

37.1. The Committee of the Procuring agency/Employer may negotiate with

the Most Advantageous Bidder relating to the following areas:
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37.1.1. a minor alteration to the technical (drawings, design technical

specifications) details of the statement of works;

37.1.2. Methodology, work plan, staffing in view to streamline the work;
37.1.3. a minor amendment to the Particular conditions of Contract;
37.1.4. finalizing payment arrangements;

37.1.5. clarifying details that were not apparent or could not be finalized
at the time of Bidding;

37.2. Where negotiation fails to result into an agreement, the Procuring
agency/Employer may invite the next ranked bidder for negotiations. Where
negotiations are commenced with the next ranked bidder, the Procuring

agency/Employer shall not reopen earlier negotiations.

38. Procuring agency's Right to reject All Bids

38.1. The procuring agency has the right to reject all bids in accordance with
Rule 33 of the Public Procurement Rules, 2004. However, the Authority (i.e.
PPRA) may call from the Procuring agency/Employer the justification of

those grounds.

39. Notification of Award

39.1. The procuring agency shall announce and publish the evaluation result
in accordance with Rule 35 of the Public Procurement Rules, 2004.

39.2. Where no complaints have been lodged, the bidder whose bid has
been accepted will be notified of the award by the Procuring
agency/Employer prior to expiration of the bid validity period through
EPADS. However, the Procuring agency/Employer shall not award any
procurement contract at least for five (05) days after the announcement of
final evaluation report. The notification letter (herein after and in the
condition of the contract and contract form called “Letter of Acceptance”
will specify the sum that the Procuring agency/Employer will pay the

successful bidder in consideration for the execution and completion of the
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works as prescribed by the Contract (hereinafter and in the Contract called

the "Contract Price).

39.3. The notification of award will constitute the formation of the Contract,
subject to the bidder furnishing the Performance Security (or guarantee) in
accordance with ITB 41 and signing of the contract in accordance with ITB
40.

39.4. Upon the successful bidder’s furnishing of the performance security (or
guarantee) pursuant to ITB 41, the Procuring agency/Employer will

promptly notify each unsuccessful bidder, the name of the successful bidder
and the Contract amount and will discharge the Bid Security or Bid Securing

Declaration of the bidder(s) pursuant to ITB 17.

40. Signing of Contract

40.1. Promptly after notification of award, Procuring agency/Employer shall
send the successful bidder the draft agreement, incorporating all terms and

conditions as agreed by the parties to the contract.

40.2. Immediately after the Redressal of grievance by the GRC, and after
fulfillment of all conditions precedent of the Contract Form, the successful

bidder and the Procuring agency/Employer shall sign the contract.

40.3. Where no formal signing of a contract is required, work order issued to

the bidder shall be construed to be the contract.

41. Performance Security (or Guarantee)

41.1. After the receipt of the Letter of Acceptance, the successful bidder,
within the specified time, shall deliver to the Procuring agency/Employer a
Performance Guarantee in the amount and in the form stipulated in the BDS
and PCC, denominated in the type and proportions of currencies in the

Letter of Acceptance and in accordance with the Conditions of Contract.

41.2. If the Performance Guarantee is provided by the successful bidder and
it shall be in the form specified in the BDS which shall be in any of the
following:
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41.2.1. certified cheque, cashier’s or manager’s cheque, or bank draft;

41.2.2. irrevocable letter of credit issued by a scheduled bank of Pakistan
or in the case of an irrevocable letter of credit issued by a foreign bank,
the letter shall be confirmed or authenticated by a scheduled bank of

Pakistan;

41.2.3. bank guarantee confirmed by a reputable local bank or, in the

case of a successful foreign bidder, bonded by a foreign bank; or

41.2.4. surety bond callable upon demand issued by any reputable surety
or insurance company.

Any Performance Guarantee submitted shall be enforceable in Pakistan.

41.3. Failure of the Most Advantageous Bidder to comply with the
requirement of ITB 40 shall constitute sufficient grounds for the annulment
of the award and forfeiture of the Bid Security or declare blacklisted (in case
bid securing declaration is submitted) in which event the Procuring
agency/Employer may make the award to the next most advantageous

bidder or reinitiate the procurement process afresh (as a case may be).

42. Advance Payment

42.1. Advance payment will be provided to the bidder in percentage and in
the manner as agreed by the both parties in terms of Conditions of the

Contract.

42.2. The Procuring agency/Employer will provide an advance payment as
stipulated in the Conditions of Contract, subject to a maximum amount, as
stated and/or Conditions of the Contract. The advance payment request
shall be accompanied by an advance payment security (guarantee) in the
form provided in Section X. For the purpose of receiving the advance
payment, the bidder shall make and estimate of, and include in its bid, the
expenses that will relate to the purchase of equipment, machinery,
materials, and on the engagement of labor during the first month beginning
with the date of the Procuring agency/Employer’'s “Notice to Commence”

as specified in the PCC.
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43. General Performance of the Bidders

43.1. The Procuring agency/Employer reserves the right to obtain
information regarding performance of the bidders on their previously
awarded contracts / works. The Procuring agency/Employer may seek
information / report from the previous employer for consideration. However,
the Procuring agency/Employer shall incorporate such parameters in the

evaluation criteria and accordingly decide the fate of the bid submitted.

44. Corrupt & Fraudulent Practices

44.1. Procuring agencies (including beneficiaries of Government funded
projects and procurement) as well as Bidders/Suppliers/Contractors under
Government financed contracts, observe the highest standard of ethics
during the procurement and execution of such contracts, and will avoid to

engage in any corrupt and fraudulent practices.

G. GRIEVANCE REDRESSAL & COMPLAINT REVIEW
MECHANISM

45. Grievance Redressal

45.1. Grievance Redressal shall be carried out in accordance with Rule
48 of the Public Procurement Rules, 2004 i.e. Redressal of grievances by the

procuring agency and “Redressal of Grievances Regulations 2021".

H. MECHANISM OF BLACKLISTING

46. Mechanism of Blacklisting

46.1. The Procuring agency/Employer shall proceed Blacklisting of
Bidders/Contractors in  accordance with Rule 19 ofthe Public
Procurement Rules, 2004 i.e. Blacklisting and “Blacklisting and Debarment
of Bidders or Contractors Regulations 2024.
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Bid Data Sheet

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 31 of 177



Bids Data Sheet (BDS)

The following specific data for the procurement of Goods to be procured shall
complement, supplement, or amend the provisions in the Instructions to Bidders
(ITB). Whenever there is a conflict, the provisions herein shall prevail over those

in ITB.
BDS ITB Amendments of, and Supplements to,
Clause Number Clauses in the Instruction to Bidders
Number

A. Introduction

1 1.1 Name of Procuring Agency:Jinnah
International Airport, Karachi (Pakistan
Airports Authority (PAA))

The subject of procurement is:
REHABILITATION / UPLIFTING OF EX-
AIRHOSTESS HOSTEL BLOCK-B IN PIA
TOWNSHIP FOR UTILIZATION AS MARRIED
OFFICERS QUARTERS AT JIAP, KARACHI

Expected commencement date: Wednesday,
December 30, 2026

2. 2.1 Financial year for the operations of the
Procuring Agency:2026-27

Name and identification number of the Contract:
P109144

3. 3.1 JV/Consortium or AssociationAllowed: No
Number of JV/Consortium Members: Nil

B. Bidding Documents
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6.4

The Bidders may seek clarifications through
EPADS v2.0: Clarification Date: Tuesday,
September 15, 2026

Any addendum, in case issued, shall be
published on Jinnah International Airport,
Karachi (Pakistan Airports Authority
(PAA)) website and on EPADS v2.0.

C. Preparation of Bids

6.
8.1

7 9.1

8. 11.2

9. 11.1

10. 11.4

11. 11.5 &
13.5

12,
14.1

List of documents required along with the bid:
No

The qualification criteria to establish the supply /
production capability of the bidder.

see Eligibility Criteria

Works and Their relateddocuments:
See section Required Scope of Work

Price schedule will be provided according to the
format defined and acquired.
see section price schedule.

Specifications:

see section of specifications.

The price shall be Fixed.

The bid price shall be adjusted in accordance
with Appendix provided - Formula for Price
Adjustment.

Currency of the Bids shall be : PKR
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13.

16.1
14.

17.1
15. 17.2
16. 15.1

The Bids/Bid Validity period shall be: 180 Days

The amount of Bid Security shall be as defined
in Bid Security Section for items and lots given
in BDS 6

The Bid Security shall be in the form of: Pay
Order

Alternative Bids to the requirements of the
bidding documents willnot be permitted.

D. Submission of Bids

17. 18.1 &
21.1

Bid shall be submitted online on EPADS v2.0
whereas hard copy of the bid security should be
submitted to the following;

JIAP TERMINAL -1, Airport Sub-Division,
Malir (District), Karachi (Division), Sindh
(Province).

Bids that are not submitted on EPADS v2.0 shall
be disqualified.

The deadline for Bids submission is:
Wednesday, September 30, 2026 11:00 AM

E. Opening and Evaluation of Bids
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18. 24.1 The Bids opening shall take place on EPADS
v2.0.

Day : Wednesday
Date:September 30, 2026

Time :11:30 AM

19. 30.2 Selection technique adopted will be: Least Cost
Based Selection (LCBS)
see Evaluation Criteria

F. Award of Contract

20. 41.1 &  The Performance guarantee shall: 5.00%.

41.2
The Performance Guarantee shall be acceptable

in the form of:Pay Order

21. 45.1
Arbitrator shall be appointed by mutual consent

of the both parties.

G. Review of Procurement Decisions

22. 37 Grievance against this procurement shall be
submitted online on EPADS v2.0.
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Eligibility Criteria

Bidder's Type Required Registration

Any NADRA CITIZENSHIP (CNIC/NICOP)

FBR (NTN)

PEC
Eligibility Criteria
Not blacklisted; and not involved in litigation / arbitration arising from breach, termination or blacklisting with any Yes
Government / semi-Government / autonomous client. Undertaking on Rs. 500 non-judicial stamp paper to the above
effect.
No delayed / non-performing works with any Government, semi-Government or autonomous client. Undertaking on Yes

Rs. 500 non-judicial stamp paper.

Valid professional tax certificate. Copy of valid professional tax certificate. Yes
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Evaluation Criteria

Least Cost Based Selection (LCBS)

Weightage

Technical Evaluation %

100

Technical Marks

Technical Evaluation Criteria

The technical proposal page No. 64 A-34 (Quantitative)(Doc Required) 100

Jobs/Lots

Jobs Without Lots :
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REHABILITATION / UPLIFTING OF EX-AIRHOSTESS HOSTEL BLOCK-B IN PIA
TOWNSHIP FOR UTILIZATION AS MARRIED OFFICERS QUARTERS AT JIAP,
KARACHI
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Schedule: 365

Days

Quantity: 1/Qty

3050000

PKR
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Related Services :

No
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Work Specifications and Market Rates

Jobs Without Lots :

Job: REHABILITATION / UPLIFTING OF EX-AIRHOSTESS HOSTEL BLOCK-B IN PIA TOWNSHIP FOR UTILIZATION AS MARRIED
OFFICERS QUARTERS AT JIAP, KARACHI

Specifications / Requirements:

-- DESCRIPTION UNIT RATE AMOUNT

SH-I & CIVIL WORKS & WATER SUPPLY AND SANITARY 70574983
SH-II WORKS
2 SH-III E/M WORKS 26356297
GRAND Rs96,931,280.00

TOTAL:
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Scope of Work

As per BOQ
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Price Schedule

For Individual Jobs

Job Title Unit Price (PKR) Total Price (PKR) Delivery L ocation Delivery Period / Year Country of Origin

2
For Lots

[Lot 1 Title]
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Genera Conditions of Contract
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A. General

1. Definitions

1.1. Unless the context otherwise requires, the following terms whenever used in this Contract shall have the same
meaning and shall be interpreted as indicated

1.1.1. “Applicable Law” means the laws and any other instruments having the force of law in the Government’s
Country, or in such other country as may be specified in the Special Conditions of the Contract (SC), as they
may be issued and in force from time to time;

1.1.2. “The Contract” means an agreement enforceable by law;

1.1.3. “The Contract Price” means the price payable to the Contractor under the Contract for the full and proper
performance of its contractual obligations;

1.1.4. " The Services’ means the work to be performed by the Contractor pursuant to this Contract and as
prescribed in the Specifications and Schedule of Activitiesincluded in the Contractor’ s Bid,;

1.1.5. “Ancillary Services’ means those services ancillary to the provision of Services, such as transportation
and insurance, and any other incidental services, such as installation, commissioning, provision of technical
assistance, training, and other such obligations of the Contractor covered under the Contract;

1.1.6. “GCC” means the General Conditions of Contract contained in this section;

1.1.7.*SCC" means the Special Conditions of Contract by which the GCC may be amended or supplemented;
1.1.8. “Day” means calendar day unlessindicated otherwise;

1.1.9. “Effective Date” means the date on which this Contract comes into force and effect;

1.1.10. “The Contractor” means the individual or corporate body whose Bids to provide the Services has been
accepted by the Procuring Agency;

1.1.11. “The Project Site,” where applicable, means the place or places named in Bid Data Sheet and technical
Specifications;

1.1.12. “Government” means the Government of Pakistan;
1.1.13. “Local Currency” means the currency of Pakistan;
1.1.14. “In Writing” means communicated in written form with proof of receipt;

1.1.15. “Completion Date” means the date of completion of the Services by the Contractor as certified by the
Procuring Agency;

1.1.16. “Foreign Currency” means any currency other than the currency of the country of the Procuring
Aqgency;
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1.1.17. “Party” means the Procuring Agency or the Contractor, as the case may be, and “ Parties’ means both of
them;

1.1.18. "Service" means any object of procurement other than goods or works;

1.1.19. “Subcontractor” means any entity to which the Bidder subcontracts any part of the Services.

2. Applicable Law
2.1. The contract shall be governed and interpreted in accordance with the laws of Pakistan, unless otherwise
specified in SCC.

3. Language

3.1. The Contract as well as all correspondence and documents relating to the Contract exchanged between the
Contractorand the Procuring Agency, shall be written in the English language unless otherwise stated in the SCC
. Supporting documents and printed literature that are part of the Contract may be in another language provided
these are accompanied by an accurate translation of the relevant passages in English, in which case, for purposes
of interpretation of the Contract, this translation shall govern.

4. Notices

4.1. Any notice, request, or consent made pursuant to this Contract shall bein writing and shall be deemed to have
been made when delivered in person to an authorized representative of the Party to whom the communication is
addressed, or when sent by registered mail, telex, telegram, or facsimile to such Party at the address specified in
the SCC.

5. Location

5.1. The Services shall be performed at such locations as the Procuring Agency may approve and as specified in
SCC.

5.2. A {DOCUMENTS}

6. Authorized Representatives/ Authority of Member in charge

6.1. Any action required or permitted to be taken, and any document required or permitted to be executed, under
this Contract by the Procuring Agency or the Contractor may be taken or executed by the officials specified in the
SCC.

B. Commencement, Completion, Modification, and Termination of Contract

7. Effectiveness of Contract
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7.1. This Contract shall come into effect on the date the Contract is signed by both parties and such other later date
as may be stated in the SCC.

8. Commencement of Services

8.1. The Contractor shall confirm availability of Key Experts and begin carrying out the Services not later than the
number of days after the Effective Date specified in the SCC.

9. Program schedule

9.1. Before commencement of the Services, the Contractor shall submit to the Procuring Agency for approval a
Program showing the general methods, arrangements, order and timing for all activities. The Services shall be
carried out in accordance with the approved Program as updated.

10. Starting Date/Expiration Date

10.1. The Contractor shall start carrying out the Services Five (05) days after the date the Contract becomes
effective, or at such other date as may be specified in the SCC.

10.2. Unless terminated earlier pursuant to Clause GCC 14 hereof, this Contract shall expire at the end of such
time period after the Effective Date as specified in the SCC.

11. Entire Agreement

11.1. This Contract contains all covenants, stipulations and provisions agreed by the Parties. No agent or
representative of either Party has authority to make, and the Parties shall not be bound by or be liable for, any
statement, representation, promise or agreement not set forth herein.

12. M odification

12.1. Any modification or variation of the terms and conditions of this Contract, including any modification or
variation of the scope of the Services, may only be made by written agreement between the Parties. However,
each Party shall give due consideration to any modification(s) or variation(s) made by the other Party.

12.2. In cases of any modification(s) or variation(s), the prior written consent of the Procuring Agency is required.

13. Force Majeure

13.1. Definition

For the purposes of this Contract, “ Force Majeure” means an event which is beyond the reasonable control of a
Contractor and which makes a Contractor’ s performance of its obligations under the Contract impossible or so
impractical asto be considered impossible under the circumstances.

13.2. No Breach of Contract

The failure of a Party to fulfill any of its obligations under the contract shall not be considered to be a breach of,
or default under, this Contract in so far as such inability arises from an event of Force Majeure, provided that the
Party affected by such an event (a) has taken all reasonable precautions, due care and reasonabl e alternative
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measures in order to carry out the terms and conditions of this Contract, and (b) has informed the other Party as
soon as possible about the occurrence of such an event.

13.3. Extension of Time

Any period within which a Contractor shall, pursuant to this Contract, complete any action or task, shall be
extended for a period equal to the time during which such Party was unable to perform such action as a result of
Force Mgjeure.

13.4. Payments

During the period of their inability to perform the Services as aresult of an event of Force Majeure, the Contractor
shall be entitled to continue to be paid under the terms of this Contract, as well as to be reimbursed for additional
costs reasonably and necessarily incurred by them during such period for the purposes of the Servicesand in
reactivating the Service after the end of such period.

14. Termination

14.1. By the Procuring Agency

The Procuring Agency may terminate this Contract in case of the occurrence of any of the events specified in
paragraphs (a) through (€) of this Clause. In such an occurrence the Procuring Agency shall give at least thirty
(30) calendar days' written notice of termination to the Contractor in case of the eventsreferred to in (a) through
(d); at least sixty (60) calendar days written notice in case of the event referred to in (e);

14.1.1. If the Contractor fails to remedy afailure in the performance of its obligations hereunder, as specified in
anotice of suspension;

14.1.2. If the Contractor becomes (or, if the Contractor consists of more than one entity, if any of its members
becomes) insolvent or bankrupt or enter into any agreements with their creditors for relief of debt or take
advantage of any law for the benefit of debtors or go into liquidation or receivership whether compulsory or
voluntary;

14.1.3. If the Contractor fails to comply with any final decision reached as aresult of arbitration proceedings,

14.1.4. If, asthe result of Force Majeure, the Contractor is unable to perform amaterial portion of the Services
for aperiod of not less than sixty (60) calendar days,

14.1.5. If the Procuring Agency, in its sole discretion and for any reason whatsoever, decides to terminate this
Contract;

14.2. By the Contractor

The Contractor may terminate this Contract, by not less than thirty (30) calendar days written notice to the
Procuring Agency, in case of the occurrence of any of the events specified in paragraphs (@) through (d) of this
Clause.

14.2.1. If the Procuring Agency fails to pay any money due to the Contractor pursuant to this Contract and not
subject to dispute within forty-five (45) calendar days after receiving written notice from the Contractor that
such payment is overdue;
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14.2.2. If, asthe result of Force Majeure, the Contractor is unable to perform amaterial portion of the Services
for aperiod of not less than sixty (60) calendar days,

14.2.3. If the Procuring Agency fails to comply with any final decision reached as aresult of arbitration;

14.2.4. If the Procuring Agency isin material breach of its obligations pursuant to this Contract and has not
remedied the same within forty-five (45) days (or such longer period as the Bidder may have subsequently
approved in writing) following the receipt by the Procuring Agency of the Contractor’ s notice specifying such
breach.

C. Obligations of the Contractor

15. General
15.1. Standard of Performance

15.1.1. The Contractor shall perform the Services and carry out the Services with al due diligence, efficiency
and economy, in accordance with generally accepted professional standards and practices, and shall observe
sound management practices, and employ appropriate technology and safe and effective equipment, machinery,
materials and methods. The Contractor shall always act, in respect of any matter relating to this Contract or to
the Services, as afaithful adviser to the Procuring Agency, and shall at all times support and safeguard the
Procuring Agency’s legitimate interests in any dealings with the third parties;

15.1.2. The Contractor shall employ and provide such qualified and experienced Experts and Sub-Contractors
as arerequired to carry out the Services.

15.2. Law Applicableto Services

The Contractor shall perform the Services in accordance with the Contract and in accordance with the Law of
Pakistan and shall take all practicable steps to ensure that any of its Experts and Sub-Bidders, comply with the
Applicable Law.

16. Conflict of Interests

16.1. Contractor Not to Benefit from Commissions and Discounts

The remuneration of the Contractor shall constitute the Contractor’ s sole remuneration in connection with this
Contract or the Services, and the Contractor shall not accept for their own benefit any trade commission, discount,
or similar payment in connection with activities pursuant to this Contract or to the Services or in the discharge of
their obligations under the Contract, and the Contractor shall use their best efforts to ensure that the Personnel,
any Subcontractors, and agents of either of them similarly shall not receive any such additional remuneration.

16.2. Contractor and Affiliates Not to be Otherwise I nterested in Project

The Contractor agree that, during the term of this Contract and after its termination, the Contractor and its
affiliates, as well as any Subcontractor and any of its affiliates, shall be disqualified from providing Services
(other than the Services and any continuation thereof) for any project resulting from or closely related to the
Services.
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16.3. Prohibition of Conflicting Activities
Neither the Bidder nor its Subcontractors nor the Personnel shall engage, either directly or indirectly, in any of the
following activities:

16.3.1. during the term of this Contract, any business or professional activities in the Government’s country
which would conflict with the activities assigned to them under this Contract;

16.3.2. during the term of this Contract, neither the Contractor nor their Subcontractors shall hire public
employeesin active duty or on any type of leave, to perform any activity under this Contract;

16.3.3. after the termination of this Contract, such other activities as may be specified in the SCC.

17. Insuranceto be Taken Out by the Contractor

17.1. The Contractor(a) shall take out and maintain, and shall cause any Subcontractors to take out and maintain,
at its (or the Sub-contractors’, as the case may be) own cost but on terms and conditions approved by the
Procuring Agency, insurance against the risks, and for the coverage, as shall be specified in the SCC; and (b) at
the Procuring Agency’ s request, shall provide evidence to the Procuring Agency showing that such insurance has
been taken out and maintained and that the current premiums have been paid.

18. Contractor’s Actions Requiring Procuring Agency’s Prior Approval

18.1. The Contractor shall obtain the Procuring Agency’s prior approval in writing before taking any of the
following actions:

18.1.1. appointing such members of the Personnel not provided by the Contractor;
18.1.2. changing the Program of activities; and

18.1.3. any other action that may be specified in the SCC.

19. Reporting Obligations

19.1. The Contractor shall submit to the Procuring Agency the reports and documents in the numbers, and within
the periods as prescribed by the Procuring Agency.

20. Liquidated Damages

20.1. Paymentsof Liquidated Damages

The Contractor shall pay liquidated damages to the Procuring Agency at the rate per day stated in the SCC for
each day that the Completion Date is later than the Intended Completion Date. The total amount of liquidated
damages shall not exceed the amount defined in the SCC. The Procuring Agency may deduct liquidated damages
from payments due to the Contractor. Payment of liquidated damages shall not affect the Contractor’ s liabilities.

20.2. Correction for Over-payment
If the Intended Completion Date is extended after liquidated damages have been paid, the Procuring Agency shall
correct any overpayment of liquidated damages by the Contractor by adjusting the next payment certificate. The
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Contractor shall be paid interest on the overpayment, calculated from the date of payment to the date of
repayment, at the rates specified in SCC.

20.3. Lack of performance penalty

If the Contractor has not corrected a Defect within the time specified in the Procuring Agency’ s notice, a penalty
for Lack of performance will be paid by the Contractor. The amount to be paid will be calculated as a percentage
of the cost of having the Defect corrected, assessed as specified in the Contractor

21. Performance Guar antee

21.1. Within the time stipulated in the acceptance letter from the Procuring Agency, the successful Bidder shall
furnish the Performance Guarantee in shape and amount specified in SCC.

21.2. The proceeds of the Performance Guarantee shall be payable to the Procuring agency as compensation for
any loss resulting from the Supplier’ s failure to complete its obligations under the Contract.

21.3. The Performance Guarantee shall be denominated in the currency of the Contract, or in afreely convertible
currency acceptable to the Procuring agency and shall be in the acceptable form as specified in SCC.

21.4. The Performance Guarantee will be discharged by the Procuring agency and returned to the Supplier not
later than thirty (30) days following the date of completion of the Supplier’s performance obligations under the
Contract, including any warranty obligations, unless otherwise specified in SCC.

22. Sustainable Procur ement

22.1. The Contractor shall conform to the sustainable procurement contractual provisions, if and as specified in
the SCC.

D. Contractor’ s Personnel

23. Description of Personnel

23.1. Thetitles, agreed job descriptions, minimum qualifications, and estimated periods of engagement in the
carrying out of the Services of the Contractor’s Key Personnel. The Key Personnel listed by title aswell as by
name are hereby approved by the Procuring Agency.

24. Removal and / or Replacement of Personnel

24.1. Except as the Procuring Agency may otherwise agree, no changes shall be made in the Key Personnel. If,
for any reason beyond the reasonable control of the Contractor, it becomes necessary to replace any of the Key
Personnel, the Contractor shall provide as areplacement a person of equivalent or better qualifications.

24.2. If the Procuring Agency finds that any of the Personnel have (i) committed serious misconduct or have been
charged with having committed a criminal action, or (ii) have reasonable cause to be dissatisfied with the
performance of any of the Personnel, then the Contractor shall, at the Procuring Agency’ s written request
specifying the grounds thereof, provide as a replacement a person with qualifications and experience acceptable to
the Procuring Agency.
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24.3. The Contractor shall have no claim for additional costs arising out of or incidental to any removal and/or
replacement of Personnel.

E. Obligations of the Procuring Agency

25. Changein the Applicable Law

25.1. If, after the date of this Contract, there is any change in the Applicable Law with respect to taxes and duties
which increases or decreases the cost of the Services rendered by the Contractor, then the remuneration and
reimbursabl e expenses otherwise payable to the Contractor under this Contract shall be increased or decreased
accordingly by agreement between the Parties, and corresponding adjustments shall be made to the amounts
referred in the SCC.

26. Services and Facilities

26.1. The Procuring Agency shall make available to the Contractor and the Experts, for the purposes of the
Services and free of any charge, the services, facilities and property described in the Terms of Reference, at the
times and in the manner specified in the Terms of Reference.

26.2. In case that such services, facilities and property shall not be made available to the Contractor, the Parties
shall agree on (i) any time extension that it may be appropriate to grant to the Contractor for the performance of
the Services, (ii) the manner in which the Contractor shall procure any such services, facilities and property from
other sources, and (iii) the additional payments, if any, to be made to the Contractor as a result thereof.

F. Payments to the Contractor

27. Contract Price

27.1. The price payable shall be in Pakistani Rupees unless otherwise specified in the SCC.

28. Terms and Conditions of Payment

28.1. Payments will be made to the Contractor according to the payment schedule stated in the SCC and as per
actual invoice submitted by the Contractor.

28.2. Unless otherwise stated in the SCC, the advance payment shall be made against the provision by the
Contractor of a bank guarantee for the same amount, and shall be valid for the period stated in the SCC. Any
other payment shall be made after the conditions listed in the SCC for such payment have been met, and the
Contractor have submitted an invoice to the Procuring Agency specifying the amount due.

29. Quality Control I dentifying Defects

29.1. The principle and modalities of Inspection of the Services by the Procuring Agency shall be asindicated in
the SCC. The Procuring Agency shall check the Contractor’ s performance and notify him of any Defects that are
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found. Such checking shall not affect the Contractor’s responsibilities. The Procuring Agency may instruct the
Contractor to search for a Defect and to uncover and test any service that the Procuring Agency considers may
have a Defect. Defect Liability Period is as defined in the SCC.

29.2. A {INSPECTION}

30. Correction of Defects, and Lack of Performance Penalty

30.1. The Procuring Agency shall give notice to the contractor of any Defects before the end of the Contract. The
Defects liability period shall be extended for as long as Defects remain to be corrected.

30.2. Every time notice a Defect is given; the contractor shall correct the notified Defect within the length of time
specified by the Procuring Agency’s notice.

30.3. If the contractor has not corrected a Defect within the time specified in the Procuring Agency’ s notice, the
Procuring Agency will assess the cost of having the Defect corrected, the contractor will pay this amount, and a
Penalty for Lack of Performance.

31. Settlement of Disputes Amicable Settlement

31.1. The Parties shall use their best efforts to settle amicably all disputes arising out of or in connection with this
Contract or its interpretation.

32. Dispute Settlement

32.1. Arbitration

If any dispute of any kind whatsoever shall arise between the procuring agency and the contractor in connection
with or arising out of the Contract, including without prejudice to the generality of the foregoing, any question
regarding its existence, validity or termination, or the execution of the contract, the parties shall seek to resolve
any such dispute or difference by mutual consultation. If the parties fail to resolve such a dispute or difference
even after negotiations or mediation, then the dispute shall be referred within fourteen (14) days in writing by
either party to the Arbitrator, with a copy to the other party.

Any dispute in respect of which a notice of intention to commence arbitration has been given, in accordance with
GCC sub-clause 32.1, shall be finally settled by arbitration. Arbitration may be commenced prior to or after
completion of the Contract. Arbitration proceedings shall be conducted in accordance with Arbitration Act 1940.
Notwithstanding any reference to arbitration herein, the parties shall continue to perform their respective
obligations under the Contract unless otherwise agreed. The Procuring Agency shall continue to pay the
Contractor any undisputed amounts due under the Contract during the resolution of any dispute.
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Special Conditions of Contract
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SECTION VIHI. SPECIAL CONDITIONS OF CONTRACT

The following Specia Conditions of Contract shall supplement the General Conditions of Contract.
Whenever there is a conflict, the provisions herein shall prevail over those in the Conditions of Contract. The
corresponding clause number of the GCC isindicated in parentheses.

Number of GC Clause

Amendments of, and Supplements to, Clauses in the General Conditions of Contract

Number of GC Clause 1

Definitions

The Procuring Agency is. Jinnah International Airport, Karachi (Pakistan Airports Authority (PAA)),
Senior Deputy Director JAP TERMINAL -1, Airport Sub-Division, Mdlir (District), Karachi (Division),
Sindh (Province).

The Supplier is:

The title of the subject procurement is: REHABILITATION / UPLIFTING OF EX-AIRHOSTESS
HOSTEL BLOCK-B IN PIA TOWNSHIP FOR UTILIZATION AS MARRIED OFFICERS
QUARTERSAT JIAP, KARACHI

Number of GC Clause 2

Applicable/Governing Law:

The Contract shall be interpreted in accordance with the laws of 1slamic Republic of Pakistan
Number of GC Clause 3

L anguage:

The language of the Contract, all correspondence and communications to be given, and al other
documentation to be prepared and supplied under the Contract shall be in English.

Number of GC Clause 4

Notices:

The addressesfor thenoticesare:

Procuring Agency:

Jinnah International Airport, Karachi (Pakistan Airports Authority (PAA)), Senior Deputy Director
JAP TERMINAL -1, Airport Sub-Division, Malir (District), Karachi (Division), Sindh (Province).
+92-321-895-8539

divisionalengineercivil2@gmail.com

Contractor/ Bidder:

[Name, address and tel ephone number]
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The Contractor/ Bidder’ s Representative(s)

[Name, address, telephone number and e-mail address]

Number of GC Clause 6.1

The Authorized Representatives are:

For the Procuring Agency:

Jinnah International Airport, Karachi (Pakistan Airports Authority (PAA)), Senior Deputy Director
JAP TERMINAL -1, Airport Sub-Division, Malir (District), Karachi (Division), Sindh (Province).
+92-321-895-8539

divisional engineercivil2@gmail.com

For the Bidder:

NaAME: i e e

Designation: .............cceeevuninn..

Number of GC Clause 7
Effectiveness of the contract

The Contractor/Bidder shall be effective within ..... days from the date of signature of the Contract by both
parties

Number of GC Clause 8

Commencement of Contract:

The Contractor/Bidder shall provide Non-Consultancy Services from the effective date of contract.
Number of GC Clause 10.2

Expiration of Contract:

Thetimeperiodshal be ..o,

Number of GC Clause 14

Termination

In the event of termination of the contract due to any reason as aready defined in the General Conditions of
Contract, the Bidder shall be responsible for providing to the Authority the Goods till the time of aternate
arrangements.

Number of GC Clause 16
Conflict of Interest:

The Procuring Agency reserves the right to determine on a case-by-case basis whether the Bidder should be
disqualified from providing goods or services due to a conflict of a nature described in Clause GCC 17.
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Number of GC Clause 20
Liquidated Damages

If the Bidder fails to provide services as required under the contract or in case of any data loss/data breach or
any incident compromising the data security or other such failures related to any services, the Bidder shall
pay to the Procuring Agency as Liquidated Damages at a rate of 0.05% to 10.00% of the Contract value, in
accordance with the extent of performance failure & the cost of investigating such incidents as judged by the
Authority.

Number of GC Clause 21

Performance Guar antee:

The amount of performance guarantee shall be 5.00% of the contract price in acceptable form of Pay Order
Number of GC Clause 27

Currency of Payment:

All the payment to be released to the contractor/Bidder shall be in Pakistani Rupees.

Number of GC Clause 28

Payment terms:

Payment will be made to the Bidder against the procured Goods and services according to the actual invoice
or running bills submitted by the Bidder against the services provided within the time given in the conditions
of the contract.

Number of GC Clause 29
I dentifying Defects:

The Authority reserves the right at any time to inspect the premises of the provider to inspect the goods and
monitor the goods being provided.

Number of GC Clause 31
Following isthe guidance for Dispute Resolution
i. If any dispute of any kind whatsoever shall arise between the Authority and the Bidder in connection with or
arising out of the Contract... (full clause unchanged)
ii. At future of negotiation the dispute shall be resolved through mediation...
iii. At failure of mediation, arbitration under Arbitration Act 1940...
iv. Cost sharing equally...
v. Proceedings may commence before/after completion...

Notwithstanding any reference to the arbitration herein, the parties shall continue to perform their respective
obligations under the Contract.
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Rules of procedurefor arbitration proceedings:

Any dispute between the Authority and a Bidder shall be referred to arbitration under the laws of Pakistan
including Arbitration Act 1940.

Place of Arbitration and Award:

The arbitration shall be conducted in English language and place shall be Islamabad. The award shall be final
and binding.
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Bid Securing Declaration
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Form 9: Bid Securing Declar ation

Date: [insert date (as day, month and year)]
Bid No.:P109144

To: Jinnah International Airport, Karachi (Pakistan Airports Authority (PAA)), Senior Deputy
Director JIAP TERMINAL -1, Airport Sub-Division, Malir (District), Karachi (Division), Sindh
(Province).

We, the undersigned, declare that:
We understand that, according to your conditions, Bids must be supported by a Bid Securing Declaration.

We accept that we will be blacklisted and henceforth cross debarred for participating in respective category
of public procurement proceedings for a period of (not more than) six months, if fail to abide with a bid
securing declaration, however without indulging in corrupt and fraudulent practices, if we are in breach of
our obligation(s) under the Bid conditions, because we:

1. have withdrawn or modified our Bid during the period of Bid Validity specified in the Form of Bid;

2. Disagreement to arithmetical correction made to the Bid price; or

3. having been notified of the acceptance of our Bid by the Procuring Agency during the period of Bid Validity, (i)
failure to sign the contract if required by Procuring Agency to do so or (ii) fail or refuse to furnish the Performance
Security or to comply with any other condition precedent to signing the contract specified in the Bidding Documents.

We understand this Bid Securing Declaration shall expire if we are not the successful

Bidder, upon the earlier of (i) our receipt of your notification to us of the name of the successful Bidder; or
(i) twenty-eight (28) days after the expiration of our Bid.
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SECTION I X: CONTRACT FORMS

THIS AGREEMENT made the day of 20 between Jinnah International Airport,
Karachi (Pakistan Airports Authority (PAA)), Senior Deputy Director JIAP TERMINAL -1, Airport
Sub-Division, Malir (District), Karachi (Division), Sindh (Province).

(hereinafter called “the Procuring Agency”) of the one part and [name of Bidder] of [city and country of
Bidder] (hereinafter called “the Bidder”) of the other part:

WHEREAS the Procuring Agency invited Bids for provision of goods, viz., REHABILITATION /
UPLIFTING OF EX-AIRHOSTESS HOSTEL BLOCK-B IN PIA TOWNSHIP FOR UTILIZATION
AS MARRIED OFFICERS QUARTERS AT JIAP, KARACHI (P109144) and has accepted a Bids by
the Bidder for the provision of Goods in the sum of [contract price in words and figures] (hereinafter called
“the Contract Price”).

NOW THISCONTRACT WITNESSETH ASFOLLOWS:

1. Inthis Contract words and expressions shall have the same meanings as are respectively assigned to them
in the Conditions of Contract referred to.

2. The following documents shall be deemed to form and be read and construed as part of this Contract, In
the event of any ambiguity or conflict between the Contract Documents listed below, the order of precedence
shall be the order in which the Contract Documents are listed below:-

1. Thisform of Contract;

2. the Form of Bids and the Price Schedule submitted by the Bidder;

3. the Schedule of Requirements;

4. the Technical Specifications,

5. the Specia Conditions of Contract;

6. the General Conditions of the Contract;

7. the Procuring Agency’s L etter of Acceptance; and

8. [add here: any other documents]

3. In consideration of the payments to be made by the Procuring Agency to the Bidder as hereinafter
mentioned, the Bidder hereby covenants with the Procuring Agency to provide the Goods related services
and to remedy defects therein in conformity in all respects with the provisions of the Contract.

4. The Procuring Agency hereby covenants to pay the Bidder in consideration of the provision of Goods and
the remedying of defects therein, the Contract Price or such other sum as may become payable under the
provisions of the contract at the times and in the manner prescribed by the contract.
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IN WITNESS whereof the parties hereto have caused this Contract to be executed in accordance with their
respective laws the day and year first above written.

Signed, sealed, delivered by the (for the Procuring Agency)

Witness to the signatures of the Procuring Agency:

Signed, sealed, delivered by the (for the Procuring Agency)

Witnessto the signatures of the Bidder: ........ ..o e
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Integrity Pact
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Integrity Pact

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BYTHE SUPPLIERS OF GOODS, SERVICES & WORKSIN
CONTRACTSWORTH RS.10.00 MILLION OR MORE

Contract Number: Contract Vaue: Contract Title:

Dated:

[Name of Supplier] hereby declares that it has not obtained or induced the procurement of any contract, right,
interest, privilege or other obligation or benefit from Government of Pakistan or any administrative
subdivision or agency thereof or any other entity owned or controlled by it (GoP) through any corrupt
business practice.

Without limiting the generality of the foregoing [Name of Supplier] represents and warrants that it has fully
declared the brokerage, commission, fee etc. paid or payable to anyone and not given or agreed to give and
shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any
natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter,
shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether
described as consultations fee or otherwise, with the object of obtaining or inducing the procurement of a
contract, right, interest, privilege or other obligation or benefit in whatsoever form from GoP, except that
which has been expressly declared pursuant hereto.

[Name of Supplier] certifies that it has made and will make full disclosure of all agreements and
arrangements with all persons in respect of or related to the transaction with GoP and has not taken any
action or will not take any action to circumvent the above declaration, representative or warranty.

[Name of Supplier] accepts full responsibility and strict liability for making and false declaration, not making
full disclosure, misrepresenting fact or taking any action likely to defeat the purpose of this declaration,
representation and warranty. It agrees that any contract, right interest, privilege or other obligation or benefit
obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to GoP
under any law, contract or other instrument, be voidable at the option of GoP.

Notwithstanding any rights and remedies exercised by GoP in this regard, [Name of Supplier] agrees to
indemnify GoP for any loss or damage incurred by it on account of its corrupt business practices and further
pay compensation to GoP in an amount equivalent to ten time the sum of any commission, gratification,
bribe, finder's fee or kickback given by [Name of Supplier] as aforesaid for the purpose of obtaining or
inducing the procurement of any contract, right, interest, privilege or other obligation or benefit in
whatsoever form from GoP.

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 65 of 177



Performance Guarantee Form
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Performance Guarantee Form

To: Jinnah International Airport, Karachi (Pakistan Airports Authority (PAA)), Senior Deputy
Director JIAP TERMINAL -1, Airport Sub-Division, Malir (District), Karachi (Division), Sindh
(Province).

WHEREAS [ name of Bidder] (hereinafter called “the Bidder”) has undertaken, in pursuance of Contract No.
[reference number of the contract] dated [insert date] for provision of Goods(hereinafter called “the
Contract”).

AND WHEREAS it has been stipulated by you in the said Contract that the Bidder shall furnish you with a
Bank Guarantee by a reputable bank for the sum specified therein as security for compliance with the
Bidder’ s performance obligations in accordance with the Contract.

AND WHEREAS we have agreed to give the Bidders guarantee:

THEREFORE, WE hereby affirm that we are Guarantors and responsible to you, on behalf of the Bidder, up
to atotal of [amount of the guarantee in words and figures], and we undertake to pay you, upon your first
written demand declaring the Bidder to be in default under the Contract and without cavil or argument, any
sum or sums within the limits of [amount of guarantee] as aforesaid, without your needing to prove or to
show grounds or reasons for your demand or the sum specified therein.

This guaranteeis valid until the: [insert date]

Signature and seal of the Guarantors

[name of bank or financial institution]
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[address]

[date}
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Annexure
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The technical proposal page No. 64 A-34

The technical proposal submitted by the contractor has been duly signed and stamped.
Technical Submission (Vendor)

Document Required

See Form Under Additional Forms and Documents. The technical proposal page No. 64 A-34 (page
number: 75)

Financial Proposal

The Financial Proposal submitted by the contractor has been duly signed and stamped.

Financial Submission (Vendor)

Document Required

See Form Under Additional Forms and Documents: Financial Proposal (page number: 145)
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Procurement Forms
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Additional Forms and Documents
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CONTRACT DOCUMENT

PAKISTAN AIRPORTS AUTHORITY

TENDER/ CONTRACT DOCUMENTS

(SINGLE STAGE-TWO ENVELOPE)
PPRA RULE 36(B)

NAME OF WORK: REHABILITATION / UPLIFTING OF EX-AIRHOSTESS HOSTEL
BLOCK-B IN PIA TOWNSHIP FOR UTILIZATION AS MARRIED
OFFICERS QUARTERS AT JIAP, KARACHI
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A. MEMORANDUM OF RUNNING BILLS

Dated Initials of Account
Personnel

S.No. Amount

B. MEMORANDUM OF EXTENSION OF TIME

S.No. From To Dated Initials of Personnel
: (i)
A —5" .
Pk For Contractor
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1. Date and time of Receipt of Bid(s) 11:00 AM
2. Date and time of opening of Bid(s) 11:30 AM
3. Submission of Bids Online through EPADS
f)
""'-J' , -+ I."r rl
£

Divisional Engineer ES Civil-Il
JIAP, Karachi

GENERAL INSTRUCTIONS

1)
2)

3)
4)

3)

6)

7)

Bids shall be submitted electronically on PPRA EPADS portal.

Bidders are advised in their own interest to review the contents of Bidding
Documents thoroughly and perform due diligence at their own cost prior to
participating in the bidding process.

The Bid Security shall be in the form as prescribed in the Invitation to Bids.

Original instrument of Bid Security must be submitted at the time of Bid
Opening in sealed envelope well before the closing date and time mentioned
in Invitation to Bids and its scanned copy must be attached with the electronic
bid to be submitted online on EPADS.

Should a Bidder fail to submit original instrument of Bid Security in sealed
envelope before the closing date and time of Bid Opening or does not attach
its scanned copy with the electronic bid, their bid shall be rejected out rightly.

All Bidders are requested to submit the bidding documents, without making
any changes to the original text, complete with drawings, specifications etc.
containing the signatures of the Bidder’'s representative on each and every
page of the documents.

The Bidders are advised to submit physical (hard form) bid in original on the
date and time mentioned in the invitation to bids to assist in evaluation,
however that is not mandatory. In case of any discrepancies between the bid
submitted physically and on EPADS, the latter shall prevail.

(ii)

I&rﬁPAﬁg’? —* For Contractor
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DECLARATION

It is hereby solemnly affirmed and declared that | / we are
not serving employees of any Government organization
including PAA, and that it is further assured that if | / we had
been previously engaged with PAA as an employee, then that
service or employment had ceased to be in effect two years
prior to the date of advertisement for this Work.

It is hereby further solemnly affirmed and declared that no
serving or retired employee who has not completed two years
after retirement from PAA is employed at our Contracting
business.

It is hereby further undertaken and guaranteed that no
serving or retired employee who has not completed two years
after retirement from PAA shall be permitted to have any
financial interest in the said Contracting business during the
currency of this Contract with PAA.

It is clearly understood and agreed that in the event of a
breach of the above undertaking during the currency of this
Contract, the said Contract shall be liable to immediate
cancellation in which case the security deposits and all other
monies due or which may become due to PAA shall stand
forfeited and be absolutely at the disposal of the PAA.

[Contractor’s Signatures with Seal)

: (iii)
FgrﬁF’ AA';J . For Contractor
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PAKISTAN AIRPORTS AUTHORITY
JAA = sy~

1. Pakistan Airports Authority (PAA) invites bids in accordance with PPRA Rule No. 36 (b) under
the Single Stage Two Envelope Procedure for the following work:
Date and .
S. No. Name of Work Bid Security e e | Eeane Une
ot of Opening
Submission
REHABILITATION /
UPLIFTING OF EX-
AIRHOSTESS HOSTEL
BLOCK-B IN PIA
a) TOWNSHIP FOR | Rs.3,050,000/- 3?;93622“2/'6 30-09-2026
UTILIZATION AS y 11:30 AM
MARRIED OFFICERS
QUARTERS AT JIAP,
KARACHI
Terms & Conditions:
2. Bid documents, including the method of procurement, detailed terms, and conditions, are
available on the PPRA-EPADS System at https://eprocure.gov.pk.
3. To participate in the tender process, bidders must submit the following mandatory documents:

a. Valid registration with the Federal Board of Revenue (FBR) and listing on the Active

Taxpayer List (ATL).
b. Updated Pakistan Engineering Council (PEC) registration in Category C-4 for the current
year
c. A valid Professional Tax Certificate.
d. Copy of CNIC of the owner(s).
e. Original bid, bid security in hard form on due date & time
f.  Affidavits confirming:
=  Ownership of the firm. (on stamp paper of Rs. 500/-)
= No blacklisting & No pending litigation. (On stamp paper of Rs. 500/-)
4. Bid security must be submitted in the form of a Pay Order / Bank Draft from any scheduled

bank, drawn in favor of “Pakistan Airports Authority”. The Bidders must submit their bids, bid security,
and mandatory documents electronically through the PPRA EPADS Web Portal
(https://eprocure.gov.pk) before the submission deadline. The original bid, bid security and above-
mentioned affidavits in 3 (f), must be submitted in person to the office of the Divisional Engineer Civil-
I, JIAP, on the due date and time.

5. PAA reserves all rights to accept or reject any or all the tenders as per PPRA rules.

6. Pay orders, bank drafts, or any other financial instruments submitted by bidders and
contractors as tender cost, earnest money, bid security, or bank guarantees, if found fake or
dishonored by the issuing bank or financial institution at any pre- or post-contract stage, will result in
blacklisting and legal action as per the law of the land.

Divisional Engineer ES Civil-ll
Jinnah Annexe, JIAP, Karachi
" 021-99072852
www.paapakistan.com.pk

(iv)

For Contractor
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INSTRUCTIONS TO BIDDERS

1. The invitation to bids shall contain the name of work to be carried out as well as the date for
submitting and opening the bids and the time allowed for carrying out the work; also the amount of bid
security to be deposited with the bid. Copies of the specifications, designs and drawings and any
other documents required in connection with the work signed for the purpose of identification by
Pakistan Airports Authority (PAA) shall also be open for inspection by the Contractor at the office of
the Additional Director / Project Manager / Divisional Engineer during office hours.

2. Where a bid is being submitted by a firm, it must be signed separately by each partner thereof,
or in the event of the absence of any Partner, it must be signed on his behalf by a person holding a
power of attorney authorizing him to do so, such power-of-attorney to be produced with the bid and a
Photostat of the Partnership Deed should accompany the bid.

3. Where a firm of Contractors is an incorporated company registered under the Companies Act,
the Contractors shall furnish the following documents:
a) Memorandum and Articles of Association together with a copy of certificate of
incorporation.
b) In case the Contract is to be signed by one of the Directors of the Contractor’s

Company, a certified copy of the resolution of the Board of Directors or a Photocopy
of the General Power of Attorney executed by the Company authorizing such Directors
to enter into and sign the Contract with PAA.

4, The memorandum of work and the schedule of materials to be supplied by the PAA and their
issue rates, shall be filled, and completed in the office of Divisional Engineer before the bidding
document is uploaded on EPADS.

5. The bidder shall also produce a certificate of registration with the Income Tax Authority, and
proof of being Active Taxpayer and attach it with the bid.

6. Bidders may request clarification of the Bidding Documents by sending a written query to the
PAA through EPADS. The PAA may, if deemed appropriate, respond to the request at least two days
before the bid submission deadline.

7. PAA may, at its discretion convene a pre-bid meeting to provide clarifications on the Bidding
Documents. If held, the date, time, and venue of the meeting shall be specified on the EPADS. Bidders
are encouraged to submit any queries in writing no later than seven (7) days prior to the scheduled
meeting. The minutes of the meeting, including all questions raised and responses provided, shall be
promptly circulated to all recipients of the Bidding Documents.

8. Bidders are advised to visit and inspect the Site and its surroundings at their own risk and
cost, and to conduct all necessary due diligence to obtain sufficient information for the preparation of
their bids and execution of the Contract. PAA shall permit such visits, subject to prior coordination;
however, bidders and their representatives shall enter the site entirely at their own risk and shall
indemnify and hold harmless the PAA, its personnel, and agents from any liability, loss, damage,
injury, or expense arising from or related to such visits.

9. PAA may amend the Bidding Documents at any time before the bid submission deadline, either
on their own or in response to a bidder’s request for clarification, by issuing a written addendum. Each
addendum will become part of the Bidding Documents and will be shared with all purchasers, who must
acknowledge receipt in writing. If needed, PAA may extend the bid submission deadline to allow
bidders sufficient time to consider the changes.

10. Bidders who propose any alteration in the work specified in the said form of an invitation to
bid, or in the time allowed for carrying out the work, or which contain any other condition of any sort,

; (v)
FgrﬁF’ Aﬁg’? . For Contractor
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will be liable to rejection. No single bid shall include more than one work, but Contractors who wish to
bid for two or more works shall submit a separate bid for each work.

1. No alterations or additions shall be made by the Contractor in the schedule of quantities and
rates must be filled in ink (blue or black) or typed out both in figures and words clearly and legibly in
the columns provided in the schedule of Quantities. All corrections must be signed by the Contractors.

12. Bidders shall not be reimbursed any cost of any kind whatsoever incurred by them in connection
with preparation and submission of their Bids.
13. Arithmetical errors in the bid will be rectified on the following basis:

a) If there is a discrepancy between the amounts in figures and in words, the amount in

words will govern; and if there is a discrepancy between the unit rate and the line item
total resulting from multiplying the unit rate by the quantity, the unit rate as quoted will
govern, unless in the opinion of the PAA there is an obviously gross misplacement of
the decimal point in the unit rate, in which case the line item total as quoted will govern
and the unit rate will be corrected.

b) If the bidder quotes different rates for the same items across sub-heads, or attaches
page(s) containing items with varying rates for the same item(s), the lowest unit rate
will be considered for evaluation.

c) If the bidder does not accept the corrected / evaluated amount of bid, their bid will be
rejected, and bid security shall be forfeited.

14. Bids shall be accompanied by a Call Deposit Receipt, Pay Order, or a Banker’s Cheque of the
amount given in the Memorandum as Bid Security. The Bid Security shall be returned to the un-
successful bidders, after the work has been awarded.

15. The quoted bid rates or amounts shall be inclusive of all taxes (but excluding provincial sales
tax on services), duties, and cess, etc as applicable fourteen (14) days prior to the date of bid
opening, and no claim on this account shall be entertained by PAA.

16. The completed Bid form shall be submitted in accordance with the instructions prescribed by
PPRA for submitting electronic bids through EPADS on or before the closing date and time. Electronic
bids will be opened by using EPADS on the same day 30 minutes after bid closing time.

17. Original bid submitted electronically shall also be submitted physically along with Bid Security
in a Sealed Envelope and addressed and delivered in person or sent by Registered post / courier so
that it reaches well in time before the opening date, as notified by the PAA. The sealed envelope shall
have the name of work, as mentioned in invitation to bids, written on top of it. In case of any
discrepancies between the bid submitted physically and on EPADS, the latter shall prevail. The
instrument of Earnest Bid Security shall compulsorily be submitted in physical form on the opening
date and time, whereas submission of the bid physically is recommended but not mandatory.

18. When a bid is accepted, a receipt for the bid security forwarded therewith shall thereupon be
given to the Contractor. In the event of a bid being rejected the bid security forwarded with such
unaccepted bid shall thereupon be returned to the Contractor.

19. The receipt given by an accountant or clerk for any money paid by the Contractor will not be
considered as an acknowledgement of payment to the PAA and the Contractor shall be responsible
for seeing that he procures a receipt signed by the Divisional Engineer or his authorized officer.

20. Bids will be opened and read in public on the date and time for the opening. Bids whose bid
security is received after the time set for receipt shall be rejected. Bidders who submit their bid security
but their bids are not uploaded on EPADS or fail to show on EPADS will be considered and held as
non-participants.

21. Additional Director / Project Manager / Divisional Engineer or his duly authorized
representative shall open bids in the presence of intending Contractor who may be present at the time
and will enter the amounts of all the bids in a Comparative Statement in a suitable form.

22. PAA reserves the rights to postpone the date or time of submission and opening of Bids. Should
: (vi)
FgrﬁF’ [ — For Contractor
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the date of opening the Bids be postponed, PAA shall give notice of such postponement.

23. The bid shall remain valid for a period of One Hundred & Twenty (120) days from the date of
bid opening. In exceptional cases, before this period expires, PAA may request an extension—no longer
than the original validity period. Bidders may refuse to extend the bid validity without losing their Bid
Security. Those who agree must extend the Bid Security accordingly but cannot change their bids.

24. PAA is not bound to award the Contract to the lowest or to any Bidder and reserves the right to
reject any or all Bids and to waive any formalities in the Bids received such as deviations in the use and
presentation of the specified Bidding Documents and forms, if it appears to be in the interest of the
PAA.

25. Bid shall be accepted by the competent officer of PAA. The acceptance of the Bid shall bind
the Bidder to execute the Contract Agreement within the specified period failing which the Bidder shall
forfeit his Bid Security not as penalty, but as liquidated damages.

26. For works costing more than Rs.10 Million, the Contractor shall furnish to the PAA within
fourteen (14) days after receipt of Letter of Acceptance, a Performance Security in the form of an
irrevocable Bank Guarantee from the Banks approved by PAA (as per the list provided in Appendix-E
to Bidding Documents) for an amount equalling to five percent (5%) of the total amount of bid at the
time of signing the agreement. The irrevocable Performance Security shall have validity till thirty (30)
days after the date of final completion of works. The bond for Performance Security shall be executed
on non-judicial stamp paper of appropriate value.

27. For works costing more than Rs.65 Million, the Contractor may be given a Mobilization
Advance of up to 10% of the bid cost by PAA on production of an irrevocable bank guarantee of an
equivalent amount from Banks approved by PAA (as per the list provided in Appendix-E to Bidding
Documents). The same will be recovered at the rate of 10% of gross amount of the running bills of the
Contractors.

28. Prior to engaging in the bidding process, the bidders should at their own cost, read and
acquaint themselves with the PAA’s procedure for blacklisting of contractors and suppliers available
on PAA website: (https:/paawebadmin.paa.gov.pk/media/fdpcknji/caao-003-escw.pdf)

Attachments: -
o Drawing Attached.
o Special terms and Conditions attached
o HSE Manual Attached

MEMORANDUM
(vii)

FgrﬂPAﬁg’? —* For Contractor
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a) Name of Work REHABILITATION /
UPLIFTING OF EX-AIRHOSTESS HOSTEL
BLOCK-B IN PIA TOWNSHIP FOR UTILIZATION

AS MARRIED OFFICERS QUARTERS AT JIAP,
KARACHI

b) General Description of Works

) Bid shall be enclosed with  Call Deposit Receipt, Pay Order, or a
(Bid Security) Banker's Cheque from a scheduled Bank
in Pakistan, of an amount mentioned in the
invitation to bids.
d) Security Deposit (including
Bid Security) Rs. 3,050,000/-
(Five percent (5%) of the Contract Price)

e) Deduction of Income Tax As per |Income Tax Ordinance 2001
amended from time to time.

f) Time allowed for the work 12-Months (from the date of
written order to commence)

g) Bill of Quantities As per attached schedule.

: (viii)
I&rﬁp Aﬁg’? . For Contractor
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F@#}@ . For Contractor
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LETTER OF OFFER FOR EXECUTION OF WORKS

I / We hereby submit our offer (bid) for the execution of the work specified in the above written
memorandum within the time specified in each memorandum at the rates specified therein, and in
accordance with the specifications, designs, drawings and instructions and with such materials as are
provided for by and in all other respects in accordance with such conditions so far as applicable.

2. | / We understand that all the Schedules and Annexes attached hereto form part of this Bid.

4, I / We agree to abide by this bid for the period of one-hundred twenty (120) days from the date
fixed for receiving the same and it shall remain binding upon us and may be accepted at any time
before the expiration of that period.

3. Should this bid be accepted, | / We hereby agree to abide by and fulfill all the terms and
provisions of the said conditions of contract annexed hereto so far as applicable or on default thereof to
forfeit and pay to the Pakistan Airports Authority (PAA) the sum of money mentioned in the said

conditions.
5. Unless and until a formal Agreement is prepared and executed, this bid, together with your
written acceptance thereof, shall constitute a binding contract between us.
6. | / We undertake, if our bid is accepted, to execute the Performance Security referred to in
Conditions of Contract for the due performance of the Contract.
7. | / We understand that you are not bound to accept the lowest evaluated or any bid you may
receive.
8. | / We do hereby declare that the Bid is made without any collusion, comparison of figures or
arrangement with any other person or persons submitted a bid for the Works.
9. As security for due performance of the undertakings and obligations of this Bid, we submit
herewith a Bid Security in the amount of drawn in your
favour or made payable to you and valid for a period of twenty-eight (28) days beyond the period of
validity of bid.
Dated the day of 20
Witness [Signature of Contractor]
Address

The above bid is hereby accepted by me on behalf of PAA.
Dated the day of 20

[Signature of Officer by whom accepted]

; (xi)
Fgrﬂp AA;J . For Contractor
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(On appropriate valued non-judicial stamp papers)

FORM OF AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the “Agreement’) made on the
day of 20 between PAKISTAN
AIRPORTS AUTHORITY, established under the Pakistan Airports Authority Act, 2023, having its
Head Office at Terminal-l, JIAP, Karachi, through its duly authorized officer (hereinafter called the
“PAA”) of the one part;

AND

M/s. registered with Pakistan
Engineering Council as a licensed Constructor / Operator, having its office at
“through its duly authorized person namely
(designation) (hereinafter called the “Contractor”)
(which term shall include its successors-in-interest, authorized representatives and executors) of the
other part.

WHEREAS the PAA is desirous that certain Works, Viz

should be executed by the Contractor and has accepted a Bid by the Contractor for the execution
and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively
assigned to them in the General Conditions of Contract hereinafter referred to.

2. The following documents after incorporating addenda, if any, shall be deemed to form and be
read and construed as part of this Agreement, viz:

(a) The Letter of Acceptance;

(b) The completed Letter of Offer for Execution of Works;

(c) The General Conditions of Contract;

(d) The Special Conditions of Contract (if attached).

(d) The Bill of Quantities;

(e) The Specifications; and

(f) The Drawings

3. In consideration of the payments to be made by the PAA to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the PAA to execute and complete the Works and
remedy defects therein in conformity and in all respects within the provisions of the Contract.

4, The PAA hereby covenants to pay the Contractor, in consideration of the execution and
completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may
become payable under the provisions of the Contract at the times and in the manner prescribed by the
Contract.

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be
executed on the day, month, and year first before written in accordance with their respective laws.

(For and on behalf of Contractor) (For and on behalf of PAA)
CNIC No.

Signed, Sealed and Delivered in the presence of:

Witness (1): Witness (2):
(Name, CNIC No. and Address) (Name, CNIC No. and Address)
' (xii)
FgrﬂPAA';J : For Contractor
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GENERAL CONDITIONS OF CONTRACT

1 Definitions In the Contract (as hereinafter defined) the following words and
expressions shall have the meanings assigned to them except where the
context otherwise requires:

1.1 “PAA” means Pakistan Airports Authority and includes its duly
authorized agents, successors and assigns.

1.2 “Competent authority” means an officer of PAA under whose
competence the acceptance of bid lies.

1.3 “Contractor” means the person or persons, firm or Company
whose Bid (as hereinafter defined) has been accepted by PAA and
includes the Contractor's personal representatives, successors
and permitted assigns, but does not include any sub-contractor.

1.4 “Divisional Engineer”’ means an Engineer duly authorized by the
PAA for execution of work.

1.5 “Representative of Divisional Engineer” means any duly
authorized officer or officers appointed by the PAA to perform the
duties set forth.

1.6  The expression “Works” means all the works specified or set forth
and required in and by the said specifications, drawings and
schedule hereto or to be hereafter specified or required in such
explanatory instructions and drawings and also in such additional
Instructions and drawings as such from time to time, during the
progress of the work hereby contracted for, be supplied by PAA.

1.7 “Contract” means the Conditions of Contract specifications,
Drawings, priced schedule of Quantities, Bid and the Contract
Agreement.

1.8 “Contract Price” means the amount / sum stated in the letter of
Acceptance, subject to such additions thereto or deductions there
from as may be made under the provisions hereinafter contained.

1.9 “Construction Plant” means all appliances, equipment or things of
whatsoever nature required in or about the execution, completion or
maintenance of the Works or Temporary works.

1.10 “Temporary Works” means all temporary works of every kind
required in or about the execution completion or maintenance of the
work.

1.11 “Drawings” means the drawings referred to in the Specifications
and any modifications of such drawings approved in writing by the
PAA and such other drawings as may from time to time be furnished
or approved in writing by the Divisional Engineer.

1.12 “Site” means the lands and other places on, under, in, through
which the works are to be executed or carried out and any other
lands or places provided by the PAA for purposes of the Contract.

1.13 “Approved” means approved in writing including subsequent
written confirmation of previous verbal approval and “Approval”
means approved in writing including as aforesaid.

1)

For BAA = For Contractor
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1.14 “Bid” means a tender, bid, or proposed remuneration, price, or
cost submitted by a natural person, firm, corporation, or other legal
entity in response to an invitation to bid, expressing the intent to
undertake a specifically defined scope of works in conformity with
the prescribed specifications, designs, drawings, instructions, and
materials as stipulated under the Contract, and in compliance with
all other applicable terms and conditions, including any and all
annexures, schedules, or supplementary documents attached to or
referenced in the offer.

2 Extent of Contract The Contract comprises the construction, completion and maintenance of
the Works and except in so far as the Contract otherwise provides, the
provision of all labour, materials, construction plant, temporary works and
everything whether of temporary or permanent nature required in and for
such construction, completion and maintenance so far as the necessity
for providing the same as specified in or reasonably to be inferred from
the Contract.

3 Documents The several documents forming the Contract are to be taken as mutually
Mutually explanatory of one another and in case of ambiguities or discrepancies,
Explanatory the same shall be explained by the Divisional Engineer whose

explanation in this respect shall be final.

4 Sufficiency of Bid The Contractor shall be deemed to have satisfied himself before bidding
as to the correctness, completeness and sufficiency of his Bid for the
works and of the rates and prices stated in the priced schedule of
Quantities which rates and prices shall except in so far as otherwise
provided in the Contract cover all his obligations under the Contract and
all matters and things necessary for the proper completion and
maintenance of the Works.

5 Inspection of Site  The Contractor shall inspect and examine the Site and its surroundings and
shall satisfy himself before submitting the bid, as to the nature of ground
and sub soil, the form and nature of the Site, the quantities and nature of
the work and materials necessary for the completion of the works and the
means of access of the Site, the accommodation he may require and in
general shall himself obtain all necessary information as to risk,
contingencies and other circumstances which may influence or affect his
Bid.

6 Possession of Site  The Divisional Engineer, with the written order to commence the works
will give to the Contractor possession of the Site as may be required to
enable the Contractor to commence and proceed with the construction of
the works in accordance with the program referred to in clause 10 hereof
and otherwise in accordance with such reasonable proposals of the
Contractor as he shall by notices in writing to the Divisional Engineer
make and will from time to time as the works proceed give to the
Contractor possession of such further portions of the Site as may be
required to enable the Contractor to proceed with the construction of
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Works with due diligence in accordance with the said programme or
proposals (as the case may be).

7 Drawings Three copies of each of the approved Drawings shall be furnished by PAA
to the Contractor free of cost. The Contractor shall provide and make at
his own expense any further copies required by him.

8 Drawings to be One copy of each of the Drawings furnished to the Contractor as aforesaid
kept on Site shall be kept by the Contractor on the Site and the same shall at all times
be available for inspection and use by the Divisional Engineer the

representative of the Divisional Engineer.

9 Further Drawing The Divisional Engineer shall have full power and authority to supply to
and Instructions the Contractor from time to time during the progress of the works such
further Drawings and instructions as shall be necessary for the purpose
of the proper and adequate execution and maintenance of the works and

the Contractor shall carry out and be bound by the same.

10 Programme to be As soon as practicable after the acceptance of his Bid, the Contractor
furnished shall submit to the Divisional Engineer for his approval a programme
showing the order of procedure and method in which he proposes to
carry out the Work and shall furnish for his information, particulars in
writing of the Contractor’s arrangements for carrying out of the works and
the constructional plant and temporary works which the Contractor
intends to supply, use or construct, as the case may be. The submission
to and approval by the Divisional Engineer or the Representative of the
Divisional Engineer of such programme or the furnishing or such
particulars shall not relieve Contractor of any of his duties or
responsibilities under the Contract.

11 Commencement The Contractor shall commence the Works on Site after the receipt by him
of an order in writing to commence work from the Divisional Engineer
and shall proceed for the same with due diligence (time being the
essence of the Contract on the part of the Contractor).

12 Contractor’s The Contractor shall give or provide all necessary superintendence during
Superintendenc the execution of the Works and as long thereafter as the Divisional
e Engineer may consider necessary for the proper fulfilling of the

Contractor’s obligations under the Contract. The Contractor or his
competent, qualified and authorized agent or representative approved by
the Divisional Engineer in writing (which approval may at any time be
withdrawn) is to be constantly on the Works and shall give his whole time
to the superintendence of the same if such approval shall be withdrawn by
the Divisional Engineer, the Contractor shall without any delay, after
receiving written notice of such withdrawal, remove the Agent from the
site and shall not thereafter the employ him again on the Site in any
capacity and shall replace him by another agent approved by the Officer,
Such authorized agent or representative shall receive, on behalf of the
Contractor directions and instructions from the Divisional Engineer or the
representative of the Divisional Engineer. The Contractor shall also
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employ full time Engineer / Sub-Engineer, duly qualified in Civil /
Electrical / Mechanical Engineering and having professional experience
of at least three years for the purpose of execution of the proposed works
and giving full time engineering / technical superintendence during all
phases of execution and for receiving technical directions and instructions
from the Divisional Engineer.

The Contractor shall provide and employ on the Site in connection with
the execution and maintenance of the Works:

13.1 Only such technical personnel as are skilled and experience in their
respective fields and such sub-agents, foremen and leading hands
as are competent to give proper supervision to the work they are
required to supervise.

Such skilled and semi-skilled and unskilled labour as is necessary
for the proper and timely execution and maintenance of the Works.

13.2

The Divisional Engineer shall have the power to object in writing to and
require the Contractor to remove forthwith from the Work any person
employed by the Contractor in or about the execution or maintenance of
the works who in the opinion of the Divisional Engineer is misconducting
himself or is incompetent or negligent in the proper performance of his
duties or whose employment is otherwise considered reasonably by the
Divisional Engineer to be undesirable. Any person so removed from the
works shall be replaced without delay by a competent substitute approved
by the Divisional Engineer. The Contractor shall not demand the reasons
from the Divisional Engineer for requiring the removal of any one of his
employees.

Except where otherwise expressly specified, the Contractor shall at his
own expense supply and provide all the Constructional plants, work
materials, both for temporary and for permanent works, labour (including
the supervision thereof) transport to or from the site and in and about the
works and other things of every kind required for the construction,
completion and maintenance of the works.

The Contractor shall execute the whole and every part of the work in the
most substantial and workman-like manner and both as regards
materials and otherwise in every respect in strict accordance with the
specifications. The Works executed by the Contractor shall also conform
exactly, fully and faithfully to the designs, drawings and instructions in
writing relating to the work issued by the Divisional Engineer.

In the case of any class of work for which there is no such specifications,
such work shall be carried out in accordance with the written instructions,
and requirements of the Divisional Engineer.

All materials and workmanship shall be of the respective kinds described
in the Contract and in accordance with the instructions of the Divisional
Engineer and shall be subjected from time to time to such tests as
the
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Workmanship and Divisional Engineer may direct at the place of manufacture or fabrication

Tests on the Site or at all or any of such places. The Contractor shall provide
such assistance, instruments, machines, labour and materials as are
normally required for examining, measuring and testing any work and the
quality, weight or quantity of any materials used and shall supply samples
of materials before incorporation in the works for testing as may be
selected and required by the Divisional Engineer. All samples shall be
supplied by the Contractor at his own cost. The cost of making all tests
specified in the Contract shall be borne by the Contractor.

19 Delegation of The Divisional Engineer may from time to time in writing delegate to the
Power to representatives of the Divisional Engineer any of the powers and
Divisional authorities vested in the Divisional Engineer. Any written instruction or
Engineer’s approval given by the representative of the Divisional Engineer to the
Representatives Contractor within the term of such delegation (but not otherwise) shall

bind the Contractor and the PAA, as though it has been given by the

Divisional Engineer provided as follow:

19.1 Failure of the representative of the Divisional Engineer to
disapprove any work or materials shall not prejudice the power of
the Divisional Engineer thereafter to disapprove such work or
materials and to order the pulling down, removal or breaking up
thereof.

19.2 If the Contractor shall be dissatisfied by reason of any decision of
the representative of the Divisional Engineer he shall be entitled to
refer the matter to the Divisional Engineer who shall thereupon
confirm, reverse or vary or modify such decision, and whose
decision shall be final.

19.3 The Agreement shall be rescinded by the PAA and the final
measurements shall be recorded by the Divisional Engineer or his
any authorized representative shall record the final measurement
and Contractor will not claim for any item not recorded by the
Divisional Engineer or his representative.

20 Access to Site The Divisional Engineer and any person authorized by him shall at all
times have access to the Works and to the Site and to all Workshops
and places where work is being done or where materials, manufactured
articles or machinery are being obtained for the Works and the
Contractor shall afford every assistance in or obtaining the right to such
access.

21 Way leave etc. The Contractor shall bear all expenses and charges for special or
temporary way leaves required by him in connection with access to the
Site. The Contractor shall also provide with the written approval of
Divisional Engineer at his own cost any reasonable additional
accommodation at Site required by him for the purposes of the Works.

22 Rate of Progress The whole of the materials, plant and labour to be provided by the

and permission Contractor and the mode, manner and speed of execution and
to work during maintenance of the works are to be of a kind and conducted in a manner
Night. approved by the Divisional Engineer. Should the rate of progress of the

Works or any
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part thereof be at any time in the opinion of the Divisional Engineer too
slow to ensure the completion, the Divisional Engineer shall so notify the
Contractor in writing and the Contractor shall thereupon take such steps
as may be necessary and the Divisional Engineer may approve to
expedite progress so as to complete the Works by the prescribed time or
extended time for completion. If the work is not being carried on by day
and by night and the Contractor shall request permission to work by night
as well as by day, then, if the Divisional Engineer shall grant such
permission, the Contractor shall not be entitled to any additional
payments. The contractor shall indemnify the PAA from and against all
claims, liabilities, demands, proceedings, costs and expenses whatsoever
in regard or in relation to such permission. All work at night shall be
carried out without unreasonable noise and disturbance.

23 Time for Subject to any requirement in the Specification of any portion of the
Completion Works before completion of the whole of the works, the whole work shall
be completed within the stipulated time.

24 Extension of time Should the amount of extra or additional work of any kind or other special
for completion circumstances of any kind whatsoever (acts of God and events beyond
the control of PAA etc.) which may occur be such as fairly to entitle the
Contractor to an extension of time for the completion of the work, the
Divisional Engineer shall determine and grant such an extension of time.
Provided that the Divisional Engineer is not bound to take into account
any extra additional work or other special circumstances unless the
Contractor has within fourteen (14) days after such work has been
commenced or such circumstances have arisen, delivered to the
representative of the Divisional Engineer full and detailed particulars of
any claim for extension of time to which he may consider himself entitled
in order that such claim may be investigated at the time.

25 Termination of If in the opinion of the Divisional Engineer the progress of the Works is
Contract for slow slow that it cannot be completed within the prescribed period or within the
progress extended period granted to the Contractor, the Divisional Engineer shall

give a notice in writing to the Contractor calling upon him to speed up the
work by employing more labour and by increasing the rate of supply of
material, equipment and plant to an extent to be mentioned in the notice.
In case the Contractor fails to comply with the requirements of the notice
within ten days from its issue, the Divisional Engineer shall have the
power to have the works completed through any other agency at the risk
and cost of the Contractor. In any such event, the work executed by the
Contractor shall be measured up and all plant, machinery, equipment
and material at Site will be taken over by the Divisional Engineer after
preparing and inventory thereof, such stores to be used for the
completion of the work will be at the cost of the Contractor. All payments
due to the Contractor shall be withheld till the completion of the work and
any loss suffered by the PAA or expenditure incurred in getting the works
executed, shall be recovered from the Contractor.
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26 Action and If it shall appear to the Divisional Engineer or his representative, that any

Compensation work has been executed with unsound, imperfect or unskilled
payable in case workmanship or with materials of any inferior description or that any
of works below materials or articles provided by him for the execution of the work are
specification unsound or of a quality inferior to that contracted for or otherwise not in

accordance with the contract, the Contractor shall on demand in writing
from the Divisional Engineer specifying the work, materials or articles
complained of notwithstanding that the same may have been inadvertently
passed, certified and paid for, forth-with rectify, or remove and reconstruct
the work so specified and provide other proper and suitable materials or
articles at his own cost; and in the event of his failing to do so with in a
period to be specified by the Divisional Engineer in his demand aforesaid,
then the Contractor shall be liable to pay compensation at the rate of one
percent on the total cost of work for every day not exceeding ten days
apart from the cost of rectification, while his failure to do so, shall continue
and in the case of any such failure the Divisional Engineer may rectify or
remove, and re-execute the work which may include additional work
necessary to strengthen or set right the unsound work carried out by the
Contractor or remove and replace with others, the materials or articles
complained of as the case may be at the risk and cost of the Contractor
in all respect.

27 Security Deposits The Contractor shall permit the PAA at the time of making any payment
to him for work done under the contract to deduct such sum as will amount
to be five per cent (5%) of all money so payable; such deductions to be
held by PAA by way of security deposit. The sum five per cent (5%) of
the amount of the bills including the earnest money held by the PAA by
way of security deposit shall be paid back to the Contractor after the
satisfactory expiration of Period of Maintenance as defined in the clause

49 hereof.
28 Forfeiture of 28.1 In any case in which under any clause, or clauses of this
Security agreement the Contractor shall have rendered himself liable to pay
deposit compensation amounting to the whole of his security deposit

(whether paid in one sum or deduction by instalments) the PAA
shall have the power in its own discretion to adopt any of the
following courses, best suited to the interest of the PAA.

a) To rescind the Contract (of which recession notice in writing by
the Divisional Engineer to the Contractor shall be conclusive
evidence) and in which case the security deposit of the
Contractor as available with the PAA shall stand forfeited and
be absolutely at the disposal of PAA.

b) To employ labour paid by PAA and to supply materials to carry
out the work or any part of the work debiting the Contractor with
the cost of the labour and the price of the materials (of the
amount of which cost and price a certificate of the Divisional
Engineer shall be final and conclusive against the Contractor)
and crediting him with the new value of the work done, in all
respect in the same manner and at the same rates as if it had
been
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carried out by the Contractor under the terms of his Contract, the
certificates of the Divisional Engineer as to the value of work
done shall be final and conclusive against the Contractor.

¢) To measure up the work of the Contractor and to take such
part thereof as shall be unexecuted out of his hand, and to give
it to another contractor to complete, in which case any
expenses which may be incurred in excess of the sum which
would have been paid to the original Contractor, if the whole
work had been executed by him (of the amount of which
exceed, the certificate in writing to the Divisional Engineer shall
be final and conclusive) shall be borne and paid by the original
Contractor and may be deducted from any money due to him
by the PAA under the contract or otherwise or from his security
deposit, or the proceeds of sale thereof or a sufficient part
thereof.

28.2 Inthe event of any of the above courses being adopted by the PAA,
the Contractor shall have no claim to compensation for any loss
sustained by him by reason of his having purchased or procured
any materials, or entered into any engagements or made any
advance on account of or with a view to the execution of the work
or the performance of the Contract. And, in case the Contract is
rescinded under the aforesaid provisions, the Contractor shall not
be entitled to recover or be paid any sum for any work therefore
actually performed under this contract. Unless and until the
Divisional Engineer will have certified in writing the performance of
such work and the value payable in respect thereof, and he shall
only be entitled to be paid the value so certified. Again, the
Contractor will not in any manner hinder or prevent the owner or
Divisional Engineer or any of the workmen and other employed by
him from proceeding to complete the said buildings and works as

aforesaid.
29 Liquidated If the Contractor fails to complete the works within the stipulated time for
damages for completion prescribed under the Contract, or any extended time allowed
delay for completion in accordance with the Contract, then the Contractor shall

pay to the PAA a sum equal to ten (10) per cent or less of the Contract
Price as liquidated damages (and not as a penalty) for the delay beyond
the time prescribed in the Contract or the extended time for completion, as
the case may be. The said sum shall be payable by the sole fact of the
delay without the need for any previous notice or any legal proceedings, or
proof of damage, which shall in all cases be considered as ascertained.
The PAA may, without prejudice to any other method of recovery, deduct
the amount of such liquidated damages from any monies in its hands due
or which may become due to the Contractor. The payment or deduction
of such damages shall not relieve the Contractor from his obligation to
complete the Works or from any other of his obligations and liabilities
under the Contract.

30 Notice to be The Contractor shall give not less than five clear days’ notice in writing to
given before the Divisional Engineer or his representative before covering up or
work is covered otherwise placing beyond the reach of measurement of any work, in order
up
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that the same may be measured, and correct dimensions thereof be
taken before the same is so covered up or placed beyond the reach of
measurement without the consent in writing of the Divisional Engineer or
his representative, and if any work shall be covered up or placed beyond
the reach of measurement without such notice have been given or
consent obtained the same shall be uncovered at the Contractor’s
expense, or in default thereof no payment or allowance shall be made for
such work on the materials, with which the same was executed.

31 Suspension The Contractor shall on the written order of the Divisional Engineer
of work suspend the progress of the works or any part thereof for such time or
times and in such manner as the Divisional Engineer may consider
necessary and shall during such suspension properly protect and secure
the work so far as is necessary in the opinion of the Divisional Engineer.
The extra cost (if any) incurred by the Contractor in giving effect to the
Divisional Engineer’s instructions under this clause shall be borne by the
Contractor, if such suspension is:

a) as per the provision of the contract, or

b) Necessary for the proper execution of the work or by reason of
weather conditions affecting the safety or quality or the Works
or by some default on the part of the Contractor, or

¢) Necessary for the safety of the works or any part thereof.

32 Care of works From the commencement to the completion of the Works, the Contractor
shall take full responsibility for the care thereof and of all temporary
works, and in the event that any damage, loss or injury should happen to
the Works or to any part thereof or to any temporary works from any cause
whatsoever (save and except the “expected risk(s)” as defined in clause
33 hereof), the Contractor shall at his own cost repair and make good the
same so that at completion, the works shall be in good order and condition
and in conformity in every respect with the requirements of the contract
and the Divisional Engineer’s instructions. The Contractor shall also be
liable for any damage to the Works occasioned by him in the course of
any operations carried out by him for the purpose of complying with his
obligations under Clause 50 hereof. The Contractor shall be fully
responsible for the review of the Engineering design and details of the
works and shall inform the PAA of any mistakes or incorrectness in such
design and details which would affect the works.

33 Expected Risk The “Expected Risk” are hostilities (where war be declared or not)
invasion, act of foreign enemies, rebellion revolution insurrection or
military or usurped power civil war or (otherwise than among the
Contractor's own employees) riot, commotion or disorder or use by
occupation by the PAA of any portion of the Works in respect of which a
certificate of completion has been issued or any such operation of the
forces of nature as reasonable foresight and ability on the part of the
Contractor could not foresee or reasonably provide against (all of which
are herein collectively referred as “the expected risk”).
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34 Damage to The Contractor shall (except if and so far as the Contract provides

persons otherwise) indemnify and keep indemnified the PAA and its Employees
and from and against all suits, claims, demands, proceedings, and liability of
property. any nature or kind, including costs and expenses, for injuries or damages

to any person or any property whatsoever which may arise out of or in
consequence of acts or omissions of the Contractor or its agents,
employees, servants or subcontractors in the execution of the Contract.

35 Accidentorinjury The PAA shall not be liable for or in respect of any damages or
to Workmen compensation payable at law in respect or in consequence of any
accident or injury to any workman or other persons in the employment of
the Contractor or any sub-contractor. The Contractor shall indemnify and
keep indemnified the PAA against all such damages, compensation and
against all claims, demands, proceedings, cost charges and expenses

whatsoever in respect thereof or in relation thereto.

36 Insurance The Contractor shall obtain and keep in force policies in respect of
Erection All Risks, Contractor’s All Risks and Workmen’s Compensation
act, which shall apply specifically and solely to the Contractor and shall
fulfil all Contractor’s obligations for Insurance in connection with this
Contract from an Insurance Company in Pakistan having at latest AA
rating from PACRA / JCR-VIS.

37 Compliance with The Contractor shall conform in all respects with any such Statutes,
Statutes, Ordinances, Laws, Regulations, Bye-laws or requirements of any such
Regulations etc. local or other authority / authorities which may be applicable to the Works

or to any Temporary Works and shall keep the PAA indemnified against
all penalties and liability of every kind for breach of any such Statutes,
Ordinances, Laws, Regulations, Bye-laws or requirements.

38 Fossils etc. All fossils, coins, article of value or antiquity and structures and other
remains or things of geological or archaeological interest discovered on
the site of the Works shall as between the PAA and the Contractor be
deemed to be the absolute property of the PAA and the Contractor shall
take reasonable precautions to prevent his workmen or any other
persons from removing or damaging any such article or thing and shall
immediately upon discovery thereof and before removal acquaint the PAA
of such discovery.

39 Variation The Divisional Engineer may introduce any variations to the form, quality
or quantity of the work or any part thereof which he considers necessary
and for that purpose or if for any other reasons it shall, in his opinion be
desirable, he shall have power to order the Contractor to do and the
Contractor shall do any of the following:

a) increase or decrease the quantity of any work included in the
Contract;

b) omit any such work;
¢) change the character or quality or kind of any such work;
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d) change the levels, lines position and dimension of any part of
the Works; and

e) execute additional work of any kind necessary for the
completion of the works.
and no such variation shall in any way vitiate or invalidate the Contract
nor it will entitle the Contractor of any claims for compensation
whatsoever, but the value (if any) of all such variations shall be taken into
account in ascertaining the amount of the Contract Price.

40 Order for No such variation shall be made by the Contractor without an order in
variation to be in writing from the Divisional Engineer. Provided that, subject to the
writing provisions of the Contract, no order in writing shall be required for any

increase or decrease in the quantity of any work where such increase or
decrease is not the result of an order given under this Clause but is the
result of the quantities exceeding or being less than those stated in the Bill
of Quantities. If for any reason, Divisional Engineer considers it desirable
to give any such order verbally, the Contractor shall comply with such
order but shall get it confirmed in writing from the Divisional Engineer
within four days of the issue of such verbal order.

41 Valuation of 41.1 The Divisional Engineer shall determine the amount (if any) to be
Variation added to or deducted from Contract Price in respect of any variation,
addition, or omission made by his order. The valuation of any
variation, addition or omission shall be calculated on the basis of the
unit prices contained in the Bill of Quantities if in the opinion of the
Divisional Engineer the same shall be applicable; if not then on the

market rates.

41.2 No deviation from specifications stipulated in the Contract or
additional items of work shall be carried out by the Contractor
unless the rates of the substituted, extra, altered or additional item
have been approved in writing by the competent authority failing
which the PAA will not be bound to entertain any claim on this
account.

42 Quantities The quantities set out in the Bill of Quantities are the estimated quantities
of the work but they are not to be taken as the actual and correct
quantities of the works to be executed by the Contractor in fulfiiment of
his obligation under the Contract.

43 Work to be The Divisional Engineer shall except as otherwise stated ascertain and
Measured determine by measurement the value of work done in accordance with the
Contract. The Divisional Engineer shall, when he requires any part or parts

of the Works to be measured, give notice to the Contractor or the

Contractor’s authorized agent or representative who shall forthwith attend

or send a qualified agent to assist the Divisional Engineer or his

representative in making such measurement and shall furnish all

particulars required by either of them. Should the Contractor not attend or

neglect or fail to send such agent, then the measurement made by the

Divisional Engineer or approved by him shall be taken to be the correct

(11)

For BAA = For Contractor
',a-,. L P

e-Pak Acquisition and Disposaﬁ.'églstem (EPADS) generated document | © 2026 Page 98 of 177



measurement of the work. The purpose of measuring is to ascertain the
volume of work executed by the Contractor and therefore determine the
amount of the monthly payments.

44 Method of The works shall be measured, notwithstanding any general or local custom
Measurement except where otherwise specifically described or prescribed in the
Contract.

45 Clearance of Site On the completion of the Works, the Contractor at his own cost shall clear
on Completion away and remove from the Site all Constructional plant, surplus materials,
rubbish and Temporary Works of every kind and leave the whole of the
Site and works clean and in a workman-like condition to the satisfaction
of the Divisional Engineer, rubbish should be disposed of in the manner

as directed by the Divisional Engineer or his representative.

46 Certificates for 46.1 When the whole of the Works have been substantially completed
Completion of and have satisfactorily passed any test on completion as
Works prescribed by the Contract, the Contractor may give a notice to

that effect to the Divisional Engineer accompanied by an
undertaking to finish any outstanding work during the Period of
Maintenance. Such notice and undertaking shall be in writing and
shall be deemed to be a request by the Contractor, for the
Divisional Engineer to issue a Certificate of Substantial Completion
in respect of the Works. The Divisional Engineer shall, within
twenty-one (21) days of the date of delivery of such notice either
issue to the Contractor a Certificate of Substantial Completion
stating the date on which, in his opinion, the Works were
substantially completed in accordance with the Contract or give
instructions in writing to the Contractor specifying all the work
which, in his opinion, are required to be done by the Contractor
before the issuance of such Certificate. The Divisional Engineer
shall also notify the Contractor of any defects in the Works affecting
substantial completion that may appear after such instructions and
before completion of the work specified therein. The Contractor
shall be entitled to receive such Certificate of Substantial
Completion within twenty-one (21) days of completion, to the
satisfaction of the Divisional Engineer, of the work so specified and
making good any defect so notified. Upon issuance of the
Certificate of Substantial Completion of the Works, the Contractor
shall be deemed to have undertaken to complete with due
expedition any outstanding work during the Period of Maintenance.

46.2 Upon satisfactory completion of the work outstanding on the Works,
the Divisional Engineer shall within twenty-eight (28) days of the
expiration of the Period of Maintenance issue a Certificate of Final
Completion to the Contractor. The Contract shall be deemed to be
completed upon issuance of such Certificate, provided that the
provisions of the Contract which remain unperformed shall remain
in force for as long as is necessary to dispose of any outstanding
matters or issues between the Parties.
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47 Period of The “Period of Maintenance” shall be of one-hundred eighty (180) days
Maintenance duration unless otherwise specified in the Special Conditions of the
Contract, calculated from the date of completion of the Works stated in
the Certificate of Substantial Completion issued by the Divisional
Engineer in accordance with the Clause 46 hereof or, in respect of any
Section or part of the Works for which a separate Certificate of Substantial
Completion has been issued, from the date of completion of that Section
or part as stated in the relevant Certificate. The expression “the Works”
shall, in respect of the “Period of Maintenance”, be construed accordingly.

48 Completion of During the Period of Maintenance, the Contractor shall finish the work, if
Outstanding any, outstanding at the date of the Certificate of Substantial Completion,
Works and and shall execute all such work of repair, amendment, reconstruction,
Remedying rectification and making good defects, imperfections, shrinkages or other
Defects etc. faults as may be required of the Contractor in writing by the Divisional

Engineer during the Period of Maintenance and within fourteen (14) days
after its expiration, as a result of an inspection made by or on behalf of the
Divisional Engineer prior to expiration of the Period of Maintenance. To
the intent that the works shall as soon as practicable after the expiry of the
Period of Maintenance be delivered to the PAA in as good and perfect
condition (fair wear and accepted tear) to the satisfaction of the Divisional
Engineer as that in which they were at the commencement of the Period
of Maintenance. All such outstanding work shall be carried out by the
Contractor at his own expense if the necessity thereof shall, in the opinion
of the Divisional Engineer, be due to the use of material or workmanship
not in accordance with the Contract, or to neglect or failure on the part of
the Contractor to comply with any obligation expressed or implied, on the
Contractor’s part under the Contract. In case the Contractor fails to comply
with the requirements of the notice within ten days from its issue, the
Divisional Engineer shall have the power to have the works completed
through any other agency at the risk and cost of the Contractor.

49 Refund of Security The Security Deposit shall not be refunded prior to six months after the
Deposits completion of the whole work, unless and until a certificate is issued by
the Divisional Engineer for successful and satisfactory passing of the

Period of Maintenance with no other liability on the Contractor.

50 Contractor’s If the Contractor or his workmen or servants shall break, deface, injure or
Liability for destroy any part of a building, in which they may be working or any
Damage building, road, road kerbs, runway, taxiway, apron, culverts, ducts, fence
done enclosure, water pipes, cables, drains, electric or telephone or wire

poles, trees, grass or grassland or cultivated ground contiguous to the
premises on which the work or any part of it is being executed, or if any
damage shall happen to the work, while in progress from any cause
whatsoever, or any imperfections become apparent in it within three (03)
months after a certificate, final or otherwise of its completion shall have
been given by the Divisional Engineer as aforesaid, the Contractor shall
make the same good at his own expense, or in default, the Divisional
Engineer may cause the same to be made good by other workmen, and
deduct the expense (of

(13)
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which the certificate of the Divisional Engineer shall be final) from any
sums that may then, or at any time thereafter may become, due to the
Contractor, or from his security deposit or the proceeds of the sale thereof,
or a sufficient portion thereof.

51 Assignment & The Contractor shall not assign or sublet the Contract or any part thereof
Sub-Letting or any benefit or interest thereon or there under without the prior written
consent of PAA. In case of failure, the Divisional Engineer shall by giving
Notice in writing rescind the Contract and have the Works executed at the

risk and cost of the Contractor.

52 Stores to be If the specification or estimate of the work provides for the use of any
supplied by PAA special description of materials to be supplied by PAA or if it is required
that the Contractor shall use certain stores to be provided by the PAA
(such materials and stores, and the prices to be charged therefore as
hereinafter mentioned being so far as practicable for the convenience of
the Contractor, but not so as in any way to control the meaning or effect
of this Contract, specified in the schedule of memorandum hereto
annexed). The Contractor shall be supplied with such materials and stores
as required from time to time to be used by him for the purpose of the
Contract only, and the value of the full quantity of materials and stores so
supplied at the rates specified in the said schedule or memorandum may
be set off or deducted from any sums then due, or thereafter to become
due to the Contractor under the contract or otherwise or against or from
the security deposit, or the proceeds of sale thereof. All materials
supplied to the Contractor shall remain the absolute property of PAA and
shall not on any account be removed from the Site of the work and shall
at all times be open to inspection by Divisional Engineer. Any such
material unused and in perfectly good condition at the time of the
completion or termination of the Contract shall be returned to PAA; but
the contractor shall not be entitled to return any such materials unless
with such consent, and shall have no claim for compensation on account
of any such materials so supplied to him, as aforesaid being unused by
him, or for any wastage in or damage to any such materials.

53 Bills to be A bill shall be submitted by the Contractor each month on or before the
submitted monthly date fixed by the Divisional Engineer for all works executed in the
previous month and the Divisional Engineer shall take or cause to be taken
the requisite measurement for purposes of having the same verified, and
the claim, as far as admissible, adjusted, if possible, before the expiry of
ten days from the presentation of the bill. If the Contractor does not submit
the bill within the time fixed as aforesaid, the Divisional Engineer may
prepare a bill which shall be binding on the Contractor in all respects.

54 Completion The completion report of the work along with drawings on prescribed
drawings proforma shall be submitted by the Contractor in five copies along with
the final bill. In case of failure to submit the completion report and

completion drawings by the Contractor on the basis of which the work has

been finally completed, the final bill shall be withheld till their submission.

The completion report and drawings should be complete in all respects.
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Works relating to maintenance do not come under the preview of this
clause.

55 Final Bills The final bill shall be submitted by the Contractor within one month from
the date of completion of the Works otherwise the Divisional Engineer’'s
certificate of the measurement and of the total amount payable for the
work accordingly shall be final and binding on all parties, and will not be
called in to question by anyone.

56 Urgent repair If by reason of any accident or failure or other event occurring to or in
connection with the Works or any part thereof during the execution of the
Works or during the Period of Maintenance any remedial or other work on
repair shall in the opinion of the Divisional Engineer or his representative
be urgently necessary and the Contractor is unable or unwilling at once to
do such work or repair, the Divisional Engineer may by his own or other
workmen do such work or repair as the Divisional Engineer or his
representative may consider necessary. If the work or repair so done by
the Divisional Engineer is work which in the opinion of PAA the
Contractor was liable to do at its own expense, under the Contract, then all
costs and charges properly incurred by the PAA, in so doing shall on
demand be paid by the Contractor to the PAA or may be deducted by PAA
from any monies due or which may become due to the Contractor.
Provided always that the Divisional Engineer shall as soon as after the
occurrence of any such emergency as may be reasonably practicable
notify the Contractor thereof in writing.

57 Bribes, Any bribe, commission gift or advantage given promised or offered by or
Commission etc. on behalf of the Contractor or his partner, agent, or servant in relation to
obtaining or to the execution of this or any other Contract with PAA, or
given, promised, or offered by, or on behalf of, the Contractor, or his
partner, agent, or servant, to any officer or person in the service or
employment of PAA, who shall be in any way connected with the
obtaining or the execution of this or any other Contract, shall in addition
to any criminal liability, which he may incur subjects the Contractor to
cancellation of this Contract, and also to payment of any loss resulting
from any such cancellation. Any question or dispute to the commission of
any offence under this Clause shall be settled by the PAA, in such manner
as it deems fit and sufficient and its decision shall be final and conclusive.

58 Law governingthe This Contract shall be governed by and construed in accordance with the
contract laws of the Islamic Republic of Pakistan, and the obligations, rights and
remedies of the parties hereunder shall be determined in accordance
with such laws. Resort to litigation by either of the parties in respect of
any disputes should be had only before a court of appropriate and

competent jurisdiction.

59 Increase or 59.1 The Contractor is deemed to have quoted rates given in the
Decrease of Contract (Bill of Quantities) based on the prices of certain specified
Cost. materials
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prevalent in the month during which the last day of the submission
of Bid fell.

59.2 No price adjustment shall be allowed under this clause except in
respect of the materials specified in Appendix-A to Bidding
Document which have actually been incorporated in the Permanent
Works during the corresponding period of increase or decrease.

59.3 Adjustment shall be allowed for the specified materials according to
the method prescribed in the Appendix-A to Bidding Document.

59.4 All claims for additional payments under this Clause shall be lodged
by the Contractor with the Divisional Engineer within such
reasonable time from the date of occurrence of the event which,
according to the Contractor, entitles him to such additional
payments by PAA, but in no case after the expiry of twenty-eight
(28) days thereof, such claims shall invariably be supported with all
relevant necessary details and particulars required for proper
verification thereof and the Divisional Engineer shall be entitled to
require the Contractor to provide such further details / information
as may be required for due and effective verification of such claims.

59.5 The Divisional Engineer shall verify and certify for payment, if any,
claims lodged by the Contractor under this Clause within a period
not exceeding twenty-eight (28) days from the date on which the
same are submitted by the Contractor as aforesaid.

59.6 In case the PAA is entitled to recover from the Contractor any sum
or sums under this Clause arising from any decrease in the said
prices for materials, the provisions of this Clause shall apply mutatis
mutandis to such recoveries by the PAA.

59.7 If the Contractor fails to complete the works within the time for
completion, adjustment of prices therefore until the date of
completion of the works shall be made using either the indices or
prices, whichever are more favourable to the PAA, provided that if
extension of time is granted the above provision shall apply only to
adjustments made up to the expiry of such extension of time.

59.8 No escalation shall be allowed to the Contractor in respect of the
period extended for the completion of the work due to his own fault.

60 Water Supply/ The Contractor should make his own arrangement for water and power
Power Supply etc.  supply required for execution of work and nothing will be paid for the
same, by the PAA. Provided that in case water supply is allowed by the
PAA to the Contractor from water mains passing through areas where the
work is required to be carried out, the Contractor shall pay the cost of
water to the department at one-half (1/2) per cent of the total cost of work
for drinking purpose and one (01) per cent of the total cost of the items of
work involving use of water (that is for constructional purposes). The
Contractor shall bear full charges for laying its water lines of all length
and size / dimensions from the mains to the site of his underground tanks
as he may require and construct for storage purposes at its own cost.
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61 Abandonment of PAA shall have the power to abandon any work whether in progress or
work by PAA. otherwise and in such an event, the Contractor shall have no claim for any
compensation of any kind whatsoever from PAA except the actual cost of
the work executed at the Site under the Contract for which the contract

requires payment to be made.

62 Materials obtained All materials (e.g. stone and other materials) obtained in the work of
from excavation & dismantling, excavation etc., will be considered PAA property and may be
dismantling. issued to Contractor (if they require the same for their own use) at rates

approved by the Divisional Engineer. If these materials are not required
by them, they will be disposed of as found fit by the PAA.

63 Danger Signs to Lights for illumination, danger signs for warning, and information /
be provided by cautionary signs in approved colours and sizes shall be provided by the
Contractor Contractor wherever required at his own cost on the barriers as directed

by the Divisional Engineer.
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SPECIAL CONDITIONS OF CONTRACT

6 Possession of Site
(Substitute the clause 6 with following text)

6.1 The Divisional Engineer shall, together with the written order to commence the Works,
grant the Contractor possession of such portions of the Site as are necessary to enable
the Contractor to commence and carry out the Works in accordance with the programme
referred to in Clause 10, subject to any sequencing or phasing requirements prescribed in
the Contract.

6.2 Thereafter, and from time to time as the Works progress, the Divisional Engineer shall grant
possession of further portions of the Site, as required for execution of the Works with due
dispatch, provided such possession aligns with the Contractor’s reasonable proposals as
approved by the Divisional Engineer.

6.3 The Contractor shall submit any such proposals for staging of site possession in writing to
the Divisional Engineer for review and approval, and no right to possession shall arise
unless and until expressly granted by the Divisional Engineer.

6.4 PAA shall not be liable for any delay or claim arising from staged or partial possession of
the Site, provided such staging is consistent with the Contract or approved programme.

10 Programme to be furnished

(For works with a contract price exceeding the financial limit prescribed for PEC Constructor
Registration Category C-3, as revised from time to time, Clause 10 shall be substituted with the
following text)

10.1 The Contractor shall, within fifteen (15) days of receiving the Letter of Acceptance, submit
a detailed Programme of Works to the Divisional Engineer for approval. The Programme
shall include all activities, including mobilization, and clearly identify critical path items
using a computerized Critical Path Method (CPM) format. The Programme shall be updated
monthly, incorporating a chart of forecasted principal activities, an updated cash flow
schedule for payments, and any revisions necessary to reflect actual progress. It shall
serve as the baseline for assessing progress and determining Liquidated Damages under
Clause
29. Monthly progress reports shall include an up-to-date analysis of actual versus planned
progress, identification of current or emerging critical items, and the Contractor’s proposed
measures for mitigation.

18 Quality of Material, Workmanship and Tests

18.2 Expenditure on account of laboratory testing to ascertain suitability of materials and all
other required tests etc. shall be borne by the Contractor.
24  Programme to be furnished
(For works with a contract price exceeding the financial limit prescribed for PEC Constructor
Registration Category C-3, as revised from time to time, Clause 24 shall be substituted with the
following text)
24.1 In the event of:
(a) the amount or nature of extra or additional work,
b) exceptionally adverse climatic conditions,
c) any delay, impediment or prevention by the PAA, or
d) other special circumstances which may occur, other than through a default of or breach
of contract by the Contractor for which he is responsible, being such as fairly to entitle
the Contractor to an extension of the Time for Completion of the Works, or any Section
or part thereof,
the Divisional Engineer shall, after due consultation with the Contractor, determine
the amount of such extension and shall notify the Contractor accordingly. Provided
that the Divisional Engineer is not bound to take into account any extra additional
work or other special circumstances unless the Contractor has within fourteen (14)
days after such work has been commenced or such circumstances have arisen,
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delivered to the representative of the Divisional Engineer full and detailed particulars
of any claim for extension of time to which he may consider himself entitled in order
that such claim may be investigated at the time.

25 Termination of Contract for slow progress
25.1 In the event of termination by the Divisional Engineer, the Contractor shall have the right
to file an appeal before the Director General PAA, within seven (07) days from the receipt
of such termination notice. The decision of the Director General PAA shall be final and
binding.
29 Liquidated damages for delay

29.2 The amount of Liquidated Damages for each day of delay in completion of the whole of
the Works, or if applicable for any Section thereof, shall be imposed at the rate of 0.05%
of Contract Price as stated in Letter of Acceptance for each day of delay in completion of
the Works. Provided that the amount of Liquidated Damages for delay shall not exceed ten
(10) per cent of the Contract Price as stated in Letter of Acceptance in all cases.

29.3 In cases where liquidated damages have been imposed or have been proposed to be
imposed, the amount to be retained in lieu of Security Deposit during the Maintenance
Period shall be based on the cost of works executed, and not the reduced amount to be
paid to the Contractor after imposition of liquidated damages.

29.4 Where a work has been delayed beyond the stipulated date of completion, the Contractor
shall be required to extend the securities and insurances as per the revised dates at his
own cost.

31 Suspension of Works

31.2 Partial / complete suspension in work is likely to take place during emergency operations
and VIP movements etc. labour, equipment, and material, etc. shall be removed from the
site of work during such suspension periods to a distance for essential security
requirements. No compensation whatsoever on this account shall be claimed by the
Contractor for those losses likely to occur. All such unforeseen disruptions during working
hours may result in idleness of manpower and equipment and waste of material, etc. for
which no compensation shall be paid to the Contractor.

31.3 No compensation is payable for interruption in the work due to any reason beyond the
control of PAA.

32  Care of Works
32.2 The Construction materials should be stacked at a suitable place as per the direction of
the Divisional Engineer or his representative.
32.3 The work shall be so arranged as not to cause any disturbance to the passengers /
functionaries and other agencies working at the airport.
41 Valuation of Works
41.3 For works items described in the priced bill of quantities (BoQ), the valuation of works
shall be made as per the evaluated rates provided in the corrected priced BoQ, and

41.4 For work items not described in the priced bill of quantities (BoQ) but available in the Pak
PWD Schedule of Rates (SoR), the valuation of works shall be made on pro rata basis,
and

41.5 For work items neither described in the priced bill of quantities (BoQ) nor available in the
Pak PWD Schedule of Rates (SoR), the valuation of works shall be made on the basis of
actual cost (market rates) plus a lumpsum of twenty-five per cent (25%) as overheads
and profit.

47 Period of Maintenance

47.2 Period of Maintenance or Defects Liability Period shall be of one-hundred eighty (180)

days duration.
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59 Increase or Decrease of Cost

59.9 The Price Adjustment shall be applicable only for the Contracts having stipulated
completion period greater than eighteen months and contract price exceeding financial limit
of PEC Constructor's Registration Category C-3 as amended from time to time. Contracts
having stipulated completion period less than or equal to eighteen months and value
equal to or less than the abovesaid limit will be considered as fixed price contracts.

64 Payments to Contractor

64.1 PAA shall release payment to the Contractor within fifty-six (56) calendar days from the
date of certification of the Contractor’s bill by the Divisional Engineer. Should payment be
delayed beyond this period, a simple interest at the rate of zero-point zero five percent
(0.05%) per annum shall accrue on the unpaid amount, calculated from the day immediately
following the due date until the date of actual payment.

65 Settlement of Disputes

65.1 Any difference or dispute arising between the PAA and the Contractor regarding the
interpretation, execution, or performance of any provision of this Contract shall be referred
exclusively to the Director General PAA, whose decision shall be final, conclusive, and
binding on both parties. The Contractor shall not initiate or pursue any legal proceedings
or remedies in relation to such matters. This shall be without prejudice to the rights of the
parties under the applicable laws.

66  Authenticity of Financial Instruments

66.1 Any financial instrument, submitted by the Contractor as Bid Security, and Performance
Guarantee, if found fake or dishonoured by the issuing bank / financial institution at any
pre- / post-contractual stage shall, in addition to any criminal liability, call for blacklisting of
the Contractor.

67  Obligations of the Contractor

67.1 The Contractor, during the execution of works, shall be responsible for following the
instructions and directions of the Divisional Engineer or his representative only.

67.2 The Contractor shall be responsible to provide and use quality construction material as per
the specifications, and to the satisfaction of the Divisional Engineer.

67.3 The Contractor shall strictly adhere to all design requirements and technical specifications
established by the Design Engineer and approved by PAA. The charges of which shall be
borne by the Contractor, but the additional quantity of any materials used in executing the
Works shall be paid as per Contractor’s quoted rate.

67.4 The Contractor shall clean the existing rusty steel by approved means at his own cost
and no compensation whatsoever shall be given to the Contractor.

67.5 The Contractor will be fully responsible to arrange security clearance of his workmen
employed on the job in accordance with the rules requirements enforced at the time of
execution and shall not be entitled for any compensation whatsoever on account of
wastage of time and labour due to any reason.

67.6 The Contractor shall enclose the work / site area as per direction of the Divisional Engineer
or his representative at his own cost. He will also ensure safety of workers as well as
passenger(s) and airport staff during and after the work hours.

67.7 The Contractor shall submit a list of fittings, fixtures, equipment etc.to be dismantled as
approved by Engineer In charge accordingly.

67.8 Generally, the works will be carried in accordance with Electrical Act 1910 read with
Electricity Rules 1937 and any amendments thereto, Pak PWD Specifications for Electrical
Works & latest editions of |.E.E rules of Building Equipment.

67.9 All wires & Cables to be used for executions of work will be copper conductors.

67.10 Damages done by the contractor during execution of work will be made good by the
Contractor as per Engineering specifications and to the complete satisfaction of the

Engineer In charge.
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67.11 The contractor will perform all types of tests as directed by E&M Engineer In charge after
/ before executions of his work & will submit test reports in this regard if required.

67.12 Cost of samples of materials will not be claimed & test charges for all required tests as
instructed by the E&M Engineer from Govt. or other authorities will be borne by the
contractor without any extra claim of this effect.

67.13 The Contractor will submit warranty / guarantees & literature of the Air-Conditioning
equipment, Electrical equipment or Mechanical equipment etc as desired by Engineer In
charge.

67.14 The approved makes of materials, accessories & equipment are provided in Appendix-F.
works shall be executed subject to approval of samples from Engineer In charge.

67.15 Any equipment / items during execution / testing / commissioning & during maintenance
period if burnt out / malfunctioning or broken will be replaced by the contractor without
any extra cost.

67.16 The contractor shall supply 02 new HP LaserJet (85A) toner cartridges at no additional
cost to PAA. These cartridges shall remain the property of PAA, and no claims regarding
their ownership or condition will be entertained.

67.17 The contractor shall supply one Xerox 5855 photocopies for official use at ES Civil
Division-II office at no additional cost to PAA, to support requisite project activities. The
supplied equipment shall become the property of the client upon completion of the DLP.

A-4
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Appendix - A
SCHEDULE OF BASIC PRICES OF SPECIFIED MATERIALS

A) Basic Price Materials (To be filled by the Bidder)

We confirm herewith that the following prices were prevalent in the month during which the
last day of the submission of bidder fell and have been taken as a basis for quoting the prices given in
our Bidder.

Adjustment of increase / decrease in price shall only be admissible for the materials listed herein

under:
S.No. Materials Unit Basic Price Remarks
Ex-Factory/Works
1 2 3 4 5
1. | Cement The basis of the rate is the
Monthly Statistical Bulletin
Bag issued by the Pakistan
(50 Kg) Bureau of Statistics.
1) Ordinary Portland Cement
i) Sulphate Resisting --do --
Cement
2. | Steel
1) Reinforcement Bars Kg --do --
ii) M.S. Sections --do --

3. | Bitumen The basis of the rate is the
Monthly Statistical Bulletin
issued by the Pakistan
Bureau of Statistics. If not
available then basis would

Tonne be Natic_)nal Refinery,
(1000 Attock Refinery or frpm an
Kg) approved equivalent
i) Grade 60/70 9 source.
i1) Grade 80/100 --do --
iii) Cutback Bitumen --do --
a) Medium Curing
b) Rapid Curing --do --
--do --
Note:
(1) If the price paid by the Contractor for any of the Specified Materials shall differ from the basic

thereof and shall cause an increase or decrease of cost to the extent of five (5) per cent or more to the
Contractor in carrying out the Contract, the increase or decrease of such cost shall be adjusted in the
Contract Price accordingly. The actual payments shall be made on the basis of quantities actually
measured and certified for payment. Any fluctuation in the prices of materials other than the Specified
Materials shall not be subject to adjustment of the Contract Price.

) The Bidders shall submit satisfactory documentary evidence in support of the rates and prices
filled up in this Appendix.

We agree that price variation in the above listed basic prices during the currency of the Contract
will be adjusted only to the extent as stipulated under the Conditions of Contract.

Authorized Signatures

Name
Seal
Date
: A-5
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MATERIALS TO BE PROVIDED BY PAA

Appendix

-B

Schedule showing (approximately) materials to be supplied by the PAA under Clause 52 of

the General Conditions of the Contract or for work contracted to be executed and the rates at which

they are to be charged for

Particulars

Rate at which the material shall be
charged to the Contractor

Unit

Rs.

Place of Delivery

Note: The person or firm submitting the Bid should see that the rates in the above schedule are filled up
by the Divisional Engineer on the issue of the form prior to the submission of the Bid.

For P&A Hz -
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Appendix - C
PERFORMANCE BOND GUARANTEE

Guarantee No:

Date of Issue:

Amount of Guarantee:

Date of expiry:
BY thiS BONA WE ...ttt e e e e e e e e eereeeeeenn (hereinafter called “THE
SURETY?”), (1) do hereby bind ourselves and our successors and assign jointly and severally by these presents
to pay to the PAKISTAN AIRPORTS AUTHORITY, KARACHI (hereinafter referred to as the PAA which term shall
include his successors in office and assigns) unconditionally on demand and without further question, the sum of

RS..coiiiiiiiin, LU oY= PR ),
sealed with our respective seal and dated this ... WHEREAS,
Y O UPOU P S PP SRR PPN (hereinafter

referred to as “THE CONTRACTOR”) by an agreement made between the PAA of the one part and the
Contractor of the part have entered into a Contract hereinafter called “Said Contract” for the Construction,
completion and maintenance oOf ..ot ” as therein mentioned in
conformity with the provisions of the said contract and the sum mentioned in the above written Bond represent the
amount of Performance Bond to be furnished by the Contractor for due fulfilment of obligations under the said
Contract.

NOW THE CONDITION OF the above written Bond is such that if the Contractor shall duly perform & observe all
the terms, provisions, conditions & stipulations of the said contract on the Contractor’s part to be performed &
observed according to the true purpose, intent & meaning hereof as determined by the PAA who shall be the sole
judge in the matter, or if on default by the Contractor for which the PAA shall be sole judge the Sureties/Surety
shall pay the amount of this Bond to PAA without reference to the Contract, then this obligation shall be null and
void but otherwise shall be and remain in full force and effect but no alteration in terms of the said Contract made
by agreement, between the PAA and the Contractor or in the text or nature of the works to be constructed,
completed and maintained thereunder and no allowance of time by PAA under the said Contract nor any
forbearance or forgiveness in or in respect of any matter or thing concerning the said Contract on the part of the
PAA shall in any way release the Sureties/Surety form any liability under the above written Bond.

AND WE agree that this Bond shall be irrevocable and the Guarantee hereby given shall be valid up to
.................................................. and that a Certificate signed by the Director Engineering Services / Additional
Director, stating that the Bond has become due will be sufficient proof of its forfeiture and we shall pay the amount
so demanded without, any further proof of any kind and that the payment shall be made by us forthwith on the
receipt of the Certificate of the Director Engineering Services / Additional Director as aforesaid.

Notwithstanding anything contained hereinabove, the Bank’s liability under this Guarantee shall in no event
exceed the sumof Rs .................... (RUPEES. ...ttt ), and this guarantee
shall remain valid up t0 ..o where after the Bank shall be completely discharged and
released from all its liabilities hereunder unless a claim is received before the aforesaid expiry date.

Signed, sealed and delivered by the said in the presences of:

For and on behalf of For and on behalf of
M/s
CONTRACTOR SURETY
WITNESSES:
1. Signature. 2. Signature.

Name. Name.

CNIC: CNIC:

Address. Address.
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Appendix - D
MOBILIZATION ADVANCE GUARANTEE

(Bank Guarantee)

Guarantee No. Date

WHEREAS the Pakistan Airports Authority (hereinafter called PAA) has entered into a Contract for
(Particulars of Contract), with
Constructor “M/s ” (hereinafter called the “Contractor”).

AND WHEREAS, PAA has agreed to advance to the Contractor, at the Contractor's request an amount of
Rupees (Rs. ), which amount shall be advanced to the Contractor as per
provisions of this Contract.

AND WHEREAS, PAA has asked the Contractor to furnish Guarantee to secure the advance payment for the
performance of his obligations under the said Contract.

AND WHEREAS, (Scheduled Bank)
(hereinafter called the “Guarantor”) at the request of the Contractor and in consideration of the PAA agreeing to
make the above advance to the Contractor, has agreed to furnish the said Guarantee.

NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor shall use the advance for the purpose
of above-mentioned Contract and if he fails and commits default in fulfilment of any of his obligations for which
the advance payment is made, the Guarantor shall be liable to PAA for payment not exceeding the
aforementioned amount.

Notice in writing of any default, of which the PAA shall be the sole and final judge, on the part of the Contractor,
shall be given by the PAA to the Guarantor, and on such first written demand, payment shall be made by the
Guarantor forthwith of all sums then due under this Guarantee as determined by the PAA without any reference
to the Contractor and without any objection.

This Guarantee shall remain in force until the advance is fully adjusted against payments from the interim
Payment Bills of the Contractor or until (Date) whichever
is earlier.

The Guarantor’s liability under, this Guarantee shall not in any case exceed the sum of Rupees
(Rs. )-

This Guarantee which is unconditional and irrevocable, shall remain valid up to the aforesaid date and shall be
null and void after the aforesaid date or earlier if the advance made to the Contractor is fully adjusted against
payments from interim Payment Bills of the Contractor provided that the Guarantor agrees that the aforesaid
period of validity shall be deemed to be extended if on the above mentioned date the advance payment is not

fully adjusted as payments from interim Payment Bills of the Contractor.

GUARANTOR
For
(Bank Limited)

1. Signature

. Name
3. Title

A-8
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LIST OF BANKS

Appendix - E

Following is the list of approved schedule banks (financial institutions) acceptable to PAA for
obtaining Bank Guarantee(s):

Public Sector

1)
2)
3)

National Bank of Pakistan
Sindh Bank Limited
The Bank of Punjab

Private Sector

4)
3)
6)
7)
8)
9)
10)
11)
12)
13)
14)
15)
16)

Allied Bank Limited

Askari Bank Limited

Bank Al Habib Ltd.

Faysal Bank Ltd.

Habib Bank Ltd.

Habib Metropolitan Bank Ltd.
JS Bank Ltd.

MCB Bank Ltd

Samba Bank Ltd.

Soneri Bank Ltd.

Standard Chartered Bank Ltd.
United Bank Ltd.

Industrial and Commercial Bank of China Ltd.

Islamic Banks

17)
18)
19)
20)

P4), s
ForPQA “}"?

Al Baraka Bank (Pakistan) Limited
Banklslami Pakistan Limited

Dubai Islamic Bank (Pakistan) Limited
Meezan Bank Limited
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Appendix - F

LIST OF APPROVED MANUFACTURERS / SOURCES

This list of recommended manufactures and / suppliers of different materials / equipment with brand
names have been provided in order to establish a standard level of performance. The Contractor is
supposed to provide and fix the materials / equipment of acceptable quality from the list or equivalent
as approved by the Engineer. Whereas the preference of brand and model will be decided by the
Engineer. Material from approved list shall stand rejected, if it fails in any of the specified tests or
quality standards.

Sr. No. Description Manufacturer/Supplier/Source
Civil Works
1 Cement (OPC, SR) Lucky, Pioneer, Maple Leaf, Fauji, Askari, Power,
Cherat, DG Khan, Dewan
2 Cement (White) Kohat, Maple Leaf, Zealpak
3 Construction Chemicals & |Sika, Fosroc, BASF, Ultra, Fastchem, Vertex, MAPEI,
Sealants KALON, Mitchell
4 )Anchoring / Fixing Systems|Strong hold, Strong force, Hilti, Fischer
5 Sand Bholari or from any other approved source as per Mix
Design.
7 IAggregate From approved source.
8 Steel Reinforcement Amreli, FF Steel, AFCO, Ittehad, Ittefaq, Fazal, PECO,
Razzaque, Metropolitan, Mughal, Pak Steel, Model Steel
Nizami Brothers, Moiz Steel, Poineer, Tayyaba Steel of
approved equivalent.
9 Bitumen (Cold) National Refinery, Attock Petroleum, PARCO
10 Bricks/Blocks Local (Brand / source to be approved by the Engineer)
11 Ceramic Tiles Shabbir, Master, Time Ceramic, National, or equivalent
imported
12 Vinyl Tiles Decora, Marflex, A.T.S. Synthetic
13 Wooden Flooring Sarina, Firstfloor or equivalent
14 Textured Decorative Rockwall, Wall Tec, Rock Shield, Sand Tec, Graffito, Jotun
Wall Coating
15 Aluminium Doors / ALCOP, Pakistan Cables, Chawla, Prime, Ittehad Aluminium
Windows Thermec, Eng: Co, Alhali Aluminum Co (Pvt) Ltd, Krudson
Lucky or equivalent
16 Aluminium Composite ALCOP, Chawla, Pakistan Safety Glass (Alucobond), AKB
Panel (EuroBond — Exterior. & DuBond — Interior)
17 Paint IClI (Dulux, Paintex), Berger Robbialac, Brighto, Master
Kansai (Japan), Nippon, Jotun, Diamond, Buxly, Pakistan
Phthalates Limited (Kalon Chemicals Company) or equivalent.
18 Powder Coating Jotun or approved equivalent
19 Concrete Pavers Tuff Tiles, Izhar, Envicrete, National Pavers, Banu
Mukhtar, Magnacrete or equivalent
20 Insulation Diamond (Jumbolon), Pakistan Insulations, Safe line,
Insugreen
A-10
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European, Basin /
Vanity, Urinal, Flushing

Sr. No. Description Manufacturer/Supplier/Source
21 Membranes for Roof Polytec (Henkel Polybit), Hygrip, Roof Grip, A.T.S. Synthetic
and Basement walls Petro Seal, Bitumat (Saudi Arabia), Pakistan Phthalates
Limited (Kalon Chemicals Company), Sika Raingard
22 uPVC Doors / Windows  |Framez, Uniwin, Nasar Steel, U-Tech, Green Door, V- Make,
Chawla
23 Steel Doors and windows [SECCO or any other approved equivalent
24 Termite Proofing Agenda (Termidor), Biflex, Fiprokil, Mirage, Termicure, Ability
25 Terrazzo Tiles As approved by Engineer
27 Pre-Engineered Steel Zamil, Mammut, Mabani, Kirby, Banu Mukhtar, I1zhar,
Buildings SACHAL
28 Gypsum False Ceiling Elephant, Lodhia (Arish), DFB, United
29 Glass Pakistan Safety Glass, Ghani, Al-Fattah, Khawaja,
Nowshera Prince or equivalent.
30 Door hardware Kolf, Sitara Hardware, Jb.Saeed, IM Hardware (Yale),
Alpha, Khas, Babar, or approved equivalent.
32 SS Railing Dah Shi (Taiwan) or equivalent
33 Medium Density Al-Noor, ZRK, Nuboard or equivalent.
Fibreboard
34 High Density Patex, Sonitex or equivalent
Fibreboard
35 Plywood Patex, Marineplex or equivalent.
PUBLIC HEALTH WORKS
1 Sanitary Ware Porta, Marachi, Master, ICL, Finecera, Karam, Cera and 3
(WC Indian, WC Star or equivalent.

Cistern)

2 Bottle trap Porta, Master, Faisal, Sonex, Asia and Super Asia or
equivalent.

3 Bath / Kit. Fittings Porta, Master, Faisal, Sonex or equivalent.

4 PPR-C Pipes & Fitting Dadex, Beta, Master, Plasco, Turk Plast, Popular Pipe
Accufit, Minhas, Dura Built, IIL, Builtec, Euro Gulf, YAH
Plastic Industry, Pelikan Pipe Industry (Civic)

5 uPVC Pipes & Fittings Dadex, Shavyl, Galco, Beta, Turk Plast, Jamal, Fast Flow
Plasco, Popular Pipe, Master, Accufit, Dura Built, Builtec
Euro Gulf, YAH Plastic Industry, Newtech, Pelikan Pipe
Industry (Civic), Prime Star Industries or approved equivalent.

6 RCC Pipe Shalimar, Pakistan Pipes, National Pipe Industry

7 G.l. Pipes International Industries Ltd. (lIL), Master Pipe, Jamal,
Victory, Steelex or equivalent

8 C.l. Pipes C.l. Engineering / Corp: Teepu, Alpine, NPC and CME or
equivalent.

9 Gate / Sluice Valves KITZ (Star Corporation), Teepu, Anwer, Asia, Rehman

Group, Sirajia Trading co.

For I&;L‘? .
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Sr. No. Description Manufacturer/Supplier/Source
10 G.l. Fittings KITZ (Star Corporation), Health Engineering (HE)
11 C.l. Fittings & Valves Teepu, Alpine, Sirajia Trading co.
12 C.l. Manhole Cover CME, Teepu, Alpine, Turk Plast
17 MS Seamless Pipe Huffaz Industries, Jamal, KITZ, Sirajia Trading co., Master
Pipes, Victory
18 PVC Water Stop Fosroc, Sika, Decora, Marflex
19 HDPE pipe and Fittings Dadex, Jamal, Plasco, Turk Plast, Beta, Popular Pipe,
Accufit, 1IL, DURA BUILT, Builtec, Fast Flow, YAH Plastic
Industry, Newtech, Pelikan Pipe Industry (Pelikan), Prime
Star Industries
21 \Water Tank Master, Super Tuff, Dura, Accufit, Prime Master
22 Kitchen Sink Porta, Atlas, Asia or approved equivalent
ELECTRICAL & MECHANICAL WORKS
1 Wires and Cables Pakistan Cables, Fast, AGE, Newage, GM
2 Air Switch Breaker, Terasaki Japan, Siemens, ABB, MG, Hager, Schneider
Load brake switches, Electric
MCCB and MCB etc.
3 Switches and Sockets Schneider, Philips
4 Down Light/ Batten Lights [Sunlight, Pierlite, Future Technology, Orient
5 Flood Lights Philips/ Signify, Osram, GE, Thorn
6 Fans Pak, Royal, SK, Super Asia,
Ceiling/Exhaust/Bracket
7 UPS Huawei, Homage, Inverex, Goodwee, Crown, Fronius, APC
8 Tubular batteries AGS, Phoenix, Osaka, Exide, Volta
9 AC Units Gree, Haier, Orient, Green Air, Dawlance, PEL,
Kenwood
10 Air Curtains Gree, Haier, Orient, Green Air, Dawlance, PEL,
Kenwood or Equivalent
11 PVC Conduits and Polupar, Galco, Sheval, Adamjee, GM, Dadex
Pipes
12 PVC Cable Trunk Adamijee, Jeddah or equivalent
13 Termination Kit / Straight |Raychem (Germany), 3M (USA), Elastimod (Egypt)
Jointing Kit
14 LV main distribution panel |Siemens, PEL, FICO, Schneider Electric, ABB, Sunbeams,
Engineers & Engineering, Libra, Hussein & Co., BLS
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HISTORY

As day 10 day pothiless havs becoma highly sophistcated. 30 has our wnderstanding of how 1o
crpate A sade, hoathful work ervinonensnt in tha past “Acckdent  Prsenbon” for omganizations
simply maant lmedom from seices Rjuies 50 Employees and  property loss Today,  howdver,
"Loss Control being & parl of HSE cowers mot only injry but cooupabionad diseases and
ervionmental concemns  akoeg with §re and  property  damage contol This new understanding
ol HEE i nol only rofecied at all lvels of management bul oo i cCONVRCIORS, Suppiees &
CONCASRONMNNTS ACIVIHS

Thase diys most of e Oganzations show ther concema with mpand o the wellam of  thoi
ampicyss Dul some-hiw Bavwe asde Ihe panl Supples, cONMRCIoRE And cONCessionATes play
duning muliss operalions, which  af fimes haem the organizabons and employeas as woll 1l
& e nebd of the Gma Tl sopplers’. conbacors’  And  concassionaies’ sl of
undirstanding abcud HSE Ssuns b made ol par with el of o crganizalion Ty Afe
working for,

The present PAA Managemenl has made o0 oonconiic and senous offot of esiablshing
Imdnaticnal HSE Standards by nitialing e procas of Integrated Managemaent System ({IMS)
IEplETnRAsoN, M owhoh contraey o e pasl ke of PAA  suppheni, CONYROION  and
CONCISRIONAIMS B MO0reisd, &0 AS 10 kg Thism Activiles on haemonicus ack wih PAA
opamions and to ensure fulllimanl of PAA HSE mguieenents. The publicalion of his HSE
mancal 5 part of the same campaign and commiment made by PAR'S top managamant.

The Direclomin of Safely & Cuality Msragement Sysiem has been established with is field
offices 8 vatious aipors | ocations o provide ondile suppadl and guidance on the Bad
pariaining 10 tha Hoakh, Safoly, Ervieonmestal  Prolpcion, Ensegy  Cordendaton, Cusbomss
Satefaction, Awviaton Secunty and Infommabtion Seowty Managemenl Sysiem. The nequinemaont
detadled 0 this Manual are derdved Based upon inlemational slandards and  indusiry  best
prackces. The PAA mesrves B rght to change | amend B requiremen! stated n this  documanl
wilh B ERAnga 0 fequiemi? of intkenatonal sthndied of 1o Sl PAR'S maguiremest

1 STAPT i MNL-002-MSK-2 0
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Pakistan Alpors Authority & focused on mproving thee Health, Salely and Enviionmaent relatid aspeces
which wedd analda f0 contl pccupational harseds & safaly nsks assantially sequingd 10 mpdmani
Ervronmentsl  Msragemenl Systerm. The dewelopment and  implemaeniation ol s Inlegrated
Mansgement System s alresdy in procsss through which PAA has abesdy scquined 150 S001: 2008
[Ouality management System) and & now sleadily moving foreand o aoguine ESO 140002004
[Envronmanial  Managomant Systam) OHSAS 180012008 (Ocoupational Hoakh and  Satety
Mansgsrmant Syslam). C5 IS0 100012007 [Costormas Satalaction), ISMS 150 270042005 (informaton
Security Managemen Syatem). EnbiS S0001:2011 (Erergy Management Syslem) and ICAD SeMS
Securty Maragemenl Systern| duly inlegrated with KZAOs Avaton Satety Management Systom.

Dok i 10 highhight tha pivelal 1ol of contracion, supplens, and conchesonaims n diffecen activitis
teeng CAraRd oail Bl Ol privsises o conform 10 ihe Rcoegtable aafely standards in crded o conirol
adverse ervironmental impacts and safiely hazards [ rsks. We shall constanBly need e support ol
contracion, supphers, and concossionares 0 assist in inculcating o safe and ervironment nendly
e al our premdses.

This Manusl cortaing guidalngs 10 Do followsd By the contaciors, Supplors, and congissionanes in
complance with all the siandands and megulstion of safely. amimenmanl, cotupationsl Falth and quality
basad on continual iImprovesment concept while parforming work | activity within She sress of responsitility
ol Pauistan Abpors Authoify promises. The rolsvant PAA oficals will sxiond madmum possbio
REAHIANGE WiieWwi Clrfiealong ane requinsd rogaeding inkepralalion of this manual

| vkl absg Bus 10 ackeowlsdge B condiBotions made By e condaciors mpplers  and
concossionaines in developing and maintaining the infrastruciure al the Pakistan Arports Acthorty
arporis and other locatons. Al the same me, | wge them o acively participate in our eficrs jo create
posithve Improvaments By streng@aning thi nstlution Srough asopion of Dasl quakly, health, safely,
and arvignmanal praclicss anabing Pakilan Apons Auhonly 0 Deioms 4 leeding aviation
arganization

{ASIM SULEIMAN)
Ar Marshal {Reid |
Carecior Genaral
Pakisias AMpons Authonty
Dated -____ March 2017
150ZCT L] MNL-D02-MEXX-Z 0
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ACRONYMS
ATS MR TRAFFIC SERVICELS)
P, CIVIL ANIATION AUTHORITY
CARs CIL AVIATION RULES
FaaF CIAL AVIATION AUTHORITY FORM
PAAD CRAL AVIATION AUTHORITY DRDER
DMA DEPUTY MANAGEMENT REPRESENTATIVE
HICPAA HEADGUARTER CIVIL AVIATION AUTHORITY
HSE HEALTH SAFETY EMVIRONMENT
AR MPROVEMENT ACTEON REFORT
IMS INTEGRATED MANAGEMENT SYSTEM
MR MANAGEMENT REPRESENTATIVE
PPE PERSOMAL PROTECTIVE ECLUNPMENT
PTW FERMIT TO WORE
EME ENVIROMMENTAL MANAGEMENT SYSTEM
150 INTERMATIONAL ORGANIZATION FOR STANDARDIZATION
LOTE LOCGR-OUT TAG-OUT
LPG LiGueD PETROLEUM GAS
MHL MANLAL
MS0S MATERLAL SAFETY DATA SHEET
NEQS HATIONAL ENVIRDMNAMENTAL OUALITY STANDARDS
COHESME OOCUPATIONAL HEALTH & SAFETY MANAGEMENT SYSTEM
o CFFICE OF PRIME INTEREST
Cas CIUALITY MANAGEMENT SYSTEM
SME BAFETY MAMAGEMENT SYSTEM
TOM TOTAL QUALITY MANAGEMENT
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11

13

Chapter1
INTRODUCTION

Intagrated Managaman Syslam comprang enatonal Manageant Syslem standaeds 150
G000 J008 (Dhalty Managemest System), IS0 14001 2004 |Efmironmanial Masagarmen
Systam). OHSAS 18001: Nﬂ?tWMM&MyMISMﬂLW
ICACTs SMS (Safety Managemen! System) fas been mplomented in Pakistan PAA. Thesa
slandards requre adherence from all e slsbeholders fo Sl ther respective obigalions
iowards vial aspects of Salety, Oualty, Coospational Health and Envionsment This HSE
Manual outkngs tha responsiblites of conMacors, SUppleTs AN CONCESSONANTS WOkng o
PAL o on i araas unded PRA'S jursdiction

EAAIMS POLICY
Top Management commidment is demonstaled in IMS Policy, atiached as Appendix-& (English
varson) and Appandic-B. [Lisdu version].

131 RESPONSIBILITY FOR WSE COMPLIANCE:

1318 PAA shall requrs Confeactors andior  Sub-condractiors | Supplems [
Conmssionsines. 1o affim thal ol supenisors aro nesponsibie for ensuring
that the works | octivbies ame poerfommed in scoordance 'with ol applcable
health, safely ond anvwonmaentsl rules, regulaSons and good working peactioes
with aqual diigencn boing pad 1o tha Tuliiment of the contmciual iechnical
spnchications. PAL will requing Conacton. and Sub-contRooes 1o adviss Soch
patsornal of twir  salely espomBdtion. Condactors | Gupplers |
Contnssionanes shall aleo peovide PAA with Bheir organizatonal selup for
paticulsr contract | suboontract | renewal | bid imvlation documanl, whees
applicable, specfying the amas of salety rosporsitiitios of ther supervsors.

1312 Al DDOs shall pnsure IMpaning Nedessary dneclions. and estatdsh mouisie

1o alfil The wision and the objecives contained in Bes marual

1313  The concerned Dérectors | Additionad Directors | Alrport Managers | Chiel
Operations. Officers | Location Heads | Ssctional Heads inmvohved |
ey in (ha purchass of malerials, sEIcES and contrachs (includieg sub-
contracts, il vyl shal entund alfectve implesaaion of his manual Ty
ahall abo e responsble 1o designate Contract Coordineors whida
sppiicable sapacaly on langs stals propcis

1334 Contract Coordinator (a designated PAA Employes) shall be responsinle for
e on-aie implemeniation of HSE requinements by the coniraciors and thae
offcals | woikors. Ha shal alo B s ig: b Mpooid 0n-5 Sanagamani
actiilies and realings apecile 10 P HEE Boue.

1315 Depsty Management Representatives (DMifts]) =fall b responsbls o
owersea the mplemeniation ond efecivensss of e manual of  thai

respective Arports § ATS Unis | Locations.

1318 The conoeimed Direclors ! Additions] Direclors | Alrpan Managers | Chisl
Operations Officers | Location Heads | Ssctional Heads. oboed |
agipid B he puichais Jf Falérnls services and conlrct incheling sl
coniracts. if any). shal ensurs incofporation ol specils douse(s) on Safely,
Hoath & Environmenl o the confract agresments o ther menewals | Bid
imstabon documenis indicating the nesd jor compliance with tho dolndod

guideings as oulined in this manual.
—— — - —_— = = - -
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1317 AN Salety, Heath snd Erviconmen! requinsmaents contained in this. sl
zhall alsn be made parl of tha bid rwitation documaents | confracts.

1318  Amy spocific requinements not covered in this maraal and in w0 axisiing HSE
clauss of the contact / Rass BMaemant may be spaciied in Thi commct | Maso
documants by tha Mapactive PAR luncliong, in consollalion with Additions
Dirncior SOMS [REGICF). Additonal Dirscior SOMS (ANSIAPS) al HOPAA
mwwnuumaam Units [ Locations. These may incude
bul nok ed o

a Working procadines

b Rk { impact assessmant of the job

o Requrements of tmnsporting carmker, machingry | equipmant and tools

d Handling | packbging idanification niquirsmants

[ ] Information aboul the product compasiton

1. Compiance %o the redalod Salety, Heath & Emdronmaent procedures for
PO Bl ALY

a Usssger of Perscnal Protecive Equpment (PPE)

h Compefence | imining reguimments of workers

i Handling and daposal of waste, s

i The reed o obtan Permit To Work (PTW), where regured

LS Emarngency protedums

1 Aczaden! | ncadin] reparticg

m Lingal resquirmmisnts.

Thi

concerned Directars [ Additionsl Divectars [ Ainport Managess |
Oparaticns Oficers | Localion Hoads | Sectionsl Heads may sk
Suppled | conlisclor | concBonarg o chiry ool 8 risk assessmant

1318

f
£
|
|
i
|
|

132

1322  The concemed Dirsclons | Additional Dinectars | Alrpost Managers | Chied

E

15T T 1.2 MNL-00Z-MEXK-2 0
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1325

1326

1327

1338

13289

13X
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o Complancs of reguisiony necpamments, 1o Thia HSE Manusl or Ther own
HESE Manual(s) # axceeding the requiremen stipulated by the PAA and
PTW by coniracions | suppliers | concessionamnes

Regular on-site meatings with the conbmcter mus! be commned | heid 10

descugs o HEE compiancy and redaled sapects of th job, Reconds of such

m and on-sile managemen] actvibes must be maintaned by the
Contract Coondinator.

HSE audit or on-site inspections shal be camied out mndomily by e authonzed
Irespecions of SOMS Direcioraie in coordnaion with e concomed Deeciorate |
Erandh al HOPAA @ concanned Section il adpons | iocatons lor checking HEE
complanch. AR (Imgroswrmnnl Aoon Repor) on PAAF-DOZ-BISXK Shall s roaed
 pereraled incase gy non-comommilly s obseraid or | any comeciiee o praventve
action is required. All procesdings. of the audt o on-sie napections shall be
dooumaniod by the respectiso inspadion.
A e weorks, pm“!uwhﬂmm carrhed oul I rendaned by
Conlrackes | Suppbara ¢ Concassionangs shall ba Eable 1o moniloning and
WWMPM'GWWJWMQHMM HEE-
woithingss. Suiprise inspeclion may be ciried out ol sy me by SOMS
Cecinis.

The montoerng | sgerdson S0 reguinad shall Bo made under B rekean
dlauseds) of tha contract. The parfcrmance monioring dats of contracton. with
WHMWHSEMMFHMMCHMJM

and documaniad on panodical Boai by 1he mepsctig DDGs m well @ by
SOMS Dirpctorate | SOMS loams at locations, 1o devwsiop neces sy Cormactve
I presniree achons accoedingly. This. significant data of .a paricuear conlracion
I supplor | concossionais, will bo omoally ofserded and b ghen duo
consieration al the time of awarding / conlinuation | rendwals ol of any
‘ponlyact

Al potenhsl Contracioes, Supplern & Concessicnaires shall be infarmaed
about the avalabity of HSE manual which would requine complance from
them. The latest version of this Marwal shall be posied on the PAN's Offcial
Wenste winte PAADIKIS AR COM. CE

This conhined DFodorats | Branch | Anpon I Location shall gétvide he haed
oopy of the Biest version of HSE Manual 1o the Contraciors | Suppliers |
Contessinnaices al e lims of sgning of the Contract Agresments | Licerss
Agreemends | Lease Deeds | Purchase Orders [/ Supply Orders, olc

a No wiik by asaciiod withoul Supenison of concand mpresentaiion ol
OF Saction | Braech, aspacally ol airndioma.

b.  The mpreseniston of OF section § function shal  ensore
mplementation of preventie control moasunes during execulion of work
and comective measunes in case of any abroemal | emengenoy situation.

S A food conchstionenes il predecally be conifed in Food Safety
Manggement Syslem 150 22000 2017,

In casa ol sosienca of any Conimcior’s, Suppiers and Concessionaie’™s HSE
Manual having provisions mone siringent b this HSE manual, those shall be
appkcabl & far a8 thin cumincy of thal pRIGEURr CONYRCE 18 COn T

All the Conbeadhors, Supphiers and Corcessiorgires shal B reaponsible 1o
prosade and updale bare minmum traning / awarenoss on MSE 10 thor
amploysss and subsequen] mplemenlation. Any beaach / wolation thereol by
mdmﬂluﬁnﬂ.ﬂ)”hﬂnﬂmﬁuﬂmbhmhﬂhﬂldﬂﬂm

, Suppler and Concessionmng. Reconds poriaining 10 HEE refaled
raining | panmeness shall be mantined and provissd 1o conciemoed PAA
WﬂmHHWWWWﬂ#W‘lWE
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132191 The raning  senmness described above shall include but nol limited 1o the

- 4

Sile acquaniance (Le. Asrodroma | Building layoul, Bulding Evacuabion
Procadune, i)

General pomdrome  layoul & Rarands and Randiing of standand
equpment.

HEE melaind cparatonal hazands | environenental aspocts and risks |
afvEcnmantsl impads associaled and milaled control maasueas wih the
pafticulad conirsst | sgreaman

Basic First Aud and other comective measnes.

Application of Paimi i Wik | Lock Out and Tag Out

Specaal MSDSE, dasmsification | composition of hamrdoss materal o
handing of Fazardous matenal.

Incidents] ! acodenis) induding environmental incidonis [(spils, alc)
rapoIting.

Wasle managemean].
Baesic: Fire Fighiing.

S driving,

Responss in emeigency.

Parsonal Frotective Equipmant {PPE).

15T T
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HSE MANUAL FOR PAA CONTRACTORS, SUPPLIERS & CONCESSIONAIRES

Chapter 2
GEMNERAL INFORMATION

BASIC SAFETY & SECURITY RESTRAINTS

Thuu-iqmmmwlmmmmdmumﬂmﬂ
thass, Coniracion | Supplers | Concaasonara shall B daall with i acoordancs with

211

Rule 91
2118
2112

FARE]

2114
2118

21186

2117
2118

{Section 10} of CARs 04
Possession of use of alcohobo beverages o fegal drugs

Poasassion of un-authorined aaplosivid, Sneanms, aremunition, and othar
WHARTE

Violation of any safety or securty rufes or requirements as. lnkd down n Part
WL Sectson 10 of CARSs, B4 (Rule 52-110).

Hegnl dumping, handing, of dipdasal of hazamicus mabeals
mm“m.Mnmmﬂmmmmm

intmidaling, threatening, harassing, mpading o mlefenng  with PAA
DmiiGpissE] Of desagnakid fapnisanilaiees).

Msuse of fre prevention and protection equipment.

Unauthorized remnowal or destruction of a salety barricade, Faedrad, guandnail,

warring sign, fall proteciion, o oifer waming dovioss Inlended 1o probect
AP GF profely

All PAA pomimachors, supphers of contessionares shall obinin grice approval b PTW
from PAA'S authorzed | designaind officaks) and follow all the salely requinkenenis,
pracEmons, conirals of PPES classified as PTW relaled tasks a5 any of the opamions
misntnnid balow may predent & harand 15 paople, peopily and anvirormsinl

2211
2212
2213

2214
2215
22186

227
2228
2219
22190
221m
23112
22113
221104
22115

Periceming buming, welding, cutting. soldering, or other hot work.
Wrking on fird protecton [ delction syslams

Warking on sleckical. sleam, chiled waler syslems or other ersegaed
systems.

Instaling & mporary Secirical Seraon
‘Working with harardous chemicals (inciuding sohmnls and painis)

Handing. transporting o gonerafing harardows. wastes (inclusing hospetal
Ibeoiogical wastin, washe ol chemecals, condensale, slc)

Using & Gas, dessel of LPG {puch &5 Propans| powaned angines.
Working on gas pipe knes or associated equipment.

Cparating & powes virhicks o saif-propelled work platiem.
Excaneation | renching.

\Using rodicaciie sources of conductng Teld adiography (i ray)
Working with palsidios & Aslsdinn — comEning malanak
Working on sscunly sysiams

Working with DOFEAESSE & | gase.

Waorking on hialing. wanliation, or air Cordilioning agupmani

15T T
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2E190  'Waorking with chemicals. polishing or grinding,
2207 ‘Working at heights of mose than D6 feet or om rools.

22118  Erdenng or working n confinad spaces ik fusl tanks, ineechas, sanvics shals,
St ByElom, i

22198 Lfting or hossting 'with oranes of hoists
22120 Biasing opeulions, #ic

23 EERFOEMANCE MONITORING

231 The Contaciors / Supplens | Concessionaines: shall monilor HSE performance of thae
CTphoyEEs and notivilies.

2332 They skl in adddion montior 8l B performance monilafieg acions agfeed boteben

242 Tools, wiros, matonials shall rof ba ke or haphazadly sproad cuf al the work place.

243 Open holes, renches. or excavalions inlo which paopls may fall shall be identifed,
covensd of provided with guardrails.

244  In order 10 profect T empioyees mmnﬁnmmmmm

25

252 Al work relalid sccadenis, incdonts. fatnklies, imjuies. and dieskoes musl mmadisely
b repanind 10 the PAA sulterited | designated official,

253 Every nodent | accdent happened during exeostion of contaciors works shall property
be analyzed as per PAKD-0T5-MSXX and if fal in Major ¢ Catasirophic calegories. bo
pubiishad | mentionad in BOU repor by the OF1 Section | Branch.

1503207 2.2 MMNL-D0Z-MSXX-Z20
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Chapter 3
HAZARDOUS WASTE

31 HAZARDOUS WASTE MANAGEMENT

311 Harsrdous waste genedaied by & Contacier | Supplier | Corcaaioneng as pal ol i
wizrk sl b propaily identfied, sioned and disposed in sccondancs with apphcable bws
I nales | seguistions. The Contrackr | Suppler | Concassionsns mus! coordinate with
PAS repepsentalive(s) of relevand sections 1o peovide 8 list of harardous waste(s) which
s 1 are kely 10 be generaied during the project | activity, and o determine the location|s}
for hazardous washe sionmage.

312  TheContracke § Suppler | Contisioning musl Skad embuie, 8l 8 mnimen
31217 Prope labeling in terms ol MEDE

3122 Adedquall Secondary ConEnmant
123  Segregation ol incompatibks matenaks.
3124 Roulne rspecion of siorage aneas.

313  In nodition, Bl harsdous wasle comaners shall be congingcied of @ malerial compmibla
‘it ey wasie, in oo concilion, and kil Securaly Closed 10 aveid Spil o ekage,

3z WASTEDISPOSAL DOCUMENTS

mcmu-r&wrmmummumﬂm
disposal documnts as por staduiory | regulatory requinermants, whane applcalie and as nequised
by PAA. This may felate 0 PAAS own waily thal i perodically romoved for Sethee disposal
PPl &F wikkle cialed By Conlrectod | Suiplee | Concatiionun whis pemisrming & ik ol
PAA premises [ areas under PAA'S uisdation. QP shall siso ansure all nomal washes. ane a0
remoned by the confracts.

33 IBAINING
Contracior | Suppber | Concessionaire sl ensure thal thaie ampioyeis am

. magredic,
f&mﬂuftmmnﬂlmnm siop work in e aboced area and report the
oondition o the PAA's authorized | desgnaled oficiaks]. Af no time shal such mailonial ba
dispoand in Chulos, dimind, pPes OF i ey Othe unauthofizod mannes.

341 Trarsportation of hazamous malerals on PAA property shall be conducied in
acooidance with PAA specified instructions. 11 shall not be disposed 10 buem o be used in
a manner $ad s hameful o0 pecpln of erwionmenl. Whin ransporting  hazandous
materials, Contracior { Suppiar | Concessicnarn shall ansera thal fo ham is dona 1o
pRopiy of amdreamanl Bacaurss of poor COMRINGN, packing. cowding. ashng. fxing,
leading. slacking of improgsss vishicla of mode of ramipon

343 Al ransportation of dangeous | hazondous goods and maderiads by o shall be

conducied sinclly in accomance with povisons of Part XV, Secions 1:3 and 545 ol the
Ciwll Aviaiion Fubys, 1584,

35 SPILLPREVENTION AND CONTROL
387 Based on the inventory of o and hazardous chemicals thal will be trought on-siie. The
Contacior /| Suppher / Conoessionaire shal have avaidlable equipmoni (0 . secondary
contninenast palisls, absorben! pads, absorent booms, spesd-dry ebc. ) thal s suiable
and suffichd i3 connl & polaniial sgill | ridaass
- — - —_— - -
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352 The Contracior | Suppler | Concpsaiongrs s responsible for identifying oullsts 1o the
erdonment (0.9 swmps, sowers, slorm | floor deains, efc. ) and adequately minimizing
spill potontall B0 heso amas

353  The Contracks | Supgpie I Concessionaing s msponsible 10 the propor siomge of &l
Tammalie asd combuslibies chamicals thal ank Begught and'sr siored on 4ila 10 corplala
the work. Such slomge may meguiee the uss of salety cortsinens, safety cabinets, srdior
secondary contanmant.

154 The Conimcior / Sepplier | Conopssionaine shall also ensure thal any incompatble
chamicals ao safely sogregated. The Convacior ! Suppbor ! Concossionaine &
Rpspongably Tor mainlaining and securing all chamichl conlairers and ol chamical
slorape-aioas. Tha mquined solecding IDCAsons e Malhods 10 MnMse aaposus 10
raindall, gurface wiler, and the ground surtace of sulnuifecs,

355 The Coniraciors / Suppliers / Concessonains musl ensuie al Thisr employoss are
Ddeguately iraned in Spill controd procedunes and ane awara of the use of spll conlnol
kils

358 In the event ol a release o sl the Contracior [ Supplier | Concessionore musi
mmediately inform PAA's authorzed | designaled offcisi{s)

36 AR EMISSIONG
38,1 Asy condiliorn dicowsnd which could resull = 80 intradne in &0 pollutand emissions
st errmedialely be sepored 10 the PAAY suhorioed | desigrated oificials)
162 Commaciors / Suppliers | Concessionaes activities should mof cause unaccepiable: lovel
ol omissions [emissions nol mesting NEQS = Halional Ervironmental  Chualiy
Shanddards)
183 Contraciors | Bupplers | Concessionaines shall mmedately rolily B PAA's sulhorzed |

designated ofcals|) whenever thoy become awane of any unntentionad or inlentionsl
relszss of CFCs (Chiom-Fluoro Carbons], Malons sic

37 WASTE WATER DISCHARGES
I71 Wails wals must NOT Bclade sny compie, Memsable, o G substinces |
hazardous bquid, eic.
472 Conmoor |/ Supplier | CONODSSORan: mMust enswe No washe walor is discharged that
vinlales NEQS.

38  BIQLOGICAL ( CHEMICAL | RADIQACTIVE HAZARDS
181 Some PAA opembions may iwvobe the use of biological, chemical, or cadicacte
material thal coan be hazardous |0 persons o propery, # nol handled of daposed salely,
Conmctors / Supplers | Concessionains will mark the areas whane work with biological,
chamical, oF Mdiaeciive: malanals & bying pefonmed with propar signg.

382 The Contracior / Suppler /| Concessionans shall nct daterh damage o olhenwiss handle

383 The Confracior ! Suppier | Concessionaine shall not swedp. dusl, vaouum of mop dust |
detwin which any the pioduct of & suspecied asbisics conlaing material  The
Contmctor | Supplied | Concassionaing shall o rol pick up oF Theow swiy aery
SRR pibdiii-conlaifeng wails of lrash

384 Sand blasiing. grinding. driling. baang. somping. polshing of floors and other dust
emiting sufaces will be dong by pirsons woaring appropriate FPES

39 A ARD COMMUNICATION
387 Harsrdous malermis shal nob s handied or used by Te Contracior | Suppler |
Concessionaire without providing iraining o the concemed employees.
150ZCT 3.2 MNL-D02-MEXX-Z 0
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HSE MANUAL FOR PAA CONTRACTORS, SUPPLIERS & CONCESSIONAIRES

No sohvents, paints, o smiter Bammable, oxic, o imtaling matenals shall be used in
PAA premises | arsas under the jurisdiction of PAA unless specficaly authorized by
PiA

Adecpmle venslation shall be mantaingd whin paints of sahmnts ane used,

Flammable solvents and malenals shall be used with exreme caution

N shall be ersuned that Aammabie paints and sobanis e Solaed and slomd in
appenved locations, il ingside the bulding

The Contracir | Suppler ! Concessionains shall submil an mverary of 8l hatandous
chamicals / liguids | malerials Bhad ane beought on-site or 3ok o PAA. These shoulkd be
accompanied by MSODS.

Tha Conrackes /Supplael | Condasaionang shal alss ansen Pal ol containg's thal aa
Droughl on s for th Slorage of harandcus Chamicals (o Q.. QRE. painl, #30 ) am LR
and insgsecing I CorTacings.

Tha Contractor | Suppher /| Concessionars shall remove ol codest ol harardous
chemicals thal # Drings on-sdo when work wolving o specfic hazardous chemical has
i Comphatod.

15T T
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Chapter 4
SPECIFIC SAFETY REQUIREMENTS

41  CONFINED SPACE ENTRY

411

412

413

Commcse | Suppler | Corcesaionaing wil oblain Confissd Space Entry Cadlcate
bedors andering | working B conliced specas. i during the cooris of work, the Conlracied
I Supplier | Concossionasine sncouriers 3 confined space Bhat has nof bean previously
entified by the PAA & must immadissly bring e ipace o the atlention of the PAR'
authorized ! designaled officiai{s). and delays entry until the space is examined by the
PAA’s authorized | designated official

Whan PAA and Conteacior | Suppler | Concissionarg paisonngd &g working in Of fes
confined spaces, the Contraciod | Suppler | Contassionsing shall coonfings il
operalions, with kaly-to-be-afected PAA personned balons entry.

Pricr cobidina®on shal afso ba requined on enbening & conSnoed space with of without a
PERA il

42 LOCK-OUT/ TAG-OUT (WHERE APPLICABLE]

422

423

Az part of PAA's Elecincal isolation | De-lsofalion permi requrement, standacd locks
and ings ae used o contmd the starup of oquipment that s being servoed or
manininsd by s smpioyess. Al no Bma shad the Contracior ! Supplar | Conoissionais
Of its emplyoes overTids any locks of Mg that Ty encounter daring the performanco
ol s workl

The Contactors !/ Suppbers | Concessionares ame responsible for  devaloping,
mplemeniing and maintaining thesr own Loci-oul ! Tag-oul Program.

Tha Comtracior | Suppbar | Conciaionaim shal submi & copy of #5 Logk-oul | Tag-oul
Program 1o tha PAA'S suarited | cicigroted oificials]) Bsdons B atar of any work

43 GENERAL ELECTRICAL SAFETY

435

4346

438

4348

Tempomry sleciical conndclion(s], where reguined, shall be obiened from PAA as par
thi: prescribed pencadune only.

Orly qualfied slecincians are permitlied 10 work on slecincal systems. a0 egripment
that sse or conieol slecincal | power

Elciical fools of egqupmont shal nol Do operated i wel AOAS OF S0Ek  whera
potentially Naserable dusis, wvapors, gases, o bouids ame persont, weloss spocilically
A v

Should @ arcufl breaker or ofher profoective dewice Top,” A B 10 be enswesd Tat a
quakfied eledrician checks the crcufl and egquipment and comecls problem bedorn
resating the breaker. Moreover, there should alwarys be a provision jor safety solaSon of
ihe cirousl whane nooded

Barriers and pinl waning sgne shall B areciod 10 &fdune (hal 1he fee-pulesited
pisrcrrel wtay chast of the work s,

Hazards {lack of proloctn guands of covers, damaged ogupmenl, olo) shall ba
repoied b the PAA"s authorized | designated officalis] mmodiately

Elac¥rical boxis, pwilch gaar, cabidsts, of plecirical rooms shall nol be B0 opan whan
el chrecily aftenced

It shall be ensuned 1o Fsulate enengined parms when havo boen remossd OF Jo0s o
dosed. Use of cardboard, plywood of ofer Rammeatie (o cove energized orosls &
prohizsind

Proper grounding | esrihling and o quenching, whers requesd, shall be ersured.

15T T
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4370 The sie of the cable | conducior should match with the aciual on-ile requinsmaent.

44 COMPRESSED GAS CYLINDERS
Tha following maasunes must bo Lakan 1or the POIRCEON of PEvScnsg and propsrty.

441

4432

443

444

448

447

448

448

4410
4411
4412

All e cylindars teought in by the Contracions | Supplen I Concessionares shall hive
valid tes! cerificales performed by a certified tesling agency.

Prassume and Wak mstng shal invarably De carmied oul and documanted in & jcbs
BESOCED With compeassed Gk of lgud handing

Wiahve prolecion cips. musd B in plscs when comgenssad gae cyinden an Irseaponmsd,
marved, o slored.

Cyfirader vatves must ba clesed and waba cenmrs must b feplacind whan wor i
Comphing and wian Cylindars ans amply of sndmd,

Commessed gas cyindens must be secured in an upnighl position in & welding can or o
o solid object (using chans, siraps, of o rigad retaining bar).

Comppssad gas Cplindans Ml b SBcuned on an approed Canmes whie basing
ansgCrind

Cylinders shall be kepl at 2 =afe dstance or shisided from welding or cutting opesations.
Cylinders shall nof be placed whens they can contact an electrcal cirouil.

1 shall ba ensgured 10 kiep coygen and Aammatis gas reguIMoTs in Propel working order
AN & wInnch in position on (he Bostysme il whisn in uss

I o keak devsiops in @ cyinder and i cannol be Immedaiely comecied, mwhdunhal
be moved to a sale location outside the bulding I away f ram the location of work

Cyfiradprs misi mod B takes imo o sboned in confingd spaces.
Emmpty & filed cyénders mus! be kepl separately
Hoses and rogulators must not be sioned in unventialed o Closed CONENENS OF Ireas.

45 WELDING. CUTTING AND BRAZING
Tha Contracions [ Suppliers (| Conoessonabes shal ensune the foliowing:

451
452

453
454

488
458
457

Dbtain FTW

Inkorm FAR'S authonped | designated ofciai(s) price 1o B alan of any welsing I tulting /
brazing work.

Romave combiustible materials from the area before beginning work.

Ingtall gl Rashback {sately | chack) vahis in Both the Geygen / Boyens Foaas &1 the

Parsond invidend & adiguatily 1rdned in using paaabe g atingushin.

Have & second peison ranad in Basic frefighling as siandby with an approved Sre
axtingusher for welding and culaing opemtions.

46 CRANES AND RIGGING

4681

Esch crang of hoil brought cnio PAR propeity must hi & walkd insgsction limting
psrfinrrad by & cadtifd lesling agency.

482 The operaior & responsbies for the peoper placemend of e crane in relaBionship fo the
koad 10 ba handked and the Bnding arma 50 25 0 obien the best ried I capacity, and
Thi instalason and mainignan of (and SWing mdes. profecion,
483 Al cperiiors mis] poEteds & vilkd crane | hoit Gpacting | deiong licanss as spolicable
150ZCT &2 MNL-D02-MEXX-Z 0
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471 Sepplers | Condiaciors | Concessionares shall ensure thal ol thek pensonnel warking in
PAA premizes e medcaly i o periorm ther assigned lasks.

472 N requasted by PAA, Contracion [ Supplerns | Concassionanes shall provede the fitness /
hialth carificates of this eeployoes.

48 [DRIVING

481 Al Coniraclors” ! Suppliers' | Concessioraines’ wehickes while i PAA premises of
parfomming FAA dulies shall adbans (o Spoed limits (applicable in that partiodar Done),
and aiso comply with all othar vaffic and road saliy reguatioes of FAA

482 Thedrvem shculd be in possaiaion of valid deiving canss.

483 Ml Contractor | Suppber | Concessionakm vehicles should have:
45831 Standard seal belts. The ses bella should B neal and claan and in (eopar

wenrking cordition

4832 Standard fine extinguisher.
48237 Standard fest aid B

49  |NDEMNITY
Supplars | Contraciors | Concessionaires shall kesp hameloss and indemnily Pakistan PAA
against all losses, damages. injuris, death of any person, claims, acions. thid pary acton
ansng out of acts and oMissons by Teir evployess) personnel O non-compiance with the
B A Coriliond Bl SlEid hiiel AN Sy ARPECARdG LA and regulnton. Contresion shal
taka caprancs with contairgd ofices belor handing | taking owid (ha A 10 b resiond on the
a8ma condion|a) B8 wakfwans Balong siaf of work (56 par conlrsc! agramant )

15T T &3 MNL-00Z-MEXK-2 0
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HSE MANUAL FOR FAA CONTRACTORE, SUPFLIERE & CONCESSIONAIRES

APPENDIX-A

FAKISTAN CIVIL AVIATION AUTHORITY

WATED MANAGEMENT SYSTEM POLICY
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L PAA

PAKISTAN AIRPORTS AUTHORITY

TECHNICAL PROPOSAL

NAME OF WORK: REHABILITATION / UPLIFTING OF EX-AIRHOSTESS HOSTEL
BLOCK-B IN PIA TOWNSHIP FOR UTILIZATION AS MARRIED
OFFICERS QUARTERS AT JIAP, KARACHI

A-35
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PAKISTAN AIRPORTS AUTHORITY
TECHNICAL EVALUATION CRITERIA

Name of Work: REHABILITATION / UPLIFTING OF EX-AIRHOSTESS HOSTEL BLOCK-B IN
PIA. TOWNSHIP FOR UTILIZATION AS MARRIED OFFICERS QUARTERS AT JIAP,
KARACHI

1. Evaluation Method

Evaluation shall follow the Single Stage — Two Envelope procedure under Rule 36(b) of the
Public Procurement Rules, 2004. Only bids meeting all mandatory eligibility requirements shall
be assessed against the technical evaluation criteria below. The bidders are required to
compile the Technical Proposal with the required documents duly numbered and annexed in
the sequence of Appendices indicated against each criterion.

2. Qualifying Thresholds

To qualify for opening of the financial proposal, a bidder must obtain: (i) a minimum of 50% of
the marks in each Category A to E (applied to the aggregate marks of each category, not to
individual sub-criteria); and (ii) a minimum overall technical score of 70 marks out of 100.
Financial proposals of bidders failing either threshold shall be returned unopened. Among
technically qualified bidders, the bid with the lowest evaluated price shall be declared the Most
Advantageous Bid; technical scores shall not carry into the financial evaluation.

3. Summary of Marks

Category | Description Max Marks
A Experience 35
B Personnel Capability 15
C Financial Capability 20
D Equipment & Plant 10
E Work Program & Methodology 20
Grand Total 100

Category A — Experience (35 Marks)

s Max . . Documents .
# Criterion Marks Marking Basis Required Appendix
Years since initial registration
with PEC: :
* Less than 5 years = 0 marks sttt . PEC
N constructor licence
Firm's * 1 mark for each completed .
A1 . 5 showing date of A
standing year beyond the 5th year initial _ registration
(6yrs=1;7yrs=2;8yrs=3;| . 9
— _ | with PEC
9 yrs = 4; 10 years or more =
5 marks)
Building/civil works, each of | Work order /
completed value not less than | contract
Rs. 50 million, satisfactorily | agreement,
General completed as prime contractor | employer's
A.2 | construction 10 np P i ploye B1-B4
experience during the last ten (10) years: | completion
P 2.5 marks per work —|certificate showing
maximum 10 marks (4 scope, value, and
works) completion date
; A-36
M o s
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A3

Specific
experience —
building
construction/ |20
rehabilitation
with finishes &
MEP

Works involving construction,
rehabilitation, or renovation of
buildings including interior
finishes (flooringltiling,
doors/windows,
woodwork/painting) together
with plumbing and/or
electrical services,
satisfactorily completed as prime
contractor during the last ten
(10) years:

» Each work of completed value
2 Rs. 65 million = 10 marks

* Each work of completed value
2 Rs. 50 million but < Rs. 65
million = 5 marks

Maximum 20 marks

Work order / contract
agreement,
completion
certificate; the scope
of finishes and MEP
services must be
identifiable from the
documents
submitted

C1-C3

Notes to Category A: (i) A single contract may be counted under both A.2 and A.3 if it meets
both definitions. (ii) “Completed value” means the value certified at completion; works in
progress shall not be counted. (iii) Pure road/pavement, earthwork, or grey-structure-only
contracts do not qualify under A.3. (iv) Experience value thresholds are set with reference to
the sanctioned estimated cost of the work.

Category B — Personnel Capability (15 Marks)

Position (to be Max Documents
# committed to the Marking Basis . Appendix
Marks Required
Work)
CV signed by the
= O years  postuyiidual,  PEC
qualification experience reqistration card
Site Engineer — BE =7 marks 9 ’

B.1 g . 7 c degree, CNIC, | D1
(Civil), PEC-registered 3 to < 5 years = 4 X

and undertaking
marks T

< 3 years = 0 marks of availability for

the Work
CV signed by the
2 5 years = 4 marks individual, DAE

B2 Civil Supervisor — 4 3 to < 5 years = 2| certificate, CNIC, D2

"~ | DAE (Civil) marks and undertaking
< 3 years = 0 marks of availability for

the Work
E/M Supervisor — CV signed by the
DAE (Electrical or 2 5 years = 4 marks individual, DAE
Mechanical), with 3 to < 5 years = 2|certificate, CNIC,

B.3 . - 4 . D3
experience of building marks and undertaking
electrical/mechanical < 3 years = 0 marks of availability for
services the Work

Notes to Category B: The committed personnel shall be deployed on the Works; replacement
shall be permitted only with personnel of equivalent or better qualifications and experience,
subject to the Engineer's prior written approval.

At )
For F‘ZA =

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026

A-37

For Contractor

Page 141 of 177




Category C — Financial Capability (20 Marks)

Max

Documents

# Criterion Marks Marking Basis Required Appendix
Any ONE of the
following for the last
three financial years:

* Less than Rs. 70 million | (a) audited financial

=0 marks statements; or
Average *2Rs. 7/0Mand <Rs. 85|(b) FBR annual
annual M = 4 marks income tax returns

C.1 | turnover (last 10 1020 I\Fjls; 685 M and < Rs. and/or. sales tax E1-E3

three financial =i mdrie rPyns; ON -
* 2 Rs. 100 M and < Rs. | (c) turnover certificate
years) 120 M = 8 marks issued by a practicing
* 2 Rs. 120 million = 10 | Chartered Accountant
marks / Cost & Management
Accountant or any
other relevant
document
Any ONE of the
following, in the
bidder's name and
* Less than Rs. 15 million | issued/stamped by
Liquidity — =0 marks the bank:
g * 2 Rs. 15 million = 6 base | (a) bank statement for
liiid gsais marks the last six (6)
C.2 | and/or 10 F1

available credit
line

« Plus 1 mark for each
additional Rs. 2.5 million

* Maximum 10 marks (at
2 Rs. 25 million)

months; or

(b) bank certificate of
account balance; or
(c) bank certificate of
available credit facility
or any other relevant
document

;:g Ay =5
For e

=
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Category D — Equipment & Plant (10 Marks)

Sr. # | Iltem Group (owned or under committed lease) Marks
y Tubular scaffolding with working platforms (minimum three-storey 1
coverage)
2 Demolition tools — jack hammers / concrete breakers / cutters 1
3 Tile-cutting and stone-polishing machines 1
4 Concrete mixer (one-bag) with vibrators 1
5 Material hoist / lifting arrangement 1
6 Devyatering pump and hydraulic test pump (for plumbing pressure 1
testing)
Welding plant with grinders 1
Standby diesel generator (minimum 25 kVA) 1
Surveying/levelling instruments and measuring tools 1
10 Site safety equipment — PPE sets, first-aid, fire extinguishers, safety 1
harnesses/nets
Total — Category D 10

Documents required for Category D: ownership documents (purchase invoices / registration
documents), lease commitment letters from the lessor, or an undertaking / any other document
ensuring the availability of the listed equipment to the contractor in case of award of the work.

Appendix G.

Category E — Work Program & Methodology (20 Marks)

# Criterion

Max
Marks

Scoring Rubric

Appendix

Work schedule
(Gantt chart /
E.1 | project
management
software)

10

* Activity logic and trade sequencing consistent
with the BOQ — demolition — structure/masonry
— MEP rough-in — finishes — external works =
3 marks

» Completion within the stipulated period with a
realistic critical path = 3 marks

* Resource loading — manpower and equipment
histograms = 2 marks

* Milestones for floor-wise / phase-wise
completion and handover = 2 marks

H1

Method

E.2 statement

10

» Demolition and dismantling plan, including safe
handling and disposal of asbestos-cement sheets (if
encountered), protection of salvaged/retained items,
and debris disposal outside airport premises = 3
marks

* Coordination of finishes with plumbing/electrical
works, and testing & commissioning plan = 3 marks
* HSE plan, including work at height and protection of
adjacent occupied residences in PIA Township = 2
marks

» Compliance plan for JIAP/ASF security procedures
— personnel and vehicle passes, working-hour
restrictions, material gate logistics = 2 marks

H2

P4), s
ForPQA “}"?
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4. General Notes

1. All documents submitted are subject to verification. Misrepresentation or submission of
forged/false documents shall render the bid non-responsive and may lead to blacklisting
proceedings.

2. Marks shall be awarded only where the required substantiating documents are attached
against the designated Appendix. The Evaluation Committee may seek clarification of
documents already submitted but shall not accept any new document that alters the substance
of the bid after the submission deadline.

3. Failure to submit a document required for a scored criterion shall result in zero marks for
that criterion; failure to meet or substantiate any mandatory eligibility requirement shall render
the bid non-responsive.

4. “Completed work” means a work for which a completion certificate has been issued by the
employer.

5. The Technical Proposal shall contain no indication of price; any disclosure of price in the
Technical Proposal shall render the bid non-responsive.

6. The electrical works shall be executed by or under the supervision of a person/firm holding

a valid electrical contractor licence / competency certificate from the Electric Inspectorate,
Government of Sindh; evidence shall be furnished before commencement of the E/M works.

A-40
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L PAA 2

PAKISTAN AIRPORTS AUTHORITY

FINANCIAL PROPOSAL

NAME OF WORK: REHABILITATION / UPLIFTING OF EX-AIRHOSTESS HOSTEL
BLOCK-B IN PIA TOWNSHIP FOR UTILIZATION AS MARRIED
OFFICERS QUARTERS AT JIAP, KARACHI

A-1
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PAKISTAN AIRPORTS AUTHORITY
(ES Civil Division-I1)

NAME OF WORK: REHABILITATION / UPLIFTING OF EX-AIRHOSTESS HOSTEL BLOCK-
B IN PIA TOWNSHIP FOR UTILIZATION AS MARRIED OFFICERS QUARTERS AT JIAP,

KARACHI
BOQ SUMMARY

SR. DESCRIPTION AMOUNT

NO.

SH-I CIVIL WORKS

SH-II WATER SUPPLY & SANITARY WORKS

SH-lII E/M WORKS

TOTAL RS.
Contractor Divisional Engineer ES (Civil-11)
JIAP. Karachi

A-2
For Contractor

41 ? -
For M —
Page 146 of 177

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026




PAKISTAN AIRPORTS AUTHORITY

m PAAF-022-ESCW-
BOQ 1.0

REHABILITATION / UPLIFTING OF EX-AIRHOSTESS HOSTEL BLOCK-B

Name of Work: IN PIA TOWNSHIP FOR UTILIZATION AS MARRIED OFFICERS
QUARTERS AT JIAP, KARACHI
Location: JIAP, Karachi Province: SINDH
Divisional: Civil-ll Sub- _
Division:

Sub Head:-I (Civil Works)

S. Rate in Rate in .
No Item of Work Quantity | Figure Words Unit Amount

SH:1 Building Works

Clearing jungle (ordinary)
by cutting, removing all
shrubs, trees, up to 6
inches (152mm)
girth,etc.and taking out
their entire roots and filling
the hollows with earth
complete with dressing,
consolidating and watering
the filling including
stacking the serviceable
materials and disposal of
useless material as
directed, lead to 10 chains
(305 Rm), cost of earth
included. 4000.00 Sft 100 Sq.ft

Felling trees of any height,
girth exceeding one foot
(305Rm), cutting into
portable pieces, taking out
their entire roots and filling
the hollows with earth
2 complete with dressing,
consolidating and watering
the filling including
stacking the serviceable
materials as directed, lead
upto 10 chains (305Rm),
cost of earth included. 11.00 ft Foot girth

Removing and Refixing of
M.S stairs railing having
size 12ft x 3ft of M.S Squre
pipes 1-1/2" X 1-1/2" 16
SWG, vertical on
alaternate step and M.S
Square pipe 3/4" x 3/4" 16
SWG 2 Nos, horizontal
pipes and 2-1/2" x 2-1/2",
16 SWG, M.S Square pipe
as top rail including
removing existing railing,
stacking  within  three
chains (91.5m) and 8.00 No.s Each

For M ; %/’ For Contractor
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refixing in  newly laid
granite stone on stairs in
any floor after required
dismantling or cutting into
granite as per the size of
vertical pipes i/c removing,
refixing on the same
location and position,
cement mortar, welding
worn  out or loose
welds/joints, dismantling,
screws or required
accessories etc. Complete
as per direction of the
Engineer In-charge.

Taking out carefully
shutters of doors and
windows in ground floor
and stacking as directed
within three chains (91.5
m).

Each

(i)

Taking out carefully
shutters of doors and
windows in first floor and
stacking as directed within
three chains (91.5 m).

Each

(ii)

Taking out carefully
shutters of doors and
windows in second floor
and stacking as directed
within three chains (91.5
m).

Each

Taking out door and
window frames with or
without hold fasts in
ground floor including
cutting walls, stacking
salvaged material
(serviceable) and
disposing of unserviceable
material as directed within
three chains (91.5 m)

Each

Taking out door and
window frames with or
without hold fasts in first
floor including cutting
walls, stacking salvaged
material (serviceable) and
disposing of unservice-
able material as directed
within three chains (91.5
m)

Each

(ii)

Taking out door and window
frames with or without hold
fasts in second floor
including cutting walls,
stacking salvaged material
(serviceable) and disposing
of unserviceable material as
directed within three chains
(91.5m)

Each

For M ;/ —

94.00 Nos

96.00 Nos

88.00 Nos

94.00 Nos

88.00 Nos

88.00 Nos
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Dismantling cement
concrete block masonry
work in lime or cement
mortar in  foundation,
basement, plinth and
ground floor including
stacking salvaged material
(serviceable) and
disposing of surplus
material as directed with in
three chains (91.5 m).

1449.00

Cit

100 Cit.

(i)

Dismantling cement
concrete block masonry
work in lime or cement
mortar in  foundation,
basement, plinth and first
floor including stacking
salvaged material
(serviceable) and
disposing of surplus
material as directed with in
three chains (91.5 m).

547.00

Cit

100 Cift.

(ii)

Dismantling cement
concrete block masonry
work in lime or cement
mortar in  foundation,
basement, plinth and
Second floor including
stacking salvaged material
(serviceable) and
disposing of surplus
material as directed with in
three chains (91.5 m).

547.00

Cft

100 Cit.

Dismantling R.C.C.
including separating
reinforcement from
concrete in foundation,
basement, plinth and
ground floor including
stacking at site and
disposing of unserviceable
material within ~ three
chains (91.5 m).

563.00

Cft

100 Cit.

(i)

Dismantling R.C.C.
including separating
reinforcement from
concrete in foundation,
basement, plinth and First
floor including stacking at
site  and disposing of
unserviceable material
within three chains (91.5
m).

109.00

Cft

100 Cit.

(ii)

Dismantling R.C.C. including
separating reinforcement from
concrete in foundation,
basement, plinth and Second
floor including stacking at site
and disposing of
unserviceable material within
three chains (91.5 m).

109.00

Cft

100 Cit.

For M ;/ —
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Dismantling cement tiled
floor,dado or skirting in
basement,plinth and
ground floor including
basemortar and stacking
salvaged material
(serviceable) and
disposing of surplus stuff
as directed within three
chains (91.5 m)

27699.0

0

Stt

100Stt

(i)

Dismantling cement tiled
floor,dado or skirting in
basement,plinth and First
floor including basemortar
and stacking salvaged
material (serviceable) and
disposing of surplus stuff
as directed within three
chains (91.5 m)..

27669.0

0

Stt

100Stt

(ii)

Dismantling cement tiled
floor,dado or skirting in
basement,plinth and
Second floor including
basemortar and stacking
salvaged material
(serviceable) and
disposing of surplus stuff
as directed within three
chains (91.5 m)...

27669.0

0

Sft

100Sft

Dismantling asbestos
cement sheet, soft board,
hard board,masonite
laminated plastic board or
its equivalent partition
walls with wooden beading
in ground floor including
stacking salvaged material
(serviceable) and
disposing of unserviceable
material as directed.

204.00

Sft

100Sft

10

Excavation for foundation
trenches and drains in all
kinds of soil (except gravelly
and murum soil,wet silt, clay
or mud conglomeration of
gravel and
boulders,soft,sandy or
disintegrated sandy and hard
rock) and back filing the
excavated material in
foundation,plinth  or under
floor including breaking clods,
watering,consolidation by
ramming in layers not
exceeding 9inches (229mm)
in depth to full
compaction,dressing and
disposal of surplus excavated
stuff as directed, lead upto
one chain (30.5 R.m) and lift
upto 5 feet (1.52 m).

36.00

Cft

100Cft

For M ;/ —
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11

Providing and laying 1:4:8
(1 cement 4 sand and 8
coarse aggregate) cement
concrete using graded
stone ballast 2 inches (51
mm) and down gauge in
foundation including
levelling, compacting and
curing etc. complete.

3.00

Cit

100Cft

12

Providing and laying
reinforced cement
concrete using crushed
graded boulders 3/4 inch
(19mm) and down gauge
having a minimum works
cube crushing strength of
3000 Ibs. per sq
inch(20.69N/mmz2) at 28
days with a mix not leaner
thanl:2:4 in column footing
of required shape including
formwork and its removal,
compacting and curing etc.
complete but excluding the
cost of reinforcement, in
foundation basement and
plinth.

7.00

Cft

100Cft

13

Providingand laying
reinforced cement
concrete using crushed
graded boulders 3/4 inch
(19mm) and down gauge
having a minimum works
cube crushing strength of
3000 Ibs. per sq
inch(20.69N/mm2) at 28
days with a mix not leaner
thanl:2:4 in columns of
square or rectangular
shape of regular section
including formwork and its
removal,compacting and
curing etc.but excluding
the cost of reinforcement,
in foundation basement
and plinth.

7.00

Cft

100Cft

14

Providing and laying
reinforced cement
concrete using crushed
graded boulders 3/4
inch(19mm) and down
gauge having a minimum
works  cube  crushing
strengthof 3000 Ibs. per
sq inch(20.69N/mmz2) at
28 days with a mix not
leaner than 1:2:4 in
columns of square or
rectangular  shape  of
regular section including
form  work and its

16.00

Cft

100Cft

For M ;/ —
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removal,compacting and
curing etc.but excluding
the cost of reinforcement,
in the ground floor.

15

Providing and laying hard
grade ribbed deformed
(minimum  yield  point
60,000 psi) reinforcement
bars with & including the
cost of straightening,
cutting, bending, binding,
wastage, and such
overlaps as are not shown
in the drawings, placing in
position on cement
concrete 1:2:4 precast or
m.s. chairs, tying with
binding wire, cost of chairs
and wires etc. in all kinds
of RCC work in foundation,
basement,  plinth and
ground floor of building
including septic tanks and
under ground tanks and in
projections  for  future
extension.

P.kg

16

Providing and laying floors
of 2 inches (51 mm) thick
1:2:4 cement concrete
using graded screened
bajri 3/4 inch (19 mm) and
down gauge in ground
floor laid in panels
including form work,
consolidation, finishing,
and curing etc. complete.

100
Sft

17

Providing and fixing pre-
cast RCC slab length
exceeding 4'-6" (1372mm)
but not exceeding 6'-6"
(1981 mm) width 1'-6" to
2'-00 (457mm to 610mm)
made by Izhar (Pvt)
Limited including setting in
position and filling the
joints with cement motar
1:4 etc. complete as per
direction of the Engineer-
in-Charge.

100
Sft

18

Providing and laying light
colour, glazed/non skid
vitrified ~ Porcelain  tiles
(Polished) exceeding 1600
Sgecm  and upto 3600
Sgcm each, (Pak made)
on walls and floors, in any
floor, laid with dry bond
(stile bond) over a base of
1" thick cement mortar
(2:3) including jointing to
tiles with joint filler of
approved quality as per

100
Sft

For M ;/ —
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direction of the Engineer
incharge.

19

Providing and laying floor
of 3/4" inch (19 mm) thick
Granite stone Pakistani
origin tiles, more than 3
Sq.ft. upto 5 Sq.ft- (more
than 0.28 Sg.m upto 0.46
Sg.m) size fine dressed on
the surface, without
winding on ground floor
stairs/steps (in treads
and risers) over 1 inch
(25 mm) cement mortar
1:4 (one cement four
sand) setting the marble
tiles with grey cement
slurry over cement
mortar, jointing and
washing the tiles with
white cement slurry
including curing, rubbing
and polishing etc.
complete, including the
cost of mortar..

312.00

Sft

100
Stt

Providing and laying floor
of 3/4" inch (19 mm) thick
Granite stone Pakistani
origin tiles, more than 3
Sq.ft. upto 5 Sq.ft- (more
than 0.28 Sg.m upto 0.46
Sqg.m) size fine dressed on
the surface, without
winding on First floor
stairs/steps (in treads
and risers) over 1 inch
(25 mm) cement mortar
1:4 (one cement four
sand) setting the marble
tiles with grey cement
slurry over cement
mortar, jointing and
washing the tiles with
white cement slurry
including curing, rubbing
and polishing etc.
complete, including the
cost of mortar..

312.00

Sft

100
Sft

20

Providing and laying floor
of 3/4 inch (19 mm) thick
Granite stone tiles
Pakistani origin more than
7 Sq.ft. upto 16 Sq.ft.
(more than 0.65 Sq.m upto
1.48 Sg.m) size fine
dressed on the surface,
without winding on
ground floor stairs/steps
(in landing) over 1 inch
(25 mm) cement mortar
1:4 (one cement four
sand) setting the marble

642.00

Sft

100
Sft

For M ;/ —
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tiles with grey cement
slurry over cement mortar,
jointing and washing the
tiles with white cement
slurry including curing,
rubbing and polishing etc.
complete, including the
cost of mortar..

(i)

Providing and laying floor
of 3/4 inch (19 mm) thick
Granite stone tiles
Pakistani origin more than
7 Sq.ft. upto 16 Sq.ft.
(more than 0.65 Sg.m upto
1.48 Sg.m) size fine
dressed on the surface,
without winding on First
floor stairs/steps (in
landing) over 1 inch (25
mm) cement mortar 1:4
(one cement four sand)
setting the marble tiles
with grey cement slurry
over cement  mortar,
jointing and washing the
tiles with white cement
slurry including  curing,
rubbing and polishing etc.
complete, including the
cost of mortar..

642.00

Sft

100
Sft

(ii)

Providing and laying floor
of 3/4 inch (19 mm) thick
Granite stone tiles
Pakistani origin more than
7 Sq.ft. upto 16 Sq.ft.
(more than 0.65 Sg.m upto
1.48 Sg.m) size fine
dressed on the surface,
without winding on
Second floor stairs/steps
(in landing) over 1 inch
(25 mm) cement mortar
1:4 (one cement four
sand) setting the marble
tiles with grey cement
slurry over cement mortar,
jointing and washing the
tiles with white cement
slurry including curing,
rubbing and polishing etc.
complete, including the
cost of mortar..

642.00

Sft

100
Sft

21

Providing and laying 1:3:6
cement concrete solid
block masonry 4 to 6
inches (machine made)
(202 mm to 152 mm) thick
using graded screened
bajri 3/4 inch (19 mm) and
down gauge set in cement
mortar 1:4 including
scaffolding, raking out

283.00

Cft

100Cft

For M ;/ —
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joints and curing etc.

(i)

Providing and laying 1:3:6
cement concrete solid
block masonry 4 to 6
inches (machine made)
(202 mm to 152 mm) thick
using graded screened
bajri 3/4 inch (19 mm) and
down gauge set in cement
mortar 1:4 including
scaffolding, raking out
joints and curing etc.

100
Cit

(ii)

Providing and laying 1:3:6
cement concrete solid
block masonry 4 to 6
inches (machine made)
(202 mm to 152 mm) thick
using graded screened
bajri 3/4 inch (19 mm) and
down gauge set in cement
mortar 1:4 including
scaffolding, raking out
joints and curing etc.
Second Floor

100
Cit

(i)

Providing and laying 1:3:6
cement concrete solid
block masonry 4 to 6
inches (machine made)
(102 mm to 152 mm) thick
using graded screened
bajri 3/4 inch (19 mm) and
down gauge set in cement
mortar 1:4 including
scaffolding, raking out
joints and curing etc. Third
Floor

100
Cit

22

1/2" (13 mm) thick cement
plaster 1:4 on walls and
columns etc. in basement,
plinth, mezzanine and
ground floor including
making edges, corners,
and curing etc., complete.

100
Sft

(i)

1/2" (13 mm) thick cement
plaster 1:4 on walls and
columns etc. in basement,
plinth, mezzanine and first
floor including making
edges, corners, and curing
etc., complete.

100
Sft

(ii)

1/2" (13 mm) thick cement
plaster 1:4 on walls and
columns etc. in basement,
plinth, mezzanine and
second floor including
making edges, corners,
and curing etc., complete.

100
Sft

(i)

1/2" (13 mm) thick cement
plaster 1:4 on walls and
columns etc. in basement,
plinth, mezzanine and

100
Sft

For M ;/ —

283.00 Cit
283.00 Cit
132.00 Cft
1268.00 | Sft
1268.00 | Sft
1268.00 | Sft
660.00 Sft
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third floor including
making edges, corners,
and curing etc., complete.

23

Plastering 3/4" (19 mm)
thick in patches in cement
sand mortar 1:4 including
curing and scraping old
damaged portion in regular
shape and removal of
rubbish from the site etc.
complete as per direction
of Engineer-in-Charge in
ground floor.

100
Stt

Plastering 3/4" (19 mm)
thick in patches in cement
sand mortar 1:4 including
curing and scraping old
damaged portion in regular
shape and removal of
rubbish from the site etc.
complete as per direction
of Engineer-in-Charge in
first floor.

100
Stt

(ii)

Plastering 3/4" (19 mm)
thick in patches in cement
sand mortar 1:4 including
curing and scraping old
damaged portion in regular
shape and removal of
rubbish from the site etc.
complete as per direction
of Engineer-in-Charge in
second floor.

100
Sft

24

Providing and fixing M.S.
moulded steel door frame
of 4" x 2-1/2" (102 mm X
64 mm) manufactured
from mild steel sheet of 18
gauge (1.41 mm)
conforming to BSS. 1245
having a single rebate size
1-1/2" x 1/2" (38 mm x 13
mm) with provision of 3
Nos. M.S. plate, section 1-
1/2" x 1/4" (38 mm X 6
mm), (2 Nos. 6 inch long
welded with frame at not
less than 10 points and 1
No., 12 inch long welded
with frame at not less than
20 points), with holes and
threads for fixing steel
hinges, fitted with one
locking box of same sheet
(point welded inside the
frame), 6 Nos. 6 inches
long flat iron fixing lugs, of
1-1/4" x 3/16" section,
treated with special red
oxide primer coat all
around including cutting
holes and filling the cavity

P.Rft

For M ;/ —

1380.00 | Sft
1380.00 | Sft
1380.00 | Sft
1707.00 | Rft
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with cement concrete 1:2:4
etc. in any floor at any
height complete as
directed by the Engineer-
in-Charge..

25

Providing and fixing 1-1/2
inches (38 mm) thick solid
core deodar wood flushed
veneered door shutters,
with and including the cost
of commercial plywood
facing 3 mm. thick (3 ply)
on both faces, fixed over
best quality deodar wood
frame 2 inches wide
alround 6 inches wide lock
rail and 2nd class deodar
wood solid core, i/c., 1/4
inch thick best quality
deodar wood lipping on al!
sides as per approved
drawing, manufactured
under power driven
hydraulic press, including
the cost of approved iron
fittings but excluding the
cost of handles and
locking arrangement.

P.Sft

26

Providing and fixing fully
glazed Silver anodized
aluminium Sliding windows
as per British standard
manufactured by
Lucky,Alcop, Krudson,
Pakistan cable and A.C.P.
(fixing through their
approved fabricators),
Deluxe model box section
95mm x 30mm and 1.6mm
thick including the cost of
aluminium netting fittings,
with all accessories cutting
hole etc. and making good
damages to walls etc.
complete as required in
any floor as per direction
of engineer-in-charge, but
excluding the cost of glass
pans.

P.Sft

27

Providing and fixing Tinted
glass panes 5mm thick to
M.S. Box pipe / Aluminium
door, windows and
ventilators including the
cost of labour  but
excluding the cost of M.S.
square pipe beading,
rubber packing and screw
in any floor at any height

P.Sft

28

P/F kitchen cabinet floor
mounted of 3/4" thick
laminated board with best

P.Sft

For M ;/ —

2073.00 | Sit
1252.00 | Sft
1252.00 | Sft
1064.00 | Sft
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quality deodar wood frame
and beading required
section in approved
pattern etc, fixed on wall
with rawal pugs, screws i/c
cost of glue, nall, piano
hinges, handles  and
painting or polishing etc as
drawing complete all as
respect..

29

P/F kitchen cabinet wall
mounted of 3/4" thick
laminated board with best
quality deodar wood frame
and beading 1/8" thick
hard board backing
required section in
approved pattern etc, fixed
on wall with rawal pugs,
screws i/lc cost of glue,
nall, piano hinges, handles
and painting or polishing
etc as drawing complete
all as respect.

P.Sft

30

Providing and fixing
cupboard frame 2-1/2" x 1-
1/4" deodar wood and 3/4"
thick lasani lamination
sheet shutter with PVC
gola and lacer polish frame
alongwith  hanging rod,
handle or catcher
complete in all respect as
per direction of Engineer
incharge.

P.Sft

31

Providing and fixing
aluminium sheet of 22
gauge (1.15 mm thick) on
wooden  surface  with
sunken aluminium screw
of required size as per
direction of the Engineer-
in-Charge.

P.Sft

32

Providing and fixing with
brass screws Alpha knob
set lock of approved
design (No. 7000) Japan
make, cutting wood to
required shape and size
with two operating keys as
per direction of the
Engineer-in-Charge.

Each

33

Providing and fixing with
brass screws door Alpha
lock with handle of
approved design (Taiwian
make), cutting wood etc.,
to required shape and size
with two operating keys as
per direction of the
Engineer-in-Charge.

Each

For M ;/ —

797.00 | Sft
3072.00 | Sft
240.00 | Sft
30.00 No.s
72.00 No.s
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34

Providing and fixing
approved heavy type
oxidized iron sliding or
aldrop bolts 12" x 3/4" (305
mm X 19 mm) size with
necessary oxidised iron
screws and oxidised iron
bolts and nuts.

Each

35

Providing and laying gola
3" x3" (7émm x 76mm)
concrete 1:2:4 using
graded screened bajri at
junction of roof
slabandwalls and finished
with cement plaster 1:4
including curing etc.
complete.

100
Rft.

36

Providing & laying of
Aluminum foil 4mm thick
Ezogrip of  approved
quality i/c the cost of
cleaning roof, cartage,
wastage etc complete as
per direction of Engineer
incharge in any height in
any floor.

P.Sft

37

Providing and fixing
window iron grills with
required section of angle
iron and M.S square bar
as per approved design
including welding all sides
of the section at the
junction, and fixing with
sunk iron screws, painting
two coats of red oxide
paint etc. complete as
required in any floor in
masonry or concrete work.

P.kg

38

Providing and laying road
kerb of precast cement
concrete 1:2:4 (24" long 6"
wide and 12" deep (610
mm long 152 mm wide and
305 mm deep) using
screened graded bajri,
from work and its removal
compacting and curing laid
in cement mortar 1:4 and
cement plaster 1:4 neatly
finished including cost of
excavation and back filling
of excavated stuff and its
disposal within one chain
lead as desired.

100Rft

39

Providing and applying
post construction
corrective termicide
treatment using ABILITY
2.5% EC (Fipronil as an
active ingredient) or
approved equivalent @ 5

Sft

For M ;/ —

72.00 No.s
1026.00 | Rft
8065.00 | Sft
1152.00 | Kg
1522.00 | Rft

500.00 Sft
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liter/hole by (including
water as per specification)
drilling 12-15mm dia holes
upto sub-grade in floor at
every 2-3 feet along walls
inside and outside in order
to develop a Dbarrier
against  further termite

attack as per
manufactures specification
and making good

damages with cement
mortar 1:2 including
disposing of rubbish and
cleaning etc complete as
per direction of the
Engineer Incharge (Plinth
area will be measured for
payment)

40

Providing fabrication and
installation of car parking
shed (tensile fabric) 16’-
00” wide and 36’-00” long
(each bay having capacity
of 04 vehicles) 3 main
posts of 6” dia of 10 gauge
and comprising of high
tenacity polyester base
cloth 650 grams per sq mtr
(Imported Malaysian make
or equivalent of approved
shade / colour fixed in
aluminum PVC strips of
approved design on iron
frame structure consisting
of MS pipe 3-1/2” dia (10
gauge) pipe for main
structure and 3” dia MS
pipe (10 guage) 13-00”
height for back side
support / pipe welded with
base plate 1-6” x 1-6” x
5/8” thick and side support
| stiffeners of MS plate 74"
thick including anchor “J”
blots 5/8” dia 2’-0” long in
all respect as per drawing
including the cost painting
two coats with enamel
paint of approved make
and shade and two priming
coats with antirust paint
etc. complete in all respect
as per direction of the
engineer in charge.

4770.00 | Sft

Sft

41

Repainting two coats with
plastic emulsion paint of
(ICl) Dulux make and
shade to walls and ceiling
including cleaning, and
sand papering the surface
as directed by the

115926.
00 Sft

100
Sft

For M ;/ —
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Engineer-in-charge in any
floor

42

Repainting two coats with
enamel paint (Robialac) of
approved make and shade
to iron work including
scraping and sand
papering the surface as
directed by the Engineer-
in-Charge in any floor

100
Stt

43

Painting iron work with
enamel paint of approved
make and shade two coats
over and including the cost
of one coat of priming
complete at any height in
any floor.

100
Stt

44

Painting wood work with
super glass enamel paint
of approved make and
shade two coats over and
including the cost of one
coat of priming complete at
any height in any floor

100
Sft

45

Repainting two coats with
weather shield paint of
(ICl) Dulux make and
shade on plaster surface
(External) including
cleaning, sand papering
the surface as directed by
the Engineer-in-charge in
any floor.

100
Sft

46

French  polishing two
renewal coats of approved
make to wood work
including cleaning the old
surface as directed by the
Engineer-in Charge in any
floor.

100Sft

47

Providing & laying R.C.C
1:2:4 slab cover 3" thick
average (pre-cast
complete with M.S angle
iron frame, M.S bars
embedded in concrete) of
any shape including the
cost of reinforcement and
welding etc. as per
direction of  Engineer
Incharge

P.Cit.

48

Excavation or Cutting un
suitable Common Material
by mechanical means and
dispose of surplus
excavated material upto 10
miles lead complete as per
direction of  Engineer
incharge

100
Cft

49

Excavation in soft soils
including lift up to 5 feet
(.52 m) and lead up to

100
Cft

For M ;/ —

2648.00 | St
672.00 Sit
5128.00 | Sft

34471.0
0 Sft
2304.00 | Sft
40.00 Cft
5248.00 | Cft
215.00 Cft
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one chain (30.48 m).

50

Providing manhole type 'A’
size 2 feet x 1-1/2 feet or
(610 mm x 457 mm)
(inside dimensions) x 2
feet (610 mm) deep as per
approved design and
specifications complete for
4 inches to 12 inches (100
to 305 mm) dia pipes up to
3 feet-11 inches (1.19 m)
depth with cast iron cover
and frame 16 inches (406
mm) dia, inside (weight=1
Cwt.1 Qftr) or 635 Kkg.
fixed in 4 inches (100 mm)
thick RCC 1:2:4 slab, 8
inches (203 mm) thick c.c.
1:3:6 block masonry walls
set in 1:3 c.m; 6 inches
(150 mm) thick 1:3:6 c.c. in
foundation 1:2:4 c.c. in
benching, 1/2 inches (13
mm) thick cement plaster
in 1:3 C.M. to all inside
wall surface, channels and
benching etc. and to top
including making requisite
umber of main and branch
channels but excluding the
cost of excavation back
filing and disposal of
excavated stuff, manhole
cover and frame.

1.00

No

Each

51

Add for extra depth
beyond 2 feet and up to 3
feet-11 inches (610 mm
and up to 1194 mm) for ‘A’
type manholes (for depth
lesser than 2 feet or 610
mm deduct at the same
rate)..

12.00

Inch

P.Inch

52

Providing manhole type 'B'
size 3 feet x 2-1/2 feet or
914 mm x 762 mm (inside
dimensions) x 4 feet
(1.22m) deep as per
approved design and
specifications complete 4
inches to 12 inches (100
mm to 305 mm) dia. pipes
4 feet to 7 feet-5 inches
(1.22 m to 2.26 m) depth
with cast iron cover and
frame 18 inches (460 mm)
dia. (inside) weight -1 Cwt.
3 Qtrs. (88.90 kg,) in 6
inches (150 mm) thick
RCC 1:2:4 slab, 8 inches
(203 mm) thick c.c. 1:3:6
block masonry walls set in

1.00

No

Each

For M ;/ —
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1:3 c.m. 6 inches (150mm)
thick, 1:3:6, c.c in
foundation 1:2:4 c.c in
benching, 1/2 inch (13mm)
thick cement plaster in 1:4
cm. to all inside wall
surfaces, channels and
benching etc. and to top
including providing and
fixing cast iron foot rest at
every foot of depth and
making requisite number
of main and branch
channels complete but
excluding the cost of
excavation, back filing,
disposal of excavated stuff
manhole cover and frame

53

Add for extra depth
beyond 4 feet and up to 7
feet -5 inches (1.22 m and
up to 2.26 m) 'B' type
manholes and including
the cost of cast iron foot
rest at every foot (305 mm)
of depth, (for depth lesser
than 4 ft. (1,22 m) deduct
at same rate)

P.Inch

54

Making connection with
the existing manhole
including the cost of
cutting holes in walls,
making them good in
cement concrete 1:2:4 and
.making the required
channel etc., complete

Each

55

Providing R.C.C. pipes
and collars of class 'C' and
fixing in trench including
cutting, fitting and jointing
with maxphalt composition
and cement mortar (1:1)
and back filing the
excavated material in
trench including testing
with water to a pressure
head of 80 feet (25 m) and
cartage within 10 miles
(16.09 km.), 6 inches (150
mm)dia. pipe.

P.Rft

56

(i) 8 inches (200 mm) dia.
Pipe

P.Rft

57

Providing and laying storm
water catch basin having
size 12"x12"x12” (internal)
& 3” thick bottom slab and
walls comprising of RCC
(2:2:4) using  crushed
graded boulders %" inch
(19mm) and down gauge
i/c the cost of hole in one
side to accommodate PVC

Each

For M ;/ —

12.00 Inch

2.00 Nos

10.00 Rft

25.00 Rft
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pipe for drainage/ linking
with  manholes including
form work and its removal
compacting and curing etc,
complete including
providing and laying
deformed  reinforcement
bars of V4" (6mm) dia 4” c/c
including the cost of
straightening, cutting,
bending, wastage
complete as per direction
of the engineer Inchage

58

Making connection with
the existing G.l. pipe of
size larger than 2 inches to
6 inches (50 mm to 150
mm) dia. including cutting
the pipe and providing and
fixing necessary fittings.

Each

59

Making connection with
the existing G.l. pipe upto
2 inches (50 mm) dia
including cutting the pipe
and providing and fixing
necessary fittings.

Each

60

Preparation of sub-grade
over bottom of excavation
with required dressing to
required grade, camber
and side slopes including
cutting to required depth
and . breaking clods
watering and consolidation
with suitable mechanical
means to attain minimum
density of 95% modified
A.A.S.H.O. maximum dry
density for top 6" (152mm)
layers including disposal of
surplus earth within 3
chains (92 m) lead
complete.

100
Sft

61

Providing and laying 1:4:8
cement concrete in any
thickness using 2" (51 mm)
and down gauge stone
ballast of approved grade
and quality over prepared
sub-grade or sand cushion
in roads, paths, Crete
ways laid to required
gradient and camber
including cost of necessary
form work and its removal
compacting with vibrators
including curing etc.
complete.

100
Cft

62

Providing and laying in
floor C.C. 1:2:4: tuff pavers
2" thick of approved design
and colour and pattern laid

P.Sft

For M ;/ —
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on sand cushion filling of
joint with sand and warring
etc. complete as per
direction of  Engineer
Incharge. (the cost of sand
cushion is included) having
average strength 5000 psi.

63

Providing & fixing pvc Duct
6" x 6" for camouflaging
the sewerage pipes
including fixing/positioning
in required place with
screws and painting to
match the colour of the
building etc. complete as
per direction of the
Engineer In-charge.

834.00

Rft

P.Rft

64

Repairing existing
manholes type 'B' having
size 3 feet x 2-1/2 ft x 4
feet deep, repairing and
cleaning man hole and
existing pipe line between
two manholes including
the cost of 1/2 inch
(13mm)  thick cement
plaster in 1:4 c.m. to all
inside wall surfaces or as
required, dismantling
Block Masonry walls 8
inches thick and having
height upto 12 inches
above ground level or
according to pavid surface
level also including the
cost of disposal of
excavated stuff out side
the airport premises etc
complete as per the
directions of Engineer
Incharge.

20.00

No.s

Each

65

Providing and fixing double
leaf steel doors made to
Crittall or equivalent
standard and of approved
sections fully paneled with
M.S, Sheet of 16 gauge
painted with coats of red
oxide paint including using
approved brass section
oxidized fittings, iron lugs,
including cutting holes and
making good damages to
walls etc. Complete as
required in any floor.

96.00

Sft

P.Sft

66

Providing and  Fixing
Number plate having size
12" x 8" of acrylic sheet 4
mm thick of approved
quality and colour

including the cost of
computerized writing

24.00

No.s

Each

For M ;/ —
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(English & Urdu as
required) using P.V.C vynl
tape, fixing on the wall with
required screws  and
cartage, complete in all
respect as directed by the
Engineer Incharge.

67

Providing M. S. tees,
angles and flats including
fixing in position etc.
complete in ground floor.

P.kg

68

Providing and fixing
galvanized iron barbed
wire fencing (with four
points) to the posts of any
description complete with
hooks and binding wire
etc- if required (cost of
posts not included).

P.kg

69

Providing and fixing pre-
cast pre-stressed RCC
girders size 5" x [2"
(227mm x 304mm) made
by lIzhar (Pvt) Limited
including setting in position
with cement concrete 1:2:4
at ends of girder (sides
and bottom) etc, as per
direction of the Engineer-
in-Charge.

P.Rft

70

Providing and Fixing Sign
Board having Size 2' x 2'
(Single Side) using
Reflective Sheet Diamond
Grade 3M USA laminated
on 2 mm G.I Sheet,
including the cost of
computerized writing
(English & Urdu as
required) with vinyle tape,
G.I Pole 9'-10" IIL (M) long
having dia 2.5" and also
including the cost of
Cartage, Excavation (1'-6"
x 1-6" x 3-0" and
Concrete 1:2:4 in
foundation complete in all
respect as directed by the
Engineer Incharge.

Each

71

P/F 12mm tempered glass,
ilc 3mm safety film 175
micron aluminum fixed
partition as per approved

manufacturers (fixing
through their approved
fabricators) aluminum

section D-48 (100mm X
38mm and 233) thick i/c
the aluminum fittings ans
S.S pipe 15" X 3" (18
Guage) fixed on top with
all  accessories, cutting

P.Sft

For M ;/ —
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1507.00 kg
398.00 Rft
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holes etc and making good
damages erc compete as
required in any floor as per
direction of  Engineer
incharge.

Provided and fixing M.S
"D" Type rail 3 dia 18
SWG for stair railing
including cutting, welding
and painting with red
oxiwd etc complete as per
direction of  Engineer
incharge.

72

378.00

Stt

P.Sft

SH:1
TOTAL RS

SH:Il Water Supply and Sanitary Wo

rks

Providing and fixing best
quality squatting type with
glazed earthen wire W.C. pan
Pakistani (of not less then 18"
clear opening as measured
between flushing rims)
complete with and including
the cost of best quality low
level plastic slushing cistern
of standard size with internal
fittings  complete, P.v.C
flushing pipe suitable for
squatting type with extra
bends and length with fittings,
C.l trap 4 inches (100mm)d
dia and making requisite
number of holes in walls,
plinth & floor for pipe
connection and making good
in cement concrete 1:2:4.

24.0

No.s

Each

Providing and fixing approved
quality earthen ware glazed
vanity basin standard size
(White/light  colour) and
2 including the cost of 1-1/4” dia

brass waste 1-1/4” rubber
plug and chrome plated brass
chain PVC waste pipe 1-1/4”
dia of approved pattern etc.
complete.

24.0

No.s

Each

Providing and Fixing CP
Mixer 1/2" inch dia (15mm)
3 (Faisal/Master or equivalent)
lever type Pakistani complete
in all respect.

24.0

Nos

Each

Providing and fixing approved
quality stainless steel sink 33"
x 18" Pak made (Atlas) or
equivalent complete  with
brass oxidized bolt kit/angle
iron brackets built into walls
%" dia CP sink mixer 1-1/4”
4 rubber plug and CP brass
chain 1-1/4” CP brass waste
1-1/4” dia malleable iron or
CP brass bottle trap with
malleable iron or brass unions
and making requisite number
of holes in walls, plinth and

floor for pipe connections and

24.0

No.s

Each

For M ;/ —
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making good in cement
concrete 1:2:4.

Providing and fixing uPVC
Mutli floor trape of sizes with
gratings including cutting and
making the requisite number
of holes in walls, plinth and
floors and making good in
1:2:4, C.C.

48.0

No.s

Each

Providing and fixing un
platisized polyvinyl chloride
pipe (P.V.C) "E" class and
specials etc. including cutting
and fitting complete with and
including the cost of breaking
through walls and roof and
making good etc. after
cleaning the pipe and cartage
within 10 miles (16.09 km.)4"
(100mm) dla Pipe

480.0

Rft

P.Rft

Providing and fixing un
platisized polyvinyl chloride
pipe (P.V.C) "E" class and
specials etc. including cutting
and fitting complete with and
including the cost of breaking
through walls and roof and
making good etc. after
cleaning the pipe and cartage
within 10 miles (16.09 km.)3"
(80mm) dla Pipe

240.0

Rft

P.Rit

Providing and fixing PPRC
pipe PN-20 with specials, and
clamps etc, including cutting
and fitting complete with and
including the cost of breaking
through walls and roof and
making good etc; after
cleaning the pipe and cartage
within 10 miles 40mm dia

1360.0

Rft

P.Rit

Providing and fixing PPRC
pipe PN-20 with specials, and
clamps etc, including cutting
and fitting complete with and
including the cost of breaking
through walls and roof and
making good etc; after
cleaning the pipe and cartage
within 10 miles 32mm dia

480.0

Rft

P.Rft

10

Providing and fixing PPRC
pipe PN-20 with specials, and
clamps etc, including cutting
and fitting complete with and
including the cost of breaking
through walls and roof and
making good etc; after
cleaning the pipe and cartage
within 10 miles 25mm dia

1440.0

Rft

P.Rft

11

P/F  Toilet sanitary set
approved faisal galaxy series
or equivalent consists of
basin mixer, cast neck wall
type shower, mixer, double
bib cork, shower rod, Muslim
shower with flexible pipe, stop
corks and waste with pipe for
wash basin and cartage i/c
installation etc. complete as
per direction of the Engineer

24.0

No.s

Each
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In-charge.

12

Providing and fixing Royal
bathroom accessories of set
of 7 pieces consist of one
cosmetic shelf, one towel rod
with bracket,one soap
dish,one tooth brush holder
with glass and cover, one
tissue paper holder one
double hook one towel ring
etc complete of approved
quality as per direction of
Engineer in-charge.

24.0

No.s

Each

13

Providing and fixing 4" (100
mm) dia polyvinyle chloride
rain water (PVC) down pipe
with mild steel clamps, bolts
and nuts fixed in cement
concrete 1;2:4 etc. complete

330.0

Rft

Rft

14

Providing and fixing 4" (100
mm) dia polyvinyle chloride
(PVC) bend of any degree for
rain water down pipe with
clamps, bolts and nuts in
cement concrete 1:2:4 etc.
complete.

19.0

Nos

Each

15

Providing and fixing water
tank made of food grade
polyethylene material 1000
gallon (Supper tuff) i/c cost of
specials and cartage upto site
as per direction of Engineer in
charge.

6.00

No.s

Each

16

Providing and fixing 3/4 inch
(20 mm) dia ball valve (with
PVC Ball) made to B.S.S.
1212

6.00

Nos

Each

Do. 1inch (25 mm)dia Do

6.00

Nos

Each

SH-II TOTAL RS.

CONTRACTOR

For M ;/ ’
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~ PAA

PAKISTAN AIRPORTS AUTHORITY

BOQ

PAAF-022-ESCW-
1.0

Name of Work:

REHABILITATION / UPLIFTING OF EX-AIRHOSTESS HOSTEL BLOCK-B

IN PIA TOWNSHIP FOR UTILIZATION AS MARRIED OFFICERS

QUARTERS AT JIAP, KARACHI

Location:

JIAP, Karachi

Province:

SINDH

Divisional:

Civil-ll

Sub-
Division:

Sub Head:-lll (E/M)

S.
No

Item of Work

Quantity

Rate in
Figure

Rate in
Words

Unit

Amount

SH:1 Building Works

1

Providing & laying 4 core,
120 mmz2, PVC insulated &
PVC sheathed, 600/1000
volts grade with stranded
copper conductor, armored
underground, L.T cable
buried in the ground dully
covered with sand and
warning cable tiles as per
Pak. P.W.D specification
as required.

76 RM

P.RM

Providing & laying 4 core,
95 mmz2, PVC insulated &
PVC sheathed, 600/1000
volts grade with stranded
copper conductor, armored
underground, L.T cable
buried in the ground dully
covered with sand and
warning cable tiles as per
Pak. P.W.D specification
as required.

49 RM

P.RM

Providing and laying 4
core, 25 mmz2 insulated &
PVC sheathed, 600/1000
volts grade with stranded
copper conductor, armored
in 50 mm (2") dia uPVvC
conduit buried in the
ground dully covered with
sand and warning cable
tiles as per Pak. PW.D
specification as required.

219 RM

P.RM

For M ;/ —
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4 Providing & drawing Aerial | 210 RM P.RM
Bundle Cable 16mm2 4
Core stranded Circular
Aluminum Conductor,
Aluminum Alloy with XLPE
insulation with ABC
Connectors (04 Nos. per
30 RM), dead end (02 No.
per 30 RM) and insulator
(01 No. per 30 RM) as per
Pak. P.W.D specification
as required.

5 Providing and laying 4| 32RM P.RM
core, 10 mmz2 insulated &
PVC sheathed, 600/1000
volts grade with stranded
copper conductor,
armored in 25 mm (1") dia
uPVC conduit buried in the
ground dully covered with
sand and warning cable
tiles as per Pak. PW.D
specification as required.

6 Wiring for sub-main with 2 | 275 RM P.RM
core, 10mm? PVC
insulated copper cable
wire in 25mm (1") PVC
conduit recessed in the
roof, wall & column
including 6 mm2 single
core, PVC insulated
copper wire as ECC as
required.

7 Wiring for sub-main with 2 | 655 RM P.RM
core, 6mm? PVC insulated
copper cable in 25mm (1")
PVC conduit recessed in
the roof, wall & column
including 2.5 mm2 single
core, PVC insulated
copper wire as ECC as

required.
8 Wiring for sub-main with 2 1379 P.Rft
core, 4mm2 PVC insulated RM

copper cable in 25mm (1")
PVC conduit recessed in
the roof, wall & column
including 2.5 mm2 single
core, PVC insulated
copper wire as ECC as
required.

9 Wiring for sub-main with 2 1567 P.Rft
core, 2.5mm? PVC RM
insulated copper cable in
20mm (3/4") PVC conduit
recessed in the roof, wall
& column including 1.5
mm?2 single core, PVC
insulated copper wire as
ECC as required.

A-27
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10

Wiring for light, fan or call
bell point with 1.5mm?2
PVC insulated wire in
(20mm) 3/4" dia PVC
conduit recessed in the
wall or column including
1mm? single core, PVC
insulated wire as ECC as
required

444 Pts

P.Pt

11

Providing & fixing 13 Amps
Polycarbonate flame
retardant  3-Pin  switch
socket unit with fancy
gang plate fixed on die
fabricated, powder coated
metal board recessed in
wall or column including
connection as
required.(Schneider/philips
)

296 Nos

Each

12

Providing & fixing 15 Amps
Polycarbonate flame
retardant 3-Pin  switch
socket unit with fancy
gang plate fixed on die
fabricated, powder coated
metal board recessed in
wall or column including
connection as
required.(Schneider/philips
)

99 Nos.

Each

13

Providing & fixing 10 Amps
6 Gang holes sheet
(switch - 04 Nos, fan
dimmer - 01 No, socket -
01 No) fixed on wooden
board, recessed in wall or
column including
connection as required.

75 Nos.

Each

14

Providing & fixing 10 Amps
5 Gang holes sheet
(switch - 03 Nos, fan
dimmer - 01 No, socket -
01 No) fixed on wooden
board, recessed in wall or
column including
connection as required.

50 Nos.

Each

15

Providing & fixing 10 Amps
4 Gang holes sheet
(switch - 02 Nos, fan
dimmer - 01 No, socket -
01 No) fixed on wooden
board, recessed in wall or
column including
connection as required.

24 Nos.

Each

16

Providing & fixing 10 Amps
1 Gang holes sheet
(switch - 01 No) fixed on
wooden board, recessed
in wall or column including
connection as required.

12 Nos.

Each

For M ;/ —

A-28

For Contractor

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026

Page 172 of 177



17

Providing & fixing, flush
type, 6 Amps, Piano bell
push fixed on plastic or
fiber top covered sheet on
(14 SWG) metal board
with earth terminal
recessed in wall or column
including connection as
required.

24 Nos.

Each

18

Providing and installation
140cm (56”) ceiling fan
with  blades, canopy,
stranded length of down
rod including connection
with 14.0076 flexible wire
complete as reqd (Without
regulator)

76 Nos.

Each

19

Providing & fixing flush
type, 6 Amps, Piano fan
dimmer fixed on Plastic or
Fiber top covered sheet on
(14 SWG) metal board
with earth terminal
recessed in wall and
column including,
connection as required

76 Nos.

Each

20

Providing & fixing heavy
gauge metallic shutter,
suitable for 12" sweep
exhaust fan's fitted on
existing hole as required.

76 Nos.

Each

21

Providing & installing 30
Cm (12") sweep, metal
body Exhaust fan
complete with blades,
motor, etc fitted in existing
hole including connection
with  14/.0076" flexible
wire complete as required
Millat/Pak/Asia/
Younas/Climax/ Royal.

76 Nos.

Each

22

Providing & fixing basic
batten, surface type, fitting
complete with LED Tube
Light 1 x 16 watts, T8, 4
feet Philips make as
Philips Cat.

178
Nos.

Each

23

Providing & fixing basic
batten, surface type, fitting
complete with LED Tube
Light 2 x 16 watts, T8, 4
feet Philips make as
Philips Cat.

22 Nos.

Each

24

Providing & fixing
weatherproof outdoor
junction box enclosure
IP65 terminal cable case

22 Nos.

Each

For M ;/ —
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25

Providing & fixing 6 Amps
plastic holder on PVC
Round block / Round
Cover fitted on surface
including connection as
required.

60 Nos.

Each

26

Providing & fixing 12 watts
LED (screw type) light
bulbs as required

60 Nos.

Each

27

Providing & fixing 6 Amps
plastic ceiling rose on PVC
round block / round cover
fitted on surface including
connection as required.

352
Nos.

Each

28

Providing, installation,
Testing & Commissioning
of 100 Watts Flood Lights
(Ip65) including driver,
having cool white colour,
90-110 Im/watt efficieny ,
0.9 or above power factor,
20000-25000 hours life
cycle, including
connection, complete in all
respect as approved by
Engineer incharge

06 Nos.

Each

29

Providing, installation,
Testing & Commissioning
of 150 Watts Street / Road
Lights including driver,
having warm / neutral
white / cool white colour,
90-110 Im/watt efficieny,
0.9 or above power factor,
20000-25000 hours life
cycle, including
connection, complete in all
respect as approved by
Engineer incharge

06 Nos.

Each

30

Providing and fixing of
Pole 30 ft. 6"-20 ft. 5"-5 ft.
4"-5 ft. 5mm (06 SWG)
Wall Thickness, 4mm base
plate 14"x14"x1/2" stefner
3"x6"x10mm and
connection window with
two Coats of Red Oxide
Paint complete with PPC
pole foundation of 1:3:4
ratio, 5ft Long with 16" X
16" x 4mm Template, 4
no. 3/4" polished skirting /
J bolts complete with
single arm for Street Light
and bracket for LED Flood
Light angle type with
clamp / canopy complete
with all respects with all
Civli  Works as per
requirement.

06 Nos.

Each

For M ;/ —
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31

Providing & fixing Bollard
light fittings 36" height,
base collar of 4 inches,
with 13 W LED bulb 3000K
complete with 1' x 1’
concrete foundations
including connections as
required.

56 Nos.

Each

32

Providing & fixing
compact/cubical 16 SWG
MS, wall mounted type DB
duly painted size
42"x24"x8"(width 42",
height 24", depth 8"),
proper locking
arrangement, separate
neutral bus-bar and
comprising on followings
i/lc making connection &
testing on load etc,
complete as reqd.
01 No. — 125 Amps, TP,
MCCB, Icu 25KA, Ics 13kA
06 Nos — 63 Amps, DP,
MCB, Icu 10kA
06 Nos — 16 Amps, SP,
MCB, Icu 10kA
06 Nos — Digital single
phase energy meter 10-40
Amps

01 Set - 250 Amps
copper bus-bar
01 Set — Phase indication
lamps (R.Y.B)

04 Jobs

P.Job

33

Providing & fixing
compact/cubical 16 SWG
MS, wall mounted type DB
duly painted size
30"x24"x8"(width 30",
height 24", depth 8"),
proper locking
arrangement, separate
neutral bus-bar and
comprising on followings
i/lc making connection &
testing on load etc,
complete as reqd.
02 Nos — 250 Amps,TP,
MCCB, Icu 25KA, Ics 19kA
01 No- 125 Amps, TP,
MCCB, Icu 25KA, Ics 13kA
01 Set — 400 Amps
copper bus-bar
01 Set — Phase indication
lamps (R.Y.B)

01 Job

P.Job

34

Providing & fixing
compact/cubical 16 SWG
MS, concealed type DB
duly painted size
12"x18"x6"(width 12",
height 18", depth 6"),

24 Jobs

P.Job
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proper locking
arrangement, separate
neutral bus-bar and
comprising on followings
i/lc making connection &
testing on load etc,
complete as reqd.
01 No. — 50 Amps, DP,
MCB, Icu 16kA
02 Nos. — 20 Amps, SP,
MCB, Icu 10kA
08 Nos. — 16 Amps, SP,
MCB, Icu 10kA
35 Providing & fixing | 01 Job P.Job
compact/cubical 16 SWG
MS, concealed type DB
duly painted size
24"x18"x6"(width 12",
height 18", depth 6"),
proper locking
arrangement, separate
neutral bus-bar and
comprising on followings
i/lc making connection &
testing on load etc,
complete as reqd.
01 No. — 50 Amps, TP,
MCB, Icu 10kA
06 Nos. — 16 Amps, SP,
MCB, Icu 10kA
01 No. — Photoelectric EE
switch, 3 Amp
01 No. - Magnetic
Contactor 48 Amp,
3P+2a2b
36 Providing & fixing | 01 Job P.Job

compact/cubical 16 SWG
MS, wall mounted type DB
duly painted size
30"x24"x8"(width 30",
height 24", depth 8"),
proper locking
arrangement, separate
neutral bus-bar and
comprising on followings
i/lc making connection &
testing on load etc,
complete as reqd.
01 No - 125 Amps, TP,
MCCB, Icu 25KA, Ics 13kA
02 Nos - 63 Amps, TP,
MCCB, Icu 25KA, Ics 13kA
12 Nos. — 16 Amps, SP,
MCB, Icu 10kA
01 No. — Photoelectric EE
switch, 3 Amp
01 No. - Magnetic
Contactor 48 Amp,
3P+2a2b

01 Set - 250 Amps
copper bus-bar

A-32
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01 Set — Phase indication
lamps (R.Y.B)

37

Providing & fixing
compact/cubical 16 SWG
MS, concealed type DB
duly painted size
12"x18"x6"(width 12",
height 18", depth 6"),
proper locking
arrangement, separate
neutral bus-bar and
comprising on followings
i/lc making connection &
testing on load etc,
complete as reqd.
01 Nos - 40 Amps, TP,
MCCB, Icu 25KA, Ics 13kA
01 No. — 32 Amps, TP,
MCB, Icu 10kA
09 Nos. — 16 Amps, SP,
MCB, Icu 10kA
01 Set — Phase indication
lamps (R.Y.B)

01 Job

P.Job

38

Providing and fixing 120
mm?, four core,
SWA/PVC/PVC L.T, cable,
heat shrink termination
end complete in all respect
as required

04 Jobs

P.Job

39

Providing and fixing 95
mma2, four core,
SWA/PVC/PVC L.T, cable,
heat shrink termination
end complete in all respect
as required

02 Jobs

P.Job

40

Providing and fixing 25
mmz, four core,
SWA/PVC/PVC L.T, cable,
heat shrink termination
end complete in all respect
as required

10 Jobs

P.Job

Total Rs.

Contractor
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