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PROCUREMENT NOTICE

PROCUREMENT OF NON-CONSULTANCY SERVICES

 

1. The NTC (National Telecommunication corporation (NTC)) has
reserved Funds for the procurement planned for FY 2026-27. The NTC
(National Telecommunication corporation (NTC)) intends to apply part of
the proceeds of this Fund to cover eligible payments under the contract for the
“Provision of Media connectivity through Satellite, Microwave and
Optical Fiber for Wi-Fi Connectivity at Punjab Cattle Market Sites on
Turnkey Basis” with the reference of "P125500"

2. The NTC (National Telecommunication corporation (NTC)) invites Bids
through EPADS v2.0 from eligible Bidders registered on EPADS v2.0 for
provision of Non-Consultancy Services.

3. Single Stage-One Envelope Procedure of Principal Method of
Procurement (i.e. Open Competitive Bidding) will be used by adopting Least
Cost Based Selection (LCBS)Technique for the subject procurement, in line
with the Public Procurement Rules, 2004  and any Regulations, and
Instructions issued by the Authority (from time to time).

4. All Bids must be accompanied by a Bid Security described in Bid Security
Section in Bidding Document in the form of  Pay Order, Banker's Cheque,
Call at Deposit, Bank Guarantee, Demand Draft or Bid Securing
Declaration on the prescribed format described.

5. E-Bidding documents, containing detailed terms & conditions, specifications
and requirements etc. are available on e-Pak Acquisition and Disposal
System (EPADS) at
https://epads.gov.pk/opportunities/federal/procurements/125500.

6. The e-bids, prepared in accordance with the instructions in the e-Bidding
documents, must be submitted through EPADS v2.0 on or before Thursday,
October 15, 2026 11:00 AM. E-bids will be opened on the same day at
Thursday, October 15, 2026 11:30 AM. Manual submission of Bids shall
not be entertained.  Those vendors who have not yet registered on the new
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version of EPADS v2.0, may register themselves on https://vendors.epads.gov.pk/.
A tutorial to explain the registration process is available at
https://www.youtube.com/watch?v=MNW6T38v7tc

7. In terms of Rules  48 of Public Procurement Rules, 2004  Grievance Redressal
Committee (GRC) is notified for the subject procurement and notification copy is
available on the procuring agency’s website and also available on EPADS v2.0
as well as Authority’s website at (www.ppra.org.pk).

 

NTC (National Telecommunication corporation (NTC)), Director (Procurement)
Room # 05, Ground Floor, NTC HQs, Islamabad

+92-300-500-5219
kashif.nawaz@ntc.org.pk
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Instructions to Bidders
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A. Introduction 

1. Scope of Bids

1.1. The Procuring Agency (PA), as indicated in the Bids Data Sheet (BDS)
invites Bids through EPADS v2.0 for the provision of Non-Consultancy
Services for as specified in the BDS and in Section  Evaluation Criteria,
Specifications & Schedule of Requirements. The name, identification,
and number of items/deliverables are provided in the BDS. Single Stage-
One Envelope procedure of the open competitive method shall be used.
The successful Bidders will be expected to provide the services within the
specified period and timeline(s) as stated in the BDS.

2. Source of Funds

2.1. Source of funds is referred in Clause-1 of Invitation for Bids.

3. Fraudualent & Corrupt Practices

3.1. As defined under Rule 2(1)(f) of the Public Procurement Rules, 2004.

4. Eligible Bidders

4.1.  A bidder is eligible to participate in a procurement process if the
bidder:

4.1.1. possesses or has access to the technical competence, financial
resources, equipment and other physical facilities, personnel, managerial
capability, experience and reputation necessary to complete the
procurement contract;

4.1.2. has the legal capacity to enter into a procurement contract;

4.1.3. is not insolvent, in receivership, bankrupt or being wound up and its
activities or affairs are not suspended or being administered under any
Act, by a court or by a judicial officer;
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4.1.4. is not the subject of legal proceedings for any of the matters
mentioned in sub-rule (c);

4.1.5. has fulfilled or has made substantial arrangements satisfactory to
the relevant authorities, to fulfil its obligations to pay taxes and social
security (where applicable) other contributions of its employees; and

4.1.6. has not, or in the case of a company, its owners and beneficial
owners, directors or officers have not, been convicted of a criminal
offence related to:

4.1.6.1. its professional conduct; or

4.1.6.2. a bidder (or, in the case of a company, its key individuals such
as owners, beneficial owners, directors, or officers) must not have
engaged in any prohibited practice, such as fraud, corruption, collusion,
or coercion, within the time period stated in the bidding documents,
which can be up to three years before the start of the procurement
process. Additionally, the bidder must not have been debarred (i.e.,
banned) from participating in public procurement processes in Pakistan
or by any international organization or country. If they have, they are
ineligible to participate in the current bidding.

4.2. The procuring agency may require a bidder participating in the
procurement process to provide the prescribed documentary evidence or
other information to satisfy itself that the bidder is qualified in accordance
with the criteria in sub-clause (1).

4.3. A procuring agency shall set out in the bidding document all the criteria
for qualification to be applied in accordance with sub-clause (1).

4.4. Except as permitted under the Ordinance, Rules and Regulations, the
procuring agency shall not establish a criterion for eligibility of a bidder that:

4.4.1. discriminates against or among a bidder or against categories of
bidders; or

4.4.2. is not required for the performance of the procurement contract; or
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4.4.3. is not related to the avoidance or management of legal,
reputational or economic risk to the procuring agency unless it is in the
national interest to do so, and the criteria is set out in the bidding
documents.

4.5. A procuring agency shall assess the eligibility of a bidder for
participation in the procurement process against the criteria for qualification
under sub-clause (1).

4.6. In the case of a joint venture, consortium, or association, all members
shall be jointly and severely liable for the execution of the contract in
accordance with the terms and conditions of the contract. The joint venture,
consortium, or association shall nominate a lead member as nominated in
the BDS,

4.7.  who shall have the Authority to conduct all business for and on behalf
of any and all the members of Joint venture, consortium, or association
during the bidding process, and in case of award of contract, during the
execution of the contract.

4.8. The appointment of the lead Member  in the joint venture, consortium,
or association shall be confirmed by submission of valid power of Attorney
to the procuring agency.

4.9. Subject to the limits specified in the BDS, the procuring agency may
allow bidders to participate in the form of a Joint Venture (JV). However,
each party in the JV must individually meet the eligibility criteria specified in
the BDS

4.10. No Bidder can be a sub-contractor while submitting a Bids individually
or as a member of a joint venture in the same Bidding process.

5. Qualification of the Bidder

5.1. All Bidders shall provide in Section VI, Bid Forms, a preliminary
description of the proposed work method and schedule, including drawings
and charts, as necessary.

B. Bidding Documents
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6. Contents of Standard Bidding Document

6.1. The Services required, bidding procedure, and terms and conditions of
the contract are prescribed in the bidding document. In addition to the
Invitation for Bids, the bidding document which should be read in
conjunction with any addendum issued by the Procuring Agency include:

Section I -Invitation to Bid
Section II Instructions to Bidders (ITB)
Section III Bid Data Sheet (BDS)
Section IV Eligible Countries
Section V Evaluation Criteria, Specifications, Schedule of Requirements,
and Technical Specifications.
Section VI Bidding Forms
Section VII Fraudaulent & Corrupt Practices
Section VIII – Material & Non-material deviation
Section IX  General Conditions of Contract (GCC)
Section X  Special Conditions of Contract (SCC)
Section XI  Contract Forms

6.2. The Bidder is expected to examine all instructions, requirements, forms,
terms and specifications in the bidding documents. Failure to furnish all the
information required in the bidding document will be at the Service
provider’s risk and may result in the rejection of his bids.

7. Clarifications

7.1. Clarifications of the bidding documents may be requested in writing
through EPADS v2.0 by any bidder up to three days prior to the deadline for
the submission of bids.

The procuring agency shall respond promptly and in writing to any request
by a bidder for clarification of the bidding documents and, in any event, no
later than two days prior to the deadline for the submission of bids or
proposals. 
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Responses to requests for clarification shall be communicated
simultaneously and in writing to all bidders participating in the procurement
proceedings.

No bidder shall be allowed to alter or modify his bid after the bids have been
opened however, the procuring agency may seek and accept clarification to
the bid that do not change the substance of the bid, through EPADS v2.0.

7.2. Procuring Agency's response will be uploaded on the EPADS v2.0,
including a description of the inquiry.

7.3. Should the Procuring Agency deem it necessary to amend the bidding
document as a result of a clarification, it shall do so following the procedure
under ITB 1.1.

7.4. If indicated in the BDS, the bidder’s designated representative is
invited at the bidder’s cost to attend a pre-bid meeting at the place, date
and time mentioned in the BDS. During this pre-bid meeting, prospective
bidder(s) may request clarification(s) regarding the schedule of
requirements, the Evaluation Criteria or any other aspects of the bidding
document.

7.5. Minutes of the pre-bid meeting, if applicable, including the text of the
questions asked by bidders, and the responses given, together with any
responses prepared after the meeting will be uploaded on EPADS v2.0. Any
modification to the bidding document that may become necessary as a
result of the pre-bid meeting shall be made by the Procuring
Agency exclusively through the use of an Addendum.

7.6. To assist in the examination, evaluation and comparison of Bids of the
Bidders, the Procuring Agency may, ask any Bidder for a clarification of its
bid including breakdown of prices, through EPADS v2.0. Any clarification
submitted by a bidder that is not in response to a request by the Procuring
Agency shall not be considered.
No change in the prices or substance of the bid shall be sought, offered, or
permitted.
The alteration or modification in the bid which in any way affect the
following parameters will be considered as a change in the substance of a
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bid:

7.6.1. evaluation & qualification criteria;

7.6.2. required scope of work or specifications;

7.6.3. all securities requirements;

7.6.4. tax requirements;

7.6.5. terms and conditions of bidding documents; and

7.6.6. change in the ranking of the bidders.
From the time of bid(s) opening to the time of contract award, if any
bidder wishes to contact the procuring agency on any matter related to
the bid, it should do so in writing or through electronic form that provides
record of the content of communication.

8. Amendment of Bidding documents

8.1. Before the deadline for submission of bids, the procuring agency for any
reason, whether at its own initiative or in response to a clarification
requested by a prospective bidder or pre-bid meeting may modify the
bidding documents by issuing addendum.

8.2. Any addendum issued including the notice of any extension of the
deadline shall be part of the bidding document and shall be uploaded on
EPADS v2.0 as well as Authority’s website. The procuring agency shall
promptly publish the addendum at the procuring agency’s website indicated
in the BDS:

Provided that the bidder who had either already submitted his bid, shall
have the right to withdraw his already submitted bid and submit the revised
bid, prior to the original or extended bid submission deadline.

8.3. To give prospective bidders reasonable time in which to take an
addendum/corrigendum into account in preparing their bids, the Procuring
Agency may, at its discretion, extend the deadline for the submission of
bids:
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Provided that the Procuring Agency shall extend the deadline for submission
of bids, if such an addendum is issued within last three (03) days of the bid
submission deadline.

C. Preparation of Bids

9. Documents Constituting the Bids

9.1. The bids prepared by the bidders shall constitute the following
components: -

9.1.1. Forms of bid and Bid Prices completed in accordance with ITB BDS,
GCC and SCC;

9.1.2. Documentary evidence established in accordance with BDS that
services to be provided by the bidder are eligible services, and conform to
the bidding documents;

9.1.3. Documentary evidence established in accordance with BDS that the
bidder is eligible and/or qualified for the subject bidding process;

9.1.4. Documentary evidence established, that the bidder has been
authorized to provide the services;

9.1.5. Bid security or Bids Securing Declaration furnished in accordance
with BDS; and

9.1.6. Any other document required in the BDS.

10. Documents Establishing Eligibility of the Services and Conformity
to bidding documents

10.1. To establish the conformity of the Non-Consulting Services to the
Bidding document, the bidder shall furnish as part of its bid the
documentary evidence that services provided conform to the requirements.

10.2. Standards for the provision of the Non-Consulting Services are
intended to be descriptive only and not restrictive.
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11. Documents Establishing Eligibility and Qualification of the Bidder

11.1. Pursuant to BDS, the bidder shall furnish, as part of itsbid, all those
documents establishing the bidder’s eligibility to participate in the bidding
process and/or its qualification to perform the contract if its bid is accepted.

11.2. The documentary evidence of the bidder’s eligibility to bids shall
establish to the satisfaction of the procuring agency that the bidder, at the
time of submission of its bid, is from an eligible country as defined in
Section-IV titled as “Eligible Countries”.

11.3. The documentary evidence of the bidder’s qualifications to perform
the contract if its bid is accepted shall establish to the satisfaction of
procuring agency that:

11.3.1. the bidder has the financial, technical, and supply/production
capability necessary to perform the Contract, meets the qualification
criteria specified in BDS.

11.3.2. that the bidder meets the qualification criteria listed in the Bids
Data Sheet.

12. Form of Bid

12.1. The bidder shall fill the Form of Bid furnished in the bidding
documents. The Bid Forms must be completed without any
alterations to its format and no substitute shall be accepted.

13. Bids Prices

13.1. The Bids Prices quoted by the bidder in the Forms of Bid and in the
price schedule shall conform to the requirements specified or exclusively
mentioned hereafter in the bidding document.

13.2. All items in the Schedule of Requirements must be listed and priced
separately in the Price Schedules. If a Price Schedule shows items listed but
not priced and neither explicitly mentioned, their prices shall be construed
to be included in the prices of other items.
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13.3. The Bid price to be quoted in the Forms of Bid shall be the total price
of the bid, excluding any discounts offered.

13.4. The bidder shall indicate on the appropriate Price Schedule, the unit
prices (where applicable) and total bid price of the services, it proposes to
provide under the contract.

13.5. Prices quoted by the bidder shall be fixed during the currency of the
contract and not subject to variation on any account. A bid submitted with
an adjustable price will be treated as non-responsive and shall be rejected,
unless otherwise price adjustment is permissible under Conditions of the
Contract.  (May be reviewed)

14. Price Adjustment

14.1. Price adjustment shall not be applicable.

14.2. Procuring agency may increase the remuneration of the human
resources involved in non-consultancy services  on annual basis as per
agreement. 

14.3. Procuring agency shall incorporate the provisions to allow
wage rate in compliance with Federal Government’s minimum wage
notification, subject to the  applicability in that case.

15. Bids Currencies

15.1. Prices shall be quoted in Pakistani Rupees unless otherwise specified
in the BDS.

16. Bid Validity Period

16.1. Bid(s) shall remain valid for the period specified in the BDS after the
bid submission deadline prescribed by the Procuring Agency. A Bid valid for
a shorter period shall be rejected by the Procuring Agency as non-
responsive. The period of bid validity will be determined from the
complementary bid securing instrument i.e. the expiry period of bid security
or bid securing declaration as the case may be.

17. Bid Security or Bid Securing Declaration
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17.1. Unless otherwise specified in the BDS, the bidder shall furnish as part
of its bid, in the amount and currency specified in the BDS or Bid Securing
Declaration on the format provided in Section VI (Bid Forms) The scanned
copy of the Bids Security shall be uploaded in the EPADS v2.0 while
submitting bid, whereas the original forms of Bid Security shall be submitted
to the procuring agency before the bid submission deadline. The bidder who
failed to submit the original bid security before the submission deadline
shall be disqualified straightaway. 

17.2. The Bid Security or Bid Securing Declaration is required to protect the
Procuring Agency against the risk of Bidder’s conduct which would warrant
the security’s forfeiture.

17.3. The Bid Security shall be payable promptly upon written demand by
the Procuring Agency in case any of the conditions listed in BDS, GCC and
SCC are invoked.

17.4. Unsuccessful Bidders’ Bid Security will be discharged or returned as
promptly as possible after the award of contract, however in no case later
than thirty (30) days after the expiration of the period of Bid Validity
prescribed by the Procuring Agency. The Procuring Agency shall make no
claim to the amount of the Bid Security, and shall promptly return the Bid
Security document, whichever of the following that occurs earliest:

17.4.1. the expiry of the Bid Security;

17.4.2. the entry into force of a procurement contract and the provision of
a Performance Guarantee, for the performance of the contract if such a
guarantee, is required by the bidding document;

17.4.3. the rejection by the Procuring Agency of all Bids;

17.4.4. the withdrawal of the Bid prior to the deadline for the submission
of bids, unless the bidding document stipulate that no such withdrawal is
permitted.

17.5. The Bid Security may be forfeited or the Bid Securing Declaration
executed:
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17.5.1. if a bidder:

17.5.1.1. withdraws its bid during the period of bid validity as specified
by the Procuring Agency, and referred by the bidder in the Forms of Bid,
except as provided for in the ITBs; or

17.5.1.2. does not accept the correction of errors, or

17.5.2. in the case of a successful bidder fails:

17.5.2.1. to sign the contract in accordance with SCC; or

17.5.2.2. to furnish Performance Guarantee in accordance with
BDS and SCC.

17.6. The bid security shall be valid for a period specified in BDS.
Bids with shorter bid security validity period shall be rejected
straight away.

18. Alternative Bids by Bidders

18.1. Alternatives will not be considered, unless specifically allowed for in
the BDS.

18.2. When alternative times for completion are explicitly invited, a
statement to that effect will be included in the BDS and the method of
evaluating different time schedules will be described in Evaluation and
Qualification Criteria.

19. Withdrawal, Substitution, and Modification of Bids

19.1. Before Bids submission deadline, any bidder may withdraw, substitute,
or modify his bid after it has been submitted.

20. Format and Signing of Bids

20.1. The bidder shall prepare and submit his bid with due diligence after
carefully reading all the terms and conditions before submission through
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EPADS v2.0.

20.2. Any interlineations, erasures, or overwriting shall be valid only if they
are signed by the person(s) signing the forms of bid.

D. Submission of Bids

21. Submission of Bids through EPADS v2.0 before Dead deadline

21.1. The Technical and Financial Bids as the case may be, shall be
submitted in the due portion of the EPADS v2.0, before bid submission
deadline. The bid submission option shall be automatically disabled once the
deadline is over.

21.2. The Procuring Agency may, under exceptional circumstances and at its
discretion, extend the deadline for the submission of bids by amending the
Bidding Documents. In such a case, all rights and obligations of the
Procuring Agency and the Bidders that were previously subject to the
original deadline shall thereafter be subject to the revised deadline.

E. Opening and Evaluation of Bids

22. Opening & Evaluation of Bids by the Procurement Cell/Evaluation
Committee

22.1. The Procuring Agencies to constitute odd number Bid Evaluation
Committee for the purpose of bid opening and evaluation of all
procurements. As per Rules 29 & 30 of Public Procurement Rules, 2004,
The Procuring Agencyis required to establish a Procurement Cell/Evaluation
Committee which shall Evaluate the Bids inaccordance with the evaluation
criteria, terms and conditions given in the bidding documents.

23. Opening of Bids

23.1. The Bid Evaluation Committee of the Procuring Agency will open all
bids through EPADS, in the presence of bidders’ or their representatives who
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choose to attend, and other parties with a legitimate interest in the bid
proceedings at the place, on the date and at the time, specified in the BDS.
The Bidders’ representatives present shall sign attendance sheet as proof of
their attendance.

23.2. The bids shall be opened one at a time, and the following read out and
recorded: (a) the name of the bidder; (c) the presence of a bid security, if
required; and (d) any other details as the procuring agency may consider
appropriate.

23.3. No bid will be rejected at the time of bid opening except for bids
whose bid security has not been provided to the procuring agency before
submission deadline.

23.4. The procuring agency shall prepare minutes of the bid opening. The
record of the bid opening shall include, as a minimum: the name of the
bidder and the bid price, if applicable.

24. Confidentiality

24.1. Information relating to the examination, clarification, evaluation and
comparison of bids and recommendation of contract award shall not be
disclosed to bidders or any other person(s) not officially concerned with
such process, until the time of the announcement of the respective
evaluation report.

24.2. Any effort by a bidder to influence the procuring agency processing of
bids or award decision may result in the rejection of his bid.

25. Preliminary Examination of Bids

25.1. Prior to the detailed evaluation of bids, the procuring agency will
determine whether each bid:

25.1.1. meets the eligibility criteria defined in BDS;

25.1.2. has been prepared as per the format and contents defined by the
procuring agency in the bidding document;
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25.1.3. is accompanied by the required securities; and

25.1.4. is substantially responsive to the requirements of the bidding
document.

25.2. The procuring agency will confirm that the documents and information
specified under BDS, GCC and SCC have been provided in the bids. If any
of these documents or information is missing, or is not provided in
accordance with the Instructions to Bidders, the bids shall be rejected.

25.3. If a bid is not substantially responsive, it will be rejected by the
procuring agency and may not subsequently be evaluated for complete
technical responsiveness.

26. Examination of Terms and Conditions, Technical Evaluation

26.1. The procuring agency shall evaluate the technical aspects of the bids
submitted in accordance with BDS, to confirm that all requirements
specified in  Evaluation Criteria, Technical Specifications and
Schedule of Requirements, prescribed inthe bidding document have
been met without material deviation or reservation.

26.2. If after the examination of the terms and conditions and the technical
evaluation, the procuring agency determines that the bid is not substantially
responsive in accordance with BDS, it shall reject the bids.

27. Correction of Errors

27.1. Bids determined to be substantially responsive will be checked for any
arithmetic errors.  Errors will be corrected as follows: -

27.1.1. if there is a discrepancy between unit prices and the total price
that is obtained by multiplying the unit price and quantity, the unit price
shall prevail, and the total price shall be corrected, unless in the opinion
of the procuring agency there is an obvious misplacement of the decimal
point in the unit price, in which the total price as quoted shall govern and
the unit price shall be corrected;
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27.1.2. if there is an error in a total corresponding to the addition or
subtraction of sub-totals, the sub-totals shall prevail and the total shall be
corrected; and

27.1.3. where there is a discrepancy between the amounts in figures and
in words, the amount in words will govern.

27.1.4. Where there is discrepancy between grand total of price schedule
and amount mentioned on the Forms of bid, the amount referred in Price
Schedule shall be treated as correct subject to elimination of other errors.

27.2. The amount stated in the bid will be adjusted by the procuring agency
in accordance with the above procedure for the correction of errors and,
with the concurrence of the bidder that shall be considered as binding upon
the bidder. If the Bidder does not accept the corrected amount, his bid will
then be rejected, and the Bid Security may be forfeited or the Bid Securing
Declaration may be executed.

28. Conversion to Single Currency

28.1. As per Rule 30 of Public Procurement Rules, 2004.

29. Evaluation of Bids

29.1. The procuring agency shall evaluate bids in accordance with Rule
30 of  Public Procurement Rules, 2004  and compare only those bids
determined to be substantially responsive.

29.2. In evaluating the Technical Bids of each Bidder, the Procuring Agency
shall apply the evaluation criteria and methodologies specified in the Bid
Data Sheet (BDS) and in accordance with the Statement of Requirements
and Technical Specifications. No other evaluation criteria or methodologies
shall be permitted.

29.3. In case of tie of bids, the bidders shall be provided an opportunity to
offer their best and final monetary offer through EPADS. However, in no case
the rates shall be higher than the original financial bids.

29.4. The Procuring agency evaluation of a bid will take into account:
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29.4.1. the bid price, excluding provisional sums and the provision, if any,
for contingencies in the summary bill of quantities, but including day work
items, where priced competitively;

29.4.2. price adjustment for correction of arithmetic errors in accordance
with ITB 6;

29.5. converting the amount resulting from applying (a) and (b) above, if
relevant, to a single currency in accordance with ITB 7;

29.6. The estimated effect of the price adjustment provisions of the
Conditions of Contract, applied over the period of execution of the Contract,
shall not be taken into account in bid evaluation.

29.7. If these bidding documents allow bidders to quote separate prices for
different lots, and the award to a successful bidder of multiple lots, the
methodology of evaluation to determine the lowest evaluated lot
combinations in the Form of Bid, is specified in the BDS.

30. Determination of Most Advantageous Bids

30.1. Selection technique will be adopted for determining the Successful Bid
 in accordance with the criteria referred in the BDS or prescribed in the
separate section titled as Evaluation Criteria.

31. Abnormally Low Financial Bids

31.1. Procuring agency may reject a bid if it has determined that the price,
in combination with other constituent elements of the bid, is abnormally low
in relation to the subject matter of the procurement, such that it raises
material concerns on the part of the procuring agency, as to the ability of
the bidder to perform the procurement contract satisfactorily for the offered
price.
A procuring agency shall not reject a bid as abnormally low under sub-
clause (1) above unless the procuring agency –
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31.1.1. requested in writing through EPADS from the bidder a written
clarification of his bid, including a detailed price analysis of his bid price in
relation to the subject matter of the procurement contract, scope,
methodology, schedule, allocation of risks and responsibilities and any
other requirements of the bidding document; and

31.1.2. having taken account, the information provided by the bidder in
response to a request under paragraph (a) and the information included in
the bid, the procuring agency determines that the bidder has failed to
demonstrate its ability to perform the procurement contract satisfactorily
for the offered price.

The procuring agency shall promptly communicate to the bidder
concerned its decision to reject the bid, including the reasons for the
decision.

32. Rejection of Bids

32.1. As per Rule 33  of the Public Procurement Rules, 2004

33. Single Responsive Bid

33.1. The procuring agency may consider single responsive bid subject to
underlying conditions of Rule 38(b)  of the Public Procurement Rules, 2004.

34. Arbitration 

34.1. As per Rule 49 of Public Procurement Rules, 2004. 

F. Award of Contract

43. Criteria of Award

43.1. The procuring agency will award the Contract to the bidder whose bid
has been determined to be substantially responsive to the bidding
document and who has been declared as most advantageous Bid.
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44. Procuring Agency’s Right to reject All Bids

44.1. The procuring agency reserves the right to reject all the Bids and to
annul the procurement process at any time prior to acceptance of the bid(s),
without thereby incurring any liability to the affected bidder(s).

44.2. Notice of the rejection of all bids shall be given promptly to all bidders
that have submitted the bids. The procuring agency shall upon request
communicate to any bidder the grounds for the rejection of his bid, but is
not required to justify those grounds.

45. Notification of Award

45.1. Prior to the award of contract, the procuring agency shall issue a Final
Evaluation Report giving justification for acceptance or rejection of the bids.

45.2. Bidder whose bid has been accepted, will be notified for the award by
the Procuring Agency prior to expiration of the Bid Validity period through
EPADS. The Letter of Acceptance will state the sum that the procuring
agency will pay the successful bidder in consideration for the execution of
the scope of works as prescribed by the Contract (hereinafter and in the
Contract called the "Contract Price).

45.3. The notification of award will constitute the formation of the Contract,
subject to the condition that bidder furnish the Performance Guarantee and
signing of the contract. 

46. Signing of Contract

46.1. Promptly after notification of award, Procuring Agency shall send the
successful bidder the draft agreement, incorporating all terms and
conditions as agreed by the parties to the contract. The successful bidder
and the procuring agency shall sign the contract.

47. Performance Guarantee

47.1. After the receipt of the Letter of Acceptance, the successful bidder,
within the specified time, shall deliver to the Procuring Agency a
Performance Guarantee in the amount and in the form stipulated in the BDS

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 21 of 157



and SCC, denominated in the type and proportions of currencies in the
Letter of Acceptance and in accordance with the Conditions of Contract.

47.2. Failure of the successful bidder to comply with the requirement of
BDS, SCC and GCC shall constitute sufficient grounds for the annulment of
the award and forfeiture of the bid security, in which event the procuring
agency may make the award to the next ranked bidder or call for new bids.

48. Corrupt & Fraudulent Practices

48.1. Procuring Agencies (including beneficiaries of Government funded
projects and procurement) as well as Bidders/Contractors under
Government financed contracts, observe the highest standard of ethics
during the procurement and execution of such contracts, and will avoid to
engage in any corrupt and fraudulent practices. 

 G. Grievance Redressal & Complaint Review
Mechanism

53. Constitution of Grievance Redressal

53.1. Procuring agency shall constitute a Grievance Redressal Committee
(GRC) comprising of an odd number of persons with proper power and
authorization to address the complaint. The GRC shall not have any of the
members of Procurement Evaluation Committee. 

54. GRC Procedure

54.1. Any aggrieved party or bidder as the case may be, may file grievance
in accordance with Rule 48  of the Public Procurement Rules, 2004  and
Redressal of Grievance Regulations, 2022 

H. Blacklisting/ Debarment

55. Procedure for Blacklisting/Debarment

55.1. The procuring agency may initiate blacklisting proceedings against
contractor/supplier in accordance with Rule-19 of the Public Procurement
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Rules, 2004 , Mechanism for Blacklisting, Debarment Regulations, 2024 and
Regulation on “procedure for filling and disposal of review petition under
rule-19(3)  of the Public Procurement Rules, 2004.
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Bid Data Sheet
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Bids Data Sheet (BDS)
The following specific data for the procurement of Non-Consultancy Services to
be procured shall complement, supplement, or amend the provisions in the
Instructions to Bidders (ITB).  Whenever there is a conflict, the provisions herein
shall prevail over those in ITB.

BDS Clause Number
ITB Number

Amendments of, and Supplements to, Clauses in the Instruction to
Bidders

A. Introduction

BDS Clause Number 1

Name of Procuring Agency: NTC (National Telecommunication corporation
(NTC))

The subject of procurement is: Provision of Media connectivity through
Satellite, Microwave and Optical Fiber for Wi-Fi Connectivity at Punjab
Cattle Market Sites on Turnkey Basis

Expected commencement date: Saturday, October 31, 2026

BDS Clause Number 2
 

Financial year for the operations of the Procuring Agency: 2026-27

Name and identification number of the Contract: P125500 

BDS Clause Number 3
 

JV/Consortium or Association Allowed: Yes
Number of JV/Consortium Members: 5

B. Bidding Documents

BDS Clause Number 4
 

The Bidders may seek clarifications through EPADS v2.0: Clarification Date:
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BDS Clause Number 5
 

Any addendum, in case issued, shall be published on NTC (National
Telecommunication corporation (NTC)) website  and on EPADS v2.0.

BDS Clause Number 6
 

List of documents required along with the bid:

1. Valid Bid Security

2. Documentary evidence and certificates as per Qualification Criteria

3. Company Profile

4. Legal JV Agreement (If applicable)

5. Documentary evidence as per eligibility Criteria

BDS Clause Number 7
 

The qualification criteria to establish the supply / production capability of the
bidder.

see Eligibility Criteria

BDS Clause Number 8

Services and Their related documents:
See section Required Services and Scope of Work

BDS Clause Number 9
 

Price schedule will be provided according to the format defined and acquired.
see section price schedule.

BDS Clause Number 10
 

 Specifications:

see section of specifications.
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C. Preparation of Bids

BDS Clause Number 11
 

The price shall be Fixed.

BDS Clause Number 12
 

Currency of the Bids shall be : PKR

BDS Clause Number 13
 

The Bids/Bid Validity period shall be: 180 Days

BDS Clause Number 14
 

The amount of Bid Security shall be as defined in Bid Security Section for items
and lots given in BDS 6
The Bid Security shall be in the form of: Pay Order, Banker's Cheque, Call at
Deposit, Bank Guarantee, Demand Draft  

BDS Clause Number 15
 

The Bids security shall be valid for twenty-eight (28) days beyond the expiry of
the Bids validity period specified in the bidding documents,  for example the bid
validity is 90 days so the bid security shall be valid for  90+28 = 118 days.

BDS Clause Number 16
 

Alternative Bids to the requirements of the bidding documents will not be
permitted.

D. Submission of Bids

BDS Clause Number 17
 

Bid shall be submitted online on EPADS v2.0 whereas hard copy of the bid
security should be submitted to the following;
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Room # 05, Ground Floor, NTC HQs, Islamabad

Bids that are not submitted on EPADS v2.0 shall be disqualified.

The deadline for Bids submission is: Thursday, October 15, 2026 11:00 AM

E. Opening and Evaluation of Bids

BDS Clause Number 18
 

The Bids opening shall take place on EPADS v2.0.

Day : Thursday

Date: Thursday, October 15, 2026

Time : 11:30 AM

BDS Clause Number 19
 

Selection technique adopted will be: Least Cost Based Selection (LCBS)
see Evaluation Criteria

F. Award of Contract

BDS Clause Number 20
 

The Performance guarantee shall: 10.00%.

The Performance Guarantee shall be acceptable in the form of: Pay Order,
Banker's Cheque, Call at Deposit, Bank Guarantee, Demand Draft

21.

51.1

Arbitrator shall be appointed by mutual consent of the both parties.

G. Review of Procurement Decisions

BDS Clause Number 22
 

Grievence against this procurement shall be submitted online on EPADS v2.0.
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Eligibility Criteria

Bidder's Type Required Registration

Partnership Firm

Company (Private Limited)

Company (Public Limited)

Company (Holding Company)

Company (Limited by Guarantee)

State Owned Enterprise (Private Limited)

State Owned Enterprise (Public Limited)

FBR (NTN)

FBR (GSTN)

Punjab (PRA)

SECP

PEC

Registrar of Firms

Eligibility Criteria Document

The bidder/JV must be registered with Tax Authorities and active Tax payer for Income Tax and Sales Tax. Yes

The bidder/JV must have relevant experience of provision of similar services for at least three years in Pakistan. The
participant bidder shall provide all the record of its previous installations along with contracts/purchase orders.

Yes

The bidder/JV must be registered with Pakistan Engineering Council (PEC) in Category C3 or higher, with
Specialization Codes EE07, EE08 and EE04/EE05/EE11

Yes
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The firm must provide undertaking on at least PKR 200/- Judicial Paper that: a. The firm is not black listed from any
government organization in Pakistan. b. The firm does not have any linkage with India and/or Israel regarding
ownership, sponsoring, financing etc

Yes

One Bid per Bidder- A bidder shall submit only one bid, in the same bidding process, either individually as a bidder
or as a member in a joint venture or any similar arrangement. No bidder can be a sub-contractor while submitting a
bid individually or as a member of a joint venture in the same bidding process

Yes
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Evaluation Criteria

Least Cost Based Selection (LCBS)
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Required Services

Lot Title : BoQ

Bid Security :  3000000 PKR

Position Delivery Schedule Quantity

Satellite Solution – Satellite Communication For Data Connectivity
(details and Quantities defined under Specification/Requirements) Address:  Various Sites across

punjab

Schedule:  20 Weeks
Quantity:  1/Package

1/Package

Mobile Vehicle Solution – Mobile Vehicle Platform For Data Connectivity
Address:  GM Central - NTC RHQ,
6-Race Course Road, Lahore

Schedule:  20 Weeks
Quantity:  1/Package

1/Package

DRS Solution– Microwave / DRS Solution Sites Bill Of Quantity
Address:  Various Sites across
punjab

Schedule:  20 Weeks
Quantity:  1/Package

1/Package
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Position Delivery Schedule Quantity

OFC Solution – Provision Of Data Connectivity Through OFC
Address:  Various Sites across
punjab

Schedule:  20 Weeks
Quantity:  1/Package

1/Package

Facility Components – Prefabricated Living Pod (Structural Skid Frame,
Envelope, Sanitary Fit-Out & Internal Electrical) Address:  Various Sites across

punjab

Schedule:  20 Weeks
Quantity:  1/Package

1/Package

Network & Security Equipment
Address:  Various Sites across
punjab

Schedule:  20 Weeks
Quantity:  1/Package

1/Package

Power/Electrical Components – Off-Grid Solar Power System (Pv,
Battery Storage, Inverter/Ess) & External Electrical Works Address:  Various Sites across

punjab

Schedule:  20 Weeks
Quantity:  1/Package

1/Package
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Position Delivery Schedule Quantity

Civil, Building & Structured Cabling Works (Site Preparation, Water
Supply, Sanitation, Security Fencing & Wi-Fi Site Deployment) Address:  Various Sites across

punjab

Schedule:  20 Weeks
Quantity:  1/Package

1/Package

Installation, Testing And Commissioning Services
Address:  Various Sites across
punjab

Schedule:  20 Weeks
Quantity:  1/Package

1/Package

Wireless LAN
Address:  Various Sites across
punjab

Schedule:  27 Days
Quantity:  1/Package

1/Package

Next Generation Firewall
Address:  Various Sites across
punjab

Schedule:  20 Weeks
Quantity:  1/Package

1/Package
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Position Delivery Schedule Quantity

Media Connectivity /Bandwidth Charges
Address:  Various Sites across
punjab

Schedule:  60 Months after
Commissioning
Quantity:  1/Service Package

1/Service
Package

SLA Cost- Service Level Agreement
Address:  Various Sites across
punjab

Schedule:  60 Months after
Commissioning
Quantity:  1/Service Package

1/Service
Package

HR Cost– Human Resource Bill Of Quantity
Address:  Room # 05, Ground
Floor, NTC HQs, Islamabad

Schedule:  60 Months after
Commissioning
Quantity:  1/Service Package

1/Service
Package
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Related Services :

No
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Services Specifications

Lot Title : BoQ

Position: Satellite Solution – Satellite Communication For Data Connectivity (details and Quantities defined under
Specification/Requirements)

Specifications / Requirements:

S.
No

Description Specifications & Scope QTY Unit Rate
without Tax
(PKR)

Unit Rate
with Tax
(PKR)

Total amount
Inclusive of
Tax

I Hardware for Satellite Bandwidth

1 VSAT Satellite
Hardware

1.8m C-band dish, 8W BUC, LNB, and
Satellite Modem

21      

2 Solar & Power
System

3kW PV array Solar 21      

3 5kVA Hybrid Inverter 21      

4 100Ah {LiFePO} battery module 21      

5 Civil works/
Prefabricated cost

10’X10’X 8’ Prefabricated Modular Unit
with integrated electrical systems,
washroom and internal finishes.

21      

6 Earthing cabling
and Enclosures

Cabinet, HDPE conduits, earthing, surge
protection

21      
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S.
No

Description Specifications & Scope QTY Unit Rate
without Tax
(PKR)

Unit Rate
with Tax
(PKR)

Total amount
Inclusive ofTax

7 Installation &
Commissioning

Freight, field technician labor, alignment,
and staging per site

21      

Total amount in Pak Rupees with Taxes  

Note: The bidder shall fill the rates above and submit alongwith the bid. Total Amount should match the amount entered in
system.

Position: Mobile Vehicle Solution – Mobile Vehicle Platform For Data Connectivity

Specifications / Requirements:

S.
No

Description Specifications & Scope QTY Unit Rate
without Tax
(PKR)

Unit Rate with
Tax (PKR)

Total amount
Inclusive of Tax

1 Mobile Satellite
Communication Vehicle

Custom Communication Body 15      

2 1.8m C-Band Antenna &
Mount

15      

3 C-Band BUC, LNB & Feed
Assembly

15      

4 Satellite Modem (iDirect) 15      

5 18U Equipment Rack & PDU 15      
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S.
No

Description Specifications & Scope QTY Unit Rate
without Tax
(PKR)

Unit Rate with
Tax (PKR)

Total amount
Inclusive of Tax

6 10KVA Generator 15      

7 3KVA Online UPS with
100AH LiFePo4 Batteries

15      

8 Router 15      

9 Switch & Networking 15      

10 Electrical, Cabling, DB,
Protection

15      

11 Stabilizers & Mounting
System

15      

12 Installation, Integration,
Testing and
commissioning

15      

Total amount in Pak Rupees Inclusive of Taxes  

Note: The bidder shall fill the rates above and submit alongwith the bid. Total Amount should match the amount entered in
system.

Position: DRS Solution– Microwave / DRS Solution Sites Bill Of Quantity

Specifications / Requirements:
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S.
No

Description Specifications & Scope QTY Unit Rate
without Tax
(PKR)

Unit Rate
with Tax
(PKR)

Total amount
Inclusive of
Tax

1 Solar & Power
System

3kW PV array Solar 19      

2 5kVA Hybrid Inverter 19      

3 100Ah {LiFePO} battery module 19      

4 Civil works/
Prefabricated cost

10’X10’X 8’ Prefabricated Modular Unit
with integrated electrical systems,
washroom and internal finishes.

19      

Note: The bidder shall fill the rates above and submit alongwith the bid. Total Amount should match the amount entered in
system.

Position: OFC Solution – Provision Of Data Connectivity Through OFC

Specifications / Requirements:

S.
No

Description Specifications & Scope QTY Unit Rate
without Tax
(PKR)

Unit Rate
with Tax
(PKR)

Total amount
Inclusive of
Tax

1 OFC Based
Connectivity

Hardware for OFC bandwidth installation
& commissioning charges

18      

2 Solar & Power
System

3kW PV array Solar 18      

3 5kVA Hybrid Inverter 18      
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S.
No

Description Specifications & Scope QTY Unit Rate
without Tax
(PKR)

Unit Rate
with Tax
(PKR)

Total amount
Inclusive of
Tax

4 100Ah {LiFePO}
battery module

18      

5 Civil works/
Prefabricated cost

10’X10’X 8’ Prefabricated Modular Unit
with integrated electrical systems,
washroom and internal finishes.

18      

6 Earthing cabling
and Enclosures

cabinet, HDPE conduits, earthing, surge
protection

18      

7 Installation &
Commissioning

Freight, field technician labor, alignment,
and staging per site

18      

Note: The bidder shall fill the rates above and submit alongwith the bid. Total Amount should match the amount entered in
system.

Position: Facility Components – Prefabricated Living Pod (Structural Skid Frame, Envelope, Sanitary Fit-Out & Internal Electrical)

Specifications / Requirements:

S# Description QTY A/U Unit Cost in
PKR without
Tax

Unit Cost in
PKR with
Tax

Total amount
in PKR with
Tax

Prefabricated Living Pod – Structural, Envelope, Sanitary & Internal Electrical Fit-Out (per pod, 112 Nos.)
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S# Description QTY A/U Unit Cost in
PKR without
Tax

Unit Cost in
PKR with
Tax

Total amount
in PKR with
Tax

1 Prefabricated Living Pod – Self-supporting welded mild-
steel skid frame; transportable and relocatable

49 No.      

2 Structural skid frame – Engineered for
dead/imposed/transport/lifting/wind loads

49 No.      

3 Corrosion protection – Documented coating system and
dry-film thickness

49 Lot      

4 Composite wall panels – EPS min. 15 kg/m³; min. 0.40 mm
pre-painted galvanized steel skins

1 m²      

5 Composite roof panels – Weather-shedding profile,
internal finished skin, sealed penetrations

1 m²      

6 Panel accessories – Complete weather-tight envelope 49 Lot      

7 Roof drainage – Positive drainage gradient; no ponding 49 Lot      

8 Floor assembly – Minimum 1.5 mm vinyl; bonded joints
and moisture-resistant skirting

4000 m²      

9 External door – Weather seals, corrosion-resistant
hardware and lockset

49 No.      

10 Window – Min. 5 mm glazing, ventilation section, insect
screen, lock and security grille

49 No.      

11 Sanitary compartment – WC, wash basin/tap, bib cock,
trapped floor drain, waterproofing, anti-slip finish

49 No.      
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S# Description QTY A/U Unit Cost in
PKR without
Tax

Unit Cost in
PKR with
Tax

Total amount
in PKR with
Tax

12 Washroom plumbing – Complete internal sanitary
connections

49 Lot      

13 Washroom ventilation – External discharge; complete
wiring/installation

49 No.      

14 Washroom flood test – Written test record per pod 49 No.      

15 Internal electrical installation – Flame-retardant copper
conductors

49 Lot      

16 LED lights – living area – Minimum two internal LED lights 98 No.      

17 LED light – washroom – One washroom LED light 49 No.      

18 Bracket fan point – Complete point 49 No.      

19 General-purpose sockets – Minimum two 98 No.      

20 Distribution board – Complete enclosure and circuit
identification

49 No.      

21 External power inlet – With protective earthing and
equipotential bonding

49 No.      

22 Electrical testing – Test certificate for each pod 49 No.      

Total amount in Pak Rupees inclusive of Taxes  

Note: The bidder shall fill the rates above and submit alongwith the bid. Total Amount should match the amount entered in
system.
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Position: Network & Security Equipment

Specifications / Requirements:

S# Description Qty A/U Unit Cost
in PKR
without
Tax

Unit
Cost in
PKR
with
Tax

Total
amount in
PKR with
Tax

Satellite Connectivity – C-Band VSAT Solution

1 C-Band VSAT Satellite Antenna – outdoor antenna system, complete
with reflector, feed assembly, OMT/polarizer, feed support, heavy-
duty mount and installation accessories; antenna size to be finalized
through link budget.

36 Set      

2 C-Band DVB-S2X Satellite Modem / Remote Terminal – IP satellite
modem supporting DVB-S2X / X.509 client certificates. Waveform,
adaptive coding and modulation (ACM), high-efficiency IP
transmission, Ethernet interface, QoS, traffic shaping, remote
provisioning and centralized hub management.

36 No.      

3 C-Band BUC / SSPA – outdoor transmit amplifier sized according to the
engineered link budget, including RF cabling, weatherproof RF
connections and protection. Can support up to 2Mbps return path

36 No.      

4 C-Band LNB / LNA – low-noise receive chain suitable for the selected
C-Band satellite and hub frequency plan.

36 No.      
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S# Description Qty A/U Unit Cost
in PKR
without
Tax

Unit
Cost in
PKR
with
Tax

Total
amount in
PKR with
Tax

5 C-Band RF Feed / OMT / Polarizer Assembly – complete
transmit/receive RF interface with required waveguide and
accessories.

36 Set      

6 Outdoor RF Coax / Waveguide Cabling – low-loss C-Band
interconnection, connectors, grounding and weatherproofing
accessories.

36 Set      

7 Antenna Mounting & Foundation – galvanized/engineered pedestal,
anchor bolts, foundation and mechanical installation accessories.

36 Set      

8 Satellite router / Secure Satellite Communications Gateway –
integrated site satellite communications box providing satellite
modem/interface, secure IP networking, encryption interface,
LAN/WAN connectivity, remote provisioning and centralized
management integration.

36 No.      

9 X.509 client certificates/ AES-256 Bit Encryption – hardware/software-
based encryption capability for secure site-to-hub communications,
supporting encrypted traffic across the NTC closed satellite network.

36 Site      

10 Dedicated Satellite Hub – dedicated central hub infrastructure for the
112-site network, including hub modem platform, RF interface,
network gateway and centralized service control. To be install at NTC
HQ

1 Lot      
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S# Description Qty A/U Unit Cost
in PKR
without
Tax

Unit
Cost in
PKR
with
Tax

Total
amount in
PKR with
Tax

11 DVB-S2X Satellite Communications – primary satellite
communications transport using DVB-S2X technology with AES-256 /
X.509 client certificates. for efficient IP connectivity between all
remote sites and the dedicated central hub, with centralized
bandwidth/QoS management and support for network scaling up to
approximately 0.5 Gbps.

1 Lot      

12 Central Hub Management & Full Network Control – centralized
configuration, provisioning, bandwidth allocation, QoS, monitoring,
alarms, diagnostics, user/site management and performance
reporting.

1 Lot      

13 Satellite Network Scalability – engineered architecture capable of
supporting aggregate network capacity up to approximately 0.5 Gbps
(500 Mbps), subject to satellite bandwidth, link budget and hub
capacity.

1 Lot      

14 Satellite Network Security & Closed-Network Integration – secure
integration of all remote sites into the NTC private/closed network
with no requirement for public Internet access for the protected
service path.

1 Lot      
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S# Description Qty A/U Unit Cost
in PKR
without
Tax

Unit
Cost in
PKR
with
Tax

Total
amount in
PKR with
Tax

15 Lightning Protection, Grounding & Surge Protection – complete
RF/equipment grounding, lightning arrestors and surge protection for
each remote satellite installation.

36 Set      

16 Satellite Installation, Alignment & Commissioning – antenna
assembly, satellite acquisition, polarization, RF commissioning,
modem provisioning, encrypted tunnel activation and end-to-end
acceptance testing.

36 Site      

Code Connect Secure Network Equipment

17 Code Connect Edge Router / Server (AES 256 Bit secure WAN/LAN
routing, encryption, QoS and NTC closed-network integration

36 No.      

18 Managed Gigabit Ethernet switch with 08 x POE+ Ports 36 No.      

19 Network cabinet / rack 36 No.      

20 Patch panel 36 No.      

21 Cat-6 UTP cabling 36 Site      

22 Cat-6 patch cords 36 Set      

23 Network termination and cable-management accessories 36 Lot      

Total amount in Pak Rupees inclusive of Taxes  
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S# Description Qty A/U Unit Cost
in PKR
without
Tax

Unit
Cost in
PKR
with
Tax

Total
amount in
PKR with
Tax

Note: The bidder shall fill the rates above and submit alongwith the bid. Total Amount should match the amount entered in
system.

Position: Power/Electrical Components – Off-Grid Solar Power System (Pv, Battery Storage, Inverter/Ess) & External Electrical Works

Specifications / Requirements:

S# Description Qty A/U Unit Cost in
PKR without
Tax

Unit Cost in
PKR with Tax

Total amount in
PKR with Tax

Off-Grid Solar Power System (per site, Nos.)

1 Solar PV Module – 2.2 kWp Mono PV 49 Site      

2 Solar PV Mounting Structure – GI/MS structure
suitable for site

49 Site      

3 Sigen Energy Controller / Inverter – Sigenergy
SigenStor, 3.6 kW, single phase

49 Site      

4 LiFePO4 Battery – Approx. 6 kWh 49 Site      

5 Sigen Energy Gateway / Backup Interface –
Compatible with SigenStor

49 Site      
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S# Description Qty A/U Unit Cost inPKR
withoutTax

Unit Cost in
PKR with Tax

Total amount in
PKR with Tax

6 DC Isolator – DC-rated isolator 49 Site      

7 DC SPD – DC surge protection device 49 Site      

8 AC SPD – AC surge protection device 49 Site      

9 MCB / RCBO Protection – As required for critical
load DB

49 Site      

10 Critical Load Distribution Board – Dedicated DB 49 Site      

11 Earthing / Grounding – Complete system earthing 49 Site      

12 Remote Monitoring – mySigen / remote
monitoring

49 Site      

13 Cabling & Termination – PV / AC / equipment
cabling as quoted

49 Site      

14 Installation & Commissioning – Complete turnkey
installation

49 Site      

External Electrical Feeder, Earthing & Site Lighting

15 External electrical feeder – Sized for demand,
voltage drop, fault level and installation
conditions

10,000 r.ft      

16 Cable trench – Including sand bedding and
reinstatement

10,000 r.ft      

17 Sand bedding – Complete 49 m³      
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S# Description Qty A/U Unit Cost inPKR
withoutTax

Unit Cost in
PKR with Tax

Total amount in
PKR with Tax

18 Cable protective cover – Complete 10,000 r.ft      

19 Warning tape – Continuous above cable 10,000 r.ft      

20 External main board – MCCB/RCCB and surge
protection

49 No.      

21 Earthing system – Earth electrodes, conductors,
clamps and connections

49 Set      

22 External LED security lights – Minimum four per
location

200 No.      

Total amount in Pak Rupees inclusive of Taxes  

Note: The bidder shall fill the rates above and submit alongwith the bid. Total Amount should match the amount entered in
system.

Position: Civil, Building & Structured Cabling Works (Site Preparation, Water Supply, Sanitation, Security Fencing & Wi-Fi Site
Deployment)

Specifications / Requirements:

S# Description Qty A/U Unit Cost in
PKR without
Tax

Unit Cost in
PKR with
Tax

Total amount in
PKR with Tax

Site Preparation & Pod Platform (Civil)
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S# Description Qty A/U Unit Cost in
PKR without
Tax

Unit Cost in
PKR with
Tax

Total amount in
PKR with Tax

1 Site reconnaissance & setting out – For each of 49
sites

49 Lot      

2 Pod platform excavation – Final dimensions per
approved design

- m³      

3 Compacted formation – Engineered bearing condition 6000 m²      

4 Crushed aggregate sub-base – Under complete
platform

130 m³      

5 Damp-proof membrane – Complete coverage 6000 m²      

6 Reinforced concrete slab – Approx. 12 ft × 10 ft; final
reinforcement/thickness by design

70 m³      

7 Edge formwork – Complete 670 m      

8 Pod anchoring – Compatible with skid frame 49 Set      

Water Supply – Bore, Pump & Storage

9 Water bore drilling – Provisional depth 150 running
ft/site

7500 r.ft      

10 Bore casing & screen – Gravel pack and sanitary seal
included

7500 r.ft      

11 Bore development – Complete bore development 49 Lot      

12 Bore yield test – Recorded test results 49 No.      
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S# Description Qty A/U Unit Cost in
PKR without
Tax

Unit Cost in
PKR with
Tax

Total amount in
PKR with Tax

13 Water quality test – Laboratory test 49 No.      

14 Submersible pump – Final selection based on yield,
TDH and duty point

49 No.      

15 Rising main – Pressure-rated pipe and fittings 10,000 r.ft      

16 Submersible cable – Sized for final pump duty 10,000 r.ft      

17 Non-return valve – Complete 49 No.      

18 Pump control panel – Including dry-run protection 49 No.      

19 Bore head chamber – Complete sanitary protection 49 No.      

20 Overhead water tank – Minimum 1,000 liters 49 No.      

21 MS tank support stand – With ladder and guarded
platform

49 Set      

22 Tank concrete foundation – Engineered as required 25 m³      

23 Tank accessories – Complete 49 Lot      

24 Ground-level water tank – Minimum 1,000 liters;
provisional BOQ allowance

49 No.      

25 External water distribution – Complete fittings, valves
and supports

7500 r.ft      

Sanitation – Septic Tank & Soak Pit
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S# Description Qty A/U Unit Cost in
PKR without
Tax

Unit Cost in
PKR with
Tax

Total amount in
PKR with Tax

26 Septic tank – Approx. 1,500-gallon working capacity;
inlet/outlet tees, baffle, covers, vent and
waterproofing

49 No.      

27 Soak pit – Nominal 6 ft diameter × 8 ft deep, subject
to percolation/groundwater

49 No.      

28 Soak pit lining – Complete with cover slab 49 Lot      

29 Inspection/access restriction – Covers/barriers as
required

49 Lot      

30 External wastewater connection – uPVC soil/waste
piping and fittings

2500 r.ft      

Perimeter Security Fencing & Gates

31 Perimeter security fence – Approx. 300 running ft;
minimum 8 ft high

15000 r.ft      

32 Fence posts – Maximum 10 ft centers; strengthened
corner/end posts

1750 No.      

33 Post concrete foundations – For fence posts 98 m³      

34 Security topping – Complete perimeter 15000 r.ft      

35 Vehicular gate – 12 ft wide; lockable and protected
against corrosion

49 No.      
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S# Description Qty A/U Unit Cost in
PKR without
Tax

Unit Cost in
PKR with
Tax

Total amount in
PKR with Tax

36 Pedestrian gate – 4 ft wide; lockable and protected
against corrosion

49 No.      

Total amount in Pak Rupees inclusive of Taxes  

Note: The bidder shall fill the rates above and submit alongwith the bid. Total Amount should match the amount entered in
system.

Position: Installation, Testing And Commissioning Services

Specifications / Requirements:

S# Description A/U Qty Unit Cost in
PKR without
Tax

Unit Cost in
PKR with
Tax

Total amount in
PKR with Tax

Transportation, Installation, Testing, Commissioning & Handover (Pod)

1 Transportation – Includes loading/unloading logistics Trip 49      

2 Lifting/offloading – Safe offloading and positioning Lot 49      

3 Pod positioning & levelling – Complete installation No. 49      

4 Utility connection & commissioning – Complete
integrated commissioning

Lot 49      
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S# Description A/U Qty Unit Cost inPKR
withoutTax

Unit Cost in
PKR withTax

Total amount in
PKR with Tax

5 Factory Acceptance Test – Documented inspection
and test dossier

No. 49      

6 Site Acceptance Test – Documented acceptance test No. 49      

7 Training & handover – O&M manuals and operating
instructions

Lot 49      

8 As-built documentation – Location-wise dossier Lot 49      

9 Quality dossier / asset ID – Material certificates,
photos, NCRs, rectification and commissioning
records

No. 49      

10 Warranty support – Structural, envelope, sanitary,
electrical, doors/windows, coatings and workmanship

Lot 49      

Installation & Commissioning (Network/Connectivity)

11 VSAT installation and satellite antenna alignment Site 49      

12 Satellite modem installation and configuration Site 49      

13 CodeConnect Edge Router provisioning and
configuration

Site 49      

14 LAN/VLAN configuration Site 49      

16 Secure NTC closed network / integration Site 49      

17 Solar, UPS and power-system installation Site 49      
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S# Description A/U Qty Unit Cost inPKR
withoutTax

Unit Cost in
PKR withTax

Total amount in
PKR with Tax

18 Earthing and lightning-protection installation/testing Site 49      

19 End-to-end system integration and testing Site 49      

20 Site Acceptance Test and commissioning
documentation

Site 49      

NTC Central Network Infrastructure

21 Central satellite hub / teleport interface Lot 1      

22 NTC core network integration Lot 1      

23 Central VSN concentrator Lot 1      

24 Network Management System (NMS) Lot 1      

25 Central management server/platform No. 1      

26 Central backup connectivity / resilience Lot 1      

Operations & Maintenance

27 NOC monitoring and network management Year 1      

28 Preventive maintenance for all sites Year 1      

29 Corrective maintenance and field support Year 1      

30 Technical support and helpdesk Year 1      

31 Critical spare equipment pool Lot 1      

32 As-built documentation and network records Lot 1      
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S# Description A/U Qty Unit Cost inPKR
withoutTax

Unit Cost in
PKR withTax

Total amount in
PKR with Tax

33 NTC/field staff operational training Lot 1      

Total amount in Pak Rupees inclusive of Taxes  

Note: The bidder shall fill the rates above and submit alongwith the bid. Total Amount should match the amount entered in
system.

Position: Wireless LAN

Specifications / Requirements:

S# Description A/U Qty Unit Cost in PKR
without Tax

Unit Cost in
PKR with Tax

Total amount in
PKR with Tax

1 WiFi 7 Wireless Access Points as per Technical
Specifications at Annex-B1

No 460      

Total amount in Pak Rupees inclusive of Taxes  

Note: The bidder shall fill the rates above and submit alongwith the bid. Total Amount should match the amount entered in
system.

Position: Next Generation Firewall

Specifications / Requirements:
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S# Description A/U Qty Unit Cost in PKR
without Tax

Unit Cost in PKR
with Tax

Total amount in PKR
with Tax

1 Firewall Type 1 Appliance No 2      

2 Perpetual Licenses No 2      

3 Year-1 Support Job 2      

4 Year-2 to Year-4 Support Job 6      

5 HA Configuration Job 1      

6 Installation / Configuration /
Commissioning

Job 1      

7 Training Job 1      

8 Documentation Lot 1      

Total amount in Pak Rupees inclusive of Taxes  

Note: The bidder shall fill the rates above and submit alongwith the bid. Total Amount should match the amount entered in
system.

Position: Media Connectivity /Bandwidth Charges

Specifications / Requirements:

S# Category Description A/U Qty Monthly
amount
without Tax

Monthly
amount with
Tax

Total
amount
with Tax
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a b c d e f g=e*tax h=d*f

1 Satellite
Bandwidth

75 MHz Satellite Bandwidth as per Table-1
sites to be provided by lawful service
provider in Pakistan

LOT 1      

2 Bandwidth management and QoS LOT 1      

3 Satellite Bandwidth scalable up to 120 MHz
as per Table-1 sites

LOT 1      

4 Optical Fiber
Cable
Bandwidth

Provision of 50 Mbps CIR Data (For Intranet)
Connectivity through OFC inclusive of
relevant Hardware installation &
commissioning charges

Per
Site

18      

Total amount in Pak Rupees per month inclusive of Taxes  

Total amount in Pak Rupees for 60 months inclusive of Taxes  

Note: The bidder shall fill the rates above and submit alongwith the bid. Total Amount should match the amount entered in
system.

Position: SLA Cost- Service Level Agreement

Specifications / Requirements:

S# Category Description Qty Unit Monthly SLA
Charges per Site
without Tax

Unit Monthly SLA
Charges per Site
with Tax

Total Monthly SLA
Charges per Site
with Tax
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1 O&M
SLA

Service through Service Level
Agreement (SLA) for O&M
commencing from PAC issuance date.

64      

Total amount in Pak Rupees per month inclusive of Taxes  

Total amount in Pak Rupees for 60 months inclusive of Taxes  

Note: The bidder shall fill the rates above and submit alongwith the bid. Total Amount should match the amount entered in
system.

Position: HR Cost– Human Resource Bill Of Quantity

Specifications / Requirements:

Sr. Human
Resource
Designation

UOM QTY Basic
Pay

Other
Benefits

Unit
Price per
Month
without
Services
Charges

Bidder's
Services
Charges per
Personnel/month
excl. Tax

Tax @
15%

Unit Price
per Month
with
Services
Charges
incl. Tax

Total
Price per
Month
with
Services
Charges
incl. Tax

a b c d=
(b+c)

e f=
(e*15%)

g=(d+e+f) h=(a*g)

A. Category -I

Other Benefits: EOBI @ 5% of Min Wage +Social Security or Insurance @ 6% of Basic Pay +PKR 250/- (Group Life Insurance);

1 Drivers Personnel 20 60,000 PKR 64,653        
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Sr. Human
Resource
Designation

UOM QTY BasicPay Other
Benefits

UnitPrice
per
Month
without
Services
Charges

Bidder'sServices
Charges per
Personnel/month
excl. Tax

Tax @
15%

Unit Price
per Month
withServices
Chargesincl.
Tax

Total
Price per
Month
with
Services
Charges
incl. Tax

2 Security
Guards

Personnel 80 50,000 4,653/- 54,653      

3 Telecom
Technician

Personnel 9 70,000   74,653        

4 Engineering
Supervisor

Personnel 3 80,000   84,653        

5 Engineer Personnel 3 100,000   104,653        

Total amount in Pak Rupees per month inclusive of Taxes  

Total amount in Pak Rupees for 60 months inclusive of Taxes  

Note:

a) NTC reserve the right to increase/decrease the number of resources throughout the duration of contract.

b) NTC reserve the right to increase or decrease the salaries of Personnel and other benefits in Column (c), however, the
contractor’s margin shall remain the same.

Note: The bidder shall fill the rates above and submit alongwith the bid. Total Amount should match the amount entered in system.
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Scope of Work

1. 

1.1. The objective of this project is to Provision of Media connectivity through Satellite, Microwave and Optical Fiber for Wi-Fi
Connectivity with Civil and Power Infrastructure at 112 Punjab Cattle Market Sites on Turnkey DDP Basis.

1.2. For execution of the project NTC require to establishment of a robust platform equipped with Network connectivity services
through VSAT, Optical Fiber Cable and Microwave links for provision of Wi-Fi connectivity services.

1.3. For execution of the project NTC would require ancillary Civil works and Power Infrastructure at sites.

1.3.1. Network and Security Equipment

The bidder shall provide Enterprise-grade networking and security infrastructure to protect and optimize data flow.

DVB-S2X Satellite Communications – primary satellite communications transport using DVB-S2X technology for efficient IP
connectivity between all 112 remote sites and the dedicated central hub, with centralized bandwidth/QoS management and support
for network scaling up to approximately 0.5 Gbps.

1. 

1.1. 
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1.1.1. Facility Components

2. Racks/Cabinets and Telecom infrastructure.

3. Cooling systems.

4. Fire detection and suppression systems.

5. Access control systems.

6. IT equipment racks and necessary tools.

6.1. 

6.1.1. Power and Electrical Systems

1. Uninterruptible Power Supply (UPS) systems.

2. Distribution boards (DBs).

3. Complete electrical cabling infrastructure.

3.1. 

3.1.1. Civil and Structural Works

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 63 of 157



Building modifications, structural enhancements, flooring, and comprehensive cabling infrastructure.

1. 

1.1. 

1.1.1. Ancillary Activities

Any additional activities deemed necessary for the successful delivery of services and achievement of project objectives.

1. 

1.1. 

1.1.1. Service Level Agreement (SLA) Services (Service Level Agreement)

1.2. System Installations

1.2.1. The bidder shall supply, install and configure the supplied equipment.

1.2.2. The bidder shall provide all cables, connectors, and installation materials required on turnkey basis.

1.2.3. Wiring /cabling shall be of flexible design that can be easily added, rearranged or removed.

1.2.4. Minor modifications in the building like making holes in the wall; roof or floors required for the execution of the works,
shall be done by the bidder.
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Price Schedule

For Individual Positions

# Position Title Quantity Unit Price (PKR) Total Price (PKR) Delivery Location Delivery Period / Year Country of Origin

1              

2              

For Lots

# Lot Title Total Lot Price (PKR) Country of Origin

1 [Lot 1 Title]    
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General Conditions of Contract
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A. General

1. Definitions

1.1. Unless the context otherwise requires, the following terms whenever used in this Contract shall have the same

meaning and shall be interpreted as  indicated

1.1.1. “Applicable Law” means the laws and any other instruments having the force of law in the Government’s

Country, or in such other country as may be specified in the Special Conditions of the Contract (SC), as they

may be issued and in force from time to time;

1.1.2. “The Contract” means an agreement enforceable by law;

1.1.3. “The Contract Price” means the price payable to the Contractor under the Contract for the full and proper

performance of its contractual obligations;

1.1.4. “The Services” means the work to be performed by the Contractor pursuant to this Contract and as

prescribed in the Specifications and Schedule of Activities included in the Contractor’s Bid;

1.1.5. “Ancillary Services” means those services ancillary to the provision of Services, such as transportation

and insurance, and any other incidental services, such as installation, commissioning, provision of technical

assistance, training, and other such obligations of the Contractor covered under the Contract;

1.1.6. “GCC” means the General Conditions of Contract contained in this section;

1.1.7. “SCC” means the Special Conditions of Contract by which the GCC may be amended or supplemented;

1.1.8. “Day” means calendar day unless indicated otherwise;

1.1.9. “Effective Date” means the date on which this Contract comes into force and effect;

1.1.10. “The  Contractor” means the individual or corporate body whose Bids to provide the Services has been

accepted by the Procuring Agency;

1.1.11. “The Project Site,” where applicable, means the place or places named in Bid Data Sheet and technical

Specifications;

1.1.12. “Government” means the Government of Pakistan;

1.1.13. “Local Currency” means the currency of Pakistan;

1.1.14.  “In Writing” means communicated in written form with proof of receipt;

1.1.15. “Completion Date” means the date of completion of the Services by the Contractor  as certified by the

Procuring Agency;

1.1.16. “Foreign Currency” means any currency other than the currency of the country of the Procuring

Agency;
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1.1.17. “Party” means the Procuring Agency or the Contractor, as the case may be, and “Parties” means both of

them;

1.1.18.  "Service" means any object of procurement other than goods or works;

1.1.19. “Subcontractor” means any entity to which the Bidder subcontracts any part of the Services.

2. Applicable Law

2.1. The contract shall be governed and interpreted in accordance with the laws of Pakistan, unless otherwise

specified in SCC.

3. Language

3.1. The Contract as well as all correspondence and documents relating to the Contract exchanged between the

Contractorand the Procuring Agency, shall be written in the English language unless otherwise stated in the SCC
.  Supporting documents and printed literature that are part of the Contract may be in another language provided

these are accompanied by an accurate translation of the relevant passages in English, in which case, for purposes

of interpretation of the Contract, this translation shall govern.

4. Notices

4.1. Any notice, request, or consent made pursuant to this Contract shall be in writing and shall be deemed to have

been made when delivered in person to an authorized representative of the Party to whom the communication is

addressed, or when sent by registered mail, telex, telegram, or facsimile to such Party at the address specified in

the SCC.

5. Location

5.1. The Services shall be performed at such locations as the Procuring Agency may approve and as specified in

SCC.

6. Authorized Representatives / Authority of Member in charge

6.1. Any action required or permitted to be taken, and any document required or permitted to be executed, under

this Contract by the Procuring Agency or the Contractor may be taken or executed by the officials specified in the

SCC.

B. Commencement, Completion, Modification, and Termination of Contract

7. Effectiveness of Contract

7.1. This Contract shall come into effect on the date the Contract is signed by both parties and such other later date

as may be stated in the SCC.
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8. Commencement of Services

8.1. The Contractor shall confirm availability of Key Experts and begin carrying out the Services not later than the

number of days after the Effective Date specified in the SCC.

9. Program schedule

9.1. Before commencement of the Services, the Contractor shall submit to the Procuring Agency for approval a

Program showing the general methods, arrangements, order and timing for all activities. The Services shall be

carried out in accordance with the approved Program as updated.

10. Starting Date/Expiration Date

10.1. The Contractor shall start carrying out the Services Five (05) days after the date the Contract becomes

effective, or at such other date as may be specified in the SCC.

10.2. Unless terminated earlier pursuant to Clause GCC 14 hereof, this Contract shall expire at the end of such

time period after the Effective Date as specified in the SCC.

11. Entire Agreement

11.1. This Contract contains all covenants, stipulations and provisions agreed by the Parties.  No agent or

representative of either Party has authority to make, and the Parties shall not be bound by or be liable for, any

statement, representation, promise or agreement not set forth herein.

12. Modification

12.1. Any modification or variation of the terms and conditions of this Contract, including any modification or

variation of the scope of the Services, may only be made by written agreement between the Parties. However,

each Party shall give due consideration to any modification(s) or variation(s) made by the other Party.

12.2. In cases of any modification(s) or variation(s), the prior written consent of the Procuring Agency is required.

13. Force Majeure

13.1. Definition
For the purposes of this Contract, “Force Majeure” means an event which is beyond the reasonable control of a

Contractor and which makes a Contractor’s performance of its obligations under the Contract impossible or so

impractical as to be considered impossible under the circumstances.

13.2. No Breach of Contract
The failure of a Party to fulfill any of its obligations under the contract shall not be considered to be a breach of,

or default under, this Contract in so far as such inability arises from an event of Force Majeure, provided that the

Party affected by such an event (a) has taken all reasonable precautions, due care and reasonable alternative

measures in order to carry out the terms and conditions of this Contract, and (b) has informed the other Party as

soon as possible about the occurrence of such an event.
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13.3. Extension of Time
Any period within which a Contractor shall, pursuant to this Contract, complete any action or task, shall be

extended for a period equal to the time during which such Party was unable to perform such action as a result of

Force Majeure.

13.4. Payments
During the period of their inability to perform the Services as a result of an event of Force Majeure, the Contractor

shall be entitled to continue to be paid under the terms of this Contract, as well as to be reimbursed for additional

costs reasonably and necessarily incurred by them during such period for the purposes of the Services and in

reactivating the Service after the end of such period.

14. Termination

14.1. By the Procuring Agency
The Procuring Agency may terminate this Contract in case of the occurrence of any of the events specified in

paragraphs (a) through (e) of this Clause. In such an occurrence the Procuring Agency shall give at least thirty

(30) calendar days’ written notice of termination to the Contractor in case of the events referred to in (a) through

(d); at least sixty (60) calendar days’ written notice in case of the event referred to in (e);

14.1.1. If the Contractor fails to remedy a failure in the performance of its obligations hereunder, as specified in

a notice of suspension;

14.1.2. If the Contractor becomes (or, if the Contractor consists of more than one entity, if any of its members

becomes) insolvent or bankrupt or enter into any agreements with their creditors for relief of debt or take

advantage of any law for the benefit of debtors or go into liquidation or receivership whether compulsory or

voluntary;

14.1.3. If the Contractor fails to comply with any final decision reached as a result of arbitration proceedings;

14.1.4. If, as the result of Force Majeure, the Contractor is unable to perform a material portion of the Services

for a period of not less than sixty (60) calendar days;

14.1.5. If the Procuring Agency, in its sole discretion and for any reason whatsoever, decides to terminate this

Contract;

14.2. By the Contractor
The Contractor may terminate this Contract, by not less than thirty (30) calendar days’ written notice to the

Procuring Agency, in case of the occurrence of any of the events specified in paragraphs (a) through (d) of this

Clause.

14.2.1. If the Procuring Agency fails to pay any money due to the Contractor pursuant to this Contract and not

subject to dispute within forty-five (45) calendar days after receiving written notice from the Contractor that

such payment is overdue;

14.2.2. If, as the result of Force Majeure, the Contractor is unable to perform a material portion of the Services

for a period of not less than sixty (60) calendar days;

14.2.3. If the Procuring Agency fails to comply with any final decision reached as a result of arbitration;
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14.2.4. If the Procuring Agency is in material breach of its obligations pursuant to this Contract and has not

remedied the same within forty-five (45) days (or such longer period as the Bidder may have subsequently

approved in writing) following the receipt by the Procuring Agency of the Contractor’s notice specifying such

breach.

C. Obligations of the Contractor

15. General

15.1. Standard of Performance

15.1.1. The Contractor shall perform the Services and carry out the Services with all due diligence, efficiency

and economy, in accordance with generally accepted professional standards and practices, and shall observe

sound management practices, and employ appropriate technology and safe and effective equipment, machinery,

materials and methods. The Contractor shall always act, in respect of any matter relating to this Contract or to

the Services, as a faithful adviser to the Procuring Agency, and shall at all times support and safeguard the

Procuring Agency’s legitimate interests in any dealings with the third parties;

15.1.2. The Contractor shall employ and provide such qualified and experienced Experts and Sub-Contractors

as are required to carry out the Services.

15.2. Law Applicable to Services
The Contractor shall perform the Services in accordance with the Contract and in accordance with the Law of

Pakistan and shall take all practicable steps to ensure that any of its Experts and Sub-Bidders, comply with the

Applicable Law. 

16. Conflict of Interests

16.1. Contractor Not to Benefit from Commissions and Discounts
The remuneration of the Contractor shall constitute the Contractor’s sole remuneration in connection with this

Contract or the Services, and the Contractor shall not accept for their own benefit any trade commission, discount,

or similar payment in connection with activities pursuant to this Contract or to the Services or in the discharge of

their obligations under the Contract, and the Contractor shall use their best efforts to ensure that the Personnel,

any Subcontractors, and agents of either of them similarly shall not receive any such additional remuneration.

16.2. Contractor and Affiliates Not to be Otherwise Interested in Project
The Contractor agree that, during the term of this Contract and after its termination, the Contractor and its

affiliates, as well as any Subcontractor and any of its affiliates, shall be disqualified from providing Services

(other than the Services and any continuation thereof) for any project resulting from or closely related to the

Services.

16.3. Prohibition of Conflicting Activities
Neither the Bidder nor its Subcontractors nor the Personnel shall engage, either directly or indirectly, in any of the

following activities:
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16.3.1. during the term of this Contract, any business or professional activities in the Government’s country

which would conflict with the activities assigned to them under this Contract;

16.3.2. during the term of this Contract, neither the Contractor nor their Subcontractors shall hire public

employees in active duty or on any type of leave, to perform any activity under this Contract;

16.3.3. after the termination of this Contract, such other activities as may be specified in the SCC.

17. Insurance to be Taken Out by the Contractor

17.1. The Contractor(a) shall take out and maintain, and shall cause any Subcontractors to take out and maintain,

at its (or the Sub-contractors’, as the case may be) own cost but on terms and conditions approved by the

Procuring Agency, insurance against the risks, and for the coverage, as shall be specified in the SCC; and (b) at

the Procuring Agency’s request, shall provide evidence to the Procuring Agency showing that such insurance has

been taken out and maintained and that the current premiums have been paid.

18. Contractor’s Actions Requiring Procuring Agency’s Prior Approval

18.1. The Contractor shall obtain the Procuring Agency’s prior approval in writing before taking any of the

following actions:

18.1.1. appointing such members of the Personnel not provided by the Contractor;

18.1.2. changing the Program of activities; and

18.1.3. any other action that may be specified in the SCC.

19. Reporting Obligations

19.1. The Contractor shall submit to the Procuring Agency the reports and documents in the numbers, and within

the periods as prescribed by the Procuring Agency.

20. Liquidated Damages

20.1. Payments of Liquidated Damages
The Contractor shall pay liquidated damages to the Procuring Agency at the rate per day stated in the SCC for

each day that the Completion Date is later than the Intended Completion Date.  The total amount of liquidated

damages shall not exceed the amount defined in the SCC.  The Procuring Agency may deduct liquidated damages

from payments due to the Contractor.  Payment of liquidated damages shall not affect the Contractor’s liabilities.

20.2. Correction for Over-payment
If the Intended Completion Date is extended after liquidated damages have been paid, the Procuring Agency shall

correct any overpayment of liquidated damages by the Contractor by adjusting the next payment certificate.  The

Contractor shall be paid interest on the overpayment, calculated from the date of payment to the date of

repayment, at the rates specified in SCC.
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20.3. Lack of performance penalty
If the Contractor has not corrected a Defect within the time specified in the Procuring Agency’s notice, a penalty

for Lack of performance will be paid by the Contractor. The amount to be paid will be calculated as a percentage

of the cost of having the Defect corrected, assessed as specified in the Contractor

21. Performance Guarantee

21.1. Within the time stipulated in the acceptance letter from the Procuring Agency, the successful Bidder shall

furnish the Performance Guarantee in shape and amount specified in SCC.

21.2. The proceeds of the Performance Guarantee shall be payable to the Procuring agency as compensation for

any loss resulting from the Supplier’s failure to complete its obligations under the Contract.

21.3. The Performance Guarantee shall be denominated in the currency of the Contract, or in a freely convertible

currency acceptable to the Procuring agency and shall be in the acceptable form as specified in SCC.

21.4. The Performance Guarantee will be discharged by the Procuring agency and returned to the Supplier not

later than thirty (30) days following the date of completion of the Supplier’s performance obligations under the

Contract, including any warranty obligations, unless otherwise specified in SCC.

22. Sustainable Procurement

22.1. The Contractor shall conform to the sustainable procurement contractual provisions, if and as specified in

the SCC.

D. Contractor’s Personnel

23. Description of Personnel

23.1. The titles, agreed job descriptions, minimum qualifications, and estimated periods of engagement in the

carrying out of the Services of the Contractor’s Key Personnel.  The Key Personnel listed by title as well as by

name are hereby approved by the Procuring Agency.

24. Removal and / or Replacement of Personnel

24.1. Except as the Procuring Agency may otherwise agree, no changes shall be made in the Key Personnel.  If,

for any reason beyond the reasonable control of the Contractor, it becomes necessary to replace any of the Key

Personnel, the Contractor shall provide as a replacement a person of equivalent or better qualifications.

24.2. If the Procuring Agency finds that any of the Personnel have (i) committed serious misconduct or have been

charged with having committed a criminal action, or (ii) have reasonable cause to be dissatisfied with the

performance of any of the Personnel, then the Contractor shall, at the Procuring Agency’s written request

specifying the grounds thereof, provide as a replacement a person with qualifications and experience acceptable to

the Procuring Agency.

24.3. The Contractor shall have no claim for additional costs arising out of or incidental to any removal and/or

replacement of Personnel.

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 74 of 157



E. Obligations of the Procuring Agency

25. Change in the Applicable Law

25.1. If, after the date of this Contract, there is any change in the Applicable Law with respect to taxes and duties

which increases or decreases the cost of the Services rendered by the Contractor, then the remuneration and

reimbursable expenses otherwise payable to the Contractor under this Contract shall be increased or decreased

accordingly by agreement between the Parties, and corresponding adjustments shall be made to the amounts

referred in the SCC.

26. Services and Facilities

26.1. The Procuring Agency shall make available to the Contractor and the Experts, for the purposes of the

Services and free of any charge, the services, facilities and property described in the Terms of Reference, at the

times and in the manner specified in the Terms of Reference.

26.2. In case that such services, facilities and property shall not be made available to the Contractor, the Parties

shall agree on (i) any time extension that it may be appropriate to grant to the Contractor for the performance of

the Services, (ii) the manner in which the Contractor shall procure any such services, facilities and property from

other sources, and (iii) the additional payments, if any, to be made to the Contractor as a result thereof.

F. Payments to the Contractor

27. Contract Price

27.1. The price payable shall be in Pakistani Rupees unless otherwise specified in the SCC.

28. Terms and Conditions of Payment

28.1. Payments will be made to the Contractor according to the payment schedule stated in the SCC and as per

actual invoice submitted by the Contractor.

28.2. Unless otherwise stated in the SCC, the advance payment shall be made against the provision by the

Contractor of a bank guarantee for the same amount, and shall be valid for the period stated in the SCC.  Any

other payment shall be made after the conditions listed in the SCC for such payment have been met, and the

Contractor have submitted an invoice to the Procuring Agency specifying the amount due.

29. Quality Control Identifying Defects

29.1. The principle and modalities of Inspection of the Services by the Procuring Agency shall be as indicated in

the SCC. The Procuring Agency shall check the Contractor’s performance and notify him of any Defects that are

found.  Such checking shall not affect the Contractor’s responsibilities.  The Procuring Agency may instruct the

Contractor to search for a Defect and to uncover and test any service that the Procuring Agency considers may

have a Defect. Defect Liability Period is as defined in the SCC.

30. Correction of Defects, and Lack of Performance Penalty
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30.1. The Procuring Agency shall give notice to the contractor of any Defects before the end of the Contract.  The

Defects liability period shall be extended for as long as Defects remain to be corrected.

30.2. Every time notice a Defect is given; the contractor shall correct the notified Defect within the length of time

specified by the Procuring Agency’s notice.

30.3. If the contractor has not corrected a Defect within the time specified in the Procuring Agency’s notice, the

Procuring Agency will assess the cost of having the Defect corrected, the contractor will pay this amount, and a

Penalty for Lack of Performance.

31. Settlement of Disputes Amicable Settlement

31.1. The Parties shall use their best efforts to settle amicably all disputes arising out of or in connection with this

Contract or its interpretation.

32. Dispute Settlement

32.1. Arbitration
If any dispute of any kind whatsoever shall arise between the procuring agency and the contractor in connection

with or arising out of the Contract, including without prejudice to the generality of the foregoing, any question

regarding its existence, validity or termination, or the execution of the contract, the parties shall seek to resolve

any such dispute or difference by mutual consultation. If the parties fail to resolve such a dispute or difference

even after negotiations or mediation, then the dispute shall be referred within fourteen (14) days in writing by

either party to the Arbitrator, with a copy to the other party.

Any dispute in respect of which a notice of intention to commence arbitration has been given, in accordance with

GCC sub-clause 32.1, shall be finally settled by arbitration. Arbitration may be commenced prior to or after

completion of the Contract. Arbitration proceedings shall be conducted in accordance with Arbitration Act 1940.

Notwithstanding any reference to arbitration herein, the parties shall continue to perform their respective

obligations under the Contract unless otherwise agreed. The Procuring Agency shall continue to pay the

Contractor any undisputed amounts due under the Contract during the resolution of any dispute.
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Special Conditions of Contract
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SECTION VIII. SPECIAL CONDITIONS OF CONTRACT

The following Special Conditions of Contract shall supplement the General Conditions of Contract.
Whenever there is a conflict, the provisions herein shall prevail over those in the Conditions of Contract. The
corresponding clause number of the GCC is indicated in parentheses.

Number of GC Clause

Amendments of, and Supplements to, Clauses in the General Conditions of Contract

Definitions

The Procuring Agency is: NTC (National Telecommunication corporation (NTC)), Director
(Procurement) Room # 05, Ground Floor, NTC HQs, Islamabad

The Supplier is:

The title of the subject procurement is:Provision of Media connectivity through Satellite, Microwave
and Optical Fiber for Wi-Fi Connectivity at Punjab Cattle Market Sites on Turnkey Basis

Number of GC Clause 2

Applicable/Governing Law:

The Contract shall be interpreted in accordance with the laws of Islamic Republic of Pakistan

Number of GC Clause 3

Language:

The language of the Contract, all correspondence and communications to be given, and all other
documentation to be prepared and supplied under the Contract shall be in English.

Number of GC Clause 4

Notices:

The addresses for the notices are:

Procuring Agency: 

NTC (National Telecommunication corporation (NTC)), Director (Procurement)
Room # 05, Ground Floor, NTC HQs, Islamabad
+92-300-500-5219
kashif.nawaz@ntc.org.pk

Contractor/ Bidder: 

 [Name, address and telephone number].

The Contractor/ Bidder’s Representative(s)

[Name, address, telephone number and e-mail address]
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Number of GC Clause 6.1

The Authorized Representatives are:

For the Procuring Agency:

NTC (National Telecommunication corporation (NTC)), Director (Procurement)
Room # 05, Ground Floor, NTC HQs, Islamabad
+92-300-500-5219
kashif.nawaz@ntc.org.pk

For the Bidder:

Name: ………………………

Designation: ……………..

Address: ……………………………..

Number of GC Clause 7

Effectiveness of the contract

The Contractor/Bidder shall be effective within ….. days from the date of signature of the Contract by both
parties

Number of GC Clause 8

Commencement of Contract:

The Contractor/ Bidder shall provide Non-Consultancy Services from the effective date of contract.

Number of GC Clause 10.2

Expiration of Contract:

The time period shall be ………………….

Number of GC Clause 14

Termination

In the event of termination of the contract due to any reason as already defined in the General Conditions of
Contract, the Bidder shall be responsible for providing to the Authority the Services till the time of alternate
arrangements.

Number of GC Clause 16

Conflict of Interest:

The Procuring Agency reserves the right to determine on a case-by-case basis whether the Bidder should be
disqualified from providing services due to a conflict of a nature described in Clause GCC C2.

Number of GC Clause 20

Liquidated Damages
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If the Bidder fails to provide services as required under the contract or in case of any data loss/data breach or
any incident compromising the data security or other such failures related to any services, the Bidder shall
pay to the Procuring Agency as Liquidated Damages at a rate of 0.10% to 10.00% of the Contract value, in
accordance with the extent of performance failure & the cost of investigating such incidents as judged by the
Authority.

Number of GC Clause 21

Performance Guarantee:

The amount of performance guarantee shall be 10.00% of the contract price in acceptable form of Pay Order,
Banker's Cheque, Call at Deposit, Bank Guarantee, Demand Draft

Number of GC Clause 27

Currency of Payment:

All the payment to be released to the contractor/Bidder shall be in Pakistani Rupees.

Number of GC Clause F

Payment terms:

Payment will be made to the Bidder against the procured Goods and services according to the actual invoice
or running bills submitted by the Bidder against the services provided within the time given in the conditions
of the contract.

Number of GC Clause F

Identifying Defects:

The Authority reserves the right at any time to inspect the premises of the provider to inspect the goods and
monitor the goods being provided.

Inspections & Tests Requirements

For being Brand New, bearing relevant reference numbers of the equipment (Certificate from supplier)

For Physical Fitness having No Damages (Certificate from supplier)

For the Country of Origin as quoted by the Supplier (Certificate from manufacturer)

For conformance to specifications and performance parameters, through Prior to delivery inspection
(Inspection Report by Procurement Committee / Inspection Team)

For successful operation at site after complete installation, testing and commissioning of the equipment
(Installation, Testing and Commissioning Report by Procurement Committee / Inspection Team)

Delivery & Documents

Copies of the Supplier’s invoice showing Goods’ description, quantity, unit price, and total amount;
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Original and two copies of the usual transport document (for example, a negotiable bill of lading, a non-
negotiable sea waybill, an inland waterway document, an air waybill, a railway consignment note, a road
consignment note, or a multimodal transport document) which the buyer may require to take the goods;

Copies of the packing list identifying contents of each package;

Insurance Certificate;

Manufacturer’s or Supplier’s Valid Warranty Certificate;

Inspection Certificate issued by the Nominated Inspection Agency (if any), and the Supplier’s Factory
Inspection Report;

Certificate of Origin.

The above documents would be required even if the equipment has already been imported and is available
with the supplier ex-stock

Number of GC Clause F 5 & 6

Following is the guidance for Dispute Resolution

i. If any dispute of any kind whatsoever shall arise between the Authority and the Bidder in connection with or

arising out of the Contract, including without prejudice to the generality of foregoing, any question regarding its

existence, validity, termination and the execution of the Contract – whether during developing phase or after their

completion and whether before or after the termination, abandonment or breach of the Contract – the parties shall

seek to resolve any such dispute or difference by mutual diligent negotiations in good faith within 14 (fourteen) days

following a notice sent by one Party to the other Party in this regard.

ii. At future of negotiation the dispute shall be resolved through mediation and mediator shall be appointed with the

mutual consent of the both parties.

iii. At the event of failure of mediation to resolve the dispute relating to this contract such dispute shall finally be

resolved through binding Arbitration by sole arbitrator in accordance with Arbitration Act 1940. The arbitrator shall

be appointed by mutual consent of the both parties. The Arbitration shall take place in Islamabad, Pakistan and

proceedings will be conducted in English language. 

iv. The cost of the mediation and arbitration shall be shared by the parties in equal proportion however the both

parties shall bear their own costs and lawyer’s fees regarding their own participation in the mediation and arbitration.

However, the Arbitrator may make an award of costs upon the conclusion of the arbitration making any party to the

dispute liable to pay the costs of another party to the dispute.

v. Arbitration proceedings as mentioned in the above clause regarding resolution of disputes may be commenced

prior to, during or after completion of the contract.

Notwithstanding any reference to the arbitration herein, the parties shall continue to perform their respective
obligations under the Contract unless they otherwise agree that the Authority shall pay the Bidder any monies
due to the Bidder.

Arbitrator’s fee:

The fee shall be specified in Pak Rupees, as determined by the Arbitrator, which shall be shared equally by
both parties.
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Appointing Authority for Arbitrator:

By the Mutual Consent or in accordance with the provisions of Arbitration Act, 1940, in case the parties fail
to reach a consensus on the name of sole arbitrator, any party may submit an application to the Chief Justice
Islamabad High Court for appointment of sole arbitrator. The Chief Justice IHC may appoint a former judge
of any High Court or Supreme Court as the sole arbitrator to resolve the dispute between the parties.

Rules of procedure for arbitration proceedings: 

Any dispute between the Authority and a Bidder who is a national of the Islamic Republic of Pakistan arising
in connection with the present Contract shall be referred to adjudication or arbitration in accordance with the
laws of the Islamic Republic of Pakistan including Arbitration Act 1940, however above provision shall
prevail in referring the case to the Arbitrator.

Place of Arbitration and Award:

The arbitration shall be conducted in English language and place of arbitration shall be at Islamabad. The
award of the arbitrator shall be final and shall be binding on the parties.
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Form 9: Bid Securing Declaration

Date: [insert date (as day, month and year)]

Bid No.:P125500

To: NTC (National Telecommunication corporation (NTC)), Director (Procurement) Room # 05,
Ground Floor, NTC HQs, Islamabad

 

 

We, the undersigned, declare that:

We understand that, according to your conditions, Bids must be supported by a Bid Securing Declaration.

We accept that we will be blacklisted and henceforth cross debarred  for participating in respective category
of public procurement proceedings for a period of (not more than) six months, if fail to abide with a bid
securing declaration, however without indulging in corrupt and fraudulent practices, if we are in breach of
our obligation(s) under the Bid conditions, because we:

1. have  withdrawn  or  modified  our  Bid  during  the  period  of  Bid  Validity specified in the Form of Bid;

2. Disagreement to arithmetical correction made to the Bid price; or

3. having been notified of the acceptance of our Bid by the Procuring Agency during the period of Bid Validity, (i)

failure to sign the contract if required by Procuring Agency to do so or (ii) fail or refuse to furnish the Performance

Security or to comply with any other condition precedent to signing the contract specified in the Bidding Documents.

We understand this Bid Securing Declaration shall expire if we are not the successful

Bidder, upon the earlier of (i) our receipt of your notification to us of the name of the successful Bidder; or
(ii) twenty-eight (28) days after the expiration of our Bid.
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SECTION IX: CONTRACT FORMS

 

THIS AGREEMENT made the _____ day of __________ 20_____ between NTC (National
Telecommunication corporation (NTC)), Director (Procurement) Room # 05, Ground Floor, NTC
HQs, Islamabad

 (hereinafter called “the Procuring Agency”) of the one part and [name of Bidder] of [city and country of
Bidder] (hereinafter called “the Bidder”) of the other part:

 

WHEREAS the Procuring Agency invited Bids for provision of goods, viz., Provision of Media
connectivity through Satellite, Microwave and Optical Fiber for Wi-Fi Connectivity at Punjab Cattle
Market Sites on Turnkey Basis (P125500) and has accepted a Bids by the Bidder for the provision of
Goods in the sum of [contract price in words and figures] (hereinafter called “the Contract Price”).

 

NOW THIS CONTRACT WITNESSETH AS FOLLOWS:

1.   In this Contract words and expressions shall have the same meanings as are respectively assigned to them
in the Conditions of Contract referred to.

2.   The following documents shall be deemed to form and be read and construed as part of this Contract, In
the event of any ambiguity or conflict between the Contract Documents listed below, the order of precedence
shall be the order in which the Contract Documents are listed below:-

1. This form of Contract;

2. the Form of Bids and the Price Schedule submitted by the Bidder;

3. the Schedule of Requirements;

4. the Technical Specifications;

5. the Special Conditions of Contract;

6. the General Conditions of the Contract;

7. the Procuring Agency’s Letter of Acceptance; and

8. [add here: any other documents]

3.   In consideration of the payments to be made by the Procuring Agency to the Bidder as hereinafter
mentioned, the Bidder hereby covenants with the Procuring Agency to provide the Goods related services
and to remedy defects therein in conformity in all respects with the provisions of the Contract.

4.   The Procuring Agency hereby covenants to pay the Bidder in consideration of the provision of Goods and
the remedying of defects therein, the Contract Price or such other sum as may become payable under the
provisions of the contract at the times and in the manner prescribed by the contract.
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IN WITNESS whereof the parties hereto have caused this Contract to be executed in accordance with their
respective laws the day and year first above written.

 

Signed, sealed, delivered by __________________the ________________ (for the Procuring Agency)

 

Witness to the signatures of the Procuring Agency:

………………………………………………

Signed, sealed, delivered by __________________the ________________ (for the Procuring Agency)

 

Witness to the signatures of the Bidder: …………………………………………………
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Integrity Pact

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BYTHE SUPPLIERS OF GOODS, SERVICES & WORKS IN 
CONTRACTS WORTH RS.10.00 MILLION OR MORE

 

Contract                           Number:  Contract                               Value:  Contract Title:

Dated:

 

[Name of Supplier] hereby declares that it has not obtained or induced the procurement of any contract, right,
interest, privilege or other obligation or benefit from Government of Pakistan or any administrative
subdivision or agency thereof or any other entity owned or controlled by it (GoP) through any corrupt
business practice.

Without limiting the generality of the foregoing [Name of Supplier] represents and warrants that it has fully
declared the brokerage, commission, fee etc. paid  or payable to anyone and not given or agreed to give and
shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any
natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter,
shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether
described as consultations fee or otherwise, with the object of obtaining or inducing the procurement of a
contract, right, interest, privilege or other obligation or benefit in whatsoever form from GoP, except that
which has been expressly declared pursuant hereto.

[Name of Supplier] certifies that it has made and will make full disclosure of all agreements and
arrangements with all persons in respect of or related to the transaction with GoP and has not taken any
action or will not take any action to circumvent the above declaration, representative or warranty.

[Name of Supplier] accepts full responsibility and strict liability for making and false declaration, not making
full disclosure, misrepresenting fact or taking any action likely to defeat the purpose of this declaration,
representation and warranty. It agrees that any contract, right interest, privilege or other obligation or benefit
obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to GoP
under any law, contract or other instrument, be voidable at the option of GoP.

Notwithstanding any rights and remedies exercised by GoP in this regard, [Name of Supplier] agrees to
indemnify GoP for any loss or damage incurred by it on account of its corrupt business practices and further
pay compensation to GoP in an amount equivalent to ten time the sum of any commission, gratification,
bribe, finder's fee or kickback given by [Name of Supplier] as aforesaid for the purpose of obtaining or
inducing the procurement of any contract, right, interest, privilege or other obligation or benefit in
whatsoever form from GoP.
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Performance Guarantee Form

 

To:     NTC (National Telecommunication corporation (NTC)), Director (Procurement) Room # 05,
Ground Floor, NTC HQs, Islamabad

 

WHEREAS [name of Bidder] (hereinafter called “the Bidder”) has undertaken, in pursuance of Contract No. 
[reference number of the contract] dated [insert date] for provision of Goods(hereinafter called “the
Contract”).

 

AND WHEREAS it has been stipulated by you in the said Contract that the Bidder shall furnish you with a
Bank Guarantee by a reputable bank for the sum specified therein as security for compliance with the
Bidder’s performance obligations in accordance with the Contract.

 

AND WHEREAS we have agreed to give the Bidders guarantee:

 

THEREFORE, WE hereby affirm that we are Guarantors and responsible to you, on behalf of the Bidder, up
to a total of [amount of the guarantee in words and figures], and we undertake to pay you, upon your first
written demand declaring the Bidder to be in default under the Contract and without cavil or argument, any
sum or sums within the limits of [amount of guarantee] as aforesaid, without your needing to prove or to
show grounds or reasons for your demand or the sum specified therein.

 

This guarantee is valid until the: [insert date]

 

 

Signature and seal of the Guarantors

 

 

_____________________________________________________________________

[name of bank or financial institution]

 

 

_____________________________________________________________________
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[address]

 

 

_____________________________________________________________________

[date}
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Annexure
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Terms of Contract

The succesful bidder shall sign contract with NTC on the terms and conditions defined herein

Information (Read-Only) 

See Form Under Additional Forms and Documents: Terms of Contract (page number: 100)

Service Level Agreement

The succesful bidder shall sign SLA contract with NTC on the terms and conditions defined herein

Information (Read-Only) 

See Form Under Additional Forms and Documents: Service Level Agreement (page number: 112)

WiFi 7 Technical Specification

The bidder must fully comply to the technical specifications defined herein

Technical Submission (Vendor) 

Document Required 

See Form Under Additional Forms and Documents: WiFi 7 Technical Specification (page number: 118)

NGN Firewall Technical Specificaiton

The bidder must fully comply to the technical specifications defined herein

Technical Submission (Vendor) 

Document Required 

See Form Under Additional Forms and Documents: NGN Firewall Technical Specificaiton (page number:
119)

Sattelite Bandwidth Sites

Information (Read-Only) 
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See Form Under Additional Forms and Documents: Sattelite Bandwidth Sites (page number: 123)

OFC Connectivity Sites

Information (Read-Only) 

See Form Under Additional Forms and Documents: OFC Connectivity Sites (page number: 126)

Mobile Vehicle Sites

Information (Read-Only) 

See Form Under Additional Forms and Documents: Mobile Vehicle Sites (page number: 130)

Site Survey

The bidder shall conduct survey and submit this survey report along with the bid

Technical Submission (Vendor) 

Document Required 

See Form Under Additional Forms and Documents: Site Survey (page number: 135)

Bill of Quantities

The bidder shall fill out the BoQs as defined herein. The grand total(s) quoted in these BoQ must match the
values entered in the system. Any discrepancy shall lead to disqualification.

Financial Submission (Vendor) 

Document Required 

See Form Under Additional Forms and Documents: Bill of Quantities (page number: 136)
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Procurement Forms
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Additional Forms and Documents
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SECTION-II 

TERMS & CONDITIONS OF CONTRACT  

1 CONTRACT AGREEMENT 

1.1 Service Contract agreement for a period of five years shall be signed between NTC 
and the Contractor. 

1.2 The contract may be extended for a period of further five years on same terms and 
conditions with 10% non-compounded price increase of Media 

Connectivity/Bandwidth Charges, SLA Cost and contractor’s margin in column (e) 
of HR Cost, with mutual consent of NTC and the contractor.  

1.3 The unit prices quoted by the contractor shall remain valid throughout the contract 
duration.  

1.4 During the contract duration, NTC may issue multiple work orders to for execution 
of contractual work at sites on as-and-when required basis. 

1.5 NTC does not guarantee and is under no obligation to issue work order unless 
determined as required by NTC. 

2 VARIATION ORDER 

2.1 NTC Reserve the right to increase or decrease the sites quantity during contract on 
requirement basis.  

2.2 Additional sites, if any, shall be executed through separate Work Order(s) issued by 
NTC specifying the site locations, quantities, and timelines for completion. 

3 PERFORMANCE SECURITIES 

3.1 The contractor shall furnish to NTC a performance security of 5% of contract value 
(excluding Media Connectivity/Bandwidth Charges, SLA Cost and HR Cost) in the 
shape of Pay order or CDR or bank guarantee valid for a period of 18 x Months as 
per prescribed proforma prior to the signing of contract.  

3.2 The contractor shall also furnish to the NTC a performance security equivalent to 
5% of each work order valid for a period of 18 x months in the shape of Pay order 
or CDR or bank guarantee as per prescribed proforma. 

3.3 The contractor shall also furnish to the NTC a performance security equivalent to 
5% of Annual Recurring cost (Media Connectivity/Bandwidth Charges, SLA Cost 
and HR Cost) valid for a period of 62 x months in the shape of Pay order or CDR or 
bank guarantee as per prescribed proforma. This performance security shall be 
extended for another terms upon extension of contract agreement.  

3.4 All the correspondence regarding release of performance securities against SLA 
shall be made with Director (Procurement) NTC HQ. 

4 CONTRACTOR’S RESPONSIBILITIES 

4.1 The Contractor shall be responsible for Provision of Media connectivity through 
Satellite, Microwave and Optical Fiber for Wi-Fi Connectivity with Civil and Power 
Infrastructure at Punjab Cattle Market Sites on Turnkey DDP Basis. 
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4.2 The Contractor shall be responsible for establishment of a robust platform equipped 
with Network connectivity services through VSAT, Optical Fiber Cable and 
Microwave links for provision of Wi-Fi connectivity services. 

4.3 The Contractor shall be responsible for provision of ancillary Civil works and Power 
Infrastructure at sites. 

4.4 The Contractor shall be responsible for execution of the project on Turnkey Basis as 
per Bill of Quantity. 

4.5 The contractor shall supply, install, test and commission the equipment in 
accordance with the contract. 

 

4.6 All types of transportation for delivery of equipment at sites shall be the 
responsibility of the contractor. 

 

4.7 The contractor shall not subcontract the whole of the work. The contractor shall not 
subcontract any part of the works without the consent of the NTC. 

4.8 The Contractor shall execute the basic and detailed design and the implementation 
activities necessary for successful installation & commissioning of the solution in 
compliance with the provisions of the Contract or, where not so specified, in 
accordance with good industry practice. The Contractor shall prepare and furnish 
the documents for the Project Director’s approval or review. Any part of the System 
covered by or related to the documents to be approved by the Ultimate 
Consignee/Project Director shall be executed only after the approval of these 
documents. 

4.9 The Contractor shall conduct an engineering survey of sites and shall submit the 
Project implementation schedule to Project Director NTC within 01 x week after 
signing the contract. 

4.10 The contractor shall provide the detailed literature for the installed equipment / 
solution in the form of hard copies and soft copies as mentioned in the BOQ, covering 
all the details of the solution and their operations, maintenance procedures. 

4.11 The contractor shall carryout installation and commissioning according to the 
implementation schedule, including all action/activities and inform/update Project 
Director of NTC. 

4.12 The contractor shall provide warranty and SLA support services of the solution. 
4.13 The contractor shall complete the project in completion Time. 
4.14 The contractor shall provide Minimum wages, EOBI, Social Security or Insurance 

and Life Insurance of the Human Resources. 
4.15 The contractor shall disburse salary of the employees before 30th day of each month.  

5 NTC’s RESPONSIBILITIES 

NTC shall be responsible for the following: 
5.1 Project Director NTC shall be responsible for issuance of work order to the 

contractor as per NTC’s requirement.  
5.2 Project Director NTC shall arrange to provide the requisite data and site access for 

implementation of the project. 
5.3 Project Director shall assist in timely and satisfactory completion of the project in 

their areas of jurisdiction as per SOW. 
5.4 Project Director shall be responsible to verify the delivery BOQ against contract and 

issue Acceptance Certificate. 

5.5  Project Director shall be responsible to coordinate with any third party (if required).  
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6 TRANSPORTATION / PACKING 

All types of transportation for delivery of equipment / solution at sites shall be 
responsibility of the contractor. The contractor shall ensure proper/ international 
packing of equipment to avoid deterioration of equipment etc. 

 

7 TIME FOR COMPLETION 

The contractor shall complete supply, installation, testing, and commissioning of 
connectivity along with Civil and Power infrastructure within 20 x weeks from each 
work order by NTC.  

 

8 WARRANTY 

8.1 The Contractor shall warrant that all equipment/goods supplied under the 
contract are brand new, un-used, and incorporate all the latest improvements in 
design and materials unless provided otherwise in the contract. (The contractor 
shall also furnish undertaking that the equipment/goods supplied is not stolen/ 
smuggled). 

8.2 This warranty shall remain valid for 01 (One) Year after Provisional Acceptance 
Certificate (PAC) by Project Director NTC, certifying receipt of equipment/goods 
in good order and condition. 

8.3 Upon receipt of defect notice, the Contractor shall, with all reasonable speed, repair 
or replace, at the NTC’s Consignee’s store or as the case may be at that time, the 
defective equipment/goods or part thereof, without costs to NTC. 

8.4 If the Contractor, having been notified, fails to remedy the defect(s) within a 
reasonable period, NTC may proceed to take such remedial actions as may be 
necessary, at the Contractor’s risk and cost and without prejudice to any other 
rights which NTC may have against the Contractor under the contract. 

8.5 Without prejudice to any other clauses of this contract, the Contractor shall 
promptly correct at no cost to NTC, any defect in any work of correction executed 
previously, upon receipt of written notice of defect within original twelve months’ 
warranty period. 

 

9 PROVISIONAL ACCEPTANCE CERTIFICATE  

9.1 The contractor shall provide PAT /UAT documents to the Project Director for 
review and approval of GM(Central) NTC within 15 days of signing of contract 
agreement. 

9.2 Upon completing the installation, pre-testing, and commissioning of the equipment 
the contractor shall notify the Project Director in writing to initiate the Provisional 
Acceptance Test (PAT). The Project Director shall nominate a committee of NTC 
and PCMMC members to conduct the PAT, verifying the installed equipment 
against the contractual BOQ and specifications and performing all tests in 
accordance with the approved PAT documents. 

9.3 The contractor shall arrange for the tests to be conducted in accordance with the 
approved PAT documents. Upon successful completion of the PAT, the nominated 
team will sign the PAT report, confirming compliance. 

9.4 After the successful conduct of the PAT, the Project Director shall issue the 
Provisional Acceptance Certificate (PAC) based on the PAT results. If the PAC is 
not issued within one (1) week of the PAT, the Project Director shall provide 
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reasons of the delay within one week after receiving a formal request from the 
contractor. 

9.5 Any discrepancies or deficiencies identified during the PAT will be communicated 
to the contractor, who shall address them promptly, but no later than fourteen (14) 
working days from the date of notification. In such cases, the PAC will only be 
issued upon successful rectification of the discrepancies and completion of the 
required tests to the satisfaction of the PAT team. 

9.6 Delays in issuing the Provisional Acceptance Certificate (PAC) will be attributed to 
the contractor only if discrepancies identified during the PAT remain unresolved 
by the contractor. 

9.7 The Provisional Acceptance Certificate (PAC) will be valid for warranty period of 
12 months. 

9.8 The PAC shall be issued on site wise basis. 
9.9 If minor /non-service affecting discrepancies remain unresolved in PAT, then the 

same shall be appended with PAC. 
9.10 Issuance of the PAC shall not absolve the contractor of their obligations during the 

warranty period. 

10 LIQUIDATED DAMAGES 

10.1 Unless the failure to complete the work is caused by force majeure or delay is not 
on part of NTC, the contractor shall pay to NTC as liquidated damages of the 
delayed part of the contract, at rate of 0.5% of the delayed part, up to a maximum of 
10% of the work order value and the same will be recovered from the Contractor at 
the time of payment.  

10.2 In case of force majeure the LD charges may be waived off by NTC on receipt of 
request from contractor with documentary evidences. If the delay is on the part of 
NTC, and agreed by NTC, then for that time no liquidated damages will be paid to 
NTC. NTC shall the have discretion to impose/waive off LD Charges based on the 
performance of contractor. 

 

11 NIL DISCREPANCY CERTIFICATE  

11.1 Upon successful issuance of the Acceptance Certificate (PAC), and subsequent 
resolution of Any Minor / Non-service affecting discrepancies the Project Director 
shall issue a Nil Discrepancy Certificate (NDC) in favor of the contractor for that 
specific site, after being fully satisfied with the completeness of the work executed 
thereon. 

11.2 Issuance of the NDC shall not absolve the contractor of their obligations during the 
warranty period. 

 

12 SERVICE LEVEL AGREEMENT  

12.1 The contractor shall be bound to provide Service Level agreement (SLA) Support 
services as per SLA Agreement during the contract period. 
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12.2 Project Director shall monitor the performance of the contractor as per the terms and 
conditions of this Service Level Agreement and issue SLA Acceptance Certificate in 
each quarter subject to satisfactory performance. 

12.3 Project Director shall impose penalties and deduct the same from the quarterly 
payments against the SLA.  

12.4 The SLA support including all components shall commence from the date of 
issuance of the Final Acceptance Certificate (FAC) by the Project Director, certifying 
successful completion of the warranty period.  

12.5 Total duration of SLA /O&M support shall be five (05) years from commencement. 
12.6 Scope of SLA Support 

a.  24x7 Support: Comprehensive technical support available 24 hours a day, 7 
days a week, ensuring prompt issue resolution. 

b. Next Business Day (NBD) Parts Replacement: The contractor shall replace 
any defective hardware components by the next business day to minimize 
downtime. 

c. Warranty Services: Coverage of all equipment under warranty including la-
bor and parts, for the entire duration of the SLA Support. 

d. Software/Firmware Updates: Provision of free future software and firm-
ware releases, including updates and upgrades recommended by the OEM 
during the SLA support period. 

12.7 Quarterly Acceptance Certificate: The Project Director/Ultimate Consignee NTC 
shall issue a Quarterly Acceptance Certificate upon satisfactory performance of the 
SLA support services during the preceding quarter. The certificate will verify 
compliance with all SLA support terms and conditions. 

12.8 SLA Support Performance Metrics 
a. Response Time: The contractor shall respond to all support requests within 

four (4) hours. 
b. Resolution Time: All critical issues shall be resolved within eight (8) hours 

or as agreed upon. 
c. Uptime Guarantee: The contractor shall ensure a system uptime of 99.9% on 

a monthly basis. 
12.9 Penalties for SLA Support Non-Compliance: Failure to meet SLA Support 

obligations, including response times, resolution times, or uptime guarantees, will 
result in penalties, a report for each month will be submitted with invoice of the SLA 
support, Penalties will be calculated as below:  
a. In the event that a ticket is not resolved within the agreed timelines, a pen-

alty shall be applied to the Monthly SLA support cost as follows: 
 Minor Issues: 2% of the Monthly SLA support cost per breach. 
 Major Issues: 4% of the Monthly SLA support cost per breach. 
 Critical Issues: 6% of the Monthly SLA support cost per breach. 

b. The severity of the issue (Minor, Major, Critical) shall be determined by Pro-
ject Director/Ultimate Consignee NTC. Penalties will be applied on a per-
ticket basis and will be subject to a cumulative cap of [10] % of the Monthly 
SLA cost. Any disputes regarding the classification of issues shall be re-
solved in accordance with the dispute resolution mechanism defined in this 
agreement. 
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13 TRAININGS  

13.1 The contractor shall arrange free of cost local training of the installed equipment to 
NTC /Punjab Govt officials at site for a period of 5 x working days. The training 
must be comprehensive and must be on equipment which shall be of such level that 
the NTC personal trained should be able to install, configure, commission manage, 
maintain and operate all the components of the system/network ordered.  

13.2 Onsite job training shall also be arranged by bidder on equipment during 
commissioning of equipment at NTC sites. 

13.3 The objective of the training program is to enable the personnel require the expertise 
concerning system installation, operation maintenance, troubleshooting, repair and 
detail concept of all equipment.  

13.4 Complete proposal of the training courses and their duration covering Operation, 
Maintenance, and Diagnostic Testing, Measurements, Repairs and Management 
Information Reporting procedures shall be submitted. 

13.5 All the instructors shall possess high technical ability to impart training. They shall 
have as high command on English language.  

13.6 The efficiency of the training program conducted by the contractor/OEM will be 
under close scrutiny and it will have to be repeated by contractor without extra cost 
to NTC if the training given is found to be ineffective, deficient and un-satisfactory. 
However, NTC has to communicate its dissatisfaction (if any) during the training 
period for improvement and not afterwards. 

13.7 The training material (Hard & Soft Copies), technically skilled tutor, training venue, 
refreshment, luncheon etc. will be the responsibility of the contractor at its own 
expenses.  

 

14 TERMS OF PAYMENT 

14.1 CAPEX 
a. 60% of equipment value payment shall be made by Project Director NTC 

upon successful delivery of equipment at destination which shall be proved 
by duly verified delivery challans by NTC’s Project Director.  

b. 35% payment shall be made by Project Director NTC upon issuance of Pro-
visional Acceptance Certificate (PAC) by Project Director.  

c. 05% payment shall be made by Project Director NTC be made upon issuance 
of Nil Discrepancy Certificate (NDC) by Project Director.  

14.2 Media connectivity /Bandwidth charges 
a. Quarterly payment will be made by shall be made by Project Director NTC 

after successful provision of SLA Support services for respective period 
which shall be proved by acceptance certificate issued by Project Director 
NTC.  

 

14.3 SERVICE LEVEL AGREEMENT/SLA 
b. Quarterly payment shall be made by Project Director NTC after successful 

provision of SLA Support services for respective period which shall be 
proved by acceptance certificate issued by Project Director NTC.  

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 106 of 157



 

Provision of Media connectivity through Satellite, Microwave and 
Optical Fiber for Wi-Fi Connectivity at  Punjab Cattle Market Sites on 

Turnkey Basis  
 

Page 8 of 12  

14.4 Human Resource 
c. Monthly payment shall be made by Project Director NTC after successful 

provision of HR services for respective month which shall be proved by Ser-
vice acceptance certificate issued by Project Director NTC.  

14.5 All payments shall be made by Project Director NTC. 
14.6 The Contractor shall submit the commercial invoice & sales tax invoice in triplicate 

to Project Director NTC. 
14.7  The Contractor will clearly mention NTN & GST number of both supplier & 

purchaser on the invoice (NTC NTN # 1218153-6, NTC GST # 07-01-9802-013-64).  
14.8 All the payments shall be made through cross cheque in the Pak Rupees.  
14.9 Taxes shall be deducted as per government rules at the time of payment. 

 

15 CONTRACTOR’S NEGLIGENCE 

15.1 The contractor will indemnify NTC against actual losses, subject to limitation of 
liability not exceeding 10% of the contract value as detailed hereinafter for loss and 
/ or damage to property and / or persons of NTC arising from negligence errors 
or omissions or default and / or infidelity during period of this contract and arising 
out of and in the course of the performance by the contractor of its obligations 
under this contract. However, the said clause will be governed by prevailing laws 
of Islamic Republic of Pakistan.  

15.2 The laws of Islamic Republic of Pakistan shall prevail in case of any inconsistency / 
anomaly. 

16 FINAL ACCEPTANCE CERTIFICATE 

16.1 The contractor must notify the NTC concerned officer at-least 15 days before the 
expiry of warranty period for the issuance of final acceptance certificate. Upon such 
notification from contractor, the Project Director will issue Final Acceptance 
Certificate, in favor of contractor subject to satisfactory completion of warranty 
period as per requirement of contract and submission of performance security 
against the first year of SLA. Alternatively, the NTC concerned officer will notify 
the contractor for the discrepancies that still remain un-resolved and contractor will 
rectify the discrepancies. 

16.2 The FAC shall not absolve the contractor of its obligations under Service Level 
Agreement. 

17 DEFAULT BY CONTRACTOR 

17.1 If the contractor fails to provide the services, refuses or fails to comply with a valid 
instruction of the NTC, the NTC may give notice and stating the default. 

17.2 If the contractor has not taken all practicable steps to remedy the default within 14 
days after receipt of NTC notice, the NTC may by a second notice cancel the 
contract and confiscate the performance security. 

18 ARBITRATION AND APPLICABLE LAW 

18.1 This Agreement shall be governed under Pakistani law and the Courts at Islamabad 
shall have exclusive jurisdiction over any matter that may be referred to a Court 
under this Agreement. 

18.2 In the event that any dispute arises between the Parties under this Agreement, one 
Party shall issue notice to the other Party to mutually negotiate a resolution to the 
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dispute. If the negotiations fail to resolve the dispute within seven (7) days of 
receipt of the notice, the dispute shall be referred to the Managing Director, 
National Telecommunication Corporation (“MD”) or his nominee who shall 
provide a personal hearing to Contractor and render a decision thereon within a 
period of thirty (30) days. In the personal hearing conducted pursuant to this 
clause, the Contractor shall not be represented by a legal practitioner within the 
meaning of the Legal Practitioners and Bar Councils Act, 1973. 

18.3 If the Contractor is aggrieved of the decision of the MD or his nominee rendered 
under clause (18.2) hereof, the Contractor may refer the dispute to arbitration 
within thirty (30) days of the date of the decision of the MD or his nominee under 
the Arbitration Act, 1940 or any law that the Arbitration Act, 1940 is repealed, 
amended, or modified by at the time of referral of the dispute to arbitration. The 
arbitration shall be conducted before a Sole Arbitrator to be appointed by the 
consent of the Parties. The seat and venue of arbitration shall be at the National 
Telecommunication Corporation Headquarters, Sector G-5/2, Islamabad. The 
arbitration and the award thereof shall be conducted in the English language. 

18.4 The costs and fees of the Sole Arbitrator shall be shared by the Parties equally. A 
Party shall bear the costs and fees of its legal practitioners and other personnel that 
a Party engages for the arbitration unless otherwise awarded by the Sole Arbitrator. 

19 FORCE MAJEURE 

19.1 The Contractor shall not be liable for forfeiture of its performance security, 
liquidated damages or termination for default, if and to the extent that, its delay in 
performance or other failure to perform its obligations under the contract is the 
result of an event of Force Majeure. 

19.2 If either party is temporarily rendered unable, wholly or in part by Force Majeure to 
perform its duties or accept performance by the other party under the Contract it is 
agreed that on such party, giving notice with full particulars in writing of such 
Force majeure to the other party within 14 (fourteen) days after the occurrence of 
the cause relied on, then the duties, of such party as far as they are affected by such 
Force Majeure shall be suspended during the continuance of any inability so caused 
but for no longer period and such cause shall as for as possible be removed with all 
reasonable speed.  Neither party shall be responsible for delay caused by Force 
Majeure.    

19.3 The terms “Force Majeure” as used herein shall mean   Acts of God, strikes, lockouts 
or other industrial disturbance, act of public enemy, war, blockages, insurrections, 
riots, epidemics, landslides, earthquakes, fires, storms, lightning, flood, washouts, 
civil disturbances, explosion, Governmental Export/Import Restrictions (to  be 
supported by a letter from the relevant Authority and verified by the Diplomatic 
Mission in Pakistan), Government actions/restrictions due to economic and 
financial hardships, change of priorities and any other cause similar to the kind 
herein enumerated or of equivalent effect, not within the control of either party and 
which by the exercise of due care and diligence either party is unable to overcome.    

19.4 The term of this Contract shall be extended for such period of time as may be 
necessary to complete the work which might have been accomplished but for such 
suspension. If either party is permanently prevented wholly or in part by Force 
Majeure for period exceeding 12 (twelve) months from performing or accepting 
performance, the party concerned shall have the right to terminate this contract 
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immediately giving notice with full particulars for such Force Majeure in writing 
to the other party, and in such event, the other party shall be entitled to 
compensation for an amount to be fixed by negotiations and mutual agreement 

19.5 If a Force Majeure situation arises, the Contractor shall promptly notify NTC in 
writing of such conditions and the cause thereof. Unless otherwise directed by NTC 
in writing, the supplier shall continue to perform its obligations under the contract 
as far as is reasonably practicable, and shall seek all reasonable alternative means 
for performance not prevented by the Force Majeure event. 

20 TERMINATION FOR INSOLVENCY 

The NTC may at any time terminate the contract by giving written notice to the 
contractor, without any compensation to contractor. If the contractor becomes 
bankrupt or otherwise insolvent, provided that such termination will not prejudice 
or affect any right of action or remedy which has accrued or will accrue thereafter 
to action to the NTC. 

 

21 TERMINATION FOR CONVENIENCE 

The NTC may send a written notice to the contractor and terminate the contract in 
whole or in part any time for its convenience. The notice of termination shall specify 
that the termination is for the NTC’s convenience, the extent to which performance 
or work under the contract is terminated and the date upon which such termination 
becomes effective.  

22 PROJECT DIRECTOR / ENGINEER IN CHARGE 

Project Director:  GM (Central) NTC Lahore 
 Project Managers:  i) Director NTC Lahore 

ii) Director NTC Multan  
    iii) Director NTC Rawalpindi 
    iv) Director (Data Networks) NTC HQs    

23 ROLE OF PROJECT DIRECTOR AND PROJECT MANAGERS 

Project Director (PD) would execute the work(s) as per contract. Director NTC 
Lahore, Director NTC Multan and Director NTC Rawalpindi being Project 
Managers (PMs) would execute the work(s) as per contract. The duties of PMs are 
to watch and supervise the works and to test and examine any material to be used 
or workmanship employed in connection with the works. He shall have no 
authority to relieve the Contractor of any of his duties or obligations under the 
contract except as expressly provided hereunder or elsewhere in the contract or 
order any work involving delay or any extra payment by the NTC and not to make 
any variation in the works. 
The PD may from time to time delegate to his Representative in writing any of the 
powers and authorities vested in him and shall furnish to the Contractor a copy of 
all such written delegation of powers and authorities. Any written instructions or 
approval given by his Representative to the Contractor within the terms of such 
delegation (but not otherwise) shall bind the Contractor and the NTC as though it 
had been given by the PD, provided always as follows: - 
(a) Failure of the Representative of the Director NTC to disapprove any work or 
materials shall not prejudice the power of the Director NTC thereafter to 
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disapprove such work or material and to order the pulling down, removal or 
breaking up thereof. 
(b) If the contractor shall be dissatisfied by reason of any decision of the 
Representative, he shall be entitled to refer the matter to the Director NTC in 
writing who shall thereupon confirm, reverse or vary such decision. 

23.1 Approval, reviews and inspection of the Director NTC/his Representative /NTC of 
any part of the work does not relieve the contractor from his sole responsibility of 
execution of the remaining works or testing and commissioning of the works as per 
contract. However, the contractor shall be compensated if any loss/damage 
occurred due to the decision of Director NTC Lahore. 

23.2 The Contractor shall execute, complete and maintain the works strictly in accordance 
with the Contract to the satisfaction of the (PMs) and shall comply with and adhere 
strictly to the instructions and directions of the PD /or, on any matter (whether 
mentioned in the Contract or not) touching or concerning the works. The 
Contractor shall take instructions and directions only from the (PMs) NTC. 

24 DEBARMENT / BLACKLISTING OF FIRM 

24.1 As per clause-19 of the PPRA rules 2004, NTC reserves the right of debarment ‘or’ 
blacklisting of a firm, association, corporation, joint venture, company, partnership 
or any other legal entity subject to any of the following acts: -  
a. Consistent failure to provide satisfactory performance. 
b. Contractor becomes insolvent. 
c. Existence of judicial decision against a contractor in respect of a corrupt or 

collusive practice. 
d. Submission of false and spurious documents, making false statements and 

allegations to gain undue advantage. 
e. Commission of fraud. 
f. Contractor abandons the contract and allied Service Level Agreement. 
g. Contractor without reasonable excuse fails to commence the work ‘or’ 

suspends the progress of work for 14 days. 
h. Contractor is not executing the work in accordance with the contract or is 

persistently or flagrantly neglecting to carry out their obligations under the 
contract. 

i. Commission of embezzlement, criminal breach of trust, theft, cheating, 
forgery, bribery, falsification or destruction of records, receiving stolen 
property, false use of trademark, securing fraudulent registration with sales 
tax authorities, Pakistan Engineering council etc, giving false evidence, 
furnishing of false information of serious nature. 

24.2 Managing Director NTC will constitute a committee comprising of three NTC 
officers and they will investigate the matter in connection with allegation of 
corrupt, fraudulent, coercive or collusive practices or illegally harassment or threat. 
Moreover, the committee shall also accord adequate opportunity of being heard to 
the contractor who is to be debarred / blacklisted. The said committee will forward 
its clear recommendations for the approval of Managing Director NTC. 

24.3 The debarment shall be for a reasonable specified period of time, commensurate with 
the seriousness of the cause. However, the debarment period shall not exceed 
from three years. Moreover, NTC also reserves the right of permanent blacklisting 
of a contractor subject to severity of the corrupt or fraudulent practices.  
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25 REPEAT ORDER 
NTC may place Repeat Order on the contractor as per PPRA Rules 2004. 

26 INTEGRITY 

26.1 The Contractor hereby declares that it has not obtained or induced the procurement 
of this Contract or a right, interest, privilege or other obligation or benefit under 
this Contract from Government of Pakistan or any administrative subdivision or 
agency thereof or any other owned or controlled by it (GoP) through any corrupt 
business practice. 

26.2 Without limiting the generality of the foregoing the Contractor represents and 
warrants that it has fully declared the brokerage, commission, fees etc, paid or 
payable to anyone and not given or agreed to give and shall not give or agree to 
give to anyone within or outside Pakistan either directly or indirectly through any 
natural or juridical person, any commission, gratification, bribe, finder’s fee or 
kickback, whether described as consultation fee or otherwise, with the object of 
obtaining or including the procurement of this Contract or a right, interest, 
privilege or other obligation or benefit under this Contract in whatsoever form 
from GoP, except that which has been expressly declared pursuant hereto. 

26.3 The Contractor accepts full responsibility and strict liability for making any false 
declaration, not making full disclosure, misrepresenting facts or taking any action 
likely to defeat the purpose of this Clause. 

 

27 PROJECT MANAGEMENT TEAM 

a. Dedicated POC: The contractor shall assign dedicated personnel who will 
serve as the primary Point of Contact (POC) with NTC. The POC will be 
responsible for coordinating all project activities to ensure smooth execution 
and successful completion of the Project. 

b. Project Management Methodology and Reporting: The contractor’s POC 
shall employ standard and recognized project management methodologies, 
practices, and tools to plan, monitor, and control all project phases. Regular 
progress reporting shall be provided to NTC to ensure timely, transparent, 
and effective communication throughout the Project lifecycle. 

c. Project Documentation and Handover: The contractor shall prepare 
comprehensive documentation covering all project components, including 
inventories of hardware and software with complete product details, part 
numbers, and serial numbers. All documentation will be formally handed 
over to NTC upon Project completion and issuance of the Provisional 
Acceptance Certificate (PAC) 

28 DECLARATION OF BENEFICIAL OWNERS’ INFORMATION 

The “Declaration of Beneficial Owners’ Information of Public Procurement 
Contract Awarded Regulations, 2022” require that the contractor shall be bound to 
provide beneficial ownership information as per prescribed proforma. 
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ANNEXURE-C: SERVICE LEVEL AGREEMENT 

This Annexure sets out the service levels against which the performance of contractor shall be measured, the 

manner of measurement, the remedies available to NTC, and the circumstances in which service levels do 

not apply.  

1. Service Tiers and Committed Availability 

The Committed Availability applicable to a Site is determined by its Service Tier. The 

commitments below have been set by reference to the transmission bearer, the presence or 

absence of media diversity, the power arrangement and the accessibility of the Sites 

within each Tier. 
 

 
Tier 

 
Configuration 

 
Sites 

Committed 

Availability 

(per Site, per 

calendar 

month) 

Approximate permitted 

downtime in a 30-day 

month 

Tier-I 
Fixed Site, 1+1 diverse media with 

automatic failover 16 99.50% 3 hours 36 minutes 

Tier-II 
Fixed Site, single terrestrial bearer 

(OFC or DRS) 22 99.00% 7 hours 12 minutes 

Tier-III Fixed Site, satellite bearer only 11 98.50% 10 hours 48 minutes 

 
Tier-IV 

Site served by Mobile Unit, measured 

against Scheduled Service Hours 

 
63 

98.00% of 

Scheduled 

Service 

Hours 

 
Pro rata to rostered hours 

2. Measurement of Availability 

2.1 A v a i l a b i l i t y  shall be computed for each Site for each calendar month as follows: 

Availability (%) = [ (TMP − CUD) ÷ TMP] × 100 

where TMP is the Total Measurement Period and CUD is the aggregate Chargeable Unavailable Duration in that 

Site’s Measurement Period. 

2.2 The Measurement Period is: (a) for Tier-I, Tier-II, Tier-III and Core, every minute in 

the calendar month; and (b) for Tier-IV, the aggregate of the Scheduled Service Hours 

rostered for that Site in the calendar month under Annexure-C. 

2.3 A Site is Unavailable when it is incapable of passing traffic to the NTC core network, 

or when the Services at that Site are so degraded as to be unusable for their intended 

purpose. A Tier-I Site is Unavailable only where both bearers are simultaneously 

incapable of passing traffic; failure of a single bearer at a Tier-I Site with the service 

maintained on the surviving bearer is a Severity-2 Fault and does not count as 

Unavailability. 

2.4 Unavailability commences at the earlier of (a) detection by the NMS and (b) the time 

at which the Fault is logged by NTC with the Contractor’s helpdesk (NOC), and ends 
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when service is restored and such restoration is confirmed by the NMS or accepted by the 

reporting person. 

2.5 Any single interruption of less than five (05) consecutive minutes shall be disregarded. 

Availability shall be expressed to two decimal places, with no rounding in favor of either 

Party beyond the second decimal place. 

2.6 The NMS records shall be the primary evidence of Availability. the Contractor shall 

retain the underlying records for the Contract period and for two (02) years thereafter, 

and shall make them available to NTC on request. 
 

3. Critical Service Window 
3.1 The Critical Service Window in respect of a Site is the notified market day or days and 

trading hours of that Site as notified by NTC to the Contractor, being the period during 

which financial transactions are conducted. 

3.2 The Contractor shall not undertake Scheduled Maintenance at a Site during a Critical 
Service Window. 
3.3 Where more than fifty per cent (50%) of the Chargeable Unavailable Duration at a Site 

in a calendar month occurred within a Critical Service Window, the Service Credit 

otherwise payable in respect of that Site for that month shall be increased by fifty per cent 

(50%), subject always to the Per-Site cap in Clause 6.3. 

 

4. Fault Severity Classification 
 

Severity Definition Illustration 

 

Severity-

1 

(Critical) 

Total loss of the Services at a Site; failure of the Core; 

failure of the Secure Transaction Network; failure of a 

Mobile Unit to establish service during Scheduled 

Service Hours 

Site down; bank link down; 

satellite terminal failure; Mobile 

Unit breakdown en route 

 
Severity-

2 

(Major) 

Loss of a redundant bearer with the Services 

maintained; degradation of capacity by 50% or more; 

loss of more than half of the Wi-Fi coverage at a Site; 

loss of monitoring visibility 

Primary OFC cut at a Tier-I Site 

with traffic on the secondary; 

sustained packet loss above the 

committed threshold 

Severity-

3 

(Minor) 

Failure of a single access point; non-service-affecting 

alarms; cosmetic, documentation or configuration 

matters 

One of five access points down; 

enclosure lock defective; battery 

cell alarm with autonomy retained 

5. Response and Restoration Targets 

Time runs from the logging of the Fault or its detection by the NMS, whichever is earlier, 

and runs continuously including outside Business Days and Business Hours. 
 

 
Severity 

 
Acknowledgement 

On-site or 

remote response 
Restoration –

Tier-I & Tier-II 

Restoration –Tier-

III & Tier-IV 
Restoration 

Core 

Severity-1 30 minutes 2 hours 8 hours 24 hours 4 hours 

Severity-2 1 hour 4 hours 24 hours 48 hours 8 hours 
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Severity-3 4 hours 

Next 

Busines

s Day 
72 hours 96 hours 24 hours 

5.1 Where a Mobile Unit fails, breaks down or is otherwise unable to provide the Services 

at a rostered Site, the Contractor shall deploy a reserve Mobile Unit from its own reserve 

fleet, or shall otherwise restore the Services, within six (06) hours of the failure. Where 

service is not restored before the close of the Scheduled Service Hours for that Site on that 

day, the whole of those Scheduled Service Hours shall be treated as Chargeable 

Unavailable Duration under Clause 2, the day shall be recorded as a Missed Deployment 

in the Monthly Service Level Report to be submitted by the Contractor to NTC, and the 

Service Credit at Clause 6.1 of this Annexure shall apply accordingly. 

5.2 Where restoration requires the replacement of a failed component, the Contractor shall 

effect replacement from the critical spares pool. Faulty equipment shall be replaced rather 

than repaired in situ wherever replacement is the faster route to restoration. 

5.3 Where a Fault is caused by a cut to hired transmission media or to third-party optical 

fibre, the Contractor shall pursue restoration with the media provider and shall, where 

technically feasible, divert the affected traffic to an alternative bearer pending permanent 

restoration. 

6. Service Credits 

6.1 Where the Availability achieved at a Site in a calendar month is less than the 

Committed Availability for that Site, NTC shall be entitled to a Service Credit calculated 

as a percentage of the Monthly Recurring Charge for that Site for that month, as follows 

(“CA” denotes Committed Availability and “pp” denotes percentage points): 
 

Availability achieved at the Site in the month Service Credit as a percentage of that Site’s MRC 

Equal to or greater than CA Nil 

Less than CA but not less than (CA − 1.00 pp) 5% 

Less than (CA − 1.00 pp) but not less than (CA − 

2.50 pp) 10% 

Less than (CA − 2.50 pp) but not less than (CA − 

5.00 pp) 20% 

Less than (CA − 5.00 pp) but not less than (CA − 10.00 

pp) 40% 

Less than (CA − 10.00 pp) 75% 

No service at the Site at any time during the month 100% 

 

6.2 Core failure. Where the Core fails to achieve 99.90% Availability in a calendar month, 

NTC shall be entitled to a Service Credit equal to five per cent (5%) of the aggregate 

Monthly Recurring Charges for all Sites for that month for each full 0.10 percentage point 

of shortfall, subject to a maximum of twenty per cent (20%) of such aggregate Charges. 
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6.3 Caps. The Service Credit in respect of any single Site in any month shall not exceed 

one hundred per cent (100%) of that Site’s Monthly Recurring Charge. The aggregate of all 

Service Credits in any month shall not exceed twenty-five per cent (25%) of the total 

invoice value for that month. The aggregate of all Service Credits in any contract year shall 

not exceed ten per cent (10%) of the total Charges payable for that contract year. 

6.4 Service Credits shall be computed by the Contractor and shown as a deduction on its 

monthly invoice for the following month, and shall be verifiable against the Site-wise 

Availability statement furnished by the Contractor with that invoice. Where the 

Contractor fails to apply a Service Credit that is properly due, NTC may deduct it from the 

next invoice, or from any other payment due to the Contractor, upon written notice. 

6.5 Service Credits are the sole financial remedy for failure to achieve a service level, save 

where such failure constitutes a material breach entitling NTC to terminate under Clause 

16 (Default by Contractor) of the Contract Conditions. 

7. Chronic Failure 

7.1 Where a Site fails to achieve its Committed Availability in three (03) consecutive 

calendar months, the Contractor shall within fifteen (15) days furnish a written root-cause 

analysis and a remedial action plan, and shall implement the same at its own cost. 

7.2 Where such failure continues for six (06) consecutive calendar months, NTC may, 

without prejudice to accrued Service Credits, either (a) terminate the Contract in respect 

of that Site alone by written notice, without any liability to the Contractor, or (b) require 

the Contractor to upgrade the bearer at that Site to a higher Service Tier at the Contractor’s 

cost, with no increase in the Monthly Recurring Charge. 

7.3 Where more than twenty-five per cent (25%) of the Sites fail to achieve their 

Committed Availability in three (03) consecutive calendar months, the same shall 

constitute a default by the Contractor and the provisions of Clause 16 (Default by 

Contractor) of the Contract Conditions shall apply. 

8. Exclusions 

8.1 The following periods shall be excluded from the Total Measurement Period, and 

shall not give rise to any Service Credit: 

(a) Any period of Force Majeure under Clause 18 (Force Majeure) of the Contract Con-

ditions, including a notified outbreak of animal disease resulting in closure of the 

Site; 

(b) Scheduled Maintenance carried out in accordance with Clause 8.2 of this Annexure; 

(c) Any period during which access to a Site is denied, restricted or rendered unsafe, 

for reasons not attributable to the Contractor; 

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 115 of 157



 

Provision of Media connectivity through Satellite, Microwave and 
Optical Fiber for Wi-Fi Connectivity at  Punjab Cattle Market Sites on 

Turnkey Basis  
 

Page 5 of 6  

(d) any outage caused by the act, omission, negligence or default of NTC or of its of-

ficers, employees, contractors (other than the Contractor and its sub-contractors), 

licensees or invitees, including damage to Project Infrastructure or cabling caused 

by their works; 

(e) any outage arising from failure of a grid electricity supply which NTC has under-

taken to arrange under the Contract, save to the extent the designed power backup 

autonomy specified in this RFT ought to have carried the load; 

(f) Any fault in end-user equipment, point-of-sale terminals, applications, servers, ca-

bling or software not supplied or maintained by the Contractor, or in any network 

element managed by NTC; 

(g) Theft of, or malicious damage to, Project Infrastructure, save where attributable to 

a failure by the Contractor to deploy the security measures specified in this RFT; 

(h) Any suspension of the Services directed in writing by NTC, otherwise than by rea-
son of the default of the Contractor; 

(i) Any period during which the Contractor is unable to monitor a Site because NTC 

has disabled, blocked or interfered with the management path; 

(j) Any interruption of less than five (05) consecutive minutes; and 

(k) in the case of a submarine cable cut affecting international transit capacity, the pe-

riod reasonably required for restoration by the relevant cable consortium, provided 

that the Contractor has diverted the affected capacity to an alternative cable system 

so far as technically and commercially practicable; 

(l) any period during which the restoration of the Services is delayed pending the ap-

proval, or the release of funds, by NTC in respect of a Replacement Notice served by 

the Contractor 

 under the Contract, or pending the funding by NTC of a repair to, or of fuel 

for, a Mobile Unit where such funding is NTC’s responsibility under the 

Contract; 

(m) any period during which a post in the establishment specified in this RFT is vacant, 

or during which any of the Deployed Personnel is absent, withdrawn, on strike or un-

paid, otherwise than by reason of the default of the Contractor; 

(n) any period of delay in restoration attributable to the absence of insurance cover in 

consequence of an election made by NTC under the Contract; and 

(o) any period during which an item of Project Infrastructure declared end-of-support 

by its manufacturer has not been refreshed by reason of NTC not having funded the 

refresh recommended in writing by the Contractor. 

8.2 Scheduled Maintenance. The Contractor may carry out Scheduled Maintenance 

provided that: (a) not less than seventy-two (72) hours’ prior written notice is given 

to NTC; (b) the works are carried out outside any Critical Service Window and, so 
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far as practicable, between 00:00 and 05:00 hours; (c) the aggregate duration does 

not exceed eight (08) hours per Site per calendar month; and (d) emergency 

maintenance necessary to preserve the integrity or security of the network may be 

carried out on shorter notice, with notice given as soon as practicable, and shall be 

treated as Scheduled Maintenance provided it does not exceed four (04) hours per 

Site per calendar month. 
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TECHNICAL SPECIFICATIONS OF Wi-Fi 7 WIRELESS ACCESS POINT 

S.No Requirement Specification from Attachment Requirement  

Compliance by the 
bidder 

FC PC NC 

1 Wi-Fi Standard Wi-Fi 7 (802.11be) Mandatory       

2 Bands 2.4 GHz / 5 GHz / 6 GHz Mandatory       

3 Max Rating BE10680 Mandatory       

4 2.4 GHz Throughput 591 Mbps Mandatory       

5 5 GHz Throughput 4324 Mbps Mandatory       

6 6 GHz 320 MHz channel support Mandatory       

7 Technologies 320 MHz, 4K QAM, Multi-Link Operation, OFDMA Mandatory       

8 Coverage Approx. 3000 sq ft per node Mandatory       

9 Mesh Wired and wireless backhaul Mandatory       

10 CPU 1.5 GHz quad-core Mandatory       

11 Memory 2 GB DDR4 Mandatory       

12 Storage 8 GB eMMC Mandatory       

13 WAN 1 × 2.5 Gbps Ethernet Mandatory       

14 LAN 4 × 1 Gbps Ethernet Mandatory       

15 Firmware OpenWrt-based with LuCI Mandatory       

16 Networking Stateful firewall, QoS/SQM, IPTV multicast, Tailscale Mandatory       

17 VoIP 
SIP, RTP/RTCP, Voice VLAN, QoS, STUN/TURN/ICE, optional 
SRTP 

Mandatory       

18 Security WPA3, auto firmware updates, guest isolation Mandatory       

19 Power / Form Factor Desktop mesh node, passive cooling, standard AC adapter Mandatory       

Evaluation Criteria  
The bidder has to comply with all mandatory clauses for quality qualification. 
FC= Full Compliance , PC=Partial Compliance, NC= Non Compliance 
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TECHNICAL SPECIFICATIONS OF NEXT GENERATION FIREWALL 

S.No Requirement Specification Requirement 
Requirement 

FC PC NC 

1 Performance Parameters           

1.1 
Firewall IPv4/IPv6 Throughput 
(1518/512/64-byte, UDP) 

30 Gbps or higher Mandatory       

1.2 IPS Throughput 08 Gbps or Higher Mandatory       

1.3 New Sessions/Second 350K or Higher Mandatory       

1.4 IPSec VPN Throughput (AES-256+SHA256) 30 Gbps or higher Mandatory       

1.5 SLB Layer 4 & Layer 7   Mandatory       

1.6 FW+SA+IPS+Antivirus Throughput 06 Gbps Mandatory       

1.7 Firewall Latency (not more than) 5 μs Mandatory       

1.8 Concurrent Sessions (TCP) 10 Million  Mandatory       

1.9 
Concurrent SSL VPN User session including License (per-
petual) 

500 or Higher Mandatory       

1.1 SSL VPN throughout 2.5 Gbps or Higher Mandatory       

1.11 Maximum IPSec VPN Tunnels (Client to GW) 1000 or  higher Mandatory       

1.12 Firewall Policies 8,000 or Higher Mandatory       

1.13 Virtual Domains (Default / Maximum) 10 Mandatory       

1.14 VLANs (Maximum) 4096 Mandatory       

1.15 VLANIF Interfaces (Maximum) 4096 Mandatory       

1.16 Onboard storage for logging, Analytics and Analysis 450 GB or Higher Mandatory       

1.17 High Availability Supported 
Active-Active, Active-Pas-
sive, Clustering 

Mandatory       

2 Interfaces Support           

2.1 Minimum 1GE Interfaces SFP SX 04 x 1GE SFP Mandatory       
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S.No Requirement Specification Requirement 
Requirement 

FC PC NC 

2.2 Minimum 10GE Interfaces Optical SFP SR 08 x 10GE SFP+ Mandatory       

2.3 Minimum 1GE Interface RJ45 04 x 1GE RJ45 Mandatory       

2.4 Auxiliary Port 2x GE RJ45 MGMT  Mandatory       

2.5 USB Ports Bidder should Specify Mandatory       

3 General           

3.1 
OEM Brand should be part of "Niche Player or above" cate-
gory of Gartner Magic quadrant for Network Firewalls 

  Mandatory       

3.2 
OEM total no. of security products, along with number of 
app control and IPS signatures 

  Mandatory       

3.3 OEM global footprint total no. of security customers.   Mandatory       

3.4 Interoperability 
With all Major Vendor 
Equipment 

Mandatory       

4 Features           

4.1 
Anti-Spyware protection against: adwares, backdoors, bot-
nets, browser-hijacks, data-theft, keyloggers, net-worms and 
spywares 

  Mandatory       

4.2 
Anti-Virus support for the following applications: http, 
https, ftp, smb, smtp, imap, and pop3 

  Mandatory       

4.3 
Application Control: Should support identification and con-
trol of applications regardless of port, protocol, or encryp-
tion. 

  Mandatory       

4.4 
URL Filtering: Should support category and reputation-
based URL filtering for HTTP and HTTPS traffic. 

  Mandatory       

4.5 
DNS Filtering: Should support DNS-based filtering for 
blocking malicious or unauthorized domains, using reputa-
tion or category-based detection. 

  Mandatory       
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S.No Requirement Specification Requirement 
Requirement 

FC PC NC 

4.6 

Firewall Features 

Network Attack Detection Mandatory       

4.7 DoS and DDoS Protection Mandatory       

4.8 
TCP Reassembly for Frag-
mented Packet Protection 

Mandatory       

4.9 
Brute Force Attack Mitiga-
tion 

Mandatory       

4.1 Zone-Based IP spoofing Mandatory       

4.11 Malformed Packet Protection Mandatory       

4.12 

User Authentication and Access Control 

Third Party User Authentica-
tion 

Mandatory       

4.13 RADIUS Accounting Mandatory       

4.14 WEB Based Authentication Mandatory       

4.15 802.1x Authentication Mandatory       

4.16 Routing Protocols BGP, ISIS,OSPF, RIP V-1/2 Mandatory       

4.17 
Multicast Protocol Support 

IGMP V-1/2/3 Mandatory       

4.18 PIM (DM/SM /SSM) Mandatory       

4.19 

IPv6 

Dual Stack IPv4/v6 Firewall 
and VPN 

Mandatory       

4.2 
IPv4 to / from Ipv6 Transla-
tions and Encapsulation 

Mandatory       

4.21 Encapsulation 
PPP, MLPPP, Fram Relay, 
HDLC 

Mandatory       

4.22 

Network Address Translation (NAT) 

Network Address Transla-
tion (NAT) 

Mandatory       

4.23 
Port Address Translation 
(PAT) 

Mandatory       

4.24 Policy Based NAT /PAT Mandatory       

4.25 Mapped IP Mandatory       

4.26 Virtual IP Mandatory       
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S.No Requirement Specification Requirement 
Requirement 

FC PC NC 

4.27 MIP / VIP Grouping Mandatory       

4.28 

IP Address Assignment 

Static Mandatory       

4.29 DHCP, PPPoE Client Mandatory       

4.3 Internal DHCP Server Mandatory       

4.31 DHCP Relay Mandatory       

4.32 

QoS 

Guaranteed Bandwidth Mandatory       

4.33 Maximum Bandwidth  Mandatory       

4.34 Ingress Traffic Policing Mandatory       

4.35 
Priority-Bandwidth Utiliza-
tion 

Mandatory       

5 Management and Control           

5.1 SNMP 
SNMP V1/v2/v3 with sup-
port for traps 

Mandatory       

5.2 Login through  SSH,Telnet, CLI Mandatory       

5.3 Web interface Web-Based  HTTP/HTTPS Mandatory       

5.4 Out of Band Management Rs-232, DB-9 Console Port  Mandatory       

5.5 Port Mirroring 
Traffic on one port can be 
mirrored to another 

Mandatory       

6 Power           

6.1 Dual AC Power Supply 50 HZ; 220 VAC Mandatory       

6.2 Redundant Fans Bidder should specify  Mandatory       

Evaluation Criteria  
The bidder has to comply with all mandatory clauses for quality qual-
ification. FC= Full Compliance, PC= Partial Compliance, NC= Non 
Compliance 
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SATELLITE BANDWIDTH SITES  

Sr # Division  Cattle Market Name District Tehsil Address Latitude Longitude 
Recom-

mended solu-
tion 

1 Lahore 
Model Cattle Market  
Shahpur Kanjran Lahore 

Lahore Lahore 18 Km, Multan Road, Lahore 31.4486608 74.1950267 
Hired OFC 

Media & Satel-
lite 

2 Faisalabad 
Model Cattle Market  
Jhang City 

Jhang Jhang 
Model Cattle Market Jhang 
city,Manak Morr near  Toba 
Gojra Bypass Jhang City   

31.214721 72.358168 DRS & Satellite 

3 Multan Cattle Market Luddan Vehari Vehari 
Sakna Tot Hakim Ali, district 
Vehari 

29.892815 72.532437 Satellite 

4 Bahawalpur Cattle Market Sheikhwahin 
Rahim 
Yar Khan 

Rahim 
Yar Khan 

Mouza Dera Shamsh, Main 
KLP Road, Near Iqbal Abad 
Interchange Tehsil & District 
Rahim Yar Khan. 

28.56380474 70.2852222 
Hired OFC 

Media & Satel-
lite 

5 Sargodha Cattle Market Khushab Khushab Khushab 
Karpalkay Village Mangoor 
Road Khushab  

32.254118 72.319285 DRS & Satellite 

6 Faisalabad Cattle Market Chiniot Chiniot Chiniot 
6th KM Jhang Road , near 
toll plaza , Chiniot 

31.693456 72.94596 DRS & Satellite 

7 Bahawalpur Cattle Market Chak Madrissa 
Bahawal-
nagar 

Chistian 

Mustateel/Muraba No. 3.4 & 
9, Chak No.7, Gijyani, Tehsil 
Chistian, District Bahawalna-
gar. 

29.8566802 72.97430413 Satellite 

8 Sahiwal Cattle Market Kameer Sahiwal Sahiwal 
Chak No. 120/9-L, Tehsil & 
Distt. Sahiwal 

30.441262 73.040206 DRS & Satellite 

9 Rawalpindi Model Cattle Market Gondal Attock Attock 
Main Peshawar Road 
Gondal Stop Near Kamra Air 
Base, District Attcok 

33.889725 72.350128 Satellite 

10 Faisalabad 
Model Cattle Market Niamo-
ana 

Faisala-
bad 

Faisala-
bad 

Chak No 235 RB Niamoana 
Near Roshan Wala By Pass 
Samundri Road, Faisalabad 

31.339748 73.081317 DRS & Satellite 
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11 Bahawalpur Cattle Market Zahirpeer 
Rahim 
Yar Khan 

Khan pur 

Mouza Hasil Pur, Chachran 
Road Near CPEC Inter-
change to Haji Pur Road, 
Tehsil Khan Pur District 
Rahim Yar Khan 

28.84811003 70.50527244 Satellite 

12 Sahiwal 
Model Cattle Market Chicha-
watni 

Sahiwal 
Chicha-
watni 

Govt. Land, Chak No. 40/12-
L, Tehsil Chichawatni & 
Distt. Sahiwal 

30.522914 72.681096 
Hired OFC 

Media & Satel-
lite 

13 Sahiwal Cattle Market Iqbal Nagar Sahiwal 
Chicha-
watni 

Chak No. 11/14-L, Tehsil 
Chichawatni & Distt. Sa-
hiwal 

30.466617 72.46097 Satellite 

14 Faisalabad Cattle Market Mamu Kanjan 
Faisala-
bad 

Samun-
dri 

Kanjwani Road Near Boys 
Degree College Mamun Kan-
jan 

30.818334 72.810654 Satellite 

15 Bahawalpur Cattle Market Sadiqabad 
Rahim 
Yar Khan 

Sadiq 
Abad 

Chak No. 06/NP, Near Al 
Maroof Sheik Wahan Hotel, 
opposite Data steel mill, KLP 
Road Tehsil Sadiq Abad, 
District Rahim Yar Khan 

28.36872133 70.16599366 
Hired OFC 

Media & Satel-
lite 

16 Sargodha Cattle Market Wan Bachran Mianwali Mianwali 
Mouza Muzaffarpur Sargo-
dha Mianwali Road Mi-
anwali 

32.415911 71.694218 
Hired OFC 

Media & Satel-
lite 

17 Gujranwala Cattle Market Hafizabad Hafizabad 
Hafiza-
bad 

Thatha Garah, Pindi Bhatian 
Road, Hafizabad 

32.059108 73.489396 Satellite 

18 Rawalpindi Cattle Market Domel Attock Jand 
Main Kohat Road Pind Su-
latani Stop Village Domel 
Tehsil Jand, District Attock 

33.527195 72.189527 Satellite 

19 Bahawalpur Cattle Market Yazman 
Bahawal-
pur 

Yazman 

Chak No.51/DB, opposite 
Darbar Khawaja Ghulam Ra-
sool, Colony Numbery 2030-
31, Tehsil Yazman, District 
Bahawalpur. 

29.19227167 71.72185574 Satellite 
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20 Rawalpindi Cattle Market Chakwal Chakwal Chakwal 
Main Chakwal Pindi Road 
Chak Norang Stop, District 
Chakwal 

32.993322 72.914082 Satellite 

21 Sargodha Cattle Market Ban Hafiz Jee Mianwali Mainwali Cattle Market Bin Hafiz Jee 32.729326 71.846095 Satellite 
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OFC CONNECTIVITY SITES 
 

Sr # 
Divi-
sion  

Cattle Market 
Name 

District Tehsil A End B End Address Latitude Longitude  solution 

1 Lahore 

Model Cattle Mar-
ket Shahpur 
Kanjran  
Lahore 

Lahore Lahore 

NTC 06-
Racecourse 
Road La-
hore 

Model Cat-
tle Market 
Shahpur 
Kanjran La-
hore 

18 Km, Multan 
Road, Lahore 

31.4486608 74.1950267 
Hired OFC 

Media & 
Satellite 

2 Multan 
Model Cattle Mar-
ket Jungle  
Jaswant Garh 

Multan Multan 

NTC 06-
Racecourse 
Road La-
hore 

Model Cat-
tle Market 
Jungle Jas-
want Garh 

Billi Wala Jas-
want Garh, 
Multan 

30.102055 71.485955 
Hired OFC 

Media & 
DRS 

3 
Baha-
walpur 

Cattle Market 
Sheikhwahin 

Rahim Yar 
Khan 

Rahim Yar 
Khan 

NTC 06-
Racecourse 
Road La-
hore 

Cattle Mar-
ket 
Sheikhwa-
hin 

Mouza Dera 
Shamsh, Main 
KLP Road, 
Near Iqbal 
Abad Inter-
change Tehsil & 
District Rahim 
Yar Khan. 

28.56380474 70.2852222 
Hired OFC 

Media & 
Satellite 

4 Lahore 
Model Cattle Mar-
ket Sheikhupura 

Sheikhupur
a 

Sheikhup
ura 

NTC 06-
Racecourse 
Road La-
hore 

Model Cat-
tle Market 
Sheikhupur
a 

Macheekay 
tehsil and dis-
trict sheikhu-
pora 

31.72155832 73.92488928 
Hired OFC 

Media & 
DRS 

5 
Sargo-
dha 

Cattle Market Bhal-
wal 

Sargodha  Bhalwal 

NTC 06-
Racecourse 
Road La-
hore 

Cattle Mar-
ket Bhal-
wal 

Near Salam In-
terchange Bhal-
wal  

32.324067 73.025653 
Hired OFC 

Media & 
DRS 

6 
Sargo-
dha 

Cattle Market 
Bhakkar 

Bhakkar Bhakkar 
NTC 06-
Racecourse 

Cattle Mar-
ket Bhak-
kar 

Khansar Road 
Near District 

31.634469 71.124838 
Hired OFC 

Media & 
DRS 
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Road La-
hore 

Jail Bhakkar 
City. 

7 
Sa-
hiwal 

Model Cattle Mar-
ket Chichawatni 

Sahiwal 
Chicha-
watni 

NTC 06-
Racecourse 
Road La-
hore 

Model Cat-
tle Market 
Chicha-
watni 

Govt. Land, 
Chak No. 
40/12-L, Tehsil 
Chichawatni & 
Distt. Sahiwal 

30.522914 72.681096 
Hired OFC 

Media & 
Satellite 

8 
Sa-
hiwal 

Model Cattle Mar-
ket Arifwala 

Pakpattan Arifwala 

NTC 06-
Racecourse 
Road La-
hore 

Model Cat-
tle Market 
Arifwala 

Govt. Land, 
Chak No. 
61/EB, Qabula 
Road, Tehsil 
Arifwala, Distt. 
Pakpattan 

30.286632 73.075743 
NTC &Wa-
teen (OFC) 

9 
Baha-
walpur 

Cattle Market 
Sadiqabad 

Rahim Yar 
Khan 

Sadiq 
Abad 

NTC 06-
Racecourse 
Road La-
hore 

Cattle Mar-
ket 
Sadiqabad 

Chak No. 
06/NP, Near Al 
Maroof Sheik 
Wahan Hotel, 
opposite Data 
steel mill, KLP 
Road Tehsil 
Sadiq Abad, 
District Rahim 
Yar Khan 

28.36872133 70.16599366 
Hired OFC 

Media & 
Satellite 

10 
Sargo-
dha 

Cattle Market Wan 
Bachran 

Mianwali Mianwali 

NTC 06-
Racecourse 
Road La-
hore 

Cattle Mar-
ket Wan 
Bachran 

Mouza Muzaf-
farpur Sargo-
dha Mianwali 
Road Mianwali 

32.415911 71.694218 
Hired OFC 

Media & 
Satellite 

11 
Sa-
hiwal 

Cattle Market Sa-
hiwal City 

Sahiwal Sahiwal 
NTC 06-
Racecourse 

Cattle Mar-
ket Sahiwal 
City 

Chak No. 99/9-
L, Near Pakpat-
tan Bypass, 

30.619209 73.119523 
Hired OFC 

Media & 
DRS 
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Road La-
hore 

Tehsil & Distt. 
Sahiwal 

12 
Baha-
walpur 

Cattle Market Lia-
qatpur 

Rahim Yar 
Khan 

Liaqat Pur 

NTC 06-
Racecourse 
Road La-
hore 

Cattle Mar-
ket Lia-
qatpur 

Near City 
Wapda Grid 
Station Abasia 
Road, Tehsil Li-
aqat Pur, Dis-
trict Rahim Yar 
Khan. 

28.9595833 70.944593 
Hired Media 

(OFC) 

14 
Sargo-
dha 

Cattle Market Esa 
Khel 

Mianwali Esa Khel 

NTC 06-
Racecourse 
Road La-
hore 

Cattle Mar-
ket Esa 
Khel 

Sports Complex 
Stadium Mouza 
Esa Khel 

32.693395 71.269457 
Hired Media 

(OFC) 

15 
Baha-
walpur 

Cattle Market 
Baghobahar 

Rahim Yar 
Khan 

Khan pur 

NTC 06-
Racecourse 
Road La-
hore 

Cattle Mar-
ket 
Baghoba-
har 

Chak No. 31/P 
Bagh O Bahar 
Gala Godown-
33, Tehsil 
Khanpur, Dis-
trict Rahim Yar 
Khan 

28.50333218 70.60097854 
Hired Media 

(OFC) 

16 
Sargo-
dha 

Cattle Market 
Daud Khel 

Mianwali Esa Khel 

NTC 06-
Racecourse 
Road La-
hore 

Cattle Mar-
ket Daud 
Khel 

Near Madrisa 
Darul ul Aloom 
Daud Khel 
Adha Kala 
Bagh Mianwali 
Road 

32.88292 71.55451 
Hired Media 

(OFC) 

17 
Baha-
walpur 

Cattle Market Kot 
Samaba 

Rahim Yar 
Khan 

Liaqat Pur 

NTC 06-
Racecourse 
Road La-
hore 

Cattle Mar-
ket Kot Sa-
maba 

Mouza Hayat 
Lar, Jhatka 
Moor, Tehsil Li-

28.77446159 70.82120074 
Hired Media 

(OFC) 
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aqat Pur, Dis-
trict Rahim Yar 
Khan 

18 
Sargo-
dha 

Cattle Market Qai-
dabad 

Khushab 
Quaidaba
d 

NTC 06-
Racecourse 
Road La-
hore 

Cattle Mar-
ket Qai-
dabad 

Mianwali La-
hore road near 
Ahmdabad 
Phatak Quida-
bad 

32.341504 71.891781 
Hired Media 

(OFC) 

 
 

w 
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MOBILE VEHICLE SITES 

Sr 
# 

Division  Cattle Market Name District Tehsil Address Latitude Longitude solution 

1 D.G Khan 
Cattle Market Pull Qam-
ber 

Taunsa  Taunsa  
Near pull qambar tonsa shreef 
indus road 

31.634469 71.124838 Mobile vehicle 

2 D.G Khan 
Cattle Market Chowk 
Azam 

Layyah Layyah MM road near sofia hotel  32.254118 72.319285 Mobile vehicle 

3 D.G Khan 
Cattle Market Muham-
mad Pur 

Rajan Pur Jampur 
Near al makka cotton factory in-
dus highway road 

32.317451 73.022898 Mobile Vehicle 

4 D.G Khan Cattle Market Kot Chutta DG Khan Kot Chutta 
Basti malana near rescue 1122 
main indus highway 

32.129468 71.484581 Mobile vehicle 

5 D.G Khan 
Cattle Market Kotla 
Naseer 

Rajan Pur Rajanpur 
Near mehfooz mustafa cotton 
factory kot mithan road 

31.495103 71.237815 Mobile vehicle 

6 D.G Khan Cattle Market Fatehpur Layyah Karor 2km from MM road fateh pur 32.521776 71.556678 Mobile vehicle 

7 D.G Khan Cattle Market Ali Pur Muzaffargarh Alipur Near chandar bhaan nala  31.804182 72.537033 Mobile vehicle 

8 D.G Khan Cattle Market Rohjan Rajan Pur Rojhan 
Near moazzam petrol pump 
main indus highway 

32.838656 71.339687 Mobile vehicle 

9 D.G Khan Cattle Market Shah Jamal Muzaffargarh Muzafargarh Main mehar pur road 32.729326 71.846095 Mobile vehicle 

10 Sahiwal 
Cattle Market Hotta War-
seen 

Pakpattan Pakpattan 
Chak Hota, Tehsil & Distt. Pak-
pattan 

30.211183 73.196582 Mobile vehicle 

11 
Gujran-
wala 

Cattle Market Mandi Ba-
hauddin 

Mandi Bahaud-
din 

Mandi Bahauddin 
Khutiala Sheikhan, Sargodha 
Road, M.B. Din 

32.454588 73.40137 Mobile vehicle 

12 Sargodha Cattle Market Sillanwali Sargodha  Silanwali 
140 Chak Baypass Chinnot Road 
Sillanwali. 

31.804182 72.537033 Mobile vehicle 

13 
Rawal-
pindi 

Cattle Market Talagang Talagang Talagang 
Minawali Road Talagang Bypass, 
District Talagang 

32.94131 72.403875 Mobile vehicle 

14 Multan Cattle Market Dunyapur Lodhran Dunyapur Near Bus Stande Dunyapur 29.811398 71.753535 Mobile vehicle 

15 D.G Khan Cattle Market Rohilanwali Muzaffargarh Muzafargarh 
Near bhatti chowk rohillan wali 
by pass road 

32.341504 71.891781 Mobile vehicle 
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16 
Bahawal-
pur 

Cattle Market Fort Abbas Bahawalnagar Fort Abbas 
Mouza 268/HR, Tehsil Fort-Ab-
bas, District Bahawalnagar. 

29.26846158 72.92133759 Mobile vehicle 

17 D.G Khan 
Cattle Market Nari Jatt 
Wala 

Taunsa  Taunsa  
Moazam bhambhan indus high-
way near tonsa shreef 

32.415911 71.694218 Mobile vehicle 

18 D.G Khan Cattle Market Kot Addu Kot Addu Kot Adu 
Chowk lal meer chowk near 
tonsa by pass 

31.772111 71.107804 Mobile vehicle 

19 Sahiwal 
Cattle Market Ahmeda-
bad 

Okara Depalpur 
Sodhiwal, Heera Singh, Tehsil 
Depalpur, Distt. Okara 

30.657235 74.041267 Mobile vehicle 

20 Sargodha 
Cattle Market Chandni 
Chowk 

Bhakkar Kalor Kot 
Rakkh Ghulama Kallurkot road 
Chandni Chowk 

32.129468 71.484581 Mobile vehicle 

21 D.G Khan Cattle Market Layyah Layyah Layyah Chak no 117A kror road 32.197505 71.819145 Mobile vehicle 

22 
Rawal-
pindi 

Cattle Market Gali Jagir Attock Fateh Jang 
Gali Jagir Main Pindi Gheb Road 
Tehsil Fateh Jang, District Attock 

33.435716 72.626846 Mobile vehicle 

23 D.G Khan 
Cattle Market D.G Khan 
City 

DG Khan DG Khan 
Near danish school tounsa by 
pass 

32.279672 71.370606 Mobile vehicle 

24 Sargodha 
Cattle Market Saray Mu-
hajir 

Bhakkar Bhakkar 
1 KM from main Saraye Muhajar 
Chowk road Sarai Mohajir. 

31.495103 71.237815 Mobile vehicle 

25 
Rawal-
pindi 

Cattle Market Dina Jhelum Dina 
Main GT Road Quaid e Azam 
Town Near Dina Stop, District 
Jhelum 

33.033789 73.58677 Mobile vehicle 

26 Multan Cattle Market Jamlera Vehari Vehari 
Near Adda Jamlera Chak No 
35/KB 

30.079998 72.908581 Mobile Vehicle 

27 D.G Khan 
Cattle Market Chowk 
Munda 

Kot Addu 
Chowk Sarwar 
Shaeed 

MM road 3Km before chowk 
munda 

32.88292 71.55451 Mobile vehicle 

28 
Bahawal-
pur 

Cattle Market Khanbela 
Rahim Yar 
Khan 

Liaqat Pur 
Mouza Bahar Khaki, Main KLP 
Road, Tehsil Liaqat Pur, District 
Rahim Yar Khan. 

28.98679446 70.76649366 Mobile vehicle 
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29 
Bahawal-
pur 

Cattle Market Uch sharif Bahawalpur Ahmad Pur 

Mouza Qadir Abad, Near Shell 
Petrol Pump, Lalloo Wali Mori, 
Alipur Road, Town Committee 
Uch Sharief, Tehsil Ahmad Pur 
East, District Bahawalpur. 

29.23000448 71.04409216 Mobile vehicle 

30 D.G Khan 
Cattle Market Chowk 
Qureshi 

Muzaffargarh Muzafargarh 
Near chowk qureshi by pass dg 
khan road 

30.076928 70.98796 Mobile vehicle 

31 D.G Khan 
Cattle Market Bangla Hi-
dayat 

Rajan Pur Rojhan 
On indus highway bangla 
hadayat chowk 

28.846454 70.108078 Mobile vehicle 

32 Faisalabad Cattle Market Jaranwala Faisalabad Jaranwala 
Chak No 240 GB Syed Wala 
Road Jaranwala  

31.304342 73.432951 Mobile vehicle 

33 
Bahawal-
pur 

Cattle Market Hasilpur Bahawalpur Hasil Pur 
Chak No.66/F, Link Road Oppo-
site Tehsil Kehtchery, Tehsil 
Hasil Pur, District Bahawalpur. 

29.68065021 72.50715441 Mobile vehicle 

34 
Bahawal-
pur 

Cattle Market Haroona-
bad 

Bahawalnagar HaroonAbad 

Mustateel/Muraba No. 41, Chak 
No. 20/3R, opposite to Al Samad 
Rice Mill Gulshan Colony, Main 
Road Haroon Abad to Bahawal-
nagar, Tehsil Haroon Abad, Dis-
trict Bahawal Nagar. 

29.64497828 73.1563333 Mobile vehicle 

35 
Gujran-
wala 

Cattle Market Zafarwal Narowal Zafarwal 
Uggowal, Narowal Road, 
Zafarwal 

32.298771 74.895244 Mobile vehicle 

36 
Bahawal-
pur 

Cattle Market Trinda Mu-
hammad Panah 

Rahim Yar 
Khan 

Liaqat Pur 

Mouza Dandan oot, Near Total 
Petrol Pump KLP Road Near Ak-
bar Chowk, Tranda M. Panah, 
Tehsil Liaqat Pur, District Rahim 
Yar Khan 

29.09670156 70.9154722 Mobile vehicle 

37 Multan 
Cattle Market Jalalpur Pir 
Wala 

Multan Jalalpur Jalapur Pir wala by pass 29.514862 71.241701 Mobile vehicle 

38 
Bahawal-
pur 

Cattle Market Chistian Bahawalnagar Chistian 
175 Moor (Allaf), Near Defense 
Line, Tehsil Chistian, District Ba-
hawal Nagar. 

29.53444431 72.84664944 Mobile vehicle 
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39 Faisalabad Cattle Market Nalka Adda Chiniot Bhowana 
Jhang Road Adda Nalka Adda 
Bhowana Chiniot 

31.520877 72.574149 Mobile vehicle 

40 
Rawal-
pindi 

Cattle Market Jand Attock Jand 
Near Civil Hospital CPEC Link 
Road, Chapri, Tehsil Jand, Dis-
trict Attock  

33.45298 72.037589 Mobile vehicle 

41 Lahore Cattle Market Safdarabad Sheikhupura Safdarabad 
Chak No. 78RB, Tehsil Safdara-
bad District Sheikhupura 

31.706681 73.571178 Mobile vehicle 

42 Faisalabad 
Cattle Market Aminpur 
Bangla 

Chiniot Bhowana Bhowana Road Amin Pur Bangla  31.495662 72.849568 Mobile vehicle 

43 Multan 
Cattle Market Tibba Sul-
tanpur 

Vehari Burewala 
Sakna ward ni 1, Tibba Sultan 
Pur 

29.985365 71.897426 Mobile vehicle 

44 Faisalabad 
Cattle Market Kot Baha-
dur 

Jhang Jhang 
18 Hazari Road, Adda Kot Baha-
dur Shah 

30.981697 71.956858 Mobile vehicle 

45 
Bahawal-
pur 

Cattle Market Khanpur 
Rahim Yar 
Khan 

Khan pur 

Mouza Hakra Near Mapco Grid 
station opposite to Abdullah oil 
Mill, Tehsil Kanpur District 
Rahim Yar Khan, 

28.62207 70.62005 Mobile vehicle 

46 
Rawal-
pindi 

Cattle Market Pindi Gheb Attock Pindi Gheb 
Main Pindigheb Road Near Bus 
Stop Pindigheb, Tehsil Pin-
digheb, District Attock 

33.25195 72.27756 Mobile vehicle 

47 Sargodha 
Cattle Market Kamar Mis-
hani 

Mianwali Esa Khel Allah Khel Mor Kamar Mishani 32.838656 71.339687 Mobile vehicle 

48 Lahore Cattle Market Pattoki Kasur Pattoki 
General Bus Stand, Tehsil Pat-
toki, District Kasur 

31.01513877 73.84610972 Mobile vehicle 

49 D.G Khan Cattle Market Karor Layyah Karor Chak 85 rajan shah nehr kror 31.2272122 70.9851871 Mobile vehicle 

50 Sahiwal 
Cattle Market Boonga 
Hayat 

Pakpattan Pakpattan 
Moza Nanak Pur, Adda Bonga 
Hayat, Tehsil & Distt. Pakpattan 

30.486491 73.510725 Mobile vehicle 

51 D.G Khan Cattle Market Choti Zaren DG Khan Kot Chutta Near choti by pass airport road 29.853559 70.492502 Mobile vehicle 

52 Faisalabad Cattle Market Adda Ballo Jhang 18 Hazari 
Adda Bullo, Khoshab Road, 
Jhang 

31.729497 72.148619 Mobile vehicle 

e-Pak Acquisition and Disposal System (EPADS) generated document | © 2026 Page 133 of 157



 

Provision of Media connectivity through Satellite, Microwave and Optical Fiber for Wi-Fi Connectivity at  Punjab 
Cattle Market Sites on Turnkey Basis 

 
 

Page 5 of 5  

Sr 
# 

Division  Cattle Market Name District Tehsil Address Latitude Longitude solution 

53 
Rawal-
pindi 

Cattle Market Dhudial Chakwal Dudhiyal 
Main Chakwal Pindi Road, 
Dhudial Bypass Near Dhudial 
Police Station, District Chakwal 

33.054301 72.963444 Mobile vehicle 

54 D.G Khan Cattle Market Jatoi Muzaffargarh Jatoi 
Near wapda grid station permit 
road 

29.498133 70.863187 Mobile vehicle 

55 
Bahawal-
pur 

Cattle Market Minchina-
bad 

Bahawalnagar Minchinabad 

Moza ganishpura mundi sadiq 
ganj road 
tehsil minchinaabad district 
bahawalnagar 

30.1449585 73.590281 Mobile vehicle 

56 Sargodha Cattle Market Adhi Sargal Khushab Noor Pur Thal 
Quidabad Noorpur Thal Road 
Adhi Sargal 

32.197505 71.819145 Mobile vehicle 

57 D.G Khan Cattle Market Nari Farm DG Khan Kot Chutta 
Darkhwast  jamal khan near basti 
punnu khan 

29.654156 70.438914 Mobile vehicle 

58 Sahiwal 
Cattle Market Malgada 
Chowk 

Okara Okara 
Chak No. 36/4-L, Tehsil & Distt. 
Okara 

30.603104 73.332975 Mobile vehicle 

59 Sahiwal Cattle Market Pakpattan Pakpattan Pakpattan 
Govt. Land, Jamal Chowk, Chak 
No. 19/SP Urban, Tehsil & Distt. 
Pakpattan 

30.389209 73.342016 Mobile vehicle 

60 
Rawal-
pindi 

Cattle Market Kallar Sye-
dan 

Rawalpindi Kallar Syedan 
Mouza LoniSalhal, Near Mangal 
Bypass, Tehsil Kallar Syedaan 
District Rawalpindi 

33.43225 73.36688 Mobile vehicle 

61 D.G Khan Cattle Market Dajal Rajan Pur Jampur 3km lundi saidan road 29.56239 70.344802 Mobile vehicle 

62 
Bahawal-
pur 

Cattle Market Khairpur Bahawalpur 
Khair Pur Tame 
Wali 

Mustateel / Muraba No. 328/2, 
Sharaf Shah, Askari Road Basti 
Chak 24, Tehsil Khair Pur Tame 
Wali, District Bahawalpur. 

29.57507329 72.2123099 Mobile vehicle 

63 Sahiwal 
Cattle Market Haveli 
Lakha 

Okara Depalpur 
Gehal Singh, Tehsil Depalpur, 
Distt. Okara 

30.441908 73.705029 Mobile vehicle 
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SITE SURVEY CERTIFICATE 
 

 

It is certified that the bidder M/s -------------------------------------------------------------------- 

has carried out Site survey of NTC Punjab Cattle Market Site(s) at ---------------------------

----------------------------------------- on date ------------------------------------------------------- 

against NTC Published “Procurement Notice No. P125500 - Provision of Media 

connectivity through Satellite, Microwave and Optical Fiber for Wi-Fi Connectivity at  

Punjab Cattle Market Sites on Turnkey Basis.” 

 
 
 
 
 
Signature and Stamp:  ________________________________________ 

Project Director NTC Lahore 

NTC RHQs, 06-Race Course Road, Lahore. 

Telephone Number:  042 99201235, 0300 5004969 

www.ntc.net.pk 
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ANNEX-A: BILL OF QUANTITY 

S. No ANNEX No Description 
Total amount in PKR 

inclusive of Taxes 

CAPEX 

1 ANNEX-A1 Satellite Solution – Satellite Communication  For Data Connectivity  

2 ANNEX-A2 Mobile Vehicle Solution – Mobile  Vehicle Platform For Data Connectivity  

3 ANNEX-A3 DRS Solution– Microwave / DRS Solution Sites Bill Of Quantity  

4 ANNEX-A4 OFC Solution – Provision Of Data Connectivity Through OFC  

5 ANNEX-A5 
FACILITY COMPONENTS – PREFABRICATED LIVING POD  
(STRUCTURAL SKID FRAME, ENVELOPE, SANITARY FIT-OUT & INTERNAL ELECTRICAL)  

6 ANNEX-A6 NETWORK & SECURITY EQUIPMENT  

7 ANNEX-A7 
POWER/ELECTRICAL COMPONENTS – OFF-GRID SOLAR POWER SYSTEM (PV, BATTERY 
STORAGE, INVERTER/ESS) & EXTERNAL ELECTRICAL WORKS  

8 ANNEX-A8 
CIVIL, BUILDING & STRUCTURED CABLING WORKS (SITE PREPARATION, WATER 
SUPPLY, SANITATION, SECURITY FENCING & WI-FI SITE DEPLOYMENT)  

9 ANNEX-9 INSTALLATION,TESTING AND COMMISSIONING SERVICES  

10 ANNEX-10 WIRELESS LAN   

11 ANNEX-11 NEXT GENERATION FIREWALL  

OPEX  

12 ANNEX-A12 MEDIA CONNECTIVITY /BANDWIDTH CHARGES  

13 ANNEX-A13 SLA COST- SERVICE LEVEL AGREEMENT  

14 ANNEX-A14 HR COST– HUMAN RESOURCE BILL OF QUANTITY  

15 Grand Total Amount in Pak Rupees inclusive of Taxes 
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ANNEX-A1: SATELLITE COMMUNICATION SITES FOR DATA CONNECTIVITY 
 

S. No Description Specifications & Scope QTY 
Unit Rate 

without Tax 
(PKR) 

Unit Rate 
with Tax 

(PKR) 

Total amount 
Inclusive of 

Tax 

I Hardware for Satellite Bandwidth     

1 
VSAT Satellite 
Hardware 

1.8m C-band dish, 8W BUC, LNB, and Satellite 
Modem 

21 
   

2 

Solar & Power System 

3kW PV array Solar  21    

3 5kVA Hybrid Inverter 21    

4 100Ah {LiFePO} battery module 21    

5 
Civil works/ 
Prefabricated cost 

10’X10’X 8’ Prefabricated Modular Unit with 
integrated electrical systems, washroom and 
internal finishes. 

21 
   

6 
Earthing cabling and 
Enclosures 

Cabinet, HDPE conduits, earthing, surge 
protection 

21 
   

7 
Installation & 
Commissioning 

Freight, field technician labor, alignment, and 
staging per site 

21 
   

Total amount in Pak Rupees with Taxes  
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ANNEX-A2: MOBILE VEHICLE PLATFORM FOR DATA CONNECTIVITY 
 

S. No Description Specifications & Scope QTY 
Unit Rate without 

Tax (PKR) 
Unit Rate with Tax 

(PKR) 
Total amount 

Inclusive of Tax 

1  
 

Mobile Satellite 
Communication 

Vehicle 

Custom Communication Body 15    

2 1.8m C-Band Antenna & Mount 15    

3 C-Band BUC, LNB & Feed Assembly 15    

4 Satellite Modem (iDirect) 15    

5 18U Equipment Rack & PDU 15    

6 10KVA Generator 15    

7 
3KVA Online UPS with 100AH 
LiFePo4 Batteries 

15 
   

8 Router 15    

9 Switch & Networking 15    

10 Electrical, Cabling, DB, Protection 15    

11 Stabilizers & Mounting System 15    

12 
Installation, Integration, Testing and 
commissioning 

15 
   

ANNEX-A2 Total amount in Pak Rupees Inclusive of Taxes  
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ANNEX-A3: MICROWAVE / DRS SOLUTION SITES BILL OF QUANTITY 
 

S. No Description Specifications & Scope QTY 
Unit Rate without 

Tax (PKR) 
Unit Rate with Tax 

(PKR) 
Total amount 

Inclusive of Tax 

1 

Solar & Power System 

3kW PV array Solar  19    

2 5kVA Hybrid Inverter 19    

3 100Ah {LiFePO} battery module 19    

4 
Civil works/ 
Prefabricated cost 

10’X10’X 8’ Prefabricated Modular 
Unit with integrated electrical 
systems, washroom and internal 
finishes. 

19  

 

 

Annex-A3 Total amount in Pak Rupees Inclusive of Taxes  
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ANNEX-A4: OFC SOLUTION SITES BILL OF QUANTITY  

S. 
No 

Description Specifications & Scope QTY 
Unit Rate 

without Tax 
(PKR) 

Unit 
Rate 

with Tax 
(PKR) 

Total amount 
Inclusive of 

Tax 

1 OFC Based Connectivity 
Hardware for OFC bandwidth installation & 
commissioning charges 

18 
   

2 

Solar & Power System 

3kW PV array Solar  18    

3 5kVA Hybrid Inverter 18    

4 100Ah {LiFePO} battery module 18    

5 Civil works/ Prefabricated cost 
10’X10’X 8’ Prefabricated Modular Unit with 
integrated electrical systems, washroom and 
internal finishes. 

18 
   

6 Earthing cabling and Enclosures 
cabinet, HDPE conduits, earthing, surge 
protection 

18 
   

7 Installation & Commissioning 
Freight, field technician labor, alignment, 
and staging per site 

18 
   

Annex-A4 Total amount in Pak Rupees Inclusive of Taxes   
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ANNEX-A5: FACILITY COMPONENTS 

Prefabricated Living Pod (Structural Skid Frame, Envelope, Sanitary Fit-Out & Internal Electrical) 
 

S# Description QTY A/U 
Unit Cost in 
PKR without 

Tax 

Unit Cost in 
PKR with Tax 

Total amount in 
PKR with Tax 

Prefabricated Living Pod – Structural, Envelope, Sanitary & Internal Electrical Fit-Out (per pod, 112 Nos.) 

1 
Prefabricated Living Pod – Self-supporting welded mild-steel skid frame; 
transportable and relocatable 

49 No.    

2 Structural skid frame – Engineered for dead/imposed/transport/lifting/wind loads 49 No.    

3 Corrosion protection – Documented coating system and dry-film thickness 49 Lot    

4 
Composite wall panels – EPS min. 15 kg/m³; min. 0.40 mm pre-painted galvanized 
steel skins 

- m²    

5 
Composite roof panels – Weather-shedding profile, internal finished skin, sealed 
penetrations 

- m²    

6 Panel accessories – Complete weather-tight envelope 49 Lot    

7 Roof drainage – Positive drainage gradient; no ponding 49 Lot    

8 
Floor assembly – Minimum 1.5 mm vinyl; bonded joints and moisture-resistant 
skirting 

4000 m²    

9 External door – Weather seals, corrosion-resistant hardware and lockset 49 No.    

10 
Window – Min. 5 mm glazing, ventilation section, insect screen, lock and security 
grille 

49 No.    

11 
Sanitary compartment – WC, wash basin/tap, bib cock, trapped floor drain, 
waterproofing, anti-slip finish 

49 No.    

12 Washroom plumbing – Complete internal sanitary connections 49 Lot    

13 Washroom ventilation – External discharge; complete wiring/installation 49 No.    

14 Washroom flood test – Written test record per pod 49 No.    

15 Internal electrical installation – Flame-retardant copper conductors 49 Lot    

16 LED lights – living area – Minimum two internal LED lights 98 No.    
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S# Description QTY A/U 
Unit Cost in 
PKR without 

Tax 

Unit Cost in 
PKR with Tax 

Total amount in 
PKR with Tax 

17 LED light – washroom – One washroom LED light 49 No.    

18 Bracket fan point – Complete point 49 No.    

19 General-purpose sockets – Minimum two 98 No.    

20 Distribution board – Complete enclosure and circuit identification 49 No.    

21 External power inlet – With protective earthing and equipotential bonding 49 No.    

22 Electrical testing – Test certificate for each pod 49 No.    

Annex-A5 Total amount in Pak Rupees inclusive of Taxes  
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ANNEX-A6: NETWORK AND SECURITY COMPONENTS 
 

S# Description Qty A/U Unit Cost in PKR 
without Tax 

Unit Cost in 
PKR with 

Tax 

Total 
amount in 
PKR with 

Tax 
Satellite Connectivity – C-Band VSAT Solution 

1 
 C-Band VSAT Satellite Antenna – outdoor antenna system, complete with 
reflector, feed assembly, OMT/polarizer, feed support, heavy-duty mount and 
installation accessories; antenna size to be finalized through link budget. 

36 Set  
  

2 

C-Band DVB-S2X Satellite Modem / Remote Terminal – IP satellite modem 
supporting DVB-S2X / X.509 client certificates. Waveform, adaptive coding and 
modulation (ACM), high-efficiency IP transmission, Ethernet interface, QoS, 
traffic shaping, remote provisioning and centralized hub management. 

36 No.  

  

3 
C-Band BUC / SSPA – outdoor transmit amplifier sized according to the 
engineered link budget, including RF cabling, weatherproof RF connections and 
protection. Can support up to 2Mbps return path 

36 No.  
  

4 
C-Band LNB / LNA – low-noise receive chain suitable for the selected C-Band 
satellite and hub frequency plan. 

36 No.    

5 
C-Band RF Feed / OMT / Polarizer Assembly – complete transmit/receive RF 
interface with required waveguide and accessories. 

36 Set    

6 
Outdoor RF Coax / Waveguide Cabling – low-loss C-Band interconnection, 
connectors, grounding and weatherproofing accessories. 

36 Set    

7 
Antenna Mounting & Foundation – galvanized/engineered pedestal, anchor 
bolts, foundation and mechanical installation accessories. 

36 Set    

8 

Satellite router  / Secure Satellite Communications Gateway – integrated site 
satellite communications box providing satellite modem/interface, secure IP 
networking, encryption interface, LAN/WAN connectivity, remote provisioning 
and centralized management integration. 

36 No.  

  

9 
X.509 client certificates/ AES-256 Bit Encryption – hardware/software-based 
encryption capability for secure site-to-hub communications, supporting 
encrypted traffic across the NTC closed satellite network. 

36 Site  
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S# Description Qty A/U 
Unit Cost in PKR 

without Tax 

Unit Cost in 
PKR with 

Tax 

Total 
amount in 
PKR with 

Tax 

10 
Dedicated Satellite Hub – dedicated central hub infrastructure for the 112-site 
network, including hub modem platform, RF interface, network gateway and 
centralized service control. To be install at NTC HQ 

1 Lot  
  

11 

DVB-S2X Satellite Communications – primary satellite communications transport 
using DVB-S2X technology with AES-256 / X.509 client certificates. for efficient 
IP connectivity between all remote sites and the dedicated central hub, with 
centralized bandwidth/QoS management and support for network scaling up to 
approximately 0.5 Gbps. 

1 Lot  

  

12 
Central Hub Management & Full Network Control – centralized configuration, 
provisioning, bandwidth allocation, QoS, monitoring, alarms, diagnostics, 
user/site management and performance reporting. 

1 Lot  
  

13 
Satellite Network Scalability – engineered architecture capable of supporting 
aggregate network capacity up to approximately 0.5 Gbps (500 Mbps), subject to 
satellite bandwidth, link budget and hub capacity. 

1 Lot  
  

14 
Satellite Network Security & Closed-Network Integration – secure integration of 
all remote sites into the NTC private/closed network with no requirement for 
public Internet access for the protected service path. 

1 Lot  
  

15 
Lightning Protection, Grounding & Surge Protection – complete RF/equipment 
grounding, lightning arrestors and surge protection for each remote satellite 
installation. 

36 Set  
  

16 
Satellite Installation, Alignment & Commissioning – antenna assembly, satellite 
acquisition, polarization, RF commissioning, modem provisioning, encrypted 
tunnel activation and end-to-end acceptance testing. 

36 Site  
  

Code Connect Secure Network Equipment 

17 
Code Connect Edge Router / Server (AES 256 Bit secure WAN/LAN routing, 
encryption, QoS and NTC closed-network integration 

36 No.    

18 Managed Gigabit Ethernet switch with 08 x POE+ Ports 36 No.    

19 Network cabinet / rack 36 No.    

20 Patch panel 36 No.    
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S# Description Qty A/U 
Unit Cost in PKR 

without Tax 

Unit Cost in 
PKR with 

Tax 

Total 
amount in 
PKR with 

Tax 

21 Cat-6 UTP cabling 36 Site    

22 Cat-6 patch cords 36 Set    

23 Network termination and cable-management accessories 36 Lot    

Annex-A6 Total amount in Pak Rupees inclusive of Taxes  
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ANNEX-A7: POWER/ELECTRICAL COMPONENTS 
 

S# Description Qty A/U 
Unit Cost in 
PKR without 

Tax 

Unit Cost in 
PKR with Tax 

Total amount 
in PKR with 

Tax 
Off-Grid Solar Power System (per site,       Nos.) 

1 Solar PV Module – 2.2 kWp Mono PV 49 Site    

2 Solar PV Mounting Structure – GI/MS structure suitable for site 49 Site    

3 Sigen Energy Controller / Inverter – Sigenergy SigenStor, 3.6 kW, single phase 49 Site    

4 LiFePO4 Battery – Approx. 6 kWh 49 Site    

5 Sigen Energy Gateway / Backup Interface – Compatible with SigenStor 49 Site    

6 DC Isolator – DC-rated isolator 49 Site    

7 DC SPD – DC surge protection device 49 Site    

8 AC SPD – AC surge protection device 49 Site    

9 MCB / RCBO Protection – As required for critical load DB 49 Site    

10 Critical Load Distribution Board – Dedicated DB 49 Site    

11 Earthing / Grounding – Complete system earthing 49 Site    

12 Remote Monitoring – mySigen / remote monitoring 49 Site    

13 Cabling & Termination – PV / AC / equipment cabling as quoted 49 Site    

14 Installation & Commissioning – Complete turnkey installation 49 Site    
External Electrical Feeder, Earthing & Site Lighting 

15 
External electrical feeder – Sized for demand, voltage drop, fault level and installation 
conditions 

10,000 r.ft    

16 Cable trench – Including sand bedding and reinstatement 10,000 r.ft    

17 Sand bedding – Complete 49 m³    

18 Cable protective cover – Complete 10,000 r.ft    

19 Warning tape – Continuous above cable 10,000 r.ft    

20 External main board – MCCB/RCCB and surge protection 49 No.    
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S# Description Qty A/U 
Unit Cost in 
PKR without 

Tax 

Unit Cost in 
PKR with Tax 

Total amount 
in PKR with 

Tax 

21 Earthing system – Earth electrodes, conductors, clamps and connections 49 Set    

22 External LED security lights – Minimum four per location 200 No.    

Annex-A7 Total amount in Pak Rupees inclusive of Taxes  
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ANNEX-A8: CIVIL AND CABLES COMPONENTS 

Civil, Building, Structured Cabling Works 

S# Description Qty A/U 
Unit Cost in 
PKR without 

Tax 

Unit Cost in 
PKR with 

Tax 

Total amount 
in PKR with 

Tax 
Site Preparation & Pod Platform (Civil) 

1 Site reconnaissance & setting out – For each of 49 sites 49 Lot    
2 Pod platform excavation – Final dimensions per approved design - m³    
3 Compacted formation – Engineered bearing condition 6000 m²    
4 Crushed aggregate sub-base – Under complete platform 130 m³    
5 Damp-proof membrane – Complete coverage 6000 m²    
6 Reinforced concrete slab – Approx. 12 ft × 10 ft; final reinforcement/thickness by 

design 
70 m³    

7 Edge formwork – Complete 670 m    
8 Pod anchoring – Compatible with skid frame 49 Set    

Water Supply – Bore, Pump & Storage 
9 Water bore drilling – Provisional depth 150 running ft/site 7500 r.ft    

10 Bore casing & screen – Gravel pack and sanitary seal included 7500 r.ft    
11 Bore development – Complete bore development 49 Lot    
12 Bore yield test – Recorded test results 49 No.    
13 Water quality test – Laboratory test 49 No.    
14 Submersible pump – Final selection based on yield, TDH and duty point 49 No.    
15 Rising main – Pressure-rated pipe and fittings 10,000 r.ft    
16 Submersible cable – Sized for final pump duty 10,000 r.ft    
17 Non-return valve – Complete 49 No.    
18 Pump control panel – Including dry-run protection 49 No.    
19 Bore head chamber – Complete sanitary protection 49 No.    
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S# Description Qty A/U 
Unit Cost in 
PKR without 

Tax 

Unit Cost in 
PKR with 

Tax 

Total amount 
in PKR with 

Tax 
20 Overhead water tank – Minimum 1,000 liters 49 No.    
21 MS tank support stand – With ladder and guarded platform 49 Set    
22 Tank concrete foundation – Engineered as required 25 m³    
23 Tank accessories – Complete 49 Lot    
24 Ground-level water tank – Minimum 1,000 liters; provisional BOQ allowance 49 No.    
25 External water distribution – Complete fittings, valves and supports 7500 r.ft    

Sanitation – Septic Tank & Soak Pit 
26 Septic tank – Approx. 1,500-gallon working capacity; inlet/outlet tees, baffle, 

covers, vent and waterproofing 
49 No.    

27 Soak pit – Nominal 6 ft diameter × 8 ft deep, subject to percolation/groundwater 49 No.    
28 Soak pit lining – Complete with cover slab 49 Lot    
29 Inspection/access restriction – Covers/barriers as required 49 Lot    
30 External wastewater connection – uPVC soil/waste piping and fittings 2500 r.ft    

Perimeter Security Fencing & Gates 
31 Perimeter security fence – Approx. 300 running ft; minimum 8 ft high 15000 r.ft    
32 Fence posts – Maximum 10 ft centers; strengthened corner/end posts 1750 No.    
33 Post concrete foundations – For fence posts 98 m³    
34 Security topping – Complete perimeter 15000 r.ft    
35 Vehicular gate – 12 ft wide; lockable and protected against corrosion 49 No.    
36 Pedestrian gate – 4 ft wide; lockable and protected against corrosion 49 No.    

Annex-A8 Total amount in Pak Rupees inclusive of Taxes  
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ANNEX-A9:  INSTALLATION, TESTING AND COMMISSIONING SERVICES 

S# Description A/U Qty 
Unit Cost in 
PKR without 

Tax 

Unit Cost in 
PKR with Tax 

Total amount in 
PKR with Tax 

Transportation, Installation, Testing, Commissioning & Handover (Pod) 

1 Transportation – Includes loading/unloading logistics Trip 49    

2 Lifting/offloading – Safe offloading and positioning Lot 49    

3 Pod positioning & levelling – Complete installation No. 49    

4 Utility connection & commissioning – Complete integrated commissioning Lot 49    

5 Factory Acceptance Test – Documented inspection and test dossier No. 49    

6 Site Acceptance Test – Documented acceptance test No. 49    

7 Training & handover – O&M manuals and operating instructions Lot 49    

8 As-built documentation – Location-wise dossier Lot 49    

9 
Quality dossier / asset ID – Material certificates, photos, NCRs, rectification and 
commissioning records 

No. 
49 

   

10 
Warranty support – Structural, envelope, sanitary, electrical, doors/windows, 
coatings and workmanship 

Lot 
49 

   
Installation & Commissioning (Network/Connectivity) 

11 VSAT installation and satellite antenna alignment Site 49    

12 Satellite modem installation and configuration Site 49    

13 CodeConnect Edge Router provisioning and configuration Site 49    

14 LAN/VLAN configuration Site 49    

16 Secure NTC closed network / integration Site 49    

17 Solar, UPS and power-system installation Site 49    

18 Earthing and lightning-protection installation/testing Site 49    

19 End-to-end system integration and testing Site 49    

20 Site Acceptance Test and commissioning documentation Site 49    
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S# Description A/U Qty 
Unit Cost in 
PKR without 

Tax 

Unit Cost in 
PKR with Tax 

Total amount in 
PKR with Tax 

NTC Central Network Infrastructure 

21 Central satellite hub / teleport interface Lot 1    

22 NTC core network integration Lot 1    

23 Central VSN concentrator  Lot 1    

24 Network Management System (NMS) Lot 1    

25 Central management server/platform No. 1    

26 Central backup connectivity / resilience Lot 1    
Operations & Maintenance 

27 NOC monitoring and network management Year 1    

28 Preventive maintenance for all sites Year 1    

29 Corrective maintenance and field support Year 1    

30 Technical support and helpdesk Year 1    

31 Critical spare equipment pool Lot 1    

32 As-built documentation and network records Lot 1    

33 NTC/field staff operational training Lot 1    

Total amount in Pak Rupees inclusive of Taxes 
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ANNEX-A10:  WIRELESS LAN  

S# Description A/U Qty 
Unit Cost in PKR 

without Tax 
Unit Cost in 

PKR with Tax 
Total amount in 
PKR with Tax 

1 WiFi 7 Wireless Access Points as per Technical Specifications at Annex-B1 No 460    

Total amount in Pak Rupees inclusive of Taxes 
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ANNEX-A11:  NEXT GENERATION FIREWALL  

S# Description A/U Qty 
Unit Cost in PKR 

without Tax 
Unit Cost in 

PKR with Tax 
Total amount in 
PKR with Tax 

1 Firewall Type 1 Appliance No 2    

2 Perpetual Licenses No 2    

3 Year-1 Support Job 2    

4 Year-2 to Year-4 Support Job 6    

5 HA Configuration Job 1    

6 Installation / Configuration / Commissioning Job 1    

7 Training Job 1    

8 Documentation Lot 1    

Total amount in Pak Rupees inclusive of Taxes 
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ANNEX-A12: MEDIA CONNECTIVITY / BANDWIDTH CHARGES 

S# Category Description A/U Qty 
Monthly amount  

without Tax 
Monthly amount 

with Tax 
Total amount  

with Tax 

a b c d e f g=e*tax h=d*f 

1 

Satellite 
Bandwidth 

75 MHz Satellite Bandwidth as per 
Table-1 sites to be provided by lawful 
service provider in Pakistan 

LOT 1    

2 Bandwidth management and QoS LOT 1    

3 
Satellite Bandwidth  scalable up to 
120 MHz as per Table-1 sites 

LOT 1    

4 
Optical Fiber 
Cable Bandwidth 

Provision of 50 Mbps CIR Data (For 
Intranet) Connectivity through OFC 
inclusive of relevant Hardware 
installation & commissioning charges 

Per Site 18 

   

Total amount in Pak Rupees per month inclusive of Taxes  

Total amount in Pak Rupees for 60 months inclusive of Taxes  
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ANNEX-A13: OPERATIONS & MAINTENANCE (O&M / SLA) COST 

S# Category Description Qty 
Unit Monthly SLA 

Charges per Site 
without Tax 

Unit Monthly 
SLA Charges 
per Site with 

Tax 

Total Monthly SLA 
Charges per Site 

with Tax 

1 O&M SLA  
Service through Service Level Agreement 
(SLA) for O&M commencing from PAC 
issuance date. 

64    

Total amount in Pak Rupees per month inclusive of Taxes  

Total amount in Pak Rupees for 60 months inclusive of Taxes  
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ANNEX-A14: HUMAN RESOURCE BILL OF QUANTITY 

Sr. 
Human 

Resource 
Designation 

UOM 

QTY 
Basic 
Pay 

Other 
Benefits 

Unit Price 
per Month 

without 
Services 
Charges 

Bidder's 
Services 
Charges 

per 
Personnel/

month 

excl. Tax 

Tax @ 15% 

Unit Price per 
Month with 

Services 
Charges incl. 

Tax 

Total Price per 
Month with 

Services Charges 
incl. Tax 

a b c d= (b+c) e f= (e*15%) g=(d+e+f) h=(a*g) 

A. Category -I  
Other Benefits: EOBI @ 5% of Min Wage +Social Security or Insurance @ 6% of Basic Pay +PKR 250/- (Group Life Insurance); 

1 Drivers Personnel 20 60,000 

PKR 
4,653/- 

64,653         

2 Security Guards Personnel 80 50,000 54,653         

3 
Telecom 
Technician  

Personnel 9 70,000 74,653         

4 
Engineering 
Supervisor 

Personnel 3 80,000 84,653         

5 Engineer  Personnel 3 100,000 104,653     

Total amount in Pak Rupees per month inclusive of Taxes   

Total amount in Pak Rupees for 60 months inclusive of Taxes   

Note: 
a) NTC reserve the right to increase/decrease the number of resources throughout the duration of contract. 
b) NTC reserve the right to increase or decrease the salaries of Personnel and other benefits in Column (c), however, the contractor’s 

margin shall remain the same. 
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