Govt. of Pakistan

PAKISTAp,

National Disaster Management Authority,
Islamabad

BIDDING DOCUMENT

Construction of 3x Sheds for Warehouse
Facilities

December, 2025

Director (Admin) NDMA HQ Islamabad




TABLE OF CONTENTS

INVITATION FORBIDS.......cooiiiieeeeeeeee Error! Bookmark not defined.
INSTRUCTIONS TO BIDDERS ... 23
N € = N 23
IB.1 SCOPE Of Bid ... 23
IB.2  Source of FUNAS.........cooviiiiiiiiiiiiiiiiiiieieeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeee 23
=70 T = [T 11 o] [ =] T Lo =T 23
IB.4  OneBid perBidder.........ooooiiiiiii 23
IB.5 Costof BiddiNg.....ccoooeeeeiiiiiiiceee e 23
ST TS 11 (= I 4T | 23
B. BIDDING DOCUMENTS.......ooiiiiiiiieieeeeeeeeeeeeeeeeeeeeee e 24
IB.7  Contents of Bidding Documents............cccccoeviiiiiiiiiiiiicceeeee 24
IB.8  Clarification of Bidding Documents .............cccovvviiiiiiiiiiiiiennnnn. 24
IB.9  Amendment of Bidding Documents...........ccccccvvvviiiiiiiiiiinnennn. 24
C. PREPARATION OF BIDS........cuuuiiiiiiiiiiiiiiiiiiiiiniiiniennnenennennnennnnnnnes 25
IB.10  Language of Bid ..........ccoooiiiiiiiiiie e 25
IB.11 Documents Comprising the Bid............cccccvviiiiiiiiiiiiiiiiiinnnnnnn. 25
= T 2 = 1o I T 26
IB.13 Currencies of Bid and Payment...............cccoooiiiiiiiiiiieieee 26
=T B = 1o Y 2= 1o [ 27
= T T = 1o 1= Yo U | 27
IB.16 Alternate Proposals by Bidder............ccooivviiiiiiiiiiiiieeceiceeees 27
IB.17  Pre-Bid Meeting .......ccovvviiiiiiiiiiiiiiiiiiiiiiiieeieeeeeeeeeeeeeeeeeeeeeeeeeee 28
IB.18 Format and Signing of Bid.............coooimiiiiii 28
D. SUBMISSION OF BIDS FOR SINGLE STAGE TWO ENVELOPE
BIDDING PROCEDURE .......cooiiiiiiiiieeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeee e 29
IB.19  Sealing and Marking of BidS............ccoovvviiiiiiiiiiiiiicee e 29
IB.20 Deadline for Submission of Bids .............ccooiviiiiiiiiiiiiiiie, 29
= 70 T I (= = o E 30
IB.22 Modification, Substitution and Withdrawal of Bids............. Error!

Bookmark not defined.
E BID OPENING AND EVALUATION FOR SINGLE STAGE TWO

ENVELOPE BIDDING PROCEDUR........cccoiiiieieeeeeeeeeeeeeeeee e 30
= T2 T = 1o I @ o 1=T o1 o Vo R PP 30
IB.24 Process to be Confidential ...............coooviiiiiiiiiiiiiie 30
IB.25 Clarification of BidS .........c.uoiiiiiiiiiii e 31

IB.26 Examination of Bids and Determination of Responsiveness ... 31
IB.27 Correction Of EITOrS..........covvuiiiieee e 31



IB.28 Evaluation and Comparison of Bids .........ccoooviiiiiiiiiiiiiiinnnne. 32
F. AWARD OF CONTRACT ....ttttiiiiiee et 32
IB.29  AWAI ...t a e e e e 32

IB.30 Employer’s Right to Accept any Bid and to Reject any or all
Bids 33

IB.31 Notification of Award ..............cooiiiiiiiii 33
IB.32 Performance SeCUrity...........ccouuiiiiiiiiiiiiiiiiiiiiiiiiiiieieeieeeeeeeeeee 33
IB.33 Signing of Contract Agreement ..............ccccoeiiiiiiiiiiiiicceeee e, 33
IB. 34 General Performance of the Bidders.............ccoovvviviiiciinnn. 34
IB.35 Integrity Pact ..........ooooviiiiiiiiiii 34
IB.36 Instructions not Part of Contract...........ccccvvvviiiiiiiiiiiiiiiiiiennnne. 34
BIDDING DATA SHEET ..., 35
Letters of Technical Bid/ Price Bid, and Appendices to Bid ........................ 39
Letter of Technical Bid..........coooviiiiiiiiiiiiiiiiiiiieeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeeee 40
Letter of Price Bid.......oooeeeeiiieeeeeeee e 43
Appendix-A to Bid: Special Stipulations ............cooiiiiiiiii 46
Appendix-B to Bid: Foreign Currency Requirements...........cccccccceeeeeee.. 48
Appendix-C to Bid: Price Adjustment under Clause 70 of Conditions of
CONrACE. ..o 49
Appendix-D to Bid: Bill of Quantities.............ccvvviiiiiiiiiiiiiiiiiieeeeee 50
Appendix-E to Bid: Proposed Construction Schedule ............................. 52
Appendix-F to Bid: Method of Performing the Work ... 53
Appendix-G to Bid: List of Major Equipment — Related Items.................. 54
Appendix-H to Bid: Construction Camp and Housing Facilities............... 58
Appendix-1 to Bid: List of Subcontractors ..........ccccccvvviiiiiiiiiiiiiiiiiiiieinnn. 60
Appendix-K to Bid: Organization Chart for the Supervisory Staff and
0= oo 11 | (PSSP 64
Appendix-L to Bid: Integrity Pact ..o 65
Appendix-M to Bid: Financial Competence and Access to Financial
RESOUICES ...t e eaaans 66
Appendix-N to Bid: Past Performance, Current Commitment, Qualification
AN EXPEIIENCE ...t 67
Appendix - O to Bid: List of Approved Manufacturers ..............cccocuuneee 25
FORMS ... 53
BID SECURITY oottt e e e e e e e e ee s 54
FORM OF PERFORMANCE SECURITY ...ooviiiiiiiiieiiieeeeeeeeeeeeeeeeeeeeeeeee 56
FORM OF CONTRACT AGREEMENT .....oooviiiiiiiiiiiiiieeeeeeeeeeeeeeeeeeeeeeee 58

MOBILIZATION ADVANCE GUARANTEE/BANK GUARANTEE ........... 60



INDEMNITY BOND ..o 62

PART I: GENERAL CONDITIONS OF CONTRACT .....cocciiiieiiiieeee e 63
PART-I GENERAL CONDITIONS OF CONTRACT .....ccocciiiieiiiiieee e 65
PART II: PARTICULAR CONDITIONS OF CONTRACT .....ccoovviiiiiiieeeenn. 66
SPECIFICATIONS- SPECIAL PROVISIONS ... 95

DRAWINGS ... 117



Bidding Data Sheet

INVITATION
FOR
BIDS



Bidding Data Sheet

PAKISTA),

No. F. 2(26)/2025-26/NDMA (Proc)
Government of Pakistan
Prime Minister’s Office
National Disaster Management Authority
Islamabad

E-BIDDING TENDER NOTICE
CONSTRUCTION OF 3 X SHEDS

National Disaster Management Authority (NDMA), Islamabad intends to invite

e-bids from firm’s /suppliers for Construction of 3 x Sheds at Islamabad and Karachi:-

Ser # | Description of item/ product

1 Construction of 2x Sheds 70x50x30 (1x shed must bear 450-500 Tons load
capacity) Islamabad

2 Construction of 1x Shed 100x70x30 (500-550 Tons load capacity) Karachi

2. The firm shall be in Active Taxpayer List (ATL) of the Federal Board of Revenue
and duly registered with Pakistan Engineering Council (PEC) C4 and above.

3. The interested bidders are required to register and submit their bids online at
https://eprocure.gov.pk. The electronic bids prepared in accordance with the instructions
prescribed in the bidding documents shall be submitted through EPADS on or before
1100 hours dated 16" January, 2026 (Friday). All bids must be accompanied by a Bid
Security as given in bid-data sheet in form of Pay Order/ Demand Draft. Moreover, the
original bid security alongwith hard copy of bidding documents shall be delivered at the
address mentioned below on or before the bid submission deadline i.e. 1100 hours
16t January, 2026 (Friday).

4. Electronic bids will be opened through EPADS at 1130 hours on the same day in
the presence of bidders’ representatives who chose to attend the bid opening at NDMA

Headquarters Islamabad.

Director (Procurement)
National Disaster Management Authority,
Islamabad
Tel: 051-9030854
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INSTRUCTIONS TO BIDDERS

(Note: These Instructions to Bidders along with Bidding Data Sheet will not be part of the

A.
IB.1

1.1

1.2

IB.2

2.1

IB.3

3.1

IB.4

4.1

IB.5

5.1

IB.6

6.1

Contract and will cease to have effect once the contract is signed.)

GENERAL
Scope of Bid

The Employer as defined in the Bidding Data Sheet hereinafter called “the
Employer” wishes to receive bids for the installation and completion of works as
described in these Bidding Documents, and summarized in the Bidding Data
Sheet hereinafter referred to as the “Works”.

The successful bidder will be expected to complete the Works within the time
specified in Appendix-A to Bid.

Source of Funds

The Employer has applied for/received a loan/credit from the source (s) indicated
in the Bidding Data Sheet in various currencies towards the cost of the project
specified in the Bidding Data Sheet and it is intended that part of the proceeds of
this loan/credit will be applied to eligible payments under the Contract for which
these Bidding Documents are issued.

Eligible Bidders
This Invitation for Bids is open to all bidders meeting the following requirements:

Duly licensed by the Pakistan Engineering Council (PEC) in the category relevant
to the value of the Works.

One Bid per Bidder

Each bidder shall submit only one bid either by himself, or as a partner in a joint
venture. A bidder who participates in more than one bid (other than alternatives
pursuant to Clause IB.16) will be disqualified.

Cost of Bidding

The bidders shall bear all costs associated with the preparation and submission
of their respective bids and the Employer will in no case be responsible or liable
for those costs, regardless of the conduct or outcome of the bidding process.

Site Visit

The bidders are advised to visit and examine the surroundings and obtain for
themselves on their own responsibility all information that may be necessary for
preparing the bid and entering into a contract for construction of sheds. All cost in
this respect shall be at the bidder’'s own expense.
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IB.7

71

7.2

IB.8

8.1

IB.9

9.1

9.2

9.3

BIDDING DOCUMENTS
Contents of Bidding Documents

The Bidding Documents, in addition to invitation for bids, are those stated below
and should be read in conjunction with any Addenda issued in accordance with
Clause IB.9.

Instructions to Bidders.
Bidding Data Sheet.

General Conditions of Contract, Part-I(GCC).
Particular Conditions of Contract, Part-II((PCC).
Specifications — Special Provisions.
Specifications — Technical Provisions.

Form of Bid & Appendices to Bid.

Bill of Quantities (Appendix-D to Bid).
Form of Bid Security.

0. Form of Contract Agreement.

SOONOORWON =

The bidders are expected to examine carefully the contents of all the above
documents. Failure to comply with the requirements of bid submission will be at
the Bidder’s own risk. Pursuant to Clause IB.26, bids which are not substantially
responsive to the requirements of the Bidding Documents will be rejected.

Clarification of Bidding Documents

Any prospective bidder requiring any clarification (s) in respect of the Bidding
Documents may notify the Employer in writing through EPADS .

Amendment of Bidding Documents

At any time prior to the deadline for submission of bids, the Employer may, for any
reason, whether at his own initiative or in response to a clarification requested by
a prospective bidder, modify the Bidding Documents by issuing addendum

Any addendum thus issued shall be part of the Bidding Documents pursuant to 1B
7.1 hereof and shall be communicated in writing to all purchasers of the Bidding
Documents. Prospective bidders shall acknowledge receipt of each addendum in
writing to the Employer.

To afford prospective bidders reasonable time in which to take an addendum into
account in preparing their bids, the Employer may extend the deadline for
submission of bids in accordance with Clause 1B.20
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C.
1B.10
10.1

1B.11

11.2

PREPARATION OF BIDS
Language of Bid

The bid and all correspondence and documents related to the bid exchanged by
a bidder and the Employer shall be in the bid language stipulated in the Bidding
Data Sheet and Particular Conditions of Contract. Supporting documents and
printed literature furnished by the bidders may be in any other language provided
the same are accompanied by an accurate translation of the relevant parts in the
bid language, in which case, for purposes of evaluation of the bid, the translation
in bid language shall prevail.

Documents Comprising the Bid

The Bid shall be submitted electronically through EPADS and shall comprise two
separate online submissions, namely the Technical Bid and the Financial Bid,
in accordance with the instructions provided on EPADS. Each bidder shall upload
all required documents and information strictly in the prescribed format and
manner on EPADS within the stipulated time.

Bids submitted by a JV shall include a copy of the Joint Venture Agreement
entered into by all partners. Alternatively, a Letter of Intent to execute a Joint
Venture Agreement in the event of a successful bid shall be signed by all partners
and submitted with the bid, together with a copy of the proposed agreement. The
role to be played by each partner to be specified therein. Bids submitted by a joint
venture of two (2) or more firms shall comply with the following requirements:

(@) In case of a successful bid, the Form of JV Agreement shall be signed so
as to be legally binding on all partners within 7 days of the receipt of letter
of acceptance failing which the contract and the letter of acceptance shall
stand void and redundant.

(b)  One of the joint venture partners shall be nominated as being in charge;
and this authorization shall be evidenced by submitting a power of attorney
signed by legally authorized signatories of all the joint venture partners;

(c)  The partner-in-charge shall always be duly authorized to deal with the
Employer regarding all matters related with and/or incidental to the
execution of Works as per the terms and Conditions of JV Agreement and
in this regard to incur any and all liabilities, receive instructions, give binding
undertakings and receive payments on behalf of the joint venture;

(d)  All partners of the joint venture shall at all times and under all circumstances
be liable jointly and severally for the execution of the Contract in
accordance with the Contract terms and a statement to this effect shall be
included in the authorization mentioned under Sub-Para (b) above as well
as in the Form of Bid and in the Form of JV Agreement (in case of a
successful bid); and

(e) A copy of JV agreement shall be submitted before signing of the Contract,
stating the conditions under which JV will function, its period of duration,
the persons authorized to represent and obligate it and which persons will
be directly responsible for due performance of the Contract and can give
valid receipts on behalf of the joint venture, the proportionate participation
of the several firms forming the joint venture, and any other information
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11.3

1B.12

12.1

12.2

12.3

12.4

1B.13

13.1

necessary to permit a full appraisal of its functioning. The JV Agreement
shall be made part of the contract. No amendments / modifications
whatsoever in the joint venture agreement shall be agreed to between the
joint venture partners without prior written consent of the Employer.

The Bidder shall furnish, as part of the Technical Bid, a Technical Proposal
including a statement of work methods, equipment, personnel, schedule and any
other information as stipulated Bidding Forms, in sufficient detail to demonstrate
the adequacy of the Bidders’ proposal to meet the work requirements and the
completion time.

Bid Prices

Unless stated otherwise in the Bidding Documents, the Contract shall be for the
whole of the Works as described in IB 1.1 hereof, based on the unit rates and / or
prices submitted by the bidder.

The bidders shall fill in rates and prices for all items of the Works described in the
Bill of Quantities. Items against which no rate or price is entered by a bidder will
not be paid for by the Employer when installation and shall be deemed covered
by rates and prices for other items in the Bill of Quantities.

All duties, taxes and other levies payable by the Contractor under the Contract, or
for any other cause, as on the date 28 days prior to the deadline for submission of
bids shall be included in the rates and prices and the total Bid Price submitted by
a bidder.

Additional / reduced duties, taxes and levies due to subsequent additions or
changes in legislation shall be reimbursed / deducted.

The rates and prices quoted by the bidders are subject to adjustment during the
performance of the Contract. The bidders shall furnish the prescribed information
for the price adjustment formulae in Appendix C to Bid and shall submit with the
bids such other supporting information as required under the said clause.

Currencies of Bid and Payment

The unit rates and the prices shall be quoted by the bidder entirely in Pak rupees.
A bidder expecting to incur expenditures in other currencies for inputs to the Works
supplied from outside the Employer’s country (referred to as the “Foreign Currency
Requirements”) shall indicate the same in Appendix-B to Bid. The proportion of
the Bid Price (excluding Provisional Sums) needed by him for the payment of such
Foreign Currency Requirements either (i) entirely in the currency of the Bidder's
home country or, (ii) at the bidder’s option, entirely in Pak rupees provided always
that a bidder expecting to incur expenditures in a currency or currencies other than
those stated in (i) and (ii) above for a portion of the foreign currency requirements,
and wishing to be paid accordingly, shall indicate the respective portions in his bid.
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13.2

IB.14

14.1

14.2

IB.15
15.1

15.2

15.3

15.4

15.5

15.6

IB.16

The rates of exchange to be used by the bidder for currency conversion shall be
the TT & OD Selling Rates published or authorized by the State Bank of Pakistan
prevailing on the date of opening of bid. For the purpose of payments, the
exchange rates used in bid preparation shall apply for the duration of the Contract.

Bid Validity

Bids shall remain valid for the period stipulated in the Bidding Data Sheet after the
Date of Bid Opening specified in Clause IB.23.

In exceptional circumstances, prior to expiry of the original bid validity period, the
Employer may request that the bidders extend the period of validity for a specified
additional period which shall in no case be more than the original bid validity
period. The request and the responses thereto shall be made in writing. A bidder
may refuse the request without forfeiting his Bid Security. A bidder agreeing to the
request will not be required or permitted to modify his bid, but will be required to
extend the validity of his Bid Security for the period of the extension, and in
compliance with Clause IB.15 in all respects.

Bid Security

Each bidder shall furnish, as part of his bid, a Bid Security in the amount stipulated
in the Bidding Data Sheet in Pak Rupees or an equivalent amount in a freely
convertible currency.

The Bid Security shall be, at the option of the bidder, in the form of Deposit at Call
or a Bank Guarantee issued by a Scheduled Bank in Pakistan or from a foreign
bank duly counter guaranteed by a Scheduled Bank in Pakistan in favor of the
Employer valid for a period 28 days beyond the Bid Validity date.

Any bid not accompanied by an acceptable Bid Security shall be rejected by the
Employer as non-responsive.

The bid securities of unsuccessful bidders will be returned as promptly as possible,
but not later than 28 days after the expiration of the period of Bid Validity.

The Bid Security of the successful bidder will be returned when the bidder has
furnished the required Performance Security and signed the Contract Agreement.

The Bid Security may be forfeited:

(@) If the bidder withdraws his bid except as provided in IB 22.1;

(b) If the bidder does not accept the correction of his Bid Price pursuant to IB
27.2 hereof; or

(c) In the case of successful bidder, if he fails within the specified time limit to:
(1) Furnish the required Performance Security;

(i)  Sign the Contract Agreement, or
(iii) Furnish the required JV agreement within 7 days of the receipt of
letter

of acceptance.

Alternate Proposals by Bidder
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16.1

16.2

Should any bidder consider that he can offer any advantages to the Employer by
a modification to the designs, specifications or other conditions, he may, in
addition to his bid to be submitted in strict compliance with the Bidding
Documents, submit any Alternate Proposal(s) containing (a) technical
specifications; (b) proposed installation methodology; and (c) any other relevant
details / conditions, provided always that the total sum entered on the Letter of
Price Bid shall be that which represents complete compliance with the Bidding
Documents. The technical details and financial implication involved are to be
submitted in two separate sealed envelopes as to be followed in main bid
proposals.

Alternate Proposal(s), if any, of the lowest evaluated responsive bidder only may
be considered by the Employer as the basis for the award of Contract to such
bidder.

IB.17 Pre-Bid Meeting

17.1

17.2

17.3

17.4

The Employer may, on his own motion or at the request of any prospective
bidder(s), hold a pre-bid meeting to clarify issues and to answer any questions
on matters related to the Bidding Documents. The date, time and venue of pre-
bid meeting, if convened, is as stipulated in the Bidding Data Sheet. All
prospective bidders or their authorized representatives shall be invited to attend
such a pre-bid meeting.

The bidders are requested to submit questions, if any, in writing so as to reach
the Employer not later than seven (7) days before the proposed pre-bid meeting.

Minutes of the pre-bid meeting, including the text of the questions raised and the
replies given, will be transmitted without delay to all purchasers of the Bidding
Documents. Any modification of the Bidding Documents listed in IB 7.1 hereof,
which may become necessary as a result of the pre-bid meeting shall be made
by the Employer exclusively through the issue of an Addendum pursuant to
Clause IB.9 and not through the minutes of the pre-bid meeting.

Absence at the pre-bid meeting will not be a cause for disqualification of a bidder

IB.18 Format and Signing of Bid

18.1

18.2

18.3

18.4

Bidders are particularly directed that the amount entered on the Letter of Price
Bid shall be for performing the Contract strictly in accordance with the Bidding
Documents.

All appendices to Bid are to be properly completed and signed.

No alteration is to be made in the Letters of Price and Technical Bids nor in the
Appendices thereto except in filling up the blanks as directed. If any such
alterations be made or if these instructions be not fully complied with, the bid may
be rejected.

Any amendments such as interlineations, erasures, or overwriting shall be valid
only if they are signed or initialed by the person signing the bid.
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18.5 Bidders shall indicate in the space provided in the Letter of Technical and Price
Bids, their full and proper addresses at which notices may be legally served on
them and to which all correspondence in connection with their bids and the
Contract is to be sent.

18.6 Bidders should retain a copy of the Bidding Documents as their file copy.

D. SUBMISSION OF BIDS FOR SINGLE STAGE TWO ENVELOPE
BIDDING PROCEDURE

IB.19 Preparation of Bids (EPADS and Hard submission)

19.1 Each bidder shall submit his bid as under:

(a)
(b)

(c)

(c)

Registered firms on EPADs shall prepare / submit online e-bid (must).

copy of the Bid shall be separately sealed and put in separate envelopes
and marked as such.

The envelopes containing copies will be put in one sealed envelope and
addressed / identified as given in 1B 19.2 hereof.

The technical bid should comprise of documents listed in IB11.1 (A) & the
price bid should comprise of documents listed in IB 11.1 (B) which shall be
placed in separate envelopes in accordance with IB 11.1.

19.2 The inner and outer envelopes shall:

(@)

(b)

(c)

Be addressed to the Employer at the address provided in the Bidding Data
Sheet;

Bear the name and identification number of the contract as defined in the
Bidding Data Sheet; and

Provide a warning not to open before the time and date for bid opening, as
specified in the Bidding Data Sheet.

19.3 In addition to the identification required in IB 19.2 hereof, the inner envelope shall
indicate the name and address of the bidder to enable the bid to be returned
unopened in case it is declared “late” pursuant to Clause 1B.21

19.4 If the outer envelope is not sealed and marked as above, the Employer will
assume no responsibility for the misplacement or premature opening of the Bid.

IB.20 Deadline for Submission of Bids

201 (a)

(b)

Bids must be received by the Employer at the address specified no later
than the time and date stipulated in the Bidding Data Sheet.

Bids with charges payable will not be accepted, nor will arrangements be
undertaken to collect the bids from any delivery point other than that
specified above. Bidders shall bear all expenses incurred in the preparation
and delivery of bids. No claims will be entertained for refund of such
expenses.
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20.2

1B.21

21.
E

(d) Upon request, acknowledgment of receipt of bids will be provided to those
making delivery in person or by messenger.

The Employer may, at his discretion, extend the deadline for submission of  Bids
by issuing an amendment in accordance with Clause 1B.9, in which case all rights
and obligations of the Employer and the bidders previously subject to the original
deadline will thereafter be subject to the deadline as extended.

Late Bids

EPADS does not allow late bid submission.

BID OPENING AND EVALUATION FOR SINGLE STAGE TWO

ENVELOPE BIDDING PROCEDUR

IB. 23 Bid Opening

23.1

23.2

23.3

23.4

23.5

IB.24

241

The NDMA will open all Bids through EPADS, in public, in the presence of Bidders’
or their representatives who choose to attend, at the place, on the date and at the
time, specified in the BDS. The Bidders’ representatives present shall sign a
register as proof of their attendance

Bidders are advised to send in a representative with the knowledge of the content
of the Bid who shall verify the information read out from the submitted documents.
Failure to send a representative or to point out any un- read information by the
sent Bidder’s representative shall indemnify NDMA against any claim or failure to
read out the correct information contained in the Bidder’s Bid.

NDMA shall prepare minutes of the Bid opening. The record of the Bid opening
shall include, as a minimum. The name of the bidder, the bid price if applicable
and the present or absence of a bid security.

The Bidders’ representatives who are present shall be requested to sign on the
attendance sheet. The omission of a Bidder’s signature on the record shall not
invalidate the contents and affect the record. A copy of the record shall be
distributed to all the Bidders.

If this Bidding Document allows Bidders to quote separate prices for different
contracts, and the award to a single Bidder of multiple contracts, the methodology
to determine the lowest evaluated price of the contract combinations is that which
is most economical to the Employer.

Process to be Confidential

Information relating to the examination, clarification, evaluation and comparison of
bid and recommendations for the award of a contract shall not be disclosed to
bidders or any other person not officially concerned with such process before the
announcement of bid evaluation report which shall be done at least ten 10 days
prior to issue of Letter of Acceptance. The announcement to all Bidders will include
table(s) comprising read out prices, discounted prices, price adjustments made,
final evaluated prices and recommendations against all the bids evaluated. Any
effort by a bidder to influence the Employer's processing of bids or award
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IB.25

25.1

25.2

IB.26

26.1

26.2

26.3

1B.27

271

decisions may result in the rejection of such bidder’s bid. Whereas any bidder
feeling aggrieved may lodge a written complaint not later than fifteen (15) days
after the announcement of the bid evaluation report. However mere fact of lodging
a complaint shall not warrant suspension of the procurement process.

Clarification of Bids

To assist in the examination, evaluation and comparison of bids, the Employer
may, at his discretion, ask any bidder for clarification of his bid, including
breakdowns of unit rates. The request for clarification and the response shall be
in writing but no change in the price or substance of the bid shall be sought, offered
or permitted except as required to confirm the correction of arithmetic errors
discovered by the Employer in the evaluation of the bids in accordance with
Clause 1B.28.

If a Bidder does not provide clarifications of its Bid by the date and time set in the
Employer’s request for clarification, its bid may be rejected.

Examination of Bids and Determination of Responsiveness

Prior to the detailed evaluation of bids, the Employer will determine whether each
bid is substantially responsive to the requirements of the Bidding Documents.

A substantially responsive bid is one which (i) meets the eligibility criteria; (ii) has
been properly signed; (iii) is accompanied by the required Bid Security; (iv)
Includes signed Integrity Pact where required as per clause IB.35 and (v)
conforms to all the terms, conditions and specifications of the Bidding Documents,
without material deviation or reservation. A material deviation or reservation is one
(i) which affect in any substantial way the scope, quality or performance of the
Works; (ii) which limits in any substantial way, inconsistent with the Bidding
Documents, the Employer’s rights or the bidder’s obligations under the Contract;
(iii) adoption/rectification whereof would affect unfairly the competitive position of
other bidders presenting substantially responsive bids. Only substantially
responsive bid shall be considered for further evaluation.

If a bid is not substantially responsive, it may not subsequently be made
responsive by correction or withdrawal of the non-conforming equipment deviation
or reservation. The Employer may, however, seek confirmation/ clarification in
writing which shall be responded in writing.

Correction of Errors

Bids determined to be substantially responsive will be checked by the Employer
for any arithmetic errors. Errors will be corrected by the Employer as follows:

(@)  Where there is a discrepancy between the amounts in figures and in
words, the amount in words will govern; and

(b)  Where there is a discrepancy between the unit rate and the line item
total resulting from multiplying the unit rate by the quantity, the unit
rate as quoted will govern, unless in the opinion of the Employer
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27.2

1B.28

28.1

28.2

28.3

28.4

1B.29

29.1

29.2

there is an obviously gross misplacement of the decimal point in the
unit rate, in which case the line item total as quoted will govern and
the unit rate will be corrected.

The amount stated in the Letter of Price Bid will be adjusted by the Employer in
accordance with the above procedure for the correction of errors and with the
concurrence of the bidder, shall be considered as binding upon the bidder. If the
bidder does not accept the corrected Bid Price, his Bid will be rejected, and the
Bid Security shall be forfeited in accordance with 1B.15.6 (b) hereof.

Evaluation and Comparison of Bids

The Employer will evaluate and compare only the Bids determined to be
substantially responsive in accordance with Clause IB.26.

In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid
Price by adjusting the Bid Price as follows:

(@) Making any correction for errors pursuant to Clause 1B.27;

(b) Excluding Provisional Sums and the provision, if any, for
contingencies in the Summary Bill of Quantities, but including
competitively priced Day work; and

(c) Making an appropriate adjustment for any other acceptable variation
or deviation.

The estimated effect of the price adjustment provisions of the Conditions of
Contract, applied over the period of installation of the Contract, shall not be taken
into account in Bid evaluation.

If the Bid of the successful bidder is seriously unbalanced in relation to the
Employer’s estimate of the cost of work to be performed under the Contract, the
Employer may require the bidder to produce detailed price analyses for any or all
items of the Bill of Quantities to demonstrate the internal consistency of those
prices with the construction methods and schedule proposed. After evaluation of
the price analyses, the Employer may require that the amount of the Performance
Security set forth in Clause IB.32 be increased at the expense of the successful
bidder to a level sufficient to protect the Employer against financial loss in the
event of default of the successful bidder under the Contract.

AWARD OF CONTRACT
Award

Subject to Clauses I1B.30 and IB.34, the Employer will award the Contract to the
bidder whose bid has been determined to be substantially responsive to the
Bidding Documents and who has offered the lowest evaluated Bid Price, provided
that such bidder has been determined to be eligible in accordance with the
provisions of Clause I1B.3 and qualify pursuant to IB 29.2.

The Employer, at any stage of the bid evaluation, having credible reasons for or
prima facie evidence of any defect in bidder’s capacities, may require the bidders
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to provide information concerning their professional, technical, financial, legal or
managerial competence whether already pre-qualified or not:

Provided that such qualification shall only be laid down after recording reasons in
writing. They shall form part of the records of that bid evaluation report.

IB.30 Employer’s Right to Accept any Bid and to Reject any or all Bids

30.1 Notwithstanding Clause IB.29, the Employer reserves the right to accept or reject
any Bid, and to annul the bidding process and reject all bids, at any time prior to
award of Contract, without thereby incurring any liability to the affected bidders or
any obligation except that the grounds for rejection of all bids shall upon request
be communicated to any bidder who submitted a bid, without justification of
grounds. Rejection of all bids shall be notified to all bidders promptly.

IB.31 Notification of Award

31.1 Prior to expiration of the period of bid validity prescribed by the Employer, the
Employer will notify the successful bidder in writing (“Letter of Acceptance”) that
his Bid has been accepted. This letter shall name the sum which the Employer
will pay the Contractor in consideration of the execution and completion of the
Works by the Contractor as prescribed by the Contract (hereinafter and in the
Conditions of Contract called the “Contract Price”).

31.2 No Negotiation with the bidder having evaluated as lowest responsive or any
other bidder shall be permitted.

31.3 The notification of award and its acceptance by the bidder will constitute the
formation of the Contract, binding the Employer and the bidder till signing of the
formal Contract Agreement.

31.4 Upon furnishing by the successful bidder of a Performance Security, the
Employer will promptly notify the other bidders that their Bids have been
unsuccessful and return their bid securities.

IB.32 Performance Security

32.1  The successful bidder shall furnish to the Employer a Performance Security in
the form and the amount stipulated in the Bidding Data Sheet and the Conditions
of Contract within a period of 07 days after the receipt of Letter of Acceptance.

32.2 Failure of the successful bidder to comply with the requirements of 1B.32.1 or IB.33
or 1B.35 shall constitute sufficient grounds for the annulment of the award and
forfeiture of the Bid Security.

IB.33 Signing of Contract Agreement

331 Within 7 days from the date of furnishing of acceptable Performance Security
under the Conditions of Contract, the Employer will send the successful bidder the
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33.2

Contract Agreement in the form provided in the Bidding Documents, incorporating
all agreements between the parties.

The formal Agreement between the Employer and the successful bidder shall be
executed within 7 days of the receipt of the Contract Agreement by the successful
bidder from the Employer.

IB. 34 General Performance of the Bidders

1B.35

IB.36

The Employer reserves the right to obtain information regarding performance of
the bidders on their previously awarded contracts/works. The Employer may in
case of consistent poor performance of any Bidder as reported by the employers
of the previously awarded contracts, interiliac, reject his bid and/or refer the case
to the Pakistan Engineering Council (PEC). Upon such reference, PEC in
accordance with its rules, procedures and relevant laws of the land take such
action as may be deemed appropriate under the circumstances of the case
including black listing of such Bidder and debarring him from participation in future
bidding for similar works.

Integrity Pact

The Bidder shall sign and stamp the Integrity Pact provided at Appendix-L to Bid
in the Bidding Documents for all Federal Government procurement contracts
exceeding Rupees ten million. Failure to provide such Integrity Pact shall make
the bidder non-responsive.

Instructions not Part of Contract
Bids shall be prepared and submitted in accordance with these Instructions which

are provided to assist bidders in preparing their bids, and do not constitute part of
the Bid or the Contract Documents
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BIDDING DATA SHEET

BDS-1

Bidding Data Sheet

The following specific data for the Works to be bided shall complement, amend, or
supplement the provisions in the Instructions to Bidders. Wherever there is a conflict,
the provisions herein shall prevail over those in the Instructions to Bidders.

1.1

1.2

Name and address of the Employer:

Deputy Director (Procurement) NDMA
NDMA HQ Near ITP Office Murree Road, Islamabad.

Name of the Project & Summary of the Works:

Project: Construction of 3x Sheds for Warehouse Facilities

Summary of the Works:

S. #

Description of item/ product

Construction of 2x Sheds 70x50x30 (1x shed must bear 450-500 Tons load capacity)
Islamabad

Construction of 1x Shed 100x70x30 (500-550 Tons load capacity) Karachi

2.1

2.2

3.1

8.1

10.1

Name of the Borrower/Source of Financing/Funding Agency:
National Disaster Management Fund (NDMF)

Amount and type of financing:

Local

Eligible Bidders

a. Duly licensed by Pakistan Engineering Council (PEC) in the category C4 &
above with specialization code CE10, BC 01, EE 11.

Time limit for clarification:
Minimum number of days to seek clarification by the prospective bidder may be
inserted as 4 days.

BDS-2
Bid language:

English should be used in bidding.
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11.1 (A) The Bidder shall submit with its Technical Bid the following documents:

(@)
(b)
(c)

(d)
(e)
(f)
(9)
(h)
(i)
()
(k)
(1)
(m)

(n)

11.1(B

(a
(b

(c
(d
(e

12.5

Letter of Technical Bid

Bid Security (1B.15)
Written confirmation authorizing the signatory
of the Bid to commit the Bidder (1B.18.5)

Pending litigation information
Special Stipulations (as filled by the Employer) (appendix —A)

Proposed Construction Schedule (appendix —E)
Method of Performing the Work (appendix —F)
Availability of Critical EQuipment (appendix —G)
Construction Camp and Housing Facilities (appendix —H)
List of Sub-contractors (as required) (appendix —I)
Organization Chart for Supervisory Staff (appendix —K)
Integrity Pact (appendix —L)

Financial Competence and Access to financial  (appendix —M)
Resources

Past Performance, Current Commitment,

Qualification and Experience (appendix —N)

) The Bidder shall submit with its Price Bid the following documents:

) Letter of Price Bid

) Foreign Currency Requirements (appendix —B)
(If required and only in case of International Bidding)

) Price Adjustment under Clause 70 (appendix —C)

) Bill of Quantities (appendix —D)

) Estimated Progress Payments (appendix —J)

Discount Offered by the Bidder

Any discount offered by the Bidder on its quoted prices, shall only be considered
if such discount is either shown on the duly filled-in, signed and stamped Form of
Bid or on the Summary Page of the Priced Bill of Quantities (BOQ). In case of any
discrepancy or difference in the rate or amount of discount mentioned on the Form
of Bid (as duly filled-in and signed), and on the Summary Page of the Prices BOQ,

the discount shown on the Priced BOQ shall prevail.

Discount, if offered, through a separate letter of discount submitted with the Bid,

will not be entertained and shall be considered null & void.
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13.1 Delete the text of Sub-clause 13.1 and replace with the text; “Bidders are re?:]B/?e-g
to quote entirely in Pak. Rupees”.

14.1 Period of Bid Validity:
90 days.

15.1  Amount of Bid Security:

PKR 02 million in form of Pay order/ demand draft in favour of Director
(Procurement), NDMA. NDMA FTN number is 9011104-4

15.2 Bid Security:
The bid security shall be, at the option of the bidder, in the form of deposit at Call
or a Bank Guarantee issued by a scheduled Bank in Pakistan in favour of Director

(Procurement), NDMA valid for a period 28 days beyond the Bid Validity date.

17.1 Venue, time, and date of the pre-Bid meeting:
N/A

18.4 Number of copies of the Bid to be completed and returned: Bidders must submit
their e-bid of EPADs and 1 x Original Bid (Technical & Financial) in hard form to
NDMA.

19.2(a) Employer's address for the purpose of Bid submission:

Office of Deputy Director Procurement, NDMA HQ Near ITP Office Murree
Road, Islamabad.

19.2(b) Name and Number of the Contract:
Construction of 3x Sheds for Wearhouse facilities
20.1(a) Deadline for submission of bids:

Deadline for Submission of bid 16" January, 2026. at 1100 hours, in case of
any change the same shall be intimated through invitation letter/notice.

BDS-4
23.1 Venue, time, and date of Bid opening:

Venue: Office of Director (Procurement), NDMA HQ Near ITP Office Murree
Road, Islamabad.
Date & Time16th January, 2026 at 11:30 hours

29. Award:
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32.1

In addition to the provisions of Sub-clause 29.2, the criteria given in clause I1B-11
will be applied for award. Further, the scope of project may be reduced or
increases keeping in view the availability of funds.

Standard form and amount of Performance Security acceptable to the Employer:

The successful bidder shall provide Performance Security to the Employer in the
prescribed form. The said Security shall be furnished or caused to be furnished by
the successful bidder within 14 days after the receipt of the Letter of Acceptance.
The Performance Security shall be of an amount equal to 10% of the Contract
Price stated in the Letter of Acceptance. Such Security shall be in the form of
either (a) bank guarantee from any Scheduled Bank in Pakistan.
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Letters of Technical Bid/ Price Bid, and Appendices to Bid
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LTB-1
Letter of Technical Bid

Date: .o,

Bid Reference No: Construction of 3x Sheds for Wearhouse facilities

To:

We, the undersigned, declare that:

(@)

(b)

()

We have examined and have no reservations to the Bidding Documents, including Addenda issued in accordance with Instructions to
Bidders (IB) 9;

We offer to install and complete in conformity with the Bidding Documents the following Works:

Our Bid consisting of the Technical Bid and the Price Bid shall be valid for a period of 30 days from the date fixed for the bid submission
deadline in accordance with the Bidding Documents, and it shall remain binding upon us and may be accepted at any time before the
expiration of that period;

As security for due performance of the under takings and obligations of our bid, we submit here with a Bid security, in the amount
specified in Bidding Data Sheet, which is valid (at least) 28 days beyond validity of Bid itself.

We are not participating, as a Bidder or as a subcontractor, in more than one bid in this bidding process, other than alternative offers
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submitted in accordance with 1B16 (as applicable) .
LTB-2

(f)  We agree to permit Employer or its representative to inspect our accounts and records and other documents relating to the bid submission
and to have them audited by auditors. This permission is extended for verification of any information provided in our Technical Bid which
comprises all documents enclosed herewith in accordance with I1B.11.1 of the Bidding Data Sheet.

N AN e e
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LPB-1

Letter of Price Bid

Date: o,
Bid Reference No: Construction of 3x Sheds for Warehouse Facilities

o TR

We, the undersigned, declare that:

(a) We have examined and have no reservations to the Bidding Documents, including Addenda issued in accordance with Instructions to
Bidders (IB)9;

(b) The total price of our Bid, excluding any discounts offered in item (c) below is:

(c) The discounts offered and the methodology for their application are:

(d) Our Bid shall be valid for a period of ........ days from the date fixed for the bid submission deadline in accordance with the Bidding
Documents, and it shall remain binding upon us and may be accepted at any time before the expiration of that period;
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(e) If our Bid is accepted, we commit to obtain a performance security in accordance with the Bidding Documents;
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LPB-2

(f)  We understand that this bid, together with your written acceptance thereof included in your notification of award, shall constitute a binding
contract between us, until a formal contract is prepared and installation and we do hereby declare that the Bid is made without any
collusion, comparison of figures or arrangement with any other bidder for the Works.

(g) We understand that you are not bound to accept the lowest evaluated bid or any other bid that you may receive.

(h) We agree to permit Employer or its representative to inspect our accounts and records and other documents relating to the bid submission
and to have them audited by auditors. This permission is extended for verification of any information provided in our Technical Bid which
comprises all documents enclosed herewith in accordance with 1B.11.1 of the Bidding Data Sheet.

(i) If awarded the contract, the person named below shall act as Contractor's  Representative.
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Appendix-A to Bid: Special Stipulations

Clause
Conditions of Contract

Engineer’s Authority to issue Variation

15% of the Contract Price stated in

1. in emergency 2.1 the Letter of Acceptance.
. The law to be applied is the law of
2. | Law applicable 5.1(b) Islamic Republic of Pakistan
3. | Amount of Performance Security 10.1 |1_0% of Contract Price stated in the
etter of Acceptance.
. - Within 15 days from the date of
4. | Time for Furnishing Programme 14.1 receipt of Letter of Acceptance.
5 Minimum amount of Third Party 232 Rs.30,000 per occurrence with
" | Insurance ' number of occurrences unlimited.
Within 14 days from the date of
receipt of Engineer’s Notice to
6. | Time for Commencement 41.1 | Commence which shall be issued
within fourteen (14) days after
signing of Contract Agreement.
43 1 90 days (3 months) from the date
7. | Time for Completion 48. 2’ of receipt of Engineer’s Notice to
' Commence.
0.1% for each day of delay in
completion of the Works subject to
8. |a) Amount of Liquidated Damages 47.1 | a maximum of 10% of Contract
Price stated in the Letter of
Acceptance.
g) Amount of interim Liquidated 47.3 | Half of provision of clause 47.1
amages
9. | Defects Liability Period 49.1 | 365 Days from the effective date of

Taking Over Certificate.

A-1
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. 5 % of the amount of Interim
10. | Percentage of Retention Money 60.2 Payment Certificate.
5 . .
11. | Limit of Retention Money 60.2 5 % of Contract Price stated in the
Letter of Acceptance.
Minimum amount of Interim Payment .
12 Certificates (Running Bills) 60.2 | Rs. 2.00 Million
Time of Payment from delivery of
13. | Engineer’s Interim Payment Certificate 60.10 | 15 days
to the Employer.
5 - .
14. | Mobilization Advance 60.12 20 % of Contract Price as stated in
the Letter of Acceptance.
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Appendix-B to Bid: Foreign Currency Requirements

NOT USED

A-2
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Appendix-C to Bid: Price Adjustment under Clause 70 of Conditions of Contract

Not Applicable/ Clause Deleted

A-3
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A-4
Appendix-D to Bid: Bill of Quantities
A. Preamble
1. The Bill of Quantities shall be read in conjunction with the Conditions of Contract, Specifications.
2. The quantities given in the Bill of Quantities are estimated and provisional, and are given to provide a common basis for bidding. The basis

of payment will be the actual quantities of work installation by the Contractor and verified by the Engineer and valued at the rates and prices
entered in the priced Bill of Quantities, where applicable, and otherwise at such rates and prices as the Engineer may fix in accordance with
provisions of the Contract.

3. The rates and prices entered in the priced Bill of Quantities shall, except insofar as it is otherwise provided under the Contract include all
costs of Contractor’s plant, labour , supervision, equipment, installation, insurance, profit, taxes and duties, together with all general risks,
liabilities and obligations set out or implied in the Contract. Furthermore all duties, taxes and other levies payable by the Contractor under the
Contract, or for any other cause, as on the date 28 days prior to deadline for submission of Bids, shall be included in the rates and prices
and the total Bid Price submitted by the Bidder.

4. A rate or price shall be entered against each item in the priced Bill of Quantities, whether quantities are stated or not. The cost of items
against which the Contractor will have failed to enter a rate or price shall be deemed to be covered by other rates and prices entered in the
Bill of Quantities.

5. The whole cost of complying with the provisions of the Contract shall be included in the items provided in the priced Bill of Quantities, and
where no items are provided, the cost shall be deemed to be distributed among the rates and prices entered for the related items of the
Works.

6. General directions and description of work and equipment are not necessarily repeated nor summarised in the Bill of Quantities. References

to the relevant sections of the Bidding Documents shall be made before entering prices against each item in the priced Bill of Quantities.

7. Provisional sums included and so designated in the Bill of Quantities shall be expended in whole or in part at the direction and discretion of
the Engineer in accordance with Sub-Clause 58.2 of Part |, General Conditions of Contract.
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A-5
Appendix-D to Bid
BILL OF QUANTITIES

B. Work Items
1. The Bill of Quantities contains the following Bills and Schedule:

Summary Bill of Quantities

2. Bidders shall price the Bill of Quantities in Pakistani Rupees only.

(Separate Volume-ll)
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A-6

Appendix-E to Bid: Proposed Construction Schedule

Pursuant to Sub-Clause 43.1 of the General Conditions of Contract, the Works shall be completed on or before the date stated in Appendix-A to
Bid. The Bidder shall provide as Appendix-E to Bid, the Construction Schedule in the bar chart (CPM, PERT or any other to be specified herein)
showing the sequence of work items and the period of time during which he proposes to complete each work item in such a manner that his proposed
programme for completion of the whole of the Works and parts of the Works may meet Employer’'s completion targets in days noted below and
counted from the date of receipt of Engineer’s Notice to Commence (Attach sheets as required for the specified form of Construction Schedule):

Description Time for Completion

a) Whole Works days

b) Part-A (Civil Work) days (If applicable)
c) Part-B (Plumbing Work) days (If applicable)
d) Part-C (Electrical Work) days (If applicable)

e) Part-D (External Work) days (If applicable)
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A-7
Appendix-F to Bid: Method of Performing the Work

The Bidder is required to submit a narrative outlining the method of performing the Work. The narrative should indicate in detail and include but not
be limited to:

1. Organization Chart indicating head office and field office personnel involved in management and supervision, engineering, equipment
maintenance and purchasing.

2. Mobilization in Pakistan, the type of facilities including personnel accommodation, office accommodation, provision for maintenance and for
storage, communications, security and other services to be used.

3. The method of executing the Works, the procedures for installation of equipment and machinery and transportation of equipment and supply
to the site.
4. Quality control / Quality assurance measures to be adopted including procedures to be followed for carrying out all tests required under

specifications.



Bidding Data Sheet

A-8
Appendix-G to Bid: List of Major Equipment — Related Items

The Bidder will provide a list of all major equipment and related items, under separate heading for items owned, to be purchased or to be arranged
on lease by him to carry out the Works. The information shall include make, type, capacity, and anticipated period of utilization for all equipment
which shall be in sufficient detail to demonstrate fully that the equipment will meet all requirements of the Specifications.

LIST OF MAJOR EQUIPMENT
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arranged on
Lease

Owned Descriptio | Capacit | Conditio Present Date of | Period of
Purchased | n of Unit y HP n Location Delivery | Work on
or Leased (Make, Rating or Source at Site Project

Model,
Year)
1 2 3 4 5 6 7
a. Owned
b. To be
Purchased
c. Tobe
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A-9
Appendix-G to Bid

Equipment:

The bidder shall plan the concrete work using batching plant. The Bidder must demonstrate that it has the batching plant which shall be made
available at project site.
The bidder must demonstrate that it has the key equipment listed hereafter:

PLANT/EQUIPMENT

Under Nos.
No. Equipment Total Utilization waiting to Min. Number
Type and Nos. on other be shifted Required for this
Characteristics available projects, if to new Project

applicable | Project(s)
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A-10
Appendix-H to Bid: Construction Camp and Housing Facilities

The Contractor in accordance with Clause 34 of the Conditions of Contract shall provide description of his construction camp’s facilities and staff
housing requirements.

The Contractor shall be responsible for pumps, electrical power, water and electrical distribution systems, and sewerage system including all fittings,
pipes and other items necessary for servicing the Contractor’s construction camp.

The Bidder shall list or explain his plans for providing these facilities for the service of the Contract as follows:
1. Site Preparation (clearing, land preparation, etc.).
2. Provision of Services.

a) Power (expected power load, etc.).

b) Water (required amount and system proposed).

c) Sanitation (sewage disposal system, etc.).

3. Construction of Facilities

a) Contractor’s Office. Workshop and Work Areas (areas required and proposed layout, type of construction of buildings, etc.).
b) Warehouses and Storage Areas (area required, type of construction and layout).



Bidding Data Sheet

C) Housing and Staff Facilities (Plans for housing for proposed staff, layout, type of construction, etc.).

4. Construction Equipment Assembly and Preparation (detailed plans for carrying out this activity).

A-11
Appendix-H to Bid

Other ltems Proposed (Security services, etc.). The Contractor should mention here what are his proposed environmental measures for the
project as per EPA rules like treatment of wastewater and water quality etc. The Contractor shall submit a detailed EMP (Environmental

Management Plan) to describe how materials are removed from site and disposed off at a safe location, prevention for the contamination of
ground and surface water in neighboring areas etc. including remedial measures for adoption.

6. Detail of testing Lab with testing equipment etc.



Bidding Data Sheet

A-12
Appendix-l to Bid: List of Subcontractors

Not Applicable
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A-13
Appendix-J to Bid

ESTIMATED PROGRESS PAYMENTS

Bidder's estimate of the value of work which would be installation by him during each of the periods stated below, based on his Programme of the
Works and the Rates in the Bill of Quantities, expressed in thousands of Pakistani Rupees:

Quarter/ Year/ Period Amounts
(Rs.)
1 2
Ist Month
2nd Month

3rd Month
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Bid Price
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A-14

Appendix-K to Bid: Organization Chart for the Supervisory Staff and Labour
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A-15

Appendix-L to Bid: Integrity Pact

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BY THE SUPPLIERS OF GOODS, SERVICES & WORKS IN
CONTRACTS WORTH RS. 10.00 MILLION OR MORE

Contract No. Dated
Contract Value:
Contract Title:

....................................... [Name of Supplier] hereby declares that it has not obtained or induced the procurement of any contract, right, interest,
privilege or other obligation or benefit from Government of Pakistan (GoP) or any administrative subdivision or agency thereof or any other entity owned
or controlled by GoP through any corrupt business practice.

Without limiting the generality of the foregoing, [name of Supplier] represents and warrants that it has fully declared the brokerage, commission, fees etc.
paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or
indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or
subsidiary, any commission, gratification, bribe, finder’'s fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining
or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit in whatsoever form from GoP, except that which has been
expressly declared pursuant hereto.

[Name of Supplier] certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to
the transaction with GoP and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

[Name of Supplier] accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking
any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other
obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and remedies available to GoP under any law, contract
or other instrument, be voidable at the option of GoP.

Notwithstanding any rights and remedies exercised by GoP in this regard, [name of Supplier] agrees to indemnify GoP for any loss or damage incurred
by it on account of its corrupt business practices and further pay compensation to GoP in an amount equivalent to ten time the sum of any commission,
gratification, bribe, finder's fee or kickback given by [name of Supplier] as aforesaid for the purpose of obtaining or inducing the procurement of any
contract, right, interest, privilege or other obligation or benefit in whatsoever form from GoP.
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Name of Employer: .................. Name of Contractor: ............
Signature: ... Signature: ...........coeiiienns

[Seal] [Seal]

A-16

Appendix-M to Bid: Financial Competence and Access to Financial Resources

The financial position of the bidder shall be checked as per following details:

1. SOUNDNESS AND ACCESS TO FINANCIAL RESOURCES:

“The Bidder must demonstrate access to, or availability of, financial resources such as liquid assets, unencumbered real assets, lines of
credits, and other financial means, other than any contractual advance payments, to meet the financial requirements of the contract in the
amount of his bid. As a minimum the Bidder must show that his resources, in term of at least his latest years working capital and line of
credits, will be adequate to cover an amount equivalent to his bid price and current work commitments i.e.

[5 x working capital + Project specific lines of credit*— 40% of current contract commitments] > Bid price.

Working capital is the difference between current assets and current liabilities and measures the firm’s ability to generate cash in the short
term.”

*Any line of credit indicated for this (tendered) project needs to have been certified by the Bank and the said certificate is enclosed with this
Appendix.

2. AVERAGE ANNUAL CONSTRUCTION TURNOVER
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Bidders’ to list their certified yearly
Criteria turnover for last 3 years

Minimum average annual
construction turnover of Pak
Rupees 150 Million.
Calculated as total certified
payments received for
contracts in progress or
completed, within the last 3
years.

A-17

Appendix-N to Bid: Past Performance, Current Commitment, Qualification And Experience

1) General Installation Experience

Requirement Bidder to Role
Provide details
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Fast track working (90 days > PKRs 100
Million) experience under installation
contracts in the role of contractor,
subcontractor, or management contractor
for at least the last 3 years prior to the bid
submission deadline.

2) Contracts of Similar Size and Nature

3) Personnel

Requirement

Bidder to
provide

specific details

Role

Participation as contractor, management
contractor, or subcontractor, in at least
one (1) Contract within the last 3 years,
with a value of at least Rs. 100 Million that
has been successfully or is substantially
completed on fast track basis and that are
similar to the proposed works. The
similarity shall be based on the physical
size, complexity, methods, technology or
other characteristics as indicated in these
Bidding Documents.

Minimum
Tot_al requirement Total Work
i No in for the .
No. | Position " Experience
the Project
Firm [years]

Nos.
already
posted

on
other
projects

Nos.
being
allocated
for this
project

Professional
credits
points*
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The Bidder must demonstrate
the key positions that meet the

A-18

Al | WIN

4)  Data regarding past performance and present commitment of the Bidders:

Present Commitment

Date of Progress
Name of
. Name of
Sr No. ongoing %A %A t
C Emplover . bAge as vAge a
project(s) ploy Start Completion planned actual

Remarks
regarding
delays if
applicable

Satisfactory
performance
certificate
from
employer
(Minimum
requirement)

@O AW N

that it has the personnel for
following requirements:

Appendix-N to Bid

Number of projects that a bidder can undertake to construct/installed as per PEC works by laws is aggregate Professional Credit Points (PCPs)
authorized for a category of licensee divided by the PCP of installation and capital cost of single project under consideration.
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For example C-3 category contractor should have a minimum of 15 PCPs as per table ‘A’ below from the Bye Laws/S.R.O. 568(1)/87 at all times
and the PCP of individual project (costing say 100 million rupees) is 5 calculated on the basis of 1 PCP for every 20 million project cost. It means
the contractor can have ongoing projects up to 3 (15 + 5) number of this size.

Table A:-
Average .
. Largest . Minimum
c Limit Of. annualf project Pa|_d up requirement
Contractor's onstruction | value o value capital or of
Category g?s’.t O]: wlorlf[ gor during last ne\tl\//c?t;?]ltal professional
(M?|J|§)Cn ye:asars 5 years (m?llion credit points
. (Million (PCP
rupees ) (million rupees) rupees) credit)
rupees)
C4 Up to 100 10 20 5 15

The evaluation of the personnel shall be carried out as per PEC Engineering Bye Laws 1987 and review his qualification accordingly. PCP/ minimum
requirement of staff required for the contractor’s works in hand should be in accordance with the provisions of PEC’s works byelaws. For example,
subject to the other conditional points and limits, a single registered Engineer is given 1 PCP for each year of experience in the construction and
operation of engineering works (subject to a minimum of 10 PCPs and maximum of 30 PCPs). The contractor setup has to meet the minimum PCP
requirements all time during the currency of the contract for engineering staff to be deployed/ already deployed.
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Credential evaluation

Sr. Name Compulsory Requirements Supporting Documents Total marks 50
of firms 30 & above = A
Less than 30 =
B
Bid Form Bid Proof of | Proof An Affidavit on | An Affidavit on Audit Bank Company Experience | Current
Security | registrat | of Rs.100/- value | Rs.100/- stamp | report for | Statement | details work order | Commitments /
ion with | Active | stamp paper | paper for goods/ | ast three | for the last | including [Satisfactory | Projects in Hand
FBR Tax for non services years Three year | manpower, report from
Income | Payer | pjacklisting according to verified by | & Audit strength, previous
Tax & (ATL) NDMA specs. Chartered | Reports Machinery / | . c;hents in
Sales Methodology of | Accountant Plants similar product
Tax and work and Work | Eirm warehouses
PEC Plan showing etc.
annual
turnover
100 Million
Yes/No Yes/ No Yes/ No | Yes/No Yes/No 05 points 05 points 10 points 10 points 10 points 10 Points Total 50
1 2 3 4 5 6 7 8 9 10 1" 12
1
2
3
4
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Appendix - O to Bid: List of Approved Manufacturers

(The manufacturer references provided here below are indicative of minimum quality and
specifications required for such materials. Any other manufacturer items having at least
the same quality and specifications are acceptable subject to the approval of the
Employer/Engineer).

The Contractor should note that only material from those manufacturers specified in the
list of approved manufacturers shall be allowed to be used on this Project. The Contractor
shall submit literature/catalogue/samples etc. of all the items from each of the specified
manufacturer to the Engineer who shall then decide and approve the sample and the
manufacturer. Where the item involves any finishes such as paints, external coasting,
etc. The Contractor shall erect mock-up samples of the specified manufacturers for
the selection and approval of the Engineer.

The responsibility lies with the Contractor for establishing the genuineness of any
material/product/item for its make and origin as specified below:-

Sr.No. Item Manufacturer(s) / Supplier(s)

CIVIL WORKS

1. Sand Lawarancepur

2 Crushed Stone / Aggregate Margalla

3. PCC Blocks Source as approved by the “Engineer”.
4 Steel Reinforcement The Contractor must provide a

certification from the concerned Steel
Mill that the steel reinforcement has
been manufactured from Pakistan Steel
Mill Billet and should conform to the
Technical Specifications.

5. Paints & Varnish i. ICI Dulux
ii. Burger Robbialac
6. Hardware Stays and Handles . Pistol
ii. Sitara
iii. Milas
7. Glass for Doors or Windows Ghani or best quality locally available as
approved by the Engineer.
8. False Ceiling DONG FENG BOARD (DFB Gypsum)
or Approved Equivalent.
9. Porcelain / Ceramic Tiles Master, Sonex
10. Vitrified Tiles National Tiles or as approved by the

Engineer.
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Sr.No. Item

Manufacturer(s) / Supplier(s)

PLUMBING WORKS

1. G.I PIPES i. L
ii. Jamal
2. Pipes and Fitting in . Dadex (Polydex),
Polypropylene Random . Beta
(PPR)
3. G.| Pipes (Specials) i. HE China
i. TG China
4. Gate Valves and Sluice . Anwar
Valves ii. Mughal
5. Cast Iron (Spun) Pipes & i. Alpine
Fittings and Fixtures ii. Teepu
6. Asbestos Pipe i. Dadex
ii. Ravi
7. UPVC Pipes and Fittings i. Dadex,
i Beta
8. RCC Pipes As per Technical Specifications and as
approved by the Engineer.
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Sr.No. Item

Manufacturer(s) / Supplier(s)

ELECTRICAL WORKS (ALL Fixtures must be Hi

gh Bay / Flame proof)

1. Light Fixture i. Philips
ii. Fast
iii. Sun Light

2. Cables and Wires i Pakistan Cables
ii. Newage Cables
iii. Fast Cables

3. PVC Conduit Accessories i Dadex
ii. Beta

4, Steel Conduit & Accessories i Hilal Industries
ii. lIL
iii. Victory

5 Fans i Pak
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ii. Yunas
iii.. Asia

6 MCCB, MCB'’s i. Schneider, Fuiji (imported)
ii. Marlin Gerlin (France)
iii. Mitsubishi (Japan)
iv. Bosch (Germany)
V. Legrand (France)
vi. Siemens (Germany)
Vii. Teraski (Japan)
viii. Hager (France)

7 Distribution Boards, i Elmetec

Main and Sub-Main Panel ii. Techman
Boards iii. ITC

iv. Electrech
V. JEI
Vi. Fico
Vii. PEL
viii Siemens
iX. Alsthom
X. Electromech

8 Switches, Sockets etc. i Bosch
ii. Legrand
iii. Clipsal
iv. PPI

A-22

9 Back Boxes, Pull Boxes etc. i Bosch
ii. Beta
iii. Legrand
iv. Clipsal

Authorized Signature and official Seal :

Name:

Date:
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BID SECURITY
PERFORMANCE SECURITY
CONTRACT AGREEMENT
MOBILIZATION ADVANCE GUARANTEE
AND
INDEMNITY BOND FOR SECURED ADVANCE
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BID SECURITY
(Bank Guarantee)

Security Executed on

(Date)
Name of Surety (Bank) with Address:

(Scheduled Bank in Pakistan)
Name of Principal (Bidder) with Address

Penal Sum of Security Rupees . (Rs.

)

Bid Reference No.

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bid and
at the request of the said Principal (Bidder) we, the Surety above named, are held and
firmly bound unto
(hereinafter called the 'Employer’) in the sum stated above for the payment of which
sum well and truly to be made, we bind ourselves, our heirs, executors, administrators
and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Bidder has
submitted the accompanying Bid dated for Bid No.
for (Particulars of Bid) to the said Employer; and

WHEREAS, the Employer has required as a condition for considering said Bid that the
Bidder furnishes a Bid Security in the above said sum from a Scheduled Bank in Pakistan
or from a foreign bank duly counter-guaranteed by a Scheduled Bank in Pakistan, to the
Employer, conditioned as under:

(1)  that the Bid Security shall remain in force up to and including the date 28 days
after the deadline for validity of bids as stated in the Instructions to Bidders or as
it may be extended by the Employer, notice of which extension(s) to the Surety is
hereby waived;

(2) that the Bid Security of unsuccessful Bidders will be returned by the Employer
after expiry of its validity or upon signing of the Contract Agreement; and

(3) that in the event of failure of the successful Bidder to execute the proposed
Contract Agreement for such work and furnish the required Performance Security,
the entire said sum be paid immediately to the said Employer pursuant to Clause
15.6 of the Instruction to Bidders for the successful Bidder's failure to perform.

NOW THEREFORE, if the successful Bidder shall, within the period specified therefore,
on the prescribed form presented to him for signature enter into a formal Contract with
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the said Employer in accordance with his Bid as accepted and furnish within twenty eight
(28) days of his being requested to do so, a Performance Security with good and sufficient
surety, as may be required, upon the form prescribed by the said Employer for the faithful
performance and proper fulfilment of the said Contract or in the event of non-withdrawal
of the said Bid within the time specified for its validity then this obligation shall be void
and of no effect, but otherwise to remain in full force and effect.

F-2

PROVIDED THAT the Surety shall forthwith pay the Employer, the said sum upon first
written demand of the Employer (without cavil or argument) and without requiring the
Employer to prove or to show grounds or reasons for such demand, notice of which shall
be sent by the Employer by registered post duly addressed to the Surety at its address
given above.

PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding
whether the Principal (Bidder) has duly performed his obligations to sign the Contract
Agreement and to furnish the requisite Performance Security within the time stated
above, or has defaulted in fulfilling said requirements and the Surety shall pay without
objection the said sum upon demand from the Employer forthwith and without any
reference to the Principal (Bidder) or any other person.

IN WITNESS WHEREOF, the above bounden Surety has executed the instrument under
its seal on the date indicated above, the name and seal of the Surety being hereto affixed
and these presents duly signed by its undersigned representative pursuant to authority
of its governing body.

SURETY (Bank)
WITNESS: Signature
1. Name
Title
Corporate Secretary (Seal) Corporate Guarantor (Seal)
2.

Name, Title & Address
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FORM OF PERFORMANCE SECURITY
(Bank Guarantee)

Guarantee
No.

Executed on

Expiry date

[Letter by the Guarantor to the Employer]

Name of Guarantor (Bank) with
address:

(Scheduled Bank in Pakistan)
Name of Principal (Contractor) with
address:

Penal Sum of Security (express in words and
figures)

Letter of Acceptance No. Dated

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding
Documents and above said Letter of Acceptance (hereinafter called the Documents) and
at the request of the said Principal we, the Guarantor above named, are held and firmly
bound unto the

(hereinafter called the Employer) in the penal sum of the amount stated above for the
payment of which sum well and truly to be made to the said Employer, we bind ourselves,
our heirs, executors, administrators and successors, jointly and severally, firmly by these
presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has
accepted the Employer's above said Letter of Acceptance for
(Name of Contract) for the

(Name of Project).

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all
the undertakings, covenants, terms and conditions of the said Documents during the
original terms of the said Documents and any extensions thereof that may be granted by
the Employer, with or without notice to the Guarantor, which notice is, hereby, waived
and shall also well and truly perform and fulfill all the undertakings, covenants terms and
conditions of the Contract and of any and all modifications of said Documents that may
hereafter be made, notice of which modifications to the Guarantor being hereby waived,
then, this obligation to be void; otherwise to remain in full force and virtue till all
requirements of Clause 49, Defects Liability, of Conditions of Contract are fulfilled.
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Our total liability under this Guarantee is limited to the sum stated above and it is a
condition of any liability attaching to us under this Guarantee that the claim for payment
in writing shall be received by us within the validity period of this Guarantee, failing which
we shall be discharged of our liability, if any, under this Guarantee.

We, (the Guarantor), waiving all objections
and defences under the Contract, do hereby irrevocably and independently guarantee to
pay to the Employer unconditionally, within twenty four hours without delay upon the
Employer's first written demand without cavil or arguments and without requiring the
Employer to prove or to show grounds or reasons for such demand any sum or sums up
to the amount stated above, against the Employer's written declaration that the Principal
has refused or failed to perform the obligations under the Contract which payment will be
effected by the Guarantor to Employer’s designated Bank & Account Number.

PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding
whether the Principal (Contractor) has duly performed his obligations under the Contract
or has defaulted in fulfilling said obligations and the Guarantor shall pay without objection
any sum or sums up to the amount stated above upon first written demand from the
Employer within twenty four hours, unconditionally and without any reference to the
Principal or any other person.

IN WITNESS WHEREOF, the above-bounden Guarantor has executed this Instrument
under its seal on the date indicated above, the name and corporate seal of the Guarantor
being hereto affixed and these presents duly signed by its undersigned representative,
pursuant to authority of its governing body.

Guarantor (Bank)

Witness:
1. Signature
Name
Corporate Secretary (Seal)
Title

Name, Title & Address Corporate Guarantor (Seal)
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FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the

day of (month) 20 between
(hereafter called the “Employer”) of the one part and
(hereafter called the “Contractor”) of the

other part.
WHEREAS the Employer is desirous that certain Works, viz should

be executed by the Contractor and has accepted a Bid by the Contractor for the execution
and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents after incorporating addenda / Clarification as agreed or
otherwise, if any, except those parts relating to Instructions to Bidders shall be
deemed to form and be read and construed as part of this Contract, viz:

(@) The Contract Agreement;

(b) The Letter of Acceptance;

(c) The completed Form of Bid;

(d) Special Stipulations (Appendix-A to Bid);

(e) The Particular Conditions of Contract — Part Il;
(f) The General Conditions — Part |;

(9) The priced Bill of Quantities (Appendix-D to Bid);
(h) The completed Appendices to Bid (B, C, E to O);
() The Specifications.

(k) (any other)

3. In consideration of the payments to be made by the Employer to the Contractor
as hereinafter mentioned, the Contractor hereby covenants with the Employer to
execute and complete the Works and remedy defects therein in conformity and in
all respects with the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor, in consideration of the
execution and completion of the Works as per provisions of the Contract, the
Contract Price or such other sum as may become payable under the provisions of
the Contract at the times and in the manner prescribed by the Contract.
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IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed
on the day, month and year first before written in accordance with their respective laws.

Signature of the Contactor Signature of Employer

(Seal) (Seal)

Signed, Sealed and Delivered in the presence of:

Witness: Witness:

(Name, Title and Address) (Name, Title and Address)
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MOBILIZATION ADVANCE GUARANTEE/BANK GUARANTEE
Guarantee No. Date
WHEREAS (hereinafter called the 'Employer') has entered into a

Contract for

(Particulars of Contract)
with (hereinafter called the "Contractor’).

AND WHEREAS, the Employer has agreed to advance to the Contractor, at the
Contractor's request, an amount of Rupees (Rs

) which amount shall be advanced to the Contractor as per provisions of the
Contract.

AND WHEREAS, the Employer has asked the Contractor to furnish Guarantee to secure
the mobilization advance for the performance of his obligations under the said Contract.

AND WHEREAS,

(Scheduled Bank in Pakistan)
(hereinafter called the “Guarantor”) at the request of the Contractor and in consideration
of the Employer agreeing to make the above advance to the Contractor, has agreed to
furnish the said Guarantee.

NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor shall use the
advance for the purpose of above mentioned Contract and if he fails and commits default
in fulfilment of any of his obligations for which the advance payment is made, the
Guarantor shall be liable to the Employer for payment not exceeding the aforementioned
amount.

Notice in writing of any default, of which the Employer shall be the sole and final judge,
on the part of the Contractor, shall be given by the Employer to the Guarantor, and on
such first written demand, payment shall be made by the Guarantor of all sums then due
under this Guarantee without any reference to the Contractor and without any objection.

This Guarantee shall remain in force until the advance is fully adjusted against payments
from the Interim Payment Certificates of the Contractor or until
whichever is earlier.

(Date)
The Guarantor's liability under this Guarantee shall not in any case exceed the sum of
Rupees (Rs
)-

This Guarantee shall remain valid up to the aforesaid date and shall be null and void after
the aforesaid date or earlier if the advance made to the Contractor is fully adjusted against
payments from Interim Payment Certificates of the Contractor provided that the
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Guarantor agrees that the aforesaid period of validity shall be deemed to be extended if
on the above mentioned date the advance payment is not fully adjusted.

F-8

GUARANTOR

Signature
Name
Title

wn =

WITNESS

1.

Corporate Secretary (Seal)

(Name Title & Address) Corporate Guarantor(Seal)
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INDEMNITY BOND
FOR SECURED ADVANCE

AGAINST MATERIALS BROUGHT AT SITE
(ON RS.40 NONJUDICIAL STAMP PAPER)

This Deed of Indemnity is issued by M/s.

(Name of the Contractor) in
favour of M/s. (Name of the Employer).

Whereas (hereinafter called the Employer) has paid
the Secured Advance against the cost of material through any Bank or like agency by
any other method by virtue of the terms of the contract existing between the parties. The
details of the material and their price for which secured advance is being sought for the
period till  consumption of the
material is as under:-

1. at Rs.
per = Rs.
2. at Rs.
per = Rs.
3. at Rs.
per = Rs.
4. at Rs.
per = Rs.
THEREFORE THIS DEED OF INDEMNITY WITHNESSETH AS FOLLOWS:
I/We of M/s.
do hereby indemnify M/s for all losses due to thefts, arson, pilferage, loss

due to flood and inundation, shortage, deterioration and depreciation etc. through any act
of Man or God or slump in the Market of any or all the materials financed or paid by the
Employer on our request for financing payment against material.

I/We shall indemnify
against any or all claims, action damages arising out of or resulting to the said material.

I/We further declare that we will faithfully abide by the
above declaration and solemnly affirm that we will not remove, sell, pilferage any of the
materials against which M/s has paid us such a secured advance and will not
pledge the same with any Bank, Finance Corporation, Firm, Company, Individual or the
like agency or create any change whereon in any from what so ever.

I/We do hereby also declare that in the event of
my/our infringement of the declaration made above will be entitled to
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forfeit all such material and also proceed against me/us according to the relevant clause
pertaining to breach of contract and further invoke the power or seek any remedies

secured of under the contract Agreement signed with us or
otherwise available under law.

Place Dated

Contractor
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[Notes on the Conditions of Contract]
The Conditions of Contract comprise two parts:

(a) Partl - General Conditions of Contract
(b) Partll - Particular Conditions of Contract

Over the years, a number of “model” General Conditions of Contract have evolved. The
one used in these Standard Bidding Documents was prepared by the International
Federation of Consulting Engineers (Federation Internationale des Ingenieurs-Conseils,
or FIDIC), and is commonly known as the FIDIC Conditions of Contract.(The used version
is the fourth edition, 1987, reprinted in 1992 with further amendments).

The FIDIC Conditions of Contract have been prepared for an ad measurement (unit price
or unit rate) type of contract, and cannot be used without major modifications for other
types of contract, such as lump sum, turnkey, or target cost contracts.

The standard text of the General Conditions of Contract chosen must be retained intact
to facilitate its reading and interpretation by bidders and its review by the Client. Any
amendments and additions to the General Conditions, specific to the contract in hand,
should be introduced in the Particular Conditions of Contract.

The use of standard conditions of contract for all civil Works will ensure
comprehensiveness of coverage, better balance of rights or obligations between
Employer and Contractor, general acceptability of its provisions, and savings in time and
cost for bid preparation and review, leading to more economic prices.

The FIDIC Conditions of Contract are copyrighted and may not be copied, faxed, or
reproduced. Without taking any responsibility of its being accurate, Pakistan Engineering
Council with prior consent of FIDIC Secretariat, has reproduced herein the FIDIC General
Conditions of Contract for reference purpose only which cannot be used by the
users for preparing their bidding documents. The bidding document may include a
purchased copy, the cost of which can be retrieved as part of the selling price of the
bidding document. Alternatively, the FIDIC Conditions of Contract can be referred to in
the bidding documents, and the bidders are advised to obtain copies directly from FIDIC.*

* Add the following text if the bidding documents, as issued, do not include a copy:
“Copies of the FIDIC Conditions of Contract can be obtained from:
FIDIC Secretariat
P.O. Box 86
1000 Lausanne 12
Switzerland
e-mail: fidic.pub@fidic.org — FIDIC.org/book
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F I DI FEDERATION INTERNATIONAL DES INGENIEURS-CONSEILS

CONDITIONS OF CONTRACT
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(@)

(@)

PC-1
PART Il - PARTICULAR CONDITIONS OF CONTRACT

Definitions

(i) The Employer is: Director (Admin), NDMA,
Address: NDMA HQ Opposite Margalla Town Muree Road, Islamabad.
(i) Add the following text at the end:

“and who is duly registered with Pakistan Engineering Council in the appropriate
category possessing valid registration.”

(iv)  The Engineer is: Director General (NEOC), NDMA,
Address: NDMA HQ Opposite Margalla Town Muree Road, Islamabad.

or any other competent person appointed by the Employer, and notified to the
Contractor, to act in replacement of the Engineer. Provided always that except in
cases of professional misconduct, the outgoing Engineers is to formulate his
certifications/ recommendations in relation to all outstanding matters, disputes and
claims relating to the execution of the Works during his tenure.

The following paragraph is added:

(a)
(b)

(b)

(b)
(b)

(e)

(vi)  “Bidder or Tenderer’ means any person or persons, company, corporation,
firm or Joint venture submitting a Bid or Tender.
(i) The words “ if completed” appearing in the third line and at the end of the
paragraph are deleted.

(v)  The following is added at the end of the paragraph:

The word “Tender” is synonymous with “Bid” and the word “Tender
Documents” with “Bidding Documents”.

The following paragraph is added:
(vii)  The words between brackets “if any” are deleted.

(viii) Amend Part — | to read as under:
“ Appendices to Tender” means Appendices A through M annexed to the
Tender and forming part thereof.

Through Part — |, the term ‘Appendix to Tender’ wherever appears in the
text shall be replaced by the term “Appendices to Tender”.

(ix) “Programme” means the programme to be submitted by the Contractor in
Accordance with Sub-Clause 14.1 and any approved revisions thereto.
(iii)  “Defects Liability Certificate” means the final certificate of completion of the
Works issued by the Engineer certifying that the works have been
completed and
any defects therein have been remedied by the Contractor.

(i) The text is deleted and substituted with the following:



Particular Conditions of Contract

PC-2

“Contract Price” means the sum stated in the Letter of Acceptance as payable to
the Contractor for the execution and completion of the Works subject to such
additions thereto or deductions there from as may be made and remedying of any
defects therein in accordance with the provisions of the Contract.

Add the following expression:
(h)  “Project” means Construction of 3 x Warehouses

21 Engineer's Duties and Authority

With reference to Sub-Clause 2.1(b), the following provisions shall also apply;

The Engineer shall obtain the specific approval of the Employer before carrying
out his duties in accordance with the following Clauses:

(i)

(ii)
(iif)

Consenting to the sub-letting of any part of the Works under Sub-Clause
4.1 “Subcontracting”.

Certifying additional cost determined under Sub-Clause 6.4, 12.2 & 42.2

Any action under Sub-Clause 10.1, 10.3 and Sub-Clause 21.1, 21.2, 22.3
& 25.1 “Insurance “.

Any action under Sub Clause 40.2.
Any action under Clauses 44.1, 44.2 and 44.3.

Any action under Clause 47.1 “Liquidated Damages for Delay” interim
liquidated Damages for delay Clause 47.3.

Issuance of “Taking Over Certificate” under Sub Clauses 48.1, 48.2 and
48.3.

Issuing a Variation Order under Clause 51 except:

a) In an emergency” situation, as stated here below, if such variation
would increase the Contract Price by the amount stated in the
Appendix-A to Bid.

Fixing rates or prices under Sub Clause 52.2.

Extra payment as a result of Contractor’s claims under Sub Clauses 53.4

&53.5, including notifying acceptance of any principle relating to a particular

claim by the contractor.

Release of Retention Money to the Contractor under Sub-Clause 60.3
“Payment of Retention Money”.
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(xii)  Issuance of “Final Payment Certificate” under Sub-Clause 60.8.
(xiii)  Issuance of “Defect Liability Certificate” under Sub-Clause 62.1.
(xiv)  Certifying additional payment under Sub Clauses 65.3 & 65.5.
(xv)  Release from performance under the law under Sub Clause 66.1

(xvi)  Certifying additional clause under clause — 70.

* (If in the opinion of the Engineer an emergency occurs affecting the safety of life
or of the Works or of adjoining property, the Engineer may, without relieving the
Contractor of any of his duties and responsibilities under the Contract, instruct the
Contractor to execute all such work or to do all such things as may, in the opinion
of the Engineer, be necessary to abate or reduce the risk. The Contractor shall
forthwith comply with any such instruction of the Engineer. The Engineer shall
determine an addition to the Contract Price, in respect of such instruction, in
accordance with Clause 52 and shall notify the Contractor accordingly, with a copy
to the Employer.)

2.1(c) The following words are added at the end of this Sub Clause.

2.2

2.7

2.8

“or to order any words involving delay or any extra payment by the Employer or to
make any variation of or in the Works or the Contract.”

Engineer’s Representative

Add the following paragraph:

The Employer shall ensure that the Engineer's Representative is a professional
engineer as defined in the Pakistan Engineering Council Act 1975 (V of 1976).
The following Sub-Clauses 2.7 and 2.8 are added:

Engineer Not Liable

Approval, reviews and inspection by the Engineer of any part of the Works does
not relieve the Contractor from his sole responsibility and liability for the supply of
materials, plant and equipment for construction of the Works and their parts in
accordance with the Contract and neither the Engineer's authority to act nor any
decision made by him in good faith as provided for under the Contract whether to
exercise or not to exercise such authority shall give rise to any duty or
responsibility of the Engineer to the Contractor, any Subcontractor, any of their
representatives or employees or any other person performing any portion of the
Works.

Replacement of the Engineer

“If the Employer intends to replace the Engineer, the Employer shall, not less than
14 days before the intended date of replacement, give notice to the Contractor, of
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4.1

4.3

5.1

5.2

the name, address and relevant experience of the intended replacement Engineer.
The Employer shall not replace the Engineer with a person against whom the
Contractor raises reasonable objection by notice to the Employer, with supporting
particulars.”
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The words “the Engineer” in the third line are deleted and the words “ the
Employer” are substituted thereof.

Approval of Sub - Contractors

Prior approval of Engineer shall be obtained for employment of sub-contractors if
need for which full details of sub-contractor would be needed including resources
available, key

Prior approval of Engineer Prior approval of Engineer shall be obtained for
employment of sub-contractors if need for which full details of
sub-contractor would be needed including resources available, key staff and past
experience of the firm before accord of such an approval.

In the event of dispute between sub-contractor and main contractor, the contractor
shall indemnify the Employer and Engineer against such dispute and resulting
litigation. Also contractor shall not nominate employer and Engineers as
“respondents” or “witness” in courts of law in process of their litigations.

Language(s) and Law

(@)  The Contract Documents shall be drawn up in the English language.
(b)  The Contract shall be subjected to the Laws of Islamic Republic of Pakistan

Priority of Contract Documents

The documents listed at (1) to (6) of the Sub-Clause are deleted and substituted
with the following:

(1) The Contract Agreement;

(2) The Letter of Acceptance;

(3) The completed Form of Bid;

(4) Special Stipulations (Appendix-A to Bid);

(5) The Particular Conditions of Contract — Part Il;
(6) The General Conditions — Part |;

(7) The completed Appendices to Bid (B, C, E to L);
(8) The Specifications;

(9) The priced Bill of Quantities (Appendix-D to Bid);
(10)  The Drawings;

In case of discrepancies between drawings, those of larger scale shall govern
unless they are superseded by a drawing of later date regardless of scale. All
Drawings and Specifications shall be interpreted in conformity with the Contract
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6.1

6.6

6.7

7.2

10.1

and these Conditions. Addendum, if any, shall be deemed to have been
incorporated at the appropriate places in the documents forming the Contract.

Add the following Sub-Clauses:
The words “Unless otherwise provided by the Contract” are added before the words
“ the Drawings” at the beginning of the Sub-Clause.”

Shop Drawings

The Contractor shall submit to the Engineer for review 3 copies of all shop and
erection drawings applicable to this Contract as per provision of relevant Sub-
Clause of the Contract.
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Review and approval by the Engineer shall not be construed as a complete check
but will indicate only that the general method of construction and detailing is
satisfactory and that the Engineer’'s review or approval shall not relieve the
Contractor of any of his responsibilities under the Contract.

As-Built Drawings

At the completion of the Works under the Contract, the Contractor shall furnish to
the Engineer 6 copies and one reproducible of all drawings amended to conform
with the Works as built. The price of such Drawings shall be deemed to be included
in the Contract Price.

Permanent Works Designed by Contractor
The following Para is added:

(c)  The design and construction drawings shall be provided by the
Employer/Engineer. However., in case of any changes required in
the design to meet the specific site requirements, the Contractor
shall submit his proposal for such changes in the design, which will
be implemented after necessary approval from the
Employer/Engineer.

Performance Security
The text is deleted and substituted with the following:

The Contractor shall provide Performance Security to the Employer in the
prescribed form. The said Security shall be furnished or caused to be furnished by
the Contractor within 14 days after the receipt of the Letter of Acceptance. The
Performance Security shall be of an amount equal to 10% of the Contract Price
stated in the Letter of Acceptance. Such Security shall, at the option of the bidder,
be in the form of either (a) bank guarantee from any Scheduled Bank in Pakistan
or (b) bank guarantee from a bank located outside Pakistan duly counter-
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11.1

121

12.2

guaranteed by a Scheduled Bank in Pakistan or (c) an insurance company having
at least AA rating from PACRA/JCR.

The cost of complying with requirements of this Sub-Clause shall be borne by the
Contractor.

The following Sub-Clause10.4 is added:

Performance Security Binding on Variations and Changes

The Performance Security shall be binding irrespective of changes in the
quantities or variations in the Works or extensions in Time for Completion of the

Works which are granted or agreed upon under the provisions of the Contract.
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This Sub-Clause is deleted and the following is substituted thereof:

The Contractor shall be deemed to have inspected and examined the Site and its
surroundings and to have satisfied himself submitting his Tender as to:

(i) the nature of the hydrological and climate conditions,
(i) the grounds and sub-surface conditions (so far as it is practicable)
and having

taken into account any information in connection therewith which may
have been provided by or on behalf of the Employer, provided the
Contractor shall make his own interpretation thereof,

(iii) the form and nature of the Site,

(iv) the extent and nature of the work and materials necessary for the
completion of the work including their factual availability and reached at
site costs at the bid submission stages,

(v) the means of communication and access to the Site,

(vi) the accommodation he may require, and, in general, shall be deemed to
have obtained for himself all necessary information, subject as above
mentioned, as to risks, contingencies and all circumstances which may
influence of affect his Tender.

After the word “Quantities” and the comma appearing in the third line, the following
words as inserted: “and the schedule of rate and prices, if any”,

This Sub-Clause is deleted and the following is substituted therefore:
If however during the execution of the works, the Contractor encounters artificial

obstructions or physical conditions, other than climatic conditions or conditions
due thereto, on the site, which obstructions or conditions could not, in his opinion,
have been reasonably foreseen by an experienced contractor, the Contractor shall
forthwith give notice thereof to the Engineer with a copy of the Employer, and if
the Contractor is of the opinion that additional costs will be incurred as a result
thereof, he shall, if he intends to make any claim for additional payment, give
notice to the Employer as well as the Engineer specifying the artificial obstructions
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12.3

12.4

13.1

13.2

141

or physical conditions encountered, details or the anticipated effects thereof, the
measures he is taking or proposing to take, together with an estimate of the costs
thereof and the extent of the anticipated delay or interference with the execution
of the works. Following receipt of such notice, the Engineer may, inter alia:

(a)  Approve in writing such measures with or without modification, give written
instructions as to how the artificial obstructions or physical conditions are
to be dealt with.

No claim for additional costs in respect of artificial obstructions or physical
conditions shall be entertained unless notice as above mentioned has been
served within the time specified in Clause 53.1.
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To the extent that the Engineer is of the opinion that the whole or part of the
aforesaid physical conditions or artificial obstruction could not reasonably have
been foreseen by an experienced Contractor, the Engineer shall, after due
consultation with the Employer and the Contractor, determine:

(@)  Any extension of time to which the Contractor is entitled under Clause 44,
and the amount of any costs which may have been reasonably incurred by
the Contractor by reason of encountering such conditions or obstructions
and to which the Contractor is entitled.

The words between brackets “or his delegate” are deleted and the following is
substituted therefore:

“or, subject to the limit of the authority conferred on them in accordance with Sub-
Clause 2.3 and 2.4, the Engineer’s Representative and his Assistants:

If the contractor is of the opinion that any instruction by the Engineer under the
Clause is such as would entitle him to additional payment on the grounds that such
instruction is not within the purview of the Contract cannot be reconciled with its
expressed or implied terms unless it is considered as a variation of the Contract,
then, without prejudice to the obligation of the Contractor to comply with such
instruction, the Contractor shall, immediately upon receipt of same, give notice to
the Employer and the Engineer of his intention to claim additional payment and
furnish, within 28 days from the date of issue of the instruction in question,
particulars of such claim. Should the Contractor fail to comply with these
requirements, he shall be deemed to have waived any claim arising from such
instruction of the Engineer.

Programme to be Submitted

The Contractor shall submit two copies of the Program of Work referred to Clause
14.1 before start of the works in the Mobilization period at site after detailed survey
of site. The program shall be reviewed every three (3) months or earlier as
required by Engineer and should include a chart of the principal quantities of the
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14.3

14.5

(b)

Works forecast for execution monthly, and an update schedule of payment
expected to be made to the Contractor by the Employer.

The program should be computerized and drawn on the critical path method
identifying all items of work including the Temporary Works. Progress reporting by
the Contractor should be supported on the monthly basis with an update analysis
of the progress including a statement on items which are or are about become
critical to the Progress of Works, along with proposal on how the Contractor
intends to alleviate the situation. This record of revises program shall also be one
of the bases of consideration for time extension if and when requested by the
Contractor. The contractor shall provide a licensed copy of the approved software
with training of the staff and the Engineer for reviewing the submitted program
within 28 days of award of the work at no extra cost.
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Cash Flow Estimate to be Submitted

The detailed Cash Flow Estimate shall be submitted within 14 days from the date
of receipt of Letter of Acceptance

The following Sub-Clause 14.5 is added:
Detailed Programme and Monthly Progress Report

For purposes of Sub-Clause 14.1, the Contractor shall submit to the Engineer
detailed programme for the following:

(1) Execution of Works;

(2) Labour Employment;

(3) Local Material Procurement;

(4) Material Imports, if any; and

(5) Other details as required by the Engineer.

During the period of the Contract, the Contractor shall submit to the Engineer
not

later than the 8th day of the following month, 10 copies each of Monthly Progress
Reports covering:

(1) A Construction Schedule indicating the monthly progress in
percentage;
(2) Description of all work carried out since the last report; The actual

work compared to the original approval programme including production
rate or other data to interpret the actual progress

(3) Description of the work planned for the next 56 days sufficiently
detailed to enable the Engineer to determine his programme of
inspection and testing;

4) Monthly summary of daily job record;

(5) Photographs to illustrate progress ;and
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15.2

15.3

16.3

16.4

(6) Information about problems and difficulties encountered, if any, and
proposals to overcome the same.
(7) Record of unexpected events, accidents etc. including the points that

contractor ask or hope that Engineer to give explanation, decision or
definition for relevant items.

(8) Description of all construction material, plant and equipment
available at site and then provide details of receipts for the month for these
items.

During the period of the Contract, the Contractor shall keep a daily record of the

work progress, which shall be made available to the Engineer as and when

requested. The daily record shall include particulars of weather conditions,
number of men working, deliveries of materials, quantity, location and assignment
of Contractor’s equipment.
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The following Sub-Clauses 15.2 and 15.3 are added:
Language Ability of Contractor’s Representative
The Contractor’s authorized representative shall be fluent in the English language.
Alternately an interpreter with ability of English language shall be provided by the
Contractor on full time basis.

Contractor’s Representative

The Contractor’s authorised representative and his other professional engineers
working at Site shall register themselves with the Pakistan Engineering Council.

The Contractor’s authorised representative at Site shall be authorised to exercise
adequate administrative and financial powers on behalf of the Contractor so as to
achieve completion of the Works as per the Contract.

The following Sub-Clauses 16.3 and 16.4 are added:

Language Ability of Superintending Staff of Contractor

A reasonable proportion of the Contractor's superintending staff shall have a
working knowledge of the English language. If the Contractor’s superintending
staff are not fluent in English language, the Contractor shall make competent

interpreters available during all working hours in a number deemed sufficient by
the Engineer.

Employment of Local Personnel
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18.1

19.3

19.4

The Contractor is encouraged, to the extent practicable and reasonable, to employ
staff and labour from sources within Pakistan.

The following Sub-Clauses 19.3 and 19.4 are added:
Borehole and Exploratory Excavation
The text of Sub-Clause is deleted and substituted by the following:

The building has been designed with assumed bearing capacities for various types
of soil. These values should be verified by the Contractor before placement of
foundation. The Contractor shall investigate the bearing capacity through the
confirmatory geotechnical investigations and intimate the Engineer for review of
the design, if required. All costs incurred in this regard be borne by the Contractor
and cost thereof shall be deemed to have been included in the total price quoted
by the Contractor.
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Add the following Sub-Clause.
Safety Precautions

In order to provide for the safety, health and welfare of' persons, and for prevention
of damage of any kind, all operations for the purposes of or in connection with the
Contract

shall be carried out in compliance with the Safety Requirements of the
Government of Pakistan with such modifications thereto as the Engineer may
authorise or direct and the Contractor shall take or cause to be taken such further
measures and comply with such further requirements as the Engineer may
determine to be reasonably necessary for such purpose.

The Contractor shall make, maintain and submit reports to the Engineer
concerning safety, health and welfare of persons and damage to property, as the
Engineer may from time to time prescribe.

Lighting Work at Night

In the event of work being carried out at night, the Contractor shall at his own
cost, provide and maintain such good and sufficient light as will enable the work
to proceed satisfactorily and without danger. The approaches to the Site and the
Works where the night-work is being carried out shall be sufficiently lighted. All
arrangement adopted for such lighting shall be to the satisfaction of the
Engineer’s Representative.
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(@)

(b)

(c)

(d)

(h)

foreseen by

reasonably

The words “rectify such loss or damages so that the Permanent Works conform”
appearing in the fourth and fifth lines, are deleted and the following is substituted
therefore.

“‘Repair and make good the same, so that, at completion ,the Permanent Works
shall be in good order and condition and in conformity.”

Employer’s Risks

The Employer’s risks are:

Delete the text and substitute with the following:

insofar as they directly affect the execution of the Works in Pakistan:

(i)

(i)
(iii)

(iv)

(v)

war and hostilities (whether war be declared or not), invasion, act of foreign
enemies,
rebellion, revolution, insurrection, or military or usurped power, or civil war,
ionizing radiations, or contamination by radioactivity from any nuclear fuel,
or from any nuclear waste from the combustion of nuclear fuel, radioactive
toxic explosive or other hazardous properties of any explosive nuclear
assembly or nuclear component thereof,
pressure waves caused by aircraft or other aerial devices travelling at sonic
or supersonic speeds,
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riot, commotion or disorder, unless solely restricted to the employees of the
Contractor or of his Subcontractors and arising from the conduct of the
Works;

loss or damage due to the use or occupation by the Employer of any Section or
part of the Permanent Works, except as may be provided for in the Contract;

loss or damage to the extent that it is due to the design of the Works, other than
any part of the design provided by the Contractor or for which the Contractor is
responsible; and

any operation of the forces of nature (insofar as it occurs on the Site) which an
experienced contractor:

(i)
(ii)

could not have reasonably foreseen, or

could reasonably have foreseen, but against which he could not

reasonably have taken at least one of the following measures:

(@)  preventloss or damage to physical property from occurring by taking
appropriate measures, or

(b)  insure against.

Any operation of the forces of nature which could not reasonably have been

an experienced contractor or against which such contractor could not be

expected to provide by taking precautionary measures or by way of insurance.
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21.2

21.4

25.5

271

31.2

Insurance of Works and Contractor’s Equipment

Add the following para (d) at the end:
(d)  Automobile liability insurance of all licensed vehicles owned and operated
on the Contract for a sum sufficient to provide their replacement at the Site.

(@) The Employer and the Contractor, from the start of work at the Site until the
date of issue of the relevant Taking — Over Certificate in respect of the works or
any section or part thereof, as the case may be, against all loss or damages from
whatsoever cause arising, other than the risks stated in Clause 24, provided ,
however, that with respect to the Employer’s risk defined in Paragraph (g) of Sub-
Clause 20.4, such exclusion shall be limited to loss of or damage to any part of
the works resulting from a cause solely due to a faulty design thereof provided by
the Engineer, but shall not extend so any consequent loss of or damage to any
other part of the works.

Exclusions

The text is deleted and substituted with the following:

There shall be no obligation for the insurances in Sub-Clause 21.1 to include loss
or damage caused by the risks listed under Sub-Clause 20.4 paras (a) (i) to (iv).
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The following Sub-Clause 25.5 is added:
Insurance Company

The Contractor shall be obliged to place all insurances relating to the Contract
(including, but not limited to, the insurances referred to in Clauses 21, 23 and 24)
with either National Insurance Company of Pakistan or any other insurance
company operating in Pakistan and acceptable to the Employer.

Costs of such insurances shall be borne by the Contractor.
The following Sub-Clause 31.3 is added:

The words “by the Contractor or any of his Sub-Contractors” are inserted after the
word “Site” in the second line.

(1) The words “ other contractor, or to the Employer or such
authority as aforementioned” are inserted after the words “by any such”
in the first line of Sub-paragraph (b) of Sub-Clause 31.2.
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31.3

34.2

34.3

34.4

34.5

(2) The words “other contractor or for the Employer or such authority
aforementioned” are inserted after the words “any such” at the end
of sub-paragraph (c).

(3) The last three lines of Sub-Contractor 31.2 are deleted and the
following is substituted therefore:
“The Engineer shall determine an addition to the Contract Price in
accordance with Clause 52 after consultation with the Employer and
the Contractor.

Co-operation with other Contractors

During the execution of the Works, the Contractor shall co-operate fully with other
contractors working for the Employer at and in the vicinity of the Site and also
shall provide adequate precautionary facilities not to make himself a nuisance to
local residents and other contractors.

The following Sub-Clauses 34.2 to 34.12 are added:
Rates of Wages and Conditions of Labour

The Contractor shall pay rates of wages and observe conditions of labour not less
favourable than those established for the trade or industry where the work is
carried out. In the absence of any rates of wages or conditions of labour so
established, the Contractor shall pay rates of wages and observe conditions of
labour which are not less favourable than the general level of wages and
conditions observed by other employers whose general circumstances in the trade
or in industry in which the Contractor is engaged are similar.
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Employment of Persons in the Service of Others

The Contractor shall not recruit his staff and labour from amongst the persons in
the services of the Employer or the Engineer; except with the prior written consent
of the Employer or the Engineer, as the case may be.

Housing for Labour

Save insofar as the Contract otherwise provides, the Contractor shall provide and
maintain such housing accommodation and amenities as he may consider
necessary for all his supervisory staff and labour, employed for the purposes of or
in connection with the Contract including all fencing, electricity supply, sanitation,
cookhouses, fire prevention, water supply and other requirements in connection
with such housing accommodation or amenities. On completion of the Contract,
these facilities shall be handed over to the Employer or if the Employer so desires,
the temporary camps or housing provided by the Contractor shall be removed and
the Site reinstated to its original condition, all to the approval of the Engineer.

Health and Safety
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34.6

34.7

34.8

34.9

34.10

34.11

Due precautions shall be taken by the Contractor, and at his own cost, to ensure
the safety of his staff and labour at all times throughout the period of the Contract.
The Contractor shall further ensure that suitable arrangements are made for the
prevention of epidemics and for all necessary welfare and hygiene requirements.

Epidemics

In the event of any outbreak of illness of an epidemic nature, the Contractor shall
comply with and carry out such regulations, orders and requirements as may be
made by the Government, or the local medical or sanitary authorities, for purpose
of dealing with and overcoming the same.

Supply of Water

The Contractor shall, so far as is reasonably practicable, having regard to local
conditions, provide on the Site, to the satisfaction of the Engineer or his
representative, adequate supply of drinking and other water for the use of his staff
and labour.

Alcoholic Liquor or Drugs

The Contractor shall not, otherwise than in accordance with the Statutes,
Ordinances and Government Regulations or Orders for the time being in force,
import, sell, give, barter or otherwise dispose of any alcoholic liquor or drugs, or

permit or suffer any such importation, sale, gift, barter or disposal by his
Subcontractors, agents, staff or labour.
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Arms and Ammunition

The Contractor shall not give, or otherwise dispose of to any person or persons,
any arms or ammunition of any kind or permit or suffer the same as aforesaid.

Festivals and Religious Customs

The Contractor shall in all dealings with his staff and labour have due regard to all
recognised festivals, days of rest and religious and other customs.

Disorderly Conduct

The Contractor shall at all times take all reasonable precautions to prevent any
unlawful, riotous or disorderly conduct by or amongst staff and labour and for the
preservation of peace and protection of persons and property in the neighbourhood
of the Works against the same.
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34.12 Compliance by Subcontractors

35.2

35.3

36.4

36.5

36.5

36.6

38.2

The Contractor shall be responsible for compliance by his Subcontractors of the
provisions of this Clause.

The following Sub-Clauses 35.2 and 35.3 are added:
Records of Safety and Health

The Contractor shall maintain such records and make such reports concerning
safety, health and welfare of persons and damage to property as the Engineer
may from time to time prescribe.

Reporting of Accidents

The Contractor shall report to the Engineer details of any accident as soon as
possible after its occurrence. In the case of any fatality or serious accident, the
Contractor shall, in addition, notify the Engineer immediately by the quickest
available means.

Sub paragraph (a) of this Sub-Clause is amended to read as follow:

(@)  “not so intended by or provided for in the Contract or reasonably required
as aforesaid in sub-paragraph (a) of Sub-Clause 36.3".

Of the general conditions in Part | is renumbered as Sub-Clause 36.6. A new Sub-
Clause 36.5 is inserted as follows
If the Engineer suspects that any materials, plant workmanship incorporated in
any part or parts of the works may not be in accordance with the provisions of the
Contract, he may require the contractor to carry out any test which in the opinion
of the Engineer is necessary to verify the quality of such part or parts of the works
and the cost of such test so required shall be borne by the Contractor if it shows
that such part or parts of the
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works are not in accordance with the provisions of the Contract. But if otherwise,
Sub-Clause 36.6 shall apply.

The following Sub-Clause 36.6 is added:
Use of Pakistani Materials and Services

The Contractor shall , so far as may be consistent with the Contract, make the
maximum use of materials, supplies, plant and equipment indigenous to or
produced or fabricated in Pakistan and services, available in Pakistan provided
such materials, supplies, plant, equipment and services shall be of required
standard.

This Sub-Clause is deleted and the following substituted therefore :-
The Contractor shall uncover any part or parts of the works, or make openings in
or through the same as the Engineer may form time to time instruct and shall
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47.2

47.3

51.2

reinstate and make good such part of parts to the satisfaction of the Engineer. If
any such part or parts have been covered up or put out of view after compliance
with the requirements of Sub-Clause 38.1 and are found to be executed in
accordance with the Contract, the Engineer shall, after consultation with the
Employer and the Contractor, determine the amount of Contractor's cost s in
respect of such uncovering, making openings in or through, reinstating and making
good the same, provided that the Contractor has, upon receipt of the Engineer’s
order, and in any Engineer and the Employer of his intention to claim such
expenses. In any other case all costs shall be borne by the Contractor.

Add the following Para at the end of the Sub-Clause:

The employer may initiate the case of encashment of performance guarantee with
consultation of the Engineer to execute the remaining work on Risk and Cost of
the Contractor.

Commencement of Works

The text is deleted and substituted with the following:

The Contractor shall commence the Works on Site within the period named in
Appendix-A to Bid from the date of receipt by him from the Engineer of a written
Notice to Commence. Thereafter, the Contractor shall proceed with the Works with
due expedition and without delay.

The following Sub-Clause 47.3 is added:

Reduction of Liquidated Damages

Delete and replace the contents of Clause 47.2 with following: In case of non-
compliance of actual progress achieved at site when compared with approved
program, the contractor may be liable to pay in that case interim liquidated
damages under this clause at the rate of half the Liquidated damages as
mentioned in clause 47.1 which are re-fundable

PC-16
(Regarding Interim Liquidated Damages)

Add this additional clause for interim liquidated damages. It states,

“The Contractor is to carry out work at site according to approved clause 14
programme & may have to be updated as per requirement of the Engineer. If the
contractor is found to be consistently behind the schedule in the two consecutive
quarters, he is liable for recovery of

interim liquidated damages at half rate as liquidated damages as under clause
47.1 which may be refunded if the progress again matches the approved work
schedule any time during the currency of the works. Alternately he is liable for
action under clause 63 of condition of contract, as per normal provisions of the
Contract”.

Instructions for Variations
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52.1

52.2

52.3

This Sub-Clause is deleted and the following is substituted therefore:

No such variation shall be made by the Contractor without an instruction in writing
by the Engineer with a copy of Employer. Provided that no order in writing shall be
required for increase or decrease in the quantity of any work where such increase
or decrease is not the result of an order given under this Clause, but is the result
of the quantities exceeding or being less than those stated in the Bill of Quantities.
Provided also that if for any reason the Engineer shall consider it desirable to give
any such instruction verbally, the Contractor shall comply with such instruction and
any confirmation in writing of such verbal instruction given by the Engineer,
whether before or after the carrying out of the instruction, shall be deemed to be
an order in writing within the meaning of this Clause. Provided further that if the
Contractor shall within seven days of his receipt of verbal instruction confirm the
content thereof in writing to the Engineer, with a copy to the Employer, and such
confirmation is not contradicted in

writing within fourteen days by the Engineer, the verbal instruction so confirmed
shall be deemed to be an order in writing by the Engineer.

Valuation of Variations

This Sub-Clause is deleted and the following is substituted therefore:

All extra or additional work done or work omitted by the order of the Engineer shall
be valued at the rates and prices set out in the Contract if, in the opinion of the
Engineer, the same shall be applicable. If the Contract does not contain any rates
or prices applicable to the extra or additional work, then suitable rates and prices,
based so far as may be reasonable on the Contract rates and prices, shall be
agreed, after due consultation with the Employer, by the Engineer with the
Contactor. Failing such agreement, the Engineer shall fix such rates and prices as
are, in his opinion, appropriate. The mark-up for profit, overhead and taxes etc.
are to be considered as 25% of the costs pertaining to assessed labour, material
and / or equipment rental in rate break-up for approval.

Add the following to the first paragraph of Sub-Clause 52.2:
“Provided that no change in the unit rates or prices quoted shall be considered for
items included in the Schedule of Day Work Rates notwithstanding the quantity of
work performed under such Schedule. Provide further that no change in the unit
rates or prices quoted shall be considered for any item in the Schedule to the Bill
of Quantities, unless
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such item individually accounts for an amount of more than 2 percent of the sum
named in the Letter of Acceptance, and the actual quantity of work performed
under the item exceeds or falls short of the original billed quantity by more than
twenty five (25) percent”.

Variations Exceeding 15 Percent

Delete the text of the heading and replace with the text “Variation Exceeding 25
Percent”.
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53.4

54.3

54.5

59.

60.1

60.2

60.10

Delete the text “in excess of 15 percent” in the second line of third paragraph and
replace with the text “in excess of 25 percent’.

Failure to Comply

This Sub-Clause is deleted in its entirety.
Customs Clearance

Add the following at the end, before the full stop:

“but shall no be liable to the Contractor for any loss resulting from clearance being
delayed or refused”.

Conditions of Hire of Contractor’s Equipment
The following paragraph is added:

The Contractor shall, upon request by the Engineer at any time in relation to any
item of hired Contractor’'s Equipment, forthwith notify the Engineer in writing the
name and address of the Owner of the equipment and shall certify that the
agreement for the hire thereof contains a provision in accordance with the
requirements set forth above.

The following Sub-Clauses 59.4 & 59.5 are added:
Delete Clause 59 in its entirety.
Monthly Statements

In the first line after the word “shall”, the following is added:

“on the basis of the joint measurement of work done under Clause 56.1,

Monthly Payments

In the first line, “28” is substituted by “14”.
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Time for Payment

The text is deleted and substituted with the following:

The amount due to the Contractor under any Interim Payment Certificate issued
by the Engineer pursuant to this Clause, or to any other terms of the Contract,
shall , subject to Clause 47, be paid by the Employer to the Contractor within 42
days after such Interim Payment Certificate has been jointly verified by Employer
and Contractor, or, in the case of the Final Certificate referred to in Sub Clause
60.8, within 60 days after such Final Payment Certificate has been jointly verified
by Employer and Contractor; Provided that the Interim Payment shall be caused
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60.11

in 42 days and Final Payment in 60 days in case of foreign funded project. In the
event of the failure of the Employer to make payment within the times stated, the
Employer shall pay to the Contractor compensation at the 28 days rate of
KIBOR+2% per annum for local currency and LIBOR+1% for foreign currency,
upon all sums unpaid from the date by which the same should have been paid.
The provisions of this Sub-Clause are without prejudice to the Contractor's
entitlement under Clause 69.

The following Sub-Clause 60.11is added:

Secured Advance on Materials

a) The Contractor shall be entitled to receive from the Employer Secured
Advance against an indemnity bond acceptable to the Employer of such
sum as the Engineer may consider proper in respect of non-perishable
materials brought at the Site but not yet incorporated in the Permanent
Works provided that:

(1)

(2)

(3)

(4)

(5)

(6)

The materials are in accordance with the Specifications for the
Permanent Works;

Such materials have been delivered to the Site and are properly
stored and protected against loss or damage or deterioration to the
satisfaction of the Engineer but at the risk and cost of the Contractor;

The Contractor’s records of the requirements, orders, receipts and
use of materials are kept in a form approved by the Engineer, and
such records shall be available for inspection by the Engineer;

The Contractor shall submit with his monthly statement the
estimated value of the materials on Site together with such
documents as may be required by the Engineer for the purpose of
valuation of materials and providing evidence of ownership and
payment therefor;

Ownership of such materials shall be deemed to vest in the
Employer and these materials shall not be removed from the Site or
otherwise disposed of without written permission of the Employer;
and
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The sum payable for such materials on Site shall not exceed 75 %
of the (i) landed cost of imported materials, or (ii) ex-factory / ex-
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warehouse price of locally manufactured or produced materials, or
(iii) market price of other materials.

(b)  The recovery of Secured Advance paid to the Contractor under the above
provisions shall be effected from the monthly payments on actual
consumption basis.

60.12 Financial Assistance to Contractor

(a) An interest-free Mobilization Advance up to 15 % of the Contract Price stated
in the Letter of Acceptance shall be paid by the Employer to the Contractor in
two equal parts upon submission by the Contractor of a Mobilization Advance
Guarantee for the full amount of the Advance in the specified form from a
Scheduled Bank in Pakistan acceptable to the Employer:

(1) First part within 14 days after signing of the Contract Agreement or
date of receipt of Engineer's Notice to Commence, whichever is
earlier; and

(2)  Second part within 42 days from the date of payment of the first part,
subject to the satisfaction of the Engineer/Employer as to the state
of mobilization of the Contractor.

(b)  This Advance shall be recovered in equal installments; first installment at
the expiry of third month after the date of payment of first part of Advance
and the last installment two months before the date of completion of the
Works as per Clause 43 hereof.

63.1 Default of Contractor
The following para is added at the end of the Sub-Clause:

Provided further that in addition to the action taken by the Employer against the
Contractor under this Clause, the Employer may also refer the case of default of
the Contractor to Pakistan Engineering Council for punitive action under the
Construction and Operation of Engineering Works Bye-Laws 1987, as amended
from time to time.

65.2 Special Risks
The text is deleted and substituted with the following:

The Special Risks are the risks defined under Sub-Clause 20.4 sub paragraphs (a)
(i) to (a) (v).
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In the sixth to eight lines, the words “shall be finally settled .......... appointed under
such Rules” are deleted and substituted with the following:

shall be finally settled under the provisions of the Arbitration Act, 1940 as amended
or any statutory modification or re-enactment thereof for the time being in force.

The following paragraph is added:
The place of arbitration shall be Islamabad, Pakistan.

Both parties (Employer/Contractor) will abide to follow course of action give under
clause 67 in case of dispute and will not approach court before completion of
proceeding under clause 67.1, 67.2 & 67.3.

68.1 Notice to Contractor

The following paragraph is added:

For the purposes of this Sub-Clause, the Contractor shall, immediately after
receipt of Letter of Acceptance, intimate in writing to the Employer and the
Engineer by registered post, the address of his principal place of business or any
change in such address during the period of the Contract.

68.2 Notice to Employer and Engineer

For the purposes of this Sub-Clause, the respective address are:

70.1

a) The Employer :

Director (Admin) NDMA, Opposite Margalla Town, Main Muree Road,
Islamabad.

b) The Engineer: To Be Nominate

Increase or Decrease of Cost

Sub-Clause 70.1 is deleted in its entirety:

The amounts payable to the Contractor, pursuant to Sub-Clause 60.1, shall be
adjusted in respect of the rise or fall in the cost of labor, materials, and other inputs
to the Works, by applying to such amount the formula prescribed in this Sub-
Clause.
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(a) Other Changes in Cost
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To the extent that full compensation for any rise or fall in costs to the Contractor
is not covered by the provisions of this or other Clauses in the Contract, the unit
rates

and prices included in the Contract shall be deemed to include amounts to cover
the contingency of such other rise or fall of costs.

(b) Adjustment Formula

(c)

(d)

The adjustment to the monthly statements in respect of changes in cost shall
be determined from the following formula:-

Pn=A+b ULn +c Bn +dCn +e Sn + f Dn
ULo Bo Co So Do

Where:

Pn is a price adjustment factor to be applied to the amount for the payment of
the work carried out in the subject month, determined in accordance with
Paragraph 60.1 (a), and with Paragraphs 60.1 (b) and (e), where any variations
and daywork are not otherwise subject to adjustment;

A is a constant, specified in Appendix-C to Bid, representing the nonadjustable
portion in contractual payments;

b, c, d, etc., are weightages or coefficients representing the estimated
proportion of each cost element (labour, cement and reinforcing steel etc.) in
the Works or Sections thereof, net of Provisional Sums and Prime Cost; the
sum of A, b, ¢, d, etc., shall be one;

Ln, Mn, En, etc., are the current cost indices or reference prices of the cost
elements for month “n”, determined pursuant to Sub-Clause 70.1(d), applicable
to each cost element; and

Lo, Mo, Eo, etc., are the base cost indices or reference prices corresponding
to the above cost elements at the date specified in Sub-Clause 70.1(d).

Sources of Indices and Weightages

The sources of indices shall be those listed in Appendix-C to Bid, as approved
by the Engineer. As the proposed basis for price adjustment, the Contractor
shall have submitted with his bid the tabulation of Weightages and Source of
Indices if different than those given in Appendix-C to Bid, which shall be subject
to approval by the Engineer.
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73.2

The base cost indices or prices shall be those prevailing on the day 28 days
prior to the latest date for submission of bids. Current indices or prices shall be
those prevailing on the day 28 days prior to the last day of the period to which
a particular monthly statement is related. If at any time the current indices are
not available, Provisional indices as determined by the Engineer will be used,
subject to subsequent

correction of the amounts paid to the Contractor when the current indices
become available.

(e) Adjustment after Completion

If the Contractor fails to complete the Works within the Time for Completion
prescribed under Clause 43, adjustment of prices thereafter until the date of
completion of the Works shall be made using either the indices or prices relating
to the prescribed time for completion, or the current indices or prices, whichever
is more favorable to the Employer, provided that if an extension of time is
granted pursuant to Clause 44, the above provision shall apply only to
adjustments made after the expiry of such extension of time.

(f) Weightages

The weightages for each of the factors of cost given in Appendix-C to Bid shall
be adjusted if, in the opinion of the Engineer, they have been rendered
unreasonable, unbalanced, or inapplicable as a result of varied or additional
work executed or instructed under Clause 51. Such adjustment(s) shall have to
be agreed in the variation order.

The following Sub-Clauses 73.1, 73.2, 74.1, 75.1, 76.1, 77.1and 78.1 are added:

Payment of Income Tax

The Contractor, Subcontractors and their employees shall be responsible for
payment of all their income tax, super tax and other taxes applicable in Pakistan
on income arising out of the Contract and the rates and prices stated in the
Contract shall be deemed to cover all such taxes.

Customs Duty & Taxes
The Contractor shall pay all customs duty & taxes payable by him under the

Contract. Such duties and taxes shall be deemed included in the rates & prices in
the Bill of Quantities.
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Add the following Sub-Clause:
Integrity Pact

If the Contractor or any of his Subcontractors, agents or servants is found to have
violated or involved in violation of the Integrity Pact signed by the Contractor as
Appendix-L to his Bid, then the Employer shall be entitled to:

(@)

(b)
(c)

recover from the Contractor an amount equivalent to ten times the sum of any
commission, gratification, bribe, finder's fee or kickback given by the
Contractor or any of his Subcontractors, agents or servants;

terminate the Contract; and
recover from the Contractor any loss or damage to the Employer as a result of

such termination or of any other corrupt business practices of the Contractor
or any of his Subcontractors, agents or servants.

The termination under Sub-Para (b) of this Sub-Clause shall proceed in the manner
prescribed under Sub-Clauses 63.1 to 63.4 and the payment under Sub-Clause 63.3
shall be made after having deducted the amounts due to the Employer under Sub-
Para (a) and (c) of this Sub-Clause.

751

76.1

771

Termination of Contract for Employer's Convenience

The Employer shall be entitled to terminate the Contract at any time for the
Employer's convenience after giving 56 days prior notice to the Contractor, with a
copy to the Engineer. In the event of such termination, the Contractor :

(@)  shall proceed as provided in Sub-Clause 65.7 hereof; and

(b)  shall be paid by the Employer as provided in Sub-Clause 65.8 hereof.

Liability of Contractor

The Contractor or his Subcontractors or assigns shall follow strictly, all relevant
labour laws including the Workmen's Compensation Act and the Employer shall
be fully indemnified for all claims, damages etc. arising out of any dispute between
the Contractor, his Subcontractors or assigns and the labour employed by them.

Joint and Several Liability

If the Contractor is a joint venture of two or more persons, all such persons shall
be jointly and severally bound to the Employer for the fulfilment of the terms of the
Contract and shall designate one of such persons to act as leader with authority
to bind
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78.1

PC-24

the joint venture. The composition or the constitution of the joint venture shall not
be altered without the prior consent of the Employer.

Details to be Confidential

The Contractor shall treat the details of the Contract as private and confidential,
save in so far as may be necessary for the purposes thereof, and shall not publish
or disclose the same or any particulars thereof in any trade or technical paper or
elsewhere without the prior consent in writing of the Employer or the Engineer. If
any dispute arises as to the

necessity of any publication or disclosure for the purpose of the Contract, the same
shall be referred to the decision of the Engineer whose award shall be final.
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SPECIFICATIONS - SPECIAL PROVISIONS

1. GENERAL

1.1 Specifications — Special Provisions shall form an integral part of Bidding &
Contract Documents.

1.2  The Contractor shall notify all sub-contractors of the provisions of these
Special Provisions

2. DESCRIPTION OF PROJECT, WORK INVOLVED AND SITE

The Employer intends to Construction of 3 x Warehouse Sheds

The works comprise Civil, Electrical and Mechanical Works lying within the lines,
boundaries and limits shown on the Drawings and any such additional areas
adjacent to thereto as may be designated by the Engineer from time to time for
the construction to be performed under the Contract, and all such areas and
additional areas shall be comprised in the Site.

The Employer will give to the Contractor possession of the area designated and
defied as the Site and shown on the drawing as may be required to implement as
much of the Works, when the Engineer’s Notice to Commence the Works is given.

3. CODES, STANDARDS AND CERTIFICATES

A. Applicable Standards
Except as otherwise provided by these Specifications or the Drawings, all
materials, equipment and fabrication and testing thereof shall conform to
the latest applicable standards and codes referred in the Specifications by
use of the abbreviations explained:-

ACI - American Concrete Institute (USA)

AISI - American Iron and Steel Institute (USA)

AISC - American Institute of Steel Construction (USA)
ANSI - American National Standard Institute (USA)

ASTM American Society for Testing and Materials (USA)
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AASHTO - American Association of State Highway &

Transportation
Officials.

AWS - American Welding Society (USA)

BS - British Standards (UK)

CP - Code of Practice (UK)

PS - Pakistan Standards (Pak)

SSPC - Steel Structures Painting Council (USA)

uBC - Uniform Building Code (USA)

USBR - United State Bureau of Reclamation (USA)

If the Contactor, at any time and for any reason, wishes to deviate from the
above standards or desires to use material or equipment not covered by
the above standards, he shall state the exact nature of the changes,
the reason for making the change and shall submit complete specifications
of the materials and equipment to the Engineer for approval.

B. Standards Other Than Those Specified.

Where requirements for material or equipment are specified by reference
to a standard which has its origin in one country, it is not the intention to
restrict the requirements solely to that standard and that country. Other
standards, including standards of other countries, will be accepted provided
the requirements thereof, in the sole opinion of the Engineer, are at least
equal to the requirements of the standard specified. The Contractor may
propose to the Engineer an equivalent standard other than that specified,
in which case he shall submit the proposed standard and all other
information required and shall submit written proof that his proposed
standard is equivalent in all significant respects to the standard specified.
All submission must be made in the English language.

C. Codes and Standards at Site
The Contractor shall supply and have at his site office:-
a) Copies of all latest editions of codes and standards referred to in
these Specifications or equivalent codes and Standards as

approved by the Engineer.

b) Catalogues and published recommendations from manufactures
supplying products and materials for the project.

c) The Contractor shall provide manufacturer’s or supplier's materials
which must meet the requirements of the specific code or standard
as stated in these Specifications.
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4. MANUFACTURER’S RECOMMENDATIONS
Installation of manufactured items shall be in accordance with procedures
recommended by the manufacturer or as approved by the Engineer.
5. UNITS OF MEASUREMENTS
Both FPS and MKS System of Unites shall be used throughout the Project, as
mentioned.
6. PLANT, EQUIPMENT AND TOOLS
The Contractor shall provide at his cost modern plant, equipment and tools,
adequate and befitting to the nature, magnitude and size of this Contract, in strict
compliance with the requirements of the General Conditions of Contract,
Conditions of Particular Applications and Technical Specifications.
7. STORAGE & HANDLING FACILITIES
The Contractor shall make his own arrangements for providing the necessary
space for the storage of plant, equipment and materials and for Contractor’s
temporary office, in and around the site of works, during the currency of the
Contract.
8. FIELD LABORATORY AND TESTING

8.1 General

The Contractor shall provide and maintain a field laboratory equipped with
approved equipment to perform all the tests required by the Engineer. The
quality control testing shall be performed by the Contractor's competent
personal accordance with a Site testing and quality control programme to
be established by the Contractor and approved by the Engineer. The
Engineer may however, require certain tests to be performed in any other
laboratory designated by him.

The Contractor shall provide laboratory helpers to the Engineer for testing.

The Field Laboratory, including all equipment and staff shall be placed at
the disposal and direction of the Engineer during the Contract.

The Contractor shall keep a complete record of all quality tests performed
on Site.

All quality control and tests shall be carried out in accordance with
applicable standards and codes.



Special Provisions

8.2

8.3

8.4

SP-4
Field Laboratory Equipment Requirements

The Laboratory shall be equipped with new unused and latest Equipment
to perform tests as per Technical Specifications and General Conditions of
Contract. Additional equipment/ material shall be supplied by the
Contractor as and when required by the Engineer to perform any specified
test, at not additional cost to the Employer.

Testing Laboratory Certificates

The Engineer may accept a certificate from a commercial laboratory,
satisfactory to him, certifying that the product has been tested
within a period

acceptable to the Engineer and that it conforms to the requirements of
these Specifications.

Method of Payment

The cost of providing running and maintenance of the laboratory,
equipment, materials and staff, testing charges for materials supplied by
the Employer and all other tests to be performed in any other laboratory
designated by the Engineer shall be deemed to be included in the price
quoted by the Contractor and not separate claim for payment on this
account shall be entertained by the Engineer. Furthermore the cost of any
additional laboratory, field and shop tests required through the
resubmission of samples because of failure of compliance with
Specifications shall be borne by the Contractor.

In case the Contractor does not provide the specified equipment and testing
facility, cost of testing plus 100 percent overheads shall be recovered from
his bills.

SURVEYING INSTRUMENTS
9.1 General

The minimum quantity of survey equipment is stated below which
shall be available with the Contractor at site of works alongwith
qualified Surveyors and Survey Helpers. The equipment shall be
maintained throughout the Contract Period and replaced by the
Contractor in case of damage or loss. The survey equipment shall
be made available to the Engineer when requested. All surveying
equipment shall be in good working condition.
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9.2

Surveying Equipment Required
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The Contractor shall provide and maintain the following surveying

equipment at site as per requirements.

Electronic distance measuring device
complete with (400 grades) Universal
Theodolite with data logger, aiming
head and standard equipment supplied
by the manufacturer, including tripod,
control unit stand, batteries, charging
unit, pole reflector, single prism
reflector, three, six and nine prism
reflectors complete with tripods and
Traverse Equipment for Theodolite.

Automatic Levels with tripods and

Staff.
Steel measuring tapes 50 m long
Steel measuring tapes 20 m long

All  other  miscellaneous tools,
equipment and materials required in
surveying.

APPROVAL OF MATERIALS AND PLANT

10.1

Quality of Materials

01 No.

No. of Sites x 2

No. of Sites x 2
No. of Sites x 2

As directed
Engineer

by

the

All materials, fixtures, fittings, supplies and plant furnished under the

Contract shall be new and unused, standard first grade quality and of the
best workmanship and design. No inferior or low-grade materials, supplies
or articles will be either approved or accepted, and all work of assembly
and construction shall be done in a first-class and workmanlike manner. In
asking for prices for materials intended for delivery to the Site and
incorporation in the works under any portion of these Specifications,
Contractor shall provide the manufacturer or supplier with complete
information as may be necessary to secure compliance to this Clause and,
in every case, he shall quote this Clause in full to each such manufacturer
or supplier.

10.2 Submission of Samples and Data
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10.2.1 The Contractor shall furnish for approval of the Engineer with
reasonable promptness all samples as directed by the Engineer or
specially called for in the Specifications and in accordance with the
time schedule provided in the schedule of submittals. The Engineer
shall check and approve such
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samples with reasonable promptness only for conformance with the
design concept of the Works and for compliance with the information
given in the Contract Documents. All work shall be in accordance
with approved samples.

10.2.2 Samples shall be furnished so as not to delay fabrication, allowing
the Engineer reasonable time for consideration of the sample
submitted.

10.2.3 Each sample shall be properly labeled with the name and quality of
the material, manufacturer's name, name of the project, the
Contractor’'s name and the date of submission, and the Specification
Article number to which the sample refers.

10.2.4 The manufacturer’'s installation directions shall be provided with
each sample. The Contractor shall pay all transportation costs and
deliver samples to the Engineer’s office, Site or testing laboratory as
directed by the Engineer.

10.2.5 Samples shall be of adequate size to permit proper evaluation of the
material by the Engineer. Where variations in colour , texture,
dimensions or other characteristics are to be expected, the
Contractor shall submit samples showing the maximum range of
variation. Materials exceeding the range of variation of the approved
samples shall not be used on the work.

10.2.6 In order to permit coordinated selection of colours and finished, the
Contractor shall deliver samples of all related items to the Engineer
at one time. Samples of such materials will not be approved until all
related samples have been submitted.

10.2.7 If both Shop Drawings and samples are required for the same items,
the Engineer may require both to be submitted before approving
either.

10.2.8 The Contractor shall erect Mock-up samples of finished items where
specifically called for in the documents or as directed by the
Engineer.
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12.

10.3

10.4

The Mock-up samples shall be preserved/ protected by the
Contractor till the end of the project or as directed by the Engineer.

10.2.9 No acceptance or approval of any Shop Drawings or sample, or any
indication or request by the Engineer on any Shop Drawings shall
constitute and authorization for any increase in the Contract Sum.

SP-7
Inspection

All material and plant furnished and all work performed under this Contract
will be subject to inspection by the Engineer & Employer while the
Employer decision shall final at all times and in all states of completion both
off-Site and on-Site. The Contractor shall furnish promptly without
additional charge, all facilities, labour and materials reasonably needed for
performing such inspection and testing as may be required by the Engineer.

Approved Sample at Site

The Contractor shall, at all times, keep on the Site approved samples. All
such samples shall be made available to the Engineer & Employer while
Employer decision shall be final as and when required.

BAR BENDING SCHEDULE

Bar bending (reinforcement bars) schedule of all structural drawings shall be
prepared by the Contractor and submitted in triplicate to the Engineer for approval.

DRAWINGS

121

12.2

Bid Drawings

Bid Drawings issued with the Bidding Documents, called the Bid Drawings,
show scope of the work to be performed by the Contractor. The Drawings
are generally in sufficient detail so as to be used as a basis for
construction, fabrication and for placing orders for materials subject to
corrections based on the future issue of supplementary Drawings as
provided under Sun-Clause 12.2 hereof.

Construction Drawings, Supplementary Drawings
After award of Contact, the Bid Drawings will automatically become

Construction Drawings after approval of the Engineer, until and unless any
necessary modification is required to be made by the Engineer.
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12.3

124

12.5

The Engineer shall have authority to issue to the Contractor, from time to
time, such supplementary Drawings and instructions as shall be necessary
for the purpose of the proper and adequate exaction and completion
of the Works

and the remedying of any defects therein. The Contractor shall follow these
drawings.

When additional information regarding the geological formations or other
conditions becomes available, the Engineer may find it desirable to change
dimensions or design of one or more of the features of the Works to
conform to
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the newly disclosed conditions. The Engineer reserves the right to make
such reasonable changes, and the Contractor's operations shall be
conducted so as to accommodated any such reasonable changes in the
Works.

Definition of Term Drawings

The term Drawings as used in the Specifications means the Drawings
referred in Clause 12.1 and 12.2 above.

Checking of Drawings

The Contactor shall check all drawings carefully as soon as practicable

after receipt thereof, and shall promptly notify the Engineer of any errors

discovered.

Copies of Drawings

Drawings will be issued to the Contractor as described below:

10.5.1 Bid Drawings (at Construction Stage)
Three (3) sets of the Bid Drawings will be issued to the Contractor
at the time of Construction free of charge. Additional sets will be
provided at cost of reproduction to be borne by the Contractor upon
written request of the Contractor.

10.5.2 Supplementary Drawings
Three (3) prints of each Supplementary Drawing will be issued to the
Contractor free of Charge. Additional sets will be provided at cost of

reproduction to be borne by the Contractor upon written request of
the Contractor.
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12.6 Drawings to be Furnished by the Contractor

The Contractor shall submit to the Engineer for review, such drawings as
are required under the Contract, sufficiently in advance of the work intended

to be executed.

12.6.1 Reinforcement Drawings

Reinforcement placement drawings and bar bending schedules (to
be provided by the Contractor as per clause 11 above) of all RCC
work shall be prepared by the Contractor and submitted in triplicate
to the Engineer for approval, sufficiently in advance of the works in
which they are intended to be used.
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12.6.2 Shop Drawings

(@)

The Contractor shall submit to the Engineer for review
three (3)copies of all drawings to be issued for setting
out, fabrication, supply order and construction; based
on data, requirements, dimensions, details, codes,
standards and design provided in the drawings issued
by the Engineer. Such drawings shall be submitted at
least twenty-eight (28) days before they are required
for use. The Engineer may notify the Contractor that a
drawing fails to comply with the relevant requirement
of the Contract, in which case the drawing shall be
rectified and resubmitted for approval at the
Contractor’s cost. Fabrication of construction shall not
commence on any part of the Works until the shop
drawings or construction drawings for that part of the
works have been approved by the Engineer.

The works shall be executed in accordance with the
drawings as approved by the Engineer. If the
Contractor wishes to modify any approved drawings,
he shall immediately notify the Engineer and submit
revised drawings for approval. If the Engineer instructs
that further drawings are necessary for executing the
works, the Contractor shall prepare such drawings and
submit them for approval.

The Contractor at his cost shall rectify errors,
omission, ambiguities, inadequacies and other
defects.
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(b)

(c)

(d)

(e)

(f)

Approval by the Engineer, in accordance with this
paragraph, shall not relieve the Contractor of any of his
responsibilities under the Contract.

The shop drawings shall be properly identified
indicating the part of the works, the name of the
contractor / supplier etc., the date of preparation and
the dated of all revisions. The Shop Drawings shall be
complete and shall show the design dimensions,
proposed materials to be used, finishes, type of shop
paint and all other details in connection thereto.

Where adjoining work requires shop drawings, the
Contractor shall prepare and submit composite shop
drawings, which shall show and define the work under
all affected trades. If the contractor executes work
before coordinating with other trades so as to cause
interference with work of those trades, he shall make
changes necessary
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to correct the conditions without extra cost to the
Employer.

No changes shall be made by the Contractor in the
resubmitted shop drawings in excess of the
corrections spelled out by the Engineer and in a
separate note on the shop drawings.

No work in the shop shall be started and no material
or plant ordered until the Engineer has approved the
shop drawings. It shall be the responsibility of the
Contractor to submit the shop drawings on a schedule
that allows reasonable time for checking and approval
and subsequent fabrication. Failure to submit shop
drawings in ample time for checking, correcting and
rechecking will not justify extension of time for
completion of the Works.

The Contractor shall also check and verify all site
measurements whenever requested by other
Specialist Contractors or by other Sub-Contractors to
enable them to prepare their own shop drawings and
pass on the information with sufficient promptness, so
as not to delay the work in any way. A copy of all such
information passed on shall be given to the Engineer.
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13.

14.

12.6.3 As — Built Drawings

The Contractor shall, at all times, keep on Site a separate set
of prints of all drawings on which all significant changes
between the work shown on the drawings and that which is
actually constructed, shall be noted neatly, accurately and
promptly as the work progress. The Sub-Contractor(s) for
plumbing, mechanical and electrical shall, at all times, keep
on site, a separate set of prints of the drawings (showing their
parts of the Works) on which all significant changes between
the work shown on the Drawings and that which is actually
constructed, shall be noted neatly, accurately and promptly
as the work progresses. Such drawings shall show the exact
physical location and configuration of the works as actually
installed.

The Contractor shall, within fourteen (14) days of issuance of
Taking Over Certificate for whole of the Works, furnish to the
Engineer for his approval two (2) copies of such marked up
drawings. One (1) copy of each of the marked up drawings
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approved by the Engineer shall be returned to the Contractor
by the Engineer and these shall be used for the preparation
of the As-Built Drawings.

The Contactor shall furnish to the Engineer six (6) complete
sets and one reproducible copy of all As-Built Drawings within
twenty eight (28) days of receipt of drawings stated above,
from the Engineer.

PROTECTION OF THE WORKS

The Contractor shall whenever necessary cover up and protect the works from
weather and damaged by his own or other workmen performing subsequent
operation. The Contractor shall provide all necessary dustsheets, barriers and
guard rails and clear away the same at completion.

RESTORATION AND CLEARING

Upon completion of the works the Contractor shall restore all items covered by the
Contract to the satisfaction of the Engineer.

The Contactor shall do regular cleaning and clear away all rubbish and excess
materials that may accumulate form time to time on completion and before
handing over. Upon completion of the works he shall obliterate all signs of
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15.

temporary construction facilities such as work areas, structures, foundations of
temporary structures, stock piles of excess or waste materials, or any other
vestiges of construction, as directed by the Engineer. All buildings shall be
cleaned; floors and paying scrubbed and the works and site shall be left in a clean
and satisfactory state forimmediate use and occupation. Care shall be taken
not to use any cleaning materials, which may cause damages to the surface to be
cleaned.

The Contractor shall also take all necessary precautions to keep the works and
site free from vermin during construction and he shall leave the works vermin fee
on completion. Application of pest control agents shall not commence until
the specific product, name, method and extent of application have been submitted
to and approved of by the Engineer.

SP-12
SITE OFFICE AND TEMPORARY FACILITIES

15.1 SITE OFFICE AND TEMPORARY FACILITIES TO BE PROVIDED BY THE
CONTRACTOR

15.1.1 Contractor’s Office, Facilities etc.

The Contractor shall establish and maintain a Site Office. The Contractor
shall provide all facilities in connection with the execution, completion, of
the Works, remedying defects therein and maintenance of the utilities
services. The facilities shall not be limited to the Contractor’s Site Office.
Labour campus, work yard and storage areas, temporary water supply,
waste water disposal, temporary electricity, medical unit, temporary roads,
fire protection and fire fighting equipment etc. The Contractor shall be solely
responsible for arranging all utilities and the Contractor shall setup,
maintain and operate an architectural and engineering facility at site with
adequate member of technical and support staff as well as equipment
required for particular nature of job covered under the Contract to prepare
drawings/shop drawings for approval of the Engineer.

The Contractor shall make arrangements for his own camp, workshops,
yards, storage areas and areas of erection of equipment, offices & offices
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for the Engineer and the Employer outside the site area and all approvals
& permissions in this regard form the concerned authorities for all such
facilities shall be the responsibility of the Contractor.

The Contractor shall facilitate the Engineer in use of his site office if and
when required by the Engineer in performance of his duties regarding the
supervision of project.

15.1.2 Engineer’s Representative Site Office, Facilities etc.

15.2

15.3

The contractor shall arrange and maintain for Engineer’s Representative
fully furnished site  office.

Temporary Roads

The Contractor shall prepare and maintain such temporary roads as may
be necessary, from the site to the nearest road and also within the plot.
Such roads
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shall be positioned strictly in accordance with the Engineer’s instructions
and the contractor shall reduce or control any dust nuisance by regularly
spraying water and compaction as directed.

Temporary Services

15.3.1 Temporary Water Supply

The Contractor shall supply in sufficient quantity all necessary
potable and other water for construction purposes for all trades at
points within a reasonable distance of any building being
constructed. The Contractor shall make arrangements and pay
charges for water service installation, maintenance and removal
thereof, and pay the costs of water for all trades.

At completion of the work, the temporary water services equipment
and piping shall be removed by the Contractor at his own expense.

15.3.2 Temporary Electricity
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The Contractor shall make all the necessary arrangements for a
temporary electricity service, pay all expense in connection with the
installation, operation and removal thereof and pay the costs of
electricity consumed by all trades. If the Contractor is un-able to
arrange a temporary electrical connection then he shall arrange and
furnish an Electric Power Generating Se at Site and maintain the
generating set in perfect working condition through-out the duration
of Contract. The generating power of the set shall be sufficient to
operate all plant and equipment as well as the camps and offices of
the Contractor and the offices of the Engineer/Employer, during
construction at site. Should the set fail to meet the required demand
at site or fail to function or operate, the Contractor shall immediately
replace the same with other generating set/sets to the satisfaction of
the Employer as well as the Engineer.

A temporary lighting system shall be furnished, installed and
maintained by the Contractor as required to satisfy the minimum
requirements for safety and security and to the satisfaction of the
Engineer.

At completion of construction work, temporary electricity services
shall be removed by the Contractor at his own expense.

SP-14

15.3.3 Waste Disposal

The Contractor shall make such temporary provisions as may be
required in order to dispose of any chemicals, fuels, oils, grease,
bituminous materials, waste and soil waste and the like without
causing pollution to either the site or the environment. Disposal
of any materials, wastes,

effluent, garbage, oil, grease, chemicals and the like shall be in
areas specified by the concerned local authority proposed by the
Contractor and subject to the approval of the Engineer. If any waste
material is dumped in unauthorized areas the Contractor shall
remove the material and restore the area to the condition of the
adjacent undisturbed area. If necessary, contaminated ground shall
be excavated, disposed off as directed by the Engineer and replaced
with suitable fill material compacted and finished with topsoil all at
the expense of the Contractor.

15.3.4 Fire Protection
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15.4

15.5
15.6

The Contractor shall provide and maintain adequate fire protection
in the form of barrels of water with buckets, fire bucket tanks, fire
extinguisher, or other effective means ready for instant use,
distributed around the project and in and abut temporary
inflammable structures during construction of the works.

Gasoline and other flammable liquids shall be stored in and
dispensed from safety containers approved by the Engineer and
storage shall not be within building.

Torch-cutting and welding operations performed by the Contractor
shall have the approval of the Engineer before such work is started
and a chemical extinguisher is to be available at the location where
such work is in progress.

The Contractor shall follow the instructions and specifications of the
Civil Defense Department or any other local department concerned
with such activities.

SIGN BOARD

The Contactor shall erect and maintain at the Site in a location to be approved
by the Engineer one (01) Sign Boards of dimensions approved by the Engineer.
The Sign Boards shall be made of metal. It shall be mounted on steel posts
securely anchored and braced. The Contractor shall paint on the Sign Boards, the
name of the Works, and the names of the Employer, Engineer and the Contractor
both in English and Urdu Language.

SP-15
NOT USED
SITE FACILITIES TO BE PROVIDED BY THE CONTRACTOR
15.6.1 General

Without prejudice to the generality of the various clauses of the Contract,
particular attention is drawn to the obligation of the Contractor to make his
own arrangement at his own expense for the following .

15.6.2 Labour Camps and Staff Residences

The Contractor shall provide, operate and maintain labour camps and staff
residences and are required for the proper and efficient progress of the
work to house his own employers. For the purposes of operation and
maintenance of the Camps and Residences, the Contractor shall comply
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with the rules of Pakistan Labour Camp Rules 1960 and all other applicable
provisions of the Pakistan Labour Laws.

15.6.3 Administrative and Field Office

The Contractor shall provide, operate and maintain administrative and field
offices required for his staff and would be responsible for operation and
maintenance, furniture, equipment, appliances, janitor services and
security of the same.

15.6.4 Work Yards and Storage Areas

The Contractor shall provide, operate and maintain all sheds, fencing,
foundations and all above ground structures required to store material or
equipment brought on to the site by him. The Contractor shall be
responsible for the security of his entire camps, residence, site and field
offices work yard and storage area.

15.6.5 Water Supply, Sewerage System and Electricity

The Contractor shall make his own arrangement, at his own expense for
provision, operation and maintenance of electric supply, reasonable
supplies of raw and potable water and sewerage system at the site of works
and his labour camps, staff residences and offices. The Contractor shall
pay all fees, and charges
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(including bills) of whatsoever nature to the concerned departments (if any)
in order to procure connections of the above facilities and thereafter using
these facilities. If the Contractor is un-able to arrange a temporary electrical
connection then he shall arrange and furnish an Electric Power Generating
Set (with sufficient generating capacity to meet the required
demand of electricity) at site and maintain the generating set in perfect
working condition through-out the duration of Contract.

15.6.6 Medical Care

The Contractor shall arrange provision of adequate medical facilities for his
employers.

Adequately equipped and properly staffed First Aid Stations or
Dispensaries shall be provided by the Contractor at camps and other
strategic locations, to administer First Aid treatment at all times free of
charges to all persons on the Site, including personnel of the Engineer and
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16.

17.

18.

19.

20.

the Employer. The nature, number and location of facilities furnished and
the Contractor’s staff for administering First Aid treatment shall meet the
requirements of the Health Services of the Government of Pakistan and of
Section Il of the Manual “Safety Requirements for Construction by
Contractor” published by the Employer, and shall be subject to approval by
the Engineer.

15.6.7 Other Facilities
The Contractor shall also be responsible for providing at his own cost other
facilities for his own staff and labour such as educational, recreational,

transport, telephone and catering if required.

NOT USED

CONSTRUCTION PROCEDURES

The Contractor shall advise the Engineer of proposed construction procedure in
accordance with the General Conditions of Contract.

If the Engineer shall see that the work progress is slow in such a way that the work
will not be completed in the time specified, then he shall order the Contractor to

work overtime or in more shifts and the Contractor shall obey these orders without
any additional payments and without any objections or request for compensation.

NOTIFICATION TO ENGINEER
The Engineer shall be notified weekly in writing of the nature and location of the

Works the Contractor intends to perform the nest week so as to enable necessary
inspection and
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measurement to be carried out. The Engineer may, if necessary, direct that longer
notice be given of certain operations.

NIGHT WORK
When work is done at night the Contractor shall maintain from sunset to sunrise

such lights on or about work and plant as the Engineer may deem necessary for
the proper observations of the work and the efficient execution thereof.

WEATHER

No work is to be undertaken when, in the opinion of the Engineer, the weather is
so unsuitable that proper protection of the work cannot be ensured.
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21.

22,

CO-ORDINATION WITH OTHER CONTRACTORS

It shall be the responsibility of the Contractor to keep-up good relations with other
Contractors employed on site by the Employer. The Contractor shall cooperate
and coordinate his work with that of the other Contractors working at the Site, to
whatever extent may be necessary to complete the Project in accordance with the
approved programme of the Works and in accordance with the Engineer’s
instructions. Should a disagreement or dispute arise between the Contractor and
other Contractors, the same shall be referred without delay to the Engineer for his
decision. Upon such decision, the Contractor shall proceed with the work in
accordance therewith. In case the access to the works of other contractors is
through the Site area of the Contractor, the Contractor shall coordinate with and
permit all reasonable access to other Contractors.

ACCIDENT PREVENTION, SAFETY MEASURES AND PROTECTIVE
EQUIPMENT

The Contractor shall comply and enforce compliance by all his sub-contractors
with the highest standards of safety and accident prevention in accordance with
international standards and in compliance with all applicable laws, ordinances and
statutory provision.

The Contractor shall provide and maintain all requisite barriers, fences, warning
signs, lights and other safety precautions as required for the protection of persons
and property on or adjacent to the site shall be provided at the Contractor’s cost.

The Contractor shall also provide and maintain all false work, scaffolding and
handrails which shall be well constructed and secured at all times. Where
overhead work is being carried out, warning signs shall be installed at ground level
clearly waning of the overhead work.
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All warning signs shall be in two languages, English and Urdu, and shall at all
times be maintained in a clean and legible conditions, to the satisfaction of the
Engineer.

As the work at site is expected to be carried out round the clock, the Contractor
shall keep and maintain at all times a transport facility to move the patients to the
hospital in case of an emergency.

Trash shall be removed at frequent intervals to the satisfaction of the Engineer.

Safety netting shall be provided at all provided at all levels where work is in
progress, all around the building.
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23.

SETTING OUT OF WORK AND SURVEY

231

23.2

Reference Points, Lines

The Contractor shall establish benchmarks and / or reference line at the
Site in accordance with the instructions of the Engineer. The Contractor
shall set out its work from these benchmarks and lines. The Contractor shall
supply plant, equipment, materials and labour for checking if required of the
survey control by the Engineer. Slope stakes will be set by the Contractor
before commencement of excavation and will be re-established as required
during progress of work using established bench-marks and reference
points.

Verification

The Engineer may make checks as the work progress to verify lines and
grades established by the Contractor and to determine the conformance of
the work as it progresses with the requirements of the Drawings and
Specifications. Such checking by the Engineer shall not relieve the
Contractor of his responsibility to perform all work in accordance with the
Drawings and Specifications and the lines and grades given therein.

Based upon the basic control, the Contractor shall provide his own primary
control points, as needed for the Works, and shall preserve and maintain
them until otherwise authorized.

The Contractor shall be responsible for maintaining all survey
markers/monuments, and property corners. If any markers/monuments are
destroyed by the Contractor, the Contractor shall arrange, at his own cost,
to retrace and replace them to the entire satisfaction of the Engineer. If a
monument cannot be replaced in its original position, the Contractor shall
install a witness
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corner. The Contractor shall complete and file monument reference cards
on all monuments as per instructions of the Engineer.

The Contractor shall provide experienced construction surveyors with
adequate experience in the construction surveys similar in nature as
required by this Contract.

Based upon established basic control monuments, the Contractor shall
establish all lines and grades necessary to control the Works, and shall be
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responsible for all measurements that may be required for execution of the
Works to the tolerance prescribed below.

The Contractor shall perform such surveys and computations as are
necessary to determine quantities of work performed or placed during each
progress payment period, and shall also perform all surveys necessary for
the Engineer to determine final quantities of work in place. The
Engineer will determine final quantities bases on original ground levels
determined by the Contractor and agreed by the Engineer.

The Contractor shall notify the Engineer at least one week before
performing a quantity survey and, unless specifically waived, quantity
surveys shall be performed in the presence of an authorized representative
of the Engineer.

Degree of accuracy for the survey works shall satisfy the following specified
tolerances:

(@)  Structure points shall be set within 0.01 foot accuracy form point to
point, except where tighter tolerances are required.

(b)  Cross-section points shall be located within 0.10 foot, horizontally
and 0.01 foot vertically.

(c) Permissible closing error for a leveling line meant for establishing
Temporary Bench Mark (TBMs) shall not exceed 0.045 x ¥ M foot,
where ‘M’ is in miles. The permissible closing error shall be duly
adjusted.

The Contractor shall provide all materials, equipment and labour required
for surveying work, including, but not limited to, instruments, stakes, spikes,
steel pins, templates, platforms, and tools, and except as required
to be incorporated in the work of left in place, all such
materials and equipment, shall remain the property of
the Contractor. Surveying instruments shall be in perfect working conditions
and shall be subject to rigid inspection for proper operation at least
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25.
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after every two weeks of use. Defective instruments shall be promptly
replaced or repaired and adjusted to the satisfaction of the Engineer.
Survey data shall be recorded in accordance with recognized professional
surveying standards. Original fixed field notes, computations, and other
surveying data shall be recorded in the Contractor furnished field books.
Notes or data not in accordance with standard formats will be rejected.
lllegible notes or data, or use of erasures on any page of a field book will
be considered sufficient cause for rejection of part or the entire field
book. Copied notes of data will not be permitted; therefore, rejection of part
or all of a field book may necessitate re-surveying. Corrections by ruling or
lining out errors will be satisfactory.

The cost of all materials, equipment, surveyors and labour required for
surveys for the Works and quantity surveys required by this clause shall be
deemed to be included in the rates and prices of the various items in the
Bill of Quantities and no separate measurement and payment in their
respect shall be made.

23.3 Survey Instruments

The Contractor shall maintain at the Site the requisite surveying
instruments in perfect working conditions to enable the Engineer’s
Representative to check levels and lines of the work at all times.

ENVIRONMENTAL PROTECTION

The Contractor shall exercise care to protect the natural landscape and shall
conduct his construction operations so as to prevent any unnecessary destruction,
scarring or defacing of the natural surroundings in the vicinity of the Works. Except
where clearing is required for the Permanent Works, approved construction roads
and the Temporary Works, and for excavation operations, all trees and native
vegetation shall to preserved and shall be protected from damage which may be
caused by the Contractor’s construction operations and equipment. On completion
of the Works, all work area shall be smoothed and graded in a manner to conform
to the natural appearance of the landscape. Where unnecessary destruction,
scarring, damage of defacing may occur as a result of the Contractor’s operations,
it shall be repaired, replanted, or otherwise corrected as directed by the Engineer
at no additional cost to the Employer.

PAYMENT OF WORK

No payment shall be made for the works involved within the scope of this section
of specification unless otherwise specifically stated in the Bill of Quantities or
herein.

The cost thereof shall be deemed to have been included in the total price quoted
by the Contractor.
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CONSTRUCTION OF WAREHOUSE SHED

SUMMARY OF COSTS

Ser Description Numbers Amount in PKR
1|Construction of Warehouse 50 x 70 x30 Shed -A Islamabad 1
2|Construction of Warehouse 50 x 70 x30 Shed - B Islamabad 1
3|Construction of Warehouse 50 x 70 x30 Kacrachi 1
Total




CONSTRUCTION OF WAREHOUSE SHED - A 50'x70'

ABSTRACT OF COST

Pay Item No.

Description

Unit

Bill of Quantities

Rate

Quantity

Amount
(Rs.)

Cleaning and grubbing of the area.

Job

135,525

135,525

Excavation of loose soil by mechanical means upto required depth but
not exceeding 1.5mtr (5 ft).

CFT

19

1,906

36,209

Providing and filling earth in foundation including compacting
complete in all respects. (Back Filling)

CFT

21

4,140

86,940

Construction of RCC Foundation complete in all respects including
placing of lean concrete (1:4:8), supply, cutting, bending and fixing of
Grade-60 reinforcement steel, formwork/shuttering, RCC concrete
(1:2:4) with proper mixing, pouring vibrating and curing as per
approved drawings, specifications and instructions of Engineer-in-
Charge.

NO

12

Providing and applying Termite Proofing Spray by using Chemical
"AGENDA" or approved equivalent complete in all respects in
foundation / Under Floors or as Directed by the Architect / Site
Engineer.

Sft

3,672

Providing and laying of PCC using Crushed or Broken Stone
with OPC Cement graded as specified.

Cft

920

Providing and laying 3000Psi (Compressive Cylinder Strength at 28
days) Reinforced Cement Concrete using coarse sand, screened graded
and washed aggregate, in required shape and design, including forms,
molds, shuttering, lifting, compacting, curing, rendering and finishing
exposed surface, complete in all aspeect Steel reinforcement should be
measured and paid separetly.

Cft

2,118

Providing and laying 1st Class Burnt Brick Masonry Straight or
Curved, by using Cement Sand Mortar Ratio 1:4, as and where
mentioned in design / drawings complete in all respects.

CFT

1,800

Providing and applying 12mm thick Cement Sand Plaster on masonary
work by using C:S Ratio 1:4, complete in all respects as and where
shown in design / drawings.

SFT

4,800

10

Providing and applying Plastic Emulsion paint and Concrete finish of
approved quality and shade on internal surface of building including
preparation of surface, application of primer complete in all respect.

SFT

2,400

11

Providing and applying weather-shield exterior paint and surface
finish of approved quality and shade on external surfaces, including
complete surface preparation, primer coat, and two finishing coats,
complete in all respects.

SFT

2,400

12

Providing and Fabrication of Mild Steel Reinforcement Deformed Bars
(60-Grade) for cement concrete, including cutting, bending, laying in
position, making joints and fastenings, including cost of binding wire
and labor charges for binding of steel reinforcement (also includes
removal of rust from bars)

Tons

3.41




CONSTRUCTION OF WAREHOUSE SHED - A 50'x70'

ABSTRACT OF COST

Pay Item No.

Description

Unit

Bill of Quantities

Rate

Quantity

Amount
(Rs.)

13

Design, Manufacturing and Supply of Pre-engineered steel

shed Structure including ASTM A572 (Grade-50 and Grade 36)
Primary Frame Rafters & Columns, ASTM A653 (Grade-50)

Galvanized Roof & Wall Purlins, Nut Bolts (ASTM A325/A490), Anchor
Bolts and necessary hardware etc complete in all respects.

SFT

3,500

14

Supply & Installation of Pre painted TP sheet having thickness of
0.5mm on wall complete in all aspects

SFT

4,920

15

Supply and Installation of 0.5mm thick lock seam sheet , 50mm thick
Glass Wool insulation , Inner Skin 0.4mm thick Trapezoidal Liner
panel complete in all respects.

SFT

3,672

16

Providing and fixing of Aluminum windows including M.S. Frame of
approved gauge and quality with 6mm tempered glass with approved
Frame and glass complete in all respects.

SFT

234

17

Supply & fixing of exhaust fan having size 24" complete in all respects

NO

18

Supply & Installation of Hanger Gate of approved guage with paint and
Both side TP sheet as needed complete in all respects as per design.
(15'X 18

JOB

457,000

19

Supply & Installation of Hanger Gate of approved guage with paint and
Both side TP sheet as needed complete in all respects as per design.
(22' X 20)

JOB

525,000

20

Supply, installation, testing and commissioning of complete electrical
system including PVC/HD conduit wiring, cable laying, junction boxes,
switchboards, DBs, earthing system, internal & external lighting
fixtures, high-bay industrial LED lights suitable for warehouse/shed
height, and complete fittings as per approved drawings, safety
standards and instructions of the Engineer-in-Charge

SFT

3,500

TOTOAL AMOUNT OF THIS BOQ




CONSTRUCTION OF WAREHOUSE SHED - B 50'x70'

ABSTRACT OF COST

Pay Item No.

Description

Unit

Bill of Quantities

Rate

Quantity

Amount
(Rs.)

Cleaning and grubbing of the area.

Job

135,525

135,525

Excavation of loose soil by mechanical means upto required depth but
not exceeding 1.5mtr (5 ft).

CFT

19

1,906

36,209

Providing and filling earth in foundation including compacting
complete in all respects. (Back Filling)

CFT

21

4,140

86,940

Construction of RCC Foundation complete in all respects including
placing of lean concrete (1:4:8), supply, cutting, bending and fixing of
Grade-60 reinforcement steel, formwork/shuttering, RCC concrete
(1:2:4) with proper mixing, pouring vibrating and curing as per
approved drawings, specifications and instructions of Engineer-in-
Charge.

NO

12

Providing and applying Termite Proofing Spray by using Chemical
"AGENDA" or approved equivalent complete in all respects in
foundation / Under Floors or as Directed by the Architect / Site
Engineer.

Sft

3,672

Providing and laying of PCC using Crushed or Broken Stone
with OPC Cement graded as specified.

Cft

920

Providing and laying 3000Psi (Compressive Cylinder Strength at 28
days) Reinforced Cement Concrete using coarse sand, screened graded
and washed aggregate, in required shape and design, including forms,
molds, shuttering, lifting, compacting, curing, rendering and finishing
exposed surface, complete in all aspeect Steel reinforcement should be
measured and paid separetly.

Cft

2,118

Providing and laying 1st Class Burnt Brick Masonry Straight or
Curved, by using Cement Sand Mortar Ratio 1:4, as and where
mentioned in design / drawings complete in all respects.

CFT

1,800

Providing and applying 12mm thick Cement Sand Plaster on masonary
work by using C:S Ratio 1:4, complete in all respects as and where
shown in design / drawings.

SFT

4,800

10

Providing and applying Plastic Emulsion paint and Concrete finish of
approved quality and shade on internal surface of building including
preparation of surface, application of primer complete in all respect.

SFT

2,400

11

Providing and applying weather-shield exterior paint and surface
finish of approved quality and shade on external surfaces, including
complete surface preparation, primer coat, and two finishing coats,
complete in all respects.

SFT

2,400

12

Providing and Fabrication of Mild Steel Reinforcement Deformed Bars
(60-Grade) for cement concrete, including cutting, bending, laying in
position, making joints and fastenings, including cost of binding wire
and labor charges for binding of steel reinforcement (also includes
removal of rust from bars)

Tons

3.41




CONSTRUCTION OF WAREHOUSE SHED - B 50'x70'

ABSTRACT OF COST

Pay Item No.

Description

Unit

Bill of Quantities

Rate

Quantity

Amount
(Rs.)

13

Design, Manufacturing and Supply of Pre-engineered steel

shed Structure including ASTM A572 (Grade-50 and Grade 36)
Primary Frame Rafters & Columns, ASTM A653 (Grade-50)

Galvanized Roof & Wall Purlins, Nut Bolts (ASTM A325/A490), Anchor
Bolts and necessary hardware etc complete in all respects.

SFT

3,500

14

Supply & Installation of Pre painted TP sheet having thickness of
0.5mm on wall complete in all aspects

SFT

4,920

15

Supply and Installation of 0.5mm thick lock seam sheet , 50mm thick
Glass Wool insulation , Inner Skin 0.4mm thick Trapezoidal Liner
panel complete in all respects.

SFT

3,672

16

Providing and fixing of Aluminum windows including M.S. Frame of
approved gauge and quality with 6mm tempered glass with approved
Frame and glass complete in all respects.

SFT

234

17

Supply & fixing of exhaust fan having size 24" complete in all respects

NO

18

Supply & Installation of Hanger Gate of approved guage with paint and
Both side TP sheet as needed complete in all respects as per design.
(15'X 18

JOB

457,000

19

Supply & Installation of Hanger Gate of approved guage with paint and
Both side TP sheet as needed complete in all respects as per design.
(22' X 20)

JOB

525,000

20

Supply, installation, testing and commissioning of complete electrical
system including PVC/HD conduit wiring, cable laying, junction boxes,
switchboards, DBs, earthing system, internal & external lighting
fixtures, high-bay industrial LED lights suitable for warehouse/shed
height, and complete fittings as per approved drawings, safety
standards and instructions of the Engineer-in-Charge

SFT

3,500

TOTOAL AMOUNT OF THIS BOQ




CONSTRUCTION OF WAREHOUSE SHED 100'x70'

ABSTRACT OF COST

Pay Item No.

Description

Unit

Bill of Quantities

Rate

Quantity

Amount
(Rs.)

Cleaning and grubbing of the area.

Job

1.0

1.1

Excavation of loose soil by mechanical means upto required depth but
not exceeding 1.5mtr (5 ft).

CFT

2,795.1

1.2

Providing and filling earth in foundation including compacting
complete in all respects. (Back Filling)

CFT

7,997.0

1.3

Construction of RCC Foundation complete in all respects including
placing of lean concrete (1:4:8), supply, cutting, bending and fixing of
Grade-60 reinforcement steel, formwork/shuttering, RCC concrete
(1:2:4) with proper mixing, pouring vibrating and curing as per
approved drawings, specifications and instructions of Engineer-in-
Charge.

NO

16.0

1.4

Providing and applying Termite Proofing Spray by using Chemical
"AGENDA" or approved equivalent complete in all respects in
foundation / Under Floors or as Directed by the Architect / Site
Engineer.

Sft

8,157.6

1.5

Providing and laying of PCC using Crushed or Broken Stone
with OPC Cement graded as specified.

Cft

1,995.1

1.6

Providing and laying 3000Psi (Compressive Cylinder Strength at 28
days) Reinforced Cement Concrete using coarse sand, screened graded
and washed aggregate, in required shape and design, including forms,
molds, shuttering, lifting, compacting, curing, rendering and finishing
exposed surface, complete in all aspeect Steel reinforcement should be
measured and paid separetly.

Cft

4,423.9

1.7

Providing and laying 1st Class Burnt Brick Masonry Straight or
Curved, by using Cement Sand Mortar Ratio 1:4, as and where
mentioned in design / drawings complete in all respects.

CFT

2,203.0

1.8

Providing and applying 12mm thick Cement Sand Plaster on masonary
work by using C:S Ratio 1:4, complete in all respects as and where
shown in design / drawings.

SFT

6,844.0

1.9

Providing and applying Plastic Emulsion paint and Concrete finish of
approved quality and shade on internal surface of building including
preparation of surface, application of primer complete in all respect.

SFT

3,764.2

Providing and applying weather-shield exterior paint and surface finish
of approved quality and shade on external surfaces, including complete
surface preparation, primer coat, and two finishing coats, complete in
all respects.

SFT

3,764.2

Providing and Fabrication of Mild Steel Reinforcement Deformed Bars
(60-Grade) for cement concrete, including cutting, bending, laying in
position, making joints and fastenings, including cost of binding wire
and labor charges for binding of steel reinforcement (also includes
removal of rust from bars)

Tons

5.2




CONSTRUCTION OF WAREHOUSE SHED 100'x70'

ABSTRACT OF COST

Pay Item No.

Description

Unit

Bill of Quantities

Rate

Quantity

Amount
(Rs.)

2.1

Design, Manufacturing and Supply of Pre-engineered steel

shed Structure including ASTM A572 (Grade-50 and Grade 36)
Primary Frame Rafters & Columns, ASTM A653 (Grade-50)

Galvanized Roof & Wall Purlins, Nut Bolts (ASTM A325/A490), Anchor
Bolts and necessary hardware etc complete in all respects.

SFT

7,000.0

2.2

Supply & Installation of Pre painted TP sheet having thickness of
0.5mm on wall complete in all aspects

SFT

7,650.0

2.3

Supply and Installation of 0.5mm thick pre painted Lock seam , 50mm
thick Glass Wool insulation , Inner Skin 0.4mm thick Trapezoidal
Liner panel complete in all respects.

SFT

7,236.0

2.4

Providing and fixing of Aluminum windows including M.S. Frame of
approved gauge and quality with 6mm tempered glass with approved
Frame and glass complete in all respects.

SFT

324.0

2.5

Supply & fixing of exhaust fan having size 24" complete in all respects

NO

20.0

2.6

Supply & Installation of Hanger Gate of approved guage with paint and
Both side TP sheet as needed complete in all respects as per design. (
29'x20")

JOB

1.0

2.7

Supply & Installation of Hanger Gate of approved guage with paint and
Both side TP sheet as needed complete in all respects as per design. (
15'x18")

JOB

1.0

2.8

Supply, installation, testing and commissioning of complete electrical
system including PVC/HD conduit wiring, cable laying, junction boxes,
switchboards, DBs, earthing system, internal & external lighting
fixtures, high-bay industrial LED lights suitable for warehouse/shed
height, and complete fittings as per approved drawings, safety
standards and instructions of the Engineer-in-Charge

SFT

7,000.0

TOTOAL AMOUNT OF THIS BOQ
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