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I‐1 
 

INSTRUCTIONS TO BIDDERS 

 

A. GENERAL 

IB.1   Scope of Bid 

1.1 Procuring  agency  as  defined  in  the  bidding  data  hereinafter  called  “the  procuring 

agency”  wishes  to  receive  bids  for  the  construction  and  completion  of  works  as 

described  in  these  bidding  documents,  and  summarized  in  the  bidding  data 

hereinafter referred to as the “Works”. 

 

1.2 The  successful  bidder  will  be  expected  to  complete  the  works  within  the  time 

specified in Appendix‐A to Bid. 

 

IB.2  Source of Funds 

2.1   Procuring  agency  has  received  /  allocated  applied  for  loan  /  grant  /  Federal  / 

Provincial / Local Government funds from the source(s) indicated in the bidding data 

in  various  currencies  towards  the  cost  of  the  project  /  scheme  specified  in  the 

bidding data, and it is intended that part of the proceeds of this loan / grant / funds 

will  be  applied  to  eligible  payments  under  the  contract  for  which  these  bidding 

documents are issued. 

 

IB.3  Eligible Bidders 

3.1 This Invitation for Bids is open to all eligible bidders who are eligible under provisions 

of Sindh Public Procurement Rules as mentioned below and the criteria given in the 

Notice Inviting Tender (NIT) / Bidding Document. 

 

Firms and individuals, national or international, may be allowed to bid for any project 

where  international competitive bidding  is feasible. Any conditions for participation 

shall be limited to those that are essential to ensure the bidder’s capability to fulfill the 

contract in question. 

 

(a) Bidders may be excluded if; 

 

(i) As  a matter  of  law  or official  regulations,  commercial  relations  are 

prohibited with the bidder’s country by the federal government in case 

of ICB, or 

 

(ii) A firm is blacklisted/ debarred by the procuring agency and the matter 

has been reported to the Authority, subject to Rule 30 of Sindh Public 

Procurement Rules 2010. 
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(b) Government‐owned enterprises or institutions may participate only if they 

can establish that they are; 

 

(i) legally and financially autonomous, and 

 

(ii) Operate under commercial law. 

 
Provided  that where government‐owned universities or  research  centers  in 

the country are of a unique and exceptional nature, and their participation is 

critical to project implementation, they may be allowed to participate; and 

 
Bidders shall include all those contractors who are registered or incorporated 

in Pakistan,  irrespective of  the nationality of  their owners and professional 

staff, or 

(c) Bidders are: ‐ 

(i) Eligible for particular project/scheme; 

(ii) registered  with  Pakistan  Engineering  Council  in  particular  category 

and discipline, 

(iii) registered with  relevant  tax  authorities  (income/sales  tax, wherever 

applicable) 

 
IB.4 One Bid per Bidder 

 

4.1   Each bidder  shall  submit only one bid either by himself, or as a partner  in a  joint 

venture.  A  bidder who  submits  or  participates  in more  than  one  bid  (other  than 

alternatives pursuant to Clause IB.16) will be disqualified. 

 

IB.5 Cost of Bidding 

 

5.1    The bidders  shall bear all costs associated with  the preparation and  submission of   

their  respective  bids,  and  the  procuring  agency will  in  no  case  be  responsible  or 

liable for those costs, regardless of the conduct or outcome of the bidding process. 

 

IB.6 Site Visit 

 

6.1 The bidders are advised to visit and examine the site of works and  its surroundings 

and obtain all information that may be necessary for preparing the bid and entering 

into a contract  for construction of the works. All cost  in this respect shall be at the 

bidder’s own expense. 
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The bidders and any of their personnel or agents will be granted permission by the procuring 

agency to enter upon his premises and lands for the purpose of such inspection, but only upon 

the express condition that the bidders, their personnel and agents, will release and indemnify 

the procuring agency, his personnel and agents from and against all liability in respect thereof 

and will be responsible for death or personal  injury,  loss  of  or damage  to property  and  any 

other  loss, damage, costs and expenses incurred as a result of such inspection. 

 

B. BIDDING DOCUMENTS 

 

IB.7 Contents of Bidding Documents (SSP RULE 21) 

7.1 The bidding documents, in addition to invitation for bids, are those stated below and 

should be  read  in  conjunction with any addenda  issued  in accordance with Clause 

IB.9. 

 

a. Instructions to Bidders. 

b. Bidding Data. 

c. General Conditions of Contract, Part‐I (GCC). 

d. Special Conditions of Contract, Part‐II (SCC) 

e. Specifications. 

f. Form of Bid and Appendices to Bid. 

g. Bill of Quantities (Appendix‐D to Bid). 

h. Form of Bid Security. 

i. Form of Contract Agreement. 

j. Forms of Performance Security, Mobilization Advance Guarantee, Integrity 

Pact and Indenture bond for secured advance. 

k. Drawings. 

 

7.2 The  bidders  are  expected  to  examine  carefully  the  contents  of  all  the  above 

documents. Failure to comply with the requirements of bid submission will be at the 

bidder’s  own  risk.  Pursuant  to  Clause  IB.26,  bids  which  are  not  substantially 

responsive to the requirements of the BD will be rejected. 

 

IB.8 Clarification of Bidding Documents (SSP RULE 23(1)): 

Any  interested  bidder  requiring  any  clarification(s)  in  respect  of  the  bidding 

documents  may  notify  the  procuring  agency  in  writing  at  the  procuring  agency’s 

address indicated in the Invitation for Bids/NIT. Procuring agency will respond to any 

request  for clarification provided they are received at  least  five calendar days prior 

to the date of opening of bid. 

Provided  that  any  clarification  in  response  to  query  by  any  bidder;  shall  be 

communicated to all parties who have obtained bidding documents. 
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IB.9 Addendum/Modification of Bidding Documents: 

9.1 At any time prior to the deadline for submission of bids, the procuring agency may, 

for  any  reason,  whether  at  his  own  initiative  or  in  response  to  a  clarification 

requested  by  a  interested  bidder,  modify  the  bidding  documents  by  issuing 

addendum. 

 

9.2 Any addendum thus  issued shall be part of the bidding documents pursuant to sub‐ 

clause  IB 7.1 hereof and shall be communicated  in writing to all bidders.  Interested 

bidders  shall  acknowledge  receipt  of  each  addendum  in writing  to  the  procuring 

agency. 

 

9.3 To  afford  bidders  reasonable  time  in which  to  take  an  addendum  into  account 

in preparing their bids, the procuring agency may extend the deadline for submission 

of bids in accordance with IB.20 

 

C. PREPARATION  OF  BIDS  IB.10 

Language of Bid 

10.1   The bid and all correspondence and documents  related  to  the bid exchanged by a   

bidder and  the procuring agency  shall be  in  the  language stipulated  in  the bidding 

data  and  Special  Conditions  of  the  Contract.  Supporting  documents  and  printed 

literature furnished by the bidders may be in any other language provided the same 

are accompanied by an accurate translation of the relevant parts in the bid language, 

in which case, for purposes of evaluation of the bid, the translation  in bid  language 

shall prevail. 

 

IB.11 Documents Accompanying the Bid 

11.1 Each bidder shall: 

 

(a) submit  a  written  authorization  on  the  letterhead  of  the  bidding  firm, 

authorizing the signatory of the bid to act for and on behalf of the bidder; 

 

(b) update  the  information  indicated  and  listed  in  the  bidding  data  submitted 

with  the application, and continue  to meet  the minimum criteria set out  in 

the bidding documents, which as a minimum, would include the following: 

(i) Evidence of  access  to  financial  resources along with  average annual 

construction turnover; 

(ii) Financial  predictions  for  the  current  year  and  the  following  years, 

including the effect of known commitments; 

(iii) Work commitments since Bidding; 

(iv) Current litigation information; and 

(v) Availability of critical equipment. 

And 
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(c) furnish a technical proposal taking into account the various Appendices to Bid 

specially the following: 

Appendix‐E to Bid  Proposed Construction Schedule  

Appendix‐F to Bid  Method of Performing the Work  

Appendix‐G to Bid  List of Major Equipment 

Appendix‐K to Bid  Organization Chart for Supervisory Staff 

and other pertinent information such as mobilization programme etc. 

 

11.2 Bids submitted by a joint venture of two (2) or more firms shall comply with the 

following requirements: 

(a) One of  the  joint venture partners shall be nominated as being  in charge 

and this authorization shall be evidenced by submitting a power of attorney 

signed by legally authorized signatories of all the joint venture partners; 

 

(b) the bid, and in case of a successful bid, the Form of Contract Agreement shall 

be signed by all partners so as to be legally binding on all partners; 

 

(c) the  partner‐in‐charge  shall  always  be  duly  authorized  to  deal  with  the 

procuring agency regarding all matters related with and/or  incidental to the 

execution of works as per  the  terms and Conditions of Contract and  in  this 

regard  to  incur  any  and  all  liabilities,  receive  instructions,  give  binding 

undertakings on behalf of the joint venture; 

 

(d) all partners of the joint venture shall at all times and under all circumstances 

be liable jointly and severally for the execution of the contract in accordance 

with the contract terms and a statement to this effect shall be included in the 

authorization mentioned under Sub‐Para (a) above as well as  in the Form of 

Bid and in the Form of Contract Agreement (in case of a successful bid); 

 

(e) A copy of the agreement entered  into by the  joint venture partners shall be 

submitted with the bid stating the conditions under which it will function, its 

period of duration,  the persons authorized  to  represent and obligate  it and 

which  persons  will  be  directly  responsible  for  due  performance  of  the 

contract  and  can  give  valid  receipts  on  behalf  of  the  joint  venture,  the 

proportionate  participation  of  the  several  firms  forming  the  joint  venture, 

and  any  other  information  necessary  to  permit  a  full  appraisal  of  its 

functioning. No amendments / modifications whatsoever in the joint venture 

agreement  shall  be  agreed  to  between  the  joint  venture  partners without 

prior written consent of the procuring agency; 

 

(f) Submission  of  an  alternative  Letter  of  Intent  to  execute  a  Joint  Venture 

Agreement shall be mandatory. 
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(g) In case of  JV,  the consortium shall abide all governing  laws of Pakistan and 

fulfill all registrations requirements of FBR, SRB etc. 

 

11.3 Bidders  shall  also  submit  proposals  of  work methods  and  schedule,  in  sufficient 

detail to demonstrate the adequacy of the bidders‟ proposals to meet the technical 

specifications and the completion time referred to sub‐ clause IB 1.2 hereof. 

 

IB.12   Bid Prices 
12.1 Unless  stated  otherwise  in  the  bidding  documents,  the  contract  shall  be  for  the 

whole of the works as described  in  IB 1.1 hereof, based on the unit rates or prices 
submitted  by  the  bidder  or  percentage  quoted  above  or  below  on  the  rates  of 
Composite Schedule of Rates (CSR), as the case may be. 

12.2 The bidders shall fill in rates and prices for all items of the works described in the Bill 
of Quantities. Items against which no rate or price is entered by a bidder will not be 
paid for by the procuring agency when executed and shall be deemed to be covered 
by  rates  and prices  for other  items  in  the Bill of Quantities.  In  case of Composite 
Schedule of Rates,  if  the bidder  fails  to mention  the percentage above or below,  it 
shall be deemed to be at par with the rates of Composite Schedule of Rates. 

 

12.3 The  bid  price  submitted  by  the  contractor  shall  include  all  rates  and  prices 
including the taxes. All duties, taxes and other levies payable by the contractor under 
the contract, or for any other cause during the currency of the execution of the work 
or otherwise specified in the contract as on the date seven days prior to the deadline 
for submission of bids. 

 
Additional / reduced duties, taxes and levies due to subsequent additions or changes 
in  legislation shall be reimbursed / deducted as per Sub‐Clause 13.7 of the General 
Conditions of Contract Part‐I. 

 

12.4 The  rates  and  prices  quoted  by  the  bidders  are  subject  to  adjustment  during  the 
performance of the contract in accordance with the provisions of Clause 13.7of GCC. 
The  bidders  shall  furnish  the  prescribed  information  for  the  price  adjustment 
formula in Appendix‐C to Bid, and shall submit with their bids such other supporting 
information  as  required  under  the  said  Clause.  Adjustment  in  prices  quoted  by 
bidders shall be allowed as per Sub‐Para 4(ii) of Section C of  Instructions to bidders 
and bidding data. 

 
IB.13 Currencies of Bid and Payment 

 

13.1 The unit rates and the prices shall be quoted by the bidder entirely in Pak rupees. A 
bidder expecting  to  incur expenditures  in other currencies  for  inputs  to  the works 
supplied  from outside  the procuring  agency’s  country  (referred  to  as  the  “Foreign 
Currency  Requirements”)  shall  indicate  the  same  in  Appendix‐B  to  Bid.  The 
proportion  of  the  bid  price  (excluding  Provisional  Sums)  needed  by  him  for  the 
payment of such Foreign Currency Requirements either (i) entirely in the currency of 
the  bidder’s  home  country  or,  (ii)  at  the  bidder’s  option,  entirely  in  Pak  rupees 
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provided  always  that  a  bidder  expecting  to  incur  expenditures  in  a  currency  or 
currencies other  than  those stated  in  (i) and  (ii) above  for a portion of  the  foreign 
currency  requirements,  and  wishing  to  be  paid  accordingly,  shall  indicate  the 
respective portions in the bid. 

 
13.2 The rates of exchange to be used by the bidder for currency conversion shall be the 

selling rates published and authorized by the State Bank of Pakistan prevailing on the 
date, 07 (seven) days prior to the deadline for submission of bids. For the purpose of 
payments, the exchange rates used in bid preparation shall apply for the duration of 
the contract. 

 
IB.14 Bid Validity 

 

14.1 Bids shall remain valid for the period stipulated in the bidding data from the date of 
opening of bid specified in clause IB.23. 

 
14.2 In  exceptional  circumstances,  prior  to  expiry of  the original,  the procuring  agency 

may  request  the bidders  to extend  the period of validity  for a  specified additional 
period, which  shall  not  be  for more  than  one  third  of  the  original  period  of  bid 
validity. The request and  the responses  thereto, shall be made  in writing. A bidder 
may refuse the request without  the  forfeiture of  the bid security.  In case, a bidder 
agreed to the request, shall not be required or permitted to modify the bid, but will 
be required to extend the validity of the bid security for the period of the extension, 
and in compliance with Clause IB.15 in all respects. 

 

IB.15 Bid Security 
 

15.1 Each bidder shall furnish, as part of the bid, a bid security in the amount stipulated in 
the  bidding  data  in  Pak  Rupees  or  an  equivalent  amount  in  a  freely  convertible 
currency. 

 
15.2 The bid security shall be at the option of the bidder,  in the  form of deposit at call, 

Pay order in favor of the procuring agency, which should commensurate with the bid 
validity period.  

 
15.3 Any  bid  not  accompanied  by  an  acceptable  bid  security  shall  be  rejected  by  the 

procuring agency as non‐responsive. 
 

15.4 Bid security shall be released to the unsuccessful bidders once the contract has been 
signed with the successful bidder or the validity period has expired. 

 
15.5 The  bid  security  of  the  successful  bidder  shall  be  returned when  the  bidder  has 

furnished the required Performance Security and signed the Contract Agreement. 
15.6 The bid security may be forfeited: 

 
(a) if the bidder withdraws his bid except as provided in sub‐ clause IB 22.1; 

 
(b) if the bidder does not accept the correction of his bid price pursuant to sub‐ 
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clause IB 27.2 hereof; or 
 

(c) In the case of successful bidder, if he fails within the specified time limit to: 
 

(i) furnish the required Performance Security; or 
(ii) Sign the Contract Agreement. 

 
IB.16 Alternate Proposals/Bids 
 
16.1 Each bidder shall submit only one bid either by himself, or as a member of a  joint 

venture, until and unless they have been requested or permitted for alternative bid, 
then  he  has  to  purchase  separate  bidding  documents  and  alternate  bid  shall  be 
treated as separate bid. 

 
16.2 Alternate  proposals  are  allowed  only  for  procurement  of  works  where  technical 

complexity  is  involved and more  than one designs or  technical  solutions are being 
offered.  Two  stage  two  envelope  bidding  procedure  will  be  appropriate  when 
alternate proposal is required. 

16.3 Alternate  bid(s)  shall  contain  (a)  relevant  design  calculations;  (b)  technical 
specifications;  (c)  proposed  construction methodology;  and  (d)  any other  relevant 
details  /  conditions, provided  that  the  total  sum entered on  the  Form of Bid  shall 
be that which represents complete compliance with the bidding documents. 

 
IB.17 Pre‐Bid Meeting 

 

17.1 Procuring agency may, on his own motion or at the request of any bidder, hold a pre‐ 
bid meeting to clarify  issues and to answer any questions on matters related to the 
bidding documents. The date, time and venue of pre‐bid meeting, if convened, shall 
be communicated to all bidders. All bidders or their authorized representatives shall 
be invited to attend such a pre‐bid meeting at their own expense. 

 
17.2 The bidders are requested to submit questions,  if any,  in writing so as to reach the 

Procuring agency not later than seven (7) days before the proposed pre‐bid meeting. 
 

17.3 Minutes of  the pre‐bid meeting,  including  the  text of  the questions  raised and  the 
replies given, will be  transmitted without delay  to all bidders. Any modification of 
the  bidding  documents  listed  in  sub‐  clause  IB  7.1  hereof,  which  may  become 
necessary as a result of the pre‐bid meeting shall be made by the procuring agency 
exclusively  through  the  issue  of  an  Addendum  pursuant  to  Clause  IB.9  and  not 
through the minutes of the pre‐bid meeting. 

 
17.4 Absence at the pre‐bid meeting will not be a cause for disqualification of a bidder. 

 
IB.18 Format and Signing of Bid 

 

18.1 Bidders are particularly directed that the amount entered on the Form of Bid shall be 
for performing the contract strictly in accordance with the bidding documents. 
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18.2 All appendices to bid are to be properly completed and signed. 
 

18.3 Alteration is not to be made neither in the form of bid nor in the Appendices thereto 
except in filling up the blanks as directed. If any such alterations be made or if these 
instructions be not fully complied with, the bid may be rejected. 

 
18.4 Each  bidder  shall  prepare  by  filling  out  the  forms  without  alterations  and  shall 

provide  an  original  copy  along  with  photocopies  as  per  the  requirement  of  the 
procuring agency specified  in the bidding data. The original as well as copies of the 
document shall be clearly marked as “ORIGINAL” and „COPY”, as the case may be. If 
there  is  any  discrepancy  between  original  and  copy(ies)  then  the  original  shall 
prevail. 

 
18.5 The original and all copies of the bid shall be typed or written in indelible ink (in the 

case of  copies, Photostats  are  also  acceptable)  and  shall be  signed by  a person(s) 
duly  authorized  to  sign on behalf of  the bidder pursuant  to  sub‐  clause  IB 11.1(a) 
hereof. All pages of  the bid shall be  initialed and stamped by  the person(s) signing 
the bid. 

18.6 The bid shall contain no alterations, omissions or additions, except  to comply with 
instructions  issued  by  the  procuring  agency,  or  as  are  necessary  to  correct  errors 
made by the bidder. Such corrections shall be  initialed by the person(s) signing the 
bid. 

 
18.7 Bidders shall  indicate  in the space provided  in the Form of Bid their full and proper 

postal addresses at which notices may be legally served on them and to which all 
correspondence in connection with their bids and the contract is to be sent. 

 
18.8 Bidders should retain a copy of the bidding documents as their file copy. 

 
D. SUBMISSION OF BIDS IB.19 

Sealing and Marking of Bids 

19.1 Each bidder shall submit his bid as under: 
 

(a) ORIGINAL  and  COPIES  of  the  bid  shall  be  separately  sealed  and  put  in 
separate envelopes and marked as such. 

 
(b) The envelopes containing the ORIGINAL and COPIES shall be put in one sealed 

envelope and addressed as given in sub – clause IB 19.2 hereof. 
 

19.2 The inner and outer envelopes shall: 
 

(a) be addressed to the procuring agency at the address provided in the bidding 
data; 

 
(b) bear  the name and  identification number of  the  contract as defined  in  the 

bidding data; and 
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(c) Provide a warning not to open before the time and date for bid opening, as 

specified in the bidding data. 
 

19.3 In  addition  to  the  identification  required  in  sub‐  clause  IB  19.2  hereof,  the  inner 
envelope shall indicate the name and postal address of the bidder to enable the bid 
to be returned unopened in case it is declared “late” pursuant to Clause IB.21 

 
19.4 If the outer envelope  is not sealed and marked as above, the procuring agency will 

assume no responsibility for the misplacement or premature opening of the Bid. 
 
IB.20 Deadline for Submission of Bids 

 

20.1 (a)  Bids must be received by the procuring agency at the address specified 
not later than the time and date stipulated in the bidding data, 

 

(b) Bids with  charges  payable will  not  be  accepted,  nor will  arrangements  be 
undertaken  to  collect  the  bids  from  any  delivery  point  other  than  that 
specified above. Bidders  shall bear all expenses  incurred  in  the preparation 
and  delivery  of  bids.  No  claims  shall  be  entertained  for  refund  of  such 
expenses, 

 
(c) Where  delivery  of  a  bid  is  by  mail  and  the  bidder  wishes  to  receive  an 

acknowledgment  of  receipt  of  such  bid,  he  shall make  a  request  for  such 
acknowledgment  in  a  separate  letter  attached  to  but  not  included  in  the 
sealed bid package, 

 

(d) Upon request, acknowledgment of receipt of bids will be provided to those 
making delivery in person or by messenger. 

 
20.2 The Procuring Agency may, at  its discretion, extend  the deadline  for submission of 

bids by  issuing an amendment  in accordance with  IB 09.  In such case, all rights and 
obligations  of  the  procuring  agency  and  the  bidders  shall  remain  the  same  as 
mentioned in the original deadline. 

 
IB.21 Late Bids 

 

(a) Any bid received by the procuring agency after the deadline for submission 
of bids prescribed  in  to  clause  IB 20  shall be  returned unopened  to  such 
bidder. 

 
(b) Delays in the mail, person in transit, or delivery of a bid to the wrong office 

shall not be accepted as an excuse for failure to deliver a bid at the proper 
place and  time.  It  shall be  the bidder’s  responsibility  to  submit  the bid  in 
time. 
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IB.22 Modification, Substitution and Withdrawal of Bids 
 

22.1 Any bidder may modify, substitute or withdraw his bid after bid submission provided 
that the modification, substitution or written notice of withdrawal is received by the 
procuring agency prior to the deadline for submission of bids. 

 
22.2 The modification, substitution, or notice for withdrawal of any bid shall be prepared, 

sealed, marked and delivered in accordance with the provisions of Clause IB.19 with 
the  outer  and  inner  envelopes  additionally  marked  “MODIFICATION”, 
“SUBSTITUTION” or “WITHDRAWAL” as appropriate. 

 
22.3 No bid may be modified by a bidder after the deadline for submission of bids except 

in accordance with to sub ‐ clauses IB 22.1 and IB 27.2. 
 

22.4 Withdrawal of a bid during the interval between the deadlines for submission of bids 
and the expiration of the period of bid validity specified in the Form of Bid may result 
in forfeiture of the bid security in pursuance to clause IB 15. 

 
E. BID OPENING AND EVALUATION.  IB.23 

Bid Opening 

23.1 Procuring  agency  will  open  the  bids,  including  withdrawals,  substitution  and 
modifications  made  pursuant  to  Clause  IB.22,  in  the  presence  of  bidders‟ 
representatives who choose  to attend, at  the  time, date and  location stipulated  in 
the bidding data. The bidders or  their  representatives who are  in attendance  shall 
sign an attendance sheet. 

 

23.2 Envelopes marked  “MODIFICATION”,  “SUBSTITUTION”  or  “WITHDRAWAL”  shall  be 
opened  and  read out  first. Bids  for which  an  acceptable notice of withdrawal has 
been submitted pursuant to clause IB.22 shall not be opened. 

 
23.3 Procuring agency shall read aloud the name of the bidder, total bid price and price 

of  any  Alternate  Proposal(s),  if  any,  discounts,  bid  modifications,  substitution  and 

withdrawals, the presence or absence of bid security, and such other details as the procuring 
agency may consider appropriate, and total amount of each bid, and of any alternative bids if 
they have been requested or permitted, shall be read aloud and recorded when opened. 

 
23.4 Procuring Agency shall prepare minutes of the bid opening, including the information 

disclosed to those present in accordance with the sub‐clause IB.23.3. 
 
IB.24 Process to be Confidential. (SPP Rule 53) 

 

24.1   Information relating to the examination, clarification, evaluation and comparison of   
bid  and  recommendations  for  the  award  of  a  contract  shall  not  be  disclosed  to 
bidders or any other person not officially  concerned with  such process before  the 
announcement of bid evaluation report in accordance with the requirements of Rule 
45, which states that Procuring agencies shall announce the results of bid evaluation 
in the form of a report giving reasons for acceptance or rejection of bids. The report 
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shall be hoisted on website of authority and  that of procuring agency  if  it website 
exists  and  intimated  to  all  bidders  at  least  seven  (7)  days  prior  to  the  award  of 
contract The announcement  to all bidders will  include  table(s) comprising read out 
prices,  discounted  prices,  price  adjustments  made,  final  evaluated  prices  and 
recommendations against all the bids evaluated. Any effort by a bidder to influence 
the  procuring  agency’s  processing  of  bids  or  award  decisions  may  result  in  the 
rejection of  such bidder’s bid. Whereas, any bidder  feeling aggrieved, may  lodge a 
written complaint as per Rule 31; however mere fact of lodging a complaint shall not 
warrant suspension of the procurement process. 

 
IB.25 Clarification of Bid (SPP Rule 43) 

 

25.1   To  assist  in  the  examination,  evaluation  and  comparison  of  bids,  the  procuring 
agency may,  at  its discretion,  ask  any  bidder  for  clarification  of  the  bid,  including 
breakdowns of unit rates. The request  for clarification and the response shall be  in 
writing but no change in the price or substance of the bid shall be sought, offered or 
permitted  except  as  required  to  confirm  the  correction  of  arithmetic  errors 
discovered by the procuring agency in the evaluation of the bids in accordance with 
clause IB 28. 

 
IB.26 Examination of Bids and Determination of Responsiveness 

 

26.1 Prior to the detailed evaluation of bids, the procuring agency will determine whether 
the  bidder  fulfills  all  codal  requirements  of  eligibility  criteria  given  in  the  tender 
notice  such  as  registration  with  tax  authorities,  registration  with  PEC  (where 
applicable),  turnover  statement,  experience  statement,  and  any  other  condition 
mentioned  in  the NIT  and  bidding  document.  If  the  bidder  does  not  fulfill  any  of 
these conditions, it shall not be evaluated further. 

 
26.2 Once  found  to be  fulfilling  the eligibility criteria, as mentioned  in sub‐ clause 26.1, 

the  bids  of  eligible  bidders will  be  evaluated  for  technical  responsiveness  as  per 
specification  and  criteria  given  in  the  bidding  documents.  Technical  and  financial 
evaluations may be carried out in accordance with single stage‐single one envelope, 
single  stage‐two  envelopes,  two  stage  or  two  stage‐two  envelopes  bidding 
procedures, depending on the selection procedure adopted by the procuring agency. 

 
26.3 A bid will be considered technically responsive if it (i) has been properly signed; (ii) is 

accompanied  by  the  required  bid  security;  and  (iii)  conforms  to  all  the  terms, 
conditions and specifications of the bidding documents, without material deviation 
or  reservation.  A material  deviation  or  reservation  is  one  (i) which  affect  in  any 
substantial way the scope, quality or performance of the works;  (ii) which  limits  in 
any  substantial  way,  inconsistent  with  the  bidding  documents,  the  procuring 
agency’s  rights  or  the  bidder’s  obligations  under  the  contract;  or  (iii) 
adoption/rectification  whereof  would  affect  unfairly  the  competitive  position  of 
other bidders presenting substantially responsive bids. 

 
26.4 If  a  bid  has  major  deviations  to  the  commercial  requirements  and  technical 

specifications  will  be  considered  technically  non  responsive.  As  a  general  rule, 
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major deviations are those that if accepted, would not fulfill the purposes for which 
the bid is requested, or would prevent a fair comparison or affect the ranking of the 
bids that are compliant with the bidding documents. 

 
(A) Major (material) Deviations include: ‐ 
(i) has been not properly signed; 
(ii) is not accompanied by the bid security of required amount and manner; 
(iii) stipulating price adjustment when fixed price bids were called for; 
(iv) failing to respond to specifications; 
(v) failing to comply with Mile‐stones/Critical dates provided in Bidding 

Documents; 
(vi) sub‐contracting  contrary  to  the  Conditions  of  Contract  specified  in 

Bidding Documents; 
(vii) refusing  to  bear  important  responsibilities  and  liabilities  allocated  in  the 

Bidding  Documents,  such  as  performance  guarantees  and  insurance 
coverage; 

(viii) taking  exception  to  critical  provisions  such  as  applicable  law,  taxes  and 
duties and dispute resolution procedures; 

(ix) a material deviation or reservation is one: 
(a) which affect  in any substantial way the scope, quality or performance 

of the works; 
(b) Adoption/rectification  whereof  would  affect  unfairly  the 

competitive  position  of  other  bidders  presenting  substantially 
responsive bids. 

 

(B) Minor Deviations: ‐ 
Bids that offer deviations acceptable to the Procuring Agency and which can be 
assigned a monetary value may be considered substantially responsive at  least 
as to the issue of fairness. This value would however be added as an adjustment 
for evaluation purposes only during the detailed evaluation process. 

 

26.5 If a bid  is not  substantially  responsive,  it will be  rejected by  the procuring agency, 
and may not subsequently be made  responsive by correction or withdrawal of  the 
non‐ conforming deviation or reservation 
 

IB.27 Correction of Errors before Financial Evaluation 
27.1 Bids  determined  to  be  substantially  responsive will  be  checked  by  the  procuring 

agency for any arithmetic errors. Errors will be corrected by the procuring agency as 
follows: 
(a) where there  is a discrepancy between the amounts  in  figures and  in words, 

the amount in words will govern; and 
 

(b) where  there  is a discrepancy between  the unit  rate and  the  line  item  total 
resulting  from multiplying  the  unit  rate  by  the  quantity,  the  unit  rate  as 
quoted will govern, unless in the opinion of the procuring agency there is an 
obviously gross misplacement of the decimal point  in the unit rate,  in which 
case  the  line  item  total  as  quoted  will  govern  and  the  unit  rate  will  be 
corrected. 
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27.2 The amount  stated  in  the Form of Bid will be adjusted by  the procuring agency  in 
accordance  with  the  above  procedure  for  the  correction  of  errors  and  with  the 
concurrence  of  the  bidders.  The  amount  thus  corrected  shall  be  considered  as 
binding upon the bidder. If the bidder does not accept the corrected bid price, his bid 
will be rejected, and the bid security shall be forfeited in accordance with sub‐ clause 
IB 15.6(b) hereof. 

 
IB.28   Financial Evaluation and Comparison of Bids 

 

28.1 The  procuring  agency will  evaluate  and  compare  only  the  Bids  determined  to  be 
substantially responsive in accordance with clause IB 26. 

 
28.2 In  evaluating  the  Bids,  the  procuring  agency  will  determine  for  each  bid  the 

evaluated bid price by adjusting the bid price as follows: 
 

(a) making any correction for errors pursuant to clause IB 27; 
(b) excluding provisional sums (if any), for contingencies in the Summary Bill of 

Quantities, but including competitively priced Day work; and 
(c) Making an appropriate adjustment for any other acceptable variation or 

deviation. 
 
28.3 The estimated effect of the price adjustment provisions of the conditions of contract, 

applied over the period of execution of the contract, shall not be taken into account 
in bid evaluation. 

 
28.4 If the bid of the successful bidder is seriously unbalanced in relation to the procuring 

agency’s  estimate  of  the  cost  of  work  to  be  performed  under  the  contract,  the 
procuring agency may require the bidder to produce detailed price analyses for any 
or all items of the Bill of Quantities to demonstrate the internal consistency of those 
prices with the construction methods and schedule proposed. After evaluation of the 
price  analyses,  the  procuring  agency  may  require  that  the  amount  of  the 
Performance  Security  set  forth  in  clause  IB.32 be  increased  at  the  expense of  the 
successful  bidder  to  a  level  sufficient  to  protect  the  procuring  agency  against 
financial loss in the event of default of the successful bidder under the contract. 

28.5 Bidders may  be  excluded  if  involved  in  “Corrupt  and  Fraudulent  Practices” 
means either one or any combination of the practices given below SPP Rule2(q); 

(i) “Coercive Practice” means any impairing or harming, or threatening to impair or 
harm, directly or  indirectly, any party or  the property of  the party  to  influence 
the actions of a party to achieve a wrongful gain or to cause a wrongful  loss to 
another party; 

(ii) “Collusive Practice” means any arrangement between two or more parties to the 
procurement process or contract execution, designed to achieve with or without 
the  knowledge  of  the  procuring  agency  to  establish  prices  at  artificial, 
noncompetitive levels for any wrongful gain; 

(iii) “Corrupt Practice” means the offering, giving, receiving or soliciting, directly or 
indirectly, of anything of value to influence the acts of another party for wrongful 
gain; 
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(iv) “Fraudulent Practice” means any act or omission, including a misrepresentation, 
that knowingly or recklessly misleads, or attempts to mislead, a party to obtain a 
financial or other benefit or to avoid an obligation; 

(v)  “Obstructive  Practice”  means  harming  or  threatening  to  harm,  directly  or 
indirectly,  persons  or  their  property  to  influence  their  participation  in  a 
procurement  process,  or  affect  the  execution  of  a  contract  or  deliberately 
destroying,  falsifying,  altering  or  concealing  of  evidence  material  to  the 
investigation  or  making  false  statements  before  investigators  in  order  to 
materially  impede  an  investigation  into  allegations  of  a  corrupt,  fraudulent, 
coercive or collusive practice; or threatening, harassing or intimidating any party 
to  prevent  it  from  disclosing  its  knowledge  of  matters  relevant  to  the 
investigation or  from pursuing  the  investigation, or acts  intended  to materially 
impede the exercise of inspection and audit rights provided for under the Rules. 

 
28.6 Evaluation Report (SPP Rule 45) 

 

After the completion of evaluation process, as described  in clauses  IB 27 and  IB 28, 
the  procuring  agency  shall  announce  the  results  of  bid  evaluation  in  the  form  of 
report (available on the website of the authority) giving reasons for acceptance and 
rejection of bid. The report shall be hoisted on website of the authority and that of 
procuring agencies if its website exists and intimated to all bidders at least seven (7) 
days prior to the award of contract. 

 
F. AWARD OF CONTRACT 

IB.29    Award (SPP Rule 49) 

29.1 Subject  to clauses  IB 30 and  IB 34 and provision of  the  rule: The procuring agency 
shall  award  the  contract  to  the  bidder  whose  bid  has  been  determined  to  be 
substantially responsive to the bidding documents, and who has offered the  lowest 
evaluated bid, but not necessarily the  lowest submitted price, within the original or 
extended period of bid validity. Provided that such bidder has been determined to be 
eligible in accordance with the provisions of clause IB 03 and qualify pursuant to sub‐ 
clause IB 29.2. 
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29.2 Procuring agency, at any stage of the bid evaluation, having credible reasons for or 
having  prima  facie  evidence  of  any  deficiency(ies)  in  contractor’s  capacities, may 
require  the  contractor  to  provide  information  concerning  their  professional, 
technical, financial, legal or managerial competence whether already pre‐qualified or 
not for the said project. 

 
Provided,  that  such  qualification  shall  only  be  laid  down  after  recording  reasons 
thereof, in writing. They shall form part of the records of that bid evaluation report. 

 

IB.30   Procuring Agency’s Right to reject all Bids or Annul/Cancellation the Bidding 
Process (SPP Rule 25) 
Notwithstanding  clause  IB  29  and  provision  of  the  rule:  (1)  A  procuring  agency 
reserves may cancel the bidding process at any time prior to the acceptance of a bid 
or proposal; (2) The procuring agency shall incur no liability towards bidders solely by 
virtue  of  its  invoking  sub  –rule  (1);  (3)  Intimation  of  the  cancellation  of  bidding 
process shall be given promptly to all bidders and bid security shall be returned along 
with  such  intimation;  (4)  The  procuring  agency  shall,  upon  request  by  any  of  the 
bidders,  communicate  to  such  bidder,  grounds  for  cancellation  of  the  bidding 
process, but is not required to justify such grounds. 

 

IB.31. Notification/Publication of the Award of Contract (SPP Rule 25). 
31.1 Prior  to expiry of  the period of bid validity,  including extension, prescribed by  the 

procuring agency, the procuring agency shall notify  the successful bidder  in writing 
(“Letter of Acceptance”) that his bid has been accepted. This letter shall mention the 
sum which  the procuring agency will pay  to  the contractor  in consideration of  the 
execution  and  completion  of  the  works  by  the  contractor  as  prescribed  by  the 
contract (hereinafter and in the conditions of contract called the “Contract Price”). 

 
31.2 No negotiation with the bidder having evaluated as  lowest responsive or any other 

bidder shall be permitted, however, procuring agency may hold meetings  to clarify 
any item in the bid evaluation report. 

 
31.3 The  notification  of  award  and  its  acceptance  by  the  bidder  will  constitute  the 

formation of the contract, binding the procuring agency and the bidder till signing of 
the formal Contract Agreement. 

 
31.4 Upon  furnishing by  the  successful bidder of a Performance Security and  signing of 

the contract,  the procuring agency will promptly notify  the name of  the successful 
bidder to all bidders and return their bid securities accordingly. 

 
31.5 Within  seven days of  the award of  contract, procuring agency  shall publish on  the 

website of the Authority and on its own website, if such a website exists, the results 
of  the bidding process,  identify  the bid  through procurement  identifying numbers, 
and the following information: 

 

(1) Evaluation Report; 
(2) Form of Contract and letter of Award; 
(3) Bill of Quantities or Schedule of Requirement. 
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31.6 Debriefing (SPP Rule 51). 

(a) A bidder may ask the procuring agency for reasons for non‐acceptance of his 
bid and may request for a debriefing meeting and procuring agency shall give 
him  the  reasons  for  such non acceptance, either  in writing or by holding a 
debriefing meeting with such a bidder. 

 
(b) The requesting bidder shall bear all the costs of attending such a debriefing. 

IB.32   Performance Security (SPP Rule 39) 
 

32.1 The successful bidder shall furnish to the procuring agency a Performance Security in 
the form of bank guarantee, and the amount stipulated in the bidding data and the 
Conditions  of  Contract  within  a  period  of  28  days  after  the  receipt  of  Letter  of 
Acceptance. 

 
32.2 Failure  of  the  successful  bidder  to  comply  with  the  requirements  of  Sub‐clause 

IB.32.1 or clauses IB 33 or IB 35 shall constitute sufficient grounds for the annulment 
of the award and forfeiture of the bid security. 

 
32.3 Validity  of  performance  security  shall  extend  06 Months  says  beyond  the  date  of 

completion  of  contract  or  at  the  completion  of  defect  liability  period,  or  as 
mentioned  in  the  bidding  data  to  cover  defects  liability  period  or  maintenance 
period subject to final acceptance by the procuring agency. 
. 

IB.33 Signing of Contract Agreement (SPP Rule 39) 
 

33.1 Within 14 days from the date of furnishing of acceptable Performance Security under 
the Conditions of Contract, the procuring agency will send the successful bidder the 
Contract Agreement  in  the  form provided  in  the bidding documents,  incorporating 
all agreements between the parties. 

 
33.2 The formal Agreement between the procuring agency and the successful bidder shall 

be  executed  within  14  days  of  the  receipt  of  the  Contract  Agreement  by  the 
successful bidder from the procuring agency. 

 
33.3   A procurement contract  shall come  into  force when  the procuring agency  requires 

signs contract,  the date on which  the signatures of both  the procuring agency and 
the successful bidder are affixed to the written contract. Such affixing of signatures 
shall take place within the time prescribed in the bidding documents. 

 
Provided that the procuring agency may reduce the maximum time limit for signing 
of contract, as and when required, and shall be mentioned in the bidding documents. 

 

IB.34 General Performance of the Bidders 
Procuring agency may in case of consistent poor performance of the contractor and 
his failure to remedy the underperforming contract may take such action as may be 
deemed  appropriate under  the  circumstances of  the  case  including  the  rescinding 
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the  contract  and/or  black  listing  of  such  contractor  and  debarring  him  from 
participation in future bidding process. 
 

IB.35 Integrity Pact (SPP Rule 89) 
 

The  bidder  shall  sign  and  stamp  the  Integrity  Pact  provided  at Appendix‐L  to  the 
bidding  documents  for  all  Provincial/Local  Government  procurement  contracts 
exceeding Rupees  ten million. Failure  to provide such  Integrity Pact shall make  the 
bidder non‐responsive. 

 
IB.36 Instructions not Part of Contract 

 

Bids  shall be prepared and  submitted  in accordance with  these  Instructions which 
are provided to assist bidders  in preparing their bids, and do not constitute part of 
the bid or the Contract Documents. 

 

IB.37 Arbitration (SPP Rule 34) 

Any dispute  that  is not amicably  resolved  shall be  finally  settled, unless otherwise 
specified in the Contract, under the Arbitration Act 1940 updated from time to time 
and would be held anywhere in the Province of Sindh at the discretion of procuring 
agency. 
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NOTES ON BIDDING DATA 
 

This Section is intended to assist the procuring agency in providing the specific information 
in relation to corresponding clauses in Instructions to Bidders and should be prepared to suit 
each individual contract. 

 
The  procuring  agency  should  provide  in  the  bidding  data  information  and  requirements 
specific  to  the  circumstances  of  the  procuring  agency,  the  processing  of  the  bid,  the 
applicable  rules  regarding bid price and currency, and  the bid evaluation criteria  that will 
apply to the bids. In preparing this section, the following aspects should be checked: 

 
(1) Information that specifies and complements the provisions of section; Instruction to 

Bidders must be incorporated. 
 

(2) Amendments  and/or  supplements,  if  any,  to  the  provisions  of  Instructions  to 
Bidders,  necessitated  by  the  circumstances  of  each  individual  contract,  can  be 
introduced only in this section since Instructions to Bidders will remain unchanged. 
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Contact/Bidding Data 

 
 

1.1 Name and address of the procuring agency: 
EXECUTIVE ENGINEER, ENGINEERING DEPARTMENT, KARACHI DEVELOPMENT 
AUTHORITY (K.D.A). 
 

1.2 Name of the Project and Summary of the works: 
CONSTRUCTION & REHABILITATION OF DIFFERENT ROADS OF SCHEME‐33, 
DISTRICT EAST, KARACHI. 
(PACKAGE‐04‐ LINK ROAD FROM YOUSUF LUDHYANVI ROAD & M‐9 LINK ROAD). 

 
2.1  Name of the Borrower/Source of Financing/Funding Agency/Funding Source; 
  GOVERNMENT OF SINDH 

 
2.1  Amount and Type of Financing/Scheme Cost and Allocated Funds. 
  ADP NO. 1935 OF 2025‐26 

 
8.1  Time limit for clarification: 
  Prior to 5 working days before submission of bid 

   
10.1  Bid language: 
  All correspondence will only be done in English language     

 
11.1  Information to be updated (Furnish Company Profile in single stage Two envelope): 
 

               Mandatory Provisions / Eligibility: 

Firms/Contractors must possess 

I. Copy of CNIC of Proprietor / Partners 

II. Bid Security / Earnest Money should be made from the A/C of the Company / Firm of 
the participant. 

III. Bid should be signed along‐with company's stamp on each page of financial & technical 
documents. 

 

IV. Valid Registration with Pakistan Engineering Council  (PEC)  in relevant Category C‐4 or 
above and having specialization codes (CE‐01, CE‐09, CE‐10, EE‐06). 

V. Bidder  shall be an active Tax Payer List  (ATL) of Federal Board of Revenue  (FBR) and 
Sindh Revenue Board (SRB) as the case may be, failing to which the bidder shall not be 
eligible to take part in bid in accordance with amendment made in Rule‐46 in sub rule 
(1) in clause (a) in sub clause (iii) vide Notification Dated: 4th October 2024. 

VI. Proof of experience and details of  similar nature of work(s) executed during  the  last 
five  years  indicating  the  name  of  project  /  scheme  /  works  with  cost,  date  of 
commencement & completion  in accordance with amendments  in SPPRA Regulations 
Clause  #  2.16,  7.9  (i)  vide  Notification  Dated:  10th  April,  2023  (With  Satisfactory 
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Completion Certificate duly  supported by documentary  evidences  viz: Work orders  / 
Contract  Agreements  &  Satisfactory  Project  Completion  Certificates  by  concerned 
Department),  the  information  about  experiences of work(s)  executed  previously  can 
also be verified from SPPRA web site: 

a. At least one similar nature of work having minimum cost 80% of the estimated 
cost of work; OR 

b. At  least  two  similar  nature  works  each  having  minimum  cost  50%  of  the 
estimated cost. 

VII. Average  Annual  Financial  Turn‐over  not  less  than  equivalent  cost  of  the  scheme  / 
project  during  last  five  years  duly  supported  by  the  Bank  Statement,  Annual  Tax 
Returns & Audit  report  (last 5  years each)  in accordance with amendments made  in 
SPPRA Regulations Clause # 2.16, 7.9(i) vide Notification Dated: 10th April, 2023. Theses 
must  be  issued  by  Chartered  Accountant  firms  registered  with  ICAP  (Institute  of 
Chartered  Accountants  of  Pakistan).  Statement  from  any  other  firms  will  not  be 
accepted. 

VIII. Bio‐data of the technical staff permanently employed with evidence and available with 
the firm / contractor (Attach evidence of proposed staff, PEC Biometric verification for 
Engineers with firm) (List is mentioned as ANEX A). 

IX. List of Equipment, Machinery, Vehicles, available with  the  contractor  for  this  job with 
location (Details of ownership / hired) (List is mentioned as ANEX B). 
 

X. Undertaking  on  Original  E‐Stamp  Paper  (NON‐JUDICIAL)  of  Rs.  500/‐  (Mandatory) 
containing that:  

i. The firm was not involved in any litigation, no work was rescinded in the 
past (List of cases entered into arbitration / litigation & list of works where 
penalty is involved, if any must be attached). 

ii. The firm was not black listing (Attach all details if any). Not doing so will 
result in rejection of tender 

iii. The information / documents submitted are correct and true. 

XI. Terms and conditions given in NIT must be followed. 

XII. Detailed  evaluation  along  with marking  criteria  is  attached  as  ANNEX.  A,  all  forms 
attached with  Annex  A must  be  completed  accurately  using  the  prescribed  format. 
Failure to submit complete forms or required attachments will result in no marks being 
awarded for those criteria. 

11.2 In case of JV, It is mandatory for consortium to open JV account and register JV NTN 

in which consortium  receive payments on behalf of  the  joint venture  (in case of a 

successful bid). 
 

13.1  Bidders to quote entirely in Pak. Rupees. 
 
14.1  Period of Bid Validity: 
  Bids are valid for 90 days from the date of opening of bids 
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15.1  Amount of Bid Security: 
AS PER NIT (Bid Security / Earnest Money should be made from the A/C of the Company / 
Firm of the participant.) 

17.1  Venue, time, and date of the pre‐Bid meeting: 
AS PER NIT 

18.4  Number of copies of the bid to be completed and returned: 
AS PER NIT 

19.2  Procuring Agency's address for the purpose of bid submission: 
AS PER NIT 

20.1  Deadline for submission of bids: 
  As per NIT 

(b) Venue, time, and date of bid opening:
  As per NIT 

32.1  Standard form and amount of Performance Security acceptable to the procuring 
agency: 
5% of  the bid amount  in  the  shape of Bank guarantee  from  scheduled bank of 
Pakistan  valid  for  the  Construction  and  defect  liability  period  in  favor  of  KDA. 
(performance security will be release after completion of defect liability period). 

32.3  Stamp duty 
As per prevailing rules 
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AND 

APPENDICES TO BID 
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FB‐1 

FORM OF BID 

Bid Reference No.  
(Name of Contract/Work) 

To: 

1. Having examined  the bidding documents  including  Instructions  to Bidders, Bidding
Data, and Conditions of Contract, Specifications, Drawings and Bill of Quantities and
Addenda Nos.   for  the  execution  of  the
above‐named work, we/I, the undersigned, offer to execute and complete the work
and  remedy  any  defects  therein  in  conformity  with  the  Conditions  of  Contract,
Specifications,   Drawings,   Bill   of   Quantities   and   Addenda   for   the   sum   of
Rs.       (Rupees

)  or  such
other sum as may be ascertained in accordance with the said conditions.

2. We/I understand that all the Appendices attached hereto form part of this bid.

3. As security for due performance of the undertakings and obligations of this bid, we/I
submit herewith a bid security in the amount of Rupees
(Rs.   ) drawn in your favor or made payable to procuring
agency  and  valid  for  a period  of 
opened.

 days beginning from the date, bid is

37



4. We/I undertake, if our bid is accepted, to commence the works and to complete the
whole of the works comprised  in the contract within the time stated  in Appendix‐A
to Bid.

5. We/I agree to abide by this bid for the period of days from the date fixed for 
 

opening the same and it shall remain binding upon us and may be accepted at any 
time before the expiration of that period. 

6. Unless  and until  a  formal Agreement  is prepared  and executed,  this bid,  together
with  your written acceptance  thereof,  shall  constitute a binding  contract between
us.

7. We do hereby declare that the bid is made without any collusion, comparison
of figures or arrangement with any other bidder for the works.

We understand that you are not bound to accept the lowest or any bid you may receive. 

9. We undertake, if our/my bid is accepted, to execute the Performance Security referred to
in Clause 10 of Conditions of Contract for the due performance of the Contract.

10. We confirm,  if our bid  is accepted, that all partners of the  joint venture shall be  liable
jointly  and  severally  for  the  execution  of  the  Contract  and  the  composition  or  the
constitution  the  joint  venture  shall  not  be  altered  without  the  prior  consent  of  the  procuring
agency.

(Please delete this in case of Bid form a single bidder)

in the capacity of   _duly authorized to sign Bids for and on behalf of 

Dated this   day of   _20  

Signature:  

(Name of Bidder in Block Capitals) 
(Seal) 

Address:  

Witness: 

Signature:
Name:  

Address:  

Occupation:  
. 
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Appendix‐A to Bid 

SPECIAL STIPULATIONS 

Clause 

Conditions of Contract 

1. Engineer  representing  Consulting
Firm  hired  by  the  procuring  agency
to  issue  variation  in  case  of
emergency.

3.1  Up to 2% of the contract price stated  in the 
Letter of Acceptance. 

2.  Amount of Performance Security  4.2  5% (Up to 10% of contract price). Total  
amount  including  performance  security  and 
retention money  deducted  from  bills  should 
not exceed 10% of contract price stated in the 
Letter  of  Acceptance.  Performance  Money 
will be paid back after completion of defect 
liability period. 

3.  Time for Furnishing Programme.  8.3  Within 15 days  from  the date of Receipt of 
Letter of Acceptance. 

4.  Minimum  amount  of  Third  Party 
Insurance 

18.3  Rs. 150,000 per occurrence  with Number of 
occurrences unlimited. 

5.  Time for Commencement  8.1  Within 14 days from the date of receipt    of  
Engineer’s        Notice        to  Commence,  this 
shall  be  issued  within  ten  (10)  days  after 
signing of Contract Agreement. 

6.  Time  for  Completion  (works  & 
sections) 

8.2 & 
10.2 

12  Months  from  the  date  of  receipt  of 
Engineer’s Notice to Commence. 

7.  Amount  of  Liquidity  Damages  / 
Delay Damages / Penalties 

8.7  0.01%  Damages  per  day  but  total  amount 
will not be more than 10% of contract Price. 

8.  Defects Liability Period  11.1  04 Months from the effective Date of Taking 
Over Certificate. 

9.  Percentage of Retention Money  14.2  5 % of the amount of  
Interim/Running Payment Certificate. 

10.  Limit of Retention Money  14.2  10% of Contract Price stated in the 
Letter of Acceptance. 

11.  Minimum  amount  of  Interim  / 
Running Payment Certificates 

14.2   
Min. 5% of Contract Amount. 

12.  Time  of  Payment  from  delivery  of 
Engineer’s  Interim/Running Payment 
Certificate to the procuring agency. 

14.7  40  working  days,  20  working  days  for 
consultant and 20 working days for client. 

13.  Mobilization Advance.  14.2  10% of Contract Price stated in the 
Letter of Acceptance. 
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BB‐1 
Appendix‐B to Bid 

 

FOREIGN CURRENCY REQUIREMENTS 
 

1. The bidder may indicate herein below his requirements of foreign currency (if any), 
with reference to various inputs to the works. 

 
2. Foreign Currency Requirement as percentage of the bid price excluding Provisional 

Sums   %. 
 

3. Table of Exchange Rates 
 

Unit of Currency  Equivalent in Pak. Rupees 

 
Australian Dollar 

 
‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 

Euro  ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
Japanese Yen  ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
U.K. Pound  ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
U.S. Dollars  ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 

 
 

 
 

 
 

 
 

DELETED / 
NOT USED 
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BC‐1 
Appendix‐C to Bid 

PRICE ADJUSTMENT UNDER CLAUSE 70/13.8 OF 
CONDITIONS OF CONTRACT 

A. Weight ages or coefficients are used for price adjustment.

The source of indices and the weight ages or coefficients for use in the adjustment
formula under Clause 13.8 shall be as follows:

Cost 
Element  Description  Weight ages  Applicable index 

1  2  3  4 
(i)  Fixed Portion     

(ii)  Local Labor    Government of Pakistan (G o P) Federal 
Bureau  of  Statistics  (FBS)  Monthly 
Statistical Bulletin. 

(iii)  Cement – in bags  “  “  “ 

(iv)  Reinforcing Steel  “  “  “ 

(v)  High Speed Diesel (HSD)  “  “  “ 

(vi)  Electric Cables  “  “  “ 

(vii)  Bitumen  “  “  “ 

Total 

Notes: 
1) Indices for “(ii)” to “(vii)” are taken from the Government of Pakistan Federal Bureau

of  Statistics, Monthly  Statistical  Bulletin.  The  base  cost  indices  or  prices  shall  be
those applying 28 days prior to the latest day for submission of bids. Current indices
or prices shall be those applying 28 days prior to the last day of the billing period.

2) Any  fluctuation  in  the  indices or prices of materials other  than  those given above
shall not be subject to adjustment of the Contract Price.

DLETED / 
NOT USED 
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B  When Escalation is allowed on the materials only. 
Price adjustment on following items shall be allowed: 

Cost Element  Description  Base price  Applicable index 
1  2  3  4 

(i)  Cement – in bags    Government of Pakistan (GoP) 
Federal  Bureau  of  Statistics 
(FBS)  Monthly  Statistical 
Bulletin.    “    “ 

(ii)  Reinforcing Steel  “  “  “ 
(iii)  Bricks  “  “  “ 
(iv)  Bitumen  “  “  “ 

(v)  Wood 
item) 

(Composite  “  “  “ 

Total five items. 

DELETED / 
NOT USED
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Appendix‐D to Bid 
 

BILL OF QUANTITIES 
 

A. Preamble 
 

1. The  Bill  of  Quantities  shall  be  read  in  conjunction  with  the  Conditions  of  Contract, 
Specifications and Drawings. 

 
2. The  quantities  given  in  the  Bill  of Quantities  are  estimated  and  provisional,  and  are 

given  to provide a common basis  for bidding. The basis of payment will be  the actual 
quantities  of  work  executed  and measured  by  the  Constructor  and  verified  by  the 
Engineer and valued the rated and prices entered in the priced Bill of Quantities, where 
applicable, and otherwise at  such  rates and prices as  the Engineer may  fix as per  the 
Contract. 

 
3. The rates and prices entered in the priced Bill of Quantities shall, except insofar as  it  is 

otherwise  provided  under  the  contract  include  all  costs  of  constructor’s  plant,  labor, 
supervision, materials, execution,  insurance, profit,  taxes and duties,  together with all 
general risks,  liabilities and obligations set out or  implied  in the contract. Furthermore, 
all duties, taxes and other  levies payable by the constructor under the contract, or  for 
any other cause, as on the date 28 days prior to deadline for submission of Bids, shall be 
included in the rates and prices and the total bid price submitted by the bidder. 

 
4. A  rate  or  price  shall  be  entered  against  each  item  in  the  priced  Bill  of  Quantities, 

whether quantities are stated or not. The cost of  items against which  the constructor 
will have failed to enter a rate or price shall be deemed to be covered by other rates and 
prices entered in the Bill of Quantities. 

 
5. The whole cost of complying with the provisions of the Contract shall be included in the 

items provided  in  the priced Bill of Quantities, and where no  items are provided,  the 
cost  shall  be  deemed  to  be  distributed  among  the  rates  and  prices  entered  for  the 
related items of the works. 

 
6. General directions and description of work and materials are not necessarily repeated 

nor  summarized  in  the  Bill  of  Quantities.  References  to  the  relevant  section  of  the 
bidding documents shall be made before entering prices against each item in the priced 
Bill of Quantities. 

 
7. Provisional sums included and so designated in the bill of Quantities shall be expended 

in whole or  in part at  the direction and discretion of  the Engineer  in accordance with 
sub‐clause 58.2 of Part I, General Conditions of Contract. 

 
8. No carriage/cartage of any material arranged by the contractor himself /themselves will 

be paid in any shape. Cartage and carriage will be covered in quoted rates by the bidder. 
 

9. Only  palatable water  of  approved  quality will  be  used  and  Contractors  shall  have  to 
make their own arrangement of palatable water for use in work at his / their own cost.    

 
10. Concrete  shall  be  mixed  with  mechanically  operated  Concrete  Mixer  with  due 

concentration to aggregate and water ratio.  
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11. All material shall confirm the standard specifications.

12. No any premium shall be allowed on offered rates.

13. All  the  debris  and  surplus  stuff  shall  be  removed  from  the  site  /  disposed  of  by  the 
contractor for which no any extra cost of cartage etc. shall be paid.

14. All RCC / PCC cast in Situ shall be mechanically vibrated by the contractor for which no 
any extra cost will be paid.

15. The  Contractor  shall  comply  with  the  attached  Technical  Specifications  and  the 
NHA/CSR  GOS  Specifications,  which  form  part  of  the  Employer’s  Requirements.  The 
Contractor  shall  provide  all  Facilities  for  the  Consultant Engineer,  including  but   not 
limited  to  the site office, transport, and associated services, in accordance with the said 
Specifications. All  costs  related  to  these  facilities  shall  be  deemed  to  be  included  in  the  
Contractor’s Quoted Amount, and no separate payment shall be made.

16. No  working  space  will  be  paid  for  beyond  a  maximum  of  1  ft  on  both  sides  of  any 
component. All working spaces required for any work shall be deemed to be included in 
the bidder’s quoted rates

17. All  materials /  mixes  used  in  structure shall  be  tested  from  recognized  laboratory  and 
test report shall be submitted without any delay for which no any extra cost etc. shall be 
paid.

18. Electricity  and  other  utilities  needed  in  the  project  shall  be  the  responsibility  of 
contractor for which no any extra cost etc. shall be paid.

19. Camp office / stock / go‐down etc. as mentioned  in Technical specification constructed 
at site shall be the responsibility of contractor for which no any extra cost etc. shall be 
paid.

20. All workers within the execution area should wear protection helmets and full boots and 
ensure all security measures for lives of labors / inhabitants shall be the responsibility of 
contractor for which no any extra cost etc. shall be paid.

21. Deployment  of  Engineers,  Supervisor,  and  Foreman  etc.  as  mentioned  in  technical 
specification  shall  be  the  responsibility  of  contractor  for  which  no  any  extra  cost  etc. 
shall be paid.

22. Contractor must visit and satisfy himself with the site condition and BOQ items and any 
addition item if he consider essential shall be submitted in queries for clarification.

23. Inspection request shall be submitted before 24 hrs. Of execution of any new trade.

24. Pour slip to be submitted for approval of all works well before its execution.

25. All  required  testing  as  per  Engineering  practices  and  as  per  instruction  of  Engineer  in 
charge  shall  be  carried  out  for  verification  of  quality  of  work  for  which  no  any  extra 
payment shall be paid.
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BE‐1 

Appendix‐E to Bid 

PROPOSED CONSTRUCTION SCHEDULE 

Pursuant  to  Sub‐Clause  43.1  of  the  General  Conditions  of  Contract,  the  works  shall  be 
completed on or before  the date stated  in Appendix‐A  to Bid. The bidder shall provide as 
Appendix‐E to Bid, the Construction Schedule in the bar chart (CPM, PERT or any other to be 
specified herein) showing the sequence of work items and the period of time during which 
he proposes to complete each work item in such a manner that his proposed programme for 
completion of the whole of the works and parts of the works may meet procuring agency’s 
completion targets  in days noted below and counted from the date of receipt of Engineer’s 
Notice  to  Commence  (Attach  sheets  as  required  for  the  specified  form  of  Construction 
Schedule): 

Description  Time for Completion 

1) Whole works days 

2) Part‐A days 

3) Part‐B days 

4) days 

5) days 
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BF‐1 

Appendix‐F to Bid 

METHOD OF PERFORMING THE WORK 

[The bidder is required to submit a narrative outlining the method of performing the 
work. The narrative should indicate in detail and include but not be limited to: 

1. Organization  Chart  indicating  head  office  and  field  office  personnel  involved  in
management and supervision, engineering, equipment maintenance and purchasing.

2. Mobilization  in Pakistan,  the  type of  facilities  including personnel accommodation,
office accommodation, provision for maintenance and for storage, communications,
security and other services to be used.

3. The method of executing  the works,  the procedures  for  installation of  equipment
and machinery and transportation of equipment and materials to the site.
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BG‐1 
 

Appendix‐G to Bid 

 
 

LIST OF MAJOR EQUIPMENT – RELATED ITEMS 
 

[The bidder will provide on Sheet 2 of this Appendix a list of all major equipment and related 
items, under separate heading for items owned, to be purchased or to be arranged on lease 
by  him  to  carry  out  the works.  The  information  shall  include make,  type,  capacity,  and 
anticipated  period  of  utilization  for  all  equipment  which  shall  be  in  sufficient  detail  to 
demonstrate fully that the equipment will meet all requirements of the Specifications.] 
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BG‐2 
 

Appendix‐G to Bid 
 

LIST OF MAJOR EQUIPMENT (SAMPLE) 
 
 
 
 

Owned 
Purchased 
or Leased 

Description of Unit 
(Make, Model, 

Year) 

Capacity 
HP Rating 

Condition  Present 
Location or 
Source 

Date of 
Delivery at 

Site 

Period of 
Work  on 
Project 

1  2  3  4  5  6  7 
 

a. Owned 
           

 

b.  To  be 
Purchased 

           

 

c.  To  be 
arranged 
on Lease 
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BH‐1 
 

Appendix‐H to Bid 

 
 

CONSTRUCTION CAMP AND HOUSING FACILITIES 
 

The  Contractor  in  accordance with  Clause  6  of  the  Conditions  of  Contract  shall  provide 
description of his construction camp‟s facilities and staff housing requirements. 

 
The  contractor  shall  be  responsible  for  pumps,  electrical  power,  water  and  electrical 
distribution  systems,  and  sewerage  system  including  all  fittings,  pipes  and  other  items 
necessary for servicing the contractor‟s construction camp. 

 
The bidder shall  list or explain his plans  for providing  these  facilities  for the service of the 
contract as follows: 

 
1. Site Preparation (clearing, land preparation, etc.). 

 
2. Provision of Services. 

 
a) Power (expected power load, etc.). 
b) Water (required amount and system proposed). 
c) Sanitation (sewage disposal system, etc.). 

 
3. Construction of Facilities 

 
a) Contractor’s Office. Workshop and Work Areas (areas required and proposed 

layout, type of construction of buildings, etc.). 
b) Warehouses and Storage Areas (area required, type of construction and 

layout). 
c) Housing and Staff Facilities (Plans for housing for proposed staff, layout, type 

of construction, etc.). 
 

4. Construction Equipment Assembly and Preparation (detailed plans for carrying out 
this activity). 

 
5. Other Items Proposed (Security services, etc.). 
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BI‐1 
 

Appendix‐I to Bid 
 

LIST OF SUBCONTRACTORS 
 

I/We  intend  to  subcontract  the  following parts of  the work  to  subcontractors.  In my/our 
opinion, the subcontractors named hereunder are reliable and competent to perform that 
part of the work for which each is listed. 

 
Enclosed  are  documentation  outlining  experience  of  subcontractors,  the  curriculum  vitae 
and experience of their key personnel who will be assigned to the contract, equipment to be 
supplied by them, size, location and type of contracts carried out in the past. 

 
 
 
 

Part of Works 
(Give Details) 

Subcontractor (With 
Complete Address) 

1  2 
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BJ‐1 
 

Appendix‐J to Bid 

 
 

ESTIMATED PROGRESS PAYMENTS (SAMPLE) 
 

Bidder’s estimate of the value of work which would be executed by him during each of the 
periods  stated below, based on his Programme of  the works  and  the Rates  in  the Bill of 
Quantities, expressed in Pakistani Rupees: 

 

 
Quarter/ Year/ Period  Amounts 

(in thousands) 

1  2 

Ist Quarter   

2nd Quarter   

3rd Quarter   

4th Quarter   

5th Quarter   

6th Quarter   

7th Quarter   

8th Quarter   

9th Quarter   

Bid Price   
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BK‐1 
 

Appendix‐K to Bid 
 

ORGANIZATION CHART FOR THE 
SUPERVISORY STAFF AND LABOUR 

 

(To be filled in by the bidder) 
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(INTEGRITY PACT) 

BL‐1 
Appendix‐L to Bid 

 

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC; PAYABLE BY CONTRACTORS. 
(FOR CONTRACTS WORTH RS. 10.00 MILLION OR MORE) 

 
Contract No.   Dated   
Contract Value:       
Contract Title:     

 

…………………………………  [name  of  Contractor]  hereby  declares  that  it  has  not  obtained  or 
induced  the  procurement  of  any  contract,  right,  interest,  privilege  or  other  obligation  or 
benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof 
or any other entity owned or controlled by it (GoS) through any corrupt business practice. 

 
Without  limiting  the  generality  of  the  foregoing,  [name  of  Contractor]  represents  and 
warrants  that  it has  fully declared  the brokerage, commission,  fees etc. paid or payable  to 
anyone and not given or agreed to give and shall not give or agree to give to anyone within 
or  outside  Pakistan  either  directly  or  indirectly  through  any  natural  or  juridical  person, 
including  its affiliate, agent, associate, broker, consultant, director, promoter,  shareholder, 
sponsor or subsidiary, any commission, gratification, bribe, finder‟s fee or kickback, whether 
described  as  consultation  fee  or  otherwise, with  the  object  of  obtaining  or  inducing  the 
procurement  of  a  contract,  right,  interest,  privilege  or  other  obligation  or  benefit  in 
whatsoever  form  from,  from Procuring Agency  (PA) except  that which has been expressly 
declared pursuant hereto. 

 

[name of Contractor] accepts  full responsibility and strict  liability that  it has made and will 
make  full disclosure of all agreements and arrangements with all persons  in  respect of or 
related to the transaction with PA and has not taken any action or will not take any action to 
circumvent the above declaration, representation or warranty. 

 
[name  of  Contractor]  accepts  full  responsibility  and  strict  liability  for  making  any  false 
declaration, not making  full disclosure, misrepresenting  facts or  taking any action  likely  to 
defeat  the  purpose  of  this  declaration,  representation  and  warranty.  It  agrees  that  any 
contract,  right,  interest,  privilege  or  other  obligation  or  benefit  obtained  or  procured  as 
aforesaid shall, without prejudice to any other rights and remedies available to PA under any 
law, contract or other instrument, be voidable at the option of PA. 

 
Notwithstanding  any  rights  and  remedies  exercised  by  PA  in  this  regard,  [name  of 
Supplier/Contractor/Consultant] agrees to indemnify PA for any loss or damage incurred by 
it on  account of  its  corrupt business practices  and  further pay  compensation  to PA  in  an 
amount equivalent  to  ten  time  the  sum  of  any  commission,  gratification,  bribe,  finder‟s  
fee   or kickback given by [name of Contractor] as aforesaid for the purpose of obtaining or 
inducing  the  procurement of  any  contract,  right,  interest, privilege or other obligation or 
benefit in whatsoever form from PA. 

 
 

……………………… 
[ Procuring Agency]  [Contractor] 
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FORMS 
 

BID SECURITY PERFORMANCE 
SECURITY CONTRACT 

AGREEMENT 
MOBILIZATION ADVANCE GUARANTEE INDENTURE 

BOND FOR SECURED ADVANCE 
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BS‐1 
BID SECURITY 

(Bank Guarantee) 
 

Security Executed on     
(Date) 

Name of Surety (Bank) with Address:     
(Scheduled Bank in Pakistan) 

Name of Principal (Bidder) with Address     
 

Penal Sum of Security Rupees.   (Rs.   ) 
Bid Reference No.       
KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the bid and at the 
request of the said Principal (Bidder) we, the Surety above named, are held and firmly 
bound unto     
(hereinafter  called  the  'Procuring  Agency')  in  the  sum  stated  above  for  the  payment  of 
which  sum  well  and  truly  to  be  made,  we  bind  ourselves,  our  heirs,  executors, 
administrators and successors, jointly and severally, firmly by these presents. 

 
THE CONDITION OF THIS OBLIGATION  IS SUCH, that whereas the Bidder has submitted the 
accompanying  bid dated   for Bid No.   for   (Particulars 
of Bid) to the said Procuring Agency; and 

 

WHEREAS, the Procuring Agency has required as a condition for considering said bid that the 
bidder furnishes a bid security in the above said sum from a Scheduled Bank in Pakistan or 
from  a  foreign  bank  duly  counter‐guaranteed  by  a  Scheduled  Bank  in  Pakistan,  to  the 
procuring agency, conditioned as under: 

 
(1) that the bid security shall remain in force up to and including the date 28 days after 

the deadline for validity of bids as stated  in the  Instructions to bidders or as  it may 
be extended by  the procuring agency, notice of which extension(s)  to  the Surety  is 
hereby waived; 

 
(2) that the bid security of unsuccessful bidders will be returned by the procuring agency 

after expiry of its validity or upon signing of the Contract Agreement; and 
 

(3) that in the event of failure of the successful bidder to execute the proposed Contract 
Agreement for such work and furnish the required Performance Security, the entire 
said sum be paid  immediately to the said procuring agency pursuant to Clause 15.6 
of the Instruction to bidders for the successful bidder's failure to perform. 

 
NOW THEREFORE,  if  the  successful bidder  shall, within  the period  specified  therefore, on 
the prescribed  form presented  to him  for  signature enter  into a  formal Contract with  the 
said procuring agency in accordance with his bid as accepted and furnish within twenty eight 
(28) days of his being requested to do so, a Performance Security with good and sufficient 
surety, as may be required, upon the form prescribed by the said procuring agency for the 
faithful  performance  and  proper  fulfilment  of  the  said  Contract  or  in  the  event  of  non‐
withdrawal of the said bid within the time specified for its validity then this obligation shall 
be void and of no effect, but otherwise to remain in full force and effect. 
PROVIDED THAT the Surety shall forthwith pay the procuring agency, the said sum upon first 
written demand of the procuring agency (without cavil or argument) and without requiring 
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the procuring agency  to prove or  to show grounds or  reasons  for such demand, notice of 
which shall be sent by the procuring agency by registered post duly addressed to the Surety 
at its address given above. 

 
PROVIDED ALSO THAT  the procuring agency  shall be  the  sole and  final  judge  for deciding 
whether  the  Principal  (Bidder)  has  duly  performed  his  obligations  to  sign  the  Contract 
Agreement and to furnish the requisite Performance Security within the time stated above, 
or has defaulted  in  fulfilling said  requirements and  the Surety shall pay without objection 
the said sum upon demand from the procuring agency forthwith and without any reference 
to the Principal (Bidder) or any other person. 

 

IN WITNESS WHEREOF,  the above bounden Surety has executed  the  instrument under  its 
seal on the date indicated above, the name and seal of the Surety being hereto affixed and 
these presents duly  signed by  its undersigned  representative pursuant  to  authority of  its 
governing body. 

SURETY (Bank) 

 
 

WITNESS:  Signature     
 

1.       Name     
 

Title     
 

Corporate Secretary (Seal)    Corporate Guarantor 

(Seal) 2.      

 

Name, Title & Address 
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PS‐1 
 

FORM OF PERFORMANCE SECURITY 
(Bank Guarantee) 

 

 
 

 
[Letter by the Guarantor to the Procuring Agency] 

Guarantee No.        
Executed on                                  
Expiry date     

 

Name of Guarantor (Bank) with address:    
(Scheduled Bank in Pakistan) 

Name of Principal (Contractor) with address:    
 

Penal Sum of Security (express in words and figures)    
 

Letter of Acceptance No.   Dated     

KNOW  ALL  MEN  BY  THESE  PRESENTS,  that  in  pursuance  of  the  terms  of  the  bidding 
documents and above said Letter of Acceptance (hereinafter called the Documents) and at 
the  request  of  the  said  Principal  we,  the  Guarantor  above  named,  are  held  and  firmly 
bound unto 
the   (hereinafter   called   the 
procuring agency)  in the penal sum of the amount stated above  for the payment of which 
sum well and truly to be made to the said procuring agency, we bind ourselves, our heirs, 
executors, administrators and successors, jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has accepted
  the  procuring  agency's  above  said  Letter  of  Acceptance  for      
     (Name   of   Contract) for t h e        

   (Name of Project). 

 
NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all the 
undertakings,  covenants,  terms  and  conditions of  the  said Documents during  the original 
terms  of  the  said  Documents  and  any  extensions  thereof  that  may  be  granted  by  the 
procuring agency, with or without notice to the Guarantor, which notice is, hereby, waived 
and shall also well and  truly perform and  fulfill all  the undertakings, covenants  terms and 
conditions of  the  Contract  and  of  any  and  all modifications  of  said Documents  that may 
hereafter be made, notice of which modifications  to  the Guarantor being hereby waived, 
then,  this  obligation  to  be  void;  otherwise  to  remain  in  full  force  and  virtue  till  all 
requirements of Clause 49,  Defects Liability, of Conditions of Contract are fulfilled. 

 
Our  total  liability  under  this  Guarantee  is  limited  to  the  sum  stated  above  and  it  is  a 
condition of any liability attaching to us under this Guarantee that the claim for payment in 
writing shall be received by us within the validity period of this Guarantee, failing which we 
shall be discharged of our liability, if any, under this Guarantee. 

 
We,   (the Guarantor), waiving all objections and 
defenses under the Contract, do hereby irrevocably and independently guarantee to pay to 
the  procuring  agency  without  delay  upon  the  procuring  agency's  first  written  demand 
without 
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cavil or arguments and without requiring the procuring agency to prove or to show grounds 
or reasons  for such demand any sum or sums up to the amount stated above, against the 
procuring agency's written declaration  that  the Principal has  refused or  failed  to perform 
the  obligations  under  the  Contract which  payment will  be  effected  by  the Guarantor  to 
Procuring Agency‟s designated Bank & Account Number. 

PROVIDED ALSO THAT  the procuring agency  shall be  the  sole and  final  judge  for deciding 
whether the Principal (Contractor) has duly performed his obligations under the Contract or 
has defaulted in fulfilling said obligations and the Guarantor shall pay without objection any 
sum or sums up to the amount stated above upon first written demand from the procuring 
agency forthwith and without any reference to the Principal or any other person. 

IN WITNESS WHEREOF, the above‐bounden Guarantor has executed this  Instrument under 
its seal on  the date  indicated above,  the name and corporate seal of  the Guarantor being 
hereto affixed and these presents duly signed by its undersigned representative, pursuant to 
authority of its governing body. 

 
 
 

 

 

Witness: 
1.     

Guarantor (Bank) 

Signature     

 
 

Corporate Secretary (Seal) 
Name   

Title     

2.      
 

 

Name, Title & Address  Corporate Guarantor (Seal) 
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CA‐1 
FORM OF CONTRACT AGREEMENT 

 

THIS   CONTRACT AGREEMENT (hereinafter called  the   “Agreement”)  made  on    the 
day  of   (month)  20     between 

 

 

(hereafter       called       the       “Procuring       Agency”)       of       the       one       part     and 
   (hereafter  called  the  “Contractor”)  of  the 
other part. 

WHEREAS  the  Procuring  Agency  is  desirous  that  certain works,  viz      
should  be  executed  by  the  Contractor  and  has  accepted  a  bid  by  the  Contractor  for  the 
execution and completion of such works and the remedying of any defects therein. 

NOW this Agreement witnesseth‐‐ as follows: 
 

1. In  this  Agreement  words  and  expressions  shall  have  the  same meanings  as  are 
respectively assigned to them in the Conditions of Contract hereinafter referred to. 

2. The  following  documents  after  incorporating  addenda,  if  any,  except  those  parts 
relating  to  Instructions  to  bidders  shall  be  deemed  to  form  and  be  read  and 
construed as part of this Agreement, viz: 

 
(a) The Contract Agreement; 
(b) The Letter of Acceptance; 
(c) The completed Form of Bid; 
(d) Special Stipulations (Appendix‐A to Bid); 
(e) The Special Conditions of Contract – Part II; 
(f) The General Conditions – Part I; 
(g) The priced Bill of Quantities (Appendix‐D to Bid); 
(h) The completed Appendices to Bid (B, C, E to L); 
(i) The Drawings; 
(j) The Specifications. 
(k)    (any other) 

 
3. In  consideration  of  the  payments  to  be  made  by  the  procuring  agency  to  the 

Contractor  as  hereinafter  mentioned,  the  Contractor  hereby  covenants  with  the 
procuring agency to execute and complete the works and remedy defects therein in 
conformity and in all respects with the provisions of the contract. 

4. Procuring  agency hereby  covenants  to  pay  the  contractor,  in  consideration of  the 
execution  and  completion  of  the  works  as  per  provisions  of  the  contract,  the 
contract Price or such other sum as may become payable under the provisions of the 
contract  at the times and in the manner prescribed by the contract. 
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CA‐2 
 

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on 
the day, month and year first before written in accordance with their respective laws. 

 
 

Signature of the Contactor  Signature of Procuring Agency 
 

(Seal)  (Seal) 
 
 

Signed, Sealed and Delivered in the presence of: 

 

 
Witness:  Witness: 

 
 
 

 

(Name, Title and Address)  (Name, Title and Address) 
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MG‐1 
 

MOBILIZATION ADVANCE GUARANTEE 

 
 

Bank Guarantee No.   Date     
 

WHEREAS   (hereinafter called the  'Procuring Agency') has entered  into a 
Contract for       

(Particulars of Contract) 
with   (hereinafter called the 
"Contractor'). 

 
AND WHEREAS,  the  Procuring  Agency  has  agreed  to  advance  to  the  Contractor,  at  the 
Contractor's request, an amount  of Rupees   (Rs   ) 
which amount shall be advanced to the Contractor as per provisions of the Contract. 

 
AND WHEREAS,  the  Procuring  Agency  has  asked  the  Contractor  to  furnish Guarantee  to 
secure  the mobilization  advance  for  the  performance  of  his  obligations  under  the  said 
Contract. 

 
AND WHEREAS,     

(Scheduled Bank in Pakistan) 

(hereinafter called the “Guarantor”) at the request of the Contractor and in consideration of 
the procuring agency agreeing to make the above advance to the Contractor, has agreed to 
furnish the said Guarantee. 

 

NOW,  THEREFORE,  the  Guarantor  hereby  guarantees  that  the  Contractor  shall  use  the 
advance for the purpose of above mentioned Contract and if he fails and commits default in 
fulfilment of any of his obligations for which the advance payment  is made, the Guarantor 
shall  be  liable  to  the  procuring  agency  for  payment  not  exceeding  the  aforementioned 
amount. 

 
Notice  in writing of any default, of which  the procuring agency shall be  the sole and  final 
judge,  on  the  part  of  the  Contractor,  shall  be  given  by  the  procuring  agency  to  the 
Guarantor, and on such first written demand, payment shall be made by the Guarantor of all 
sums then due under this Guarantee without any reference to the Contractor and without 
any objection. 

 
This Guarantee shall remain in force until the advance is fully adjusted against payments 
from  the  Interim  Payment  Certificates  of  the  Contractor  or  until 
   whichever is earlier. 

(Date) 
The Guarantor's liability under this Guarantee shall not in any case exceed the sum of Rupees 
   (Rs   ). 

 
This Guarantee shall remain valid up to the aforesaid date and shall be null and void after 
the aforesaid date or earlier if the advance made to the Contractor is fully adjusted against 
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payments from Interim Payment Certificates of the Contractor provided that the Guarantor 
agrees that the aforesaid period of validity shall be deemed to be extended if on the above 
mentioned date the advance payment is not fully adjusted. 

 
 
 
 
 
 

 

GUARANTOR 
 

 
  1.  Signature      

2.  Name      

 
 

WITNESS 

3.  Title      

 
1. 

 
    

 

Corporate Secretary (Seal) 
 
2.           

(Name Title & Address)      Corporate Guarantor (Seal) 
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INDENTURE FOR SECURED ADVANCES. 
 

(For use  in cases  in which  is contract  is  for  finished work and the contractor has entered  into an 

agreement for the execution of a certain specified quantity of work in a given time). 

 

This INDENTURE made the ……………………….. day of ............................... 
…………………. 20……….……… BETWEEN  (hereinafter  called  "the Contractor" which expression shall 
where the context so admits or  implied be deemed to  include his heirs, executors, administrators 
and assigns) of the  one  part  and THE GOVERNOR OF SINDH (hereinafter called "the Government" 
of the other part). 
 
WHEREAS by an agreement, dated (hereinafter called the said agreement, the contractor has 

agreed to perform the under‐mentioned works (hereinafter referred to as the said work):‐ 

 
(Here enter (the description of the works).1 

 

AND WHEREAS the contractor has applied to the ………………………………….. 
……..…………………..for an advance to him of Rupees ……………..…………………… 
(Rs. ..................) on the security of materials absolutely belonging to him and brought by  him to the 
site of the said works the subject of the said agreement for use in the construction of such of the 
said works as he has undertaken to execute at rates fixed for the finished work (inclusive of the cost 
of materials and labour and other charge) AND WHEREAS the Government has agreed to advance to 
the Contractor the sum of Rupees, (Rs. 
.........................)  on  the  security  of materials  the  quantities  and  other  particulars  of which  are 
detailed in Part II of Running Account Bill (B). the said works signed by the contractor 

Fin R.Form.l7.A 
On ……………………………. and on such covenants and conditions as are hereinafter contained and the 
Government has  reserved  to  itself  the option of marking any  further advance or advances on  the 
security of other materials brought by the Contractor to the site of the said works. 

 
NOW  THIS  INDENTURE  WTTNESSETH  that  in pursuance   of  the  said  agreement and  in 

consideration of the sum of Rupees…………………………….. 
(Rs. ……………………)  on  or  before  the  execution  of  these  presents  paid  to  the  Contractor  by  the 
Government  (the  receipt whereof  the Contractor doth  hereby  acknowledge)  and  of  such  further 
advances  (if  any)  as  may  be  made  to  him  as  aforesaid  (all  of  which  advances  are  hereinafter 
collectively referred to as the said amount) the Contractor doth hereby assign  unto the Government 
the said materials by way of security for the said amount 

 

And doth hereby covenant and agree with the Government and declare as follow :‐ 
 

(1) That  the said  sum of Rupees ....................................................................................... RS. 
…………………… ) so advanced by the Government to the Contractor as aforesaid and all or any 
further  sum  or  sums  which  may  be  advanced  as  aforesaid  shall  be  employed  by  the 
contractor  in  or  towards  expending  the  execution  of  the  said  works  and  for  no  other 
purpose whatsoever. 

 

(2) That  the materials detailed  in  the  said Running Account Bill  (B) which have been 
offered to and accepted by (he Government as security for the said amount are 

 

absolutely by  the Contractors own property  free  from encumbrances of any kind and the 
Contractor will not make any application for or receive a further advance on the security of 
materials which are not absolutely his own property and  free  from encumbrances of any 
kind and the contractor hereby agrees, at all times, to indemnify and save harmless the 
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Government  against  all  claims  whatsoever  to    any  materials  in  respect  of  which  an 
advance has been made to him as aforesaid. 

 

(3) That the said materials detailed in the said Running Account Bill (B) and all other materials 
on  the  security  of which  any  further  advance or    advances may  hereafter    be made  as 
aforesaid (hereinafter called the said materials) shall be used by the Contractor solely  in the 
execution of the said works  in accordance with  the directions   of  the  Divisional Officer
  (hereinafter called the Divisional  Officer) and in the terms of the said agreement. 

 

(4) That the Contractor shall make at his own cost all necessary and adequate 
arrangement for the proper watch, safe custody and protection against all risks of the said 
material and that until used  in construction as aforesaid the said materials shall remain at 
jthe site of  the said works  in  the Contractor's custody and at his own  risk and on his own 
responsibility and  shall at all  times be open  to  inspection by  (he Divisional Officer or any 
officer  authorized by  him.  In  the  event of  the  said materials  of  any  part  (hereof  being 
stolen, destroyed or damaged or becoming deteriorated  in a greater degree than is due to 
reasonable use and wear  thereof Contractor will  forthwith  replace  the  same with other 
materials of like qualify or repair   and    make    good    the    same    as    required    by    the    
Divisional Officer and the materials so brought to replace the said materials so repaired and 
made good shall also be considered as security for the said amount. 

 

(5) 'Hurt  the said materials shall not on any account be removed  from the site of  the 
said  works  except  with  the  written  permission  of  the  Divisional  Officer  or  an  officer 
authorized by him in that behalf 

 

(6) That the said amount shall   be   payable    in    full   when   or   before   the   Contractor 
receives payment,  from  the Government of  the price payable  to him  for  the  said works 
under the terms and provisions of the said agreement PROVIDED THAT  if any  intermediate 
payments  are made  to  the  contractor on account of work done  then on  the occasion of 
each  such  payment  the  Government  will  be  at  liberty  to  make  a  recovery  from  the 
Contractors  Bill  for  such  payment  by  deducting  there    from  in  the  value  of  the  said 
materials  (hen actually used  in  the construction and  in  respect of which  recovery has not 
been  made  previously  the  value  for  this  purpose  being  determined  in  respect  of  each 
description of material at (he rates at which the amount of the advances made under these 
presents were calculated. 

 

 

(7) at if the  Contractor  shall  at  any  time  make  any  default  in  the performance or 
observation  in any  respect of any of  the  terms and provisions of  the said agreement or of 
these presents the total amount of the advance or advances that may still be owing to the 
Government  shall  immediately  on  the  happening  of    such  default  be  repayable  by  the 
Contractor to the Government together with  interest thereon at twelve percent per annum 
from the date or respective dates of such   advance or advances to the date or repayment 
and with all costs, charges, damages and expenses  incurred by  the Government  in or  for 
the  recovery  thereof  or  the  enforcement  of  this  security  or  otherwise  by  reason  of  (he 
default of  the Contractor and any moneys so becoming due and payable shall constitute a 
debt due from the Contractor to the Government and the Contractor hereby covenants and 
agrees with the Government to repay and the same respectively to it  accordingly. 

 

(8) That the Contractor hereby charges all the said materials with the repayment to the 
Government of the said sum of Rupees.............. ............................... 
(Rs.   ............................................................................................. )  and any further sum 
or sums which may be advanced as aforesaid and all   costs charges damages and expenses 
payable under these present PROVIDED ALWAYS and it is hereby agreed and declared that not, 
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withstanding anything  in the said agreement and without prejudice to the powers contained 
therein  if  and whether  the  covenant  for payment  and  repayment hereinbefore  contained 
shall become enforceable and the money owing shall not be paid to accordingly. 
Once  there with  the Government may at any  time  thereafter adopt all or any of  following 
courses as it may deem best; ‐ 

(a) Seize and utilize the said materials or any part thereof  in the completion of the said 
works   on   behalf   of   the   Contractor    in   accordance   with   the   provisions  in that 
behalf contained in the said agreement debiting the Contractor with the actual cost 
of effecting such completion the amount  due in  respect  of  advances  under  these   
presents   and   crediting   the  Contractor with the value of work done as he had 
carried  it  out  in  accordance  with  the  said  agreement  and  at  the  rates  thereby 
provided.  If  the  balance  is  against  the  Contractor,  he  is  to  pay  the  same  to  the 
Government on demand. 

(b) Remove and sell by public auction the seized materials or any part thereof and out of 
the  moneys  arising  from  the  sale  retain  all  the  sums  aforesaid  repayable  to  the 
Government under these presents and pay over the surplus (if any) to the Contractor. 

(c) Deduct all or any part of  the moneys owing out of the security deposit or any sum 
due to the Contractor under the said agreement. 

 

(9) That except as is expressly provided by the presents interest on the said 
advance shall not be payable. 

 

(10) That  in the event of any conflict between the provisions of these presents and the 
said agreement the provisions of these presents shall prevail and in the event of any dispute 
or  difference  arising  over  the  construction  or  effect  of  these  presents  the  settlement  of 
which has not been hereinbefore expressly provided  for  the same shall be  referred to  the 
Superintending Engineer/Executive District Officer/Officer one grade higher to officer  signed 
the agreement Circle whose .................................................................. decision shall be final 
and the provisions of the Arbitration Act 1940 for the time being in force so far as they are 
applicable shall apply to any such reference. 

 
 

Singed, sealed and delivered by* 
In the presence of 

 
 

1st witness 
2nd witness 

 
 
 
 
 
 

Signed, sealed and delivered 
by* In the presence of 

 

1st witness 
2nd witness

 
SEAL 

 
SEAL 
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General Conditions 

 
General Provisions 

 

1.1 

Definitions 

 
 
 

 
1.1.1 

 

 
In the Conditions of Contract (“these Conditions”), which include Particular Conditions, Parts A and 

B, and these General Conditions, the following words and expressions shall have the meanings 

stated. Words  indicating  persons  or  parties  include  corporations  and  other  legal  entities, 

except where the context requires otherwise. 

The Contract  1.1.1.1  “Contract” means the Contract Agreement, the Letter of Acceptance, the Letter 

of Tender,  these Conditions,  the Specification,  the Drawings,  the Schedules, and the 

further documents (if any) which are listed in the 

Contract Agreement or in the Letter of Acceptance. 

 
1.1.1.2 “Contract  Agreement” means  the  contract  agreement  referred  to  in  Sub‐ 

Clause 1.6 [Contract Agreement]. 

 
1.1.1.3 “Letter of Acceptance” means the letter of formal acceptance, signed by 

the  Employer, of    the    Letter   of    Tender,    including    any    annexed   memoranda  comprising  

agreements    between    and    signed    by    both    Parties.      If      there      is      no  such    letter   of  

acceptance,  the  expression  “Letter  of  Acceptance”   means   the Contract  Agreement  and  the  

date  of  issuing  or  receiving  the  Letter  of  Acceptance means the date of signing the Contract 

Agreement. 

 
1.1.1.4 “Letter of Tender” means the document entitled letter of tender or letter of 

bid, which was completed by the Contractor and includes the signed offer to the Employer for 

the Works. 

 
1.1.1.5 “Specification” means the document entitled specification, as included in 

the Contract, and any additions and modifications to the specification in accordance with the 

Contract. Such document specifies the Works. 

 

1.1.1.6 “Drawings” means the drawings of the Works, as included in the Contract, 

and  any  additional  and  modified  drawings  issued  by  (or  on  behalf  of)  the  Employer  in 

accordance with the Contract. 

 
1.1.1.7 “Schedules” means  the  document(s) entitled  schedules,  completed by  the Contractor 

and  submitted with  the  Letter  of  Tender,  as  included  in  the  Contract.  Such  document may 

include the Bill of Quantities, data, lists, and schedules of rates and/or prices. 

 
1.1.1.8 “Tender” means  the  Letter of  Tender  and  all  other  documents which  the 

Contractor submitted with the Letter of Tender, as included in the Contract. 

 
1.1.1.9 “Bill  of  Quantities”,  “Day  work  Schedule”  and  “Schedule  of  Payment  Currencies” 

mean the documents so named (if any) which are comprised in the Schedules. 

 
1.1.1.10 “Contract  Data”  means  the  pages  completed  by  the  Employer  entitled 
contract data which constitute Part A of the Particular Conditions. 
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1.1.2 

Parties and Persons  1.1.2.1 “Party” means the Employer or the Contractor, as the context requires. 

 
1.1.2.2 “Employer” means the person named as employer  in the Contract Data and 

the legal successors in title to this person. 

 
1.1.2.3 “Contractor”  means  the  person(s)  named  as  contractor  in  the  Letter  of 

Tender accepted by the Employer and the legal successors in title to this person(s). 

 
1.1.2.4 “Engineer”  means  the  person  appointed  by  the  Employer  to  act  as  the 

Engineer  for  the purposes of  the Contract and named  in  the Contract Data, or other 

person  appointed  from  time  to  time  by  the  Employer  and  notified  to  the  Contractor 

under Sub‐Clause 3.4 [Replacement of the Engineer]. 

 
1.1.2.5 “Contractor’s Representative” means the person named by the Contractor in 

the Contract or appointed from time to time by the Contractor under Sub‐Clause 4.3 [ 

Contractor’s Representative ], who acts on behalf of the Contractor. 

 
1.1.2.6 “Employer’s Personnel” means the Engineer, the assistants referred to in Sub‐

Clause 3.2 [Delegation by the Engineer] and all other staff, labor and other employees of 

the Engineer and of the Employer; and any other personnel notified to the Contractor, 

by the Employer or the Engineer, as Employer’s Personnel. 

 
1.1.2.7 “Contractor’s  Personnel”  means  the  Contractor’s  Representative  and  all 

personnel whom the Contractor utilizes on Site, who may  include the staff,  labor and 

other employees of  the Contractor and of each Subcontractor; and any other personnel 

assisting the Contractor in the execution of the Works. 

 
1.1.2.8 “Subcontractor” means any person named in the Contract as a subcontractor, 

or  any  person  appointed  as  a  subcontractor,  for  a  part  of  the Works;  and  the  legal 

successors in title to each of these persons. 

 
1.1.2.9 “DB”  means  the  person  or  three  persons  appointed  under  Sub‐Clause  20.2 

[Appointment  of  the  Dispute  Board  ]  or  Sub‐Clause  20.3  [  Failure  to  Agree  on    the 

Composition of the Dispute Board ]. 

 
1.1.2.10 “FIDIC”  means  the  Federation  International  des  Ingénieurs‐Conseils,  the 

international federation of consulting engineers. 

 
1.1.2.11 “Bank” means the financing institution (if any) named in the Contract Data. 

 

 
 

1.1.3 
Dates, Tests, Periods 

1.1.2.12 “Borrower” means  the  person  (if  any)  named  as  the  borrower  in  the 
Contract Data. 

and Completion  1.1.3.1 “Base Date” means the date 28 days prior to the latest date for submission and 

completion of the Tender. 

 
1.1.3.2 “Commencement  Date”  means  the  date  notified  under  Sub‐Clause  8.1 

[Commencement of Works]. 

 
1.1.3.3 “Time for Completion” means the time for completing the Works or a Section 
(as the case may be) under Sub‐Clause 8.2 [ Time for Completion ], as stated in the Contract 
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Data  (with  any  extension  under  Sub‐Clause  8.4  [  Extension  of  Time  for  Completion  ]), 
calculated from the Commencement Date. 

1.1.3.4 “Tests on Completion” means the tests which are specified  in the Contract or 

agreed by both Parties or instructed as a Variation, and which are carried out under Clause 

9 [ Tests on Completion ] before the Works or a Section (as the case may be) are taken over 

by the Employer. 

 
1.1.3.5 “Taking‐Over  Certificate” means  a  certificate  issued  under  Clause  10      [ 

Employer’s Taking Over ]. 

 
1.1.3.6 “Tests  after  Completion” means  the  tests  (if  any) which  are  specified  in  the 

Contract and which are carried  out  in  accordance  with  the  Specification  after the Works 

or a Section (as the case may be) are taken over by the Employer. 

 
1.1.3.7 “Defects Notification  Period” means  the  period  for  notifying  defects  in  the 

Works or a Section (as the case may be) under Sub‐Clause 11.1 

[ Completion of Outstanding Work and Remedying Defects ], which  extends  over twelve 

months except if otherwise stated in the Contract Data (with any extension  under  Sub‐

Clause  11.3  [Extension  of  Defects  Notification Period ]), calculated from the date 

on which  the Works or Section  is    completed as  certified under  Sub‐Clause 10.1  [ 

Taking Over of  the Works  and Sections ]. 

 
1.1.3.8 “Performance Certificate” means the certificate issued under Sub‐Clause 

11.9 [ Performance Certificate ]. 
 

1.1.3.9 “Day” means a calendar day and “year” means 365 days. 

1.1.4 
Money and Payments  1.1.4.1  “Accepted  Contract  Amount” means  the  amount  accepted  in  the  Letter  of 

Acceptance  for the execution and completion of   the   Works   and   the remedying of 

any defects. 

 
1.1.4.2 “Contract Price” means the price defined  in Sub‐Clause 14.1 [ The Contract 

Price ], and includes adjustments in accordance with the Contract. 

 
1.1.4.3 “Cost” means  all  expenditure  reasonably  incurred  (or  to  be  incurred)  by  the 

Contractor, whether on or off the  Site,  including  overhead  and  similar charges, but 

does not include profit. 

 
1.1.4.4 “Final Payment Certificate” means the payment certificate issued under Sub‐

Clause 14.13 [ Issue of Final Payment Certificate ]. 

 
1.1.4.5 “Final  Statement” means  the  statement  defined    in    Sub‐Clause  14.11    [ 

Application for Final Payment Certificate ]. 

 
1.1.4.6 “Foreign Currency” means a currency in which part (or all) of the Contract Price 

is payable, but not the Local Currency. 

 
1.1.4.7 “Interim  Payment  Certificate”  means  a  payment  certificate  issued under 

Clause 14 [ Contract Price and Payment ], other than the Final Payment Certificate. 

 
1.1.4.8 “Local Currency” means the currency of the Country. 

 
1.1.4.9 “Payment  Certificate” means  a  payment  certificate  issued  under  Clause 14  [ 

Contract Price and Payment]. 
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1.1.4.10 “Provisional Sum” means a sum (if any) which is specified in the Contract as 

a  provisional  sum,  for  the  execution  of  any  part  of  the  Works   or   for   the supply  of  

Plant,  Materials  or  services  under  Sub‐Clause   13.5   [   Provisional  Sums ]. 

 
1.1.4.11 “Retention Money” means  the  accumulated  retention moneys  which  the 

Employer retains under Sub‐Clause 14.3 [ Application for Interim Payment Certificates 

] and pays under Sub‐Clause 

. 
 

1.1.4.12 “Statement” means  a  statement  submitted  by  the Contractor  as  part of  an 

application, under Clause 14 [Contract Price and Payment], for a payment certificate. 

1.1.5 

Works and Goods  1.1.5.1     “Contractor’s Equipment” means all apparatus, machinery, vehicles and other things 

required for the execution and completion of the Works and the 

Remedying of any defects. However, Contractor’s Equipment excludes Temporary 

Works,  Employer’s  Equipment  (if  any),  Plant,  Materials  and  any  other  things 

intended to form or forming part of the Permanent Works. 

 
1.1.5.2 “Goods”  means  Contractor’s  Equipment,  Materials,  Plant  and  Temporary 

Works, or any of them as appropriate. 

 
1.1.5.3 “Materials” means  things of all kinds  (other  than Plant)  intended  to  form or 

forming part of the Permanent Works, including the supply‐only materials (if 

any) to be supplied by the Contractor under the Contract. 

 
1.1.5.4 “Permanent Works” means  the  permanent works  to  be  executed  by  the 

Contractor under the Contract. 

 
1.1.5.5 “Plant” means  the  apparatus, machinery  and  vehicles  intended  to  form  or 

forming part of  the Permanent Works,  including vehicles purchased  for  the Employer 

and relating to the construction or operation of the Works. 

 
1.1.5.6 “Section” means  a  part  of  the Works  specified  in  the  Contract Data  as  a 

Section (if any). 

 
1.1.5.7 “Temporary Works” means  all  temporary works  of  every  kind  (other  than 

Contractor’s Equipment) required on Site for the execution and completion 

of the Permanent Works and the remedying of any defects. 

 
1.1.5.8 “Works” mean the Permanent Works and the Temporary Works, or either of them 

as appropriate. 

1.1.6 

Other Definitions  1.1.6.1  “Contractor’s  Documents”  means  the  calculations, 
computer programs 

and    other    software,    drawings,   manuals,   models    and    other    documents    of      a 

technical nature (if any) supplied by the Contractor under the Contract. 

 
1.1.6.2 “Country” means  the  country  in which  the  Site  (or most  of  it)  is  located, 

where the Permanent Works are to be executed. 

 
1.1.6.3 “Employer’s Equipment” means the apparatus, machinery and vehicles (if any) 

made available by the Employer  for the use of the Contractor  in the execution of the 

Works, as stated in the Specification; but does not include 

Plant which has not been taken over by the Employer. 
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1.1.6.4 “Force Majeure” is defined in Clause 19 [ Force Majeure ]. 

1.1.6.5 “Laws” means all national (or state) legislation, statutes, ordinances and other laws, 

and regulations and by‐laws of any legally constituted public authority. 

 
1.1.6.6 “Performance Security” means the security (or securities, if any) under Sub‐

Clause 4.2 [ Performance Security ]. 

 
1.1.6.7 “Site” means  the  places where  the  Permanent Works  are  to  be  executed, 

including  storage  and  working  areas,  and  to  which  Plant  and  Materials  are  to  be 

delivered, and any other places as may be specified in the Contract as forming part of 

the Site.. 

 
1.1.6.8 “Unforeseeable”  means  not  reasonably  foreseeable  by  an  experienced 

contractor by the Base Date. 
 

1.1.6.9 “Variation” means  any  change  to  the Works, which  is  instructed  or 

approved as a variation under Clause 13 [ Variations and Adjustments ]. 

1.2 

Interpretation  In the Contract, except where the context requires otherwise: 

 
(a) words indicating one gender include all genders; 

(b) words  indicating  the  singular  also  include  the  plural  and words  indicating  the 

plural also include the singular; 

(c) provisions  including  the word  “agree”,  “agreed” or  “agreement”  require  the 

agreement to be record in writing; 

(d) “written”  or  “in  writing”  means  hand‐written,  type‐written,  printed  or 

electronically made, and resulting in a permanent record; and 

(e) the word “tender”  is synonymous with “bid”, and “tenderer” with “bidder” and 

the words “tender documents” with “bidding documents". 

 
The marginal words and other headings  shall not be  taken  into consideration  in  the 

interpretation of these Conditions. 
 

In these Conditions, provisions including the expression “Cost plus profit” require this 

profit to be one‐twentieth (5%) of this Cost unless otherwise indicated in the Contract 

Data. 

1.3 

Communications  Wherever  these  Conditions  provide  for  the  giving  or  issuing  of  approvals,  certificates, 

consents,  determinations,  notices,  requests  and  discharges,  these 

communications 

shall be: 

 
(a) in writing  and  delivered  by hand  (against  receipt),  sent  by mail  or  courier,  or 

transmitted using any of the  agreed  systems  of  electronic  transmission  as stated in the 

Contract Data; and 

(b) delivered, sent or transmitted to the address for the recipient’s communications as 

stated in the Contract Data. However: 

 
(i) if  the  recipient  gives  notice  of  another  address,  communications  shall 

thereafter be delivered accordingly; and 

(ii) if  the  recipient has not  stated otherwise when  requesting an approval or 

consent,  it  may  be  sent  to  the  address  from  which  the  request  was  issued.
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1.4 
Law and Language 

 
 
 
 
 
 
 

 
1.5 
Priority of Documents 

Approvals,  certificates,  consents and determinations  shall not be unreasonably withheld or 
delayed. When a certificate is issued to a Party, the certifier shall send a copy to the other Party. 
When a notice is issued to a Party, by the other Party or the 
Engineer, a copy shall be sent to the Engineer or the other Party, as the case may be. 

 

 
The Contract shall be governed by the law of the country or other jurisdiction stated 

in the Contract Data. 

 
The ruling language of the Contract shall be that stated in the Contract Data. 

 
The language for communications shall be that stated in the Contract Data. If no language is 
stated there, the language for communications shall be the ruling language of the Contract. 

 
 

The documents forming the Contract are to be taken as mutually explanatory of one 

another. For the purposes of interpretation, the priority of the documents shall be in 

accordance with the following sequence: 

 
(a) the Contract Agreement (if any), 

(b) the Letter of Acceptance, 

(c) the Tender, 

(d) the Particular Conditions ‐ Part A, 

(e) the Particular Conditions ‐ Part B, 

(f) these General Conditions, 

(g) the Specification, 

(h) the Drawings, and 

(i) the Schedules and any other documents forming part of the Contract. 

 
If  an  ambiguity  or  discrepancy  is  found  in  the  documents,  the  Engineer  shall  issue  any 
necessary clarification or instruction. 
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PART II ‐ SPECIAL /PARTICULAR CONDITIONS OF CONTRACT 

 
 

1.1  Definitions 
1.1.1.4 “Form of Bid” is synonymous with “Letter of Tender”. 
1.1.1.5 “Bid” is synonymous with “Tender”. 
1.1.1.10 “Bidding” is synonymous with “contract”. 

The following paragraph is added: 
1.1.1.11 “Programme” means the programme to be submitted by the contractor in accordance 

with Sub‐Clause 8.3 and any approved revisions thereto. 
1.12.2  “Employer” is synonymous with “Procuring Agency” 
1.1.2.9 “DB” is synonymous with “Committee”. 
1.1.3.1 Replace 28 days by 7 days in LCB and 15 days in ICB.. 
1.1.3.7 “Defects notification Period” is synonymous with “Defects liability Period”. 

 

3.1 Engineer’s Duties and Authority. 
 

The following paragraph is added after duties: 
 

Procuring agency shall ensure that the Engineer’s Representative/Staff is a professional 
engineer as defined in the Pakistan Engineering Council Act 1975 (V of 1976) 

 
4.3  Contractor’s Representative 

The following text is to be added after last line: 
 

The contractor’s authorized representative and his other professional engineers working at 
site shall register themselves with the Pakistan Engineering Council. 

 
6.10  Records of Contractor’s Personnel and Equipment 

The following paragraph is added: 
The Contractor shall, upon request by the Engineer at any time in relation to any 
item of hired contractor’s Equipment, forthwith notify the Engineer in writing the 
name and address of the Owner of the equipment and shall certify that the 
agreement for the hire thereof contains a provision in accordance with the 
requirements set forth above. 

 

The following sub‐clause 7.9 is added in (GCC): 
 
7.9  Use of Pakistani Materials and Services 

 

The contractor shall, so far as may be consistent with the contract, make the maximum use 
of materials,  supplies,  plant  and  equipment  indigenous  to  or  produced  or  fabricated  in 
Pakistan  and  services,  available  in  Pakistan  provided  such  materials,  supplies,  plant, 
equipment and services shall be of required standard. 

 

8.1  Commencement of Works 
 

The last para is deleted and substituted with the following: 
 

The contractor shall commence the works on site within the period named  in Appendix‐A 
to Bid from the date of receipt by him from the Engineer of a written Notice to Commence. 
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Thereafter, the contractor shall proceed with the works with due expedition and without 
delay. 

 
 

8.11 Prolonged Suspension Replace 84 days by 120 days. 
 

8.3 Programme 
The following text is to be added after [Commencement of Works] 
The programme shall be submitted in the either form of: 

 
a) Bar Chart identifying the critical activities. 
b) Critical Path Method (CPM) identifying the critical path/activities. 
c) Program Evaluation and Review Techniques (PERT). 

(Procuring Agency to select appropriate one) 
 

13.1  Right to vary 
In the last line of Para, after the word “Variation", the word “in writing” is added. 

 
13.3  Variation procedure 

In the tenth line, after the words “as soon as practicable” following is added: “and within a 
period not exceeding one‐eighth of the completion time” 

 
13.8  Adjustment for changes in cost 

This clause will be applicable for Foreign funded Project/ Schemes or ICB Contracts 
(locally & foreign funded) only. 

 

The following provision is added for Local funded Project/ Schemes/National 
Competitive Bidding Contracts: 

 

The amounts payable to the Contractor, pursuant to Sub‐Clause 14.6, shall be 
adjusted in respect of the rise or fall in the cost of materials only, and will be paid to 
the contractor on those items mentioned in the Appendix –C (B). 

 

Similarly reduction in the cost of these materials will also be recovered from the contractor 
accordingly 
 
14.1 The Contract Price Sub‐para (d) is deleted. 

 
14.2 Advance Payment 

The Text is deleted and replaced with following: 
Advance Payment/Mobilization Advance shall be made available to the Contractor 

by the procuring agency on following conditions: 
 

Mobilization Advance/Advance Payment 
(i) Mobilization advance up to 10 % of the Contract Price may be paid by the procuring 

agency to the Contractor on the works costing Rs2.5 million or above on following 
conditions: 

 

a. on submission by the Contractor of a mobilization advance guarantee for the 
full amount of the advance in the specified form, from a Scheduled Bank in 
Pakistan, acceptable to the procuring agency; 
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b. This Advance [XXX] shall be recovered in 5 equal installments from the 5 R.A 
bills and in case the number of bills is less than 5 then 1/5 of the advance 
[XXX] shall be recovered from each bill and the balance [XXX] be recovered 
from the final bill. It may be insured that there is sufficient amount in the 
final bill to enable recovery of the Mobilization Advance. 

 
 

14.5 Plants and Materials intended for Works 
Add the following paragraph as sub‐clause 14.5 (d) for Secured Advance on non – perishable 
materials and sub‐clauses (a), (b) and (c) will be applicable for plants only :‐ 

(I) The  Contractor  shall  be  entitled  to  receive  from  the  procuring  agency  Secured  Advance 
against  an  INDENTURE  BOND  in  Public Works  Account  Form  No.31  (Fin.  R.  Form  No.  2) 
acceptable  to  the  procuring  agency  of  such  sum  as  the  Engineer may  consider  proper  in 
respect  of  non‐perishable  materials  brought  at  the  site  but  not  yet  incorporated  in  the 
Permanent Works provided that: 

 

(i) The materials are in accordance with the specifications for the permanent works; 
(ii) Such materials have been delivered to the site and are properly stored and protected 

against  loss  or  damage  or  deterioration  to  the  satisfaction  and  verification  of  the 
Engineer/Assistant Engineer but at the risk and cost of the Contractor; 

 
(iii) The Contractor’s records of the requirements, orders, receipts and use of materials are 

kept  in  a  form  approved  by  the  Engineer,  and  such  records  shall  be  available  for 
inspection by the Engineer; 

 

(iv) The Contractor  shall  submit with his monthly  statement  the estimated value of  the 
materials on site together with such documents as may be required by the Engineer 
for  the purpose of  valuation of materials  and providing evidence of ownership  and  
payment therefore; 

(v) Ownership  of  such materials  shall  be  deemed  to  vest  in  the  procuring  agency  and 
these materials shall not be removed from the site or otherwise disposed of without 
written permission of the procuring agency; 

 
(vi) The sum payable for such materials on site shall not exceed 75 % of the (i) landed cost 

of  imported materials, or (ii) ex‐factory / ex‐warehouse price of  locally manufactured 
or produced materials, or (iii) market price of stands other materials; 

 

(vii) Secured Advance shall not be allowed unless and until the previous advance, if any, 
is fully recovered; 

 
(viii) Detailed account of advances must be kept in part II of running account bill or 

a separate statement; and 
 

(ix) Secured Advance may be permitted only against materials/quantities anticipated to be 
consumed / utilized on the work within a period of 3 months from the date of issue of 
secured  advance  and  in  no  case  for  full  quantities  of  materials  for  the  entire 
work/contract. 
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(II) Recovery of Secured Advance: 
 

Secured Advance paid on non‐perishable materials to the Contractor under the above 
provisions shall be effected from the monthly payments on actual consumption basis, 
but not  later than period specified  in the rules not more than three months  (even  if 
unutilized); 

 

14.8       Delayed Payment 
Second Para is replaced with following text: 
In  the event of  the  failure of  the Procuring Agency  to make  the payment within  the 
time stated, the procuring agency shall pay to the contractor in case of ICB contracts 
only,  the  compensation  at  rate  of  KIBOR+2%  per  annum  in  local  currency  and 
Libor+1%  for  foreign currency, upon all sums  to be paid  from  the date of which  the 
same would have been paid. 

 
14.9  Performance Money will be paid back after completion of defect liability period. 

 
  15.2      The following Para is added at the end of the sub‐clause: 

Provided further, that in addition to the action taken by the procuring agency against 
the  Contractor  under  this  Clause,  the  procuring  agency may  also  refer  the  case  of 
default of the Contractor to Pakistan Engineering Council for punitive action under the 
Construction and Operation of Engineering Works Bye‐Laws 1987, as amended  from 
time to time. 

 
15.6  Corrupt and fraudulent Practices. 

The following text is to be added as 3rd paragraph: 
Successful Contractor has to provide  Integrity Pact (for contracts worth Rs.10.0 million 
and above). 
If  the  Contractor  or  any  of  his  Subcontractors,  agents  or  servants  is  found  to  have 
violated  or  involved  in  violation  of  the  Integrity  Pact  signed  by  the  Contractor  as 
Appendix‐L to his Bid, then the procuring agency shall be entitled to: 

 

(a) recover  from  the  Contractor  an  amount  equivalent  to  ten  times  the  sum  of  any 
commission, gratification, bribe, finder’s fee or kickback given by the Contractor or any 
of his Subcontractors, agents or servants; 

 
(b) terminate the Contract; and 

 

(c) Recover from the Contractor any loss or damage to the procuring agency as a result of 
such termination or of any other corrupt business practices of the Contractor or any of 
his Subcontractors, agents or servants. 

 
The termination under sub‐para (b) of this Sub‐Clause shall proceed in the manner prescribed 
under sub‐clauses 15.2 & 15.5 and  the payment under Sub‐Clause 15.4 shall be made after 
having deducted the amounts due to the procuring agency under Sub‐Para (a) and (c) of this 
Sub‐Clause. 

16.4  Payment on Termination 
Sub‐paragraph (c) is deleted. 

 
17.3  Employer’s/ Procuring Agency’s Risks 

DELETED / 
NOT USED 
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Sub‐Clause 17.3 (h) is deleted. 

The following text is added in Clause 18.1 (GCC): 
 
18.1  General Requirements for Insurance 

 

The contractor shall be obliged to place all insurances relating to the contract (including, but 
not  limited  to,  the  insurances  referred  to  in  Clauses  18.1,18.2,18.3,18.4)  with  Insurance 
Company  having  at  least AAA  rating  from  PACRA/JCR  in  favor  of  the  Employer//Procuring 
Agency valid for a period 28 days after beyond the Bid Validity date. 
Costs of such insurances shall be borne by the contractor. 

 
19.6  Optional Termination, Payment and release by the Employer 

Sub‐clauses (c), (d) and (e) are deleted. 
 
20.6  Arbitration 

 

Text will be replaced as under; 

any dispute in respect of which: 

(a) the decision, of the Dispute Board has not become final and binding pursuant to sub‐ 
clause 20.2, and 

 

(b) amicable settlement has not been reached within the period stated in sub‐clause 20.5, 
shall be finally settled, under the provisions of the Arbitration Act, 1940 as amended or any 
statutory modification/Rules of Conciliation And Arbitration PEC  Islamabad or  re‐enactment 
thereof for the time being in force. 
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GENERAL 
Introduction 

1. 1.1 General 

The General Conditions of Contract & Special Conditions of Contract shall  form an  integral part of 
these General Requirements. 

The Constructor shall notify all sub‐Constructor of the provisions of the Conditions of Contract and 
the General Requirement of this Specification. 

The  arrangement  and  divisions  of  these  Specifications  is  not  to  be  construed  as  establishing  the 
limits of responsibility of sub‐trades. 

The Constructor  is  responsible  for delineating  the  scope of Sub‐Contracts and  for coordinating all 
the Works. 

All works  shall  be  carried  out  in  accordance with  the  following  specifications,  supplemented  by 
detailed specifications contained  in the following sections. Any  inconsistencies or ambiguities shall 
be brought to the notice of the Engineer for his clarification/decision. Decision and direction of the 
Engineer, in all such cases shall be final and binding. 

The Constructor shall make himself thoroughly familiar with the site conditions, foresee any and all 
problems  likely  to  the encountered during execution of  the works, and shall be able and ready  to 
solve them effectively. Proposals for solutions to the problems shall be submitted to the Consultant 
/ Engineer in Charge/Engineer In‐charge for approval before proceeding with the work. 

The Tender Drawings, Design Criteria and Specifications are to be read  in conjunction and shall be 
mutually explanatory. In case of any conflict the order of preference shall be as under duly followed 
by the Special and General Conditions of Contract in Volume I of Tender & Contract documents. 

i) Specifications 
ii) Tender Drawings 
iii) Bill of Quantities 

2. Scope of Work 

The  scope  of  work  comprises  “CONSTRUCTION  &  REHABILITATION  OF  DIFFERENT  ROADS  OF 
SCHEME‐33, DISTRICT EAST, KARACHI (PACKAGE‐04‐ LINK ROAD FROM YOUSUF LUDHYANVI ROAD 
& M‐9  LINK ROAD)”  as  per  drawings  and  specification  as  defined  hereunder  and  as  specified  in 
subsequent sections of tender documents. The Constructor shall perform all relevant engineering, 
procurement, installation, construction and execution, coordination with other services, testing and 
commissioning  including  all  documentation,  drawings,  calculations  and  supply  of  manuals  as 
required  completing  the work.  The Constructor  shall  also be  responsible  to  supply  and  install  all 
other  items  not  specifically mentioned  in  these  documents  but which  are  necessary  for  proper 
completion of the works included in the scope of this Contract. 

3. Applicable Codes and Standards 

In the absence of other Standards being required by the Contract Documents, all work and materials 
shall meet  the  requirement of  the Uniform Building Code of  the United States, and/or applicable 
American  Society  for  Testing  Materials  (ASTM)  American  Association  of  State  Highway  and 
Transportation Officials (AASHTO) Specifications and the latest American Concrete Institute Manual 
of Concrete Practice and American. 
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Institute  of  Steel  Construction  (AISC) Manual  relevant  to  the Works  except  in  cases  where  the 
Pakistan Building Code  requires  s higher  standard.  In  such  cases  the Pakistani Code  shall govern, 
where  the  abbreviations  listed  below  are  used,  it  refers  to  the  latest  code,  standards,  or 
publications of the following organizations: 

AASHTO   American Association of State Highway and Transportation Officials. 

ACI     American Concrete Institute 

AISC     American Institute of Steel Construction  

ANSI           American National Standards Institute 

ASA     American Standard Association 

ASCE     American Society of Civil Engineers 

ASTM     American Society for Testing and Material 

AWS        American Welding Society 

BSI     British Standards Institute 

ICAO     International Civil Aviation Organization          

BSICP    British Standard Institute Code of          

PCA     Practice Portland cement Association 

PSI     Pakistan Standard Institute 

UBC     Uniform Building Code 

Should  the Constructor, at any  time and  for any  specific  reasons, wish  to deviate  from  the above 
standards  or  desires  to  use materials  or  equipment  other  than  those  provided  for  by  the  above 
standards,  then  he  shall  state  the  exact  nature  of  the  change  giving  the  reasons  for making  the 
change and shall submit complete specifications of the materials and descriptions of the equipment 
for the Engineer's approval, whose decisions shall be conclusive and binding upon the Constructor. 

4. Codes, Standards, Certificates 

The Constructor shall supply and have at his site office: 

Copies of all latest editions of codes and standards referred to in these specifications by number, or 
equivalent codes and standards approved by the Engineer. 

Catalogues and published, recommendations from manufacturers supplying products and materials 
for the project. 

The  Constructor  shall  provide  manufacturer's  or  supplier's  certificates  to  the  Engineer  for  all 
products and materials which must meet the requirements of a specific code or standard as stated 
in these Specifications. 

5. Units of Measurements 

The British System of Units (FPS) shall be used throughout this Project. 

6. Manufacturer's Recommendations 

Installation of manufactured  items  shall be  in  accordance with procedures  recommended by  the 
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manufacturer or as approved by the Engineer. 

7. Existing Condition at Site 

Drawings  and  information  pertaining  to  existing  project  conditions  are  furnished  for  reference. 
Neither the Employer nor the Engineer warrants the adequacy or correctness of these. 

8. Protection and Precautions 

The Constructor and his sub‐Constructor shall afford all necessary protection to existing structures 
and will be required to make good at his own expense any damage done to such structures through 
his own or his representatives or sub Constructor' fault and negligence. 

The Constructor and his sub‐Constructor shall afford all necessary protection to existing roads in the 
area. He will  clear  and make  good  at  his  own  expense  any  damage  to  or  debris  on  these  roads 
through his own fault and negligence. He must at all‐time ensure the free and normal flow of traffic 
and shall not cause obstruction to the traffic system. The Constructor and his sub‐Constructor shall 
provide  and maintain  necessary  protection  and  precautionary measures  such  as  warning  signs, 
warning lamps and barricades etc. to prevent accidents. 

The  Constructor  shall  promptly  correct  all  such  damage  to  original  condition  at  no  additional 
expense to the Employer. 

The Constructor  shall cooperate with  trades performing work under other Contracts as necessary 
for completion. 

9. Setting Out of Work 

Establish all boundaries, markers, leveling stakes and benchmarks on the site to adequately set out 
all work. Verify all data and their relationship to establish and Engineer's survey control points and 
public benchmarks and report discrepancies to the Engineer. 

Permanently mark the necessary controls for distance and elevation sufficient to serve throughout 
the Contract and protect these control points adequately against damage and displacement. 

Project  setting out  is  for  the use of all  trades; each  trade  is  responsible  for  the  layout of  its own 
work. 

10. Sequence of Construction 

The  Constructor  shall  submit  his  proposal  for  approval  of  the  Engineer  the  sequence  of 
Construction, prior to starting the works. The works shall be executed as per approved sequence of 
construction. 

11. Lines and Levels 

Survey control points will be established by' the Engineer. The Constructor shall be responsible for 
verifying these and shall be responsible for all requirements necessary for the execution of any work 
to the locations, lines, and levels specified or shown on the drawings, subject to such modifications 
as the Engineer may require as work progresses. 

12. Partial Possession 

Whenever, as determined by the Employer any portion of work performed by the Constructor is in a 
condition suitable for use, the Employer may take possession of or use such portion. 
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Such use by  the Employer  shall  in no  instance be  construed as  constituting  final acceptance, and 
shall  neither  relieve  the Constructor of  any  of  his  responsibilities  under  the  Contract, nor  acts  a 
waiver by the Employer of any of the conditions thereof, provided that the Constructor shall not be 
liable for the cost of repairs, re‐work, or renewals which may be required due to ordinary wear and 
tear resulting from such use. However, if such use increases the cost or delays to the completion of 
remaining portions of work, the Constructor will be entitled to an equitable adjustment. 

If,  as  a  result of  the Constructor's  failure  to  comply with  the provision of  the Contract,  such use 
proves  to be unsatisfactory,  the Consultant / Engineer  In Charge/E will have  the  right  to continue 
such use until such portion of the work can, without  injury to the Consultant / Engineer In Charge, 
be taken out of service for correction of defects, errors, omissions, or replacement of unsatisfactory 
materials or equipment, as necessary for such work to comply with the Contract; provided that the 
period of  such operation or pending  completion of  appropriate  remedial  action  shall  not  exceed 
twelve months unless otherwise mutually agreed upon in writing between the parties. 

13. Existing Services 

The Constructor  shall  search  for,  find  locate and protect any visible/un visible wiring, cable, duct, 
pipe work, etc., within or immediately adjoining the site area. 

The  Constructor  shall  take  full  responsibly  for  safety  of  existing  service  lines,  utilities  and  utility 
structures uncovered or encountered during excavation, dismantling and construction operations. 

The  Constructor  shall  take  full  responsibility  for  damaging  any  such  service  lines,  utility/utility 
structure and any cost and/or expense  that arises or  issues  from any such damage shall be borne 
directly by himself. Should any damage  to any  such  service occur  the Constructor  shall  forthwith 
take remedial action, initiate safety precautions, install temporary services and carryout repair all at 
his own cost and expense and inform the Engineer and notify all relevant authorities. 

Existing  utilities which  are  to  remain  in  service  or  after  the works  are  to  be  determined  by  the 
Constructor. If any existing service lines, utilities and utility structures which are to remain in service 
are uncovered or encountered during these operations, they shall be safeguarded, protected from 
damage, and supported. 

14. Plant and Equipment 

The Constructor  shall  submit a detailed  list of plant and equipment, which he  shall undertake  to 
bring  to  the  site  to  carry  out  the  work.  The  list  shall  satisfy  the  Engineer  as  to  type,  size  and 
quantity.  The  list  shall  include  for  each  piece  of  equipment  the  type,  manufacturer,  model, 
identification number  and  year of manufacture.  The Constructor  shall provide on  the  site of  the 
work at his cost all of the equipment  listed and all subsequent equipment required for approval of 
the  detailed  program  of work  and  such  equipment which may  be  directed  by  the  Engineer.  The 
Constructor shall supply all plant and equipment necessary for the construction of each phase of the 
work and it must be on site, inspected and approved by the Engineer. 

15. Construction Area and Access 

The Constructor shall confine his operations  to  the areas  that are actually  required  for  the Works 
and  shall  fence  the area accordingly Arrangements  for access  roads,  storage areas and  routes  for 
haulage of materials are to be made by the Constructor at his own cost, subject to the approval of 
the Engineer. 
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16. Storage & Handling Facilities 

The Employer will provide the Constructor possible space within or nearby the area of site of works 
for the storage of plant, equipment and materials and for Constructor's temporary office, during the 
currency of the Contract.  In case the adjacent area as required by the Constructor  is not available 
within  the Project boundary  for  storage of plant,  equipment  and machines  then  the Constructor 
shall arrange at his own expense possible space for storage of plant, equipment and machines at his 
own cost and expense. On no account shall such temporary installations conflict/ interfere with any 
of the permanent installations, services and any operational function of Employer. The handling and 
storage  of  all  plants,  equipment  and  materials  at  site  shall  be  the  sole  responsibility  of  the 
Constructor and at no risk and cost to the Employer. 

The  Constructor  shall  protect  all material  against  corrosion, mechanical  damage  or  deterioration 
during  storage  and  erection  on  site.  The  protection  methods  shall  be  to  the  approval  of  the 
Engineer. 

17 Construction & Checking at Site 

The Constructor shall submit to the Engineer in due time for approval and discussion, his proposals 
and plans as to the method and procedure to be adopted for the temporary and permanent works 
involved. 

The submitting  to  these suggestions and arrangements, and  the approval  thereof by  the Engineer 
shall not relieve the Constructor of his responsibilities and duties under the Contract. 

The carrying out of all work  included  In the Contract  is to be supervised by a sufficient number of 
qualified representatives of the Constructor and  full  facilities and assistance are to be afforded by 
the Constructor  for  the  Engineer or his Representative  to  check &  examine  the  execution of  the 
work. 

The Engineer  reserves  the  right  to  inspect  all parts of  the works but may at his discretion waive 
inspection on certain  items. This shall  in no way absolve  the Constructor  from his  responsibilities. 
This particularly applies to the checking of materials, the accurate setting out of foundations, and to 
the  leveling, setting and aligning of  the various parts, and  to  the proper  fitting and adjustment of 
manufactured and finished materials and fixtures in position. 

If  the  Engineer or his Representative  find  that  the work progress  is  slow  in  such  a way  that  the 
works  or  parts  thereof  will  not  be  completed  in  the  time  specified,  then  he  shall  order  the 
Constructor to work overtime or in shifts and the Constructor shall comply. These arrangements will 
be free of all financial encumbrances and at no additional costs to the Employer. 

In  the  event  of  night work,  the  Constructor  shall  provide  sufficient  and  adequate  lighting  to  the 
satisfaction  of  the  Engineer  or  his  Representative  and  shall  supply  the  necessary manpower  for 
satisfactory continuation of the work after normal hours. 

18 Bar Bending Schedule 

Bar bending (reinforcement bars) schedule of all drawings shall be prepared by the Constructor and 
submitted to Consultant / Engineer in Charges’ Head Office for approval. The approved bar bending 
scheduled shall be followed for cutting of steel and preparation of bills. 

19 Drawings 

19.1   Tender Drawings: The drawings  listed  in  the General Conditions of contract, Volume  I and 
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provided in Volume III are referred to as Tender Drawings and these show the scope of work to be 
performed  by  the  Constructor.  Tender  Drawings  shall  not  be  used  as  a  basis  for  fabrication  or 
construction  but may  be  used  as  a  basis  for  placing  preliminary  order  for materials,  subject  to 
corrections  based  on  the  future  issue  of  Drawings  as  provided  under  sub‐clause  19.2  Drawings 
Issued  for  Construction.  Tender  Drawings  are  subject  to  be  modified  and  supplemented  by 
additional detail by the Engineer. 

19.2   Drawings  Issued  for  Construction:  After  Award  of  Contract,  Tender  Drawings  shall  be 
replaced  by  Drawings  Issued  for  Construction  including  supplementary  Specifications  as may  be 
necessary.  Such  drawings  and  specifications  shall  be  construed  to  be  included  in  the  expression 
Custody of Drawings under Sub‐Clause 6.1 of General Conditions of Contract Part I. Drawings Issued 
for  Construction  may  include  some  of  the  Tender  Drawings  with  or  without  modification  and 
additional drawings as required to express design  intent  in greater detail. Such drawings may also 
be modified  from time to time. Drawings  Issued  for Construction will be the drawings  from which 
shop,  fabrication,  erection  installation,  concrete  placing,  formwork,  or  other  construction  detail 
drawings  shall  be  prepared  by  the  Constructor.  The work  shall  be  executed  in  conformity with 
Drawings  Issued for Construction. The Constructor shall prepare a schedule of Drawings  Issued for 
Construction  of  various  parts  of  the  Works  based  on  Construction  program  approved  by  the 
Engineer for issuance to the Constructor from time to time. 

19.3   Study of Drawings: The Constructor shall study all Drawings Issued for Construction carefully 
as soon as practicable after receipt thereof, and any errors discovered shall promptly be brought to 
the knowledge of the Engineer for his instructions. 

19.4   Copies of Drawing: Drawings will be issued to the Constructor free of charge as follows: 

Drawings  Issued  for  Construction  ‐  Two  copies  as  specified  in  sub‐clause  6.1  Custody  of 
Drawings, of General Conditions of Contract ‐ Part I Volume I. 

19.5   Drawings to be furnished by the Constructor: 

  Shop Drawings 

  All  shop  drawings  required  for  the work  including  all  kinds  of  fabrication,  field  erection, 
installation, placement and  layout drawings  shall be  furnished by  the Constructor  for approval of 
the Engineer.  If  additional detail drawings  are necessary  to  complete  any part of  the work,  such 
including  reinforcing  steel,  drawings  shall  be  prepared  by  the  Constructor  and  submitted  to  the 
Engineer.  for approval. All drawings  shall be  complete and  shall be  submitted  in due  time and  in 
logical order to facilitate proper coordination. 

a. Lift and placement Drawings. 

  At  least  thirty  calendar.  Days  prior  to  starting  construction  of  any  concrete  lift  or  other 
placement,  the  Constructor  shall  submit  lift  or  other  placement  drawings  to  the  Engineer  for 
approval. Lift or other placement drawings  shall be  submitted  for each  lift or other placement of 
concrete  to  be  placed.  These  drawings  shall  be  to  such  scale  as  to  clearly  show  all  recesses, 
openings,  and  embedded  parts,  including  embedded  structural  steel,  mechanical  and  electrical 
items, reinforcement placement in each lift in sufficient detail for proper execution of the work. 

b. Construction Plant Layout Drawings. 

  Three  prints  of  drawings,  showing  the  layout  of  construction  plant  and  equipment  the 
Constructor proposes to use on the work, shall be submitted by the Constructor for review to the 
Engineer. The drawings  shall  show  the  locations of  the principal  components of  the  construction 
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plant, offices,  storage areas and yards which  the Constructor proposes  to construct or use at  the 
site of the work and elsewhere. The drawings shall also show the unloading facilities for materials 
and equipment at the work site. 

c. Submissions and Approvals: 

  Except as otherwise specified, three copies of each drawing for approval or review shall be 
furnished  to  the  Consultant  /  Engineer  In  Charge. Within  thirty  calendar  days  after  receipt  the 
Consultant  /  Engineer  In  Charge  will  send  one  copy  to  the  Constructor  marked  Approved, 
Approved/Except  as  Noted,  or  Returned  for  Correction.  The  notations  approved  and 
approved/except  as Noted will  authorize  the  Constructor  to  proceed with  the  fabrication  of  the 
materials  and  equipment  covered  by  such  drawings  subject  to  the  corrections,  if  any,  indicated 
thereon. Drawings returned for correction will be resubmitted for approval  in the same manner as 
for new drawings. Every  revision made during  the  life of  the Contract shall be shown by number, 
date and subject in a revision block. 

Upon  receipt of prints which have been Approved or Approved Except as Noted,  the Constructor 
shall  furnish  three prints plus one  reproducible of  each drawing  to  the  Engineer.  If  revisions  are 
made after a drawing has been approved, the Constructor shall furnish 3 additional prints and one 
reproducible subsequent to each approved revision. 

d. Shop drawings to be prepared by a Sub‐Constructor shall be submitted in the same manner 
as  (a) & (b) above but they will be submitted through the Constructor. 

e. All of the applicable requirements of this Clause with reference to drawings to be prepared 
by  the Constructor,  including  Sub Constructor,  shall  apply equally  to  catalogue  cuts,  illustrations, 
printed specifications, or other data submitted for approval. 

f. Any work done on Constructor's drawings  shall be at  the Constructor's  risk. The Engineer 
will have  the  right  to  request  any  additional details  and  to  require  the Constructor  to make  any 
changes in the drawings which are necessary to conform to the provisions and intent of design and 
specifications  without  additional  cost  to  the  Employer.  The  approval  of  the  drawings  by  the 
Consultant / Engineer  In Charge shall not be construed as a complete check but will  indicate only 
that the general method of construction and detailing  is satisfactory. Approval by the∙ Engineer of 
the Constructor's drawings shall not be held to relieve the Constructor of his obligation to meet all 
the  requirements  of  the  Specifications  or  of  his  responsibility  for  the  correctness  of  the 
Constructor's drawings or of his responsibility for correct fit of assembled parts  in final position or 
of his∙ responsibility for the adequacy of method of construction. 

20 As‐Built Drawings 

The Constructor shall, at all times, keep on the site one copy of all drawings and approved samples 
together with  copies  of  all  building, mechanical,  electrical  and  public  safety  codes  and  relevant 
standards applicable to the works. All such material shall be made available to the Engineer. 

In addition, the Constructor shall, at all times, keep on site a separate set of prints on which shall be 
noted neatly, accurately and promptly as  the work progresses all significant changes between  the 
work shown on the drawings and that which is actually constructed. The sub‐Constructor shall each 
keep on site, at all times, a separate set of prints of the drawings showing their parts of the work on 
which shall be noted, neatly accurately and promptly as work progresses the exact physical location 
and configuration of  the works as actually  installed,  including any  revisions or deviation  from  the 
Contract Documents. 
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At  the  completion of  the works,  the Constructor  shall  at his  expense,  supply  to  the  Engineer  six 
copies  and  one  reproducible  copy  of  all  drawings  along with  CD  containing  all  as  built  drawings 
amended to comply with the work "As Built". The Constructor shall provide  in the same format as 
the original drawings, any additional drawing required to record the work. 

21 Restoration and Cleaning 

The Constructor shall do regular cleaning and clean away all rubbish and excess materials that may 
accumulate  from  time  to  time  on  completion  and  before  handing  over. Upon  completion  of  the 
works he shall obliterate all signs of temporary construction facilities such as work areas, structures, 
foundations of temporary structures, stock piles of excess or waste materials, or any other vestiges 
of  construction,  unless  otherwise  directed  by  the  Consultant  /  Engineer  In  Charge/Engineer  In 
charge.  The works  and  site  shall  be  left  in  a  clean  and  satisfactory  state  for  immediate  use  and 
occupation. Care shall be taken not to use any cleaning materials which may cause damage to the 
surface to be cleaned. 

22 Protection of the Works 

The Constructor shall whenever necessary cover up and protect the works from Weather damage by 
his own or other workmen performing  subsequent operation. He  shall provide all necessary dust 
sheets, barriers and guard rails and clear away the same at completion. 

The Constructor shall take all proper steps for protection at all places on or about the works which 
may be dangerous to his workmen or any other person or to traffic. The Constructor shall provide 
and maintain warning signs, warning lamps and barricades as necessary. 

23 Product Data 

Manufacture's  standard  schematic  drawings  shall  be  modified  or  deleted  to  indicate  only 
information which is applicable to the project. Such standard information shall be supplemented to 
provide all additional applicable information. 

Manufacturer's catalogue sheets, brochures, diagrams, schedules, performance charts,  illustrations 
and  other  standard  descriptive  literature  shall  be  clearly marked  to  identify  pertinent materials 
products  or models.  Dimensions  and  required  clearances  shall  be  indicated.  Shop  performance 
characteristics and capacities shall be noted. 

24 Samples 

24.2 The Constructor shall  furnish  for approval of  the Engineer with  reasonable Promptness all 
samples  as  directed  by  the  Consultant  /  Engineer  In  Charge  or  specifically  called  for  in  these 
Specifications.  The  Consultant  /  Engineer  In  Charge  shall  check  and  approve  such  samples with 
reasonable promptness for compliance with the requirements of Contract Documents. All work shall 
be in accordance with approved samples. 

24.3 Duplicate final approved samples, in addition to any required for the Constructor's use, shall 
be furnished to the Consultant / Engineer In Charge, one for office use and the other for the Site. 

24.4 Samples shall be furnished so as not to delay fabrication, allowing the Consultant / Engineer 
In Charge/Engineer In charge reasonable time for consideration of the sample' submitted. 

24.5 Each  sample  shall  be  properly  labeled  with  the  name  and  quality  of  the  material, 
manufacturers name, name of the project, the Constructor's name and the date of submission, and 
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the Specifications Article number to which the sample refers. 

24.6 The  manufacturer's  installation  directions  shall  be  provided  with  each  sample.  The 
Constructor  shall  pay  all  transportation  costs  and  deliver  samples  to  the  Engineer's  office 
&Consultant  /  Engineer  In  Charges’  Head  office,  Site  or  testing  laboratory  as  directed  by  the 
Engineer.  Samples will  not  be  returned  unless  return  is  requested  at  the  time  of  submission;  all 
packing and transportation costs for the return of samples shall be paid by the Constructor. 

24.7 Samples shall be of adequate size and number to permit proper evaluation of the material 
by  the  Consultant  /  Engineer  In  Charge/Engineer  In  charge. Where  variations  in  color,  texture, 
dimensions  or  other  characteristics  are  to  be  expected,  the  Constructor  shall  submit  samples 
showing  the  maximum  range  of  variation.  Materials  exceeding  the  range  of  variation  of  the 
approved samples shall not be used on the Work. 

24.8 If  both  Shop  Drawings  and  samples  are  required  for  the  same  item,  the  Consultant  / 
Engineer  In Charge/Engineer  In charge may require both to be submitted before approving either, 
25.7 No acceptance or approval of any Shop Drawings or sample, or any indication or directions by 
the Engineer on any Shop Drawings shall constitute an authorization for any increase in the Contract 
Sum. 

In the event that the site cannot be connected to a local electricity network or where the available 
power is insufficient the Constructor has to make his own provision and maintain such installation. 

A  temporary  lighting  system  shall  be  furnished,  installed  and maintained  by  the  Constructor  as 
required  to  satisfy  the  minimum  requirements  for  safety  and  security.  The  temporary  lighting 
system  shall afford adequate general  illumination  to all building areas. Adequate outdoor  lighting 
shall be provided  to  illuminate staging  trenches and  the  like  to  the satisfaction of  the Engineer  In 
charge and general illumination throughout adequate for watchmen and emergency personnel. . 

Temporary equipment and wiring for power and lighting shall be in∙ accordance with the applicable 
provisions of governing codes. Temporary wiring shall be maintained  in a safe manner and utilized 
so as not to constitute a hazard to persons or property. 

When the permanent electrical power and lighting systems are in an operating condition, they may 
be used for temporary power and  lighting for construction purposes provided that the Constructor 
obtains the written approval of the Client and assumes full responsibility for the entire power and 
lighting  system and pays all charges/costs  for operation and maintenance of  the  system mutually 
agreed between the Employer and the Constructor. 

Approval,  license etc.  if  required under  local  laws will be obtained by  the Constructor on his own 
responsibility and cost. 

At completion of  construction work, or at  such  time as  the Constructor makes use of permanent 
electrical  equipment  and  devices,  temporary  electricity  services  shall  be  removed  by  the 
Constructor as his own expense. 

25.1 Waste Disposal 

The Constructor shall make such temporary provisions as may be required in order to dispose of any 
chemicals,  fuels, grease, bituminous materials, waste and  soil waste and  the  like without causing 
pollution  to  either  the  site  or  the  environment.  Disposal  of  any  materials,  wastes,  effluents, 
garbage,  oil,  grease,  chemicals  and  the  like  shall  be  in  areas  specified  by  the  concern  d  local 
authority proposed by  the Constructor and  subject  to  the approval of  the Engineer.  If any waste 
material is dumped in unauthorized areas the Constructor shall remove the material and restore the 
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area to the condition of the adjacent undisturbed area. If necessary, contaminated ground shall be 
excavated, disposed of as directed by the Engineer In charge and replaced with suitable fill material 
compacted and finished with topsoil all at the expense of the Constructor. 

25.2 Fire Protection 

The Constructor shall provide and maintain adequate fire protection in the form of barrels of water 
with buckets,  fire bucket  tanks,  fire extinguishers, or other effective means  ready  for  instant use, 
distributed  around  the  project  and  in  and  about  temporary  inflammable  structures  during 
construction of the works. 

Gasoline  and  other  flammable  liquids  shall  be  stored  in  and  dispensed  from  safety  containers 
approved by the Engineer In charge and storage shall not be within building. 

Torch‐cutting and welding operations performed by the Constructor shall have the approval of the 
Engineer In charge before such work is started and a chemical extinguisher is to be available at the 
location where such work is in progress. 

The Constructor shall  follow the  instructions and specifications of the relevant department and or 
other local authority. 

25.3 Telephone 

The Constructor shall immediately after receiving the Letter of Acceptance take the necessary steps 
to obtain mobile  and  land  line  telephone on  site. He  shall be  responsible  for  all  installation  and 
connection charges and periodic mobile and  landline  telephone accounts. The  telephone  shall be 
made  available  to  the  Engineer  for  the  due  performance  of  his  duties  at  all  times  and  free  of 
charges during construction and defects liability period. 

26  Construction Schedule 

A  Construction  schedule  shall  be maintained  in  accordance  with  the  provisions  of  the  General 
Conditions of Contract. 

The  schedule  shall  be  accompanied with  sufficient  data  and  information  including  all  necessary 
particulars  of  constructional  plant,  equipment  machinery,  temporary  Works,  arrival  of  plant, 
equipment at  site and  their  installation, method of operation, work  forces employed, etc.,  for an 
activities of the Works. 

Should  the Consultant  / Engineer  In Charge  / Engineer  consider  any  alteration or  addition  in  the 
program  and  time  schedule,  the  Constructor  shall  conform  thereto  without  any  cost  to  the 
Employer. 

Whenever necessary and wherever the progress of the actual work shows departure, the program 
and time schedule shall be undated and submitted to the Consultant / Engineer In Charge/Engineer 
In charge for his approval. 

27 Night Work 

When work is done at night the Constructor shall maintain from sunset to sunrise such lights on or 
about his work and plant as  the Engineer may deem necessary  for the proper observations of the 
work and the efficient prosecution hereof. 

28 Weather 

No work is to be undertaken when, in the opinion of the Engineer, the weather is so unsuitable that 
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proper protection of the work cannot be ensured. 

29 Co‐Ordination with Other Constructor 

The Constructor shall make all necessary coordination with other Constructor and shall make sure 
that  all  embedding  components  such  as  pipes,  steel  bases  etc.  (as  required  for  completion  of 
electrical works)  are  properly,  accurately  and  timely  installed.  The  Constructor  shall  inform  the 
other Constructor∙  the  schedule of  any  construction  activity well  in  advance  giving him  sufficient 
time to  finish his part of  job, before any compaction/concreting etc. The Constructor shall get the 
signature  of  the  authorized  representation  of  the  other  Constructor  before  carrying  out  any 
construction activity. 

If  any  part  of  electrical work  is  damaged  or  has  to  be  dismantled  or  redone  due  to  negligence 
omissions  /  incorrect  position  of  the  embedding  etc.  on  part  of  the  Constructor,  all  such 
losses/expensed shall be borne by the Constructor. 

All expenses  incurred for the above works  including coordination are deemed to be covered  in his 
tendered cost and no separate/extra payment shall be paid against such item. 

30 Submission Requirements 

30.1 Schedule submission at  least sixty days before the dates when reviewed submittals will be 
needed. 

30.2 Submit Shop Drawings as per provision given in Sub‐Clause 20.5 (a) and number of copies of 
Product Data which the Constructor requires for distribution plus four copies which will be retained 
by the Engineer. 

30.3 Submit three samples unless otherwise specified. 

30.4 Accompany submittals with transmittal letter, in duplicate, containing: Date Project title and 
number Constructor’s name and address The number of each Shop Drawing, Product Data and the 
Sample submitted. Notification of deviations from Contract Documents. Other pertinent data. 

31 Resubmission Requirements Shop Drawings: 

Revise  initial  drawings  as  required  and  resubmit  as  specified  for  initial  submittal.  Indicate  on 
drawings any changes which have been made by the Engineer. Product Data and Samples: Submit 
new data and samples as required for initial submittal. 

32 Survey Instruments 

All  the  instruments, equipment,  stakes and other material necessary  to perform all work  shall be 
provided by  the Constructor. The  survey work  shall be  carried out by  competent  staff  consistent 
with the current practices. The Constructor shall maintain on site surveying  instruments  in perfect 
working conditions to enable the Engineer to check lines and level at all times. 

Survey instruments and equipment shall include but not limit to the following: 

Electronic Total Station 

Laser Meter 

Precision Level Invert Staff 

Automatic Levels 
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Power level 

Compass, steel tape, ranging poles 

33 Weekly Progress Report and Photographs 

33.1 During  the  continuance  of  the  Contract,  the  Constructor  shall  submit  weekly  progress 
reports on  forms  as  approved by  the Consultant  /  Engineer  In Charge.  Such weekly  reports  shall 
show the actual progress completed as of date of the report plotted against the schedule as given 
by  the Constructor  at  the  start of work  and  shall  be broken down  so  as  to  indicate  status of  all 
activities associated ‐ with mobilization design, material procurement, manufacture, surveys works, 
tests with regard to the agreed contract program. 

33.2 The  Employer  and  the  Engineer  reserve  the  right  to  coordinate  the  schedules  of  this 
Constructor and other Constructor working at the Site, and to adjust and/or change any and all such 
schedules as required during the course of construction in order to achieve a coordinated project in 
harmony with the Employer’s completion date. 

33.3 Commencing  after  the  first  week  of  construction,  and  continuing  every  week  until 
completion, the Constructor shall take and submit photographs to the Engineer's Representative, to 
show progress of his work and completion of each structure or major feature. 

34 Constructor to Notify Delays Etc. 

Any delay which will affect the completion of Works shall be detailed by the Constructor who shall 
state the action he is taking for effective completion of the Contract program. 

The Constructor shall submit a report in respect of the various sections of the Works, the equipment 
in use or held in readiness, 'a return of labor and supervisory staff, and details of any matters arising 
which may generally affect the progress of the work. 

The Constructor shall give a summary of the detailed progress report giving the position with regard 
to the agreed Contract program. 

The progress  reports  shall be  set out  in a  format  to  the approval of  the Consultant  / Engineer  In 
Charge, and forwarded promptly so that on receipt the  information contained therein  is not more 
than 21 days out of date. 

If during execution of the Contract, the Employer considers the progress position of any section of 
the work to be unsatisfactory, or for any other reason relating to the Contract, he will be at liberty 
to convene a meeting and the Constructor's Representatives are to attend such meeting. 

The Constructor's Site Office shall prepare and submit 6 copies of a weekly progress report to the 
Employer  and  Engineer's  Site  Office.  This  report  shall  summarize  site  activities  and  record  and 
details where difficulties  in maintaining the agreed program are being experienced or are  likely to 
cause subsequent delay. 

The Constructor's Site Office shall also prepare and submit to the Engineer's Site Office 2 copies of 
Daily  Activity  Report  summarizing  the main  activities  to  be  undertaken  each  day,  noting  special 
activities such a tests, alignment checks, etc. The Constructor shall be responsible for expediting the 
delivery of all material and equipment to be provided by him and his sub Constructor. 
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35 Photographs 

As soon as work commences on Site, the Constructor shall provide photographs (at least 10 to 12) of 
the works from positions to be selected by the Engineer. Each photographic print shall not be  less 
than 297 mm x 210 mm and shall bear a printed description, a serial number and  the date when 
taken. 

The  negatives  of  all  photographs  shall  be  held  at  the  Constructor's  Site  Office,  numbered  and 
handed over to the Employer at the completion of the Contract. 

36 Facilities for the Engineer  

Transport 
The Constructor  shall provide, operate and maintain One brand new,  Suzuki Cultus or equivalent 
(1000 CC), (with AC) or the equivalent facility will be provided on Rental car facility for the use of the 
Consultant site supervision/Head Office monitoring team to meet his transportation needs  for the 
entire  duration  of  actual  construction  period  as well  as  for  the  duration  of  subsequent  defects 
liability period. The use of such transport facility shall be under the control of the Consultant, and 
the Constructor shall be wholly responsible for providing at all times satisfactory operating services 
for the Engineer/Consultant. The Constructor shall furnish, supply and provide, as may be necessary 
without specific direction of the Engineer/Consultant, all fuels,  lubricants, tires and other supplies, 
all  maintenance,  repairs  and  running  costs  and  suitably  qualified  drivers  at  all  times.  The 
Constructor shall furnish Rupees 35,000/= per month per car to the Engineer/Consultant for the fuel 
(CNG  /  Petrol)  purposes.  Prior  to  Ordering  the  Vehicles,  the  Constructor  shall  furnish  to  the 
Engineer/Consultant  for approval, detailed  specification, name of manufacturer and model no. of 
the  vehicles  to  be  supplied.  These  data  shall  be  presented  within  one  week  from  the  date  of 
Engineer's/Consultant Order  to proceed with  the works and  the vehicles shall be  furnished  to  the 
Engineer/Consultant upon approval within two weeks from the date of Engineer's/Consultant Order 
to supply the Vehicle. Failure of the Constructor to do so shall make him liable' to bear its cost up to 
Rs.  215,000  per month,  per  car.  The  vehicles  shall  be  right  hand  drive,  and  shall  be  brand  new, 
properly serviced and ready for use. The Constructor shall provide vehicle to replace any such motor 
vehicle that is temporarily or permanently rendered unserviceable for any reason or declared to be 
beyond repair by the Engineer/Consultant. At no additional cost to the Employer. The vehicles shall 
become  the property of  the Constructor on  completion of  the Contract  including defects  liability 
period. If the Constructor fails to provide the facilities as per tender documents, then deductions as 
specified  in  tender  documents  will  be  made  from  Constructor  running  bill  and  same  will  be 
compensated / paid to Consultant. 
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36  Employees 

The Constructor shall provide and employ on the Site for the purpose of or in connection with the 
Contract: 

 

37 Payment of Work 

No payment shall be made for the works  involved within the scope of this section of specification. 
The cost thereof shall be deemed to have been  included  in the quoted unit rate of other  items of 
the Bills of Quantities. 

 

 

HEALTH  AND  SAFETY  MEASURES  

1. Start with safety training 

All  workers  must  hold  a  current  white  card  before  they  commence  work  on‐site.  Site‐specific 
induction  training  should  also be  completed  by  each worker,  to point out  any high  risk  areas  and 
provide instructions for emergency management. 

2. Minimize and manage risk 

Due  to  the nature of construction work,  it's  impossible  to eliminate all safety  risks. However, many 
common safety  issues can be avoided by conducting regular safety audits and having procedures  in 
place to report, assess and address potential risks.  

3. Site security 

Restricted site access should not only be put  in place  to simply protect equipment  from damage or 
theft.  Security  in  and  outside  of  work  hours  is  integral  to  protect  pedestrians  from  potential 
construction hazards. This includes supervision or authorized site visitors. 

Strict  security and  safety protocols will also protect Constructor  from  liability and negligence in  the 
case of a safety incident or security breach. 

S. No 
 

Staff to be Employed with 
Qualification 

No. 
 

Experience 
 

1 
Project Manager ‐ B.E. in Civil (Must be 
registered with PEC) 

1  Minimum 12 years’ experience. 

2 
Quantity Surveyor – DAE / B.Tech  in 
Civil 

1  Minimum 10 years’ experience. 

3  Site Supervisor ‐ B.Tech. in Civil  1  Minimum 08 years’ experience. 

4  Site Supervisor‐ B.Tech.  in Electrical  1  Minimum 08 years’ experience. 
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4. Safe work method assessment 

A  safe work method  statement  (SWMS) must  be  prepared  for  all  high  risk  construction  projects, 
before work commences. The SWMS should outline the scope of work  involved, any potential safety 
issues, and how risks will be prevented and managed. By law, construction work must not commence 
until SWMS standards are met. 

5. Use clear signage throughout the site 

The  site SWMS  should be clearly displayed at  the  construction  site,  so  that all  safety protocols are 
readily available ‐ including a 24‐hour emergency contact number and a map or directions to the site 
office. Visible signage should also  indicate site amenities  (such as toilets), entry and exit points, and 
first aid or emergency fire equipment. 

6. Entry and exit points 

Separate entry and exit points should be established for heavy machinery/vehicle access, to 
strengthen pedestrian safety at high traffic points. 

 

7. Compliant chemical storage 

Chemicals need to be stored very carefully to minimize fires, explosions, asphyxiation, chemical injury 
and pollution on worksites. Use high quality, compliant outdoor storage solutions such as explosive 
storage cabinets to segregate chemicals and reduce spillage. 
 

8. Environmental conditions 

Extreme weather conditions can cause serious safety hazards. Your on‐site emergency plan should 
provide clear guidelines for workers who need to stop work in the event of natural disaster, severe 
environmental conditions or other emergency circumstances. 
 

9. First aid 

For the construction industry, it's best practice to provide one first aid officer per 25 workers. First aid 
kits and equipment must be placed in an easily accessible area on site. 
 

10. Provide personal protective (PPS) equipment 

In many situations an employer is obligated to provide PPS such as high vis vests, safety goggles and 
safety harnesses to construction site workers. To find what PPS you are required to provide for a 
specific project, contact Safe Work Australia. 
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 11. Dropped objects 

It  is  your  responsibility  to  secure  objects  onsite  and  minimize  the  risk  of  them  falling. This 
video explains  the  risks  and  how  they  can  be  avoided  by  putting  preventative  safety measures  in 
place. 

Construction safety doesn't end once the project is completed, and your workers have gone home. All 
parties involved in the construction process have a responsibility in ensuring that the right equipment 
and quality materials are used, so that safety risks are avoided long into the future. 

11. Payment of Work 

No  payment  shall  be  made  for  the  works  involved  within  the  scope  of  this  section  of 
specification. The cost thereof shall be deemed to have been included in the quoted unit rate of 
other items of the Bills of Quantities. 
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                          ANEX. A 

DETAILED EVALUATION ALONG WITH MARKING CRITERIA 
 

Aggregate Qualifying Score is 70%, but it is mandatory to obtain at least 50% in each of the following 

sections. 

 

 

(A) Company Profile.                 10 Marks 

    i.  Period since Firm/Contractor is in construction business  05 Marks 

    Up to 5 years  01 Marks 

    Up to 10 years  03 Marks 

    Above 10 years  05 Marks 

  ii.  Office facilities 

 
 
05  Marks 

    In Sindh province  03 Marks 

    In any other province/Islamabad  01 Marks 

    Outside Country  01 Marks 

(B) 

 
 
 
 
 
General Experience Record  20 Marks 

 

 
 
 
 
 
 
 
 
 
 
 
 

Proof of experience and details of similar nature of work(s) executed 
during  the  last  five years  indicating  the name of project / scheme / 
works with cost, date of commencement & completion in accordance 
with  amendments  in  SPPRA  Regulations  Clause  #  2.16,  7.9(i)  vide 
Notification  Dated:  10th  April,  2023  (With  Satisfactory  Completion 
Certificate duly supported by documentary evidences viz Work orders 
/ Contract Agreements & Satisfactory Project Completion Certificates 
by  concerned  Department),  the  information  about  experiences  of 
work(s) executed previously can also be verified from SPPRA web site: 
     

   

1) At  least one similar nature of work having minimum cost
80% of the estimated cost of work 
 
OR 

 
 
 
 
   

         

   

2) At least two similar nature works each having minimum 
cost 50% of the estimated cost      
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(C)  Personnel Capabilities required for this project    30 Marks 
 

 
Sr.  Description/Position with  Number  Marks  Remarks 
No.  qualification & experience  Required  assigned   
         

1. 

Project Manager 
B.E (Civil) with min. 12 Years and
must be professional Engineer of
PEC 

1  12 

06 Marks for 12 years of experience. 
04 Marks for more than 12 years of experience. 
02 Mark for experience of 2 projects of similar 
nature and magnitude. 

         

         

2. 
Quantity Surveyor 
B.Tech /D.A.E (Civil) with min. 10
Years of experience. 

1  06 

03 Marks for 10 years of experience. 
02 Marks for more than 10 years of experience. 
01 Mark for experience of 2 projects of similar 
nature and magnitude. 

         

3. 
Site Supervisor (Civil) 
B. Tech in Civil with min. 08 Years
of experience  

1  06 

03 Marks for 08 years of experience. 
02 Marks for more than 08 years of experience. 
01 Mark for experience of 2 projects of similar 
nature and magnitude. 

         

4. 
Site Supervisor (Electrical) 
B. Tech in Electrical with min. 08
Years of experience 

1  06 

03 Marks for 08 years of experience. 
02 Marks for more than 08 years of experience. 
01 Mark for experience of 2 projects of similar 
nature and magnitude. 

(D)  Equipment Capability (Annexure – I)              15 Marks 
 

(a) Critical equipment and number required  for  the Project shall be specified by the Procuring 
Agency.  

(b) High value equipment should be an option to own, lease or hire. 
(c) Total equipment available with the applicant is to be listed along with its current mobilization 

on on‐going projects. 
(Details are to be provided in the attached form) 

 
(E)  Financial Soundness /Status        25 Marks 

A.  Working capital must be in hand at least 30 days prior to the announcement of the tender 15 Marks 

        (Attach proof of Bank Statement/Credit Facilities) 

i.  Above 20 Million to 30 Million  05 Marks 

ii.  Above 30 Million to 40 Million  10 Marks 

iii.  More than 40 million  15 Marks 

   
B. Current Ratio as per Financial statements of last year (Assets / Liabilities)           10 Marks 

I. Current Ratio above 2.5                                                   10 Marks    
II. Current Ratio above 2.00 and up to 2.5                   7.5 Marks 
III. Current Ratio from 1.00 and up to 2.00                                          05 Marks 
IV. Current Ratio less than 1.00                                                         00 Marks 
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  Company Profile  Date: ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 

    Contract: ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ 
 
All individual firms applying requested to complete the information in this form. 

 

1.   Name of firm (legal):   

     
         

   Nature of Business:   

2.    (Whether the firm is a Corporation, Partnership, Trust etc.) 
         

3.   Head Office Address:   
         

   Telephone   

4.    Fax numbers:   

   E‐mail address:   
        

5. 

 Place of Incorporation/Registration: 

 
Year of incorporation/registration:    

        

   Applicant’s authorized representative: 

6. 
 Telephone   
 
Fax numbers: 

 
     

   E‐mail address:   
         

   NATIONALITY OF OWNERS.   

7. 

       

 

Name: 

  

Country:      
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2. General Experience Record 
 

(i) Details of Contracts of Similar Nature and Complexity completed over the last 05 years  
 

Sr. No. 

 
 
Name of Contract: 

 
 
 
 

 
Country: 

 
 
 
 
Name of Procuring 
Agency With 
Address, Tele, Fax. 

 

 
Nature of works 
and special features 
relevant to the 
contract for which 
applied:  
Contract Role 
(Mention: Sole, Sub 
Contactor or 
Partner in a Joint 
Venture). 

 
 
Value of the total 
contract in Pak/Rs: 

 
 
 

 

Date of Award: 
 
 
 
 

 
Date of Completion  
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3  Personnel Capabilities 

 
Firm/Contractor  should  provide  the  names  of  suitably  qualified  personnel  to meet  the  specified 

requirements 
 
 
 

Sr. No.            Title of Position  Name 
 
 

1 

 
2 

 
3 

 
4 

 
5  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

3 
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Curriculum Vitae (CV) for Proposed Experts 

 

Position Title and No.  {e.g., K‐1} 

Name of Expert:   {Insert full name} 

Date of Birth:  {day/month/year} 

Country of Citizenship/Residence   

Nature of Input(Full Time / 

Intermittent) 

 

 

Education: {List college/university or other specialized education, giving names of educational institutions, dates 

attended, degree(s)/diploma(s) obtained} 

________________________________________________________________________ 

________________________________________________________________________ 

 

Employment record relevant to  the assignment:  {Starting with present position,  list  in reverse order. Please 

provide dates, name of employing organization, titles of positions held, types of activities performed and location 

of the assignment, and contact information of previous Procuring Agency’s and employing organization(s) who 

can be contacted for references. Past employment that is not relevant to the assignment does not need to be 

included.} 

 

Period  Employing organization and your 

title/position. Contact info for 

references 

Country   Summary of activities 

performed relevant to 

the Assignment 

{e.g., May 

2005‐

present} 

{e.g., Ministry of ……, advisor/ to… 

 

For references: Tel…………/e‐

mail……; Mr. Hb, deputy minister} 

   

       

       

 

Membership in Professional Associations and Publications: 

______________________________________________________________________ 

 

Language Skills (indicate only languages in which you can work): ______________ 

______________________________________________________________________ 
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Adequacy for the Assignment: 

 

Detailed Tasks Assigned on Contractor Team of 

Experts:  

 

Reference to Prior Work/Assignments that Best 

Illustrates Capability to Handle the Assigned 

Tasks 

{List all deliverables/tasks in which the Expert 

will be involved} 

 

 

 

  

 

 

 

   

   

   

 

 Expert’s contact information: (e‐mail …………………., phone……………) 

 

Certification: 

I,  the undersigned,  certify  that  to  the best of my knowledge and belief,  this CV  correctly describes myself, my 

qualifications, and my experience, and I am available, as and when necessary, to undertake the assignment in case 

of  an  award.  I  understand  that  any  misstatement  or  misrepresentation  described  herein  may  lead  to  my 

disqualification or dismissal by the Procuring Agency. 

 

                    {day/month/year} 

 
Name of Expert            Signature           Date 

 

                    {day/month/year} 

 
Name of authorized         Signature            Date 

Representative of the Consultant  

(the same who signs the Proposal)   

 

Note:  

1) CV of the proposed expert must be signed by that expert else the CV will not be considered for 

evaluation. 

2)  Attach  salary  evidence  of  last  three months  or  any  other  similar  verifiable  evidence  like  tax 

deduction  certificate,  etc. with  the  proposed  expert  CV  else  the  CV  will  not  be  considered  for 

evaluation. 

3) Attach CNIC, relevant educational documents (Masters or bachelor degree or Diploma, etc.) along 

with  relevant professional  registration certificates  (PEC certificate  for engineers)  for  the proposed 

expert else the CV will not be considered for evaluation. 
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Firm/Contractor  shall provide adequate  information  to demonstrate  clearly  that  it has  the  capability  to meet  the 

requirements for the key equipment whether owned/ leased/ rented listed 
 

A. Equipment Capabilities (owned by the contractor/firm) 
 

Sr.  Name of  Name of  Model  Capacity  Year of  Current 

No.  Equipment  manufacturer  and    manufacture  location 

      power       

      rating       

1             
             

2             
             

3             
             

4             
             

5             
             

6             
             

7             
             

8             
             

9             
             

10             
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B. Equipment Capabilities (leased/ rented by the contractor/firm) 

 

Sr.  Name of  Mention  Name of  Address of  Contact  Agreements 

No.  Equipment  whether  Owner  owner  name and  Details of rental / 

    leased or      title with  lease / 

    rented      Telephone  manufacture 
          Fax & E  Agreements 
          Mail of the  specific to the 

          owner  Project 

1             
             

2             
             

3             
             

4             
             

5             
             

6             
             

7             
             

8             
             

9             
             

10             
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6. Financial Resources. 
 

A. Banker’s Information:  
 

Sr.  
NO. 

 
Name & Address of Bank 

 
Contact name and title  

 
Telephone,  Fax  &  E‐  Mail 

Address 

 
 
 
 
 
 
 
 
 

B. Current Ratio as per Financial statements of last year (Assets / Liabilities). 

 

     

Financial information (in PKR) 
Information from the financial 
Statements (2024 or 2025 
whichever applicable) 

Information from Balance Sheet 

Total Assets (TA)    

Total Liabilities (TL)    

Current Assets (CA)    

Current Liabilities (CL)    

Information from Income Statement 

Total / Gross Revenue (TR)    

Profits Before Taxes (PBT)    

Net Profit    

Current Ratio (Current 
assets/current liabilities) 
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Annexure ‐ I 
 
Note:  The following formula is applicable to evaluation criteria based on marks/score only. 
 

a. If the available quantity of each equipment is less than specified limit, give weightage as under:  
T = M x (A / Required Quantity) 

 
b. If the available quantity of each equipment  is more than the minimum equipment requirement full 

marks will be given. 
A = Available quantity of each equipment of each Item. 
T = Marks obtained 
M = Marks assigned 
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S. NO.  DESCRIPTION   QTY    MARKs  
 TOTAL 
MARKs  

1  Asphalt Paver  2.00  1.25  2.50 

2  Asphalt distributor  2.00  1.00  2.00 

3  Cold milling machine  1.00  0.50  0.50 

4  Excavator (Shovel/Back Hoe)  2.00  1.00  2.00 

5  Earth Moving Machinery (Grader, Bulldozer, Loader)  2.00  0.50  1.00 

6  Bobcat Loader (Mini Loader)  1.00  0.50  0.50 

7  Dumper Truck  2.00  1.00  2.00 

8  Tractor with Trolley  2.00  0.50  1.00 

9  Plate Compactor and Frog Compactor  1.00  0.75  0.75 

11  Air Compressor (15 HP Cap)  1.00  0.25  0.25 

12  Mobile Generator 50 KVA with Flood Light Set  1.00  0.75  0.75 

13  Concrete Mixer Machine  1.00  0.25  0.25 

14  Steel cutting and Bending Machine  1.00  0.25  0.25 

15  Shuttering (Form Work) 30,000 Sq. ft  1.00  0.50  0.50 

17  Dewatering Pumps  1.00  0.50  0.50 

18  Allied Construction Tools and Plants  1.00  0.25  0.25 

TOTAL  15.00 
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Estimated Cost : -
Bid Security : - 
Tender Cost : - 

Bank: ___________________________________

PACKAGE-04-LINK ROAD FROM YOUSUF LUDHYANVI ROAD & M-9 LINK ROAD

Rs.  9,500,000/-
Rs.  10,000 /-

Issue to M/s.  _____________________________ P.O. No. ____________________________

Dated: __________________________________ Amount _____________________________

Rs.193,476,000/-

KARACHI DEVELOPMENT AUTHORITY
ENGINEERING DEPARTMENT

VOLUME-II: BILL OF QUANTITIES 
(SINGLE STAGE TWO ENVELOPE PROCEDURE)

(alongwith Eligibility & Minimum Qualification Criteria & Method of Procurement)

CONSTRUCTION/REHABILITATION OF DIFFERENT ROADS OF 
SCHEME 33, DISTRICT EAST, KARACHI

(ADP-1935/2025-26)

Page 1 of 7



 QTY Rate  Amount (Rs.) 

BILL NO.1:  CARRIAGEWAY (SCH-ITEMS)

1 Clearing and Grubbing the site by cutting, uprooting and removing all rubbish
shrubs including disposal to designated places

Sqm 568.54            31.00 17,625                           

2

Preparing improved Sub-Grade consisting of 30 cm (12" inch thick) under Sub-
Base with an approved blended materials of PI not more than 6%, uniformaly
mixed, compacted to 95% of max: dry density as per Modified AASHTO shall have
CBR value more than 8% (Rate i/c cost of A3 material for belending i/c its carriage
upto 3.0 miles.

Cum 2,748.00         961.67 2,642,669                     

3 Earth work excavation in ashes, sand soft soil, or silt clearance undressed lead
upto 50 feet.

Cum 3,893.00         263.13 1,024,365                     

4 Cartage of excavated material earth work wet silt building material rubbish
murrum earth including loading and unloading lead upto 7 miles.
6th Mile Cum 3,893.00         511.26 1,990,351                     
After 7th Mile and every Sub-sequent Miles Cum 3,893.00         37.41 145,637                        

5

Preparing sub-base by supplying and spreading stone metal 1-1/2''-2'' guage of
approved quality from approved quarry in required thickness to proper camber
and grade including hand packing filling voids with 10 cft screening & nonplastic
quarry fines of approved quality and guage from approved source,watering &
compacting to achieve 98-100% density as per modified AASHO specifications
(Rate includes all cost of materials T&P and carriage upto 3 chains) 

Cum 1,682.00         5,145.10 8,654,058                     

6

Providing and Laying Aggregate base course in proper grade and camber having
CBR 80% as per AASHTO standard specifications i/c spreading and compacting by
approved mechanical means (Motor grader, Vibratory roller and Smooth wheel
roller etc) watering to maintain the moisture content the compaction of each
layer shall 100 percent to the max dry density (Rate i/c all cost of materials T&P
and carriage upto 3 chains).

Cum 2,748.00         4,893.72 13,447,943                   

7 Asphalt Concrete base Course
Providing and laying Plant mixed Asphalt Concrete Binder Course compacted
thickness 3"inches (75mm thick) as per approved job mix formula using crush
aggregate from approved source. Using asphalt of grade 60/70 during laying
temperature not less than 140C compacted by steel wheel & PTR roller. The
procedure of laying binder course material & methodology shall fully comply with
AASHTO and as directed by Engineer Incharge. Minimum bitumen content should
be 3.5% binder course shall be spreading, using paver machine. Rolling &
Finishing to design proper grade line level and camber etc. (Machinery with POLs
cost of material carriage).

Cum 1,374.00         38,284.53 52,602,949                   

8 Applying priming coat or tack coat with approved binder at the required rate
including cleaning the road surface thoroughly, heating to the required
temperature and spraying the binder with pressure as directed etc, complete.

Sqm 18,320.00       37.67 690,114                        

9

2” (50 mm) Thick Asphalt Concrete Wearing Course Plant Mix
(Providing and Laying Asphalt Concrete Wearing Courase Plant Mix)
Laying to proper line and grade plant mixed Asphalt concrete paver finished
(Hydraulic Electronic Control) prepared to specified formula according to job mix
formula approved by Engineer incharge includig rolling and finishing to
Properline, grade level and camber etc: (Machinery with POLs material carriage)

Sqm 20,720.00       2,138.44 44,308,477                   

10 Scarifying the existing road surface by means of Cold Milling upto the depth of 0 -
50mm including removal of excavated material from the site

sqm 2,400.00         320.30 768,720                        

126,292,907                

KARACHI DEVELOPMENT AUTHORITY

CONSTRUCTION/REHABILITATION OF DIFFERENT ROADS OF SCHEME 33, DISTRICT EAST, KARACHI
(ADP-1935/2025-26)

 'BILL NO.1:  CARRIAGEWAY (SCHEDULE ITEMS) 

AMOUNT
Unit

PACKAGE-04-LINK ROAD FROM YOUSUF LUDHYANVI ROAD & M-9 LINK ROAD
BILL OF QUANTITIES

SPEC. No. Spec. Description



 QTY Rate  Amount (Rs.) 

KARACHI DEVELOPMENT AUTHORITY

CONSTRUCTION/REHABILITATION OF DIFFERENT ROADS OF SCHEME 33, DISTRICT EAST, KARACHI
(ADP-1935/2025-26)

AMOUNT
Unit

PACKAGE-04-LINK ROAD FROM YOUSUF LUDHYANVI ROAD & M-9 LINK ROAD
BILL OF QUANTITIES

SPEC. No. Spec. Description

BILL NO.2: MEDIAN, FOOTPATH, ISLANDS (SCH-ITEMS)

1

Providing & fixing Precast Edge Block 3750 PSI Industrial Made Size 6 inches thick
x 12 inches long x 18 inches high including the cost of Cartage, excavation, form
Work for hunching, 1450 PSI lean concrete, 2250 PSI concrete for haunching, 1:4
cement sand mortar.

M 4,280.00         2,225.09 9,523,385                     

(Vol-III (Highways) Chap-39, Pg-14, Sr. 14)
9,523,385                     

BILL NO.3: ANCILLARY WORKS (SCH -ITEMS)

1
Pavement marking in reflective Paint for lines 150mm width or as per drawing
and as per direction by the Engineer Incharge M 3,566.67         282.51 1,007,619                     

2 Supplying and fixing of reflectorize road studs double face flush surface type Each 1,192.00         1,520.42 1,812,341                     

2,819,960                     
BILL NO.4: SEWERAGE (SCH ITEMS)

1

Excavation for pipe line in trenches, and pits in all kind of soils of murum i/c
trimming and dressing sides to true alignment and shape leveling of beds of
trenches to correct level and grade, cutting joint holes and disposal of surplus
earth within a one chain as directed by Engineer Incharge. Providing fence
guards, lights, flags and temporary crossings for non-vehicular traffic where ever
required lift upto 5 ft.(1.52m) and lead upto one chain (30.5m)

i Lift 0’ - 5’ Cum 3,852.00         645.93 2,488,122                     

ii lift 5'-8' Cum 1,284.00         198.30 254,617                        

2

Constructing manhole for the required dia of circular sewer and 5'-0" depth with 
walls of B.B in cement mortor 1:3 cement plastered 1:3, 1/2" thick, inside of walls 
and 1" (25 mm) thick over benching and channel i/c fixing C.I manhole
cover with frame of clear opening 2' x 2' (610x610 mm) of 4.5 cwt. embaded in 
plain C.C 1:2:4 and two way rainforced 6" thickness i/c fixing 1" (25 mm) dia M.S 
steps 6" (150 mm) wide projecting 4" (102 mm) from the face of wall at 12" (305 
mm) C/C duly painted etc, complete as per standard specification and drawing.

Each 17.00               172,725.24 2,936,329                     

3

Full hire charges of the pumping set per day inclusive of wage of driver and 
Assistant fuel or electric energy plate forms required for placing pumps etc. at 
lower depth with suction and delivery pipes for pumping out water found at 
various depths from trenches i/c the cost of erection and dismantling after 
completion of the job.

P/Day 5.00                 7,468.80 37,344                           

4 PROVIDING LAYING RCC PIPES WITH (RUBBER RING JOINT 
v 600 mm (24” dia) M 1,370.00         10,628.90 14,561,593                   
5 Refilling the excavated stuff in trenches 6” thick layer i/c watering ramming to full 

compaction etc. complete.  
Cum 5,079.96         495.07 2,514,936                     

6 Cartage of excavated material earth work wet silt building material rubbish
murrum earth including loading and unloading lead upto 7 miles
6th Mile Cum 3,852.00         511.26 1,969,389                     
After 7th Mile and every Sub-sequent Miles upto 15 Miles (Maximum) Cum 3,852.00         37.41 144,103                        

7

Providing Chamber 3'x2' (915x615 mm) inside diamension 4 1/2' (1372 mm) deep 
as per approved design for sluice value 3" to 12" dia with 18" (457 mm) dia inside 
cost iron cover and frame (wt=1 cwt 3 qr) fixed in RCC 1:2:4 (102 mm) thick (with 
5 Lbs steel per cft) 9" (299 mm) thick brick masonary wall set
in 1:6 cement mortar 6" (1152 mm) thick cement concrete 1:3:6 infoundation 1" 
(25 mm) thick cement concrete 1:3:6 in foundation 1" (25 mm) thick cement 
concrete 1:2:4 flooring 1/2" (12.5 mm) thick cement plaster 1:3 to all inside wall 
surface and to top i/c providing and fixing M.S foot rest at every one
foot beyond 2 1/2 ft depth curing, excavation, back filling and disposal of surplus 
earth etc. complete
(Pg-137, Sr. P-1)

Each 55.00               63,209.83 3,476,541                     

28,382,974                  

BILL NO.4: ANCILLARY WORKS (SCHEDULE ITEMS) 

BILL NO.2: MEDIAN, FOOTPATH, ISLANDS (SCHEDULE ITEMS) 

BILL NO.4: SEWERAGE WORKS (SCHEDULE ITEMS) 



 QTY Rate  Amount (Rs.) 

KARACHI DEVELOPMENT AUTHORITY

CONSTRUCTION/REHABILITATION OF DIFFERENT ROADS OF SCHEME 33, DISTRICT EAST, KARACHI
(ADP-1935/2025-26)

AMOUNT
Unit

PACKAGE-04-LINK ROAD FROM YOUSUF LUDHYANVI ROAD & M-9 LINK ROAD
BILL OF QUANTITIES

SPEC. No. Spec. Description

BILL NO.5: WATER SUPPLY (SCH-ITEMS)

1

Excavation for pipe line in trenches, and pits in all kind of soils of murum i/c
trimming and dressing sides to true alignment and shape leveling of beds of
trenches to correct level and grade, cutting joint holes and disposal of surplus
earth within a one chain as directed by Engineer Incharge. Providing fence
guards, lights, flags and temporary crossings for non-vehicular traffic where ever
required lift upto 5 ft.(1.52m) and lead upto one chain (30.5m) Lift  0 '- 5'

Cum

i Lift 0’ - 5’ Cum 2,055.00         645.93 1,327,386                     

2
Providing laying & fixing in trench including fitting joining & testing etc complete 
in all respect the high density polythene PE pipes (HDPE-100) for W/S confirming 
ISO 4427/Din8074/8075 B.S 3580 & PSI 3051. PN-10…………….

I 160 MM Rm 1,370.00         3,978.73 5,450,860                     

3

Full hire charges of the pumping set per day inclusive of wage of driver and 
assistant fuel or electric energy plate forms required for placing pumps etc. at 
lower depth with suction and delivery pipes for pumping out water found at 
various depths from trenches including the cost of erection and dismantling after 
completion of the job. Hire charges of pumping set out water from 10 deep 
trenches.

P/Day 5.00                 7,468.80 37,344                           

4
Refilling the excavated stuff in trenches 6” thick layer i/c watering ramming to full 
compaction etc. complete.  

Cum 2,027.60         495.07 1,003,804                     

5

Providing Chamber 3'x2' (915x615 mm) inside diamension 4 1/2' (1372 mm) deep 
as per approved design for sluice value 3" to 12" dia with 18" (457 mm) dia inside 
cost iron cover and frame (wt=1 cwt 3 qr) fixed in RCC 1:2:4 (102 mm) thick (with 
5 Lbs steel per cft) 9" (299 mm) thick brick masonary wall set
in 1:6 cement mortar 6" (1152 mm) thick cement concrete 1:3:6 infoundation 1" 
(25 mm) thick cement concrete 1:3:6 in foundation 1" (25 mm) thick cement 
concrete 1:2:4 flooring 1/2" (12.5 mm) thick cement plaster 1:3 to all inside wall 
surface and to top i/c providing and fixing M.S foot rest at every one
foot beyond 2 1/2 ft depth curing, excavation, back filling and disposal of surplus 
earth etc. complete
(Pg-137, Sr. P-1)

Each 34.25               63,209.83 2,164,937                     

                     9,984,331 TOTAL OF  BILL NO. 5 WATER SUPPLY WORKS (SCHEDULE ITEM) 



S.No. Description of Item Qty.  Rate  Unit  Amount 

1

SUPPLY / FIXING AND COMMISSIONING OF PLC / MICROPROCESSOR BASED TRAFFIC
SIGNAL CONTROLLER WITH 8 PHASE SWITCHES FITTED CUSTOMIZED INCLUDING
CONTROLLER CASE ( SILICON TRM 100 OR EQUIVALENT CONTROLLER) CABINET TYPE 
Approved Rate Analysis

4         550,000.00  Each          2,200,000.00 

2

SUPPLY AND INSTALLATION OF STANDARD POLE 12 FT ASSEMBLY WITH ALL
NECESSARY FITTING POLE CAP ETC. COMPLETE INCLUDING PAINTING TWO
COATS WITH SYNTHETIC    ENAMEL    PAINT    AS   PER
DRAWING.
Approved Rate Analysis

4 80,000.00  Each 320,000.00 

3

SUPPLY AND INSTALLATION OF MAST ARM POLE ASSEMBLY WITH ALL
NECESSARY FITTING , POLE CAP ETC. COMPLETE INCLUDING PAINTING TWO
COATS WITH SYNTHETIC    ENAMEL    PAINT    AS   PER
DRAWING.
Approved Rate Analysis

4 500,000.00  Each 2,000,000.00 

4

SUPPLY AND LAYING ELECTRICAL CABLE (12 CORE 1.5 MM SQ. SOLID “CU”
CONDUCTOR, PVC INSULATED, PVC BEDDED / PVC SHEATHED) INCLUDING
LYING IN DUCT STRIP BACK TERMINATE AND LABEL ALL CORES INCLUDING
TESTING COMMISSIONING CHARGES.
Approved Rate Analysis

200 850.00  P.Rm 170,000.00 

5

SUPPLY AND FIXING OF INCOMING KESC POWER SUPPLY METALLIC
SWITCH BOARD OF SUITABLE SIZE AND STURDY DESIGN WATER / WEATHER
PROOF HAVING LOCK & KEY ARRANGEMENT AND EQUIPMENT WITH
FOLLOWING.
1) CIRCUIT BREAKER SINGLE PHASE.
2) VOLTMETER, SINGLE PHASE (IMPORTED) APPROVED MAKE AND
SIZE.
3) INDICATION LAMP.
Approved Rate Analysis

4 9,650.00  Each 38,600.00 

6

SUPPLY AND LAYING ONE NUMBER POLY VINYL CHLORIDE PIPE (PVC) “D”
CLASS UNDER FOOTWAY FROM DRAWPIT TO SIGNAL POLE IN
ACCORDANCE WITH SPECIFICATION AND DRAWING INCLUDING COST OF
SPECIAL, CUTTING FITTING, LAYING ON PIPE  IN  TRENCH,   SAND  CUSHIONING,
BACK FILLING, PROVIDING AND LAYING DRAW WIRE IN DUCT AND PROPER
ARRANGEMENT OF LIGHT AND SAFETY DEVICES ETC. DISPOSAL OF SURPLUS
EXCAVATED MATERIAL WITH 5 MILES LEAD AND COMPLETE WITH ALL
RESPECT     AS     DIRECTED     BY     THE ENGINEER
Approved Rate Analysis

100 747.00  P.Rm 74,700.00 

7
CONSTRUCTION   OF   STANDARD   POLE
FOUNDATION AS PER DRAWING
Approved Rate Analysis

4 18,000.00  Each 72,000.00 

8
CONSTRUCTION   OF   MAST   ARM  POLE
FOUNDATION AS PER DRAWING
Approved Rate Analysis

4 48,000.00  Each 

192,000.00 

9

SUPPLY AND LAYING ONE NUMBER BEST QUALITY 4” DIA G.I.PIPE IN DUCT
UNDER ROAD CARRIAGEWAY FOOTWAY AS PER DRAWING / DESIGN
INCLUDING BREAKING THROUGH SURFACE EXCAVATION UPTO MINIMUM
DEPTH 1”-8” UNDER ROAD WAY AND 2”- 8” FOOTWAY OR AS REQUIRED,
PROVIDING SAND, STONE BALLAST FOR BACKFILLING COMPACTION,
REINSTATEMENT OF ROAD OR FOOTWAY SURFACE AS PER
SPECIFICATION AND APPROVAL OF THE
ENGINEER INCLUDING CUTTING MAKING THREAD OF PIPE SPECIAL AS
REQUIRED, LAYING OF PIPE PAINTING TWO COAT OF BITUMINOUS PAINT ON
G.I.PIPE PROVIDING AND PLACING OF DRAW WIRE IN DUCT AND PROPER
ARRANGEMENT OF LIGHT, TRAFFIC BARRIERS SAFETY DEVICES FOR
PROTECTION OF TRAFFICAND DISPOSAL OF SURPLUS EXCAVATED
MATERIAL WITHIN THREE MILES LEAD AND COMPLETE WITH ALL RESPECT AS
DIRECTED BY THE ENGINEER.
Approved Rate Analysis

200 4,200.00  P.Rm 840,000.00 

10

PROVIDING     CHAMBER     3”-0.     3”-0     2”-8”
(MINIMUM DEPTH) AS PER APPROVED DESIGN FOR CABLE. DUCT DRAW
CHAMBER AS SHOWN ON DRAWING AND PROVIDING RCC 1:2:4 COVER IN ¼” 3” *
3” MS ANGLE OF 30” OF SIZE AND ¼ THICK 3.25” * 3.25” MS ANGLE FRAME
FIXED IN  1:2:4 CC  WALL AND MAKING  PROPER  HOLES  FOR  DUCTING  OF
ALL SIZES IN WALLS INCLUDING EXCAVATED, BACKFILLING CC 1:2:4
BASE, WALL, SLAB CHAIN, CHAIN FIXING IN WALL AND SLAB, COMPLETE WITH
ALL  RESPECT AS  DRAWING  AND   AS  DIRECTED  BY  THE ENGINEER.
Approved Rate Analysis

4 10,500.00 Each 42,000.00 

11
SUPPLY  AND  LAYING  POWER  CABLE  3
CORE 6MM
Approved Rate Analysis

100 400.00  P.Rm 40,000.00 

12

SUPPLY AND FIXING OF SIEMENS TURKISH/ SWARCO 3 WAY TRAFFIC
LIGHT ASPECT ASSEMBLY (RED + AMBER + GREEN) 200 MM DIAMETER
AND HOOD COMPLETE HOUSING & COVER MADE UV-STABILIZED
POLYCARBONATE, COVER WITH SNAP ACTION CATCH INCLUDING LED
MODULE      IN      ACCORDANCE      WITH
SPECIFICATION GIVEN.
Approved Rate Analysis

12 52,000.00  Each 624,000.00 

BILL NO.06 SIGNALIZATION (NON -SCH-ITEMS)



13
SUPPLY AND FIXING OF COUNT DOWN TIMER COMPLETE 300 MM (DUAL CLOOUR)
Approved Rate Analysis

4 80,000.00  Each 320,000.00 

14
SSUPPLY AND FIXING HANGING BRACKET FOR 300 MM LIGHT ASPECT 
Approved Rate Analysis

4 20,000.00  Each 80,000.00 

15
SSUPPLY AND FIXING MOUNTING BRACKET  FOR 200 MM LIGHT ASPECT 
Approved Rate Analysis

4 1,500.00  Each 6,000.00 

16

PREPARATION OF INTERSECTION SPECIFICATION (IS) OF THE INDIVIDUAL
INTERSECTION SITES BY CARRYING OUT TRAFFIC SURVEY (FOR PEAK HOURS)
PLANING, SUPERVISION AND COLLECTION OF DATA, ANALYSIS AND RESULT FOR
CUSTOMIZED THE TRAFFIC CONTROLLERS CLS PLANS AS WELL AS PHASE / STAGE
TIMING FOR EACH JUNCTION SHALL BE PREPARED AND PROVIDED TO THE
ENGINEER FOR APPROVAL IN DUPLICATE BOUNDED FORM INCLUDING TIMIMNG OF
CONTROLLER UP DATING OF TIME PLANS.
Approved Rate Analysis

2 120,000.00  Each 240,000.00 

7,259,300.00 BILL NO.6 SIGNALIZATION (NON SCH-ITEMS)



In Figure

1  Rs._______________________ 

2  Rs._______________________ 

3  Rs._______________________ 

4  Rs._______________________ 

5  Rs._______________________ 

6  Rs._______________________ 

 Rs._______________________ 

7  Rs._______________________ 

 Rs._______________________ 

(In Figure) (In Word)

*
*
*

*

TENDER ISSUING AUTHORITY

BILL NO-05 WATER SUPPLY WORKS (Item Based on 
Schedule Rates) amounting Rs. 9,984,331/-

                   % Above / Below on Schedule Items

BILL NO-06 SIGNALIZATION  (Item Based on Non 
Schedule Rates) amounting Rs. 7,259,300/-

In the light of Hon'ble High Court Order vide Suit No.1959/2018 Which is reproduced as under "While involving (if at all needed) clause 11.3.4 of purported
Regulations for procurement of works inserted vide Notification dated 05-07-2017, only such bids shall be considered which are nearest to the rupee and any bid
quoted in paisa's shall not be considered''  The bid amounts should be rounded off nearest to the rupee.

Signature of the Contractor with Stamp

Address: ___________________________________________

__________________________________________________
SIGNATURE & STAMP OF

I / We have attach a Bid Security as per NIT in shape of pay order bearing No._______________________ dated ____________ amounting to Rs. _____________ issued 

from _____________________________

NOTE:
Tender must be qouted in figure & in word both otherwise laible to be cancelled.

All over writing & correction if any must be initialed & stamped by the bidder.

All SPPRA Rules / Notifications must be followed & If agreed, Contractor must sign and stamp the Quoted Bid.

ADD @ 5% S.R.B Tax amounting to Rs.9,213,143

GRAND TOTAL 

The total amount is Rs._____________________ (Rupees ___________________________________________________________________________________________

________________________________________________________ for the complete job for all schedule of rate, approved rate & offer rates (which ever is included in the 

BILL NO-03 ANCILLARY WORKS (Item Based on 
Schedule Rates) amounting Rs. 2,819,960/-

                   % Above / Below on Schedule Items

BILL NO-04 SEWERAGE WORKS (Item Based on 
Schedule Rates) amounting Rs. 28,382,974/-

                   % Above / Below on Schedule Items

TOTAL AMOUNT OF ( 1+2+3+4+5+6) =

I / We hereby qoute as follows:
In Word

BILL NO-01 CARRIAGEWAY (Item Based on Schedule 
Rates) amounting Rs.126,292,907/-

                   % Above / Below on Schedule Items
BIL NO-02 MEDIAN,FOOTPATH & ISLAND (Item Based 
on Schedule Rates) amounting Rs. 9,523,385/-

                   % Above / Below on Schedule Items

 KARACHI DEVELOPMENT AUTHORITYENGINEERING DEPARTMENT
CONSTRUCTION/REHABILITATION OF DIFFERENT ROADS OF SCHEME 33, DISTRICT EAST, KARACHI

(ADP-1935/2025-26)

PACKAGE-04-LINK ROAD FROM YOUSUF LUDHYANVI ROAD & M-9 LINK ROAD

QUOTED BID (SUMMARY)

ESTIMATED COST: Rs.193,476,000/-

Page 7 of 7
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