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OFFICE OF THE CHAIRMAN PROCUREMENT COMMITTEE
ENGINEERING DEPARTMENT
KARACHI DEVELOPMENT AUTHORITY
Room No.CR#406, 4th Floor Civic Centre, Gulshan-e-Iqbal Karachi

No: CPC/ED/KDA/2025/95 Dated: 01-12-2025

NOTICE INVITING TENDER
(SINGLE STAGE TWO ENVELOPE SYSTEMAS PER SPPRA GUIDELINE)
According to SPPRA Rules 2010 (Amended time to time), the tenders are invited under Single Sbo'-Two Envelope Procedure through

Newspapers, KDA website and SPPRA (EPADS) for the following works from eligible i d P . etc. having relevant
expenence
e Estimated Bid Tender PEC
No. Name of Scheme cost Money Fos Category
C-1 or above
Cons! ! Road
10, | € sty Semoch pl Eie oop | 1285000 €0000 Rs. CED1, CED2,
NO. 1837 OF 2025-26) Million Milion 10,000/- CEO:éOCeEw,

Construction & Rehabiltaton of Different

Roads of Scheme-33, District East, Karachi C-2 or above
2 | (ADP  No. 1935 of  202526) aﬂ,‘,‘" ‘m wR;w_ CE01. CEDS.
(Package-01-Sector-26/A & 27/A, Divider o . CE10,EE08
Road
Eligibllity Criteria (Mandatory):

1. Copy of CNIC of Proprietor / Partners

2. Bid Secunty/Eamest Money should be made from the A/C of the Company/ Firm of the participant

3. Bid should be signed along-with company’s stamp on each page of financial & technical documents.

4. Integrity Pact on the E-Stamp Paper worth Rs. 100/-.

5. valdR ion with Pakistan Er g Council (PEC) in relevant Category and having specialzation coces.

6. Bidder shall be an active Tax Payer List (ATL) of Federal Board of Revenue (FBR) and Sindh Revenue Board (SRB) as the case may be, faling
1o which the bidder shall not be eligible to take part in bid in accordance with amendment made in Rule48 in sub rule (1) in clause (a) in sub
clause (i) vide Notfication Dated. 4™ October 2024,

7. Proof of expenence and details of 5'"""' nature of work(s) e:ecuted during the last five years indicating the name of project/scheme / works
with cost, date of in i in SPPRA Clause # 2.16, 7.9(i) vicde Notficaton
Dated: 10" April, 2023 (With Sabshc!nry Co'ﬂdﬂoﬂ Cemﬁcale duly supported by documentary evidences viz. Work orders/Contract
Ag! ts& S y Project C. C by Department), the about exp of work(s) d
ptav'ous’y can also be venﬁed from SPPRA web site:

a. Atleast one similar nature of work having minimum cost 80% of the estimated cost of work; OR
b. Atleast two similar nature works each having minimum cost 50% of the estimated cost.

8. Average Annual Financial Tum-over not less than equivalent cost of the scheme / project during last five years duly supported by the Bank
Statement, Annual Tax Retumns & Audit report (last 5 years each) in accordance with amendments made in SPPRA Regulatons Clause #2.18,
7.9(i) vide Notfication Dated. 10" Apnl, 2023. Theses must be issued by Chartered Accountant firms regrstered with ICAP (Institute of
Chartered Accountants of Pakistan). Statement from any omer firms will not be accepted.

"9 Blo-data of the tech staft Y loyed with evi and avadabl mththsﬁnnlconmaor(md\ewdeneeolpmposedsh‘n
(Listis d in bidding d )

10. ListofE Machinery, Vehicles, avalable with the for this job with location (Detais of Mhired) (List is din

bidding documents)

Undertaking on Onginal E-Stamp Paper of Rs. 500/- (Mandatory) containing that:

i. The firm was not involved in any litigation, no work was rescinded in the past (List of cases entered into arbitration/litigaton & fist
of works where penalty is involved, if any must be attached)

[ The firm was not black listing (Attach all details if any). Not doing so will resutt in rejection of tender

iii.  The information/documents submitted are correct and true.
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SCHEDULE OF TENDERS SHALL BEAS FOLLOWS:
mammwﬁnﬁgNMnmmwbeWIdmbmdmhwWEMSPQRA
(http//portalsingh eprocure gov pk) with effect from publication date to 04-12-2025. The tender fee (Non-Refundable) amounting to Rs.
10,000/= in the form of Pay Order in favour of “Karachi Development Authority™ (must be attached with E-Bid & also be uploaded to the
EPAD webstte)

Bids will be submatted through E-PAD System before Monday 22.12.2025 till 02:30 P.M. along-with the Bid Secunty as mentoned against the
each work n the form of Call Deposit /Pay Order/Demand DraftBank Guarantee issued by a scheculed Bank of Pakistan in favour of "Karachi
Development Authority™ (must be attached with Technical documents of E-Bid & also be uploaded to the EPAD website) (Amended in
Rule-37 for sub-rule(1) of SPPRA vide Notification Dated: 25th August 2025).

Intally Technical Bids will be opened on same date at 03:00 P.M through E-PADS at Room £ 406, 4th Floor, Clvic Centre Complex,
Gulshan-e-gbal, Karachi in the presence of bidders or therr authonzed representatives who shall choose to attend the bids opening session
by the procunng agency’s notfied Commitiees as per SPP Rules, 2010 (Amended up-to-date)

The onginal Tender Fee & Bidt Securty must be submated in a sealed envelope, etther by hand or through registered mai to the Office of the
Undersigned @ Room # 406, 4* Floor, Civic Centre Complex, Gulshan-e-igbal, Karachi before the opening of the bidding process.

In case cf any reason, if the tenders are not responded on the above date, the next date of submssion will be mmm
opening of bds will be same day a1 03:30 PM, The tender documents will also be downioaded up-to 05,01,2026,

The “Technical Proposals® shall be evaluated by the Procurement Committee to determmne technical qualficaton n accordance with the
evaluation cnteria and mandatory requirements specfied in the Bidding Documents Financial proposals of bids that are found technically
non-responsive or disqualified shall remain un-opened Conversely, the “Financial Proposals® of tachnically qualified bidders shall be opened
publicly at a tme, date and venue that will be announced and communicated to all bidders in advance. The bid determned to be the Most
Advantageous though not necessarly the lowest submitted pnce shall be accepted (As per Rule49 of SPPRA Rules-2010 (Amended
up-to-date)

The Bid validity period is (80) ninety days.

IERMS AND CONDITIONS:

Name, address, telephone, fax numbers and e-mail address of frm / individual, ownership and organizational structure of the firm, year of
establishment

Bid received without supporting documents as mentoned / required in eligibity criteria would be declared as non-responsive bid. The
procurement agency reserves the right to cross verify any information provided with the bidding documents in order to keep venfication or
authenticity of provided information.

In case of a representatve must have authonty on stamp paper/Company letter head from his fir/company’s cwner including details of
owners along with CNIC

In case, ff the date of opening or last date of submission s declared as a public holiday by the Govemment or the undersigned remains out of
office/headguarter or non-working day due to any reason, next working day shall be deemed to be the cate for last submission and opening of
tenders accordingly. The tme and venue shall remain the same

Only Online Bids will be accepted, no physical Bid will be received

The firms providing or i are liable to disqualification and legal acton

The Bid Secunty shall be released to the unsuccessful bidders within seven days, once the contract has been signed with the successful bidder

or the vahdity penod has expired in accordance with amendments made in Rule-37, after sub-nife(S) of SPP Rules 2010 vide Notficason
Dated 4™ October, 2024)

Rate and Amount must be quoted in both words & figures, tenders must be carefully & clearty filled, and each page of bid must be signed &
stamped. Incomplete conditional tenders will not be accepted

All clauses of Bidding Data eiigibility critena and mandatory critena mentioned in tender /bidding documents shall have same prorty, and
nonfutfillment of any clause shall lead to bid rejecton/disqualificaton.

Detailed Pnce / Rate Analysis for Non-Schedule ltems and Schedule Items if the bid price quoted extra below the Engineer’'s Estmate shall be
enclosed along with the tender documents and will be subject to venficaton. Any bid containing highly mflated or Lmworkable rates for tems in
the Bill of Quantbes (BOQ) may be deemed non-conforming and liable to rejection (In accordance with Notcation in respect of Clause 1134
vide No DD(HRF&CBYSPPRA/25-26/288 Karachi, Dated: 20™ October, 2025). Furthermore, the Employer reserves the nght to disqualify such
Tenderers from future bidding opportunites if they submit unbalanced and/or unworkable rates for major items of work

The procuring agency may reject all or any bidstenders at any time prior to the acceptance of a bid or proposal subject to the relevant provision
of SPPRA Rules 2010 (amended time to tme)

T‘hepmcumgaqencymayre;ed-ﬂorlnymendersalawmwlomcmpmdlbduuwwbhwm
of SPPRA Rules 2010 (amended time 1o tme).

All corrections / over writings shall be clearty Re-written with Initials and duly stamped by the Bidder

All clauses of EJ lity Critena or Y cntena ved in foidding have same prionty and non-fulfillment of any of
clause shall lead to bid rejecton/disqualification

Joint Venture (JV) will not be allowed

Pre-Bid Conference will be heid on 10-12-2025 at 300 p.m. in the Office of the Chairman, Procurement Committee, KDA. The Bidders are
to submit any g in wnting to reach the employer not later than one week before the meeting

NOTE:

All original must be pr for ver upon request by the Procurement Committee.

Submission of any forged or fake document shall render the tender liable to r or without and
may attract penaltles as per applicable rules.

Canvassing in any form related to the 9 pr Is strictly proh. d. F by contractors found o be
Involved in canvassing shall be liable for rejection

Chairman Procurement Committee

Karachi Development Authority

INF/KRY/4052/2¢}
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KARACHI DEVELOPMENT AUTHORITY

SINDH PUBLIC PROCUREMENT REGULATOR AUTHORITY (SPPRA)
BIDDING DOCUMENT

NAME OF WORK: CONSTRUCTION & REHABILITATION OF
DIFFERENT ROADS OF SCHEME-33, DISTRICT EAST,

KARACHI.
(PACKAGE-01 - SECTOR-26/A & 27/A, DIVIDER ROAD).

ADP NO. 1935 OF 2025-26

ESTIMATED COST: RS. 857.479 MILLION

TENDER ISSUED TO:
PAY ORDER NO. DATE:

BANK
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OFFICE OF THE CHAIRMAN PROCUREMENT COMMITTEE
ENGINEERING DEPARTMENT

KARACHI DEVELOPMENT AUTHORITY
Room No.CR#406, 4th Floor Civic Centre, Gulshan-e-Igbal Karachi.

No. CPC/ED/KDA/2025-26/ §g /Karachi Dated: Ol - 12 -2025

To,

The Director (Advertisement),

Information Department,

Government of Sindh,

Karachi.

SUBJECT: PUBLICATION OF TENDER NOTICE.

Enclosed please find herewith (07 Copies) of Tender Notice for publication in one
insertion well reputed national dailies in English, Urdu & Sindhi due to scarcity of budget.
It is requested that the publication be restricted to 03 Nos. newspapers only keeping in view
the budgetary constraints.

It is also requested that the advertisement charges for the relevant advertisement -
are available during the current financial year 2025-26, therefore bills may please be sent
immediately after publication of Tender Notice so as to clear the charges without
accumulation as arrears.

CHAIRMAN PROC MENT COMMITTEE
KARACHI DEVELOPMENT AUTHORITY
Copy to:
1. The Director (Information), KDA with a request to hoist the NIT on KDA’s website
2. The Deputy Director (Publication), KDA for information
3. The Managing Director, Sindh Public Procurement Regulatory Authority, Government of
Sindh Karachi
4. The Chief Engineer (Dev), KDA
5. Members, Procurement Committee
6. PS to Director General, KDA
7. Office Record
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OFFICE OF THE CHAIRMAN PROCUREMENT COMMITTEE
ENGINEERING DEPARTMENT

KARACHI DEVELOPMENT AUTHORITY
Room No.CR#406, 4th Floor Civic Centre, Gulshan-e-Igbal Karachi

No: CPC/ED/KDA/2025/ S Dated: Ol -12-2025

NOTICE INVITING TENDER
(SINGLE STAGE TWO ENVELOPE SYSTEM AS PER SPPRA GUIDELINE)

According to SPPRA Rules 2010 (Amended time to time), the tenders are invited under
Single Stage-Two Envelope Procedure through Newspapers, KDA website and SPPRA (EPADS)
for the following works from eligible interested contractors / firms / parties, etc. having relevant

experience.
Sr. Estimated | Bid Tender | PEC Category
N Name of Scheme Cost Moniey Fee
Construction of Road from CP-3 to C-1 or above
| Malir Expressway through Malir | 1285.000 | 60.000 Rs. CEO1, CE02,
River Road (ADP NO. 1937 OF | Million | Million | 10,000/- CE09,
2025-26) CE10,EE06
¢ Construction & Rehabilitation of | . C-2 or above
Different Roads of Scheme-33, CEO1, CE09,
2 District East, Karachi (ADP No. | 857.479 | 42.000 Rs. CE10,EE06
1935 of 2025-26) — (Package-01- | Million | Million | 10,000/-
Sector-26/A & 27/A, Divider Road.

Eligibility Criteria (Mand )
1. Copy of CNIC of Proprietor / Partners

2. Bid Security / Earnest Money should be made from the A/C of the Company / Firm of
the participant.

3. Bid should be signed along-with company's stamp on each page of financial & technical
documents. .

A Ihtegrity Pact on the E-Stamp Paper worth Rs.100/-.
ot b
Valid Registration with Pakistan Engineering Council (PEC) in relevant Category and having

‘Bidder shall be an active Tax Payer List (ATL) of Federal Board of Revenue (FBR) and Sindh

Revenue Board (SRB) as the case may be, failing to which the bidder shall not be eligible to
take part in bid in accordance with amendment made in Rule-46 in sub rule (1) in clause (a) in
lause (iii) vide Notification Dated: 4 October 2024.

cordance with amendments in SPPRA Regulations Clause # 2.16, 7.9(i) vide
: 10® April, 2023 (With Satisfactory Completion Certificate duly supported
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Completion Certificates by concerned Department), the information about experiences of
work(s) executed previously can also be verified from SPPRA web site:
a. At least one similar nature of work having minimum cost 80% of the estimated cost of
work; OR
b. At least two similar nature works each having minimum cost 50% of the estlmated
cost. :

8. Average Annual Financial Turn-over not less than equivalent cost of the scheme / project
during last five years duly supported by the Bank Statement, Annual Tax Returns & Audit
report (last 5 years each) in accordance with amendments made in SPPRA Regulations Clause
# 2.16, 7.9(i) vide Notification Dated: 10* April, 2023. Theses must be issued by Chartered
Accountant firms registered with ICAP (Institute of Chartered Accountants of Pakistan).
Statement from any other firms will not be accepted.

9. Bio-data of the technical staff permanently employed with evidence and available with the firm
/ contractor (Attach evidence of proposed staff) (List is mentioned in bidding documents).

10. List of Equipment, Machinery, Vehicles, available with the contractor for this job with location
(Detail_s of ownership / hiret;l) (List is mentioned in biddin_g documents).

10 Undertakmg on Original E-Stamp Paper of Rs. 500/- (Mandatory) containing that:

i. The firm was not involved in any litigation, no work was rescinded in the past (List of
cases entered into arbitration / litigation & list of works where penalty is involved, if any
must be attached).

ii. The firm was not black listing (Attach all details if any). Not doing so will result in
rejection of tender
iii. The information / documents submitted are correct and true.

- SCHEDULE OF TENDERS SHALL BE AS FOLLOWS:

a) The Bidding documents containing relevant information can be accessed / downloaded from
the website of SPPRA (http://portalsindh.eprocure.gov.pk) with effect from publication date
to 04-12-2025. The tender fee (Non-Refundable) amounting to Rs. 10,000/= in the form of Pay
Order in favour of “Karachi Development Authority” (must be attached with E-Bid & also

- be uploaded to the EPAD website).

Bids will be submitted through E-PAD System before Monday 22.12.2025 till 02:30 P.M.
along-with the Bid Security as mentioned against the each work in the form of Call Deposit /
~ Pay Order / Demand Draft / Bank Guarantee issued by a scheduled Bank of Pakistan in favour
- of “Karachi Development Authority” (must be attached with Technical documents of E-

~ Bid & also be uploaded to the EPAD website) (Amended in Rule-37 for sub-rule(l) of
'RA vide Notification Dated: 25" August 2025).

horized representatlves who shall choose to attcnd the bids opening session by the
‘s notified Committees as per SPP Rules, 2010 (Amended up-to-date).
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P.M. The tender documents will also be downloaded up-to 05.01.2026.

f) The “Technical Proposals” shall be evaluated by the Procurement Committee to determine
technical qualification in accordance with the evaluation criteria and mandatory requirements
specified in the Bidding Documents. Financial proposals of bids that are found technically
non-responsive or disqualified shall remain un-opened. Conversely, the “Financial Proposals”
of technically qualified bidders shall be opened publicly at a time, date and venue that will
be announced and communicated to all bidders in advance. The bid determined to be the
Most Advantageous though not necessarily the lowest submitted price shall be accepted
(As per Rule-49 of SPPRA Rules-2010 (Amended up-to-date).

g) The Bid validity period is (90) ninety days.

TERMS AND CONDITIONS:
i.  Name, address, telephone, fax numbers and e-mail address of firm / individual, ownership
and organizational structure of the firm, year of establishment.

ii. Bid received without supporting documents as mentioned / required in eligibility criteria

would be declared as non-responsive bid. The procurement agency reserves the right to cross

- verify any information provided with the bidding documents in order to keep verification or
authenticity of provided information.

iii. In case of a representative must have authority on stamp paper / Company letter head from his
firm / company’s owner including details of owners along with CNIC

iv. In case, if the date of opening or last date of submission is declared as a public holiday by the
Government or the undersigned remains out of office / headquarter or non-working day due to
any reason, next working day shall be deemed to be the date for last submission and opening
of tenders accordingly. The time and venue shall remain the same.

Only Online Bids will be accepted, no physical Bid will be received.

The firms providing unsustainable or incorrect information are liable to disqualification and
oal action.

: ' Bid Security shall be released to the unsuccessful bidders within seven days, once the contract
has been signed with the successful bidder or the validity period has expired in accordance with

s of Bidding Data eligibility criteria and mandatory criteria mentioned in tender /
ocuments shall have same priority, and nonfulfillment of any clause shall lead to
(o) alification. : N
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x.  Detailed Price / Rate Analysis for Non-Schedule Items and Schedule Items if the bid
price quoted extra below the Engineer’s Estimate shall be enclosed along with the tender
documents and will be subject to verification. Any bid containing highly inflated or
unworkable rates for items in the Bill of Quantities (BOQ) may be deemed non-
conforming and liable to rejection (In accordance with Notification in respect of Clause
11.3.4 vide No.DD(HRF &CB)/SPPRA/25-29/289/Karachi, Dated: 20" October, 2025).
Furthermore, the Employer reserves the right to disqualify such Tenderers from future

h
I);‘A—

%)

=

% : i bidding opportunities if they submit unbalanced and/or unworkable rates for major items
% of work

B Xi. The procuring agency may reject all or any bids/tenders at any time prior to the acceptance
,}f-; - of a bid or proposal subject to the relevant provision of SPPRA Rules 2010 (amended time
r;: xii. The procuring agency may reject all or any bids/tenders at any time prior to the acceptance

of a bid or proposal subject to the relevant provision of SPPRA Rules 2010 (amended time
to time).
xiii. All corrections / over wntmgs shall be clearly Re-written with Initials and duly stamped by
- the Bidder.

xiv. All clauses of Eligibility Criteria or Mandatory criteria mentioned in tender/bidding
documents have same priority and non-fulfillment of any of clause shall lead to bid

rejection/disqualification.
. Joint Venture (JV) will not be allowed.

- xvi. Pre-Bid Conference will be held on 10-12-2025 at 3:00 p.m. in the Office of the Chairman,
~ Procurement Committee, KDA. The Bidders are requested to submit any question in writing
~ to reach the employer not later than one week before the meeting.

s of any forged or fake document shall render the tender liable to rejection
llation without compensation, and may attract penalties as per applicable rules.

s ng in any form related to the tendering process is strictly prohibited. Proposals
contractors found to be involved in canvassing shall be liable for rejection

Chairman Procurement Committee
Karachi Developm¢nt Authority
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IB.1
11

12

IB.2
2.1

IB.3
31

INSTRUCTIONS TO BIDDERS

GENERAL

Scope of Bid

Procuring agency as defined in the bidding data hereinafter called “the procuring
agency” wishes to receive bids for the construction and completion of works as
described in these bidding documents, and summarized in the bidding data
hereinafter referred to as the “Works”.

The successful bidder will be expected to complete the works within the time
specified in Appendix-A to Bid.

Source of Funds

Procuring agency has received / allocated applied for loan / grant / Federal /
Provincial / Local Government funds from the source(s) indicated in the bidding data
in various currencies towards the cost of the project / scheme specified in the
bidding data, and it is intended that part of the proceeds of this loan / grant / funds
will be applied to eligible payments under the contract for which these bidding
documents are issued.

Eligible Bidders

This Invitation for Bids is open to all eligible bidders who are eligible under provisions
of Sindh Public Procurement Rules as mentioned below and the criteria given in the
Notice Inviting Tender (NIT) / Bidding Document.

Firms and individuals, national or international, may be allowed to bid for any project
where international competitive bidding is feasible. Any conditions for participation
shall be limited to those that are essential to ensure the bidder’s capability to fulfill the
contract in question.

(@) Bidders may be excluded if;
0 As a matter of law or official regulations, commercial relations are

prohibited with the bidder’s country by the federal government in case
of ICB, or

_
=

A firm is blacklisted/ debarred by the procuring agency and the matter
has been reported to the Authority, subject to Rule 30 of Sindh Public
Procurement Rules 2010.



(b) Government-owned enterprises or institutions may participate only if they
can establish that they are;

0 legally and financially autonomous, and

0) Operate under commercial law.

Provided that where government-owned universities or research centers in
the country are of a unique and exceptional nature, and their participation is
critical to project implementation, they may be allowed to participate; and

Bidders shall include all those contractors who are registered or incorporated
in Pakistan, irrespective of the nationality of their owners and professional
staff, or

() Bidders are: -
0 Eligible for particular project/scheme;

) registered with Pakistan Engineering Council in particular category
and discipline,

(i registered with relevant tax authorities (income/sales tax, wherever
applicable)

IB.4 One Bid per Bidder

4.1 Each bidder shall submit only one bid either by himself, or as a partner in a joint
venture. A bidder who submits or participates in more than one bid (other than
alternatives pursuant to Clause IB.16) will be disqualified.

IB.5 Cost of Bidding

5.1 The bidders shall bear all costs associated with the preparation and submission of
their respective bids, and the procuring agency will in no case be responsible or
liable for those costs, regardless of the conduct or outcome of the bidding process.

IB.6 Site Visit

il The bidders are advised to visit and examine the site of works and its surroundings
and obtain all information that may be necessary for preparing the bid and entering
into a contract for construction of the works. All cost in this respect shall be at the
bidder’s own expense.



The bidders and any of their personnel or agents will be granted permission by the procuring
agency to enter upon his premises and lands for the purpose of such inspection, but only upon
the express condition that the bidders, their personnel and agents, will release and indemnify
the procuring agency, his personnel and agents from and against all liability in respect thereof
and will be responsible for death or personal injury, loss of or damage to property and any
other loss, damage, costs and expenses incurred as a result of such inspection.

B. BIDDING DOCUMENTS

IB.7 Contents of Bidding Documents (SSP RULE 21)
7.1 The bidding documents, in addition to invitation for bids, are those stated below and
should be read in conjunction with any addenda issued in accordance with Clause

IB.9.

a. Instructions to Bidders.

b. Bidding Data.

C. General Conditions of Contract, Part-I (GCC).

d. Special Conditions of Contract, Part-Il (SCC)

e. Specifications.

f. Form of Bid and Appendices to Bid.

g. Bill of Quantities (Appendix-D to Bid).

h. Form of Bid Security.

i. Form of Contract Agreement.

J- Forms of Performance Security, Mobilization Advance Guarantee, Integrity
Pact and Indenture bond for secured advance.

k. Drawings.

7.2 The bidders are expected to examine carefully the contents of all the above
documents. Failure to comply with the requirements of bid submission will be at the
bidder’s own risk. Pursuant to Clause IB.26, bids which are not substantially
responsive to the requirements of the BD will be rejected.

IB.8 Clarification of Bidding Documents (SSP RULE 23(1)):

Any interested bidder requiring any clarification(s) in respect of the bidding
documents may notify the procuring agency in writing at the procuring agency's
address indicated in the Invitation for Bids/NIT. Procuring agency will respond to any
request for clarification provided they are received at least five calendar days prior
to the date of opening of bid.

Provided that any clarification in response to query by any bidder; shall be
communicated to all parties who have obtained bidding documents.



I1B.9 Addendum/Modification of Bidding Documents:

91

9.2

93

C.

At any time prior to the deadline for submission of bids, the procuring agency may,
for any reason, whether at his own initiative or in response to a clarification
requested by a interested bidder, modify the bidding documents by issuing
addendum.

Any addendum thus issued shall be part of the bidding documents pursuant to sub-
clause IB 7.1 hereof and shall be communicated in writing to all bidders. Interested
bidders shall acknowledge receipt of each addendum in writing to the procuring
agency.

To afford bidders reasonable time in which to take an addendum into account
in preparing their bids, the procuring agency may extend the deadline for submission

of bids in accordance with 1B.20

PREPARATION OF BIDS 1B.10

Language of Bid

10.1

The bid and all correspondence and documents related to the bid exchanged by a
bidder and the procuring agency shall be in the language stipulated in the bidding
data and Special Conditions of the Contract. Supporting documents and printed
literature furnished by the bidders may be in any other language provided the same
are accompanied by an accurate translation of the relevant parts in the bid language,
in which case, for purposes of evaluation of the bid, the translation in bid language
shall prevail.

1B.11 Documents Accompanying the Bid

111

Each bidder shall:

@ submit a written authorization on the letterhead of the bidding firm,
authorizing the signatory of the bid to act for and on behalf of the bidder;

(0) update the information indicated and listed in the bidding data submitted
with the application, and continue to meet the minimum criteria set out in
the bidding documents, which as a minimum, would include the following:

@ Evidence of access to financial resources along with average annual
construction turnover;

(i) Financial predictions for the current year and the following years,
including the effect of known commitments;

(i) Work commitments since Bidding;

(v) Current litigation information; and

) Availability of critical equipment.

And



©

furnish a technical proposal taking into account the various Appendices to Bid
specially the following:

Appendix-E to Bid Proposed Construction

Schedule Appendix-F to Bid Method of Performing the

Work Appendix-G to Bid List of Major Equipment

Appendix-K to Bid Organization Chart for Supervisory Staff

and other pertinent information such as mobilization programme etc.

11.2  Bids submitted by a joint venture of two (2) or more firms shall comply with the
following requirements:

@

®

©

@

©

®

One of the joint venture partners shall be nominated as being in charge
and this authorization shall be evidenced by submitting a power of attorney
signed by legally authorized signatories of all the joint venture partners;

the bid, and in case of a successful bid, the Form of Contract Agreement shall
be signed by all partners so as to be legally binding on all partners;

the partner-in-charge shall always be duly authorized to deal with the
procuring agency regarding all matters related with and/or incidental to the
execution of works as per the terms and Conditions of Contract and in this
regard to incur any and all liabilities, receive instructions, give binding
undertakings on behalf of the joint venture;

all partners of the joint venture shall at all times and under all circumstances
be liable jointly and severally for the execution of the contract in accordance
with the contract terms and a statement to this effect shall be included in the
authorization mentioned under Sub-Para (a) above as well as in the Form of
Bid and in the Form of Contract Agreement (in case of a successful bid);

A copy of the agreement entered into by the joint venture partners shall be
submitted with the bid stating the conditions under which it will function, its
period of duration, the persons authorized to represent and obligate it and
which persons will be directly responsible for due performance of the
contract and can give valid receipts on behalf of the joint venture, the
proportionate participation of the several firms forming the joint venture,
and any other information necessary to permit a full appraisal of its
functioning. No amendments / modifications whatsoever in the joint venture
agreement shall be agreed to between the joint venture partners without
prior written consent of the procuring agency;

Submission of an alternative Letter of Intent to execute a Joint Venture
Agreement shall be mandatory.



11.3

IB.12
12.1

12.2

12.3

12.4

() In case of JV, the consortium shall abide all governing laws of Pakistan and
fulfill all registrations requirements of FBR, SRB etc.

Bidders shall also submit proposals of work methods and schedule, in sufficient
detail to demonstrate the adequacy of the bidders"™ proposals to meet the technical
specifications and the completion time referred to sub- clause IB 1.2 hereof.

Bid Prices

Unless stated otherwise in the bidding documents, the contract shall be for the
whole of the works as described in IB 1.1 hereof, based on the unit rates or prices
submitted by the bidder or percentage quoted above or below on the rates of
Composite Schedule of Rates (CSR), as the case may be.

The bidders shall fill in rates and prices for all items of the works described in the Bill
of Quantities. Items against which no rate or price is entered by a bidder will not be
paid for by the procuring agency when executed and shall be deemed to be covered
by rates and prices for other items in the Bill of Quantities. In case of Composite
Schedule of Rates, if the bidder fails to mention the percentage above or below, it
shall be deemed to be at par with the rates of Composite Schedule of Rates.

The bid price submitted by the contractor shall include all rates and prices
including the taxes. All duties, taxes and other levies payable by the contractor under
the contract, or for any other cause during the currency of the execution of the work
or otherwise specified in the contract as on the date seven days prior to the deadline
for submission of bids.

Additional / reduced duties, taxes and levies due to subsequent additions or changes
in legislation shall be reimbursed / deducted as per Sub-Clause 13.7 of the General
Conditions of Contract Part-I.

The rates and prices quoted by the bidders are subject to adjustment during the
performance of the contract in accordance with the provisions of Clause 13.7of GCC.
The bidders shall furnish the prescribed information for the price adjustment
formula in Appendix-C to Bid, and shall submit with their bids such other supporting
information as required under the said Clause. Adjustment in prices quoted by
bidders shall be allowed as per Sub-Para 4(ii) of Section C of Instructions to bidders
and bidding data.

IB.13 Currencies of Bid and Payment

ki

The unit rates and the prices shall be quoted by the bidder entirely in Pak rupees. A
bidder expecting to incur expenditures in other currencies for inputs to the works
supplied from outside the procuring agency’s country (referred to as the “Foreign
Currency Requirements”) shall indicate the same in Appendix-B to Bid. The
proportion of the bid price (excluding Provisional Sums) needed by him for the
payment of such Foreign Currency Requirements either (i) entirely in the currency of
the bidder’s home country or, (ii) at the bidder’s option, entirely in Pak rupees



provided always that a bidder expecting to incur expenditures in a currency or
currencies other than those stated in (i) and (ii) above for a portion of the foreign
currency requirements, and wishing to be paid accordingly, shall indicate the
respective portions in the bid.

The rates of exchange to be used by the bidder for currency conversion shall be the
selling rates published and authorized by the State Bank of Pakistan prevailing on the
date, 07 (seven) days prior to the deadline for submission of bids. For the purpose of
payments, the exchange rates used in bid preparation shall apply for the duration of
the contract.

IB.14 Bid Validity

141

14.2

Bids shall remain valid for the period stipulated in the bidding data from the date of
opening of bid specified in clause 1B.23.

In exceptional circumstances, prior to expiry of the original, the procuring agency
may request the bidders to extend the period of validity for a specified additional
period, which shall not be for more than one third of the original period of bid
validity. The request and the responses thereto, shall be made in writing. A bidder
may refuse the request without the forfeiture of the bid security. In case, a bidder
agreed to the request, shall not be required or permitted to modify the bid, but will
be required to extend the validity of the bid security for the period of the extension,
and in compliance with Clause IB.15 in all respects.

I1B.15 Bid Security

151

15.2

153

15.4

155

15.6

Each bidder shall furnish, as part of the bid, a bid security in the amount stipulated in
the bidding data in Pak Rupees or an equivalent amount in a freely convertible
currency.

The bid security shall be at the option of the bidder, in the form of deposit at call,
Pay order in favor of the procuring agency, which should commensurate with the bid

validity period.

Any bid not accompanied by an acceptable bid security shall be rejected by the
procuring agency as non-responsive.

Bid security shall be released to the unsuccessful bidders once the contract has been
signed with the successful bidder or the validity period has expired.

The bid security of the successful bidder shall be returned when the bidder has
furnished the required Performance Security and signed the Contract Agreement.
The bid security may be forfeited:

(@) if the bidder withdraws his bid except as provided in sub- clause IB 22.1;

(b) if the bidder does not accept the correction of his bid price pursuant to sub-



clause IB 27.2 hereof; or
(c) In the case of successful bidder, if he fails within the specified time limit to:

(1) furnish the required Performance Security; or
(i) Sign the Contract Agreement.

IB.16 Alternate Proposals/Bids

161

162

163

Each bidder shall submit only one bid either by himself, or as a member of a joint
venture, until and unless they have been requested or permitted for alternative bid,
then he has to purchase separate bidding documents and alternate bid shall be
treated as separate bid.

Alternate proposals are allowed only for procurement of works where technical
complexity is involved and more than one designs or technical solutions are being
offered. Two stage two envelope bidding procedure will be appropriate when
alternate proposal is required.

Alternate bid(s) shall contain (a) relevant design calculations; (b) technical
specifications; (c) proposed construction methodology; and (d) any other relevant
details / conditions, provided that the total sum entered on the Form of Bid shall
be that which represents complete compliance with the bidding documents.

I1B.17 Pre-Bid Meeting

171

172

173

174

Procuring agency may, on his own motion or at the request of any bidder, hold a pre-
bid meeting to clarify issues and to answer any questions on matters related to the
bidding documents. The date, time and venue of pre-bid meeting, if convened, shall
be communicated to all bidders. All bidders or their authorized representatives shall
be invited to attend such a pre-bid meeting at their own expense.

The bidders are requested to submit questions, if any, in writing so as to reach the
Procuring agency not later than seven (7) days before the proposed pre-bid meeting.

Minutes of the pre-bid meeting, including the text of the questions raised and the
replies given, will be transmitted without delay to all bidders. Any modification of
the bidding documents listed in sub- clause IB 7.1 hereof, which may become
necessary as a result of the pre-bid meeting shall be made by the procuring agency
exclusively through the issue of an Addendum pursuant to Clause IB.9 and not
through the minutes of the pre-bid meeting.

Absence at the pre-bid meeting will not be a cause for disqualification of a bidder.

IB.18 Format and Signing of Bid

18.1

Bidders are particularly directed that the amount entered on the Form of Bid shall be
for performing the contract strictly in accordance with the bidding documents.

20



18.2

18.3

18.4

185

18.6

18.7

18.8

D.

All appendices to bid are to be properly completed and signed.

Alteration is not to be made neither in the form of bid nor in the Appendices thereto
except in filling up the blanks as directed. If any such alterations be made or if these
instructions be not fully complied with, the bid may be rejected.

Each bidder shall prepare by filling out the forms without alterations and shall
provide an original copy along with photocopies as per the requirement of the
procuring agency specified in the bidding data. The original as well as copies of the
document shall be clearly marked as “ORIGINAL” and ,,COPY”, as the case may be. If
there is any discrepancy between original and copy(ies) then the original shall
prevail.

The original and all copies of the bid shall be typed or written in indelible ink (in the
case of copies, Photostats are also acceptable) and shall be signed by a person(s)
duly authorized to sign on behalf of the bidder pursuant to sub- clause 1B 11.1(a)
hereof. All pages of the bid shall be initialed and stamped by the person(s) signing
the bid.

The bid shall contain no alterations, omissions or additions, except to comply with
instructions issued by the procuring agency, or as are necessary to correct errors
made by the bidder. Such corrections shall be initialed by the person(s) signing the
bid.

Bidders shall indicate in the space provided in the Form of Bid their full and proper
postal addresses at which notices may be legally served on them and to which all
correspondence in connection with their bids and the contract is to be sent.

Bidders should retain a copy of the bidding documents as their file copy.

SUBMISSION OF BIDS 1B.19

Sealing and Marking of Bids

19.1

19.2

Each bidder shall submit his bid as under:

@ ORIGINAL and COPIES of the bid shall be separately sealed and put in
separate envelopes and marked as such.

(0) The envelopes containing the ORIGINAL and COPIES shall be put in one sealed
envelope and addressed as given in sub — clause IB 19.2 hereof.

The inner and outer envelopes shall:

@ be addressed to the procuring agency at the address provided in the bidding
data;

()] bear the name and identification number of the contract as defined in the
bidding data; and
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19.3

19.4

© Provide a warning not to open before the time and date for bid opening, as
specified in the bidding data.

In addition to the identification required in sub- clause IB 19.2 hereof, the inner
envelope shall indicate the name and postal address of the bidder to enable the bid
to be returned unopened in case it is declared “late” pursuant to Clause 1B.21

If the outer envelope is not sealed and marked as above, the procuring agency will
assume no responsibility for the misplacement or premature opening of the Bid.

I1B.20 Deadline for Submission of Bids

20.1

20.2

(a) Bids must be received by the procuring agency at the address specified
not later than the time and date stipulated in the bidding data,

(9)] Bids with charges payable will not be accepted, nor will arrangements be
undertaken to collect the bids from any delivery point other than that
specified above. Bidders shall bear all expenses incurred in the preparation
and delivery of bids. No claims shall be entertained for refund of such
expenses,

(©) Where delivery of a bid is by mail and the bidder wishes to receive an
acknowledgment of receipt of such bid, he shall make a request for such
acknowledgment in a separate letter attached to but not included in the
sealed bid package,

(d) Upon request, acknowledgment of receipt of bids will be provided to those
making delivery in person or by messenger.

The Procuring Agency may, at its discretion, extend the deadline for submission of
bids by issuing an amendment in accordance with IB 09. In such case, all rights and
obligations of the procuring agency and the bidders shall remain the same as
mentioned in the original deadline.

1B.21 Late Bids

(@) Any bid received by the procuring agency after the deadline for submission
of bids prescribed in to clause IB 20 shall be returned unopened to such
bidder.

(b) Delays in the mail, person in transit, or delivery of a bid to the wrong office
shall not be accepted as an excuse for failure to deliver a bid at the proper
place and time. It shall be the bidder’s responsibility to submit the bid in
time.
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I1B.22 Modification, Substitution and Withdrawal of Bids

22.1

22.2

22.3

22.4

E.

Any bidder may modify, substitute or withdraw his bid after bid submission provided
that the modification, substitution or written notice of withdrawal is received by the
procuring agency prior to the deadline for submission of bids.

The modification, substitution, or notice for withdrawal of any bid shall be prepared,
sealed, marked and delivered in accordance with the provisions of Clause I1B.19 with
the outer and inner envelopes additionally marked “MODIFICATION”,
“SUBSTITUTION” or “WITHDRAWAL” as appropriate.

No bid may be modified by a bidder after the deadline for submission of bids except
in accordance with to sub - clauses IB 22.1 and IB 27.2.

Withdrawal of a bid during the interval between the deadlines for submission of bids
and the expiration of the period of bid validity specified in the Form of Bid may result

in forfeiture of the bid security in pursuance to clause IB 15.

BID OPENING AND EVALUATION. IB.23

Bid Opening

PAlN

83

B4

Procuring agency will open the bids, including withdrawals, substitution and
modifications made pursuant to Clause 1B.22, in the presence of bidders"
representatives who choose to attend, at the time, date and location stipulated in
the bidding data. The bidders or their representatives who are in attendance shall
sign an attendance sheet.

Envelopes marked “MODIFICATION”, “SUBSTITUTION” or “WITHDRAWAL” shall be
opened and read out first. Bids for which an acceptable notice of withdrawal has
been submitted pursuant to clause IB.22 shall not be opened.

Procuring agency shall read aloud the name of the bidder, total bid price and price
of any Alternate Proposal(s), if any, discounts, bid modifications, substitution and
withdrawals, the presence or absence of bid security, and such other details as the procuring
agency may consider appropriate, and total amount of each bid, and of any alternative bids if
they have been requested or permitted, shall be read aloud and recorded when opened.

Procuring Agency shall prepare minutes of the bid opening, including the information
disclosed to those present in accordance with the sub-clause 1B.23.3.

IB.24 Process to be Confidential. (SPP Rule 53)

24.1

Information relating to the examination, clarification, evaluation and comparison of
bid and recommendations for the award of a contract shall not be disclosed to
bidders or any other person not officially concerned with such process before the
announcement of bid evaluation report in accordance with the requirements of Rule
45, which states that Procuring agencies shall announce the results of bid evaluation
in the form of a report giving reasons for acceptance or rejection of bids. The report
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shall be hoisted on website of authority and that of procuring agency if it website
exists and intimated to all bidders at least seven (7) days prior to the award of
contract The announcement to all bidders will include table(s) comprising read out
prices, discounted prices, price adjustments made, final evaluated prices and
recommendations against all the bids evaluated. Any effort by a bidder to influence
the procuring agency’s processing of bids or award decisions may result in the
rejection of such bidder’s bid. Whereas, any bidder feeling aggrieved, may lodge a
written complaint as per Rule 31; however mere fact of lodging a complaint shall not
warrant suspension of the procurement process.

IB.25 Clarification of Bid (SPP Rule 43)

25.1 To assist in the examination, evaluation and comparison of bids, the procuring
agency may, at its discretion, ask any bidder for clarification of the bid, including
breakdowns of unit rates. The request for clarification and the response shall be in
writing but no change in the price or substance of the bid shall be sought, offered or
permitted except as required to confirm the correction of arithmetic errors
discovered by the procuring agency in the evaluation of the bids in accordance with
clause IB 28.

IB.26 Examination of Bids and Determination of Responsiveness

21 Prior to the detailed evaluation of bids, the procuring agency will determine whether
the bidder fulfills all codal requirements of eligibility criteria given in the tender
notice such as registration with tax authorities, registration with PEC (where
applicable), turnover statement, experience statement, and any other condition
mentioned in the NIT and bidding document. If the bidder does not fulfill any of
these conditions, it shall not be evaluated further.

262  Once found to be fulfilling the eligibility criteria, as mentioned in sub- clause 26.1,
the bids of eligible bidders will be evaluated for technical responsiveness as per
specification and criteria given in the bidding documents. Technical and financial
evaluations may be carried out in accordance with single stage-single one envelope,
single stage-two envelopes, two stage or two stage-two envelopes bidding
procedures, depending on the selection procedure adopted by the procuring agency.

263 A bid will be considered technically responsive if it (i) has been properly signed; (ii) is
accompanied by the required bid security; and (iii) conforms to all the terms,
conditions and specifications of the bidding documents, without material deviation
or reservation. A material deviation or reservation is one (i) which affect in any
substantial way the scope, quality or performance of the works; (ii) which limits in
any substantial way, inconsistent with the bidding documents, the procuring
agencys rights or the bidder’'s obligations under the contract; or (iii)
adoption/rectification whereof would affect unfairly the competitive position of
other bidders presenting substantially responsive bids.

264 If a bid has major deviations to the commercial requirements and technical
specifications will be considered technically non responsive. As a general rule,
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265

major deviations are those that if accepted, would not fulfill the purposes for which
the bid is requested, or would prevent a fair comparison or affect the ranking of the
bids that are compliant with the bidding documents.

(A). Major (material) Deviations include: -

(i)

(ii)
(i)
(iv)
v)
(Vi)

(vii)

(viii)
(ix)

has been not properly signed;

is not accompanied by the bid security of required amount and manner;

stipulating price adjustment when fixed price bids were called for;

failing to respond to specifications;

failing to comply with Mile-stones/Critical dates provided in Bidding

Documents;

sub-contracting contrary to the Conditions of Contract specified in

Bidding Documents;

refusing to bear important responsibilities and liabilities allocated in the

Bidding Documents, such as performance guarantees and insurance

coverage;

taking exception to critical provisions such as applicable law, taxes and

duties and dispute resolution procedures;

a material deviation or reservation is one:

@ which affect in any substantial way the scope, quality or performance
of the works;

() Adoption/rectification whereof would affect unfairly the
competitive position of other bidders presenting substantially
responsive bids.

(B) Minor Deviations
Bids that offer deviations acceptable to the Procuring Agency and which can be
assigned a monetary value may be considered substantially responsive at least
as to the issue of fairness. This value would however be added as an adjustment
for evaluation purposes only during the detailed evaluation process.

If a bid is not substantially responsive, it will be rejected by the procuring agency,
and may not subsequently be made responsive by correction or withdrawal of the
non- conforming deviation or reservation

IB.27 Correction of Errors before Financial Evaluation

27.1

Bids determined to be substantially responsive will be checked by the procuring
agency for any arithmetic errors. Errors will be corrected by the procuring agency as
follows:

@

®

where there is a discrepancy between the amounts in figures and in words,
the amount in words will govern; and

where there is a discrepancy between the unit rate and the line item total
resulting from multiplying the unit rate by the quantity, the unit rate as
quoted will govern, unless in the opinion of the procuring agency there is an
obviously gross misplacement of the decimal point in the unit rate, in which
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27.2

IB.28

28.1

28.2

283

284

28.5

case the line item total as quoted will govern and the unit rate will be
corrected.

The amount stated in the Form of Bid will be adjusted by the procuring agency in
accordance with the above procedure for the correction of errors and with the
concurrence of the bidders. The amount thus corrected shall be considered as
binding upon the bidder. If the bidder does not accept the corrected bid price, his bid
will be rejected, and the bid security shall be forfeited in accordance with sub- clause
IB 15.6(b) hereof.

Financial Evaluation and Comparison of Bids

The procuring agency will evaluate and compare only the Bids determined to be
substantially responsive in accordance with clause IB 26.

In evaluating the Bids, the procuring agency will determine for each bid the
evaluated bid price by adjusting the bid price as follows:

(@) making any correction for errors pursuant to clause IB 27;

(b) excluding provisional sums (if any), for contingencies in the Summary Bill of
Quantities, but including competitively priced Day work; and

(©) Making an appropriate adjustment for any other acceptable variation or
deviation.

The estimated effect of the price adjustment provisions of the conditions of contract,
applied over the period of execution of the contract, shall not be taken into account
in bid evaluation.

If the bid of the successful bidder is seriously unbalanced in relation to the procuring
agency’s estimate of the cost of work to be performed under the contract, the
procuring agency may require the bidder to produce detailed price analyses for any
or all items of the Bill of Quantities to demonstrate the internal consistency of those
prices with the construction methods and schedule proposed. After evaluation of the
price analyses, the procuring agency may require that the amount of the
Performance Security set forth in clause IB.32 be increased at the expense of the
successful bidder to a level sufficient to protect the procuring agency against
financial loss in the event of default of the successful bidder under the contract.

Bidders may be excluded if involved in “Corrupt and Fraudulent Practices”
means either one or any combination of the practices given below SPP Rule2(q);

(i) “Coercive Practice” means any impairing or harming, or threatening to impair or
harm, directly or indirectly, any party or the property of the party to influence
the actions of a party to achieve a wrongful gain or to cause a wrongful loss to
another party;

(ii) “Collusive Practice” means any arrangement between two or more parties to the
procurement process or contract execution, designed to achieve with or without
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28.6

F.

the knowledge of the procuring agency to establish prices at artificial,
noncompetitive levels for any wrongful gain;

(iii) “Corrupt Practice” means the offering, giving, receiving or soliciting, directly or
indirectly, of anything of value to influence the acts of another party for wrongful
gain;

(iv) “Fraudulent Practice” means any act or omission, including a misrepresentation,
that knowingly or recklessly misleads, or attempts to mislead, a party to obtain a
financial or other benefit or to avoid an obligation;

(V) “Obstructive Practice” means harming or threatening to harm, directly or
indirectly, persons or their property to influence their participation in a
procurement process, or affect the execution of a contract or deliberately
destroying, falsifying, altering or concealing of evidence material to the
investigation or making false statements before investigators in order to
materially impede an investigation into allegations of a corrupt, fraudulent,
coercive or collusive practice; or threatening, harassing or intimidating any party
to prevent it from disclosing its knowledge of matters relevant to the
investigation or from pursuing the investigation, or acts intended to materially
impede the exercise of inspection and audit rights provided for under the Rules.

Evaluation Report (SPP Rule 45)

After the completion of evaluation process, as described in clauses IB 27 and IB 28,
the procuring agency shall announce the results of bid evaluation in the form of
report (available on the website of the authority) giving reasons for acceptance and
rejection of bid. The report shall be hoisted on website of the authority and that of
procuring agencies if its website exists and intimated to all bidders at least seven (7)
days prior to the award of contract.

AWARD OF CONTRACT

1B.29 Award (SPP Rule 49)

21

Subject to clauses IB 30 and IB 34 and provision of the rule: The procuring agency
shall award the contract to the bidder whose bid has been determined to be
substantially responsive to the bidding documents, and who has offered the lowest
evaluated bid, but not necessarily the lowest submitted price, within the original or
extended period of bid validity. Provided that such bidder has been determined to be
eligible in accordance with the provisions of clause IB 03 and qualify pursuant to sub-
clause IB 29.2.
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202

Procuring agency, at any stage of the bid evaluation, having credible reasons for or
having prima facie evidence of any deficiency(ies) in contractor’s capacities, may
require the contractor to provide information concerning their professional,
technical, financial, legal or managerial competence whether already pre-qualified or
not for the said project.

Provided, that such qualification shall only be laid down after recording reasons
thereof, in writing. They shall form part of the records of that bid evaluation report.

1B.30 Procuring Agency’s Right to reject all Bids or Annul/Cancellation the Bidding

Process (SPP Rule 25)

Notwithstanding clause IB 29 and provision of the rule: (1) A procuring agency
reserves may cancel the bidding process at any time prior to the acceptance of a bid
or proposal; (2) The procuring agency shall incur no liability towards bidders solely by
virtue of its invoking sub —rule (1); (3) Intimation of the cancellation of bidding
process shall be given promptly to all bidders and bid security shall be returned along
with such intimation; (4) The procuring agency shall, upon request by any of the
bidders, communicate to such bidder, grounds for cancellation of the bidding
process, but is not required to justify such grounds.

IB.31. Notification/Publication of the Award of Contract (SPP Rule 25).

311

312

313

314

315

Prior to expiry of the period of bid validity, including extension, prescribed by the
procuring agency, the procuring agency shall notify the successful bidder in writing
(“Letter of Acceptance”) that his bid has been accepted. This letter shall mention the
sum which the procuring agency will pay to the contractor in consideration of the
execution and completion of the works by the contractor as prescribed by the
contract (hereinafter and in the conditions of contract called the “Contract Price”).

No negotiation with the bidder having evaluated as lowest responsive or any other
bidder shall be permitted, however, procuring agency may hold meetings to clarify
any item in the bid evaluation report.

The notification of award and its acceptance by the bidder will constitute the
formation of the contract, binding the procuring agency and the bidder till signing of
the formal Contract Agreement.

Upon furnishing by the successful bidder of a Performance Security and signing of
the contract, the procuring agency will promptly notify the name of the successful
bidder to all bidders and return their bid securities accordingly.

Within seven days of the award of contract, procuring agency shall publish on the
website of the Authority and on its own website, if such a website exists, the results
of the bidding process, identify the bid through procurement identifying numbers,
and the following information:

(1) Evaluation Report;
(2) Form of Contract and letter of Award;
(3) Bill of Quantities or Schedule of Requirement.
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316

Debriefing (SPP Rule 51).

@ A bidder may ask the procuring agency for reasons for non-acceptance of his
bid and may request for a debriefing meeting and procuring agency shall give
him the reasons for such non acceptance, either in writing or by holding a
debriefing meeting with such a bidder.

(o) The requesting bidder shall bear all the costs of attending such a debriefing.

I1B.32 Performance Security (SPP Rule 39)

321

32.2

32.3

The successful bidder shall furnish to the procuring agency a Performance Security in
the form of bank guarantee, and the amount stipulated in the bidding data and the
Conditions of Contract within a period of 28 days after the receipt of Letter of
Acceptance.

Failure of the successful bidder to comply with the requirements of Sub-clause
IB.32.1 or clauses IB 33 or IB 35 shall constitute sufficient grounds for the annulment
of the award and forfeiture of the bid security.

Validity of performance security shall extend 06 Months says beyond the date of
completion of contract or at the completion of defect liability period, or as
mentioned in the bidding data to cover defects liability period or maintenance
period subject to final acceptance by the procuring agency.

I1B.33 Signing of Contract Agreement (SPP Rule 39)

331

33.2

333

Within 14 days from the date of furnishing of acceptable Performance Security under
the Conditions of Contract, the procuring agency will send the successful bidder the
Contract Agreement in the form provided in the bidding documents, incorporating
all agreements between the parties.

The formal Agreement between the procuring agency and the successful bidder shall
be executed within 14 days of the receipt of the Contract Agreement by the
successful bidder from the procuring agency.

A procurement contract shall come into force when the procuring agency requires
signs contract, the date on which the signatures of both the procuring agency and
the successful bidder are affixed to the written contract. Such affixing of signatures
shall take place within the time prescribed in the bidding documents.

Provided that the procuring agency may reduce the maximum time limit for signing
of contract, as and when required, and shall be mentioned in the bidding documents.

I1B.34 General Performance of the Bidders

Procuring agency may in case of consistent poor performance of the contractor and
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his failure to remedy the underperforming contract may take such action as may be
deemed appropriate under the circumstances of the case including the rescinding
the contract and/or black listing of such contractor and debarring him from
participation in future bidding process.

IB.35 Integrity Pact (SPP Rule 89)

The bidder shall sign and stamp the Integrity Pact provided at Appendix-L to the
bidding documents for all Provincial/Local Government procurement contracts
exceeding Rupees ten million. Failure to provide such Integrity Pact shall make the
bidder non-responsive.

IB.36 Instructions not Part of Contract

Bids shall be prepared and submitted in accordance with these Instructions which
are provided to assist bidders in preparing their bids, and do not constitute part of
the bid or the Contract Documents.

IB.37 Arbitration (SPP Rule 34)

Any dispute that is not amicably resolved shall be finally settled, unless otherwise
specified in the Contract, under the Arbitration Act 1940 updated from time to time
and would be held anywhere in the Province of Sindh at the discretion of procuring
agency.



BIDDING
DATA
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NOTES ON BIDDING DATA

This Section is intended to assist the procuring agency in providing the specific information
in relation to corresponding clauses in Instructions to Bidders and should be prepared to suit
each individual contract.

The procuring agency should provide in the bidding data information and requirements
specific to the circumstances of the procuring agency, the processing of the bid, the
applicable rules regarding bid price and currency, and the bid evaluation criteria that will
apply to the bids. In preparing this section, the following aspects should be checked:

Q) Information that specifies and complements the provisions of section; Instruction to
Bidders must be incorporated.

2 Amendments and/or supplements, if any, to the provisions of Instructions to
Bidders, necessitated by the circumstances of each individual contract, can be
introduced only in this section since Instructions to Bidders will remain unchanged.
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11

12

2.1

2.1

8.1

10.1

111

Contact/Bidding Data

Name and address of the procuring agency:
EXECUTIVE ENGINEER, ENGINEERING DEPARTMENT, KARACHI DEVELOPMENT
AUTHORITY (K.D.A).

Name of the Project and Summary of the works:
CONSTRUCTION & REHABILITATION OF DIFFERENT ROADS OF SCHEME-33, DISTRICT
EAST, KARACHI (PACKAGE-01 - SECTOR-26/A & 27/A, DIVIDER ROAD).

Name of the Borrower/Source of Financing/Funding Agency/Funding Source;
GOVERNMENT OF SINDH

Amount and Type of Financing/Scheme Cost and Allocated Funds.
ADP NO. 1935 OF 2025-26

Time limit for clarification:
Prior to 5 working days before submission of bid

Bid language:
All correspondence will only be done in English language

Information to be updated (Furnish Company Profile in single stage Two envelope):

Mandatory Provisions / Eligibility:

VI.

VII.

Firms/Contractors must possess

Copy of CNIC of Proprietor / Partners

Bid Security / Earnest Money should be made from the A/C of the Company / Firm of
the participant.

Bid should be signed along-with company's stamp on each page of financial & technical
documents.

Integrity Pact on the E-Stamp Paper worth Rs.100/-.

Valid Registration with Pakistan Engineering Council (PEC) in relevant Category C-2 or
above and having specialization codes (CE-01, CE-09, CE-10, EE-06).

Bidder shall be an active Tax Payer List (ATL) of Federal Board of Revenue (FBR) and
Sindh Revenue Board (SRB) as the case may be, failing to which the bidder shall not be
eligible to take part in bid in accordance with amendment made in Rule-46 in sub rule
(1) in clause (a) in sub clause (iii) vide Notification Dated: 4t" October 2024.

Proof of experience and details of similar nature of work(s) executed during the last
five years indicating the name of project / scheme / works with cost, date of
commencement & completion in accordance with amendments in SPPRA Regulations
Clause # 2.16, 7.9 (i) vide Notification Dated: 10" April, 2023 (With Satisfactory
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VIII.

XI.

X1l

X,

11.2

131

141

15.1

Completion Certificate duly supported by documentary evidences viz: Work orders /
Contract Agreements & Satisfactory Project Completion Certificates by concerned
Department), the information about experiences of work(s) executed previously can
also be verified from SPPRA web site:
a. At least one similar nature of work having minimum cost 80% of the estimated
cost of work; OR
b. At least two similar nature works each having minimum cost 50% of the
estimated cost.

Average Annual Financial Turn-over not less than equivalent cost of the scheme /
project during last five years duly supported by the Bank Statement, Annual Tax
Returns & Audit report (last 5 years each) in accordance with amendments made in
SPPRA Regulations Clause # 2.16, 7.9(i) vide Notification Dated: 10t April, 2023. Theses
must be issued by Chartered Accountant firms registered with ICAP (Institute of
Chartered Accountants of Pakistan). Statement from any other firms will not be
accepted.

Bio-data of the technical staff permanently employed with evidence and available with
the firm / contractor (Attach evidence of proposed staff, PEC Biometric verification for
Engineers with firm) (List is mentioned as ANEX A).

List of Equipment, Machinery, Vehicles, available with the contractor for this job with
location (Details of ownership / hired) (List is mentioned in bidding documents).

Undertaking on Original E-Stamp Paper (NON-JUDICIAL) of Rs. 500/- (Mandatory)
containing that:

i. The firm was not involved in any litigation, no work was rescinded in the
past (List of cases entered into arbitration / litigation & list of works where
penalty is involved, if any must be attached).

ii. The firm was not black listing (Attach all details if any). Not doing so will
result in rejection of tender
iii. The information / documents submitted are correct and true.

Terms and conditions given in NIT must be followed.

Detailed evaluation along with marking criteria is attached as ANNEX. A, all forms
attached with Annex A must be completed accurately using the prescribed format.
Failure to submit complete forms or required attachments will result in no marks being
awarded for those criteria.

Joint Venture (JV) not allowed.
Bidders to quote entirely in Pak. Rupees.

Period of Bid Validity:
Bids are valid for 90 days from the date of opening of bids

Amount of Bid Security:
AS PER NIT (Bid Security / Earnest Money should be made from the A/C of the
Company / Firm of the participant).
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171

18.4

19.2

20.1

321

32.3

Venue, time, and date of the pre-Bid meeting:
AS PER NIT

Number of copies of the bid to be completed and returned:
AS PER NIT

(a) Procuring Agency's address for the purpose of bid submission:
AS PER NIT

(a) Deadline for submission of bids:
As per NIT

(b) Venue, time, and date of bid opening:
As per NIT

Standard form and amount of Performance Security acceptable to the procuring
agency:

5% of the bid amount in the shape of Bank guarantee from scheduled bank of
Pakistan valid for the Construction and defect liability period in favor of KDA.
(performance security will be release after completion of defect liability period).

Stamp duty
As per prevailing rules
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FORM OF BID
AND
APPENDICES TO BID

36



FB-1

FORM OF BID

Bid Reference No.

To:

(Name of Contract/Work)

Having examined the bidding documents including Instructions to Bidders, Bidding
Data, and Conditions of Contract, Specifications, Drawings and Bill of Quantities and
Addenda Nos. for the execution of the
above-named work, we/l, the undersigned, offer to execute and complete the work
and remedy any defects therein in conformity with the Conditions of Contract,
Specifications, Drawings, Bill of Quantities and Addenda for the sum of
Rs. (Rupees
) or such
other sum as may be ascertained in accordance with the said conditions.

We/l understand that all the Appendices attached hereto form part of this bid.

As security for due performance of the undertakings and obligations of this bid, we/I
submit herewith a bid security in the amount of Rupees

(Rs. ) drawn in your favor or made payable to procuring
agency and valid for a period of days beginning from the date, bid is
opened.
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4 We/| undertake, if our bid is accepted, to commence the works and to complete the
whole of the works comprised in the contract within the time stated in Appendix-A
to Bid.

5. We/| agree to abide by this bid for the period of days from the date fixed for
opening the same and it shall remain binding upon us and may be accepted at any
time before the expiration of that period.

6. Unless and until a formal Agreement is prepared and executed, this bid, together
with your written acceptance thereof, shall constitute a binding contract between
us.

1. We do hereby declare that the bid is made without any collusion, comparison

of figures or arrangement with any other bidder for the works.
We understand that you are not bound to accept the lowest or any bid you may receive.

9. We undertake, if our/my bid is accepted, to execute the Performance Security referred to
in Clause 10 of Conditions of Contract for the due performance of the Contract.

10. We confirm, if our bid is accepted, that all partners of the joint venture shall be liable
jointly and severally for the execution of the Contract and the composition or the
constitution the joint venture shall not be altered without the prior consent of the procuring
agency.

(Please delete this in case of Bid form a single bidder)

in the capacity of duly authorized to sign Bids for and on behalf of
Dated this day of 20
Signature:

(Name of Bidder in Block Capitals)
(Seal)

Address:

Witness:

Signature:
Name:

Address:

Occupation:
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Appendix-A to Bid

SPECIAL STIPULATIONS

Clause

Conditions of Contract

1. | Engineer representing Consulting 3.1 | Up to 2% of the contract price stated in the
Firm hired by the procuring agency Letter of Acceptance.
to issue variation in case of
emergency.

2. | Amount of Performance Security 4.2 | 5% (Up to 10% of contract price). Total
amount including performance security and
retention money deducted from bills should
not exceed 10% of contract price stated in the
Letter of Acceptance. Performance Money
will be paid back after completion of defect
liability period.

3. | Time for Furnishing Programme. 8.3 Within 15 days from the date of Receipt of
Letter of Acceptance.

4. | Minimum amount of Third Party 18.3 | Rs. 150,000 per occurrence with Number of

Insurance occurrences unlimited.

5. | Time for Commencement 8.1 | Within 14 days from the date of receipt of
Engineer’s Notice to Commence, this
shall be issued within ten (10) days after
signing of Contract Agreement.

6. | Time for Completion (works & | 82& |24 Months from the date of receipt of

sections) 10.2 | Engineer’s Notice to Commence.

7. | Amount of Liquidity Damages / 8.7 0.01% Damages per day but total amount
Delay Damages / Penalties will not be more than 10% of contract Price.

8. | Defects Liability Period 11.1 | 12 Months from the effective Date of Taking
Over Certificate.

9. | Percentage of Retention Money 14.2 | 5% of the amount of
Interim/Running Payment Certificate.

10. | Limit of Retention Money 14.2 | 10% of Contract Price stated in the
Letter of Acceptance.

11.| Minimum amount of Interim / 14.2
Running Payment Certificates Min. 5% of Contract Amount.

12. Timg of’Paymgnt from. delivery of 14.7 40 working days, 20 working days for
Engineer’s Interlm/Runr'!mg Payment consultant and 20 working days for client.
Certificate to the procuring agency.

13. | Mobilization Advance. 14.2 | 10% of Contract Price stated in the

Letter of Acceptance.
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BB-1
Appendix-B to Bid

FOREIGN CURRENCY REQUIREMENTS

The bidder may indicate herein below his requirements of foreign currency (if any),
with reference to various inputs to the works.

Foreign Currency Requirement as percentage of the bid price excluding Provisional
Sums %.

Table of Exchange Rates

DELETED/
Unit of Currency o _?_gy'ivalent in Pak. Rupees
NO I USkED
Australian Dollar
Euro
Japanese Yen
U.K. Pound
U.S. Dollars
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BC-1
Appendix-C to Bid

PRICE ADJUSTMENT UNDER CLAUSE 70/ OF

CONDITIONS OF CONTRACT
A. Weight ages or coefficients are used for price adjustment.
The source of indices and the weight ages or coefficients for use in the adjustment
formula under Clause 13.8 shall be as follows:
Cost
Element Description Weight ages Applicable index
] 2 DLETED/ 2
(i) Fixed Portion = =T
(ii) Local Labor uﬁm of Pakistan (G o P) Federal
N OT u Statistics (FBS)  Monthly
Statistical Bulletin.
(iii) Cement —in bags “ “ “
(iv) Reinforcing Steel “ “ “
(v) High Speed Diesel (HSD) “ “ “
(vi) Electric Cables “ “ “
(vii) Bitumen “ “ “
Total

Notes:

1 Indices for “(ii)” to “(vii)” are taken from the Government of Pakistan Federal Bureau
of Statistics, Monthly Statistical Bulletin. The base cost indices or prices shall be
those applying 28 days prior to the latest day for submission of bids. Current indices
or prices shall be those applying 28 days prior to the last day of the billing period.

2) Any fluctuation in the indices or prices of materials other than those given above

shall not be subject to adjustment of the Contract Price.
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When Escalation is allowed on the materials only.
Price adjustment on following items shall be allowed:

Cost Element

Description

Base price

Applicable index

1

4

(i)

Cement — i ba@ E
NG

LETED/
T USED

Government of Pakistan (GoP)
Federal Bureau of Statistics
(FBS) Monthly Statistical
Bulletin. “ “

(ii)

Reinforcing Steel

(iii)

Bricks

(iv)

Bitumen

(v)

Wood (Composite
item)

Total five items.
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A.

10.

Appendix-D to Bid
BILL OF QUANTITIES
Preamble

The Bill of Quantities shall be read in conjunction with the Conditions of Contract,
Specifications and Drawings.

The quantities given in the Bill of Quantities are estimated and provisional, and are
given to provide a common basis for bidding. The basis of payment will be the actual
guantities of work executed and measured by the Constructor and verified by the
Engineer and valued the rated and prices entered in the priced Bill of Quantities, where
applicable, and otherwise at such rates and prices as the Engineer may fix as per the
Contract.

The rates and prices entered in the priced Bill of Quantities shall, except insofar as it is
otherwise provided under the contract include all costs of constructor’s plant, labor,
supervision, materials, execution, insurance, profit, taxes and duties, together with all
general risks, liabilities and obligations set out or implied in the contract. Furthermore,
all duties, taxes and other levies payable by the constructor under the contract, or for
any other cause, as on the date 28 days prior to deadline for submission of Bids, shall be
included in the rates and prices and the total bid price submitted by the bidder.

A rate or price shall be entered against each item in the priced Bill of Quantities,
whether quantities are stated or not. The cost of items against which the constructor
will have failed to enter a rate or price shall be deemed to be covered by other rates and
prices entered in the Bill of Quantities.

The whole cost of complying with the provisions of the Contract shall be included in the
items provided in the priced Bill of Quantities, and where no items are provided, the
cost shall be deemed to be distributed among the rates and prices entered for the
related items of the works.

General directions and description of work and materials are not necessarily repeated
nor summarized in the Bill of Quantities. References to the relevant section of the
bidding documents shall be made before entering prices against each item in the priced
Bill of Quantities.

Provisional sums included and so designated in the bill of Quantities shall be expended
in whole or in part at the direction and discretion of the Engineer in accordance with
sub-clause 58.2 of Part |, General Conditions of Contract.

No carriage/cartage of any material arranged by the contractor himself /themselves will
be paid in any shape. Cartage and carriage will be covered in quoted rates by the bidder.

Only palatable water of approved quality will be used and Contractors shall have to
make their own arrangement of palatable water for use in work at his / their own cost.

Concrete shall be mixed with mechanically operated Concrete Mixer with due
concentration to aggregate and water ratio.
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11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24.

25.

All material shall confirm the standard specifications.
No any premium shall be allowed on offered rates.

All the debris and surplus stuff shall be removed from the site / disposed of by the
contractor for which no any extra cost of cartage etc. shall be paid.

All RCC / PCC cast in Situ shall be mechanically vibrated by the contractor for which no
any extra cost will be paid.

The Contractor shall comply with the attached Technical Specifications and the
NHA/CSR GOS Specifications, which form part of the Employer’s Requirements. The
Contractor shall provide all Facilities for the Consultant Engineer, including but not
limited to the site office, transport, and associated services, in accordance with the said
Specifications. All costs related to these facilities shall be deemed to be included in the
Contractor’s Quoted Amount, and no separate payment shall be made.

No working space will be paid for beyond a maximum of 1 ft on both sides of any
component. All working spaces required for any work shall be deemed to be included in
the bidder’s quoted rates.

All materials / mixes used in structure shall be tested from recognized laboratory and
test report shall be submitted without any delay for which no any extra cost etc. shall be
paid.

Electricity and other utilities needed in the project shall be the responsibility of
contractor for which no any extra cost etc. shall be paid.

Camp office / stock / go-down etc. as mentioned in Technical specification constructed
at site shall be the responsibility of contractor for which no any extra cost etc. shall be
paid.

All workers within the execution area should wear protection helmets and full boots and
ensure all security measures for lives of labors / inhabitants shall be the responsibility of
contractor for which no any extra cost etc. shall be paid.

Deployment of Engineers, Supervisor, and Foreman etc. as mentioned in technical
specification shall be the responsibility of contractor for which no any extra cost etc.

shall be paid.

Contractor must visit and satisfy himself with the site condition and BOQ items and any
addition item if he consider essential shall be submitted in queries for clarification.

Inspection request shall be submitted before 24 hrs. Of execution of any new trade.
Pour slip to be submitted for approval of all works well before its execution.
All required testing as per Engineering practices and as per instruction of Engineer in

charge shall be carried out for verification of quality of work for which no any extra
payment shall be paid.
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BE-1

Appendix-E to Bid

PROPOSED CONSTRUCTION SCHEDULE

Pursuant to Sub-Clause 43.1 of the General Conditions of Contract, the works shall be
completed on or before the date stated in Appendix-A to Bid. The bidder shall provide as
Appendix-E to Bid, the Construction Schedule in the bar chart (CPM, PERT or any other to be
specified herein) showing the sequence of work items and the period of time during which
he proposes to complete each work item in such a manner that his proposed programme for
completion of the whole of the works and parts of the works may meet procuring agency’s
completion targets in days noted below and counted from the date of receipt of Engineer’s
Notice to Commence (Attach sheets as required for the specified form of Construction
Schedule):

Description Time for Completion

1) Whole works days
2) Part-A days
3) Part-B days
4) - days
5) - days
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BF-1

Appendix-F to Bid

METHOD OF PERFORMING THE WORK

[The bidder is required to submit a narrative outlining the method of performing the
work. The narrative should indicate in detail and include but not be limited to:

1. Organization Chart indicating head office and field office personnel involved in
management and supervision, engineering, equipment maintenance and purchasing.

2. Mobilization in Pakistan, the type of facilities including personnel accommodation,
office accommodation, provision for maintenance and for storage, communications,
security and other services to be used.

3. The method of executing the works, the procedures for installation of equipment
and machinery and transportation of equipment and materials to the site.
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BG-1

Appendix-G to Bid

LIST OF MAJOR EQUIPMENT - RELATED ITEMS

[The bidder will provide on Sheet 2 of this Appendix a list of all major equipment and related
items, under separate heading for items owned, to be purchased or to be arranged on lease
by him to carry out the works. The information shall include make, type, capacity, and
anticipated period of utilization for all equipment which shall be in sufficient detail to
demonstrate fully that the equipment will meet all requirements of the Specifications.]
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LIST OF MAJOR EQUIPMENT (SAMPLE)

BG-2

Appendix-G to Bid

Owned
Purchased
or Leased

Description of Unit
(Make, Model,
Year)

Capacity
HP Rating

Condition

Present
Location or
Source

Date of
Delivery at
Site

Period of
Work on
Project

1

2

3

5

6

7

a. Owned

b. To be
Purchased

c. To be
arranged
on Lease
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BH-1

Appendix-H to Bid

CONSTRUCTION CAMP AND HOUSING FACILITIES

The Contractor in accordance with Clause 6 of the Conditions of Contract shall provide
description of his construction camp"s facilities and staff housing requirements.

The contractor shall be responsible for pumps, electrical power, water and electrical
distribution systems, and sewerage system including all fittings, pipes and other items
necessary for servicing the contractor™s construction camp.

The bidder shall list or explain his plans for providing these facilities for the service of the
contract as follows:

1. Site Preparation (clearing, land preparation, etc.).
2. Provision of Services.
a) Power (expected power load, etc.).
b) Water (required amount and system proposed).
C) Sanitation (sewage disposal system, etc.).
3. Construction of Facilities
a) Contractor’s Office. Workshop and Work Areas (areas required and proposed
layout, type of construction of buildings, etc.).
b) Warehouses and Storage Areas (area required, type of construction and
layout).

C) Housing and Staff Facilities (Plans for housing for proposed staff, layout, type
of construction, etc.).

4, Construction Equipment Assembly and Preparation (detailed plans for carrying out
this activity).

5. Other Items Proposed (Security services, etc.).
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BI-1
Appendix-I to Bid
LIST OF SUBCONTRACTORS
I/We intend to subcontract the following parts of the work to subcontractors. In my/our
opinion, the subcontractors named hereunder are reliable and competent to perform that
part of the work for which each is listed.
Enclosed are documentation outlining experience of subcontractors, the curriculum vitae

and experience of their key personnel who will be assigned to the contract, equipment to be
supplied by them, size, location and type of contracts carried out in the past.

Part of Works Subcontractor (With
(Give Details) Complete Address)
1 2
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ESTIMATED PROGRESS PAYMENTS (SAMPLE)

BJ-1

Appendix-J to Bid

Bidder’s estimate of the value of work which would be executed by him during each of the
periods stated below, based on his Programme of the works and the Rates in the Bill of
Quantities, expressed in Pakistani Rupees:

Quarter/ Year/ Period

Amounts
(in thousands)

1

2

Ist Quarter

an Quarter

3rd Quarter

4th Quarter

Sth Quarter

6th Quarter

7th Quarter

Sth Quarter

9th Quarter

Bid Price
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ORGANIZATION CHART FOR THE
SUPERVISORY STAFF AND LABOUR

(To be filled in by the bidder)

BK-1

Appendix-K to Bid
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BL-1
Appendix-L to Bid
(INTEGRITY PACT)

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC; PAYABLE BY CONTRACTORS.

(FOR CONTRACTS WORTH RS. 10.00 MILLION OR MORE)

Contract No. Dated
Contract Value:
Contract Title:

....................................... [name of Contractor] hereby declares that it has not obtained or
induced the procurement of any contract, right, interest, privilege or other obligation or
benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof
or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, [name of Contractor] represents and
warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to
anyone and not given or agreed to give and shall not give or agree to give to anyone within
or outside Pakistan either directly or indirectly through any natural or juridical person,
including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder,
sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether
described as consultation fee or otherwise, with the object of obtaining or inducing the
procurement of a contract, right, interest, privilege or other obligation or benefit in
whatsoever form from, from Procuring Agency (PA) except that which has been expressly
declared pursuant hereto.

[name of Contractor] accepts full responsibility and strict liability that it has made and will
make full disclosure of all agreements and arrangements with all persons in respect of or
related to the transaction with PA and has not taken any action or will not take any action to
circumvent the above declaration, representation or warranty.

[name of Contractor] accepts full responsibility and strict liability for making any false
declaration, not making full disclosure, misrepresenting facts or taking any action likely to
defeat the purpose of this declaration, representation and warranty. It agrees that any
contract, right, interest, privilege or other obligation or benefit obtained or procured as
aforesaid shall, without prejudice to any other rights and remedies available to PA under any
law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, [name of
Supplier/Contractor/Consultant] agrees to indemnify PA for any loss or damage incurred by
it on account of its corrupt business practices and further pay compensation to PA in an
amount equivalent to ten time the sum of any commission, gratification, bribe, finder's
fee or kickback given by [name of Contractor] as aforesaid for the purpose of obtaining or
inducing the procurement of any contract, right, interest, privilege or other obligation or
benefit in whatsoever form from PA.

[ Procuring Agency] [Contractor]
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FORMS

BID SECURITY PERFORMANCE
SECURITY CONTRACT
AGREEMENT
MOBILIZATION ADVANCE GUARANTEE INDENTURE
BOND FOR SECURED ADVANCE
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BS-1
BID SECURITY
(Bank Guarantee)

Security Executed on

(Date)
Name of Surety (Bank) with Address:

(Scheduled Bank in Pakistan)
Name of Principal (Bidder) with Address

Penal Sum of Security Rupees. (Rs. )

Bid Reference No.

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the bid and at the
request of the said Principal (Bidder) we, the Surety above named, are held and firmly
bound unto

(hereinafter called the 'Procuring Agency') in the sum stated above for the payment of
which sum well and truly to be made, we bind ourselves, our heirs, executors,
administrators and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Bidder has submitted the
accompanying bid dated for Bid No. for (Particulars
of Bid) to the said Procuring Agency; and

WHEREAS, the Procuring Agency has required as a condition for considering said bid that the
bidder furnishes a bid security in the above said sum from a Scheduled Bank in Pakistan or
from a foreign bank duly counter-guaranteed by a Scheduled Bank in Pakistan, to the
procuring agency, conditioned as under:

@ that the bid security shall remain in force up to and including the date 28 days after
the deadline for validity of bids as stated in the Instructions to bidders or as it may
be extended by the procuring agency, notice of which extension(s) to the Surety is
hereby waived;

2 that the bid security of unsuccessful bidders will be returned by the procuring agency
after expiry of its validity or upon signing of the Contract Agreement; and

3 that in the event of failure of the successful bidder to execute the proposed Contract
Agreement for such work and furnish the required Performance Security, the entire
said sum be paid immediately to the said procuring agency pursuant to Clause 15.6
of the Instruction to bidders for the successful bidder's failure to perform.

NOW THEREFORE, if the successful bidder shall, within the period specified therefore, on
the prescribed form presented to him for signature enter into a formal Contract with the
said procuring agency in accordance with his bid as accepted and furnish within twenty eight
(28) days of his being requested to do so, a Performance Security with good and sufficient
surety, as may be required, upon the form prescribed by the said procuring agency for the
faithful performance and proper fulfiiment of the said Contract or in the event of non-
withdrawal of the said bid within the time specified for its validity then this obligation shall
be void and of no effect, but otherwise to remain in full force and effect.

PROVIDED THAT the Surety shall forthwith pay the procuring agency, the said sum upon first
written demand of the procuring agency (without cavil or argument) and without requiring
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the procuring agency to prove or to show grounds or reasons for such demand, notice of
which shall be sent by the procuring agency by registered post duly addressed to the Surety
at its address given above.

PROVIDED ALSO THAT the procuring agency shall be the sole and final judge for deciding
whether the Principal (Bidder) has duly performed his obligations to sign the Contract
Agreement and to furnish the requisite Performance Security within the time stated above,
or has defaulted in fulfilling said requirements and the Surety shall pay without objection
the said sum upon demand from the procuring agency forthwith and without any reference
to the Principal (Bidder) or any other person.

IN WITNESS WHEREOF, the above bounden Surety has executed the instrument under its
seal on the date indicated above, the name and seal of the Surety being hereto affixed and
these presents duly signed by its undersigned representative pursuant to authority of its
governing body.

SURETY (Bank)
WITNESS: Signature
1. Name
Title
Corporate Secretary (Seal) Corporate Guarantor
(Seal) 2.

Name, Title & Address
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PS-1

FORM OF PERFORMANCE SECURITY
(Bank Guarantee)

Guarantee No.

Executed on
Expiry date

[Letter by the Guarantor to the Procuring Agency]

Name of Guarantor (Bank) with address:

(Scheduled Bank in Pakistan)
Name of Principal (Contractor) with address:

Penal Sum of Security (express in words and figures)

Letter of Acceptance No. Dated

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the bidding
documents and above said Letter of Acceptance (hereinafter called the Documents) and at
the request of the said Principal we, the Guarantor above named, are held and firmly
bound unto

the (hereinafter called the
procuring agency) in the penal sum of the amount stated above for the payment of which
sum well and truly to be made to the said procuring agency, we bind ourselves, our heirs,
executors, administrators and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has accepted
the procuring agency's above said Letter of Acceptance for
(Name of Contract)forthe

(Name of Project).

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all the
undertakings, covenants, terms and conditions of the said Documents during the original
terms of the said Documents and any extensions thereof that may be granted by the
procuring agency, with or without notice to the Guarantor, which notice is, hereby, waived
and shall also well and truly perform and fulfill all the undertakings, covenants terms and
conditions of the Contract and of any and all modifications of said Documents that may
hereafter be made, notice of which modifications to the Guarantor being hereby waived,
then, this obligation to be void; otherwise to remain in full force and virtue till all
requirements of Clause 49, Defects Liability, of Conditions of Contract are fulfilled.

Our total liability under this Guarantee is limited to the sum stated above and it is a
condition of any liability attaching to us under this Guarantee that the claim for payment in
writing shall be received by us within the validity period of this Guarantee, failing which we
shall be discharged of our liability, if any, under this Guarantee.

We, (the Guarantor), waiving all objections and
defenses under the Contract, do hereby irrevocably and independently guarantee to pay to
the procuring agency without delay upon the procuring agency's first written demand
without
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cavil or arguments and without requiring the procuring agency to prove or to show grounds
or reasons for such demand any sum or sums up to the amount stated above, against the
procuring agency's written declaration that the Principal has refused or failed to perform
the obligations under the Contract which payment will be effected by the Guarantor to
Procuring Agency"s designated Bank & Account Number.

PROVIDED ALSO THAT the procuring agency shall be the sole and final judge for deciding
whether the Principal (Contractor) has duly performed his obligations under the Contract or
has defaulted in fulfilling said obligations and the Guarantor shall pay without objection any
sum or sums up to the amount stated above upon first written demand from the procuring
agency forthwith and without any reference to the Principal or any other person.

IN WITNESS WHEREOF, the above-bounden Guarantor has executed this Instrument under
its seal on the date indicated above, the name and corporate seal of the Guarantor being
hereto affixed and these presents duly signed by its undersigned representative, pursuant to
authority of its governing body.

Guarantor (Bank)

Witness:
1. Signature
Name
Corporate Secretary (Seal)
Title
2.
Name, Title & Address Corporate Guarantor (Seal)
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CA-1
FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the
day of (month) 20 between

(hereafter  called the  “Procuring  Agency”) of the one part and
(hereafter called the “Contractor”) of the

other part.

WHEREAS the Procuring Agency is desirous that certain works, viz

should be executed by the Contractor and has accepted a bid by the Contractor for the
execution and completion of such works and the remedying of any defects therein.

NOW this Agreement witnesseth-- as follows:
1. In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents after incorporating addenda, if any, except those parts
relating to Instructions to bidders shall be deemed to form and be read and
construed as part of this Agreement, viz:

@ The Contract Agreement;

(b) The Letter of Acceptance;

(©) The completed Form of Bid;

(d) Special Stipulations (Appendix-A to Bid);
(e The Special Conditions of Contract — Part Il;
U] The General Conditions — Part |;

) The priced Bill of Quantities (Appendix-D to Bid);
(h) The completed Appendices to Bid (B, C, E to L);

(i) The Drawings;
1)) The Specifications.
(k) (any other)
3. In consideration of the payments to be made by the procuring agency to the

Contractor as hereinafter mentioned, the Contractor hereby covenants with the
procuring agency to execute and complete the works and remedy defects therein in
conformity and in all respects with the provisions of the contract.

4, Procuring agency hereby covenants to pay the contractor, in consideration of the
execution and completion of the works as per provisions of the contract, the
contract Price or such other sum as may become payable under the provisions of the
contract at the times and in the manner prescribed by the contract.
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CA-2

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on
the day, month and year first before written in accordance with their respective laws.

Signature of the Contactor Signature of Procuring Agency

(Seal) (Seal)

Signed, Sealed and Delivered in the presence of:

Witness: Witness:

(Name, Title and Address) (Name, Title and Address)
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MG-1

MOBILIZATION ADVANCE GUARANTEE

Bank Guarantee No. Date

WHEREAS (hereinafter called the 'Procuring Agency') has entered into a
Contract for

(Particulars of Contract)
with (hereinafter called the
"Contractor').

AND WHEREAS, the Procuring Agency has agreed to advance to the Contractor, at the
Contractor's request, an amount of Rupees (Rs )
which amount shall be advanced to the Contractor as per provisions of the Contract.

AND WHEREAS, the Procuring Agency has asked the Contractor to furnish Guarantee to
secure the mobilization advance for the performance of his obligations under the said
Contract.

AND WHEREAS,

(Scheduled Bank in Pakistan)
(hereinafter called the “Guarantor”) at the request of the Contractor and in consideration of
the procuring agency agreeing to make the above advance to the Contractor, has agreed to
furnish the said Guarantee.

NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor shall use the
advance for the purpose of above mentioned Contract and if he fails and commits default in
fulfilment of any of his obligations for which the advance payment is made, the Guarantor
shall be liable to the procuring agency for payment not exceeding the aforementioned
amount.

Notice in writing of any default, of which the procuring agency shall be the sole and final
judge, on the part of the Contractor, shall be given by the procuring agency to the
Guarantor, and on such first written demand, payment shall be made by the Guarantor of all
sums then due under this Guarantee without any reference to the Contractor and without
any objection.

This Guarantee shall remain in force until the advance is fully adjusted against payments
from  the Interim  Payment Certificates of the Contractor or until
whichever is earlier.

(Date)
The Guarantor's liability under this Guarantee shall not in any case exceed the sum of Rupees
(Rs ).

This Guarantee shall remain valid up to the aforesaid date and shall be null and void after
the aforesaid date or earlier if the advance made to the Contractor is fully adjusted against



payments from Interim Payment Certificates of the Contractor provided that the Guarantor
agrees that the aforesaid period of validity shall be deemed to be extended if on the above
mentioned date the advance payment is not fully adjusted.

GUARANTOR
1. Signature
2. Name
3. Title
WITNESS
1.
Corporate Secretary (Seal)
2.
(Name Title & Address) Corporate Guarantor (Seal)
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INDENTURE FOR SECURED ADVANCES.

(For use in cases in which is contract is for finished work and the contractor has entered into an
agreement for the execution of a certain specified quantity of work in a given time).

This INDENTURE made the ......ccccevvcveieinninnes day of coeeeiiiiis

v 20, . BETWEEN (hereinafter called "the Contractor" which expression shall
where the context so admlts or implied be deemed to include his heirs, executors, administrators
and assigns) of the one part and THE GOVERNOR OF SINDH (hereinafter called "the Government"
of the other part).

WHEREAS by an agreement, dated (hereinafter called the said agreement, the contractor has
agreed to perform the under-mentioned works (hereinafter referred to as the said work):-

(Here enter (the description of the works).!

AND WHEREAS the contractor has applied to the ......ccccovvvvvecvceieicineenen,
............................... for an advance to him of RUPEEs .......ccoeeeeececereierierinne
(RS tevrrreeeeeennns ) on the security of materials absolutely belonging to him and brought by him to the
site of the said works the subject of the said agreement for use in the construction of such of the
said works as he has undertaken to execute at rates fixed for the finished work (inclusive of the cost
of materials and labour and other charge) AND WHEREAS the Government has agreed to advance to
the Contractor the sum of Rupees, (Rs.
......................... ) on the security of materials the quantities and other particulars of which are
detailed in Part Il of Running Account Bill (B). the said works signed by the contractor

Fin R.Form.I7.A

On ... ..and on such covenants and conditions as are hereinafter contained and the
Government has reserved to itself the option of marking any further advance or advances on the
security of other materials brought by the Contractor to the site of the said works.

NOW THIS INDENTURE WTTNESSETH that in pursuance of the said agreement and in
consideration of the sum of Rupees........ccccoeecvveereecennennne
(RS. crrererererrreeeenens ) on or before the execution of these presents paid to the Contractor by the
Government (the receipt whereof the Contractor doth hereby acknowledge) and of such further
advances (if any) as may be made to him as aforesaid (all of which advances are hereinafter
collectively referred to as the said amount) the Contractor doth hereby assign unto the Government
the said materials by way of security for the said amount

And doth hereby covenant and agree with the Government and declare as follow :-

@) That the said SUM Of RUPEES....cuveierieeereireereese ettt ssessnens RS.
........................ ) so advanced by the Government to the Contractor as aforesaid and all or any
further sum or sums which may be advanced as aforesaid shall be employed by the
contractor in or towards expending the execution of the said works and for no other
purpose whatsoever.

%) That the materials detailed in the said Running Account Bill (B) which have been
offered to and accepted by (he Government as security for the said amount are

absolutely by the Contractors own property free from encumbrances of any kind and the
Contractor will not make any application for or receive a further advance on the security of
materials which are not absolutely his own property and free from encumbrances of any
kind and the contractor hereby agrees, at all times, to indemnify and save harmless the
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Government against all claims whatsoever to any materials in respect of which an
advance has been made to him asaforesaid.

©)) That the said materials detailed in the said Running Account Bill (B) and all other materials
on the security of which any further advance or advances may hereafter be made as
aforesaid (hereinafter called the said materials) shall be used by the Contractor solely in the
execution of the said works in accordance with the directions of the Divisional Officer
(hereinafter called the Divisional Officer) and in the terms of the saidagreement.

e That the Contractor shall make at his own cost all necessary and adequate
arrangement for the proper watch, safe custody and protection against all risks of the said
material and that until used in construction as aforesaid the said materials shall remain at
jthe site of the said works in the Contractor's custody and at his own risk and on his own
responsibility and shall at all times be open to inspection by (he Divisional Officer or any
officer authorized by him. In the event of the said materials of any part (hereof being
stolen, destroyed or damaged or becoming deteriorated in a greater degree than is due to
reasonable use and wear thereof Contractor will forthwith replace the same with other
materials of like qualify or repair and make good the same as required by the
Divisional Officer and the materials so brought to replace the said materials so repaired and
made good shall also be considered as security for the saidamount.

®) 'Hurt the said materials shall not on any account be removed from the site of the
said works except with the written permission of the Divisional Officer or an officer
authorized by him in thatbehalf

6) That the said amount shall be payable in full when or before the Contractor
receives payment, from the Government of the price payable to him for the said works
under the terms and provisions of the said agreement PROVIDED THAT if any intermediate
payments are made to the contractor on account of work done then on the occasion of
each such payment the Government will be at liberty to make a recovery from the
Contractors Bill for such payment by deducting there from in the value of the said
materials (hen actually used in the construction and in respect of which recovery has not
been made previously the value for this purpose being determined in respect of each
description of material at (he rates at which the amount of the advances made under these
presents were calculated.

7) at if the Contractor shall at any time make any default in the performance or
observation in any respect of any of the terms and provisions of the said agreement or of
these presents the total amount of the advance or advances that may still be owing to the
Government shall immediately on the happening of such default be repayable by the
Contractor to the Government together with interest thereon at twelve percent per annum
from the date or respective dates of such advance or advances to the date or repayment
and with all costs, charges, damages and expenses incurred by the Government in or for
the recovery thereof or the enforcement of this security or otherwise by reason of (he
default of the Contractor and any moneys so becoming due and payable shall constitute a
debt due from the Contractor to the Government and the Contractor hereby covenants and
agrees with the Government to repay and the same respectively to it accordingly.

)] That the Contractor hereby charges all the said materials with the repayment to
the Government of the said sum of RUPEES.......ccoveet vevvciiieeiiiiieee e,
(RS, erreeeeeetttee e ettt e e et e et e e e e e e e e e eare e e e e e rbar e e e eetrbaeeeennnes ) and any further sum

or sums which may be advanced as aforesaid and all costs charges damages and expenses
payable under these present PROVIDED ALWAYS and it is hereby agreed and declared that not,
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withstanding anything in the said agreement and without prejudice to the powers contained

therein if and whether the covenant for payment and repayment hereinbefore contained

shall become enforceable and the money owing shall not be paid toaccordingly.

Once there with the Government may at any time thereafter adopt all or any of following

courses as it may deem best ;-

@ Seize and utilize the said materials or any part thereof in the completion of the said
works on behalf of the Contractor in accordance with the provisions in that
behalf contained in the said agreement debiting the Contractor with the actual cost
of effecting such completion the amount due in respect of advances under these
presents and crediting the Contractor with the value of work done as he had
carried it out in accordance with the said agreement and at the rates thereby
provided. If the balance is against the Contractor he is to pay the same to the
Government on demand.

(0) Remove and sell by public auction the seized materials or any part thereof and out
of the moneys arising from the sale retain all the sums aforesaid repayable to the

Government under these presents and pay over the surplus (if any) to the Contractor.

© Deduct all or any part of the moneys owing out of the security deposit or any sum
due to the Contractor under the saidagreement.

) That except as is expressly provided by the presents interest on the said
advance shall not be payable.

(10)  That in the event of any conflict between the provisions of these presents and the
said agreement the provisions of these presents shall prevail and in the event of any dispute
or difference arising over the construction or effect of these presents the settlement of
which has not been hereinbefore expressly provided for the same shall be referred to the
Superintending Engineer/Executive District Officer/Officer one grade higher to officer signed
theagreementCircle WhOoSE ......coccuveeiiiiieie et decision shall be final
and the provisions of the Arbitration Act 1940 for the time being in force so far as they are
applicable shall apply to any suchreference.

Singed, sealed and delivered by*
In the presence of

SEAL 1t withess
2" witness

Signed, sealed and delivered
by* In the presence of

1%t withess

SEAL 2" witness
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General Conditions

General Provisions

1.1
Definitions

1.1.1
The Contract

In the Conditions of Contract (“these Conditions”), which include Particular Conditions, Parts A and
B, and these General Conditions, the following words and expressions shall have the meanings
stated. Words indicating persons or parties include corporations and other legal entities,
except where the context requires otherwise.

1.1.1.1 “Contract” means the Contract Agreement, the Letter of Acceptance, the Letter
of Tender, these Conditions, the Specification, the Drawings, the Schedules, and the
further documents (if any) which are listed in the

Contract Agreement or in the Letter of Acceptance.

1.1.1.2 “Contract Agreement” means the contract agreement referred to in Sub-
Clause 1.6 [Contract Agreement].

1.1.1.3 “Letter of Acceptance” means the letter of formal acceptance, signed by

the Employer, of the Letter of Tender, including any annexed memoranda comprising
agreements between and signed by both Parties. If there is no such letter of
acceptance, the expression “Letter of Acceptance” means the Contract Agreement and the
date of issuing or receiving the Letter of Acceptance means the date of signing the Contract
Agreement.

1.1.1.4 “Letter of Tender” means the document entitled letter of tender or letter of
bid, which was completed by the Contractor and includes the signed offer to the Employer for
the Works.

1.1.1.5 “Specification” means the document entitled specification, as included in
the Contract, and any additions and modifications to the specification in accordance with the
Contract. Such document specifies the Works.

1.1.1.6 “Drawings” means the drawings of the Works, as included in the Contract,
and any additional and modified drawings issued by (or on behalf of) the Employer in
accordance with the Contract.

1.1.1.7 “Schedules” means the document(s) entitled schedules, completed by the Contractor
and submitted with the Letter of Tender, as included in the Contract. Such document may
include the Bill of Quantities, data, lists, and schedules of rates and/or prices.

1.1.1.8 “Tender” means the Letter of Tender and all other documents which the
Contractor submitted with the Letter of Tender, as included in the Contract.

1.1.1.9 “Bill of Quantities”, “Day work Schedule” and “Schedule of Payment Currencies”
mean the documents so named (if any) which are comprised in the Schedules.

1.1.1.10 “Contract Data” means the pages completed by the Employer entitled
contract data which constitute Part A of the ParticularConditions.
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1.1.2

Parties and Persons 1.1.2.1 “Party” means the Employer or the Contractor, as the contextrequires.

1.1.2.2 “Employer” means the person named as employer in the Contract Data and
the legal successors in title to thisperson.

1.1.2.3 “Contractor” means the person(s) named as contractor in the Letter of
Tender accepted by the Employer and the legal successors in title to this person(s).

1.1.2.4 “Engineer” means the person appointed by the Employer to act as the
Engineer for the purposes of the Contract and named in the Contract Data, or other
person appointed from time to time by the Employer and notified to the Contractor
under Sub-Clause 3.4 [Replacement of the Engineer].

1.1.2.5 “Contractor’s Representative” means the person named by the Contractor in
the Contract or appointed from time to time by the Contractor under Sub-Clause 4.3 [
Contractor’s Representative ], who acts on behalf of the Contractor.

1.1.2.6 “Employer’s Personnel” means the Engineer, the assistants referred to in Sub-
Clause 3.2 [Delegation by the Engineer] and all other staff, labor and other employees of
the Engineer and of the Employer; and any other personnel notified to the Contractor,
by the Employer or the Engineer, as Employer’s Personnel.

1.1.2.7 “Contractor’s Personnel” means the Contractor’s Representative and all
personnel whom the Contractor utilizes on Site, who may include the staff, labor and
other employees of the Contractor and of each Subcontractor; and any other personnel
assisting the Contractor in the execution of the Works.

1.1.2.8 “Subcontractor” means any person named in the Contract as a subcontractor,
or any person appointed as a subcontractor, for a part of the Works; and the legal
successors in title to each of these persons.

1.1.2.9 “DB” means the person or three persons appointed under Sub-Clause 20.2
[Appointment of the Dispute Board ] or Sub-Clause 20.3 [ Failure to Agree on the
Composition of the Dispute Board].

1.1.2.10 “FIDIC” means the Federation International des Ingénieurs-Conseils, the
international federation of consultingengineers.

1.1.2.11 “Bank” means the financing institution (if any) named in the Contract Data.

1.1.2.12 “Borrower” means the person (if any) named as the borrower in the
Contract Data.

1.1.3
Dates, Tests, Periods

and Completion 1.1.3.1 “Base Date” means the date 28 days prior to the latest date for submission and
completion of theTender.

1.1.3.2 “Commencement Date” means the date notified under Sub-Clause 8.1
[G@meamatof Works].

1.1.3.3 “Time for Completion” means the time for completing the Works or a Section
(as the case may be) under Sub-Clause 8.2 [ Time for Completion ], as stated in the Contract
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1.1.4
Money and Payments

Data (with any extension under Sub-Clause 8.4 [ Extension of Time for Completion ]),
calculated from the Commencement Date.

1.1.3.4 “Tests on Completion” means the tests which are specified in the Contract or
agreed by both Parties or instructed as a Variation, and which are carried out under Clause
9 [ Tests on Completion ] before the Works or a Section (as the case may be) are taken over
by the Employer.

1.1.3.5 “Taking-Over Certificate” means a certificate issued under Clause 10 [
Employer’s Taking Over].

1.1.3.6 “Tests after Completion” means the tests (if any) which are specified in the
Contract and which are carried out in accordance with the Specification after the Works
or a Section (as the case may be) are taken over by the Employer.

1.1.3.7 “Defects Notification Period” means the period for notifying defects in the
Works or a Section (as the case may be) under Sub-Clause 11.1

[ Completion of Outstanding Work and Remedying Defects ], which extends over twelve
months except if otherwise stated in the Contract Data (with any extension under Sub-
Clause 11.3 [Extension of Defects Notification Period ]), calculated from the date
on which the Works or Section is completed as certified under Sub-Clause 10.1 [
Taking Over of the Works and Sections].

1.1.3.8 “Performance Certificate” means the certificate issued underSub-Clause
11.9 [ Performance Certificate ].

1.1.3.9 “Day” means a calendar day and “year” means 365 days.

1.1.4.1 “Accepted Contract Amount” means the amount accepted in the Letter of
Acceptance for the execution and completion of the Works and the remedying of
any defects.

1.1.4.2 “Contract Price” means the price defined in Sub-Clause 14.1 [ The Contract
Price ], and includes adjustments in accordance with the Contract.

1.1.4.3 “Cost” means all expenditure reasonably incurred (or to be incurred) by the
Contractor, whether on or off the Site, including overhead and similar charges, but

does not include profit.

1.1.4.4 “Final Payment Certificate” means the payment certificate issued under Sub-
Clause 14.13 [ Issue of Final Payment Certificate ].

1.1.4.5 “Final Statement” means the statement defined in Sub-Clause 14.11 [
Application for Final Payment Certificate ].

1.1.4.6 “Foreign Currency” means a currency in which part (or all) of the Contract Price
is payable, but not the LocalCurrency.

1.1.4.7 “Interim Payment Certificate” means a payment certificate issued under
Clause 14 [ Contract Price and Payment ], other than the Final Payment Certificate.

1.1.4.8 “Local Currency” means the currency of theCountry.

1.1.4.9 “Payment Certificate” means a payment certificate issued under Clause 14 [
Contract Price andPayment].
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1.1.5
Works and Goods

1.1.4.10 “Provisional Sum” means a sum (if any) which is specified in the Contract as

a provisional sum, for the execution of any part of the Works or for the supply of
Plant, Materials or services under Sub-Clause 13.5 [ Provisional Sums].

1.1.4.11 “Retention Money” means the accumulated retention moneys which the
Employer retains under Sub-Clause 14.3 [ Application for Interim Payment Certificates
] and pays under Sub-Clause

1.1.4.12 “Statement” means a statement submitted by the Contractor as part of an
application, under Clause 14 [Contract Price and Payment], for a payment certificate.

1.1.5.1 “Contractor’s Equipment” means all apparatus, machinery, vehicles and other things
required for the execution and completion of the Works and the

Remedying of any defects. However, Contractor’s Equipment excludes Temporary

Works, Employer’s Equipment (if any), Plant, Materials and any other things

intended to form or forming part of the Permanent Works.

1.1.5.2 “Goods” means Contractor's Equipment, Materials, Plant and Temporary
Works, or any of them asappropriate.

1.1.5.3 “Materials” means things of all kinds (other than Plant) intended to form or
forming part of the Permanent Works, including the supply-only materials (if
any) to be supplied by the Contractor under the Contract.

1.1.5.4 “Permanent Works” means the permanent works to be executed by the
Contractor under the Contract.

1.1.5,5 “Plant” means the apparatus, machinery and vehicles intended to form or
forming part of the Permanent Works, including vehicles purchased for the Employer
and relating to the construction or operation of the Works.

1.1.5.6 “Section” means a part of the Works specified in the Contract Data as a
Section (if any).

1.1.5.7 “Temporary Works” means all temporary works of every kind (other than
Contractor’s Equipment) required on Site for the execution and completion
of the Permanent Works and the remedying of any defects.

1.1.5.8 “Works” mean the Permanent Works and the Temporary Works, or either of them
as appropriate.

1.1.6

Other Definitions 1.1.6.1 “Contractor’s Documents” means the calculations,
computer programs

and other software, drawings, manuals, models and other documents of a
technical nature (if any) supplied by the Contractor under the Contract.

1.1.6.2 “Country” means the country in which the Site (or most of it) is located,
where the Permanent Works are to be executed.

1.1.6.3 “Employer’s Equipment” means the apparatus, machinery and vebhicles (if any)
made available by the Employer for the use of the Contractor in the execution of the
Works, as stated in the Specification; but does not include

Plant which has not been taken over by the Employer.
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1.1.6.4 “Force Majeure” is defined in Clause 19 [ Force Majeure ].

1.1.6.5 “Laws” means all national (or state) legislation, statutes, ordinances and other laws,
and regulations and by-laws of any legally constituted public authority.

1.1.6.6 “Performance Security” means the security (or securities, if any) under Sub-
Clause 4.2 [ Performance Security].

1.1.6.7 “Site” means the places where the Permanent Works are to be executed,
including storage and working areas, and to which Plant and Materials are to be
delivered, and any other places as may be specified in the Contract as forming part of
the Site..

1.1.6.8 “Unforeseeable” means not reasonably foreseeable by an experienced
contractor by the Base Date.

1.1.6.9 “Variation” means any change to the Works, which is instructed or
approved as a variation under Clause 13 [ Variations and Adjustments ].

1.2

Interpretation In the Contract, except where the context requires otherwise:

(@) words indicating one gender include allgenders;

(b) words indicating the singular also include the plural and words indicating the
plural also include thesingular;

(c) provisions including the word “agree”, “agreed” or “agreement” require the
agreement to be record in writing;

(d) “written” or “in writing” means hand-written, type-written, printed or
electronically made, and resulting in a permanent record; and

(e) the word “tender” is synonymous with “bid”, and “tenderer” with “bidder” and
the words “tender documents” with “biddingdocuments".

The marginal words and other headings shall not be taken into consideration in the
interpretation of these Conditions.

In these Conditions, provisions including the expression “Cost plus profit” require this
profit to be one-twentieth (5%) of this Cost unless otherwise indicated in the Contract
Data.

13

Communications Wherever these Conditions provide for the giving or issuing of approvals, certificates,
consents, determinations,  notices, requests and  discharges, these
communications
shall be:

@ in writing and delivered by hand (against receipt), sent by mail or courier, or
transmitted using any of the agreed systems of electronic transmission as stated in the
Contract Data; and

(b) delivered, sent or transmitted to the address for the recipient’s communications as
stated in the Contract Data.However:

() if the recipient gives notice of another address, communications shall
thereafter be delivered accordingly; and
(i) if the recipient has not stated otherwise when requesting an approval or

consent, it may be sent to the address from which the request was issued.
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Approvals, certificates, consents and determinations shall not be unreasonably withheld or
delayed. When a certificate is issued to a Party, the certifier shall send a copy to the other Party.
When a notice is issued to a Party, by the other Party or the
Engineer, a copy shall be sent to the Engineer or the other Party, as the case may be.

1.4

Law and Language

The Contract shall be governed by the law of the country or other jurisdiction stated
in the Contract Data.

The ruling language of the Contract shall be that stated in the Contract Data.

The language for communications shall be that stated in the Contract Data. If no language is
stated there, the language for communications shall be the ruling language of the Contract.

1.5

Priority of Documents The documents forming the Contract are to be taken as mutually explanatory of one
another. For the purposes of interpretation, the priority of the documents shall be in
accordance with the following sequence:

—_ = =
S &

)

the Contract Agreement (ifany),

the Letter of Acceptance,

the Tender,

the Particular Conditions - PartA,

the Particular Conditions - PartB,

these General Conditions,

the Specification,

the Drawings, and

the Schedules and any other documents forming part of the Contract.

=583 3 38
SASISIOIC

If an ambiguity or discrepancy is found in the documents, the Engineer shall issue any
necessary clarification or instruction.
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PART Il - SPECIAL /PARTICULAR CONDITIONS OF CONTRACT

1.1 Definitions
1114 “Form of Bid” is synonymous with “Letter of Tender”.
1115 “Bid” is synonymous with “Tender”.
1.1.1.10 “Bidding” is synonymous with “contract”.
The following paragraph is added:
1.1.1.11“Programme” means the programme to be submitted by the contractor in accordance
with Sub-Clause 8.3 and any approved revisions thereto.
1.12.2 “Employer” is synonymous with “Procuring Agency”
1.1.2.9 “DB” is synonymous with “Committee”.
1.1.3.1 Replace 28 days by 7 days in LCB and 15 days in ICB..
1.1.3.7 “Defects notification Period” is synonymous with “Defects liability Period”.

3.1 Engineer’s Duties and Authority.
The following paragraph is added after duties:

Procuring agency shall ensure that the Engineer’s Representative/Staff is a professional
engineer as defined in the Pakistan Engineering Council Act 1975 (V of 1976)

4.3 Contractor’s Representative
The following text is to be added after last line:

The contractor’s authorized representative and his other professional engineers working at
site shall register themselves with the Pakistan Engineering Council.

6.10 Records of Contractor’s Personnel and Equipment
The following paragraph is added:
The Contractor shall, upon request by the Engineer at any time in relation to any
item of hired contractor’s Equipment, forthwith notify the Engineer in writing the
name and address of the Owner of the equipment and shall certify that the
agreement for the hire thereof contains a provision in accordance with the
requirements set forth above.

The following sub-clause 7.9 is added in (GCC):

7.9 Use of Pakistani Materials and Services
The contractor shall, so far as may be consistent with the contract, make the maximum use
of materials, supplies, plant and equipment indigenous to or produced or fabricated in

Pakistan and services, available in Pakistan provided such materials, supplies, plant,
equipment and services shall be of required standard.

8.1 Commencement of Works
The last para is deleted and substituted with the following:

The contractor shall commence the works on site within the period named in Appendix-A
to Bid from the date of receipt by him from the Engineer of a written Notice to Commence.
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Thereafter, the contractor shall proceed with the works with due expedition and without
delay.

8.11 Prolonged Suspension Replace 84 days by 120 days.

8.3  Programme
The following text is to be added after [Commencement of Works]
The programme shall be submitted in the either form of:

a) Bar Chart identifying the critical activities.
b) Critical Path Method (CPM) identifying the critical path/activities.
C) Program Evaluation and Review Techniques (PERT).

(Procuring Agency to select appropriate one)

13.1 Right to vary
In the last line of Para, after the word “Variation", the word “in writing” is added.

13.3 Variation procedure
In the tenth line, after the words “as soon as practicable” following is added: “and within a
period not exceeding one-eighth of the completion time”

13.8 Adjustment for changes in cost
This clause will be applicable for Foreign funded Project/ Schemes or ICB Contracts
(locally & foreign funded) only.

The following provision is added for Local funded Project/ Schemes/National
Competitive Bidding Contracts:

The amounts payable to the Contractor, pursuant to Sub-Clause 14.6, shall be
adjusted in respect of the rise or fall in the cost of materials only, and will be paid to
the contractor on those items mentioned in the Appendix —C (B).

Similarly reduction in the cost of these materials will also be recovered from the contractor
accordingly

14.1 The Contract Price Sub-para (d) is deleted.

14.2  Advance Payment
The Text is deleted and replaced with following:
Advance Payment/Mobilization Advance shall be made available to the Contractor
by the procuring agency on following conditions:

Mobilization Advance/Advance Payment
0] Mobilization advance up to 10 % of the Contract Price may be paid by the procuring
agency to the Contractor on the works costing Rs2.5 million or above on following
conditions:

a on submission by the Contractor of a mobilization advance guarantee for the

full amount of the advance in the specified form, from a Scheduled Bank in
Pakistan, acceptable to the procuring agency;
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b. This Advance [XXX] shall be recovered in 5 equal installments from the 5 R.A
bills and in case the number of bills is less than 5 then 1/5 of the advance
[XXX] shall be recovered from each bill and the balance [XXX] be recovered
from the final bill. It may be insured that there is sufficient amount in the
final bill to enable recovery of the Mobilization Advance.

14.5 Plants and Materials intended for Works
Add the following paragraph as sub-clause 14.5 (d) for Secured Advance on non — perishable
materials and sub-clauses (a), (b) and (c) will be applicable for plants only :-

()

The Contractor shall be entitled to receive from the procuring agency Secured Advance
against an INDENTURE BOND in Public Works Account Form No.31 (Fin. R. Form No. 2)
acceptable to the procuring agency of such sum as the Engineer may consider proper in
respect of non-perishable materials brought at the site but not yet incorporated in the
Permanent Works provided that:

(i)
(ii)

(iii)

(iv)

v)

(vi)

(vii)

(viii)

(ix)

The materials are in accordance with the specifications for the permanent works;

Such materials have been delivered to the site and are properly stored and protected
against loss or damage or deterioration to the satisfaction and verification of the
Engineer/Assistant Engineer but at the risk and cost of the Contractor;

The Contractor’s records of the requirements, orders, receipts and use of materials are
kept in a form approved by the Engineer, and such records shall be available for
inspection by the Engineer;

The Contractor shall submit with his monthly statement the estimated value of the
materials on site together with such documents as may be required by the Engineer
for the purpose of valuation of materials and providing evidence of ownership and
payment therefore;

Ownership of such materials shall be deemed to vest in the procuring agency and
these materials shall not be removed from the site or otherwise disposed of without
written permission of the procuring agency;

The sum payable for such materials on site shall not exceed 75 % of the (i) landed cost
of imported materials, or (ii) ex-factory / ex-warehouse price of locally manufactured
or produced materials, or (iii) market price of stands other materials;

Secured Advance shall not be allowed unless and until the previous advance, if any,
is fully recovered;

Detailed account of advances must be kept in part Il of running account bill or
a separate statement; and

Secured Advance may be permitted only against materials/quantities anticipated to be
consumed / utilized on the work within a period of 3 months from the date of issue of
secured advance and in no case for full quantities of materials for the entire
work/contract.
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14.8

14.9

15.2

15.6

16.4

17.3

Recovery of Secured Advance:

=

= =

Secured Advance paid on non-perishable materials to the Contractor under the above
provisions shall be effected from the monthly payments on actual consumption basis,
but not later than period specified in the rules not more than three months (even if
unutilized);

Delayed Payment
Second Para is replaced with following text:

In theggEEF@@o, the Procuring Agency to make the payment within the

time stat e procuring agency shall pay to the contractor in case of ICB contracts
only, h\l;@p?Fp@&EB rate of KIBOR+2% per annum in local currency and
Libor+1% for foreign currency, upon all sums to be paid from the date of which the
same would have been paid.

Performance Money will be paid back after completion of defect liability period.

The following Para is added at the end of the sub-clause:
Provided further, that in addition to the action taken by the procuring agency against
the Contractor under this Clause, the procuring agency may also refer the case of
default of the Contractor to Pakistan Engineering Council for punitive action under the
Construction and Operation of Engineering Works Bye-Laws 1987, as amended from
time to time.

Corrupt and fraudulent Practices.

The following text is to be added as 3" paragraph:

Successful Contractor has to provide Integrity Pact (for contracts worth Rs.10.0 million
and above).

If the Contractor or any of his Subcontractors, agents or servants is found to have
violated or involved in violation of the Integrity Pact signed by the Contractor as
Appendix-L to his Bid, then the procuring agency shall be entitled to:

recover from the Contractor an amount equivalent to ten times the sum of any
commission, gratification, bribe, finder’s fee or kickback given by the Contractor orany
of his Subcontractors, agents or servants;

terminate the Contract; and
Recover from the Contractor any loss or damage to the procuring agency as a result of

such termination or of any other corrupt business practices of the Contractor or any of
his Subcontractors, agents or servants.

The termination under sub-para (b) of this Sub-Clause shall proceed in the manner prescribed
under sub-clauses 15.2 & 15.5 and the payment under Sub-Clause 15.4 shall be made after
having deducted the amounts due to the procuring agency under Sub-Para (a) and (c) of this
Sub-Clause.

Payment on Termination
Sub-paragraph (c) is deleted.

Employer’s/ Procuring Agency’s Risks
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18.1

19.6

20.6

Sub-Clause 17.3 (h) is deleted.

The following text is added in Clause 18.1 (GCC):

General Requirements for Insurance

The contractor shall be obliged to place all insurances relating to the contract (including, but
not limited to, the insurances referred to in Clauses 18.1,18.2,18.3,18.4) with Insurance
Company having at least AAA rating from PACRA/JCR in favor of the Employer//Procuring
Agency valid for a period 28 days after beyond the Bid Validity date.

Costs of such insurances shall be borne by the contractor.

Optional Termination, Payment and release by the Employer
Sub-clauses (c), (d) and (e) are deleted.

Arbitration
Text will be replaced as under;
any dispute in respect of which:

(@) the decision, of the Dispute Board has not become final and binding pursuant to sub-
clause 20.2, and

(b) amicable settlement has not been reached within the period stated in sub-clause 20.5,
shall be finally settled, under the provisions of the Arbitration Act, 1940 as amended or any
statutory modification/Rules of Conciliation And Arbitration PEC Islamabad or re-enactment
thereof for the time being in force.
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GENERAL
Introduction

1. 1.1 General

The General Conditions of Contract & Special Conditions of Contract shall form an integral part of
these General Requirements.

The Constructor shall notify all sub-Constructor of the provisions of the Conditions of Contract and
the General Requirement of this Specification.

The arrangement and divisions of these Specifications is not to be construed as establishing the
limits of responsibility of sub-trades.

The Constructor is responsible for delineating the scope of Sub-Contracts and for coordinating all
the Works.

All works shall be carried out in accordance with the following specifications, supplemented by
detailed specifications contained in the following sections. Any inconsistencies or ambiguities shall
be brought to the notice of the Engineer for his clarification/decision. Decision and direction of the
Engineer, in all such cases shall be final and binding.

The Constructor shall make himself thoroughly familiar with the site conditions, foresee any and all
problems likely to the encountered during execution of the works, and shall be able and ready to
solve them effectively. Proposals for solutions to the problems shall be submitted to the Consultant
/ Engineer In Charge/Engineer In-charge for approval before proceeding with the work.

The Tender Drawings, Design Criteria and Specifications are to be read in conjunction and shall be
mutually explanatory. In case of any conflict the order of preference shall be as under duly followed
by the Special and General Conditions of Contract in Volume | of Tender & Contract documents.

i) Specifications
ii)  Tender Drawings
iii)  Bill of Quantities

2. Scope of Work

The scope of work comprises “CONSTRUCTION & REHABILITATION OF DIFFERENT ROADS OF
SCHEME-33, DISTRICT EAST, KARACHI (PACKAGE-01 - SECTOR-26/A & 27/A, DIVIDER ROAD)” as per
drawings and specification as defined hereunder and as specified in subsequent sections of tender
documents. The Constructor shall perform all relevant engineering, procurement, installation,
construction and execution, coordination with other services, testing and commissioning including
all documentation, drawings, calculations and supply of manuals as required completing the work.
The Constructor shall also be responsible to supply and install all other items not specifically
mentioned in these documents but which are necessary for proper completion of the works
included in the scope of this Contract.

3. Applicable Codes and Standards

In the absence of other Standards being required by the Contract Documents, all work and materials
shall meet the requirement of the Uniform Building Code of the United States, and/or applicable
American Society for Testing Materials (ASTM) American Association of State Highway and
Transportation Officials (AASHTO) Specifications and the latest American Concrete Institute Manual
of Concrete Practice and American.
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Institute of Steel Construction (AISC) Manual relevant to the Works except in cases where the
Pakistan Building Code requires s higher standard. In such cases the Pakistani Code shall govern,
where the abbreviations listed below are used, it refers to the latest code, standards, or
publications of the following organizations:

AASHTO American Association of State Highway and Transportation Officials.
ACl American Concrete Institute

AISC American Institute of Steel Construction
ANSI American National Standards Institute
ASA American Standard Association

ASCE American Society of Civil Engineers

ASTM American Society for Testing and Material
AWS American Welding Society

BSI British Standards Institute

ICAO International Civil Aviation Organization
BSICP British Standard Institute Code of

PCA Practice Portland cement Association

PSI Pakistan Standard Institute

UBC Uniform Building Code

Should the Constructor, at any time and for any specific reasons, wish to deviate from the above
standards or desires to use materials or equipment other than those provided for by the above
standards, then he shall state the exact nature of the change giving the reasons for making the
change and shall submit complete specifications of the materials and descriptions of the equipment
for the Engineer's approval, whose decisions shall be conclusive and binding upon the Constructor.
4. Codes, Standards, Certificates

The Constructor shall supply and have at his site office:

Copies of all latest editions of codes and standards referred to in these specifications by number, or
equivalent codes and standards approved by the Engineer.

Catalogues and published, recommendations from manufacturers supplying products and materials
for the project.

The Constructor shall provide manufacturer's or supplier's certificates to the Engineer for all
products and materials which must meet the requirements of a specific code or standard as stated
in these Specifications.

5. Units of Measurements

The British System of Units (FPS) shall be used throughout this Project.

6. Manufacturer's Recommendations

Installation of manufactured items shall be in accordance with procedures recommended by the
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manufacturer or as approved by the Engineer.

7. Existing Condition at Site

Drawings and information pertaining to existing project conditions are furnished for reference.
Neither the Employer nor the Engineer warrants the adequacy or correctness of these.

8. Protection and Precautions

The Constructor and his sub-Constructor shall afford all necessary protection to existing structures
and will be required to make good at his own expense any damage done to such structures through
his own or his representatives or sub Constructor' fault and negligence.

The Constructor and his sub-Constructor shall afford all necessary protection to existing roads in the
area. He will clear and make good at his own expense any damage to or debris on these roads
through his own fault and negligence. He must at all-time ensure the free and normal flow of traffic
and shall not cause obstruction to the traffic system. The Constructor and his sub-Constructor shall
provide and maintain necessary protection and precautionary measures such as warning signs,
warning lamps and barricades etc. to prevent accidents.

The Constructor shall promptly correct all such damage to original condition at no additional
expense to the Employer.

The Constructor shall cooperate with trades performing work under other Contracts as necessary
for completion.
9. Setting Out of Work

Establish all boundaries, markers, leveling stakes and benchmarks on the site to adequately set out
all work. Verify all data and their relationship to establish and Engineer's survey control points and
public benchmarks and report discrepancies to the Engineer.

Permanently mark the necessary controls for distance and elevation sufficient to serve throughout
the Contract and protect these control points adequately against damage and displacement.

Project setting out is for the use of all trades; each trade is responsible for the layout of its own
work.
10. Sequence of Construction

The Constructor shall submit his proposal for approval of the Engineer the sequence of
Construction, prior to starting the works. The works shall be executed as per approved sequence of
construction.

11. Lines and Levels

Survey control points will be established by' the Engineer. The Constructor shall be responsible for
verifying these and shall be responsible for all requirements necessary for the execution of any work
to the locations, lines, and levels specified or shown on the drawings, subject to such modifications
as the Engineer may require as work progresses.

12. Partial Possession

Whenever, as determined by the Employer any portion of work performed by the Constructor is in a
condition suitable for use, the Employer may take possession of or use such portion.
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Such use by the Employer shall in no instance be construed as constituting final acceptance, and
shall neither relieve the Constructor of any of his responsibilities under the Contract, nor acts a
waiver by the Employer of any of the conditions thereof, provided that the Constructor shall not be
liable for the cost of repairs, re-work, or renewals which may be required due to ordinary wear and
tear resulting from such use. However, if such use increases the cost or delays to the completion of
remaining portions of work, the Constructor will be entitled to an equitable adjustment.

If, as a result of the Constructor's failure to comply with the provision of the Contract, such use
proves to be unsatisfactory, the Consultant / Engineer In Charge/E will have the right to continue
such use until such portion of the work can, without injury to the Consultant / Engineer In Charge,
be taken out of service for correction of defects, errors, omissions, or replacement of unsatisfactory
materials or equipment, as necessary for such work to comply with the Contract; provided that the
period of such operation or pending completion of appropriate remedial action shall not exceed
twelve months unless otherwise mutually agreed upon in writing between the parties.

13. Existing Services

The Constructor shall search for, find locate and protect any visible/un visible wiring, cable, duct,
pipe work, etc., within or immediately adjoining the site area.

The Constructor shall take full responsibly for safety of existing service lines, utilities and utility
structures uncovered or encountered during excavation, dismantling and construction operations.

The Constructor shall take full responsibility for damaging any such service lines, utility/utility
structure and any cost and/or expense that arises or issues from any such damage shall be borne
directly by himself. Should any damage to any such service occur the Constructor shall forthwith
take remedial action, initiate safety precautions, install temporary services and carryout repair all at
his own cost and expense and inform the Engineer and notify all relevant authorities.

Existing utilities which are to remain in service or after the works are to be determined by the
Constructor. If any existing service lines, utilities and utility structures which are to remain in service
are uncovered or encountered during these operations, they shall be safeguarded, protected from
damage, and supported.

14. Plant and Equipment

The Constructor shall submit a detailed list of plant and equipment, which he shall undertake to
bring to the site to carry out the work. The list shall satisfy the Engineer as to type, size and
quantity. The list shall include for each piece of equipment the type, manufacturer, model,
identification number and year of manufacture. The Constructor shall provide on the site of the
work at his cost all of the equipment listed and all subsequent equipment required for approval of
the detailed program of work and such equipment which may be directed by the Engineer. The
Constructor shall supply all plant and equipment necessary for the construction of each phase of the
work and it must be on site, inspected and approved by the Engineer.

15. Construction Area and Access

The Constructor shall confine his operations to the areas that are actually required for the Works
and shall fence the area accordingly Arrangements for access roads, storage areas and routes for
haulage of materials are to be made by the Constructor at his own cost, subject to the approval of
the Engineer.
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16. Storage & Handling Facilities

The Employer will provide the Constructor possible space within or nearby the area of site of works
for the storage of plant, equipment and materials and for Constructor's temporary office, during the
currency of the Contract. In case the adjacent area as required by the Constructor is not available
within the Project boundary for storage of plant, equipment and machines then the Constructor
shall arrange at his own expense possible space for storage of plant, equipment and machines at his
own cost and expense. On no account shall such temporary installations conflict/ interfere with any
of the permanent installations, services and any operational function of Employer. The handling and
storage of all plants, equipment and materials at site shall be the sole responsibility of the
Constructor and at no risk and cost to the Employer.

The Constructor shall protect all material against corrosion, mechanical damage or deterioration
during storage and erection on site. The protection methods shall be to the approval of the
Engineer.

17. Test Laboratory and Testing

17.1 GENERAL
The Contractor shall provide and maintain a field laboratory equipped with approved
equipment to perform all the tests required by the Engineer. The quality control testing and
quality control programmer to be established by the Contractor and approved by the
Engineer. The Engineer may however, require certain test to be perform in any other
laboratory designated by him.

The Contractor shall provide laboratory helpers to Engineer for testing. The laboratory shall
be run by a qualified material Engineer and Laboratory Technician to be employed by the
Contractor with the approval of the Consultant.

The field Laboratory, including all equipment and staff shall be placed at the disposal and
direction of the Engineer during the Contract.

The Contractor shall keep a complete record of all quality test perform on Site.

All quality control and test shall be carried out in accordance with applicable with applicable
standards and codes.

17.2Files Laboratory Equipment Requirements.

The laboratory shall be equipped with new unused and latest equipment to perform test as
per technical specifications and General Conditions of contact. Additional
equipment/materials shall be supplied by the Contractors as and when required by the
Engineer to perform any specified any test, at no additional cost of the employer.

The Laboratory shall also be equipped with new unused furniture, fitting and fixtures. If any
equipment, furniture, fitting or fixture becomes unserviceable for any reason what so ever,
the Contactor shall promptly replace the same as an when directed by the Engineer.

17.3 Method of Payment.

The cost of providing running and maintenance of the laboratory, equipment, materials and
staff, testing charges of material supplied and all other tests to be performed in any other
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laboratory designated by the Engineer shall be deemed to be included in the price quoted
by the Contactor and no separate claim for payment on this account shall be entertained by
the Engineer.

In case the Contractors does not provide the specified equipment and testing facility, cost of
testing plus 100% overheads shall be recovered from his bill.

18 Construction & Checking at Site

The Constructor shall submit to the Engineer in due time for approval and discussion, his proposals
and plans as to the method and procedure to be adopted for the temporary and permanent works
involved.

The submitting to these suggestions and arrangements, and the approval thereof by the Engineer
shall not relieve the Constructor of his responsibilities and duties under the Contract.

The carrying out of all work included In the Contract is to be supervised by a sufficient number of
qualified representatives of the Constructor and full facilities and assistance are to be afforded by
the Constructor for the Engineer or his Representative to check & examine the execution of the
work.

The Engineer reserves the right to inspect all parts of the works but may at his discretion waive
inspection on certain items. This shall in no way absolve the Constructor from his responsibilities.
This particularly applies to the checking of materials, the accurate setting out of foundations, and to
the leveling, setting and aligning of the various parts, and to the proper fitting and adjustment of
manufactured and finished materials and fixtures in position.

If the Engineer or his Representative find that the work progress is slow in such a way that the
works or parts thereof will not be completed in the time specified, then he shall order the
Constructor to work overtime or in shifts and the Constructor shall comply. These arrangements will
be free of all financial encumbrances and at no additional costs to the Employer.

In the event of night work, the Constructor shall provide sufficient and adequate lighting to the
satisfaction of the Engineer or his Representative and shall supply the necessary manpower for
satisfactory continuation of the work after normal hours.

19 Bar Bending Schedule

Bar bending (reinforcement bars) schedule of all drawings shall be prepared by the Constructor and
submitted to Consultant / Engineer in Charges’ Head Office for approval. The approved bar bending
scheduled shall be followed for cutting of steel and preparation of bills.

20 Drawings

20.1 Tender Drawings: The drawings listed in the General Conditions of contract, Volume | and
provided in Volume Il are referred to as Tender Drawings and these show the scope of work to be
performed by the Constructor. Tender Drawings shall not be used as a basis for fabrication or
construction but may be used as a basis for placing preliminary order for materials, subject to
corrections based on the future issue of Drawings as provided under sub-clause 19.2 Drawings
Issued for Construction. Tender Drawings are subject to be modified and supplemented by
additional detail by the Engineer.

20.2 Drawings Issued for Construction: After Award of Contract, Tender Drawings shall be
replaced by Drawings Issued for Construction including supplementary Specifications as may be
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necessary. Such drawings and specifications shall be construed to be included in the expression
Custody of Drawings under Sub-Clause 6.1 of General Conditions of Contract Part I. Drawings Issued
for Construction may include some of the Tender Drawings with or without modification and
additional drawings as required to express design intent in greater detail. Such drawings may also
be modified from time to time. Drawings Issued for Construction will be the drawings from which
shop, fabrication, erection installation, concrete placing, formwork, or other construction detail
drawings shall be prepared by the Constructor. The work shall be executed in conformity with
Drawings Issued for Construction. The Constructor shall prepare a schedule of Drawings Issued for
Construction of various parts of the Works based on Construction program approved by the
Engineer for issuance to the Constructor from time to time.

20.3  Study of Drawings: The Constructor shall study all Drawings Issued for Construction carefully
as soon as practicable after receipt thereof, and any errors discovered shall promptly be brought to
the knowledge of the Engineer for his instructions.

20.4  Copies of Drawing: Drawings will be issued to the Constructor free of charge as follows:

Drawings Issued for Construction - Two copies as specified in sub-clause 6.1 Custody of
Drawings, of General Conditions of Contract - Part | Volume |I.

20.5 Drawings to be furnished by the Constructor:
Shop Drawings

All shop drawings required for the work including all kinds of fabrication, field erection,
installation, placement and layout drawings shall be furnished by the Constructor for approval of
the Engineer. If additional detail drawings are necessary to complete any part of the work, such
including reinforcing steel, drawings shall be prepared by the Constructor and submitted to the
Engineer. for approval. All drawings shall be complete and shall be submitted in due time and in
logical order to facilitate proper coordination.

a. Lift and placement Drawings.

At least thirty calendar. Days prior to starting construction of any concrete lift or other
placement, the Constructor shall submit lift or other placement drawings to the Engineer for
approval. Lift or other placement drawings shall be submitted for each lift or other placement of
concrete to be placed. These drawings shall be to such scale as to clearly show all recesses,
openings, and embedded parts, including embedded structural steel, mechanical and electrical
items, reinforcement placement in each lift in sufficient detail for proper execution of the work.

b. Construction Plant Layout Drawings.

Three prints of drawings, showing the layout of construction plant and equipment the
Constructor proposes to use on the work, shall be submitted by the Constructor for review to the
Engineer. The drawings shall show the locations of the principal components of the construction
plant, offices, storage areas and yards which the Constructor proposes to construct or use at the
site of the work and elsewhere. The drawings shall also show the unloading facilities for materials
and equipment at the work site.

c. Submissions and Approvals:

Except as otherwise specified, three copies of each drawing for approval or review shall be
furnished to the Consultant / Engineer In Charge. Within thirty calendar days after receipt the
Consultant / Engineer In Charge will send one copy to the Constructor marked Approved,
Approved/Except as Noted, or Returned for Correction. The notations approved and
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approved/except as Noted will authorize the Constructor to proceed with the fabrication of the
materials and equipment covered by such drawings subject to the corrections, if any, indicated
thereon. Drawings returned for correction will be resubmitted for approval in the same manner as
for new drawings. Every revision made during the life of the Contract shall be shown by number,
date and subject in a revision block.

Upon receipt of prints which have been Approved or Approved Except as Noted, the Constructor
shall furnish three prints plus one reproducible of each drawing to the Engineer. If revisions are
made after a drawing has been approved, the Constructor shall furnish 3 additional prints and one
reproducible subsequent to each approved revision.

d. Shop drawings to be prepared by a Sub-Constructor shall be submitted in the same manner
as (a) & (b) above but they will be submitted through the Constructor.

e. All of the applicable requirements of this Clause with reference to drawings to be prepared
by the Constructor, including Sub Constructor, shall apply equally to catalogue cuts, illustrations,
printed specifications, or other data submitted for approval.

f. Any work done on Constructor's drawings shall be at the Constructor's risk. The Engineer
will have the right to request any additional details and to require the Constructor to make any
changes in the drawings which are necessary to conform to the provisions and intent of design and
specifications without additional cost to the Employer. The approval of the drawings by the
Consultant / Engineer In Charge shall not be construed as a complete check but will indicate only
that the general method of construction and detailing is satisfactory. Approval by the: Engineer of
the Constructor's drawings shall not be held to relieve the Constructor of his obligation to meet all
the requirements of the Specifications or of his responsibility for the correctness of the
Constructor's drawings or of his responsibility for correct fit of assembled parts in final position or
of his: responsibility for the adequacy of method of construction.

21 As-Built Drawings

The Constructor shall, at all times, keep on the site one copy of all drawings and approved samples
together with copies of all building, mechanical, electrical and public safety codes and relevant
standards applicable to the works. All such material shall be made available to the Engineer.

In addition, the Constructor shall, at all times, keep on site a separate set of prints on which shall be
noted neatly, accurately and promptly as the work progresses all significant changes between the
work shown on the drawings and that which is actually constructed. The sub-Constructor shall each
keep on site, at all times, a separate set of prints of the drawings showing their parts of the work on
which shall be noted, neatly accurately and promptly as work progresses the exact physical location
and configuration of the works as actually installed, including any revisions or deviation from the
Contract Documents.

At the completion of the works, the Constructor shall at his expense, supply to the Engineer six
copies and one reproducible copy of all drawings along with CD containing all as built drawings
amended to comply with the work "As Built". The Constructor shall provide in the same format as
the original drawings, any additional drawing required to record the work.

22 Restoration and Cleaning

The Constructor shall do regular cleaning and clean away all rubbish and excess materials that may
accumulate from time to time on completion and before handing over. Upon completion of the
works he shall obliterate all signs of temporary construction facilities such as work areas, structures,
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foundations of temporary structures, stock piles of excess or waste materials, or any other vestiges
of construction, unless otherwise directed by the Consultant / Engineer In Charge/Engineer In
charge. The works and site shall be left in a clean and satisfactory state for immediate use and
occupation. Care shall be taken not to use any cleaning materials which may cause damage to the
surface to be cleaned.

23 Protection of the Works

The Constructor shall whenever necessary cover up and protect the works from Weather damage by
his own or other workmen performing subsequent operation. He shall provide all necessary dust
sheets, barriers and guard rails and clear away the same at completion.

The Constructor shall take all proper steps for protection at all places on or about the works which
may be dangerous to his workmen or any other person or to traffic. The Constructor shall provide
and maintain warning signs, warning lamps and barricades as necessary.

24 Product Data

Manufacture's standard schematic drawings shall be modified or deleted to indicate only
information which is applicable to the project. Such standard information shall be supplemented to
provide all additional applicable information.

Manufacturer's catalogue sheets, brochures, diagrams, schedules, performance charts, illustrations
and other standard descriptive literature shall be clearly marked to identify pertinent materials
products or models. Dimensions and required clearances shall be indicated. Shop performance
characteristics and capacities shall be noted.

25 Samples

25.2  The Constructor shall furnish for approval of the Engineer with reasonable Promptness all
samples as directed by the Consultant / Engineer In Charge or specifically called for in these
Specifications. The Consultant / Engineer In Charge shall check and approve such samples with
reasonable promptness for compliance with the requirements of Contract Documents. All work shall
be in accordance with approved samples.

25.3  Duplicate final approved samples, in addition to any required for the Constructor's use, shall
be furnished to the Consultant / Engineer In Charge, one for office use and the other for the Site.

25.4  Samples shall be furnished so as not to delay fabrication, allowing the Consultant / Engineer
In Charge/Engineer In charge reasonable time for consideration of the sample' submitted.

25.5 Each sample shall be properly labeled with the name and quality of the material,
manufacturers name, name of the project, the Constructor's name and the date of submission, and
the Specifications Article number to which the sample refers.

25.6 The manufacturer's installation directions shall be provided with each sample. The
Constructor shall pay all transportation costs and deliver samples to the Engineer's office
&Consultant / Engineer In Charges’ Head office, Site or testing laboratory as directed by the
Engineer. Samples will not be returned unless return is requested at the time of submission; all
packing and transportation costs for the return of samples shall be paid by the Constructor.

25.7 Samples shall be of adequate size and number to permit proper evaluation of the material
by the Consultant / Engineer In Charge/Engineer In charge. Where variations in color, texture,
dimensions or other characteristics are to be expected, the Constructor shall submit samples
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showing the maximum range of variation. Materials exceeding the range of variation of the
approved samples shall not be used on the Work.

25.8 If both Shop Drawings and samples are required for the same item, the Consultant /
Engineer In Charge/Engineer In charge may require both to be submitted before approving either,
25.7 No acceptance or approval of any Shop Drawings or sample, or any indication or directions by
the Engineer on any Shop Drawings shall constitute an authorization for any increase in the Contract
Sum.

In the event that the site cannot be connected to a local electricity network or where the available
power is insufficient the Constructor has to make his own provision and maintain such installation.

A temporary lighting system shall be furnished, installed and maintained by the Constructor as
required to satisfy the minimum requirements for safety and security. The temporary lighting
system shall afford adequate general illumination to all building areas. Adequate outdoor lighting
shall be provided to illuminate staging trenches and the like to the satisfaction of the Engineer In
charge and general illumination throughout adequate for watchmen and emergency personnel. .

Temporary equipment and wiring for power and lighting shall be in- accordance with the applicable
provisions of governing codes. Temporary wiring shall be maintained in a safe manner and utilized
so as not to constitute a hazard to persons or property.

When the permanent electrical power and lighting systems are in an operating condition, they may
be used for temporary power and lighting for construction purposes provided that the Constructor
obtains the written approval of the Client and assumes full responsibility for the entire power and
lighting system and pays all charges/costs for operation and maintenance of the system mutually
agreed between the Employer and the Constructor.

Approval, license etc. if required under local laws will be obtained by the Constructor on his own
responsibility and cost.

At completion of construction work, or at such time as the Constructor makes use of permanent
electrical equipment and devices, temporary electricity services shall be removed by the
Constructor as his own expense.

25.6.1 Waste Disposal

The Constructor shall make such temporary provisions as may be required in order to dispose of any
chemicals, fuels, grease, bituminous materials, waste and soil waste and the like without causing
pollution to either the site or the environment. Disposal of any materials, wastes, effluents,
garbage, oil, grease, chemicals and the like shall be in areas specified by the concern d local
authority proposed by the Constructor and subject to the approval of the Engineer. If any waste
material is dumped in unauthorized areas the Constructor shall remove the material and restore the
area to the condition of the adjacent undisturbed area. If necessary, contaminated ground shall be
excavated, disposed off as directed by the Engineer In charge and replaced with suitable fill material
compacted and finished with topsoil all at the expense of the Constructor.

25.6.2 Fire Protection

The Constructor shall provide and maintain adequate fire protection in the form of barrels of water
with buckets, fire bucket tanks, fire extinguishers, or other effective means ready for instant use,
distributed around the project and in and about temporary inflammable structures during
construction of the works.

Gasoline and other flammable liquids shall be stored in and dispensed from safety containers
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approved by the Engineer In charge and storage shall not be within building.

Torch-cutting and welding operations performed by the Constructor shall have the approval of the
Engineer In charge before such work is started and a chemical extinguisher is to be available at the
location where such work is in progress.

The Constructor shall follow the instructions and specifications of the relevant department and or
other local authority.

25.6.3 Telephone

The Constructor shall immediately after receiving the Letter of Acceptance take the necessary steps
to obtain mobile and land line telephone on site. He shall be responsible for all installation and
connection charges and periodic mobile and landline telephone accounts. The telephone shall be
made available to the Engineer for the due performance of his duties at all times and free of
charges during construction and defects liability period.

26 Construction Schedule

A Construction schedule shall be maintained in accordance with the provisions of the General
Conditions of Contract.

The schedule shall be accompanied with sufficient data and information including all necessary
particulars of constructional plant, equipment machinery, temporary Works, arrival of plant,
equipment at site and their installation, method of operation, work forces employed, etc., for an
activities of the Works.

Should the Consultant / Engineer In Charge / Engineer consider any alteration or addition in the
program and time schedule, the Constructor shall conform thereto without any cost to the
Employer.

Whenever necessary and wherever the progress of the actual work shows departure, the program
and time schedule shall be undated and submitted to the Consultant / Engineer In Charge/Engineer
In charge for his approval.

27 Night Work

When work is done at night the Constructor shall maintain from sunset to sunrise such lights on or
about his work and plant as the Engineer may deem necessary for the proper observations of the
work and the efficient prosecution hereof.

28 Weather

No work is to be undertaken when, in the opinion of the Engineer, the weather is so unsuitable that
proper protection of the work cannot be ensured.

29 Co-Ordination with Other Constructor

The Constructor shall make all necessary coordination with other Constructor and shall make sure
that all embedding components such as pipes, steel bases etc. (as required for completion of
electrical works) are properly, accurately and timely installed. The Constructor shall inform the
other Constructor: the schedule of any construction activity well in advance giving him sufficient
time to finish his part of job, before any compaction/concreting etc. The Constructor shall get the
signature of the authorized representation of the other Constructor before carrying out any
construction activity.
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If any part of electrical work is damaged or has to be dismantled or redone due to negligence
omissions / incorrect position of the embedding etc. on part of the Constructor, all such
losses/expensed shall be borne by the Constructor.

All expenses incurred for the above works including coordination are deemed to be covered in his
tendered cost and no separate/extra payment shall be paid against such item.
30 Submission Requirements

30.2 Schedule submission at least sixty days before the dates when reviewed submittals will be
needed.

30.3  Submit Shop Drawings as per provision given in Sub-Clause 20.5 (a) and number of copies of
Product Data which the Constructor requires for distribution plus four copies which will be retained
by the Engineer.

30.4  Submit three samples unless otherwise specified.

30.5 Accompany submittals with transmittal letter, in duplicate, containing: Date Project title and
number Constructor’s name and address The number of each Shop Drawing, Product Data and the
Sample submitted. Notification of deviations from Contract Documents. Other pertinent data.

31 Resubmission Requirements Shop Drawings:

Revise initial drawings as required and resubmit as specified for initial submittal. Indicate on
drawings any changes which have been made by the Engineer. Product Data and Samples: Submit
new data and samples as required for initial submittal.

32 Survey Instruments

All the instruments, equipment, stakes and other material necessary to perform all work shall be
provided by the Constructor. The survey work shall be carried out by competent staff consistent
with the current practices. The Constructor shall maintain on site surveying instruments in perfect
working conditions to enable the Engineer to check lines and level at all times.

Survey instruments and equipment shall include but not limit to the following:
Electronic Total Station

Laser Meter

Precision Level invert Staff

Automatic Levels

Power level

Compass, steel tape, ranging poles

33 Weekly Progress Report and Photographs

33.2 During the continuance of the Contract, the Constructor shall submit weekly progress
reports on forms as approved by the Consultant / Engineer In Charge. Such weekly reports shall
show the actual progress completed as of date of the report plotted against the schedule as given
by the Constructor at the start of work and shall be broken down so as to indicate status of all
activities associated - with mobilization design, material procurement, manufacture, surveys works,
tests with regard to the agreed contract program.
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33.3 The Employer and the Engineer reserve the right to coordinate the schedules of this
Constructor and other Constructor working at the Site, and to adjust and/or change any and all such
schedules as required during the course of construction in order to achieve a coordinated project in
harmony with the Employer’s completion date.

33.4 Commencing after the first week of construction, and continuing every week until
completion, the Constructor shall take and submit photographs to the Engineer's Representative, to
show progress of his work and completion of each structure or major feature.

34 Constructor to Notify Delays Etc.

Any delay which will affect the completion of Works shall be detailed by the Constructor who shall
state the action he is taking for effective completion of the Contract program.

The Constructor shall submit a report in respect of the various sections of the Works, the equipment
in use or held in readiness, 'a return of labor and supervisory staff, and details of any matters arising
which may generally affect the progress of the work.

The Constructor shall give a summary of the detailed progress report giving the position with regard
to the agreed Contract program.

The progress reports shall be set out in a format to the approval of the Consultant / Engineer In
Charge, and forwarded promptly so that on receipt the information contained therein is not more
than 21 days out of date.

If during execution of the Contract, the Employer considers the progress position of any section of
the work to be unsatisfactory, or for any other reason relating to the Contract, he will be at liberty
to convene a meeting and the Constructor's Representatives are to attend such meeting.

The Constructor's Site Office shall prepare and submit 6 copies of a weekly progress report to the
Employer and Engineer's Site Office. This report shall summarize site activities and record and
details where difficulties in maintaining the agreed program are being experienced or are likely to
cause subsequent delay.

The Constructor's Site Office shall also prepare and submit to the Engineer's Site Office 2 copies of
Daily Activity Report summarizing the main activities to be undertaken each day, noting special
activities such a tests, alignment checks, etc. The Constructor shall be responsible for expediting the
delivery of all material and equipment to be provided by him and his sub Constructor.

35 Photographs

As soon as work commences on Site, the Constructor shall provide photographs (at least 10 to 12) of
the works from positions to be selected by the Engineer. Each photographic print shall not be less
than 297 mm x 210 mm and shall bear a printed description, a serial number and the date when
taken.

The negatives of all photographs shall be held at the Constructor's Site Office, numbered and
handed over to the Employer at the completion of the Contract.

36 Facilities for the Engineer

36.1 Site Office

The Constructor shall construct, provide and maintain Consultant / Engineer In Charge's Site Office
of about 60 - 80 square meter covered area as per the specifications. A preliminary layout of the site
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office shall be provided by the Consultant / Engineer In Charge. After receiving letter of award the
Constructor will submit to the Engineer detailed shop drawings for review and approval.
Specifications for construction of site office shall be the same as provided in Volume-Il of the tender
documents.

The Consultant / Engineer In Charge's site office shall be furnished and equipped with new and
unused furniture, equipment, air-conditioners, electrical fittings etc., as per the list given below:

1  Wooden office table with drawers and side racks 4 (Four) No.
2 Office Chairs 4 (Four) No.

3 Wooden sitting visitor’s chairs with arms 10 (Ten) No.
(standard size)

4  Steel filing cabinet (standard size) 4 (Four) No.

5  Split type (1-1/2 ton) 2 (Two) No.

6  Electric Kettle 01 (One) No.
7  Laptop Core i9, 9th generation 8gb ram, 500Gb 03 (Three) No.

Hard Disk (Samsung, Dell or Hp).

8 Internet DSL Facility (ZONG 4G / EVO or 1 (One) No.
equivalent)
9  Black and white photocopier (Printer A3) 02 (Two) No.

10 Conference Table (3.0-meter x 1.2 meter) & chairs 1 (One) set.
12Nos.

Mobile or Landline Telephone with connectionsl (One) No. Each Engineer. The Constructor shall
furnish Rupees 1500/= per month to the Engineer for the Mobile Cards.

If any equipment, furniture and installations become unserviceable for any reason whatsoever the
Constructor shall promptly replace the same as and when directed by the Consultant / Engineer In
Charge. The Consultant / Engineer In Charge’s Site office with fittings, fixtures and all other
equipment/accessories shall be maintained and operated for the entire duration of construction
period as well as for the duration of subsequent defects liability period.

The Site Office including fittings, fixtures, furniture, furnishing and all other equipment/accessories
shall be the property of the Employer on completion of the Contract.

36.2 Transport

The Constructor shall provide, operate and maintain Two brand new, Suzuki Cultus or equivalent
(1000 CC), (with AC) or the equivalent facility will be provided on Rental car facility for the use of the
Consultant site supervision/Head Office monitoring team to meet his transportation needs for the
entire duration of actual construction period as well as for the duration of subsequent defects
liability period. The use of such transport facility shall be under the control of the Consultant, and
the Constructor shall be wholly responsible for providing at all times satisfactory operating services
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for the Engineer/Consultant. The Constructor shall furnish, supply and provide, as may be necessary
without specific direction of the Engineer/Consultant, all fuels, lubricants, tires and other supplies,
all maintenance, repairs and running costs and suitably qualified drivers at all times. The
Constructor shall furnish Rupees 35,000/= per month per car to the Engineer/Consultant for the fuel
(CNG / Petrol) purposes.

Prior to Ordering the Vehicles, the Constructor shall furnish to the Engineer/Consultant for
approval, detailed specification, name of manufacturer and model no. of the vehicles to be supplied.
These data shall be presented within one week from the date of Engineer's/Consultant Order to
proceed with the works and the vehicles shall be furnished to the Engineer/Consultant upon
approval within two weeks from the date of Engineer's/Consultant Order to supply the Vehicle.
Failure of the Constructor to do so shall make him liable' to bear its cost up to Rs. 215,000 per
month, per car. The vehicles shall be right hand drive, and shall be brand new, properly serviced and
ready for use. The Constructor shall provide vehicle to replace any such motor vehicle that is
temporarily or permanently rendered unserviceable for any reason or declared to be beyond repair
by the Engineer/Consultant. At no additional cost to the Employer. The vehicles shall become the
property of the Constructor on completion of the Contract including defects liability period. If the
Constructor fails to provide the facilities as per tender documents, then deductions as specified in
tender documents will be made from Constructor running bill and same will be compensated / paid
to Consultant.

37 Constructor's Employees

The Constructor shall provide and employ on the Site for the purpose of or in connection with the
Contract:

S. No Staff to be Employed with No. Experience
Qualification
Project M - B.E. in Civil (Must b
1 rer(g)iJ:t(;reda\?v?fhe;EC) in Civil (Must be 1 Minimum 15 years’ experience.
Project Engi - B.E. in Civil (Must b
2 rer(g)iJ:t(;reggvlvr::;EC) in Civil (Must be 1 Minimum 08 years’ experience.
3 gt;ntlty Surveyor - DAE / B.Tech in 1 Minimum 15 years’ experience.
4 Site Supervisor - B.Tech. in Civil 1 Minimum 10 years’ experience.
5 Site Supervisor- B.Tech. in Electrical 1 Minimum 08 years’ experience.

38. Payment of Work

No payment shall be made for the works involved within the scope of this section of
specification. The cost thereof shall be deemed to have been included in the quoted unit rate of
other items of the Bills of Quantities.
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HEALTH AND SAFETY MEASURES

1. Start with safety training

All workers must hold a current white card before they commence work on-site. Site-specific
induction training should also be completed by each worker, to point out any high risk areas and
provide instructions for emergency management.

2. Minimize and manage risk

Due to the nature of construction work, it's impossible to eliminate all safety risks. However, many
common safety issues can be avoided by conducting regular safety audits and having procedures in
place to report, assess and address potential risks.

3. Site security

Restricted site access should not only be put in place to simply protect equipment from damage or
theft. Security in and outside of work hours is integral to protect pedestrians from potential
construction hazards. This includes supervision or authorized site visitors.

Strict security and safety protocols will also protect Constructor from liability and negligence in the
case of a safety incident or security breach.

4. Safe work method assessment

A safe work method statement (SWMS) must be prepared for all high risk construction projects,
before work commences. The SWMS should outline the scope of work involved, any potential safety
issues, and how risks will be prevented and managed. By law, construction work must not commence
until SWMS standards are met.

5. Use clear signage throughout the site
The site SWMS should be clearly displayed at the construction site, so that all safety protocols are
readily available - including a 24-hour emergency contact number and a map or directions to the site

office. Visible signage should also indicate site amenities (such as toilets), entry and exit points, and
first aid or emergency fire equipment.

6. Entry and exit points

Separate entry and exit points should be established for heavy machinery/vehicle access, to
strengthen pedestrian safety at high traffic points.

7. Compliant chemical storage

Chemicals need to be stored very carefully to minimize fires, explosions, asphyxiation, chemical injury
and pollution on worksites. Use high quality, compliant outdoor storage solutions such as explosive
storage cabinets to segregate chemicals and reduce spillage.
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8. Environmental conditions

Extreme weather conditions can cause serious safety hazards. Your on-site emergency plan should
provide clear guidelines for workers who need to stop work in the event of natural disaster, severe
environmental conditions or other emergency circumstances.

9. First aid

For the construction industry, it's best practice to provide one first aid officer per 25 workers. First aid
kits and equipment must be placed in an easily accessible area on site.

10. Provide personal protective (PPS) equipment

In many situations an employer is obligated to provide PPS such as high vis vests, safety goggles and
safety harnesses to construction site workers. To find what PPS you are required to provide for a
specific project, contact Safe Work Australia.

11. Dropped objects

It is your responsibility to secure objects onsite and minimize the risk of them falling. This
video explains the risks and how they can be avoided by putting preventative safety measures in
place.

Construction safety doesn't end once the project is completed, and your workers have gone home. All
parties involved in the construction process have a responsibility in ensuring that the right equipment
and quality materials are used, so that safety risks are avoided long into the future.

11. Payment of Work

No payment shall be made for the works involved within the scope of this section of
specification. The cost thereof shall be deemed to have been included in the quoted unit rate of
other items of the Bills of Quantities.
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ANEX. A
DETAILED EVALUATION ALONG WITH MARKING CRITERIA

Aggregate Qualifying Score is 70%, but it is mandatory to obtain at least 50% in each of the following
sections.

(A) Company Profile. 10 Marks
i Period since Firm/Contractor is in construction business 05 Marks

Up to 5 years 01 Marks

Up to 10 years 03 Marks

Above 10 years 05 Marks

iii. Office facilities 05 Marks

In Sindh province 03 Marks

In any other province/Islamabad 01 Marks

Outside Country 01 Marks

(B) General Experience Record 20 Marks

Proof of experience and details of similar nature of work(s) executed
during the last five years indicating the name of project / scheme /
works with cost, date of commencement & completion in accordance
with amendments in SPPRA Regulations Clause # 2.16, 7.9(i) vide
Notification Dated: 10" April, 2023 (With Satisfactory Completion
Certificate duly supported by documentary evidences viz Work orders
/ Contract Agreements & Satisfactory Project Completion Certificates
by concerned Department), the information about experiences of
work(s) executed previously can also be verified from SPPRA web site:

1) At least one similar nature of work having minimum cost
80% of the estimated cost of work

OR

2) At least two similar nature works each having minimum
cost 50% of the estimated cost
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(€

Sr.

No.

(D)

(E)

Personnel Capabilities required for this project

Description/Position with Number
qualification & experience Required
Project Manager
B.E (Civil) with min. 15 Years and
. . 1
must be professional Engineer of
PEC
Project Engineer (Civil) with min.
10 years of experience and must
be a Registered Engineer with 1
PEC.
Quantity Surveyor
B.Tech / D.A.E (Civil) with min. 15 1

Years of experience.

Site Supervisor (Civil)
B. Tech in Civil with min. 10 Years 1
of experience

Site Supervisor (Electrical)
B. Tech in Electrical with min. 10 1
Years of experience

Equipment Capability (Annexure —1)

Marks
assigned

10

09

05

03

03

30 Marks

Remarks

05 Marks for 15 years of experience.

03 Marks for more than 15 years of experience.
02 Mark for experience of 2 projects of similar
nature and magnitude.

04 Marks for 10 years of experience.

03 Marks for more than 10 years of experience.
02 Mark for experience of 2 projects of similar
nature and magnitude.

02 Marks for 15 years of experience.

02 Marks for more than 15 years of experience.
01 Mark for experience of 2 projects of similar
nature and magnitude.

01 Marks for 10 years of experience.

01 Marks for more than 10 years of experience.
01 Mark for experience of 2 projects of similar
nature and magnitude.

01 Marks for 10 years of experience.

01 Marks for more than 10 years of experience.
01 Mark for experience of 2 projects of similar
nature and magnitude.

15 Marks

(a) Critical equipment and number required for the Project shall be specified by the Procuring
Agency.

(b) High value equipment should be an option to own, lease or hire.

(c) Total equipment available with the applicant is to be listed along with its current mobilization

on on-going projects.

(Details are to be provided in the attached form)

Financial Soundness /Status

25 Marks

A. Working capital must be in hand at least 30 days prior to the announcement of the tender 15 Marks
(Attach proof of Bank Statement/Credit Facilities)

i Above 100 Million to 150 Million
ii. Above 150 Million to 200 Million
iii. More than 200 million

B. Current Ratio as per Financial statements of last year (Assets / Liabilities)

l. Current Ratio above 4.00

Il. Current Ratio above 3.00 and up to 4.00
M. Current Ratio from 1.00 and up to 3.00

V. Current Ratio less than 1.00

05 Marks
10 Marks
15 Marks

10 Marks
10 Marks
7.5 Marks

05 Marks
00 Marks
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Company Profile Date:

Contract: -----------------—-
All individual firms applying requested to complete the information in this form.
1. Name of firm (legal):
Nature of Business:
2. (Whether the firm is a Corporation, Partnership, Trust etc.)

3. Head Office Address:
Telephone
4, Fax numbers:

E-mail address:

Place of Incorporation/Registration:

Year of incorporation/registration:

Applicant’s authorized representative:
Telephone

Fax numbers:
E-mail address:

NATIONALITY OF OWNERS.

Name: Country:
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General Experience Record

(i) Details of Contracts of Similar Nature and Complexity completed over the last 05 years

Sr. No.

Name of Contract:

Country:

Name of Procuring
Agency With
Address, Tele, Fax.

Nature of works
and special features
relevant to the
contract for which
applied:

Contract Role
(Mention: Sole, Sub
Contactor or
Partner in a Joint
Venture).

Value of the total
contract in Pak/Rs:

Date of Award:

Date of Completion
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Personnel Capabilities

Firm/Contractor should provide the names of suitably qualified personnel to meet the specified

requirements

Sr. No. Title of Position Name
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Curriculum Vitae (CV) for Proposed Experts

Position Title and No. {e.g., K-1}
Name of Expert: {Insert full name}
Date of Birth: {day/month/year}

Country of Citizenship/Residence

Nature of Input(Full Time /
Intermittent)

Education: {List college/university or other specialized education, giving names of educational institutions, dates
attended, degree(s)/diploma(s) obtained}

Employment record relevant to the assignment: {Starting with present position, list in reverse order. Please
provide dates, name of employing organization, titles of positions held, types of activities performed and location
of the assignment, and contact information of previous Procuring Agency’s and employing organization(s) who
can be contacted for references. Past employment that is not relevant to the assignment does not need to be
included.}

Period Employing organization and your | Country Summary of activities
title/position. Contact info for performed relevant to
references the Assignment

{e.g., May {e.g., Ministry of ......, advisor/ to...

2005-

present} For references: Tel............ /e-

mail......; Mr. Hb, deputy minister}

Membership in Professional Associations and Publications:

Language Skills (indicate only languages in which you can work):
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Adequacy for the Assignment:

Detailed Tasks Assigned on Contractor Team of | Reference to Prior Work/Assignments that Best
Experts: lllustrates Capability to Handle the Assigned
Tasks

{List all deliverables/tasks in which the Expert
will be involved}

Expert’s contact information: (e-mail ..................... , phone............... )

Certification:

I, the undersigned, certify that to the best of my knowledge and belief, this CV correctly describes myself, my
qualifications, and my experience, and | am available, as and when necessary, to undertake the assignment in case
of an award. | understand that any misstatement or misrepresentation described herein may lead to my
disqualification or dismissal by the Procuring Agency.

{day/month/year}
Name of Expert Signature Date
{day/month/year}

Name of authorized Signature Date
Representative of the Consultant
(the same who signs the Proposal)

Note:

1) CV of the proposed expert must be signed by that expert else the CV will not be considered for
evaluation.

2) Attach salary evidence of last three months or any other similar verifiable evidence like tax
deduction certificate, etc. with the proposed expert CV else the CV will not be considered for
evaluation.

3) Attach CNIC, relevant educational documents (Masters or bachelor degree or Diploma, etc.) along
with relevant professional registration certificates (PEC certificate for engineers) for the proposed
expert else the CV will not be considered for evaluation.
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Firm/Contractor shall provide adequate information to demonstrate clearly that it has the capability to meet the
requirements for the key equipment whether owned/ leased/ rented listed

A. Equipment Capabilities (owned by the contractor/firm)
Sr. Name of Name of Model Capacity Year of Current
No. Equipment manufacturer and manufacture | location
power
rating
1
2
3
4
5
6
7
8
9
10

110



B. Equipment Capabilities (leased/ rented by the contractor/firm)

Sr. | Name of Mention Name of Address of Contact Agreements
No. | Equipment whether Owner owner name and Details of rental /
leased or title with lease /
rented Telephone manufacture
Fax & E Agreements
Mail of the specific to the
owner Project
1
2
3
4
5
6
7
8
9

10
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Financial Resources.

A. Banker’s Information:

Sr. Name & Address of Bank | Contact name and title Telephone, Fax & E- Mail
NO. Address
B. Current Ratio as per Financial statements of last year (Assets / Liabilities).

Financial information (in PKR)

Information from the financial
Statements (2024 or 2025
whichever applicable)

Information from Balance Sheet

Total Assets (TA)

Total Liabilities (TL)

Current Assets (CA)

Current Liabilities (CL)

Information from Income Statement

Total / Gross Revenue (TR)

Profits Before Taxes (PBT)

Net Profit

Current Ratio (Current
assets/current liabilities)
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Annexure - |

Note: The following formula is applicable to evaluation criteria based on marks/score only.

a. If the available quantity of each equipment is less than specified limit, give weightage as under:
T =M x (A / Required Quantity)

b. If the available quantity of each equipment is more than the minimum equipment requirement full
marks will be given.
A = Available quantity of each equipment of each Item.
T = Marks obtained
M = Marks assigned
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TOTAL

S. NO. DESCRIPTION Qry MARKs MARKs
1 Asphalt Paver 2.00 1.00 2.00
2 Asphalt distributor 2.00 1.00 2.00
3 Cold milling machine 1.00 0.50 0.50
4 Batching Plant + TM 1.00 0.50 0.50
5 Tower Crane with Lifter 1.00 1.00 1.00
6 Excavator (Shovel/Back Hoe) 2.00 0.50 1.00
7 Earth Moving Machinery (Grader, Bulldozer, Loader) 2.00 0.50 1.00
8 Bobcat Loader (Mini Loader) 1.00 0.50 0.50
9 Dumper Truck 2.00 1.00 2.00
10 Tractor with Trolley 2.00 0.50 1.00
11 Vibratory Roller 1 Ton 1.00 0.50 0.50
12 Plate Compactor and Frog Compactor 1.00 0.25 0.25
13 Vibrator (Large Shaft/Small Shaft) 1.00 0.25 0.25
14 Air Compressor (15 HP Cap) 1.00 0.25 0.25
15 Generator 100 KVA 1.00 0.50 0.50
16 Mobile Generator 50 KVA with Flood Light Set 1.00 0.25 0.25
17 Concrete Mixer Machine 1.00 0.25 0.25
18 Steel cutting and Bending Machine 1.00 0.25 0.25
19 Shuttering (Form Work) 100000 Sq. ft 1.00 0.25 0.25
20 Total Station with Staff 1.00 0.25 0.25
21 Dewatering Pumps 1.00 0.25 0.25
22 Allied Construction Tools and Plants 1.00 0.25 0.25

TOTAL 15.00
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KARACHI DEVELOPMENT AUTHORITY
ENGINEERING DEPARTMENT

VOLUME-II: BILL OF QUANTITIES
(SINGLE STAGE TWO ENVELOPE PROCEDURE)

(alongwith Eligibility & Minimum Qualification Criteria & Method of Procurement)

CONSTRUCTION/REHABILITATION OF DIFFERENT ROADS OF
SCHEME 33, DISTRICT EAST, KARACHI
(ADP-1935/2025-26)

PACKAGE -01-SECTOR 26A & 27A DIVIDER ROAD

Estimated Cost : - Rs.857,479,000/-
Bid Security : - Rs. 42,000,000/-
Tender Cost : - Rs. 10,000 /-
Issue to M/s. P.O. No.

Dated: Amount

Bank:
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KARACHI DEVELOPMENT AUTHORITY

CONSTRUCTION/REHABILITATION OF DIFFERENT ROADS OF SCHEME 33, DISTRICT EAST,

KARACHI

(ADP-1935/2025-26)

PACKAGE -01-SECTOR 26A & 27A DIVIDER ROAD

BILL OF QUANTITIES

SPEC. No.

Spec. Description

AMOUNT

Unit

Qty

Rate Amount (Rs.)

BILL NO.1: CARRIAGEWAY (SCH-ITEMS)

Clearing and Grubbing the site by cutting, uprooting and removing all rubbish
shrubs including disposal to designated places

Sgm

7,192.91

31.00 222,980

Preparing improved Sub-Grade consisting of 30 cm (12" inch thick) under Sub-
Base with an approved blended materials of Pl not more than 6%, uniformaly
mixed, compacted to 95% of max: dry density as per Modified AASHTO shall have
CBR value more than 8% (Rate i/c cost of A3 material for belending i/c its carriage

unto 2 0 miles

18,036.40

961.67 17,345,067

Earth work excavation in ashes, sand soft soil, or silt clearance undressed lead
upto 50 feet.

28,557.64

263.13 7,514,371

Cartage of excavated material earth work wet silt building material rubbish
murrum earth including loading and unloading lead upto 7 miles.

6th Mile

28,557.64

511.26 14,600,493

After 7th Mile and every Sub-sequent Miles

28,557.64

37.41 1,068,341

Preparing sub-base by supplying and spreading stone metal 1-1/2"-2" guage of]|
approved quality from approved quarry in required thickness to proper camber
and grade including hand packing filling voids with 10 cft screening & nonplastic,
quarry fines of approved quality and guage from approved source,watering &
compacting to achieve 98-100% density as per modified AASHO specifications
(Rate includes all cost of materials T&P and carriage upto 3 chains)

9,018.20

5,145.10 46,399,546

Providing and Laying Aggregate base course in proper grade and camber having
CBR 80% as per AASHTO standard specifications i/c spreading and compacting by
approved mechanical means (Motor grader, Vibratory roller and Smooth wheel
roller etc) watering to maintain the moisture content the compaction of each
layer shall 100 percent to the max dry density (Rate i/c all cost of materials T&P

and carriaga 1inta 2 chainc)

18,036.40

4,893.72 88,265,101

Asphalt Concrete base Course

Providing and laying Plant mixed Asphalt Concrete Binder Course compacted
thickness 3"inches (75mm thick) as per approved job mix formula using crush
aggregate from approved source. Using asphalt of grade 60/70 during laying,
temperature not less than 140C compacted by steel wheel & PTR roller. The
procedure of laying binder course material & methodology shall fully comply with
AASHTO and as directed by Engineer Incharge. Minimum bitumen content should
be 3.5% binder course shall be spreading, using paver machine. Rolling &
Finishing to design proper grade line level and camber etc. (Machinery with POLs
cost of material carriage).

5,748.75

38,284.53 220,088,211

Applying priming coat or tack coat with approved binder at the required rate
including cleaning the road surface thoroughly, heating to the required
temperature and spraying the binder with pressure as directed etc, complete.

Sgm

98,446.34

37.67 3,708,474

2” (50 mm) Thick Asphalt Concrete Wearing Course Plant Mix

(Providing and Laying Asphalt Concrete Wearing Courase Plant Mix)

Laying to proper line and grade plant mixed Asphalt concrete paver finished
(Hydraulic Electronic Control) prepared to specified formula according to job mix
formula approved by Engineer incharge includig rolling and finishing to
Properline, grade level and camber etc: (Machinery with POLs material carriage)

Sgm

120,242.68

2,138.44 257,131,757

'BILL NO.1: CARRIAG

EWAY (SCH

EDULE ITEMS)

656,344,341




KARACHI DEVELOPMENT AUTHORITY

CONSTRUCTION/REHABILITATION OF DIFFERENT ROADS OF SCHEME 33, DISTRICT EAST,

KARACHI

(ADP-1935/2025-26)

PACKAGE -01-SECTOR 26A & 27A DIVIDER ROAD

BILL OF QUANTITIES

SPEC. No.

Spec. Description

Unit

AMOUNT

Qty

Rate Amount (Rs.)

BILL NO.2: MEDIAN, FOOTPATH, ISLANDS (SCH-ITEMS)

Providing & fixing Precast Edge Block 3750 PSI Industrial Made Size 6 inches thick
x 12 inches long x 18 inches high including the cost of Cartage, excavation, form
Work for hunching, 1450 PSI lean concrete, 2250 PSI concrete for haunching, 1:4,
cement sand mortar.

26,000.00

2,225.09 57,852,340

Providing & fixing cement paving blocks flooring having size of 197 x 97 x 60 (mm)
of city / quddra / cobble shape with natural colours, having strength b/w 5000 psi
to 8500 psi I/c filling the joints with hill sand and laying in specified manner/
pattern and design etc: comnlete.

Sgm

5,250.00

2,149.52 11,284,980

BILL NO.2: MEDIAN, FOOTPATH, ISLANDS (SCH

EDULE ITEMS)

69,137,320

BILL NO.3: ANCILLARY WORKS(SCH-ITEMS)

Pavement marking in reflective Paint for lines 150mm width or as per drawing
and as per direction by the Engineer Incharge

M

11,666.67

282.51 3,295,950

Supplying and fixing of reflectorize road studs double face flush surface type

Each

3,890.00

1,520.42 5,914,434

BILL NO.3: ANCILLARY WORKS (SCH

EDULE ITEMS)

9,210,384

BILL NO.4: SEWERAGE (SCH-ITEMS)

Excavation for pipe line in trenches, and pits in all kind of soils of murum i/c
trimming and dressing sides to true alignment and shape leveling of beds of
trenches to correct level and grade, cutting joint holes and disposal of surplus
earth within a one chain as directed by Engineer Incharge. Providing fence

guards, lights, flags and temporary crossings for non-vehicular traffic where ever|
ronuirad lift 1intn & £t (1 59m) and load iinta ano chain (20 Gm)

Lift 0’ -5

6,300.00

645.93 4,069,359

Constructing manhole for the required dia of circular sewer and 5'-0" depth with
walls of B.B in cement mortor 1:3 cement plastered 1:3, 1/2" thick, inside of walls
and 1" (25 mm) thick over benching and channel i/c fixing C.I manhole

cover with frame of clear opening 2' x 2' (610x610 mm) of 4.5 cwt. embaded in
plain C.C 1:2:4 and two way rainforced 6" thickness i/c fixing 1" (25 mm) dia M.S
steps 6" (150 mm) wide projecting 4" (102 mm) from the face of wall at 12" (305
mm) C/C duly painted etc, complete as per standard specification and drawing.

Each

8.00

172,725.24 1,381,802

Full hire charges of the pumping set per day inclusive of wage of driver and
Assistant fuel or electric energy plate forms required for placing pumps etc. at
lower depth with suction and delivery pipes for pumping out water found at
various depths from trenches i/c the cost of erection and dismantling after
completion of the job.

P/Day

10.00

7,468.80 74,688

Providing and laying of RCC Pipe (RUBBER RING PIPE)

600 mm (24” dia)

3,500.00

10,628.90 37,201,150

Refilling the excavated stuff in trenches 6” thick layer i/c watering ramming to full
compaction etc. complete.

12,978.00

495.07 6,425,018

Cartage of excavated material earth work wet silt building material rubbish
murrum earth including loading and unloading lead upto 7 miles

6th Mile

6,300.00

511.26 3,220,964

After 7th Mile and every Sub-sequent Miles upto 15 Miles (Maximum)

6,300.00

37.41 235,683

Providing Chamber 3'x2' (915x615 mm) inside diamension 4 1/2' (1372 mm) deep
as per approved design for sluice value 3" to 12" dia with 18" (457 mm) dia inside
cost iron cover and frame (wt=1 cwt 3 gr) fixed in RCC 1:2:4 (102 mm) thick (with
5 Lbs steel per cft) 9" (299 mm) thick brick masonary wall set

in 1:6 cement mortar 6" (1152 mm) thick cement concrete 1:3:6 infoundation 1"
(25 mm) thick cement concrete 1:3:6 in foundation 1" (25 mm) thick cement
concrete 1:2:4 flooring 1/2" (12.5 mm) thick cement plaster 1:3 to all inside wall
surface and to top i/c providing and fixing M.S foot rest at every one

foot beyond 2 1/2 ft depth curing, excavation, back filling and disposal of surplus
earth etc. complete

(Pg-137, Sr. P-1)

Each

62.00

63,209.83 3,919,009

BILL NO.4: SEWERAGE WORKS (SCHEDULE ITEMS)

56,527,674




KARACHI DEVELOPMENT AUTHORITY

CONSTRUCTION/REHABILITATION OF DIFFERENT ROADS OF SCHEME 33, DISTRICT EAST,

KARACHI

(ADP-1935/2025-26)

PACKAGE -01-SECTOR 26A & 27A DIVIDER ROAD

BILL OF QUANTITIES

SPEC. No.

Spec. Description

Unit

AMOUNT

Qty

Rate

Amount (Rs.)

BILL NO.5: WATER SUPPLY (SCH-ITEMS)

Excavation for pipe line in trenches, and pits in all kind of soils of murum i/c
trimming and dressing sides to true alignment and shape leveling of beds of
trenches to correct level and grade, cutting joint holes and disposal of surplus
earth within a one chain as directed by Engineer Incharge. Providing fence
guards, lights, flags and temporary crossings for non-vehicular traffic where ever|
required lift upto 5 ft.(1.52m) and lead upto one chain (30.5m) Lift 0'-5'

Lift 0’ -5

5,250.00

645.93

3,391,133

Providing laying & fixing in trench including fitting joining & testing etc complete
in all respect the high density polythene PE pipes (HDPE-100) for W/S confirming
1SO 4427/Din8074/8075 B.S 3580 & PSI 3051. PN-10................

160 MM

Rm

3,500.00

3,978.73

13,925,555

Full hire charges of the pumping set per day inclusive of wage of driver and
assistant fuel or electric energy plate forms required for placing pumps etc. at
lower depth with suction and delivery pipes for pumping out water found at
various depths from trenches including the cost of erection and dismantling after
completion of the job. Hire charges of pumping set out water from 10 deep

trenches

P/Day

2.00

7,468.80

14,938

Refilling the excavated stuff in trenches 6” thick layer i/c watering ramming to full
compaction etc. complete.

5,180.00

495.07

2,564,463

Providing Chamber 3'x2' (915x615 mm) inside diamension 4 1/2' (1372 mm) deep
as per approved design for sluice value 3" to 12" dia with 18" (457 mm) dia inside
cost iron cover and frame (wt=1 cwt 3 qr) fixed in RCC 1:2:4 (102 mm) thick (with
5 Lbs steel per cft) 9" (299 mm) thick brick masonary wall set

in 1:6 cement mortar 6" (1152 mm) thick cement concrete 1:3:6 infoundation 1"
(25 mm) thick cement concrete 1:3:6 in foundation 1" (25 mm) thick cement
concrete 1:2:4 flooring 1/2" (12.5 mm) thick cement plaster 1:3 to all inside wall
surface and to top i/c providing and fixing M.S foot rest at every one

foot beyond 2 1/2 ft depth curing, excavation, back filling and disposal of surplus
earth etc. complete

(Pg-137, Sr. P-1)

Each

87.50

63,209.83

5,530,860

TOTAL OF BILL NO. 7 WATER SUPPLY WORKS (SCHEDULE ITEM)

25,426,948




KARACHI DEVELOPMENT AUTHORITY
CONSTRUCTION/REHABILITATION OF DIFFERENT ROADS OF SCHEME 33, DISTRICT EAST, KARACHI
(ADP-1935/2025-26)

PACKAGE -01-SECTOR 26A & 27A DIVIDER ROAD

QUOTED BID (SUMMARY)
ESTIMATED COST: Rs.857,479,000/-

I/ We hereby qoute as follows:

In Figure In Word

BILL NO-01 CARRIAGEWAY (ltem Based on Schedule
Rates) amounting Rs.656,344,341 /-

% Above / Below on Schedule Items

BIL NO-02 MEDIAN,FOOTPATH & ISLAND (ltem Based
on Schedule Rates) amounting Rs. 69,137,320/-

% Above / Below on Schedule Items

BILL NO-03 ANCILLARY WORKS (ltem Based on
Schedule Rates) amounting Rs. 9,210,384/-

% Above / Below on Schedule Items

BILL NO-04 SEWERAGE WORKS (Item Based on
Schedule Rates) amounting Rs. 56,527,674/-

% Above / Below on Schedule Items

BILL NO-05 WATER SUPPLY WORKS (ltem Based on
Schedule Rates) amounting Rs. 25,426,948/-

% Above / Below on Schedule Items

TOTAL AMOUNT OF ( 1+2+3+4+5 ) =| Rs.

6 |ADD @ 5% S.R.B Tax amounting Rs.40,832,333/- Rs.

GRAND TOTAL| Rs.

The total amount is Rs. (Rupees
(In Figure) (In Word)
for the complete job for all schedule of rate, approved rate & offer rates (which ever is included in the

|/ We have attach a Bid Security as per NIT in shape of pay order bearing No. dated amounting to Rs. issued
from
NOTE:

*  Tender must be qouted in figure & in word both otherwise laible to be cancelled.

*  All over writing & correction if any must be initialed & stamped by the bidder.

*

All SPPRA Rules / Notifications must be followed & If agreed, Contractor must sign and stamp the Quoted Bid.

In the light of Hon'ble High Court Order vide Suit N0.1959/2018 Which is reproduced as under "While involving (if at all needed) clause 11.3.4 of purported Regulations
for procurement of works inserted vide Notification dated 05-07-2017, only such bids shall be considered which are nearest to the rupee and any bid quoted in paisa's
shall not be considered" The bid amounts should be rounded off nearest to the rupee.

Signature of the Contractor with Stamp

Address:

SIGNATURE & STAMP OF
TENDER ISSUING AUTHORITY
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KARACHI DEVELOPMENT AUTHORITY
SECRETARIAT

2™ Floor, Civic Center, Gulshan-e-Iqbal, Karachi.

NO: PA/Scey/KDA/2025/)F / ’ Dated: 2 t /0] [ 2025

ORDER:

In pursuance of Rule-7 & 8 of SPPRA Rules-2010 (Amended time to time),
due to the retirement of the Chairman Procurement Committee the Procurement
Committee, KDA has been re-constituted comprising the following members:

S.No. | Name Designation
1. Mr. Shahzad Ahmed | Additional Director, KDA Chairman
2. Mr. Faizan Jafferi Accounts Officer, KDA Member
AEE (North Nazimabad Town)
3. Mr. Shakeel Ahmed | Education Works Department, Member
Karachi

The function and responsibilities of the Procurement Committee, shall be as
provided under Rules-8 of SPP Rules 2010 (Amended time to time) as under:

1.  Preparingand/or reviewing bidding documents

2 Carrying out technical as well as financial evaluation of the bids

3.  Prepare evaluation reports as provided in Rule — 45;

4.  Making recommendations for the award of contract to the Competent

Authority
5.  Perform any other ancillary and incidental to the above.

W/

Authority

Karachi Develo

Copy to:

Chief Engineer (Dev.), KDA
All Officers Concerned

PS to Director General, KDA
Office Copy

a8 L o
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KARACHI DEVELOPMENT AUTHORITY
SECRETARIAT

2" Floor, Civic Centre, Gulshan-c-Iqhal, Karachi

N().PA!Sccy.-"KDAIIﬂNr"g(}'} /Karachi, Dated: QH‘ (L] 2024

NOTIFICATION

In pursuance of Rule-31 of SPP Rules-2010 (amended time to time), due
to the retirement of the Chairman Complaint Redressal Committee, the CRC is hereby
re-constituted comprising the following members:

COMPLAINT REDRESSAL COMMITTEE

Sr.# | Name of Officer Designation Rcmarks]
. I | Mr. Abdul Samad Jamlaney | Chief Engineer (Dev.), KDA Chairman‘_|
2 | Mr. Aziz Mustala Shaikh Divisional Accounts Officer, Member |
Office of the AG Sindh
3 | Mr. Rizwan Haider Ex-Superintending Engineer, [ndependent
College Education Dept., GoS Member i
TORs:

The Committee shall act in accordance with the Rule-31 of Sindh Public Procurement
Rules-2010 (amended time to time).

v/\\\
Sec ltrt \k\

Karachi Developnigift Authority

A copy is forwarded for information & necessary action to:
Chief Engineer (Dev.), KDA

Chairman and Members (all) of the Committee

Managing Director, SPPRA, Karachi

PS to Additional Chief Secretary, Local Government, GoS
PS to Director General, KDA

Office Copy
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