SHAHEED MOHTARMA

BENAZIR BHUTTO

MEDICAL UNIVERSITY
LARKANA

TENDER DOCUMENTS

PAKISTAN

MAINTENANCE & REPAIR WORK OF MAIN SEWERAGE LINE &
CONSTRUCTION OF BOUNDARY WALL INCLUDING MAIN GATE
& GUARD ROOM OF BIBI ASEEFA DENTAL COLLEGE, SMBB
MEDICAL UNIVERSITY, LARKANA

Issued to
M/s.

Pay Order No. & Dated:

Call Deposit No. & Dated:

OFFICE OF THE EXECUTIVE ENGINEER. SMBBMU LARKANA
Phone # 074-9410911

Page-1



NOTICE INVITING TENDERS

Shaheed Mohtarma Benazir Bhutto Medical University, Larkana invites sealed tender/bids from all interested
contractors/firms to participate in percentage/ item rate tender through E-Pak Acquisition & Disposal System
(EPADS) for following works;

The details are as under:

Tender | Earnest Completion
S.# Name of Work Fee (Rs.) | Money Tipme
Maintenance & Repair work of Main Sewerage Line &
1 Construction of Boundary Wall including Main Gate & 5 000 59 02 Months
" | Guard Room of Bibi Aseefa Dental College, SMBB Medical ’
University, Larkana.
Mandatory Eligibility:
1. Valid Pakistan Engineering Council (PEC) relevant category or above.
2. Valid Registration with Income Tax, FBR and Sindh Revenue Board (SRB).
3. The firm shall have (05) years” experience in Repair and Rehabilitation works.
4. The firm shall have Tax Returns for last 03 years.
5. Average Annual Financial Turnover not less than equivalent to quoted cost during last 05 years.
6. At least one similar nature of work executed during last 03 years equivalent to the quoted cost.
7. Certificate/affidavit for not blacklisted currently (If firm was blacklisted in past & currently

status is de-listed then such firm may be allowed for participation).

i Issuance: Documents will be issued from date of publication / hoisting i.e from 09-04-
2026 to 24-04-2026 at 10:30 AM
ii. Submission date will be 24-04-2026 up to 11:00 am.

iii. Opening: will be opened on  24-04-2026 at 11:30 am.

Method of Procurement: (Single Stage One Envelope).

Terms & Conditions:
a. Under following conditions bid will be rejected: -

i. Bids not accompanied by bid security and supporting documents.
ii. Bids received after specified date and time.
iif. If bidder not participated through online (E-PADS)

iv. Bids of currently black listed firms.
b. Bid Validity Period: 90 Days.

c. Application should be accompanied with 5% earnest money of tender amount in favour of Executive
Engineer SMBB Medical University, Larkana and tender fee Rs: 5,000/ - (Five Thousand) in shape of pay

order in favour of Vice Chancellor SMBB medical University, Larkana through courier.

d. In case of firm, list of partners/partnership deed, giving full particulars of Director / Proprietor or other
connected along with power of attorney or being sole proprietor such undertaking on affidavit is to be

furnished.
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The Procuring Agency reserves the right to reject any or all bids subject to relevant provisions of SPP Rules, 2010
(amended up to date) and may cancel the bidding process at any time prior to the acceptance of a bid or proposal under

Rule-25" of said Rules.

(EXECUTIVE ENGINEER)

SMBB Medical University Larkana
Main Administration Block at SMBB Medical
University, Larkana (Arija)

Phone No. 074-9410911
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General Conditions

General Provisions

1.1 Definitions
In the Conditions of Contract (“these Conditions”), which include Particular Conditions,

Parts A and B, and these General Conditions, the following words and expressions shall
have the meanings stated. Words indicating persons or parties include corporations and
other legal entities, except where the context requires otherwise.

A. “Employer” means the Shaheed Mohtarma Benazir Bhutto Medical University (SMBBMU),
Larkana solely represented by the vice Chancellor of Shaheed Mohtarma Benazir Bhutto
Medical University (SMBBMU), Larkana.

B. “Contractor” means the persons or, firm or company, whose tender has been accepted by the
Employer and includes Contractors representative, successors and permitted assignees.

C. “Consultant” means who prepared the Drawings, design and these documents, will provide
consulting services to the Employer during construction.

D. “Project Director” means the authorized Officer of the University, who possess the role of
Controlling and Co-ordination between University, Consultants and Contractor.

E. “Works” means all the works and things to be executed, supplied or done in accordance with
the contract.

F. “University”: means Shaheed Mohtarma Benazir Bhutto Medical University (SMBBMU),
Larkana.

1.1.1 The Contract
1.1.1.1 “Contract” means the Contract Agreement, the Letter of Acceptance, the Letter of

Tender, these Conditions, the Specification, the Drawings, the Schedules, and the further
documents (if any) which are listed in the Contract Agreement or in the Letter of
Acceptance.

1.1.1.2 “Contract Agreement” means the contract agreement referred to in Sub- Clause
1.6 [ Contract Agreement].

1.1.1.3 “Letter of Acceptance” means the letter of formal acceptance, signed by the
Procuring Agency, of the Letter of Tender, including any annexed memoranda comprising
agreements between and signed by both Parties. If there is no such letter of acceptance,
the expression “Letter of Acceptance” means the Contract Agreement and the date of
issuing or receiving the Letter of Acceptance means the date of signing the Contract
Agreement.

1.1.1.4 “Letter of Tender” means the document entitled letter of tender or letter of bid,
which was completed by the Contractor and includes the signed offer to the Procuring
Agency for the Works.
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1.1.1.5 “Specification” means the document entitled specification, as included in the
Contract, and any additions and modifications to the specification in accordance with the
Contract. Such document specifies the Works.

1.1.1.6 “Drawings” means the drawings of the Works, as included in the Contract, and
any additional and modified drawings issued by (or on behalf of) the Procuring Agency
in accordance with the Contract.

1.1.1.7 “Schedules” means the document(s) entitled schedules, completed by the
Contractor and submitted with the Letter of Tender, as included in the Contract. Such
document may include the Bill of Quantities, data, lists, and schedules of rates and/or
prices.

1.1.1.8 “Tender” means the Letter of Tender and all other documents which the Contractor
submitted with the Letter of Tender, as included in the Contract.

1.1.1.9 “Bill of Quantities”, “Daywork Schedule” and “Schedule of Payment Currencies”
mean the documents so named (if any) which are comprised in the Schedules.

1.1.1.10 “Contract Data” means the pages completed by the Procuring Agency entitled
contract data which constitute Part A of the Particular Conditions.

1.1.2 Parties and Persons
1.1.2.1 “Party” means the Procuring Agency or the Contractor, as the context
requires.

1.1.2.2 “Procuring Agency” means the person named as employer in the
Contract Data and the legal successors in title to this person.

1.1.2.3 “Contractor” means the person(s) named as contractor in the Letter of
Tender accepted by the Employer and the legal successors in title to this person(s).

1.1.2.4 “Engineer” means the person appointed by the Procuring Agency to act as
the Engineer for the purposes of the Contract and named in the Contract Data, or
other person appointed from time to time by the Employer and notified to the
Contractor under Sub-Clause 3.4 [Replacement of the Engineer].

1.1.2.5 “Contractor’s Representative” means the person named by the Contractor
in the Contract or appointed from time to time by the Contractor under Sub-
Clause 4.3 [ Contractor’s Representative], who acts on behalf of the Contractor.

1.1.2.6 “Procuring Agency’s Personnel” means the Engineer, the assistants
referred to in Sub-Clause 3.2 [ Delegation by the Engineer] and all other staff,
labour and other employees of the Engineer and of the Procuring Agency; and
any other personnel notified to the Contractor, by the Procuring Agency or the
Engineer, as Procuring Agency’s Personnel.
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1.1.2.7 “Contractor’s Personnel” means the Contractor’s Representative and all
personnel whom the Contractor utilizes on Site, who may include the staff, labour
and other employees of the Contractor and of each Subcontractor; and any other
personnel assisting the Contractor in the execution of the Works.

1.1.2.8 “Subcontractor” means any person named in the Contract as a
subcontractor, or any person appointed as a subcontractor, for a part of the Works;
and the legal successors in title to each of these persons.

1.1.2.9 “DB” means the person or three persons appointed under Sub-Clause 20.2
[Appointment of the Dispute Board] or Sub-Clause 20.3 [Failure to Agree on the
Composition of the Dispute Board].

1.1.2.10 “FIDIC” means the Federation International des Ingenious-Conseils, the
international federation of consulting engineers.

1.1.2.11 “Bank” means the financing institution (if any) named in the Contract
Data.

1.1.2.12 “Borrower” means the person (if any) named as the borrower in the
Contract Data.

1.1.3 Dates, Tests, Periods and Completion
1.1.3.1 “Base Date” means the date 15 days prior to the latest date for submission
and completion of the Tender.

1.1.3.2 “Commencement Date” means the date notified under Sub-Clause 8.1
[Commencement of Works].

1.1.3.3 “Time for Completion” means the time for completing the Works or a
Section (as the case may be) under Sub-Clause 8.2 [Time for Completion], as
stated in the Contract Data (with any extension under Sub-Clause 8.4 [ Extension
of Time for Completion]), calculated from the Commencement Date.

1.1.3.4 “Tests on Completion” means the tests which are specified in the Contract
or agreed by both Parties or instructed as a Variation, and which are carried out
under Clause 9 [ Tests on Completion] before the Works or a Section (as the case
may be) are taken over by the Procuring Agency.

1.1.3.5 “Taking-Over Certificate” means a certificate issued under Clause 10
[Procuring Agency’s Taking Over].

1.1.3.6 “Tests after Completion” means the tests (if any) which are specified in
the Contract and which are carried out in accordance with the Specification after
the Works or a Section (as the case may be) are taken over by the Procuring
Agency.

1.1.3.7 “Defects Notification Period” means the period for notifying defects in
the Works or a Section (as the case may be) under Sub-Clause 11.1 [ Completion
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of Outstanding Work and Remedying Defects ], which extends over twelve
months except if otherwise stated in the Contract Data (with any extension under
Sub-Clause 11.3 [Extension of Defects Notification Period ]), calculated from the
date on which the Works or Section is completed as certified under Sub-Clause
10.1 [ Taking Over of the Works and Sections ].

1.1.3.8 “Performance Certificate” means the certificate issued under Sub-Clause
11.9 [Performance Certificate].

1.1.3.9 “day” means a calendar day and “year” means 365 days.

1.1.4 Money and Payments
1.1.4.1 “Accepted Contract Amount” means the amount accepted in the Letter of
Acceptance for the execution and completion of the works and the remedying of
any defects.

1.1.4.2 “Contract Price” means the price defined in Sub-Clause 14.1 [The
Contract Price] , and includes adjustments in accordance with the Contract.

1.1.4.3 “Cost” means all expenditure reasonably incurred (or to be incurred) by
the Contractor, whether on or off the Site, including overhead and similar charges,
but does not include profit.

1.1.4.4 “Final Payment Certificate” means the payment certificate issued under
Sub-Clause 14.13 [Issue of Final Payment Certificate].

1.1.4.5 “Final Statement” means the statement defined in Sub-Clause 14.11
[Application for Final Payment Certificate].

1.1.4.6 “Foreign Currency” means a currency in which part (or all) of the Contract
Price is payable, but not the Local Currency.

1.1.4.7 “Interim Payment Certificate” means a payment certificate issued under
Clause 14 [Contract Price and Payment], other than the Final Payment Certificate.

1.1.4.8 “Local Currency” means the currency of the Country.

1.1.4.9 “Payment Certificate” means a payment certificate issued under Clause
14 [Contract Price and Payment].

1.1.4.10 “Provisional Sum” means a sum (if any) which is specified in the
Contract as a provisional sum, for the execution of any part of the Works or for
the supply of Plant, Materials or services under Sub-Clause 13.5 [Provisional
Sums].

1.1.4.11 “Retention Money” means the accumulated retention moneys which the
Procuring Agency retains under Sub-Clause 14.3 [Application for Interim
Payment Certificates] and pays under Sub-Clause 14.9 [Payment of Retention
Money].
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1.1.5 Works and Goods

1.1.6 Other Definitions

1.1.4.12 “Statement” means a statement submitted by the Contractor as part of an
application, under Clause 14 [Contract Price and Payment], for a payment
certificate.

1.1.5.1 “Contractor’s Equipment” means all apparatus, machinery, vehicles and
other things required for the execution and completion of the Works and the
remedying of any defects. However, Contractor’s Equipment excludes
Temporary Works, Procuring Agency’s Equipment (if any), Plant, Materials and
any other things intended to form or forming part of the Permanent Works.

1.1.5.2 “Goods” means Contractor’s Equipment, Materials, Plant and Temporary
Works, or any of them as appropriate.

1.1.5.3 “Materials” means things of all kinds (other than Plant) intended to form
or forming part of the Permanent Works, including the supply-only materials (if
any) to be supplied by the Contractor under the Contract.

1.1.5.4 “Permanent Works” means the permanent works to be executed by the
Contractor under the Contract.

1.1.5.5 “Plant” means the apparatus, machinery and vehicles intended to form or
forming part of the Permanent Works, including vehicles purchased for the
Procuring Agency and relating to the construction or operation of the Works.

1.1.5.6 “Section” means a part of the Works specified in the Contract Data as a
Section (if any).

1.1.5.7 “Temporary Works” means all temporary works of every kind (other than
Contractor’s Equipment) required on Site for the execution and completion of the
Permanent Works and the remedying of any defects.

1.1.5.8 “Works” mean the Permanent Works and the Temporary Works, or either
of them as appropriate.

1.1.6.1 “Contractor’s Documents” means the calculations, computer programs
and other software, drawings, manuals, models and other documents of a
technical nature (if any) supplied by the Contractor under the Contract.

1.1.6.2 “Country” means the country in which the Site (or most of it) is located,
where the Permanent Works are to be executed.

1.1.6.3 “Procuring Agency’s Equipment” means the apparatus, machinery and
vehicles (if any) made available by the Employer for the use of the Contractor in
the execution of the Works, as stated in the Specification; but does not include
Plant which has not been taken over by the Employer.

1.1.6.4 “Force Majeure” is defined in Clause 19 [Force Majeure].
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1.2 Interpretation

1.3 Communications

1.1.6.5 “Laws” means all national (or state) legislation, statutes, ordinances and
other laws, and regulations and by-laws of any legally constituted public
authority.

1.1.6.6 “Performance Security” means the security (or securities, if any) under
Sub-Clause 4.2 [Performance Security].

1.1.6.7 “Site” means the places where the Permanent Works are to be executed,
including storage and working areas, and to which Plant and Materials are to be
delivered, and any other places as may be specified in the Contract as forming
part of the Site.

1.1.6.8 “Unforeseeable” means not reasonably foreseeable by an experienced
contractor by the Base Date.

1.1.6.9 “Variation” means any change to the Works, which is instructed or
approved as a variation under Clause 13 [Variations and Adjustments].

In the Contract, except where the context requires otherwise:

@ Words indicating one gender include all genders;

(b) Words indicating the singular also include the plural and words indicating
the plural also include the singular;

(c) provisions including the word “agree”, “agreed” or “agreement” require
the agreement to be record in writing;

(d) “Written” or “in writing” means hand-written, type-written, printed or
electronically made, and resulting in a permanent record; and

(e) The word “tender” is synonymous with “bid”, and “tenderer” with
“bidder” and the words “tender documents” with “bidding documents".

The marginal words and other headings shall not be taken into consideration in
the interpretation of these Conditions.

In these Conditions, provisions including the expression “Cost plus profit” require
this profit to be one-twentieth (5%) of this Cost unless otherwise indicated in the
Contract Data.

Wherever these Conditions provide for the giving or issuing of approvals,
certificates, consents, determinations, notices, requests and discharges, these
communications shall be:

@ in writing and delivered by hand (against receipt), sent by mail or courier,
or transmitted using any of the agreed systems of electronic transmission
as stated in the Contract Data; and

(b) Delivered, sent or transmitted to the address for the recipient’s
communications as stated in the Contract Data. However:
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Q) If the recipient gives notice of another address, communications shall
thereafter be delivered accordingly; and

(i) If the recipient has not stated otherwise when requesting an approval or
consent, it may be sent to the address from which the request was issued.
Approvals, certificates, consents and determinations shall not be
unreasonably withheld or delayed. When a certificate is issued to a Party,
the certifier shall send a copy to the other Party. When a notice is issued
to a Party, by the other Party or the Engineer, a copy shall be sent to the
Engineer or the other Party, as the case may be.

1.4 Law and Language

The Contract shall be governed by the law of the country or other jurisdiction
stated in the Contract Data.
The ruling language of the Contract shall be that stated in the Contract Data.

The language for communications shall be that stated in the Contract Data. If no
language is stated there, the language for communications shall be the ruling
language of the Contract.

1.5 Priority of Documents

The documents forming the Contract are to be taken as mutually explanatory of
one another. For the purposes of interpretation, the priority of the documents shall
be in accordance with the following sequence:

@ The Contract Agreement (if any),

(b) The Letter of Acceptance,

(c) The Tender,

(d) The Particular Conditions - Part A,

(e) The Particular Conditions - Part B,

()] These General Conditions,

(o) The Specification, and

(1) The Schedules and any other documents forming part of the Contract.

If an ambiguity or discrepancy is found in the documents, the Engineer shall issue
any necessary clarification or instruction.
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PART Il - SPECIAL /PARTICULAR CONDITIONS OF CONTRACT
1.1 Definitions

1.1.1.4 “Form of Bid” is synonymous with “Letter of Tender”.
1.1.1.5 “Bid” is synonymous with “Tender”.
1.1.1.10“Bidding” is synonymous with “contract”. The following paragraph is added:

1.1.1.11“Programme” means the program to be submitted by the contractor in accordance
with Sub-Clause 8.3 and any approved revisions thereto.

1.12.2 “Procuring Agency” is synonymous with “Procuring Agency” 1.1.2.9 “DB” is
synonymous  with “Committee”. 1.1.3.1 Replace 28 days by 7 days in LCB and 15
days in ICB.

1.1.3.7 “Defects notification Period” is synonymous with “Defects liability Period”.

1.15 Inspections and Audit by the Bank Deleted Procuring Agency can retain this clause
with or without changes, in case of contracts under Project, Bank and donor’s
program.

Not Applicable.

3.1 Engineer’s Duties and Authority.
The following paragraph is added after duties:

Procuring agency shall ensure that the Engineer’s Representative/Staff is a professional
engineer as defined in the Pakistan Engineering Council Act 1975 (V of 1976)

4.3 Contractor’s Representative
The following text is to be added after last line:

The contractor’s authorized representative and his other professional engineers
working at site shall register themselves with the Pakistan Engineering Council.

6.10 Records of Contractor’s Personnel and Equipment
The following paragraph is added:

The Contractor shall, upon request by the Engineer at any time in relation to any item
of hired Contractor’s Equipment, forthwith notify the Engineer in writing the name
and address of the Owner of the equipment and shall certify that the agreement for the
hire thereof contains a provision in accordance with the requirements set forth above.

The following sub-clause 7.9 is added in (GCC):

7.9 Use of Pakistani Materials and Services

The contractor shall, so far as may be consistent with the contract, make the maximum use of
materials, supplies, plant and equipment indigenous to or produced or fabricated in Pakistan and
services, available in Pakistan provided such materials, supplies, plant, equipment and services shall
be of required standard.



8.1 Commencement of Works

The last para is deleted and substituted with the following: The contractor shall commence the works
on site within the period named in Appendix-A to Bid from the date of receipt by him from the
Engineer of a written Notice to Commence. Thereafter, the contractor shall proceed with the works
with due expedition and without delay.

8.2 Prolonged Suspension
Replace 84 days by 120 days.

8.3 Programme
The following text is to be added after [Commencement of Works] The programme
shall be submitted in the either form of Bar Chart identifying the critical activities.

13.1 Rightto vary
In the last line of Para, after the word “Variation", the word “in writing” is added.

13.3 Variation procedure
In the tenth line, after the words “as soon as practicable” following is added: “and
within a period not exceeding one-eighth of the completion time”

13.8 Adjustment for changes in cost

Not applicable

Similarly reduction in the cost of these materials will also be recovered from the contractor
accordingly

14.1  The Contract Price
Sub-para (d) is deleted.

14.2 Advance Payment

See Special Conditions.

Mobilization Advance/Advance Payment
See Special Conditions.

14.5 Plants and Materials intended for Works
Add the following paragraph as sub-clause 14.5 (d) for Secured Advance on non —
perishable materials and sub-clauses (a), (b) and (c) will be applicable for plants only

()] The Contractor shall be entitled to receive from the procuring agency Secured
Advance against an INDENTURE BOND in Public Works Account Form No.31
(Fin. R. Form No. 2) acceptable to the procuring agency of such sum as the Engineer
may consider proper in respect of non-perishable materials brought at the site but not
yet incorporated in the Permanent Works provided that:

0] The materials are in accordance with the specifications for the permanent works;

(i) Such materials have been delivered to the site and are properly stored and protected
against loss or damage or deterioration to the satisfaction and verification of the
Engineer/Assistant Engineer but at the risk and cost of the Contractor;

(iti)  The Contractor’s records of the requirements, orders, receipts and use of materials are
kept in a form approved by the Engineer, and such records shall be available for
inspection by the Engineer;



(iv)  The Contractor shall submit with his monthly statement the estimated value of the
materials on site together with such documents as may be required by the Engineer

for the purpose of valuation of materials and providing evidence of ownership and
payment therefore;

BIDDING
DATA



Contract/Bidding Data
The following specific data for the works to be tendered shall complement, amend, or supplement
the provisions in the Instructions to Bidders. Wherever there is a conflict, the provisions herein
shall prevail over those in the Instructions to Bidders.
Instructions to Bidders
Clause Reference
1.1 Name and address of the procuring agency: Shaheed Benazir Bhutto Medical

University,
Larkana.

1.2 Name of the Project and Summary of the works:

Maintenance & Repair work of Main Sewerage Line & Construction of Boundary
Wall including Main Gate & Guard Room of Bibi Aseefa Dental College, SMBB
Medical University, Larkana

2.1 Name of the Borrower/Source of Financing/Funding Agency/Funding Source;
SMBB Medical University Larkana”
8.1 Time limit for clarification: 05 days.
10.1 Bid language: English
11.1 (a) Prequalification Information to be updated (where applicable):
Open Tenders

11.1 (b) Furnish and Technical Proposal (in case of two envelope method) or Company Profile in
single stage one envelope:

The bidder has to submit a technical proposal in sufficient detail to demonstrate the adequacy of
the bid in meeting requirements for timely completion of the works.



13.1 Bidders to quote entirely in Pak. rupees but specify the percentages of foreign currency
they require, if applicable. N/A.

14.1 Period of Bid Validity: 90 days.
17.1 Venue, time, and date of the pre-Bid meeting: N/A.
18.4 Number of copies of the bid to be completed and returned: N/A.

19.2 (a) Procuring Agency's address for the purpose of bid submission:
Office of the Executive Engineer , SMBBMU, Larkana.

(b) Name and Identification Number of the Contract:

Repair & Rehabilitation Work of Mini Auditorium /Multipurpose Building of SMBB
Medical University, Larkana

20.1 (a) Deadline for submission of bids: 24-04-2026 up to 11:00 am

(b) Venue, time, and date of bid opening: Office of the Executive Engineer,
SMBBMU, Larkana (Arija) on 24-04 at
11:30 am



FORM OF BID
AND
APPENDICES TO BID



FB-1
FORM OF BID

Bid Reference No. Maintenance & Repair work of Main Sewerage Line &
Construction of Boundary Wall including Main Gate & Guard Room of

Bibi Aseefa Dental College, SMBB Medical University, Larkana”.

To:

Having examined the bidding documents including Instructions to Bidders, Bidding Data, and
Conditions of Contract, Specifications, Drawings and Bill of Quantities and Addenda Nos.
for the execution of the above-named work, we/l, the

undersigned, offer to execute and complete the work and remedy any defects therein in
conformity with the Conditions of Contract, Specifications, Drawings, Bill of Quantities and
Addenda for the sum of Rs.
(Rupees

) or such other sum as

may be ascertained in accordance with the said conditions.
We/l understand that all the Appendices attached hereto form part of this bid.

As security for due performance of the undertakings and obligations of this bid, we/l submit
herewith a bid security in the amount of Rupees
(Rs. ) drawn in your favour or made payable to procuring agency
and valid for a period of days beginning from the date, bid is opened.

We/l undertake, if our bid is accepted, to commence the works and to complete the whole of
the works comprised in the contract within the time stated in Appendix-A to Bid.

We/l agree to abide by this bid for the period of days from the date fixed for opening
the same and it shall remain binding upon us and may be accepted at any time before the
expiration of that period.

Unless and until a formal Agreement is prepared and executed, this bid, together with your
written acceptance thereof, shall constitute a binding contract between us.

We do hereby declare that the bid is made without any collusion, comparison of
figures or arrangement with any other bidder for the works.

We understand that you are not bound to accept the lowest or any bid you may receive.

9.

10.

We undertake, if our/my bid is accepted, to execute the Performance Security referred to in
Clause 10 of Conditions of Contract for the due performance of the Contract.

We confirm, if our bid is accepted, that all partners of the joint venture shall be liable jointly
and severally for the execution of the Contract and the composition or the constitution of the
joint venture shall not be altered without the prior consent of the procuring agency. (Please
delete this in case of Bid form a single bidder)

in the capacity of duly authorized to sign Bids for and on behalf of



Dated this
Signature:

day of

20

Address:

(Name of Bidder in Block Capitals)

(Seal)

Witness:

Signature:

Name:

Address:

Occupation:




Appendix-A to Bid

SPECIAL STIPULATIONS
Clause
Conditions of Contract

1. Minimum amount of Third Party Insurance 18.3 N/A.

3. Time for Commencement 8.1 Within 07 days from the date of receipt of
Engineer’s Notice to Commence, this shall be
issued within fourteen (14) days after signing of
Contract Agreement.

4, Time for Completion (works & sections) 82& 02 Months from the date of receipt of Engineer’s

10.2 Notice to Commence/Work order.
5. Amount of Liquidity Damages/Delay 8.7 0.05% Damages per day but total amount will not
Damages/Penalties be more than 10% of contract Price.

6. Defects Liability Period 111 90 days from the effective date of Taking Over
Certificate.

7. Percentage of Retention Money on running 14.2 5% of the amount of Interim/Running Payment

bill. Certificate.
8. Percentage of total Retention Money 14.2 10% of Contract Price stated in the Letter of
Acceptance.
9. Minimum amount of Interim/Running 14.2 Rs. 2.5 (M), subject to availability of funds.
Payment Certificates

10. | Time of Payment from delivery of Engineer’s | 14.7 30 days. (subject to availability of funds).
Interim/Running Payment Certificate to the
procuring agency.

11. | Mobilization Advance. 14.2 10% of Contract Price stated in the Letter of
Acceptance on Bank Guarantee.

12. | Escalation Escalation shall be paid separately as per
Notifications issued by Govt. of Sindh/Price
Adjustment as per rules.

13 Action when whole of the security deposit is | Clause- 1. In any case in which under any clause or clauses

forfeited:

of this contract the Contractor shall have
rendered himself liable to pay compensation
amounting to the whole of his security deposit (
whether paid in one sum or deducting by
installment) | or in the case of abandonment of
the work owing to the serious illness or death of
the Contractor or any other case, the Project
Director , on behalf of the SMBBMU, Larkana
shall have power to adopt any of the following
courses, as he may deem best suited to the
interests of University.

(a) To rescind the contract ( of which
rescission notice in writing to the contractor
under the hand of the Project Director shall be
conclusive evidence ) and in that case the
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security deposit of the Contractor shall stand
forfeited and absolutely at the disposal of
University.

(b) To employ labour paid by the University
to carry out the work, or any part of the work,
debiting the Contractor with the cost of the
labour ( as to the correctness of which cost and
price the certificate of Project Director shall be
final and conclusive against the Contractor) and
crediting him with the value of the work done, in
all respects in the same manner and at the same
rates as if it had been carried out by the
Contractor under the terms of his contract; and
in that case the certificate of the Project Director
as to the value of the work done shall be final
and conclusive against the Contractor.

(c) To measure up the work of the
Contractor and to take such part thereof as shall
be unexpected out of his hands, and to give it to
another Contractor to complete it, in which case
any expenses which may be incurred in excess of
the sum which would have been paid to the
original Contractor if the whole work had been
executed by him ( as to the amount of which
excess expenses the certificates in writing of the
Project Director shall be final and conclusive )
shall be borne and paid by the original
Contractor and shall be deducted from any
money due to him by University under the
contractor or otherwise or from his security
deposit or the proceeds of sale thereof, or a
sufficient part thereof.

In the event of any of the above courses being
adopted by the Project Director Contractor shall
have no claim to compensation for any loss
sustained by him-by reason of his having
purchased or procured any materials, or entered
into any engagements, or made any advance on
account of or with a view to the execution of the
work or the performance of the contract. And in
case the contract shall be rescinded under the
provision aforesaid, the Contractor shall not be
entitled to recover or be paid any sum for any
work therefore actually performed by him under
this contract unless and until the Project Director
shall have certified in writing the performance of
such work and the amount payable in respect
thereof, and he shall only be entitled to be paid
the amount so certified.

14

Action when the progress of any particular
position of the work is unsatisfactory:

Clause-2

If the progress of any particular portion of the
work is unsatisfactory. Project Director on
recommendation of Engineer, shall not
withstanding that the general progress of the
work is in accordance with the conditions, be
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entitled to take action under clause 1 (b) after
giving the Contractor 10 days notice in writing.
The Contractor will have no claim for
compensation; for any loss sustained by him
owing to such no claim for compensation, for any
loss sustained by him owing to such action.

15

Contractor remains liable to pay
compensation if action not taken under
clause 3 and 4.

power to take possession of or required
removal of or sell contractor's plant

Clause-3

In any case in which any of the power conferred
upon the Project Director by clause 1 and 2
hereof shall have become exercisable and the
same shall not have been exercised the non-
exercised thereof shall not constitute a waiver of
any of the conditions hereof and -such powers
shall notwithstanding be exercisable in the event
of any future case of default by the Contractor
for which under any clause or clauses hereof he
is declared liable to any compensation
amounting if the whole of his security deposit
and the liability of the Contractor for past and
future compensation shall remain unaffected. In
the event of the Project Director taking action
under sub-clause (a) or (c) of clause 1, he may, if
he so desires, take possession of all or any tools,
plant, materials and stores in or upon the works,
of the site thereof or belonging to the Contractor
or procured by him and intended to be used for
the execution of the work or any part thereof,
paying or allowing for the same in account at the
contract rate, or in the case of contract not being
applicable, at current market rates, to be
certified by the Project Director whose
certificate thereof shall be final. In the
alternative, the Project Director may, after giving
notice in writing to the Contractor or his clerk of
the work foreman or other authorized agent,
required him to remove such tools, plant
materials, or stores from the premises within a
time to be specified in such notice, and in the
event of the Contractor is failing to comply with
any such requisition, the Project Director may
remove them at the Contractor's expense or sell
them by auction or private sale on account of the
Contractor and at his risk in all respects, and the
certificate of the Project Director as to the
expense of any such removal and the amount of
the proceeds and expense of any such sale shall
be final and conclusive against the Contractor.

17

Extension Of Time

Clause-4

If the Contractor shall desire an extension of the
time for completion of the work on the ground
of his having been unavoidable hindered in its
execution or on any other ground, he shall apply
in writing to the Project Director within 30 days
from the date of which the execution of the
work, was hindered as aforesaid or on which the
ground for asking for extension arose and in any
case before the date of completion of the work
and the Project Director may, if in his opinion,
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there are reasonable grounds for granting an
extension, grant such extension as he thinks
necessary or proper. The decision of the Project
Director in this matter shall be final.

Provided that where the Contractor is hindered
in the execution of the work on account of any
act or omission on the part of the University or
its authorized officers, the Project Director may
at any time before the date of completion and
on his own initiative extend the time for
completion of the work for such period as he
may think necessary or proper.

Where time has been extended under this or any
other clause of this agreement the date for
completion of the work shall be the date fixed by
the order giving the extension or by the
aggregate of all such orders, made under this
agreement.

When time has been extended as aforesaid, it
shall continue to be the essence of the contract
and all clauses of the contract shall continue to
be operative during the extended period.

16

Final Certificate

Clause-5

On completion of the work the Contractor shall
be furnished with a certificate by the
Engineer/End user of such completion, but no
such certificate shall be given nor shall the work
be considered to be complete until the
Contractor shall have removed from premises on
which the work shall have been executed all
scaffolding surplus materials and rubbish and
shall have cleaned the site of work in and around
the structures / works completed and shall have
cleaned off the dirt from all woodwork, doors,
windows, walls, floors, or other parts of any
building in or upon which the work has been
executed, or of which he may have had
possession for the purpose of executing the
work, nor until the work shall have been
measured by the Engineer or where the
measurements have been taken by his
subordinate until they have received the
approval of the Project Director, the said
measurements being binding and conclusive
against the Contractor If the Contractor shall fail
to comply with the requirements of this clause is
to the removal of scaffolding, surplus materials
and rubbish and shall have cleared the site of
work in and around the structures/works
completed and dispose of the same as he thinks
fit and clean of such dirt as aforesaid; and the
contracts shall have no claim in respect of any
such scaffolding or surplus materials as aforesaid
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except for any such actually realized by the sale
thereof.

17

Payment Of Intermediate Certificate To Be
Regarded As Advance

Clause-6

No payment shall be made for any work,
estimated to cost less than rupees ten thousand
till after the whole of the work shall have been
completed and a certificate of completion given.
But in the case of work estimated to cost more
than rupees ten thousands, the Contractor shall
on submitting bill therefore, as provided in
Clause-10 be entitled to receive payment
proportionate to the part of the work then
approved and passed by the Engineer and
Project Director, whose certificate such approval
and passing of the sum so payable shall be final
and conclusive against the Contractor. All such
intermediate payments shall be regarded as
payments by way of advance against the final
payments only and not as payment for work
actually done and completed, and .shall not
preclude the Engineer and Project Director from
requiring any bad, unsound, imperfect or
unskillful work to be removed or taken away and
reconstructed, or re-erected, nor shall any such
payment be considered as an admission of the
due performance of the contract or any part
thereof in any respect or the occurring of any
claims; nor shall it conclude, determine, or affect
in any other way the powers of the Project
Director as to the final settlement and
adjustment of the accounts or otherwise, or in
any way very or effect the contract. The final bill
shall be submitted y the Contractor within one
month of the date fixed for the completion of the
work otherwise Engineers certificate of the
measurements and of the total amount payable
for the work shall be final and binding on all
parties.

18

payment at reduced rates of account of item
of work not accepted as completed to be at
the discretion of the Project Director

Caluse-7

The rates for several items of works estimated to
cost more than 1,000.00, agreed to within shall
be valid only when the item concerned is
accepted as having been completed fully in
accordance with the sanctioned specifications.
In cases where the items of work are not
accepted as so completed the Engineer may
certify payment on account of such items at such
reduced rates as he may consider reasonable in
the preparation of final or on account bills.

19

Bills to be submitted monthly

Clause-8

A bill shall be submitted by the Contractor as
frequently the progress of the work may justify
for all the work executed and not included in any
previous bill and the Engineer shall take or cause
to be taken the; requisite measurements for the
purpose of having the same verified and the
claims, as far as admissible, adjusted, if possible
before the expiry of 21 days from the
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presentation of the bill at any time depute a
subordinate to measure up the said work in the
presence of the Contractor or his authorized
agent, whose counter signature to the
measurement list will be sufficient warrant and
the Project Director may prepare a bill from such
list which shall be binding on tilted Contractor in
all respects. In case the Contractor or his
authorized agent is not present at the site of
work at the time fixed for recording
measurements, or being present, does not
counter sign the measurement list, the
measurements recorded by the Engineer or his
authorized subordinate shall be treated by the
Engineer or his authorized subordinate shall be
treated as correct and binding on the Contractor
unless the Contractor within seven days of date
of recording such measurements submit to the
Project Director a detailed letter pointing out the
errors or omissions in the record measurements.
In case of such disagreement, the Project
Director shall held or cause to be hold the site
investigations and give his decision. The decision
of the Project Director shall be final.

20

Bills to Be Printed On Forms

Clause-9

The Contractor shall submit all bills on his own
primed forms. The bills shall be submitted to the
Engineer in triplicate who will then scrutinize
these bills and forward two copies to the Project
Director and retain one copy in their office. The
charges to be made in the bills shall always be
entered at the rates specified in the tender or in
the case of any extra work ordered in pursuance
of these conditions, and not mentioned or
provided for in the tender at the rates
hereinafter provided for such work.

21

Store Supplied By University

Clause-10

If the specification or estimate of the work
provides for the use of an' special description of
materials to be supplied from the store of the
University or if it is required that the Contractor
shall use certain stores to be provided by the
Project Director such material and stores, and
the prices to be charged therefore as hereinafter
mentioned being so far as practicable for the
convenience of the Contractor but not so as any
way to control the meaning of effect of this
contract specified in the schedule or
memorandum hereto annexed, required from
time to time to be used by him for the purpose
of the contract only and the value of the full
guantity of the materials and stores so supplied
shall be sent off or deducted from any sums then
due, or thereafter to become due to the
Contractor under the contract, otherwise, or
from the security deposits, or the proceed of sale
thereof, if the security deposit as held in
Government securities the same or a sufficient
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portion hereof shall in that case be sold for the
absolute property of University and shall on no
account remove from the site of the work, and
shall at all times be open to inspection by the
Project Director. Any such materials unused and
perfectly good condition at the time of
completion or determination of the contracts
shall be returned to the University Stores, if the
Project Director so requires by a notice in
writing under his hand, but the Contractor shall
not be entitled to return any such materials
except with the consent of the Project Director
and he shall have no claim for compensation on
account of any such material supplied to him as
aforesaid but remaining unused by him or for,
any, wastage in or damage to any such materials.

22

Works to be executed in accordance with
specifications. Drawings. Orders etc.

Clause-11

The Contractor shall execute the whole and
every part of the work in he most substantial and
workmanlike manner and both as regards
materials and all other matters in strict
accordance with the specifications lodged in the
office of the Project Director and initialed by the
parties, the said specification being a part of the
contract. The contractor shall also conform
exactly, fully and faithfully to the designs,
drawings and instruction in writing relating to
the work signed by the Project Director and
lodged in his office and to which the Contractor
shall be entitled to have access at such office or
on the site of work for the purpose of inspection
during office hours and the Contractor shall if he
so requires, be entitled at his own expenses to
make or cause to be made copies of the
specifications, and of all such designs drawings
and instructions as aforesaid

23

Alterations in specifications and design. Not
to invalidate contracts

Clause-12

The Project Director on the recommendation of
Engineer shall have power to make any
alterations in, or additions to the original
specifications, drawings, designs and
instructions that may appear to him to be
necessary or advisable during the progress of the
work and the contractor shall be bound to carry
out of the work, in accordance with any
instructions in this connection which may be
given to him in writing by the Project Director
and such alterations shall, not invalidate the
contract; and any altered or additional work
which the Contractor may be directed to do in
the mentioned above specified subject to the
limit laid down in clause 37 below as part of the
work shall be carried out by the Contractor on
the same conditions in all respects on which he
agreed to do the main work and at the same rate
as re specified in the tender for the main work.
The time for completion of the work shall be
extended in the proportion that the additional
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work bears to the original contract work, and the
certificate of the Project Director as to such
proportion shall be conclusive. And if the altered
or additional work includes any class of work for
which no rate is specified in its contract, then
such class of work shall be paid forat ( ) percent
below/above the rates shown for such work in
the Government of Sind Schedule of rates 2004,
as amended from time to time and if such last
mentioned class of work is not entered in the
Government of Sind Schedule of Rates 2004 as
of the date of receipt by him of the order to carry
out the work, inform the Project Director
through the Consultants of the rate which it is his
intention to charge for such class of work, and if
the Project Director and the Consultants are
satisfied with the rate analysis, then he shall
allow him that rate, but if the Owner does not
agree to this rate, he shall be notified in writing
be at liberty to cancel his order to carry out such
class of work, and arrange to carry it out in such
manner as he may consider advisable, provided
always that if the Contractor shall commence
work or incur any expenditure in regard thereto
before the rates shall have been detonated as
lastly hereinbefore mentioned then in such case
he shall only be entitled to be paid in respect of
the work carried out for expenditure incurred by
him prior the work carried out for expenditure
incurred by him prior to the date of the
determination of the rate as aforesaid according
to such rate or rates as shall be fixed by the
Owner. In the event of a dispute, the decision of
the Project Director will be final, conclusive and
binding.

24

No Claim To Any Payment Or Compensation
For Alteration In Or Restriction Of Work

Clause-13

If at any time after the execution of the contract
documents the Project Director shall for any
reason whatsoever in the tender to be carried
out at all or carried out in part by the Contractor,
he shall give notice in writing of the fact to the
Contractor, who shall thereupon have no claim
to any payment of compensation whatsoever on
account of any profit or advantage which he
might have derived from the execution of the
work in full but which he did not so derive in
consequence of the full amount of the work not
having been carried out, neither shall he have
any claim for compensation by reason of any
alterations, having been made in the original
specifications, drawings, designs, and
instruction, which may involve any curtailment
of the work as original contemplated. Where
materials have already been collected at site of
the work before the receipt of the said notice to
stop or curtail the work, the Contractor shall be
paid for such materials at the rates determined
by the Project Director provided they are not in
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excess of requirements and are of approved
quality.

25

Time Limit for Unforeseen Claims

Clause-14

Under no circumstances whatsoever shall the
contractor be entitled to any compensation from
Authority on any account unless the Contractor
shall have submitted a claim in writing to the
Project Director within one month of the cause
of such claim occurring. The Contractor shall give
full details of such claim, indicating the part of
the work is the subject matter of such claim, the
reasons giving rise to the said claim and submit
as far as possible, documentary evidence in
support of the reasons and the calculations for
such claim. The claim shall not be considered as
valid or payable unless it has been scrutinized &
accepted by the Engineer and Project Director &
will become payable only to the extent up to
which it has been accepted by the Project
Director.

26

Action and Compensation In Case Of Bad
Work

Clause-15

If at any time before the security deposit is
refunded to the Contractor, it shall appear to the
Project Director or his subordinate-Incharge of
the work, that any work lies been executed with
unsound, imperfect of unskilled workmanship or
with materials of inferior quality, or that any
materials or articles provided by him for the
execution office work are unsound, or of quality
inferior to that contracted for, or are otherwise
not in accordance with the contract, shall be
lawful for the Project Director to intimate this
fact in writing to the Contractor and then
notwithstanding the fact that the work,
materials or articles complained of any have
been inadvertently passed, certified and paid for
the Contractor shall be bound forthwith to
rectify or remove and reconstruct the work so
specified in whole or in part, as the case may
require, or if so required shall remove the
materials or articles, and provide other proper
and suitable materials or articles at his own
proper charge and cost; and in the event of his
failing to do so within a period to be specified by
the Project Director in the writing intimation
aforesaid, the Contractor shall be liable to pay
compensation at the rate of one percent, on the
amount of the estimate for every day not
exceeding ten days, during which the failure so
continues, and in the case of any such failure the
Project Director may rectify or remove, and re-
execute the work or remove and replace the
materials or articles complained of as the case
may be as the risk and expense in all respects of
the Contractor. Should the Project Director
consider that any such inferior work or materials
as described above may be accepted or made
use of it shall be within the discretion to accept
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the same at such reduced rates as he may fix
thereof.

27

Work To Be Open To Inspection
Contractor Or Responsible Agent To Be
Present

Clause-16

All works under or in course of execution or
executed in pursuance of the contract shall at all
times be open to the inspection and supervision
of the Engineer and Project Director or his
subordinates, and the Contractor shall all times
during the usual working hours, and at all other
times at which reasonable notice of the
intention of the Engineer and Project Director or
his subordinate to visit the work shall have been
given to the Contractor, either himself be
present to receive orders and instructions, or
have responsible agent duly accredited in writing
present for that purpose. Orders given to the
Contractor's duly authorized agent shall be
considered to have the same force and effect as
if they had been given to the Contractor himself.

28

Notice To Be Given Before Work Is Covered
Up

Clause-17

The Contractor shall give not less than five days’
notice in writing to the Engineer and Project
Director or his subordinate-in-charge of the
work before covering up or otherwise placing
beyond the reach of check, inspection &
measurement any work in order that the same
may be verified, checked, inspected and
measured, and correct dimensions thereof taken
before the same is so covered up or planned
beyond the reach of verification check,
inspection & measurement, and shall not cover
up or place beyond the reach of verification,
check, inspection and measurement any work
without the consent in writing of the Engineer
and Project Director or his subordinate-Incharge
of the work, and if any work shall be covered up
or placed beyond the reach of verification,
check, inspection & measurement any work
without the consent in writing of the Project
Director or his subordinates Incharge of the
work, and if any work shall be covered up or
placed beyond the reach of verification, check
inspection & measurement without such notice
having been given to consent obtained, the same
shall be uncovered at the Contractor's expense,
and in default thereof no payment or allowance
shall be made for such work, or for the materials
with which the same was executed.

29

Contractor Liable For Damage Done And For
Imperfections For Three Months After
Certificate

Clause-18

If the Contractor or his workmen, or servants
shall break, deface, destroy any part of a building
in which they may be working, or any building,
road, fence, enclosure or overhead or
underground service lines of water supply,
sewerage, electricity, telephone, gas etc. or
grass land or cultivated ground continuous to the
premises on which the work or any part thereof
is being executed, or if any damage shall be done
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to the work, while it isin progress from any cause
whatever or if any part thereof in being
executed, or if any damage shall be done to the
work, while it is in progress from any cause
whatever or if any imperfections become
apparent in it within three months of the grant
of a certificate of completion, final or otherwise,
by the Project Director, the Contractor shall
make good the same his own expense, or in
default the Project Director may cause the same
to be made good by other workmen, and
deduct the expenses of ( which the certificate of
the Project Director shall be final ) from any
sums that may then be due or may thereafter
become due to the Contractor, or from his
security deposits or the proceeds of sale thereof,
or of a sufficient portion thereof or any of his
dues available against other works with the
University or as arrears of land revenue in case
no dues are available or the amount available
falls short of the total recoveries.

30

Contractor to supply plant ladders.
Scaffolding etc. And is liable for damages
arising on provision of lights. Fencing etc.

Clause-19

The Contractor shall supply at his own cost all
materials, plant, tools, appliances, implement,
ladders, cordage, tackle, scaffolding and
temporary work requisite or proper for the
execution of the work, whether in the original,
altered or substituted form, and whether
included in the specification, or other
documents, forming part of the contract or
referred to in these conditions or not, and which
may be necessary for the purpose of satisfying or
complying with the requirements of the Project
Director as to any matters as to which under
these conditions he is entitled to be satisfied or
which he is entitled to require together with
carriage therefore to and from the work. The
Contractor shall also supply without charge the
requisite number of persons with the means and
materials necessary for the purpose of setting
out works, and counting, weighing and assisting
in the measurement or examination at any time
and from time to time of the work or the
materials. Failing this the same may be provided
by the Project Director at the expense of the
Contractor and the expenses may be deducted
from any money due to the Contractor under the
contract, or from his security deposit or the
proceeds of sale thereof or of a sufficient portion
thereof. The Contract or shall provide all
necessary fencing and lights required to protect
the public from accident, and shall also be bound
to bear the expenses of defense of every suit,
action or other legal proceedings, that may be
brought by any person for injury sustained owing
to neglect of the above; precautions, and to pay
any damages and costs which may be awarded
in any such, suit action or proceeding to any such
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person, or which may with the consent of the
Contractor be paid for comprising any claim by
any such person.

31

Measure For Prevention Of Fire

Clause-20

The Contractor shall not set fire to any standing
jungle, trees, bush-wood or grass without a
written permit from the Project Director.

When such permit is given, and also all cases
when destroying cut or dug up trees,
brushwood, grass etc., by fire; the Contractor
shall take necessary measures to prevent such
fire spreading to otherwise damaging
surrounding property.

The Contractor shall make his own arrangements
at his cost and expense for providing drinking
water and water for domestic use of his labour
employed in connection with the execution of
the works as also for the use of his labour
employed in connection with the execution of
the works as also for use on the works itself.

32

Liability Of Contractor For Any Damage Done
In Or Outside Work Area

Clause-21

Compensation for all damage done intentionally
or unintentionally by Contractor's labour
whether in or beyond the limits of University
property including any damage, caused by the
spreading of fire mentioned in clause 22 shall be
estimated by the Project Director or such other
officer as he may appoint and the estimates of
the Project Director shall be final and the
Contractor shall be bound to pay the amount of
the assessed compensation on demand failing
which the same will be recovered from the
Contractor as damages in the manner prescribed
in clause 1 or deducted by the Project Director
from any sums that may be due or become due
from University of the Contractor under this
contract or otherwise.

The Contractor shall bear the expenses of
defending any action or other legal proceedings
that maybe brought by any person, party or
authority for injury sustained "by him owing to
neglect of precaution to prevent the spread of
fire and he shall pay any damages and cost that
may be awarded by the court in consequence.

33

Employment Of Female Labour

Clause-22

The employment of female labour on works in
the neighborhood of soldiers' barracks should be
avoided as for as possible.

34

Work On Sunday

Clause-23

No work shall be done on a Sunday or a public
holiday without the prior sanction in writing of
the Project Director.
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35

Work not be sublet. Contractor may be
rescinded & security deposit forfeited for
subletting it without approval"

Clause-24

The Contractor shall not be assigned or sub-let
without the written approval of the Project
Director. And if the Contractor shall assign or
sublet his contract, or attempt to do, or become
insolvent or make any composition with his
creditors or attempt to do, the Project Director
may, by notice in writing rescind the contract.

The Contractor shall keep full and true accounts
in respect of the contract works in the regular
course of business and shall whenever called
upon by the Project Director by notice in writing,
produce them for inspection by him or by any
officer appointed by him in that behalf. Also if
any bribe, gratuity, gifts, loan, reward or
advantage pecuniary or otherwise, shall either
directly or indirectly be given, promised or
offered by the Contractor or any of his servants
or agents to any public officer or person in the
employment of University in any way relating to
his office or employment or if any such officer or
person shall become in any way directly or
indirectly interested in the contract or if the
Contractor does not keep account or fails to
produce them as aforesaid, the Project Director
may give notice in writing rescind the contract.
In the event of a Contract being rescinded the
security deposit of the Contractor shall
thereupon stand forfeited and be absolutely at
the disposal of University and the same
consequences shall ensure as if the contract had
been rescind under clause 3 hereof and in
addition the Contractor shall not be entitled to
recover or be paid for any work therefore
actually performed under the contract.

36

Sum Payable By Way Of Compensation To Be
Considered As Reasonable Compensation
Without Reference To Actual Loss

Clause-25

All sums payable by a Contractor by way of
compensation under any of these conditions
shall be considered as a reasonable
compensation to be applied to the use of
University without reference to the actual loss or
damage sustained and whether any damage has
or has not been sustained.

37

Changes In The Constitution Of Firm To Be
Notified

Clause-26

In the cases of a tender by partners any change
in the constitution of a firm shall be forthwith
notified by the Contractor to the Project Director
for his information.

38

Work To Be Under Direction Of Engineer,
Consultant And Project Director (Works)

Clause-27

All works to be executed under the contract shall
be executed under the direction and subject to
the approval in all respects of the Engineer and
Project Director for the time being, who shall be
entitled to direct at what point or points and in
what-manner they are to be commenced, and
from time to time carried on.
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39

Decision Of Project Director To Be Final

Clause-28

Except where otherwise specified in the contract
and subject to The powers delegated to him by
authority under the Code rules then in force, the
decision of the Project Director shall be final,
conclusive, and binding on all parties to the
contract upon all questions relating to the
meaning of the specifications, design, drawings,
and instructions hereinbefore mentioned and as
to the quality of workmanship, or materials used
on the work, or as to any other question claim,
right, matter or the thing whatsoever in any way
arising out of, or relating to the contract, design,
drawings, specifications, estimates, instructions,
orders of these conditions, or otherwise
considering the works, or the execution, or
failure to execute the same, whether arising,
during the progress or the work, or after the
completion on abandonment thereof.

40

Lump Sum In Estimates

Clause-29

When the estimate on which a tender is based
includes one or more items with lump sum rates
or lump sum amount the Contractor shall be
entitled to payment in respect of such items on
the rates entered in this contract with the
detailed specifications and the analysis of the
rates on which the contract price is calculated.
Where part of the work is done or the
specifications are altered the Contractor will
submit his own rate and payment shall be
controlled in the same way as if the item of work
was done outside the current Government
Schedule of Rates applicable in the case in
accordance with the procedure laid down in
Clause 14.

Provided always that in case of the percent Rate
tenders, no premium as quoted for the main
tender as also that quoted in clause 14 ( which
will be the same premium as for the main
tender) shall be payable for any items of work
including the lump sum items or market rates
which are outside the Current Government
Schedule of Rates.

41

Action Where No Specification

Clause-30

In the case of any class of work for which there is
no such specification as is mentioned in Rule |
such work shall be carried out in accordance with
the Sind P.W.D. specifications and in the event of
there being no Sind P.W.D. specification, then in
such case the work shall be carried out in all
respects in accordance with the instructions and
requirements of the Project Director. The
payment for such items of work shall be made in
accordance with the procedure laid down in
Clause 14 for items of work outside the Current
Government Schedule of Rates.
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42

Contractors Percentage Whether Applied To
Net Or Gross Amount Of Bill

Clause-31

The percentage referred to in the tender shall be
deducted from/added to the gross amount of
the bill before deduction the value of any stock
issued.

43

Refund Of Quarry Fees And Royalties

Clause-32

All quarry fees; royalist, octroi, dues, ground
rents, local and Government taxes and Rates etc.
relating directly or indirectly to the execution of
the works under this contract shall be paid by the
contractor as a final charge and no refund on this
account shall be allowed by the University.

44

Compensation under the workmen's
compensation act.

Clause-33

The Contractor shall be responsible for and shall
pay any compensation Act, 1923 (VIII of 1923),
(hereinafter called the said Act) as amended up
to date for injuries caused to the workmen. If
such compensation is paid by University as
principal under sub-section (1) of section 12 of
the said Act on behalf of the Contractor; it shall
be recoverable by University from the
Contractor under sub-section (2) of the said
section such, compensation shall be recovered in
the manner laid down in Clause above. The
contractor shall also discharge all other liabilities
in relation to the current Government or local
legislation with respect. to the Labour Laws and
other Fringe benefits like Health and Insurance
cover. Old Age Benefits etc. for all his labour
including the administrative and supervisory
staff.

45

Claim For Quantities As Per Scope Of Work
Shown On Drawings

Clause-
34A

The quantities of different items of work shown
in the schedule B attached to this tender, are
only approximate The actual quantities of
different items as done at Site will be controlled
by the detailed drawings and the actual
requirements at site of work. No claim
whatsoever will be entertained on account of
excess or reduction in the scope of work as
shown on the drawings.

46

Clause-
34B

Where due to the change of specification or
scope or work or due to additions in size and
guantum of the work the total cost of the work
increases up to 30% at the cost as shown in the
MEMORANDUM ( Excluding those case there the
total cost the increased due to any claim of the
contractor or the escalation in the rates/cost
subject to its sanction ) the Contractor shall be
bound to car y out the same at the same rates
and under the same conditions as for the same
at the same rates and under the same conditions
as for the main tender. In case where the total
cost is likely to increase beyond 30% of the
amount shown in the MEMORANDUM it will be
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optional for the Contractor to decline to take up
the additional work provided always that no
work shall be left in incomplete or in unfinished
shape irrespective of the total Cost of the work.
Where, however, the Contractor agrees to take
up the additional work, there shall be no
financial limit to it and that the entire work shall
be done at the same rates and under the same
terms and conditions as the main tender.

47

Employment Of Feminine Labour

Clause-35

The Contractor shall employ any feminine;
convict or other labour of a particular kind of
class if ordered in writing to do so by the Project
Director.

48

Claim For Compensation For Delay In The
Execution Of Work

Clause-36

No compensation shall be allowed for any delay
caused in the starting of the work on account of
acquisition of land or, in the case of clearance
works on account of any delay in accordance
with the sanction to estimates.

49

Clause-37

No compensation shall be allowed for any delay
in the execution of the work on account of water
standing in borrow pits or compartments or on
the land or the approach road etc. The rates are
inclusive of hard or cracked soil, excavation mud,
subsoil water or water standing in borrow pits
and no claim for an extra rate shall be
entertained, unless otherwise expressly
specified.

50

Entering Upon Or Commencing Any Portion
Of Work

Clasue-38

The Contractor shall not enter upon or
commence any portion of work except with the
written authority and instructions of the Project
Director or of his subordinate- Incharge of the
work. Failing such authority the contractor shall
have not claim to ask for measurements of or
payment for work.

51

Minimum age of persons employed. The
employment of donkeys or other animals

Clasue-39

(i) No contractor shall employ any person
who is under the .age of 12 years.

(ii) No contractor shall employ donkeys or
other animals with breeching of string or thin
rope. The breeching must be at least thread
should be of tape (Nawar).

(iii) No animal suffering from sores,
lameness or emaciation or which is immature
shall be employed or the work.

(iv) The Contractor shall not employ any
labour who has any contagious disease or is a
habitual narcotic user or is as sick and unfit for
manual labour as to create a hazard for his
health or life.

(v) The Project Director or his subordinate
is authorized to remove from the work any
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person or animal found working which does not
satisfy these conditions and no responsibility
shall be accepted by the University for any delay
caused in the completion of the work by such
removal.

Any Contractor who does not accept these
conditions shall not be allowed to tender for
works and his name shall be removed from the
list of Contractors.

52

Pakistan Timber to Be Used

Clause-40

As for as possible Pakistan Timbers shall be used
and where for any reason this is not practicable
preference shall be given to imported timber of
approved origin and quality.

53

Certificate For Concessionary Freight Of
Charges From The Railway

Clause-41

If any materials are required to be conveyed by
rail, the Contractors will be granted certificates
by the Project Director to the effect that the
materials are required for University works
thereby enabling them to have the benefit as
allowed under the rules from the railway. In
case, however, such a concession is withdrawn
by the railway at any time', no claim shall be
made against University on this account.

54

Recovery Of Dues From Contractor As Arrears
Of As Land Revenue

Clause-42

Any sum due to the University by the Contractor
shall be liable for recovery as arrears of Land
Revenue.

55

Partnership Of M.L.As Is Forbidden

Clause-43

The Contractor shall certify that no member of
Legislative Assembly is in partnership with him
and that University will have the right to
terminate the contract at any stage if it is
discovered that a member of Legislative
Assembly or Parliament is a partner in the
Contract.

56

Payment Of Taxes

Clasue-44

The contractor firmly holds himself responsible
to get himself registered under Income Tax and
Sales Tax Rules and to pay these and all other
Government and local taxes due to him from
time to time in accordance with the Government
instructions.

57

Interest Or Share Of University Servant In
The Work

Clause-45

The Contractor shall certify that no University
Servant, Government servants or a servant of a
Corporate Body directly controlled by the
Government has directly or indirectly any share
or interest in this work.

58

Clause-46

The Contractor will not be allowed to withdraw
his tender and ask For the return of earnest
money before expiry of the period of three
months, commencing from the date of opening
of the tender and that if it is withdrawn in
violation of this condition earnest money shall
be forfeited.
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59

Clause-47

Notwithstanding anything contained in any
clause of this contract and further
notwithstanding the fact that the final
completion Certificate has been awarded to the
Contractor and his 50% Security deposit
refunded, the liability of the Contractor for the
purpose of" Defect Liability" shall extend for the
period of 12 months from the date of issue of the
completion Certificate for removal including
replacement of any defect found in the works
due to construction or any other cause directly
attributed to and a result of defective work or
negligence in carrying out the work. The
remaining 50% security deposit will be refunded
after 12 months after removal of defects, if any.

60

Clause-48

The Contractor shall employ at his cost at the site
of work for effective planning, supervision and
control of the work, adequate, full time Project
Director Engineering staff and trained and
experience licensed electricians and mechanics
of respective trade in addition to the usual team
of following scales:

Work costing up to Rs. 15.0 lacs :
A Diploma holder.
Work costing over Rs. 15.0 Lacs

A Professional Engineer Registered with Pakistan
Engineering Council.

Such persons work on the job shall be deemed to
the authorized agents at site of the Contractor
and shall receive all orders & instructions of the
Project Director, Engineer and Consultants or
their authorized representatives and shall also
be responsible to maintain a work-order book
and other registers at Site and shall forth with
take actions to carry out the orders and
instructions.

61

Clause-49

If any question, difference or objection
whatsoever shall arise in any way contracted
with or arising out of this instrument or the
meaning or objections of any part thereof, the
rights, duties or liabilities of either party, then
save in so far as the decision of any such matter
is hereinbefore provide for as has been so
decided, every such matter including whether its
decisions has been otherwise provided for and
or regards the right of and obligations of the
parties as the result of such termination shall be
referred for arbitration to such person or a board
with the mutual consent of the Project Director
and the Contractor and his decision shall be final
and binding and where the matter involves a
claim for or the payment recovery or deduction
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of money, only the amount, if any awarded in
such arbitration shall be payable or recoverable
in respect of the matter so referred.

62

Force Majeure

Clause-50

The parties shall not be considered to be at
default in the execution of their contractual
obligations or any of them to the extent that the
execution of such obligations or any of them is
delayed or omitted by cause of force Majeure.
Each part will advise the other party by written
notice within 30 days of the occurrence of any
such case force Majeure employed therein shall
mean acts of the Public enemy wars (whether
declared or not) hostilities, revolutions, civil
disturbances, epidemics, fires, floods, earth
quakes, weather causes of similarly nature which
render the performance of this agreement
unfeasible and in spite of the exercise is unable
to overcome.

63

Mobilization Advance

Clause-51

Mobilization Advance up to 10 % of the Contract
Price stated in the Letter of

Acceptance shall be paid by the Procuring
Agency to the Contractor on the on following
conditions:

(i) on submission by the Contractor of a
Mobilization Advance Guarantee

for the full amount of the Advance in the
specified form from a

Scheduled Bank in Pakistan to the Procuring
Agency;

(i) Contractor will pay interest on the
mobilization advance at the rate of
10% per annum on the advance; and

(iii) This Advance including the interest shall be
recovered in 5 equal

installments from the five (05) R.A bills and in
case the number of bills

is less than five (05) then 1/5th of the advance
inclusive of the interest

thereon shall be recovered from each bill and the
balance together with

interest be recovered from the final bill. It may
be insured that there is

sufficient amount in the final bill to enable
recovery of the

Mobilization Advance.

64

Electricity & Water charges

Firm will arrange water & electricity on its own
expenses.
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CLAUSE - 52

Environmental Health & Safety/ Construction Safety

Construction and renovation activities that could be classified as construction include building
renovations, excavation and trenching operations, painting, masonry, and certain activities
associated with building systems such as HVAC, plumbing, and electrical supply.

Construction work can be particularly hazardous. The use of personal protective equipment, fall
protection, fire safety, electrical safety, and other precautions are essential for safe construction
work.

The following rules apply to construction sites:

o Heed all warning signs that have been posted.

e Do not walk, stand, or work under suspended loads. If you raise the load, be sure to crib,
block, or otherwise secure the load as soon as possible.

e Avoid placing unusual strain on equipment or materials.

o Be prepared for unexpected hazards. BE ALERT!

o Fatigue is a serious risk on the job. If you are tired, slow down, get help, or switch to a task
that doesn't require as much precision. Never let too little sleep jeopardize your safety.

« If you are not sure what to do or how to do it, ask. Never go ahead on a job unless you know
what you are doing, what the risks are, and how to protect yourself.

e Think of safety as one of your most important job responsibilities. Before starting each job,
plan it out. Think about tools, materials, and protective equipment you will need and the
procedures you will follow.

o Keep your work area clear of potential hazards such as items that you could trip over or bump
into, materials that could catch fire, or chemicals that could spill.

« Never ignore a safety hazard. Either fix it or report it.

e Report all incidents and near misses to your supervisor and the Office of Safety.

o Know what to do in an emergency. There isn't time to review procedures when an emergency
situation occurs. If you are unsure, ask your supervisor before you begin the job.

CLAUSE -53

The cost difference in the prices specified in the schedule of rates for following items shall be paid separately and
as per actual consumption / quantities executed and in accordance with Notifications issued by Standing Rates
Committee, Government of Sindh from time to time.

Rate provided in Unit Rate Allowed Cost Difference
Schedule of w.e.f payable/
Rates 01-07-2011 recoverable w.e.f.

Item Remarks

M.S. Bars (Tor)

Cement (OPC)

Bricks
9”x4 %" x3"” (First Class)

Deodar Wood (First
Quality)




Partial Wood

Bitumen

Any other item if
notified by Standing
Rates Committee,
Government of Sindh

Any change in the above price by Standing Rates Committee Government of Sindh during the currency of contract,
the difference will be payable to or, as the case may be recoverable from the contractor. The effect of the revision
of the prices will be confined to the quantity of the items which is actually consumed after the date of such revision.

Not Applicable (N/A)




CLAUSE - 54

The electric and water connection will be provided at one point respectively near the site of work. The
Contractor will be responsible for further distribution where ever required including making complete
arrangements for shortage of water. The cost of electric energy consumed as per prevailing tariff including
service charges of WAPDA will be paid by the contractor. The cost of water consumed in the work will be
recovered from the bills of the contractor at 2% (two percent) of the cost of these items of works on which
water is used.

CONTRACTOR. ENGINEER.
Witness. Witness
1 1

2. 2

Project Director

Certified that the Tender/Agreement has been prepared/executed under our supervision and we are satisfied that
it has been correctly prepared/executed.
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BB-1

Appendix-B to Bid
FOREIGN CURRENCY REQUIREMENTS

1. The bidder may indicate herein below his requirements of foreign currency (if any), with
reference to various inputs to the works.

2. Foreign Currency Requirement as percentage of the bid price excluding Provisional Sums
%.

3. Table of Exchange Rates
Unit of Currency Equivalent in Pak. Rupees

Australian Dollar

Euro

Japanese Yen

U.K. Pound

U.S. Dollars

Not Applicable



BC-1
Appendix-C to Bid

PRICE ADJUSTMENT UNDER CLAUSE 70/13.8
OF CONDITIONS OF CONTRACT

A. Weight ages or coefficients are used for price adjustment.

The source of indices and the weight ages or coefficients for use in the adjustment formula

under Clause 13.8 shall be as follows:
(To be filled by the procuring agency)

Cost Description Weight ages Applicable index
Element
1 2 3 4
(i) Fixed Portion 0.350
(i) Local Labor Government of Pakistan (GoP)
Federal Bureau of Statistics (FBS)
Monthly Statistical Bulletin.
(iii) Cement — in bags “ “ “
(iv) Reinforcing Steel “ “ “
(v) High Speed Diesel (HSD) « « «
(vi) Bricks «“ “ “
(vii) Bitumen
(viii)
Total 1.000
Not Applicable.
Notes:
1) Indices for “(ii)” to “(vii)” are taken from the Government of Pakistan Federal Bureau of

Statistics, Monthly Statistical Bulletin. The base cost indices or prices shall be those applying
15 days prior to the latest day for submission of bids. Current indices or prices shall be those

applying 28 days prior to the last day of the billing period.

2) Any fluctuation in the indices or prices of materials other than those given above shall not be
subject to adjustment of the Contract Price.

3) Fixed portion shown here is for typical road project, procuring agency to determine the
weight age of Fixed Portion considering only those cost elements having cost impact of
seven (7) percent or more on his specific project.



B When Escalation is allowed on the materials only.
Price adjustment on following items shall be allowed:

Cost Description Weight ages Applicable index
Element
1 2 3 4
() Cement — in bags Government of Pakistan (GoP) Federal

Bureau of Statistics (FBS) Monthly
Statistical Bulletin. “

(i) Reinforcing Steel « « r
(iii) Bricks « m m
(iv) Bitumen « s n
(V) Wood (Composite item) « « w

Total five items

Not Applicable
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Appendix-D to Bid
BILL OF QUANTITIES
Preamble

The Bill of Quantities shall be read in conjunction with the Conditions of Contract,
Specifications and Drawings.

The quantities given in the Bill of Quantities are estimated and provisional, and are given to
provide a common basis for bidding. The basis of payment will be the actual quantities of
work executed and measured by the Contractor and verified by the Engineer and valued at the
rates and prices entered in the priced Bill of Quantities, where applicable, and otherwise at
such rates and prices as the Engineer may fix as per the Contract ( in case of item not
mentioned in Bill of Quantities).

The rates and prices entered in the priced Bill of Quantities shall, except insofar as it is
otherwise provided under the contract include all costs of contractor’s plant, labour,
supervision, materials, execution, insurance, profit, taxes and duties, together with all general
risks, liabilities and obligations set out or implied in the contract. Furthermore all duties, taxes
and other levies payable by the contractor under the contract, or for any other cause, as on the
date 14 days prior to deadline for submission of Bids in case of ICB/NCB respectively, shall
be included in the rates and prices and the total bid price submitted by the bidder.

A rate or price shall be entered against each item in the priced Bill of Quantities, whether
quantities are stated or not. The cost of items against which the contractor will have failed to
enter a rate or price shall be deemed to be covered by other rates and prices entered in the Bill
of Quantities and shall not be paid separately.

The whole cost of complying with the provisions of the Contract shall be included in the items
provided in the priced Bill of Quantities, and where no items are provided, the cost shall be
deemed to be distributed among the rates and prices entered for the related items of the works.

General directions and description of work and materials are not necessarily repeated nor
summarized in the Bill of Quantities. References to the relevant sections of the bidding
documents shall be made before entering prices against each item in the priced Bill of
Quantities.

Provisional sums included and so designated in the Bill of Quantities shall be expended in
whole or in part at the direction and discretion of the Engineer in accordance with sub-clause
13.5 of Part I, General Conditions of Contract.

Not Applicable



BD-10

Appendix-D to Bid
BILL OF QUANTITIES
Day work Schedule

General

Reference is made to Sub-Clause 13.6 of the General Conditions of Contract. Work shall not
be executed on a day work basis except by written order of the Engineer. Bidders shall enter
basic rates for day work items in the Schedules, which rates shall apply to any quantity of day
work ordered by the Engineer. Nominal quantities have been indicated against each item of
day work, and the extended total for day work shall be carried forward to the bid price.

Day work Labour

2.

b)

In calculating payments due to the contractor for the execution of day work, the actual time
of classes of labour directly doing the day work ordered by the Engineer and for which they
are competent to perform will be measured excluding meal breaks and rest periods. The time
of gangers (charge hands) actually doing work with the gang will also be measured but not
the time of foreman or other supervisory personnel.

The contractor shall be entitled to payment in respect of the total time that labour is employed
on day work, calculated at the basic rates entered by him in the Schedule of day work Rates
for labour together with an additional percentage, payment on basic rates representing the
contractor’s profit, overheads, etc., as described below:

the basic rates for labour shall cover all direct costs to the contractor, including (but not limited
to) the amount of wages paid to such labour, transportation time, overtime, subsistence
allowances and any sums paid to or on behalf of such labour for social benefits in accordance
with Pakistan law. The basic rates will be payable in local currency only; and

the additional percentage payment to be quoted by the bidder and applied to costs incurred
under (a) above shall be deemed to cover the Contractor’s profit, overheads, superintendence,
liabilities and insurances and allowances to labour timekeeping and clerical and office work;
the use of consumable stores, water, lighting and power; the use and repair of staging"s,
scaffolding, workshops and stores, portable power tools, manual plant and tools; supervision
by the Contractor’s staff, foremen and other supervisory personnel; and charges incidental to
the foregoing.

Not Applicable
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SCHEDULE OF DAYWORK RATES

l. Labour
Item Description Unit | Nominal | Rate (Rs) | Rate (Rs) | Extended
No. Quantity | in Figure | in Words Amount
(Rs.)
1 2 3 4 5 6 7
D101 Ganger Hr 500
D102 Laborer Hr 5,000
D103 Brick layer Hr 500
D104 Mason Hr 500
D105 Carpenter Hr 500
D106 Steel work Erector Hr 500
—————— etc------- Hr 500
D113 Driver for vehicle up to 10 Hr 1,000
tons
D114 Operator for excavator, Hr 500
dragline, shovel or crane
D115 Operator ~ for tractor, Hr 500
(tracked) with dozer blade
or ripper
D122 Sub-Total
Allow percent of subtotal for Contractor’s overhead, profit, etc, in
accordance with Paragraph 3(b) of Day work Schedule
Total for Day work: Labour :
(Carried forward to Day work Summary)

(Not Applicable)

BD-12

Appendix-D to Bid
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Day work Material

4. The contractor shall be entitled to payment in respect of materials used for day work (except for
materials for which the cost is included in the percentage addition to labour costs as detailed
heretofore), at the basic rates entered by him in the Schedule of Day work Rates for materials
together with an additional percentage payment on the basic rates to cover overhead charges and

profit, as follows:

a) the basic rates for materials shall be calculated on the basis of the invoiced price, freight,
insurance, handling expenses, damage, losses, etc., and shall provide for delivery to store
for stockpiling at the site. The basic rates shall be stated in local currency but payment
will be made in the currency or currencies expended upon presentation of supporting

documentation;

b) the additional percentage payment shall be quoted by the bidder and applied to the
equivalent local currency payments made under Sub-Para(a) above; and

C) the cost of hauling materials used on work ordered to be carried out as Day work from the
store or stockpile on the site to the place where it is to be use d will be paid in accordance

with the terms for Labour and Constructional Plant in this Schedule.

(Not Applicable)



SCHEDULE OF DAYWORK RATES
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Appendix-D to Bid

1. Materials
Item Description Unit Nominal | Rate (Rs) | Rate (Rs) | Extended
No. Quantity | in Figure | in Words Amount
(Rs.)
1 2 3 4 5 6 7
D201 Cement, ordinary Portland | M: Ton 200
or equivalent in bags
D202 Mild Steel reinforcing bar | M: Ton 100
up to 16mm diameter to BS
4449 or equivalent
D203 Fine aggregate for concrete | Cu: M 1,000
as specified in
Clause
D204 | ------- etc--------
D222 Gelignite (Noble Special | M: Ton 10
Gelatine 60 % or
equivalent) including caps,
fuse, wire and requisite
accessories
D223 Sub-Total
Allow percent of subtotal for Contractor’s overhead, profit, etc., in accordance
with Paragraph 4(b) of Day work Schedule
Total for Day work: Materials
(Carried forward to Day work Summary)

(Not Applicable)
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Appendix-D to Bid

Day Work Constructional Plant

5.

The contractor shall be entitled to payments in respect of constructional plant already on site
and employed on Day work at the basic rental rates entered by him in the Schedule of Day
work Rates for constructional plant. The said rates shall be deemed to include complete
allowance for depreciation, interest, indemnity and insurance, repairs, maintenance, supplies,
fuel, lubricants, and other consumables, and all overhead, profit and administrative costs
related to the use of such equipment. The cost of drivers, operators and assistants will be paid

for separately as described under the section on Day work Labour.

In calculating the payment due to the Contractor for constructional plant employed on Day
work, only the actual number of working hours will be eligible for payment, except that where
applicable and agreed with the Engineer, the travelling time from the part of the site where
the constructional plant was located when ordered by the Engineer to be employed on Day

work and the time for return journey thereto shall be included for payment.

The basic rental rates for constructional plant employed on Day work shall be stated in
Pakistani Rupees.

(Not Applicable)



SCHEDULE OF DAYWORK RATES

Constructional Plant

BD-15

Appendix-D to Bid

Item Description Unit Nominal Rate (Rs.) | Rate Rs.) | Extended
No. Quantity in Figure | inWords | Amount
(Rs.)

1 2 3 4 5 6 7
D301 | Excavator ,face shovel or

dragline:

1. Up-to and including 1| Hr 500

Cu.M.

2. Over1lCuMto2Cu. Hr 400

M.

3. Over2Cu. M Hr 100
D302 | Tractor (tracked) including

bull or angle dozer:

1. Up-to and including 150 | Hr 500

HP

2. Over 150 to 200 HP Hr 400

3. Over 200 to 250 HP Hr 200
D303 | Tractor with ripper:

1. Up-to and including 200 400

HP

2. Over 200 to 250 HP 200
D304 etc

Total for day work: Constructional Plant
(Carried forward to day work summary)

(Not Applicable)
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Appendix-D to Bid
DAYWORK

Summary (Day work)

Amount (Rs.)
M Total for day work: Labour
)] Total for day work: Materials

) Total for day work: Constructional Plant

Total for day work

(Carried forward to summary page of Bill of Quantities)

(Not Applicable)
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Appendix-E to Bid
PROPOSED CONSTRUCTION SCHEDULE

Pursuant to Sub-Clause 43.1 of the General Conditions of Contract, the works shall be completed on
or before the date stated in Appendix-A to Bid. The bidder shall provide as Appendix-E to Bid, the
Construction Schedule in the bar chart (CPM, PERT or any other to be specified herein) showing the
sequence of work items and the period of time during which he proposes to complete each work item
in such a manner that his proposed programme for completion of the whole of the works and parts of
the works may meet procuring agency’s completion targets in days noted below and counted from the
date of receipt of Engineer’s Notice to Commence (Attach sheets as required for the specified form
of Construction Schedule):

Description Time for Completion

1) Whole works days
2) Part-A days
3) Part-B days
4) - days
5) - days




BF-1
Appendix-F to Bid
METHOD OF PERFORMING THE WORK

[The bidder is required to submit a narrative outlining the method of performing the work. The

narrative should indicate in detail and include but not be limited to:

1. Organization Chart indicating head office and field office personnel involved in management
and supervision, engineering, equipment maintenance and purchasing.

2. Mobilization in Pakistan, the type of facilities including personnel accommodation, office
accommodation, provision for maintenance and for storage, communications, security and
other services to be used.

3. The method of executing the works, the procedures for installation of equipment and
machinery and transportation of equipment and materials to the site.



BG-1
Appendix-G to Bid
LIST OF MAJOR EQUIPMENT - RELATED ITEMS

[The bidder will provide on Sheet 2 of this Appendix a list of all major equipment and related items,
under separate heading for items owned, to be purchased or to be arranged on lease by him to carry
out the works. The information shall include make, type, capacity, and anticipated period of utilization
for all equipment which shall be in sufficient detail to demonstrate fully that the equipment will meet

all requirements of the Specifications.]
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Appendix-G to Bid

LIST OF MAJOR EQUIPMENT (SAMPLE)

Owned Description | Capacity HP | Condition Present Date of Period of
Purchased of Unit Rating Location or | Delivery at Work on
or Leased (Make, Source Site Project

Model,
Year)
1 2 3 4 5 6 7
a. Owned
b. To be
Purchased
c. To be

arranged on
Lease
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Appendix-H to Bid

CONSTRUCTION CAMP AND HOUSING FACILITIES

The Contractor in accordance with Clause 6 of the Conditions of Contract shall provide description
of his construction camp's facilities and staff housing requirements.

The contractor shall be responsible for pumps, electrical power, water and electrical distribution
systems, and sewerage system including all fittings, pipes and other items necessary for servicing the
contractor’s construction camp.

The bidder shall list or explain his plans for providing these facilities for the service of the contract as
follows:

1. Site Preparation (clearing, land preparation, etc.).
2. Provision of Services.
a) Power (expected power load, etc.).
b) Water (required amount and system proposed).
c) Sanitation (sewage disposal system, etc.).
3. Construction of Facilities
a) Contractor’s Office. Workshop and Work Areas (areas required and proposed layout,

type of construction of buildings, etc.).
b) Warehouses and Storage Areas (area required, type of construction and layout).

c) Housing and Staff Facilities (Plans for housing for proposed staff, layout, type of
construction, etc.).

4. Construction Equipment Assembly and Preparation (detailed plans for carrying out this
activity).
5. Other Items Proposed (Security services, etc.).
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Appendix-1 to Bid
LIST OF SUBCONTRACTORS

I/We intend to subcontract the following parts of the work to subcontractors. In my/our opinion, the
subcontractors named hereunder are reliable and competent to perform that part of the work for which
each is listed.

Enclosed are documentation outlining experience of subcontractors, the curriculum vitae and
experience of their key personnel who will be assigned to the contract, equipment to be supplied by
them, size, location and type of contracts carried out in the past.

Part of Works Subcontractor
(Give Details) (With Complete Address)
1 2

(Not Applicable)
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Appendix-J to Bid

ESTIMATED PROGRESS PAYMENTS (SAMPLE)

Bidder's estimate of the value of work which would be executed by him during each of the periods

stated below, based on his Programme of the works and the Rates in the Bill of Quantities, expressed
in Pakistani Rupees:

Quarter/ Year/ Period Amounts
(in thousands)
1 2
Ist Quarter

2" Quarter

3 Quarter

4" Quarter

5t Quarter

6" Quarter

7" Quarter
8" Quarter

ot Quarter

Bid Price
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Appendix-K to Bid

ORGANIZATION CHART
FOR THE
SUPERVISORY STAFF AND LABOUR

(To be filled in by the bidder)
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Appendix-L to Bid
(INTEGRITY PACT)

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC; PAYABLE BY
CONTRACTORS.

(FOR CONTRACTS WORTH RS. 10.00 MILLION OR MORE)

Contract No. Dated

Contract Value:

Contract Title:

....................................... [name of Contractor] hereby declares that it has not obtained or
induced the procurement of any contract, right, interest, privilege or other obligation or benefit
from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other
entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, [name of Contractor] represents and warrants
that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not
given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan
either directly or indirectly through any natural or juridical person, including its affiliate, agent,
associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any
commission, gratification, bribe, finder’s fee or kickback, whether described as consultation fee
or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest,
privilege or other obligation or benefit in whatsoever form from, from Procuring Agency (PA)
except that which has been expressly declared pursuant hereto.

[name of Contractor] accepts full responsibility and strict liability that it has made and will make
full disclosure of all agreements and arrangements with all persons in respect of or related to the
transaction with PA and has not taken any action or will not take any action to circumvent the
above declaration, representation or warranty.

[name of Contractor] accepts full responsibility and strict liability for making any false
declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat
the purpose of this declaration, representation and warranty. It agrees that any contract, right,
interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without
prejudice to any other rights and remedies available to PA under any law, contract or other
instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, [name of
Supplier/Contractor/Consultant] agrees to indemnify PA for any loss or damage incurred by it on
account of its corrupt business practices and further pay compensation to PA in an amount
equivalent to ten time the sum of any commission, gratification, bribe, finder’s fee or kickback
given by [name of Contractor] as aforesaid for the purpose of obtaining or inducing the
procurement of any contract, right, interest, privilege or other obligation or benefit in whatsoever
form from PA.

[ Project Director (Works ] [Contractor]
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BID SECURITY
(Bank Guarantee)

Security Executed on

(Date)
Name of Surety (Bank) with Address:
(Scheduled Bank in Pakistan)

Name of Principal (Bidder) with Address

Penal Sum of Security Rupees. (Rs. )

Bid Reference No.
KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the bid and at the
request of the said Principal (Bidder) we, the Surety above named, are held and firmly bound unto

(hereinafter called the 'Procuring Agency') in the sum stated above for the payment of which sum well
and truly to be made, we bind ourselves, our heirs, executors, administrators and successors, jointly
and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Bidder has submitted the
accompanying bid dated for Bid No. for (Particulars of Bid) to the said
Procuring Agency; and

WHEREAS, the Procuring Agency has required as a condition for considering said bid that the bidder
furnishes a bid security in the above said sum from a Scheduled Bank in Pakistan or from a foreign
bank duly counter-guaranteed by a Scheduled Bank in Pakistan, to the procuring agency, conditioned
as under:

1) that the bid security shall remain in force up to and including the date 28 days after the
deadline for validity of bids as stated in the Instructions to bidders or as it may be extended
by the procuring agency, notice of which extension(s) to the Surety is hereby waived;

(2 that the bid security of unsuccessful bidders will be returned by the procuring agency after
expiry of its validity or upon signing of the Contract Agreement; and

3) that in the event of failure of the successful bidder to execute the proposed Contract
Agreement for such work and furnish the required Performance Security, the entire said sum
be paid immediately to the said procuring agency pursuant to Clause 15.6 of the Instruction
to bidders for the successful bidder's failure to perform.

NOW THEREFORE, if the successful bidder shall, within the period specified therefore, on the
prescribed form presented to him for signature enter into a formal Contract with the said procuring
agency in accordance with his bid as accepted and furnish within twenty eight (28) days of his being
requested to do so, a Performance Security with good and sufficient surety, as may be required, upon
the form prescribed by the said procuring agency for the faithful performance and proper fulfillment
of the said Contract or in the event of non-withdrawal of the said bid within the time specified for its
validity then this obligation shall be void and of no effect, but otherwise to remain in full force and
effect.

PROVIDED THAT the Surety shall forthwith pay the procuring agency, the said sum upon first written

demand of the procuring agency (without cavil or argument) and without requiring the procuring
agency to prove or to show grounds or reasons for such demand, notice of which shall be sent by
the procuring agency by registered post duly addressed to the Surety at its address given above.



PROVIDED ALSO THAT the procuring agency shall be the sole and final judge for deciding whether
the Principal (Bidder) has duly performed his obligations to sign the Contract Agreement and to
furnish the requisite Performance Security within the time stated above, or has defaulted in fulfilling
said requirements and the Surety shall pay without objection the said sum upon demand from the
procuring agency forthwith and without any reference to the Principal (Bidder) or any other person.

IN WITNESS WHEREOF, the above bounden Surety has executed the instrument under its seal on
the date indicated above, the name and seal of the Surety being hereto affixed and these presents
duly signed by its undersigned representative pursuant to authority of its governing body.

SURETY (Bank):
WITNESS:
Signature
1. Name
Title
Corporate Secretary (Seal) Corporate Guarantor (Seal)
2.

Name, Title & Address
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FORM OF PERFORMANCE SECURITY
(Bank Guarantee)

Guarantee No.
Executed on
Expiry date

[Letter by the Guarantor to the Procuring Agency]

Name of Guarantor (Bank) with address:

(Scheduled Bank in Pakistan)
Name of Principal (Contractor) with
address:

Penal Sum of Security (express in words and
figures)

Letter of Acceptance No. Dated

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the bidding documents
and above said Letter of Acceptance (hereinafter called the Documents) and at the request of the said
Principal we, the Guarantor above named, are held and firmly bound unto the
(hereinafter called the procuring
agency) in the penal sum of the amount stated above for the payment of which sum well and truly to
be made to the said procuring agency, we bind ourselves, our heirs, executors, administrators and
successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has accepted the
procuring agency's above said Letter of Acceptance for

(Name of Contract) for the
(Name of Project).

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all the
undertakings, covenants, terms and conditions of the said Documents during the original terms of the
said Documents and any extensions thereof that may be granted by the procuring agency, with or
without notice to the Guarantor, which notice is, hereby, waived and shall also well and truly perform
and fulfill all the undertakings, covenants terms and conditions of the Contract and of any and all
modifications of said Documents that may hereafter be made, notice of which modifications to the
Guarantor being hereby waived, then, this obligation to be void; otherwise to remain in full force and
virtue till all requirements of Clause 49, Defects Liability, of Conditions of Contract are fulfilled.

Our total liability under this Guarantee is limited to the sum stated above and it is a condition of any
liability attaching to us under this Guarantee that the claim for payment in writing shall be received
by us within the validity period of this Guarantee, failing which we shall be discharged of our liability,
if any, under this Guarantee.

We, (the Guarantor), waiving all objections and

defenses under the Contract, do hereby irrevocably and independently guarantee to pay to the
procuring agency without delay upon the procuring agency's first written demand without



cavil or arguments and without requiring the procuring agency to prove or to show grounds or reasons
for such demand any sum or sums up to the amount stated above, against the procuring agency's
written declaration that the Principal has refused or failed to perform the obligations under the
Contract which payment will be effected by the Guarantor to Procuring Agency’s designated Bank &
Account Number.

PROVIDED ALSO THAT the procuring agency shall be the sole and final judge for deciding whether
the Principal (Contractor) has duly performed his obligations under the Contract or has defaulted in
fulfilling said obligations and the Guarantor shall pay without objection any sum or sums up to the
amount stated above upon first written demand from the procuring agency forthwith and without any
reference to the Principal or any other person.

IN WITNESS WHEREOF, the above-bounden Guarantor has executed this Instrument under its seal
on the date indicated above, the name and corporate seal of the Guarantor being hereto affixed and
these presents duly signed by its undersigned representative, pursuant to authority of its governing
body.

Guarantor (Bank)

Witness:
1. Signature
Name
Corporate Secretary (Seal)
Title
2.
Name, Title & Address Corporate Guarantor (Seal)
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FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the
day of (month) 20 between
(hereafter

called the “Procuring Agency”) of the one part and
(hereafter called the “Contractor”) of the other part.

WHEREAS the Procuring Agency is desirous that certain works, viz should be
executed by the Contractor and has accepted a bid by the Contractor for the execution and completion
of such works and the remedying of any defects therein.

NOW this Agreement witnesseth- as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents after incorporating addenda, if any, except those parts relating to
Instructions to bidders shall be deemed to form and be read and construed as part of this
Agreement, viz:

€)) The Contract Agreement;

(b) The Letter of Acceptance;

(©) The completed Form of Bid;

(d) Special Stipulations (Appendix-A to Bid);

(e) The Special Conditions of Contract — Part I1;

()] The General Conditions — Part I;

(9) The priced Bill of Quantities (Appendix-D to Bid);
(h) The completed Appendices to Bid (B, C, Eto L);
0] The Drawings;

()] The Specifications.

(k) (any other)

3. In consideration of the payments to be made by the procuring agency to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the procuring agency to execute
and complete the works and remedy defects therein in conformity and in all respects with the
provisions of the contract.

4, Procuring agency hereby covenants to pay the contractor, in consideration of the execution
and completion of the works as per provisions of the contract, the contract Price or such
other sum as may become payable under the provisions of the contract at the times and in
the manner prescribed by the contract.

CA-2

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the day,
month and year first before written in accordance with their respective laws.



Signature of the Contactor Signature  of  Procuring
Agency

(Seal) (Seal)

Signed, Sealed and Delivered in the presence of:

Witness: Witness:

(Name, Title and Address) (Name, Title and Address)
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MOBILIZATION ADVANCE GUARANTEE

Bank Guarantee No. Date
WHEREAS (hereinafter called the 'Procuring Agency') has entered into a Contract
for

(Particulars of Contract)
with (hereinafter called the "Contractor’).

AND WHEREAS, the Procuring Agency has agreed to advance to the Contractor, at the Contractor's
request, an amount of Rupees (Rs ) which amount shall
be advanced to the Contractor as per provisions of the Contract.

AND WHEREAS, the Procuring Agency has asked the Contractor to furnish Guarantee to secure the
mobilization advance for the performance of his obligations under the said Contract.

AND WHEREAS,

(Scheduled Bank in Pakistan)
(Hereinafter called the “Guarantor”) at the request of the Contractor and in consideration of the
procuring agency agreeing to make the above advance to the Contractor, has agreed to furnish the
said Guarantee.

NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor shall use the advance for
the purpose of above mentioned Contract and if he fails and commits default in fulfillment of any of
his obligations for which the advance payment is made, the Guarantor shall be liable to the procuring
agency for payment not exceeding the aforementioned amount.

Notice in writing of any default, of which the procuring agency shall be the sole and final judge, on
the part of the Contractor, shall be given by the procuring agency to the Guarantor, and on such first
written demand, payment shall be made by the Guarantor of all sums then due under this Guarantee
without any reference to the Contractor and without any objection.

This Guarantee shall remain in force until the advance is fully adjusted against payments from the
Interim Payment Certificates of the Contractor or until
whichever is earlier.

(Date)

The Guarantor's liability under this Guarantee shall not in any case exceed the sum of Rupees
(Rs ).

This Guarantee shall remain valid up to the aforesaid date and shall be null and void after the
aforesaid date or earlier if the advance made to the Contractor is fully adjusted against payments
from Interim Payment Certificates of the Contractor provided that the Guarantor agrees that the
aforesaid period of validity shall be deemed to be extended if on the above mentioned date the
advance payment is not fully adjusted.

GUARANTOR



1. Signature

2. Name
3. Title
WITNESS
1.
Corporate Secretary (Seal)
2.
(Name Title & Address) Corporate Guarantor (Seal)



INDENTURE FOR SECURED ADVANCES.

(For use in cases in which is contract is for finished work and the contractor has entered into an
agreement for the execution of a certain specified quantity of work in a given time).

This INDENTURE made the ....................ccoee. day of coeveeieieee e,
...................... 20................... BETWEEN (hereinafter called "the Contractor" which
expression shall where the context so admits or implied be deemed to include his heirs,
executors, administrators and assigns) of the one part and THE GOVERNOR OF SINDH
(hereinafter called "the Government™ of the other part).

WHEREAS by an agreement, dated (hereinafter called the said agreement, the contractor has
agreed to perform the under-mentioned works (hereinafter referred to as the said work):-
(Here enter (the description of the works).1

AND WHEREAS the contractor has applied to the ................cooiiiiiiiiiiiiiiin
............................... for an advance to him of Rupees ............oooviiiiiiiiiiiiiiiiiiiiiiae
(R ) on the security of materials absolutely belonging to him and brought by him to the
site of the said works the subject of the said agreement for use in the construction of such of the said
works as he has undertaken to execute at rates fixed for the finished work (inclusive of the cost of
materials and labour and other charge) AND WHEREAS the Government has agreed to advance to
the Contractor the sum of Rupees, (RS. ......cccccevvriennene. ) on the security of materials the quantities
and other particulars of which are detailed in Part Il of Running Account Bill (B). The said works
signed by the contractor

Fin R.Form.17.A

ON oo and on such covenants and conditions as are hereinafter contained
and the Government has reserved to itself the option of marking any further advance or advances on
the security of other materials brought by the Contractor to the site of the said works.

NOW THIS INDENTURE WTTNESSETH that in pursuance of the said agreement and in
consideration of the sum of Rupees...............cooooiiiiiiiiiiinn, (Rs. o ) on or
before the execution of these presents paid to the Contractor by the Government (the receipt whereof
the Contractor doth hereby acknowledge) and of such further advances (if any) as may be made to
him as aforesaid (all of which advances are hereinafter collectively referred to as the said amount) the
Contractor doth hereby assign unto the Government the said materials by way of security for the said
amount.

And doth hereby covenant and agree with the Government and declare ay follow:-

1) That the said sum of Rupees. ..........ccoooiiiiiiiiiiiiiiiiiiiiiiienns RS.
........................ ) so advanced by the Government to the Contractor as aforesaid and all
or any further sum or sums which may be advanced as aforesaid shall be employed by the
contractor in or towards expending the execution of the said works and for no other purpose
whatsoever.

(2) That the materials detailed in the said Running Account Bill (B) which have been
offered to and accepted by (he Government as security for the said amount are

absolutely by the Contractors own property free from encumbrances of any kind and the
Contractor will not make any application for or receive a further advance on the security of
materials which are not absolutely his own property and free from encumbrances of any kind and



the contractor hereby agrees, at all times, to indemnify and save harmless the Government against
all claims whatsoever to any materials in respect of which an advance has been made to him as
aforesaid.

3) That the said materials detailed in the said Running Account Bill (B) and all other materials
on the security of which any further advance or advances may hereafter be made as aforesaid
(hereinafter called the said materials) shall be used by the Contractor solely in the execution of the
said works in accordance with the directions of the Divisional Officer (hereinafter called the
Divisional Officer) and in the terms of the said agreement.

4) That the Contractor shall make at his own cost all necessary and adequate arrangement for
the proper watch, safe custody and protection against all risks of the said material and that until used
in construction as aforesaid the said materials shall remain at the site of the said works in the
Contractor's custody and at his own risk and on his own responsibility and shall at all times be open
to inspection by (he Divisional Officer or any officer authorized by him. In the event of the said
materials of any part (hereof being stolen, destroyed or damaged or becoming deteriorated in a greater
degree than is due to reasonable use and wear thereof Contractor will forthwith replace the same with
other materials of like qualify or repair and make good the same as required by the Divisional Officer
and the materials so brought to replace the said materials so repaired and made good shall also be
considered as security for the said amount.

(5) "Hurt the said materials shall not on any account be removed from the site of the said works
except with the written permission of the Divisional Officer or an officer authorized by him in that
behalf

(6) That the said amount shall be payable in full when or before the Contractor receives payment,
from the Government of the price payable to him for the said works under the terms and provisions
of the said agreement PROVIDED THAT if any intermediate payments are made to the contractor on
account of work done then on the occasion of each such payment the Government will be at liberty to
make a recovery from the Contractors Bill for such payment by deducting there from in the value of
the said materials (hen actually used in the construction and in respect of which recovery has not been
made previously the value for this purpose being determined in respect of each description of material
at (he rates at which the amount of the advances made under these presents were calculated.

(7) at if the Contractor shall at any time make any default in the performance or observation in
any respect of any of the terms and provisions of the said agreement or of these presents the total
amount of the advance or advances that may still be owing to the Government shall immediately on
the happening of such default be repayable by the Contractor to the Government together with interest
thereon at twelve percent per annum from the date or respective dates of such advance or advances
to the date or repayment and with all costs, charges, damages and expenses incurred
by the Government in or for the recovery thereof or the

enforcement of this security or otherwise by reason of (he default of the Contractor and any moneys
so becoming due and payable shall constitute a debt due from the Contractor to the Government and
the Contractor hereby covenants and agrees with the Government to repay and the same respectively
to it accordingly.

(8) That the Contractor hereby charges all the said materials with the repayment to the
Government of the said sum of RUPEES . (Rs.



............................................................................................. ) and any further sum or sums which may
be advanced as aforesaid and all costs charges damages and expenses payable under these present
PROVIDED ALWAYS and it is hereby agreed and declared that not, withstanding anything in the
said agreement and without prejudice to the powers contained therein if and whether the covenant for
payment and repayment hereinbefore contained shall become enforceable and the money owing shall
not be paid to accordingly.

Once there with the Government may at any time thereafter adopt all or any of following courses as
it may deem best ;-

(@) Seize and utilize the said materials or any part thereof in the completion of the said works on
behalf of the Contractor in accordance with the provisions in that behalf contained in the said
agreement debiting the Contractor with the actual cost of effecting such completion the
amount due in respect of advances under these presents and crediting the Contractor with the
value of work done as he had carried it out in accordance with the said agreement and at the
rates thereby provided. If the balance is against the Contractor he is to pay the same to the
Government on demand.

(b) Remove and sell by public auction the seized materials or any part thereof and out of the
moneys arising from the sale retain all the sums aforesaid repayable to the Government under
these presents and pay over the surplus (if any) to the Contractor.

(©) Deduct all or any part of the moneys owing out of the security deposit or any sum due to the
Contractor under the said agreement.

9) That except as is expressly provided by the presents interest on the said advance shall not be
payable.

(10) That in the event of any conflict between the provisions of these presents and the said
agreement the provisions of these presents shall prevail and in the event of any dispute or difference
arising over the construction or effect of these presents the settlement of which has not been
hereinbefore expressly provided for the same shall be referred to the Superintending
Engineer/Executive District Officer/Officer one grade higher to officer signed the agreement Circle
whose................ decision shall be final and the provisions of the Arbitration Act 1940 for the time
being in force so far as they are applicable shall apply to any such reference.



Signed, sealed and delivered by*
In the presence of

1st witness

2nd Witness

SEAL

Signed, sealed and delivered by*
In the presence of

1st witness

2nd Witness

SEAL
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SHAHEED MOHTARMA BENAZIR BHUTTO

MEDICAL UNIVERSITY, LARKANO

SUMMARY SHEET

Bill of Quantities (BOQs)

Maintenance & Repair work of Main Sewerage Line & Construction of Boundary
Wall including Main Gate & Guard Room of Bibi Aseefa Dental College, SMBB
Medical University, Larkana

S.# Description Quoted Cost in Rs.
1. Part-I Civil Work Schedule Items Rs:
2. Part-I1 Civil Non-Work Schedule Items Rs:
3. Part-I Plumbing Work Schedule Items Rs:
4. Part-II Plumbing Work Non Schedule Items Rs:
Total Amount in Rs.




Maintenance & Repair work of Main Sewerage Line & Construction of Boundary

Wall including Main Gate & Guard Room of Bibi Aseefa Dental College, SMBB

Medical University, Larkana

S.N

Description

Qty

Unit

Rate
(Rs.)

Amount
(Rs.)

Part-I (Civil Works) CSR-2024

Excavation in foundation of building bridges and
other structure including dagbelling, dressing,
refilling around structure with excavated earth
watering and ramming lead upto 5ft or more as
shown in drawing (a) In ordinary soil (S.I No.18b-
Page#4)

2673.0

P.Cft

10.30

27,532

Excavation for pipe line in trenches and pits in soft
soils including trimming and dressing sides to true
aligment and shape leveling of beds of trenchesto
correct level and grade , cutting joints hole and
disposal of surplus earth with in a one chain as
directed by engineer incharge .Providing fence
guards, lights, flags and temporary crossings for non
vehicular traffic where ever required lift upto
5ft.(1.52 m ) and lead upto one chain (30.5m) (S.No 1
/ P- 148 ) SR-2024 PHEW

3200

%0Cft

18,288.00

58,522

Stone soling: Dry rammed brick or stone ballast 1-
1/2" to 2" Guage (S.I No.2,Page-14)

822.03

P.Cft

104.97

86,288

Cement concrete brick or stone ballast 1-1/2" to 2"
guage 1:4:8 (5.1 No.4c-Page#15)

822.03

P.Cft

348.83

286,749

Fabrication of deformed steel reinforcement for
cement concrete including cutting,bending, laying in
position, making joints and fastenings including cost
of binding wire (also includes removeal of rust from
bars.) Grade-60 (8ai,p26)

128.23

P.Cwt

18,934.02

2,427,976

R.C.C work in roof slab, beams, columns rafts,lintels
and other structure members laid in site or presast
;laid in position complete in all respects .(1) Ratio
(1:2:4) 90 lbs cement 2 cft sand 4cft shingle 1/8" to
1/4" gauge.
(S.INo.bai-Page#16)

272423

P.Cft

717.59

1,954,877

Pacca brick work in ground floor in (S:7-P,30)

2512.50

P.Cft

393.82

989,473

Cement Plaster 1:6 upto 12' height (b) 1/2" thick.(S.I
No.13b,Page-51)

7298.0

P.Sft

37.01

270,099

Cement Plaster 1:4 upto 12' height (a) 3/8" thick.(S.I
No.11-a,Page-51)

7298.0

P.Sft

37.78

275,718

10

Laying floors of approved coloured glazed tiles 1/4"
thick floor of approved color & size jointing in white
cement and laid over 1:2 cement sand mortor
3/4"thick including grouting with matching color
and finishing.

25.00

P.Sft

325.40

8,135

11

Laying floor of approved with glazed tiles 1/4" thick
dado of approved color & size jointing in white
cement and laid over 1:2 cement sand mortor
3/4"thick including grouting with matching color
and finishing.

1668.00

P.Sft

389.36

649,452
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12

Providing and fixing G.I frames /Choukhats of size
7"x2"or41/2" x 3" for door using 20 gauge G.I sheet
I/c welded hinges and fixing at site with necessary
hold fasts, filling with cement sand slurry of ratio 1:6
and repairing the jambs. The cost alsoi/c all carriage,
tools and plants used in making and fixing.

16.50

P.RFT

690.67

11,396

13

Kill wood wrought joinery in doors and windows tec
panelled or panelled or glazed or fullyglazed fixed in
position including chowkhat, holdfast, hunges, tower
bolt rubber stop cleats/GI clamp, handles and chord
with hooks etc complete (excluding slidingbolrs or
lock) 2" thick (7,ii b, p57

17.50

P.sft

1,424.73

24,933

14

Supplying & fixing in position Aluminum channels
framing for sliding windows & ventilators of made
with 5 mm thick tinted glass glazing (Belgium)
etc.Complete.

12.00

p.sft

1,468.06

17,617

15

Supplying & fixing in position iron/steel grill of 3/4"
x 1/4" size flat iron of approved design including
painting 3 coats etc. complete (weight not to be less
than 3.7 Lbs./Sq . Foot of finished grill).

17.50

p.sft

1,124.10

19,672

16

Supplying and fixing special heavy type steel doors
for look - ups withn angle iron frame of 2-1/2" to 2-
1/2" x 3/8" size and shutter of 2x2"x3/8" with 1"
diameter M.S bars placed @ 4" center to center with
asepaRate locking box having size of 12" x 12" of M.
steel sheet embeded in masonary with proper locking
arrangement as per approved design including cost
of erection of steel gate and fixing in masonry wallin
cement concrete 1: 2: 4 etc.complete, as per
instructions of Engineer Incharge.

120.00

P.Sft

4,300.68

516,082

17

Providing & fixing colour crete jto wall surface to
provide, durable crust and aesthetics having
thickness upto 3/4" with specified colour having
water, fire and temite resistance (upto 20' -0 height).
(44-P,54)

7298.00

P.Sft

117.32

856,201

18

Distempering (24-P,51)

(a) One coat (1st coat over priming coat)

225

P.Sft

9.78

2,201

(b) New Surface (ii) Two coats

225

P.Sft

13.66

3,074

Total Amount Part-I

8,485,995

As per notification No. 1385 dated: 24-10-2024 ceiling below 10%

848,600

Sub Total Amount Part-I

7,637,396

Premium Quoted by Contractor.......

Total Amount
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Part-II Civil Work Non- Schedule Item

Maintenance & Repair work of Main Sewerage Line & Construction of Boundary Wall

including Main Gate & Guard Room of Bibi Aseefa Dental College, SMBB Medical

University, Larkana

S.
N

Description

Qty

Unit

Rate
(Rs.)

Amount
(Rs.)

PART -II CIVIL WORK (N.S.I)

Providing & Fixing Concertina barbed razor wire
fencing to the compound wall complete in all respect
(The roll having standard weight of 7kg / 200 gms and
Making & fixing in position Y- shaped posts for barbed
wire fencing with 2" x 2" 1 %4” thick angle iron having 1
14" ft length of each section and making cuts/holders for
fixing of G.I barbed wire the rate includes the cost of all
carriage welding embedded in bricks masonry or RCC
columns & filling with cement sand mortar & painting
with red oxide painting etc complete in all respect.
(NS

495.00

P.Rft

Providing & fixing Kashi Tiles (embossed) of osaka
ceramics 6"x6"x3/4" on wall facing of approved design
and pattern set in cements sand mortar ratio 1:2 in grey
cement 3/4" thick including washing and filling of joints
with neat white cement slurry and pigment in desired
shape including polishing and cutting the tiles to proper
profile including scafolding & labour etc. complete as
per specification and as directed by the Engineer
Incharge. (N.S.I)

1485

P.St

Total Amount Part-II Civil NSI
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Part-B (Plumbing Works)

Maintenance & Repair work of Main Sewerage Line & Construction of Boundary Wall
including Main Gate & Guard Room of Bibi Aseefa Dental College, SMBB Medical

University, Larkana

S.#

Description Nos. | Qty

Unit

Rate
(Rs.)

Amount (Rs.)

Part-I Plumbing Works CSR-2024

Constructing manhole or inspection chamber
for ther equired diameter of circular sewer and
3'-6" (1067mm) depth with walls of B.B in
cement sand mortar 1:3 cement plastered 1:3,
1/2" thick, inside of walls and 1" (25mm) thick
over benching and channel i/c fixing C.I
manhole cover with frame of clear opening 1- | 1 20
1/2'x1-1/2' (457x457 mm) of 1.75 cwt. (88.9kg)
embaded in plain C.Cl:2:4 and fixing 1"
(25mm) dia M.Ssteps 6" (150mm) wide
projecting 4" (102 mm) from the face of wall at
12" (305 mm) C/C duly painted etc.Complete
as per standard specification and drawing.

Each

55,584.18

1,111,684

Total Amount Part-I

1,111,684

As per notification No. 1385 dated: 24-10-2024 ceiling below 10%

111,168

Total Amount Part-I

1,000,515

Premium Quoted by Contractor......... Above%

Total Amount




Maintenance & Repair work of Main Sewerage Line & Construction of Boundary
Wall including Main Gate & Guard Room of Bibi Aseefa Dental College, SMBB
Medical University, Larkana

S.#

Part-II Plumbing Works Non Schedule Items

Qty

Unit

Rate
(Rs.)

Amount (Rs.)

P/F UPVC Pipe (AGM) SCh:40 (E) on Surface using
Clips /Saddle of approved Quality and Material etc
paid separately recessed in masonry ,C.C or R-C-C
upto 60' height and making good with C.C1/c cutting
finishing etc complete as per instruction of the
engineer In charge . Specification of material should
meet the requirement of class 12 & 5 B in accordance
with AS + MD 1784 type grade 1 rate I/C at cost of
labor , material charges Scaffolding ladders etc.
complete (N.S.I) 1-1/2" Dia

500

Rft

P/F UPVC Pipe (AGM) SCh:40 (E) on Surface using
Clips /Saddle of approved Quality and Material etc
paid separately recessed in masonry ,C.C or R-C-C
upto 60' height and making good with C.C1/c cutting
finishing etc complete as per instruction of the
engineer In charge . Specification of material should
meet the requirement of class 12 & 5 B in accordance
with AS + MD 1784 type grade 1 rate I/C at cost of
labor , material charges Scaffolding ladders etc.
complete (N.S.I) 4" Dia

600

Rft

P/F UPVC Pipe (AGM) SCh:40 (E) on Surface using
Clips /Saddle of approved Quality and Material etc
paid separately recessed in masonry ,C.C or R-C-C
upto 60' height and making good with C.C1/c cutting
finishing etc complete as per instruction of the
engineer In charge . Specification of material should
meet the requirement of class 12 & 5 B in accordance
with AS + MD 1784 type grade 1 rate I/C at cost of
labor , material charges Scaffolding ladders etc.
complete (N.S.I) 6" Dia

800

Rft

P/F UPVC Pipe (AGM) SCh:40 (E) on Surface using
Clips /Saddle of approved Quality and Material etc
paid separately recessed in masonry ,C.C or R-C-C
upto 60' height and making good with C.C1/c cutting
Afinishing etc complete as per instruction of the
engineer In charge . Specification of material should
meet the requirement of class 12 & 5 B in accordance
with AS + MD 1784 type grade 1 rate I/C at cost of
labor , material charges Scaffolding ladders etc.
complete (N.S.I) 8" Dia

600

Total Amount Part-II NSI
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