

OFFICE OF THE MUNICIPAL COMMITTEE GHOTKI



Issue to / M/S. _____
Submitted by _____

Vide Pay Order No. _____ Dated : _____

NAME OF BANK _____ BRANCH _____ BRANCH CODE _____

For Rupees.

Rs.2000/- (Two Thousand only)



MUNICIPAL ENGINEER/CHAIRMAN
PROCUREMENT COMMITTEE
MUNICIPAL COMMITTEE GHOTKI

STANDARD FORM OF BIDDING DOCUMENT

FOR

PROCUREMENT OF WORKS

(For Contracts amounting between Rs.2.5 million to Rs.50 million)

FOR THE WORK :- Construction of CC Paver & surface drain @ Moosa Chowk to Shafi Muhammad Abbasi house ward No.09 MC Ghotki

Tender Amount: Rs3000000/-

SUMMARY OF CONTENTS

Subject.....

- i) INVITATION FOR BIDS.....**
- ii) INSTRUCTIONS TO BIDDERS & BIDDING DATA.....**
- iii) FORM OF BID & SCHEDULES TO BID.....**
- iv) CONDITIONS OF CONTRACT & CONTRACT DATA.....**
- v) STANDARD FORMS.....**



MANDATORY CONDITIONS:

- i) Bids prepared in accordance with the instructions contains in the bidding documents, must be submitted electronically on **EPADS** on the following date & time. The original instrument of tender fee amounting to **Rs:2000/- (non refundable)** and **Bid Security @5%** of estimated cost shall be delivered to the procurement agency on or before the deadline for submission of E-Bids. (Mandatory)
- ii) Each page of the technical proposal must be numbered and attested by the owner of firm / company along with its stamp. (Mandatory)
- iii) An original and latest undertaking / affidavit on judicial stamp paper that the bidder and its employees have never been blacklisted by any government, semi government, Autonomous or state owned organization & their cases regarding blacklisting are not under trial by any court of law. De listed firm will be allowed (Mandatory)
- iv) Tender will be opened before the procurement committee & undersigned in the presence of contractors or their authorized agents who will be present at the time with authority letter along with original CNIC (Mandatory)
- v) The **5% Earnest money** shall be submitted at the time of opening Technical proposal in the shape of pay order / call deposit / bank guarantee issued from any scheduled bank in favour of the "**Municipal Committee Ghotki**" (mandatory)
- vi) Affidavit to the effect that all documents / particulars / information furnished are true and correct, if any information found incorrect / misleading the procuring agency reserves the right to the bid (Mandatory)

ELEGIBILITY CRITERIA :-

- a) at least one similar nature of work having minimum cost 80% of the estimate cost of the work completed during the past five (5) years duly supported with completion certificate, certified copies of detailed working estimate and SPPRA ID's shown bid Evaluation report (for marking purpose)
- b) At least 2 similar nature of works having minimum cost 50% of the estimate cost of the work completed during the past five (5) years duly supported with completion certificate, certified copies of detailed working estimate and SPPRA ID's shown bid Evaluation report (for marking purpose)
- c) At least three (3) projects completed in same type of terrain (must show completion certificate) for marking purpose
- d) Bio data of engineering & Technical staff working the firm along with attested CVs and their Income Tax deduction showing employment with the firm (last 6 months) Civil & Electrical Engineers employment with the firm along with the same reflected in PEC License. (for marking purpose)
- e) Average Annual turnover should be equivalent as bid cost, last five (5) financial years) with audit report. for marking purpose
- f) Certificate of Bank showing credit worthiness of at least 15% (average balance per year for separately of each year starting from 1st July to 30th June for last five years and recent bank certificate must be attached showing available balance (for marking purpose)
- g) Registration with Income Tax Department (NTN certificate should be attached) and Sindh revenue board (SRB) should be attached supported by copies of Income Tax return receipts of the last three (3). Must be active tax payer status (for marking purpose)
- h) Bank Account statement in the name of bidders firm for the last three (3) years must be submitted with the tender documents (for marking purpose)
- i) List of machinery and equipment related buildings construction available with documentary of its ownership / rented / lease (for marking purpose)
- j) Annual audited reports of last three years from (ICAP) registered firm, audit report issued other than (ICAP) registered audit reports will not be accepted (for marking purpose)
- k) Bid validity period is 90 days
- l) Conditional tenders will summarily rejected
- m) Method of procurement **Single stage two envelope**
- n) (Financial proposal will be opened as per SPPRA Rules for those firms only who qualify the mandatory and eligibility requirements in technical proposals)

Venue of the tenders opening : Office of the Municipal Committee Ghotki



Evaluation Criteria based on Marks / Score.

Aggregate Qualifying Score is 75% but it is mandatory to obtain at least 70% in each of the following sections.

(A)	COMPANY PROFILE-	05 Marks
	(i) Period since Firm / Constructor is in construction business Between 6-10 years Above 10 years (Attach first/old PEC license for reference and latest valid PEC license) (ii) Office facilities- if office in Sindh if out side Sindh	2.50 Marks 1.00 Marks 2.50 Marks 2.50 Marks 2.50 Marks 1.00 Marks
(B)	EXPERIENCE OF THE FIRM/COMPANY	40 Marks
	(i) a) At least one similar nature of work having minimum cost 80% of the estimated cost of the work completed during past Five (05) years duly supported with completion certificate. b) Certified copies of detailed working estimate. c) SPPRA ID's shown Bid Evaluation Report. (ii) At least three (03) projects completed with terrain (must show completion certificate. (iii) a) At least two (02) similar nature works each having minimum cost 50% of the estimate cost, completed during past Five (05) years duly supported with completion certificate. b) Certified copies of detailed working estimate. c) SPPRA ID's shown Bid Evaluation Report.	8.00 Marks 2.00 Marks 2.00 Marks 15.0 Marks 8.00 Marks 2.00 Marks 2.00 Marks
(C)	PERSONNEL CAPABILITIES REQUIRED FOR THIS PROJECT	28 Marks

Employed Engineers must registered with Pakistan Engineering Council (PEC) and also reflected in firms PEC license, Attached Income Tax Deduction for the proposed staff of the firm (Last 6 Month) OR verified salary transaction through Bank of last 06 months of proposed Engineer who does not fall in taxable salary slab.

The key technical personnel required at site and factors for marking are as follows:

S.No	Description/ Position with Minimum qualification & experience	Marks Assigned	REMARKS
01	B.E. (Civil) registered with Pakistan Engineering Council (PEC) having experience of 7 years or above	20	Proof of the availability of PEC registretred Engineer attached with firm showing presence and salary record.
02	B.E. (Electrical) registered with Pakistan Engineering Council (PEC) having experience of 5 years or above.	05	Proof of the availability of PEC registretred Engineer attached with firm showing presence and salary record.

(D) EQUIPMENT CAPABILITY**07 Marks**

- (i) Critical equipment and number required for the Project shall be specified by the Procuring Agency.
- (ii) High value equipment should be an option to own, lease or hire
- (iii) Total equipment available with the applicant is to be listed along with its current mobilization and on- going projects.

Details are to be provided as per the below form with documentary proof of ownership or rent (if rented), failure to do so can result in rejection of tender)

Sr.	Description	Qty	UNIT	MARKS
CONSTRUCTION MACHINERY (FOR MARKING PURPOSE)				
01	Dumper Truck	3	Nos.	0.50
02	Tractor with Trolley	1	No.	0.50
03	Water Tanker /Bowser	2	Nos.	0.75
04	Plate Compactor & Frog Compactor	2	Nos.	0.25
05	Vibrator (Large Shaft / Small Shaft)	4	Nos.	0.50
06	Air Compressor (15 HP Cap.)	1	No	0.50
07	Generator 20 KVA	1	No	0.50
08	Concrete Mixer Machine	4	Nos.	0.50
09	Steel cutting & Bending Machine	2	Nos.	0.50
10	Shuttering (Form work) 20,000 Sq.ft	1	Set	0.50
11	Scaffolding Pipe 10,000 Rft.	1	Set	0.50
12	Leveling machine	1	Set	0.50
13	Dewatering Pumps	2	Sets	0.25
14	Allied Construction Tools & P lants	2	Sets	0.25
15	Material testing equipments	2	Sets	0.50
TOTAL MARKS				7.00

Note: The following formula is applicable to evaluation criteria based on marks / score only.

- a. If the available quantity of equipment is less than specified limit, give weight age as under: $T = M \times (A / \text{Required Quantity})$.
- b. If the available quantity of equipment is more than the minimum equipment requirement full marks will be given.

A = Available quantity of each equipment of each Item. T = Marks obtained, M = Marks assigned.



(E)**FINANCIAL SOUNDNESS / STATUS****20 Marks**

For Financial Status assessment, the Applicants have to submit Income tax returns for the last three (03) years and SRB monthly return. Further, the bidder will provide evidence from bank for verifying financial soundness of the bidder.

i) Working Capital available for the Project

Certificate of Bank showing credit worthiness of at least 15% (average balance per year for the last 5 years) of the estimated cost of work along with bank statement must be provided separately of each year starting from 1st July to 30th June for last 5 years and recent bank certificate must be attached showing available balance. **10 Marks**

ii) Turnover for last 05 Years**10 Marks**

Average annual turnover should be equivalent as Bid Cost, last five (05) financial years with Audit Report.



FORM-1**Company Profile**

Date:-----

Please fill-in the following details:

Tender Title: _____

Name of Firm/Company: M/s _____

Company Owner's Name: _____

Company's Business Address: _____

National Tax Number (NTN): _____

Sales Tax Registration Number: _____

Pakistan Engineering Council (PEC) Number (where applicable): _____

Vendor Number: _____

Owner's CNIC #: _____

					-								-	
--	--	--	--	--	---	--	--	--	--	--	--	--	---	--

Telephone #: _____


Fax #: _____

Authorized Person's Name: _____

Authorized Person's Designation: _____

Authorized Person's Signature _____

Company Seal: _____



FORM-1**FORM-2****B-(I) PROJECTS OF SIMILAR NATURE**

At least one similar nature of work having minimum cost 80% of the estimate cost of the work completed during past Five (05) years duly supported with completion certificate, certified copies of detailed working estimate and SPPRA ID 's shown Bid Evaluation Report.

Sr. No.	1	2	3	4
Name of Contract:				
Country:				
Name of Procuring Agency With Address, Tele, Fax.				
Nature of works and special features				
Contract Role and percentage (Mention: Sole, Sub Contactor or Partner in a Joint Venture).				
Value of the total contract In Million PKR				
Value of out standing work In Million PKR				
Date of Award:				
Date of Completion/ Estimated Date of Completion				
Reasons of Delay				



[Handwritten signature]

FORM-2**FORM-3****B-(II) PROJECTS OF SIMILAR NATURE**

At least two (02) similar nature works each having minimum cost 50% of the estimate cost, completed during past Five (05) years duly supported with completion certificate, certified copies of detailed working estimate and SPPRA ID 's shown Bid Evaluation Report.

Sr. No.	1	2	3	4
Name of Contract:				
Country:				
Name of Procuring Agency With Address, Tele, Fax.				
Nature of works and special features relevant to the contract for which applied:				
Contract Role and percentage (Mention: Sole, Sub Contactor or Partner in a Joint Venture).				
Value of the total contract In Million PKR				
Value of out standing work In Million PKR				
Date of Award:				
Date of Completion/ Estimated Date of Completion				
Reasons of Delay				



FORM-4**Clients Information of Form 2 & 3****Details of Clients (Name of Project, Name of Client, Contact Person, Contact Details)**

S.No.	Name of Project	Completion Date	Project Cost	Name of Client	Contact Details
1					
2					
3					
4					
5					
6					



FORM-5**PROPOSED STAFFING**

Firm / Constructor should provide the names of suitably qualified personnel to meet the specified requirements stated (Evaluation and Qualification Criteria)

S.No.	Title of Position	Name	(Experience) Years with the firm	PEC Registration No.	Proof/employment verification of working staff
1					
2					
3					
4					
5					
6					



FORM-6

The data regarding experience of the personnel required should be supplied separately using the Form below.

Curriculum Vitae (CV) for Proposed Staff

(Signature by Employee on their CV is Mandatory)

(Attached copies of PEC registration certificate and CNIC)

1. Proposed Position: _____
2. Name of Expert: _____
3. Name of Firm: _____
4. Current Residential Address: _____
 Telephone No: _____ Fax No: _____
 E-Mail Address: _____
5. Date of Birth: _____ Citizen ship: _____
6. Qualification: _____
7. PEC Registration No: _____
8. Work Experience: _____

From	To	Company / Project / Position / Relevant Technical and Management Experience



FORM-7

Firm / Constructor shall provide adequate information to demonstrate clearly that it has the capability to meet there quirements for the key equipment whether owned / leased / rented listed in (Evaluation and Qualification Criteria).

Equipment Capabilities (owned by the constructor / firm)

Sr. No.	Name of Equipment	Name of manufacturer	Mode land power rating	Capacity	Year of manufacture	Curre nt location	Ownersh i p details attached on page number	Any other detailas deemed necessary
1								
2								
3								
4								
5								
6								
7								
8								
9								
10								



FORM-8**Equipment Capabilities (leased / rented by the constructor / firm)**

Sr. No.	Name of Equipment	Mention whether leased or rented	Name of owner	address of owner	Contact name and title with Telephone Fax & E Mail of the Owner	Agreements Detail of rental/lease /manufacture agreements specific to the project
1						
2						
3						
4						
5						
6						
7						
8						
9						
10						



FORM-9**FINANCIAL RESOURCES**

Sr. No.	Name & Address Of Bank	Contact name and title	Telephone, Fax & E-Mail Address

Source of Financing:

Constructor / Firm shall provide documentary evidence for funding the projectas mentioned in instructions to applicants for which evaluation is being undertaken.



INVITATION FOR BIDS

INVITATION FOR BIDS

NO: MC/GTK/- 202 of 2026

Ghotki dated: 10 - 07 -2026

The Procuring Agency, Municipal Committee Ghotki invites sealed bids from interested firms or persons licensed by the Pakistan Engineering Council in the appropriate category(not required for works costing Rs2.5 million or less) and/or duly pre-qualified(if pre- qualification is done for specific scheme/project) with the Procuring Agency for the Works,

_____.” Which will be completed in.....mo

01 A complete set of Bidding Documents may be purchased by an interested eligible bidder on submission of a written application to the office given below and upon payment of a non-refundable fee of Rs.2000/- Bidders may acquire the Bidding Documents from the Office of the at Municipal Committee Ghotki/<http://portalsindh.eprocure.gov.pk>

02 All bids must be accompanied by a Bid Security in the amount of Rs. 5% (RS. _____) (Rupees _____)only or 5% percentage of bid price in the form of (Call Deposit Receipt) and must be delivered to, Municipal Committee Ghotki before/on **05th August 2026 at 09:0 AM on Wednesday.** on The Bids of the Participating firms will be opened at **dated 05th August 2026 at 10:00 AM on Wednesday.** on the same day and date in the presence of bidders ‘ representatives who choose to attend



INSTRUCTIONS TO BIDDERS & BIDDING DATA

Notes on the Instructions to Bidders

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are not normally included in this Section, but rather in the appropriate sections of the Conditions of Contract and/or Contract Data



TABLE OF CONTENTS

INSTRUCTIONS TO BIDDERS

<i>Clause No.</i>	<i>Description</i>	<i>Page No.</i>
	A. GENERAL	
IB.1	Scope of Bid & Source of Funds.....	6
IB.2	Eligible Bidders ...	6
IB.3	Cost of Bidding.....	7
	B. BIDDING DOCUMENTS	
IB.4	Contents of Bidding Documents ...	7
IB.5	Clarification of Bidding Documents ...	7
IB.6	Amendment of Bidding Documents ...	8
	C- PREPARATION OF BID	
IB.7	Language of Bid ...	8
IB.8	Documents Comprising the Bid ...	8
IB.9	Sufficiency of Bid ...	8
IB.10	Bid Prices, Currency of Bid & Payment ...	9
IB.11	Documents Establishing Bidder 's Eligibility and Qualifications.....	9
IB.12	Documents Establishing Works Conformity to Bidding Documents ...	9
IB.13	Bidding Security	10
IB.14	Validity of Bids, Format, Signing and Submission of Bid ...	10
	D-SUBMISSION OF BID	
IB.15	Deadline for Submission, Modification & Withdrawal of Bids ...	11
	E. BID OPENING AND EVALUATION	
IB.16	Bid Opening, Clarification and Evaluation ...	12
IB.17	Process to be Confidential ...	13
	F. AWARD OF CONTRACT	
IB.18	Qualification ...	13
IB.19	Award Criteria & Procuring Agency 's Right ...	14
IB.20	Notification of Award & Signing of Contract Agreement ...	14
IB.21	Performance Security	14
IB.22	Integrity Pact ...	15



INSTRUCTIONS TO BIDDERS

(Note: *(These Instructions to Bidders (IB) along with Bidding Data will not be part of Contract and will cease to have effect once the Contract is signed).*

A. GENERAL

IB.1 Scope of Bid & Source of Funds

Scope of Bid

The Procuring Agency as defined in the Bidding Data (hereinafter called —the Procuring Agency||) wishes to receive Bids for the Works summarized in the Bidding Data (hereinafter referred to as _____ the Works||).

Bidders must quote for the complete scope of work. Any Bid covering partial scope of work will be rejected as non-responsive.

Source of Funds

The Procuring Agency has arranged funds from its own sources or Federal / Provincial / Donor agency or any other source, which may be indicated accordingly in bidding data towards the cost of the project/scheme.

IB.2 Eligible Bidders

Bidding is open to all firms and persons meeting the following requirements:

- a) duly licensed by the Pakistan Engineering Council (PEC) in the appropriate category for value of works.

Provided that the works costing Rs. 2.5 million or less shall not require any registration with PEC .

- b) duly pre-qualified with the Procuring Agency. (*Where required*).

In the event that prequalification of potential bidders has been undertaken, only bids from prequalified bidders will be considered for award of Contract.

- c) if prequalification has not undertaken , the procuring agency may ask information and documents not limited to following:-
- (i) company profile;
 - (ii) works of similar nature and size for each performed in last 3/5 years;
 - (ii) construction equipments;
 - (iv) qualification and experience of technical personnel and key site management;
 - (v) financial statement of last 3 years;
 - (vi) information regarding litigations and abandoned works if any.

IB.3 Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of its bid and the Procuring Agency will in no case be responsible or liable for those costs, regardless of the conduct or outcome of the bidding process (SPP Rules 24 & 25).



B. BIDDING DOCUMENTS

IB.4 Contents of Bidding Documents

In addition to Invitation for Bids, the Bidding Documents are those stated below, and should be read in conjunction with any Addendum issued in accordance with Sub-Clause IB.6.1.

1. Instructions to Bidders & Bidding Data
2. Form of Bid, Qualification Information & Schedules to Bid Schedules to Bid comprise the following:
 - (i) Schedule A: Schedule of Prices/ Bill of Quantities (BoQ).
 - (ii) Schedule B: Specific Works Data
 - (iii) Schedule C: Works to be Performed by Subcontractors
 - (iv) Schedule D: Proposed Programme of Works
 - (v) Schedule E: Method of Performing Works
 - (vi) Schedule F: Integrity Pact (works costing Rs 10 million and above)
3. Conditions of Contract & Contract Data
4. Standard Forms:
 - (i) Form of Bid Security,
 - (ii) Form of Performance Security;
 - (iii) Form of Bank Guarantee for Advance Payment.
5. Specifications
6. Drawings, if any

IB.5 Clarification of Bidding Documents

A prospective bidder requiring any clarification(s) in respect of the Bidding Documents may notify the Municipal Committee /Procuring Agency Municipal Committee Ghotki at the 's/ Procuring Agency's address indicated in the Bidding Data.

An interested bidder, who has obtained bidding documents, may request for clarification of contents of bidding documents in writing and procuring agency shall respond to such queries in writing within three calendar days, provided they are received at least five calendar days prior to the date of opening of bid (SPP Rule 23-1).

IB.6 Amendment of Bidding Documents (SPP Rules 22(2) & 22).

At any time prior to the deadline for submission of Bids, the Procuring Agency may, for any reason, whether at his own initiative or in response to a clarification requested by a interested bidder, modify the Bidding Documents by issuing addendum.

Any addendum thus issued shall be part of the Bidding Documents pursuant to Sub-Clause 6.1 hereof and shall be communicated in writing to all purchasers of the Bidding Documents. Prospective bidders shall acknowledge receipt of each addendum in writing to the Procuring Agency.

To afford interested bidders reasonable time in which to take an addendum into account in preparing their Bids, the Procuring Agency may at its discretion extend the deadline for submission of Bids.



C. PREPARATION OF BIDS

IB.7 Language of Bid

7.1 All documents relating to the Bid shall be in the language specified in the Contract Data.

IB.8 Documents Comprising the Bid

The Bid submitted by the bidder shall comprise the following:

- (a) Offer /Covering Letter
- (b) Form of Bid duly filled, signed and sealed, in accordance with IB.14.3.
- (c) Schedules (A to F) to Bid duly filled and initialed, in accordance with the instructions contained therein & in accordance with IB.14.3.
- (d) Bid Security furnished in accordance with IB.13.
- (e) Power of Attorney in accordance with IB 14.5.
- (f) Documentary evidence in accordance with IB.2(c) & IB.11
- (g) Documentary evidence in accordance with IB.12.

IB.9 Sufficiency of Bid

Each bidder shall satisfy himself before Bidding as to the correctness and sufficiency of his Bid and of the premium on the rates of CSR / rates and prices quoted/entered in the Schedule of Prices, which rates and prices shall except in so far as it is otherwise expressly provided in the Contract, cover all his obligations under the Contract and all matters and things necessary for the proper completion of the works.

IB.10 Bid Prices, Currency of Bid and Payment

The bidder shall fill up the Schedule of Prices (Schedule A to Bid) indicating the percentage above or below the Composite Schedule of Rates/unit rates and prices of the Works to be performed under the Contract. Prices in the Schedule of Prices/Bill of Quantities shall be quoted entirely in Pak Rupees keeping in view the instructions contained in the Preamble to Schedule of Prices.

Unless otherwise stipulated in the Conditions of Contract, prices quoted by the bidder shall remain fixed during the bidder's performance of the Contract and not subject to variation on any account.

The unit rates and prices in the Schedule of Prices or percentage above or below on the composite schedule of rates shall be quoted by the bidder in the currency as stipulated in Bidding Data.

Agency when executed and shall be deemed covered by the other rates and prices in the Bill of Quantities.



IB.11 Documents Establishing Bidder's Eligibility and Qualifications

Pursuant to Clause IB.8, the bidder shall furnish, as part of its bid, documents establishing the bidder's eligibility to bid and its qualifications to perform the Contract if its bid is accepted.

Bidder must possess and provide evidence of its capability and the experience as stipulated in Bidding Data and the Qualification Criteria mentioned in the Bidding Documents.

IB.12 Documents Establishing Works' Conformity to Bidding Documents

The documentary evidence of the Works' conformity to the Bidding Documents may be in the form of literature, drawings and data and the bidder shall furnish documentation as set out in Bidding Data.

The bidder shall note that standards for workmanship, material and equipment, and references to brand names or catalogue numbers, if any, designated by the Procuring Agency in the Technical Provisions are intended to be descriptive only and not restrictive.

IB.13 Bid Security

Each bidder shall furnish, as part of his bid, at the option of the bidder, a Bid Security as percentage of bid price/estimated cost or in the amount stipulated in Bidding Data in Pak. Rupees in the form of *Deposit at Call/ Payee's Order or a Bank Guarantee* issued by a Scheduled Bank in Pakistan in favour of the Procuring Agency valid for a period up to twenty eight (28) days beyond the bid validity date (*Bid security should not be below 1%.and not exceeding 5% of bid price/estimated cost SPP Rule 37*).

Any bid not accompanied by an acceptable Bid Security shall be rejected by the Procuring Agency as non-responsive.

The bid securities of unsuccessful bidders will be returned upon award of contract to the successful bidder or on the expiry of validity of Bid Security whichever is earlier.

The Bid Security of the successful bidder will be returned when the bidder has furnished the required Performance Security, and signed the Contract Agreement (SPP Rule 37).

The Bid Security may be forfeited:

- (a) if a bidder withdraws his bid during the period of bid validity; or
- (b) if a bidder does not accept the correction of his Bid Price, pursuant to Sub-Clause 16.4 (b) hereof
- (c) in the case of a successful bidder, if he fails within the specified time limit to:
 - (i) furnish the required Performance Security or
 - (ii) sign the Contract Agreement.



IB.14 Validity of Bids, Format, Signing and Submission of Bid

Bids shall remain valid for the period stipulated in the Bidding Data after the date of bid opening

In exceptional circumstances, Procuring Agency may request the bidders to extend the period of validity for a additional period but not exceeding 1/3 of the original period. The request and the bidders' responses shall be made in writing or by cable. A Bidder may refuse the request without forfeiting the Bid Security. A Bidder agreeing to the request will not be required or permitted to otherwise modify the Bid, but will be required to extend the validity of Bid Security for the period of the extension, and in compliance with IB.13 in all respects (SPP Rule 38).

All Schedules to Bid are to be properly completed and signed.

No alteration is to be made in the Form of Bid except in filling up the blanks as directed. If any alteration be made or if these instructions be not fully complied with, the bid may be rejected.

Each bidder shall prepare Original and number of copies specified in the Bidding Data of the documents comprising the bid as described in IB.8 and clearly mark them —ORIGINAL|| and —COPY|| as appropriate. In the event of discrepancy between them, the original shall prevail.

The original and all copies of the bid shall be typed or written in indelible ink and shall be signed by a person or persons duly authorized to sign (in the case of copies, Photostats are also acceptable). This shall be indicated by submitting a written Power of Attorney authorising the signatory of the bidder to act for and on behalf of the bidder. All pages of the bid shall be initialed and official seal be affixed by the person or persons signing the bid.

The Bid shall be delivered in person or sent by registered mail at the address to Procuring Agency as given in Bidding Data.



D. SUBMISSION OF BID

IB.15 Deadline for Submission, Modification & Withdrawal of Bids

Bids must be received by the Procuring Agency at the address/provided in Bidding Data not later than the time and date stipulated therein.

The inner and outer envelopes shall

- (a) be addressed to the Procuring Agency at the address provided in the Bidding Data;
- (b) bear the name and identification number of the Contract as defined in the Bidding and Contract Data; and
- (c) provide a warning not to open before the specified time and date for Bid opening as defined in the Bidding Data.
- (d) in addition to the identification required in 15.2, the inner envelopes shall indicate the name and address of the Bidder to enable the Bid to be returned unopened in case it is declared late.
- (e) If the outer envelope is not sealed and marked as above, the Procuring Agency will assume no responsibility for the misplacement or premature opening of the Bid.

Bids submitted through telegraph, telex, fax or e-mail shall not be considered.

Any bid received by the Procuring Agency after the deadline for submission prescribed in Bidding Data will be returned unopened to such bidder.

Any bidder may modify or withdraw his bid after bid submission provided that the modification or written notice of withdrawal is received by the Procuring Agency prior to the deadline for submission of bids.

Withdrawal of a bid during the interval between the deadline for submission of bids and the expiration of the period of bid validity specified in the Form of Bid may result in forfeiture of the Bid Security pursuant to IB.13.5 (a).



E. SUBMISSION OF BID

IB.16 E.Bid Opening, Clarification and Evaluation (SPP Rules 41, 42 & 43)

The Procuring Agency will open the bids, in the presence of bidders' representatives who choose to attend, at the time, date and in the place specified in the Bidding Data.

The bidder's name, Bid Prices, any discount, the presence or absence of Bid Security, and such other details as the Procuring Agency at its discretion may consider appropriate, will be announced by the Procuring Agency at the bid opening. The Procuring Agency will record the minutes of the bid opening. Representatives of the bidders who choose to attend shall sign the attendance sheet.

Any Bid Price or discount which is not read out and recorded at bid opening will not be taken into account in the evaluation of bid.

To assist in the examination, evaluation and comparison of Bids the Engineer/Procuring Agency may, at its discretion, ask the bidder for a clarification of its Bid. The request for clarification and the response shall be in writing and no change in the price or substance of the Bid shall be sought, offered or permitted (SPP Rule 43).

(a) Prior to the detailed evaluation, pursuant to IB.16.7 to 16.9, the Engineer/Procuring Agency will determine the substantial responsiveness of each bid to the Bidding Documents. For purpose of these instructions, a substantially responsive bid is one which conforms to all the terms and conditions of the Bidding Documents without material deviations. It will include determining the requirements listed in Bidding Data.

(b) Arithmetical errors will be rectified on the following basis:

If there is a discrepancy between the unit price and total price that is obtained by multiplying the unit price and quantity, the unit price shall prevail and the total price shall be corrected. If there is a discrepancy between the words and figures the amount in words shall prevail. If there is a discrepancy between the Total Bid price entered in Form of Bid and the total shown in Schedule of Prices-Summary, the amount stated in the Form of Bid will be corrected by the Procuring Agency in accordance with the Corrected Schedule of Prices.

If the bidder does not accept the corrected amount of Bid, his Bid will be rejected and his Bid Security forfeited.

A Bid determined as substantially non-responsive will be rejected and will not subsequently be made responsive by the bidder by correction of the non-conformity.

Any minor informality or non-conformity or irregularity in a Bid which does not constitute a material deviation (major deviation) may be waived by Procuring Agency, provided such waiver does not prejudice or affect the relative ranking of any other bidders.



(A). Major (material) Deviations include:-

- (i) has been not properly signed;
- (ii) is not accompanied by the bid security of required amount and manner;
- (iii) stipulating price adjustment when fixed price bids were called for;
- (iv) failing to respond to specifications;
- (v) failing to comply with Mile-stones/Critical dates provided in Bidding Documents;
- (vi) sub-contracting contrary to the Conditions of Contract specified in Bidding Documents
- (vii) refusing to bear important responsibilities and liabilities allocated in the Bidding Documents, such as performance guarantees and insurance coverage;
- (viii) taking exception to critical provisions such as applicable law, taxes and duties and dispute resolution procedures;
- (ix) a material deviation or reservation is one :
 - (a) which affect in any substantial way the scope, quality or performance of the works;
 - (b) adoption/rectification whereof would affect unfairly the competitive position of other bidders presenting substantially responsive bids.

(B) Minor Deviations

Bids that offer deviations acceptable to the Procuring Agency and which can be assigned a monetary value may be considered substantially responsive at least as to the issue of fairness. This value would however be added as an adjustment for evaluation purposes only during the detailed evaluation process.

The Engineer/Procuring Agency will evaluate and compare only the bids previously determined to be substantially responsive pursuant to IB.16.4 to 16.6 as per requirements given hereunder. Bids will be evaluated for complete scope of works. The prices will be compared on the basis of the Evaluated Bid Price pursuant to IB.16.8 herein below.

Technical Evaluation: It will be examined in detail whether the works offered by the bidder complies with the Technical Provisions of the Bidding Documents. For this purpose, the bidder's data submitted with the bid in Schedule B to Bid will be compared with technical features/criteria of the works detailed in the Technical Provisions. Other technical information submitted with the bid regarding the Scope of Work will also be reviewed.

Evaluated Bid Price

In evaluating the bids, the Engineer/Procuring Agency will determine for each bid in addition to the Bid Price, the following factors (adjustments) in the manner and to the extent indicated below to determine the Evaluated Bid Price:

- (i) making any correction for arithmetic errors pursuant to IB.16.4 hereof.
- (ii) discount, if any, offered by the bidders as also read out and recorded at the time of bid opening.
- (iii) excluding **provisional sums** and the provisions for **contingencies** in the Bill of Materials **if any**, but including **Day work**, where priced competitively.

IB.17 Process to be Confidential

Subject to IB.16.3 heretofore, no bidder shall contact Engineer/Procuring Agency on any matter relating to its Bid from the time of the Bid opening to the time the bid evaluation result is announced by the Procuring Agency. The evaluation result shall be announced at least seven (07) days prior to award of Contract (SPP Rule 45). The announcement to all bidders will include table(s) comprising read out prices, discounted prices, price adjustments made, final evaluated prices and recommendations against all the bids evaluated.

Any effort by a bidder to influence Engineer/Procuring Agency in the Bid evaluation, Bid comparison or Contract Award decisions may result in the rejection of his Bid. Whereas any bidder feeling aggrieved, may lodge a written complaint to Complaint Redressal Committee as per terms and conditions mentioned in SPP Rules 31 & 32. However, mere fact of lodging a complaint shall not warrant suspension of procurement process.

Bidders may be excluded if involved in “Corrupt and Fraudulent Practices” means either one or any combination of the practices given below SPP Rule2(q);

(i)—Coercive Practice|| means any impairing or harming, or threatening to impair or harm, directly or indirectly, any party or the property of the party to influence the actions of a party to achieve a wrongful gain or to cause a wrongful loss to another party;

(ii)—Collusive Practice|| means any arrangement between two or more parties to the procurement process or contract execution, designed to achieve with or without the knowledge of the procuring agency to establish prices at artificial, noncompetitive levels for any wrongful gain;

(iii) “Corrupt Practice” means the offering, giving, receiving or soliciting, directly or indirectly, of anything of value to influence the acts of another party for wrongful gain;

(iv)—Fraudulent Practice” means any act or omission, including a misrepresentation, that knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial or other benefit or to avoid an obligation;

(v)“Obstructive Practice” means harming or threatening to harm, directly or indirectly, persons or their property to influence their participation in a procurement process, or affect the execution of a contract or deliberately destroying, falsifying, altering or concealing of evidence material to the investigation or making false statements before investigators in order to materially impede an investigation into allegations of a corrupt, fraudulent, coercive or collusive practice; or threatening, harassing or intimidating any party to prevent it from disclosing its knowledge of matters relevant to the investigation or from pursuing the investigation, or acts intended to materially impede the exercise of inspection and audit rights provided for under the Rules.

➡ Parameters of Technical Evaluation / Qualification is attached on Page No. _



F.AWARD OF CONTRACT

IB.18 Post Qualification

The Procuring Agency, at any stage of the bid evaluation, having credible reasons for or prima facie evidence of any defect in contractor's capacities, may require the contractors to provide information concerning their professional, technical, financial, legal or managerial competence whether already pre-qualified or not:

Provided, that such qualification shall only be laid down after recording reasons therefore in writing. They shall form part of the records of that bid evaluation report.

The determination will take into account the bidder's financial and technical capabilities. It will be based upon an examination of the documentary evidence of the bidders' qualifications submitted under B.11, as well as such other information required in the Bidding Documents.

IB.19 Award Criteria & Procuring Agency's Right

Subject to IB.19.2, the Procuring Agency will award the Contract to the bidder whose bid has been determined to be substantially responsive to the Bidding Documents and who has offered the lowest evaluated Bid Price, provided that such bidder has been determined to be qualified to satisfactory perform the Contract in accordance with the provisions of the IB.18.

Notwithstanding IB.19.1, the Procuring Agency reserves the right to accept or reject any bid, and to annul the bidding process and reject all bids, at any time prior to award of Contract, without thereby incurring any liability to the affected bidders or any obligation to inform the affected bidders of the grounds for the Procuring Agency's action except that the grounds for its rejection of all bids shall upon request be communicated, to any bidder who submitted a bid, without justification of the grounds. Notice of the rejection of all the bids shall be given promptly to all the bidders (SPP Rule 25).

IB.20 Notification of Award & Signing of Contract Agreement

Prior to expiration of the period of bid validity prescribed by the Procuring Agency, the Procuring Agency will notify the successful bidder in writing (— Letter of Acceptance||) that his bid has been accepted (SPP Rule 49).

Within seven (07) days from the date of furnishing of acceptable Performance Security under the Conditions of Contract, the Procuring Agency will send the successful bidder the Form of Contract Agreement provided in the Bidding Documents, incorporating all agreements between the parties.

The formal Agreement between the Procuring Agency and the successful bidder duly stamped at rate of ----% of bid price(updated from time to time) stated in Letter of Acceptance shall be executed within seven (07) days of the receipt of Form of Contract Agreement by the successful bidder from the Procuring Agency.



IB.21 Performance Security

The successful bidder shall furnish to the Procuring Agency a Performance Security in the form and the amount stipulated in the Conditions of Contract within a period of fourteen (14) days after the receipt of Letter of Acceptance (SPP 39).

Failure of the successful bidder to comply with the requirements of Sub-Clauses IB.20.2 & 20.3 or 21.1 or Clause IB.22 shall constitute sufficient grounds for the annulment of the award and forfeiture of the Bid Security.

Publication of Award of Contract: within seven days of the award of contract, the procuring shall publish on the website of the authority and on its own website, if such a website exists, the results of the bidding process, identifying the bid through procurement identifying Number if any and the following information:

- (1) Evaluation Report;
- (2) Form of Contract and letter of Award;
- (3) Bill of Quantities or Schedule of Requirements. (SPP Rule 50)

IB.22 Integrity Pact

The Bidder shall sign and stamp the Form of Integrity Pact provided at Schedule-F to Bid in the Bidding Document for all Sindh Government procurement contracts exceeding Rupees ten (10) million. Failure to provide such Integrity Pact shall make the bid non- responsive (SPP Rule 89).



BIDDING DATA

(This section should be filled in the Engineer / Procuring Agency before issuance of the Bidding Documents). The following specific data for the works to be tendered shall complements, or supplement the provisions in the instruction to Bidders. Wherever there is a conflict, the provision here in shall prevail over those in instruction to Bidders.)

Instruction to Bidders

Clause Reference

- (a) Name of Procuring Agency:- **Municipal Committee Ghotki**
(Insert name of the Procuring Agency)
- (b) Brief Description of Works:- **Construction of CC Paver & surface drain @ Moosa Chowk to Shafi Muhammad Abbasi house ward No.09 MC Ghotki**
- (c) 5.1 (a) Procuring Agency's address:- **Municipal Committee Ghotki near Public Park/Sarkari Bagh Ghotki**
(insert Address of the procuring Agency with Telephone/ fax Email)
- (b) Engineer's address **Municipal Committee Ghotki near Public Park/Sarkari Bagh Ghotki**
- 10.3 Bid shall be quoted entirely in Pak Rupees. The payment shall be made in Pak Rupees
The bidder has the financial, Technical and constructional capability necessary to perform the Contract as follows:
(insert required capabilities and documents)
- (i) Financial Capacity: (must have turnover of **Rs3000000/-**)
- (ii) Technical capacity: (mention the appropriate category of registration with PEC and qualification and experience of the staff.)
- (iii) Construction of Capacity:(mention the names and number of equipments required for the work)
- Sindh Public procurement Regulatory Authority <http://portalsindh.eprocure.gov.pk>**
- 12.1 (a) A detailed description of the works essential technical and performance classification
- (b) Complete set of technical information, description, data, literature and drawing as required in accordance with Schedule B to Bid, Specific works Data. This will include but not limited to a sufficient number of drawing Photographs catalogues. Illustrations and such other information as is necessary to illustrate clearly the significant characteristics such as general construction dimensions and other relevant information about the works to be performed.
- 13.1 Amount of Bid Security **:- 5% Earnest Money of Tender Amount**
(Fill in lump sum amount or in % age of bid/estimated cost, but not below 1% and not exceeding 5 %)
- 14.1 Period of Bid Validity **:- (90 Days)**
(Fill in number of days not exceeding 90)
- 14.4 Number of Copies of the Bid to be submitted One original Plus 01 copy. **01 copy.**
- 14.6 (a) Procuring Agency's Address for the purpose of Bid submission **Office of the Municipal Committee Ghotki near Sarkari Bag Ghotki.**
(Insert Postal address of location of bid box or delivery by hand)
- 15.1 Deadline for submission of bids
- | | |
|----------|---|
| 1st Date | <u>Monday 20th July 2026. to 05th August 2026 at 09:0 AM on Wednesday.</u> |
| 2nd Date | <u>Thursday.. dated 06th August 2026 to 21th August 2026 at 10:00 AM on Friday</u> |
- :- Office of the Municipal Committee Ghotki near Sarkari Bag Ghotki.**
- 16.1 Venue, Time , and Date of Bid Opening **:- dated 05th August 2026 at 10:00 AM on Wednesday.**
- Percentage, if any, to be Deducted from bills **:- 8.0 % income Tax + 5.0 % SRB & 5.0 % Security Deposit**
- Time for completion from Written order of **:- 24 Month**
- Liquidated damages **:- _____ 0.35 of Estimated Cost or**

16.4 Responsiveness of Bids

- (i) Bid is valid till required period
- (ii) Bid prices are firm during currency of contract / price adjustment.
- (iii) Completion period offered is within specified limits.
- (iv) Bidder is eligible to Bid and possession the requisite experience, capacity and qualification.
- (v) Bid does not deviate from basic technical requirement and
- (vi) Bid are generally in order etc



Procuring agency can adopt wither of two options (select either of them)

Fixed Price contract: In these contracts no escalation will be provided during currency of the contract and normally period of completion of these works is upto 24 months.

(c) **Price adjustment contract:** In these contracts escalation will be paid only on those items and in the manner as notified by Finance Department, Government of Sindh, after bid opening during currency of the contract.

Call Deposit No.dated: _____ Rs. _____

Rupees: _____

Name of Bank _____

CONTRACTOR



**MUNICIPAL ENGINEER /CHAIRMAN
PROCUREMENT COMMITTEE
MUNICIPAL COMMITTEE GHOTKI**

FORM OF BID AND SCHEDULES TO BID

FORM OF BID
(LETTER OF OFFER)

Bid Reference No. MCG/Engg/ /2026 dated, / /2026.

Name of Work Construction of CC Paver & surface drain @ Moosa Chowk to Shafi Muhammad Abbasi house ward No.09 MC Ghotki

To:

The Chief Municipal Officer
Municipal Committee Ghotki

Gentlemen,

- 01 Having examined the Bidding Documents including Instructions to Bidders, Bidding Data, Conditions of Contract, Contract Data, Specifications, Drawings, if any, Schedule of Prices and Addenda Nos. _____ for the execution of the above-named works, we, the undersigned, being a company doing business under the name of and Address M/S. _____ and being duly incorporated under the laws of Pakistan hereby offer to execute and complete such works and remedy any defects therein in conformity with the said Documents including Addenda thereto for the Total Bid Price of Rs. _____ (Rupees. _____) or such other sum as may be ascertained in accordance with the said Documents.
- 02 We understand that all the Schedules attached hereto form part of this Bid.
- 03 As security for due performance of the undertakings and obligations of this Bid, we submit herewith a Bid Security in the amount of Rs. _____ Rupees: _____ drawn in your favour or made payable to you and valid for a period of twenty eight (28) days beyond
- 04 We undertake, if our Bid is accepted, to commence the Works and to deliver and complete the Works comprised in the Contract within the time(s) stated in Contract Data.
- 05 We agree to abide by this Bid for the period of (____) days from the date fixed for receiving the same and it shall remain binding upon us and may be accepted at any time before the expiration of that period.
- 06 Unless and until a formal Agreement is prepared and executed, this Bid, together with your written acceptance thereof, shall constitute a binding contract between us
- 07 We undertake, if our Bid is accepted, to execute the Performance Security referred to in Conditions of Contract for the due performance of the Contract.



- 08 We understand that you are not bound to accept the lowest or any bid you may receive.
- 09 We do hereby declare that the Bid is made without any collusion, comparison of figures or arrangement with any other person or persons making a bid for the Works

Dated this _____ day of , _____ 2026

Signature _____

in the capacity of _____ duly authorized to sign bid for and on behalf of

M/S. _____
(Name of Bidder in Block Capitals)

(Seal)

Address

Witness:

(Signature) _____

Name: _____

Address _____



FORM OF SCHEDULES –A FOR BID

PREAMBLE TO SCHEDULE OF PRICES

SCHEDULE - A TO BID**PREAMBLE TO SCHEDULE OF PRICES****01 General**

The Schedule of Prices shall be read in conjunction with the Conditions of Contract, Contract Data together with the Specifications and Drawings, if any.

The Contract shall be for the whole of the works as described in these Bidding Documents. Bids must be for the complete scope of works.

02 Description

The general directions and descriptions of works and materials are not necessarily repeated nor summarized in the Schedule of Prices.

References to the relevant sections of the Bidding Documents shall be made before entering prices against each item in the Schedule of Prices.

03 Units & Abbreviations

Units of measurement, symbols and abbreviations expressed in the Bidding Documents shall comply with the System International d' Unites (SI Units).

(Note: The abbreviations to be used in the Schedule of Prices to be defined by the Procuring Agency).

04 Rates and Prices

Except as otherwise expressly provided under the Conditions of Contract, the rates and amounts entered in the Schedule of Prices shall be the rates at which the Contractor shall be paid and shall be the full inclusive value of the works set forth or implied in the Contract; except for the amounts reimbursable, if any to the Contractor under the Contract.

Unless otherwise stipulated in the Contract Data, the premium, rates and prices entered by the bidder shall not be subject to adjustment during the performance of the Contract.

All duties, taxes and other levies payable by the Contractor shall be included in the rates and prices.

The whole cost of complying with the provisions of the Contract shall be included in the items provided in the Schedule of Prices, and where

no items are provided, the cost shall be deemed to be distributed among the rates and prices entered for the related items of the Works and no separate payment will be made for those items.

The rates, prices and amounts shall be entered against each item in the Schedule of Prices. Any item against which no rate or price is entered by the bidder will not be paid for by the Procuring Agency when executed and shall be deemed covered by the rates and prices for other items in the Schedule of Prices.



- 4.5 *(a)** The bidder shall be deemed to have obtained all information as to and all requirements related thereto which may affect the bid price.
- *(b)** The Contractor shall be responsible to make complete arrangements for the transportation of the Plant to the Site.

***(Procuring Agency may modify as appropriate)**

- 4.6** The Contractor shall provide for all parts of the Works to be completed in every respect. Not with standing that any details, accessories, etc. required for the complete installation and satisfactory operation of the Works, are not specifically mentioned in the Specifications, such details shall be considered as included in the Contract Price.

05 Bid Prices

Break-up of Bid Prices

The various elements of Bid Prices shall be quoted as detailed by the Procuring Agency in the format of Schedule of Prices.

The bidder shall recognize such elements of the costs which he expects to incur the performance of the Works and shall include all such costs in the rates and amounts entered in the Schedule of Prices.

Total Bid Price

The total of bid prices in the Schedule of Prices shall be entered in the Summary of Bid Prices.

06 Provisional Sums and Day work

Provisional Sums included and so designated in the Schedule of Prices if any, shall be expended in whole or in part at the direction and discretion of the Engineer/Procuring Agency. The Contractor will only receive payment in respect of Provisional Sums, if he has been instructed by the Engineer/Procuring Agency to utilize such sums.

Day work rates in the contractor's bid are to be used for small additional amounts of work and only when the Engineer have given written instructions in advance for additional work to be paid for in that way.



SCHEDULE - A TO BID

SCHEDULE OF PRICES – SUMMARY OF BID PRICES (Sample)

Bill No.	Description	Total Amount (Rs)
	(A) Surface Drain Part-A"	
1.....	Civil works	
2.....	Internal sanitary and water supply	
3.....	Electrification	
4.....	External Development works	
5.....	Miscellaneous Items	
	AMOUNT OF "PART-A"	RS. _____
	(B) CC Paver Part-B"	
1.....	Hard Crust and Surface Treatment	
2.....	Culverts and Bridges	
3.....	Miscellaneous Items	
	AMOUNT OF "PART-C"	RS. _____
	AMOUNT OF "PART-D"	RS. _____
	AMOUNT OF "SRB 5.0 %"	RS. _____
	(C) Public Health Engineering Works	
1.....	Earth work.	
2.....	Surface Drains	
3.....	Pipe Laying and Man holes	
4.....	Tube wells, Pump houses	
5.....	Compound wall	
6.....	Miscellaneous Items	
	TOTAL AMOUNT.	RS. _____

Total Bid Price (The amount to be entered in Paragraph 1 of the Form of Bid)

(In words). _____



CONTRACTOR

[Signature]
MUNICIPAL ENGINEER/CHAIRMAN
PROCUREMENT COMMITTEE
MUNICIPAL COMMITTEE GHOTKI

SCHEDULE - A TO BID

SCHEDULE OF PRICES

Part-A

Item No.	Description	Quantity Unit Rate(Rs)	Total Amount (Rs)
01	I. (Civil works)	AMOUNT OF SCHEDULE	RS. _____
02	@ Rs. _____ above / Below / AT PAR On Part -A		RS. _____
03			
04	Different Cost of Materials		RS. _____
	Water Supply Work		
	Building Work		
	Public Health Work		
	Internal / External Work		
	(to be carried to Summary of Bid Price)		
Add/ Deduct the percentage quoted above/below on the prices of items based on Composite Schedule of Rates. G. TOTAL			RS. _____

CONTRACTOR



[Signature]
MUNICIPAL ENGINEER/CHAIRMAN
PROCUREMENT COMMITTEE
MUNICIPAL COMMITTEE GHOTKI

SCHEDULE - A TO BID

SCHEDULE OF PRICES

Part-B

Item No.	Description	Quantity Unit Rate(Rs)	Total Amount (Rs)
01	I. (Surafce Drain)	AMOUNT OF SCHEDULE	RS. _____
02	@ Rs. _____ above / Below / AT PAR On Part -A		RS. _____
03			
04	Different Cost of Materials		RS. _____
	Water Supply Work		
	Building Work		
	Public Health Work		
	Internal / External Work		
	(to be carried to Summary of Bid Price)		
Add/ Deduct the percentage quoted above/below on the prices of items based on Composite Schedule of Rates. G. TOTAL			RS. _____

CONTRACTOR



[Signature]
MUNICIPAL ENGINEER/CHAIRMAN
PROCUREMENT COMMITTEE
MUNICIPAL COMMITTEE GHOTKI

SCHEDULE - A TO BID

SCHEDULE OF PRICES

Part-C

Item No.	Description	Quantity Unit Rate(Rs)	Total Amount (Rs)
01	I. (CC Paver)	AMOUNT OF SCHEDULE	RS. _____
02	@ Rs. _____ above / Below / AT PAR On Part -A		RS. _____
03			
04	Different Cost of Materials		RS. _____
	Water Supply Work		
	Building Work		
	Public Health Work		
	Internal / External Work		
	(to be carried to Summary of Bid Price)		
Add/ Deduct the percentage quoted above/below on the prices of items based on Composite Schedule of Rates.			RS. _____
G. TOTAL			

CONTRACTOR



MUNICIPAL ENGINEER/CHAIRMAN
PROCUREMENT COMMITTEE
MUNICIPAL COMMITTEE GHOTKI

SCHEDULE – B (PART A)**Construction of CC Paver & surface drain @ Moosa Chowk to Shafi Muhammad Abbasi house ward No.09 MC
Ghotki****Sub-Week No I Surface Drain**

Sr.#	DESCRIPTION	QTY	RATE	UNIT	AMOUNT
01	Excavtion in foundation of Building Bridges and other structures including dagbelling dressing,refilling around structrure with excavated earth Watering and ramming lead upto 5 ft. , lead upto one chain (30 metre) and lift upto 5 ft.(b) In ordinary soil. (1.5 metre)(CSI No:18 (b)P-17)	1002.70	11.88	P. Cft	Rs. 11912/-
02	Cement concrete brick or stone ballast 1 1/2" to 2" gauge. ratio 1:4:8 (C.S.I No: 4 (B) P- No:24)	501.35	296.69	P. Cft	Rs. 148746/-
03	Constructing of standard open drains cunette block of cement concrete (1:2:4) in situ to the design profile i/c cost of mould as per drawing i/c applying floating cost of cement 1/32" thick to the exposed face finished smooth curing etc complete as per detailed drawing.TYPE I (A) DRAIN. (C.C 1:2:4 0.35 CFT PER RFT). and Type II B (C.C 1:2:4 0.74135 CFT PER RFT). (C.S.I No:D i&ii P.146).	185.00	585.60	P.Rft	Rs. 108336/-
		185.00	1014.00	P.Rft	Rs. 187590/-
04	Pacca brick work in foundation and plinth in:(e) Cement sand mortar 1:6(C.S.I No:4 (e) P.29).	693.75	359.20	P.Cft	Rs. 249195/-
05	Cement plaster 1:6 upto 12' upto 20 ft height.(b) 1/2" thick. (CSI 13 (B) P-52)	1110.00	37.01	P.Sft	Rs. 41081/-
06	R.C.C work in roof slab, beams, column,rafts, lintels and other structural members laid in situ or precast laid in position complete in all respects. (i) Ratio 1 : 2: 4 90 Lbs of cement, 2 Cft sand and 4 Cft shingle 1/8" to 3/4" gauge. (C.S.I No:6 A (i) P.25).	86.96	717.59	P.Cft	Rs. 62400/-
07	Fabrication of deformed steel reinforcement for cement concrete including cutting,bending, laying in position, making joints and fastenings including cost of binding wire (also includes removal of rust from bars.)Tor Steel(C.S.I No:8 C P.26).	3.49	18271.01	P-Cwt	Rs. 63836/-
Total Amount					Rs. 873096/-

→ % Above/Below on the rates of Amount to be Added/deducted on the basis Rs. _____

Total Rs. _____

Conditions

01. The Work Shall have to be executed according to the PWD/PHE Specifications.
02. No premium on non schedule Items shall be paid to the contractor.
03. Any error & omission and description of Item of work will be governed with rel-vent Schedule of Rates
04. The Contractor shall have to bring the material to be used in the work from the queries as mentioned in the estimate

**CONTRACTOR**

**MUNICIPAL ENGINEER
MUNICIPAL COMMITTEE GHOTKI**

SCHEDULE – B (PART B)**Construction of CC Paver & surface drain @ Moosa Chowk to Shafi Muhammad Abbasi house ward No.09 MC****Ghotki****Sub-Week No II CC Paver**


Sr.#	DESCRIPTION	QTY	RATE	UNIT	AMOUNT
01	Filling, watering and ramming earth under floor. with new earth (Excavated from outside) lift upto 5 ft and lead upto 10 miles including cost of earth. (CSI No:22 P-17)	7400.0	47.02	P.Cft	Rs. 347948/-
02	(a) Preparing sub- base course by supplying and spread-ing stone metal 1-1/2"-2" guage of approved quality from approved quarry in required thickness to proper camber and grade including hand packing filling voids with 20 cft: of pit / canal sand having plasticity index not more than 6% of suitable quality, watering and compacting to achieve 98-100% density as per modified AASHO specifiecations (Rate includes all cost of materials T&P and carriage upto 3 chains) (CSI No:11 A P-212)	1850.0	14630.16	P.%Cft	Rs. 270658/-
03	Hard murrum or fine powdery murrum (C.S.I No:71 P.35).	629.0	2150.00	P.%Cft	Rs. 13524/-
04	Providing & fixing cement paving blocks flooring having size of 197 x 97 x 60 (mm) of city /quddra / cobble shape with natural colours , having strength b/w 5000 PSI to 8500 PSI i/c filling the joints with hill sand over a bed of 2" thick hill sand or stone dust and laying and compacting in specified manner/ pattern and design etc complete.(C.S.I No:67 P.50).	3700.0	197.48	P.Sft	Rs. 730676/-
05	Cement concrete plain including placing compacting, finishing and curing, comlete (including screening and washing at stone aggregate without shuttering. (f) Ratio. 1:2 :4 .(C.S.I No:05 f P.25).	265.5	443.54	P.Cft	Rs. 117760/-
Total Amount					Rs. 1480566/-

→ % Above/Below on the rates of Amount to be Added/deducted on the basis Rs. _____

Total Rs. _____

Conditions

01. The Work Shall have to be executed according to the PWD/PHE Specifications.
02. No premium on non schedule Items shall be paid to the contractor.
03. Any error & omission and description of Item of work will be governed with rel-vent Schedule of Rates
04. The Contractor shall have to bring the material to be used in the work from the queries as mentioned in the estimate

CONTRACTOR

[Signature]
MUNICIPAL ENGINEER
MUNICIPAL COMMITTEE GHOTKI

WORKS TO BE PERFORMED BY SUBCONTRACTORS*

The bidder will do the work with his own forces except the work listed below which he intends to sub-contract.

Items of Works to be Sub-Contracted	Name and address of Sub- Contractors	Statement of similar works previously executed. (<i>attach evidence</i>)
--	---	--

Note:

The Procuring Agency should decide whether to allow subcontracting or not.

In case Procuring Agency decides to allow subcontracting then following conditions shall be complied with:

- 01 No change of Sub-Contractors shall be made by the bidder without prior approval of the Procuring Agency.
- 02 The truthfulness and accuracy of the statement as to the experience of Sub- Contractors is guaranteed by the bidder. The Procuring Agency's judgment shall be final as to the evaluation of the experience of Sub-Contractors submitted by the bidder.
- 03 Statement of similar works shall include description, location & value of works, year completed and name & address of the clients.



SCHEDULE – D TO BID

PROPOSED PROGRAMME OF WORKS

Bidder shall provide a programme in a bar-chart or Program Evaluation and Review Technique (PERT) or Critical Path Method (CPM) showing the sequence of work items by which he proposes to complete the works of the entire Contract. The programme should indicate the sequence of work items and the period of time during which he proposes to complete the works including the activities like designing, schedule of submittal of drawings, ordering and procurement of materials, manufacturing, delivering, construction of civil works, erection, testing and commissioning of works to be supplied under the Contract.



SCHEDULE – E TO BID

METHOD OF PERFORMING WORKS

The bidder is required to submit a narrative outlining the method of performing the Works. The narrative should indicate in detail and include but not be limited to:

- ♦ The sequence and methods in which he proposes to carry out the Works, including the number of shifts per day and hours per shift, he expects to work.
- ♦ A list of all major items of construction and plant erection, tools and vehicles proposed to be used in delivering/carrying out the works at site.
- ♦ The procedure for installation of equipment and transportation of equipment and materials to the site.
- ♦ Organisation chart indicating head office & field office personnel involved in management, supervision and engineering of the Works to be done under the Contract.



(INTEGRITY PACT)

**DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC
PAYABLE BY CONTRACTORS**

(FOR CONTRACTS WORTH Rs. 3000000/- OR MORE)

Contract No. vide this office letter/ **NO: MC/GTK/- 202 of 2026**

(Sr.No. () Contract Value: Rs: **3.00 Million**)

Opening :- **dated 05th August 2026 at 10:00 AM on Wednesday.**

Contract Title: **Construction of CC Paver & surface drain @ Moosa Chowk to Shafi Muhammad Abbasi house ward No.09 MC Ghotki**

M/S. _____ (Govt.

Contractor) hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, M/S. _____ represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit in whatsoever form from, from Procuring Agency (PA) except that which has been expressly declared pursuant hereto.

[M/S. _____] accepts full responsibility and strict liability that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/S. _____ accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, [name of Supplier/Contractor/Consultant] agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by [name of Contractor] as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit in whatsoever form from PA.

[Procuring Agency]



Chief Municipal Officer
Municipal Committee Ghotki



CONTRACTOR

CONDITIONS OF CONTRACT

TABLE OF CONTENTS
CONDITIONS OF CONTRACT

Clause No.	Description	Page No
01.	General Provisions.....	35
02.	The Procuring Agency.....	37
03.	Engineer ' s/Procuring Agency ' s Representatives ...	37
04.	The Contractor ...	38
05.	Design by Contractor ...	38
06.	Procuring Agency ' s Risks ...	39
07.	Time for Completion ...	40
08.	Taking Over ...	41
09.	Remedying Defects ...	41
10.	Variations and Claims ...	41
11.	Contract Price And Payment ...	43
12.	Default.....	44
13.	Risks and Responsibilities.....	46
14.	Insurance.....	46
15.	Resolution of Disputes ...	47
16.	Integrity Pact.....	48



CONDITIONS OF CONTRACT

01 GENERAL PROVISIONS

Definitions

In the Contract as defined below, the words and expressions defined shall have the following meanings assigned to them, except where the context requires otherwise:

The Contract

—Contract|| means the Contract Agreement and the other documents listed in the Contract Data.

—Specifications|| means the document as listed in the Contract Data, including Procuring Agency's requirements in respect of design to be carried out by the Contractor (if any), and any Variation to such document.

—Drawings|| means the Procuring Agency's drawings of the Works as listed in the Contract Data, and any Variation to such drawings.

Persons

—Procuring Agency|| means the person named in the Contract Data and the legal successors in title to this person, but not (except with the consent of the Contractor) any assignee.

—Contractor|| means the person named in the Contract Data and the legal successors in title to this person, but not (except with the consent of the Procuring Agency) any assignee.

—Party|| means either the Procuring Agency or the Contractor.

Dates, Times and Periods

—Commencement Date|| means the date fourteen (14) days after the date the Contract comes into effect or any other date named in the Contract Data.

—Day|| means a calendar day

—Time for Completion|| means the time for completing the Works as stated in the Contract Data (or as extended under Sub-Clause 7.3), calculated from the Commencement Date.

Money and Payments

—Cost|| means all expenditure properly incurred (or to be incurred) by the Contractor, whether on or off the Site, including overheads and similar charges but does not include any allowance for profit.



Other Definitions

- Contractor's Equipment|| means all machinery, apparatus and other things required for the execution of the Works but does not include Materials or Plant intended to form part of the Works.
- Country|| means the Islamic Republic of Pakistan.
- Procuring Agency's Risks|| means those matters listed in Sub-Clause 6.1.
- Force Majeure|| means an event or circumstance which makes performance of a Party's obligations illegal or impracticable and which is beyond that Party's reasonable control.
- Materials|| means things of all kinds (other than Plant) to be supplied and incorporated in the Works by the Contractor.
- Plant|| means the machinery and apparatus intended to form or forming part of the Works.
- Site|| means the places provided by the Procuring Agency where the Works are to be executed, and any other places specified in the Contract as forming part of the Site.
- Variation|| means a change which is instructed by the Engineer/Procuring Agency under Sub-Clause 10.1.
- Works|| means any or all the works whether Supply, Installation, Construction etc. and design (if any) to be performed by the Contractor including temporary works and any variation thereof.
- Engineer|| means the person notified by the Procuring Agency to act as Engineer for the purpose of the Contract and named as such in Contract Data.

Interpretation

Words importing persons or parties shall include firms and organisations. Words importing singular or one gender shall include plural or the other gender where the context requires.

Priority of Documents

The documents forming the Contract are to be taken as mutually explanatory of one another. If an ambiguity or discrepancy is found in the documents, the priority of the documents shall be in accordance with the order as listed in the Contract Data.

Law

The law of the Contract is the relevant Law of Islamic Republic of Pakistan.



Communications

All Communications related to the Contract shall be in English language.

Statutory Obligations

The Contractor shall comply with the Laws of Islamic Republic of Pakistan and shall give all notices and pay all fees and other charges in respect of the Works.

02 THE PROCURING AGENCY

2.1 Provision of Site

The Procuring Agency shall provide the Site and right of access thereto at the times stated in the Contract Data.

Site Investigation Reports are those that were included in the bidding documents and are factual and interpretative reports about the surface and subsurface conditions at the Site.

2.2 Permits etc.

The Procuring Agency shall, if requested by the Contractor, assist him in applying for permits, licences or approvals which are required for the Works.

2.3 Engineer's/Procuring Agency's Instructions

The Contractor shall comply with all instructions given by the Procuring Agency or the Engineer, if notified by the Procuring Agency, in respect of the Works including the suspension of all or part of the works.

2.4 Approvals

No approval or consent or absence of comment by the Engineer/Procuring Agency shall affect the Contractor's obligations.

03. ENGINEER'S/PROCURING AGENCY'S REPRESENTATIVES

Authorized Person

The Procuring Agency shall appoint a duly authorized person to act for him and on his behalf for the purposes of this Contract. Such authorized person shall be duly identified in the Contract Data or otherwise notified in writing to the Contractor as soon as he is so appointed. In either case the Procuring Agency shall notify the Contractor, in writing, the precise scope of the authority of such authorized person at the time of his appointment.

Procuring Agency's Representative

The name and address of Municipal Committee Ghotki/Procuring Agency's Representative is given in Contract Data. However the Contractor shall be notified by the Procuring Agency, the delegated duties and authority before the Commencement of works.



04 THE CONTRACTOR

General Obligations

The Contractor shall carry out the works properly and in accordance with the Contract. The Contractor shall provide all supervision, labour, Materials, Plant and Contractor 's Equipment which may be required

Contractor's Representative

The Contractor shall appoint a representative at site on full time basis to supervise the execution of work and to receive instructions on behalf of the Contractor but only after obtaining the consent of the Procuring Agency for such appointment which consent shall not be withheld without plausible reason(s) by the Procuring Agency. Such authorized representative may be substituted/ replaced by the Contractor at any time during the Contract Period but only after obtaining the consent of the Procuring Agency as aforesaid.

Subcontracting

The Contractor shall not subcontract the whole of the works. The Contractor shall not subcontract any part of the works without the consent of the Procuring Agency.

Performance Security

The Contractor shall furnish to the Procuring Agency within fourteen (14) days after receipt of Letter of Acceptance a Performance Security at the option of the bidder, in the form of Payee's order /Bank Draft or Bank Guarantee from scheduled bank for the amount and validity specified in Contract Data.

05 DESIGN BY CONTRACTOR

Contractor's Design

The Contractor shall carry out design to the extent specified, as referred to in the Contract Data. The Contractor shall promptly submit to the Engineer/Procuring Agency all designs prepared by him, within fourteen (14) days of receipt the Engineer/Procuring Agency shall notify any comments or, if the design submitted is not in accordance with the Contract, shall reject it stating the reasons. The Contractor shall not construct any element of the works designed by him within fourteen (14) days after the design has been submitted to the Engineer/Procuring Agency or which has been rejected. Design that has been rejected shall be promptly amended and resubmitted. The Contractor shall resubmit all designs commented on taking these comments into account as necessary.

Responsibility for Design

The Contractor shall remain responsible for his bided design and the design under this Clause, both of which shall be fit for the intended purposes defined in the Contract and he shall also remain responsible for any infringement of any patent or copyright in respect of the same.

The Engineer/Procuring Agency shall be responsible for the Specifications and Drawings.



06 PROCURING AGENCY'S RISKS

The Procuring Agency's Risks

- a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, within the Country;
- b) rebellion, terrorism, revolution, insurrection, military or usurped power, or civil war, within the Country;
- c) riot, commotion or disorder by persons other than the Contractor's personnel and other employees including the personnel and employees of Sub- Contractors, affecting the Site and/or the Works;
- d) ionising radiations, or contamination by radio-activity from any nuclear fuel, or from any nuclear waste from the combustion of nuclear fuel, radio-active toxic explosive, or other hazardous properties of any explosive nuclear assembly or nuclear component of such an assembly, except to the extent to which the Contractor/Sub-Contractors may be responsible for the use of any radio-active material;
- e) Pressure waves caused by aircraft or other aerial devices travelling at sonic or supersonic speeds;
- f) use or occupation by the Procuring Agency of any part of the Works, except as may be specified in the Contract;
- g) late handing over of sites, anomalies in drawings, late delivery of designs and drawings of any part of the Works by the Procuring Agency's personnel or by others for whom the Procuring Agency is responsible;
- h) a suspension under Sub-Clause 2.3 unless it is attributable to the Contractor's failure; and
- i) physical obstructions or physical conditions other than climatic conditions, encountered on the Site during the performance of the Works, for which the Contractor immediately notified to the Procuring Agency and accepted by the Procuring Agency.

07 TIME FOR COMPLETION

Execution of the Works

The Contractor shall commence the Works on the Commencement Date and shall proceed expeditiously and without delay and shall complete the Works, subject to Sub-Clause 7.3 below, within the Time for Completion.

Programme

Within the time stated in the Contract Data, the Contractor shall submit to the Engineer/Procuring Agency a programme for the Works in the form stated in the Contract Data.



Extension of Time

The Contractor shall, within such time as may be reasonable under the circumstances, notify the Procuring Agency/Engineer of any event(s) falling within the scope of Sub-Clause 6.1 or 10.3 of these Conditions of Contract and request the Procuring Agency/Engineer for a reasonable extension in the time for the completion of works. Subject to the aforesaid, the Procuring Agency/Engineer shall determine such reasonable extension in the time for the completion of works as may be justified in the light of the details/particulars supplied by the Contractor in connection with the such determination by the Procuring Agency/Engineer within such period as may be prescribed by the Procuring Agency/Engineer for the same; and the Procuring Agency may extend the time for completion as determined.

Late Completion

If the Contractor fails to complete the Works within the Time for Completion, the Contractor's only liability to the Procuring Agency for such failure shall be to pay the amount as liquidity damages stated in the Contract Data for each day for which he fails to complete the Works.

08 TIME FOR COMPLETION

Completion

The Contractor may notify the Engineer/Procuring Agency when he considers that the Works are complete.


Taking-Over Notice

Within fourteen (14) days of the receipt of the said notice of completion from the Contractor the Procuring Agency/Engineer shall either takeover the completed works and issue a Certificate of Completion to that effect or shall notify the Contractor his reasons for not taking-over the works. While issuing the Certificate of Completion as aforesaid, the Procuring Agency/Engineer may identify any outstanding items of work which the Contractor shall undertake during the Maintenance Period.

09 REMEDYING DEFECTS

Remedying Defects

The Contractor shall for a period stated in the Contract Data from the date of issue of the Certificate of Completion carry out, at no cost to the Procuring Agency, repair and rectification work which is necessitated by the earlier execution of poor quality of work or use of below specifications material in the execution of Works and which is so identified by the Procuring Agency/Engineer in writing within the said period. Upon expiry of the said period, and subject to the Contractor's faithfully performing his aforesaid obligations, the Procuring Agency/Engineer shall issue a Maintenance Certificate whereupon all obligations of the Contractor under this Contract shall come to an end.



The image shows a handwritten signature in black ink over a purple circular official stamp. The stamp contains the text 'MUNICIPAL COMMITTEE GHOTKI' around the perimeter and a crescent moon and star in the center.

Failure to remedy any such defects or complete outstanding work within a reasonable time shall entitle the Procuring Agency to carry out all necessary works at the Contractor's cost. However, the cost of remedying defects not attributable to the Contractor shall be valued as a Variation.

Uncovering and Testing

The Engineer/Procuring Agency may give instruction as to the uncovering and/or testing of any work. Unless as a result of an uncovering and/or testing it is established that the Contractor's design, materials, plant or workmanship are not in accordance with the Contract, the Contractor shall be paid for such uncovering and/or testing as a Variation in accordance with Sub-Clause 10.2.

10 VARIATIONS AND CLAIMS

Right to Vary

The Procuring Agency/Engineer may issue Variation Order(s) in writing. Where for any reason it has not been possible for the Procuring Agency/Engineer to issue such Variations Order(s), the Contractor may confirm any verbal orders given by the Procuring Agency/Engineer in writing and if the same are not refuted/denied by the Procuring Agency/Engineer within ten (10) days of the receipt of such confirmation the same shall be deemed to be a Variation Orders for the purposes of this Sub-Clause.


Valuation of Variations

Variations shall be valued as follows:

- a) at a lump sum price agreed between the Parties, or
- b) where appropriate, at rates in the Contract, or
- c) in the absence of appropriate rates, the rates in the Contract shall be used as the basis for valuation, or failing which
- d) at appropriate new rates, as may be agreed or which the Engineer/Procuring Agency considers appropriate, or
- e) if the Engineer/Procuring Agency so instructs, at day work rates set out in the Contract Data for which the Contractor shall keep records of hours of labour and Contractor's Equipment, and of Materials, used.

Changes in the Quantities.

- a) If the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular item by more than 25 percent, provided the change exceeds 1 percent of the Initial Contract Price, the Procuring Agency/Engineer shall adjust the rate to allow for the change and will be valued as per sub clause 10.2.

The image shows a handwritten signature in black ink over a circular official stamp. The stamp is purple and contains the text 'MUNICIPAL COMMITTEE GHOTKI' around the perimeter, with a crescent moon and star in the center.

- d) The Engineer shall not adjust rates from changes in quantities if thereby the Initial Contract Price is exceeded by more than 15 percent, except with the prior approval of the Procuring Agency.
- c) If requested by the Engineer, the contractor shall provide the Engineer with a detailed cost breakdown of any rate in the Bill of Quantities.

Early Warning

The Contractor shall notify the Engineer/Procuring Agency in writing as soon as he is aware of any circumstance which may delay or disrupt the Works, or which may give rise to a claim for additional payment.

To the extent of the Contractor's failure to notify, which results to the Engineer / Procuring Agency being unable to keep all relevant records or not taking steps to minimise any delay, disruption, or Cost, or the value of any Variation, the Contractor's entitlement to extension of the Time for Completion or additional payment shall be reduced/rejected.

Valuation of Claims

If the Contractor incurs Cost as a result of any of the Procuring Agency's Risks, the Contractor shall be entitled to the amount of such Cost. If as a result of any Procuring Agency's Risk, it is necessary to change the Works, this shall be dealt with as a Variation subject to Contractor's notification for intention of claim to the Engineer/Procuring Agency within fourteen (14) days of the occurrence of cause.


Variation and Claim Procedure

The Contractor shall submit to the Engineer/Procuring Agency an itemised detailed breakdown of the value of variations and claims within twenty eight (28) days of the instruction or of the event giving rise to the claim. The Engineer/Procuring Agency shall check and if possible agree the value. In the absence of agreement, the Procuring Agency shall determine the value.

11 CONTRACT PRICE AND PAYMENT

(a) Terms of Payments

The amount due to the Contractor under any Interim Payment Certificate issued by the Engineer pursuant to this Clause, or to any other terms of the Contract, shall , subject to Clause 11.3, be paid by the Procuring Agency to the Contractor within 30 days after such Interim Payment Certificate has been jointly verified by Procuring Agency and Contractor, or, in the case of the Final Certificate referred to in Sub Clause 11.5, within 60days after such Final Payment Certificate has been jointly verified by Procuring Agency and Contractor;

The image shows a handwritten signature in black ink, which appears to be 'A. S. M. F.', written over a horizontal line. To the right of the signature is a circular official stamp in purple ink. The stamp contains the text 'MUNICIPAL COMMITTEE GHOTKI' around the perimeter, with a crescent moon and a star in the center.

Provided that the Interim Payment shall be caused in thirty (30) days and Final Payment in 60 days in case of foreign funded project. In the event of the failure of the Procuring Agency to make payment within 90 days then Procuring Agency shall pay to the Contractor compensation at the 28 days rate of KIBOR+2% per annum in local currency and LIBOR+1% for foreign currency, upon all sums unpaid from the date by which the same should have been paid.

(b) Valuation of the Works

The Works shall be valued as provided for in the Contract Data, subject to Clause 10.

Monthly Statements

The Contractor shall be entitled to be paid at monthly intervals:

- a) the value of the Works executed less to the cumulative amount paid previously; and
- b) value of secured advance on the materials and valuation of variations (if any).

The Contractor shall submit each month to the Engineer/Procuring Agency a statement showing the amounts to which he considers himself entitled.

Interim Payments

Within a period not exceeding seven (07) days from the date of submission of a statement for interim payment by the Contractor, the Engineer shall verify the same and within a period not exceeding thirty (30/60) days from the said date of submission by the Contractor, the Procuring Agency shall pay to the Contractor the sum subject to adjustment for deduction of the advance payments and retention money.

Retention

Retention money shall be paid by the Procuring Agency to the Contractor within fourteen (14) days after either the expiry of the period stated in the Contract Data, or the remedying of notified defects, or the completion of outstanding work, all as referred to in Sub-Clause 9.1, whichever is the later.

Final Payment

Within twenty one (21) days from the date of issuance of the Maintenance Certificate the Contractor shall submit a final account to the Engineer to verify and the Engineer shall verify the same within fourteen (14) days from the date of submission and forward the same to the Procuring Agency together with any documentation reasonably required to enable the Procuring Agency to ascertain the final contract value.



Within sixty (60) days from the date of receipt of the verified final account from the Engineer, the Procuring Agency shall pay to the Contractor any amount due to the Contractor. While making such payment the Procuring Agency may, for reasons to be given to the Contractor in writing, withhold any part or parts of the verified amount.

Currency

Payment shall be in the currency stated in the Contract Data.

12 DEFAULT

Defaults by Contractor

If the Contractor abandons the Works, refuses or fails to comply with a valid instruction of the Engineer/Procuring Agency or fails to proceed expeditiously and without delay, or is, despite a written complaint, in breach of the Contract, the Procuring Agency may give notice referring to this Sub-Clause and stating the default.

If the Contractor has not taken all practicable steps to remedy the default within fourteen (14) days after receipt of the Procuring Agency's notice, the Procuring Agency may by a second notice given within a further twenty one (21) days, terminate the Contract. The Contractor shall then demobilize from the Site leaving behind any Contractor's Equipment which the Procuring Agency instructs, in the second notice, to be used for the completion of the Works at the risk and cost of the Contractor.

Defaults by Procuring Agency

If the Procuring Agency fails to pay in accordance with the Contract, or is, despite a written complaint, in breach of the Contract, the Contractor may give notice referring to this Sub-Clause and stating the default. If the default is not remedied within fourteen (14) days after the Procuring Agency's receipt of this notice, the Contractor may suspend the execution of all or parts of the Works.

If the default is not remedied within twenty eight (28) days after the Procuring Agency's receipt of the Contractor's notice, the Contractor may by a second notice given within a further twenty one (21) days, terminate the Contract. The Contractor shall then demobilise from the Site.

Insolvency

If a Party is declared insolvent under any applicable law, the other Party may by notice terminate the Contract immediately. The Contractor shall then demobilise from the site leaving behind, in the case of the Contractor's insolvency, any Contractor's Equipment which the Procuring Agency instructs in the notice is to be used for the completion of the Works.



Payment upon Termination

After termination, the Contractor shall be entitled to payment of the unpaid balance of the value of the works executed and of the Materials and Plant reasonably delivered to the site, adjusted by the following:

- a) any sums to which the Contractor is entitled under Sub-Clause 10.4,
- b) any sums to which the Procuring Agency is entitled,
- c) if the Procuring Agency has terminated under Sub-Clause 12.1 or 12.3, the Procuring Agency shall be entitled to a sum equivalent to twenty percent (20%) of the value of parts of the Works not executed at the date of the termination, and
- d) if the Contractor has terminated under Sub-Clause 12.2 or 12.3, the Contractor shall be entitled to the cost of his demobilisation together with a sum equivalent to ten percent (10%) of the value of parts of the works not executed at the date of termination.

The net balance due shall be paid or repaid within twenty eight (28) days of the notice of termination.

13 RISKS AND RESPONSIBILITIES

Contractor's Care of the Works


Subject to Sub-Clause 9.1, the Contractor shall take full responsibility for the care of the Works from the Commencement Date until the date of the Procuring Agency's/Engineer's issuance of Certificate of Completion under Sub-Clause 8.2. Responsibility shall then pass to the Procuring Agency. If any loss or damage happens to the Works during the above period, the Contractor shall rectify such loss or damage so that the Works conform with the Contract.

Unless the loss or damage happens as a result of any of the Procuring Agency's Risks, the Contractor shall indemnify the Procuring Agency, or his agents against all claims loss, damage and expense arising out of the Works.

Force Majeure

If Force Majeure occurs, the Contractor shall notify the Engineer/Procuring Agency immediately. If necessary, the Contractor may suspend the execution of the Works and, to the extent agreed with the Procuring Agency demobilize the Contractor's Equipment.

If the event continues for a period of eighty four (84) days, either Party may then give notice of termination which shall take effect twenty eight (28) days after the giving of the notice.

The image shows a handwritten signature in black ink, which appears to be 'A. S. M. F.', written over a horizontal line. To the right of the signature is a circular official stamp in purple ink. The stamp contains a crescent moon and a star in the center, with the text 'MUNICIPAL COMMITTEE GHOTKI' around the perimeter.

After termination, the Contractor shall be entitled to payment of the unpaid balance of the value of the Works executed and of the Materials and Plant reasonably delivered to the Site, adjusted by the following:

- a) any sums to which the Contractor is entitled under Sub-Clause 10.4,
- b) the cost of his demobilization, and
- c) less any sums to which the Procuring Agency is entitled.

The net balance due shall be paid or repaid within thirty five (35) days of the notice of termination.

14 INSURANCE

Arrangements

The Contractor shall, prior to commencing the Works, effect insurances of the types, in the amounts and naming as insured the persons stipulated in the Contract Data except for items (a) to (e) and (i) of the Procuring Agency's Risks under Sub-Clause 6.1. The policies shall be issued by insurers and in terms approved by the Procuring Agency. The Contractor shall provide the Engineer/Procuring Agency with evidence that any required policy is in force and that the premiums have been paid.

14.1 Default

If the Contractor fails to effect or keep in force any of the insurances referred to in the previous Sub-Clause, or fails to provide satisfactory evidence, policies or receipts, the Procuring Agency may, without prejudice to any other right or remedy, effect insurance for the cover relevant to such as a default and pay the premiums due and recover the same plus a sum in percentage given in Contractor Data from any other amounts due to the Contractor.

15 RESOLUTION OF DISPUTES

Engineer's Decision

If a dispute of any kind whatsoever arises between the Procuring Agency and the Contractor in connection with the works, the matter in dispute shall, in the first place, be referred in writing to the Engineer, with a copy to the other party. Such reference shall state that it is made pursuant to this Clause. No later than the twenty eight (28) days after the day on which he received such reference, the Engineer shall give notice of his decision to the Procuring Agency (Superintending Engineer) and the Contractor.

Unless the Contract has already been repudiated or terminated, the Contractor shall, in every case, continue to proceed with the work with all due diligence, and the Contractor and the Procuring Agency (Superintending Engineer) shall give effect forthwith to every such decision of the Engineer unless and until the same shall be revised, as hereinafter provided in an arbitral award.



Notice of Dissatisfaction

If a Party is dissatisfied with the decision of the Engineer of consultant or if no decision is given within the time set out in Sub-Clause 15.1 here above, the Party may give notice of dissatisfaction referring to this Sub-Clause within fourteen (14) days of receipt of the decision or the expiry of the time for the decision. If no notice of dissatisfaction is given within the specified time, the decision shall be final and binding on the Parties. If notice of dissatisfaction is given within the specified time, the decision shall be binding on the Parties who shall give effect to it without delay unless and until the decision of the Engineer is revised by an arbitrator.

If a contractor is dissatisfied with the decision of the Engineer of the department or decision is not given in time then he can approach Superintending Engineer within 14 days, in case of dissatisfaction with decision of Superintending Engineer or not decided within 28 days, then arbitration process would be adopted as per clause 15.3.

Arbitration


A dispute which has been the subject of a notice of dissatisfaction shall be finally settled as per provisions of Arbitration Act 1940 (Act No. X of 1940) and Rules made there under and any statutory modifications thereto. Any hearing shall be held at the place specified in the Contract Data and in the language referred to in Sub-Clause 1.5.

16 INTEGRITY PACT

If the Contractor or any of his Sub-Contractors, agents or servants is found to have violated or involved in violation of the Integrity Pact signed by the Contractor as Schedule-F to his Bid, then the Procuring Agency shall be entitled to:

- a) recover from the Contractor an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by the Contractor or any of his Sub-Contractors, agents or servants;
- b) terminate the Contract; and
- c) recover from the Contractor any loss or damage to the Procuring Agency as a result of such termination or of any other corrupt business practices of the Contractor or any of his Sub-Contractors, agents or servants.

On termination of the Contract under Sub-Para (b) of this Sub-Clause, the Contractor shall demobilize from the site leaving behind Contractor's Equipment which the Procuring Agency instructs, in the termination notice, to be used for the completion of the works at the risk and cost of the Contractor. Payment upon such termination shall be made under Sub-Clause 12.4, in accordance with Sub-Para (c) thereof, after having deducted the amounts due to the Procuring Agency under Sub-Para (a) and (c) of this Sub-Clause.



CONTRACT DATA

(Note: Except where otherwise indicated, all Contract Data should be filled in by the Procuring Agency prior to issuance of the Bidding Documents.)

Sub-Clauses of Conditions of Contract

Procuring Agency's Drawings, if any
(To be listed by the Procuring Agency)

**The Procuring Agency means
Municipal Committee Ghotki**

**The Contractor means :
Who offer the bidd is called Contractor.**

- 1.1.7 **Commencement Date** means the date of issue of Engineer's Notice to Commence which shall be issued within fourteen (14) days of the signing of the Contract Agreement.
- 1.1.9 Time for Completion: **24 Month () days**
(The time for completion of the whole of the Works should be assessed by the Procuring Agency)
- 1.1.20 **Engineer (mention the name along with the designation including whether he belongs to department or consultant) and other details**
Office of the Municipal Committee Ghotki

1.3 **Documents forming the Contract listed in the order of priority:**

- (a) The Contract Agreement
- (b) Letter of Acceptance
- (c) The completed Form of Bid
- (d) Contract Data
- (e) Conditions of Contract
- (f) The completed Schedules to Bid including Schedule of Prices
- (g) The Drawings, if any
- (h) The Specifications
- (i) _____
- (j) _____

(The Procuring Agency may add, in order of priority, such other documents as form part of the Contract. Delete the document, if not applicable)



2.1 Provision of Site: On the Commencement Date
Authorized person:- _____
Name and address of Engineer's/Procuring Agency's representative

4.4 Performance Security:
Amount 10% **of Bid price**
Validity 24 Month After completion of work
(Form: As provided under Standard Forms of these Documents)

5.1 Requirements for Contractor's design (if any):
Specification Clause No's _____ attached in Estimated _____

7.2 Programme:
Time for submission: Within fourteen (14) days* of the Commencement Date.
Form of programme: ____ (Bar Chart/CPM/PERT or other)
Amount payable due to failure to complete shall be ____% per day up to a maximum of (10%) of sum stated in the Letter of Acceptance.
(Usually the liquidated damages are set between **0.05** percent and **0.10** percent per day.)

Early Completion

In case of earlier completion of the Work, the Contractor is entitled to be paid bonus up-to limit and at a rate equivalent to 50% of the relevant limit and rate of liquidated damages stated in the contract data.


9.1 Period for remedying defects

1.2 (e) Variation procedures:
Day work rates _____
_____ (details)

Terms of Payments

a) Mobilization Advance

- (1) Mobilization Advance up to 10 % of the Contract Price stated in the Letter of Acceptance shall be paid by the Procuring Agency to the Contractor on the works costing Rs.2.5 million or above on following conditions:
 - (i) on submission by the Contractor of a Mobilization Advance Guarantee for the full amount of the Advance in the specified form from a Scheduled Bank in Pakistan to the Procuring Agency;
 - (ii) Contractor will pay interest on the mobilization advance at the rate of 10% per annum on the advance; and



The image shows a handwritten signature in black ink over a circular official stamp. The stamp is purple and contains the text 'MUNICIPAL COMMITTEE GHOTKI' around the perimeter, with a crescent moon and star in the center.

- (iii) This Advance including the interest shall be recovered in 5 equal installments from the five (05) R.A bills and in case the number of bills is less than five (05) then 1/5th of the advance **inclusive of the interest** thereon shall be recovered from each bill and the balance together with interest be recovered from the final bill. It may be insured that there is sufficient amount in the final bill to enable recovery of the Mobilization Advance.

OR

(2) Secured Advance on Materials

The Contractor shall be entitled to receive from the Procuring Agency Secured Advance against an INDENTURE BOND in P W Account Form No. 31(Fin.R.Form No.2 acceptable to the Procuring Agency of such sum as the Engineer may consider proper in respect of non-perishable materials brought at the Site but not yet incorporated in the Permanent Works provided that:

- (i) The materials are in accordance with the Specifications for the Permanent Works;
- (ii) Such materials have been delivered to the Site and are properly stored and protected against loss or damage or deterioration to the satisfaction and verification of the Engineer but at the risk and cost of the Contractor;
- (iii) The Contractor's records of the requirements, orders, receipts and use of materials are kept in a form approved by the Engineer, and such records shall be available for inspection by the Engineer;
- (iv) The Contractor shall submit with his monthly statement the estimated value of the materials on Site together with such documents as may be required by the Engineer for the purpose of valuation of materials and providing evidence of ownership and payment therefore;
- (v) Ownership of such materials shall be deemed to vest in the Procuring Agency and these materials shall not be removed from the Site or otherwise disposed of without written permission of the Procuring Agency;
- (vi) The sum payable for such materials on Site shall not exceed 75 % of the (i) landed cost of imported materials, or (ii) ex-factory / ex- warehouse price of locally manufactured or produced materials, or (iii) market price of stands other materials
- (vii) Secured Advance should not be allowed unless & until the previous advance, if an, fully recovered;
- (viii) Detailed account of advances must be kept in part II of running account bill; and
- (ix) Secured Advance may be permitted only against materials/quantities anticipated to be consumed / utilized on the work within a period of 3 months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract

(b) Recovery of Secured Advance:

- (i) Secured Advance paid to the Contractor under the above provisions shall be effected from the monthly payments on actual consumption basis, but not later than period specified in the rules not more than three months (even if unutilized); other conditions.



- (ii) As recoveries are made the outstanding accounts of the items concerned in Part II should be reduced by making deduction entries in the column; —deduct quantity utilized in work measured since previous bill, || equivalent to the quantities of materials used by the contractor on items of work shown as executed in part I of the bill.
- (c) Interim payments: The Contractor shall submit to the Engineer monthly statements of the estimated value of the work completed less the cumulative amount certified previously.
- (i) The value of work completed comprises the value of the quantities of the items in the Bill of Quantities completed.
- (ii) value of secured advance on the materials and valuation of variations (if any).
- (iii) Engineer may exclude any item certified in a previous certificate or reduce the proportion of any item previously certified in any certificate in the light of later information.
- (iv) Retention money and other advances are to be recovered submitted by contractor.
- (a) **Valuation of the Works:**
- (i) Lump sum price _____ (details), or
- (ii) ii) Lump sum price with schedules of rates _____ (details), or
- (iii) iii) Lump sum price with bill of quantities _____ (details), or
- (iv) Re-measurement with estimated/bid quantities in the Schedule of Prices or on premium above or below quoted on the rates mentioned in CSR _____ (details), or/and
- (v) Cost reimbursable _____ (details) _____

Percentage of retention*: five (5%)

11.6 **Currency of payment: Pak. Rupees**

Insurances: (Procuring Agency may decide, keeping in view the nature and the scope of the work)

Type of cover The Works **Amount of cover**

The sum stated in the Letter of Acceptance plus fifteen percent (15%)

Type of cover

Contractor's Equipment:

Amount of cover

Full replacement cost

Type of cover

Third Party-injury to persons and damage to property

(The minimum amount of third party insurance should be assessed by the Procuring Agency and entered).

Workers:



Other cover*:

(In each case name of insured is Contractor and Procuring Agency)

Amount to be recovered

Premium plus _____percent _____(%).

15.3

Arbitration**

Place of Arbitration:

* *(Procuring Agency to specify as appropriate)*

** *(It has to be in the Province of Sindh)*



STANDARD FORMS

(Note: Standard Forms provided in this document for securities are to be issued by a bank. In case the bidder chooses to issue a bond for accompanying his bid or performance of contract or receipt of advance, the relevant format shall be tailored accordingly without changing the spirit of the Forms of securities).



FORM OF BID SECURITY*(Bank Guarantee)*Guarantee No. _____
Executed on _____

(Letter by the Guarantor to the Procuring Agency)

Name of Guarantor (Scheduled Bank in Pakistan) with
address: _____Name of Principal (Bidder) with
address: _____Sum of Security (express in words and
figures): _____

Bid Reference No. _____ Date of Bid _____

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bid and at the request of the said Principal, we the Guarantor above-named are held and firmly bound unto the, _____ (hereinafter called The — Procuring Agency||) in the sum stated above, for the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has submitted the accompanying Bid numbered and dated as above for _____ (Particulars of Bid) to the said Procuring Agency; and

WHEREAS, the Procuring Agency has required as a condition for considering the said Bid that the Principal furnishes a Bid Security in the above said sum to the Procuring Agency, conditioned as under:

- (1) that the Bid Security shall remain valid for a period of twenty eight (28) days beyond the period of validity of the bid;
- (2) that in the event of;
 - (a) the Principal withdraws his Bid during the period of validity of Bid, or the Principal does not accept the correction of his Bid Price, pursuant to Sub-Clause
 - (b) 16.4 (b) of Instructions to Bidders, or
 - (c) failure of the successful bidder to
 - (i) furnish the required Performance Security, in accordance with Sub-Clause IB-21.1 of Instructions to Bidders, or
 - (ii) Sign the proposed Contract Agreement, in accordance with Sub- Clauses IB-20.2 & 20.3 of Instructions to Bidders,



the entire sum be paid immediately to the said Procuring Agency for delayed completion and not as penalty for the successful bidder's failure to perform.

NOW THEREFORE, if the successful bidder shall, within the period specified therefore, on the prescribed form presented to him for signature enter into a formal Contract Agreement with the said Procuring Agency in accordance with his Bid as accepted and furnish within fourteen (14) days of receipt of Letter of Acceptance, a Performance Security with good and sufficient surety, as may be required, upon the form prescribed by the said Procuring Agency for the faithful performance and proper fulfilment of the said Contract or in the event of non- withdrawal of the said Bid within the time specified then this obligation shall be void and of no effect, but otherwise to remain in full force and effect.

PROVIDED THAT the Guarantor shall forthwith pay to the Procuring Agency the said sum stated above upon first written demand of the Procuring Agency without cavil or argument and without requiring the Procuring Agency to prove or to show grounds or reasons for such demand, notice of which shall be sent by the Procuring Agency by registered post duly addressed to the Guarantor at its address given above.

PROVIDED ALSO THAT the Procuring Agency shall be the sole and final judge for deciding whether the Principal has duly performed his obligations to sign the Contract Agreement and to furnish the requisite Performance Security within the time stated above, or has defaulted in fulfilling said requirements and the Guarantor shall pay without objection the sum stated above upon first written demand from the Procuring Agency forthwith and without any reference to the Principal or any other person.

IN WITNESS WHEREOF, the above bounded Guarantor has executed the instrument under its seal on the date indicated above, the name and seal of the Guarantor being hereto affixed and these presents duly signed by its undersigned representative pursuant to authority of its governing body.

		_____ Guarantor (Bank)
Witness:		
01	_____	01. Signature _____
	_____	02. Name _____
	Corporate Secretary (Seal)	03. Title _____
02	_____	

	(Name, Title & Address)	Corporate Guarantor (Seal)



FORM OF PERFORMANCE SECURITY**(Bank Guarantee)**

Guarantee No. _____

Executed on. _____

Expiry Date _____

(Letter by the Guarantor to the Procuring Agency)

Name of Guarantor (Scheduled Bank in Pakistan) with
address: _____Name of Principal (Bidder) with
address: _____Penal Sum of Security (express in words and
figures): _____

Bid Reference No. _____ Date of Bid _____

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bid and at the request of the said Principal, we the Guarantor above-named are held and firmly bound unto the, _____ (hereinafter called The — Procuring Agency||) in the sum stated above, for the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has submitted the accompanying Bid numbered and dated as above for _____ (Particulars of Bid) to the said Procuring Agency; and

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all the undertakings, covenants, terms and conditions of the said Documents during the original terms of the said Documents and any extensions thereof that may be granted by the Procuring Agency, with or without notice to the Guarantor, which notice is, hereby, waived and shall also well and truly perform and fulfill all the undertakings, covenants terms and conditions of the Contract and of any and all modifications of the said Documents that may hereafter be made, notice of which modifications to the Guarantor being hereby waived, then, this obligation to be void; otherwise to remain in full force and virtue till all requirements of Clause 9, Remedying Defects, of Conditions of Contract are fulfilled.

Our total liability under this Guarantee is limited to the sum stated above and it is a condition of any liability attaching to us under this Guarantee that the claim for payment in writing shall be received by us within the validity period of this Guarantee, failing which we shall be discharged of our liability, if any, under this Guarantee.



We, _____ (the Guarantor), waiving all objections and defenses under the Contract, do hereby irrevocably and independently guarantee to pay to the Procuring Agency without delay upon the Procuring Agency's first written demand without cavil or arguments and without requiring the Procuring Agency to prove or to show grounds or reasons for such demand any sum or sums up to the amount stated above, against the Procuring Agency's written declaration that the Principal has refused or failed to perform the obligations under the Contract, for which payment will be effected by the Guarantor to Procuring Agency's designated Bank & Account Number.

PROVIDED ALSO THAT the Procuring Agency shall be the sole and final judge for deciding whether the Principal (Contractor) has duly performed his obligations under the Contract or has defaulted in fulfilling said obligations and the Guarantor shall pay without objection any sum or sums up to the amount stated above upon first written demand from the Procuring Agency forthwith and without any reference to the Principal or any other person.

IN WITNESS WHEREOF, the above bounded Guarantor has executed this Instrument under its seal on the date indicated above, the name and corporate seal of the Guarantor being hereto affixed and these presents duly signed by its undersigned representative, pursuant to authority of its governing body.

		Guarantor (Bank)
Witness:		
01	_____	01. Signature _____
	_____	02. Name _____
	Corporate Secretary (Seal)	03. Title _____
02	_____	

	(Name, Title & Address)	Corporate Guarantor (Seal)



FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the Agreement||) made on the _____ day of _____ 2026 between Municipal Committee Ghotki (hereinafter called the (Procuring Agency||) of the one part and _____ (hereinafter called the —Contractor||) of the other part.

WHEREAS the Procuring Agency is desirous that certain Works, viz

Construction of CC Paver & surface drain @ Moosa Chowk to Shafi Muhammad Abbasi house ward No.09 MC Ghotki

Should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesseth as follows:

01. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 02 The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Letter of Acceptance;
 - (b) The completed Form of Bid along with Schedules to Bid;
 - (c) Conditions of Contract & Contract Data;
 - (d) The priced Schedule of Prices/Bill of quantities (BoQ);
 - (e) The Specifications; and
 - (f) The Drawings
- 03 In consideration of the payments to be made by the Procuring Agency to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.
- 04 The Procuring Agency hereby covenants to pay the Contractor, in consideration of the execution and completion of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

CONTRACTOR




**MUNICIPAL ENGINEER /CHAIRMAN
PROCUREMENT COMMITTEE
MUNICIPAL COMMITTEE GHOTKI**

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the
CONTRACTOR

(Seal)




MUNICIPAL ENGINEER /CHAIRMAN
PROCUREMENT COMMITTEE
MUNICIPAL COMMITTEE GHOTKI

Signed, Sealed and Delivered in the presence of:

Witness:

Signs _____

Name: _____

Title: _____

Address: _____

Witness:

Signs _____

Name: _____

Title: _____

Address: _____

MOBILIZATION ADVANCE GUARANTEE

Guarantee No. _____

Executed on. _____

(Letter by the Guarantor to the Procuring Agency)

Name of Guarantor (Scheduled Bank in Pakistan) with

WHEREAS the _____ (hereinafter called the Procuring Agency) has entered into a Contract for _____

_____ (Particulars of Contract), with

_____ (hereinafter called the Contractor).

AND WHEREAS the Procuring Agency has agreed to advance to the Contractor, at the Contractor's request, an amount of Rs. _____ Rupees _____) which amount shall be advanced to the Contractor as per provisions of the Contract.

AND WHEREAS the Procuring Agency has asked the Contractor to furnish Guarantee to secure the advance payment for the performance of his obligations under the said Contract.

AND WHEREAS (Scheduled Bank) (hereinafter called the Guarantor) at the request of the Contractor and in consideration of the Procuring Agency agreeing to make the above advance to the Contractor, has agreed to furnish the said Guarantee.

NOW THEREFORE the Guarantor hereby guarantees that the Contractor shall use the advance for the purpose of above mentioned Contract and if he fails, and commits default in fulfillment of any of his obligations for which the advance payment is made, the Guarantor shall be liable to the Procuring Agency for payment not exceeding the aforementioned amount.

Notice in writing of any default, of which the Procuring Agency shall be the sole and final judge, as aforesaid, on the part of the Contractor, shall be given by the Procuring Agency to the Guarantor, and on such first written demand payment shall be made by the Guarantor of all sums then due under this Guarantee without any reference to the Contractor and without any objection.

This Guarantee shall come into force as soon as the advance payment has been credited to the account of the Contractor.

This Guarantee shall expire not later than _____ by which date we must have received any claims by registered letter, telegram, telex or telefax.

It is understood that you will return this Guarantee to us on expiry or after settlement of the total amount to be claimed hereunder.

Guarantor (Bank)

Witness:

01 _____

Corporate Secretary (Seal)

02 _____

(Name, Title & Address)

01. Signature _____

02. Name _____

03. Title _____

Corporate Guarantor (Seal)

INDENTURE FOR SECURED ADVANCES.

(For use in cases in which is contract is for finished work and the contractor has entered into an agreement for the execution of a certain specified quantity of work in a given time).

This INDENTURE made the day of..... -197--"- BETWEEN (hereinafter called "the Contractor" which expression shall where the context so admits or implied be deemed to include his heirs, executors, administrators and assigns) of the one part and THE GOVERNOR OF SINDH (hereinafter called "the Government" of the other part).

WHEREAS by an agreement, dated (hereinafter called the said agreement, the contractor has agreed to perform the under-mentioned works (hereinafter referred to as the said work):-

(Here enter (the description of the works).1

AND WHEREAS the contractor has applied to thefor an advance to him of Rupees.....(Rs.) on the security of materials absolutely belonging to him and brought by him to the site of the said works the subject of the said agreement for use in the construction of such of the said works as he has undertaken to execute at rates fixed for the finished work (inclusive of the cost of materials and labour and other charge) AND WHEREAS the Government has agreed to advance to the Contractor the sum of Rupees,

(Rs.....) on the security of materials the quantities and other particulars of which are detailed in Part II of Running Account Bill (E). the said works signed by the contractor

on ----- and on such covenants and conditions as are hereinafter contained and the Government has reserved to itself the option of marking any further advance or advances on the security of other materials brought by the Contractor to the site of the said works.

NOW THIS INDENTURE WTTNESSETH that in pursuance of the said agreement and in consideration of the sum of Rupees (Rs. -----) on or before the execution of these presents paid to the Contractor

by the Government (the receipt whereof the Contractor doth hereby acknowledge) and of such further advances (if any) as may be made to him as aforesaid (all of which advances are hereinafter collectively referred to as the said amount) the Contractor doth hereby assign unto the Government the said materials by way of security for the said amount

And doth hereby covenant and agree with the Government and declare ay follow :-

(1) That the said sum of Rupees (RF.....) so advanced by the Government to the Contractor as aforesaid and all or any further sum or sums which may be advanced aforesaid shall be employed by the contractor in or towards expending the execution of the said works and for no other purpose whatsoever.



(2) That the materials detailed in the said Running Account Bill (B) which have been

Fin R Form No. 17-A

Offered to and accepted by (he Government as security for the said amount are absolutely by the Contractors own property free from encumbrances of any kind and the Contractor will not make any application for or receive a further advance on the security of materials which are not absolutely his own property and free from encumbrances of any kind and the contractor hereby agrees, at all times, to indemnify and save harmless the Government against all claims whatsoever to any materials in respect of which an advance has been made to him as aforesaid.

(3) That the said materials detailed in the said Running Account Bill (B) and all other

Fin. R. Form No. 17-A

Materials on the security of which any further advance or advances may hereafter be made as aforesaid (hereinafter called the said materials) shall be used by the Contractor solely in the execution of the said works in accordance with the directions of the

(4) That the Contractor shall make at his own cost all necessary and adequate arrangement for the proper watch, safe custody and protection against all risks of the said material and that until used in construction as aforesaid the said materials shall remain at the site of the said works in the Contractor's custody and at his own risk and on his own responsibility and shall at all times be open to inspection by (he Divisional Officer or any officer authorized by him. In the event of the said materials of any part (hereof being stolen, destroyed or damaged or becoming deteriorated in a grater degree than is due to reasonable use and wear thereof Contractor will forthwith replace the same with other materials of like qualify or repair and make good the same as required by the Divisional Officer and the materials so brought to replace the said materials so repaired and made good shall also be considered as security for the said amount.

(5)' Hurt the said materials shall not on any account be removed from the site of the said works except with the written permission of the Divisional Officer or an officer authorized by him in that behalf

(6) That the said amount shall be payable in full when or before the Contractor receives payment, from the Government of the price payable to him for the said works under the terms and provisions of the said agreement PROVIDED THAT if any intermediate payments are made to the contractor on account of work done then on the occasion of each such payment the Government will be at liberty to make a recovery from the Contractors Bill for such payment by deducting there from in the value of the said materials (hen actually used in the construction and in respect of which recovery has not been made previously the value for this purpose being determined in respect of each description of material at (he rates at which the amount of the advances made under these presents were calculated.

(7) That if the Contractor shall at any time make any default in the performance or observation in any respect of any of the terms and provisions of the said agreement or of these presents the total amount of the advance or advances that may still be owing to the Government shall immediately on the happening of such default be repayable by the Contractor to the Government together with interest thereon at twelve percent per annum from the date or respective dates of such advance or advances to the date or repayment and with all costs, charges, damages and expenses incurred by the Government in or for the recovery thereof or the enforcement of this security or otherwise by reason of (he default of the Contractor and any moneys so becoming due and payable shall constitute a debt due from the Contractor to the Government and the Contractor hereby covenants and agrees with the Government to repay and the same respectively to it accordingly.



(8) That the Contractor hereby charges all the said materials with the repayment to the Government of the said sum of Rupees(Rs.....) and any further sum or sums which may be advanced as aforesaid and all costs charges damages and expenses payable under these present PROVIDED ALWAYS and it is hereby agreed and declared that notwithstanding anything in the said agreement and without prejudice to the powers contained therein if and whether the covenant for payment and repayment hereinbefore contained shall become enforceable and the money owing shall not be paid to accordingly.

Once therewith the Government may at any time thereafter adopt all or any of following courses as it may deem best :-

- (a) Seize and utilize the said materials or any part thereof in the completion of the said works on behalf of the Contractor in accordance with the provisions in that behalf contained in the said agreement debiting the Contractor with the actual cost of effecting such completion the amount due in respect of advances under these presents and crediting the Contractor with the value of work done as he had carried it out in accordance with the said agreement and at the rates there by provided. If the balance is against the Contractor he is to pay the same to the Government on demand.
- (b) Remove and sell by public auction the seized materials or any part thereof and out of the moneys arising from the sale retain all the sums aforesaid repayable to the Government under these presents and pay over the surplus (if any) to the Contractor.
- (c) Deduct all or any part of the moneys owing out of the security deposit or any sum due to the Contractor under the said agreement.

(9) That except as is expressly provided by the presents interest on the aid advance shall not be payable.

(10) That in the event of any conflict between the provisions of these presents and the said agreement the provisions of these presents shall prevail and in the event of any dispute or difference arising over the construction or effect of these presents the settlement of which has not been hereinbefore expressly provided for the same shall be referred to the Superintending Engineer Circle whose.....decision shall be final and the provisions of the Indian Arbitration Act for the time being in force so far as they are applicable shall apply to any such reference.

In witnesses whereof the* on behalf of the Governor of Sindh and the said --have hereun to set their respective hands and seals the day and first above written.

Signed, sealed and delivered by* In the presence of


Seal

1st witness 2nd witness

Signed, sealed and delivered by* In the presence of

Seal

1st Witness 2nd witness



SPECIFICATIONS

[Note for Preparing the Specifications]

A set of precise and clear specifications is a prerequisite for bidders to respond realistically and competitively to the requirements of the user without qualifying their Bids. The specifications must be drafted to permit the widest possible competition and, at the same time, present a clear statement of the required standards of workmanship, materials, performance of the works. Only if this is done objectives of economy, efficiency, and fairness in procurement will be realized and responsiveness of Bids can be ensured, and the subsequent task of bid evaluation can be facilitated. The specifications should require that materials to be incorporated in the works be new, unused, and of the most recent or current models, and incorporated all recent improvements in design and materials unless provided for otherwise in the contract.

Samples of specifications from similar to previous procurements are useful in this respect. The use of metric units is encouraged. Depending on the complexity of the works and the repetitiveness of the type of procurement, it may be advantageous to standardize the Technical Specifications that should cover all classes of workmanship, materials and equipment although not necessarily to be used in a particular procurement.

Care must be taken in drafting specifications to ensure that they are not restrictive. In the specification of standards for equipment, materials, and workmanship, recognized international standards should be used as much as possible. The specifications shall consider all conditions but not limited to seismic conditions, weather conditions and environmental impact. The specifications should state that equipment, materials, and workmanship that meet other authoritative standards, and which ensure at least a substantially equal quality than the standards mentioned, will also be acceptable. The following clause may be inserted in the Specifications.

Sample Clause: Equivalency of Standards and Codes

Wherever reference is made in the Specifications to specific standards and codes to be met by Works to be furnished and tested, the provisions of the latest current edition or revision of the relevant shall apply, unless otherwise expressly stated in the Contract. Other authoritative standards that ensure equivalence to the standards and codes specified will be acceptable.]



DRAWINGS



** (Note: The Engineer/Procuring Agency may incorporate specific Drawings for Bidding purposes only or may include the detailed drawings in a separate volume, if necessary).*

OFFICE OF THE **MUNICIPAL COMMITTEE GHOTKI** **"SAY NO TO CORRUPTION"**

Bidders Technical Eligibility / Qualification Criteria

Name of Scheme:- **Construction of CC Paver & surface drain @ Moosa Chowk to Shafi Muhammad Abbasi house ward No.09 MC Ghotki**

01 TERMS & CONDITIONS.

(a) Under following conditions bid will be rejected: -

- (i) Conditional and telegraphic bids/tenders.
- (ii) Bids not accompanied by bid security of required amount and form.
- (iii) Bids received after specified date and time.
- (iv) Black listed firms.
- (v) The contractors who submits incomplete bidding documents will be treated as not substantially responsive bid.

(b) Bid validity Period: - (90) days.

(c) Procuring Agency reserves the right to reject all or any bids subject to the relevant provisions of Sindh Public Procurement Rules 2010.

(d) All Taxes/Income Tax Federal Board of Revenue & S.S.T Sindh Revenue Board as per rules.

(e) Firm /Companies / Service Providers shall be registered with Tax Authorities

02 (ELIGIBILITY CRITERIA)

Sr. No	Required Eligibility / Qualification Criteria
01	Registration with PEC (Where applicable)
02	Registered with FBR, (NTN Number) (Active)
03	Sales Tax Registration
04	Registration with Sindh Revenue Board (SRB) (Active)
05	Relevant Experience 05 years (A) at Last one Similar nature of work having conts 80% of the estimate cost of the work, or (b) at least two similar nature of work each having minimum cost 50% of the estimate cost.
06	Turnover of at-least last five years (04 million).
07	Bank Statement last (3) years financial turn over.
08	Bid Security Call Deposit (5%) must be attached
09	An Affidavit Rs:500/= that firm has never been black listed

03 The N.I.T and bidding documents can be seen and download from
<http://portalsindh.eprocure.gov.pk>



**MUNICIPAL ENGINEER /CHAIRMAN
PROCUREMENT COMMITTEE
MUNICIPAL COMMITTEE GHOTKI**



OFFICE OF THE MUNICIPAL COMMITTEE GHOTKI

NO: MC/GTK/202 of 2026

Email address:-municipalcommitteeghotki@gmail.com


Ghotki dated: 10-07-2026

"Say No to Corruption"

NOTICE INVITING TENDER

With the approval of competent authority (i.e., Chairman, Municipal Committee Ghotki). According to SPPRA Rules (Amended up to date) through EPADS (Single Stage two Envelope) are invited for the following development works from all eligible contractor / firms / parties having adequate experience in the relevant field. Details of work as under:-

S#	NAME OF SCHEMES	BID. Amount	Tender Fee	BID SECURITY	Time Period
	OZT FUNDS				
1	Construction of CC Paver & surface drain @ Nisar Ahmed Khuhawar Zed Ahmed Khuhawar Village Rais Sobhdar Khuhawar ward 1 MC Ghotki	7,200,000	2000	5.0%	24 Months
2	Construction of CC Paver & surface drain @ Madina Tractor Workshop to Mithal Mangi House ward 1 MC Ghotki	5,000,000	2000	5.0%	24 Months
3	Construction of CC Paver & surface drain @ Majid Sanghar house to Middle School village Rais sobdhar Khuhawar ward 1 MC Ghotki	6,630,000	2000	5.0%	24 Months
4	Construction of surface drain @ Molvi Bachal madirsa to Ghousia masjid ward No.1 MC Ghotki	2,700,000	2000	5.0%	24 Months
5	Construction of CC Paver & surface drain @ Birohi khan Khoso house to Muhammad Yasin Khoso ward No 01 MC Ghotki	3,000,000	2000	5.0%	24 Months
6	Construction of CC Paver & surface drain @ Imam Bux soomro House street Ward No.01 Ghotki	1,500,000	2000	5.0%	24 Months
7	Construction of Surface drain @ Madirsa to Abdul Hameed Chachar ward No. 01 MC Ghotki	1,550,000	2000	5.0%	24 Months
8	Construction of CC Paver & Surface drain @ Qadirpur road to Nazeer Ghoti House ward No.01 MC Ghotki	3,000,000	2000	5.0%	24 Months
9	Construction of CC Paver & surface drain @ Allah Warayo Atta Chaki to Khuda Bux Chachar house sugar mill road ward No.01 MC Ghotki	1,300,000	2000	5.0%	24 Months
10	Construction of surface drain @ Abdul Majeed Chachar house via Muhammad Hassan Khoso to Mehran Disposal Aftab Colony ward 01 MC Ghotki	3,100,000	2000	5.0%	24 Months
11	Construction of CC Paver & surface drain @ Sugar mill road pir bux chachar gulshan chachar house street ward No.01 MC Ghotki	5,000,000	2000	5.0%	24 Months
12	Construction of surface drain @ Abdul Sattar Chano house to Dingro wah village sobhdar khan chachar Muhallah MC Ghotki	2,600,000	2000	5.0%	24 Months
13	Construction of CC Paver & surface drain @ ustad Abdullah pathan house via Madersa hamadiya to Rafique Ahmed Ghoti rais house street MC Ghotki	2,000,000	2000	5.0%	24 Months
14	Construction of CC Paver & surface drain @ Dhangano Sanghar Gulzar Sanghar house street MC Ghotki	2,000,000	2000	5.0%	24 Months
15	Construction of CC Paver & surface drain @ Moosa Kolachi House to Malano/Soomro House Near Usman Ghani Masjid Ward No 7 MC Ghotki	3,500,000	2000	5.0%	24 Months
16	Construction of Compound wall @ Sayed Ali Muhammad Shah graveyard ward No.03 MC Ghotki	1,700,000	2000	5.0%	24 Months
17	Construction of CC Paver & surface drain @ Abdul Qadir Mahar to waseer house Shahbaz colony via Mangi house house street ward 4 MC Ghotki	2,000,000	2000	5.0%	24 Months
18	Construction of CC Paver & surface drain @ Zahid Soomro house to Muhammad Younis Lakhan house street	6,000,000	2000	5.0%	24 Months
19	Rasing / Construction of CC Paver & surface drain @ Muhammad Ameen Shahani via Akhtar Hussain waseer hosue street Soomra Muhallah Anwarabad ward 4 MC Ghotki	4,600,000	2000	5.0%	24 Months
20	Construction of CC Paver & Surface drain @ Rabnawaz Kaladi house to Kips School Ward No 04 MC Ghotki	1,500,000	2000	5.0%	24 Months
21	Construction of CC Paver & Surface drain @ Backside NADRA Office to Abdul Hafeez Kalwar house street Ward No 04 MC Ghotki	3,000,000	2000	5.0%	24 Months



22	Construction of CC Paver & surface drain @ Disposal Anwarabad to Irshad Ahmed Malik house street ward No. 04 MC Ghotki	4,000,000	2000	5.0%	24 Months
23	Construction of CC Paver & Surface drain @ Adv Nadir Ali Chachar house to Qasi Tagar Arbelo Sheedi to Anwar Ali Tagar MC Ghotki	4,500,000	2000	5.0%	24 Months
24	Construction of CC Paver & Surface drain @ Bright School to Wadero Ali Hassan Chachar hosue Kalma Chowk road MC Ghotki	3,000,000	2000	5.0%	24 Months
25	Construction of CC Paver & surface drain @ Hafiz Ghulam Haider Sanghar house street	1,100,000	2000	5.0%	24 Months
26	Construction of CC Paver & surface drain @ Akhtar Khan Sanghar Banglow street MC Ghotki	2,000,000	2000	5.0%	24 Months
27	Construction of CC Paver & surface drain @ Zahid Hussain Bhutto to Shahbaz Colony road	3,450,000	2000	5.0%	24 Months
28	Construction of CC Paver & surface drain @ Shakoore Chacher House to Fouji Cahacher Ward No 4 MC Ghotki	2,000,000	2000	5.0%	24 Months
29	Construction of CC Paver & surface drain @ Lal Bux Soomro Street Ward No. 4 MC Ghotki	2,000,000	2000	5.0%	24 Months
30	Construction of CC Paver & surface drain @ Manzoor waso house street near shahbaz colony	3,000,000	2000	5.0%	24 Months
31	Construction of CC Paver & surface drain @ Aijaz waso house street near Aftab colony Ward 4 MC Ghotki	3,000,000	2000	5.0%	24 Months
32	Construction of CC Paver & surface drain @ Akhtar Ali House to Muhammad Ayoub Soomro house ward 4 Anwarabad MC Ghotki	3,000,000	2000	5.0%	24 Months
33	Raising / Construction of CC Paver & surface drain @ Muhammad Shaban Memon to Muhammad Arif house Street MC Ghotki	1,500,000	2000	5.0%	24 Months
34	Construction of CC Paver @ Shah Nawaz Waseer house to Nationla Highway ward 4 MC Ghotki	5,000,000	2000	5.0%	24 Months
35	Construction of CC Paver & Surface drain @ from Haji Qaim u Din Memon, Hidayatullah Memon Mir Khan memon, Allah Dino Memon to Rab Dino	3,000,000	2000	5.0%	24 Months
36	Construction of CC Paver & surface drain @ Ramesh Marvai House street Ward 5 MC Ghotki	3,000,000	2000	5.0%	24 Months
37	Construction of CC Paver & surface drain @ Kamran Dharejo house street shahjamait colony ward No.05 MC Ghotki	3,000,000	2000	5.0%	24 Months
38	Construction of CC Paver & surface drain @ Mehboob Chachar house street to mirani house Ward No. 05 MC Ghotki	3,500,000	2000	5.0%	24 Months
39	Construction of CC Paver & surface drain @ Rabnawaz Mahesar Street Qadriya factory and Nazeer Ahmed Shaikh house streetward 5 MC Ghotki	3,000,000	2000	5.0%	24 Months
40	Construction of CC Paver & surface drain @ Hakim Ali Arbani House street via Mahar house to Menghwar house ward 5 MC Ghotki	4,000,000	2000	5.0%	24 Months
41	Construction of CC Paver & Surface drain @ Latifullah Mirani house to Adilpur road ward 5 MC Ghotki	3,000,000	2000	5.0%	24 Months
42	Construction of CC Paver & Surface drain @ Hakim Ali Shaikh house to Gulzar Ali Shaikh house street Qadriya Factory road ward No. 05 MC Ghotki	2,000,000	2000	5.0%	24 Months
43	Construction of CC Paver & Surface drain @ Rajib Shaikh to haseeb Kolachi house street shaikh Muhallah ward No 05 MC Ghotki	2,000,000	2000	5.0%	24 Months
44	Construction of CC Paver & Surface drain @ Ustad Ramesh Lal House Chetan dass house street Ward No. 05 MC Ghotki	3,000,000	2000	5.0%	24 Months
45	Construction of CC Paver & Surface drain @ Siddiqia Masjid Khanpur bus stand MC Ghotki	2,000,000	2000	5.0%	24 Months
46	Construction of CC Paver & surface drain @ Burriro House to Ghota Market disposal & Aijaz Ahmed Dharejo house street , Rafique Abro street MC Ghotki	3,500,000	2000	5.0%	24 Months
47	Construction of CC Paver & Surface drain @ Kirshan Lal house street Gurdass lal street chetan mal MC Ghotki	2,500,000	2000	5.0%	24 Months
48	Construction of CC Paver & Surface drain @ Khair Muhammad Mirani House street Ward No. 05 MC Ghotki	2,000,000	2000	5.0%	24 Months

MUNICIPAL COMMITTEE
 MIRANI COLONY
 GHOTKI

49	Construction of CC Paver & Surface drain @ Hafeezullah Kalwar house street Ward No. 05 MC Ghotki	4,000,000	2000	5.0%	24 Months
50	Construction of CC Paver & surface drain @ Mawali Kori to syed Zahid shah house street ward 6 MC Ghotki	7,700,000	2000	5.0%	24 Months
51	Construction of CC Paver & surface drain @ Yaseen Chhijan to Mir hassan mahar ward No. 06 MC Ghotki	5,400,000	2000	5.0%	24 Months
52	Construction of CC Paver & surface drain @ Aftab Ahmed Lakho house street ward No.06 MC Ghotki	1,500,000	2000	5.0%	24 Months
53	Construction of CC Paver & surface drain @ Abdul Ghani ghoti house to Muhammad Younis Mashori House Ward No. 3 MC Ghotki	3,400,000	2000	5.0%	24 Months
54	Construction of CC Paver & surface drain @ Rasheed Mangi Shop to irrigation colony main gate ward No.06 MC Ghotki	6,000,000	2000	5.0%	24 Months
55	Construction of CC Paver & Surface drain @ Rafique Abro House Street Ward No. 07 MC Ghotki	3,000,000	2000	5.0%	24 Months
56	Construction of CC Paver & Surface drain @ Niyaz Ahmed Dayo house to Keela Mandi Disposal ward 7 MC Ghotki	2,500,000	2000	5.0%	24 Months
57	Construction of CC Paver & Surface drain @ Ameel menghwar house via Jamia Masjid to Thakur Dass house ward No 07 MC Ghotki	4,000,000	2000	5.0%	24 Months
58	Construction of CC Paver & Surface drain @ Shakeel Ahmed Arain house to Muhammad Arshad Arain house Tando Shabaz Mehran Colony Ward No.07	3,000,000	2000	5.0%	24 Months
59	Construction of surface drain @ GT road via Manzoor Ahmed Memon to Muhammad Azam Malhan near Jam hosue MC Ghotki	1,600,000	2000	5.0%	24 Months
60	Construction of CC Paver & surface drain @ Masjid Hasnain bypass near madina showroom MC Ghotki	2,700,000	2000	5.0%	24 Months
61	Construction of CC Paver & surface drain @ Dr Diwan House street Ward 7 MC Ghotki	2,000,000	2000	5.0%	24 Months
62	Construction of CC Paver & Surface drain @ Lalo Pathan, Adv Agha Maqbool Ahmed street to Muhammad Ameen Pathan ward No,8 MC Ghotki	3,000,000	2000	5.0%	24 Months
63	Construction of CC Paver & surface drain @ Bilal Masjid Ward 7 MC Ghotki	2,500,000	2000	5.0%	24 Months
64	Construction of CC Paver & surface drain @ Dr Khadim Hussain Ruk house to civil Judge Muhammad Ali Ruk house Sukh chain colony ward No. 08 MC	3,000,000	2000	5.0%	24 Months
65	Construction of CC Paver & surface drain @ Abdul Samad Pathan House street ward No 08 MC Ghotki	3,000,000	2000	5.0%	24 Months
66	Construction of CC Paver & surface drain @ Bago wah to Sikandar Thaheem Ward 08 MC Ghotki	1,000,000	2000	5.0%	24 Months
67	Construction of CC Paver & surface drain @ Lalo Insaf pathan street ward 8 MC Ghotki	3,000,000	2000	5.0%	24 Months
68	Providing and laying of Rcc Sewerage Line at Bhutta Polat Near By Pass Ward No.08 MC Ghotki	3,500,000	2000	5.0%	24 Months
69	Construction of CC Paver & Surface drain @ DSP house to Azizullah Pathan House street Mohallah Tando Shahbaz ward No.08 MC Ghotki	2,500,000	2000	5.0%	24 Months
70	Construction of CC Paver & Surface drain @ Police line Tando Shahbaz Ward No.08 MC Ghotki	3,000,000	2000	5.0%	24 Months
71	Construction of CC Paver & Surface drain @ Ahmed Khan Pathan house street ward No.08 MC Ghotki	2,000,000	2000	5.0%	24 Months
72	Construction of CC Paver & Surface drain @ Fazul Rehman to Ghulam Rasool Malik Tanwari street ward No.09 MC Ghotki	3,000,000	2000	5.0%	24 Months
73	Construction of CC Paver & Surface drain @ Amjad Magsi house to Safdar magsi house street ward No 09 MC Ghotki	4,000,000	2000	5.0%	24 Months
74	Construction of CC Paver & Surface drain @ Shahmeer Arbani house to via Chandio house Sikandar Shaikh house ward No.09 MC Ghotki	7,150,000	2000	5.0%	24 Months
75	Construction of CC Paver & Surface drain @ Gul Muhammad Pathan house via Imam Bux Mahar house to iqbal Kalhoro house ward No 09 MC Ghotki	5,200,000	2000	5.0%	24 Months
76	Construction of CC Paver & Surface drain @Farooq Ahmed Chachar house to Ali Hassan Sahto house ward No. 09 MC Ghotki	5,400,000	2000	5.0%	24 Months



77	Raising/Construction of CC Paver & surface drain @ Rahmoali Main Bazar Soofi Tufail Mkt Akber Malik House via Jamshed Baker Moosa Chowk ward No.09 MC Ghotki	5,000,000	2000	5.0%	24 Months
78	Construction of CC Paver & surface drain @ Moosa Chowk to Shafi Muhammad Abbasi house ward No.09 MC Ghotki	3,000,000	2000	5.0%	24 Months
79	Construction of Surface drain @ Abdul Waheed Malik house via Sikandar Ali Malik to Bago Wah ward No.09 MC Ghotki	3,300,000	2000	5.0%	24 Months
80	Construction of CC Paver & Surface drain @ Madirsa Arabia Qasim ul Uloom ward No.09 MC Ghotki	3,000,000	2000	5.0%	24 Months
81	Construction of CC Paver & surface drain @ Rashid Ali Malik house street MC Ghotki	1,850,000	2000	5.0%	24 Months
82	Construction of CC Paver & Surface drain @ Ghulam Yaseen Bheri House street	3,000,000	2000	5.0%	24 Months
83	Construction of CC Paver & Surface drain @ Dargah Sayed Abdul Jaleel Shah ward 10 MC Ghotki	3,000,000	2000	5.0%	24 Months
84	Construction of CC Paver & Surface drain @ Al Haram Masjid via Ramzan Mahar to Asghar Kalhoro House street ward 10 MC Ghoti	4,400,000	2000	5.0%	24 Months
85	Construction of CC Paver & Surface drain @ Mohan Lal to Ramesh lal House street ward 10 MC Ghotki	2,150,000	2000	5.0%	24 Months
86	Construction of CC Paver & Surface drain @ Ali Hassan Chachar House street ward 10 MC Ghotki	3,000,000	2000	5.0%	24 Months
87	Construction of CC Paver & Surface drain @ Anwaar e Mustafa Masjid via Basheer Ahmed Soomro House street to Bago wah ward No.10 MC Ghotki	2,000,000	2000	5.0%	24 Months
88	Construction of CC Paver & Surface drain @ Lalo Gul Patahn house via Niyaz Muhammad Abro to Haji Ali Bahar Arbani ward 10 MC Ghotki	4,000,000	2000	5.0%	24 Months
89	Construction of CC Paver & Surface drain @ Muhammad Ali Chachar House to Muhammad Bux Arbani House street ward 10 MC Ghotki	3,000,000	2000	5.0%	24 Months
90	Construction of Surface drain @ Wali Muhammad Chachar House via junad to Imam Bargah ward 10 MC Ghotki	3,500,000	2000	5.0%	24 Months
91	Construction of CC Paver & surface drain @ veterinary Hospital Ward 11 MC Ghotki	1,500,000	2000	5.0%	24 Months
92	Construction of CC Paver & surface drain @ Zong tower degree college backside qadir bux abbasi hosue street MC Ghotki	1,400,000	2000	5.0%	24 Months
93	Construction of CC Paver & surface drain @ Baboo Abbasi Muhallah MC Ghotki	5,700,000	2000	5.0%	24 Months
94	Construction of CC Paver & surface drain @ Abdul Khaliq Ababsi house to Abdul Hakeem Ababsi MC Ghotki	1,700,000	2000	5.0%	24 Months
95	Construction of CC Paver & surface drain @ hafiz Abdul Basit to Girls Degree college road MC Ghotki	1,550,000	2000	5.0%	24 Months
96	Construction of CC Paver & surface drain @ Blood bank to Ali Gohar soomro house to Ghulam Soomro kalwar house meters MC Ghotki	2,150,000	2000	5.0%	24 Months
97	Construction of CC Paver & surface drain @ old court menghwar muhallah community hall near building office MC Ghotki	2,000,000	2000	5.0%	24 Months
98	Construction of CC Paver & surface drain @ Butto Arbani House Ward 12 MC Ghotki	4,050,000	2000	5.0%	24 Months
99	Construction of CC Paver & surface drain @ Rais Gul Hassan chachar to Imam Bux Chachahr Raoof colony ward 12 MC Ghotki	2,300,000	2000	5.0%	24 Months
100	Construction of CC Paver & surface drain @ Yousif Chachar to Ali Muhammad Chachar house ward 12 MC Ghotki	1,600,000	2000	5.0%	24 Months
101	Construction of surface drain @ Mehrban Chachar house to Yasir Sahi house ward 12 MC Ghotki	1,500,000	2000	5.0%	24 Months
102	Construction of CC Paver & surface drain @ Haji Allah Dino Chachar / Rais Abbas Chachar Ward 12 MC Ghotki	4,000,000	2000	5.0%	24 Months
103	Construction of CC Paver & surface drain @ NBP to SSD lawn ward 12 MC Ghotki	4,300,000	2000	5.0%	24 Months

Handwritten signature and official stamp of the Sindh Public Procurement Regulatory Authority.

104	Construction of CC Paver & Surface drain @ Jan Muhammad Waseer, Yasir Pathan hussain beli road Ward No. 12 MC Ghotki	2,000,000	2000	5.0%	24 Months
105	Construction of CC Paver & Surface drain @ Haji Rukum din House to Sohno Chachar house street Ward No. 12 MC Ghotki	4,000,000	2000	5.0%	24 Months
106	Construction of CC Paver & Surface drain @ Manzoor Chachar house to Ali Murad Chachar Ward No. 12 MC Ghotki	3,000,000	2000	5.0%	24 Months
107	Construction of CC Paver & Surface drain @ Hussain Belli Road To Ubedullah Odho House Ward No. 12 MC Ghotki	3,000,000	2000	5.0%	24 Months
108	Construction of CC Paver & Surface drain @ Bago Wah to Makhdoom House Ward No. 12 MC Ghotki	3,000,000	2000	5.0%	24 Months
109	Construction of CC Paver & Surface drain @ Shoukat Kolachi Street, Ustad Saleem Ahmed Malik to Lakhani chowk Ward No 4 MC Ghotki	3,000,000	2000	5.0%	24 Months
110	Construction of CC Paver & surface drain @ Latifabad Ward No.13 MC Ghotki	3,000,000	2000	5.0%	24 Months
111	Construction of CC Paver & surface drain @ Devri sahab near Bypass road MC Ghotki	1,500,000	2000	5.0%	24 Months
112	Construction of CC Paver & surface drain @ Muhammad Bux chachar house to Shaikh Muhallah MC Ghotki	4,000,000	2000	5.0%	24 Months
113	Construction of CC Paver & surface drain @ Khadim Hussain Thaheem house street sattu city MC Ghotki	2,300,000	2000	5.0%	24 Months
114	Construction of CC Paver & surface drain @ Ishaque Ahmed Chana house to Bago wah MC Ghotki	1,750,000	2000	5.0%	24 Months
115	Construction of CC Paver & surface drain @ Ashique Rind house street Dham Colony MC Ghotki	4,000,000	2000	5.0%	24 Months
116	Construction of CC Paver & surface drain @ Musrat Mahar devri road pump street MC Ghotki	3,500,000	2000	5.0%	24 Months
117	Construction of CC Paver & surface drain @ Shamshan Ghat near Sabzi Mandi Qadirpur road ward 14 MC Ghotki	1,500,000	2000	5.0%	24 Months
118	Construction of CC Paver & surface drain @ Syed Javed Ali Shah House Ward 14 MC Ghotki	2,500,000			
119	Construction of Surface drain @ Masjid e Ghous e Azam bypass NHA road Ward 14 MC Ghotki	2,500,000	2000	5.0%	24 Months
120	Construction of Surface drain @ Sadullah Abro House Street MC Ghotki	1,500,000	2000	5.0%	24 Months
121	Raising / Construction of CC Paver & surface drain @ Various areas of MC Ghotki All 14 Wards MC Ghotki	10,000,000	2000	5.0%	24 Months
122	construction and repair of Cross and repair of drains Various areas of all 14 Wards MC Ghotki	5,000,000	2000	5.0%	24 Months
123	Construction of Surface drain @ Farman Kolachi to Mazhar Soomro House Ward 06 MC Ghotki	2,000,000	2000	5.0%	24 Months
124	Construction of Retaining Wall with electric lights @ Bago Hussain Belli Road MC Ghotki	7,500,000	2000	5.0%	24 Months
125	Construction of Retaining Wall with electric lights @ Bago wah Devri Road MC Ghotki	7,500,000	2000	5.0%	24 Months
126	Construction of Retaining Wall with electric lights @ Bago wah Near Dr Fayaz Medical Qadir Pur Road Road MC Ghotki	7,500,000	2000	5.0%	24 Months
127	Purchasing of Electric Material for all wards MC Ghotki	7,000,000	2000	5.0%	24 Months
128	Removing of Debries/Building Material Ward 1 to 5 MC Ghotki	5,000,000	2000	5.0%	24 Months
129	Removing of Debries/Building Material Ward 6 to 10 MC Ghotki	5,000,000	2000	5.0%	24 Months
130	Removing of Debries/Building Material Ward 11 to 14 MC Ghotki	5,000,000	2000	5.0%	24 Months
131	Digging Cleaning of mainhole and Sewerage lines Ward 1 to 7 MC Ghotki	3,000,000	2000	5.0%	24 Months
132	Digging Cleaning of mainhole and Sewerage lines Ward 8 to 14 MC Ghotki	8,000,000	2000	5.0%	24 Months

COMMITTEE
Sindh Public Procurement Regulatory Authority

133	Repair of Machinery @All Disposal Ward 1 to 7 Mc Ghotki	8,000,000	2000	5.0%	24 Months
134	Repair of Machinery @All Disposal Ward 8 to 14 Mc Ghotki	8,000,000	2000	5.0%	24 Months
135	Purchase of Sanitation Material Mc Ghotki	8,000,000	2000	5.0%	24 Months
136	Purchase of Machinery for All Disposals Mc Ghotki	8,000,000	2000	5.0%	24 Months
137	Purchase of Manhole Cover and Rings Mc Ghotki	8,000,000	2000	5.0%	24 Months
138	Supplying of Solar plate & fans for distribution in under pervilaged person Ward No 01 to 07	27,300,000	2000	5.0%	24 Months
139	Supplying of Solar plate & fans for distribution in under pervilaged person Ward No 08 to 14	27,300,000	2000	5.0%	24 Months

Tender Processing Schedule:-

1	1st Attempt submission Bid opening time	From 20-07-2026 to 05-08-2026 till: 09:00 AM and Opening on Same day 10:00 AM	Office of the Municipal Committee Ghotki
1	2nd Attempt submission Bid opening time	From 06-08-2026 to 21-08-2026 till: 09:00 AM and Opening on Same day 10:00 AM	Office of the Municipal Committee Ghotki

TECHNICAL shall be evaluated as per prescribed eligibility proformas of technical Qualification consisting of (Mandatory and technical evaluation Proformas) attached with bidding documents. The Bidder have to Qualify all the mandatory requirements and 75% passing marks on technical evaluation.

Mandatory Qualification are to be submitted by the bidders in following sequences.

- Active registration with income tax Department & Active registration with Sindh revenue board certificates must be attached
 - Copy of valid CNIC of owners / proprietors original of the firms.
Authenticated affidavit on e-stamp (Rs.500) on attached format that the firm is not indulged / litigated / black listed by any procurement agency, also the given information, document and data is absolutely true and correct, on the format attached in the bidding documents.
 - The Bid Security 05% (five percent) in shape of call deposit / Pay order / demand draft / Bank Gaurantee from any scheduled bank of Pakistan in favor of Municipal Committee Ghotki shall be submitted before the closing time of bid on EPADs , Tender fees in shape of pay order of each work must be submitted along with relevant original documents. bid security & Tender Fee submitted after closing time of bid will not be accepted.
 - Non- Submission of any of the above mandatory documents may lead to rejection irrespective of the Technical Evaluation
 - Bidding documents can be obtained / downloaded from E-Pak acquisition & Disposal system (EPADs) / eprocurement portal
- Technical Proposal must have a company profile along with following Technical evaluation Criteria:-**
- List of two (2) ongoing Similar works along with documentary evidence in last three years.
 - List of two (2) completed Similar works along with documentary evidence in last three years.
 - List of Machinery & equipments along with details of documentary & Working evidence.
 - List of technical Staff & managerial staff along with their qualification & Experience with documentary evidence.
 - Bank Statement last (3) years issued after the publishing of this advertisement
 - Bank Statement confirming cash availability of 20% of estimate cost of work.
 - Certificate issued by the bank for arrange annual financial turn-over not less than equivalent cost of the scheme / projects during last three years.
 - Past non performance, abandonment of work, failure to complete works within stipulated time or poor performance in this division or any other division / department shall constitute valid grounds for rejection of the bid , as per applicable SPPRA Rules and standard procurement principles. The procuring agency reserves the right to verify the bidders performance form any division or department and may reject the bid of any firm found with adverse performance history.
 - No joint venture firm will be allowed to participate in the bidding process
 - Canvassing in connection with bids is strictly prohibited. any bidder found influencing , attempting to influence or contacting any official of the procuring agency regarding the tender process shall have their bid rejected immediately and further disciplinary or legal action will be taken as per law
 - The procuring agency reserves the right to cancel the bidding process at any time without any reason prior to the acceptance of the bids as per SPPRA Rule No 25
 - In Case any public holiday Bids shall be opened on next working day at same time and venue



Chief Municipal Officer
Municipal Committee
Ghotki



OFFICE OF THE
CMO MUNICIPAL COMMITTEE GHOTKI

NO: MC/GTK/203 of 2026
"Say No to Corruption"

Ghotki dated: 07-07-2026

To,

The Director,
Information (Advertisement),
Government of Sindh, Karachi.
Barrak No: 96, Opposite Sindh Assembly Building,
Court Road Karachi.

SUBJECT:- REQUEST FOR PUBLISHING NIT IN NEWSPAPERS.

Kindly find herewith (07) seven copies of Notice Inviting Tender for publishing in Sindhi, Urdu, and English Newspapers for Notice Inviting Tender.

You are therefore requested to please publish in three leading newspapers as per SPPRA requirements, and send the bill to this council for early payment to your department.

Chief Municipal Officer
Municipal Committee Ghotki

Copy for kind information to:-

1. The Additional Chief Secretary, LG & HTP Department, GoS Karachi.
2. The Director, LGD, Sukkur Division Sukkur.
3. The Director SPPRA, Karachi
4. The Deputy Commissioner, Ghotki @ Mirpur Mathelo.
5. The Assistant Director, Local Government Department, Ghotki
6. The Assistant Director, Local Fund Audit, Ghotki
7. Office file.



Chief Municipal Officer
Municipal Committee Ghotki

OFFICE OF THE MUNICIPAL
COMMITTEE GHOTKI

NO: MC/GTK/202 of 2026 / Ghotki dated: 10-07-2026

Email address: municipalcommitteeeghotki@gmail.com

"Say No to Corruption"

NOTICE INVITING TENDER

With the approval of competent authority (i.e., Chairman, Municipal Committee Ghotki). According to SPPRA Rules (Amended up to date) through EPADS (Single Stage two Envelope) are invited for the following development works from all eligible contractor / firms / parties having adequate experience in the relevant field. Details of work as under: -

	NAME OF PROJECT	EST. Amount	2022-23	2023-24	2024-25	2025-26	2026-27	2027-28	2028-29	2029-30	2030-31	2031-32	2032-33	2033-34	2034-35	2035-36	2036-37	2037-38	2038-39	2039-40	2040-41	2041-42	2042-43	2043-44	2044-45	2045-46	2046-47	2047-48	2048-49	2049-50	2050-51	2051-52	2052-53	2053-54	2054-55	2055-56	2056-57	2057-58	2058-59	2059-60	2060-61	2061-62	2062-63	2063-64	2064-65	2065-66	2066-67	2067-68	2068-69	2069-70	2070-71	2071-72	2072-73	2073-74	2074-75	2075-76	2076-77	2077-78	2078-79	2079-80	2080-81	2081-82	2082-83	2083-84	2084-85	2085-86	2086-87	2087-88	2088-89	2089-90	2090-91	2091-92	2092-93	2093-94	2094-95	2095-96	2096-97	2097-98	2098-99	2099-100	2100-101	2101-102	2102-103	2103-104	2104-105	2105-106	2106-107	2107-108	2108-109	2109-110	2110-111	2111-112	2112-113	2113-114	2114-115	2115-116	2116-117	2117-118	2118-119	2119-120	2120-121	2121-122	2122-123	2123-124	2124-125	2125-126	2126-127	2127-128	2128-129	2129-130	2130-131	2131-132	2132-133	2133-134	2134-135	2135-136	2136-137	2137-138	2138-139	2139-140	2140-141	2141-142	2142-143	2143-144	2144-145	2145-146	2146-147	2147-148	2148-149	2149-150	2150-151	2151-152	2152-153	2153-154	2154-155	2155-156	2156-157	2157-158	2158-159	2159-160	2160-161	2161-162	2162-163	2163-164	2164-165	2165-166	2166-167	2167-168	2168-169	2169-170	2170-171	2171-172	2172-173	2173-174	2174-175	2175-176	2176-177	2177-178	2178-179	2179-180	2180-181	2181-182	2182-183	2183-184	2184-185	2185-186	2186-187	2187-188	2188-189	2189-190	2190-191	2191-192	2192-193	2193-194	2194-195	2195-196	2196-197	2197-198	2198-199	2199-200	2200-201	2201-202	2202-203	2203-204	2204-205	2205-206	2206-207	2207-208	2208-209	2209-210	2210-211	2211-212	2212-213	2213-214	2214-215	2215-216	2216-217	2217-218	2218-219	2219-220	2220-221	2221-222	2222-223	2223-224	2224-225	2225-226	2226-227	2227-228	2228-229	2229-230	2230-231	2231-232	2232-233	2233-234	2234-235	2235-236	2236-237	2237-238	2238-239	2239-240	2240-241	2241-242	2242-243	2243-244	2244-245	2245-246	2246-247	2247-248	2248-249	2249-250	2250-251	2251-252	2252-253	2253-254	2254-255	2255-256	2256-257	2257-258	2258-259	2259-260	2260-261	2261-262	2262-263	2263-264	2264-265	2265-266	2266-267	2267-268	2268-269	2269-270	2270-271	2271-272	2272-273	2273-274	2274-275	2275-276	2276-277	2277-278	2278-279	2279-280	2280-281	2281-282	2282-283	2283-284	2284-285	2285-286	2286-287	2287-288	2288-289	2289-290	2290-291	2291-292	2292-293	2293-294	2294-295	2295-296	2296-297	2297-298	2298-299	2299-300	2300-301	2301-302	2302-303	2303-304	2304-305	2305-306	2306-307	2307-308	2308-309	2309-310	2310-311	2311-312	2312-313	2313-314	2314-315	2315-316	2316-317	2317-318	2318-319	2319-320	2320-321	2321-322	2322-323	2323-324	2324-325	2325-326	2326-327	2327-328	2328-329	2329-330	2330-331	2331-332	2332-333	2333-334	2334-335	2335-336	2336-337	2337-338	2338-339	2339-340	2340-341	2341-342	2342-343	2343-344	2344-345	2345-346	2346-347	2347-348	2348-349	2349-350	2350-351	2351-352	2352-353	2353-354	2354-355	2355-356	2356-357	2357-358	2358-359	2359-360	2360-361	2361-362	2362-363	2363-364	2364-365	2365-366	2366-367	2367-368	2368-369	2369-370	2370-371	2371-372	2372-373	2373-374	2374-375	2375-376	2376-377	2377-378	2378-379	2379-380	2380-381	2381-382	2382-383	2383-384	2384-385	2385-386	2386-387	2387-388	2388-389	2389-390	2390-391	2391-392	2392-393	2393-394	2394-395	2395-396	2396-397	2397-398	2398-399	2399-400	2400-401	2401-402	2402-403	2403-404	2404-405	2405-406	2406-407	2407-408	2408-409	2409-410	2410-411	2411-412	2412-413	2413-414	2414-415	2415-416	2416-417	2417-418	2418-419	2419-420	2420-421	2421-422	2422-423	2423-424	2424-425	2425-426	2426-427	2427-428	2428-429	2429-430	2430-431	2431-432	2432-433	2433-434	2434-435	2435-436	2436-437	2437-438	2438-439	2439-440	2440-441	2441-442	2442-443	2443-444	2444-445	2445-446	2446-447	2447-448	2448-449	2449-450	2450-451	2451-452	2452-453	2453-454	2454-455	2455-456	2456-457	2457-458	2458-459	2459-460	2460-461	2461-462	2462-463	2463-464	2464-465	2465-466	2466-467	2467-468	2468-469	2469-470	2470-471	2471-472	2472-473	2473-474	2474-475	2475-476	2476-477	2477-478	2478-479	2479-480	2480-481	2481-482	2482-483	2483-484	2484-485	2485-486	2486-487	2487-488	2488-489	2489-490	2490-491	2491-492	2492-493	2493-494	2494-495	2495-496	2496-497	2497-498	2498-499	2499-500	2500-501	2501-502	2502-503	2503-504	2504-505	2505-506	2506-507	2507-508	2508-509	2509-510	2510-511	2511-512	2512-513	2513-514	2514-515	2515-516	2516-517	2517-518	2518-519	2519-520	2520-521	2521-522	2522-523	2523-524	2524-525	2525-526	2526-527	2527-528	2528-529	2529-530	2530-531	2531-532	2532-533	2533-534	2534-535	2535-536	2536-537	2537-538	2538-539	2539-540	2540-541	2541-542	2542-543	2543-544	2544-545	2545-546	2546-547	2547-548	2548-549	2549-550	2550-551	2551-552	2552-553	2553-554	2554-555	2555-556	2556-557	2557-558	2558-559	2559-560	2560-561	2561-562	2562-563	2563-564	2564-565	2565-566	2566-567	2567-568	2568-569	2569-570	2570-571	2571-572	2572-573	2573-574	2574-575	2575-576	2576-577	2577-578	2578-579	2579-580	2580-581	2581-582	2582-583	2583-584	2584-585	2585-586	2586-587	2587-588	2588-589	2589-590	2590-591	2591-592	2592-593	2593-594	2594-595	2595-596	2596-597	2597-598	2598-599	2599-600	2600-601	2601-602	2602-603	2603-604	2604-605	2605-606	2606-607	2607-608	2608-609	2609-610	2610-611	2611-612	2612-613	2613-614	2614-615	2615-616	2616-617	2617-618	2618-619	2619-620	2620-621	2621-622	2622-623	2623-624	2624-625	2625-626	2626-627	2627-628	2628-629	2629-630	2630-631	2631-632	2632-633	2633-634	2634-635	2635-636	2636-637	2637-638	2638-639	2639-640	2640-641	2641-642	2642-643	2643-644	2644-645	2645-646	2646-647	2647-648	2648-649	2649-650	2650-651	2651-652	2652-653	2653-654	2654-655	2655-656	2656-657	2657-658	2658-659	2659-660	2660-661	2661-662	2662-663	2663-664	2664-665	2665-666	2666-667	2667-668	2668-669	2669-670	2670-671	2671-672	2672-673	2673-674	2674-675	2675-676	2676-677	2677-678	2678-679	2679-680	2680-681	2681-682	2682-683	2683-684	2684-685	2685-686	2686-687	2687-688	2688-689	2689-690	2690-691	2691-692	2692-693	2693-694	2694-695	2695-696	2696-697	2697-698	2698-699	2699-700	2700-701	2701-702	2702-703	2703-704	2704-705	2705-706	2706-707	2707-708	2708-709	2709-710	2710-711	2711-712	2712-713	2713-714	2714-715	2715-716	2716-717	2717-718	2718-719	2719-720	2720-721	2721-722	2722-723	2723-724	2724-725	2725-726	2726-727	2727-728	2728-729	2729-730	2730-731	2731-732	2732-733	2733-734	2734-735	2735-736	2736-737	2737-738	2738-739	2739-740	2740-741	2741-742	2742-743	2743-744	2744-745	2745-746	2746-747	2747-748	2748-749	2749-750	2750-751	2751-752	2752-753	2753-754	2754-755	2755-756	2756-757	2757-758	2758-759	2759-760	2760-761	2761-762	2762-763	2763-764	2764-765	2765-766	2766-767	2767-768	2768-769	2769-770	2770-771	2771-772	2772-773	2773-774	2774-775	2775-776	2776-777	2777-778	2778-779	2779-780	2780-781	2781-782	2782-783	2783-784	2784-785	2785-786	2786-787	2787-788	2788-789	2789-790	2790-791	2791-792	2792-793	2793-794	2794-795	2795-796	2796-797	2797-798	2798-799	2799-800	2800-801	2801-802	2802-803	2803-804	2804-805	2805-806	2806-807	2807-808	2808-809	2809-810	2810-811	2811-812	2812-813	2813-814	2814-815	2815-816	2816-817	2817-818	2818-819	2819-820	2820-821	2821-822	2822-823	2823-824	2824-825	2825-826	2826-827	2827-828	2828-829	2829-830	2830-831	2831-832	2832-833	2833-834	2834-835	2835-836	2836-837	2837-838	2838-839	2839-840	2840-841	2841-842	2842-843	2843-844	2844-845	2845-846	2846-847	2847-848	2848-849	2849-850	2850-851	2851-852	2852-853	2853-854	2854-855	2855-856	2856-857	2857-858	2858-859	2859-860	2860-861	2861-862	2862-863	2863-864	2864-865	2865-866	2866-867	2867-868	2868-869	2869-870	2870-871	2871-872	2872-873	2873-874	2874-875	2875-876	2876-877	2877-878	2878-879	2879-880	2880-881	2881-882	2882-883	2883-884	2884-885	2885-886	2886-887	2887-888	2888-889	2889-890	2890-891	2891-892	2892-893	2893-894	2894-895	2895-896	2896-897	2897-898	2898-899	2899-900	2900-901	2901-902	2902-903	2903-904	2904-905	2905-906	2906-907	2907-908	2908-909	2909-910	2910-911	2911-912	2912-913	2913-914	2914-915	2915-916	2916-917	2917-918	2918-919	2919-920	2920-921	2921-922	2922-923	2923-924	2924-925	2925-926	2926-927	2927-928	2928-929	2929-930	2930-931	2931-932	2932-933	2933-934	2934-935	2935-936	2936-937	2937-938	2938-939	2939-940	2940-941	2941-942	2942-943	2943-944	2944-945	2945-946	2946-947	2947-948	2948-949	2949-950	2950-951	2951-952	2952-953	2953-954	2954-955	2955-956	2956-957	2957-958	2958-959	2959-960	2960-961	2961-962	2962-963	2963-964	2964-965	2965-966	2966-967	2967-968	2968-969	2969-970	2970-971	2971-972	2972-973	2973-974	2974-975	2975-976	2976-977	2977-978	2978-97
--	-----------------	-------------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	---------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	----------	---------

74	Construction of CC Paver & Surface drain @ Shamsher Ahmed house to via Chakri house Iskandar Shakh house ward 10 MC Ghokri	1,150,000	2000	58.0	24 Months
75	Construction of CC Paver & Surface drain @ Gul Muhammad Pathan house via Imam Bux Mehrar house to Iqbal Kahkha house ward No 09 MC Ghokri	5,200,000	2000	58.0	24 Months
76	Construction of CC Paver & surface drain @Feroz Ahmed Chachar house to Ali Hassan Sarho house ward No 09 MC Ghokri	1,800,000	2000	58.0	24 Months
77	Repairing/Construction of CC Paver & surface drain @ Rafiqat Mann Bazar Sooli Tula Mst Akbar Makha house via Jamir Ahmad Saeed Saeed Bazar ward No 09 MC Ghokri	5,000,000	2000	58.0	24 Months
78	Construction of CC Paver & Surface drain @ Moussa Chokri to Shah Muhammad Abbasi house ward No 09 MC Ghokri	3,000,000	2000	58.0	24 Months
79	Construction of Surface drain @ Abdul Wahed Makha house via Shamsher Ali Makha to Bagoi Wan ward No 09 MC Ghokri	3,300,000	2000	58.0	24 Months
80	Construction of CC Paver & Surface drain @ Madina Anwar Gassim of Ustoon ward No 09 MC Ghokri	3,000,000	2000	58.0	24 Months
81	Construction of CC Paver & surface drain @ Rashid Ali Makha house ward No 09 MC Ghokri	1,800,000	2000	58.0	24 Months
82	Construction of CC Paver & Surface drain @ Ghulam Yaseen Sheri House street	3,000,000	2000	58.0	24 Months
83	Construction of CC Paver & Surface drain @ Dargah Sayed Abdul Jabbar Street ward 10 MC Ghokri	3,000,000	2000	58.0	24 Months
84	Construction of CC Paver & Surface drain @ Ali Hassan Masjid via Rameen Makha to Asghar Kahkha House street ward 10 MC Ghokri	4,400,000	2000	58.0	24 Months
85	Construction of CC Paver & Surface drain @ Mohan Lal to Rameen Lal House street ward 10 MC Ghokri	2,100,000	2000	58.0	24 Months
86	Construction of CC Paver & Surface drain @ Ali Hassan Chachar House street ward 10 MC Ghokri	3,000,000	2000	58.0	24 Months
87	Construction of CC Paver & Surface drain @ Anwar & Mustafa Masjid via Benashir Ahmed Soomro House street to Bagoi Wan 10 MC Ghokri	2,000,000	2000	58.0	24 Months
88	Construction of CC Paver & Surface drain @ Laila Gul Pathan house via Nayal Muhammad Ahsan to Haj Ali Bahar Ahsan ward 10 MC Ghokri	4,000,000	2000	58.0	24 Months
89	Construction of CC Paver & Surface drain @ Muhammad Ali Chachar House to Muhammad Bux Ahsani House street ward 10 MC Ghokri	3,000,000	2000	58.0	24 Months
90	Construction of Surface drain @ Wajid Muhammad Chachar House via Jural to Imran Bazar ward 10 MC Ghokri	3,500,000	2000	58.0	24 Months
91	Construction of CC Paver & surface drain @ veterinary Hospital Ward 11 MC Ghokri	1,500,000	2000	58.0	24 Months
92	Construction of CC Paver & surface drain @ Zing tower Degree college backside spinor bus detour house street MC Ghokri	1,400,000	2000	58.0	24 Months
93	Construction of CC Paver & surface drain @ Baboo Abbas Muharir MC Ghokri	5,700,000	2000	58.0	24 Months
94	Construction of CC Paver & surface drain @ Abdul Khaliq Abbasi house to Abdul Haseem Abbasi MC Ghokri	1,500,000	2000	58.0	24 Months
95	Construction of CC Paver & surface drain @ Hafiz Abdul Basit to Gims Degree college ward MC Ghokri	1,800,000	2000	58.0	24 Months
96	Construction of CC Paver & surface drain @ blood bank to Ali Othar Soomro house to Ghulam Soomro Isakhar house ward No MC Ghokri	5,100,000	2000	58.0	24 Months
97	Construction of CC Paver & surface drain @ old court mangharwa mulhash community hall near building office MC Ghokri	2,000,000	2000	58.0	24 Months
98	Construction of CC Paver & surface drain @ Butto Ahsan House Ward 12 MC Ghokri	4,000,000	2000	58.0	24 Months
99	Construction of CC Paver & surface drain @ Rang Gul Hassan chachar to Imran Bux Chachar Road colony ward 12 MC Ghokri	2,300,000	2000	58.0	24 Months
100	Construction of CC Paver & surface drain @ Youaf Chachar to Ali Muhammad Chachar ward 12 MC Ghokri	1,800,000	2000	58.0	24 Months
101	Construction of surface drain @ Mehrban Chachar house to Yaseen Sarho house ward 12 MC Ghokri	1,500,000	2000	58.0	24 Months
102	Construction of CC Paver & surface drain @ Hajj Allah Diney Chachar / Rana Abbas Chachar Ward 12 MC Ghokri	4,000,000	2000	58.0	24 Months
103	Construction of CC Paver & surface drain @ NBP to SSO ward ward MC Ghokri	4,300,000	2000	58.0	24 Months
104	Construction of CC Paver & Surface drain @ Hajj Muhammad Waseem, Yaseen Pathan Isakhar Islah ward No 12 MC Ghokri	2,600,000	2000	-1.0	24 Months
105	Construction of CC Paver & Surface drain @ Haji Rahmatul Daul House to Subhan Chachar Islah ward No 12 MC Ghokri	4,600,000	2000	-1.0	24 Months
106	Construction of CC Paver & Surface drain @ Mansoor Chachar house to Ali Mansoor Chachar Ward No 12 MC Ghokri	1,000,000	2000	-1.0	24 Months
107	Construction of CC Paver & Surface drain @ Hassan Redi Road To Unshahid (Old House Ward No 12 MC Ghokri)	3,000,000	2000	-1.0	24 Months
108	Construction of CC Paver & Surface drain @ Hagoi Wan to Malik Soomro House Ward No 12 MC Ghokri	3,000,000	2000	-1.0	24 Months
109	Construction of CC Paver & Surface drain @ Shokat Kachra Street, Usaf Soomro Ahmed Makha To Lakhani Chowk Ward No 4 MC Ghokri	3,000,000	2000	-1.0	24 Months
110	Construction of CC Paver & surface drain @ Landfill Ward No 13 MC Ghokri	2,000,000	2000	-1.0	24 Months
111	Construction of CC Paver & surface drain @ Elvay substation Bygoni road MC Ghokri	1,700,000	2000	-1.0	24 Months
112	Construction of CC Paver & surface drain @ Muhammad Bux Chachar house to Chachra Malikulb MC Ghokri	4,000,000	2000	-1.0	24 Months
113	Construction of CC Paver & surface drain @ Khadim Hassan Chachar house street near city MC Ghokri	2,700,000	2000	-1.0	24 Months
114	Construction of CC Paver & surface drain @ Shoghar Ahmed Chachra house to Beguwal MC Ghokri	1,700,000	2000	-1.0	24 Months
115	Construction of CC Paver & surface drain @ Ashfaq Rind house street (Haseen Colony MC Ghokri)	2,000,000	2000	-1.0	24 Months
116	Construction of CC Paver & surface drain @ Mansoor Mahir Isakhar road pump station MC Ghokri	3,500,000	2000	-1.0	24 Months
117	Construction of CC Paver & surface drain @ Shumshad (near near Sahib Makha) Gafgar road ward 14 MC Ghokri	1,500,000	2000	-1.0	24 Months
118	Construction of CC Paver & surface drain @ Syed Bawal Ali Bawal House Ward 14 MC Ghokri	2,500,000	2000	-1.0	24 Months
119	Construction of Surface drain @ Murgila (Old House Ahsan Bygoni NBS road Ward 18 MC Ghokri)	5,500,000	2000	-1.0	24 Months
120	Construction of Surface drain @ Sahibul Ahsan House Street MC Ghokri	1,500,000	2000	-1.0	24 Months
121	Repairing /Construction of CC Paver & surface drain @ Yaseen area of MC Ghokri, Ali 14 Ward MC Ghokri	16,000,000	2000	-1.0	24 Months
122	Construction and repair of Cess and repair of drain Various areas of all 14 Ward MC Ghokri	5,000,000	2000	-1.0	24 Months
123	Construction of Surface drain @ Farman Road to Mular Soomro House Ward 06 MC Ghokri	2,000,000	2000	-1.0	24 Months
124	Construction of Retaining Wall with electric lights @ Bagee Hassan Redi Road MC Ghokri	5,000,000	2000	-1.0	24 Months
125	Construction of Retaining Wall with electric lights @ Bagee Hassan Redi Road MC Ghokri	5,000,000	2000	-1.0	24 Months
126	Construction of Retaining Wall with electric lights @ Bagee Hassan Redi Road MC Ghokri	5,000,000	2000	-1.0	24 Months
127	Construction of Retaining Wall with electric lights @ Bagee Hassan Redi Road MC Ghokri	5,000,000	2000	-1.0	24 Months
128	Construction of Retaining Wall with electric lights @ Bagee Hassan Redi Road MC Ghokri	5,000,000	2000	-1.0	24 Months
129	Construction of Retaining Wall with electric lights @ Bagee Hassan Redi Road MC Ghokri	5,000,000	2000	-1.0	24 Months
130	Construction of Retaining Wall with electric lights @ Bagee Hassan Redi Road MC Ghokri	5,000,000	2000	-1.0	24 Months
131	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
132	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
133	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
134	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
135	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
136	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
137	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
138	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
139	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
140	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
141	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
142	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
143	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
144	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
145	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
146	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
147	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
148	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
149	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
150	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
151	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
152	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
153	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
154	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
155	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
156	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
157	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
158	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
159	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
160	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
161	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
162	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
163	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
164	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
165	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
166	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
167	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
168	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
169	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
170	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
171	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
172	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
173	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
174	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
175	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
176	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
177	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
178	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
179	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
180	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
181	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
182	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
183	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
184	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
185	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
186	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
187	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
188	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
189	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
190	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
191	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
192	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
193	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
194	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
195	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
196	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
197	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
198	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
199	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months
200	Supplying of materials and Saverage Items Ward 1 to 14 MC Ghokri	3,000,000	2000	-1.0	24 Months

Tender Processing Schedule:-

S#	Description	Date and Time	Venue
1	1st Attempt submission1 Bid opening time	From 25-07-2025 to 05-08-2025 SRI: AM 09:00 and Opening on Same day 10:00 AM	Office of the Municipal Committee Ghotki
1	2nd Attempt submission2 Bid opening time	From 06-08-2025 to 21-08-2025 SRI: AM 09:00 and Opening on Same day 10:00 AM	Office of the Municipal Committee Ghotki

[illegible]

**Chief Municipal Officer
Municipal Committee
Ghotki**

INF/KRY:2925/2026

I WORK FOR SINDH
www.iwork4sindh.com



A JOB PORTAL BY
INFORMATION DEPARTMENT

روزنامہ ”امت“ کراچی/حیدرآباد (12) اتوار 12 جولائی 2026ء

آفیس آف دی میونپسل کمیٹی گھوٹکی

نمبر: MC/GTK/2026/2925

2026-07-10 : 土

ای میل: municipalcommitteeghotki@gmail.com

کرپٹر

ٲئينء رنوءس

جوازِ اصرار پر یقین جیڑیں۔ یہی پہلی کھینچی گئی تھی (کی مٹھوری سے۔ SPRA روزِ جاریہ ترمیم شدہ) کے مطابق EPADS کے ذریعے (مسکلی اسٹیج کو نوٹیف) اور ذیلی ترقیاتی کاموں کے لیے تمام اہل حکمیداروں / اہل امور / اہل دیوں سے نیندر خطاب کیے جاتے ہیں، جو معلوماتی شعبے میں مناسب تجویز رکھتے ہوں۔ کاموں کی تکمیل اور ذیلی ہے:

[illegible][illegible]

نمبری کو عشق	جنگ اور دقت	حکم
پہلی عشق	2026-07-20 سے 2026-08-05 تک 09:00 بجے اور اذان تک 10:00 بجے تک	یہ پہلی عشق کی جنگ اور دقت
دوسری عشق	2026-08-06 سے 2026-08-21 تک 09:00 بجے اور اذان تک 10:00 بجے تک	یہ دوسری عشق کی جنگ اور دقت

بسمہ اعلیٰ حضرت شریک:

[illegible]

چیف میونسپل آفیسر میونسپل

کمیٹی گھونٹکی

INF/KRY:2925/2026

I WORK FOR SINDH
www.iwork4sindh.com

A JOB PORTAL BY
INFORMATION DEPARTMENT

آفيس آف دي ميونپسل ڪميٽي گهوٽڪي

نمبر: MC/GTK/2026/2925

2026-07-10: تاريخ
elcommittaghotki@gmail

ای میل: municipalcommitteeeghotki@gmail.com

کریکٹ کا انکار

سیدار نویس

چترينج، ميونسپل ڪميٽي گهرڻي جي منظوري سان، ايس پي اي آءِ (SPKRA) ريزولويشن (جايداد زمين جي ليبل) تحت AIDS لاڳاپيل اسٽيج نوٽيفڪيشن جي ذريعي هيٺ ڏنل رفاقتي ڪمن لاءِ سمورن اهل ڪائونسلر/ڌارين جو، جنهن ۾ ڪافي شعيرن جو ڪافي تجربو ناهي، ٻوليون (Bids)، گهريون وڃن ٿيون. ڪمن جو تفصيل هيٺين ريت آهي:

[illegible]