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MERIT-QUALITY-EXCELLENCEMERIT-QUALITY-EXCELLENCEMERIT-QUALITY-EXCELLENCE
Sukkur,

IB Sukkur IBA University

University! www.iba-suk.edu.pk

NOTICE INVITING TENDER (THROUGH EPADS) :
Tender Proc/EPADS/0108

Sukkur IBA University invites bids on Composite Schedule of =
™ Rates (CSR)/item rate basis electronically through EPADS (E-Pak [
Acquisition & Disposal System) on a single stage two envelope
procedure from the eligible and experienced firms registered
with Pakistan Engineering council (PEC), Income tax & Sales tax
and Sindh Revenue Board (whichever is applicable) departments
for the following works. Manual bids will not be considered.

Estimated

Name of Works Cost Rs.
in Million

54.306

RIT-QUALITY-EXCELLENCE

M

Time for
completion

06
Months

MERIT-QUALITY-EXCELLENCE
JONITIIIXI-ALITVNO-LIIIN

Miscellaneous Repair Works at Sukkur
IBA University - Ghotki Campus

Bid security: Rs. 1,100,000 PKR

Tender Schedule - Date and Time
From To Submission Opening
o1 July August 12-08-2026 | 12-08-2026

3:00 PM 3:30 PM
23,2026 12,2026 Through EPADS | Through EPADS

MERIT-QUALITY-EXCELLENCE
JONIT13IXI-ALITVYNO-LIIIN

Eligibility: Bidding is open to all firms and people meeting the

following mandatory requirements:

« Valid licensed by the Pakistan Engineering Council (PEC) in
the category C-5 or above with specialized code, CE-10(l), &
EE11(vi).

« Valid License from Electric Inspector for Electrical Works
issued by Govt. of Sindh — (Sukkur Region). If the license is
expired, copy of renewal challan to be attached.

« Bidder must have valid registration with Income Tax and
applicable Sales Tax along with Active Taxpayer Status.

« Bidders must have an average annual turnover as per (FBR tax
returns) for the last five years that should be more than or
equaltothe estimated cost of the work.

« An affidavit (on non-judicial stamp paper) declaring that
there is no litigation history, no blacklisting, and no
involvement in any corrupt, fraudulent, or collusive
practices. The affidavit shall also include an undertaking that
all information and documents provided are true and

§ correct. If, at any stage, the information is found to be bogus,

=l fake, forged, or counterfeit, action shall be taken in
§ accordance with the applicable rules.
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« Affidavit on (non-judicial stamp paper) for Bidder must not
have forfeited CDR/or bid security with the procurement
Q agency Sukkur IBA University.
4 Terms & Conditions.
(a) Under following conditions bid will be rejected:-
(i) Bids are not accompanied by bid security of required
amountand form.
(ii) Bids received after a specified date and time.
o (iii) Blacklisted firms.
Bid validity Period: 90 days.
s Bid Security of Rs. 1,100,000 in the shape of a pay order should
be in favor of “Sukkur IBA University.”
Procuring agency reserves the right to accept or reject any or
all bids prior to the acceptance of a bid as per SPP Rules 2010.
(Amended to date)
In case of any query/confusion, please email
at: pd@iba-suk.edu.pk and asif.jawed@iba-suk.edu.pk

PROJECT DIRECTOR
SUKKUR IBA UNIVERSITY
Nisar Ahmed Siddiqui Road, Sukkur.

Ph: 071-5644189-5644025 Fax: 071-5804419
MERIT-QUALITY-EXCELLENCEMERIT-QUALITY-EXCELLENCEMERIT-QUALITY-EXCELLENCE

(4)
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10.

INVITATION FOR BIDS

Date:

Bid Reference No.:

The Project Director, Sukkur IBA University invites sealed bids, under Single Stage-Two
envelope through EPADS-SPPRA bidding procedure, from eligible firms or persons holding
a valid Pakistan Engineering Council license in the category C-5 or above & registered in
relevant disciplines CE-09, CE-10(i) and EE11(vi), for the work titled “Miscellaneous Repair
works at Sukkur IBA University Ghotki Campus i.e. “Miscellaneous Repair works at
SUKKUR IBA UNIVERSITY GHOTKI CAMPUS” with the completion period of 06
months.

Eligible Bidders may obtain further information, inspect and acquire the Bidding Documents
from the Office of the Employer, i.e., Office of the Project Director, Sukkur IBA University.
The financial proposals of only technically eligible/qualified bidders will be opened.
Technical proposals should not include any financial proposal information except the earnest
money mentioned in the NIT.

The Tenders should be submitted along with the above required documentation / Information.
If any of such required documents/information are lacking, then the tender will not be
considered by the procuring committee, and no such documents will be accepted after the
dropping date and time via EPADS/SPPRA.

All bids must be accompanied by a Bid Security Rs: 1,100,000.00 in the form of pay
order/bank guarantee from the scheduled bank to be attached with technical proposal.
Interested firms are requested to submit their duly completed bids by 3:00 PM on or before
(as mentioned in Tender Notice) via EPADS SPPRA. The bids will be opened on the same
day at 3:30 pm online in the presence of University Procurement Committee.

Issuance, submission, and opening of bids will be conducted online through EPADS/SPPRA
only. Any references in this bidding document to the manual submission of documents should
be interpreted as referring to the online process for “Issuance, Submission, and Opening.”
Bidders are hereby informed that proposals submitted as Joint Ventures (J.V) will not be
accepted. Each bidder must submit their proposal as an individual entity. Any information in
this bidding document referring to proposal submission in a Joint Venture (J.V) shall be
considered not applicable.

Bidders are informed that cartage will not be payable separately and that the bid offered
includes the cost of cartage. Therefore, bidders are advised to quote their premium
accordingly.

The Schedule of Rates/B.O.Q Items will be exercised in accordance with the order issued by
office of the Chief Engineer, Buildings Department, Govt. of Sindh, Vide NO:
SCHEDULE/RATES-T(ii)/D.S/1385 Dated: 24-10-2024.

The escalation under the PEC Price Adjustment Formula clause shall be considered not
applicable for the completion period mentioned in the Work Order. It shall also be treated as
not applicable in situations where the contractor is at fault—for example, failing to perform
the work as per schedule, causing delays in execution, or encountering any unforeseen issues
arising from the contractor’s side. The escalation clause will be applicable only when the
delay has occurred due to the client’s fault. The coefficients for the PEC Price Adjustment
Formula will be finalized by the PEC Price Adjustment Formula Committee.

()




INSTRUCTIONS
TO
BIDDERS
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A.

INSTRUCTIONS TO BIDDERS

GENERAL

IB.1 Scope of Bid

11

1.2

IB.2

IB.3

3.1

a.

IB.4

4.1

IB.5

5.1

The Employer as defined in the Bidding Data Sheet hereinafter called “the Employer”
wishes to receive bids for the construction and completion of works as described in these
Bidding Documents and summarized in the Bidding Data Sheet hereinafter referred to as
the “Works”.

The successful bidder will be expected to complete the Works within the time specified in
Appendix-A to Bid.

Source of Funds

2.1 The employer has received funds for work title “Miscellaneous Repair works at
SUKKUR IBA UNIVERSITY GHOTKI CAMPUS” Government of Sindh in Special Grant / seed
money approved by Chief Minister Sindh 2024-2026 and had sufficient allocations for CFY 2026-

2027 and intends to spend proportions of cost for execution of this work
Eligible Bidders
This Invitation for Bids is open to all bidders meeting the following requirements:

Valid license by the Pakistan Engineering Council (PEC) in the category C-5 or above with
specialized code, CE-09, CE-10(i) and EE11(vi).

Valid Registered License from Electric Inspector for Electrical Works issued by Govt. of
Sindh — (Sukkur Region). In case of expiry, renewal paid challan. must be attached.

Bidder must have valid registration with Income Tax and applicable Sales Tax along with
Active Taxpayer Status.

Bidders must have an average annual turnover as per (FBR tax returns) for the last five years
that should be more than or equal to the estimated cost of the work.

An affidavit (on non-judicial stamp paper) declaring that there is no litigation history, no
blacklisting, and no involvement in any corrupt, fraudulent, or collusive practices. The
affidavit shall also include an undertaking that all information and documents provided are
true and correct. If, at any stage, the information is found to be bogus, fake, forged, or
counterfeit, action shall be taken in accordance with the applicable rules.

Bidder must not have forfeited CDR/or bid security with the procurement agency Sukkur IBA
University.

One Bid per Bidder

Each bidder shall submit only one bid by himself. A bidder who participates in more than
one bid (other than alternatives pursuant to Clause 1B.16) will be disqualified.

Cost of Bidding
The bidders shall bear all costs associated with the preparation and submission of their

respective bids and the Employer will in no case be responsible or liable for those costs,
regardless of the conduct or outcome of the bidding process.

(7)




IB.6
6.1

6.2

IB.7

7.1

7.2

IB.8

8.1

1B.9

9.1

Site Visit

The bidders are advised to visit and examine the Site of Works and its surroundings and
obtain for themselves on their own responsibility all information that may be necessary for
preparing the bid and entering a contract for construction of the Works. All costs in this
respect shall be at the bidder’s own expense.

The bidders and any of their personnel or agents will be granted permission by the Employer
to enter upon his premises and lands for the purpose of such inspection, but only upon the
express condition that the bidders, their personnel and agents, will release and indemnify
the Employer, his personnel and agents from and against all liability in respect thereof and
will be responsible for death or personal injury, loss of or damage to property and any other
loss, damage, costs and expenses incurred as a result of such inspection.

BIDDING DOCUMENTS
Contents of Bidding Documents

The Bidding Documents, in addition to invitation for bids, are those stated below and should
be read in conjunction with any Addenda issued in accordance with Clause 1B.9.

Instructions to Bidders.

Bidding Data Sheet.

General Conditions of Contract, Part-1 (GCC).
Particular Conditions of Contract, Part-11 (PCC).
Specifications — Special Provisions.
Specifications — Technical Provisions.

Form of Bid & Appendices to Bid.

Bill of Quantities (Appendix-D to Bid).

Form of Bid Security.

Form of Contract Agreement.

Forms of Performance Security and Mobilization Advance Guarantee/Bond and
Form of Indemnity Bond for Secured Advance
Drawings.

P PO ~NOOTS,WNE

-
N

The bidders are expected to examine carefully the contents of all the above documents.
Failure to comply with the requirements of bid submission will be at the Bidder’s own risk.
Pursuant to Clause IB.26, bids which are not substantially responsive to the requirements of
the Bidding Documents will be rejected.

Clarification of Bidding Documents

Any prospective bidder requiring any clarification (s) in respect of the Bidding Documents
may notify the Employer in writing at the Employer’s address indicated in the Invitation for
Bids. The Employer will respond to any request for clarification which he receives earlier
than 05 Calendar days prior to the deadline for submission/opening of bids.

Provided that any clarification in response to query by any Bidder, shall be communicated
to all parties who have obtained bidding documents.

Amendment of Bidding Documents

Atany time prior to the deadline for submission of bids, the Employer may, for any reason,

(8)




9.2

9.3

C.

whether at his own initiative or in response to a clarification requested by a prospective
bidder, modify the Bidding Documents by issuing addendum.

Any addendum thus issued shall be part of the Bidding Documents pursuant to IB 7.1 hereof
and shall be communicated in writing to all purchasers of the Bidding Documents.
Prospective bidders shall acknowledge receipt of each addendum in writing to the
Employer.

To afford prospective bidders reasonable time in which to take an addendum into account
in preparing their bids, the Employer may extend the deadline for submission of bids in
accordance with Clause 1B.20

PREPARATION OF BIDS

IB.10 Language of Bid

10.1 The bid and all correspondence and documents related to the bid exchanged by a bidder and

the Employer shall be in the bid language stipulated in the Bidding Data Sheet and Particular
Conditions of Contract. Supporting documents and printed literature furnished by the
bidders may be in any other language provided the same are accompanied by an accurate
translation of the relevant parts in the bid language, in which case, for purposesof
evaluation of the bid, the translation in bid language shall prevail.

IB.11 Documents Comprising the Bid

111

Each bidder shall:

a) submit a written power of attorney authorizing the signatory of the bid to act for and on
behalf of the bidder;

b) update the information indicated and listed in the Bidding Data and previously submitted
with the application for prequalification, and continue to meet the minimum criteria set
out in the prequalification documents which as a minimum, would include the following:

I.  Evidence of access to financial resources along with average annual turnover;
Il.  Financial predictions for the current year and the two following years including the
effect of known commitments;
I1l.  Work commitments since prequalification;
IV.  Current litigation information; and
V. Auvailability of critical equipment

And

c) furnish a technical proposal taking into account the various Appendices to Bid specially
the following:
Appendix-E to Bid Proposed Construction Schedule
Appendix-F to Bid Method of Performing the Work
Appendix-G to Bid List of Major Equipment
Appendix-K to Bid Organization Chart for Supervisory Staff
and other pertinent information such as mobilization Programme etc.

C)




11.2

11.3

1B.12

121

Bids submitted by a JV shall include a copy of the Joint Venture Agreement entered into by
all partners. Alternatively, a Letter of Intent to execute a Joint Venture Agreement in the
event of a successful bid shall be signed by all partners and submitted with the bid, together
with a copy of the proposed agreement. The role to be played by eac tner to be specified
therein. Bids submitted by a joint venture of two (2) or mor firn‘@comply with the
following requirements:

| De signed so as to be

@) In case of a successful bid, the Form of JV AgrEaxgpT s
% of letter of acceptance

legally binding on all partners within 7 days of th

failing which the contract and the letter of 2 ee shall stand void and

authorization shall be evidenced by subpittinga pofer of attorney signed by legally
t .

Qta
redundant. .C.T
(b) One of the joint venture partners shall be - 8s being in charge; and this

authorized signatories of all the joint v
() The partner-in-charge shall always
regarding all matters related with and/o ideftal to the execution of Works as per
the terms and Conditions of JV Agrg d in this regard to incur any and all

'a S t
«@y undertakings and receive payments on

(d) All partners of the joint ventur at™a
gution of the Contract in accordance with the
Contract terms and a statement to Yk fect shall be included in the authorization
mentioned under Sub-P ag well as in the Form of Bid and in the Form
suctessful bid); and
(e) A copy of JV agreement sh e submitted before signing of the Contract, stating
the conditions unggr,which will function, its period of duration, the persons
obligate it and which persons will be directly responsible
ontract and can give valid receipts on behalf of the joint

S,
rized to deal with the Employer

0

liabilities, receive instructions, give

venture, the pry j\\ate participation of the several firms forming the joint
venture, information necessary to permit a full appraisal of its
functioning. V' Agreement shall be made part of the contract. No amendments

/ mod oever in the joint venture agreement shall be agreed to between
ure partners without prior written consent of the Employer.
)] The JV will to submit a valid NTN registered in FBR & SRB in the name of

the JV.

The Bidder shall furnish, as part of the Technical Bid, a Technical Proposal including a
statement of work methods, equipment, personnel, schedule and any other information as
stipulated Bidding Forms, in sufficient detail to demonstrate the adequacy of the Bidders™
proposal to meet the work requirements and the completion time referred to in Sub-Clause
1.2 hereof.

Bid Prices

Unless stated otherwise in the Bidding Documents, the Contract shall be for the whole of
the Works as described in 1B 1.1 hereof, based on the unit rates and / or prices submitted by
the bidder. The bidders shall fill in rates and prices for all items of the Works described in
the Bill of Quantities. Items against which no rate or price is entered by a bidder will not be
paid for by the Employer when executed and shall be deemed covered by rates and prices
for other items in the Bill of Quantities.

(10)




12.2

12.3

All duties, taxes and other levies payable by the Contractor under the Contract, or for any
other cause, as on the date 28 days prior to the deadline for submission of bids shall be
included in the rates and prices and the total Bid Price submitted by a bidder.

Additional / reduced duties, taxes and levies due to subsequent additions or changes in
legislation shall be reimbursed / deducted as per Sub-Clause 70.2 of the General Conditions
of Contract Part-I.

The rates and prices quoted by the bidders are subject to adjustment during the performance
of the Contract in accordance with the provisions of Clause 70 of the Conditions of Contract.
The bidders shall furnish the prescribed information for the price adjustment formulae in
Appendix C to Bid and shall submit with the bids such other supporting information as
required under the said clause.

IB.13 Currencies of Bid and Payment

131

13.2

The unit rates and the prices shall be quoted by the bidder entirely in Pak rupees. A bidder
expecting to incur expenditures in other currencies for inputs to the Works supplied from
outside the Employer’s country (referred to as the “Foreign Currency Requirements”) shall
indicate the same in Appendix-B to Bid. The proportion of the Bid Price (excluding
Provisional Sums) needed by him for the payment of such Foreign Currency Requirements
either (i) entirely in the currency of the Bidder’s home country or, (ii) at thebidder’s option,
entirely in Pak rupees provided always that a bidder expecting to incur expenditures in a
currency or currencies other than those stated in (i) and (ii) above for a portion of the foreign
currency requirements, and wishing to be paid accordingly, shall indicate the respective
portions in his bid. (Note: Clause 1B.13.1 may be amended that the payment will be made
to the contractor by the client in Pakistani Rupees for whatsoever item quoted in bid,
purchased / supplied).

The rates of exchange to be used by the bidder for currency conversion shall be the TT &
OD Selling Rates published or authorized by the State Bank of Pakistan prevailing on the
date 28 days prior to the deadline for submission of bids. For the purpose of payments, the
exchange rates used in bid preparation shall apply for the duration of the Contract.

IB.14 Bid Validity

141

14.2

Bids shall remain valid for the period stipulated in the Bidding Data Sheet after the Date of
Bid Opening specified in Clause 1B.23.

In exceptional circumstances, prior to expiry of the original bid validity period, the
Employer may request that the bidders extend the period of validity for a specified
additional period which shall in no case be more than the original bid validity period. The
request and the responses thereto shall be made in writing. A bidder may refuse the request
without forfeiting his Bid Security. A bidder agreeing to the request will not be required or
permitted to modify his bid, but will be required to extend the validity of his Bid Security
for the period of the extension, and in compliance with Clause 1B.15 in all respects.

(11)




IB.15 Bid Security

151

15.2

15.3

154

155

15.6

Each bidder shall furnish, as part of his bid, a Bid Security in the amount stipulated in the
Bidding Data Sheet in Pak Rupees.

The Bid Security shall be, at the option of the bidder, in the form of Deposit at Call or a
Bank Guarantee issued by a Scheduled Bank in Pakistan or from a foreign bank duly counter
guaranteed by a Scheduled Bank in Pakistan in favor of the Employer valid for a period 28
days beyond the Bid Validity date.

Any bid not accompanied by an acceptable Bid Security shall be rejected by the Employer
as non-responsive.

The bid securities of unsuccessful bidders will be returned as promptly as possible, but not
later than 28 days after the expiration of the period of Bid Validity.

The Bid Security of the successful bidder will be returned when the bidder has furnished
the required Performance Security and signed the Contract Agreement.

The Bid Security may be forfeited:

@ If the bidder withdraws his bid except as provided in IB 22.1;

(b) If the bidder does not accept the correction of his Bid Price pursuant to 1B 27.2
hereof; or

(©) In the case of successful bidder, if he fails within the specified time limit to:
() Furnish the required Performance Security;
(i) Sign the Contract Agreement,

IB.16 Alternate Proposals by Bidder

16.1

16.2

IB.17 Pre-Bid Meeting e \ ' Vp

17.1

\

2 ¢
Should any bidder consider that he can offer any advantages *fg’\ﬂfe)}\;)loyer by a
modification to the designs, specifications or other conditiong h 411 addition to his
bid to be submitted in strict compliance with the Bidd: oc e, submit any Alternate

Proposal(s) containing (a) relevant design ca!'q\loa't\k, )" technical specifications; (c)
\) et relevant details

proposed construction methodology; ap= @ )

/Conditions provided always that tt t@ si®a entered on the Letter of Price Bid shall be

that which represents com;f:(gco'm $:arice with the Bidding Documents. The technical
a

details and financiag n involved are to be submitted in two separate sealed
envelopes as to b@\b. in main bid proposals.
=

Alternate Proposal(s), if any, of the lowest evaluated responsive bidder only may be
considered by the Employer as the basis for the award of Contract to such bidder.
\

)
The Employer may, on his own motion or at tPCr Yeq K‘“&ny prospective bidder(s), hold
. . ip - A T > .
a pre-bid meeting to clarify issues angto L&y questions on matters related to the
Bidding Documents. The date & \\d)\mue of pre-bid meeting, if convened, is as
stipulated in the Biddinq\ eet. All prospective bidders or their authorized
representatives shalgise inwm attend such a pre-bid meeting.
((Q r

§\@ - (12)




17.2

17.3

17.4

The bidders are requested to submit questions, if any, in wr'* ?) reach the Employer
not later than three (03) days before the proposed Pf(‘-bl%)

Minutes of the pre-bid meeting, incluggng 1 Cyluf the questions raised and the replies
given will be transmitted withg:¢ ‘ 1)rpurchasers of the Bidding Documents. Any
modification of the Biddi u,,,en listed in IB 7.1 hereof, which may become
necessary as a res(( thiAN /efo’ d meeting shall be made by the Employer exclusively

through the ‘ Addendum pursuant to Clause 1B.9 and not through the minutes
of the prﬁ ing.

Absence at the pre-bid meeting will not be a cause for disqualification of a bidder.

IB.18 Format and Signing of Bid

18.1

18.2

18.3

Bidders are particularly directed that the amount entered on the Letter of Price Bid shall be
for performing the Contract strictly in accordance with the Bidding Documents.

All appendices to Bid are to be properly completed and signed.

No alteration is to be made in the Letters of Price and Technical Bids nor in the Appendices
thereto except in filling up the blanks as directed. If any such alterations be made or if these
instructions be not fully complied with, the bid may be rejected.

18.5

18.6

18.7

18.8

The original and all copies of the Bid shall be typed or written in indelible ink and shall
be signed by a person duly authorized to sign on behalf of the Bidder. This authorization
shall consist of a written confirmation as specified in the Bidding Data Sheet and shall be
attached to the bid. The name and position held by each person signing the authorization
must be typed or printed below the signature. All pages of the Bid, except for unamended
printed literature, shall be signed or initialed by the person signing the bid.

Any amendments such as interlineations, erasures, or overwriting shall be valid only if they
are signed or initialed by the person signing the bid.

Bidders shall indicate in the space provided in the Letter of Technical and Price Bids, their
full and proper addresses at which notices may be legally served on them and to which all
correspondence in connection with their bids and the Contract is to be sent.

Bidders should retain a copy of the Bidding Documents as their file copy.

(13)




D. SUBMISSION OF BIDS FOR SINGLE STAGE TWO ENVELOPE BIDDING
PROCEDURE through EPADS-SPPRA Issuance & submission of bidding documents
to be done through EPADS. EPADS must be written/highlighted with
issuance/submission of documents.

IB.19 Sealing and Marking of Bids

19.1 Each bidder shall submit his bid as under:

(@  Allbids will be submitted online via EPADS/SPPRA; therefore, the sub-clauses
related to manual submission are not applicable.

1B.20 Deadline for Submission of Bids

20.1  (a) AllBids will be made online via EPADS/SPPRA and Bids must be received by the
Employer no later than the time and date stipulated in the Bidding Data Sheet.




20.2  The Employer may, at his discretion, extend the deadline for submission of Bids by issuing
an amendment in accordance with Clause IB.9, in which case all rights and obligations of
the Employer and the bidders previously subject to the original deadline will thereafter be
subject to the deadline as extended.

IB.21 Late Bids

21. (@ Any bid received by the Employer after the deadline for submission of  bids
prescribed in Clause 1B.20 will be returned unopened to such bidder. (Note: N/A
in online submissions).

(b) Delays in online submission shall not be accepted as an excuse for failure to deliver
a bid security at the proper place and time. It shall be the bidder’s responsibility to
determine the timely delivery of his bid security.

IB.22 Modification, Substitution and Withdrawal of Bids

22.3  No bid may be modified by a bidder after the deadline for submission of bids except in
accordance with 1B 22.1 and 27.2.

22.4  Withdrawal of a bid during the interval between the deadline for submission of bids and the
expiration of the period of bid validity specified in the Form of Bid may result in forfeiture
of the Bid Security in pursuance to Clause IB.15.

e E BID OPENING AND EVALUATION FOR SINGLE STAGE TWO ENVELOPE
BIDDING PROCEDURE through EPDS/SPPRA Issuance & submission of bidding
documents to be done through EPADS. EPADS must be written/highlighted with
issuance/submission of documents.

IB. 23 Bid Opening

23.1 The Employer will open the bids submitted only via EPADS/SPPRA in the presence of
bidders* representatives who choose to attend, at the time, date and location stipulated in
the Bidding Data. The bidder’s representatives who are present shall sign a register
evidencing their attendance.




23.3

234

The bidder’s name, total Bid Price and price of any Alternate Proposal(s), any discounts,
bid modifications, substitution and withdrawals, the presence or absence of Bid Security,
and such other details as the Employer may consider appropriate, will be announced by the
Employer at the opening of bids.

Employer shall prepare minutes of the bid opening, including the information disclosed to
those present in accordance with the Sub-Clause 23.3.

IB.24 Process to be Confidential (SPP Rule 53)

24.1

Information relating to the examination, clarification, evaluation and comparison of bid and

recommendations for the award of a contract shall not be disclosed to bidders or any other
person not officially concerned with such process before the announcement of bid
evaluation report which shall be done at least ten 10 days prior to issue of Letter of
Acceptance. The announcement to all Bidders will include table(s) comprising read out
prices, discounted prices, price adjustments made, final evaluated prices and
recommendations against all the bids evaluated. Any effort by a bidder to influence the
Employer’s processing of bids or award decisions may result in the rejection of such
bidder’s bid. Whereas any bidder feeling aggrieved may lodge a written complaint not later
than fifteen (15) days after the announcement of the bid evaluation report. However mere
fact of lodging a complaint shall not warrant suspension of the procurement process.

IB.25 Clarification of Bids (SPP Rule 43)

25.1

25.2

To assist in the examination, evaluation and comparison of bids, the Employer may, at his
discretion, ask any bidder for clarification of his bid, including breakdowns of unit rates.
The request for clarification and the response shall be in writing but no change in the price
or substance of the bid shall be sought, offered or permitted except as required to confirm
the correction of arithmetic errors discovered by the Employer in the evaluation of the
bids in accordance with Clause 1B.28.

If a Bidder does not provide clarifications of its Bid by the date and time set in the
Employer’s request for clarification, its bid may be rejected.

IB.26 Examination of Bids and Determination of Responsiveness

26.1

26.2

Prior to the detailed evaluation of bids, the Employer will determine whether each bid is
substantially responsive to the requirements of the Bidding Documents.

A substantially responsive bid is one which (i) meets the eligibility criteria; (ii) has been
properly signed; (iii) is accompanied by the required Bid Security; (iv) Includes signed
Integrity Pact where required as per clause IB.35 and (v) conforms to all the terms,
conditions and specifications of the Bidding Documents, without material deviation or
reservation. A material deviation or reservation is one (i) which affect in any substantial
way the scope, quality or performance of the Works; (ii) which limits in any substantial
way, inconsistent with the Bidding Documents, the Employer’s rights or the bidders
obligations under the Contract; (iii) adoption/rectification whereof would affect unfairly the
competitive position of other bidders presenting substantially responsive_bids. Only
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26.3

substantially responsive bid shall be considered for further evaluation.

If a bid is not substantially responsive, it may not subsequently be made responsive by
correction or withdrawal of the non-conforming material deviation or reservation. The
Employer may, however, seek confirmation/ clarification in writing which shall be
responded in writing.

IB.27 Correction of Errors

27.1

27.2

Bids determined to be substantially responsive will be checked by the Employer for any
arithmetic errors. Errors will be corrected by the Employer as follows:

@) Where there is a discrepancy between the amounts in figures and in words,
the amount in words will govern; and

(b) Where there is a discrepancy between the unit rate and the line item total
resulting from multiplying the unit rate by the quantity, the unit rate as
quoted will govern, unless in the opinion of the Employer there is an
obviously gross misplacement of the decimal point in the unit rate, in which
case the line item total as quoted will govern and the unit rate will be
corrected.

The amount stated in the Letter of Price Bid will be adjusted by the Employer in accordance
with the above procedure for the correction of errors and with the concurrence of the bidder,
shall be considered as binding upon the bidder. If the bidder does not accept the corrected
Bid Price, his Bid will be rejected, and the Bid Security shall be forfeited in accordance with
IB.15.6 (b) hereof.

IB.28 Evaluation and Comparison of Bids

DETAILED TECHNICAL EVALUATION CRITERIA

Weightage/ Marks/ Points
S.No. Category
Maximum Minimum A
1 Professional Experience 40
Record

2. [Financial Soundness 25 20
3. [Personnel Capabilities 15
4. [Equipment Capabilities 20

Total: 100 70

Note: To qualify, applicants must receive not less than 70% points of maximum 100 points.

If two or more than two bidders quote the same price and the situation of tie up has arisen, then mechanism to
handle tie bids in case of procurement of work will be dealt in accordance with the notification issued by the

SPPRA vide No. Dir(M&CB)/SPPRA/2025-26/673 dated 18™ March, 2026.

(17)




1.
All

Eligibility Criteria

the applicants shall be subjected to initial scrutiny using the following criteria:

Valid license by the Pakistan Engineering Council (PEC) in the category C-5 or above with
specialized code, CE-09, CE-10(i) and EE11(vi).

Valid Registered License from Electric Inspector for Electrical Works issued by Govt. of Sindh
— (Sukkur Region). In case of expiry, renewal paid challan. must be attached.

Bidder must have valid registration with Income Tax and applicable Sales Tax along with
Active Taxpayer Status.

Bidders must have an average annual turnover as per (FBR tax returns) for the last five years
that should be more than or equal to the estimated cost of the work.

An affidavit (on non-judicial stamp paper) declaring that there is no litigation history, no
blacklisting, and no involvement in any corrupt, fraudulent, or collusive practices. The affidavit
shall also include an undertaking that all information and documents provided are true and
correct. If, at any stage, the information is found to be bogus, fake, forged, or counterfeit, action
shall be taken in accordance with the applicable rules.

Bidder must not have forfeited CDR/or bid security with the procurement agency Sukkur IBA
University.

Professional Experience Record

Experience for Projects Completed will be evaluated as below.

General

(Information regarding similar / comparable projects completed is to be supported
by documents such as Taking over / Completion Certificate, Maintenance / Defects
Liability Certificate and any other relevant document).

Sr. No.

Maximum

Description Points

Experience in similar nature of work(s) executed during the last five
years:
i. At least one similar nature of work having minimum cost
80% of the estimated cost of the work; or
ii. At least two similar nature works each having minimum
cost 50% of the estimated cost.
Completion Certificates & Work Orders issued by the Procuring
Agency must be attached.

20

Experience in similar nature of work(s) (In Hand):
I. At least one similar nature of work having minimum cost
80% of the estimated cost of the work; or
ii. At least two similar nature works each having minimum 20
cost 50% of the estimated cost.
Work Orders issued by the Procuring Agency must be attached.

Sub Total: 40

Financial Soundness
Tendering Capability of an applicant will be taken as follows:
e The Audited Balance Sheets and Annual Turn Over for the last five years from

Chartered Accountant firm must be submitted and should
(18)




soundness of the applicant’s financial position, showing long term profitability.

Where necessary, the Employer will make inquiries with the applicant’s bankers.
e Points shall be awarded under this category based on the following criteria:

Sr.
No.

Description

Marks Assigned

a)

Audited Financial Statement of last five years and it must contain
the UDIN # issued by the iCAP.

If the turnover mentioned in the audit report is not reconciled with
the annual tax returns submitted to FBR, then no marks shall be
assigned in this category.

20

b)

Available Bank Credit line certificate (From concerned Bank)
Max.: 100 million.

a) Upto 20 million (2 Marks)

b) Upto 40 million (3 Marks)

c) Upto 60 million & Above (5 Marks)

Total Marks Allocated

25

Personnel Capabilities

Brief Discussion of Personnel Capabilities

Personnel deputed on site will be evaluated on the basis of following points:

(Information regarding education qualification, total work experience and
specific work experience is to be supported by documents such as copy of
education qualification certificate / degree and CVs of concerned personnel
proposed position, duly signed and, any other relevant documents).

Sr. No. Description

Maximum
Points

Project Manager (B.E Civil registered with Pakistan
Engineering Council with at least 15 Years Relevant
Experience of buildings/ M.E Civil registered with Pakistan
Engineering Council with at least 10 Years Relevant
Experience of buildings)

(05 Marks for each).

05

Site Engineer (1 Nos.) (B.Sc./BE in Civil Eng. or B. Tech
Civil technology with 7 Years relevant Experience

OR

Site Engineer (02 Nos.) D.A.E Civil with 10-12 years
relevant experience of buildings.)

(01 Marks for each)

03

Electrical Engineer (1 Nos.) (B.Sc./BE or B. Tech Electrical
with at least 8-10 Years Relevant Experience of buildings)
(01 Marks for each)

01

Lab Technician (1 Nos.) (DAE/BE Civil with at least 7 years
relevant experience)
(01 Marks for each)
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Quantity Surveyor (01 Nos.) (B.Sc./BE or D.A.E Civil with

5. at least 8 to 10 Years Relevant Experience of buildings) 01
(01 Marks for each)
Surveyor/ Draftsman (2 Nos.) (D.A.E Civil with at least 07

6. Years Relevant Experience of buildings) 02
(01 Marks for each)
Civil Foreman/Supervisor (2 Nos.) (Intermediate with at

7. least 10 Years relevant experience) 02
(01 Marks for each)

Sub Total: 15

* Engineers with a B.E. degree for the above-mentioned positions must be affiliated

with the company. Company manpower details will be verified online through the
PEC portal, and the decision will be based on the information available in the
company’s online record. FOF Manpower other than Engineers registered with
PEC, CV or Payslip of last month or Degree etc. may be provided.

5. Equipment Capabilities
The applicant should own, or have assured access to (through rented, lease, purchase
agreement or other means), the following key equipment (limited to only major items
of equipment) in full working order, and must demonstrate that, based on known
commitments, these will be available for deployment on the proposed contract or
works. The applicant may also list alternative equipment which he would propose for
the contract together with an explanation of the alternate proposal.
Points will be given based on the following criteria:
Sr. No. | Description Max. Points
1 Batching Plant (30 cubic meter per hour capacity) (01 Nos)
03
(03 marks for each)
2 Concrete Pump (Stationary type) (01 Nos) 02
(02 marks for each)
3 Excavator/Shovel/Loader/Tractor (01 Nos) 02
(02 marks for each)
4 Concrete Transit Mixers (3-5 cubic meter capacity) 04
(02 marks for each)
5 Semi-Automatic Mixture Machine 02
(01 marks for each)
6 Form work (New marine-ply or steel formwork) 01
(0.5 marks for each 15000 Sg-ft)
7 Scaffolding Pipes with all necessary accessories. 01
(0.5 marks for each 25000 Rft)
8 Diesel Generator (100 kVA) 01
(01 marks for each)
9 Concrete Vibrator 01
(0.5 marks for each)
10 Plate Compactor 0.5
(0.5 marks for each)
11 Rebar / Steel Cutting and Bending Machine
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(0.5 marks for each)

12 1 Total Station/Digital Theodolite 01
(01 marks for each)
13 1 Level Machine/Dumpy Level 01

(0.5 marks for each)

Total Maximum Points 20

28.1

28.2

28.3

28.4

The Employer will evaluate and compare only the Bids determined to be substantially
responsive in accordance with Clause 1B.26.

In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price by
adjusting the Bid Price as follows:

@) Making any correction for errors pursuant to Clause 1B.27;

(b) Excluding Provisional Sums and the provision, if any, for contingencies in
the Summary Bill of Quantities, but including competitively priced Day
work; and

(©) Making an appropriate adjustment for any other acceptable variation or
deviation.

The estimated effect of the price adjustment provisions of the Conditions of Contract,
applied over the period of execution of the Contract, shall not be taken into account in Bid
evaluation.

If the Bid of the successful bidder is seriously unbalanced in relation to the Employer’s
estimate of the cost of work to be performed under the Contract, the Employer may require
the bidder to produce detailed price analyses for any or all items of the Bill of Quantities to
demonstrate the internal consistency of those prices with the construction methods and
schedule proposed. After evaluation of the price analyses, the Employer may require that
the amount of the Performance Security set forth in Clause IB.32 be increased at the expense
of the successful bidder to a level sufficient to protect the Employer against financial loss
in the event of default of the successful bidder under the Contract.
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F. AWARD OF CONTRACT

IB.29 Award (SPP Rule 49)

29.1 Subject to Clauses IB.30 and I1B.34, the Employer will award the Contract to the bidder
whose bid has been determined to be substantially responsive to the Bidding Documents
and who has offered the lowest evaluated Bid Price, provided that such bidder has been
determined to be eligible in accordance with the provisions of Clause IB.3 and qualify
pursuant to IB 29.2.

29.2 The Employer, at any stage of the bid evaluation, having credible reasons for or prima facie
evidence of any defect in bidder’s capacities, may require the bidders to provide information
concerning their professional, technical, financial, legal or managerial competence whether
already pre-qualified or not:

Provided that such qualification shall only be laid down after recording reasons in
writing. They shall form part of the records of that bid evaluation report.

IB.30 Employer’s Right to accept any Bid and to reject any or all Bids (SPP Rule 25)

30.1 Notwithstanding Clause 1B.29, the Employer reserves the right to accept or reject any Bid,
and to annul the bidding process and reject all bids, at any time prior to award of Contract,
without thereby incurring any liability to the affected bidders or any obligation except that
the grounds for rejection of all bids shall upon request be communicated to any bidder who
submitted a bid, without justification of grounds. Rejection of all bids shall be notified to
all bidders promptly.

IB.31 Notification/Publication of Award of Contract (SPP Rule 25)

31.1 Prior to expiration of the period of bid validity prescribed by the Employer, the Employer
will notify the successful bidder in writing (“Letter of Acceptance”) through EPADS that
his Bid has been accepted. This letter shall name the sum which the Employer will pay the
Contractor in consideration of the execution and completion of the Works by the
Contractor as prescribed by the Contract (hereinafter and in the Conditions of Contract
called the “Contract Price”).

31.2 No Negotiation with the bidder having evaluated as lowest responsive or any other bidder
shall be permitted.

31.3 The notification of award and its acceptance by the bidder will constitute the formation of
the Contract, binding the Employer and the bidder till signing of the formal Contract
Agreement.

31.4  Upon furnishing by the successful bidder of a Performance Security, the Employer will
promptly notify the other bidders that their Bids have been unsuccessful and return their
bid securities.

IB.32 Performance Security (SPP Rule 39)
32.1  The successful bidder shall furnish to the Employer a Performance Security in the form

and the amount stipulated in the Bidding Data Sheet and the Conditions gf (Gamfract within
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a period of 14 days after the receipt of Letter of Acceptance.

32.2  Failure of the successful bidder to comply with the requirements of 1B.32.1 or 1B.33 or
IB.35 shall constitute sufficient grounds for the annulment of the award and forfeiture of the
Bid Security.

IB.33 Signing of Contract Agreement (SPP Rule 39)

33.1  Within 14 days from the date of furnishing of acceptable Performance Security under the
Conditions of Contract, the Employer will send the successful bidder the Contract
Agreement in the form provided in the Bidding Documents, incorporating all agreements
between the parties.

33.2 The formal Agreement between the Employer and the successful bidder shall be executed
within 14 days of the receipt of the Contract Agreement by the successful bidder from the
Employer.

IB. 34 General Performance of the Bidders

The Employer reserves the right to obtain information regarding performance of the bidders
on their previously awarded contracts/works. The Employer may in case of consistent poor
performance of any Bidder as reported by the employers of the previously awarded
contracts, interalia, reject his bid and/or refer the case to the Pakistan EngineeringCouncil
(PEC). Upon such reference, PEC in accordance with its rules, procedures and relevant laws
of the land take such action as may be deemed appropriate under the circumstances of the
case including blacklisting of such Bidder and debarring him from participation in future
bidding for similar works.

IB.35 Integrity Pact (SPP Rule 89)
The Bidder shall sign and stamp the Integrity Pact provided at Appendix-L to Bid in the
Bidding Documents for all Federal Government procurement contracts exceeding ten
million Rupees. Failure to provide such Integrity Pact shall make the bidder non-responsive.
I1B.36 Instructions not Part of Contract
Bids shall be prepared and submitted in accordance with these Instructions which are

provided to assist bidders in preparing their bid, and do not constitute part of the Bid or the
Contract Documents.

IB.37 Arbitration (SPP Rule 34)

Any dispute that is not amicably resolved shall be finally settled, unless otherwise specified
in the Contract, under the Arbitration Act 1940 updated from time to time and would be
held anywhere in the Province of Sindh at the discretion of Employer.
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BIDDING DATA SHEET
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BDS-1
Bidding Data Sheet

1.1  Name and address of the Employer:
Sukkur IBA University, Airport Road Sukkur.

1.1  Name of the Project & Summary of the Works:
“Miscellaneous Repair works at Sukkur IBA University Ghotki Campus”.

2.1  Name of the Borrower/Source of Financing/Funding Agency:
The employer has received the funds for work title “Miscellaneous Repair works at SUKKUR
IBA UNIVERSITY GHOTKI CAMPUS” from Special Grant / Seed Money Approved by Chief
Minister Sindh and had sufficient allocations for CFY 2025-2026 and intends to spend
proportions of cost for execution of this work

10.1 Bid language:
English

11.1  (A) The Bidder shall submit with its Technical Bid the following documents:

(@) Letter of Technical Bid

(b) Bid Security (1B.15)

(c) Pending litigation information

(d) Special Stipulations (as filled by the Employer) (appendix —A)

(e) Proposed Construction Schedule (appendix —E)
(f)  Availability of Critical Equipment (appendix —-G)
(9) Organization Chart for Supervisory Staff (appendix —K)
(h) Integrity Pact (appendix —L)
(i) Financial Competence and Access to financial (appendix —M)
Resources

() Past Performance, Current Commitment,

Quialification and Experience (appendix —N)

11.1 (B) The Bidder shall submit with its Price Bid the following documents:

(@) Letter of Price Bid

(b) Foreign Currency Requirements (appendix —B)
(If required and only in case of International Bidding)

(c) Price Adjustment under Clause 70 (Not Applicable) (appendix —C)

(d) Bill of Quantities (appendix —D)

(e) Estimated Progress Payments (appendix -J)
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13.1 Bidders to quote entirely in Pak. rupees but specify the percentages of foreign currency

141

151

171
18.4

they require.

Period of Bid Validity:

Period of Bid Validity is 90 days after the date of financial bid opening.
Amount of Bid Security:

Amount of Bid Security shall be 1,100,000.0 in Pak Rupees.

Pre Bid Meeting Date, venue: Not Applicable
Number of copies of the Bid to be completed and returned:

THROUGH EPADS One-Original-plusTwo-Copies

19.2(a) Employer's address for the purpose of Bid submission:

Room No. 212, Office of the Project Director, Sukkur IBA University (Admin Block)

20.1(a) Deadline for submission of bids:

23.1

As mentioned in the Notice Inviting Tender-NIT
Venue, time, and date of Bid opening:

As mentioned in the Notice Inviting Tender-NIT
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L_etters of Technical Bid/ Price Bid,
And
Appendices to Bid
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LTB-1
L_etter of Technical Bid

Bid Reference NO: .......cccoeevviivveieiece e
(Name of Contract/Works)

We, the undersigned, declare that:

(@ We have examined and have no reservations to the Bidding Documents, including
Addenda issued in accordance with Instructions to Bidders (I1B) 9;

(b) We offer to execute and complete in conformity with the Bidding Documents the
following Works:

(c) Our Bid consisting of the Technical Bid and the Price Bid shall be valid for a period of
......... days from the date fixed for the bid submission deadline in accordance with
the Bidding Documents, and it shall remain binding upon us and may be accepted at
any time before the expiration of that period;

(d) As security for due performance of the under takings and obligations of our bid, we
submit here with a Bid security, in the amount specified in Bidding Data Sheet, which
is valid (at least) 28 days beyond validity of Bid itself.

(e) We are not participating, as a Bidder or as a subcontractor, in more than one bid in this
bidding process, other than alternative offers submitted in accordance with IB16 (as
applicable).
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LTB-2

(f)  We agree to permit Employer or its representative to inspect our accounts and records
and other documents relating to the bid submission and to have them audited by
auditors. This permission is extended for verification of any information provided in
our Technical Bid which comprises all documents enclosed herewith in accordance
with IB.11.1 of the Bidding Data Sheet.

Name

SIGNEA bbbttt n et bbb nre s

Date
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LPB-1

Letter of Price Bid

Bid Reference NO: .......cccoecvvievveieiiecece e
(Name of Contract/Works)

We, the undersigned, declare that:

(@) We have examined and have no reservations to the Bidding Documents, including
Addenda issued in accordance with Instructions to Bidders (1B)9;

(b) The total price of our Bid, excluding any discounts offered in item (c) below is:

(c) The discounts offered and the methodology for their application are:

(d) Our Bid shall be valid for a period of ........ days from the date fixed for the bid
submission deadline in accordance with the Bidding Documents, and it shall remain
binding upon us and may be accepted at any time before the expiration of that period;

(e) Ifour Bid is accepted, we commit to obtain a performance security in accordance with
the Bidding Documents;
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(f)  We understand that this bid, together with your written acceptance thereof included in
your notification of award, shall constitute a binding contract between us, until a formal
contract is prepared and executed and we do hereby declare that the Bid is made
without any collusion, comparison of figures or arrangement with any other bidder for
the Works.

(@) We understand that you are not bound to accept the lowest evaluated bid or any other
bid that you may receive.

()  We agree to permit Employer or its representative to inspect our accounts and records
and other documents relating to the bid submission and to have them audited by
auditors. This permission is extended for verification of any information provided in
our Technical Bid which comprises all documents enclosed herewith in accordance
with IB.11.1 of the Bidding Data Sheet.

(i) If awarded the contract, the person named below shall act as Contractor’s
Representative.

N F= 0 TSR UR TSP PPRPURTPRROPPN
IN the CAPACILY OF.....coiiieecce e

ST (] 1= o TR PP PP PP RPTPTPPRPRPRON
Duly authorized to sign the Bid for and on behalf of ...,
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BA-1

Appendix-A to Bid

SPECIAL STIPULATIONS

Clause

Conditions of Contract

1.1.2.2 &| Sukkur IBA University
1. | Employer’s name and address 1.3 Nisar Ahmed Siddiqui Rd, Delhi Muslim
Housing Society, Sukkur, Sindh
1124
2 Engineer’s name and address & 1.3 | Project Director, Sukkur IBA University
. 5.1(b) | The law to be applied is the law of
3. | Lawapplicable Islamic Republic of Pakistan
. . 23.2 | Rs. 3,000,000/ per occurrence with
4. | Minimum amount of Third-Party Insurance number of occurrences unlimited.
10.1 | 5% of Contract Price stated in the
5. | Amount of Performance Security Letter of Acceptance in the form of bank|
guarantee.
. . 14.1 | Within 14 days from the date of receipt
6. | Time for Furnishing programme of Letter of Acceptance.
41.1 | Within 14 days from the date of receiptof
Engineer’s Notice to Commence which
7. | Time for Commencement shall be issued within fourteen
(14) days after signing of Contract
Agreement.
. . 43.1, | 06 months from the date of receipt of]
8. | Time for Completion 48.2 | Engineer’s Notice to Commence.
47.1 | 0:1% for each day of delay in completion
. of the works subject to a maximum of 10%
a)  Amountof Liquidated Damages of the Contract Price stated in Letter of
Acceptance.
47.3
b)  Amount of Bonus N.A
- . 49.1 | 06 months (180 days) Days from the
9. | Defects Liability Period effective date of Completion Certificate.
. 60.3 | 5 % of the amount of Interim Payment
10. | Percentage of Retention Money Certificate.
60.3 | 10 % of Contract Price stated in the Letter,
11. | Limit of Retention Money Of Acceptance. (5 % Performance Security
and 5% Security Deposit)
- . . 60.2
Minimum  amount of Interim/Running . -
12| payment Certificate (Running Bills) Minimum 10 million
Minimum amount of Running Account 60.2
13. Bills g As per actual progress of work
14 Time of Payment from delivery of Engineer’s] 60.10 | 30 days in case of local currency or 42 days
" | Interim Payment Certificate to the Employer in case of foreign funded projects.
60.12 | 10% of Contract Price as stated in the
15. | Monbilization Advance Letter of Acceptance. Mobilization

advance shall be interest free and be based

on bank guarantee.
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BB-1
Appendix-B to Bid

FOREIGN CURRENCY REQUIREMENTS
(If required and only in case of International Bidding)

The Bidder may indicate here in below his requirements of foreign currency (if any), with
reference to various inputs to the Works.

Foreign Currency Requirement as percentage of the Bid Pgicegxcluding Provisional Sums
e
o
Table of Exchange Rates \‘%‘@6&
.‘.\Q
-

| Unit of Currency N\ Equivalent in Pak. Rupees |

Australian Dollar @@X > S

Euro
Japanese Yen S
U.K. Pound S
U.S. Dollars S
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Appendix-C to Bid

PRICE ADJUSTMENT UNDER CLAUSE 70/
OF CONDITIONS OF CONTRACT

A. Weight ages or coefficients are used for price adjustment.

The source of indices and the weight ages or coefficients for use in the adjustment
formula under Clause 13.8 shall be as follows:

Cost

Element

Description

Weight ages

Applicable index

1

2

3

(i)

Fixed Portion

0.350

(ii)

Local Labor

Government of Pakistan (GoP) Federal

Bureau of Statistics (FBS) Monthly
Statistical Bulletin.

(i)

@ <

Cement — in bags

(iv)

Reinforcing Steel

(V)

High Speed Diesel (HSD)

(vi)

Bricks

(vii)

Bitumen

(viii)

Total

1.000

Notes:
1

2)

3)

Indices for “(i1)” to “(vi1)” are taken from the Government of Pakistan Federal Bureau
of Statistics, Monthly Statistical Bulletin. The base cost indices or prices shall be those
applying 15 days prior to the latest day for submission of bids. Current indices or prices
shall be those applying 28 days prior to the last day of the billing period.

Any fluctuation in the indices or prices of materials other than those given above shall
not be subject to adjustment of the Contract Price.

Fixed portion shown here is for typical road project, procuring agency/Price adjustment
formula committee to determine the weight age of Fixed Portion considering only those
cost elements having cost impact of seven (7) percent or more on his specific project.
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B When Escalation is allowed on the materials only.
Price adjustment on following items shall be allowed:

Cost Element Description Base price Applicable index
1 2 3 4
() Cement — in bags Government of Pakistan (GoP)
Federal Bureau of Statistics
(FBS) Monthly Statistical
Bulletin. “ “
(i) Reinforcing Steel « «“ «“
(iii) Bricks «“ «“ «“
(iv) Bitumen “ «“ «“
(v) Wood  (Composite «“ «“ «“
item)
Total five items.
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BD-1
Appendix-D to Bid

BILL OF QUANTITIES
Preamble

The Bill of Quantities shall be read in conjunction with the Conditions of Contract,
Specifications and Drawings.

The quantities given in the Bill of Quantities are estimated and provisional, and are given
to provide a common basis for bidding. The basis of payment will be the actual quantities
of work executed and measured by the Contractor and verified by the Engineer and valued
at the rates and prices entered in the priced Bill of Quantities, where applicable, and
otherwise at such rates and prices as the Engineer may fix in accordance with provisions of
the Contract.

The rates and prices entered in the priced Bill of Quantities shall, except insofar as it is
otherwise provided under the Contract include all costs of Contractor’s plant, labour ,
supervision, materials, execution, insurance, profit, taxes and duties, together with all
general risks, liabilities and obligations set out or implied in the Contract. Furthermore all
duties, taxes and other levies payable by the Contractor under the Contract, or for any other
cause, as on the date 28 days prior to deadline for submission of Bids, shall be included in
the rates and prices and the total Bid Price submitted by the Bidder.

A rate or price shall be entered against each item in the priced Bill of Quantities, whether
quantities are stated or not. The cost of items against which the Contractor will have failed
to enter a rate or price shall be deemed to be covered by other rates and prices entered in the
Bill of Quantities.

The whole cost of complying with the provisions of the Contract shall be included in the
items provided in the priced Bill of Quantities, and where no items are provided, the cost
shall be deemed to be distributed among the rates and prices entered for the related items of
the Works.

General directions and description of work and materials are not necessarily repeated nor
summarized in the Bill of Quantities. References to the relevant sections of the Bidding
Documents shall be made before entering prices against each item in the priced Bill of
Quantities.

Provisional sums included and so designated in the Bill of Quantities shall be expended in

whole or in part at the direction and discretion of the Engineer in accordance with Sub-
Clause 58.2 of Part I, General Conditions of Contract.
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Appendix-D to Bid
BILL OF QUANTITIES
B. Work Items

1. As per attached Bill of Quantities Items
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Appendix-E to Bid

PROPOSED CONSTRUCTION SCHEDULE (If
Required by the Employer)

Pursuant to Sub-Clause 43.1 of the General Conditions of Contract, the Works shall be completed
on or before the date stated in Appendix-A to Bid. The Bidder shall provide as Appendix-E to Bid,
the Construction Schedule in the bar chart (CPM, PERT or any other to be specified herein) showing
the sequence of work items and the period of time during which he proposes to completeeach work
item in such a manner that his proposed programme for completion of the whole of the Works and
parts of the Works may meet Employer’s completion targets in days noted below and counted from
the date of receipt of Engineer’s Notice to Commence (Attach sheets as required forthe specified
form of Construction Schedule):

Description Time for Completion

a) Whole Works days

b) Part-A days (If applicable)
c) Part-B days (If applicable)
- days

€) - days
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Appendix-F to Bid

METHOD OF PERFORMING THE WORK

The Bidder is required to submit a narrative outlining the method of performing the Work. The
narrative should indicate in detail and include but not be limited to:

1. Organization Chart indicating head office and fiel jce personnel involved in
management and supervision, engineering, equipmen nce and purchasing.

A
2. Mobilization in Pakistan, the type of fagi wiCluding personnel accommodation, office

accommodation, provision for mai nd for storage, communications, security and
other services to be used. &

3. The method of execut;‘g the Works, the procedures for installation of equipment and
machinery and transportation of equipment and materials to the site.

4. Quality control / Quality assurance measures to be adopted including procedures to be
followed for carrying out all tests required under specifications.
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Appendix-G to Bid

LIST OF MAJOR EQUIPMENT - RELATED ITEMS

The Bidder will provide a list of all major equipment and related items, under separate heading for
items owned, to be purchased or to be arranged on lease by him to carry out the Works. The
information shall include make, type, capacity, and anticipated period of utilization for all
equipment which shall be in sufficient detail to demonstrate fully that the equipment will meet all
requirements of the Specifications.

LIST OF MAJOR EQUIPMENT

Owned Description | Capacity | Condition Present Date of | Period of
Purchased of Unit HP Location or | Delivery Work on
or Leased (Make, Rating Source at Site Project

Model,
Year)
1 2 3 4 5 6 7
a. Owned
b. To be
Purchased
c. Tobe
arranged on
Lease
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Equipment:

The Bidder must demonstrate that it has the key equipment listed hereafter:

BG-2
Appendix-G to Bid

PLANT/EQUIPMENT
Under o
No. Equipment Total Utilization goéévgﬁ;ggg Min. Number
Type and Nos. on other to new Required for this
Characteristics available projects, if project(s) Project
applicable
1
2
3
4
5
6
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Appendix-H to Bid

CONSTRUCTION CAMP AND HOUSING FACILITIES

The Contractor in accordance with Clause 34 of the Conditions of Contract shall provide description
of his construction camp’s facilities and staff housing requirements.

The Contractor shall be responsible for pumps, electrical power, water and electrical distribution
systems, and sewerage system including all fittings, pipes and other items necessary for servicing
the Contractor’s construction camp.

The Bidder shall list or explain his plans for providing these facilities for the service of the Contract
as follows:

1. Site Preparation (clearing, land preparation, etc.).
2. Provision of Services.
a) Power (expected power load, etc.).

b) Water (required amount and system proposed).

C) Sanitation (sewage disposal system, etc.).
3. Construction of Facilities
a) Contractor’s Office. Workshop and Work Areas (areas required and proposed

layout, type of construction of buildings, etc.).
b) Warehouses and Storage Areas (area required, type of construction and layout).

C) Housing and Staff Facilities (Plans for housing for proposed staff, layout, type of
construction, etc.).

4. Construction Equipment Assembly and Preparation (detailed plans for carrying out this
activity).
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Appendix-H to Bid

Other Items Proposed (Security services, etc.). The Contractor should mention here what
his proposed environmental measures for the project are as per EPA rules like treatment of
wastewater and water quality etc. The Contractor shall submit a detailed EMP
(Environmental Management Plan) to describe how materials are removed from site and
disposed of at a safe location, preventing the contamination of ground and surface water in
neighboring areas etc. including remedial measures for adoption.

Detail of testing Lab with testing equipment etc.

(43)




Bl-1
Appendix-I to Bid

LIST OF SUBCONTRACTORS

I/We intend to subcontract the following parts of the Work to subcontractors. In my/our opinion,
the subcontractors named here under are reliable and competent to perform that part of the work
for which each is listed.

Enclosed are documentation outlining experience of subcontractors, the curriculum vitae and
experience of their key personnel who will be assigned to the Contract, equipment to be supplied
by them, size, location and type of contracts carried out in the past.

Part of Works Subcontractor
(Give Details) (With Complete Address)

@@X@
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Appendix-J to Bid

ESTIMATED PROGRESS PAYMENTS

Bidder’s estimate of the value of work which would be executed by him during each of the periods
stated below, based on his Programme of the Works and the Rates in the Bill of Quantities,

expressed in thousands of Pakistani Rupees:

Amounts

(in Percentage of total
amount)

Quarter/ Year/ Period

2

1

1st Quarter

nd
2 " Quarter

3™ Quarter

4th Quarter

50 Quarter

Bid Price
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Appendix-K to Bid

ORGANIZATION CHART

FOR THE
SUPERVISORY STAFF AND LABOUR
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Appendix-L to Bid
(INTEGRITY PACT)

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BY THE SUPPLIERS OF GOODS, SERVICES & WORKS IN
CONTRACTS WORTH RS. 10.00 MILLION OR MORE

Contract No. Dated
Contract Value:
Contract Title:

....................................... [Name of Supplier] hereby declares that it has not obtained or
induced the procurement of any contract, right, interest, privilege or other obligation or benefit from
Government of Pakistan (GoP) or any administrative subdivision or agency thereof or any other
entity owned or controlled by GoP through any corrupt business practice.

Without limiting the generality of the foregoing, [name of Supplier] represents and warrants that it
has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or
agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly
or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker,
consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification,
bribe, finder’s fee or kickback, whether described as consultation fee orotherwise, with the object
of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation
or benefit in whatsoever form from GoP, except that which has been expressly declared pursuant
hereto.

[Name of Supplier] certifies that it has made and will make full disclosure of all agreements and
arrangements with all persons in respect of or related to the transaction with GoP and has not taken
any action or will not take any action to circumvent the above declaration, representation or
warranty.

[Name of Supplier] accepts full responsibility and strict liability for making any false declaration,
not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose
of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege
or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other
rights and remedies available to GoP under any law, contract or other instrument, be voidable at the
option of GoP.

Notwithstanding any rights and remedies exercised by GoP in this regard, [name of Supplier] agrees
to indemnify GoP for any loss or damage incurred by it on account of its corrupt business practices
and further pay compensation to GoP in an amount equivalent to ten time the sum of any
commission, gratification, bribe, finder’s fee or kickback given by [name of Supplier] as aforesaid
for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or
other obligation or benefit in whatsoever form from GoP.

Name of Employer: .................. Name of Contractor: ............
Signature: ... Signature: ...,
[Seal] [Seal]
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FORMS

BID SECURITY
PERFORMANCE SECURITY
CONTRACT AGREEMENT
MOBILIZATION ADVANCE GUARANTEE/BOND
AND

INDEMNITY BOND FOR SECURED ADVANCE
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BID SECURITY
(Bank Guarantee)

Security Executed on

(Date)
Name of Surety (Bank) with Address:

(Scheduled Bank in Pakistan)
Name of Principal (Bidder) with Address

Penal Sum of Security Rupees. (Rs. )

Bid Reference No.

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bid and at the
request of the said Principal (Bidder) we, the Surety above named, are held and firmly bound unto

(hereinafter called the 'Employer’) in the sum stated above for the payment of which sum well and
truly to be made, we bind ourselves, our heirs, executors, administrators and successors, jointly
and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Bidder has submitted the
accompanying Bid dated for Bid No. for (Particulars of Bid) to the
said Employer; and

WHEREAS, the Employer has required as a condition for considering said Bid that the Bidder
furnishes a Bid Security in the above said sum from a Scheduled Bank in Pakistan or from a foreign
bank duly counter-guaranteed by a Scheduled Bank in Pakistan, to the Employer,conditioned as
under:

1) that the Bid Security shall remain in force up to and including the date 28 days after the
deadline for validity of bids as stated in the Instructions to Bidders or as it may be extended
by the Employer, notice of which extension(s) to the Surety is hereby waived;

2 that the Bid Security of unsuccessful Bidders will be returned by the Employer after expiry
of its validity or upon signing of the Contract Agreement; and

(3) that in the event of failure of the successful Bidder to execute the proposed Contract
Agreement for such work and furnish the required Performance Security, the entire said sum
be paid immediately to the said Employer pursuant to Clause 15.6 of the Instruction to
Bidders for the successful Bidder's failure to perform.

NOW THEREFORE, if the successful Bidder shall, within the period specified therefore, on the
prescribed form presented to him for signature enter into a formal Contract with the said Employer
in accordance with his Bid as accepted and furnish within twenty eight (28) days of hisbeing
requested to do so, a Performance Security with good and sufficient surety, as may be required,
upon the form prescribed by the said Employer for the faithful performance and proper fulfillment
of the said Contract or in the event of non-withdrawal of the said Bid within the time specified for
its validity then this obligation shall be void and of no effect, but otherwise to remain in full force
and effect.
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PROVIDED THAT the Surety shall forthwith pay the Employer, the said sum upon first written
demand of the Employer (without cavil or argument) and without requiring the Employer to prove
or to show grounds or reasons for such demand, notice of which shall be sent by the Employer by
registered post duly addressed to the Surety at its address given above.

PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding whether the
Principal (Bidder) has duly performed his obligations to sign the Contract Agreement and to furnish
the requisite Performance Security within the time stated above, or has defaulted in fulfilling said
requirements and the Surety shall pay without objection the said sum upon demand from the
Employer forthwith and without any reference to the Principal (Bidder) or any other person.

IN WITNESS WHEREOF, the above bounden Surety has executed the instrument under its seal on
the date indicated above, the name and seal of the Surety being hereto affixed and these presents
duly signed by its undersigned representative pursuant to authority of its governing body.

SURETY (Bank)
WITNESS: Signature
1. Name
Title
Corporate Secretary (Seal) Corporate Guarantor (Seal)
2.

Name, Title & Address
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FORM OF PERFORMANCE SECURITY
(Bank Guarantee)

Guarantee No.
Executed on
Expiry date

[Letter by the Guarantor to the Employer]

Name of Guarantor (Bank) with address:

(Scheduled Bank in Pakistan)
Name of Principal (Contractor) with address:

Penal Sum of Security (express in words and figures)

Letter of Acceptance No. Dated

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding
Documents and above said Letter of Acceptance (hereinafter called the Documents) and at the
request of the said Principal we, the Guarantor above named, are held and firmly bound unto the
(hereinafter called the Employer)
in the penal sum of the amount stated above for the payment of which sum well and truly to be
made to the said Employer, we bind ourselves, our heirs, executors, administrators and successors,
jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has accepted

the Employer's above said Letter of Acceptance for
(Name of Contract) for the

(Name of Project).

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all the
undertakings, covenants, terms and conditions of the said Documents during the original terms of
the said Documents and any extensions thereof that may be granted by the Employer, with or
without notice to the Guarantor, which notice is, hereby, waived and shall also well and truly
perform and fulfill all the undertakings, covenants terms and conditions of the Contract and of any
and all modifications of said Documents that may hereafter be made, notice of which modifications
to the Guarantor being hereby waived, then, this obligation to be void; otherwise to remain in full
force and virtue till all requirements of Clause 49, Defects Liability, of Conditions of Contract are
fulfilled.

Our total liability under this Guarantee is limited to the sum stated above and it is a condition of
any liability attaching to us under this Guarantee that the claim for payment in writing shall be
received by us within the validity period of this Guarantee, failing which we shall be discharged of
our liability, if any, under this Guarantee.
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We, (the Guarantor), waiving all objections and
defenses under the Contract, do hereby irrevocably and independently guarantee to pay to the
Employer without delay upon the Employer's first written demand without cavil or arguments and
without requiring the Employer to prove or to show grounds or reasons for such demand any sum
or sums up to the amount stated above, against the Employer's written declaration that the Principal
has refused or failed to perform the obligations under the Contract which payment will be effected
by the Guarantor to Employer’s designated Bank & Account Number.

PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding whether the
Principal (Contractor) has duly performed his obligations under the Contract or has defaulted in
fulfilling said obligations and the Guarantor shall pay without objection any sum or sums up to the
amount stated above upon first written demand from the Employer forthwith and without any
reference to the Principal or any other person.

IN WITNESS WHEREOF, the above-bounden Guarantor has executed this Instrument under its
seal on the date indicated above, the name and corporate seal of the Guarantor being hereto affixed
and these presents duly signed by its undersigned representative, pursuant to authority of its
governing body.

Guarantor (Bank)

Witness:
1. Signature
Name
Corporate Secretary (Seal)
Title
2.
Name, Title & Address Corporate Guarantor (Seal)
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FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the

day of (month) 20 between

(hereafter called the (“Employer”) of the one part and
(hereafter called the “Contractor”) of the otherpart.

WHEREAS the Employer is desirous that certain Works, viz should be

executed by the Contractor and has accepted a Bid by the Contractor for the execution and
completion of such Works and the remedying of any defects therein.

NOW this Agreement witnesses as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents after incorporating addenda / Clarification as agreed or otherwise,
if any, except those parts relating to Instructions to Bidders shall be deemed to form and be
read and construed as part of this Contract, viz:

@) The Contract Agreement;

(b) The Letter of Acceptance;

(©) The completed Form of Bid;

(d) Special Stipulations (Appendix-A to Bid);

(e) The Particular Conditions of Contract — Part 11;

)] The General Conditions — Part I;

(9) The priced Bill of Quantities (Appendix-D to Bid);
(h) The completed Appendices to Bid (B, C, E to O);

(i) The Drawings;
()] The Specifications.
(k) (any other)
3. In consideration of the payments to be made by the Employer to the Contractor as

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and
complete the Works and remedy defects therein in conformity and in all respects with the
provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor, in consideration of the execution and
completion of the Works as per provisions of the Contract, the Contract Price or such other
sum as may become payable under the provisions of the Contract at the times and in the
manner prescribed by the Contract.
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IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on the
day, month and year first before written in accordance with their respective laws.

Signature of the Contactor Signature of Employer

(Seal) (Seal)

Signed, Sealed and Delivered in the presence of:

Witness: Witness:

(Name, Title and Address) (Name, Title and Address)
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MOBILIZATION ADVANCE GUARANTEE/BOND

Guarantee No. Date

WHEREAS (hereinafter called the 'Employer’) has entered into a Contract for

(Particulars of Contract)
with (hereinafter called the "Contractor").

AND WHEREAS, the Employer has agreed to advance to the Contractor, at the Contractor's
request, an amount of Rupees (Rs ) which amount
shall be advanced to the Contractor as per provisions of the Contract.

AND WHEREAS, the Employer has asked the Contractor to furnish Guarantee to secure the
mobilization advance for the performance of his obligations under the said Contract.

AND WHEREAS,

(Scheduled Bank in Pakistan acceptable to the Employer) (hereinafter called the
“Guarantor”) at the request of the Contractor and in consideration of theEmployer agreeing to
make the above advance to the Contractor, has agreed to furnish the saidGuarantee.

NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor shall use the advance
for the purpose of above mentioned Contract and if he fails and commits default in fulfillment of
any of his obligations for which the advance payment is made, the Guarantor shall be liable to the
Employer for payment not exceeding the aforementioned amount.

Notice in writing of any default, of which the Employer shall be the sole and final judge, on the
part of the Contractor, shall be given by the Employer to the Guarantor, and on such first written
demand, payment shall be made by the Guarantor of all sums then due under this Guarantee without
any reference to the Contractor and without any objection.

This Guarantee shall remain in force until the advance is fully adjusted against payments from the
Interim Payment Certificates of the Contractor or until
whichever is earlier.

(Date)
The Guarantor's liability under this Guarantee shall not in any case exceed the sum of Rupees
(Rs ).

This Guarantee shall remain valid up to the aforesaid date and shall be null and void after the
aforesaid date or earlier if the advance made to the Contractor is fully adjusted against payments
from Interim Payment Certificates of the Contractor provided that the Guarantor agrees that the
aforesaid period of validity shall be deemed to be extended if on the above mentioned date the
advance payment is not fully adjusted.
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GUARANTOR
1. Signature
2. Name
3. Title
WITNESS
1.
Corporate Secretary (Seal)
2.
(Name Title & Address) Corporate Guarantor (Seal)
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INDEMNITY BOND
FOR SECURED ADVANCE
AGAINST MATERIALS BROUGHT AT SITE

(ON RS.400 NON JUDICIAL STAMP PAPER)

This Deed of Indemnity is issued by Mr/s.

(Name of the Contractor) in favour of
M/s. (Name of the Employer).

Whereas (hereinafter called the Employer) has paid the
Secured Advance against the cost of material through any Bank or like agency by any other method
by virtue of the terms of the contract existing between the parties. The details of the material and
their price for which secured advance is being sought for the period

till consumption of the material is as under:-

1. at Rs. per = Rs.
2. at Rs. per = Rs.
3. at Rs. per = Rs.
4, at Rs. per =Rs.

THEREFORE THIS DEED OF INDEMNITY WITHNESSETH AS FOLLOWS:

I/We of M/s.

do hereby indemnify M/s for all losses due to thefts, arson, pilferage, loss due to
flood and inundation, shortage, deterioration and depreciation etc. through any act of Man or God
or slump in the Market of any or all the materials financed or paid by the Employer on our request
for financing payment against material.

I/We shall indemnify against any or
all claims, action damages arising out of or resulting to the said material.

I/We further declare that we will faithfully abide by the above
declaration and solemnly affirm that we will not remove, sell, pilferage any of the materials against
which M/s has paid us such a secured advance and will not pledge
the same with any Bank, Finance Corporation, Firm, Company, Individual or the like agency or
create any change whereon in any from what so ever.

I/We do hereby also declare that in the event of my/our
infringement of the declaration made above will be entitled to forfeit all such

material and also proceed against me/us according to the relevant clause pertaining to breach of
contract and further invoke the power or seek any remedies secured of

under the contract Agreement signed with us or otherwise available under law.

Place Dated

Contractor
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(LIST OF APPROVED MANUFACTURERS) Appendix-M to Bid

(To be signed by the Bidder)

The Contractor should note that only material from those manufacturers specified in the list of approved
manufacturers shall be allowed to be used on this Project. The Contractor shall submit literature/catalogue/samples
etc. of all the items from each of the specified manufacturer to the Engineer / Employer who shall then decide and
approve the sample and the manufacturer. Where the item involves any finishes such as paints, external coatings,
etc. the Contractor shall erect mock-up samples of the specified manufacturers for the selection and approval of the
Engineer/Employer.

Onus lies with the Contractor for establishing the genuineness of any material/product item for its make and origin
as specified below: -

GENERAL SOURCE OF SUPPLY OF MATERIAL/ GENERAL NOTES

1.

o M LN

10.
11.

12.

13.

14.

15.
16.
17.

Bricks in Pacca brick works used is sub structure will be from Rahimyar Khan; Gomal or G mark, (A-I
Quality, approved by Client)

Bricks in face brickwork will be from Lahore. (A-l Quality, approved by Client).

Fine aggregate (Hill sand) will be from Bholari quarry.

Coarse aggregate (Crush stone, Ballast) will be from Kot Bungalow.

Deformed Steel (Grade 60) from Amreli/Razaque/Abid/Naveena steel or equivalent with prior approval
from Engineer in charge will be used, no rust will be allowed, at site steel must be covered with plastic
covers to save it from humidity/moisture.

Grade 53-S.R Cement Up to plinth level (DG/Falcon)/equivalent-approved by the PD/PC will be used.

OPC Grade 53/ASTM C-150-DG/Falcon Cement/equivalent-approved by the PD/Director Works will be used
in all construction work. Proper and adequate steps must be taken for curing.

New Steel/marine ply shuttering will be used for RCC work in, columns, slabs and beams.

All material to be used will be laboratory tested along with authentication certificate and finally selected

by the client/ Consultant.

Use of vibrator is must in every RCC work.

Concrete free fall should not be more than 1.5 meter (As per ACI standards) otherwise, shout / casing will be
used for concrete pouring.

Before execution of any activity, CRF (Check Requisition Form) / shop drawings must be submitted for its
approval, then execution, if required sample should be prepared for approval.

Batch plant / Semi Auto mixers shall be used in cementing work.

Before start of work proper work schedule for completion on Bar Chart, or on any software-based planning
schedule for whole project must be submitted, along with this a fortnightly schedule to monitor and evaluate
the progress of work.

Qualified and Experienced engineer must be available at site.

All safety measures for Staff, surrounding property etc. must be taken as asked by Client.

Establish a site office along with Office - Rooms with attached toilet, fully furnished with AC & Computers,

printers at site, material testing lab for material testing.
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HSE Safety Policy

There will be mandatory compliance with HSE policies and procedures.

Creating a comprehensive Health, Safety, and Environment (HSE) Safety Policy for construction contracts is
essential for ensuring the well-being of all workers and stakeholders:

Mandatory Compliance:
The Contractor will comply with all of the following:

1. General Construction Work
o Hard Hats: Required to protect against head injuries from falling objects.

o Safety Glasses: To protect eyes from dust, debris, and chemical splashes.
o High-Visibility Vests: To ensure workers are visible to machinery operators and other workers.

2. Working at Heights
o Fall Arrest Systems: Harnesses and lanyards to prevent falls.

« Non-Slip Footwear: To provide traction and prevent slips.
e Guardrails: Temporary barriers to prevent falls from edges.

3. Electrical Work
o Insulated Gloves: To protect against electrical shocks.

o Arc Flash Clothing: Flame-resistant clothing to protect against arc flashes.
« Face Shields: To protect the face from electrical sparks and debris.

4. Welding and Cutting
o Welding Helmets: To protect eyes and face from sparks and intense light.

o Leather Gloves: To protect hands from heat and sparks.
o Fire-Resistant Clothing: To protect against burns.

5. Handling Hazardous Materials
« Respirators: To protect against inhalation of harmful substances.

e Chemical-Resistant Gloves: To protect hands from chemical exposure.
e Protective Suits: Full-body suits to prevent skin contact with hazardous materials.

6. Demolition Work
e Dust Masks: To protect against inhalation of dust and debris.

« Steel-Toed Boots: To protect feet from heavy falling objects.
« [Ear Protection: To protect against loud noises from machinery.

7. Concrete Work
e Rubber Boots: To protect feet from wet concrete.

(59)




o Knee Pads: To protect knees when working on concrete surfaces.
o Safety Goggles: To protect eyes from splashes of concrete.

8. Excavation Work
« High-Visibility Clothing: To ensure visibility in low-light conditions.

o Safety Harnesses: For workers in deep trenches to prevent falls.

o Dust Masks: To protect against inhalation of dust.
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[Notes on the Conditions of Contract]
The Conditions of Contract comprise two parts:

(@) Partl - General Conditions of Contract
(b) Part Il - Particular Conditions of Contract

Over the years, a number of “model” General Conditions of Contract have evolved. The one used
in these Standard Bidding Documents was prepared by the International Federation of Consulting
Engineers (Federation International des Ingenieurs-Conseils, or FIDIC), and is commonly known
as the FIDIC Conditions of Contract.(The used version is the fourth edition, 1987, reprinted in 1992
with further amendments).

The FIDIC Conditions of Contract have been prepared for an ad measurement (unit price or unit
rate) type of contract, and cannot be used without major modifications for other types of contract,
such as lump sum, turnkey, or target cost contracts.

The standard text of the General Conditions of Contract chosen must be retained intact to facilitate
its reading and interpretation by bidders and its review by the Client. Any amendments and
additions to the General Conditions, specific to the contract in hand, should be introduced in the
Particular Conditions of Contract.

The use of standard conditions of contract for all civil Works will ensure comprehensiveness of
coverage, better balance of rights or obligations between Employer and Contractor, general
acceptability of its provisions, and savings in time and cost for bid preparation and review, leading
to more economic prices.

The FIDIC Conditions of Contract are copyrighted and may not be copied, faxed, or reproduced.
Without taking any responsibility of its being accurate, Pakistan Engineering Council with prior
consent of FIDIC Secretariat, has reproduced herein the FIDIC General Conditions of Contract
for reference purpose only which cannot be used by the users for preparing their bidding
documents. The bidding document may include a purchased copy, the cost of which can be retrieved
as part of the selling price of the bidding document. Alternatively, the FIDIC Conditionsof Contract
can be referred to in the bidding documents, and the bidders are advised to obtain copies directly
from FIDIC.*

* Add the following text if the bidding documents, as issued, do not include a copy:
“Copies of the FIDIC Conditions of Contract can be obtained from:
FIDIC Secretariat
P.O. Box 86
1000 Lausanne 12
Switzerland
e-mail: fidic.pub@fidic.org — FIDIC.org/book
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PART Il - PARTICULAR CONDITIONS OF CONTRACT

(Mandatory Provisions not to be Amended / Substituted except as instructed by PEC)

1.1
(@)
(@)

Definitions

Q) The Employer is Sukkur IBA University at Sukkur

(iv)  The Engineer is _Project Director

The following paragraph is added:

@)

(b)

(b)

(€)

2.1

(vi)  “Bidder or Tenderer” means any person or persons, company, corporation,
firm submitting a Bid or Tender.

(V) The following is added at the end of the paragraph:

The word “Tender” is synonymous with “Bid” and the word “Tender Documents” with
“Bidding Documents”.

The following paragraph is added:

(ix)  “Programme” means the programme to be submitted by the Contractor in
Accordance
Accordance with Sub-Clause 14.1 and any approved revisions thereto.

(i) The text is deleted and substituted with the following:

“Contract Price” means the sum stated in the Letter of Acceptance as payable to the
Contractor for the execution and completion of the Works subject to such additions
thereto or deductions there from as may be made and remedying of any defects therein
in accordance with the provisions of the Contract.

Engineer's Duties and Authority
With reference to Sub-Clause 2.1(b), the following provisions shall also apply:
The Engineer shall obtain the specific approval of the Employer before carrying out his

duties in accordance with the following Clauses. The Employer may further vary
according to need of the project;
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(i)

(i)

(iii)

(iv)

)

(vi)

(i)
(viii)

(ix)
(%)
(xi)

(i)

(iii)

(xiv)

Consenting to the sub-letting of any part of the Works under Sub-Clause 4.1
“Subcontracting”.

Certifying additional cost determined under Sub-Clauses 12.2 “Not
Foreseeable Physical Obstructions or conditions”

Any action under Clause 10 “Performance Security” and Clauses 21,23,24 &
25 “Insurance” of sorts.

Any action under Clause 40 “Suspension”
Any action under Clause 44 “Extension of Time for Completion”

Any action under Clause 47 “Liquidated Damages for Delay” or payment of
Bonus for Early Completion of Works (PCC Sub-Clause 47.3)

Issuance of “Taking over Certificate” under Clause 48.
Issuing a Variation Order under Clause 51 except:
a) in an emergency™* situation, as stated here below, or

b) if such variation would increase the Contract Price by the amount
stated in the Appendix-A to Bid.

Fixing rates or prices under Clause 52.
Extra payment as a result of Contractor’s claims Clause

Release of Retention Money to the Contractor under Sub-Clause 60.3
“Payment of Retention Money”.

Issuance of “Final Payment Certificate” under Sub-Clause 60.8.
Issuance of “Defect Liability Certificate” under Sub-Clause 62.1.

Any change in the ratios of Contract currency proportions and payments
thereof under clause 72 “Currency and Rate of Exchange”.

(Note: Employer may further vary according to need of the project)

* (If in the opinion of the Engineer an emergency occurs affecting the safety of life or
of the Works or of adjoining property, the Engineer may, without relieving the
Contractor of any of his duties and responsibilities under the Contract, instruct the
Contractor to execute all such work or to do all such things as may, in the opinion of
the Engineer, be necessary to abate or reduce the risk. The Contractor shall forthwith
comply with any such instruction of the Engineer. The Engineer shall determine an
addition to the Contract Price, in respect of such instruction, in accordance with Clause
52 and shall notify the Contractor accordingly, with a copy to the Employer.)
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2.2

2.7

2.8

4.1

5.1

Engineer’s Representative

Add the following paragraph:
The Employer shall ensure that the Engineer’s Representative is a professional engineer
as defined in the Pakistan Engineering Council Act 1975 (V of 1976).

The following Sub-Clauses 2.7 and 2.8 are added:

Engineer Not Liable

Approval, reviews and inspection by the Engineer of any part of the Works does not
relieve the Contractor from his sole responsibility and liability for the supply of
materials, plant and equipment for construction of the Works and their parts in
accordance with the Contract and neither the Engineer's authority to act nor any
decision made by him in good faith as provided for under the Contract whether to
exercise or not to exercise such authority shall give rise to any duty or responsibilityof
the Engineer to the Contractor, any Subcontractor, any of their representatives or
employees or any other person performing any portion of the Works.

Replacement of the Engineer

“If the Employer intends to replace the Engineer, the Employer shall, not less than 14
days before the intended date of replacement, give notice to the Contractor, of the name,
address and relevant experience of the intended replacement Engineer. The Employer
shall not replace the Engineer with a person against whom the Contractor raises
reasonable objection by notice to the Employer, with supporting particulars.”

Subcontracting

The Contractor shall not subcontract the whole of the Works. Except where
otherwise provided by the Contract, the Contractor shall not subcontract any part of
the Works without the prior consent of the Engineer. Any such consent shall not
relieve the Contractor from any liability or obligation under the Contract and he
shall be responsible for the acts, defaults and neglects of any Subcontractor, his
agents, servants or workmen as fully as if they were the acts, defaults or neglects of
the Contractor, his agents servants or workmen.

Provided that the Contractor shall not be required to obtain such consent for:

@) the provision of labor,

(b) the purchase of materials which are in accordance with the standards
specified in the Contract,

(©) the subcontracting of any part of the Works for which the
Subcontractor is named in the Contract.
Language(s) and Law

@) The Contract Documents shall be drawn up in the English language.
(b) The Contract shall be subjected to the Laws of Islamic Republic of Pakistan
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5.2

6.6

6.7

10.1

Priority of Contract Documents

The documents listed at (1) to (6) of the Sub-Clause are deleted and substituted with
the following:

Q) The Contract Agreement (if completed);

(2) The Letter of Acceptance;

(3) The completed Form of Bid;

4) Special Stipulations (Appendix-A to Bid);

(5) The Particular Conditions of Contract — Part II;

(6) The General Conditions — Part I;

(7) The priced Bill of Quantities (Appendix-D to Bid);
(8) The completed Appendices to Bid (B, C, Eto L);
9) The Drawings;

(10) The Specifications; and

(11)___ (any other).

In case of discrepancies between drawings, those of larger scale shall govern unless
they are superseded by a drawing of later date regardless of scale. All Drawings and
Specifications shall be interpreted in conformity with the Contract and these

Conditions. Addendum, if any, shall be deemed to have been incorporated at the
appropriate places in the documents forming the Contract.

The following Sub-Clauses 6.6 and 6.7 are added
Shop Drawings

The Contractor shall submit to the Engineer for review 3 copies of all shop and erection
drawings applicable to this Contract as per provision of relevant Sub-Clause of the
Contract.

Review and approval by the Engineer shall not be construed as a complete check but
will indicate only that the general method of construction and detailing is satisfactory
and that the Engineer’s review or approval shall not relieve the Contractor of any of his
responsibilities under the Contract.

As-Built Drawings

At the completion of the Works under the Contract, the Contractor shall furnish to the
Engineer 6 copies and one reproducible of all drawings amended to conform with the
Works as built. The price of such Drawings shall be deemed to be included in the
Contract Price.

Performance Security
The text is deleted and substituted with the following:

The Contractor shall provide Performance Security to the Employer in the prescribed
form. The said Security shall be furnished or caused to be furnished by the Contractor
within 28 days after the receipt of the Letter of Acceptance. The Performance Security
shall be of an amount equal to 5% of the Contract Price stated in the Letter of
Acceptance. Such Security shall, at the option of the bidder, be in the form of either
(@) bank guarantee from any Scheduled Bank in Pakistan or (b) bank guarantee from a
bank located outside Pakistan duly counter-guaranteed by a Scheduled Bank in
Pakistan.
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10.4

121

141

The cost of complying with requirements of this Sub-Clause shall be borne by the
Contractor.

The following Sub-Clause10.4 is added:
Performance Security Binding on Variations and Changes

The Performance Security shall be binding irrespective of changes in the quantities or
variations in the Works or extensions in Time for Completion of the Works which are
granted or agreed upon under the provisions of the Contract.

Not Foreseeable Physical Obstructions or Conditions

If, however, during the execution of the Works the Contractor encounters physical
obstructions or physical conditions, other than climatic conditions on the Site, which
obstructions or conditions were, in his opinion, not foreseeable by an experienced
contractor, the Contractor shall forthwith give notice thereof to the Engineer, with a
copy to the Employer. On receipt of such notice, the Engineer shall if in his opinion
such obstructions or conditions could not have been reasonably foreseen by an
experienced contractor, after due consultation with the Employer and the Contractor,
determine:

(@) any extension of time to which the Contractor is entitled under Clause 44, and

(b) the amount of any costs which may have been incurred by the Contractor by
reason of such obstructions or conditions having been encountered, which shall
be added to the Contract Price,

and shall notify the Contractor accordingly, with a copy to the Employer. Such
determination shall take account of any instruction which the Engineer may issue to
the Contractor in connection therewith, and any proper and reasonable measures
acceptable to the Engineer which the Contractor may take in the absence of specific
instructions from the Engineer.

Programme to be submitted (If required by the Employer)

The programme shall be submitted within 28 days from the date of receipt of
Letter ofAcceptance, which shall be in the form of:

i) aBar Chart identifying the critical activities.
ii) a CPM identifying the critical path/activities.

(Employer to select appropriate one)

14.3

Cash Flow Estimate to be submitted

The detailed Cash Flow Estimate shall be submitted within 21 days from the date of
receipt of Letter of Acceptance
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145

(b)

©)

15.2

15.3

16.3

The following Sub-Clause 14.5 is added:
Detailed Programme and Monthly Progress Report

For purposes of Sub-Clause 14.1, the Contractor shall submit to the Engineer detailed
programme for the following:

(1) Execution of Works;

(2) Labor Employment;

(3) Local Material Procurement;

(4) Material Imports, if any; and

(5) Other details as required by the Engineer.

During the period of the Contract, the Contractor shall submit to the Engineer not later

h
than the 8t day of the following month, 10 copies each of Monthly Progress Reports
covering:

1) A Construction Schedule indicating the monthly progress in percentage;

2 Description of all work carried out since the last report;

(3) Description of the work planned for the next 56 days sufficiently detailed to
enable the Engineer to determine his programme of inspection and testing;

4) Monthly summary of daily job record;

(5) Photographs to illustrate progress; and

(6) Information about problems and difficulties encountered, if any, and

proposals to overcome the same.
During the period of the Contract, the Contractor shall keep a daily record of the work
progress, which shall be made available to the Engineer as and when requested. The
daily record shall include particulars of weather conditions, number of men working,
deliveries of materials, quantity, location and assignment of Contractor’s S equipment.

The following Sub-Clauses 15.2 and 15.3 are added:
Language Ability of Contractor’s Representative
The Contractor’s authorized representative shall be fluent in the English language.

Alternately an interpreter with ability of English language shall be provided by the
Contractor on full time basis.

Contractor’s Representative

The Contractor’s authorized representative and his other professional engineers
working at Site shall register themselves with the Pakistan Engineering Council.

The Contractor’s authorized representative at Site shall be authorized to exercise
adequate administrative and financial powers on behalf of the Contractor so as to
achieve completion of the Works as per the Contract.

The following Sub-Clauses 16.3 and 16.4 are added:

Language Ability of Superintending Staff of Contractor
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16.4

19.3

19.4

204

(@)

A reasonable proportion of the Contractor's superintending staff shall have a working
knowledge of the English language. If the Contractor’s superintending staff are not
fluent in English language, the Contractor shall make competent interpreters available
during all working hours in a number deemed sufficient by the Engineer.

Employment of Local Personnel

The Contractor is encouraged, to the extent practicable and reasonable, to employ
staff and labor from sources within Pakistan.

The following Sub-Clauses 19.3 and 19.4 are added:
Safety Precautions

In order to provide for the safety, health and welfare of' persons, and for prevention of
damage of any kind, all operations for the purposes of or in connection with the Contract
shall be carried out in compliance with the Safety Requirements of the Government of
Pakistan with such modifications thereto as the Engineer may authorize or direct and
the Contractor shall take or cause to be taken such further measures and comply with
such further requirements as the Engineer may determine to be reasonably necessary
for such purpose.

The Contractor shall make, maintain and submit reports to the Engineer concerning
safety, health and welfare of persons and damage to property, as the Engineer may from
time to time prescribe.

Lighting Work at Night

In the event of work being carried out at night, the Contractor shall at his own cost,
provide and maintain such good and sufficient light as will enable the work to proceed
satisfactorily and without danger. The approaches to the Site and the Works where the
night-work is being carried out shall be sufficiently lighted. All arrangement adopted
for such lighting shall be to the satisfaction of the Engineer’s Representative.

Employer’s Risks
The Employer’s risks are:

Delete the text and substitute with the following:

insofar as they directly affect the execution of the Works in Pakistan:

() war and hostilities (whether war be declared or not), invasion, act of foreign
enemies,

(i) rebellion, revolution, insurrection, or military or usurped power, or civil war,

(@ii)  1onizing radiations, or contamination by radioactivity from any nuclear fuel, or
from any nuclear waste from the combustion of nuclear fuel, radioactive toxic
explosive or other hazardous properties of any explosive nuclear assembly or
nuclear component thereof,

(iv)  pressure waves caused by aircraft or other aerial devices travelling at sonic or
supersonic speeds,
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()

(©)

(d)

21.1

21.4

22.1

22.2

(v) riot, commotion or disorder, unless solely restricted to the employees of the
Contractor or of his Subcontractors and arising from the conduct of the Works;

loss or damage due to the use or occupation by the Employer of any Section or part of
the Permanent Works, except as may be provided for in the Contract;

loss or damage to the extent that it is due to the design of the Works, other than any part
of the design provided by the Contractor or for which the Contractor is responsible; and

any operation of the forces of nature (insofar as it occurs on the Site) which an
experienced contractor:

() could not have reasonably foreseen, or
(i) could reasonably have foreseen, but against which he could not reasonably
have taken at least one of the following measures:
@) prevent loss or damage to physical property from occurring by taking
appropriate measures, or
(b) insure against.

Insurance of Works and Contractor’s Equipment

(Employer may vary this Sub- Claqx 1 (b))
Exclusions

The text is deleted |tuted with the following:

There s %gﬂlgatlon for the insurances in Sub-Clause 21.1 to include loss or
% sed by the risks listed under Sub-Clause 20.4 paras (a) (i) to (iv).
T

e following Sub-Clause 25.5 is added:
Damage to Persons and Property

The Contractor shall, except if and so far as the Contract provides otherwise,
indemnify the Employer against all losses and claims in respect of:

(@) death of or injury to any person, or

(b) loss of or damage to any property (other than the Works),
which may arise out of or in consequence of the execution and completion of
the Works and the remedying of any defects therein, and against all claims,
proceedings, damages, costs, charges and expenses whatsoever in respect

thereof or in relation thereto, subject to the exceptions defined in Sub-Clause
22.2.

Exceptions
The "exceptions” referred to in Sub-Clause 22.1 are:

(@) the permanent use or occupation of land by the Works, or any part thereof,
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23.1

23.2

23.3

24.1

24.2

(b) the right of the Employer to execute the Works, or any part thereof, on, over,
under, is or through any land,

(c) damage to property which is the unavoidable result of the execution and
completion of the Works, or the remedying of any defects therein, in accordance
with the Contract, and

(d) death of or injury to persons or loss of or damage to property resulting from any
act or neglect of the Employer, his agents servants or other contractors, not
being employed by the Contractor, or in respect of any claims, proceedings,
damages, costs, charges and expenses in respect thereof or in relation thereto or,
where the injury or damage was contributed to by the Contractor, his servants
or agents, such part of the said injury or damage as may be just and equitable
having regard to the extent of the responsibility of the Employer, his servants or
agents or other contractors for the injury or damage.

Third Party Insurance (including Employer’'s Property)

The Contractor shall, without limiting his or the Employer's obligation and
responsibilities under Clause 22, insure, in the joint names of the Contractor and the
Employer, against liabilities for death of or injury to any person (other than as
provided in Clause 24) or loss of or damage to any property (other than the Works)
arising out of the performance of the Contract, other than the exceptions defined in
paragraphs (a), (b) and (c) of Sub-Clause 22.2.

Minimum Amount of Insurance

Such insurance shall be for at least the amount stated in the Appendix to Tender.

Cross Liabilities

The insurance policy shall include a cross liability clause such that the insurance
shall apply to the Contractor and to the Employer as separate insureds.

Accident or Injury to Workmen

The Employer shall not be liable for or in respect of any damages or compensation
payable to any workman or other person in the employment of the Contractor or any
Subcontractor, other than death or injury resulting from any act or default ofthe
Employer, his agents or servants. The Contractor shall indemnify and keep
indemnified the Employer against all such damages and compensation, other than
those for which the Employer is liable as aforesaid, and against all claims,
proceedings, damages, costs, charges, and expenses whatsoever in respect thereof or
in relation thereto.

Insurance Against Accident to Workmen

The Contractor shall insure against such liability and shall continue such insurance
during the whole of the time that any persons are employed by him on the Works.
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25.5

Provided that, in respect of any persons employed by any Subcontractor, the
Contractor's obligations to insure as aforesaid under the Sub-Clause shall be satisfied
if the Subcontractor shall have insured against the liability in respect of such persons
in such manner that the Employer is indemnified under the policy,but the Contractor
shall require such Subcontractor to produce to the Employer, when required, such
policy of insurance and the receipt for the payment of the current premium.

Insurance Company

The Contractor shall be obliged to
(including, but not limited to, ghe i
either National Insurance
operating in Pakistan an

X% insurances relating to the Contract
s referred to in Clauses 21, 23 and 24) with

of Pakistan or any other insurance company
le to the Employer.

Costs of such i ra& all be borne by the Contractor.

The folloyimy Sub-Clause 31.3 is added:

31.3 Co-operation with other Contractors

34.2

34.3

34.4

During the execution of the Works, the Contractor shall co-operate fully with other
contractors working for the Employer at and in the vicinity of the Site and also shall
provide adequate precautionary facilities not to make himself a nuisance to local
residents and other contractors.

The following Sub-Clauses 34.2 to 34.12 are added:
Rates of Wages and Conditions of Labor

The Contractor shall pay rates of' wages and observe conditions of labor not less
favorable than those established for the trade or industry where the work is carried out.
In the absence of any rates of wages or conditions of labor so established, the Contractor
shall pay rates of wages and observe conditions of labor which are not less favorable
than the general level of wages and conditions observed by other employers whose
general circumstances in the trade or in industry in which the Contractor is engaged are
similar.

Employment of Persons in the Service of Others

The Contractor shall not recruit his staff and labor from amongst the persons in the
services of the Employer or the Engineer; except with the prior written consent of the
Employer or the Engineer, as the case may be.

Housing for Labor

Save insofar as the Contract otherwise provides, the Contractor shall provide and
maintain such housing accommodation and amenities as he may consider necessary for
all his supervisory staff and labor, employed for the purposes of or in connection with
the Contract including all fencing, electricity supply, sanitation, cookhouses, fire
prevention, water supply and other requirements in connection with such housing
accommodation or amenities. On completion of the Contract, these facilities shall be
handed over to the Employer or if the Employer so desires, the temporary camps or
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345

34.6

34.7

34.8

34.9

34.10

34.11

34.12

housing provided by the Contractor shall be removed and the Site reinstated to its
original condition, all to the approval of the Engineer.

Health and Safety

Due precautions shall be taken by the Contractor, and at his own cost, to ensure the
safety of his staff and labor at all times throughout the period of the Contract. The

Contractor shall further ensure that suitable arrangements are made for the prevention
of epidemics and for all necessary welfare and hygiene requirements.

Epidemics

In the event of any outbreak of illness of an epidemic nature, the Contractor shall
comply with and carry out such regulations, orders and requirements as may be made
by the Government, or the local medical or sanitary authorities, for purpose of dealing
with and overcoming the same.

Supply of Water

The Contractor shall, so far as is reasonably practicable, having regard to local
conditions, provide on the Site, to the satisfaction of the Engineer or his representative,
adequate supply of drinking and other water for the use of his staff andlabor.
Alcoholic Liquor or Drugs

The Contractor shall not, otherwise than in accordance with the Statutes, Ordinances
and Government Regulations or Orders for the time being in force, import, sell, give,
barter or otherwise dispose of any alcoholic liquor or drugs, or permit or suffer any such
importation, sale, gift, barter or disposal by his Subcontractors, agents, staff or labor.

Arms and Ammunition

The Contractor shall not give, or otherwise dispose of to any person or persons, any
arms or ammunition of any kind or permit or suffer the same as aforesaid.

Festivals and Religious Customs

The Contractor shall in all dealings with his staff and labour have due regard to all
recognized festivals, days of rest and religious and other customs.

Disorderly Conduct
The Contractor shall at all times take all reasonable precautions to prevent any unlawful,
riotous or disorderly conduct by or amongst staff and labour and for the preservation of

peace and protection of persons and property in the neighborhood of the Works against
the same.

Compliance by Subcontractors

The Contractor shall be responsible for compliance by his Subcontractors of the
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35.2

35.3

36.6

39.1

40.1

provisions of this Clause.

The following Sub-Clauses 35.2 and 35.3 are added:
Records of Safety and Health

The Contractor shall maintain such records and make such reports concerning safety,

health and welfare of persons and damage to property as the Engineer may from time
to time prescribe.

Reporting of Accidents
The Contractor shall report to the Engineer details of any accident as soon as possible

after its occurrence. In the case of any fatality or serious accident, the Contractor shall,
in addition, notify the Engineer immediately by the quickest available means.

The following Sub-Clause 36.6 is added:
Use of Pakistani Materials and Services
The Contractor shall , so far as may be consistent with the Contract, make the maximum
use of materials, supplies, plant and equipment indigenous to or produced or fabricated
in Pakistan and services, available in Pakistan provided such materials, supplies, plant,
equipment and services shall be of required standard.
Removal of Improper Work, Materials or Plant
The Engineer shall have authority to issue instructions from time to time, for:
(@) the removal from the Site, within such time or times as may be specified in the
instruction, of any materials or Plant which, in the opinion of the Engineer, are not
in accordance with the Contract,

(b) the substitution of proper and suitable materials or Plant, and

(c) the removal and proper re-execution, notwithstanding any previous test thereof
or interim payment therefore, of any work which, in respect of

() materials, Plant or workmanship, or
(i) design by the Contractor or for which he is responsible,
is not, in the opinion of the Engineer, in accordance with the Contract

Suspension of Work
The Contractor shall, on the instructions of the Engineer, suspend the progress of the
Works or any part thereof for such time and in such manner as the Engineer may
consider necessary and shall, during such suspension, properly protect and secure
the Works or such part thereof so far as is necessary in the opinion of the Engineer.

Unless such suspension is:

(@) otherwise provided for in the Contract,
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40.2

40.3

41.1

(b) necessary by reason of some default of or breach of contract by the Contractor
or for which he is responsible,

(c) necessary by reason of climatic conditions of the Site, or

(d) necessary for the proper execution of the Works or for the safety of the Works
or any part thereof (save to the extent that such necessity arises from any actor
default by the Engineer or the Employer or from any of the risks defined in Sub-
Clause 20.4), Sub-Clause 40.2 shall apply.

Engineer's Determination following Suspension

Where, pursuant to Sub-Clause 40.1, this Sub-Clause applies the Engineer shall,
after due consultation with the Employer and the Contractor, determine:

(@) any extension of time to which the Contractor is entitled under Clause 44, and

(b) the amount, which shall be added to the Contract Price, in respect of the cost
incurred by the Contractor by reason of such suspension,

and shall notify the Contractor accordingly, with a copy to the Employer.
Suspension lasting more than 84 Days

If the progress of the Works or any part thereof is suspended on the written
instructions of the Engineer and if permission to resume work is not given by the

Engineer within a period for 84 days from the date of suspension then, unless such
suspension is within paragraph (a), (b), (c) or (d) of Sub-Clause 40.1, the Contractor
may give notice to the Engineer requiring permission, within 28 days from the
receipt thereof, to proceed with the Works or that part thereof in regard to which
progress is suspended. If, within the said time, such permission is not granted, the
Contractor may, but is not bound to, elect to treat the suspension, where it affects
part only of the Works, as an omission of such part under Clause 51 by giving a
further notice to the Engineer to that effect, or, where it affects the whole of the
Works, treat the suspension as an event of default by the Employer and terminates
his employment under the Contract in accordance with the provisions of Sub-Clause
69.1, whereupon the provisions of Sub-Clause 69.2 and

69.3 shall apply.

Commencement of Works

The text is deleted and substituted with the following:

The Contractor shall commence the Works on Site within the period named in
Appendix-A to Bid from the date of receipt by him from the Engineer of a written
Notice to Commence. Thereafter, the Contractor shall proceed with the Works with due
expedition and without delay.

The following Sub-Clause 47.3 is added:
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43.1 Time for Completion

The whole of the Works and, if applicable, any Section required to be completed
within a particular time as stated in the Appendix to Tender, shall be completed, in
accordance with the provisions of Clause 48.1, within the time stated in the
Appendix to Tender for the whole of the Works or the Section (as the case may be),
calculated from the Commencement Date, or such extended time as may be allowed
under Clause 44.1.

44.1 Extension of Time for Completion
In the event of:
(@) the amount or nature of extra or additional work,
(b) any cause of delay referred to in these Conditions,
(c) exceptionally adverse climatic conditions,
(d) any delay, impediment or prevention by the Employer, or

(e) other special circumstances which may occur, other than through a default of
or breach of contract by the Contractor or for which he is responsible,

Being such as fairly to entitle the Contractor to an extension of the Time for Completion of the
Works, or any Section or part thereof, the Engineer shall, after due consultation with the
Employer and the Contractor, determine the amount of such extension and shall notify the
Contractor accordingly, with a copy to the Employer.

47.1 Liquidated Damages for Delay

If the Contractor fails to comply with the Time for Completion in accordance with
Clause 48, for the whole of the Works or, if applicable, any Section within the
relevant time prescribed by Clause 43, then the Contractor shall pay to the Employer
the relevant sum stated in the Appendix to Tender as liquidated damagesfor such
default and not as a penalty (which sum shall be the only monies due fromthe
Contractor for such default) for every day or part of a day which shall elapse between
the relevant Time for Completion and the date stated in a Taking-Over Certificate of
the whole of the Works or the relevant Section, subject to the applicable limit stated
in the Appendix to Tender. The Employer may, without prejudice to any other
method of recovery, deduct the amount of such damages from any monies due or to
become due to the Contractor. The payment or deduction of such damages shall not
relieve the Contractor from his obligation to complete the Works, or from any other
of his obligations and liabilities under the Contract.

47.2 Reduction of Liquidated Damages

If, before the Time for Completion of the whole of the Works or, if applicable, any
Section, a Taking-Over Certificate has been issued for any part of the Works or of
a Section, the liquidated damages for delay in completion of the remainder of the
Works or of that Section shall, for any period of delay after the date stated in such
Taking-Over Certificate, and in the absence of Alternative provisions in the

(79)




47.3

48.1

48.2

49.1

Contract, be reduced in the proportion which the value of the part so certified bears
to the value of the whole of the Works or Section, as applicable. The provisions of
this Sub-Clause shall only apply to the rate of liquidated damages and shall not affect
the limit thereof.

Bonus for Early Completion of Works

The Contractor shall in case of earlier completion for either whole or part(s) of the
Works pursuant to Sub-Clauses 48.1 and 48.2(a) respectively of the General Conditions
of Contract, be paid bonus up-to a limit and at a rate equivalent to 50% of the relevant
limit and rate of liquidated damages prescribed in Appendix-A to Bid “Special
Stipulations”. (Note: Clause 47.3 may be read as Not Applicable)

Taking-Over Certificate

When the whole of the Works have been substantially completed and have
satisfactorily passed any Tests on Completion prescribed by the Contract, the
Contractor may give a notice to that effect to the Engineer with a copy to the
Employer, accompanied by a written undertaking to finish with due expedition any
outstanding work during the Defects Liability Period. Such notice and undertaking
shall be deemed to be a request by the Contractor for the Engineer to issue a Taking-
Over Certificate in respect of the Works. The Engineer shall within 21 daysof the
date of delivery of such notice, either issue to the Contractor, with a copy to the
Employer, a Taking-Over Certificate, stating the date on which, in his opinion, the
Works were substantially completed in accordance with the Contract, or give
instructions in writing to the Contractor specifying all the work which, in the
Engineer's opinion, is required to be done by the Contractor before the issue of such
Certificate. The Engineer shall also notify the Contractor of any defects in the
Works affecting substantial completion that may appear after such instructions and
before completion of the Woks specified therein. The Contractor shall be entitled to
receive such Taking-Over Certificate within 21 days of completion, to the
satisfaction of the Engineer, of the Works so specified and remedying any defects so
notified.

Taking Over of Sections or Parts

For the purposes of para (a) of this Sub-Clause, separate Times for Completion shall be
provided in the Appendix-A to Bid “Special Stipulations”.

Defects Liability Period

In these Conditions the expression "Defects Liability Period" shall mean the defects
liability period named in the Appendix to Tender, calculated from:

(@) the date of completion of the Works certified by the Engineer in accordance
with Clause 48, or

(b) in the event of more than one certificate having issued by the Engineer under
Clause 48, the respective dates so certified,
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50.1

ol1.1

51.2

521

and in relation to the Defects Liability Period the expression "the Works™ shall be
construed accordingly.

Contractor to Search

If any defect, shrinkage or other fault in the Works appears at any time prior to the
end of the Defects Liability Period, the Engineer may instruct the Contractor, with
a copy to the Employer, to search under the directions of the Engineer for the cause
thereof. Unless such defect, shrinkage or other fault is one for which the Contractor
is liable under the Contract, the Engineer shall, after due consultation with the
Employer and the Contractor, determine the amount in respect of the costs of such
search incurred by the Contractor, which shall be added to the Contract Price and
shall notify the Contractor accordingly, with a copy to the Employer. If such defect,
shrinkage or other fault is one for which the Contractor is liable, the cost of the work
carried out in searching as aforesaid shall be borne by the Contractor and he shall in
such case remedy such defect, shrinkage or other fault at his own cost inaccordance
with the provisions of Clause 49.

Variations

The Engineer shall make any variation of the form, quality or quantity of the Works
or any part thereof that may, in his opinion, be necessary and for that purpose, or if
for any other reason it shall, in his opinion, be appropriate, he shall have the authority
to instruct the Contractor to do and the Contractor shall do any of the following:

(@) increase or decrease the quantity of any work included in the Contract,

(b) omit any such work (but not if the omitted work is to be carried out by the
Employer or by another contractor),

(c) change the character or quality or kind of any such work,

(d) change the levels, lines, position and dimensions of any part of the Works,

(e) execute additional work of any kind necessary for the completion of the
Works, or

(f) change any specified sequence or timing of construction of any part of the
Works.

No such variation shall in any way vitiate or invalidate the Contract, but the effect,
if any, of all such variations shall be valued in accordance with Clause 52. Provided
that where the issue of an instruction to vary the Works is necessitated bysome
default of or breach of contract by the Contractor or for which he is responsible, any
additional cost attributable to such default shall be borne by the Contractor

Valuation of VVariations

In the tenth line, after the words “Engineer shall” the following is added:

Within a period not exceeding one-eighth of the completion time subject to a minimum
of 56 days from the date of disagreement whichever is later.

Instructions for Variations

At the end of the first sentence, after the word “Engineer", the words “in writing” are
added.
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53.4 Failure to Comply

54.3

54.5

56.1

This Sub-Clause is deleted in its entirety.

Customs Clearance

(Employer may vary this Sub-Clause)

Conditions of Hire of Contractor’s Equipment

The following paragraph is added:

The Contractor shall, upon request by the Engineer at any time in relation to any item
of hired Contractor’s Equipment, forthwith notify the Engineer in writing the name and
address of the Owner of the equipment and shall certify that the agreement for thehire

thereof contains a provision in accordance with the requirements set forth above.

The following Sub-Clauses 59.4 & 59.5 are added:

Works to be measured

The Engineer shall, except as otherwise stated, ascertain and determine by
measurement the value of the Works in accordance with the Contract and the
Contractor shall be paid that value in accordance with Clause 60. The Engineer
shall, when he requires any part of the Works to be measured, give reasonable
notice to the Contractor's authorized agent, who shall:

(@) forthwith attend or send a qualified representative to assist the Engineer in
making such measurement, and

(b) supply all particulars required by the Engineer.

Should the Contractor not attend, or neglect or omit to send such representative,
then the measurement made by the Engineer or approved by him shall be taken to
be the correct measurement of such part of the Works. For the purpose of
measuring such Permanent Works as are to be measured by records and drawings,
the Engineer shall prepare records and drawings as the work proceeds and the
Contractor, as and when called upon to do so in writing, shall, within 14 days,
attend to examine and agree such records and drawings with the Engineer and shall
sign the same when so agreed. If the Contractor does not attend to examine and
agree such records and drawings, they shall be taken to be correct. If, after
examination of such records and drawings, the Contractor does not agree the same
or does not sign the same as agreed, they shall nevertheless be taken to be correct,
unless the Contractor, within 14 days of such examination, lodges with the
Engineer notice of the respects in which such records and drawings are claimed by
him to be incorrect. On receipt of such notice, the Engineer shall review the records
and drawings and either confirm or vary them.

59.4 Payments to Nominated Subcontractors

The Contractor shall pay to the nominated Subcontractor the amounts which the
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59.5

60.1

60.2

60.3

Engineer certifies to be due in accordance with the subcontract. These amounts plus
other charges shall be included in the Contract Price in accordance with Clause 58
[Provisional Sums], except as stated in Sub-Clause 59.5 [Certification of Payments].

Certification of Payments & Nominated Subcontractors

Before issuing a Payment Certificate which includes an amount payable to a nominated
Subcontractor, the Engineer may request the Contractor to supply reasonable evidence
that the nominated Subcontractor has received all amounts due inaccordance with
previous Payment Certificates, less applicable deductions for retention or otherwise.
Unless the Contractor:

(a) satisfies the Engineer in writing that he has reasonable cause for withholding
or refusing to make such payment, and

(b) produces to the Engineer reasonable proof that he has so informed such
nominated Subcontractor in writing,

then the Employer may (at his sole discretion) pay direct to the nominated
Subcontractor, part or all of such amounts previously certified (less applicable
deductions) as are due to the nominated Subcontractor and for which the Contractor has
failed to submit the evidence described in sub-paragraphs (a) or (b) above. The
Contractor shall then repay, to the Employer, the amount which the nominated
Subcontractor was directly paid by the Employer.

Monthly Statements

In the first line after the word “shall”, the following is added:

“on the basis of the joint measurement of work done under Clause 56.1,”

In Para (c) the words “the Appendix to Tender” are deleted and substituted with the
words “Sub-Cause 60.11 (a) (6) hereof”.

(in case Clause 60.11 is applicable)

Monthly Payments

In the first line, “28” is substituted by “14”.

Payment of Retention Money
(@) Upon the issue of the Taking-Over Certificate with respect to the whole of the
Works, one half of the Retention Money, or upon the issue of a Taking-Over
Certificate with respect to a Section or part of the Permanent
Works only such proportion thereof as the Engineer determines having regard to
the relative value of such Section or part of the Permanent Works, shall be certified

by the Engineer for payment to the Contractor.

(b) Upon the expiration of the Defects Liability Period for the Works the other
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60.8

half of the Retention Money shall be certified by the Engineer for payment to the
Contractor. Provided that, in the event of different Defects Liability Periods having
become applicable to different Sections or part of the Permanent Works pursuant
to Clause 48, the expression "expiration of the Defects Liability Period" shall, for
the purposes of this Sub-Clause, be deemed to mean the expiration of the latest of
such periods. Provided also that if at such time, there shall remain to be executed
by the Contractor any work instructed, pursuant to Clause 49 and 50,in respect of
the Works, the Engineer shall be entitled to withhold certification until completion
of such work of so much of the balance of the Retention Money as shall, in the
opinion of the Engineer, represent the cost of the work remaining to be executed.

Final Payment Certificate

Within 28 days after receipt of the Final Statement, and the written discharge, the
Engineer shall issue to the Employer (with a copy to the Contractor) a Final
Payment Certificate stating:

(@ the amount which, in the opinion of the Engineer, is finally due under the
Contract or otherwise, and

(b) after giving credit to the Employer for all amounts previously paid by the
Employer and for all sums to which the Employer is entitled other than under
Clause 47, the balance, if any, due from the Employer to the Contractor or from
the Contractor to the Employer as the case may be.

60.10 Time for Payment

60.11

The text is deleted and substituted with the following:

The amount due to the Contractor under any Interim Payment Certificate issued by the
Engineer pursuant to this Clause, or to any other terms of the Contract, shall , subject
to Clause 47, be paid by the Employer to the Contractor within 30 days after such
Interim Payment Certificate has been jointly verified by Employer and Contractor, or,
in the case of the Final Certificate referred to in Sub Clause 60.8, within 60 days after
such Final Payment Certificate has been jointly verified by Employer and Contractor;
Provided that the Interim Payment shall be caused in 42 days and Final Payment in 60
days in case of foreign funded project. In the event of the failure of the Employer to
make payment within the times stated, the Employer shall pay to the Contractor
compensation at the 28 days rate of KIBOR+2% per annum for local currency and
LIBOR+1% for foreign currency, upon all sums unpaid from the date by which the
same should have been paid. The provisions of this Sub- Clause are without prejudice
to the Contractor’s entitlement under Clause 69.

The following Sub-Clause 60.11is added:

Secured Advance on Materials

a) The Contractor shall be entitled to receive from the Employer Secured
Advance against an indemnity bond acceptable to the Employer of such sum

as the Engineer may consider proper in respect of non-perishable materials
brought at the Site but not yet incorporated in the Permanent Works provided
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that:

1)

(@)

(3)

(4)

()

(6)

The materials are in accordance with the Specifications for the
Permanent Works;

Such materials have been delivered to the Site and are properly stored
and protected against loss or damage or deterioration to the satisfaction
of the Engineer but at the risk and cost of the Contractor;

The Contractor’s records of the requirements, orders, receipts and use
of materials are kept in a form approved by the Engineer, and such
records shall be available for inspection by the Engineer;

The Contractor shall submit with his monthly statement the estimated
value of the materials on Site together with such documents as may be
required by the Engineer for the purpose of valuation of materials and
providing evidence of ownership and payment therefor;

Ownership of such materials shall be deemed to vest in the Employer
and these materials shall not be removed from the Site or otherwise
disposed of without written permission of the Employer; and

The sum payable for such materials on Site shall not exceed 75 % of
the (i) landed cost of imported materials, or (ii) ex-factory / ex-
warehouse price of locally manufactured or produced materials, or
(iif) market price of other materials.

(b) The recovery of Secured Advance paid to the Contractor under the above provisions
shall be effected from the monthly payments on actual consumptionbasis.

60.12 Financial Assistance to Contractor

Financial assistance shall be made available to the Contractor by the Employer by
adopting any one of the following three Alternatives:

(Appropriate alternative only to be retained)
Alternative One: Mobilization Advance

(@)

An interest-free Mobilization Advance up to 10 % of the Contract Price stated
in the Letter of Acceptance shall be paid by the Employer to the Contractor in
two equal parts upon submission by the Contractor of a Mobilization Advance
Guarantee/Bond for the full amount of the Advance in the specified form from
a Scheduled Bank in Pakistan.
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()

Q) First part within 14 days after signing of the Contract Agreement or date
of receipt of Engineer’s Notice to Commence, whichever is earlier; and

(2) Second part within 42 days from the date of payment of the first part,
subject to the satisfaction of the Engineer as to the state of mobilization
of the Contractor.

This Advance shall be recovered in equal installments; first installment at the
expiry of third month after the date of payment of first part of Advance and the
last installment two months before the date of completion of the Works as per
Clause 43 hereof.

Alternative Two: Mobilization/ Demobilization Cost (Not Applicable)

Mobilization Cost shall be paid to the Contractor as a part of the priced Bill of
Quantities. This cost shall not exceed 10% of the Tender Price and shall be paid to the
Contractor as follows:

()

(i)

80 % of the Mobilization Cost shall be paid for mobilization at Site. This
payment shall be in three stages as follows:

Stage I: 20 % of Mobilization Cost upon obtaining and furnishing of
Performance Security and insurance policies and construction of
camp and housing facilities as required under the Contract;

Stage I1: 30 % of Mobilization Cost upon providing & installing preliminary
requirements of Contractor’s Equipment, materialsand temporary
structures for the commencement of Works to the satisfaction of the
Engineer and achieving 3 % value of the Works (excluding payment
under Stage-1);

Stage Ill: 30 % of Mobilization Cost upon providing balance Contractor’s
Equipment to complete full requirement for the entire work and
after achievement of progress to the extent of 6 % value of the
Works (excluding payments under Stages | and 11); and

20 % of Mobilization Cost shall be paid for operation and maintenance of the
constructed facilities and for demobilization as per schedule of payment to be
submitted by the Contractor in accordance with Clause 57.2 and approved by
the Engineer.

Alternative Three: Materials Supplied by Employer (Not Applicable)

The Employer shall supply to the Contractor materials, like cement, steel, bitumen or
any other material whichever deemed necessary to complete the project; and the cost
thereof shall be recovered from the Contractor through monthly statements on the basis
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62.1

of actual consumption.

The list of materials, quantities and rates to be charged to the Contractor shall be
provided along with Appendix-A to Bid “Special Stipulations”.

(Employer may opt either “Secured Advance on Materials” or “Financial Assistance to
Contractor™)

Defects Liability Certificate

The Contract shall not be considered as completed until a Defects Liability
Certificate shall have been signed by the Engineer and delivered to the Employer,
with a copy to the Contractor, stating the date on which the Contractor shall have
completed his obligations to execute and complete the Works and remedy any
defects therein to the Engineer's satisfaction. The Defects Liability Certificate shall
be given by the Engineer within 28 days after the expiration of the Defects Liability
Period, or, if different defects liability periods shall become applicable to different
Sections or parts of the Permanent Works, the expiration of the latest such period,
or as soon thereafter as any works instructed, pursuant to Clause 49 and 50, have
been completed to the satisfaction of the Engineer. Provided that the issue of the
Defects Liability Certificate shall not be a condition precedent to payment to the
Contractor of the second portion of the Retention Money in accordance with the
conditions set out in Sub-Clause 60.3.

63.1 Default of Contractor

63.3

63.4

The following para is added at the end of the Sub-Clause:

Provided further that in addition to the action taken by the Employer against the
Contractor under this Clause, the Employer may also refer the case of default of the
Contractor to Pakistan Engineering Council for punitive action under the Construction
and Operation of Engineering Works Bye-Laws 1987, as amended from time to time.

Payment after Termination

If the Employer terminates the Contractor's employment under this Clause, he shall
not be liable to pay to the Contractor any further amount (including damages) in
respect of the Contract until the expiration of the Defects Liability Period and
thereafter until the costs of execution, completion and remedying of any defects,
damages for delay in completion (if any) and all other expenses incurred by the
Employer have been ascertained and the amount thereof certified

by the Engineer. The Contractor shall then be entitled to receive only such sum (if
any) as the Engineer may certify would have been payable to him upon due
completion by him after deducting the said amount. If such amount exceeds the
sum which would have been payable to the Contractor on due completion by him,
then the Contractor shall, upon demand, pay to the Employer the amount of such
excess and it shall be deemed a debt due by the Contractor to the Employer and
shall be recoverable accordingly.

Assignment of Benefit of Agreement
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Unless prohibited by law, the Contractor shall, if so instructed by the Engineer
within 14 days of such entry and termination referred to in Sub-Clause 63.1, assign
to the Employer the benefit of any agreement for the supply of any goods or
materials or services and/or for the execution of any work for the purposes of the
Contract, which the Contractor may have entered into.

65.1 No Liability for Special Risks

The Contractor shall be under no liability whatsoever in consequence of any of the
special risks referred to in Sub-Clause 65.2, whether by way of indemnity or
otherwise, for or in respect of:

(@)  destruction of or damage to the Works, save to work condemned under the
provisions of Clause 39 prior to the occurrence of any of the said special
risks,

(b)  destruction of or damage to property, whether of the Employer or third
parties, or

(c) injury or loss of life.

65.2 Special Risks
The Special Risks are:

(@) the risks defined under paragraphs (a), (c), (d) and (e) of Sub-Clause 20.4,and
(b) the risks defined under paragraph (b) of Sub-Clause 20.4 insofar as theserelate to
the country in which the Works are to be executed.

65.3 Damage to Works by Special Risks

If the Works or any materials or Plant on or near or in transit to the Site, or any of
the Contractor's Equipment, sustain destruction or damage by reason of any of the
said special risks, the Contractor shall be entitled to payment in accordance with
the Contract for any Permanent Works duly executed and for any materials or Plant
so destroyed or damaged and, so far as may be required by the Engineer or as may
be necessary for the completion of the Works, to payment for:

(@) rectifying any such destruction or damage to the Works, and
(b) replacing or rectifying such materials or Contractor's Equipment,

and the Engineer shall determine an addition to the Contract Price in accordance
with Clause 52 (which shall in the case of the cost of replacement of Contractor's
Equipment include the fair market value thereof as determined by the Engineer)
and shall notify the Contractor accordingly, with a copy to the Employer.

65.4 Projectile, Missile

Destruction, damage, injury or loss of life caused by the explosion or impact,
whenever and wherever occurring, of any mine, bomb, shell, grenade, or other
projectile, missile, munition, or explosive of war, shall be deemed to be a
consequence of the said special risks.
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65.5

65.6

65.7

65.8

Increased Costs arising from Special Risks

Save to the extent that the Contractor is entitled to payment under any other
provision of the Contract, the Employer shall repay to the Contractor any costs of
the execution of the Work (other than such as may be attributable to the cost of
reconstructing work condemned under the provisions of Clause 39 prior to the
occurrence of any special risk) which are howsoever attributable to or consequent
on or the result of or in any way whatsoever connected with the said special risks,
subject however to the provisions in this Clause hereinafter contained in regard to
outbreak of war, but the Contractor shall, as soon as any such cost comes to his
knowledge, forthwith notify the Engineer thereof. The Engineer shall, after due
consultation with the Employer and the Contractor, determine the amount of the
Contractor's costs in respect thereof which shall be added to the Contract Price and
shall notify the Contractor accordingly, with a copy to the Employer.

Outbreak of War

If, during the currency of the Contract, there is an outbreak of war, whether war
is declared or not, in any part of the world which, whether financially or otherwise,
materially affects the execution of the Works, the Contractor shall, unless and until
the Contract is terminated under the provisions of this Clause, continue to use his
best endeavor to complete the execution of the Works. Provided that the Employer
shall be entitled, at any time after such outbreak of war, to terminate the Contract
by giving notice to the Contractor and, upon such notice being given, the Contract
shall, except as to the rights of the parties under this clause and Clause 67,
terminate, but without prejudice to the rights of either party in respect of any
antecedent breach thereof.

Removal of Contractor’'s Equipment on Termination

If the Contract is terminated under the provisions of Sub-Clause 65.6, the
Contractor shall, with all reasonable dispatch, remove from the Site all Contractor's
Equipment and shall give similar facilities to his Subcontractors to do so.

Payment if Contract Terminated

If the Contract is terminated as aforesaid, the Contractor shall be paid by the
Employer, insofar as such amounts or items have not already been covered by
payments on account made to the Contractor, for all work executed prior to the
date of termination at the rates and prices provided in the Contract and in addition:

@ the amounts payable in respect of any preliminary items referred to in
the Bill of Quantities, so far as the work or service comprised therein
has been carried out or performed, and a proper portion of any such
items which have been partially carried out or performed,

(b) the cost of materials, Plant or goods reasonably ordered for the Works
which have been delivered to the Contractor or of which the Contractor
is legally liable to accept delivery, such materials, Plant or goods
becoming the property of the Employer upon such payments being
made by him;
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(©)

(d)

(€)

(f)

a sum being the amount of any expenditure reasonably incurred by the
Contractor in the expectation of completing the whole of the Works
insofar as such expenditure has not been covered by any other
payments referred to in this Sub-Clause;

any additional sum payable under the provisions of Sub-Clauses 65.3
and 65.5;

such proportion of the cost as may be reasonable, taking into account
payments made or to be made for work executed, of removal of
Contractor's Equipment under Sub-Clause 65.7 and, if required by the
Contractor, return thereof to the Contractor's main plant yard in his
country of registration or to other destination, at no greater cost; and

the reasonable cost of repatriation of all the Contractor*s staff and
workmen employed on or in connection with the Works at the time of
such termination.

Provided that against any payment due from the Employer under this Sub-Clause,
the Employer shall be entitled to be credited with any outstanding balances due
from the Contractor for advances in respect of Contractor's Equipment, materials
and Plant and any other sums which, at the date of termination, were recoverable
by the Employer from the Contractor under the terms of Contract. Any sums
payable under this Sub-Clause shall, after due consultation with the Employer and
the Contractor, be determined by the Engineer who shall notify the Contractor
accordingly, with a copy to the Employer.
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67.1 Engineer's Decision

If a dispute of any kind whatsoever arises between the Employer and the
Contractor in connection with, or arising out of, the Contract or the execution of
the Works, whether during the execution of the Works or after their completion
and whether before or after repudiation or other termination of the Contract,
including any dispute as to any opinion, instruction, determination, certificate or
valuation of the Engineer, the matter in dispute shall, in the first place, be referred
in writing to the Engineer, with a copy to the other party. Such reference shall state
that it is made pursuant to this Clause. No later than the eighty-fourth day after the
day on which he received such reference the Engineer shall give notice of his
decision to the Employer and the Contractor. Such decision shall state that it is
made pursuant to this Clause

67.2 Amicable Settlement

Where notice of intention to commence arbitration as to a dispute has been
given in accordance with Sub-Clause 67.1, the parties shall attempt to settle
such dispute amicably before the commencement of arbitration. Provided that,
unless the parties otherwise agree, arbitration may be commenced on or after
the fifty-sixth day after the day on which notice of intention to commence
arbitration of such dispute was given, even if no attempt at amicable
settlement thereof has been made.

67.3 Arbitration

In the sixth to eight lines, the words ““shall be finally settled .......... appointed under such
Rules” are deleted and substituted with the following:

shall be finally settled under the provisions of the Arbitration Act, 1940 as amended or
any statutory modification or re-enactment thereof for the time being in force.

The following paragraph is added:
The place of arbitration shall be Sukkur, Sindh, Pakistan.

67.4 Failure to Comply with Engineer's Decision

Where neither the Employer nor the Contractor has given notice of intention to
commence arbitration of a dispute within the period stated in Sub-Clause 67.1 and
the related decision has become final and binding, either party may, if the other
party fails to comply with such decision, and without prejudice to any otherrights
it may have, refer the failure to arbitration in accordance with Sub-Clause

67.3. The provisions of Sub-Clause 67.1 and 67.2 shall not apply to any such
reference.
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68.1 Notice to Contractor

The following paragraph is added:

For the purposes of this Sub-Clause, the Contractor shall, immediately after receipt of
Letter of Acceptance, intimate in writing to the Employer and the Engineer by
registered post, the address of his principal place of business or any change in such
address during the period of the Contract.

68.2 Notice to Employer and Engineer

For the purposes of this Sub-Clause, the respective addresses are:

69.1

69.2

The Employer: Sukkur IBA University

(to be filled in by the Employer as appropriate)

The Engineer: Project Director (SIBAU)

(to be filled in by the Employer as appropriate)
Default of Employer
In the event of the Employer:

(a) failing to pay to the Contractor the amount due under any certificate of the
Engineer within 28 days after the expiry of the time stated in Sub-Clause 60.10

within which payment is to be made, subject to any deduction that the Employer
is entitled to make under the Contract,

(b) interfering with or obstructing or refusing any required approval to the issue of
any such certificate,

(c) becoming bankrupt or, being a company, going into liquidation, other than for
the purpose of a scheme of reconstruction or amalgamation, or

(d) giving notice to the Contractor that for economic reasons it is impossible for
him to continue to meet his contractual obligations,

The Contractor shall be entitled to terminate his employment under the Contract
by giving notice to the Employer, with a copy to the Engineer. Such termination
shall take effect 14 days after the giving of the notice.

Removal of Contractor's Equipment

Upon the expiry of the 14 days' notice referred to in Sub-Clause 69.1, the
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69.3

70.1

Contractor shall, notwithstanding the provisions of Sub-Clause 54.1, with all
reasonable dispatch, remove from the Site all Contractor's Equipment brought by
him thereon.

Payment on Termination

In the event of such termination the Employer shall be under the same obligations
to the Contractor in regard to payment as if the Contract had been terminated under
the provisions of Clause 65, but, in addition to the payments specified in Sub-
Clause 65.8, the Employer shall pay to the Contractor the amount of any lossor
damage to the Contractor arising out of or in connection with or by consequence
of such termination.

Increase or Decrease of Cost
Sub-Clause 70.1 is deleted in its entirety, and substituted with the following:

The amounts payable to the Contractor, pursuant to Sub-Clause 60.1, shall be adjusted
in respect of the rise or fall in the cost of labor, materials, and other inputs to the Works,
by applying to such amount the formula prescribed in this Sub-Clause.

(a) Other Changes in Cost

To the extent that full compensation for any rise or fall in costs to the Contractor is
not covered by the provisions of this or other Clauses in the Contract, the unit rates
and prices included in the Contract shall be deemed to include amounts to cover the
contingency of such other rise or fall of costs.

(b) Adjustment Formula

The adjustment to the monthly statements in respect of changes in cost shall be
determined from the following formula:-

Pn:A+bLn+CNIn En
Lo Mo Eo

Where:

Pn is a price adjustment factor to be applied to the amount for the payment of the
work carried out in the subject month, determined in accordance with Paragraph
60.1 (a), and with Paragraphs 60.1 (b) and (e), where any variations and day work
are not otherwise subject to adjustment;

A is a constant, specified in Appendix-C to Bid, representing the nonadjustable
portion in contractual payments;

b, ¢, d, etc., are weightages or coefficients representing the estimated proportion
of each cost element (labor, cement and reinforcing steel etc.) in the Works or
Sections thereof, net of Provisional Sums and Prime Cost; the sum of A, b, ¢, d, etc.,
shall be one;

Ln, Mn, En, etc., are the current cost indices or reference prices of the cost elements
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72.1

for month “n”, determined pursuant to Sub-Clause 70.1(d), applicable to each cost
element; and

Lo, Mo, Eo, etc., are the base cost indices or reference prices corresponding to the
above cost elements at the date specified in Sub-Clause 70.1(d).

(c) Sources of Indices and Weightages

The sources of indices shall be those listed in Appendix-C to Bid, as approved by
the Engineer. As the proposed basis for price adjustment, the Contractor shall have
submitted with his bid the tabulation of Weightages and Source of Indices if different
than those given in Appendix-C to Bid, which shall be subject to approvalby the
Engineer.

(d) Base, Current, and Provisional Indices

The base cost indices or prices shall be those prevailing on the day 28 days prior to
the latest date for submission of bids. Current indices or prices shall be those
prevailing on the day 28 days prior to the last day of the period to which a particular
monthly statement is related. If at any time the current indices are not available,
Provisional indices as determined by the Engineer will be used, subject to
subsequent correction of the amounts paid to the Contractor when the current indices
become available.

(e) Adjustment after Completion

If the Contractor fails to complete the Works within the Time for Completion
prescribed under Clause 43, adjustment of prices thereafter until the date of
completion of the Works shall be made using either the indices or prices relating to
the prescribed time for completion, or the current indices or prices, whichever is
more favorable to the Employer, provided that if an extension of time is granted
pursuant to Clause 44, the above provision shall apply only to adjustments made
after the expiry of such extension of time.

(f) Weightages

The weightages for each of the factors of cost given in Appendix-C to Bid shall be
adjusted if, in the opinion of the Engineer, they have been rendered unreasonable,
unbalanced, or inapplicable as a result of varied or additional work executed or
instructed under Clause 51. Such adjustment(s) shall have to be agreed in the
variation order.

The following Sub-Clauses 73.1, 73.2, 74.1, 75.1, 76.1, 77.1and 78.1 are added:
Rates of Exchange

Where the Contract provides for payment in whole or in part to be made to the
Contractor in foreign currency or currencies, such payment shall not be subject to

variations in the rate or rates of exchange between such specified foreign currency
or currencies and the currency of the country in which the Works are to be

(94) s

/]



72.2

72.3

73.1

73.2

74.1

executed.
Currency Proportions

Where the Employer has required the Tender to be expressed in a single currency
but with payment to be made in more than one currency and the Contractor has
stated the proportions or amounts of other currency or currencies in which he
requires payment to be made, the rate or rates of exchange applicable for
calculating the payment of such proportions or amounts shall, unless otherwise
stated in Part Il of these Conditions, be those prevailing, as determined by the
Central Bank of the country in which the Works are to be executed, on the date28
days prior to the latest date for the submission of tenders for the Contract, as has
been notified to the Contractor by the Employer prior to the submission of tenders
or as provided for in the Tender.

Currencies of Payment for Provisional Sums

Where the Contract provides for payment in more than one currency, the
proportions or amounts to be paid in foreign currencies in respect of Provisional
Sums shall be determined in accordance with the principles set forth in Sub-
Clauses 72.1 and 72.2 as and when these sums are utilized in whole or in part in
accordance with the provisions of Clauses 58 and 59.

Payment of Income Tax

The Contractor, Subcontractors and their employees shall be responsible for payment
of all their income tax, super tax and other taxes on income arising out of the Contract

and the rates and prices stated in the Contract shall be deemed to cover all such taxes.

Customs Duty & Taxes

(Employer may incorporate provisions where applicable)

Integrity Pact

If the Contractor or any of his Subcontractors, agents or servants is found to have violated or
involved in violation of the Integrity Pact signed by the Contractor as Appendix-L to his Bid,
then the Employer shall be entitled to:

(@)

(b)
(©)

recover from the Contractor an amount equivalent to ten times the sum of any
commission, gratification, bribe, finder’s fee or kickback given by the Contractor
or any of his Subcontractors, agents or servants;

terminate the Contract; and

recover from the Contractor any loss or damage to the Employer as a result of such
termination or of any other corrupt business practices of the Contractor or any of

his Subcontractors, agents or serv(%r%t)s.




The termination under Sub-Para (b) of this Sub-Clause shall proceed in the manner
prescribed under Sub-Clauses 63.1 to 63.4 and the payment under Sub-Clause 63.3 shall be
made after having deducted the amounts due to the Employer under Sub-Para (a) and

(c) of this Sub-Clause.

75.1

76.1

77.1

78.1

Termination of Contract for Employer's Convenience

The Employer shall be entitled to terminate the Contract at any time for the Employer's
convenience after giving 56 days prior notice to the Contractor, with a copy to the
Engineer. In the event of such termination, the Contractor:

@ shall proceed as provided in Sub-Clause 65.7 hereof; and

(b) shall be paid by the Employer as provided in Sub-Clause 65.8 hereof.

Liability of Contractor

The Contractor or his Subcontractors or assigns shall follow strictly, all relevant labor
laws including the Workmen's Compensation Act and the Employer shall be fully
indemnified for all claims, damages etc. arising out of any dispute between the
Contractor, his Subcontractors or assigns and the labour employed by them.

X% all such persons shall be

If the Contractor is a joint venture of t &
jointly and severally bound t \& the fulfilment of the terms of the

Joint and Several Liability

Contract and shall designgte o rsons to act as leader with authority to bind
the joint ventur @ﬁg e constitution of the joint venture shall not be
altered W|thout t consent of the Employer.

Details to be Confidential

The Contractor shall treat the details of the Contract as private and confidential, save in
so far as may be necessary for the purposes thereof, and shall not publish or disclose
the same or any particulars thereof in any trade or technical paper or elsewhere without
the prior consent in writing of the Employer or the Engineer. If anydispute arises as to
the necessity of any publication or disclosure for the purpose of the Contract, the same
shall be referred to the decision of the Engineer whose award shall be final.
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PART Il -PARTICULAR CONDITIONS OF CONTRACT

Index Clause
Alcoholic Liquor or Drugs 34.8
Arbitration 67.3
Arms and Ammunition 34.9
As-Built Drawings 6.7
Bonus for Early Completion of Works 47.3
Cash Flow Estimate to be Submitted 14.3
Commencement of Works 41.1
Compliance by Sub-Contractors 34.12
Conditions of Hire of Contractor’s Equipment 54.5
Contractor’s Representative 15.3
Co-operation with Other Contractors 31.3
Customs Clearance 54.3
Customs Duty and Taxes 73.2
Default of Contractor 63.1
Definitions 1.1
Detailed Programme and Monthly Progress Report 14.5
Details to be Confidential 78.1
Disorderly Conduct 34.11
Employer’s Risks 20.4
Employment of Local Personnel 16.4
Employment of Persons in the Service of Others 34.3
Engineer Not Liable 2.7
Engineer’s Duties and Authority 2.1
Engineer’s Representative 2.2
Epidemics 34.6
Exclusions 21.4
Failure to Comply 53.4
Festivals and Religious Customs 34.10
Financial Assistance to Contractor 60.11
Health and Safety 34.5
Housing for Labor 34.4
Increase or Decrease of Cost 70.1
Instructions for Variations 51.2
Insurance of Works and Contractor’s Equipment 21.1
Insurance Company 25.5
Integrity Pact 74.1
Joint and Several Liability 77.1
Language Ability of Contractor’s Representative 15.2
Language Ability of Superintending Staff of Contractor 16.3
Language(s) and Law 5.1
Liability of Contractor 76.1
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Index

Lighting Work at Night

Monthly Payments

Monthly Statements

Notice to Contractor

Notice to Employer and Engineer
Payment of Income Tax

Payments of Nominated Subcontractors
Performance Security

Performance Security Binding on Variation and Changes
Priority of Contract Documents
Programme to be Submitted

Rates of Wages and Conditions of Labor
Records of Safety and Health
Replacement of the Engineer

Reporting of Accidents

Safety Precautions

Secured Advance on Materials

Shop Drawings

Special Risks

Supply of Water

Taking Over of Sections or Parts
Termination of Contract for Employer’s Convenience
Time for Payment

Use of Pakistani Materials and Services
Valuation of Variations
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Clause
19.4
60.2
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68.1
68.2
73.1
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5.2
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35.3
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SUKKUR IBA UNIVERSITY GHOTKI CAMPUS

BILL OF QUANTITIES

REPAIR & MAINTENANCE OF STAFF QUARTERS AND REPAIR
OF PASSAGE

Note:
This Engineering Estimate has been prepared based on standard engineering constants and typical site
measurements.




BILL OF QUANTITES FOR

REPAIR & MAINTENANCE OF STAFF QUARTERS AND REPAIR OF PASSAGE

SUKKUR IBA UNIVERSITY GHOTKI CAMPUS

COST SUMMARY
PREMIUM ON
SCHEDULE SC:E?S:;EEE_MS AMOUNT OF | NON SCHEDULE TOTAL
S.No DESCRIPTION ITEM 1)p&D/12(165)/2018.da PREMIUM ITEM AMOUNT
ted:1.6.2024
A B C=A+B D E=A+B+C
1 [CIVIL WORKS 20,664,312
2 |PLUMBING WORKS 2,263,857
3 |ELECTRICAL WORKS 2,221,777
TOTAL COST
Premium (Below/Above)%
Grand Total

Amount in Words:

Contractor Project Director/Procuring agency



REPAIR & MAINTENANCE OF STAFF QUARTERS AND REPAIR OF PASSAGE

COST ABSTRACT

CIVIL WORKS

BOQ

Ref. No. / NSI

Item no

Description

Qty

Unit

Rate
(Rs.)

Amount
(Rs.)

SCHEDULE ITEM

SECTION - 1A Dismantling

S/ No.13 (a), ch/1,
p/10

la.1l

Dismantling brick work in lime or cement mortar.

402.00

CFT

59.41

23882.82

ch/2,p/10,s/n019 a

la.2

(a) Dismantling cement concrete plain 1: 4: 8.

2,655.50

CFT

68.12

180892.3194

ch/2,p/13,s/n0.53

la.3

Removing cement or lime plaster.

28,573.00

SFt

5.39

154008.47

TOTAL COST

358,784

SECTION - 2 EARTH WORK

S.No. 18 (c) /P-17

11

Excvation in foundation of building bridges and
other structure i/c dag belling dressing refilling
arround the structure with excvated earth
watering and ramming lead upto 5 ft. ( c) In hard
soil or soft murum.

7,257.00

P.Cft

11.88

86,213

S.No. 21/P-17

1.2

Filling, watering and ramming earth in floor with
surplus earth from foundation lead upto the one
chain and lift upto 5 ft. (for plinth)

7,257.00

P.Cft

6.50

47,171

S.No. 22/P-17

13

Filling, watering and ramming earth under floor
with new earth (Excavated from outside) lead
upto one chain and lift upto 5 feet.

7,257.00

P.Cft

47.02

341,224

S.No.13 (b)/P-16

14

Earth work compaction (Soft ordinary or hard
soil)(b) Laying earth in 6 layers levelling and
dressing and watering for compaction etc.
complete.

5,179.50

P.Cft

1.58

8,184

TOTAL COST

482,791

SECTION -2 PLAIN AND REINFORCED CONCRETE

S.No. 5(i)/P-25

21

placing
complete
stone

Cement concrete plain including
compacting, finishing and curing,
(includingscreening and washing of
aggregate without shuttering).

(a) Ratio 1:4:8

5,266.78

P.Cft

348.83

1,837,209

S.No. 68 P-36

2.2

Providing & fixing cement paving blocks flooring
having size of 197 x 97 x 60 (mm) of city /quddra /
cobble shape with pigmented, having strength
b/w 5000 psi to 8500 psi i/c filling the joints with
hill sand over a bed of 2" thick hill sand or stone
dust and laying and compacting in specified
manner/ pattern

and design etc complete.( Pigmented ) ( PSI 5000
to 8500e / Tameer Works or Equivalent
manufacturer )

5,105.00

P.Sft

211.54

1,079,912

S.No19b /P-27

2.3

Erection and removal of centering for R.C.C or
plain concrete works of Partal wood
vertical

750.00

P.Sft

106.48

79,860

S.No. 6(a)(i) P-11

24

R.C.Cwork in roof slab, beams, column,
rafts, lintels and other structural members
laid in situ or precast laid in position
complete in all respects.

(i) Ratio1:2:4 90 Lbs of cement, 2Cft sand
and 4 Cft shingle 1/8" to 3/4" gauge.

400.01

Cft

717.59

287,041

S.No 2 /P-24

2.5

Dry rammed brick or stone ballast 1 1/2" to 2"
gauge.

1,020.50

P.Cft

104.97

107,122

S.No 16 (c) /P-45

2.6

Provide & lay topping of concrete 1:2:4, including
surface finishing & dividing in panels : 2" thick
(For Under Floor)

225.00

P.Sft

108.75

24,469

TOTAL COST

3,415,613

SECTION-3 REINFORCEMENT WORK




oL . Rate Amount
Ref. No. / NSI Item no Description Qty Unit (Rs.) (Rs.)
Fabrication of deformed steel reinforcement for
cement concrete including cutting,bending, laying
SNO 8 (ai) P-26 31 in positior'1, making joints an.d fastenings including 26.00 powt | 18934.02 492,285
cost of binding wire (also includes removeal of
rust from bars.)
Deformed Bar Grade 60
TOTAL COST 492,285
SECTION -4 BRICK MASONRY WORK
S.No5 (e) P-30 41 |Paccabrickworkin ground floor in 1,960.31 | P.cft | 38118 747,232
(e) Cement sand mortar. 1:6
TOTAL COST 747,232
SECTION -5 SURFACE RENDERING
51 Cement plaster 1:6 upto 12' height
$.No 13 (b) /P-52 (b) 1/2" thick (For Internal Side)
a Ground Floor 23,881.00 | P.Sft 37.01 883,836
First Floor 600.00 P.Sft 37.01 22,206
5. Cement plaster 1:4 upto 12' height
S.No 11(a) /P-52 ’ (a) 3/8" thick (For Ceiling )
a Ground Floor 4,692.00 pP.Sft 37.78 177,264
53 Cement plaster 1:6 upto 12" height
S.No 13 (b) /P-52 ) (b) 1/2" thick (For External )
a Ground Floor 6,534.00 P.Sft 37.01 241,823
S.No 14(ii) /P-38 5.4 |Applying floating coat of Cement 1/32" thick 35,107.00 | P.Rft 57.43 2,016,195
TOTAL COST 3,341,324
SECTION -6 ROOFING & WATERPROOFING
$.No 14 /P-26 6.1 'Reinfo.r.ced ce:nent"concrﬁ:te spout including fixing 16.00 Each 2,446.26 39,140
in position 24" x 16" x 2.5
5.No 13¢ /P-66 g |nstallation of PV.C GEO-Membrane.0.75 MM| ¢ 10y 00 | pst | 14770 951,483
Thick Membrane
TOTAL COST 990,624
SECTION -7 PAINTING & VARNISHING
Preparing the surface and painting with matt
finish i/c rubbing the surface with bathy (Silicon
carbide rubbing brick) filling the voids with
S.I. No. 36(a) / P-54 7.1 |zink/chalk/plaster of paris mixture, applying first| 23,881.00 | P.Sft 100.83 2,407,921
coat premix making the surface smooth and then
painting 3 coats with matt finish of approved
make etc: complete (3 coats )
S.INo. 24/P-53. 7.3 |Distempering (c) three coats.(for ceiling) 4,692.00 P.Sft 17.23 80,843
Preparing the surface and painting with weather
coat I/c rubbing the surface with rubbing brick /
S.No 38A/P-54 7.4 |sand Paper, filling the voids with chalk/ plaster of| 6,534.00 P.Sft 86.58 565,714
Paris and then painting with weather coat of
approved make.
TOTAL COST 3,054,478
SECTION -8 FLOOR FINISHES
Providing & Laying Full Body Porcelain Tile in
Flooring or Facing of Approved Design Set in Gry
. Cement Motor 1:2 or of 3/4"Thickinss I/C Washing
5:No 28(ix) P-32 81 & Joints With White Cement Slurry Using Colour 9,895.50 P.Sft 439.57 4,349,765
Pigment for matching complete as per
Spacification
SUB-TOTAL COST 4,349,765
Less 10% as per SPPRA notification No 1385 dated: 24-10-2024 -434,976
TOTAL COST 3,914,788
SECTION -9 FALSE CEILING
Provding & fixing false ceiling of thermopile in
panels of required design and size including frame
5:No 43/p-43 91 work of Aluminum T-section hanged with nail wire
to ceiling etc: completed.
i Ground Floor 3,000.00 Sft 216.75 650,250
SUB-TOTAL COST 650,250
Less 10% as per Notification No. T(ii)/DS/1385 Dated: 24-10-2024 65,025




Ref. No. / NSI

Item no

Description

Qty

Unit

Rate
(Rs.)

Amount
(Rs.)

TOTAL COST

585,225

SECTION -10 CARPEN

TRY AND

JOINERY

(S.No 7-i(a) /P-56) -
(25-b/P-58)

10.1

Fist class deodar wood wrought, joinery in doors
and windows etc, fixxed in position including
chowkats hold fasts hinges, iron tower bolts,
chocks cleats, handles and cords with hooks, etc.
(3130.83-1233.27=1897.56 )

(a) 13/4" thick

1,207.50

P.Sft

1,897.56

2,291,304

S.No 28 /P-76

10.2

Providing and fixing G.| frames /Choukhats of size
7" x 2" or 4 1/2" x 3" for door using 20 gauge G.|
sheet I/c welded hinges and fixing at site with
necessary hold fasts, filling with cement sand
slurry of ratio 1:6 and repairing the jambs. The
cost also i/c all carriage , tools and plants used in
making and fixing.

297.00

P.Rft.

908.25

269,750

S.No 85/P-71

10.3

Supplying & fixing in position Aluminum channels
framingforslidingwindows&ventilatorsof
madewith 5 mm thick tinted glass glazing
(Belgium) etc.Complete.

b) Deluxe model (Bronze). 1468.06 P.Sft

456.00

Sft

1,468.06

669,435

S.No 84(B) /P-83

10.4

Supplying & fixing in position Aluminium channels
framing for slidding windows & ventilators of
Alcop made with 5 mm thick tinted glass glazing
(Belgium) & Aluminium fly screen I/c handles
stoppers & locking arrangement etc. complete.

(b) Deluxe model (Bronze).

76.00

Sft

2,386.73

181,391

S.No 89 /P-84

10.5

Providing & Fixing railing for curtains I/c fixed in
wall with clips screwed in gitties etc. complete.

200.00

P.Lft

395.27

79,054

S.No 21 /P-58

10.6

Providing and fixing approved quality mortice
lock.

54.00

Each

1,039.05

56,109

SUB-TOTAL COST

3,547,043

Less 10% as per Notification No. T(ii)/DS/1385 Dated: 24-10-2024

314,213

TOTAL COST

3,232,830

SECTION - 11 IRON WORK

S.No 27 / P-63

Supplying and fixing special heavy type steel
doors for look - ups withn angle iron frame of 2-
1/2" to 2- 1/2" x 3/8" size and shutter of 2" x 2" x
3/8" with 1" diameter M.S bars placed @ 4"
center to center with aseparate locking box
having size of 12" x 12" of M. steel sheet embeded
in masonary with proper locking arrangement as
per approved design including cost of erection of
steel gate and jfixing in masonry wallin cement
concrete 1: 2: 4 etc. complete, as per instructions
of Engineer Incharge.

168.00

P.Sft

4300.68

722,514

SECTION -12 MISCELLANEOUS

S.No 92A /P-84

Providing Anti -termite treatment by spraying
/sprinkling /spreading Neptachlar 0.5% Emulsion
as an overall pre - construction treatment in slab
type construction under the slab and along
attached perches or entrances etc, complete as
per directions of Engineer Incharge.

4,218.00

P.Sft

11.46

48,338

TOTAL COST

48,338

TOTAL COST OF SCHEDULE ITEM

20,664,312




oL . Rate Amount
Ref. No. / NSI Item no Description Qty Unit (Rs.) (Rs.)
NONCHEDULE ITEM
SECTION -1 CARPENTRY AND JOINERY
Providing and-fixing best quality MDF Laminate
Imported Shutter 3/4" thick Kitchen Floor / Sink
Floor Cabinet with Partal wood battens 1-1/2" x
NSI 1.1 (1" fixed in walls with screws and glue incl all| 245.00 Sft
necessary screws, rawal plug, polishing/ painting
3 coat to gola complete as per direction of
engineer incharge.
SECTION - 2 ROOFING & WATERPROOFING
Water proofing treatment on roof slabs
comprising hot bitumen coat ,2” (50mm) thick
NSI 2.1 |thermopore Sheet, Chicken Mesh Jali & 3” thick| 5,100.00 [ Per sft

(1:2:4) PCC complete in all respects as approved
by the Engineer Incharge.

TOTAL OF NON SCHEDULE ITEM




REPAIR & MAINTENANCE OF STAFF QUARTERS AND REPAIR OF PASSAGE

PLUMBING WORK

SUKKUR IBA UNIVERSITY GHOTKI CAMPUS

Ref. No. / _— . Rate Amount
NSI Item no Description Unit Qty (Rs.) (Rs.)
SCHEDULE ITEM
SECTION -1 SANITARY FIXTURES AND FITTINGS
S.L Providing & fixing in position nyloon connection
No.23/P- 1.1 |complete with 1/2" dia brass stop cock with pair of| Each 48.00 637.65 30,607
189 brass nuts and linig joints to nyloon connection .
S.I. No.19- Providing & fixing C.P muslim shower with double
a/P-199 1.2 bib cock & ring pipe . Each 14.00 | 5,475.60 76,658
Providing and fixing steel sinks stainless local bt
make complete with cast iron or wrought iron LINA
ALVH brackets 6 inches built into wall, 1- 1/2"
S.1. rubber plug and chrome plated brass chain 1- 1/2"
No.19a/P- 1.3 |C.P. brass waste wvith 1-1/2" P.V.C. waste pipe &| Each 6.00 12,555.27 75,332
188 making requisite number of holes in walls, plinth &
floor for pipe connection & making good in cement
concrete 1:2:4. a Steel Sink stainless size 40"x20"
local make (standard patteren)
S| Providing and fixing 15" x 12" bavelled edge mirror
No.3(b)/P- 14 of belgium glass cor_nplete with 1/8" thick hard Each 14.00 3.510.00 49140
board and c.p screws fixed to wooden pleat
190 . .
(b) Superior Quality
S 1. No.1/p Providing & fixing chrome plated brass towel rail
"190' 1.5 |complete with brackets fixing on wooden cleats| Each 14.00 | 3,285.07 45,991
with 1" long c.p brass screws.
S.l. No.14- (a) Supplying & Fixing wash basin mixture of
aP-198 | |superior quality with C.P head 1/2" dia Bach | 1400 | 3,13560 | 43898
S.l. . L . . .
NO17/P- 17 Sgpplylng & F|X|r|1'g glnk mixture of superior quality Each 6.00 2.550.60 15,304
199 with C.P head 1/2" dia
Supplying & Fixing bath room accessories set (7
Sl Piece ) i/c towel rod , brush holder , soaptray,shelf
No.23/P- | 1.8 ¢ » Soapiray. Each | 14.00 |14,320.80 | 200,491
199 of approved design i/c cost of screw nuts etc
complete .(Master Brand)
S.l. No.16- (a) Supplying & Fixing swan type piller cock of
a/P-199 19 Superior quality single c.p. head 1/2" dia. Each 14.00 1,029.60 14,414
S.l. L. . .
No.13b/P- | 1.10 (b)" S/_lemg long bib- cock of crystal head with Each 28.00 2.784.60 77969
1/2" dia.
198
S.I. No.15- Supplying & fixing jet shower with rod of superior
a/P-199 1 quality single c.p head 1/2" dia. Each 14.00 1 348660 48,812
Supplying & fixing 6" x 4" earthen gully trap with
S| 4" outlet complete with 4" thick 1:2:4 C.C for bed
NoA(biyp-| 112 |& /2 thick cement plaster (1:3) to the karb C.Il - pp | 1500 | 327600 | 39,312
203 grating 6" x 6" and C.I. cover and frame 12"x12

(inside) etc Complete (b) earthen ware glazed gully
trap(a) (i) 6'x6"x4" (i) With C.I Cover and Frame




PLUMBING WORK

Ref. No. / . . Rate Amount
NSI Item no Description Unit Qty (Rs.) (Rs.)

Constructing manhole or inspection chamber for the
required diameter of circular sewer and 3’-
6”(1067mm) depth with walls of B.B in cement
sand mortar 1:3 cement plastered 1:3,1/2” thick
inside of walls and 1” (25mm) thick over benching
and channel i/c fixing C.I manhole Cover with
1.13 |Frame of Clear opening 1-1/2° x 1-1/2” (457x457| Each 3.00 55,584.18 166,753
mm) of 1.75 cwt (88.9) embedded in plain C.C
1:2:4 and fixing 1” (25mm) dia M.S Steps 6’ (150
mm) Wide Projecting 4” (102mm) from the face of
wall at 12” (305 mm) C/C duly Painted Etc.
Complete as per standard Specification and
Drawing. (a) 4" to 12" dia 2'x2'x3"-6"

S.1. No.O-
a/P-134

Providing and fixing 24"x18" lavatory basin with
Pedestal in white glazed earthen ware complete
with & including the cost of W.I. or C.I. cantilever
bracket 6 inches built into wall, painted white in
two coats after a primary coat of red lead paint, a
pair of 1- 1/2" dia chrome plated pillar taps, 1-1/2"
rubber plug & chrome plated brass chain 1-1/4" dia
malleable iron or C.P. brass traps malleable iron or
brass unions and making requisite number of holes
in walls, plinth & floor for pipe connection &
making good in cement concrete 1:2:4 (Foreign
Equivalent).

S.I.
No.10/P-
187+S.1.| 114
No.11/P-

187

Each 14.00 | 27,770.05 388,781

Providing and fixing European type white glazed
earthen ware wash down W.C. pan complete with &
including the cost of white / black plastic seat ( Best
quality ) and lid with C.P. brass hinges best quality
and buffers 3 gallons white glazed earthen ware low
1.16 [level flushing cistem with siphon fitting 1% " dia| Each 8.00 | 44,244.72 353,958
white porcelain enameled flush bend dia and
making requisite number of holes in walls , plinth &
floor for pipe connection & making good in cement
concrete 1:2:4.

( Foreign quality ) . ( ICL or equivalent).

S.1. No.4/P
186

Providing and fixing squatting type white glazed
earthen ware W.C. pan with front flush inlet &
complete with including the cost of flushing cistern
1.17 |with internal fitting and flush pipe with bend and| Each 4.00 11,858.54 47,434
making requisite number of holes in walls, plinth &
floor for pipe connection & making good in cement
concrete 1:2:4. (Foriegn Quality)(23 inch)

S.I. No.2-
i/P-184

S.1. Providing and fixing C.P. brass toilet paper brackets
No.2b/P- 1.18 |complete (similar) to twyford design number 1108 Each 8.00 1,170.00 9,360
190 superior quality.

S.I No 5/P Supplying & fixing soap tray of superior quality and
. 180 | 1.19 |design with fine finishing with C.P. screws etc. Each 8.00 585.00 4,680
complete.

Fixing floor traps of sizes with grating including
S.1 No 9/P- 19 cutting and making good the requisite number of
204 ' holes in walls, plinth and floors and making good in

1:2:4 C.C.

Each 60.00 1,170.00 70,200

SECTION -2 VALVES

2.1 |Supplying & fixing ball valves (china )

S.I. No.6/P a 1" dia Each 6.00 1,322.10 7,933




PLUMBING WORK

Re,f\isl\:o' / Item no Description Unit Qty ?S;[e) ATF;);)m
198 b 1-1/2" dia Each 3.00 1,439.10 4,317
c 2" dia. Each 3.00 1,614.60 4,844
SECTION -3 WATER SUPPLY PIPES AND FITTINGS
Providing,Laying & Fixing in trench i/c fitting,
jointing & testing etc complete in all respect the
high Density Polythylene PE pipes (HDPE-100) for
S| No 1/P- W/S confirming ISO 4427/DIN8074/8075 B.S 3580
113 2.1 |&PSI3051. PN 10
(@) 25mm dia Rft 480.00 57.99 27,835
(b) 32 mm dia Rft 240.00 70.59 16,942
c) 40 mm dia Rft 240.00 98.54 23,650
d) 50mm dia Rft 0.00 144.07 0
SECTION -3 SOIL, WASTE AND VENT PIPES
Providing UPVC. pipes specials and clamps etc. including
S.I No 2/P- fixing cutting and fittings complete with and including
193 3.1 |the cost of breaking through walls and roof making good Rft 216.00 465.53 100,554
etc. with pigment to match the colour of the building
and testing with water to a pressure bead of 200 feet
and handling. 4" dia SDR series
Providing and fixing upvc Soil and Waste Pipe with
specials and clamps including fixing, cutting and
S.1 No 2/P- 3.2 fitting including the cost of breaking. through walls RFt 600.00 950 38 570,228
194 and roofs etc complete and as per instructions of
engineer in charge.
4 inches (110mm) dia (Dadex or equivalent )
SUB-TOTAL SCHEDULE ITEMS| 2,515,397
Less 10% as per Notification No. T(ii)/DS/1385 Dated: 24-10-2024 | -251,540
TOTAL COST OF SCHEDULE ITEMS| 2,263,857

NON-SCHEDULE ITEMS

SECTION -1 Sewer line

Providing ,fixing ,laying, excavation upto 6 ft deep

NSI 1 along with along assesories 8 dia UPVC pipe for Rft 180
Sewer
Man hole of brick masnory of 9 " wall, of size 3x3

NS inner and depth as per site including ,Excavation No 6

2 Jlean ,bed ,hunching ,plaster and RCC cover as

directed by Engineer

TOTAL NON SCHEDULE ITEMS




SUKKUR IBA UNIVERSITY GHOTKI CAMPUS

REPAIR & MAINTENANCE OF STAFF QUARTERS AND REPAIR OF PASSAGE

ELECTRICAL WORKS

CSR Item-No |Item Description | Quantity | Unit Rate Amount
Schedule Items
WITH 3 CORE OVERHEAD OR UNDERGROUND 300/500
C-1/52 Providing & laying (MAIN or SUB MAIN) PVC
p.7 ' insulated with t_hree core copper conductor 540.00 | Per Rft. 791.8 427,566.6
300/500 volts size 10mmz2
POINT WIRING SUB-HEAD II
c2/101, Wiring for light or fan point with 3/.029 PVC
P-10 insulated wire in 20mm (3/4") PVC conduit on 108.00 | Per Point | 6,364.3 687,347.6
surface as required
c2/102 Wiring for light or fan point with 3/.029 PVC
p-11 ’ insulated wire in 20mm (3/4") PVC conduit 72.00 Per Point | 6,573.5 | 473,292.0
recessed in the wall or column as required
SUB HEAD MAIN or SUB-MAIN
Providing & laying (MAIN or SUB MAIN) PVC
C-1/DIJ26, insulated V\_/Ith flzg 3-7/.044 (6m_m2) copper 180.00 | PerRft. | 1.371.0 | 246.774.6
page # 5 conductor in 1" Dia PVC conduit
recessed in the wall or column as required.
S.No 195 / P-267 [Providing & fixing A.C Electric Ceiling fan 56" 18 No 14,8692 | 267,645.8
(good quality)
Providing & fixing circuit breaker 15,20,30, 40, 50,
S.No 183 / P-267 |60,75 &100amp TP (XS-100NS) on prepared board 36 PerNo | 1,217.8 | 43,839.4
as reugired
Providing & fixing one way SP 10/15amp switch
S.No 188 / P-267 96 Per No 468.2 44,946.2
surface type
S.No 189/ P-267 Providing & fixing Two pin 10/15amp plug & 36 Per No 617.7 22,236.8
socket
5.No 190 / P-267 Providing & fixing three pin 10/15amp plug & 1 Per No 677.4 8128.3
socket flush type

Total of Schedule Items

2,221,777.4

Non Schedule Items

Meson Downlight

Non-Schedule |59471 MESON 200 24W 65K WH Recessed 60 Per No.
(Philips) as approved by Engineer

Non-Schedule IIDithItLIPS Lucca Hue 1P44 LED 2200-2700K wall 94.00 Per No.

Non-Schedule |LED Flood light 100W IP-65 6500K (Philips) 6 Per No.
1 dimmer, 5 Gang Switch Sheet with back box

Non-Schedule [(Clipsal Zencello Series/Legrand,International 18 Per No.
Socket) as approved by Engineer.
4 Gang Switch Sheet with back box (Clipsal

Non-Schedule |Zencello Series/Legrand,International Socket) as 18 Per No.
approved by Engineer.




REPAIR & MAINTENANCE OF STAFF QUARTERS AND REPAIR OF PASSAGE

ELECTRICAL WORKS

Supply, installation, testing, and commissioning of
a wall-mounted (flush or surface) 8-way or 12-way
Single Phase Neutral (SPN) Distribution Board. The
unit must be complete with all internal wiring,
Non-Schedule copp.e.r busbars, and r?rotection deyices as . 6 Per No.
specified below. Fabricated from high-quality
1.6mm to 2mm thick CRCA sheet steel. Powder-
coated (typically RAL 7032 or similar) for corrosion
resistance. Minimum IP43 rating for indoor use to

prevent dust and moisture ingress.

Total of Non Schedule Items
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SUKKUR IBA UNIVERSITY GHOTKI CAMPUS

BILL OF QUANTITIES

REPAIR OF FOOTPATH & PAVED BUS PARKING PLATFORM

Note:
This Engineering Estimate has been prepared based on standard engineering constants and typical site
measurements.




REPAIR OF FOOTPATH & PAVED BUS PARKING PLATFORM

SUKKUR IBA UNIVERSITY GHOTKI CAMPUS

COST SUMMARY
PREMIUM ON
SCHEDULE SC:EES&Z;EE_MS AMOUNT OF | NONSCHEDULE |~ 0o
S.No DESCRIPTION ITEM reDo s | PREMIUM ITEM
dated:24.10.2024
A B C=AB D E—A+C+D
1 |CIVIL WORKS 5,311,051
2 |PLUMBING WORKS 250,393
TOTAL COST

Premium (Below / above) %

Grand Total

Amount in Words:

Contractor

Project Director / Procuring Agency




SUKKUR IBA UNIVERSITY GHOTKI CAMPUS

REPAIR OF FOOTPATH & PAVED BUS PARKING PLATFORM

CIVIL WORKS
CSR Item-No |Item Description | Unit | Quantity Rate Amount
Schedule Items
|Surface Rendering
Section - 01 DISMANTLING
CONCRETE
S.No-18 (c)/P-400 , : : P.Cft 4,372.50( 133.08 581,892.3
(c.) Dismantling cement concrete plain 1: 2: 4
S.No-29/P-401  |Dismantling brick or flagged flooring without concrete foundation. p.Sft 2,915.00( 11.88 34,630.2
Section-02 - EXCAVATION AND EMBANKMENT
Excavtion in foundation of Building Bridges and other structures including
dagbelling dressing, refilling around structrure with excavated earth
S.No-18/P-147  |Watering and ramming lead upto5 ft. , lead upto one chain (30 metre) and | P.Cft 9,619.50| 11.88 114,279.7
lift upto 5 ft. (1.5 metre).
(b) In Ordinary Soil
S.No-22/P-147 Filling, watering and ramming earth under floor. With new earth P.Cft 4,664.001 47.02 219,301.3
Section -3 Brick Masonry
Pacca brick work in ground floor in
S.No 5 (e) P-30 P.Cft 655.88( 381.18 250,006.4
(e) Cement sand mortar. 1:6
Section -4 Surface Rendering
Cement plaster 1:6 upto 12' height
S.No 13 (b) /P-52 (b) 1/2" thick (For Internal Side) P.Sft 874.50( 37.01 32,365.2
Section - 5 - Concrete
Cement concrete plain including placing compacting, finishingandcuring,
5.No-5/P-154 comlett-.:‘ (includingscreeningandwashingat stone aggregate without p.Cft| 1,749.00 348.83 610,103.7
shuttering.
(i) Ratio 1:4:8
Section - 6 - Flooring
Providing & fixing cement paving blocks flooring having size of 197 x 97 x
80 (mm) of city /quddra / cobble shape with natural colours, having
5.N0-69/P-180 strength b/v.v 50[.)0 psi to 8500 psi i/c filling th.e joints with hill.sanfi over a SET | 13,337.00 227,51 3,034,300.9
bed of 2" thick hill sand or stone dust and laying and compacting in
specified manner/ pattern and design etc complete.( PSI 5000 to 8500e /
Tameer Works or Equivalent manufacturer)
Providing & fixing Precast Edge Block 3750 PSI Industrial Made Size 6
5.No-14/P-589 inches t.hick x 12 inches long x 18 ir.1ches high including the cost of Cartage, P.RFt 583.00 678.38 395,495.5
excavation, form Work for haunching, 1450 PSI lean concrete, 2250 PSI
concrete for haunching, 1:4 cement sand mortor.
Section - 7 MISCELLANEOUS
JUNGLE CLEARANCE
Cutting & removing trees within a distance of 100 feet. (a) Upto 2.50 feet
S.No-2 (B)/P-208 girth. Each 14.00 2,762.55 38,675.7

(b) From 2.50 feet to 6.0

TOTAL OF CIVIL WORKS (Schedule Items)

5,311,050.9




SUKKUR IBA UNIVERSITY GHOTKI CAMPUS

REPAIR OF FOOTPATH & PAVED BUS PARKING PLATFORM
PLUMBING WORKS

CSR Item-No |Item Description | Quantity | Unit | Rate | Amount
Schedule Items
Providing, Laying uPVC pipes of Class 'D' fixing in
trench i/c cutting, fitting and jointing with solvent
Ch:4, S.No 6 /P-126 cement i/c Testing with water to a head of 122
meter or 400 ft.
h) 150 mm (6" dia) 180 RFT | 1,391.07 | 250,392.6

Total of Schedule Items 250,392.6
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SUKKUR IBA UNIVERSITY GHOTKI CAMPUS

BILL OF QUANTITIES

RENOVATION AND ALTERATION OF MAIN GATE & ROAD

Note:
This Engineering Estimate has been prepared based on standard engineering constants and typical site
measurements.




RENOVATION AND ALTERATION OF MAIN GATE & ROAD

SUKKUR IBA UNIVERSITY GHOTKI CAMPUS

COST SUMMARY
PREMIUM ON
SCHEDULE SC:E?S&ZEE_MS AMOUNT OF | NON SCHEDULE TOTAL
S.No DESCRIPTION ITEM 1)p&D/12(165)/2018.da PREMIUM ITEM AMOUNT
ted:1.6.2024
A B C=A+B D E=A+C+D
1 [CIVIL WORKS 11,573,665
2 |ELECTRICAL WORKS 127,287
TOTAL COST
Premium (above/below)%
Grand Total

Amount in words

Contractor

Project Director/Procuring agency




RENOVATION AND ALTERATION OF MAIN GATE & ROAD

COST ABSTRACT
CIVIL WORKS BOQ
L. . Rate Amount
Ref. No. / NSI Item no Description Qty Unit (Rs.) (Rs.)
SCHEDULE ITEM
SECTION - 1A Dismantling
2;120‘13 (@), /L] 121 |Dismantling brick work in lime or cement mortar. | 427.58 | CFT 59.41 25,402.23
ch/2,p/10,s/n019 a 1a.2 |(a) Dismantling cement concrete plain 1: 4: 8. 780.90 CFT 68.12 53,194.91
ch/2,p/13,s/n0.53 1a.3 |Removing cement or lime plaster. 780.90 SFt 5.39 4,209.05
Dismantling  cement  concrete  reinforced
ch/2,p/6,s/n0.20 la.4 |separating reinforced cement from concrete| 231.23 SFt 5.39 1,246.30
cleaning and straightening the same.
Ch-12 /S-No 39/11, Pisma.ntling of existing asphalt concrete road .
p/15 1a.5 |n.clud|ng base, su.b—base an(.:l disposal of 9,760.00 %Sft 2758.09 269,189.58
dismantled materials to designated placed.
TOTAL COST 353,242.08
SECTION - 1 EARTH WORK
Excvation in foundation of building bridges and
other structure i/c dag belling dressing refilling
S.No. 18 (c) /P-17 1.1 |arround the structure with excvated earth| 210.00 P.Cft 11.88 2,494.80
watering and ramming lead upto 5 ft. ( c) In hard
soil or soft murum.
Filling, watering and ramming earth in floor with
S.No. 21/P-17 1.2 [surplus earth from foundation lead upto the one| 210.00 P.Cft 6.50 1,365.00
chain and lift upto 5 ft. (for plinth)
Filling, watering and ramming earth under floor
S.No. 22/P-17 1.3 |with new earth (Excavated from outside) lead| 210.00 P.Cft 47.02 9,874.20
upto one chain and lift upto 5 feet.
Earth work compaction (Soft ordinary or hard
SNo13 (b)/p-16 | 1.4 |°NP) Laving earth in 6 layers levelling and) ) Jco 0 | p g 1.58 23,314.48
dressing and watering for compaction etc.
complete.
TOTAL COST 37,048.48
SECTION -2 PLAIN AND REINFORCED CONCRETE
Cement concrete plain  including placing
compacting, finishing and curing, complete
S.No. 5(i)/P-25 2.1 |(includingscreening and washing of stone| 154.75 P.Cft 348.83 53,981.44
aggregate without shuttering).
(a) Ratio 1:4:8
Erection and removal of centering for R.C.C or
S.No19b /P-27 2.2 plain concrete works of Partal wood 250.00 P.Sft 106.48 26,620.00
vertical
R.C.Cwork in roof slab, beams, column,
rafts, lintels and other structural members
SNo.6(a)(i)p-11 | 23 [|dinsituorprecastiaidin position 8,845.15 | Cft | 717.59 6,347,187.60
complete in all respects.
(i) Ratio1:2:4 90 Lbs of cement, 2Cft sand
and 4 Cft shingle 1/8" to 3/4" gauge.
5.No 2 /P-24 2.4 gD;zgreammed brick or stone ballast 1 1/2" to 2°| ;300 o0 | e | 10497 773,366.48
Provide & lay topping of concrete 1:2:4, including
S.No 16 (c) /P-45 2.5 |surface finishing & dividing in panels : 2" thick| 225.00 P.Sft 108.75 24,468.75
(For Under Floor)
TOTAL COST 7,225,624.27
SECTION-3 REINFORCEMENT WORK
Fabrication of deformed steel reinforcement for
cement concrete including cutting,bending, laying
S NO 8 (ai) P-26 31 |Inposition, making joints and fastenings including| oy | 5 | 1593402 1,704,061.80
cost of binding wire (also includes removeal of
rust from bars.)
Deformed Bar Grade 60
TOTAL COST 1,704,061.80

SECTION -4 BRICK MASONRY WORK




oL . Rate Amount
Ref. No. / NSI Item no Description Qty Unit (Rs.) (Rs.)
S.No'5 (e) P-30 4 |Paccabrickworkin ground floorin 85575 | P.Cft | 38118 326,194.79
(e) Cement sand mortar. 1:6
TOTAL COST 326,194.79
SECTION -5 SURFACE RENDERING
Cement plaster 1:6 upto 12" height
5.1 o _
$.No 13 (b) /P-52 (b) 1/2" thick (For Internal Side)
a Ground Floor 1,224.00 pP.Sft 37.01 45,300.24
b First Floor 280.00 P.Sft 37.01 10,362.80
52 Cement plaster 1:4 upto 12' height
S.No 11(a) /P-52 ) (a) 3/8" thick (For Ceiling)
a Ground Floor 1,022.50 P.Sft 37.78 38,630.05
53 Cement plaster 1:6 upto 12' height
S.No 13 (b) /P-52 ’ (b) 1/2" thick (For External)
a Ground Floor 1,022.50 pP.Sft 37.01 37,842.73
S.No 14(ii) /P-38 5.4 |Applying floating coat of Cement 1/32" thick 3,269.00 P.Rft 57.43 187,738.67
TOTAL COST 319,874.49
SECTION -6 PAINTING & VARNISHING
S.I No. 24/P-53. 6.1 |Distempering (c) three coats.(for ceiling) 1,022.50 P.Sft 17.23 17,617.68
Preparing the surface and painting with weather
coat I/c rubbing the surface with rubbing brick /
S.No 38A/P-54 6.2 |sand Paper, filling the voids with chalk/ plaster of| 972.00 P.Sft 86.58 84,155.76
Paris and then painting with weather coat of
approved make.
TOTAL COST 101,773.44
SECTION -7 FLOOR FINISHES
Providing & Laying Full Body Porcelain Tile in
Flooring or Facing of Approved Design Set in Gry
. Cement Motor 1:2 or of 3/4"Thickinss I/C Washing
S.No 28(ix) P-32 7.1 & Joints With White Cement Slurry Using Colour 152.00 P.Sft 439.57 66,814.64
Pigment for matching complete as per
Spacification
P/F Glass Strip 4mm for flooring upto i: depth 1/C
S.No 71/ P-36 7.2 |fixing with cement in flooring with cement| 3,048.00 P.Rft 7.34 22,372.32
spacifited pattren & design.
SUB-TOTAL COST 89,186.96
Less 10% as per Notification No. T(ii)/DS/1385 Dated: 24-10-2024 -8,918.70
TOAL COST 80,268.26
SECTION -8 FALSE CEILING
Provding & fixing false ceiling of thermopile in
panels of required design and size including frame
S:No 43/p-43 8.1 work of Aluminum T-section hanged with nail wire
to ceiling etc: completed.
i Ground Floor 3,000.00 Sft 216.75 650,250.00
SUB-TOTAL COST 650,250.00
Less 10% as per Notification No. T(ii)/DS/1385 Dated: 24-10-2024 65,025.00
TOTAL COST 585,225.00
SECTION - 9 IRON WORK
Supplying and fixing special heavy type steel
doors for look - ups withn angle iron frame of 2-
1/2" to 2- 1/2" x 3/8" size and shutter of 2" x 2" x
3/8" with 1" diameter M.S bars placed @ 4"
center to center with aseparate locking box
S.No 27 / P-63 9.1 |having size of 12" x 12" of M. steel sheet embeded| 195.40 P.Sft 4300.68 840,352.87
in masonary with proper locking arrangement as
per approved design including cost of erection of
steel gate and jfixing in masonry wallin cement
concrete 1: 2: 4 etc. complete, as per instructions
of Engineer Incharge.
TOTAL COST 840,352.87

TOTAL COST OF SCHEDULE ITEM

11,573,665.47




oL . Rate Amount
Ref. No. / NSI Item no Description Qty Unit (Rs.) (Rs.)
NONCHEDULE ITEM
SECTION - 1 ROOFING & WATERPROOFING
Water proofing treatment on roof slabs
comprising hot bitumen coat ,2” (50mm) thick
NSI 1.1 |thermopore Sheet, Chicken Mesh Jali & 3” thick| 301.50 Per sft

(1:2:4) PCC complete in all respects as approved
by the Engineer Incharge.

TOTAL OF NON SCHEDULE ITEM




SUKKUR IBA UNIVERSITY GHOTKI CAMPUS

RENOVATION AND ALTERATION OF MAIN GATE & ROAD

ELECTRICAL WORKS

CSR Item-No  |ltem Description | Quantity | Unit Rate Amount
Schedule Items
POINT WIRING SUB-HEAD II
c2/102, Wiring for light or fan point with 3/.029 PVC
P11 insulated wire in 20mm (3/4") PVC conduit 20.00 Per Point | 6,364.3 127,286.6
recessed in the wall or column as required.
Total of Schedule Items 127,286.6

Non Schedule Items

Meson Downlight
Non-Schedule |59471 MESON 200 24W 65K WH Recessed 4 Per No.
(Philips) as approved by Engineer

Philips Smart Bright LED Downlight, 7.5 W, 800

Non-Schedule [Im, 3000 K, Beam angle 100°, White 8.00 Per No.
DNO029B G2 LED8/CCT PSR-E D90 GM

Non-Schedule |LED Flood light 100W IP-65 6500K (Philips) 2 Per No.
4 Gang Switch Sheet with back box (Clipsal

Non-Schedule |Zencello Series/Legrand,International Socket) as 2 Per No.

approved by Engineer.

Supply, installation, testing, and commissioning of
a wall-mounted (flush or surface) 8-way or 12-way
Single Phase Neutral (SPN) Distribution Board. The
unit must be complete with all internal wiring,
copper busbars, and protection devices as
specified below. Fabricated from high-quality
1.6mm to 2mm thick CRCA sheet steel. Powder-
coated (typically RAL 7032 or similar) for corrosion
resistance. Minimum IP43 rating for indoor use to
prevent dust and moisture ingress.

Non-Schedule 1 Per No.

Total of Electrical Works
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MERIT - QUALITY - EXCELLENCE

_ Sukkur
vIB& SUKKUR IBA UNIVERSITY

No: sux-mm&?{ / M.:/[Z.?‘S/)-f Date

NOTIFICATION

)20

Consequent upon the approval of the Vice Chancellor, Sukkur IBA University, the following

Procurement Committee for all Development Works of Sukkur IBA University (Main Campus), all

sub-Campuses and IBA Community Colleges and Schools has been reconstituted with ettect from

December 01, 2025,

The procurement Committee will comprise as under:

Functions and Responsibilities of the Procurement Committce (ToRs):

The procurement committee shall be responsible as per SPP Rule 8:
Procurement Value Rs 1000000/~ and above

Prepanng bidding documents,

Carrving out a technical and finandial evaluation of the bids.

Preparing evaluation report as provided in Rule 45 of SPI* Rules, 2010

Muking recommendations for the award of contract 1o the competent authonity; and

Perform any other function ancillary and merdental 1o the above

This notification supercedes the previous nonficanon # Suk-TBA/Rge/MC/ 110425 dated: October 08, 2025

.

Sukkur IBA University
Lo
| 1S ror Viee Chancelloe
2 Al Coneemed
3 Offwce Fik

1 Engr. Ubedullah Soomra Convener
Additonal Project Director, Sukkur IBA University |

2 Mr. Hari Lal Nathani 1 I
Additonal Direcror Procurement, Member
Sukkur IBA Unsversity

3 Engr. Tahscen Ahmed Memon ' Member
Execunve Engineer, Sukkur IBA University |

4 Engr. Mansoor Ahmed Mcmon [ Member

Depury Director (P&D)
Mz, Iefan Ullah Member (External)

5 Dircctar, HEC, Islamabad (for PSP Projects)
Engr. Haseeb Ansari “Member (External)
Addisonal Director (P&D) | (for non PSDP Projects)
NED University of Engmeenng and Technology, Karachi N—

E-mail: info@iba-suk.edu.pk Website: hitp://www.Iba-suk edu.pk

Sukkur IBA University, Nisar Ahmed Siddiqui Road Sukkur-65200, Sindh, Pakistan Tel: +92-71-5644000 UAN: +92-71(111-785-422) FAX: 92-71-5804419




CIB SUKKUR IBA UNIVERSITY

University MERIT - QUALITY - EXCELLENCE

No: SUK-IBAI%"/ML/ $62 /25 Date_09-0S 2006

ICATI

Consequent upon the approval of the Vice Chancellor, Sukkur IBA University, the following Grievance
Redressal Committee has been reconstituted to streamline the procurement process of Sukkur IBA
University, its Sub-Campuses, Community Colleges & Schools with effective from May 08, 2025,

The Grievance Redressal Commuttee will comprse as under:
| Prof. Dr. M. Abdul Rehman Soomrani

1. | Pro Vice Chancellor (Sub Campuses) Convener
Sukkur IBA University

2 l Representative of the Accountant General Sindh External Member

3 Independent Professional (from relevant field) External Member

Functions and Responsibilities of Grievance Redressal Committee /ToR:
c faint Red LC 4 hall 1 ible f

SPPRA Rule 31(4) The Grievance Redressal Commitree upon receiving a complaint from an aggrieved
bidder may, 1f sansfied;

(a) prohibit the grievance redressal committee from acting or decidiog i a maaner, inconsistent with these
rules and regulations;

(b) annul in whole or in par, any unauthorized act or dectsion of the procurement commutiee; Provided
while re-issung tenders, the procuring agency may change the specifications and other contents of bidding
documents, as deemed appropnate

(bb) recommend to the Head of Departiment that the case be declared a mis-procurement if material
violation of Act, Rules Regulations, Orders, Instructions or any other law relating to public procurement,
has been established; and

(c) reverse any decision of the procurement committee or substitute its own decision for such a decision;
Provided that the grievance redressal committee shall not make any decision to award the contract.

SPPRA rule 31(5) The grievance redressal committee shall announce its decision within seven days and
intimate the same 1o the bidder and the Authonty within three working days. If the committee fails to arrive
at the decssion within seven days, the complaint shall stand transferred to the Review Commuttee which
shall dispose of the complant in accordance with the procedute laid down in rule 32, if the aggnieved bidder
files the review appeal within ten (10) days of such transfer;

N —

T T
| e 2
Sukkur IBA University, Nisar Ahmed Siddiqui Road, Sukkur-65200, Sindh Pakistan UAN : 071 (111-785-422) Fax:(071) 5804419
E-mall: info@iba-suk.edu.pk  Website : www.iba-suk.edu.pk




SPPRA Rule 31(6) The Procuring Agency shall award the contract after the decision of the grievance

redressal committee;

SPPRA Rule 31 (7) Mere fact of lodging of a complaint shall not warrant suspension of the procurement
proceedings; Provided that in case of failure of the Grievance Redressal Committee to decide the complaint;
the procuring agency shall not award the contract, until the expiey of appeal period or the final adjudication
by the Beview Committee

This notification supersedes the previous notification No# SUK-IBA /Rgr/451/23 Dated 17-03-
2023

et B

=
Registrar
Sukkur IBA University Ce to:
1. IS 1o Vice Chancellor
2. All Concemed
3. Office file
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