OFFICE OF THE EXECUTIVE ENGINEER (CIVIL)
UNIVERSITY OF SINDH, JAMSHORO

BIDDING DOCUMENT

Name of Work: Repair and Renovation of Marvi Girls Hostel
Block-A, B and C including External Development
Work

Sponsoring Agency: Government of Sindh
Approved NON-ADP Scheme 2025-26
Title “Rehabilitation of Students Facilities & Other
Infrastructure Facilities of University of Sindh,

Jamshoro”
Estimated Cost: Rs.79,387,777.00
Bid Security: 5% (Rs3,969,390.0)

Method of Procurement:  Single Stage Two Envelopes (National Bidding)

Tender Fee: Rs.5000.0
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OFFICE OF THE INCHARGE PROJECT DIRECTOR
HEC FUNDED PROJECT UNIVERSITY OF SINDH
JAMSHORO SINDH PAKISTAN

Executive Engineer (Civil) No.SU/EW/EE/11

Dated: 11-08-2026

NOTICE INVITING TENDERS

All the interested Contractors / Firms / Parties meeting eligibility criteria, viz. having registration with
Federal Board of Revenue (FBR) (Active Tax Payers) registration with the Sindh Revenue Board (Active
Tax Payers) and registration with Pakistan Engineering Council in relevant categories having upto date
renewed License of PEC, Electrical License (Region Hyderabad), bidder should not be blacklisted in any
procuring agency / not blacklisted in website of SPPRA are invited to participate in full / percentage /
item rate tender for the following works under Government of Sindh approved scheme title
“Rehabilitation of Students Facilities & Other Infrastructure Facilities of University of Sindh,
Jamshoro” (Non ADP Scheme 2025-26).
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The terms and conditions are given as under:-

L.

E-Bidding documents as per regulations, containing detailed terms and conditions, specifications and
requirements etc are available for the registered bidders on Sindh Public Procurement Regulatory
Authority’s EPADS  at  https://portalsindh.eprocure.gov.pk  and  University = website
https://www.usindh.edu.pk/tender-notices on the payment noted above (non-refundable) on any
working day except the day of opening of tenders. Also bidder must be sent the original requisite
tender fee and required bid security amount in any shape in favour of the Director Finance, University
of Sindh, Jamshoro to undersigned office prior opening of bids.

The electronics bids, must be submitted by using EPADS on or before the date & time mentioned in
above table. Manual bids will not be accepted. Electronic Bids will be opened for Sr. No. 1 on
03-09-2026 @ 11:00 (A.M) and for Sr. No. 2 on 03-09-2026 @ 11:30 (A.M), in presence of the
representatives, who so ever will be present at that time. In case of any unforeseen situation resulting
in closure of office on the date of opening or if Government declares Holiday the tenders shall be
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10.

submitted / opened on the next working day at the same time & venue. Any conditional or un-
accompanied of the earnest money, tender will not be considered in the competition.

The Method of Procurement is Single Stage — Two Envelope Procedure for both works. (The bidders
are required to submit hardcopy of Technical Proposals at the time of opening of bids)

The Bidders should have at least 05 years’ experience of same services in HEIs and large public
sector organization.

The Bidders should be registered & active tax payers with tax paying agencies which would be
verified by concerned agencies.

The Bidders should not be blacklisted in any procuring agency / not blacklisted in website of SPPRA
(https://pprasindh. gov.pk/blacklistfirms.php) (Affidavit is required)
The Bidders must have Electrical License of Hyderabad Region.

Bid proposals should be prepared & submitted in accordance with the terms & conditions given in
Technical Evaluation Criteria of the bidding documents.

The bidders are required to offer Workable / feasible rates, however, abnormal rates offered will not
be considered.

The Bidders should have at least for Sr. No.1 Rs. 155.000 (M) & Sr. No. 2 Rs. 80.000 (M), annual
turnover of 05 years which would be verified by bank statement. (Atfached Annual Turnover
Certificate to be issued by the concerned bank).

The Procuring Agency reserves the right to reject any or all bids subject to relevant provisions of SPP
Rules, 2010 (Amended time to time) and may cancel the bidding process at any time prior to the
acceptance of a bid or proposal under Rule-25” of said Rules.

A

—
EXECUTIVE ENGINEEK
Executivie: Engineex:(Givil),

University gfiSindh; damshoro

Phone No. 022-9213214
Email: pd@usindh.edu.pk
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The terms and conditions are given as under:-

1- E-Bidding documents as per regulations, containing detailed terms and conditions, specifications and requirements etc are
available for the registered bidders on Sindh - Public Procurement Regulatory Authority's EPADS at
http://portalsindh.eprocure.gov.pk and University website hitp://www.usindh.edu.pk/tender-notices on the payment noted
above (non-refundable) on any working day except the day of opening of tenders. Also bidder must be sent the original
requisite tender fee and required bid security amount in any shape in favour of the Director Finance, University of Sindh,
Jamshoro to undersigned office prior opening of bids.

2- The electronics bids, must be submitted by using EPADS on or before the date & time mentioned in above table. Manual bids
will not be accepted. Electronic Bids will be opened for Sr. No. 1 on 03-09-2026 @ 11:00 (A.-M) and for Sr. No. 2 on
03-09-2026 @ 11:30 (A.M), in presence of the representatives, who so ever will be present at that time. In case of any
unforeseen situation resulting in closure of office on the date of opening or if Government declares Holiday the tenders shall
be submitted / opened on the next working day at the same time & venue. Any conditional or unaccompanied of the earnest
money, tender will not be considered in the competition.

3- The Method of Procurement is Single Stage — Two Envelope Procedure for both works. (The bidders are required to submit
hardcopy of Technical Proposals at the time of opening of bids)

4- The Bidders should have at least 05 years' experience of same services in HEls and large public sector-organization.

5~ The Bidders should be registered & active tax payers with tax paying agencies which would be verified by concerned agencies.

6- The Bidders should not be blacklisted in any procuring agency / not blacklisted in website of SPPRA
(http://pprasindh.gov.pk/blacklistferms.php) (Affidavit is required)

7- The Bidders must have Electrical License of Hyderabad Region.

8- Bid proposals should be prepared & submitted in accordance with the terms & conditions given in Technical Evaluation Criteria

of the bidding documents.
8- The bidders are required to offer Workable / feasible rates, however, abnormal rates offered will not be considered.
10-The Bidders should have at least for Sr. No.1 Rs. 155,000 (M) & Sr. No. 2 Rs. 80.000 (M), annual turnaver of 05 years which
would be verified by bank statement. (Attached Annual Turnover Certificate to be issued by the concerned bank).
The Procuring Agency reserves the right to reject any or all bids subject to relevant provisions of SPP Rules, 2010 (Amended
time to time) and may cancel the bidding process at any time prior to the acceptance of a bid or proposal under Rule-25" of
said Rules.

WF-IGVAT628 Executive Engineer (Civil)

University of Sindh, Jamshoro
Phone No, 022-9213214 Email: pd@usindh.edu.pk
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TECHNICAL EVALUATION CRITERIA

The Bids which do not conform to the Technical Specifications or Bid conditions or the Bids
from the Bidders without adequate capabilities/information will be rejected. The
Eligible/Technically Qualified Bidders will be considered for further evaluation. Bids with
required documents attached shall be evaluated on the score obtained and firms obtaining 75
marks shall be considered technically qualified.

Technical Bids will be evaluated on the basis of following criteria and Financial Bids of only
those bidders will be opened who have qualified technically. However, bidders should also

submit hard copy of technical profile in addition to upload same on EPAD’s.

The bidders failing in Mandatory requirements will be disqualified technically.

Mandatory Requirements Documents Required
Valid Registration with Pakistan Engineering
Council in Civil Engineering Discipline with PEC Registration Certificate

specialized codes CE09, CE10 & EE04

Verified License issued from Electric
Inspector/Secretary Licensing Board,

Electrical Contractor License Government of Sindh, Hyderabad,

Region Hyderabad
PEC Constructor Category C-4 or above PEC Certificate
Registration with FBR as an active Tax payer NTN Certificate with Active status
Registration with SRB as an active Tax payer SRB Certificate with Active status
Company/firm not black listed in any procuring Affidavit on stamp paper of Rs. 100 or
agency / not blacklisted in website of SPPRA above
Details of litigation/disputes or arbitration with Affidavit on stamp paper of Rs. 100 or
clients above

The bidders failing in Mandatory requirements will be disqualified technically.

A. Experience and Past Performance (Total: 45 Marks)

. Total

Sr.# Detail Marks Marks
1 List of completed projects (development work in Higher

Educational Institutes including Hostels / Institutional /

University Buildings with civil, plumbing and internal

electrification works):
o Atleast 50% amount of estimated cost undertaken in the last five 10

(05) years (5 marks for each project, Maximum 2 projects) 20
o Atleaest 80% amount or above of estimated cost undertaken in 20

the last five (05) years (10 marks for each project, Maximum 2

5 %g Page 7
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projects)

2 List of completed projects (development work other than in
Higher Educational Institutes including Hostels / Institutional
/ University Buildings with civil, plumbing and internal
electrification works):

o Atleast 50% amount of estimated cost undertaken in the last five
(05) years (2.5 marks for each project, Maximum 2 projects)

. Atleaest 80% amount or above of estimated cost undertaken in 10

the last five (05) years (5 marks for each project, Maximum 2 10
projects)

3 List of ongoing projects

a Ongoing development work in (development work in Higher
Educational Institutes including Hostels / Institutional /
University Buildings with civil, plumbing and internal
electrification works):

o Atleast 50% amount of estimated cost undertaken in the last five
(05) years (3 marks for each project, Maximum 2 projects)

o Atleaest 80% amount or above of estimated cost undertaken in
the last five (05) years (4.5 marks for each project, Maximum 2 9
projects)

b Ongoing development work in (development work other than in
Higher Educational including Hostels / Institutional / University
Buildings with civil, plumbing and internal electrification works):

. Atleast 50% amount of estimated cost undertaken in the last five
(05) years (1.5 marks for each project, Maximum 2 projects)

o Atleaest 80% amount or above of estimated cost undertaken in
the last five (05) years (3 marks for each project, Maximum 2 6
projects)

Total Marks 45

Work Orders, Completion Certificates, Performance Certificates to be attached. However,
verification will be done from concerned department/institute.

ing. Page 8
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B. Key Personnel Qualification & Experience (Total: 10 Marks)

. Total
Sr.# Detail Marks Marks
1. Project Manager — B.E. Civil Engineering with minimum 10 4 4
years experience
2. Site Engineer — BE Civil Engineering 2 2
3. Electrical Engineer — BE Electrical Engineering 2 2
4. Quantity Surveyor — BE Civil Engineering 1 1
5. Supervisor (B.Tech/Diploma Civil) 1 1
Total Marks 10

C. Equipment (Total: 10 Marks)

. Total

Sr.# Detail Marks Marks

Details of equipment, machineries and transport owned by

firm/contractor (Concrete Mixer, Vibrators, Scaffolding, Water Pumps,

Plate Compactor, Generator, Survey Equipment, Vehicles)
1. Owned 10

10

2. Rental 5

Total Marks 10

D. Financial Capability (Total: 15 Marks)

. Total
Sr.# Detail Marks Marks
1 Annual average turnover of at least:
a) *Rs. 80.00 Million of last five (05) years 3
b) *Rs. 150.00 Million of last five (05) years 6 9
C) *Rs. 250.00 Million of last five (05) years 9

*marks are subjected to availability of sufficient funds (10% of the estimated
cost) in the account of firm at the time of publication of this NIT (Bank
Statements required).

2 Bidders are required to submit Audited statements (audited by
AA rated firm) along with Income tax returns for the last five 6 6
(05) years must be attached

e Total Marks 15
/|
EXECUTIVE ENGINEEK Page 9
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D. Category as per PEC Regulation (Total: 15 Marks)

. Total
Sr.# Detail Marks Marks
1. PEC Registration in Category C-4 10
15
2. PEC Registration in Category C-3 and above 15
Total Marks 15

E. Health, Safety and Environmental Compliance (Total: 5 Marks)

Sr.# Detail Marks l\Tlgizll(ls
1. Submission of Project HSE Plan 2
2. Qualified Safety Engineer 2 5
3. ISO 45001 / ISO 14001 certification 1
Total Marks 5

The bidder must provide verifiable documentary proof against all the mandatory requirements
along with the Technical Proposal. Documents will not be received or considered after opening
of the Technical Proposal.

A

—
EXECUTIVE ENGINEEK
S.U. Engincering Wing.

Jamshoro
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MECHANISM TO HANDLE TIE BIDS AS PER SPPRA NOTIFICATION
NO. Dir (M&CB)/SPPA/2025-26/673 dated 16™ March, 2026

i.  Marks-Based Evaluation (Where Applicable): Where a marks-based evaluation
methodology has been adopted by the Procuring Agency and a tie occurs between
two or more bidders, the Procuring Agency shall rank the tied bidders on the
basis of the highest aggregate marks obtained under the prescribed qualification
and/or technical evaluation criteria.

ii. Relevant Experience: If the tie persists after applying criterion (i) above, or where
a knock-out / Yes-No evaluation methodology has been applied without
allocation of marks, the Procuring Agency shall assess the tied bidders on the
basis of relevant experience. The bidder possessing a greater number of
completion certificates for relevant and comparable works during the last five
(05) years shall be ranked higher.

iii.  Technical Capacity: Where the tie remains unresolved after applying criterion (ii)
above, the Procuring Agency shall consider the technical capacity of the bidders.
The bidder having a higher number of qualified professional engineers duly
registered with the Pakistan Engineering Council (PEC), where applicable, on
two-year payrolls / bank statements of the company / firm, supported by
individual bank statements, shall be ranked higher. Provided that in case of a
Joint Venture (JV), the payroll | bank statements of the lead firm shall be
considered for evaluation.

iv. Draw / Toss among Tied Bidders: After exhausting all the above three criteria
and recording the evaluation in writing, as a last resort, a draw / toss among the
tied bidders shall be conducted in a transparent manner in the presence of the
Procurement Committee and the tied bidders who choose to attend.

A

EXECUTIVE ] mJE\F?R
S.U. Engincering Wing.
Jamshoro
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General Conditions

General Provisions

1.1 Definitions
In the Conditions of Contract (“these Conditions”), which include Particular Conditions,
Parts A and B, and these General Conditions, the following words and expressions shall
have the meanings stated. Words indicating persons or parties include corporations and
other legal entities, except where the context requires otherwise.

A. “Employer” means the Sindh University solely represented by the Vice Chancellor of Sindh
University.

B. “Contractor” means the persons or, firm or company, whose tender has been accepted by the
Employer and includes Contractors representative, successors and permitted assignees.

C. “Consultant” means Naqvi & Siddiqui who prepared the Drawings, design and these documents,
will provide consulting services to the Employer during construction.

D. “Executive Engineer” means the authorized Officer of the University, who possess the role of
Controlling and Co-ordination between University, Consultants and Contractor.

E. “Works” means all the works and things to be executed, supplied or done in accordance with the
contract.
F. “University”: means University of Sindh, Jamshoro.

1.1.1 The Contract
1.1.1.1 “Contract” means the Contract Agreement, the Letter of Acceptance, the Letter of
Tender, these Conditions, the Specification, the Drawings, the Schedules, and the further
documents (if any) which are listed in the Contract Agreement or in the Letter of
Acceptance.

1.1.1.2 “Contract Agreement” means the contract agreement referred to in Sub- Clause
1.6 [Contract Agreement].

1.1.1.3 “Letter of Acceptance” means the letter of formal acceptance, signed by the
Procuring Agency, of the Letter of Tender, including any annexed memoranda
comprising agreements between and signed by both Parties. If there is no such letter of
acceptance, the expression “Letter of Acceptance” means the Contract Agreement and the
date of issuing or receiving the Letter of Acceptance means the date of signing the
Contract Agreement.

1.1.1.4 “Letter of Tender” means the document entitled letter of tender or letter of bid,
which was completed by the Contractor and includes the signed offer to the Procuring
Agency for the Works.

1.1.1.5 “Specification” means the document entitled specification, as included in the
Contract, and any additions and modifications to the specification in accordance with the

; 2 i 3 Page 12
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Contract. Such document specifies the Works.

1.1.1.6 “Drawings” means the drawings of the Works, as included in the Contract, and
any additional and modified drawings issued by (or on behalf of) the Procuring Agency
in accordance with the Contract.

1.1.1.7 “Schedules” means the document(s) entitled schedules, completed by the
Contractor and submitted with the Letter of Tender, as included in the Contract. Such
document may include the Bill of Quantities, data, lists, and schedules of rates and/or
prices.

1.1.1.8 “Tender” means the Letter of Tender and all other documents which the
Contractor submitted with the Letter of Tender, as included in the Contract.

1.1.1.9 “Bill of Quantities”, “Day work Schedule” and “Schedule of Payment
Currencies” mean the documents so named (if any) which are comprised in the
Schedules.

1.1.1.10 “Contract Data” means the pages completed by the Procuring Agency entitled
contract data which constitute Part A of the Particular Conditions.

1.1.2 Parties and Persons

1.1.2.1 “Party” means the Procuring Agency or the Contractor, as the context
requires.

1.1.2.2 “Procuring Agency” means the person named as employer in the Contract
Data and the legal successors in title to this person.

1.1.2.3 “Contractor” means the person(s) named as contractor in the Letter of
Tender accepted by the Employer and the legal successors in title to this
person(s).

1.1.2.4 “Engineer” means the person appointed by the Procuring Agency to act as
the Engineer for the purposes of the Contract and named in the Contract Data, or
other person appointed from time to time by the Employer and notified to the
Contractor under Sub-Clause 3.4 [Replacement of the Engineer].

1.1.2.5 “Contractor’s Representative” means the person named by the Contractor
in the Contract or appointed from time to time by the Contractor under Sub-
Clause 4.3 [ Contractor’s Representative |, who acts on behalf of the Contractor.

1.1.2.6 “Procuring Agency’s Personnel” means the Engineer, the assistants
referred to in Sub-Clause 3.2 [ Delegation by the Engineer | and all other staff,
labour and other employees of the Engineer and of the Procuring Agency; and
any other personnel notified to the Contractor, by the Procuring Agency or the
Engineer, as Procuring Agency’s Personnel.

1.1.2.7 “Contractor’s Personnel” means the Contractor’s Representative and all
personnel whom the Contractor utilizes on Site, who may include the staff,
labour and other employees of the Contractor and of each Subcontractor; and any
other personnel assisting the Contractor in the execution of the Works.

1.1.2.8 “Subcontractor” means any person named in the Contract as a
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subcontractor, or any person appointed as a subcontractor, for a part of the
Works; and the legal successors in title to each of these persons.

1.1.2.9 “DB” means the person or three persons appointed under Sub-Clause 20.2
[Appointment of the Dispute Board] or Sub-Clause 20.3 [Failure to Agree on the
Composition of the Dispute Board].

1.1.2.10 “FIDIC” means the Fédération Internationale des Ingénieurs-Conseils,
the international federation of consulting engineers.

1.1.2.11 “Bank” means the financing institution (if any) named in the Contract
Data.

1.1.2.12 “Borrower” means the person (if any) named as the borrower in the
Contract Data.

1.1.3 Dates, Tests, Periods and Completion

1.1.3.1 “Base Date” means the date 15 days prior to the latest date for submission
and completion of the Tender.

1.1.3.2 “Commencement Date” means the date notified under Sub-Clause 8.1
[Commencement of Works].

1.1.3.3 “Time for Completion” means the time for completing the Works or a
Section (as the case may be) under Sub-Clause 8.2 [Time for Completion], as
stated in the Contract Data (with any extension under Sub-Clause 8.4 [Extension
of Time for Completion]), calculated from the Commencement Date.

1.1.3.4 “Tests on Completion” means the tests which are specified in the
Contract or agreed by both Parties or instructed as a Variation, and which are
carried out under Clause 9 [ Tests on Completion ] before the Works or a Section
(as the case may be) are taken over by the Procuring Agency.

1.1.3.5 “Taking-Over Certificate” means a certificate issued under Clause 10
[Procuring Agency’s Taking Over].

1.1.3.6 “Tests after Completion” means the tests (if any) which are specified in
the Contract and which are carried out in accordance with the Specification after
the Works or a Section (as the case may be) are taken over by the Procuring
Agency.

1.1.3.7 “Defects Notification Period” means the period for notifying defects in
the Works or a Section (as the case may be) under Sub-Clause 11.1 [ Completion
of Outstanding Work and Remedying Defects ], which extends over twelve
months except if otherwise stated in the Contract Data (with any extension under
Sub-Clause 11.3 [Extension of Defects Notification Period ]), calculated from the
date on which the Works or Section is completed as certified under Sub-Clause
10.1 [ Taking Over of the Works and Sections ].

1.1.3.8 “Performance Certificate” means the certificate issued under Sub-Clause
11.9 [Performance Certificate].

3.9 “day” means a calendar day and “year” means 365 days.
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1.1.4 Money and Payments
1.1.4.1 “Accepted Contract Amount” means the amount accepted in the Letter of
Acceptance for the execution and completion of the works and the remedying of
any defects.

1.1.4.2 “Contract Price” means the price defined in Sub-Clause 14.1 [The
Contract Price], and includes adjustments in accordance with the Contract.

1.1.4.3 “Cost” means all expenditure reasonably incurred (or to be incurred) by
the Contractor, whether on or off the Site, including overhead and similar
charges, but does not include profit.

1.1.4.4 “Final Payment Certificate” means the payment certificate issued under
Sub-Clause 14.13 [Issue of Final Payment Certificate].

1.1.4.5 “Final Statement” means the statement defined in Sub-Clause 14.11
[Application for Final Payment Certificate].

1.1.4.6 “Foreign Currency” means a currency in which part (or all) of the
Contract Price is payable, but not the Local Currency.

1.1.4.7 “Interim Payment Certificate” means a payment certificate issued under
Clause 14 [Contract Price and Payment], other than the Final Payment
Certificate.

1.1.4.8 “Local Currency” means the currency of the Country.

1.1.4.9 “Payment Certificate” means a payment certificate issued under Clause
14 [Contract Price and Payment].

1.1.4.10 “Provisional Sum” means a sum (if any) which is specified in the
Contract as a provisional sum, for the execution of any part of the Works or for
the supply of Plant, Materials or services under Sub-Clause 13.5 [Provisional
Sums].

1.1.4.11 “Retention Money” means the accumulated retention moneys which the
Procuring Agency retains under Sub-Clause 14.3 [Application for Interim
Payment Certificates] and pays under Sub-Clause 14.9 [Payment of Retention
Money].

1.1.4.12 “Statement” means a statement submitted by the Contractor as part of an
application, under Clause 14 [Contract Price and Payment], for a payment
certificate.

1.1.5 Works and Goods
1.1.5.1 “Contractor’s Equipment” means all apparatus, machinery, vehicles and
other things required for the execution and completion of the Works and the
remedying of any defects. However, Contractor’s Equipment excludes
Temporary Works, Procuring Agency’s Equipment (if any), Plant, Materials and
any other things intended to form or forming part of the Permanent Works.

1.1.5.2 “Goods” means Contractor’s Equipment, Materials, Plant and Temporary
Works, or any of them as appropriate
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1.1.5.3 “Materials” means things of all kinds (other than Plant) intended to form
or forming part of the Permanent Works, including the supply-only materials (if
any) to be supplied by the Contractor under the Contract.

1.1.5.4 “Permanent Works” means the permanent works to be executed by the
Contractor under the Contract.

1.1.5.5 “Plant” means the apparatus, machinery and vehicles intended to form or
forming part of the Permanent Works, including vehicles purchased for the
Procuring Agency and relating to the construction or operation of the Works.

1.1.5.6 “Section” means a part of the Works specified in the Contract Data as a
Section (if any).

1.1.5.7 “Temporary Works” means all temporary works of every kind (other than
Contractor’s Equipment) required on Site for the execution and completion of the
Permanent Works and the remedying of any defects.

1.1.5.8 “Works” mean the Permanent Works and the Temporary Works, or either
of them as appropriate.

1.1.6 Other Definitions

1.1.6.1 “Contractor’s Documents” means the calculations, computer programs
and other software, drawings, manuals, models and other documents of a
technical nature (if any) supplied by the Contractor under the Contract.

1.1.6.2 “Country” means the country in which the Site (or most of it) is located,
where the Permanent Works are to be executed.

1.1.6.3 “Procuring Agency’s Equipment” means the apparatus, machinery and
vehicles (if any) made available by the Employer for the use of the Contractor in
the execution of the Works, as stated in the Specification; but does not include
Plant which has not been taken over by the Employer.

1.1.6.4 “Force Majeure” is defined in Clause 19 [Force Majeure].

1.1.6.5 “Laws” means all national (or state) legislation, statutes, ordinances and
other laws, and regulations and by-laws of any legally constituted public
authority.

1.1.6.6 “Performance Security” means the security (or securities, if any) under
Sub-Clause 4.2 [Performance Security].

1.1.6.7 “Site” means the places where the Permanent Works are to be executed,
including storage and working areas, and to which Plant and Materials are to be
delivered, and any other places as may be specified in the Contract as forming
part of the Site.

1.1.6.8 “Unforeseeable” means not reasonably foreseeable by an experienced
contractor by the Base Date.

1.1.6.9 “Variation” means any change to the Works, which is instructed or
approved as a variation under Clause 13 [Variations and Adjustments].

1.2 Interpretation In the Contract, except where the context requires otherwise:
; :2: words indicating one gender include all genders;
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(b) words indicating the singular also include the plural and words indicating
the plural also include the singular;

9

() provisions including the word “agree”, “agreed” or “agreement” require

the agreement to be record in writing;

(d) “written” or “in writing” means hand-written, type-written, printed or
electronically made, and resulting in a permanent record; and

(e) the word “tender” is synonymous with “bid”, and “tenderer” with
“bidder” and the words “tender documents” with “bidding documents".

The marginal words and other headings shall not be taken into consideration in
the interpretation of these Conditions.

In these Conditions, provisions including the expression “Cost plus profit”
require this profit to be one-twentieth (5%) of this Cost unless otherwise
indicated in the Contract Data.

1.3 Communications
Wherever these Conditions provide for the giving or issuing of approvals,
certificates, consents, determinations, notices, requests and discharges, these
communications shall be:

(a) in writing and delivered by hand (against receipt), sent by mail or
courier, or transmitted using any of the agreed systems of electronic
transmission as stated in the Contract Data; and

(b) delivered, sent or transmitted to the address for the recipient’s
communications as stated in the Contract Data. However:

(1) if the recipient gives notice of another address, communications shall
thereafter be delivered accordingly; and
(i1) if the recipient has not stated otherwise when requesting an approval or

consent, it may be sent to the address from which the request was issued.
Approvals, certificates, consents and determinations shall not be
unreasonably withheld or delayed. When a certificate is issued to a Party,
the certifier shall send a copy to the other Party. When a notice is issued
to a Party, by the other Party or the Engineer, a copy shall be sent to the
Engineer or the other Party, as the case may be.

1.4 Law and Language

The Contract shall be governed by the law of the country or other jurisdiction
stated in the Contract Data.
The ruling language of the Contract shall be that stated in the Contract Data.

The language for communications shall be that stated in the Contract Data. If no
language is stated there, the language for communications shall be the ruling
language of the Contract.

1.5 Priority of Documents
The documents forming the Contract are to be taken as mutually explanatory of

one another. For the purposes of interpretation, the priority of the documents
shall be in accordance with the following sequence:
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()
(b)
(c)
(d)
(e
®
€]
(h)
@)

the Contract Agreement (if any),

the Letter of Acceptance,

the Tender,

the Particular Conditions - Part A,

the Particular Conditions - Part B,

these General Conditions,

the Specification,

the Drawings, and

the Schedules and any other documents forming part of the Contract.

If an ambiguity or discrepancy is found in the documents, the Engineer shall
issue any necessary clarification or instruction.

A
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Clause

1.1
3.1
4.3
6.10
7.9
8.1
8.11
8.3
13.1
13.3
13.8
14.1
14.2
14.5
14.8
15.2
15.6
16.4
17.3
18.1
19.6

20.1
20.2

20.3
20.4
20.5
20.6
20.7
20.8

APPENDIX.

Annex
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PART II - SPECIAL /PARTICULAR CONDITIONS OF CONTRACT
1.1 Definitions

1.1.1.4 “Form of Bid” is synonymous with “Letter of Tender”.
1.1.1.5 “Bid” is synonymous with “Tender”.
1.1.1.10“Bidding” is synonymous with “contract”. The following paragraph is added.:

1.1.1.11*Programme” means the programme to be submitted by the contractor in accordance
with Sub-Clause 8.3 and any approved revisions thereto.

1.12.2 “Procuring Agency” is synonymous with “Procuring Agency” 1.1.2.9 “DB” is
synonymous  with “Committee”. 1.1.3.1 Replace 28 days by 7 days in LCB and 15
days in ICB.

1.1.3.7 “Defects notification Period” is synonymous with “Defects liability Period”.

1.15 Inspections and Audit by the Bank Deleted Procuring Agency can retain this clause
with or without changes, in case of contracts under Project, Bank and donor’s
programme.

Not Applicable.

3.1 Engineer’s Duties and Authority.
The following paragraph is added after duties:

Procuring agency shall ensure that the Engineer’s Representative / Staff is a professional
engineer as defined in the Pakistan Engineering Council Act 1975 (V of 1976)

4.3 Contractor’s Representative
The following text is to be added after last line:

The contractor’s authorized representative and his other professional engineers
working at site shall register themselves with the Pakistan Engineering Council.

6.10 Records of Contractor’s Personnel and Equipment

The following paragraph is added.:
The Contractor shall, upon request by the Engineer at any time in relation to any item
of hired Contractor’s Equipment, forthwith notify the Engineer in writing the name
and address of the Owner of the equipment and shall certify that the agreement for
the hire thereof contains a provision in accordance with the requirements set forth
above.

The following sub-clause 7.9 is added in (GCC):
7.9 Use of Pakistani Materials and Services

The contractor shall, so far as may be consistent with the contract, make the
maximum use of materials, supplies, plant and equipment indigenous to or produced
or fabricated in Pakistan and services, available in Pakistan provided such materials,
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supplies, plant, equipment and services shall be of required standard.

8.1 Commencement of Works

The last para is deleted and substituted with the following: The contractor shall
commence the works on site within the period named in Appendix-A to Bid from the
date of receipt by him from the Engineer of a written Notice to Commence.
Thereafter, the contractor shall proceed with the works with due expedition and
without delay.

8.2 Prolonged Suspension
Replace 84 days by 120 days.

8.3 Programme
The following text is to be added after [Commencement of Works] The programme
shall be submitted in the either form of Bar Chart identifying the critical activities.

13.1 Right to vary
In the last line of Para, after the word “Variation", the word “in writing” is added.

13.3 Variation procedure
In the tenth line, after the words “as soon as practicable” following is added: “and
within a period not exceeding one-eighth of the completion time”

13.8 Adjustment for changes in cost

Not applicable

Similarly reduction in the cost of these materials will also be recovered from the contractor
accordingly
14.1  The Contract Price
Sub-para (d) is deleted.

14.2 Advance Payment

See Special Conditions.

Mobilization Advance/Advance Payment
See Special Conditions.

14.5 Plants and Materials intended for Works
Add the following paragraph as sub-clause 14.5 (d) for Secured Advance on non —
perishable materials and sub-clauses (a), (b) and (c) will be applicable for plants
only :-

(D The Contractor shall be entitled to receive from the procuring agency Secured
Advance against an INDENTURE BOND in Public Works Account Form No.31
(Fin. R. Form No. 2) acceptable to the procuring agency of such sum as the Engineer
may consider proper in respect of non-perishable materials brought at the site but not
yet incorporated in the Permanent Works provided that:

(1) The materials are in accordance with the specifications for the permanent works;

(i1) Such materials have been delivered to the site and are properly stored and protected
against loss or damage or deterioration to the satisfaction and verification of the
Engineer/Assistant Engineer but at the risk and cost of the Contractor;
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(1)  The Contractor’s records of the requirements, orders, receipts and use of materials are
kept in a form approved by the Engineer, and such records shall be available for
inspection by the Engineer;

(iv)  The Contractor shall submit with his monthly statement the estimated value of the
materials on site together with such documents as may be required by the Engineer
for the purpose of valuation of materials and providing evidence of ownership and
payment therefore;
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BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the
Bidding Documents).

a) Name & Address of the : University of Sindh, Jamshoro
procuring agency.

b) Brief Description of Works : Repair and Renovation of Marvi Girls Hostel Block-A,
B and C including External Development Work

c¢) Estimated Cost . Rs79,387,777.0
d) Amount of Bid Security : 5% (Rs.3,969,390)
e) Period of Bid Validity : 90 days.

f) Amount of Performance
Security : 5%

g) Percentage if any, to be
deducted from bill 5%

Tenders will be issued from 18-08-2026

h) Deadline of submission of : 03-09-2026 upto 11:00 (A.M)
Bids along with time Bidders are advised to submit bids through EPADS. Manual bids
will not be entertained / received.
I) Venue, Date & Time of . Office of the Executive Engineer (Civil),
University of Sindh, Jamshoro
Bid opening 03-09-2026 @ 11:30 (A.M)

Bids shall be opened through EPADS.

j) Time for Completion from :  Commencement within 07 days after award of Contract and
written order of commence Completion within 06 Months after the award of Contract

k) Liquidity damages R (0.05% of Estimated cost or Bid cost)

1) Stamp duty
0.35% or notified by the Govt. of Sindh, will be paid by successful bidder as stamp duty.

m) Deposit Receipt No: Date: Amount:

D)
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AND
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FB-1
FORM OF BID

Bid Reference No. SU/EW/EE/11 dated 11-08-2026

To:

Having examined the bidding documents including Instructions to Bidders, Bidding Data, and
Conditions of Contract, Specifications, Drawings and Bill of Quantities and Addenda Nos.
for the execution of the above-named work, we/l,
the undersigned, offer to execute and complete the work and remedy any defects therein in
conformity with the Conditions of Contract, Specifications, Drawings, Bill of Quantities and
Addenda for the sum of Rs.

(Rupees ) or such
other sum as may be ascertained in accordance with the said conditions.

We/l understand that all the Appendices attached hereto form part of this bid.

As security for due performance of the undertakings and obligations of this bid, we/l submit
herewith a bid security in the amount of Rupees
(Rs. ) drawn in your favour or made payable to procuring agency
and valid for a period of days beginning from the date, bid is opened.

We/l undertake, if our bid is accepted, to commence the works and to complete the whole of
the works comprised in the contract within the time stated in Appendix-A to Bid.

We/l agree to abide by this bid for the period of days from the date fixed for opening
the same and it shall remain binding upon us and may be accepted at any time before the
expiration of that period.

Unless and until a formal Agreement is prepared and executed, this bid, together with your
written acceptance thereof, shall constitute a binding contract between us.

We do hereby declare that the bid is made without any collusion, comparison of figures or
arrangement with any other bidder for the works.

We understand that you are not bound to accept the lowest or any bid you may receive.

9.

10.

We undertake, if our/my bid is accepted, to execute the Performance Security referred to in
Clause 10 of Conditions of Contract for the due performance of the Contract.

We confirm, if our bid is accepted, that all partners of the joint venture shall be liable jointly
and severally for the execution of the Contract and the composition or the constitution of the
joint venture shall not be altered without the prior consent of the procuring agency. (Please
delete this in case of Bid form a single bidder)

in the capacity of duly authorized to sign Bids for and on behalf of
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Dated this day of 20

Signature:

(Name of Bidder in Block Capitals)
(Seal)
Address:

Witness:

Signature:
Name:

Address:

Occupation:

A
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Appendix-A to Bid

SPECIAL STIPULATIONS

Clause

Conditions of Contract

1. Engineer representing Consulting Firm hired | 3.1 Up to 2% of the contract price stated in the
by the procuring agency to issue variation in Letter of Acceptance.
case of emergency.

2. Amount of Performance Security 4.2 5% at the time of Bid Submission and
5% deductible from the running bills

3. Time for Furnishing Program 83 Within 07 days from the date of receipt of Letter
of Acceptance.

4. Minimum amount of Third Party Insurance 18.3 Rs. per occurrence with number of
occurrences unlimited. N/A.

5. Time for Commencement 8.1 Within 07 days from the date of receipt of
Engineer’s Notice to Commence, this shall be
issued within fourteen (14) days after signing of
Contract Agreement.

6. Time for Completion (works & sections) 82 & 06 Months from the date of receipt of Engineer’s

10.2 Notice to Commence.
7. Amount of Liquidity Damages/ Delay 8.7 0.05% Damages per day but total amount
Damages/ Penalties will not be more than 10% of contract
Price.
8. Defects Liability Period 11.1 12 Months from the effective date of Taking
Over Certificate.
9. Percentage of Retention Money 14.2 5% of the amount of Interim / Running Payment
Certificate.
10. | Limit of Retention Money 14.2 10% of Contract Price stated in the Letter of
Acceptance.
11. | Minimum amount of Interim / Running 14.2 Rs. N/A.
Payment Certificates

12. | Time of Payment from delivery of | 14.7 30 days.
Engineer’s Interim/Running Payment
Certificate to the procuring agency.

13. | Mobilization Advance. 14.2 N/A.

14. | Escalation Escalation shall be paid separately as per
Notifications issued by Govt. of Sindh from time
to time after the opening date.

15 | Action when whole of the security deposit is | Clause-1. | In any case in which under any clause or clauses
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forfeited: of this contract the Contractor shall have
rendered himself liable to pay compensation
amounting to the whole of his security deposit (
whether paid in one sum or deducting by
installment) I or in the case of abandonment of
the work owing to the serious illness or death of
the Contractor or any other case, the Executive
Engineer, on behalf of the University of Sindh,
Jamshoro, shall have power to adopt any of the
following courses, as he may deem best suited to
the interests of University.
(a) To rescind the contract (of which
rescission notice in writing to the contractor
under the hand of the Executive Engineer shall
be conclusive evidence) and in that case the
security deposit of the Contractor shall stand
forfeited and absolutely at the disposal of
University.
(b) To employ labour paid by the
University to carry out the work, or any part of
the work, debiting the Contractor with the cost
of the labour (as to the correctness of which cost
and price the certificate of Executive Engineer
shall be final and conclusive against the
Contractor) and crediting him with the value of
the work done, in all respects in the same
manner and at the same rates as if it had been
carried out by the Contractor under the terms of
his contract; and in that case the certificate of
the Executive Engineer as to the value of the
work done shall be final and conclusive against
the Contractor.
(c) To measure up the work of the
Contractor and to take such part thereof as shall
be unexpected out of his hands, and to give it to
another Contractor to complete it, in which case
any expenses which may be incurred in excess
of the sum which would have been paid to the
original Contractor if the whole work had been
executed by him ( as to the amount of which
excess expenses the certificates in writing of the
Executive Engineer shall be final and
conclusive) shall be borne and paid by the
original Contractor and shall be deducted from
any money due to him by University under the
contractor or otherwise or from his security
deposit or the proceeds of sale thereof, or a
sufficient part thereof.
In the event of any of the above courses being
adopted by the Executive Engineer Contractor
shall have no claim to compensation for any loss
sustained by him-by reason of his having
purchased or procured any materials, or entered
into any engagements, or made any advance on
account of or with a view to the execution of the
work or the performance of the contract. And in
/7 case the contract shall be rescinded under the
., provision aforesaid, the Contractor shall not be
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entitled to recover or be paid any sum for any
work therefore actually performed by him under
this contract unless and until the Executive
Engineer shall have certified in writing the
performance of such work and the amount
payable in respect thereof, and he shall only be
entitled to be paid the amount so certified.

16

Action when the progress of any particular
position of the work is unsatisfactory:

Clause-2

If the progress of any particular portion of the
work is unsatisfactory. Executive Engineer on
recommendation of Engineer, shall not
withstanding that the general progress of the
work is in accordance with the conditions, be
entitled to take action under clause 1 (b) after
giving the Contractor 10 days’ notice in writing.
The Contractor will have no claim for
compensation; for any loss sustained by him
owing to such no claim for compensation, for
any loss sustained by him owing to such action.

17

Contractor  remains  liable to  pay
compensation if action not taken under
clause 3 and 4.

power to take possession of or required
removal of or sell contractor's plant

Clause-3

In any case in which any of the power conferred
upon the Executive Engineer by clause 1 and 2
hereof shall have become exercisable and the
same shall not have been exercised the non-
exercised thereof shall not constitute a waiver of
any of the conditions hereof and -such powers
shall notwithstanding be exercisable in the event
of any future case of default by the Contractor
for which under any clause or clauses hereof he
is declared liable to any compensation
amounting if the whole of his security deposit
and the liability of the Contractor for past and
future compensation shall remain unaffected. In
the event of the Executive Engineer taking
action under sub-clause (a) or (c) of clause 1, he
may, if he so desires, take possession of all or
any tools, plant, materials and stores in or upon
the works, of the site thereof or belonging to the
Contractor or procured by him and intended to
be used for the execution of the work or any part
thereof, paying or allowing for the same in
account at the contract rate, or in the case of
contract not being applicable, at current market
rates, to be certified by the Executive Engineer
whose certificate thereof shall be final. In the
alternative, the Executive Engineer may, after
giving notice in writing to the Contractor or his
clerk of the work foreman or other authorized
agent, required him to remove such tools, plant
materials, or stores from the premises within a
time to be specified in such notice, and in the
event of the Contractor is failing to comply with
any such requisition, the Executive Engineer
may remove them at the Contractor's expense or
sell them by auction or private sale on account
of the Contractor and at his risk in all respects,
and the certificate of the Executive Engineer as
to the expense of any such removal and the
amount of the proceeds and expense of any such
sale shall be final and conclusive against the
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Contractor.

18

Extension Of Time

Clause-4

If the Contractor shall desire an extension of the
time for completion of the work on the ground
of his having been unavoidable hindered in its
execution or on any other ground, he shall apply
in writing to the Executive Engineer within 30
days from the date of which the execution of the
work, was hindered as aforesaid or on which the
ground for asking for extension arose and in any
case before the date of completion of the work
and the Executive Engineer may, if in his
opinion, there are reasonable grounds for
granting an extension, grant such extension as he
thinks necessary or proper. The decision of the
Executive Engineer in this matter shall be final.
Provided that where the Contractor is hindered
in the execution of the work on account of any
act or omission on the part of the University or
its authorized officers, the Executive Engineer
may at any time before the date of completion
and on his own initiative extend the time for
completion of the work for such period as he
may think necessary or proper.

Where time has been extended under this or any
other clause of this agreement the date for
completion of the work shall be the date fixed
by the order giving the extension or by the
aggregate of all such orders, made under this
agreement.

When time has been extended as aforesaid, it
shall continue to be the essence of the contract
and all clauses of the contract shall continue to
be operative during the extended period.

19

Final Certificate

Clause-5

On completion of the work the Contractor shall
be furnished with a certificate by the Engineer of
such completion, but no such certificate shall be
given nor shall the work be considered to be
complete until the Contractor shall have
removed from premises on which the work shall
have been executed all scaffolding surplus
materials and rubbish and shall have cleaned the
site of work in and around the structures / works
completed and shall have cleaned off the dirt
from all woodwork, doors, windows, walls,
floors, or other parts of any building in or upon
which the work has been executed, or of which
he may have had possession for the purpose of
executing the work, nor until the work shall
have been measured by the Engineer or where
the measurements have been taken by his
subordinate until they have received the
approval of the Executive Engineer, the said
measurements being binding and conclusive
against the Contractor If the Contractor shall fail
to comply with the requirements of this clause is
to the removal of scaffolding, surplus materials
and rubbish and shall have cleared the site of
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work in and around the structures/works
completed and dispose of the same as he thinks
fit and clean of such dirt as aforesaid; and the
contracts shall have no claim in respect of any
such scaffolding or surplus materials as
aforesaid except for any such actually realized
by the sale thereof.

20

Payment Of Intermediate Certificate To Be
Regarded As Advance

Clause-6

No payment shall be made for any work,
estimated to cost less than rupees ten thousand
till after the whole of the work shall have been
completed and a certificate of completion given.
But in the case of work estimated to cost more
than rupees ten thousands, the Contractor shall
on submitting bill therefore, as provided in
Clause-10 be entitled to receive payment
proportionate to the part of the work then
approved and passed by the Engineer and
Executive Engineer, whose certificate such
approval and passing of the sum so payable shall
be final and conclusive against the Contractor.
All such intermediate payments shall be
regarded as payments by way of advance against
the final payments only and not as payment for
work actually done and completed, and .shall
not preclude the Engineer and Executive
Engineer from requiring any bad, unsound,
imperfect or unskillful work to be removed or
taken away and reconstructed, or re-erected, nor
shall any such payment be considered as an
admission of the due performance of the
contract or any part thereof in any respect or the
occurring of any claims; nor shall it conclude,
determine, or affect in any other way the powers
of the Executive Engineer as to the final
settlement and adjustment of the accounts or
otherwise, or in any way very or effect the
contract. The final bill shall be submitted y the
Contractor within one month of the date fixed
for the completion of the work otherwise
Engineers certificate of the measurements and of
the total amount payable for the work shall be
final and binding on all parties.

21

payment at reduced rates of account of item
of work not accepted as completed to be at
the discretion of the Executive Engineer

Caluse-7

The rates for several items of works estimated to
cost more than 1,000.00, agreed to within shall
be valid only when the item concerned is
accepted as having been completed fully in
accordance with the sanctioned specifications. In
cases where the items of work are not accepted
as so completed the Engineer may certify
payment on account of such items at such
reduced rates as he may consider reasonable in
the preparation of final or on account bills.

22

Bills to be submitted monthly

Clause-8

A bill shall be submitted by the Contractor as
frequently the progress of the work may justify
for all the work executed and not included in
any previous bill and the Engineer shall take or
cause to be taken the; requisite measurements
for the purpose of having the same verified and
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the claims, as far as admissible, adjusted, if
possible before the expiry of 21 days from the
presentation of the bill at any time depute a
subordinate to measure up the said work in the
presence of the Contractor or his authorized
agent, whose counter signature to the
measurement list will be sufficient warrant and
the Executive Engineer may prepare a bill from
such list which shall be binding on tilted
Contractor in all respects. In case the Contractor
or his authorized agent is not present at the site
of work at the time fixed for recording
measurements, or being present, does not
counter sign the measurement list, the
measurements recorded by the Engineer or his
authorized subordinate shall be treated by the
Engineer or his authorized subordinate shall be
treated as correct and binding on the Contractor
unless the Contractor within seven days of date
of recording such measurements submit to the
Executive Engineer a detailed letter pointing out
the errors or omissions in the record
measurements. In case of such disagreement, the
Executive Engineer shall held or cause to be
hold the site investigations and give his decision.
The decision of the Executive Engineer shall be
final.

23

Bills to Be Printed On Forms Clause-9

The Contractor shall submit all bills on his own
primed forms. The bills shall be submitted to the
Engineer in triplicate who will then scrutinize
these bills and forward two copies to the
Executive Engineer and retain one copy in their
office. The charges to be made in the bills shall
always be entered at the rates specified in the
tender or in the case of any extra work ordered
in pursuance of these conditions, and not
mentioned or provided for in the tender at the
rates hereinafter provided for such work.

24

Store Supplied By University Clause-10

)

If the specification or estimate of the work
provides for the use of an' special description of
materials to be supplied from the store of the
University or if it is required that the Contractor
shall use certain stores to be provided by the
Executive Engineer such material and stores,
and the prices to be charged therefore as
hereinafter mentioned being so far as practicable
for the convenience of the Contractor but not so
as any way to control the meaning of effect of
this contract specified in the schedule or
memorandum hereto annexed, required from
time to time to be used by him for the purpose of
the contract only and the value of the full
quantity of the materials and stores so supplied
shall be sent off or deducted from any sums then
due, or thereafter to become due to the
Contractor under the contract, otherwise, or
from the security deposits, or the proceed of sale
thereof, if the security deposit as held in
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Government securities the same or a sufficient
portion hereof shall in that case be sold for the
absolute property of University and shall on no
account remove from the site of the work, and
shall at all times be open to inspection by the
Executive Engineer. Any such materials unused
and perfectly good condition at the time of
completion or determination of the contracts
shall be returned to the University Stores, if the
Executive Engineer so requires by a notice in
writing under his hand, but the Contractor shall
not be entitled to return any such materials
except with the consent of the Executive
Engineer and he shall have no claim for
compensation on account of any such material
supplied to him as aforesaid but remaining
unused by him or for, any, wastage in or damage
to any such materials.

25 Works to be executed in accordance with
specifications. Drawings. Orders etc.

Clause-11

The Contractor shall execute the whole and
every part of the work in the most substantial
and workmanlike manner and both as regards
materials and all other matters in strict
accordance with the specifications lodged in the
office of the Executive Engineer and initialed by
the parties, the said specification being a part of
the contract. The contractor shall also conform
exactly, fully and faithfully to the designs,
drawings and instruction in writing relating to
the work signed by the Executive Engineer and
lodged in his office and to which the Contractor
shall be entitled to have access at such office or
on the site of work for the purpose of inspection
during office hours and the Contractor shall if he
so requires, be entitled at his own expenses to
make or cause to be made copies of the
specifications, and of all such designs drawings
and instructions as aforesaid

26 | Alterations in specifications and design. Not
to invalidate contracts

)

Clause-12

The Executive Engineer on the recommendation
of Engineer shall have power to make any
alterations in, or additions to the original
specifications, drawings, designs and
instructions that may appear to him to be
necessary or advisable during the progress of the
work and the contractor shall be bound to carry
out of the work, in accordance with any
instructions in this connection which may be
given to him in writing by the Executive
Engineer and such alterations shall, not
invalidate the contract; and any altered or
additional work which the Contractor may be
directed to do in the mentioned above specified
subject to the limit laid down in clause 37 below
as part of the work shall be carried out by the
Contractor on the same conditions in all respects
on which he agreed to do the main work and at
the same rate as re specified in the tender for the
main work. The time for completion of the work
shall be extended in the proportion that the
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additional work bears to the original contract
work, and the certificate of the Executive
Engineer as to such proportion shall be
conclusive. And if the altered or additional work
includes any class of work for which no rate is
specified in its contract, then such class of work
shall be paid for at ( ) percent below/above
the rates shown for such work in the
Government of Sind Schedule of rates 2004, as
amended from time to time and if such last
mentioned class of work is not entered in the
Government of Sind Schedule of Rates 2004 as
of the date of receipt by him of the order to carry
out the work, inform the Executive Engineer
through the Consultants of the rate which it is
his intention to charge for such class of work,
and if the Executive Engineer and the
Consultants are satisfied with the rate analysis,
then he shall allow him that rate, but if the
Owner does not agree to this rate, he shall be
notified in writing be at liberty to cancel his
order to carry out such class of work, and
arrange to carry it out in such manner as he may
consider advisable, provided always that if the
Contractor shall commence work or incur any
expenditure in regard thereto before the rates
shall have been detonated as lastly hereinbefore
mentioned then in such case he shall only be
entitled to be paid in respect of the work carried
out for expenditure incurred by him prior the
work carried out for expenditure incurred by
him prior to the date of the determination of the
rate as aforesaid according to such rate or rates
as shall be fixed by the Owner. In the event of a
dispute, the decision of the Executive Engineer
will be final, conclusive and binding.

27

No Claim to any payment Or Compensation
for alteration In OR Restriction of work

Clause-13

If at any time after the execution of the contract
documents the Executive Engineer shall for any
reason whatsoever in the tender to be carried out
at all or carried out in part by the Contractor, he
shall give notice in writing of the fact to the
Contractor, who shall thereupon have no claim
to any payment of compensation whatsoever on
account of any profit or advantage which he
might have derived from the execution of the
work in full but which he did not so derive in
consequence of the full amount of the work not
having been carried out, neither shall he have
any claim for compensation by reason of any
alterations, having been made in the original
specifications,  drawings,  designs, and
instruction, which may involve any curtailment
of the work as original contemplated. Where
materials have already been collected at site of
the work before the receipt of the said notice to
stop or curtail the work, the Contractor shall be
paid for such materials at the rates determined
by the Executive Engineer provided they are not
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in excess of requirements and are of approved
quality.

28

Time Limit for Unforeseen Claims

Clause-14

Under no circumstances whatsoever shall the
contractor be entitled to any compensation from
Authority on any account unless the Contractor
shall have submitted a claim in writing to the
Executive Engineer within one month of the
cause of such claim occurring. The Contractor
shall give full details of such claim, indicating
the part of the work is the subject matter of such
claim, the reasons giving rise to the said claim
and submit as far as possible, documentary
evidence in support of the reasons and the
calculations for such claim. The claim shall not
be considered as valid or payable unless it has
been scrutinized & accepted by the Engineer and
Executive Engineer & will become payable only
to the extent upto which it has been accepted by
the Executive Engineer.

29

Action and Compensation In Case Of Bad
Work

Clause-15

If at any time before the security deposit is
refunded to the Contractor, it shall appear to the
Executive Engineer or his subordinate-Incharge
of the work, that any work lies been executed
with  unsound, imperfect of unskilled
workmanship or with materials of inferior
quality, or that any materials or articles provided
by him for the execution office work are
unsound, or of quality inferior to that contracted
for, or are otherwise not in accordance with the
contract, shall be lawful for the Executive
Engineer to intimate this fact in writing to the
Contractor and then notwithstanding the fact that
the work, materials or articles complained of any
have been inadvertently passed, certified and
paid for the Contractor shall be bound forthwith
to rectify or remove and reconstruct the work so
specified in whole or in part, as the case may
require, or if so required shall remove the
materials or articles, and provide other proper
and suitable materials or articles at his own
proper charge and cost; and in the event of his
failing to do so within a period to be specified
by the Executive Engineer in the writing
intimation aforesaid, the Contractor shall be
liable to pay compensation at the rate of one
percent, on the amount of the estimate for every
day not exceeding ten days, during which the
failure so continues, and in the case of any such
failure the Executive Engineer may rectify or
remove, and re-execute the work or remove and
replace the materials or articles complained of as
the case may be as the risk and expense in all
respects of the Contractor. Should the Executive
Engineer consider that any such inferior work or
materials as described above may be accepted or
made use of it shall be within the discretion to
accept the same at such reduced rates as he may
fix thereof.
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30 | Work to be open to Inspection Contractor Or | Clause-16 | All works under or in course of execution or
responsible agent to be present executed in pursuance of the contract shall at all
times be open to the inspection and supervision
of the Engineer and Executive Engineer or his
subordinates, and the Contractor shall all times
during the usual working hours, and at all other
times at which reasonable notice of the intention
of the Engineer and Executive Engineer or his
subordinate to visit the work shall have been
given to the Contractor, either himself be present
to receive orders and instructions, or have
responsible agent duly accredited in writing
present for that purpose. Orders given to the
Contractor's duly authorized agent shall be
considered to have the same force and effect as
if they had been given to the Contractor himself.

31 | Notice To Be Given Before Work Is Covered | Clause-17 | The Contractor shall give not less than five days
Up notice in writing to the Engineer and Executive
Engineer or his subordinate-in-charge of the
work before covering up or otherwise placing
beyond the reach of check, inspection &
measurement any work in order that the same
may be verified, checked, inspected and
measured, and correct dimensions thereof taken
before the same is so covered up or planned
beyond the reach of verification check,
inspection & measurement, and shall not cover
up or place beyond the reach of verification,
check, inspection and measurement any work
without the consent in writing of the Engineer
and Executive Engineer or his subordinate-
Incharge of the work, and if any work shall be
covered up or placed beyond the reach of
verification, check, inspection & measurement
any work without the consent in writing of the
Executive Engineer or his subordinates Incharge
of the work, and if any work shall be covered up
or placed beyond the reach of verification, check
inspection & measurement without such notice
having been given to consent obtained, the same
shall be uncovered at the Contractor's expense,
and in default thereof no payment or allowance
shall be made for such work, or for the materials
with which the same was executed.

32 | Contractor Liable For Damage Done And | Clause-18 | If the Contractor or his workmen, or servants
For Imperfections For Three Months After shall break, deface, destroy any part of a
Certificate building in which they may be working, or any
building, road, fence, enclosure or overhead or
underground service lines of water supply,
sewerage, electricity, telephone, gas etc. or grass
land or cultivated ground continuous to the
premises on which the work or any part thereof
is being executed, or if any damage shall be
done to the work, while it is in progress from
any cause whatever or if any part thereof in
being executed, or if any damage shall be done
to the work, while it is in progress from any
- cause whatever or if any imperfections become
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apparent in it within three months of the grant of
a certificate of completion, final or otherwise, by
the Executive Engineer, the Contractor shall
make good the same his own expense, or in
default the Executive Engineer may cause the
same to be made good by other workmen, and
deduct the expenses of ( which the certificate of
the Executive Engineer shall be final ) from any
sums that may then be due or may thereafter
become due to the Contractor, or from his
security deposits or the proceeds of sale thereof,
or of a sufficient portion thereof or any of his
dues available against other works with the
University or as arrears of land revenue in case
no dues are available or the amount available
falls short of the total recoveries.

33

Contractor to supply plant ladders.
Scaffolding etc. And is liable for damages
arising on provision of lights. Fencing etc.

Clause-19

The Contractor shall supply at his own cost all
materials, plant, tools, appliances, implement,
ladders, cordage, tackle, scaffolding and
temporary work requisite or proper for the
execution of the work, whether in the original,
altered or substituted form, and whether
included in the specification, or other
documents, forming part of the contract or
referred to in these conditions or not, and which
may be necessary for the purpose of satisfying
or complying with the requirements of the
Executive Engineer as to any matters as to
which under these conditions he is entitled to be
satisfied or which he is entitled to require
together with carriage therefore to and from the
work. The Contractor shall also supply without
charge the requisite number of persons with the
means and materials necessary for the purpose
of setting out works, and counting, weighing and
assisting in the measurement or examination at
any time and from time to time of the work or
the materials. Failing this the same may be
provided by the Executive Engineer at the
expense of the Contractor and the expenses may
be deducted from any money due to the
Contractor under the contract, or from his
security deposit or the proceeds of sale thereof
or of a sufficient portion thereof. The Contract
or shall provide all necessary fencing and lights
required to protect the public from accident, and
shall also be bound to bear the expenses of
defense of every suit, action or other legal
proceedings, that may be brought by any person
for injury sustained owing to neglect of the
above; precautions, and to pay any damages and
costs which may be awarded in any such, suit
action or proceeding to any such person, or
which may with the consent of the Contractor be
paid for comprising any claim by any such
person.

34

Measure For Preventi f Fire

Clause-20

The Contractor shall not set fire to any standing
jungle, trees, bush-wood or grass without a
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written permit from the Executive Engineer.
When such permit is given, and also all cases
when destroying cut or dug up trees, brushwood,
grass etc., by fire; the Contractor shall take
necessary measures to prevent such fire
spreading to otherwise damaging surrounding
property.

The Contractor shall make his own
arrangements at his cost and expense for
providing drinking water and water for domestic
use of his labour employed in connection with
the execution of the works as also for the use of
his labour employed in connection with the
execution of the works as also for use on the
works itself. However, in case the Contractor is
not able to make his own arrangements for
water, the same could at the discretion of the
Executive Engineer be supplied by the owner in
which case the recovery against the water
charges at 2% of the cost of these items of work
on which the water is used in the construction
shall be made from the bills of the Contractor.

35

Liability Of Contractor For Any Damage
Done In Or Outside Work Area

Clause-21

Compensation for all damage done intentionally
or unintentionally by Contractor's labour
whether in or beyond the limits of University
property including any damage, caused by the
spreading of fire mentioned in clause 22 shall be
estimated by the Executive Engineer or such
other officer as he may appoint and the estimates
of the Executive Engineer shall be final and the
Contractor shall be bound to pay the amount of
the assessed compensation on demand failing
which the same will be recovered from the
Contractor as damages in the manner prescribed
in clause 1 or deducted by the Executive
Engineer from any sums that may be due or
become due from University of the Contractor
under this contract or otherwise.

The Contractor shall bear the expenses of
defending any action or other legal proceedings
that maybe brought by any person, party or
authority for injury sustained "by him owing to
neglect of precaution to prevent the spread of
fire and he shall pay any damages and cost that
may be awarded by the court in consequence.

36

Employment Of Female Labour

Clause-22

The employment of female labour on works in
the neighborhood of soldiers' barracks should be
avoided as for as possible.

37

Work On Sunday

Clause-23

No work shall be done on a Sunday or a public
holiday without the prior sanction in writing of
the Executive Engineer.

38

Work not be sublet. Contractor may be
rescinded & security deposit forfeited for
subletting it without approval”

Clause-24

The Contractor shall not be assigned or sub-let
without the written approval of the Executive
Engineer. And if the Contractor shall assign or
sublet his contract, or attempt to do, or become
insolvent or make any composition with his
creditors or attempt to do, the Executive
Engineer may, by notice in writing rescind the
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contract.

The Contractor shall keep full and true accounts
in respect of the contract works in the regular
course of business and shall whenever called
upon by the Executive Engineer by notice in
writing, produce them for inspection by him or
by any officer appointed by him in that behalf.
Also if any bribe, gratuity, gifts, loan, reward or
advantage pecuniary or otherwise, shall either
directly or indirectly be given, promised or
offered by the Contractor or any of his servants
or agents to any public officer or person in the
employment of University in any way relating to
his office or employment or if any such officer
or person shall become in any way directly or
indirectly interested in the contract or if the
Contractor does not keep account or fails to
produce them as aforesaid, the Executive
Engineer may give notice in writing rescind the
contract. In the event of a Contract being
rescinded the security deposit of the Contractor
shall thereupon stand forfeited and be absolutely
at the disposal of University and the same
consequences shall ensure as if the contract had
been rescind under clause 3 hereof and in
addition the Contractor shall not be entitled to
recover or be paid for any work therefore
actually performed under the contract.

39

Sum Payable By Way Of Compensation To
Be Considered As Reasonable Compensation
Without Reference To Actual Loss

Clause-25

All sums payable by a Contractor by way of
compensation under any of these conditions
shall be considered as a reasonable
compensation to be applied to the use of
University without reference to the actual loss or
damage sustained and whether any damage has
or has not been sustained.

40

Changes In The Constitution Of Firm To Be
Notified

Clause-26

In the cases of a tender by partners any change
in the constitution of a firm shall be forthwith
notified by the Contractor to the Executive
Engineer for his information.

41

Work To Be Under Direction Of Engineer,
Consultant And Executive Engineer

Clause-27

All works to be executed under the contract shall
be executed under the direction and subject to
the approval in all respects of the Engineer and
Executive Engineer for the time being, who shall
be entitled to direct at what point or points and
in what-manner they are to be commenced, and
from time to time carried on.

42

Decision Of Executive Engineer To Be Final

Clause-28

Except where otherwise specified in the contract
and subject to The powers delegated to him by
authority under the Code rules then in force, the
decision of the Executive Engineer shall be
final, conclusive, and binding on all parties to
the contract upon all questions relating to the
meaning of the specifications, design, drawings,
and instructions hereinbefore mentioned and as
to the quality of workmanship, or materials used
on the work, or as to any other question claim,
right, matter or the thing whatsoever in any way
arising out of, or relating to the contract, design,
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drawings, specifications, estimates, instructions,
orders of these conditions, or otherwise
considering the works, or the execution, or
failure to execute the same, whether arising,
during the progress or the work, or after the
completion on abandonment thereof.

43

Lump Sum In Estimates

Clause-29

When the estimate on which a tender is based
includes one or more items with lump sum rates
or lump sum amount the Contractor shall be
entitled to payment in respect of such items on
the rates entered in this contract with the
detailed specifications and the analysis of the
rates on which the contract price is calculated.
Where part of the work is done or the
specifications are altered the Contractor will
submit his own rate and payment shall be
controlled in the same way as if the item of work
was done outside the current Government
Schedule of Rates applicable in the case in
accordance with the procedure laid down in
Clause 14.

Provided always that in case of the percent Rate
tenders, no premium as quoted for the main
tender as also that quoted in clause 14 (which
will be the same premium as for the main
tender) shall be payable for any items of work
including the lump sum items or market rates
which are outside the Current Government
Schedule of Rates.

44

Action Where No Specification

Clause-30

In the case of any class of work for which there
is no such specification as is mentioned in Rule I
such work shall be carried out in accordance
with the Sind P.W.D. specifications and in the
event of there being no Sind P.W.D.
specification, then in such case the work shall be
carried out in all respects in accordance with the
instructions and requirements of the Executive
Engineer. The payment for such items of work
shall be made in accordance with the procedure
laid down in Clause 14 for items of work outside
the Current Government Schedule of Rates.

45

Contractors Percentage Whether Applied To

Net Or Gross Amount Of Bill

Clause-31

The percentage referred to in the tender shall be
deducted from/added to the gross amount of the
bill before deduction the value of any stock
issued.

46

Refund Of Quarry Fees And Royalties

Clause-32

All quarry fees; royalist, octroi, dues, ground
rents, local and Government taxes and Rates etc.
relating directly or indirectly to the execution of
the works under this contract shall be paid by
the contractor as a final charge and no refund on
this account shall be allowed by the University.

47

Compensation  under  the
compensation act.

workmen's

Clause-33

The Contractor shall be responsible for and shall
pay any compensation Act, 1923 (VIII of 1923),
(hereinafter called the said Act) as amended
upto date for injuries caused to the workmen. If
such compensation is paid by University as
principal under sub-section (1) of section 12 of
the said Act on behalf of the Contractor; it shall
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be recoverable by University from the
Contractor under sub-section (2) of the said
section such, compensation shall be recovered in
the manner laid down in Clause above. The
contractor shall also discharge all other
liabilities in relation to the current Government
or local legislation with respect. To the Labour
Laws and other Fringe benefits like Health and
Insurance cover. Old Age Benefits etc. for all his
labour including the administrative and
supervisory staff.

48

Claim For Quantities As Per Scope Of Work
Shown On Drawings

Clause-
34A

The quantities of different items of work shown
in the schedule B attached to this tender, are
only approximate The actual quantities of
different items as done at Site will be controlled
by the detailed drawings and the actual
requirements at site of work. No claim
whatsoever will be entertained on account of
excess or reduction in the scope of work as
shown on the drawings.

49

Clause-
34B

Where due to the change of specification or
scope or work or due to additions in size and
quantum of the work the total cost of the work
increases upto 30% at the cost as shown in the
MEMORANDUM ( Excluding those case there
the total cost the increased due to any claim of
the contractor or the escalation in the rates/cost
subject to its sanction ) the Contractor shall be
bound to car y out the same at the same rates
and under the same conditions as for the same at
the same rates and under the same conditions as
for the main tender. In case where the total cost
is likely to increase beyond 30% of the amount
shown in the MEMORANDUM it will be
optional for the Contractor to decline to take up
the additional work provided always that no
work shall be left in incomplete or in unfinished
shape irrespective of the total Cost of the work.
Where, however, the Contractor agrees to take
up the additional work, there shall be no
financial limit to it and that the entire work shall
be done at the same rates and under the same
terms and conditions as the main tender.

50

Employment of Feminine Labour

Clause-35

The Contractor shall employ any feminine;
convict or other labour of a particular kind of
class if ordered in writing to do so by the
Executive Engineer.

51

Claim For Compensation For Delay In The
Execution Of Work

Clause-36

No compensation shall be allowed for any delay
caused in the starting of the work on account of
acquisition of land or, in the case of clearance
works on account of any delay in accordance
with the sanction to estimates.

52

Clause-37

No compensation shall be allowed for any delay
in the execution of the work on account of water
standing in borrow pits or compartments or on
the land or the approach road etc. The rates are

o,
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inclusive of hard or cracked soil, excavation
mud, subsoil water or water standing in borrow
pits and no claim for an extra rate shall be
entertained, unless  otherwise  expressly
specified.

53

Entering Upon Or Commencing Any Portion
Of Work

Clasue-38

The Contractor shall not enter upon or
commence any portion of work except with the
written authority and instructions of the
Executive Engineer or of his subordinate-
Incharge of the work. Failing such authority the
contractor shall have not claim to ask for
measurements of or payment for work.

54

Minimum age of persons employed. The
employment of donkeys or other animals

Clasue-39

(1) No contractor shall employ any person
who is under the .age of 12 years.
(i1) No contractor shall employ donkeys or

other animals with breeching of string or thin
rope. The breeching must be at least thread
should be of tape (Nawar).

(iii) No animal suffering from sores,
lameness or emaciation or which is immature
shall be employed or the work.

(iv) The Contractor shall not employ any
labour who has any contagious disease or is a
habitual narcotic user or is as sick and unfit for
manual labour as to create a hazard for his
health or life.

v) The Executive Engineer or his
subordinate is authorized to remove from the
work any person or animal found working which
does not satisfy these conditions and no
responsibility shall be accepted by the
University for any delay caused in the
completion of the work by such removal.

Any Contractor who does not accept these
conditions shall not be allowed to tender for
works and his name shall be removed from the
list of Contractors.

54

Pakistan Timber To Be Used

Clause-40

As for as possible Pakistan Timbers shall be
used and where for any reason this is not
practicable preference shall be given to imported
timber of approved origin and quality.

55

Certificate For Concessionary Freight Of
Charges From The Railway

Clause-41

If any materials are required to be conveyed by
rail, the Contractors will be granted certificates
by the Executive Engineer to the effect that the
materials are required for University works
thereby enabling them to have the benefit as
allowed under the rules from the railway. In
case, however, such a concession is withdrawn
by the railway at any time', no claim shall be
made against University on this account.

56

Recovery Of Dues From Contractor As
Arrears Of As Land Revenue

Clause-42

Any sum due to the University by the Contractor
shall be liable for recovery as arrears of Land
Revenue.

EYEII P TR 2
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57

Partnership Of M.L.As Is Forbidden

Clause-43

The Contractor shall certify that no member of
Legislative Assembly is in partnership with him
and that University will have the right to
terminate the contract at any stage if it is
discovered that a member of Legislative
Assembly or Parliament is a partner in the
Contract.

58

Payment Of Taxes

Clasue-44

The contractor firmly holds himself responsible
to get himself registered under Income Tax and
Sales Tax Rules and to pay these and all other
Government and local taxes due to him from
time to time in accordance with the Government
instructions.

59

Interest Or Share Of University Servant In
The Work

Clause-45

The Contractor shall certify that no University
Servant, Government servants or a servant of a
Corporate Body directly controlled by the
Government has directly or indirectly any share
or interest in this work.

60

Clause-46

The Contractor will not be allowed to withdraw
his tender and ask For the return of earnest
money before expiry of the period of three
months, commencing from the date of opening
of the tender and that if it is withdrawn in
violation of this condition earnest money shall
be forfeited.

61

Clause-47

Notwithstanding anything contained in any
clause of this contract and further
notwithstanding the fact that the final
completion Certificate has been awarded to the
Contractor and his 50% Security deposit
refunded, the liability of the Contractor for the
purpose of" Defect Liability" shall extend for the
period of 12 months from the date of issue of the
completion Certificate for removal including
replacement of any defect found in the works
due to construction or any other cause directly
attributed to and a result of defective work or
negligence in carrying out the work. The
remaining 50% security deposit will be refunded
after 12 months after removal of defects, if any.

62

Clause-48

The Contractor shall employ at his cost at the
site of work for effective planning, supervision
and control of the work, adequate, full time
Executive Engineer, Engineering staff and
trained and experience licensed electricians and
mechanics of respective trade in addition to the
usual team of following scales:

Work costing upto Rs. 15.0 lacs: A Diploma
holder.

Work costing over Rs. 15.0 Lacs: A Professional
Engineer

Registered with Pakistan Engineering Council.
Such persons work on the job shall be deemed to
the authorized agents at site of the Contractor
and shall receive all orders & instructions of the
Executive Engineer, Engineer and Consultants
or their authorized representatives and shall also
be responsible to maintain a work-order book
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and other registers at Site and shall forth with
take actions to carry out the orders and
instructions.

63

Clause-49

If any question, difference or objection
whatsoever shall arise in any way contracted
with or arising out of this instrument or the
meaning or objections of any part thereof, the
rights, duties or liabilities of either party, then
save in so far as the decision of any such matter
is hereinbefore provide for as has been so
decided, every such matter including whether its
decisions has been otherwise provided for and or
regards the right of and obligations of the parties
as the result of such termination shall be referred
for arbitration to such person or a board with the
mutual consent of the Executive Engineer and
the Contractor and his decision shall be final and
binding and where the matter involves a claim
for or the payment recovery or deduction of
money, only the amount, if any awarded in such
arbitration shall be payable or recoverable in
respect of the matter so referred.

64

Force Majeure

Clause-50

The parties shall not be considered to be at
default in the execution of their contractual
obligations or any of them to the extent that the
execution of such obligations or any of them is
delayed or omitted by cause of force Majeure.
Each part will advise the other party by written
notice within 30 days of the occurrence of any
such case force Majeure employed therein shall
mean acts of the Public enemy wars (whether
declared or not) hostilities, revolutions, civil
disturbances, epidemics, fires, floods, earth
quakes, weather causes of similarly nature
which render the performance of this agreement
unfeasible and inspite of the exercise is unable
to overcome.

65

Mobilization Advance

Clause-51

Mobilization Advance 10 % of the Contract
Price stated in the Letter of Acceptance shall be
paid by the Procuring Agency to the Contractor
on the on following conditions:

(i) on submission by the Contractor of a
Mobilization Advance Guarantee for the full
amount of the Advance in the specified form
from a Scheduled Bank in Pakistan to the
Procuring Agency;

(i) Contractor will pay interest on the
mobilization advance at the rate of 10% per
annum on the advance; and

(iii) This Advance including the interest shall be
recovered in 5 equal installments from the five
(05) R.A bills and in case the number of bills is
less than five (05) then 1/5th of the advance
inclusive of the interest thereon shall be
recovered from each bill and the balance
together with interest be recovered from the

h Eul’ .} i 4402
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final bill. It may be insured that there is
sufficient amount in the final bill to enable
recovery of the Mobilization Advance.

CLAUSE - 52

Environmental Health & Safety/ Construction Safety

Construction and renovation activities that could be classified as construction include building
renovations, excavation and trenching operations, painting, masonry, and certain activities associated with
building systems such as HVAC, plumbing, and electrical supply.

Construction work can be particularly hazardous. The use of personal protective equipment, fall
protection, fire safety, electrical safety, and other precautions are essential for safe construction work.

The following rules apply to construction sites:

e Heed all warning signs that have been posted.

e Do not walk, stand, or work under suspended loads. If you raise the load, be sure to crib, block, or
otherwise secure the load as soon as possible.

¢ Avoid placing unusual strain on equipment or materials.
e Be prepared for unexpected hazards. BE ALERT!

e Fatigue is a serious risk on the job. If you are tired, slow down, get help, or switch to a task that
doesn't require as much precision. Never let too little sleep jeopardize your safety.

e If you are not sure what to do or how to do it, ask. Never go ahead on a job unless you know what
you are doing, what the risks are, and how to protect yourself.

e Think of safety as one of your most important job responsibilities. Before starting each job, plan it
out. Think about tools, materials, and protective equipment you will need and the procedures you
will follow.

e Keep your work area clear of potential hazards such as items that you could trip over or bump into,
materials that could catch fire, or chemicals that could spill.

e Never ignore a safety hazard. Either fix it or report it.
e Report all incidents and near misses to your supervisor and the Office of Safety.

e Know what to do in an emergency. There isn't time to review procedures when an emergency
situation occurs. If you are unsure, ask your supervisor before you begin the job.

CLAUSE - 53 % ; é 2
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The cost difference in the prices specified in the schedule of rates for following items shall be paid separately and as
per actual consumption / quantities executed and in accordance with Notifications issued by Standing Rates
Committee, Government of Sindh from time to time.

Rate provided Rate Allowed Cost Difference
Item in Schedule of Unit w.e.f payable/ Remarks
Rates 01-07-2011 recoverable w.e.f.

M.S. Bars (Tor)
Cement (OPC)

Bricks

97x4 52”x3” (First Class)
Deodar Wood (First
Quality)

Partal Wood

Bitumen

Any other item if
notified by Standing
Rates Committee,
Government of Sindh

Any change in the above price by Standing Rates Committee Government of Sindh during the currency of contract,
the difference will be payable to or, as the case may be recoverable from the contractor. The effect of the revision of
the prices will be confined to the quantity of the items which is actually consumed after the date of such revision.

Not Applicable (N/A)

A
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CLAUSE - 54

The electric and water connection will be provided at one point respectively near the site of work. The
Contractor will be responsible for further distribution where ever required including making complete
arrangements for shortage of water. The cost of electric energy consumed as per prevailing tariff including
service charges of WAPDA will be paid by the contractor. The cost of water consumed in the work will be
recovered from the bills of the contractor at 2% (two percent) of the cost of these items of works on which
water is used.

CONTRACTOR. ENGINEER.
Witness. Witness
1. 1.

2

Executive Engineer

Certified that the Tender/Agreement has been prepared/executed under our supervision and we are satisfied that it
has been correctly prepared/executed.

A

—
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BL-1
Appendix-L to Bid

(INTEGRITY PACT)
DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC; PAYABLE BY
CONTRACTORS.
Contract No. Dated

Contract Value:

Contract Title:  Repair _and Renovation of Marvi Girls Hostel Block-A, B and C including
External Development Work under Govt. of Sindh Scheme title Rehabilitation of
Students Facilities & Other Infrastructure Facilities of University of Sindh,
Jamshoro (Non ADP Scheme 2025-26)

M/s hereby declares that it has not obtained or induced the
procurement of any contract, right, interest, privilege or other obligation or benefit from Government of
Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled
by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, [name of Contractor] represents and warrants that it has
fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to
give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly
through any natural or juridical person, including its affiliate, agent, associate, broker, consultant,
director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee
or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing
the procurement of a contract, right, interest, privilege or other obligation or benefit in whatsoever form
from, from Procuring Agency (PA) except that which has been expressly declared pursuant hereto.

[name of Contractor] accepts full responsibility and strict liability that it has made and will make full
disclosure of all agreements and arrangements with all persons in respect of or related to the transaction
with PA and has not taken any action or will not take any action to circumvent the above declaration,
representation or warranty.

[name of Contractor] accepts full responsibility and strict liability for making any false declaration, not
making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this
declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other
obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and
remedies available to PA under any law, contract or other instrument, be void able at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, [name of Supplier/ Contractor/
Consultant] agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt
business practices and further pay compensation to PA in an amount equivalent to ten time the sum of any
commission, gratification, bribe, finder’s fee or kickback given by [name of Contractor] as aforesaid for
the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other
obligation or benefit in whatsoever form from PA.

W """"" (.é.o.;l.él:;é.t.(;;:) ...........
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MAIN SUMMARY

Sr. No. DESCRIPTION AMOUNT

A- CIVIL WORKS

1. Cost of Schedule Items 38,502,222.87

2. Cost of Non-Schedule Items

TOTAL OF CIVIL WORKS-A

B- ELECTRIC WORKS

1. Cost of Schedule Items 16,777,981.41

2. Cost of Non-Schedule Items

TOTAL OF ELECTRIC WORKS -B

C- PLUMBING FIXTURES

1 Cost of Schedule Items 5,769,993.69

2 Cost of Non-Schedule Items

TOTAL OF PLUMBING FIXTURES -C

SUB-TOTAL (A+B+C

TOTAL

ADD 5% SRB

GRAND TOTAL|

s

-
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CIVIL WORKS

PART-A SCHEDULE ITEM (CSR 2024)

Sr. No. DESCRIPTION UNIT QUANTITY RATE AMOUNT

1 [(a) Removing door with chowket

S/INo 33, P #21, Ch/2 P.No 258.00 574.26 148,159.08
2 |Scraping (a) White wash or colour wash Distemper

S/INo 54 (a), P # 22, Ch-02 P.Sft 269,774.00 3.41 919,929.34
3 |Dismantling glazed or encaustic tiles etc

S/INo 55,P#22,Ch/2 P.Cft. 7,500.00 18.10 135,750.00
4  |Dismantling brick work in lime or cement mortar

S/INo13,P#19, Ch2 P.Cft. 950.00 18.10 17,195.00
5 |(a) Dismantling cement concrete plain 1: 4: 8

S/INo 19a ,P#19, Ch/2 P.Cft. 1,875.00 68.12 127,725.00
6  |(c.) Dismantling cement concrete plain 1: 2: 4:

S/INo 19¢c, P #20, Ch/2 P.Cft. 90.00 87.14 7,842.60
7  |Pacca brick work in ground floor in Cement sand mortar

1:4

Ground Floor

(S/I'No.5(I)(c), Ch/5, P/30) P.Cft. 780.00 397.85 310,323.00
8 | Add extra labour for brick work in:First Floor

(S/INo.6, Ch/5, P/30) P.Cft. 345.00 17.23 5,944.35
9  |Cement plaster 1:6 upto 12" height. (b) 1/2" thick %St

(S/INo.13 b, Ch/9, P/52) P.Sft 13,500.00 37.01 499,635.00
10 |Cement plaster 1:4 upto 12' height.(a) 3/8" thick.

(S/INo.11a, Ch/9, P/52) P.Sft 13,500.00 53.82 726,570.00
11 |Extra Labour for lime mud or cement plaster and pointing

from 12' and above (for each additional 10' height).First

Floor

(S/INo.29, Ch/9, P/53) P.Sft 6,750.00 5.15 34,762.50
12 [Laying floors of approved coloured glazed tiles 1/4" thickl

floor of approved color & size jointing in white cement

and laid over 1:2 cement sand mortor 3/4" thick including

grouting with matching color and finishing.

(S/INo.25, Ch/8, P/46) P.Sft 2,310.00 325.40 751,674.00
13 |Laying floor of approved with glazed tiles 1/4" thick dado

of approved color & size jointing in white cement and laid

over 1:2 cement sand mortor 3/4" thick including grouting

with matching color and finishing.

(S/INo.24, Ch/8, P/45) P.Sft 8,000.00 389.36 3,114,880.00
14 |Reinforced cement concrete work including all labour and|

material except the cost of steel reinforcement and its

labour for bending and binding which will be paid|

separately. This rate also includes all kinds of forms

moulds, lifting, centering, shuttering and curing.

(including screening and washing of shingle.) R.C.C work]

in roof slab, beams, column, rafts, lintels and other]

structural members laid in situ or precast laid in position

complete in all respects

(a)Ratio 1 : 2: 4 90 Lbs of cement, 2 Cft sand

(S/INo.6 (a) i, Ch/4, P/25) P.Cft. 1,680.00 717.59 1,205,551.20
15 |Providing fabricating and laying hard grade ribbed|

deformed(min yield point 60,000 psi) steel reinforcement

bars including the cost of straightening, cutting, bending,

binding,wastage and such overlaps as are not shown in|

drawings, placing in position on cement concrete 1:2:4

precast spacer block or m.s chairs,tying with binding wire

(MS wire of 18 guage), chairs and wires etc. in all

kinds of RC€Yorks.

P.Cwt 97.50 18,934.02 1,846,066.95

(S/1 No.}’(a),ﬁit;&, P/26| C/
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16

Providing and fixing G.I frames /Choukhats of size 7" x 2"
or 4 1/2" x 3" for door using 20 gauge G.I sheet I/c welded
hinges and fixing at site with necessary hold fasts, filling
with cement sand slurry of ratio 1:6 and repairing the
jambs. The cost also i/c all carriage ,tools and plants used
in making and fixing

(S/INo 29, Ch/17, P/76)

P.Rft

3,282.00

690.67

2,266,778.94

17

Galvanized wire gaug 44 mesh per square inch of 22
S.W.G fixed to chowkhats without deodar patti

(S/INo 62, P # 61, Ch/10)

P.Sft

9,753.00

341.78

3,333,380.34

18

First class deodar wood wrought joinery work inwire
gauze doors and windows with 22 SWGgalvanized wire
gauze 12x12 mashes per squareinch (625mm) including
iron fittings complete. Deodar framing 134" (45mm) with
wire gauge fixed in position.

(S/INo 14(a), Ch/10, P/57)

P.Sft

2,730.00

1,559.16

4,256,506.80

19

First Class deodar wood wrought joinery in doors and
windows etc. panelled or glazed or fully glazed fixed in
position including chowkhat, holdfast, hinges, tower bolt
rubber stop cleats/ GI clamp, handles and chord with
hooks etc. complete (excluding sliding bolts or lock) (a)
134" thick

(S/INo 7(i) Ch/10, P-56) 3130.83
Deduct (S/I No 25 b Ch/10 P-58) 1233.27
(3130.83-1233.27 = 1897.56)

P.Sft

2,548.00

1,897.56

4,834,982.88

20

Providing and fixing Aluminum sheet on doors pasted
with glue as per requirement.

S/INo 61,P #61, Ch/10

P.Sft

1,160.00

115.38

133,840.80

21

Distempering three coats.

(S/INo.24c, Ch/9, P/53)

P.Sft

269,774.00

17.23

4,648,206.02

22

5(c) Preparing surface and painting of doors and windows
any type,(including edges). (i) Priming Coat (one coat) (ii)
each subsequent coat of paint (2 coats)

(S/INo.88,Ch/18,P/63)

P.Sft

5,096.00

25.52

130,049.92

23

Preparing the surface and painting with weather coat I/c
rubbing the surface with rubbing brick / sand Paper, filling
the voids with chalk/ plaster of Paris and then painting
with weather coat of approved make.new surface 2coats

(S/INo.38a+38b+38b, Ch/9, P/54)

P.Sft

75,551.00

86.58

6,541,205.58

24

Preparing surface and painting sashes,fan light glazed or
gauzed doors etc.any type (including edges).

(S/TNo 5(b), CI/11, P/62)

P.Sft

5,460.00

25.52

139,339.20

25

Painting corrugated surfaces, patent roofing, etc, with oil
paint. First Coat Each Subsequent coat

(S/INo 4a (i) & (i), P # 62, C/11)

P.Sft

4,561.00

31.25

142,531.25

26

Painting guard bars, gates of iron bars, gratings, railing
(including) standards, braces etc.) and similar open works.
First Coat Each Subsequent coat.

(S/INo 4d (i) &(ii) , P # 62, Ch/10)

P.Sft

5,701.25

13.85

78,962.31

27

Providing and fixing iron steel grill using solid square bars
of size 1/2" x 1/2" placed at 4" I/c and frame of flat iron
patti of 3/4" x 3/4" I/c circle shape at 1-0 apart equivalent
fitted with screws are pins I/c painting 3 coats with 1st
coat of red oxide paint etc

S/INo30,P#76 ,Ch/17

P.Sft

890.00

833.27

741,610.30

28

Providing and fixing ir el grill door with angle iron

frame of 2" x 1/4" and flat iron of 3/4" x 1/4"
with ggproyed design ai cking arrangement embeded
in Mdaso] f __%s of Engineer in charge.

EéXEC "UTIVE ENGINEEK
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(S/INo 31, P #76, Ch/17) P.Sft 245.00 1,037.89 254,283.05
29 |Providing and laying 1" thick topping cement concrete
(1:2:4 ) including Surface finishing and dividiing into
panels: (¢ ) 2" thick.
(S/INo.16 d, Ch/8, P/45) P.Sft 10,561.26 108.75 1,148,537.46
A =Total Rs. 38,502,222.87

B = Premium above or below %

C = (A+B)Total Rs.

PART-B NON SCHEDULE ITEM

1

Providing/ Applying/ fixing of roof treatment (chemically|
treated) including the cost of material, labour, transport,etc
Jotun paint, Nippon or equivalent brand for roof purpose
only on exposed surface, as per Engineer Incharge

Psft

53,266.00

Glazing with 2mm to 6mm panes any type fiber, wooden
using putty and deodar wooden fillets for windows or|
ventilator only as panel/ panelled and as per instruction of
Engineer Incharge.

Psft

2,500.00

Repairing doors, windows, and vents of any type by|
removing shutters from frames, repairing skeleton frames,
removing/refixing plywood, cutting out damaged panels,
and replacing them with new 3mm Commercial Plywood
on both sides/faces. Includes cartage to a hydraulic press,
returning shutters to the site, re-fixing/hanging onto|
frames, hardware (door locks, hinges, handles, tower]
bolts, aldraps), screws, bolts, and all fixing arrangements
as per directions of the Engineer-in-Charge.

Psft

315.00

Proviving, Supplying and fixing of lawn benches made up
of moasiac, marble, etc as per instruction of Engineer
Incharge with minimum length of 5ft and fixed with
concrete foundation

34.00

Revamping of existing basket ball court including the cost
of the paint of palying facility, repair of the basketball
hoop with base cover, and construction of 12'x 6'stage

with 1' height as per intruction of Engineer Incharge

Job

1.00

D = Total Rs.

E =(C+D) TOTAL CIVIL WORKS

<
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S.NO DESCRIPTION OF WORK UNIT QTY | RATE AMOUNT
(ELECTRICAL WORK)
PART-A SCHEDULE ITEM (CSR 2024)

Wiring:-

1 |Wiring for light or fan point with (3/.029) PVC Point 1,694 6573.5 11,135,509.00
insulated wire in 20mm (3/4") PVC conduite recessed in
the wall or column as required
Cable Work:-

2 [Providing & laying (Main or Sub Main) PVC insulated Rft 2,300 667.06 1,534,238.00
with
size 3-7-3/.029 copper conductor in %" dia PVC
conduit on surface. (C-17 Pg-4)

3 |Providing & laying (Main or Sub Main) PVC Rft 1,250 1329.97 1,662,462.50
insulated with size 3-7/.044(6mm?2) copper
conductor in 1" dia PVC conduit
on surface. (C-19 Pg-4)

4  [Providing and fixing bakelite / Plastic ceiling rose with No. 206 373.39 76,918.34
two terminals

5 |Providing & fixing three pin 10/15 amp plug & socket No. 203 677 137,431.00
flush type on
r3n3€)ta1 board & covered with plastic sheet (S.No-227, Pg-

6 |Providing & fixing brass / PVC batten holder superior No. 148 1152.61 170,586.28
quality (S.No-
232, Pg-33).

7  |Providing & fixing one way SP 10/15amp switch surface No. 725 468.19 339,437.75
type (C-188
pg19)

8 |Providing & fixing Two pin 10/15amp plug & socket (C- No. 433 617.69 267,459.77
188 pg 19)
Circuit Breaker

9 |Providing & fixing circuit breaker 6, 10, 15, No. 124 2504.12 310,510.88
20,30,40,50&63
SP (TB-5S)on prepared board as reuqired (SI-178 pg 18)

10 |Providing & fixing circuit breaker 15,20,30, 40, 50 & No. 12 26103.18 313,238.16
60amp
TP(XE-100cs[CB]) on prepared board as reugired (SI-
181 pg 18)

11 [Providing & fixing circuit breaker 6, 10, 15, No. 45 5528.57 248,785.65
20,30,40,50 & 63
Il)SI; (TB-5S)on prepared board as reuqired (SI-179 pg

12 |Providing & fixing circuit breaker 250amp TP setting No. 4 95894.16 383,576.64
160-
250amp(XS-250NJ) on prepared board as required (SI-
184 pg 18)

13 |Providing & fixing circuit breaker 3, 5, 10, 15, 20 & 30 No. 8 24728.43 197,827.44
TP(XS-
%%\IS[NB]) on prepared board as reuqired (SI-180 pg

TOTAL OF SCHEDULE ITEMS

16,777,981.41

B = Premium above or below %

C=(A+B)Total Rs,

EXECUTIVE EN s,E’\ EEK

-.)-}.4
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S.NO DESCRIPTION OF WORK UNIT | QTY RATE AMOUNT
PART-B NON SCHEDULE ITEM
1 |Providing, supplying, fixing, testing, and No 350
commissioning surface/pendant-mounted 40W LED
Tube Light / Batten Fixture (4-foot length), complete
with high-efficiency integrated LED driver circuitry,
high-grade polycarbonate diffuser, and extruded
aluminum
heat-sink chassis.
2 |Light & Fan Fixtures
Supply & Installation of following light fixtures
complete with lamps, starters, holders, electronic
ballast etc including hangers,
supports & all mounting
a) |Exhaust fan 12” dia Matel Body Nos 48
3 |Providing and fixing testing, commissioning cubical No. 15
type metal sheet distribution board surface / flush type
with locking arrangement duly powder quoted paint
including all fastening material including wiring with
suitable gauge PVC x PVC wire complete in all respect
(Seimens, Pel, Libra, RCO, Karimi, Electromech
System, In Power
Tech).
4 |"Providing, fixing, connecting and testing Following
switch sheet / plate with back box, surface/recessed
mounted on wall, including face plate, screws, and all
required terminal connections complete in all respects
as per standard specifications and satisfaction of the
Engineer
in-Charge."
i |Two Gang No. 150
it [Four Gang No. 253
il |Eight Gang No. 30
5 |Providing & Fixing 50 Watt Copper Fan 56" along with No. 206
Dimmer
Deluxe Model Royal/ Pak Fan or equaivalent
6  |Supply, Installation, Testing & Commissioning of 100W| No. 20
LED Flood Light, IP66 weatherproof, die-cast aluminum
housing, high-efficiency LED with complete driver,
adjustable mounting bracket, wiring, conduit, cable glands,
connectors, fixing hardware, testing, and commissioning,
complete in all respects
as per specifications and Engineer's instructions.
D = Total Rs,

E =(C+D) TOTAL CIVIL WORKS

EXECUTIVE EN ‘,,E’x EEK

S.U.

Ex “1”31’12“5.’?“5{ Wing,
Jamshoro




PLUMBING FIXTURES

PART-A SCHEDULE ITEM (CSR 2024)

S.NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

1

Providing and fixing Orusa type white glazed earthen ware W.C.
pan with front flush inlet & complete with including the cost off
flushing cistern with internal fitting and flush pipe with bend and|
making requisite number of holes in walls, plinth & floor for pipe]
connection & making good in cement concrete 1:2:4.

P.No

40

10,440.50

417,620.00

P/F Handle Valve

®

1" dia

Each

40

1,907.10

76,284.00

(i1)

2" dia.

Each

2,492.10

9,968.40

Providing & fixing 18" X 24" ( 47.72cm|
x30.49cm) lavatory basin in white glazed earthen ware]
complete with & I/c the cost of W.I or C.I cantilever
brackets 6 inches built into walls, painted white in two coats after
a primary coat of red lead paint a pair of 1/2" diachrome|
plated piller tap 1-1/4" rubber plug & chrome plated brass chain
1-1/4" dia, malloable iron or c.p traps brass unions and making|
requisite number of holes in walls, plinth & floor for Pipe]
connections and making good in cement concrete 1: 2: 4
(standard pattern).

Each

36

24,094.98

867,419.28

(i1)

P/F in position Nylon Connections complete with 1/2" dia brass
stopcock with pair of brass nuts and lining joints to nylon
connection.

126

637.65

80,343.90

4 P/F Eurpean type white glazed earthen ware wash down w.c.pan

complete with and i/c cost of white/black plastic seat (Best Qlty:)
& laid with c.p. brass hinges best quality and buffers 3 gallons white]
glazed earthen ware low level flushing cistern with siphone fitting 1-
1/2" dia white procelain enamelled flush bend 3/4' dia and requisite]
No. of holes in walls plinth & floor for pipe connection and making|
good in

c.c. 1:2:4 (foreign quality)

Each

14

42354.59

592,964.26

Providing and fixing full way gun metal valves with wheels,
threaded or flabged ends with rubber washing.(gate
valve) 1-1/2" dia (standard pattern) Chapter # 06, Item # 4(B)(c),
Page-215

P.No

36

1,614.60

58,125.60

Supplying & Fixing swan type pillar cock of superior quality
with single c.p head 1/2" dia. Chapter # 06, Item # 16(a), Page-
217

P.No

36

1,029.60

37,065.60

S/Fixing concealed tee cock of superior quality with c.p head 1/2"
dia Chapter # 06, Item # 11(a), Page-216

Each

126

1,614.60

203,439.60

Suppying and fixing in position C.P Bib Cock 3/4" dia C.P bib
cock, standard pattern Chapter # 06, Item # 2(c), Page-215

Each

96

1,544.40

148,262.40

S/Fixing cancealed stop cock of superircquality with
c.p head 1/2" dia.

Each

126

1,848.60

232,923.60

Supplying & fixing jet shower with rod & Arm of superior
quality with C.P. head 1/2" dia.Chapter # 06, Item # 15(a), Page-

Each

72

3,486.60

251,035.20

10

Fixing floor traps of 4" sizes with grating including cutting and
making good the requisite number of holes in walls, plinth and

floors and making good in 1:2:4 C.C. Item 09 Page 204 Ch-11

Each

144

1,170.00

168,480.00

] i, -—
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11

Providing & fixing steel sinks stainless local make complete with|
cast iron or wraught iron brackets 6 inches builts in walls , 1-
1/2 " c.p bubbler plug chrome plated brass chain , 1-1/2"cp
brass waste, with 1-1/2" p.v.c waste pipe and making
requisite number of holes in wall and plinth and floor for pipe|
connection and making good in cement concrete 1:2:4

)

Steel sink stainless sized 36" x 18" local make
(Standard Pattern.)

Each 9 10,215.27

91,937.43

12

Providing UPVC pipes specials and clamps etc. including
fixing cutting and fittings complete with and including the cost
of breaking through walls and roof making good etc. with|
pigment to match the colour of the building and testing with water|
to a pressure bead of 200 feet and handling. Chapter # 04, Item #
2(iv)(v)&(vi), Page-211

®

UPVC Nikasi pipe 4" dia.

Rft. 1800 465.53

837,954.00

(i1)

UPVC Nikasi pipe 3" dia.

Rft. 1800 336.36

605,448.00

13

Construction of Manhole or Inspection chamber for the required|
dia of circular sewer & 3'- 6"(1067 mm) depth with walls B.B in|
cement sand mortar 1:3, cement plastered 1:3, 1/2" thick, inside of]
walls & 1" (25 mm) thick over benching & channel i/c fixing C.1.
Manhole cover with frame of clear opening 1-1/2"x1- 1/2" (457 x
457 mm) of 1.75 Cwt (88.9 kg) embedded in plain C.C 1:2:4 &
fixing 1" (25mm) dia M.S steps 6" (150 mm) wide projecting 4"
(102 mm) from the face of wall @ 12" (305 mm) C/C Duly]
painted etc. complete as per standard specification & drawing.

Each 17 55,584.18

944,931.06

14

Providing & fixing 6" x 4" C.C gully trap with 4" outlet complete
with 4" thick 1: 2: 4 C.C. for bed & 1/2" thick cement plaster|
(1:3) to the karb, C.I grating 6" x 6" & C.Icover and frame 12"

x 12" (inside) etc. complete.

Each 48 3,037.32

145,791.36

TOTAL OF SCHEDULE ITEMS|

5,769,993.69

B = Premium above or below %

C = (A+B)Total Rs.

PART-B NON SCHEDULE ITEM

1

Supplying and fixing UPVC Plydex (P.P.R)
manufactured by Dadex eternit Ltd cold water internal and|
external water supply pipe or approved equivalent including all
cutting, fitting, bends, tees, specials as required etcjointed|
with solvent / special adhesive laid in floor walls trench
making holes and making them good with C.C 1:2:4 etc
complete as per direction.

UPVC Polydex (PPR) pipe 1/2" dia.

P.Rft 700.00

UPVC Polydex (PPR) pipe 3/4" dia.

P.Rft 540.00

UPVC Polydex (PPR) pipe 1" dia.

P.Rft 400.00

UPVC Polydex (PPR) pipe 1-1/2" dia.

P.Rft 250.00

UPVC Polydex (PPR) pipe 1-1/4" dia.

P.Rft 250.00

UPVC Polydex (PPR) pipe 2" dia.

P.Rft 600.00

Providing and Fixing a P.V.C trap with 4" dia inlet and 4" out let|
of the approved self clearing design with a P.V.C grating 6"
x 6" with or without a vent arm including cost of making]
requisite number of holes in walls plinth and floor for pipe

connection and making good cement concrete 1:2:4

Nos. 83.00

D = Total Rs.

E =(C+D) TOTAL CIVIL WORKS

EXECUTIVE EN ‘,E’\ EEK

S.U. Ex ;;ms“"mgWi;:

Jamshoro




UNIVERSITY OF SINDH

ALLAMA |. |. KAZI CAMPUS, JAMSHORO SINDH, PAKISTAN

REGISTRAR

No.SU/G/330
Dated: 23.07.2026
NOTIFICATION:

In compliance of SPPRA Rules, the Vice-Chancellor is pleased to constitute the Procurement
Committee, comprising of the following, for the Project Titled ‘Rehabilitation of Students
Facilities & Other Infrastructure of University of Sindh, Jamshoro’;

1. Engr. Syed Muhammad Murad Shah Convener
Executive Engineering & Incharge Project Director,

2. Engr. Muhammad Ahsan Channa Member
Project Coordinator
Sindh Agriculture University, Tandojam

3. Engr. Tanveer Gulfam Memon Member/ Secretary
Executive Engineer,
Incharge Electric/ Water Supply Network,
Sindh University Engineering Wing

£} ¥ 1‘5
% \a

(Sajid Qayoom Memon)
Registrar
Copy to all concerned.

Registrar@uisndh.edu.pk
Ph: 022-9213159 Fax: 022-9213160
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UNIVERSITY OF SINDH

ALLAMA L. |, KAZI CAMPUS, JAMSHORO SINDH, PAKISTAN

REGISTRAR

No.SU/G/331
Dated: 23.07.2026
NOTIFICATION:

In compliance of SPPRA Rules, the Vice-Chancellor is pleased to constitute the Complaint
Redressal Committee, comprising of the following, for the Project Titled ‘Rehabilitation of
Students Facilities & Other Infrastructure of University of Sindh, Jamshoro’;

1. The Vice-Chancellor, Convener
University of Sindh, Jamshoro

2. Engr. Irshad Ahmed Memon Member
Retired Superintending Engineer
Education Works Department,
Government of Sindh

3. The District Accounts Officer Member
Jamshoro
(or his nominee)

Registrar

Copy to all concerned.

Ph: 022-9213159 Fax: 022-9213160
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