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IMPORTANT NOTE FOR BIDDERS

1. Bids shall be submitted electronically through EPADS (E-Pak Acquisition & Disposal
System) only, in accordance with the proviso to SPP Rule 24(2). Any reference in these
Bidding Documents to manual, sealed envelope or hand delivery of bids shall be read
as “through EPADS”, except for the original Bid Security referred to in Note 3.

2. A scanned copy of the Bid Security shall be uploaded with the Technical Proposal on
EPADS.

3. The original Bid Security (Pay Order / Deposit at Call / Demand Draft / Bank Guarantee)
in favour of Sukkur IBA University shall be delivered to the Office of the Project
Director, Sukkur IBA University, Nisar Ahmed Siddiqui Road, Sukkur, on or before
the deadline for electronic bid submission. A bid whose original Bid Security is not
received by the deadline shall be treated as not accompanied by a Bid Security.

4. A bid that does not appear in the EPADS bid-opening list shall be deemed and treated
as “bid not submitted”. Bidders are advised to verify the inclusion of their submission
in the EPADS bid-opening list.

5. Bidders are requested to quote their best and final price (inclusive of cartage and all
applicable government taxes, etc.), as no negotiations are permitted.
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SECTION | — NOTICE INVITING TENDER

MERIT-QUALITY-EXCELLENCE MERIT-QUALITY-EXCELLENCE MERIT-QUALITY-EXCELLENCE

IBA Sukkur IBA University

Unlverskty. www.iba-suk.edu.pk

NOTICE INVITING TENDER (THROUGH EPADS)

Tender Proc/EPADS/0123
= Sukkur IBA University invites bids on Composite Schedule of
E Rates (CSR)/item rate basis electronically through EPADS (E-
Pak Acquisition & Disposal System) on a single stage Two
envelope procedure from the eligible and experienced firms
registered with Pakistan Engineering council (PEC), Income tax
& Sales tax and Sindh Revenue Board (whichever is applicable)
departments for the following works. Manual bids will not be
considered.

s Estimated| Bid Time for
No Name of Work Cost Rs. in| Security [completion|
i Million | Cost Rs. m

External Development of Admin 03

01 (Block at IBA Public School Sukkur| 11.957 {300,000 | naonths
Tender Schedule - Date and Time

From To Submission Opening

19-11-2026 | 19-11-2026

03:00 PM 03:30 PM
Through EPADS | Through EPADS

QUALITY-EXCELLENCE

R
JINITIIOXT-ALITVNO-LINIW

E

o
=

MERIT-QUALITY-EXCELLE!

01/ October November
29, 2026 19, 2026

1. Eligibility:
i |. Valid license by the Pakistan Engineering Council (PEC) in the
d category C-6 or above with Specialized code, CE-01(i).
ii. Bidder must have valid registration with Income Tax and
| applicable Sales Tax along with Active Taxpayer Status.
iii. Bidders must have an average annual turnover as per (FBR tax
returns) for the last five years that should be more than or equal to
the estimated cost of the work.
iv. An affidavit (on non-judicial stamp paper) declaring that there is
no litigation history, no blacklisting, and no involvement in any
corrupt, fraudulent, or collusive practices. The affidavit shall also
include an undertaking that all information and documents
provided are true and correct. If, at any stage, the information is
found to be bogus, fake, forged, or counterfeit, action shall be
il taken in accordance with the applicable rules.
v. Bidder must not have forfeited CDR/or bid security with the
procurement agency.

& 2. Terms and Conditions:
(a) Under the following conditions, the bid will be rejected: -
i. Conditional bids/tenders.

ii. Bids not accompanied by a bid security of the required amount
and form.

JONITIIONI-ALOVNO-LIYIN

JONITIFIXI-ALOVND-LIMIN

(b) Bid validity Period: 90 days.

i. Bidding documents can be obtained and submitted through
= EPADS as per the above schedule. Bidders are requested to give
E{ their Best and Final Price, as “No Negotiations” is permitted.
=]

JONITIFOXI-ALOVNO-LI3W

electronically through EPADS.
https://portalsindh.eprocure.gov.pk, www.iba-suk.edu.pk

ii. Bid Security in the form of a pay order, deposit at call, demand
draft or bank guarantee should be in favor of Sukkur IBA University.

all bids prior to the acceptance of a bid as per SPP Rules 2010
(Amended to date).

PROJECT DIRECTOR

SUKKUR IBA UNIVERSITY

Nisar Ahmed Siddiqui Road, Sukkur.
Ph: 071-5644025-26/0333-2671527, Fax: 071-5804419

MERIT-QUALITY-EXCELLENCE MERIT-QUALITY-EXCELLENCE MERIT-QUALITY-EXCELLENCE

JONITIFOXF-ALTYNO-LIIN
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SECTION Il — INVITATION FOR BIDS

Procuring Agency Sukkur IBA University
Name of Work External Development of Admin Block at IBA Public School Sukkur
Tender No. PROC/EPADS/0123

1. Sukkur IBA University invites bids through EPADS, on percentage above/below the Composite Schedule
of Rates (CSR)/item-rate basis, from eligible firms licensed by the Pakistan Engineering Council (PEC)
in category C-6 or above with specialization code CE-01(i), and registered with the Federal Board of
Revenue (Income Tax and Sales Tax) and the Sindh Revenue Board (as applicable), for the work
“External Development of Admin Block at IBA Public School Sukkur”, to be completed within 03
months (90 days).

2. The Bidding Documents may be downloaded from EPADS (https://portalsindh.eprocure.gov.pk), and bids
shall be submitted through EPADS in accordance with the schedule in the NIT.

3. All bids must be accompanied by a Bid Security of Rs. 300,000/- (Rupees Three Hundred Thousand
only) in the form of a Pay Order, Deposit at Call, Demand Draft or Bank Guarantee issued by a scheduled
bank of Pakistan in favour of Sukkur IBA University. The original Bid Security shall be delivered to the
Office of the Project Director, Sukkur IBA University, on or before the bid submission deadline.

4, Technical Proposals will be opened through EPADS on 19 November 2026 at 03:30 PM. Bidders or their
authorized representatives who choose to attend may do so at the Office of the Project Director, Sukkur
IBA University, Nisar Ahmed Siddiqui Road, Sukkur. Financial Proposals of technically responsive
bidders will be opened at a date, time and venue communicated in advance to those bidders.

5. The Procuring Agency reserves the right to accept or reject any or all bids prior to acceptance of a bid, in
accordance with SPP Rule 25.

Project Director
Sukkur IBA University, Nisar Ahmed Siddiqui Road, Sukkur
Tel: 071-5644025-26 / 0333-2671527 | Fax: 071-5804419 | Email: pd@iba-suk.edu.pk
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SECTION lll — INSTRUCTIONS TO BIDDERS

A. GENERAL
IB.1 Scope of Bid and Source of Funds

1.1

1.2

Scope of Bid. The Procuring Agency, as defined in the Bidding Data (hereinafter called “the Procuring
Agency”), wishes to receive bids for the Works summarized in the Bidding Data (hereinafter called “the
Works”). Bidders must quote for the complete scope of work. A bid covering only part of the scope will be
rejected as non-responsive.

Source of Funds. Funds have been arranged under ADP Scheme No. 566,
“‘Rehabilitation/Reconstruction of Public School Sukkur (SDG-4) (Revised)’, under the project
Construction of Admin Block at IBA Public School Sukkur.

IB.2 Eligible Bidders

2.1

Bidding is open to all firms and persons who meet all of the following mandatory requirements (as
published in the NIT):

(@) Valid licence of the Pakistan Engineering Council (PEC) in category C-6 or above with
specialization code CE-01(i);

(b)  Valid registration with Income Tax and applicable Sales Tax (FBR, SRB), with Active Taxpayer
status;

(c)  Average annual turnover, as per FBR tax returns for the last five (05) years, not less than the
estimated cost of the work (Rs. 11.957 million);

(d)  An affidavit on non-judicial stamp paper, in the format at Form X-1, declaring that there is no
litigation history, no blacklisting, and no involvement in any corrupt, fraudulent or collusive practice,
together with an undertaking that all information and documents provided are true and correct. If,
at any stage, any information is found to be bogus, fake, forged or counterfeit, action shall be taken
in accordance with the applicable SPPRA rules; and

(e)  The bidder must not have had its CDR/bid security forfeited by the Procuring Agency (Sukkur IBA
University).

IB.3 Cost of Bidding

3.1

3.2

The bidder shall bear all costs associated with the preparation and submission of its bid, and the
Procuring Agency will in no case be responsible or liable for those costs, regardless of the conduct or
outcome of the bidding process.

No separate payment will be made for cartage or taxes. The premium quoted by the bidder shall be
inclusive of the cost of carriage of materials and of all Government taxes, duties and levies.

B. BIDDING DOCUMENTS
IB.4 Contents of Bidding Documents

4.1

In addition to the Notice Inviting Tender and the Invitation for Bids, the Bidding Documents comprise the
following, and shall be read together with any Addendum issued under IB.6:

(@) Instructions to Bidders and Bidding Data;
(b)  Form of Bid and Schedules to Bid, comprising:
Schedule A — Schedule of Prices / Bill of Quantities (BOQ);
Schedule B — Specific Works Data;
Schedule C — Works to be Performed by Sub-Contractors (Not Applicable);
Schedule D — Proposed Programme of Works;
Schedule E — Method of Performing Works (Not Applicable);
Schedule F — Integrity Pact (works costing Rs. 10 million and above);

(c) Conditions of Contract and Contract Data;
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4.2

(d) Standard Forms:
Form of Bid Security;
Form of Performance Security;
Form of Contract Agreement;
Form of Mobilization Advance Guarantee (Not Applicable); Indenture for Secured Advances;
(e) Bidder's Forms:
Affidavit;
Power of Attorney;
Evaluation Criteria Form;
Checklist for Bid Submission;
(f) Technical Specifications; and
(g) Drawings.

The Bidding Documents are hosted on the websites of the Authority (SPPRA/EPADS) and the Procuring
Agency.

IB.5 Clarification of Bidding Documents

5.1

A prospective bidder requiring any clarification of the Bidding Documents may request it in writing
(through EPADS or by email to pd@iba-suk.edu.pk). The Procuring Agency shall respond in writing within
three (03) calendar days to any request received at least five (05) calendar days before the date of
opening of bids. Copies of the response, including a description of the query but without identifying its
source, shall be communicated to all prospective bidders who have obtained the Bidding Documents.

IB.6 Amendment of Bidding Documents

6.1

6.2

6.3

At any time before the deadline for submission of bids, the Procuring Agency may, on its own initiative or
in response to a clarification requested by a prospective bidder, modify the Bidding Documents by issuing
an Addendum.

Any Addendum shall form part of the Bidding Documents. It shall be communicated on an equal basis to
all prospective bidders, in a timely manner and in a manner similar to the original advertisement and shall
be hosted on EPADS/SPPRA. Bidders shall acknowledge receipt of each Addendum.

The deadline for submission of bids may be extended only in the circumstances permitted by SPP Rule
and any extension shall be advertised in the same manner as the original NIT.

C. PREPARATION OF BIDS
IB.7 Language of Bid

7.1

The bid and all correspondence and documents relating to it shall be in the English language.

IB.8 Documents Comprising the Bid

8.1

The bid shall comprise two parts, uploaded separately on EPADS:
(@) Technical Proposal:
(i) covering letter;
(i) scanned copy of the Bid Security (original to be delivered to the Office of the Project Director);
(iii) Power of Attorney;
iv) Documentary evidence of eligibility and qualification including the affidavit;

(

(v) Schedule B (Specific Works Data), Schedule D (Programme of Works) and Schedule F
(Integrity Pact), duly filled, signed and stamped;
(
(

vi) documentary evidence as per 1B.12;
vii) the completed Evaluation Criteria Form and Checklist; and

(viii) all Addenda, signed. The Technical Proposal shall not contain any price information.
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(b)  Financial Proposal:
(i) Form of Bid, duly filled, signed and stamped; and

(i) Schedule A — Schedule of Prices/BOQ with the Summary of Bid Prices, showing the premium
(percentage above or below) quoted on the CSR rates.

IB.9 Sufficiency of Bid

9.1 Each bidder shall satisfy itself before bidding as to the correctness and sufficiency of its bid and of the
premium quoted on the CSR rates entered in the Schedule of Prices. Except where the Contract
expressly provides otherwise, the premium, rates and prices shall cover all the Contractor’s obligations
under the Contract and all matters and things necessary for the proper completion of the Works.

9.2 The bidder is advised to visit and examine the Site and its surroundings and to obtain, at its own cost and
responsibility, all information that may be necessary for preparing the bid and entering into a Contract for
the execution of the Works.

IB.10 Bid Prices, Currency of Bid and Payment

10.1 The bidder shall fill in the Schedule of Prices (Schedule A) by quoting a percentage above or below the
CSR rates for the scheduled items of the Works. Prices shall be quoted in Pak Rupees, keeping in view
the Preamble to the Schedule of Prices. The premium shall be inclusive of all taxes, duties, levies and
cartage.

10.2 Unless otherwise stipulated in the Conditions of Contract, the premium quoted by the bidder shall remain
fixed during the performance of the Contract and shall not be subject to variation on any account.

10.3 The bid shall be quoted, and payment made, in Pak Rupees.

10.4 The quantities in the BOQ are estimated. Payment shall be made for the quantities actually executed and
measured, at the CSR rates stated in the BOQ adjusted by the quoted premium.

IB.11 Documents Establishing Bidder’s Eligibility and Qualifications

11.1 Pursuant to IB.8, the bidder shall furnish, as part of its Technical Proposal, documents establishing its
eligibility to bid and its qualifications to perform the Contract if its bid is accepted.

11.2 The bidder shall provide evidence of its capability and experience as stipulated in the Bidding Data and
in the Mandatory Eligibility and Technical Evaluation Criteria in IB.16.

IB.12 Documents Establishing Conformity of the Works to the Bidding Documents
12.1 Documentary evidence of conformity of the Works to the Bidding Documents may be in the form of

literature, drawings and data. The bidder shall furnish the information required in Schedule B (proposed
sources and manufacturers of principal materials).

12.2 Standards for workmanship, materials and equipment, and any references to brand names or catalogue
numbers in the Specifications or BOQ, are descriptive only and not restrictive. Any brand name is to be
read as followed by the words “or approved equivalent”. Equivalence shall be demonstrated to the
Engineer’s satisfaction.

IB.13 Bid Security

13.1 Each bidder shall furnish, as part of its bid, a Bid Security of Rs. 300,000/- (Rupees Three Hundred
Thousand only), at the option of the bidder in the form of a Pay Order, Deposit at Call, Demand Draft or
Bank Guarantee issued by a scheduled bank in Pakistan in favour of Sukkur IBA University. The Bid
Security shall remain valid for twenty-eight (28) days beyond the period of bid validity.

13.2 Any bid not accompanied by an acceptable Bid Security shall be rejected by the Procuring Agency as
non-responsive.

13.3 The Bid Securities of unsuccessful bidders shall be returned upon signing of the Contract with the
successful bidder or on expiry of the validity of the Bid Security, whichever is earlier.

13.4 The Bid Security of the successful bidder shall be returned when the bidder has furnished the required
Performance Security and signed the Contract Agreement.

13.5 The Bid Security may be forfeited:
(a) if a bidder withdraws its bid during the period of bid validity;
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(b) if a bidder does not accept the correction of its bid price; or

(c) in the case of the successful bidder, if it fails within the specified time to (i) furnish the required
Performance Security, or (ii) sign the Contract Agreement.

IB.14 Validity of Bids, Format and Signing of Bid

14.1
14.2

14.3
14.4

14.5

14.6

14.7

Bids shall remain valid for ninety (90) days after the date of bid opening.

In exceptional circumstances, and with the approval of the competent authority recorded with reasons,
the Procuring Agency may, before expiry of the original bid validity period, request bidders in writing to
extend the validity of their bids. A bidder may refuse the request without forfeiting its Bid Security. A
bidder agreeing to the request will not be required or permitted to modify its bid but shall extend the
validity of its Bid Security accordingly, in compliance with I1B.13 in all respects.

All Schedules to Bid shall be properly completed and signed.

No alteration shall be made in the Form of Bid except in filling in the blanks as directed. If any alteration
is made, or these instructions are not fully complied with, the bid may be rejected.

The bid shall be submitted electronically on EPADS. All documents uploaded shall be legible scanned
copies of documents signed and stamped by the authorized signatory on every page.

The bid shall be signed by a person or persons duly authorized to bind the bidder. The authorization shall
be evidenced by a Power of Attorney uploaded with the Technical Proposal.

Conditional bids shall be rejected.

D. SUBMISSION OF BIDS

IB.15 Deadline and Procedure for Submission of Bids

15.1

15.2

15.3

Bids shall be submitted on EPADS not later than 03:00 PM on 19 November 2026. Bids shall not be
submitted manually; sub-clauses of any standard document relating to manual submission do not apply.
Any bid submitted late for any reason whatsoever shall not be considered.

Procedure. The Single Stage — Two Envelope procedure of open competitive bidding under SPP Rule
46(i) shall apply:

(a) each bid shall consist of a Technical Proposal and a Financial Proposal, uploaded separately on
EPADS;

(b) initially, only the Technical Proposals shall be opened through EPADS; the Financial Proposals
shall remain unopened in the custody of the Procuring Agency/EPADS;

(c)  the Procuring Agency shall evaluate the Technical Proposals in the manner prescribed in I1B.16,
without reference to price, and shall reject any proposal that does not conform to the eligibility and
technical criteria;

(d)  noamendment to a Technical Proposal shall be permitted during technical evaluation;

(e) the Financial Proposals of technically responsive bidders shall be opened publicly, through
EPADS, at a time, date and venue announced and communicated to those bidders in advance;
and

(f) the Financial Proposals of technically non-responsive bidders shall be returned unopened (or
remain unopened on EPADS).

Technical Proposal shall include:
(@) the documents listed in 1B.8.1(a);

(b)  details of the firm, including year of establishment, head office and branch offices (if any), valid
email addresses and contact numbers of the firm’s officials/project manager;

(c) list of key technical staff and of construction equipment/machinery available for the Works (owned
or leased);

(d) list of works completed in the last five (05) years and works in hand, with completion/performance
certificates for the similar works relied upon;

(e) proposed sources/manufacturers of principal materials; and
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(f) proposed programme of works as a bar chart, prepared in MS Project, Primavera or other suitable
software.

15.4 The bidder shall hold a valid PEC licence of a category whose financial limit covers its total bid price;
otherwise, its Financial Proposal shall be rejected.

15.5 Financial Proposal shall contain the documents listed in 1B.8.1(b). The premium quoted shall be
inclusive of all taxes, duties, freight and cartage for delivery to Site at the bidder’s own risk and cost.

15.6 Withdrawal, substitution or modification of bids shall be permitted only through EPADS before the
deadline for submission. No bid may be modified after the deadline.

E. BID OPENING AND EVALUATION

IB.16 Bid Opening, Clarification and Evaluation

16.1 Technical Proposals shall be opened through EPADS at the time and date stated in the Bidding Data,
within one hour of the submission deadline. Bidders’ representatives who choose to attend may be
present at the Office of the Project Director and shall sign the attendance sheet. The Procuring Agency
shall record and issue minutes of the bid opening.

16.2 At the opening of Financial Proposals, the bidder's name, the bid price/premium, any discount, the
presence or absence of Bid Security and such other details as the Procuring Agency may consider
appropriate shall be read out and recorded. Any bid price or discount not read out and recorded at bid
opening shall not be considered in evaluation.

16.3 To assist in the examination, evaluation and comparison of bids, the Procuring Agency may, at its
discretion, ask a bidder in writing for a clarification of its bid. No change in the price or substance of the
bid shall be sought, offered or permitted.

16.4 (a) Before detailed evaluation, the Procuring Agency will determine whether each bid is substantially
responsive to the Bidding Documents, i.e. whether it conforms to all the terms and conditions of the
Bidding Documents without material deviation.

(b) Arithmetical errors will be rectified as follows: where there is a discrepancy between the unit rate and
the total amount obtained by multiplying the unit rate by the quantity, the unit rate shall prevail and the
total shall be corrected; where there is a discrepancy between words and figures, the amount in words
shall prevail; where there is a discrepancy between the total bid price in the Form of Bid and the total in
the Summary of Bid Prices, the amount in the Form of Bid will be corrected in accordance with the
corrected Schedule of Prices. If the bidder does not accept the corrected amount, its bid will be rejected
and its Bid Security may be forfeited.

16.5 A bid determined to be substantially non-responsive will be rejected and may not subsequently be made
responsive by correction of the non-conformity.

16.6 Any minor informality or non-conformity or irregularity in a bid which does not constitute a material
deviation (major deviation) may be waived by the Procuring Agency.

(A) Material (major) deviations include a bid that:

(i) is not properly signed;

(i)  is not accompanied by a Bid Security of the required amount and form;

(iii)  stipulates price adjustment when fixed-price bids were called for;

(iv) fails to respond to the Specifications;

(v) fails to comply with the Time for Completion or milestones in the Bidding Documents;
(vi) proposes sub-contracting contrary to the Conditions of Contract;

(vii) refuses to bear important responsibilities and liabilities allocated in the Bidding Documents, such
as performance security and insurance;

(viii) takes exception to critical provisions such as applicable law, taxes and duties, and dispute
resolution; or
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16.7

(ix)  contains any other deviation or reservation which affects in any substantial way the scope, quality
or performance of the Works, or whose acceptance would unfairly affect the competitive position
of other bidders presenting substantially responsive bids.

(B) Minor deviations. Deviations acceptable to the Procuring Agency that can be assigned a monetary
value may be considered substantially responsive; that value shall be added as an adjustment for
evaluation purposes only.

Mandatory Eligibility and Technical Evaluation. All bids shall first be examined on a Yes/No basis
against the criteria below, in accordance with SPP Rule. A bid failing any criterion shall be declared
technically non-responsive and its Financial Proposal shall not be opened. The bidder shall complete the
Technical Evaluation Criteria Form below and attach the evidence listed.

TECHNICAL EVALUATION CRITERIA FORM
EXTERNAL DEVELOPMENT FOR ADMIN BLOCK AT IBA PUBLIC SCHOOL SUKKUR
S. Eligibility Evidence required YES (\/) Remarks
No. I No (X)
Mandatory Criteria
1 Bid Security of Rs. 300,000/- in the required form and validity. | Scanned copy uploaded;
original received by
deadline
2 Valid PEC licence in category C-6 or above with specialization | PEC licence (renewed
code CE-01(i). for 2026)
3 Registration with FBR and SRB, with Active Taxpayer status. NTN/STRN/SRB
certificates; ATL printout
4 Annual income tax returns filed with FBR for the last five (05) FBR tax returns and
years, and average annual turnover for the last five (05) years | Annual Turnover
(as per FBR tax returns) not less than the estimated cost. documents
5 Affidavit on non-judicial stamp paper (no litigation history, not | Affidavit in the format of
blacklisted, no corrupt/fraudulent/collusive practice; Form X-1 (attached)
information true and correct).
6 Bidder has not had its CDR/bid security forfeited by Sukkur Should be covered in the
IBA University. affidavit
16.8 Detailed Technical Evaluation Criteria. All bids shall then be examined on a marking basis against
the criteria below, in accordance with the SPP Rules. A bid failing to obtain the passing marks of seventy
(70) will not be eligible for further processing and will be declared technically non-responsive and its
Financial Proposal shall not be opened.
TECHNICAL EVALUATION CRITERIA FORM
Weightage/ Marks/ Points
S. No. Category
Maximum Minimum A
Marks Obtained
1 Professional Experience Record 40
2 Financial Soundness 25
3 Personnel Capabilities 15 70
4 Equipment Capabilities 20
Total: 100 100

Sukkur IBA University | Tender No. PROC/EPADS/0123 | Page 11 of 70




1. Professional Experience Record

Experience for completed projects will be evaluated as below. (Information regarding similar/comparable
projects completed is to be supported by documents such as a Taking-Over/Completion Certificate, a
Maintenance/Defects Liability Certificate and any other relevant document.)

Maximum

Sr. No. Description Points

Experience in similar nature of work(s) executed during the last five years:
i At least one similar nature of work having minimum cost 80% of the
estimated cost of the work; or
1. i. At least two similar nature works each having minimum cost 50% of the 20
estimated cost.

Completion Certificates & Work Orders issued by the Procuring Agency must be
attached.

Experience in similar nature of work(s) (In Hand):

i At least one similar nature of work having minimum cost 80% of the
estimated cost of the work; or

2 ii. At least two similar nature works each having minimum cost 50% of the

. 20
estimated cost.
Work Orders and Satisfactory Performance certificate issued by the Procuring Agency
must be attached.
Sub Total: 40

2. Financial Soundness

Audited Balance Sheets and annual turnover figures for the last five years, certified by a Chartered
Accountant firm, must be submitted and should demonstrate the soundness of the applicant’s financial
position, showing long-term profitability. Where necessary, the Procuring Agency will make inquiries
with the applicant’'s bankers. Points shall be awarded under this category based on the following

criteria:
Sr. No. Description Marks Assigned

a) Audited Financial Statement of last five years from the Chartered Accountant
If the turnover mentioned in the audit report is not reconciled with the annual tax 20
returns submitted to FBR, then no marks shall be assigned in this category.

b) Available bank credit line certificate active (from the concerned bank). Max.: 6.0
million.
Up to 3 million (2 Marks) 5
Up to 4 million (3 Marks)
Up to 6 million & Above (5 Marks)

Sub Total: 25

3. Personnel Capabilities

Information regarding educational qualifications, total work experience and specific work
experience is to be supported by documents such as copies of educational certificates/degrees and
CVs of the concerned personnel proposed for each position, duly signed, and any other relevant
documents.
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Sr.

No Description Maximum Points
Project Manager (B.E Civil registered with Pakistan Engineering Council
with at least 5 years of relevant experience of buildings/ M.E Civil
1. registered with Pakistan Engineering Council with at least 3 years of 05
relevant experience of buildings)
(05 Marks for each).
Site Engineer (1 No.) (B.Sc./BE in Civil Eng. or B. Tech Civil technology
with 5 years of relevant experience
2 OR 05
' Site Engineer /D.A.E Civil with 5-7 years of relevant experience of
buildings.)
(01 Mark for each)
Quantity Surveyor (01 No.) (B.Sc./BE or D.A.E Civil with at least 3to 5
3 years of relevant experience) 02
(01 Mark for each)
Surveyor /Sub Engineer (B tech/D.A.E Civil with at least 05 years of
4 relevant experience of buildings) 02
(01 Mark for each)
Civil Foreman/Supervisor (Intermediate with at least 5 years of relevant
5 experience) 01
(01 Mark for each)
Sub Total: 15
Engineers with a B.E. degree for the above-mentioned positions must be affiliated with
the company. The manpower details will be verified online through the PEC portal, and the decision
will be based on the information available in the company’s online record. For manpower other than
Engineers registered with PEC, CV or Degree etc. may be provided.
4, Equipment Capabilities
The applicant should own, or have assured access to (through rented, lease, purchase agreement or
other means), the following key equipment (limited to only major items of equipment) in full working
order. Documents must be attached as proof of ownership or rental of the machinery.
Sr. Description Max. Points
No. P .
1 Semi Auto Mixture Machines 08
(04 Marks for Each)
2 Excavator/Shovel/Loader/Tractor 02
(02 marks for each)
4 Formwork (new marine-ply or steel formwork) 02
(1 mark for each 1000 Sqg-ft)
5 | Road Roller Static (Minimum 8-10 Ton) 02
6 Diesel /Petrol Generator 01
7 | Concrete Vibrator 01
8 Plate Compactor (2 Nos) 02
(1 marks for each)
10 | 1 Total Station/Digital Theodolite 01
11 Level Machine/Dumpy Level (1 No) 01
Sub Total: 20
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16.9 Evaluated Bid Price. The Procuring Agency will evaluate and compare only the bids determined to be
substantially responsive and technically qualified, for the complete scope of work. In evaluating the bids,
the Procuring Agency will determine the Evaluated Bid Price by adjusting the bid price as follows:

(i) making any correction for arithmetical errors;

(i)  applying any discount offered by the bidder that was read out and recorded at the opening of
Financial Proposals; and

(i)  excluding provisional sums and contingencies in the BOQ, if any, but including day-work where
priced competitively.

16.10 Tie. If two or more substantially responsive bids have the same lowest Evaluated Bid Price, the Contract
shall be awarded to the bidder having the maximum number of technical marks, and the reasons shall be
recorded in the evaluation report.

IB.17 Confidentiality of the Process

17.1 No bidder shall contact the Procuring Agency or the Engineer on any matter relating to its bid from the
time of bid opening until the bid evaluation result is announced. The evaluation report, giving justification
for acceptance or rejection of bids, shall be hosted on the websites of the Authority and the Procuring
Agency and intimated to all bidders at least seven (07) days before the award of contract. The
announcement will include tables of read-out prices, discounted prices, price adjustments, final evaluated
prices and recommendations for all bids evaluated.

17.2 Any effort by a bidder to influence the Procuring Agency or the Engineer in bid evaluation, bid comparison
or contract award decisions may result in rejection of its bid. A bidder feeling aggrieved may lodge a
written complaint with the Complaint Redressal Committee of the Procuring Agency, and may thereafter
appeal to the Review Committee, in accordance with SPP Rules 31 and 32. The mere fact of lodging a
complaint shall not warrant suspension of the procurement process.

17.3 A bidder shall be excluded if it is found to have engaged in “Corrupt and Fraudulent Practices”, which
means any one or a combination of the following [SPP Rule 2(1)(q)]:

(i) ”Coercive practice”: impairing or harming, or threatening to impair or harm, directly or indirectly,
any party or the property of the party, to influence the actions of a party to achieve a wrongful gain
or to cause a wrongful loss to another party;

(i)  “Collusive practice”: any arrangement between two or more parties to the procurement process
or contract execution, designed, with or without the knowledge of the procuring agency, to establish
prices at artificial, non-competitive levels for any wrongful gain;

(i)  ”"Corrupt practice”: offering, giving, receiving or soliciting, directly or indirectly, anything of value
to influence the acts of another party for wrongful gain;

(iv)  ”Fraudulent practice”: any act or omission, including a misrepresentation, that knowingly or
recklessly misleads, or attempts to mislead, a party to obtain a financial or other benefit or to avoid
an obligation;

(v)  ”Obstructive practice”: harming or threatening to harm, directly or indirectly, persons or their
property to influence their participation in a procurement process or affect the execution of a
contract; deliberately destroying, falsifying, altering or concealing evidence material to an
investigation, or making false statements before investigators, to materially impede an investigation
into allegations of a corrupt, fraudulent, coercive or collusive practice; threatening, harassing or
intimidating any party to prevent it from disclosing its knowledge of matters relevant to the
investigation or from pursuing it; or acts intended to materially impede the exercise of inspection
and audit rights provided for under the Rules.

F. AWARD OF CONTRACT

IB.18 Post-Qualification

18.1 The Procuring Agency, at any stage of bid evaluation, having credible reasons for, or prima facie evidence
of, any defect in a bidder's capacity, may require the bidder to provide information concerning its
professional, technical, financial, legal or managerial competence. Such requirement shall be laid down
only after recording the reasons in writing, which shall form part of the record of the bid evaluation report.
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18.2 The determination will take into account the bidder’s financial and technical capabilities and will be based
on an examination of the documentary evidence of qualifications submitted under IB.11, as well as such
other information as is required in the Bidding Documents.

IB.19 Award Criteria and Procuring Agency’s Right

19.1 Subject to 1B.19.2, the Procuring Agency will award the Contract to the bidder whose bid has been
determined to be substantially responsive and technically qualified and which has the lowest Evaluated
Bid Price, provided that the bidder has been determined to be qualified to perform the Contract
satisfactorily in accordance with IB.18.

19.2 Notwithstanding IB.19.1, the Procuring Agency may cancel the bidding process at any time before
acceptance of a bid, without thereby incurring any liability to the bidders. Notice of cancellation shall be
given promptly to all bidders, and Bid Securities shall be returned with it. The grounds for cancellation
shall be communicated to any bidder who requests them, without the Procuring Agency being required
to justify those grounds [SPP Rule 25].

IB.20 Notification of Award and Signing of Contract Agreement

20.1 Before expiry of the period of bid validity, the Procuring Agency will notify the successful bidder in writing
(the “Letter of Acceptance”) that its bid has been accepted [SPP Rule 49].

20.2 Within seven (07) days of receipt of an acceptable Performance Security, the Procuring Agency will send
the successful bidder the Form of Contract Agreement provided in the Bidding Documents, incorporating
all agreements between the parties.

20.3 The Contract Agreement, duly stamped by the successful bidder at its own cost in accordance with the
Stamp Act, 1899 as applicable in Sindh (at the rate in force, presently 0.35% of the contract price stated
in the Letter of Acceptance), shall be executed within seven (07) days of receipt of the Form of Contract
Agreement.

IB.21 Performance Security

21.1 The successful bidder shall furnish to the Procuring Agency a Performance Security in the form and
amount stated in the Bidding Data and Contract Data within fourteen (14) days of receipt of the Letter of
Acceptance.

21.2 Failure of the successful bidder to comply with 1B.20.3, 1B.21.1 or IB.22 shall constitute sufficient grounds
for annulment of the award and forfeiture of the Bid Security.

21.3 Publication of Award. Within seven (07) days of the award of contract, the Procuring Agency shall publish
on the website of the Authority and on its own website the result of the bidding process, identifying the
bid through its procurement identification number (if any), together with:

(1) the evaluation report;
(2) the form of contract and letter of award; and
(3) the bill of quantities.

IB.22 Integrity Pact

22.1 As the estimated cost exceeds Rs. 10 million, the bidder shall sign and stamp the Integrity Pact at
Schedule F and upload it with its Technical Proposal. Failure to provide the Integrity Pact shall make the
bid non-responsive.
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SECTION IV — BIDDING DATA

Ref Item Data
A Name of Procuring Agency Sukkur IBA University
B Procuring Agency’s address PD, Sukkur IBA University, Nisar Ahmed Siddiqui Road,
Sukkur. Email: pd@iba-suk.edu.pk; Tel: 071-5644025-26
C Brief description of Works External Development of Admin Block at IBA Public School
Sukkur
D Estimated cost Rs. 11.957 million
E Eligibility As stated in the NIT.
F Average annual turnover and FBR | Average annual turnover for the last five (05) years, as per FBR
Returns tax returns, not less than the estimated cost of the
scheme/project. FBR returns for the last five (05) years are also
required.
G Basis of bid Percentage above/below the CSR rates of the scheduled items
in Schedule A.
H Currency Pak Rupees
I Amount of Bid Security Rs. 300,000/- (Rupees Three Hundred Thousand only), valid
for 28 days beyond bid validity
J Deposit Receipt No., Amount & (In words and figures)
Date:
K Period of bid validity Ninety (90) days from the date of bid opening
L Deadline for submission of bids 19 November 2026 at 03:00 PM, through EPADS
M Bidding procedure Single Stage — Two Envelope, e-submission through EPADS
Opening of Technical Proposals 19 November 2026 at 03:30 PM, through EPADS; attendees at
the Office of the Project Director, Sukkur IBA University, Nisar
Ahmed Siddiqui Road, Sukkur
0] Opening of Financial Proposals Through EPADS, at a time, date and venue communicated in
advance to technically responsive bidders
P Performance Security Five percent (5%) of the contract price stated in the Letter of
Acceptance, in the form of a Pay Order, Demand Draft or
unconditional and irrevocable Bank Guarantee from a
scheduled bank of Pakistan, in favour of Sukkur IBA University,
as per SPPRA.
Q Retention money Five percent (5%) of the gross value of each interim bill
Time for completion Ninety (90) days (03 months) from the Commencement Date
S Liquidated damages 0.1% of the contract price per day (or part of a day) of delay,
subject to a maximum of 10% of the contract price
T Defects Liability Period Six (06) months from the date of issue of the Certificate of
Completion
U Minimum amount of interim bill Rs. 3.0 million (except the final bill)
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To:
The Project Director
Sukkur IBA University, Nisar Ahmed Siddiqui Road, Sukkur

Subject: Bid for “External Development of Admin Block at IBA Public School Sukkur” — Tender No.
PROC/EPADS/0123

Dear Sir,

1.

SECTION V — FORM OF BID

Having examined the Site and all local conditions affecting the Works, and having examined the Bidding
Documents including the Instructions to Bidders, Bidding Data, Conditions of Contract, Contract Data,
Specifications, Drawings and Bill of Quantities, I/we, the undersigned, offer to execute, complete and
remedy any defects in the whole of the said Works in conformity with the Bidding Documents for the price
stated below, or such other sum as may be ascertained in accordance with the Conditions of Contract:

No. Description Amount (Rs.)

A Total of Schedule A (Part-A scheduled items) at CSR rates 11,231,157.25
B Premium quoted: % Above / Below on Schedule - A

C Amount of premium (A x B)

Total Bid Price (A+ Cor A-C)

Total Bid Price in figures: Rs.

Total Bid Price in words: Rupees only

2.

We accept the Bidding Documents as valid and binding, including any parts not countersigned in full by
us.

We confirm that we have satisfied ourselves as to the Site, climatic, traffic and all other conditions which
influence or may influence the Works, that we do not require any further clarification or information, and
that we shall not raise any claim on the ground of not knowing them.

We undertake to carry out such alterations, additions or omissions to the Works as may be ordered in
writing in accordance with the Contract, at the CSR rates adjusted by our quoted premium, or as
otherwise valued under the Contract.

Our premium, rates and prices are complete, without any hidden, technical or financial reservation, and
are inclusive of all taxes (including income tax and Sindh sales tax on services), duties, levies, cartage,
insurance, royalties and all other charges. They shall remain fixed for the entire duration of the Contract,
except as expressly provided in the Conditions of Contract.

We attach a Bid Security of Rs. 300,000/- in the form of (Pay Order / Deposit
at Call / Demand Draft / Bank Guarantee) No. dated issued by
(scheduled bank), valid up to . We agree that the Bid Security
may be forfeited if we withdraw our bid during the period of bid validity, do not accept the correction of
arithmetical errors, or, if our bid is accepted, fail to furnish the Performance Security or to sign the Contract
Agreement within the specified time.

If our bid is accepted, we undertake: (a) to furnish a Performance Security of 5% of the contract price, in
the form provided in these documents, within fourteen (14) days of receipt of the Letter of Acceptance,
valid as stated in the Bidding Data; (b) to sign the Contract Agreement within seven (07) days of receipt
of the Form of Contract Agreement; (c) to commence the Works on the Commencement Date stated in
the Engineer’s Notice to Commence; and (d) to complete the whole of the Works within ninety (90) days
of the Commencement Date, or such extended time as may be allowed under the Contract.

We agree to abide by this bid for a period of ninety (90) days from the date of bid opening; it shall remain
binding upon us and may be accepted at any time before the expiry of that period.

Until a formal Contract Agreement is prepared and executed, this bid, together with your written Letter of
Acceptance, shall constitute a binding contract between us.

Sukkur IBA University | Tender No. PROC/EPADS/0123 | Page 17 of 70




10.  We understand that you are not bound to accept the lowest or any bid you may receive.
11.  We agree to bear all costs of preparation and stamping of the Contract Agreement.

12. A Power of Attorney / certificate attesting the authority of our signatory is enclosed.

Dated this day of 2026.

Signature

Name (in block letters)

Designation

Duly authorized to sign the bid on behalf
of (name of bidder)

Address

Seal of the bidder

Witness:

Signature

Name (in block letters)

Designation

Address
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SECTION VI — SCHEDULES TO BID

SCHEDULE A — SCHEDULE OF PRICES / BILL OF QUANTITIES

A-1 Preamble to the Schedule of Prices

1.

General. The Schedule of Prices shall be read with the Instructions to Bidders, Conditions of Contract,
Contract Data, Specifications and Drawings. The Contract is for the whole of the Works described in the
Bidding Documents; bids must be for the complete scope of work.

Description. General directions and descriptions of work and materials are not necessarily repeated or
summarized in the Schedule of Prices. The relevant sections of the Bidding Documents shall be referred
to before quoting. Item descriptions follow the CSR; where the BOQ description is more specific, it
governs.

Units and abbreviations. Units of measurement, symbols and abbreviations are those of the CSR
(imperial units, with Sl equivalents where shown): Cft = cubic foot; % Cft = per 100 cubic feet; Sft = square
foot; Rft = running foot; No. = number.

Rates and prices. (a) Except as otherwise expressly provided in the Conditions of Contract, the CSR
rates adjusted by the quoted premium shall be the rates at which the Contractor is paid and shall be the
full inclusive value of the work set out or implied in the Contract. (b) The premium shall not be subject to
adjustment during the performance of the Contract. (¢) All duties, taxes and other levies payable by the
Contractor shall be included in the premium. (d) The whole cost of complying with the Contract shall be
included in the items provided; where no item is provided, the cost shall be deemed distributed among
the rates of related items. (e) The bidder is deemed to have obtained all information affecting the bid
price. (f) The Contractor shall make complete arrangements for transportation of its plant and machinery
to the Site. (g) All details and accessories required for the complete and satisfactory execution of the
Works, whether or not specifically mentioned in the Specifications, are deemed included.

Bid price. The bidder shall quote one premium (percentage above or below) on the total of the scheduled
items at CSR rates and enter the resulting Total Bid Price in the Summary (A-3) and in the Form of Bid.

Provisional sums and day-work. No provisional sums or day-work are included in this BOQ.

Quantities. Quantities are estimated and are given for bid evaluation only. Payment shall be for work
actually executed and measured.
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A-2 Bill of Quantities — Part-A: Scheduled Items

Bill of Quantities

External Development work of Admin Block at IBA Public School Sukkur

CSR
Reference

Description of Item

Qty

Unit

Rate
(Rs.)

Amount (Rs.)

Excavation

Part-1, Ch-1,
Item 18(b),
P-17

Excavation in foundation of buildings,
bridges and other structures,
including dag-belling, dressing,
refilling around the structure with
excavated earth, watering and
ramming, lead up to one chain (30
m) and lift up to 5 ft (1.5 m): (b) in
ordinary soil.

15,453.00

P.Cit

11.88

183,581.64

Dismantling

Part-1, Ch-2,
Iltem 30, P-
20

Dismantling brick or flagged flooring
without concrete foundation.

4,800.00

P.Sft

11.88

57,024.00

Sub-base with aggregate and its
compaction

Vol-1ll, Part-
IV, Item 11,
P-212

Preparing sub-base course by
supplying and spreading stone metal
1%" to 2" gauge of approved quality
from an approved quarry, in the
required thickness, to proper camber
and grade, including hand packing,
filling voids with 20 cft of pit/canal
sand (per 100 cft) of suitable quality
having plasticity index not more than
6%, watering and compacting to
achieve 98-100% of maximum dry
density as per Modified AASHTO
(rate includes all cost of material,
T&P and carriage up to 3 chains).

220.00

% Cft

5,054.65

1,112,023.00

Compaction of natural ground

Part-1, Ch-1,
ltem
13(b)(ii), P-
16

Earthwork compaction (soft, ordinary
or hard soil): (b) laying earth in 6"
layers, levelling, dressing and
watering for compaction etc.
complete — (i) in ordinary soil.

10,000.00

P.Cft

1.92

19,200.00

Backfilling and its compaction

Part-1, Ch-1,
ltem 22, P-
17

Filling, watering and ramming earth
in floor with new earth (excavated
from outside, AASHTO A-2-4
material), lift up to 5 ft and lead up to
10 miles, including cost of earth.

8,040.00

P.Cft

47.02

378,040.80

Lean concrete 1:4:8
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Bill of Quantities

External Development work of Admin Block at IBA Public School Sukkur

CSR
Reference

Description of Item

Qty

Unit

Rate
(Rs.)

Amount (Rs.)

Part-I, Ch-4,
Item 5(i), P-
25

Cement concrete plain, including
placing, compacting, finishing and
curing complete (including screening
and washing of stone aggregate,
without shuttering): (i) ratio 1:4:8.

7,627.29

P.Cft

348.83

2,660,627.57

Kerb blocks

ltem 14, P-
221

Providing and fixing precast edge
(kerb) block, 3,750 psi, industrially
made, size 6" thick x 12" long x 18"
high, including cost of cartage,
excavation, formwork for haunching,
1,450 psi lean concrete bed, 2,250
psi concrete haunching and 1:4
cement-sand mortar joints, complete
in all respects.

2,204.00

P.Rift

678.38

1,495,149.52

Paving blocks

Part-I, Ch-8,
ltem 67, P-
50

Providing and fixing cement concrete
paving block flooring, size 197 x 97 x
60 mm, of City/Quadra/Cobble
shape, in natural colour, having
compressive strength between 5,000
psi and 8,500 psi, including filling the
joints with hill sand, over a bed of 2"
thick hill sand or approved stone
dust, laying and compacting in the
specified manner/pattern and design
etc. complete.

11,500.00

P.Sft

197.48

2,271,020.00

Part-1, Ch-8,
ltem 67, P-
50

As item 8 above, but with pigmented
(coloured) paving blocks of
compressive strength between 5,000
psi and 8,500 psi (e.g. Envicrete,
Tameer Works or approved
equivalent manufacturer).

11,500.00

P.Sft

211.54

2,432,710.00

uPVC Class "D" pipe

10

Vol-Ill, Part-
I, ltem 6(h),
P-112

Providing and laying uPVC pipes of
Class "D", fixing in trench, including
cutting, fitting and jointing with
solvent cement, including testing with
water to a head of 122 m (400 ft): (h)
150 mm (6") diameter.

200.00

P.Rft

1,391.07

278,214.00

Manholes
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Bill of Quantities

External Development work of Admin Block at IBA Public School Sukkur

No.

CSR
Reference

Description of Item

Qty

Unit

Rate
(Rs.)

Amount (Rs.)

11

Ch-2, Item
9(a), P-134

Constructing manhole or inspection
chamber, 2'-0" x 2'-0" x 3'-6" (1,067
mm) deep, for circular sewer of 4" to
12" diameter, with walls of burnt brick
in 1:3 cement-sand mortar, %5" thick
1:3 cement plaster inside walls and
1" (25 mm) thick over benching and
channel, including fixing C.1.
manhole cover with frame of clear
opening 172 x 1'%' (457 x 457 mm),
weighing 1.75 cwt (88.9 kg),
embedded in plain cement concrete
1:2:4, and fixing 1" (25 mm) dia. M.S.
steps 6" (150 mm) wide projecting 4"
(102 mm) from the face of wall at 12"
(305 mm) c/c, duly painted etc.,
complete as per standard
specification and drawing: (a) for 4"
to 12" diameter sewer.

4.00

Each

55,584.18

222,336.72

Brick masonry

12

Part-I, Ch-5,
Item 4(e), P-
29

Pacca brick work in foundation and
plinth in cement-sand mortar 1:6,
under plinth level.

337.50

P.Cft

359.20

121,230.00

Total of Part-A at CSR rates

11,231,157.25

A-3 Summary of Bid Prices

No. Description Amount (Rs.)
A Total of Part-A scheduled items at CSR rates 11,231,157.25
B Premium quoted by the bidder: _ % Above / Below on A
C Amount of premium (A x B)
D TOTAL BID PRICE (A+C) =

Total Bid Price in words: Rupees

Signature and stamp of bidder:

only

Date:

Note: Bidders are requested to quote their best and final price (inclusive of cartage and all
applicable government taxes).
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SCHEDULE B — Technical Specification for Materials

No. Material Proposed source / manufacturer

1 Ordinary Portland Cement (PS 232 / ASTM C150 DG Cement or Equivalent (or as approved)
Type 1) and Sulphate-Resisting Cement (Type V)

2 Coarse aggregate (crushed stone) and fine Kot Banglow for CA and Bholari sand for FA, or
aggregate (sand) Equivalent (as approved)

3 Stone metal for sub-base (1'2"-2" gauge) Kot Banglow or Equivalent (as approved)

4 Fill material (AASHTO A-2-4) — borrow area Pure Sweet sand or A-2 material or Equivalent

(as approved)

5 CC paving blocks — natural colour (5,000-8,500 Tameer/Envicrete Pavers or Equivalent (as
psi) approved)
6 CC paving blocks — pigmented (5,000-8,500 psi) Tameer/Envicrete Pavers or Equivalent (as
approved)
7 Precast kerb blocks (3,750 psi) Tameer/Envicrete Kerb Blocks or Equivalent

(as approved)

8 uPVC Class “D” pipes, 150 mm, and solvent Dadex, iiL, etc., or Equivalent (as approved)
cement

9 C.l. manhole covers and frames As per Drawing

10 | Burnt clay bricks (first class) Gomal or Equivalent (as approved)
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SCHEDULE C — WORKS TO BE PERFORMED BY SUB-CONTRACTORS

The bidder will do the work with his own forces except the work listed below which he intends to sub-
contract.

Iltems of Works Name and address of Statement of similar
to be Sub-Contracted Sub-Contractors works previously

executed. (Attach

P&\;@ evidence)

1. No change of Sub-Contractorgsha made by the bidder without prior approval of the Procuring

Agency. O
2. ;

The truthfulness and “accuracy of the statement as to the experience of Sub-Contractors is
guaranteed by the bidder. The Procuring Agency’s judgment shall be final as to the evaluation of
the experience of Sub-Contractors submitted by the bidder.

3. Statement of similar works shall include description, location & value of works, year completed and
name & address of the clients.

SCHEDULE D — PROPOSED PROGRAMME OF WORKS

The bidder shall provide a programme in a bar chart or Program Evaluation and Review Technique
(PERT) or Critical Path Method (CPM) showing the sequence of work items by which he proposes to
complete the works of the entire Contract. The programme should indicate the sequence of work items
and the period of time during which he proposes to complete the works including the activities like
designing, schedule of submittal of drawings, ordering and procurement of materials, manufacturing,
delivering, construction of civil works, erection, testing and commissioning of works to be supplied under
the Contract.
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SCHEDULE E — METHOD OF PERFORMING WORKS

The bidder is required to submit a narrative outlining the method of performing the Works. The narrative
should indicate in detail and include but not be limited to:

of shifts per day and hours per shift he expects

e The sequence and methods in which he proposwg:ﬂ the Works, including the number
o Alist of all major items of constructi r&t erection, tools and vehicles proposed to be
used in delivering/carrying out Qr site.
e

e The procedure for instgfatio quipment and transportation of equipmentand

materials to th§0
Organization chart indicatlag head office & field office personnel involved in management, supervision and
engineering of the Works to be done under the Contract.
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SCHEDULE F — INTEGRITY PACT

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. PAYABLE BY CONTRACTORS
(For contracts worth Rs. 10.00 million or more) [SPP Rule 89]

Contract No.: Dated: Contract Value: Rs.

Contract Title: External Development of Admin Block at IBA Public School Sukkur

[name of Contractor] hereby declares that it has not obtained or induced the
procurement of any contract, right, interest, privilege or other obligation or benefit from the Government of Sindh
(GoS) or any administrative subdivision or agency thereof, or any other entity owned or controlled by it (GoS),
through any corrupt business practice.

Without limiting the generality of the foregoing, [name of Contractor] represents and warrants that it has fully
declared the brokerage, commission, fees etc. paid or payable to anyone, and has not given or agreed to give,
and shall not give, to anyone within or outside Pakistan, either directly or indirectly through any natural or juridical
person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or
subsidiary, any commission, gratification, bribe, finder’s fee or kickback, whether described as consultation fee
or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or
other obligation or benefit in whatsoever form from the Procuring Agency (PA), except that which has been
expressly declared pursuant hereto.

[Name of Contractor] accepts full responsibility and strict liability that it has made and will make full disclosure
of all agreements and arrangements with all persons in respect of or related to the transaction with the PA, and
has not taken any action and will not take any action to circumvent the above declaration, representation or
warranty.

[Name of Contractor] accepts full responsibility and strict liability for making any false declaration, not making
full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration,
representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit
obtained or procured as aforesaid shall, without prejudice to any other rights and remedies available to the PA
under any law, contract or other instrument, be voidable at the option of the PA.

Notwithstanding any rights and remedies exercised by the PA in this regard, [name of Contractor] agrees to
indemnify the PA for any loss or damage incurred by it on account of its corrupt business practices, and further
to pay compensation to the PA in an amount equivalent to ten times the sum of any commission, gratification,
bribe, finder’s fee or kickback given by [name of Contractor] as aforesaid for the purpose of obtaining or inducing
the procurement of any contract, right, interest, privilege or other obligation or benefit in whatsoever form from
the PA.

For the Procuring Agency For the Contractor
Signature: Signature:

Name: Project Director, Sukkur IBA University Name:

Seal: Seal:
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SECTION VIl — CONDITIONS OF CONTRACT

1. GENERAL PROVISIONS

1.1 Definitions. In the Contract, as defined below, the following words and expressions shall have the
meanings assigned to them, except where the context requires otherwise:

The Contract
1.1.1 "Contract” means the Contract Agreement and the other documents listed in the Contract Data.

1.1.2 "Specifications” means the document so named and listed in the Contract Data, including the
Procuring Agency’s requirements in respect of any design to be carried out by the Contractor, and
any Variation to such document.

1.1.3 "Drawings” means the Procuring Agency’s drawings of the Works as listed in the Contract Data,
and any Variation to such drawings.

Persons

1.1.4 "Procuring Agency” means the person named in the Contract Data and its legal successors in title,
but not (except with the consent of the Contractor) any assignee.

1.1.5 "Contractor” means the person named in the Contract Data and its legal successors in title, but not
(except with the consent of the Procuring Agency) any assignee.

1.1.6 "Party” means either the Procuring Agency or the Contractor.
Dates, Times and Periods

1.1.7 "Commencement Date” means the date stated in the Contract Data.

1.1.8 "Day” means a calendar day.

1.1.9 "Time for Completion” means the time for completing the Works as stated in the Contract Data (or
as extended under Sub-Clause 7.3), calculated from the Commencement Date.

Money and Payments

1.1.10"Cost” means all expenditure properly incurred (or to be incurred) by the Contractor, whether on or
off the Site, including overheads and similar charges, but does not include any allowance for profit.

Other Definitions

1.1.11"Contractor's Equipment” means all machinery, apparatus and other things required for the
execution of the Works, but does not include Materials or Plant intended to form part of the Works.

1.1.12"Country” means the Islamic Republic of Pakistan.
1.1.13"Procuring Agency’s Risks” means the matters listed in Sub-Clause 6.1.

1.1.14"Force Majeure” means an event or circumstance which makes performance of a Party’s
obligations illegal or impracticable, and which is beyond that Party’s reasonable control.

1.1.15"Materials” means things of all kinds (other than Plant) to be supplied and incorporated in the Works
by the Contractor.

1.1.16"Plant” means the machinery and apparatus intended to form or forming part of the Works.

1.1.17"Site” means the places provided by the Procuring Agency where the Works are to be executed,
and any other places specified in the Contract as forming part of the Site.

1.1.18"Variation” means a change which is instructed by the Engineer/Procuring Agency under Sub-
Clause 10.1.

1.1.19"Works” means any or all of the works, whether supply, installation, construction or design (if any),
to be performed by the Contractor, including temporary works and any Variation thereof.

1.1.20"Engineer” means the person notified by the Procuring Agency to act as Engineer for the purposes
of the Contract and named as such in the Contract Data.

1.2 Interpretation. Words importing persons or parties shall include firms and organisations. Words
importing the singular or one gender shall include the plural or the other gender where the context
requires.
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1.3

1.4
1.5

1.6

Priority of Documents. The documents forming the Contract are to be taken as mutually explanatory of
one another. If an ambiguity or discrepancy is found, the priority of the documents shall be in the order
listed in the Contract Data.

Law. The law of the Contract is the law of the Islamic Republic of Pakistan and of the Province of Sindh.

Communications. All communications related to the Contract shall be in writing and in the English
language.

Statutory Obligations. The Contractor shall comply with the laws of the Islamic Republic of Pakistan
and of the Province of Sindh, and shall give all notices and pay all fees and other charges in respect of
the Works.

2. THE PROCURING AGENCY

2.1

22

23

24

Provision of Site. The Procuring Agency shall provide the Site and right of access thereto at the times
stated in the Contract Data. Site investigation reports, if any, included in the Bidding Documents are
factual and interpretative reports about the surface and sub-surface conditions at the Site.

Permits, etc. The Procuring Agency shall, if requested by the Contractor, assist it in applying for permits,
licences or approvals which are required for the Works.

Engineer’s/Procuring Agency’s Instructions. The Contractor shall comply with all instructions given
by the Procuring Agency, or by the Engineer if so notified by the Procuring Agency, in respect of the
Works, including the suspension of all or part of the Works.

Approvals. No approval or consent, or absence of comment, by the Engineer/Procuring Agency shall
affect the Contractor’s obligations.

3. ENGINEER’S / PROCURING AGENCY’S REPRESENTATIVES

3.1

3.2

Authorized Person. The Procuring Agency shall appoint a duly authorized person to act for it and on its
behalf for the purposes of the Contract. The authorized person shall be identified in the Contract Data or
otherwise notified in writing to the Contractor as soon as appointed, together with the precise scope of
the authority of such person.

Engineer’s/Procuring Agency’s Representative. The name and address of the Engineer’s/Procuring
Agency’s Representative are given in the Contract Data. The Engineer/Procuring Agency shall notify the
Contractor of the duties and authority delegated to the Representative before commencement of the
Works.

4. THE CONTRACTOR

4.1

4.2

4.3

4.4

General Obligations. The Contractor shall carry out the Works properly and in accordance with the
Contract, and shall provide all supervision, labour, Materials, Plant and Contractor's Equipment which
may be required.

Contractor’s Representative. The Contractor shall appoint a qualified representative at Site on a full-
time basis to supervise the execution of the Works and to receive instructions on its behalf, after obtaining
the consent of the Procuring Agency, which consent shall not be withheld without plausible reason. The
representative may be substituted or replaced only with the consent of the Procuring Agency.

Sub-contracting. The Contractor shall not sub-contract the whole of the Works, and shall not sub-
contract any part of the Works without the prior written consent of the Procuring Agency.

Performance Security. The Contractor shall furnish to the Procuring Agency, within fourteen (14) days
of receipt of the Letter of Acceptance, a Performance Security in the form of a Pay Order, Demand Draft
or Bank Guarantee from a scheduled bank, for the amount and validity specified in the Contract Data.

5. DESIGN BY CONTRACTOR

5.1

Contractor’s Design. The Contractor shall carry out design only to the extent specified in the Contract
Data. The Contractor shall promptly submit to the Engineer/Procuring Agency all designs (including shop
drawings) prepared by it. Within fourteen (14) days of receipt, the Engineer/Procuring Agency shall notify
any comments or, if the design is not in accordance with the Contract, shall reject it stating the reasons.
The Contractor shall not construct any element of the Works designed by it within fourteen (14) days after
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5.2

the design has been submitted, or which has been rejected. Rejected designs shall be promptly amended
and resubmitted, and designs commented upon shall be resubmitted taking those comments into
account.

Responsibility for Design. The Contractor shall remain responsible for its design under this Clause,
which shall be fit for the intended purposes defined in the Contract, and for any infringement of any patent
or copyright in respect of it. The Engineer/Procuring Agency shall be responsible for the Specifications
and Drawings.

6. PROCURING AGENCY’S RISKS

6.1

The Procuring Agency’s Risks are:

(@) war, hostilities (whether war be declared or not), invasion or act of foreign enemies, within the
Country;

(b)  rebellion, terrorism, revolution, insurrection, military or usurped power, or civil war, within the
Country;

(c)  riot, commotion or disorder by persons other than the Contractor’s personnel and other employees,
including the personnel and employees of Sub-Contractors, affecting the Site and/or the Works;

(d) ionising radiation or contamination by radioactivity from any nuclear fuel or nuclear waste, or
radioactive, toxic, explosive or other hazardous properties of any explosive nuclear assembly or
component, except to the extent that the Contractor/Sub-Contractors may be responsible for the
use of any radioactive material;

(e) pressure waves caused by aircraft or other aerial devices travelling at sonic or supersonic speeds;

(f) use or occupation by the Procuring Agency of any part of the Works, except as may be specified
in the Contract;

(g) late handing over of the Site, anomalies in drawings, or late delivery of designs and drawings of
any part of the Works by the Procuring Agency’s personnel or by others for whom the Procuring
Agency is responsible;

(h)  asuspension under Sub-Clause 2.3, unless it is attributable to the Contractor’s failure; and

(i) physical obstructions or physical conditions, other than climatic conditions, encountered on the Site
during the performance of the Works, of which the Contractor immediately notified the Procuring
Agency and which the Procuring Agency accepted.

7. TIME FOR COMPLETION

7.1

7.2

7.3

7.4

7.5

Execution of the Works. The Contractor shall commence the Works on the Commencement Date,
proceed expeditiously and without delay, and, subject to Sub-Clause 7.3, complete the Works within the
Time for Completion.

Programme. Within the time stated in the Contract Data, the Contractor shall submit to the
Engineer/Procuring Agency a programme for the Works in the form stated in the Contract Data.

Extension of Time. The Contractor shall, within such time as may be reasonable in the circumstances,
notify the Procuring Agency/Engineer of any event falling within Sub-Clause 6.1 or 10.4 and request a
reasonable extension of the Time for Completion, supported by details and particulars. The Procuring
Agency/Engineer shall determine such reasonable extension as may be justified, within such period as it
may prescribe, and the Procuring Agency may extend the Time for Completion accordingly.

Late Completion. If the Contractor fails to complete the Works within the Time for Completion, the
Contractor’s only liability to the Procuring Agency for such failure shall be to pay liquidated damages at
the rate stated in the Contract Data for each day or part of a day for which it fails to complete the Works,
subject to the maximum stated in the Contract Data.

Early Completion. Early completion of the Works shall be recognized as stated in the Contract Data.

8. TAKING-OVER

8.1

Completion. The Contractor may notify the Engineer/Procuring Agency when it considers that the Works
are complete.

Sukkur IBA University | Tender No. PROC/EPADS/0123 | Page 29 of 70



8.2 Taking-Over Notice. Within fourteen (14) days of receipt of the Contractor’s notice of completion, the
Procuring Agency/Engineer shall either take over the completed Works and issue a Certificate of
Completion or notify the Contractor of its reasons for not taking over the Works. When issuing the
Certificate of Completion, the Procuring Agency/Engineer may identify any outstanding items of work
which the Contractor shall complete during the Defects Liability Period.

9. REMEDYING DEFECTS

9.1 Remedying Defects. For the Defects Liability Period stated in the Contract Data, from the date of issue
of the Certificate of Completion, the Contractor shall carry out, at no cost to the Procuring Agency, repair
and rectification work necessitated by poor-quality workmanship or by use of materials below
specification, as identified by the Procuring Agency/Engineer in writing within that period. On expiry of
the period, and subject to the Contractor having faithfully performed these obligations, the Procuring
Agency/Engineer shall issue a Maintenance (Defects Liability) Certificate, whereupon the obligations of
the Contractor under the Contract shall come to an end. Failure to remedy any defect or complete
outstanding work within a reasonable time shall entitle the Procuring Agency to carry out the necessary
work at the Contractor’s cost. The cost of remedying defects not attributable to the Contractor shall be
valued as a Variation.

9.2 Uncovering and Testing. The Engineer/Procuring Agency may instruct the uncovering and/or testing of
any work. Unless the uncovering and/or testing establishes that the Contractor’s design, materials, plant
or workmanship are not in accordance with the Contract, the Contractor shall be paid for such uncovering
and/or testing as a Variation in accordance with Sub-Clause 10.2.

10. VARIATIONS AND CLAIMS

10.1 Right to Vary. The Procuring Agency/Engineer may issue Variation Orders in writing. Where it has not
been possible to issue a Variation Order in writing, the Contractor may confirm in writing any verbal order
given by the Procuring Agency/Engineer; if the confirmation is not refuted or denied within ten (10) days
of its receipt, it shall be deemed to be a Variation Order for the purposes of this Sub-Clause.

10.2 Valuation of Variations. Variations shall be valued as follows:
(@) atalump sum price agreed between the Parties; or
(b)  where appropriate, at the rates in the Contract; or

(c) in the absence of appropriate rates, using the rates in the Contract as the basis for valuation; or,
failing which,

(d) at appropriate new rates, as may be agreed or as the Engineer/Procuring Agency considers
appropriate; or

(e) if the Engineer/Procuring Agency so instructs, at day-work rates set out in the Contract Data, for
which the Contractor shall keep records of hours of labour and Contractor's Equipment, and of
Materials used.

10.2.1 Changes in Quantities. (a) If the final quantity of an item differs from the BOQ quantity by more
than 25 percent, provided the change exceeds 1 percent of the Initial Contract Price, the
Procuring Agency/Engineer shall adjust the rate to allow for the change, valued as per Sub-
Clause 10.2. (b) The Engineer shall not adjust rates for changes in quantities if thereby the
Initial Contract Price is exceeded by more than 15 percent, except with the prior approval of the
Procuring Agency. (c) If requested by the Engineer, the Contractor shall provide a detailed cost
breakdown of any rate in the BOQ.

10.3 Early Warning. The Contractor shall notify the Engineer/Procuring Agency in writing as soon as it is
aware of any circumstance which may delay or disrupt the Works or which may give rise to a claim for
additional payment. To the extent that the Contractor’s failure to notify results in the Engineer/Procuring
Agency being unable to keep relevant records or to take steps to minimize any delay, disruption or Cost,
or the value of any Variation, the Contractor’s entitlement to extension of the Time for Completion or to
additional payment shall be reduced or rejected.

10.4 Valuation of Claims. If the Contractor incurs Cost as a result of any of the Procuring Agency’s Risks,
the Contractor shall be entitled to the amount of such Cost. If, as a result of any Procuring Agency’s Risk,
it is necessary to change the Works, this shall be dealt with as a Variation, subject to the Contractor
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notifying its intention to claim to the Engineer/Procuring Agency within fourteen (14) days of the
occurrence of the cause.

10.5 Variation and Claim Procedure. The Contractor shall submit to the Engineer/Procuring Agency an
itemized, detailed breakdown of the value of Variations and claims within twenty-eight (28) days of the
instruction or of the event giving rise to the claim. The Engineer/Procuring Agency shall check and, if
possible, agree the value. In the absence of agreement, the Procuring Agency shall determine the value.

11. CONTRACT PRICE AND PAYMENT

11.1 (a) Terms of Payment. The amount due to the Contractor under any Interim Payment Certificate issued
by the Engineer, or under any other term of the Contract, shall, subject to Sub-Clause 11.3, be paid by
the Procuring Agency within thirty (30) days after the Interim Payment Certificate has been jointly verified
by the Procuring Agency and the Contractor, or, in the case of the final payment under Sub-Clause 11.5,
within sixty (60) days after the final account has been jointly verified. If the Procuring Agency fails to make
payment within one hundred and twenty (120) days, it shall pay the Contractor compensation at the rate
specified in the SPPRA rules from the date by which they should have been paid.

(b) Valuation of the Works. The Works shall be valued as provided in the Contract Data, subject to
Clause 10.

11.2 Monthly Statements. The Contractor shall be entitled to be paid at monthly intervals (subject to the
minimum interim bill amount stated in the Bidding Data): (a) the value of the Works executed, less the
cumulative amount paid previously; and (b) the value of any secured advance on materials and of
Variations (if any). The Contractor shall submit each month to the Engineer/Procuring Agency a statement
showing the amounts to which it considers itself entitled.

11.3 Interim Payments. Within a period not exceeding thirty (30) days from the date of submission of a
statement for interim payment by the Contractor, the Engineer shall verify the same and the Procuring
Agency shall pay the Contractor the sum verified, subject to deduction of advances, retention money and
taxes.

11.4 Retention. Retention money, at the percentage stated in the Contract Data, shall be deducted from each
interim payment. It shall be paid to the Contractor within fourteen (14) days after the expiry of the Defects
Liability Period, or the remedying of notified defects, or the completion of outstanding work under Sub-
Clause 9.1, whichever is the later.

11.5 Final Payment. Within twenty-one (21) days of the issue of the Maintenance Certificate, the Contractor
shall submit a final account to the Engineer, who shall verify it within fourteen (14) days and forward it to
the Procuring Agency with any documentation reasonably required to ascertain the final contract value.
Within sixty (60) days of receipt of the verified final account, the Procuring Agency shall pay the Contractor
any amount due. The Procuring Agency may, for reasons given to the Contractor in writing, withhold any
part of the verified amount.

11.6 Currency. Payment shall be made in Pak Rupees.

11.7 Taxes. All payments shall be subject to deduction of income tax, Sindh sales tax on services and other
taxes and levies at source, at the rates applicable under the law in force.

12. DEFAULT

12.1 Default by Contractor. If the Contractor abandons the Works, refuses or fails to comply with a valid
instruction of the Engineer/Procuring Agency, fails to proceed expeditiously and without delay, or is,
despite a written complaint, in breach of the Contract, the Procuring Agency may give notice referring to
this Sub-Clause and stating the default. If the Contractor has not taken all practicable steps to remedy
the default within fourteen (14) days of receipt of the notice, the Procuring Agency may, by a second
notice given within a further twenty-one (21) days, terminate the Contract. The Contractor shall then
demobilize from the Site, leaving behind any Contractor's Equipment which the Procuring Agency
instructs, in the second notice, is to be used for the completion of the Works at the risk and cost of the
Contractor.

12.2 Default by Procuring Agency. If the Procuring Agency fails to pay in accordance with the Contract, or
is, despite a written complaint, in breach of the Contract, the Contractor may give notice referring to this
Sub-Clause and stating the default. If the default is not remedied within fourteen (14) days of the

Sukkur IBA University | Tender No. PROC/EPADS/0123 | Page 31 of 70



12.3

12.4

Procuring Agency’s receipt of the notice, the Contractor may suspend the execution of all or part of the
Works. If the default is not remedied within twenty-eight (28) days of that receipt, the Contractor may, by
a second notice given within a further twenty-one (21) days, terminate the Contract, and shall then
demobilize from the Site.

Insolvency. If a Party is declared insolvent under any applicable law, the other Party may by notice
terminate the Contract immediately. The Contractor shall then demobilize from the Site, leaving behind,
in the case of the Contractor’s insolvency, any Contractor's Equipment which the Procuring Agency
instructs in the notice is to be used for the completion of the Works.

Payment upon Termination. After termination, the Contractor shall be entitled to payment of the unpaid
balance of the value of the Works executed and of the Materials and Plant reasonably delivered to the
Site, adjusted by: (a) any sums to which the Contractor is entitled under Sub-Clause 10.4; (b) any sums
to which the Procuring Agency is entitled; (c) if the Procuring Agency has terminated under Sub-Clause
12.1 or 12.3, a sum, to which the Procuring Agency shall be entitled, equivalent to twenty percent (20%)
of the value of the parts of the Works not executed at the date of termination; and (d) if the Contractor
has terminated under Sub-Clause 12.2 or 12.3, the cost of its demobilization together with a sum
equivalent to ten percent (10%) of the value of the parts of the Works not executed at the date of
termination. The net balance due shall be paid or repaid within twenty-eight (28) days of the notice of
termination.

13. RISKS AND RESPONSIBILITIES

13.1

13.2

Contractor’s Care of the Works. Subject to Sub-Clause 9.1, the Contractor shall take full responsibility
for the care of the Works from the Commencement Date until the issue of the Certificate of Completion
under Sub-Clause 8.2, when responsibility shall pass to the Procuring Agency. If any loss or damage
happens to the Works during that period, the Contractor shall rectify it so that the Works conform with the
Contract. Unless the loss or damage results from any of the Procuring Agency’s Risks, the Contractor
shall indemnify the Procuring Agency and its agents against all claims, loss, damage and expense arising
out of the Works.

Force Majeure. If Force Majeure occurs, the Contractor shall notify the Engineer/Procuring Agency
immediately. If necessary, the Contractor may suspend the execution of the Works and, to the extent
agreed with the Procuring Agency, demobilize the Contractor's Equipment. If the event continues for a
period of eighty-four (84) days, either Party may give notice of termination, which shall take effect twenty-
eight (28) days after the notice is given. After termination, the Contractor shall be entitled to payment of
the unpaid balance of the value of the Works executed and of the Materials and Plant reasonably
delivered to the Site, adjusted by: (a) any sums to which the Contractor is entitled under Sub-Clause 10.4;
(b) the cost of its demobilization; and (c) less any sums to which the Procuring Agency is entitled. The
net balance due shall be paid or repaid within thirty-five (35) days of the notice of termination.

14. INSURANCE

14.1

14.2

Arrangements. Before commencing the Works, the Contractor shall effect insurances of the types and
in the amounts, and naming as insured the persons, stated in the Contract Data, except for items (a) to
(e) and (i) of the Procuring Agency’s Risks under Sub-Clause 6.1. The policies shall be issued by insurers,
and on terms, approved by the Procuring Agency. The Contractor shall provide the Engineer/Procuring
Agency with evidence that the required policies are in force and that the premiums have been paid.

Default. If the Contractor fails to effect or keep in force any of the insurances referred to in Sub-Clause
14.1, or fails to provide satisfactory evidence, policies or receipts, the Procuring Agency may, without
prejudice to any other right or remedy, effect insurance for the relevant cover, pay the premiums due,
and recover them, plus the percentage stated in the Contract Data, from any amounts due to the
Contractor.

15. RESOLUTION OF DISPUTES

15.1

Engineer’s Decision. If a dispute of any kind arises between the Procuring Agency and the Contractor
in connection with the Works, it shall in the first place be referred in writing to the Engineer, with a copy
to the other Party, stating that the reference is made under this Sub-Clause. No later than twenty-eight
(28) days after receiving the reference, the Engineer shall give notice of its decision to the Procuring
Agency and the Contractor. Unless the Contract has already been repudiated or terminated, the
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Contractor shall in every case continue to proceed with the Works with all due diligence, and both Parties
shall give effect forthwith to every such decision unless and until it is revised as provided below.

15.2 Notice of Dissatisfaction. If a Party is dissatisfied with the Engineer’'s/Consultant’s decision, or if no
decision is given within the time stated in Sub-Clause 15.1, that Party may, within fourteen (14) days,
refer the dispute in writing to the Authorized Person named in the Contract Data, who shall give a decision
within twenty-eight (28) days. If a Party is dissatisfied with that decision, or no decision is given in time, it
may give notice of dissatisfaction within fourteen (14) days of receipt of the decision or of the expiry of
the time for it. If no notice of dissatisfaction is given within that time, the decision shall be final and binding
on the Parties. If notice is given, the decision shall be binding and given effect without delay unless and
until revised in arbitration under Sub-Clause 15.3.

15.3 Arbitration. A dispute which has been the subject of a notice of dissatisfaction shall be finally settled
under the Arbitration Act, 1940 (Act No. X of 1940) and the rules made thereunder, with any statutory
modification thereof. Any hearing shall be held at the place stated in the Contract Data and in the
language referred to in Sub-Clause 1.5.

16. INTEGRITY PACT

16.1 If the Contractor, or any of its Sub-Contractors, agents or servants, is found to have violated or been
involved in violation of the Integrity Pact signed by the Contractor as Schedule F to its bid, the Procuring
Agency shall be entitled to:

(a) recover from the Contractor an amount equivalent to ten times the sum of any commission,
gratification, bribe, finder’s fee or kickback given by the Contractor or any of its Sub-Contractors, agents
or servants;

(b) terminate the Contract; and

(c) recover from the Contractor any loss or damage to the Procuring Agency resulting from such
termination or from any other corrupt business practice of the Contractor or any of its Sub-Contractors,
agents or servants.

On termination under paragraph (b), the Contractor shall demobilize from the Site, leaving behind any
Contractor's Equipment which the Procuring Agency instructs, in the termination notice, is to be used for
the completion of the Works at the risk and cost of the Contractor. Payment upon such termination shall
be made under Sub-Clause 12.4, in accordance with paragraph (c) thereof, after deducting the amounts
due to the Procuring Agency under paragraphs (a) and (c) of this Sub-Clause.
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SECTION VIill — CONTRACT DATA

(Note: Except where otherwise indicated, all Contract Data should be filled in by the Procuring Agency prior to
issuance of the Bidding Documents.)

Sub-Clauses of Conditions of Contract
Procuring Agency’s Drawings, if any

(To be listed by the Procuring Agency)

The Procuring Agency means
Sukkur IBA University

The Contractor means
M/S

1.1.7 Commencement Date means the date of issue of Engineer’s Notice to Commence which shall be issued
within fourteen (14) days of the signing of the Contract Agreement.

1.1.9 Time for Completion Ninety (90) days

1.1.20 Engineer (mention the name along with the designation including whether he belongs to department or
consultant) and other details

1.3 Documents forming the Contract listed in the order of priority:
e The Contract Agreement
o Letter of Acceptance
e The completed Form of Bid
¢ Contract Data
¢ Conditions of Contract
e The completed Schedules to Bid including Schedule of Prices
e The Drawings, if any

e The Specifications

2.1 Provision of Site:
On the Commencement Date:
Authorized person:

Name and address of Engineer’s/Procuring Agency'’s representative.

4.4 Performance Security: Amount  Validity

(Form: As provided under Standard Forms of these Documents)
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5.1 Requirements for Contractor’s design (if any):

Specification Clause Nos.

7.2 Programme:

Time for submission: Within fourteen (14) days* of the Commencement Date.
Form of programme: (Bar Chart/CPM/PERT or other)

Amount payable due to failure to complete shall be % per day up to a maximum of (10%) of sum stated in the
Letter of Acceptance

(Usually the liquidated damages are set between 0.05 percent and 0.10 percent per day.) as per SPPRA.

Early Completion
In case of early completion, the vendor will be given appreciation certificate.

9.1 Period for remedying defects

10.2 (e) Variation procedures:

Day work rates
(details)

Terms of Payments
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Mobilization Advance (NOT APPLICABLE)

Mobilization Advance will not be given stated in the Letter of Acceptance shall be paid e Procurlng Agency
to the Contractor on the works costing Rs.2.5 million or above on following d|

on submission by the Contractor of a Mobilization Advance Guarantee fort e of the Advance in the

specified form from a Scheduled Bank in Pakistan to the Procurmg

[XXX]1

This Advance [XXX] shall be recovered in 5 equal inst the five (05) R.A. bills and in case the
number of bills is less than five (05) then 1/5 advance [XXX] shall be recovered from each bill
and the balance [XXX] be recovered fro ill. It should be ensured that there is a sufficient
amount in the final bill to enable re ob|I|zat|on Advance.

OR

2)  Secured Advance als @

The Contractor shall be entitled to receive from the Procurlng ured Advance against an

INDENTURE BOND in P W Account Form No. 31(Fin.

R. Form No. 2 acceptable to the Procuring Agency of such a hngmeer may consider proper in respect
of non-perishable materials brought to the Sit t@ #Wicorporated in the Permanent Works provided
that: ‘ ?

The materials are in accordance with the at®ns for the Permanent Works;

Such materials have been deliverggfto th
or deterioration to th S
Contractor;

The Contractor’s record requirements, orders, receipts and use of materials are kept in a form approved
by the Engineer, and such records shall be available for inspection by the Engineer;

and are properly stored and protected against loss or damage
tion” and verification of the Engineer but at the risk and cost of the

The Contractor shall submit with his monthly statement the estimated value of the materials on Site together
with such documents as may be required by the Engineer for the purpose of valuation of materials and
providing evidence of ownership and payment therefor;

Ownership of such materials shall be deemed to vest in the Procuring Agency and these materials shall not be
removed from the Site or otherwise disposed of without written permission of the Procuring Agency;

The sum payable for such materials on Site shall not exceed 75 % of the (i) landed cost of imported materials,
or (ii) ex-factory / ex-warehouse price of locally manufactured or produced materials, or

(iii) market price of other materials;
Secured Advance should not be allowed unless and until the previous advance, if any, has been fully recovered;
Detailed account of advances must be kept in part Il of running account bill; and

Secured Advance may be permitted only against materials/quantities anticipated to be consumed / utilized on
the work within a period of 3 months from the date of issue of secured advance and definitely not for full
quantities of materials for the entire work/contract

Recovery of Secured Advance:

Secured Advance paid to the Contractor under the above provisions shall be effected from the monthly
payments on actual consumption basis, but not later than period specified in the rules not more than three
months (even if unutilized); other conditions.

As recoveries are made the outstanding accounts of the items concerned in Part Il should be reduced by making
deduction entries in the column “deduct quantity utilized in work measured since previous bill”, equivalent
to the quantities of materials used by the contractor on items of work shown as executed in part | of the
bill.

" Deleted in the light of amendment in Sindh Financial Rules, vide Finance Department's Notification dated 27" April, 2017 and approval
from SPPRA Board in its 30" Meeting held on 9" August, 2017.
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Interim payments: The Contractor shall submit to the Engineer monthly statements of the estimated value of
the work completed less the cumulative amount certified previously.

The value of work completed comprises the value of the quantities of the items in the Bill of Quantities
completed.

Engineer may exclude any item certified in a previous certificate or reduce the proportion of any item previously
certified in any certificate in the light of later information.

(v) Retention money and other advances are to be recovered from the bill submitted by contractor.
*(a) Valuation of the Works:

Lump sum price (details), or

Lump sum price with schedules of rates (details), or

Lump sum price with bill of quantities  (details), or

Re-measurement with estimated/bid quantities in the Schedule of Prices or on premium above or below quoted
on the rates mentioned in CSR  (details), or/and

Cost reimbursable (details)

Percentage of retention™: five (5%)

11.6 Currency of payment: Pak Rupees

Insurances: (Procuring Agency may decide, keeping in view the nature and the scope of the work)
Type of cover The Works Amount of cover

The sum stated in the Letter of Acceptance plus fifteen percent (15%)
Type of cover

Contractor’s Equipment:

Amount of cover

Full replacement cost

Type of cover

Third-party injury to persons and damage to property

(The minimum amount of third party insurance should be assessed by the Procuring Agency and entered).

Workers:

Other cover*:

(In each case name of insured is Contractor and Procuring Agency)
Amount to be recovered

Premium plus percent ( %).

15.3 Arbitration**

Place of Arbitration:

* (Procuring Agency to specify as appropriate)
** (It has to be in the Province of Sindh)
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SECTION IX — STANDARD FORMS

IX-1 FORM OF BID SECURITY (in case of BANK GUARANTEE)

Guarantee No.

Executed on

Name and address of Guarantor
(scheduled bank in Pakistan)

Name and address of Principal
(Bidder)

Sum of Security (in words and Rs. 300,000/- (Rupees Three Hundred Thousand only)
figures)

Bid Reference No. and date of Tender No. PROC/EPADS/0123 — External Development of Admin
bid Block at IBA Public School Sukkur

KNOW ALL MEN BY THESE PRESENTS that, in pursuance of the terms of the Bid and at the request of the
said Principal, we, the Guarantor above-named, are held and firmly bound unto Sukkur IBA University
(hereinafter called the “Procuring Agency”) in the sum stated above, for the payment of which sum well and truly
to be made we bind ourselves, our successors and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted the accompanying
Bid, numbered and dated as above, for the said Works to the Procuring Agency; and whereas the Procuring
Agency has required, as a condition for considering the said Bid, that the Principal furnish a Bid Security in the
above sum, conditioned as under:

(1) thatthe Bid Security shall remain valid for a period of twenty-eight (28) days beyond the period of validity
of the Bid; and

(2) thatin the event of

(a) the Principal withdrawing its Bid during the period of validity of the Bid; or (b) the Principal not
accepting the correction of its Bid price pursuant to 1B.16.4(b) of the Instructions to Bidders; or

(c) failure of the successful bidder to
(i) furnish the required Performance Security in accordance with 1B.21.1, or

(ii) sign the Contract Agreement in accordance with 1B.20.2 and IB.20.3 of the Instructions to
Bidders, the entire sum shall be paid immediately to the Procuring Agency as liquidated damages, and
not as a penalty, for the Principal’s failure to perform.

NOW THEREFORE, if the successful bidder shall, within the period specified, enter into a formal Contract
Agreement with the Procuring Agency in accordance with its Bid as accepted, and furnish within fourteen (14)
days of receipt of the Letter of Acceptance a Performance Security in the form prescribed by the Procuring
Agency; or if the Bid is not withdrawn within the period of its validity, then this obligation shall be void and of no
effect, but otherwise shall remain in full force and effect.

PROVIDED THAT the Guarantor shall forthwith pay to the Procuring Agency the said sum upon its first written
demand, without cavil or argument and without requiring the Procuring Agency to prove or to show grounds or
reasons for such demand, notice of which shall be sent by the Procuring Agency by registered post addressed
to the Guarantor at its address given above.

PROVIDED ALSO THAT the Procuring Agency shall be the sole and final judge of whether the Principal has
duly performed its obligations to sign the Contract Agreement and to furnish the Performance Security within
the time stated above, or has defaulted in fulfilling those requirements, and the Guarantor shall pay without
objection the said sum upon first written demand of the Procuring Agency, without any reference to the Principal
or any other person.
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IN WITNESS WHEREOF the above-bounden Guarantor has executed this instrument under its seal on the date

indicated above, by its undersigned representative pursuant to the authority of its governing body.

Guarantor (Bank) Witnessed by
Signature: Signature:
Name: Name:
Designation: Designation:
Seal: Seal:

Witness 1: Witness 1:
Witness 2: Witness 2:
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IX-2 FORM OF PERFORMANCE SECURITY (BANK GUARANTEE / BOND)

Guarantee No.

Date

Amount Rs. (5% of the contract price)

Expiry date
THIS BOND is executed at on this day of 2026 by

, having its registered office at (hereinafter called the

“Surety”, which expression shall include its successors and assigns), and M/s ,
whose registered office is at (hereinafter called the “Contractor”, which expression

shall include its successors and permitted assigns), in favour of Sukkur IBA University, Sukkur (hereinafter
called the “Procuring Agency”, which expression shall include its successors and permitted assigns).

WHEREAS the Contractor, by an agreement made between the Procuring Agency of the one part and the
Contractor of the other part, has agreed to execute, complete and maintain the works “External Development
of Admin Block at IBA Public School Sukkur’ (hereinafter called the “Works”) in conformity with the
provisions of the said Contract;

AND WHEREAS one of the conditions of the Contract is that the Contractor shall provide to the Procuring
Agency a  Performance  Security in  the sum of Rs. (Rupees
only) for the due fulfilment of the Contract;

AND WHEREAS the Surety has agreed to give the Procuring Agency this Performance Security on the terms
and conditions hereinafter mentioned;

NOW THEREFORE THIS BOND WITNESSES:

1. That the Contractor shall duly perform and observe all the terms, provisions, conditions, stipulations and
obligations contained in the Contract, according to their true purport, intent and meaning.

2. That in the event of default by the Contractor, of which the Procuring Agency shall be the sole judge, the
Surety shall, within three (03) days of demand, pay to the Procuring Agency the amount demanded, up
to the amount of this Bond, without reference to the Contractor, without any question whatsoever, and
whether or not the Contractor disputes its liability and whether or not any arbitration or court case is
pending in respect of the dispute.

3. That the liability of the Surety under this Bond shall be up to Rs. (Rupees
only), and this Bond shall become null and void if the Contractor
has carried out the Works and performed its obligations strictly in accordance with the Contract.

4. That the Procuring Agency may complete any portion of the Works which the Contractor has not
commenced or has not satisfactorily executed, up to the amount of this Bond, at the expense of the
Surety.

5. That no alteration in the terms of the Contract made by agreement between the Procuring Agency and

the Contractor, nor in the extent or nature of the Works, nor any allowance of time, forbearance or
forgiveness by the Procuring Agency or the Engineer under the Contract, shall in any way release the
Surety from any liability under this Bond.

6. That payment under this Bond shall be made by the Surety in the name of the Procuring Agency, and a
receipt issued by the Procuring Agency shall discharge the Surety from its liability to the extent of that
payment.

7. That any notice or demand under this Bond may be delivered at the Surety’s address stated herein, or at

any changed address communicated by the Surety to the Procuring Agency in writing, or sent by
registered post so addressed, and shall be deemed to have been delivered at the time when it would
have been delivered in the due course of post; a certificate signed by the Procuring Agency that the
envelope containing the notice was posted shall be conclusive.
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8. That our obligations under this guarantee shall not at any time exceed the guaranteed amount of Rs.
(Rupees only), and this guarantee shall remain valid up to
[the date of expiry of the Defects Liability Period, being not less than ninety (90) days
beyond the date of completion of the Works — SPP Rule 39]. Any claim under this guarantee must be
received by us on or before that date, after which our liability shall become null and void whether or not
this original guarantee is returned to us.

Signed, sealed and delivered by (Surety) Signed, sealed and delivered for and on behalf of
the Contractor

Signature: Signature:

Name: Name:

Designation: Designation:

Seal: Seal:

Witness 1: Witness 1:

Witness 2: Witness 2:
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IX-3 FORM OF CONTRACT AGREEMENT

(On non-judicial stamp paper of the value prescribed under the Stamp Act, 1899 as applicable in Sindh)

THIS CONTRACT AGREEMENT (the “Contract”) is made at Sukkur on this day of 2026
by and between:

(1)  Sukkur IBA University, Nisar Ahmed Siddiqui Road, Sukkur, acting through its Project Director
(hereinafter called the “Procuring Agency”); and

(2) Mis , having its office at (hereinafter called the
“Contractor”).

The Procuring Agency and the Contractor are collectively referred to as the “Parties” and individually as a
“Party”.

WHEREAS

A. The Procuring Agency intends to have executed the works “External Development of Admin Block at
IBA Public School Sukkur” (the “Works”), and has accepted the bid of the Contractor for the execution,

completion and remedying of defects of the Works for the contract price of Rs. (Rupees

only), being the total of the BOQ at CSR rates adjusted by the
Contractor's quoted premium of % above/below (the “Contract Price”), subject to re-
measurement.

B. The Contractor represents that it has the requisite experience and expertise to execute the Works, and
the Parties consider it expedient to enter into this Contract to set out the terms and conditions for their
execution.

NOW THEREFORE, in consideration of the mutual covenants contained herein, the Parties agree as follows:

1. In this Contract, words and expressions shall have the same meanings as are respectively assigned to
them in the Conditions of Contract forming part of the Bidding Documents.

2. This Contract shall be effective from the date of its signing by both Parties (the “Effective Date”).

3. In consideration of the payments to be made by the Procuring Agency, the Contractor shall execute,
complete and remedy defects in the Works in conformity in all respects with the provisions of the Contract.
The Procuring Agency shall pay the Contractor for the work done, measured and certified, at the CSR
rates stated in the BOQ adjusted by the quoted premium, at the times and in the manner prescribed by
the Contract.

4, The Contractor shall commence the Works on the Commencement Date stated in the Engineer’s Notice
to Commence and shall complete the whole of the Works within ninety (90) days of the Commencement
Date. Maintenance of a rate of progress that will result in completion within the Time for Completion is an
essential feature of this Contract. Time shall be of the essence of this Contract.

5. The Contractor shall submit a work programme in accordance with Sub-Clause 7.2 of the Conditions of
Contract and shall carry out the Works in accordance with it.

6. The Contractor shall submit samples of all materials and fixtures for approval by the Engineer, and the
approved samples shall be retained on Site, before execution of the remaining quantities.

7. The Contractor shall submit shop drawings (paving pattern and layout, kerb layout and drainage
alignment) and obtain the Engineer’s approval before executing the relevant activity.

8. The Contractor shall abide by the BOQ, Specifications and Drawings in all respects and shall be solely
responsible for the Works and for all services set out in this Contract.

9. Liquidated damages for delay shall be 0.1% of the Contract Price per day or part of a day, up to a
maximum of 10% of the Contract Price, in accordance with Sub-Clause 7.4 of the Conditions of Contract.

10. Retention money at the rate of five percent (5%) of the gross value of work done shall be deducted from
each bill and released in accordance with Sub-Clause 11.4 of the Conditions of Contract.

11. The Defects Liability Period shall be six (06) months from the date of issue of the Certificate of
Completion.
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12.

13.

If the progress of the Works falls behind the approved programme by four (04) weeks or more owing to
the Contractor's default, the Procuring Agency may proceed under Sub-Clause 12.1 (Default by
Contractor) of the Conditions of Contract, including termination of the Contract.

The following documents shall be deemed to form, and be read and construed as part of, this Contract,
in the order of priority stated in the Contract Data:

(a) this Contract Agreement;
(b) the Letter of Acceptance;
(c
d

(e) the Conditions of Contract;

the completed Form of Bid;
the Contract Data;

)
)
)
)

(f) the completed Schedules to Bid, including the Schedule of Prices (BOQ);

(g) the Drawings;

(h) the Technical Specifications;

(i) Addenda issued during bidding; and (j) the Integrity Pact.

14. This Contract shall not be discharged on any account except in accordance with its provisions and shall
remain binding on the Contractor until the issue of the Maintenance Certificate.

IN WITNESS WHEREOF the Parties have executed this Contract at Sukkur on the day and year first written

above.

For and on behalf of Sukkur IBA University

For and on behalf of M/s

Signature:

Signature:

Engr. Ubedullah Soomro

Name:

Project Director, Sukkur IBA University

Designation: Proprietor / Partner / Director

Date: Date:
Witness 1: Witness 1:
Witness 2: Witness 2:
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IX-4 FORM OF MOBILIZATION ADVANCE GUARANTEE

NOT APPLICABLE TO THIS TENDER — no mobilization advance is payable (Contract Data 11.1). Retained
for completeness of the standard bidding document only.

WHEREAS Sukkur IBA University (hereinafter called the “Procuring Agency”) has entered into a Contract for
(particulars of Contract) with (hereinafter called the

“Contractor”);

AND WHEREAS the Procuring Agency has agreed to advance to the Contractor, at the Contractor’s request,
an amount of Rs. (Rupees only), to be advanced as per the provisions of
the Contract;

AND WHEREAS the Procuring Agency has asked the Contractor to furnish a Guarantee to secure the advance
payment for the performance of its obligations under the Contract;

AND WHEREAS (scheduled bank) (hereinafter called the “Guara
Contractor and in consideration of the Procuring Agency agreeing to make the a
furnish the said Guarantee;

NOW THEREFORE the Guarantor hereby guarantees that the Contractor s
of the above-mentioned Contract and, if it fails and commits default in fulfi
the advance is made, the Guarantor shall be liable to the Procurin

the request of the
has agreed to

€ purpose
ons for which
exceeding the
all be the sole and
ten demand payment
t any reference to the
Contractor and without any objection.

credited to the account of the
y claim must have been received
S on expiry or after settlement of the

This Guarantee shall come into force as soon as the
Contractor, and shall expire not later than

by us by registered letter or courier. This Guara
total amount claimed hereunder.

Guarantor (Scheduled Bank) / V /Aby
Signature: // /éﬁlre:
Name: / /1{ame:

7 v
Designation: / & / Designation:

Seal: / / Seal:
Witness 1: O / Witness 1:

Witness 2:

Witness 2:
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IX-5 INDENTURE FOR SECURED ADVANCES

(Based on Fin. R. Form No. 17-A; for use where the Contract is for finished work and the Contractor has
agreed to execute a specified quantity of work in a given time)

THIS INDENTURE is made on the __ day of 20 BETWEEN
(hereinafter called “the Contractor”, which expression shall, where the context so
admits, include its heirs, executors, administrators and assigns) of the one part, AND Sukkur IBA University
(hereinafter called “the University”) of the other part.

WHEREAS by an agreement dated (hereinafter called “the said Agreement”) the Contractor
has agreed to perform the works “External Development of Admin Block at IBA Public School Sukkur’
(hereinafter called “the said Works”);

AND WHEREAS the Contractor has applied to the University for an advance of Rs.
only) on the security of materials absolutely belonging to it and »
said Works, for use in the construction of such of the said Works as it has undg
for the finished work (inclusive of the cost of materials, labour and other chay

AND WHEREAS the University has agreed to advance to the Contractp

(Rupees
ite of the
s fixed

on

the security of materials, the quantities and other particulars of whig of the Running
Account Bill (B) for the said Works signed by the Contractor op e covenants and
conditions hereinafter contained, and the University has reservey ing further advances
on the security of other materials brought by the Contractor tp

NOW THIS INDENTURE WITNESSETH that, in pursua and in consideration of the
sum of Rs. before the execution of these
presents (the receipt whereof the Contractor hereb such further advances (if any) as
may be made to it as aforesaid (all of which 3 collectively referred to as “the said
amount”), the Contractor hereby assigns untg aterials by way of security for the said

(1) in or towards expediting the execution of the

dvance has been made.

ér materials on the security of which any further advance may be made
erials”), shall be used by the Contractor solely in the execution of the said
¢ directions of the Engineer and the terms of the said Agreement.

make, at its own cost, all necessary and adequate arrangements for the proper
d protection against all risks of the said materials; that, until used in construction,
the said all remain at the site of the said Works in the Contractor’s custody and at its own risk
, and shall at all times be open to inspection by the Engineer or any officer authorized
by him; and that, if the said materials or any part thereof are stolen, destroyed, damaged or deteriorate
to a greater degree than is due to reasonable use and wear, the Contractor will forthwith replace them
with other materials of like quality, or repair and make them good as required by the Engineer, and the
materials so brought or repaired shall also be considered as security for the said amount.

(5) That the said materials shall not on any account be removed from the site of the said Works except with
the written permission of the Engineer or an officer authorized by him in that behalf.

(6) That the said amount shall be payable in full when or before the Contractor receives payment from the
University of the price payable to it for the said Works under the said Agreement, PROVIDED THAT, if
any intermediate payments are made to the Contractor on account of work done, the University may on
each such occasion recover from the Contractor’s bill the value of the said materials then actually used
in the construction and in respect of which recovery has not been made previously, the value being
determined for each description of material at the rates at which the advances were calculated.
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(7)

(8)

9)
(10)

That if the Contractor shall at any time make default in the performance or observance of any of the terms
and provisions of the said Agreement or of these presents, the total amount of the advances then owing
to the University shall immediately become repayable by the Contractor, together with interest at twelve
percent (12%) per annum from the respective dates of the advances to the date of repayment, and with
all costs, charges, damages and expenses incurred by the University in or for the recovery thereof or the
enforcement of this security or otherwise by reason of the default; and any moneys so becoming due
shall constitute a debt due from the Contractor to the University.

That the Contractor hereby charges all the said materials with the repayment to the University of the said
amount and any further sums advanced as aforesaid and all costs, charges, damages and expenses
payable under these presents; PROVIDED ALWAYS that, notwithstanding anything in the said

Agreement and without prejudice to the powers contained therein, if and when the covenant for
payment and repayment hereinbefore contained becomes enforceable and the ing is not paid
accordingly, the University may at any time thereafter adopt all or any of the s as it may
deem best: (a) seize and utilize the said materials or any part thereof in th d Works
on behalf of the Contractor in accordance with the said Agreement, debi actual
cost of such completion and the amount due in respect of advance actor with
the value of work done as if it had carried it out at the rates provj t, and if the
balance is against the Contractor it shall pay the same to the U emove and sell
by public auction the seized materials or any part thereof a ing from the sale,
retain all sums repayable to the University under these pr, us to the Contractor;
(c) deduct all or any part of the moneys owing out of the m due to the Contractor

under the said Agreement.

That, except as expressly provided by these pre advance shall not be payable.

settlement of which is not otherwise

Sukkur IBA University, whose decisi ovisions of the Arbitration Act, 1940, in so

alf of Sukkur IBA University, and the Contractor
ay and year first above written.

Sukkur IBA University

Signed, sealed and d?/ & E / Signed, sealed and delivered by the Contractor

/ Signature:

Signature: / O

Witness 1:

Witness 2: / Witness 2:

/ Name:
/ Designation:

Seal:

Witness 1:
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SECTION X — BIDDER’S FORMS

FORM X-1 AFFIDAVIT (ON NON-JUDICIAL STAMP PAPER)

l, , son/daughter of , holding CNIC No.
, Proprietor / Partner / Director of M/s , having its office at
, do hereby solemnly affirm and declare, in respect of Tender No.
PROC/EPADS/0123 for “External Development of Admin Block at IBA Public School Sukkur”, that:

(@) the firm has no history of litigation with any procuring agency arising out of any contract executed by it;

(b)  the firm has not been blacklisted or debarred by any Federal, Provincial or Local Government department,
autonomous body, public sector organization or SPPRA, and is not under any such suspension at
present;

(c) the firm, its partners/directors and employees have never been involved in any corrupt, fraudulent,
collusive, coercive or obstructive practice as defined in SPP Rule 2(1)(q);

(d)  the firm has not had its CDR/bid security forfeited by Sukkur IBA University;
(e) all information provided and all documents submitted with our bid are true, correct and genuine; and

() if at any stage any information or document is found to be bogus, fake, forged, counterfeit or false, our
bid shall be rejected (or the Contract terminated) and action shall be taken against us in accordance with
the SPP Rules 2010 and other applicable laws, including forfeiture of the bid/performance security and

blacklisting.
Deponent: (signature, name and seal) Date:
Verification: Verified on oath at on this day of 2026 that the contents

of this affidavit are true and correct to the best of my knowledge and belief and nothing has been concealed
therein.

Deponent: Attested by Oath Commissioner / Notary Public:
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(INTEGRITY PACT)

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. PAYABLE BY CONTRACTORS

(FOR CONTRACTS WORTH RS.10.00 MILLION OR MORE)
Contract No. Dated

Contract Value:
Contract Title:

............................................... [name of Contractor] hereby declares that it has not obtained or induced the
procurement of any contract, right, interest, privilege or other obligation or benefit from the Government
of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled
by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, [name of Contractor] represents and warrants that it has fully
declared the brokerage, commission, fees, etc. paid or payable to anyone, and has not given or agreed
to give, and shall not give, to anyone within or outside Pakistan, either directly or indirectly through any
natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter,
shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or kickback whether
described as consultation fees or otherwise, with the object of obtaining or inducing the procurement of
a contract, right, interest, privilege or other obligation or benefit in whatsoever form from the Procuring
Agency (PA), except that which has been expressly declared pursuant hereto.

[name of Contractor] accepts full responsibility and strict liability that it has made and will make full disclosure
of all agreements and arrangements with all persons in respect of or related to the transaction with the
PA, and has not taken and will not take any action to circumvent the above declaration, representation
or warranty.

[name of Contractor] accepts full responsibility and strict liability for making any false declaration, not making
full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration,
representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or
benefit obtained or procured as aforesaid shall, without prejudice to any other rights and remedies
available to the PA under any law, contract or other instrument, be voidable at the option of the PA.

Notwithstanding any rights and remedies exercised by the PA in this regard, [name of Contractor] agrees to
indemnify the PA for any loss or damage incurred by it on account of its corrupt business practices, and
further to pay compensation to the PA in an amount equivalent to ten times the sum of any commission,
gratification, bribe, finder’s fee or kickback given by [name of Contractor] as aforesaid for the purpose of
obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or
benefit in whatsoever form from the PA.

[Procuring Agency] [Contractor]
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FORM X-2 POWER OF ATTORNEY

(On the bidder’s letterhead, or on stamp paper as required by law)

Know all men by these presents that M/s (the “Bidder”), acting through its Proprietor
/ Partners / Board of Directors, hereby nominates, constitutes and appoints Mr./Ms. ,
holding CNIC No. (designation), as its lawful attorney to sign, submit and

upload the bid for Tender No. PROC/EPADS/O123 — “External Development of Admin Block at IBA Public
School Sukkur”, to attend bid opening and meetings, to furnish clarifications, to sign the Contract Agreement
and all other documents, and generally to do all acts and things in connection with the said bid and Contract on
behalf of the Bidder. The Bidder hereby agrees to ratify and confirm all acts lawfully done by the said attorney.

For the Bidder (executant) Specimen signature of attorney
Signature: Signature:

Name / designation: Name:

Seal and date: Date:
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FORM X-4 CHECKLIST FOR BID SUBMISSION

The bidder shall tick each item and upload this checklist with its Technical Proposal.

quoted, signed and stamped

No. Document Envelope | Attached (V)
1 Covering letter on letterhead Technical
2 Scanned Bid Security (original delivered to Office of the Project Technical
Director before deadline)
3 Power of Attorney (Form X-2) Technical
4 PEC licence C-6 or above, CE-01(i) Technical
5 NTN, STRN, SRB registration and ATL status Technical
6 Income tax returns for last 5 years Technical
7 Work orders and completion/performance certificates of similar works | Technical
8 Affidavit on stamp paper (Form X-1) Technical
9 Firm profile, key staff and equipment list (IB.15.3) Technical
10 Schedule B — Specific Works Data Technical
11 Schedule D — Proposed Programme of Works (bar chart) Technical
12 Schedule F — Integrity Pact, signed and stamped Technical
13 | Addenda (if any), signed Technical
14 Form of Bid, signed and stamped Financial
15 Schedule A — BOQ and Summary of Bid Prices with premium Financial

Note: No price information shall be included in the Technical Proposal.
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SECTION Xl — TECHNICAL SPECIFICATIONS

Contents:
General Requirements;
Section 1 — Site Clearing and Dismantling;
Section 2 — Earthwork and Granular Sub-base;
Section 3 — Concrete Formwork;
Section 4 — Cast-in-Place Concrete;
Section 5 — Brick Masonry;
Section 6 — CC Paving Blocks;
Section 7 — Precast CC Kerb Blocks;
Section 8 — uPVC Drainage Pipes;

Section 9 — Manholes and Inspection Chambers.

Sukkur IBA University | Tender No. PROC/EPADS/0123 | Page 51 of 70



GENERAL REQUIREMENTS (applicable to all Sections)

G.1 Definitions

A. "Owner” or “Procuring Agency” means Sukkur IBA University. “Engineer” means the Engineer named in
the Contract Data, or the Procuring Agency’s authorized representative. “Contractor’ means the
successful bidder.

G.2 Interpretation and Order of Precedence

A. The Specifications, Drawings and BOQ are complementary; work described in one shall be provided as
if described in all.

B. For technical requirements, in case of conflict the order of precedence shall be: (a) BOQ item
descriptions; (b) Drawings; (c) these Specifications; (d) referenced standards. This is subject to the
contractual order of precedence in Contract Data 1.3. Any doubt shall be referred to the Engineer in
writing before work proceeds.

G.3 Standards and Codes

A. Standards referred to shall be the latest edition at the date of bid submission. Where a Pakistan Standard
(PS, issued by PSQCA) exists for a locally manufactured material, it shall apply together with the standard
named; where requirements differ, the more stringent shall govern.

B. Equivalent national or international standards may be used only with the Engineer’s prior written approval.

C. The Contractor shall comply with the Building Code of Pakistan (including the Seismic Provisions), the
Sindh Environmental Protection Act, 2014, the Sindh Occupational Safety and Health Act, 2017, and all
other laws and regulations applicable at the Site.

D. Brand names. Any reference in these Specifications or the BOQ to a brand, trade name or manufacturer
(e.g. Envicrete, Tameer Works, DG Cement, Gomal bricks) is for description of the quality required only
and shall be read as followed by “or approved equivalent” [SPP Rule 13(1)].

G.4 Testing and Sampling

A. All tests shall be performed by an independent laboratory approved by the Engineer, at the Contractor’s
cost. Re-tests following failure shall also be at the Contractor’s cost.

B. Testresults shall be reported in writing to the Engineer. Material or work failing the specified requirements
shall be removed or corrected at no cost to the Owner.

G.5 Climate, Safety and Environment

A. The Site is in a hot, arid region with summer shade temperatures above 45 °C. The hot-weather
provisions of the concrete, masonry and paving Sections apply throughout the Contract unless the
Engineer directs otherwise.

B. The Works are within a functioning school campus. The Contractor shall provide safe working conditions,
personal protective equipment, barricading, signage and first-aid facilities; shall separate work areas from
students and staff; and shall control dust, noise and waste so as to avoid nuisance to the school
community and adjoining areas. Working hours shall be agreed with the Engineer.

G.6 Submittals and Samples

A. Before procurement, the Contractor shall submit samples, manufacturers’ test certificates and data
sheets for the materials listed in Schedule B, and shop drawings as required in the Sections below, for
the Engineer’s approval. Approved samples shall be kept on Site as the standard of acceptance.

G.7 Measurement and Payment

A. Measurement and payment shall be as per the BOQ and the CSR method of measurement. Rates shall
include all materials, labour, plant, tools, testing, protection, cleaning and removal of waste, unless the
BOAQ states otherwise.
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SECTION 1 — SITE CLEARING AND DISMANTLING

1.1 Section Includes

A. Removal and disposal of vegetation, brush, rubbish, loose rocks, large stones and debris within the areas
to be cleared, including removal of roots and organic material to a depth of not less than 300 mm below
original ground level.

B. Dismantling and disposal of brick or flagged flooring (BOQ item 2) and other existing paving, masonry
and obstructions within the limits of work, as shown or directed.
1.2 Job Conditions

A. Access: carry out clearing with minimum interference to roads, walkways and adjacent occupied facilities.
Do not use adjacent facilities without the permission of the Engineer.

B. Utilities: locate existing services before starting. Disconnection or diversion of electricity, gas, water,
telephone and drainage lines shall be arranged through the concerned agencies (e.g. SEPCO, SSGC,
PTCL, water supply authority). Protect services that remain.

C. Protection of existing improvements: protect trees, structures and facilities to remain, on the Owner’s and
adjoining properties, and restore any damage to the original condition at the Contractor’s cost.

D. Trees: no tree shall be felled without the written approval of the Engineer and, where applicable, the
concerned authority.

E. Survey control: preserve benchmarks, survey points and setting-out marks; re-establish any that are
disturbed.
1.3 Clearing and Dismantling
A. Clear the area within the limits of work and such additional area as the Engineer directs.

B. Strip topsoil to the depth directed by the Engineer and stockpile it away from drainage lines and traffic for
later use in landscaping.

C. Dismantle existing flooring carefully. Serviceable bricks and materials shall remain the property of the
Owner and shall be stacked where directed; unserviceable material shall be disposed of under 1.4.

D. Fill holes and cavities left by removal of roots, foundations and structures with approved material
compacted as per Section 2.

E. Burning of waste on Site is prohibited. If hazardous material (e.g. asbestos) is encountered, stop work in
that area and inform the Engineer.
1.4 Disposal of Waste

A. Transport waste and unsuitable material to a spoil area approved by the Engineer or the local authority,
at no extra cost.

B. Dust control: sprinkle water to prevent dust spreading to occupied areas, without creating slippery or
muddy conditions. Barricade excavations and provide warning lights at night.
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SECTION 2 — EARTHWORK AND GRANULAR SUB-BASE

2.1 Section Includes

A. Excavation, dewatering, filling, backfilling, compaction and grading, and preparation of sub-grade and
granular sub-base, as shown on the Drawings and specified herein (BOQ items 1, 3, 4 and 5).

2.2 References

A. ASTM D2487 (soil classification), ASTM D4318 (Atterberg limits), ASTM D1557 / AASHTO T180
(Modified Proctor), ASTM D1556 (sand-cone field density), AASHTO M145 (soil classification), AASHTO
M147 (aggregate for sub-base), AASHTO T193 (CBR), ASTM C131 (Los Angeles abrasion), and the
NHA General Specifications for granular sub-base.

2.3 Submittals
A. Test reports for fill, borrow and sub-base materials (gradation, Atterberg limits, CBR, as applicable).

B. Moisture—density (Modified Proctor) curve for each type of soil or aggregate used as fill, backfill or sub-
base.

C. Field density test reports for each compacted layer.

D. Source of borrow and sub-base material, for approval before supply.

2.4 Quality Assurance

A. Earthwork shall comply with the Building Code of Pakistan and the geotechnical investigation report for
the Site, if any is made available by the Owner. Where no such report is available, the bearing stratum
and sub-grade shall be approved by the Engineer on inspection.

B. Testing shall be done by an approved independent laboratory at not less than the frequencies in Table
2.1, unless the Engineer directs more.

2.5 Soil and Aggregate Materials

A. Suitable fill and backfill: soil classified under ASTM D2487 as GW, GP, GM, SW, SP or SM, or AASHTO
M145 group A-2-4 (or as approved), free of particles larger than 75 mm, debris, organic matter, vegetation
and other deleterious material; material passing the 75 pym (No. 200) sieve not more than 15% by weight
(A-2-4 material: not more than 35%); Plasticity Index not more than 10.

B. Unsuitable material: all soil not meeting the above, including organic soils, peat, high-plasticity or
expansive clays, and soils with excessive soluble salts. Unsuitable material shall not be used under
foundations, floors or pavements.

C. Borrow material: where suitable excavated material is insufficient, obtain approved material from
approved sources outside the project limits at the Contractor’s expense (included in BOQ item 5). Borrow
material shall comply with A and be tested and approved before use.

D. Granular sub-base (BOQ item 3): stone metal 12"-2" gauge from an approved quarry, hand-packed,
with voids filled with pit/canal sand having Plasticity Index not more than 6, as described in the BOQ. The
compacted layer shall be well graded and conform generally to AASHTO M147 / NHA General
Specifications; Liquid Limit not more than 25; Los Angeles abrasion not more than 50%; soaked CBR not
less than 30% (AASHTO T193).

2.6 Excavation

A. Excavate all materials, of whatever nature, to the lines and levels shown, including removal of
obstructions encountered.

B. Onreaching formation level the Engineer shall inspect the bearing stratum. If unsuitable material is found,
excavate further as directed and replace with approved fill or sub-base material, compacted as specified;
such additional work shall be measured and paid at the relevant BOQ rates.

C. Excavation beyond the required lines and levels without instruction shall be made good at the Contractor’s
cost with compacted fill or lean concrete, as the Engineer directs.

D. Slope, bench or shore excavations deeper than 1.5 m so that they are stable and safe for workers, in
accordance with the safety legislation in G.3.C.
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2.7 Filling, Backfilling and Compaction

A

C.
D.

Ground preparation: remove vegetation, debris and unsuitable soil before filling. Compact the natural
ground (BOQ item 4). Scarify or step surfaces steeper than 1 vertical to 4 horizontal so that fill bonds with
the existing surface.

Place fill in horizontal layers not exceeding 150 mm (6") loose thickness, or 100 mm where hand-operated
compactors are used.

Bring each layer to within £2% of optimum moisture content by sprinkling or aeration before compacting.

Compact each layer to not less than the densities in Table 2.1.

2.8 Sub-base Construction

A

Spread the stone metal on the approved sub-grade in the thickness shown on the Drawings, to proper
camber and grade; hand-pack, fill voids with sand, water and compact with a vibratory roller (or plate
compactor in confined areas) to 98—100% of maximum dry density (Modified AASHTO).

Finished surface tolerance: £10 mm from design level; not more than 10 mm deviation under a 3 m
straight-edge.

Table 2.1 — Compaction Requirements and Minimum Testing Frequency

Location / layer Minimum compaction (% of Minimum testing frequency
max. dry density, Modified
AASHTO)
Natural ground / sub-grade under 95% One field density test per 250 m? (min. 3
pavements and paving (top 150 mm) per layer)
Fill and backfill under pavements, paving 95% One test per 250 m? per layer (min. 3 per
and kerbs layer)
Backfill around manholes and over pipes 95% One test per 30 m of trench per layer, and
(in trenches) at each manhole
Granular sub-base (BOQ item 3) 98% (98—100%) One test per 250 m? per layer; gradation
and PI per 500 m? or change of source
Fill in landscaped / non-traffic areas 90% As directed
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SECTION 3 — CONCRETE FORMWORK

3.1 Section Includes
A. Design, erection, maintenance and removal of formwork for cast-in-place concrete (including kerb
haunching and manhole cover bedding), as shown on the Drawings and specified herein.
3.2 References
A. ACI 347R (Guide to Formwork for Concrete); ACI 117 (Tolerances for Concrete Construction); ACI 301
(Specifications for Concrete Construction); ACI 318 (Building Code Requirements for Structural
Concrete), Chapter 26.
3.3 Submittals
A. Product data for form release agents and any proprietary formwork. Formwork drawings are not required
for the minor elements of this Contract unless requested by the Engineer.
3.4 Quality Assurance and Materials

A. Formwork shall be of steel, plywood or dressed timber, rigid, mortar-tight and adequately braced, and
shall produce concrete surfaces within the tolerances of Table 3.1.

B. Check lines and levels of formwork before concreting and correct deviations exceeding the tolerances.
Check forms during concreting and stop placing to correct any movement.
3.5 Removal of Formwork

A. Do not remove forms without the Engineer’s approval. Unless otherwise approved, side forms of kerb
haunching and similar non-load-bearing elements may be removed not earlier than 24 hours after placing.

B. Remove forms without shock or damage to the concrete, and continue curing after stripping.

3.6 Finishes and Defects

A. Defects (honeycombing, fins, bulges, misalignment) shall be reported and repaired only as approved by
the Engineer, at the Contractor’s cost.

Table 3.1 — Formwork Tolerances (after ACI 117)

Item Tolerance
Line and level of exposed edges (kerb haunch, channels) +6 mm in 3 m; £12 mm overall
Cross-sectional dimensions -6 mm/+12 mm
Surface irregularity (3 m straight-edge), exposed surfaces 6 mm
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SECTION 4 — CAST-IN-PLACE CONCRETE

4.1 Section Includes
A. Materials, proportioning, batching, placing, finishing, curing and testing of plain cement concrete: lean
concrete 1:4:8 (BOQ item 6), concrete bed and haunching of kerbs (item 7), and 1:2:4 concrete for
manhole covers (item 11).
4.2 References
A. ACI 318, ACI 301, ACI 305R (hot weather), ACI 308R (curing); PS 232 / ASTM C150 (cement); ASTM
C33 (aggregates); ASTM C94 (ready-mixed concrete); ASTM C31, C39 (cylinders); ASTM C143 (slump);
ASTM C42 (cores); ASTM C1602 (mixing water).
4.3 Submittals

A. Aggregate test reports (grading, deleterious matter, abrasion and soundness), cement manufacturer’s
test certificates, and water test report, at least 7 days before first placement.

B. Placement schedule and curing method statement; hot-weather concreting measures.

The BOQ specifies nominal mixes by volume (1:4:8, 1:2:4) and minimum strengths for kerb concrete.
These mixes shall be used with approved materials and shall achieve the strengths in Table 4.1. A
designed mix is not required unless the Engineer so directs.

4.4 Quality Assurance

A. Testing shall be performed by an independent laboratory in accordance with G.4. Concrete work shall
conform to ACI 301 and the tolerances of ACI 117.

B. Cement and aggregates shall not be used until test results have been approved. Cement stored more
than three months after manufacture shall be re-tested. Rejected material shall be removed from the Site
immediately.

C. Concrete not meeting the Specifications, including strength, tolerances and finish, shall be repaired or
replaced as directed by the Engineer at no cost to the Owner.
4.5 Delivery, Storage and Handling

A. Cement: store in dry, weather-tight, ventilated sheds on a platform at least 150 mm above ground and
away from walls; stack not more than 10 bags high; use in order of delivery.

B. Aggregates: store on clean, hard, well-drained bases in separate bins to prevent contamination; protect
fine aggregate from wind and, in hot weather, from direct sun.

C. Water: store in clean, covered tanks, shaded or painted white, and keep cool.

4.6 Cement

A. Ordinary Portland Cement to PS 232 / ASTM C150 Type | (e.g. DG Cement or approved equivalent) for
general work.

B. For concrete in contact with ground in areas of sulphate-bearing soil or groundwater, as determined by
the Engineer, Sulphate-Resisting Cement to ASTM C150 Type V (C3A not more than 5%) shall be used.

C. Use one brand and type of cement throughout each element unless the Engineer approves otherwise.
Cement shall be fresh, free-flowing and free of lumps.

4.7 Water

A. Mixing and curing water shall be clean and free from oil, acids, alkalis, organic matter and other harmful
substances; potable water is acceptable. Other sources, including brackish groundwater, shall be tested
before use and whenever the source changes, to ASTM C1602, and shall not exceed: chloride 500 mg/L;
sulphate (as SO,) 400 mg/L; organic matter 200 mg/L; inorganic solids 3,000 mg/L; pH not less than 6.0.

4.8 Aggregates

A. Aggregates shall conform to ASTM C33 and be from approved sources capable of supplying the whole
Contract. Aggregate shall be screened and washed as required by the BOQ.

B. Maximum size of coarse aggregate: 40 mm (1%") for lean concrete 1:4:8; 20 mm (34") for 1:2:4 concrete
and kerb haunching.
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Fine aggregate: clean, hard, durable natural or crushed sand, fineness modulus 2.3 to 3.1; material finer
than 75 ym not more than 5%.

Coarse aggregate: crushed stone or gravel, clean, hard and uncoated; material finer than 75 um not more
than 1%; Los Angeles abrasion not more than 40%; sodium-sulphate soundness loss (ASTM C88) not
more than 12%.

4.9 Curing Materials

A

Absorptive cover: clean hessian/burlap or cotton mats. Moisture-retaining sheet: polyethylene film or
white burlap—polyethylene to ASTM C171. Curing compound: ASTM C309 Type 1 or 1-D.

4.10 Classes of Concrete

A

Concrete shall be of the classes in Table 4.1. Strength is the 28-day compressive strength of 150 x 300
mm cylinders.

Table 4.1 — Classes of Concrete

Use (BOQ item) Mix (by volume) / class Min. 28-day Max. Slump
strength aggregate

Lean concrete under paving 1:4:8 7 MPa (1,000 psi) 40 mm 25-75 mm

(item 6)

Kerb bed (item 7) Lean concrete 10 MPa (1,450 psi) 20 mm 25-75 mm
— per BOQ

Kerb haunching (item 7) Concrete 15.5 MPa (2,250 psi) | 20 mm 25-75 mm
— per BOQ

Manhole cover bedding (item | 1:2:4 15 MPa (2,200 psi) 20 mm 50-100 mm

11)

B.

Temperature of concrete at placement shall not exceed 32 °C.

4.11 Batching, Mixing and Delivery

A

Nominal mixes may be batched by volume using gauge boxes, with cement measured by whole bags.
Concrete shall be mixed in a mechanical drum mixer for not less than 90 seconds after all materials are
in the drum. Hand mixing is not permitted except for small quantities with the Engineer’s approval. Ready-
mixed concrete, if used, shall comply with ASTM C94.

Place concrete within 60 minutes of mixing when the ambient temperature exceeds 30 °C (90 minutes
otherwise). Water shall not be added after mixing; retempering is prohibited. Concrete that has begun to
set shall be rejected.

4.12 Placing and Consolidation

A

C.

Before placing, the sub-grade or sub-base shall be approved by the Engineer, cleaned and lightly
moistened (not ponded). Place concrete in a continuous operation, as close as possible to its final
position; do not allow free fall of more than 1.5 m.

Lean concrete shall be laid to the thickness, levels and falls shown, consolidated by screed vibrator or
tamping, and finished to a level surface within £6 mm under a 3 m straight-edge, ready to receive the
bedding sand of the paving.

Construction joints shall be located only as shown or approved by the Engineer. Lean concrete shall be
laid in bays not exceeding 4.5 m x 4.5 m, or as directed.

4.13 Curing and Protection

A

B.

C.

Start curing as soon as the surface can be cured without damage, and continue for at least seven (07)
days (ten days where sulphate-resisting cement is used), in accordance with ACI 308R. In hot weather,
start immediately after finishing and never allow the surface to dry.

Acceptable methods: ponding; continuous sprinkling; saturated absorptive cover kept continuously wet
and lapped at least 100 mm; moisture-retaining sheet lapped at least 75 mm and sealed; or approved
curing compound.

Protect concrete from rapid temperature change, running water, shock, vibration and traffic during curing.

Sukkur IBA University | Tender No. PROC/EPADS/0123 | Page 58 of 70



4.14 Field Quality Control

A. Testing shall be carried out at the frequencies in Table 4.2. Acceptance: the average of any three
consecutive strength tests shall equal or exceed the specified strength, and no individual test (average
of two cylinders) shall fall below the specified strength by more than 3.5 MPa.

B.

If strength tests fail, the Engineer may direct cores to be taken (ASTM C42). The concrete is acceptable
if the average of three cores is at least 85% of the specified strength and no single core is below 75%.
Deficient concrete shall be removed and replaced at the Contractor’s cost.

Table 4.2 — Concrete Testing Frequency

Test Frequency

Slump (ASTM C143) Each batch at start of placing, and whenever cylinders are taken

Compressive strength cylinders (ASTM C31/C39) | One set of 4 cylinders (2 at 7 days, 2 at 28 days) per 50 m* (1,750

cft) or each day’s placement of each class, whichever is more
frequent

Concrete temperature

Each set of cylinders, and hourly in hot weather

4.15 Repairs

A. Honeycombing, voids and other defects shall be repaired only with the Engineer’s approval and using
approved methods and materials. Defective concrete shall be cut back to sound concrete before repair.
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SECTION 5 — BRICK MASONRY

5.1 Section Includes

A. Burnt clay brick masonry in foundation and plinth in cement-sand mortar 1:6 (BOQ item 12), and brick
masonry of manholes in cement-sand mortar 1:3 (BOQ item 11), as shown on the Drawings.

5.2 References

A. ASTM C62 (building brick), C67 (sampling and testing brick), C109 (mortar cubes), C144 (aggregate for
masonry mortar), C150 (Portland cement), C270 (mortar for unit masonry).

5.3 Submittals

A. Samples of bricks for approval (e.g. Gomal bricks or approved equivalent), with test results for
compressive strength and water absorption; mortar mix proportions.

5.4 Quality Assurance
A. Bricks, cement and sand shall not be used until test results have been approved; after approval, no
change in source shall be made without fresh tests and approval.

B. Mortar: compressive strength of 50 mm cubes (ASTM C109) at 28 days; one set of three cubes for every
25 m? of masonry or each day’s work, whichever is more frequent.

C. Masonry shall be built by skilled masons under competent supervision.

5.5 Storage and Job Conditions
A. Stack bricks on firm, clean ground or platforms clear of saline soil, protected from rain and contamination.
Store cement as in Section 4. Keep sand free of silt, salt and organic matter.

B. Hot-weather work: when the ambient temperature exceeds 38 °C (or 32 °C with wind speed above 13
km/h), do not spread mortar more than 1.2 m ahead of the units; place units within one minute of
spreading; use mortar within 1%z hours of mixing; and protect new work from sun and wind for 48 hours.

5.6 Bricks

A. First-class, well-burnt, uniformly coloured clay bricks with sharp edges, true faces and a clear ringing
sound when struck, free of cracks, laminations, stones and lime nodules; minimum compressive strength
10.3 MPa (1,500 psi) [ASTM C67]; water absorption not more than 20% (24-hour cold immersion).

B. Size as shown on the Drawings; where not shown, standard 230 x 110 x 70 mm (9" x 45" x 3"), with
variation not more than 3 mm in any dimension.
5.7 Mortar

A. Cement-sand mortar of the proportions in Table 5.1, measured by volume in gauge boxes and mixed
mechanically (or on a clean platform for small quantities) until uniform. Mortar that has begun to set shall
not be used or retempered. Admixtures shall not be used unless approved.

Table 5.1 — Mortar Mixes

Use Cement : sand (by volume) Min. 28-day cube strength
Brickwork in foundation and plinth 1:6 5 MPa (725 psi)
(item 12)
Manhole walls and plaster (item 11) 1:4 10 MPa (1,450 psi)
Kerb jointing (item 7) 1:4 10 MPa (1,450 psi)

5.8 Workmanship
A. Soak bricks in water for at least two hours before use. Lay bricks in English bond (unless otherwise
shown) on a full bed of mortar with all joints filled; joints 10 mm thick (£3 mm). Courses shall be level and
perpendicular, with no vertical joints continuous in adjacent courses. Raise work uniformly; no part shall
be raised more than 1 m above another in a day.

B. Tolerances: plumb 6 mm per 3 m; level of courses £6 mm in 6 m; thickness 6 mm.
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5.9 Curing, Protection and Cleaning

A. Keep new masonry damp by sprinkling at least three times daily for seven (07) days (more often in hot
weather) and protect from rain, sun and wind. Do not plaster or load the masonry until it has been cured.
Clean mortar droppings from finished work.
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SECTION 6 — CC PAVING BLOCKS (INTERLOCKING CONCRETE PAVERS)

6.1 Section Includes

A. Supply and laying of precast cement concrete interlocking paving blocks, natural colour and pigmented
(BOQ items 8 and 9), including bedding sand, jointing sand, cutting and compaction, over the lean
concrete / sub-base and within edge restraints, as shown on the Drawings and specified herein.

6.2 References
A. ASTM C936/C936M (solid concrete interlocking paving units); ASTM C140 (sampling and testing); ASTM
C979 (pigments); ASTM C33 (sand); ICPI Tech Spec guidance for construction.
6.3 Submittals

A. Samples of at least three blocks of each type, shape, colour and thickness, with the manufacturer’'s name
(e.g. Envicrete, Tameer Works or approved equivalent), for approval. The approved samples shall be the
standard of acceptance.

B. Manufacturer's test reports, not older than three months, showing compressive strength, water
absorption, abrasion resistance and dimensional tolerances for the blocks to be supplied; pigment data
for coloured blocks.

C. Laying-pattern and layout drawings showing pattern, colours, edge treatment, cut blocks and drainage
falls, for approval before laying.

D. Bedding and jointing sand test results (grading, silt content and soluble salt content).

6.4 Paving Blocks

A. Blocks shall be solid, 197 x 97 x 60 mm, City/Quadra/Cobble shape as approved, made with Portland
cement to PS 232 / ASTM C150 and clean aggregates (nominal maximum size not exceeding 10 mm),
with approved chloride-free admixtures. Pigments shall conform to ASTM C979 and be light-fast.

B. Blocks shall have uniform shape and colour, sharp arrises, spacer nibs giving a joint of 2 to 5 mm, and a
dense surface free from cracks, chips, honeycombing, laminations, scaling, dusting and efflorescence.
They shall comply with Table 6.1.

Table 6.1 — Requirements for Paving Blocks

Property Requirement

Compressive strength (ASTM C140) Average not less than 34.5 MPa (5,000 psi); no individual
block less than 31 MPa (4,500 psi); upper value per BOQ
(8,500 psi)

Water absorption Average not more than 5%; no individual block more than 7%

Dimensional tolerance Length and width +1.6 mm; thickness 3.2 mm

Abrasion resistance (ASTM C418) Volume loss not more than 15 cm?50 cm?; average thickness
loss not more than 3 mm

Sampling One set of 6 blocks per 1,000 m? (=10,800 sft) or part, per
type

6.5 Bedding and Jointing Sand

A. Bedding: clean, sharp hill sand, or approved stone dust/quarry fines (as permitted by the BOQ), well
graded with all passing a 9.5 mm sieve, non-plastic, material passing 75 ym not more than 3% for sand
(10% for stone dust), free of organic matter, clay lumps and soluble salts. Uniformly moist, not saturated,
when screeded.

B. Jointing: dry, fine hill sand, all passing a 2.36 mm sieve, free of deleterious matter.

6.6 Base and Edge Restraint

A. The blocks shall be laid over the lean concrete (BOQ item 6) on the compacted granular sub-base (BOQ
item 3), in the thicknesses shown on the Drawings. The base shall be finished to the levels and falls of
the finished paving less the block and bedding thickness, within £10 mm, with a minimum crossfall of 2%
towards drains unless shown otherwise.
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B.

Edge restraint: precast kerbs (Section 7) shall be provided on all free edges and fixed and cured before
the blocks are laid.

6.7 Laying

A. Spread and screed bedding to a uniform loose thickness of 50 mm (2") so as to give about 40 mm after
compaction. Do not disturb the screeded sand; screed only the area that will be covered the same day.

B. Lay blocks in the pattern shown on the approved layout drawing (e.g. herringbone 45° or 90°), working
from one face, forward on laid blocks, and mixing blocks from at least three pallets to blend colour
variations.

C. Check lines and joints with string lines at least every 5 m and correct any drift before compacting. Joint
width shall be 2 to 5 mm.

D. Cut blocks to fit edges, openings and fixtures with a block splitter or masonry saw. Pieces smaller than
one-third of a block shall not be used; where gaps are smaller, fill with 1:2:4 concrete (or adjust the
pattern) as directed.

E. Do not lay blocks that are chipped, cracked, stained or outside the approved colour range.

6.8 Compaction and Jointing

A. Compact the laid blocks with a vibrating plate compactor (plate area not less than 0.25 m?, centrifugal
force 16—20 kN) with at least two passes, not closer than 1 m to the unrestrained laying face. Replace
any blocks cracked during compaction.

B. Spread dry jointing sand and vibrate it into the joints with further passes until the joints are completely

filled. Sweep off surplus sand. Refill joints after one week if required.

6.9 Tolerances

A

Finished surface: £6 mm from design level; not more than 6 mm deviation under a 3 m straight-edge;
lippage between adjacent blocks not more than 2 mm; finished paving 3—-6 mm above adjacent drainage
inlets and channels.
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SECTION 7 — PRECAST CC KERB BLOCKS

7.1 Section Includes
A. Supply and laying of precast cement concrete kerb (edge) blocks, 150 x 300 x 450 mm (6" x 12" x 18"),
3,750 psi, including excavation, formwork, lean concrete bed, concrete haunching and mortar joints (BOQ
item 7), as shown on the Drawings.
7.2 References
A. BS EN 1340/ ASTM C140 (testing of precast concrete units), as applicable.

7.3 Submittals

A. Samples of each type of kerb unit (straight, radius, dropped and corner units, as applicable) from the
proposed manufacturer (e.g. Envicrete or approved equivalent), with the manufacturer’s test reports for
strength, absorption and dimensions.

B. Shop drawings showing kerb layout, types, radii and dropped sections at crossings and ramps.

7.4 Quality Assurance

A. Kerbs shall be machine-made or cast in rigid steel moulds with concrete compacted by vibration, by a
manufacturer with a record of satisfactory supply. Units from different manufacturers or batches shall not
be mixed in one continuous run.

B. For each type and for each 1,000 units or part thereof, one set of three units selected at random by the
Engineer shall be tested for the properties in Table 7.1. Failure of any sample shall require re-testing of
double the number; failure of any re-test shall result in rejection of the lot.

Table 7.1 — Requirements for Kerb Units

Property Requirement
Compressive strength (cores or cubes from units) Not less than 26 MPa (3,750 psi)
Water absorption Not more than 6%
Dimensions +3 mm on cross-section; £5 mm on length
Appearance Free of cracks, honeycombing and chipped arrises; uniform
colour and texture

7.5 Delivery, Storage and Handling

A. Units shall be at least 28 days old at delivery unless early-age test results show the specified strength.
Store on level supports, stacked or palletized to avoid damage. Do not drop or drag. Damaged or chipped
units shall be rejected.

7.6 Laying
A. Excavate to the lines and levels required; compact the formation. Lay a bed of 1,450 psi lean concrete of

the thickness shown (minimum 100 mm) and set the kerbs on it while it is plastic, to line and level, with
joints of 6—10 mm filled with 1:4 cement-sand mortar and neatly pointed.

B. Provide 2,250 psi concrete haunching on the back of the kerbs as shown on the Drawings, in formwork
where required. Cure for seven (07) days. Kerbs on curves of radius 12 m or less shall be radius units or
cut units as approved.

Table 7.2 — Tolerances for Laid Kerbs

Item Tolerance
Line (horizontal alignment) +6 mm in 3 m; 13 mm overall
Level of top surface +6 mm from design level
Joint width 6—10 mm, uniform
Step between adjacent units Not more than 3 mm
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SECTION 8 — uPVC DRAINAGE PIPES

8.1 Section Includes

A

Supply, laying, jointing and testing of 150 mm (6") diameter uPVC Class “D” pipes in trenches, with fittings
(BOQ item 10), including connection to manholes.

8.2 References

A

PS 3051 / BS 3505 (uPVC pressure pipes, Class D) or ISO 1452 equivalent; manufacturer’s instructions
for solvent-cement jointing.

8.3 Materials and Submittals

A

Pipes shall be Class “D” (rated working pressure 12 bar, approximately 122 m head), with factory test
certificates, marked with manufacturer, class and size. Solvent cement shall be as recommended by the
pipe manufacturer.

Submit the pipe manufacturer’'s data and test certificates, and the drainage layout with invert levels, for
approval before laying.

8.4 Laying and Jointing

A. Excavate trenches to line and gradient (minimum fall 1:100 unless shown otherwise) with a width of pipe
diameter plus 300 mm. Lay pipes on a 100 mm bed of compacted sand, with sand surround to 150 mm
above the crown, and backfill in layers compacted as per Table 2.1.

B. Cutpipes square, chamfer and clean ends, and make solvent-cement joints strictly per the manufacturer’s
instructions. Keep pipes clean and close open ends at the end of each day. Protect pipes from prolonged
direct sunlight.

8.5 Testing
A. Each length between manholes shall be tested with water as described in the BOQ item before backfilling

over joints, in the presence of the Engineer. Leaking joints or pipes shall be replaced and re-tested at the
Contractor’s cost. On completion, the line shall be flushed clean and checked for gradient and alignment.
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SECTION 9 — MANHOLES AND INSPECTION CHAMBERS

9.1 Section Includes

A. Construction of manholes/inspection chambers of internal size 2'-0" x 2'-0" (610 x 610 mm) and 3'-6"
(1,067 mm) deep, complete with brick walls, plaster, benching and channel, C.l. cover and frame and
M.S. steps (BOQ item 11), at the locations shown on the Drawings.

9.2 Materials

A. Bricks and mortar: Section 5 (walls in 1:3 cement-sand mortar). Concrete: Section 4 (1:2:4 for cover
bedding and base). Cover and frame: grey cast iron, clear opening 457 x 457 mm, weight not less than
88.9 kg (1.75 cwt), with the manufacturer's mark, free of cracks and blow-holes. Steps: 25 mm dia. M.S.
bars, 150 mm wide, projecting 100 mm, at 305 mm c/c, painted with two coats of bituminous paint.

9.3 Construction

A. Construct the base in 1:2:4 concrete on compacted ground; build walls in English bond; form benching
and half-round channel to the pipe inverts. Plaster inside walls 2" (12 mm) thick and benching/channel
1" (25 mm) thick in 1:3 cement-sand mortar, finished smooth with neat cement.

B. Bed the cover frame in 1:2:4 concrete so that the cover is flush with the finished paving level. Cure all
work for seven (07) days. Backfill around the manhole in layers compacted as per Table 2.1.

C. On completion, manholes shall be cleaned of all debris, and the inverts and covers checked by the
Engineer.
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SECTION XIll — DRAWINGS

Drawing Register

Drawing No. Title Scale Revision
DWG-01 Public School Master Plan — existing, under- NTS R-0
construction and proposed works, with proposed paver
roads
DWG-02 Enlarged Plan — External Development Area NTS R-0

(Academic/Admin Block, Mosque, Auditorium and
approaches)

General Notes

1.

The drawings are indicative layout plans for bidding. Quantities in the BOQ govern for bidding; actual
work shall be measured on Site.

All dimensions, levels, falls and cross-sections shall be verified on Site and confirmed by the Engineer
before execution. The Contractor shall submit shop drawings (paving pattern and layout, kerb layout,
drainage alignment with invert levels) for approval under Contract Data 5.1.

Legend (as on DWG-01): blue = existing buildings; green cross-hatch = under construction; black pattern
= proposed buildings; grey herringbone hatch = proposed paver road; solid grey = existing paved road;
green “+” = green area/belt.

Labels reading “PERPOSEL OF PAVED ROAD” on the drawings mean “Proposed Paved Road”;
“EXITING PAVED ROAD” means “Existing Paved Road”.

Typical cross-sections and details referred to in the Specifications (paving build-up, kerb and haunching,
manhole, pipe bedding) shall be issued by the Engineer as DWG-03 onwards to be issued by the
Procuring Agency before/or as directed.
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PUBLIC SCHOOL MASTER PLAN
Project External Development of Admin Block at IBA Public School Sukkur
Drawing title Public School Master Plan Drawing No. DWG-01
Client Sukkur IBA University — Office of the Project Director Revision R-0 (Tender issue)
Scale Not to scale (NTS) Date October 2026
Notes Shows school layout, gates, existing and proposed roads. Admin Block and limits of the present contract to be

marked by the Engineer on the issued-for-construction drawing.

Prepared / Checked | (XEN / Project Director)

| Approved
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Project External Development of Admin Block at IBA Public School Sukkur

Drawing title Enlarged Plan — External Development Area Drawing No. DWG-02

Client Sukkur IBA University — Office of the Project Director Revision R-0 (Tender issue)
Scale Not to scale (NTS) Date October 2026

Notes Enlargement of DWG-01 around the Admin Block, Mosque and Auditorium, showing proposed paver roads

and footpaths.

Prepared / Checked
| Approved

(XEN / Project Director)
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MERIT - QUALITY - EXCELLENCE

_ Sukkur
vIB& SUKKUR IBA UNIVERSITY

No: sux-mm&?{ / M.:/[Z.?‘S/)-f Date

NOTIFICATION

)20

Consequent upon the approval of the Vice Chancellor, Sukkur IBA University, the following

Procurement Committee for all Development Works of Sukkur IBA University (Main Campus), all

sub-Campuses and IBA Community Colleges and Schools has been reconstituted with ettect from

December 01, 2025,

The procurement Committee will comprise as under:

Functions and Responsibilities of the Procurement Committce (ToRs):

The procurement committee shall be responsible as per SPP Rule 8:
Procurement Value Rs 1000000/~ and above

Prepanng bidding documents,

Carrving out a technical and finandial evaluation of the bids.

Preparing evaluation report as provided in Rule 45 of SPI* Rules, 2010

Muking recommendations for the award of contract 1o the competent authonity; and

Perform any other function ancillary and merdental 1o the above

This notification supercedes the previous nonficanon # Suk-TBA/Rge/MC/ 110425 dated: October 08, 2025

.

Sukkur IBA University
Lo
| 1S ror Viee Chancelloe
2 Al Coneemed
3 Offwce Fik

1 Engr. Ubedullah Soomra Convener
Additonal Project Director, Sukkur IBA University |

2 Mr. Hari Lal Nathani 1 I
Additonal Direcror Procurement, Member
Sukkur IBA Unsversity

3 Engr. Tahscen Ahmed Memon ' Member
Execunve Engineer, Sukkur IBA University |

4 Engr. Mansoor Ahmed Mcmon [ Member

Depury Director (P&D)
Mz, Iefan Ullah Member (External)

5 Dircctar, HEC, Islamabad (for PSP Projects)
Engr. Haseeb Ansari “Member (External)
Addisonal Director (P&D) | (for non PSDP Projects)
NED University of Engmeenng and Technology, Karachi N—

E-mail: info@iba-suk.edu.pk Website: hitp://www.Iba-suk edu.pk

Sukkur IBA University, Nisar Ahmed Siddiqui Road Sukkur-65200, Sindh, Pakistan Tel: +92-71-5644000 UAN: +92-71(111-785-422) FAX: 92-71-5804419




CIB SUKKUR IBA UNIVERSITY

University MERIT - QUALITY - EXCELLENCE

No: SUK-IBAI%"/ML/ $62 /25 Date_09-0S 2006

ICATI

Consequent upon the approval of the Vice Chancellor, Sukkur IBA University, the following Grievance
Redressal Committee has been reconstituted to streamline the procurement process of Sukkur IBA
University, its Sub-Campuses, Community Colleges & Schools with effective from May 08, 2025,

The Grievance Redressal Commuttee will comprse as under:
| Prof. Dr. M. Abdul Rehman Soomrani

1. | Pro Vice Chancellor (Sub Campuses) Convener
Sukkur IBA University

2 l Representative of the Accountant General Sindh External Member

3 Independent Professional (from relevant field) External Member

Functions and Responsibilities of Grievance Redressal Committee /ToR:
c faint Red LC 4 hall 1 ible f

SPPRA Rule 31(4) The Grievance Redressal Commitree upon receiving a complaint from an aggrieved
bidder may, 1f sansfied;

(a) prohibit the grievance redressal committee from acting or decidiog i a maaner, inconsistent with these
rules and regulations;

(b) annul in whole or in par, any unauthorized act or dectsion of the procurement commutiee; Provided
while re-issung tenders, the procuring agency may change the specifications and other contents of bidding
documents, as deemed appropnate

(bb) recommend to the Head of Departiment that the case be declared a mis-procurement if material
violation of Act, Rules Regulations, Orders, Instructions or any other law relating to public procurement,
has been established; and

(c) reverse any decision of the procurement committee or substitute its own decision for such a decision;
Provided that the grievance redressal committee shall not make any decision to award the contract.

SPPRA rule 31(5) The grievance redressal committee shall announce its decision within seven days and
intimate the same 1o the bidder and the Authonty within three working days. If the committee fails to arrive
at the decssion within seven days, the complaint shall stand transferred to the Review Commuttee which
shall dispose of the complant in accordance with the procedute laid down in rule 32, if the aggnieved bidder
files the review appeal within ten (10) days of such transfer;

N —

T T
| e 2
Sukkur IBA University, Nisar Ahmed Siddiqui Road, Sukkur-65200, Sindh Pakistan UAN : 071 (111-785-422) Fax:(071) 5804419
E-mall: info@iba-suk.edu.pk  Website : www.iba-suk.edu.pk




SPPRA Rule 31(6) The Procuring Agency shall award the contract after the decision of the grievance

redressal committee;

SPPRA Rule 31 (7) Mere fact of lodging of a complaint shall not warrant suspension of the procurement
proceedings; Provided that in case of failure of the Grievance Redressal Committee to decide the complaint;
the procuring agency shall not award the contract, until the expiey of appeal period or the final adjudication
by the Beview Committee

This notification supersedes the previous notification No# SUK-IBA /Rgr/451/23 Dated 17-03-
2023

et B

=
Registrar
Sukkur IBA University Ce to:
1. IS 1o Vice Chancellor
2. All Concemed
3. Office file



Sukkur IBA University- - Annual Procurement Plan 2026-27

Construction & Rehabilitation of B.Wall and R&M of Washrooms [BA CC

Warks  |Construction & Renabilitztion of B.\Wall and R&M of Washrooms BA CC Jacababad cotatad AN (thers| Singe Stage Two Envelagle | National Bidding |First Quarter
Goods |7 miure & Fiure Furiture & Fixure %0 |02y | Others|Single Stage One Emelope  |National Bidding |First Cuater
Goods Digtal Standees Digtal Stands 16N 16y | Cthers|Singe Stage One Envelope - |National Bidding (First Cuartr
Goods Digtal Bowr Digtl Boar i gy | Otfers\Single Stage One Envelope | National Bidding |First Cuarter
Goods Destdop Computers & Lapops Deskiop Computers & Lapops 140 | 4y | Others|Single Stage Ons Enelope - |Nationel Bidding |Fist Cuater
Vs Rehabiaton Wo o SSTEC - Bten Saesdebd Retaitain Yotk f SSTEC - Ban Sedabed @719 | gy OtersiSnge Stage Too Enelpe liaona Biing |Frs Qe
Works |Miscellaneaus Warks at BA Community Collge Dadu Miscalaneous Warks at IBA Community Callge Dadu 7030 44703 | Others|Singl Stage Two Envelope |Natinal Bidding |First Quarer
Works | Rehailtation of Boundary Wall and RAM of IBA IPH3S Ghotk Rehailtation of Boundary Wall and R of IBA IPHSS Ghotk 4N 4N | Others|Single Stage Two Emvelope |NationalBidding |First Quarter
Viorks | Repair & Maintananca of Academic Black at 1BA Public Schodl Ubauro Repair & Maintenanca of Academic Block at BA Pubiic Schal Useun 39990 | 3999M | Others|Single Stage Tuo Enieloe |Natonal Bidding |Fist Quarte
Goods | Computer Systems Computer Systems 248 2048 |Others |Single Stage- One Envelope |National Bidding | Second Quarter
Goods | Photacopier Phatocapier 2 2 |Others  [Single Stage- One Envelope |National Bidding |Second Quarter
Goods  |Firewa Firewia 14 14 |Others |Single Stage- One Envelope |National Bidding |Second Quarter
Goods  |Fumiture & Fodture Fumiture & Fixure 130 1323 |Others | Single Stage- One Envelope |National Bidding |3ecand Quarter
Goods  |NAS Storage NAS Storage 28 28 |Others  |Single Stage- One Envelope |National Bidding |Second Quarter
Goods 15505 5305 b 6 |Others  |Single Stage- One Envelope |Nationl Bidding |Second Quarter
Goods | Fire Fighting Equipment Fire Fighting Equipment 12482 | 1242 |Others  |Single Stage- One Emelope |Nationl Bidding |Second Quarter
Goods | Supoly & Installation of RO Plant Supply & Ingtallation of RO Plant 25 25 |Others  |Single Stage- One Envelope |National Bidding |3ecand Quarter
Goods | Supply & Installation of Solar System 20 KA Supply & Installation of Solar System 20 KVA b 5 |Others  |Single Stage- One Envelope |National Bidding |Second Quarter
Goods | Computer Systems Computer Systems 15 35 |Others  |Single Stage- One Emvelope |National Bidding |Second Quarter
Goods | Supply & Instalation of Solar System 10 KVA Supply & Installation of Solar System 10 KVA 25 25 |Others  |Single Stage- One Emvelope |Nationl Bidding |Second Quarter
Goods | Mess Framework Contract for IBA CC Khaipur Mess Framewark Cantract for 1BA CC Khairpur 11439 | 11439 |Others  |Single Stage- One Envelope |Nafional Bidding |3ecand Quarter
Goods | Mess Framework Contract for BA CC Naushero Feroze Mess Framenwark Cantract for [BA CC Naushero Feroze 8436 8436 |Others  |Single Stage- One Envelope | National Bidding | Second Quarter
Goods  |Mess Framework Contract for IBA CC Dadu Mess Framewark Cantract for [BA CC Dadu 6.984 6.9 |Others  |Single Stage- One Envelope |National Bidding |Second Quarter
Goods  |Mess Framewark Contract for [BA IPHSS Ghatki Mess Framework Cantract for [BA IPHSS Ghatki 6666 6.666 |Others |Single Stage- One Envelope |National Bidding |Second Quarter
Goods  |Mess Framewark Contract for [BA Public School Ubaur Mess Framework Cantract for |BA Public School Ubaura 13575 | 13575 |Others  |Single Stage- One Envelope |National Bidding |Second Quarter
Goods | Mess Framework Contract for IBA CC Jacobabad Mess Framewark Cantract for IBA CC Jacobabad [RES 178 |Others  |Single Stage- One Envelope | National Bidding | Second Quarter
Extension of Offices and Labat First floor over Existing Bulding at Ghotki

Works |Extension af Ofices and Labt First foor over Existing Bulding at Ghotki Campus Campus 03 30M[Others |Single Stage- Two Envelope |National Bidding |Second Quarter
Works | Supply & Installation of Air Conditioning at SSTEC Bhan Szeedabad Supply & Installation of Air Concltioning at SSTEC Bhan Sasedabad 6.0%3 6.093 |Others |Single Stage- Two Envelope |National Bidding |Second Quarter
Warks | Supply & Instalation of Air Concltioning at SSTEC Sehwan Supply & Installation of Arr Condltioning at SSTEC Sehwan 6.093 0.093 |Others  |Single Stage- Two Envelope | National Bidding | Second Quarter
Works | 50KW Hybrid Salar Power System at SSTEC Bhan Sazedabad SOKY Hybrid Salar Power System at SSTEC Bhan Sazedabad 125 125(Others  |Single Stage- Twa Envelope |National Bidding | Second Quarter
Works 50K Hybrid Solar Power System at SSTEC Sehwan SOKW Hybrid Solar Pawer System at SSTEC Sehwan 125 125]0thers  |Single Stage- Tiwo Envelope | National Bidding |Second Quarter
Wots Installtion of Sun Shadz in Assembly area and along gates &t [BA Public

Installation of Sun Shads in Assembly area and along gates at IBA Public School Larkana |Schoal Larkana 12 Others  |Single Stage- Two Envelope | National Bidding | Second Quarter
Warks  |Extemal Development of Admin Block at [BA Public School Sukkur Extemal Development of Admin Block at [BA Public School Sukkur 11.97 11.957|Others  |Single Stage- Two Envelope |National Bidding |Second Quarter




