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         “SAY NO TO CORRUPTION” 

Ref. No/DPO/GCUH/2026-27/10                       Dated: 02 Nov, 2026 

 

NOTICE INVITING TENDER (EPADS) 
  Tenders are invited from eligible registered well reputed firms / companies registered with SRB 

and FBR (Showing Active-Status) for the following services/works, in accordance with the Sindh Public 

Procurement Regulatory Authority (SPPRA) Rules, 2010 (amended up to date) via EPADS E-Tendering System. 

Interested participants must comply with the terms and conditions mentioned in Tender Documents and outlined 

below: 

 

The terms and conditions are given as under:- 

 

1. Tender documents must be obtained through the EPAD System OR can be obtained against the 

written request on company letterhead along with proprietor’s or authorized nominee’s CNIC copy 

from the office of the undersigned on the payment of Tender Fee noted above (non-refundable) via 

Pay Oder / Demand Draft in favor of Director Finance, GC University Hyderabad on any working 

day from 06-11-2026 to 20-11-2026 (09:00am to 03:00pm). All bids must also be 

submitted/uploaded through the EPADS platform.  

2. The electronic bids must be submitted using EPADS before closing Date &Time 23-11-2026 Sr.1 

01:00pm,Sr.No2 01:30pm Electronic Technical bids will be opened on 23-11-2026 Sr.01 02:00pm 

Sr.2 02:30pm respectively. 

3. All participating contractors must upload a scanned copy of the Bid Security amounting to 2% of 

the bidding cost favor of Director Finance, GC University Hyderabad before the tender closing 

time. However, the original CDR must be physically submitted to the Tender Opening Committee at 

least 30 minutes before bid opening time, otherwise the bid will be disqualified. 

4. Any submission of false information or fake documents—such as a forged CDR—will result in 

immediate disqualification, blacklisting from current and future tendering processes of the GC 

University Hyderabad, and possible reporting to both SPPRA and others investigation agencies for 

further action. 

5. Applications submitted via courier, postal service, or email will not be accepted under any 

circumstances. In case of any unforeseen situation resulting in closure of office on the date of opening 

or if Government declares Holiday the tender shall be opened on the next working day at the same 

time & venue. Any conditional or un-accompanied of the earnest money, tender will not be 

considered in the competition. 

6. The total technical and financial proposal shall be signed, named and stamped by authorized person 

of firms / companies along with authorization letter (mandatory). 

 

The Procuring Agency reserves the right to reject any or all bids subject to relevant provisions of SPP 

Rules, 2010 (Amended up to date) and may cancel the bidding process at any time prior to the acceptance 

of a bid or proposal under Rule-25 of the said Rules.  

 

                      HAKIM ALI ZARDARI 
                  Director Procurement 

     GC University Hyderabad 

Sr. 

No. 
Name of Work 

Tender 

Fee 

Bid 

Security 

Method of 

Procurement 

1 
Hiring of Fleet Transport Service for Students at 

GC University Hyderabad. 
5,000 2% 

 

Single Stage –  

Two Envelope 

2 
Supply and Installation of 40kw Hybrid Solar 

System at GC University Hyderabad.  

 

5,000 2% 

 

Single Stage –  

Two Envelope 

GOVERNMENT COLLEGE UNIVERSITY HYDERABAD 



General Conditions 

 
General Provisions  

 
1.1 Definitions  

In the Conditions of Contract (―these Conditions‖), which include Particular Conditions, 

Parts A and B, and these General Conditions, the following words and expressions shall 

have the meanings stated. Words indicating persons or parties include corporations and 

other legal entities, except where the context requires otherwise.  

 

A. “Employer” means the GC University Hyderabad solely represented by the vice Chancellor of 

GC University Hyderabad. 

 

 

B. “Contractor” means the persons or, firm or company, whose tender has been accepted by the 

Employer and includes Contractors representative, successors and permitted assignees.  

 

 

C. “Works” means all the works and things to be executed, supplied or done in accordance with the 

contract. 

 

D. “University”: means GC University Hyderabad. 

 

1.1.1 The Contract  

1.1.1.1 ―Contract‖ means the Contract Agreement, the Letter of Acceptance, the Letter of 

Tender, these Conditions, the Specification, the Drawings, the Schedules, and the further 

documents (if any) which are listed in the Contract Agreement or in the Letter of 

Acceptance.  

 

1.1.1.2 ―Contract Agreement‖ means the contract agreement referred to in Sub- Clause 

1.6 [ Contract Agreement ].  

 

1.1.1.3 ―Letter of Acceptance‖ means the letter of formal acceptance, signed by the 

Procuring Agency, of the Letter of Tender, including any annexed memoranda 

comprising agreements between and signed by both Parties. If there is no such letter of 

acceptance, the expression ―Letter of Acceptance‖ means the Contract Agreement and the 

date of issuing or receiving the Letter of Acceptance means the date of signing the 

Contract Agreement. 

 

1.1.1.4 ―Letter of Tender‖ means the document entitled letter of tender or letter of bid, 

which was completed by the Contractor and includes the signed offer to the Procuring 

Agency for the Works.  

 

1.1.1.5 ―Specification‖ means the document entitled specification, as included in the 

Contract, and any additions and modifications to the specification in accordance with the 

Contract. Such document specifies the Works.  

 

1.1.1.6 ―Drawings‖ means the drawings of the Works, as included in the Contract, and 

any additional and modified drawings issued by (or on behalf of) the Procuring Agency 

in accordance with the Contract.  

 

1.1.1.7 ―Schedules‖ means the document(s) entitled schedules, completed by the 

Contractor and submitted with the Letter of Tender, as included in the Contract. Such 



document may include the Bill of Quantities, data, lists, and schedules of rates and/or 

prices.  

 

1.1.1.8 ―Tender‖ means the Letter of Tender and all other documents which the 

Contractor submitted with the Letter of Tender, as included in the Contract.  

 

1.1.1.9 ―Bill of Quantities‖, ―Day work Schedule‖ and ―Schedule of Payment 

Currencies‖ mean the documents so named (if any) which are comprised in the 

Schedules.  

 

1.1.1.10 ―Contract Data‖ means the pages completed by the Procuring Agency entitled 

contract data which constitute Part A of the Particular Conditions.  

 

 

1.1.2 Parties and Persons  

1.1.2.1 ―Party‖ means the Procuring Agency or the Contractor, as the context 

requires.  

 

1.1.2.2 ―Procuring Agency‖ means the person named as employer in the Contract 

Data and the legal successors in title to this person.  

 

1.1.2.3 ―Contractor‖ means the person(s) named as contractor in the Letter of 

Tender accepted by the Employer and the legal successors in title to this 

person(s).  

 

1.1.2.4 ―Director Procurement‖ means the person appointed by the Procuring 

Agency to act as the Director Procurement for the purposes of the Contract and 

named in the Contract Data, or other person appointed from time to time by the 

Employer and notified to the Contractor under Sub-Clause 3.4 [ Replacement of 

the Engineer ].  

 

1.1.2.5 ―Contractor’s Representative‖ means the person named by the Contractor 

in the Contract or appointed from time to time by the Contractor under Sub-

Clause 4.3 [ Contractor’s Representative ], who acts on behalf of the Contractor.  

 

1.1.2.6 ―Procuring Agency’s Personnel‖ means the Engineer, the assistants 

referred to in Sub-Clause 3.2 [ Delegation by the Engineer ] and all other staff, 

labour and other employees of the Engineer and of the Procuring Agency; and 

any other personnel notified to the Contractor, by the Procuring Agency or the 

Engineer, as Procuring Agency’s Personnel.  

 

1.1.2.7 ―Contractor’s Personnel‖ means the Contractor’s Representative and all 

personnel whom the Contractor utilizes on Site, who may include the staff, 

labour and other employees of the Contractor and of each Subcontractor; and any 

other personnel assisting the Contractor in the execution of the Works.  

 

1.1.2.8 ―Subcontractor‖ means any person named in the Contract as a 

subcontractor, or any person appointed as a subcontractor, for a part of the 

Works; and the legal successors in title to each of these persons.  

 



1.1.2.9 ―DB‖ means the person or three persons appointed under Sub-Clause 20.2 

[ Appointment of the Dispute Board ] or Sub-Clause 20.3 [ Failure to Agree on 

the Composition of the Dispute Board ].  

 

1.1.2.10 ―FIDIC‖ means the Fédération Internationale des Ingénieurs- Conseils, 

the international federation of consulting engineers.  

 

1.1.2.11 ―Bank‖ means the financing institution (if any) named in the Contract 

Data.  

 

1.1.2.12 ―Borrower‖ means the person (if any) named as the borrower in the 

Contract Data.  

1.1.3 Dates, Tests, Periods 

and Completion 

1.1.3.1 ―Base Date‖ means the date 15 days prior to the latest date for submission 

and completion of the Tender.  

 

1.1.3.2 ―Commencement Date‖ means the date notified under Sub-Clause 8.1 [ 

Commencement of Works ].  

1.1.3.3 ―Time for Completion‖ means the time for completing the Works or a 

Section (as the case may be) under Sub-Clause 8.2 [ Time for Completion ], as 

stated in the Contract Data (with any extension under Sub-Clause 8.4 [ Extension 

of Time for Completion ]), calculated from the Commencement Date.  

 

1.1.3.4 ―Tests on Completion‖ means the tests which are specified in the 

Contract or agreed by both Parties or instructed as a Variation, and which are 

carried out under Clause 9 [ Tests on Completion ] before the Works or a Section 

(as the case may be) are taken over by the Procuring Agency. 

 

1.1.3.5 ―Taking-Over Certificate‖ means a certificate issued under Clause 10 

[Procuring Agency’s Taking Over ].  

 

1.1.3.6 ―Tests after Completion‖ means the tests (if any) which are specified in 

the Contract and which are carried out in accordance with the Specification after 

the Works or a Section (as the case may be) are taken over by the Procuring 

Agency.  

 

1.1.3.7 ―Defects Notification Period‖ means the period for notifying defects in 

the Works or a Section (as the case may be) under Sub-Clause 11.1 [ Completion 

of Outstanding Work and Remedying Defects ], which extends over twelve 

months except if otherwise stated in the Contract Data (with any extension under 

Sub-Clause 11.3 [Extension of Defects Notification Period ]), calculated from the 

date on which the Works or Section is completed as certified under Sub-Clause 

10.1 [ Taking Over of the Works and Sections ].  

 

1.1.3.8 ―Performance Certificate‖ means the certificate issued under Sub-Clause 

11.9 [ Performance Certificate ].  

 

1.1.3.9 ―Day‖ means a calendar day and ―Year‖ means 365 days.  

 

 



1.1.4 Money and Payments  

1.1.4.1 ―Accepted Contract Amount‖ means the amount accepted in the Letter of 

Acceptance for the execution and completion of the works and the remedying of 

any defects.  

 

1.1.4.2 ―Contract Price‖ means the price defined in Sub-Clause 14.1 [ The 

Contract Price ], and includes adjustments in accordance with the Contract.  

 

1.1.4.3 ―Cost‖ means all expenditure reasonably incurred (or to be incurred) by 

the Contractor, whether on or off the Site, including overhead and similar 

charges, but does not include profit.  

 

1.1.4.4 ―Final Payment Certificate‖ means the payment certificate issued under 

Sub-Clause 14.13 [ Issue of Final Payment Certificate ].  

1.1.4.5 ―Final Statement‖ means the statement defined in Sub-Clause 14.11 [ 

Application for Final Payment Certificate ].  

 

1.1.4.6 ―Foreign Currency‖ means a currency in which part (or all) of the 

Contract Price is payable, but not the Local Currency.  

 

1.1.4.7 ―Interim Payment Certificate‖ means a payment certificate issued under 

Clause 14 [ Contract Price and Payment ], other than the Final Payment 

Certificate.  

 

1.1.4.8 ―Local Currency‖ means the currency of the Country.  

1.1.4.9 ―Payment Certificate‖ means a payment certificate issued under Clause 

14 [ Contract Price and Payment].  

1.1.4.10 ―Provisional Sum‖ means a sum (if any) which is specified in the 

Contract as a provisional sum, for the execution of any part of the Works or for 

the supply of Plant, Materials or services under Sub-Clause 13.5 [ Provisional 

Sums ].  

 

1.1.4.11 ―Retention Money‖ means the accumulated retention moneys which the 

Procuring Agency retains under Sub-Clause 14.3 [ Application for Interim 

Payment Certificates ] and pays under Sub-Clause 14.9 [ Payment of Retention 

Money ].  

 

1.1.4.12 ―Statement‖ means a statement submitted by the Contractor as part of an 

application, under Clause 14 [ Contract Price and Payment ], for a payment 

certificate. 

 

1.1.5 Works and Goods  

1.1.5.1 ―Contractor’s Equipment‖ means all apparatus, machinery, vehicles and 

other things required for the execution and completion of the Works and the 

remedying of any defects. However, Contractor’s Equipment excludes 

Temporary Works, Procuring Agency’s Equipment (if any), Plant, Materials and 

any other things intended to form or forming part of the Permanent Works.  

 

1.1.5.2 ―Goods‖ means Contractor’s Equipment, Materials, Plant and Temporary 

Works, or any of them as appropriate.  

 



1.1.5.3 ―Materials‖ means things of all kinds (other than Plant) intended to form 

or forming part of the Permanent Works, including the supply-only materials (if 

any) to be supplied by the Contractor under the Contract.  

 

1.1.5.4 ―Permanent Works‖ means the permanent works to be executed by the 

Contractor under the Contract. 

1.1.5.5 ―Plant‖ means the apparatus, machinery and vehicles intended to form or 

forming part of the Permanent Works, including vehicles purchased for the 

Procuring Agency and relating to the construction or operation of the Works.  
 

1.1.5.6 ―Section‖ means a part of the Works specified in the Contract Data as a 

Section (if any).  
 

1.1.5.7 ―Temporary Works‖ means all temporary works of every kind (other than 

Contractor’s Equipment) required on Site for the execution and completion of the 

Permanent Works and the remedying of any defects.  
 

1.1.5.8 ―Works‖ mean the Permanent Works and the Temporary Works, or either 

of them as appropriate.  
 

1.1.6 Other Definitions 
 

1.1.6.1 ―Contractor’s Documents‖ means the calculations, computer programs 

and other software, drawings, manuals, models and other documents of a 

technical nature (if any) supplied by the Contractor under the Contract.  
 

1.1.6.2 ―Country‖ means the country in which the Site (or most of it) is located, 

where the Permanent Works are to be executed.  
 

1.1.6.3 ―Procuring Agency’s Equipment‖ means the apparatus, machinery and 

vehicles (if any) made available by the Employer for the use of the Contractor in 

the execution of the Works, as stated in the Specification; but does not include 

Plant which has not been taken over by the Employer.  
 

1.1.6.4 ―Force Majeure‖ is defined in Clause 19 [ Force Majeure ].  

 

1.1.6.5 ―Laws‖ means all national (or state) legislation, statutes, ordinances and 

other laws, and regulations and by-laws of any legally constituted public 

authority.  

 

1.1.6.6 ―Performance Security‖ means the security (or securities, if any) under 

Sub-Clause 4.2 [ Performance Security ].  

 

1.1.6.7 ―Site‖ means the places where the Permanent Works are to be executed, 

including storage and working areas, and to which Plant and Materials are to be 

delivered, and any other places as may be specified in the Contract as forming 

part of the Site.  

 

1.1.6.8 ―Unforeseeable‖ means not reasonably foreseeable by an experienced 

contractor by the Base Date.  

 

1.1.6.9 ―Variation‖ means any change to the Works, which is instructed or 

approved as a variation under Clause 13 [ Variations and Adjustments ].  

 

1.2 Interpretation   In the Contract, except where the context requires otherwise:  



(a)  words indicating one gender include all genders;  

(b)  words indicating the singular also include the plural and words indicating 

the plural also include the singular;  

(c)  provisions including the word ―agree‖, ―agreed‖ or ―agreement‖ require 

the agreement to be record in writing;  

(d)  ―written‖ or ―in writing‖ means hand-written, type-written, printed or 

electronically made, and resulting in a permanent record; and  

(e)  the word ―tender‖ is synonymous with ―bid‖, and ―tenderer‖ with 

―bidder‖ and the words ―tender documents‖ with ―bidding documents".  

 

The marginal words and other headings shall not be taken into consideration in 

the interpretation of these Conditions. 

 

In these Conditions, provisions including the expression ―Cost plus profit‖ 

require this profit to be one-twentieth (5%) of this Cost unless otherwise 

indicated in the Contract Data.  

 

1.3 Communications  

Wherever these Conditions provide for the giving or issuing of approvals, 

certificates, consents, determinations, notices, requests and discharges, these 

communications shall be:  

 

(a)  in writing and delivered by hand (against receipt), sent by mail or 

courier, or transmitted using any of the agreed systems of electronic 

transmission as stated in the Contract Data; and  

(b)  delivered, sent or transmitted to the address for the recipient’s 

communications as stated in the Contract Data. However:  

 

(i)  if the recipient gives notice of another address, communications shall 

thereafter be delivered accordingly; and  

(ii)  if the recipient has not stated otherwise when requesting an approval or 

consent, it may be sent to the address from which the request was  issued. 

Approvals, certificates, consents and determinations shall not be 

unreasonably withheld or delayed. When a certificate is issued to a Party, 

the certifier shall send a copy to the other Party. When a notice is issued 

to a Party, by the other Party or the Engineer, a copy shall be sent to the 

Engineer or the other Party, as the case may be.  

1.4 Law and Language  

 

The Contract shall be governed by the law of the country or other jurisdiction 

stated in the Contract Data. 

The ruling language of the Contract shall be that stated in the Contract Data.  

 

The language for communications shall be that stated in the Contract Data. If no 

language is stated there, the language for communications shall be the ruling 

language of the Contract.  

 

 

 

 

 



1.5 Priority of Documents 

 

The documents forming the Contract are to be taken as mutually explanatory of 

one another. For the purposes of interpretation, the priority of the documents 

shall be in accordance with the following sequence:  

 

(a)  The Contract Agreement (if any),  

(b)  The Letter of Acceptance,  

(c)  The Tender,  

(d) The Particular Conditions - Part A,  

(e)  The Particular Conditions - Part B,  

(f)  These General Conditions,  

(g)  The Specification,  

(h)  The Drawings, and  

(i)  The Schedules and any other documents forming part of the Contract.  

 

If an ambiguity or discrepancy is found in the documents, the Engineer shall 

issue any necessary clarification or instruction.  

 
 



SPECIAL STIPULATIONS 

Clause, Conditions of Contract 

 

 
1.  Engineer representing Consulting Firm hired 

by the procuring agency to issue variation in 

case of emergency.  

 

3.1  Up to 2% of the contract price stated in the Letter of 

Acceptance.  

2.  Amount of Performance Security  

 

 

 

4.2  Up to 5% of contract price.  

 

3.  Time for Furnishing Program  8.3  Within 07 days from the date of receipt of Letter of 

Acceptance.  

 

4.  Minimum amount of Third Party Insurance  18.3  Rs. _________ per occurrence with number of occurrences 

unlimited. N/A. 

 

5.  Time for Commencement  8.1  Within 07 days from the date of receipt of Engineer’s 

Notice to Commence, this shall be issued within fourteen 

(14) days after signing of Contract Agreement.  

 

6.  Time for Completion (works & sections)  8.2 & 

10.2  

02 Months from the date of receipt of Engineer’s Notice to 

Commence. 

 

7.  Amount of Liquidity Damages/Delay 

Damages/Penalties  

8.7  0.05%Damages per day but total amount will not 

be more than 10% of contract Price.  

 
8.  Defects Liability Period  11.1  180 days from the effective date of Taking Over Certificate.  

 

9.  Percentage of Retention Money  14.2  5% of the amount of Interim/Running Payment Certificate.  

 

10.  Limit of Retention Money  14.2  10% of Contract Price stated in the Letter of Acceptance.  

 

11.  Minimum amount of Interim/Running 

Payment Certificates  

 

14.2  Rs. __________________ N/A. 

12.  Time of Payment from delivery of 

Engineer’s Interim/Running Payment 

Certificate to the procuring agency.  

 

14.7  30 days.  

13.  Mobilization Advance.  14.2  . N.A 

 

14. Escalation  N.A 

15 Action when whole of the security deposit is 

forfeited: 

 

Clause- 1. 

 
In any case in which under any clause or clauses of this 

contract the Contractor shall have rendered himself liable to 

pay compensation amounting to the whole of his security 

deposit ( whether paid in one sum or deducting by 

installment) I or in the case of abandonment of the work 

owing to the serious illness or death of the Contractor or 

any other case, the Engineer, on behalf of the GC 

University Hyderabad, shall have power to adopt any of the 

following courses, as he may deem best suited to the 

interests of University. 

(a) To rescind the contract (of which rescission notice 

in writing to the contractor under the hand of the Engineer 

shall be conclusive evidence ) and in that case the security 

deposit of the Contractor shall stand forfeited and 

absolutely at the disposal of University. 

(b) To employ labour paid by the University to carry 

out the work, or any part of the work, debiting the 

Contractor with the cost of the labour (as to the correctness 

of which cost and price the certificate of Engineer shall be 



final and conclusive against the Contractor) and crediting 

him with the value of the work done, in all respects in the 

same manner and at the same rates as if it had been carried 

out by the Contractor under the terms of his contract; and in 

that case the certificate of the Engineer as to the value of 

the work done shall be final and conclusive against the 

Contractor. 

(c) To measure up the work of the Contractor and to 

take such part thereof as shall be unexpected out of his 

hands, and to give it to another Contractor to complete it, in 

which case any expenses which may be incurred in excess 

of the sum which would have been paid to the original 

Contractor if the whole work had been executed by him ( as 

to the amount of which excess expenses the certificates in 

writing of the Engineer shall be final and conclusive ) shall 

be borne and paid by the original Contractor and shall be 

deducted from any money due to him by University under 

the contractor or otherwise or from his security deposit or 

the proceeds of sale thereof, or a sufficient part thereof. 

In the event of any of the above courses being adopted by 

the Engineer,Contractor shall have no claim to 

compensation for any loss sustained by him-by reason of 

his having purchased or procured any materials, or entered 

into any engagements, or made any advance on account of 

or with a view to the execution of the work or the 

performance of the contract. And in case the contract shall 

be rescinded under the provision aforesaid, the Contractor 

shall not be entitled to recover or be paid any sum for any 

work therefore actually performed by him under this 

contract unless and until the Engineer shall have certified in 

writing the performance of such work and the amount 

payable in respect thereof, and he shall only be entitled to 

be paid the amount so certified. 

16 Action when the progress of any particular 

position of the work is unsatisfactory: 

 

Clause-2 If the progress of any particular portion of the work is 

unsatisfactory. Engineer on recommendation of Engineer, 

shall not withstanding that the general progress of the work 

is in accordance with the conditions, be entitled to take 

action under clause 1 (b) after giving the Contractor 10 days 

notice in writing. The Contractor will have no claim for 

compensation; for any loss sustained by him owing to such 

no claim for compensation, for any loss sustained by him 

owing to such action. 

17 Contractor remains liable to pay 

compensation if action not taken under 

clause 3 and 4. 

power to take possession of or required 

removal of or sell contractor's plant 

 

Clause-3 In any case in which any of the power conferred upon the 

Engineer by clause 1 and 2 hereof shall have become 

exercisable and the same shall not have been exercised the 

non-exercised thereof shall not constitute a waiver of any of 

the conditions hereof and -such powers shall 

notwithstanding be exercisable in the event of any future 

case of default by the Contractor for which under any 

clause or clauses hereof he is declared liable to any 

compensation amounting if the whole of his security 

deposit and the liability of the Contractor for past and future 

compensation shall remain unaffected. In the event of the 

Engineer taking action under sub-clause (a) or (c) of clause 

1, he may, if he so desires, take possession of all or any 

tools, plant, materials and stores in or upon the works, of 

the site thereof or belonging to the Contractor or procured 

by him and intended to be used for the execution of the 

work or any part thereof, paying or allowing for the same in 

account at the contract rate, or in the case of contract not 

being applicable, at current market rates, to be certified by 

the Engineer whose certificate thereof shall be final. In the 

alternative, the Engineer may, after giving notice in writing 

to the Contractor or his clerk of the work foreman or other 



authorized agent, required him to remove such tools, plant 

materials, or stores from the premises within a time to be 

specified in such notice, and in the event of the Contractor 

is failing to comply with any such requisition, the Engineer 

may remove them at the Contractor's expense or sell them 

by auction or private sale on account of the Contractor and 

at his risk in all respects, and the certificate of the Engineer 

as to the expense of any such removal and the amount of 

the proceeds and expense of any such sale shall be final and 

conclusive against the Contractor. 

18 
Extension Of Time 
 

Clause-4 If the Contractor shall desire an extension of the time for 

completion of the work on the ground of his having been 

unavoidable hindered in its execution or on any other 

ground, he shall apply in writing to the Engineer within 30 

days from the date of which the execution of the work, was 

hindered as aforesaid or on which the ground for asking for 

extension arose and in any case before the date of 

completion of the work and the Engineer may, if in his 

opinion, there are reasonable grounds for granting an 

extension, grant such extension as he thinks necessary or 

proper. The decision of the Engineer in this matter shall be 

final. 

Provided that where the Contractor is hindered in the 

execution of the work on account of any act or omission on 

the part of the University or its authorized officers, the 

Engineer may at any time before the date of completion and 

on his own initiative extend the time for completion of the 

work for such period as he may think necessary or proper. 

Where time has been extended under this or any other 

clause of this agreement the date for completion of the work 

shall be the date fixed by the order giving the extension or 

by the aggregate of all such orders, made under this 

agreement. 

When time has been extended as aforesaid, it shall continue 

to be the essence of the contract and all clauses of the 

contract shall continue to be operative during the extended 

period.  

19 
Final Certificate 

 

Clause-5 On completion of the work the Contractor shall be 

furnished with a certificate by the Engineer of such 

completion, but no such certificate shall be given nor shall 

the work be considered to be complete until the Contractor 

shall have removed from premises on which the work shall 

have been executed all scaffolding surplus materials and 

rubbish and shall have cleaned the site of work in and 

around the structures / works completed and shall have 

cleaned off the dirt from all woodwork, doors, windows, 

walls, floors, or other parts of any building in or upon 

which the work has been executed, or of which he may 

have had possession for the purpose of executing the work, 

nor until the work shall have been measured by the 

Engineer or where the measurements have been taken by 

his subordinate until they have received the approval of the 

Engineer, the said measurements being binding and 

conclusive against the Contractor If the Contractor shall fail 

to comply with the requirements of this clause is to the 

removal of scaffolding, surplus materials and rubbish and 

shall have cleared the site of work in and around the 

structures/works completed and dispose of the same as he 

thinks fit and clean of such dirt as aforesaid; and the 

contracts shall have no claim in respect of any such 

scaffolding or surplus materials as aforesaid except for any 

such actually realized by the sale thereof. 

20 Payment Of Intermediate Certificate To Be 

Regarded As Advance 

Clause-6 No payment shall be made for any work, estimated to cost 

less than rupees ten thousand till after the whole of the 



 
work shall have been completed and a certificate of 

completion given. But in the case of work estimated to cost 

more than rupees ten thousands, the Contractor shall on 

submitting bill therefore, as provided in Clause-10 be 

entitled to receive payment proportionate to the part of the 

work then approved and passed by the Engineer and 

Engineer, whose certificate such approval and passing of 

the sum so payable shall be final and conclusive against the 

Contractor. All such intermediate payments shall be 

regarded as payments by way of advance against the final 

payments only and not as payment for work actually done 

and completed, and .shall not preclude the Engineer and 

Engineer from requiring any bad, unsound, imperfect or 

unskillful work to be removed or taken away and 

reconstructed, or re-erected, nor shall any such payment be 

considered as an admission of the due performance of the 

contract or any part thereof in any respect or the occurring 

of any claims; nor shall it conclude, determine, or affect in 

any other way the powers of the Engineer as to the final 

settlement and adjustment of the accounts or otherwise, or 

in any way very or effect the contract. The final bill shall be 

submitted y the Contractor within one month of the date 

fixed for the completion of the work otherwise Engineers 

certificate of the measurements and of the total amount 

payable for the work shall be final and binding on all 

parties. 

21 payment at reduced rates of account of item  

of work not accepted as completed to be at 

the discretion of the Engineer 

 

Caluse-7 The rates for several items of works estimated to cost more 

than 1,000.00, agreed to within shall be valid only when the 

item concerned is accepted as having been completed fully 

in accordance with the sanctioned specifications. In cases 

where the items of work are not accepted as so completed 

the Engineer may certify payment on account of such items 

at such reduced rates as he may consider reasonable in the 

preparation of final or on account bills. 

22 
Bills to be submitted monthly 
 

Clause-8 A bill shall be submitted by the Contractor as frequently the 

progress of the work may justify for all the work executed 

and not included in any previous bill and the Engineer shall 

take or cause to be taken the; requisite measurements for 

the purpose of having the same verified and the claims, as 

far as admissible, adjusted, if possible before the expiry of 

21 days from the presentation of the bill at any time depute 

a subordinate to measure up the said work in the presence 

of the Contractor or his authorized agent, whose counter 

signature to the measurement list will be sufficient warrant 

and the Engineer may prepare a bill from such list which 

shall be binding on tilted Contractor in all respects. In case 

the Contractor or his authorized agent is not present at the 

site of work at the time fixed for recording measurements, 

or being present, does not counter sign the measurement 

list, the measurements recorded by the Engineer or his 

authorized subordinate shall be treated by the Engineer or 

his authorized subordinate shall be treated as correct and 

binding on the Contractor unless the Contractor within 

seven days of date of recording such measurements submit 

to the Engineer a detailed letter pointing out the errors or 

omissions in the record measurements. In case of such 

disagreement, the Engineer shall held or cause to be hold 

the site investigations and give his decision. The decision of 

the Engineer shall be final. 

23 
Bills to Be Printed On Forms 

 

Clause-9 The Contractor shall submit all bills on his own primed 

forms. The bills shall be submitted to the Engineer in 

triplicate who will then scrutinize these bills and forward 

two copies to the Engineer and retain one copy in their 

office. The charges to be made in the bills shall always be 



entered at the rates specified in the tender or in the case of 

any extra work ordered in pursuance of these conditions, 

and not mentioned or provided for in the tender at the rates 

hereinafter provided for such work. 

24 
Store Supplied By University 

 

Clause-10 If the specification or estimate of the work provides for the 

use of an' special description of materials to be supplied 

from the store of the University or if it is required that the 

Contractor shall use certain stores to be provided by the 

Engineer such material and stores, and the prices to be 

charged therefore as hereinafter mentioned being so far as 

practicable for the convenience of the Contractor but not so 

as any way to control the meaning of effect of this contract 

specified in the schedule or memorandum hereto annexed, 

required from time to time to be used by him for the 

purpose of the contract only and the value of the full 

quantity of the materials and stores so supplied shall be sent 

off or deducted from any sums then due, or thereafter to 

become due to the Contractor under the contract, otherwise, 

or from the security deposits, or the proceed of sale thereof, 

if the security deposit as held in Government securities the 

same or a sufficient portion  hereof shall in that case be sold 

for the absolute property of University and shall on no 

account remove from the site of the work, and shall at all 

times be open to inspection by the Engineer. Any such 

materials unused and perfectly good condition at the time of 

completion or determination of the contracts shall be 

returned to the University Stores, if the Engineer so requires 

by a notice in writing under his hand, but the Contractor 

shall not be entitled to return any such materials except with 

the consent of the Engineer and he shall have no claim for 

compensation on account of any such material supplied to 

him as aforesaid but remaining unused by him or for, any, 

wastage in or damage to any such materials. 

25 Works to be executed in accordance with 

specifications. Drawings. Orders etc. 

 

Clause-11 The Contractor shall execute the whole and every part of 

the work in he most substantial and workmanlike manner 

and both as regards materials and all other matters in strict 

accordance with the specifications lodged in the office of 

the Engineer and initialed by the parties, the said 

specification being a part of the contract. The contractor 

shall also conform exactly, fully and faithfully to the 

designs, drawings and instruction in writing relating to the 

work signed by the Engineer and lodged in his office and to 

which the Contractor shall be entitled to have access at such 

office or on the site of work for the purpose of inspection 

during office hours and the Contractor shall if he so 

requires, be entitled at his own expenses to make or cause 

to be made copies of the specifications, and of all such 

designs drawings and instructions as aforesaid 

26 Alterations in specifications and design. Not 

to invalidate contracts 

 

Clause-12 The Engineer on the recommendation of Engineer shall 

have power to make any alterations in, or additions to the 

original specifications, drawings, designs and instructions 

that may appear to him to be necessary or advisable during 

the progress of the work and the  contractor shall be bound 

to carry out of the work, in accordance with any 

instructions in this connection which may be given to him 

in writing by the Engineer and such alterations shall, not 

invalidate the contract; and any altered or additional work 

which the Contractor may be directed to do in the 

mentioned above specified subject to the limit laid down in 

clause 37 below as part of the work shall be carried out by 

the Contractor on the same conditions in all respects on 

which he agreed to do the main work and at the same rate 

as re specified in the tender for the main work. The time for 

completion of the work shall be extended in the proportion 



that the additional work bears to the original contract work, 

and the certificate of the Engineer as to such proportion 

shall be conclusive. And if the altered or additional work 

includes any class of work for which no rate is specified in 

its contract, then such class of work shall be paid for at (     

) percent below/above the rates shown for such work in the 

Government of Sind Schedule of rates 2004, as amended 

from time to time and if such last mentioned class of work 

is not entered in the Government of Sind Schedule of Rates 

2004 as of the date of receipt by him of the order to carry 

out the work, inform the Engineer through the Consultants 

of the rate which it is his intention to charge for such class 

of work, and if the Engineer and the Consultants are 

satisfied with the rate analysis, then he shall allow him that 

rate, but if the Owner does not agree to this rate, he shall be 

notified in writing be at liberty to cancel his order to carry 

out such class of work, and arrange to carry it out in such 

manner as he may consider advisable, provided always that 

if the Contractor shall commence work or incur any 

expenditure in regard thereto before the rates shall have 

been detonated as lastly hereinbefore mentioned then in 

such case he shall only be entitled to be paid in respect of 

the work carried out for expenditure incurred by him prior 

the work carried out for expenditure incurred by him prior 

to the date of the determination of the rate as aforesaid 

according to such rate or rates as shall be fixed by the 

Owner. In the event of a dispute, the decision of the Project 

Director will be final, conclusive and binding. 

27 No Claim To Any Payment Or 

Compensation For Alteration In Or 

Restriction Of Work 

Clause-13 If at any time after the execution of the contract documents 

the Engineer shall for any reason whatsoever in the tender 

to be carried out at all or carried out in part by the 

Contractor, he shall give notice in writing of the fact to the 

Contractor, who shall thereupon have no claim to any 

payment of compensation whatsoever on account of any 

profit or advantage which he might have derived from the 

execution of the work in full but which he did not so derive 

in consequence of the full amount of the work not having 

been carried out, neither shall he have any claim for 

compensation by reason of any alterations, having been 

made in the original specifications, drawings, designs, and 

instruction, which may involve any curtailment of the work 

as original contemplated. Where materials have already 

been collected at site of the work before the receipt of the 

said notice to stop or curtail the work, the Contractor shall 

be paid for such materials at the rates determined by the 

Engineer provided they are not in excess of requirements 

and are of approved quality. 

28 
Time Limit for Unforeseen Claims 
 

Clause-14 Under no circumstances whatsoever shall the contractor be 

entitled to any compensation from Authority on any 

account unless the Contractor shall have submitted a claim 

in writing to the Engineer within one month of the cause of 

such claim occurring. The Contractor shall give full details 

of such claim, indicating the part of the work is the subject 

matter of such claim, the reasons giving rise to the said 

claim and submit as far as possible, documentary evidence 

in support of the reasons and the calculations for such 

claim. The claim shall not be considered as valid or payable 

unless it has been scrutinized & accepted by the Engineer 

and Engineer& will become payable only to the extent upto 

which it has been accepted by the Project Director. 

29 
Action and Compensation In Case Of 
Bad Work 

Clause-15 If at any time before the security deposit is refunded to the 

Contractor, it shall appear to the Engineer or his 

subordinate-Incharge of the work, that any work lies been 

executed with unsound, imperfect of unskilled 



 
workmanship or with materials of inferior quality, or that 

any materials or articles provided by him for the execution 

office work are unsound, or of quality inferior to that 

contracted for, or are otherwise not in accordance with the 

contract, shall be lawful for the Engineer to intimate this 

fact in writing to the Contractor and then notwithstanding 

the fact that the work, materials or articles complained of 

any have been inadvertently passed, certified and paid for 

the Contractor shall be bound forthwith to rectify or remove 

and reconstruct the work so specified in whole or in part, as 

the case may require, or if so required shall remove the 

materials or articles, and provide other proper and suitable 

materials or articles at his own proper charge and cost; and 

in the event of his failing to do so within a period to be 

specified by the Engineer in the writing intimation 

aforesaid, the Contractor shall be liable to pay 

compensation at the rate of one percent, on the amount of 

the estimate for every day not exceeding ten days, during 

which the failure so continues, and in the case of any such 

failure the Engineer may rectify or remove, and re-execute 

the work or remove and replace the materials or articles 

complained of as the case may be as the risk and expense in 

all respects of the Contractor. Should the Engineer consider 

that any such inferior work or materials as described above 

may be accepted or made use of it shall be within the 

discretion to accept the same at such reduced rates as he 

may fix thereof. 

30 Work To Be Open To Inspection  

Contractor Or Responsible Agent To Be 

Present 

 

Clause-16 All works under or in course of execution or executed in 

pursuance  of the contract shall at all times be open to the 

inspection and supervision of the Engineer and Engineer or 

his subordinates, and the Contractor shall all times during 

the usual working hours, and at all other times at which 

reasonable notice of the intention of the Engineer and 

Engineer or his subordinate to visit the work shall have 

been given to the Contractor, either himself be present to 

receive orders and instructions, or have responsible agent 

duly accredited in writing present for that purpose. Orders 

given to the Contractor's duly authorized agent shall be 

considered to have the same force and effect as if they had 

been given to the Contractor himself. 

31 
Notice To Be Given Before Work Is 
Covered Up 
 

Clause-17 The Contractor shall give not less than five days notice in 

writing to the Engineer and Engineer or his subordinate-in-

charge of the work before covering up or otherwise placing 

beyond the reach of check, inspection & measurement any 

work in order that the same may be verified, checked, 

inspected and measured, and correct dimensions thereof 

taken before the same is so covered up or planned beyond 

the reach of verification check, inspection & measurement, 

and shall not cover up or place beyond the reach of 

verification, check, inspection and measurement any work 

without the consent in writing of the Engineer and Engineer 

or his subordinate-Incharge of the work, and if any work 

shall be covered up or placed beyond the reach of 

verification, check, inspection & measurement any work 

without the consent in writing of the Engineer or his 

subordinates Incharge of the work, and if any work shall be 

covered up or placed beyond the reach of verification, 

check inspection & measurement without such notice 

having been given to consent obtained, the same shall be 

uncovered at the Contractor's expense, and in default 

thereof no payment or allowance shall be made for such 

work, or for the materials with which the same was 

executed. 

32 Contractor Liable For Damage Done And Clause-18 If the Contractor or his workmen, or servants shall break, 



For Imperfections For Three Months After 

Certificate 

 

deface, destroy any part of a building in which they may be 

working, or any building, road, fence, enclosure or 

overhead or underground service lines of water supply, 

sewerage, electricity, telephone, gas etc. or grass land or 

cultivated ground continuous to the premises on which the 

work or any part thereof is being executed, or if any 

damage shall be done to the work, while it is in progress 

from any cause whatever or if any part thereof in being 

executed, or if any damage shall be done to the work, while 

it is in progress from any cause whatever or if any 

imperfections become apparent in it within three months of 

the grant of a certificate of completion, final or otherwise, 

by the Engineer, the Contractor shall make good the same 

his own expense, or in default the Engineer may cause the 

same to be made   good by other workmen, and deduct the 

expenses of ( which the certificate of the Engineer shall be 

final ) from any sums that may then be due or may 

thereafter become due to the Contractor, or from his 

security deposits or the proceeds of sale thereof, or of a 

sufficient portion thereof or any of his dues available 

against other works with the University or as arrears of land 

revenue in case no dues are available or the amount 

available falls short of the total recoveries. 

33 Contractor to supply plant ladders. 

Scaffolding etc. And is liable for damages 

arising on provision of lights. Fencing etc. 

 

Clause-19 The Contractor shall supply at his own cost all materials, 

plant, tools, appliances, implement, ladders, cordage, 

tackle, scaffolding and temporary work requisite or proper 

for the execution of the work, whether in the original, 

altered or substituted form, and whether included in the 

specification, or other documents, forming part of the 

contract or referred to in these conditions or not, and which 

may be necessary for the purpose of satisfying or 

complying with the requirements of the Engineer as to any 

matters as to which under these conditions he is entitled to 

be satisfied or which he is entitled to require together with 

carriage therefore to and from the work. The Contractor 

shall also supply without charge the requisite number of 

persons with the means and materials necessary for the 

purpose of setting out works, and counting, weighing and 

assisting in the measurement or examination at any time 

and from time to time of the work or the materials. Failing 

this the same may be provided by the Engineer at the 

expense of the Contractor and the expenses may be 

deducted from any money due to the Contractor under the 

contract, or from his security deposit or the proceeds of sale 

thereof or of a sufficient portion thereof. The Contract or 

shall provide all necessary fencing and lights required to 

protect the public from accident, and shall also be bound to 

bear the expenses of defense of every suit, action or other 

legal proceedings, that may be brought by any person for 

injury sustained owing to neglect of the above; precautions, 

and to pay any damages and costs which maybe awarded in 

any such, suit action or proceeding to any such person, or 

which may with the consent of the Contractor be paid for 

comprising any claim by any such person. 

34 
Measure For Prevention Of Fire 
 

Clause-20 The Contractor shall not set fire to any standing jungle, 

trees, bush-wood or grass without a written permit from the 

Engineer. 

When such permit is given, and also all cases when 

destroying cut or dug up trees, brushwood, grass etc., by 

fire; the Contractor shall take necessary measures to prevent 

such fire spreading to otherwise damaging surrounding 

property. 

The Contractor shall make his own arrangements at his cost 

and expense for providing drinking water and water for 



domestic use of his labour employed in connection with the 

execution of the works as also for the use of his labour 

employed in connection with the execution of the works as 

also for use on the works itself. However, in case the 

Contractor is not able to make his own arrangements for 

water, the same could at the discretion of the Engineer be 

supplied by the owner in which case the recovery against 

the water charges at 2% of the cost of these items of work 

on which the water is used in the construction shall be made 

from the bills of the Contractor. 

35 Liability Of Contractor For Any Damage 

Done In Or Outside Work Area 

 

 

Clause-21 Compensation for all damage done intentionally or 

unintentionally by Contractor's labour whether in or beyond 

the limits of University property including any damage, 

caused by the spreading of fire mentioned in clause 22 shall 

be estimated by the Engineer or such other officer as he 

may appoint and the estimates of the Engineer shall be final 

and the Contractor shall be bound to pay the  amount of the 

assessed compensation on demand failing which the same 

will be recovered from the Contractor as damages in the 

manner prescribed in clause 1 or deducted by the Engineer 

from any sums that may be due or become due from 

University of the Contractor under this contract or 

otherwise. 

The Contractor shall bear the expenses of defending any 

action or other legal proceedings that maybe brought by any 

person, party or authority for injury sustained "by him 

owing to neglect of precaution to prevent the spread of fire 

and he shall pay any damages and cost that may be awarded 

by the court in consequence. 

36 
Employment Of Female Labour 
 

Clause-22 The employment of female labour on works in the 

neighborhood of soldiers' barracks should be avoided as for 

as possible. 

37 
Work On Sunday 

 

Clause-23 No work shall be done on a Sunday or a public holiday 

without the prior sanction in writing of the Engineer. 

38 Work not be sublet. Contractor may be 

rescinded & security deposit forfeited for 

subletting it without approval" 

 

Clause-24 The Contractor shall not be assigned or sub-let without the 

written approval of the Engineer. And if the Contractor 

shall assign or sublet his contract, or attempt to do, or 

become insolvent or make any composition with his 

creditors or attempt to do, the Engineer may, by notice in 

writing rescind the contract. 

The Contractor shall keep full and true accounts in respect 

of the contract works in the regular course of business and 

shall whenever called upon by the Engineer by notice in 

writing, produce them for inspection by him or by any 

officer appointed by him in that behalf. Also if any bribe, 

gratuity, gifts, loan, reward or advantage pecuniary or 

otherwise, shall either directly or indirectly be given, 

promised or offered by the Contractor or any of his servants 

or agents to any public officer or person in the employment 

of University in any way relating to his office or 

employment or if any such officer or person shall become 

in any way directly or indirectly interested in the contract or 

if the Contractor does not keep account or fails to produce 

them as aforesaid, the Engineer may give notice in writing 

rescind the contract. In the event of a Contract being 

rescinded the security deposit of the Contractor shall 

thereupon stand forfeited and be absolutely at the disposal 

of University and the same consequences shall ensure as if 

the contract had been rescind under clause 3 hereof and in 

addition the Contractor shall not be entitled to recover or be 

paid for any work therefore actually performed under the 

contract. 



39 Sum Payable By Way Of Compensation To 

Be Considered As Reasonable Compensation 

Without Reference To Actual Loss 

 

Clause-25 All sums payable by a Contractor by way of compensation 
under any of these conditions shall be considered as a 
reasonable compensation to be applied to the use of 
University without reference to the actual loss or damage 
sustained and whether any damage has or has not been 
sustained. 

40 Changes In The Constitution Of Firm To Be 

Notified 

Clause-26 In the cases of a tender by partners any change in the 

constitution of a firm shall be forthwith notified by the 

Contractor to the Engineer for his information. 

41 Work To Be Under Direction Of Engineer, 

Consultant And Engineer 

 

Clause-27 All works to be executed under the contract shall be 

executed under the direction and subject to the approval in 

all respects of the Engineer and Engineer for the time being, 

who shall be entitled to direct at what point or points and in 

what-manner they are to be commenced, and from time to 

time carried on. 

42 
Decision Of Procurement Director To 
Be Final 
 

Clause-28 Except where otherwise specified in the contract and 

subject to The powers delegated to him by authority under 

the Code rules then in force, the decision of the Project 

Directorshall be final, conclusive, and binding on all parties 

to the contract upon all questions relating to the meaning of 

the specifications, design, drawings, and instructions 

hereinbefore mentioned and as to the quality of 

workmanship, or materials used on the work, or as to any 

other question claim, right, matter or the thing whatsoever 

in any way arising out of, or relating to the contract, design, 

drawings, specifications, estimates, instructions, orders of 

these conditions, or otherwise considering the works, or the 

execution, or failure to execute the same, whether arising, 

during the progress or the work, or after the completion on 

abandonment thereof. 

43 
Lump Sum In Estimates 

 

Clause-29 When the estimate on which a tender is based includes one 

or more items with lump sum rates or lump sum amount the 

Contractor shall be entitled to payment in respect of such 

items on the rates entered in this contract with the detailed 

specifications and the analysis of the rates on which the 

contract price is calculated. Where part of the work is done 

or the specifications are altered the Contractor will submit 

his own rate and payment shall be controlled in the same 

way as if the item of work was done outside the current 

Government Schedule of Rates applicable in the case in 

accordance with the procedure laid down in Clause 14. 

Provided always that in case of the percent Rate tenders, no 

premium as quoted for the main tender as also that quoted 

in clause 14 ( which will be the same premium as for the 

main tender) shall be payable for any items of work 

including the lump   sum items or market rates which are 

outside the Current Government Schedule of Rates. 

44 
Action Where No Specification 

Clause-30 In the case of any class of work for which there is no such 

specification as is mentioned in Rule I such work shall be 

carried out in accordance with the Sind P.W.D. 

specifications and in the event of there being no Sind 

P.W.D. specification, then in such case the work shall be 

carried out in all respects in accordance with the 

instructions and requirements of the Engineer. The payment 

for such items of work shall be made in accordance with the 

procedure laid down in Clause 14 for items of work outside 

the Current Government Schedule of Rates. 

45 Contractors Percentage Whether Applied To 

Net Or Gross Amount Of Bill 

 

Clause-31 The percentage referred to in the tender shall be deducted 

from/added to the gross amount of the bill before deduction 

the value of any stock issued. 

46 
Refund of Quarry Fees and Royalties 
 

Clause-32 All quarry fees; royalist, octroi, dues, ground rents, local 

and Government taxes and Rates etc. relating directly or 

indirectly to the execution of the works under this contract 



shall be paid by the contractor as a final charge and no 

refund on this account shall be allowed by the University. 

47 Compensation under the workmen's 

compensation act. 

 

Clause-33 The Contractor shall be responsible for and shall pay any 

compensation Act, 1923 (VIII of 1923), (hereinafter called 

the said Act) as amended upto date for injuries caused to 

the workmen. If such compensation is paid by University as 

principal under sub-section (1) of section 12 of the said Act 

on behalf of the Contractor; it shall be recoverable by 

University from the Contractor under sub-section (2) of the 

said section such, compensation shall be recovered in the 

manner laid down in Clause above. The contractor shall 

also discharge all other liabilities in relation to the current 

Government or local legislation with respect. to the Labour 

Laws and other Fringe benefits like Health and Insurance 

cover. Old Age Benefits etc. for all his labour including the 

administrative and supervisory staff. 

48 Claim For Quantities As Per Scope Of Work 

Shown On Drawings 

 

Clause-

34A 
The quantities of different items of work shown in the 

schedule B attached to this tender, are only approximate 

The actual quantities of different items as done at Site will 

be controlled by the detailed drawings and the actual 

requirements at site of work. No claim whatsoever will be 

entertained on account of excess or reduction in the scope 

of work as shown on the drawings.  

49 ----- do---- Clause-

34B 
Where due to the change of specification or scope or work 

or due to additions in size and quantum of the work the total 

cost of the work increases upto 30% at the cost as shown in 

the MEMORANDUM ( Excluding those case there the total 

cost the increased due to any claim of the contractor or the 

escalation in the rates/cost subject to its sanction ) the 

Contractor shall be bound to car y out the same at the same 

rates and under the same conditions as for the same at the 

same rates and under the same conditions as for the main 

tender. In case where the total cost is likely to increase 

beyond 30% of the amount shown in the MEMORANDUM 

it will be optional for the Contractor to decline to take up 

the additional work provided always that no work shall be 

left in incomplete or in unfinished shape irrespective of the 

total Cost of the work. Where, however, the Contractor 

agrees to take up the additional work, there shall be no 

financial limit to it and that the entire work shall be done at 

the same rates and under the same terms and conditions as 

the main tender. 

50 
Employment of Feminine Labour 
 

Clause-35 The Contractor shall employ any feminine; convict or other 

labour of a particular kind of class if ordered in writing to 

do so by the Engineer. 

51 Claim For Compensation For Delay In The 

Execution Of Work 

 

Clause-36 No compensation shall be allowed for any delay caused in 

the starting of the work on account of acquisition of land or, 

in the case of clearance works on account of any delay in 

accordance with the sanction to estimates. 

52  Clause-37 No compensation shall be allowed for any delay in the 

execution of the work on account of water standing in 

borrow pits or compartments or on the land or the approach 

road etc. The rates are inclusive of hard or cracked soil, 

excavation mud, subsoil water or water standing in borrow 

pits and no claim for an extra rate shall be entertained, 

unless otherwise expressly specified. 

53 Entering Upon Or Commencing Any Portion 

Of Work 

 

Clasue-38 The Contractor shall not enter upon or commence any 

portion of work except with the written authority and 

instructions of the Engineer or of his subordinate- Incharge 

of the work. Failing such authority the contractor shall have 

not claim to ask for measurements of or payment for work. 



54 Minimum age of persons employed. The 

employment of donkeys or other animals 

 

Clasue-39 (i) No contractor shall employ any person who is 

under the .age of 12 years. 

(ii) No contractor shall employ donkeys or other 

animals with breeching of string or   thin rope. The 

breeching must be at least thread should be of tape (Nawar). 

(iii) No animal suffering from sores, lameness or 

emaciation or which is immature shall be employed or the 

work. 

(iv) The Contractor shall not employ any labour who 

has any contagious disease or is a habitual narcotic user or 

is as sick and unfit for manual labour as to create a hazard 

for his health or life. 

(v) The Engineer or his subordinate is authorized to 

remove from the work any person or animal found working 

which does not satisfy these conditions and no 

responsibility shall be accepted by the University for any 

delay caused in the completion of the work by such 

removal. 

Any Contractor who does not accept these conditions shall 

not be allowed to tender for works and his name shall be 

removed from the list of Contractors. 

54 
Pakistan Timber To Be Used 
 

Clause-40 As for as possible Pakistan Timbers shall be used and 

where for any reason this is not practicable preference shall 

be given to imported timber of approved origin and quality. 

55 Certificate For Concessionary Freight Of 

Charges From The Railway 

 

Clause-41 If any materials are required to be conveyed by rail, the 

Contractors will be granted certificates by the Engineer to 

the effect that the materials are required for University 

works thereby enabling them to have the benefit as allowed 

under the rules from the railway. In case, however, such a 

concession is withdrawn by the railway at any time', no 

claim shall be made against University on this account. 

56 Recovery Of Dues From Contractor As 

Arrears Of As Land Revenue 

Clause-42 Any sum due to the University by the Contractor shall be 

liable for recovery as arrears of Land Revenue. 

57 
Partnership Of M.L.As Is Forbidden 
 

Clause-43 The Contractor shall certify that no member of Legislative 

Assembly is in partnership with him and that University 

will have the right to terminate the contract at any stage if it 

is discovered that a member of Legislative Assembly or 

Parliament is a partner in the Contract. 

58 
Payment Of Taxes 

 

Clasue-44 The contractor firmly holds himself responsible to get 

himself registered under Income Tax and Sales Tax Rules 

and to pay these and all other Government and local taxes 

due to him from time to time in accordance with the 

Government instructions. 

59 
Interest Or Share Of University Servant 
In The Work 

 

Clause-45 The Contractor shall certify that no University Servant, 

Government servants or a servant of a Corporate Body 

directly controlled by the Government has directly or 

indirectly any share or interest in this work.  

60 
 

Clause-46 The Contractor will not be allowed to withdraw his tender 

and ask For the return of earnest money before expiry of the 

period of three months, commencing from the date of 

opening of the tender and that if it is withdrawn in violation 

of this condition earnest money shall be forfeited. 

61 
 

Clause-47 Notwithstanding anything contained in any clause of this 

contract and further notwithstanding the fact that the final 

completion Certificate has been awarded to the Contractor 

and his 50% Security deposit refunded, the liability of the 

Contractor for the purpose of" Defect Liability" shall 

extend for the period of 12 months from the date of issue of 

the completion Certificate for removal including 



replacement of any defect found in the works due to 

construction or any other cause directly attributed to and a 

result of defective work or negligence in carrying out the 

work. The remaining 50% security deposit will be refunded 

after 12 months after removal of defects, if any.N.A 

62 
 

Clause-48 The Contractor shall employ at his cost at the site of work 

for effective planning, supervision and control of the work, 

adequate, full time Project Director Engineering staff and 

trained and experience licensed electricians and mechanics 

of respective trade in addition to the usual team of 

following scales: 

Work costing upto Rs. 15.0 lacs         :  A 

Diploma holder. 

Work costing over Rs. 15.0 Lacs         :  A 

Professional Engineer  

Registered with Pakistan 

Engineering Council. 

Such persons work on the job shall be deemed to the 

authorized agents at site of the Contractor and shall receive 

all orders & instructions of the Engineer, Engineer and 

Consultants or their authorized representatives and shall 

also be responsible to maintain a work-order book and other 

registers at Site and shall forth with take actions to carry out 

the orders and instructions. 

63 
 

Clause-49 If any question, difference or objection whatsoever shall 

arise in any way contracted with or arising out of this 

instrument or the meaning or objections of any part thereof, 

the rights, duties or liabilities of either party, then save in so 

far as the decision of any such matter is hereinbefore 

provide for as has been so decided, every such matter 

including whether its decisions has been otherwise provided 

for and or regards the right of and obligations of the parties 

as the result of such termination shall be referred for 

arbitration to such person or a board with the mutual 

consent of the Engineer and the Contractor and his decision 

shall be final and binding and where the matter involves a 

claim for or the payment recovery or deduction of money, 

only the amount, if any awarded in such arbitration shall be 

payable or recoverable in respect of the matter so referred. 

64 

Force Majeure 

 

Clause-50 The parties shall not be considered to be at default in the 

execution of their contractual obligations or any of them to 

the extent that the execution of such obligations or any of 

them is delayed or omitted by cause of force Majeure. Each 

part will advise the other party by written notice within 30 

days of the occurrence of any such case force Majeure 

employed therein shall mean acts of the Public enemy wars 

(whether declared or not) hostilities, revolutions, civil 

disturbances, epidemics, fires, floods, earth quakes, weather 

causes of similarly nature which render the performance of 

this agreement unfeasible and inspite of the exercise is 

unable to overcome. 

65 

Mobilization Advance (N.A) 
Clause-51 Mobilization Advance up to 10 % of the Contract Price 

stated in the Letter of Acceptance shall be paid by the 

Procuring Agency to the Contractor on the on following 

conditions: 

(i) on submission by the Contractor of a Mobilization 

Advance Guarantee 

for the full amount of the Advance in the specified form 

from a 

Scheduled Bank in Pakistan to the Procuring Agency; 

 

(ii) Contractor will pay interest on the mobilization advance 

at the rate of 

10% per annum on the advance; and 



 

(iii) This Advance including the interest shall be recovered 

in 5 equal 

installments from the five (05) R.A bills and in case the 

number of bills 

is less than five (05) then 1/5th of the advance inclusive of 

the interest 

thereon shall be recovered from each bill and the balance 

together with 

interest be recovered from the final bill. It may be insured 

that there is 

sufficient amount in the final bill to enable recovery of the 

Mobilization Advance.(N.A) 
 

CLAUSE - 52 

 

 

Environmental Health & Safety/ Construction Safety 

 

Construction and renovation activities that could be classified as construction include trenching 

operations, and certain activities associated with building systems such as Solar Panels fixing 

and electrical supply. 

Construction work can be particularly hazardous. The use of personal protective equipment, fall 

protection, fire safety, electrical safety, and other precautions are essential for safe construction 

work.  

The following rules apply to construction sites: 

 Heed all warning signs that have been posted. 

 Do not walk, stand, or work under suspended loads. If you raise the load, be sure to crib, 

block, or otherwise secure the load as soon as possible. 

 Avoid placing unusual strain on equipment or materials. 

 Be prepared for unexpected hazards. BE ALERT! 

 Fatigue is a serious risk on the job. If you are tired, slow down, get help, or switch to a task 

that doesn't require as much precision. Never let too little sleep jeopardize your safety. 

 If you are not sure what to do or how to do it, ask. Never go ahead on a job unless you know 

what you are doing, what the risks are, and how to protect yourself. 

 Think of safety as one of your most important job responsibilities. Before starting each job, 

plan it out. Think about tools, materials, and protective equipment you will need and the 

procedures you will follow. 

 Keep your work area clear of potential hazards such as items that you could trip over or 

bump into, materials that could catch fire, or chemicals that could spill. 

 Never ignore a safety hazard. Either fix it or report it. 

 Report all incidents and near misses to your supervisor and the Office of Safety. 

 Know what to do in an emergency. There isn't time to review procedures when an 

emergency situation occurs. If you are unsure, ask your supervisor before you begin the job. 

  



CLAUSE - 54 

 

The Solar Installation with connections will be provided at one point respectively near the site of work. The 

Contractor will be responsible for further distribution where ever required including making complete 

arrangements for shortage of items. The cost of electric energy consumed as per prevailing tariff including 

service charges of WAPDA will be paid by the contractor. The cost of water consumed in the work will be 

recovered from the bills of the contractor at 2% (two percent) of the cost of these items of works on which 

water is used.  

 

 

 

CONTRACTOR.     ENGINEER. 

 

 

 

Witness.      Witness 

 

1.  ________________    1.  _________________ 

2.  ________________    2.  _________________ 

 

 

 
Engineer 

Certified that the Tender/Agreement has been prepared/executed under our supervision and we are satisfied that it 

has been correctly prepared/executed. 

 
  



 
 
 
 
 
 
 
 
BIDDING 

 

DATA 

 
 
 
 
 
 
 
 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

   Signature/Stamp of Contractor 



NOTES ON BIDDING DATA 

 

This Section is intended to assist the procuring agency in providing the specific information in relation to 
corresponding clauses in Instruction to Bidders and should be prepared to suit each individual contract. 

 

The procuring agency should provide in the bidding data information and requirements Specific to the 
circumstances of the procuring agency, the processing of the bid, the Applicable rules regarding bid 
price and currency, and the bid evaluation criteria that will Apply to the bids. In preparing this section, 
the following aspects should be checked: 

 

(1) Information that specifies and complements the provisions of section; Instruction to Bidders 
must be incorporated. 

 
(2) Amendments and/or supplements, if any, to the provisions of Instructions to Bidders, 

necessitated by the circumstances of each individual contract, can be introduced only in this 
section since Instruction to Bidders will remain unchanged. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

  Signature/Stamp of Contractor 



 

BIDDING DATA 

 

The following specific data for the works to be tendered shall complement, amend, or supplement the 
provisions in the Instruction to Bidders. Wherever there is a conflict, the provisions herein shall prevail over 
those in the Instructions to Bidders. 

 

Instructions to Bidders 

 

Clause Reference 

 

1.1 Name and address of the procuring agency: 
 

Director Procurement, Government College University Hyderabad.  
 

1.2 Name of the Project 
               Supply and Installation of 40kw Hybrid Solar System at GC, University Hyderabad.  

 
2.1 Name of the Borrower/Source of Financing/Funding Agency/Funding Source: 

 University own resources.  

 

8.1 Time limit for clarification: 
5 working days prior to last date of submission 

 

10.1 Bid language: 

English 

 

11.1 Qualification: 

 As per Notice Inviting Tender 
 
 

11.2 Bidders to quote entirely in Pak. Rupees, Total Estimated Cost Rs. 7 Millions  

12.1 Period of Bid Validity: 
 90 Days  

13.1 Amount of Performance Security: 
 5% of the Bid Price. 

14.1 Venue, time, and date of the pre-Bid meeting: 

 N/A  

15.4 Number of Copies of the bid to be completed and returned: 
 EPADS (Single Stage , Two Envelope)  

16.2 (a) Procuring Agency’s address for the purpose of bid submission: 

  Government College University Hyderabad. 
  



 

27.1 (a) Date for issuance of bids. 

                                                06-11-2026 to 20-11-2026 (09:00am to 03:00pm) 

   

(b) Last Date for collection of bids 
As notified by the procuring agency in invitation for bid / notice.  

(c) Deadline for submission of bids: 
       23-11-2026  (01:30pm).  

As notified by the procuring agency in invitation for bid / notice. 
(d) Venue, time, and date of bid opening: 

    
      23-11-2026 (02:30pm)  
     Office of the Director Procurement 
     Government College University Hyderabad.  
    

As notified by the procuring agency in invitation for bid / notice. 
32.1 Standard form and amount of Performance Security acceptable to the procuring agency: 

 
5% of the Contract price stated in the Letter of Acceptance in the shape of Call 
Deposit/Pay order, Bank Guarantee from scheduled bank of Pakistan. 

  



 

GENERAL TECHNICAL SPECIFICATIONS, SCOPE OF WORK AND CONDITIONS 

1. General Requirements 

1. The work shall be executed on a complete turnkey basis, including design, engineering, supply, 

transportation, installation, testing and commissioning of the 40 kVA hybrid solar power system. 

2. The contractor shall visit the site, inspect existing electrical installations, verify available space 

and assess the actual load requirements before submission of the technical proposal. 

3. All equipment, materials, accessories and installation works shall be new, unused, genuine and of 

approved quality. 

4. The contractor shall provide all necessary labour, tools, machinery, lifting arrangements, 

transportation, accessories and consumables required to complete the work. 

5. The contractor shall obtain prior approval from the University for equipment specifications, 

makes, models, drawings and installation arrangements before execution. 

2. Solar PV Modules 

1. Solar panels shall be Tier-1, N-Type photovoltaic modules with a minimum capacity of 620 Wp 

each. 

2. Modules shall have anti-reflective, high-transparency, low-iron tempered glass and suitable 

protection against environmental conditions. 

3. The contractor shall provide original manufacturer's datasheets, serial numbers and warranty 

certificates. 

4. All modules shall be installed with proper spacing, alignment, inclination and accessibility for 

cleaning and maintenance. 

5. Solar modules shall comply with applicable IEC standards, including IEC 61215 and IEC 61730. 

3. Hybrid Inverters 

1. The system shall comprise two (02) three-phase hybrid inverters of 20 kVA each, or approved 

equivalent. 

2. Both inverters shall be compatible with the proposed solar PV modules and lithium battery bank. 

3. The inverters shall support grid synchronization, battery charging, solar generation, load supply 

and backup operation. 

4. Suitable protection against overload, short circuit, overvoltage, overheating and other electrical 

faults shall be provided. 

5. The contractor shall provide the manufacturer's datasheets, installation manuals and warranty 

certificates. 

6. The contractor shall ensure proper parallel operation and synchronization of both inverters, where 

required by the approved system design. 

4. Lithium Battery Storage System 

1. Batteries shall be Lithium Iron Phosphate (LiFePO4) technology or approved equivalent, 

compatible with the offered hybrid inverters. 

2. Each battery bank shall have the specified nominal energy capacity and an integrated Battery 

Management System (BMS). 



 

3. The BMS shall provide protection against overcharging, over-discharging, overheating, 

overcurrent and short circuits. 

4. The battery bank shall be supplied with suitable racks/cabinets, DC isolators, protection devices 

and all necessary interconnecting cables. 

5. The contractor shall submit battery capacity, nominal voltage, usable energy, 

charging/discharging limits and cycle-life details. 

6. The contractor shall demonstrate the battery backup operation under the approved essential-load 

conditions. 

5. Mounting Structure and Civil Works 

1. The contractor shall design, fabricate, supply and install complete solar panel mounting 

structures suitable for the existing rooftop conditions. 

2. The structure shall be of approved corrosion-resistant aluminium or hot-dip galvanized steel. 

3. Structural design shall consider wind loads, dead loads, anchoring arrangements and the existing 

roof's load-bearing capacity. 

4. All foundations, concrete pads, anchor bolts, base plates, bracing and associated civil works shall 

be included in the quoted rates. 

5. The contractor shall ensure proper waterproofing and restoration of all roof surfaces affected 

during installation. 

6. Adequate spacing shall be maintained for cleaning, inspection and maintenance of solar panels. 

7. Structural drawings and calculations shall be submitted to the University for approval before 

installation. 

6. Electrical Wiring and Distribution 

1. All AC and DC cables shall be copper conductor cables of suitable capacity, approved quality 

and appropriate insulation rating. 

2. Cable sizes shall be selected according to load current, installation distance, voltage drop, 

temperature and applicable electrical standards. 

3. All DC solar cables shall be UV-resistant and suitable for outdoor photovoltaic applications. 

4. Separate and properly identified routes shall be provided for AC and DC wiring. 

5. All cables shall be installed in suitable conduits, cable trays, ducts or protective arrangements. 

6. Proper cable glands, lugs, ferrules, connectors, supports and termination accessories shall be 

provided. 

7. Suitable AC/DC distribution panels, circuit breakers, isolators and surge protection devices shall 

be installed. 

8. All electrical panels shall be properly labelled and provided with suitable protection and safe 

accessibility. 

9. The contractor shall provide a suitable changeover arrangement to ensure safe and automatic 

operation of the designated backup loads during grid failure. 



 

10. The system shall be integrated with the existing electrical installation only after approval of the 

University. 

7. Earthing and Lightning Protection 

1. Complete earthing arrangements shall be provided for solar module frames, mounting structures, 

inverter bodies and electrical panels. 

2. Suitable AC/DC protective earthing and lightning protection shall be installed in accordance with 

applicable standards and approved design. 

3. Earth pits, conductors, electrodes, inspection chambers and all related accessories shall be 

included. 

4. The lightning protection system shall be properly designed and connected with its designated 

earthing arrangement. 

5. The contractor shall conduct earth resistance tests and submit the results to the University. 

8. Monitoring and Control System 

1. The contractor shall provide a complete monitoring facility through the inverter manufacturer's 

mobile application or web-based platform. 

2. The monitoring system shall display solar generation, battery status, grid supply, load 

consumption and relevant operating parameters. 

3. All necessary communication devices, configuration, software setup and connectivity accessories 

shall be included. 

4. The contractor shall demonstrate the complete monitoring system to the University's technical 

staff. 

9. Testing and Commissioning 

1. The contractor shall conduct all necessary electrical, mechanical and functional tests before 

commissioning. 

2. Testing shall include solar string polarity, insulation resistance, inverter operation, battery 

charging/discharging, protection devices and earthing. 

3. The contractor shall demonstrate system operation during normal grid supply, grid failure and 

restoration of grid supply. 

4. The contractor shall submit complete testing and commissioning reports. 

5. Final commissioning shall be carried out in the presence of the University's authorized technical 

representatives. 

10. Documentation and Handover 

The contractor shall provide the following documents to the University upon completion: 

 Approved technical datasheets of all equipment. 

 Solar panel layout and mounting structure drawings. 

 Electrical single-line diagram (SLD). 

 AC/DC cable routing and earthing drawings. 



 

 Structural design and calculations. 

 Equipment serial numbers and warranty certificates. 

 Testing and commissioning reports. 

 Operation and maintenance manuals. 

 Mobile application/monitoring access details. 

 Training of designated University technical staff. 

11. Warranty and Defect Liability 

1. Solar PV modules shall carry a minimum 25-year linear performance warranty and applicable 

product warranty from the manufacturer. 

2. Hybrid inverters shall carry a minimum five-year manufacturer's warranty. 

3. Lithium batteries shall carry the specified manufacturer's warranty, preferably 10 years or 6,000 

cycles, subject to manufacturer's stated operating conditions and throughput limitations. 

4. The contractor shall provide a minimum 6-month Defect Liability Period from the date of 

successful commissioning and handing over. 

5. Any defect arising due to poor workmanship, improper installation or defective supplied 

materials during the Defect Liability Period shall be rectified by the contractor without additional 

cost to the University. 

6. Warranty certificates shall be provided in the University's name wherever available. 

12. Completion and Payment 

1. The contractor shall complete the entire work within the period specified in the contract/work 

order. 

2. All rates shall be inclusive of transportation, installation, labour, tools, machinery, accessories, 

testing and commissioning, taxes and other applicable charges, as specified in the bidding 

document. 

3. No additional payment shall be made for accessories or incidental works necessary for the 

complete and safe operation of the system where these are included in the approved turnkey 

scope. 

4. Final payment shall be processed after satisfactory installation, testing, commissioning and 

handing over of the complete system, in accordance with the contract conditions. 

  



 

BID EVALUATION CRITERIA 
 

SINGLE STAGE-TWO ENVELOPE PROCEDURE  

1. Registrations with Income Tax, Federal Board of Revenue (FBR) GST/SRB (Copy of 

certificates attached) 

2. Average Annual Financial Turnover not less than equivalent cost of the work during last five 

years, which would be verifies by the Income Tax Returns & bank statement. 

3. The Brochure, drawings, proposal of Goods must be provided alongwith Bid documents. 

4. Required Tender Fee (amount mentioned in NIT) (in the form of DD/pay order in the name 

of University must be attached with technical proposal.  

5. Required Bid Security (amount mentioned in NIT (in the form of DD/pay order in the name 

of University must be attached with financial proposal. 

6. Bid shall comprise of Single Stage – Two Envelope containing the financial proposal and 

required information mentioned as mentioned in NIT and Bid documents. 

7. Bid is signed, Named and Stamped by authorized person of firm along with authorization 

letter. 

8. The bidder should submit an affidavit (Copy Attached) to the effect that the firm/Contractor 

have not been blacklisted by any executing Procuring Agency. 

9. Bid will be recommended on the basis of most advantage bid. 

  



 

COMPLIANCE DOCUMENTS/ BID EVALUATION CRITERIA 
 

The Compliance Documents referred to below, duly completed, accompanied with supporting documentary 

evidence shall be submitted by firms as part of the bid document as per sequence given below, failure to 

which will result of applicant firms. 

 

Sr.No Description Remarks 

01 Active Status of Federal Board of Revenue, (FBR), GST and SRB  Mandatory 

02 Electric Contractors License valid from Electrical Inspector, 

Government Sindh  
Mandatory 

03 Pakistan Engineering Council (PEC) Codes : CE10 , EE(III) , EE11(vi) 

Reason: to insure firm is capable of such electrical and solar works.  
Mandatory 

04 Copy of Registration Certification with AEDB (alternative 

energy development board (relevant Category) 
Mandatory 

05 Income Tax Returns of the firms accounts of last Five (05) years Mandatory 

06 Declaration by authorized person to submit /  participate the 
Bid signed & attached. 

Mandatory 

07 Detailed Description of Approach, Methodology and Work Plan 
for Performing the Assignment. 

Mandatory 

08 Required Tender Fee Mandatory 

09 Affidavit on stamp paper of Rs. 200/- that the firm is not 
blacklisted or in litigation by/with any public or private sector. 

organization in Pakistan 
Mandatory 

10 Required Bid Security (only proof in Technical Proposal the amount 

must be hidden) (Original in Financial Proposal) 
Mandatory 

 

TECHNICAL EVALUATION CRITERIA  

 

S  Evaluation Criteria  Documentary Evidence  Marks  

1 Years of Establishment of 

firm 

Company Profile/documentary 

evidence / proof should be attached 

in the technical bid for verification 

Max Marks = 10 

10 & above =10 marks 

6-9 years         05 marks 

3-5 years         03 marks 

Less than 3 Years =0 

2 Company Financial 

capability 

Annual turnover of company for 

last three years 

 

Must attach Income Tax Returns, 

bank statement alongwith audited 

Accounts (where applicable).  

  

Max Marks = 10 

More than 20 million =10 marks 

B/w 07-20 million = 7 marks 

B/w 03-07 million = 4 marks 

Less than 3 million =0 marks 

3 The Bidder should have completed, Three similar projects 

(installation of 50 KVA or more solar project). During last Six 

years (each of 50 KVA or above,  

(Copy of Satisfactory/Completion Certificate & Work Order 

attached) 

Max Marks     30 

10 on each project 

4 The Bidder should have two similar projects in hand (installation 

of 50 KVA or more KVA solar project).  

(Copy of Satisfactory/Completion Certificate & Work Order 

attached) 

Max Marks     20 

10 on each project 

5 Technical Staff 

Full Marks will be given if at least four B.Sc/BE Engineer 
(professional) with 04 years or above experience is in 

Max. Mark 10 

05 for each engineer 



 

employment of the firm  (CV, documents (salary/PEC proof must 

be attached. 

6 The bidder shall submit comprehensive Hard-Copy Technical 
Proposal Binder containing the following: 
1.Complete specifications, make, model and country of origin of 
the 40 kVA inverter, solar panels, mounting structure 
(HDG/Aluminium, suitable for 150 km/h wind load), and all AC/DC 
distribution boxes. 
2. Original brochures/datasheets of solar panels (Tier-1, minimum 
21.5% efficiency), inverter (minimum 98.4% efficiency, IP65/IP66), 
DC breakers (1000V DC) and AC breakers (minimum 25kA breaking 
capacity). 
3. Drawings: Electrical Single Line Diagram (SLD), DB layout and 
earthing arrangement showing three separate pits (AC, DC and 
structure) with 10-foot copper-bonded rods and earth resistance 
below 5 ohms. 
4. Work Plan & After-Sales Support: implementation schedule 
(Gantt Chart) covering installation, wiring and commissioning, 
along with an after-sales service agreement and proof of local 
spare parts availability 

Max mark 20 

5 marks for each detail 

    TOTAL MARKS   100 marks 

NOTE: Minimum 70.00 Marks required to qualify 

 

  



 

 (INTEGRITY PACT) 
 

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC; PAYABLE BY 

CONTRACTORS. 
 

 
Contract No.________________ Dated __________________  

Contract Value: ________________  

 

Contract Title: HIRING OF FLEET TRANSPORT SERVICE FOR STUDENTS AT GC  

                        UNIVERSITY HYDERABAD. 
 

 

M/s _____________________________ hereby declares that it has not obtained or induced the 

procurement of any contract, right, interest, privilege or other obligation or benefit from Government 

of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or 

controlled by it (GoS) through any corrupt business practice.  
 

Without limiting the generality of the foregoing, [name of Contractor] represents and warrants that it 

has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or 

agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly 

or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, 

consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, 

bribe, finder’s fee or kickback, whether described as consultation fee or otherwise, with the object of 

obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or 

benefit in whatsoever form from, from Procuring Agency (PA) except that which has been expressly 

declared pursuant hereto.  
 

[Name of Contractor] accepts full responsibility and strict liability that it has made and will make full 

disclosure of all agreements and arrangements with all persons in respect of or related to the 

transaction with PA and has not taken any action or will not take any action to circumvent the above 

declaration, representation or warranty.  
 

[Name of Contractor] accepts full responsibility and strict liability for making any false declaration, 

not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of 

this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or 

other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other 

rights and remedies available to PA under any law, contract or other instrument, be voidable at the 

option of PA.  
 

Notwithstanding any rights and remedies exercised by PA in this regard, [name of 

Supplier/Contractor/Consultant] agrees to indemnify PA for any loss or damage incurred by it on 

account of its corrupt business practices and further pay compensation to PA in an amount equivalent 

to ten time the sum of any commission, gratification, bribe, finder’s fee or kickback given by [name 

of Contractor] as aforesaid for the purpose of obtaining or inducing the procurement of any contract, 

right, interest, privilege or other obligation or benefit in whatsoever form from PA.  

 

 

 

 

 

 

………………………  

Director Procurement        
 (Contractor) 
 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

BILL OF QUANTITIES 
  



 

 

 

BOQ's  
 

SUPPLY AND INSTALLATION OF 40KW HYBRID SOLAR 

SYSTEM AT GC UNIVERSITY HYDERABAD. 
. 

 

S.# DESCRIPTION  AMOUNT  

      

TOTAL 
  

 

In Millions 
 

  

 

 

 

In Words :_______________________________________________________________________ 

 

 

 

 

 

__________________ 

          Signature with Stamp 

 

  



 
ITEM # DESCRIPTION / TECHNICAL SPECIFICATION UNIT QTY TOTAL 

PRICE 

1.0 Solar PV Modules (Tier-1)  

 

 
1.1 Supply of Tier-1 (Jinko, Longi, Canadian Solar or 

equivalent) N-Type Bifacial/Mono-PERC Photovoltaic 

Modules, 620Wp or above. Anti-reflective, high 

transparency, low-iron tempered glass. Original 

manufacturer datasheets, IEC certificates, connectors and 

module earthing accessories included 

Nos. 80 

2.0 Inverter & Energy Storage System  

2.1 Supply and installation of 20 KVA Three-Phase Hybrid 

Solar Inverter (GoodWe/Inverex Nitrox or equivalent) 

with dual MPPT and Wi-Fi/GPRS logging module 

complete job complete job. Parallel operation, grid 

synchronization, monitoring, AC/DC protection and all 

communication accessories included 

Nos. 02 

2.2 Supply and fixing/ installation of 314 AH/16 kWh 

Lithium Battery Bank (GoodWe/Inverex Nitrox or 

equivalent) compatible with offered inverters, complete 

with internal BMS and a heavy-duty battery rack/cabinet 

with DC disconnects. LiFePO4 battery, BMS, battery 

rack/cabinet, DC isolators, interconnection cables and 

protection included 

Nos. 02  

3.0 Mounting Structure, Fabrication & Civil Works (Turnkey)  

3.1 Complete design, supply, civil foundations, fabrication, 

and installation of L2/L3 Module Mounting Structure. 

Includes heavy 16-gauge Aluminum/Hot-Dip 

Galvanized Iron framing engineered for 130+ km/h 

wind resistance on a 30-ft roof. Includes casting of 

Concrete Foundation Pads (Size 1’x1’x1.25’, CC Ratio 

1:1.5:3), high-strength chemical anchor ravol bolts, base 

plates, and structural weatherproofing/finishing paint. 

Rate per pannel will be provided as per approved and 

space for cleaning and as recommended will be executed, 

Structural calculations, wind-load design, roof load 

assessment, waterproofing, foundations, anchor bolts and 

complete installation included 

No 80 

4.0 Electrical Wiring, Containment & Distribution    

4.1 AC Cable Supply & laying of 16mm² 4-Core Copper 

Flexible Main AC Cable. Including piping, duck patti 

hook etc complete with finishing (Fast Cables, Pakistan 

Cables, or equivalent). Cable glands, lugs, ferrules, 

termination, supports, conduits and accessories included. 

Rft 150  

4.3 DC Solar Wire: Supply & laying of 4mm² / 6mm² Cu 

flexible DC solar wiring Including piping, duck patti hook 

etc complete with finishing (Fast Cables, Pakistan Cables, 

or equivalent). UV-resistant solar DC cable, compatible 

connectors, protection and complete installation included 

Rft  

1000 

 

4.4 Distribution Panels (control for two building complete 

job): 2x DC Box (with Chint/equivalent 1000V Breakers 

& SPDs) and 1x main AC LV Panel (with MCCB, 

changeover, digital volt/amp meters, and protection 

relays). including installation of 14-gauge Perforated GI 

Cable Trays with covers (for outdoor main runs) and 

heavy-duty Class-D PVC conduits/duck patti (for wall 

Job 01  



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

NOTE:  
The contractor shall be fully responsible for providing a complete, safe, compatible and fully operational 

hybrid solar power system. All necessary equipment, accessories, protection devices, wiring, 

connections, civil works and incidental items required for proper functioning of the system shall be 

included in the quoted rates, whether specifically mentioned in individual BOQ items or not, provided 

such items are necessary within the approved scope of work. No additional payment shall be admissible 

for items required to complete the system as per approved technical specifications and drawings. 
 

 

  

routing) also change over for separation of AC from 

battery backup during Load-Shedding Schedule, all the 

breaker will be according to all safety measuring, batter, 

solar pannel, in/out light smart system Digital voltage 

controller complete must be provided drawing alongwith 

technical proposal. AC/DC SPD, MCCB, isolators, 

changeover, essential-load distribution, meters, cable trays 

and all protection accessories included. 

5.0 Earthing & Lightning Protection System    

5.1 Supply, excavation, and installation of 03 separate 

chemical Earth Pits (< 2 Ohms) using copper rods/plates 

for independent AC ground, DC ground, and Lightning 

Protection. Includes a Copper Spike Lightning Arrestor at 

the highest point of the roof connected via dedicated 

25mm² copper wire down to its designated pit. Earthing of 

panels, structures, inverters, AC/DC panels and lightning 

protection, including testing and reports 

Job 01  

6.0 Testing & Commissioning    

6.1 Complete physical installation, electrical termination, 

mobile app programming, system testing, and full 

commissioning of the system. Complete testing, backup 

demonstration, performance verification, training, as-built 

drawings and handover documents included. 

Job 01  

TOTAL PRICE  



 

 

 

  



 

  



 

 
 

 


