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A. MEMORANDUM OF RUNNING BILLS 
 

S.No. Amount 
Dated Initials of Account 

Personnel 

   

   

   

   

   

   

   

   

   

   

B. MEMORANDUM OF EXTENSION OF TIME 
 

S.No. From To Dated Initials of Personnel 
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1. Date and time of Receipt of Bid(s) As per provision of EPADS 

2. Date and time of opening of Bid(s) As per provision of EPADS 

3. Submission of Bids Online through EPADS & Office of Sr. Joint 

Director (Mechanical), Room # 4051, Level – 

IV, visitor Gallery, East Side, JIAP Karachi 

 

 

 
Sr. Joint Director (MECH)] 

        JIAP – Karachi  

          

 

 

 

GENERAL INSTRUCTIONS 

1) Bids shall be submitted electronically on PPRA EPADS portal. 

2) Bidders are advised in their own interest to review the contents of Bidding Documents thor- 

oughly and perform due diligence at their own cost prior to participating in the bidding pro- 

cess. 

3) The Bid Security shall be in the form as prescribed in the Invitation to Bids. 

4) Original instrument of Bid Security must be submitted at the time of Bid Opening in sealed 

envelope well before the closing date and time mentioned in Invitation to Bids and its scanned 

copy must be attached with the electronic bid to be submitted online on EPADS. 

5) Should a Bidder fail to submit original instrument of Bid Security in sealed envelope before 

the closing date and time of Bid Opening or does not attach its scanned copy with the elec- 

tronic bid, their bid shall be rejected outrightly. 

6) All Bidders are requested to submit the bidding documents, without making any changes to 

the original text, complete with drawings, specifications etc. containing the signatures of the 

Bidder’s representative on each and every page of the documents. 

7) The Bidders are advised to submit physical (hard form) bid in original on the date and time 

mentioned in the invitation to bids to assist in evaluation, however that is not mandatory. In 

case of any discrepancies between the bid submitted physically and on EPADS, the latter shall 

prevail. 



For PAA For Contractor 

For PAA (iii) For Contractor 

    

 

 

DECLARATION 

It is hereby solemnly affirmed and declared that I / we are not serving employees of any 

Government organization including PAA, and that it is further assured that if I / we had been 

previously engaged with PAA as an employee, then that service or employment had ceased to 

be in effect two years prior to the date of advertisement for this Work. 

It is hereby further solemnly affirmed and declared that no serving or retired employee 

who has not completed two years after retirement from PAA is employed at our Contracting 

business. 

It is hereby further undertaken and guaranteed that no serving or retired employee who 

has not completed two years after retirement from PAA shall be permitted to have any financial 

interest in the said Contracting business during the currency of this Contract with PAA. 

It is clearly understood and agreed that in the event of a breach of the above undertaking 

during the currency of this Contract, the said Contract shall be liable to immediate cancellation 

in which case the security deposits and all other monies due or which may become due to PAA 

shall stand forfeited and be absolutely at the disposal of the PAA. 

 

 

 

 

 

[Contractor’s Signatures with Seal] 



For PAA For Contractor 

For PAA (iv) For Contractor 

    

 

 

INVITATION TO BIDS 

 

Date:   

 

 
1. Pakistan Airports Authority invites bids from eligible Constructors licensed by the Pakistan 

Engineering Council in the appropriate category for the Works named on the cover page. 

2. The bidding process shall be conducted in line with the single stage two envelopes procedure 

prescribed under Public Procurement Rules 2004, e-Pak Procurement Regulations, 2023 and any 

Regulations, Regulatory Guides, Procurement Guidelines or Instructions issued by the PPRA (from 

time to time), and is open to all potential eligible bidders registered in the EPADS. 

3. All bids must be accompanied by Bid Security (amounting to PKR.  250,000/-) in an acceptable 

form. 

 

4. The electronic bids prepared in accordance with the instructions prescribed in the electronic 

bidding documents must be submitted through EPADS on or before the bid closing date and time. 

Electronic bids will be opened by using EPADS on the same day 30 minutes after bid closing time. 

5. The bidders are required to attach and submit following documents electronically. 

a) Scanned copy of CNIC, and attested copy to be submitted physically. 

b) Scanned original valid PEC License, and attested copy to be submitted physically (financial 

category C-6 (or above) and specialization codes, i. e. ME-06. 

c) Attested copy of valid NTN Certificate 

d) Affidavit for no blacklisting and litigation. 

 

 

 

 
[Sr. Joint Director (MECH)] 

        JIAP – Karachi 
 

 

 

 

 

 

 

 

 

 



For PAA For Contractor 

For PAA (v) For Contractor 

    

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Page left blank intentionally. 



For PAA For Contractor 

For PAA (vi) For Contractor 

    

 

 

INSTRUCTIONS TO BIDDERS 

1. The invitation to bids shall contain the name of work to be carried out as well as the date for 

submitting and opening the bids and the time allowed for carrying out the work; also the amount of bid 

security to be deposited with the bid. Copies of the specifications, designs and drawings and any other 

documents required in connection with the work signed for the purpose of identification by Pakistan 

Airports Authority (PAA) shall also be open for inspection by the Contractor at the office of the 

Additional Director / Project Manager / Divisional Engineer during office hours. 

2. Where a bid is being submitted by a firm, it must be signed separately by each partner thereof, 

or in the event of the absence of any Partner, it must be signed on his behalf by a person holding a power 

of attorney authorizing him to do so, such power-of-attorney to be produced with the bid and a Photostat 

of the Partnership Deed should accompany the bid. 

3. Where a firm of Contractors is an incorporated company registered under the Companies Act, 

the Contractors shall furnish the following documents: 

a) Memorandum and Articles of Association together with a copy of certificate of 

incorporation. 

b) In case the Contract is to be signed by one of the Directors of the Contractor’s 

Company, a certified copy of the resolution of the Board of Directors or a Photocopy 

of the General Power of Attorney executed by the Company authorizing such Directors 

to enter into and sign the Contract with PAA. 

4. The memorandum of work and the schedule of materials to be supplied by the PAA and their 

issue rates, shall be filled, and completed in the office of Divisional Engineer before the bidding 

document is uploaded on EPADS. 

5. The bidder shall also produce a certificate of registration with the Income Tax Authority, and 

proof of being Active Taxpayer and attach it with the bid. 

6. Bidders may request clarification of the Bidding Documents by sending a written query to the 

PAA through EPADS. The PAA may, if deemed appropriate, respond to the request at least two days 

before the bid submission deadline. 

7. PAA may, at its discretion convene a pre-bid meeting to provide clarifications on the Bidding 

Documents. If held, the date, time, and venue of the meeting shall be specified on the EPADS. Bidders 

are encouraged to submit any queries in writing no later than seven (7) days prior to the scheduled 

meeting. The minutes of the meeting, including all questions raised and responses provided, shall be 

promptly circulated to all recipients of the Bidding Documents. 

8. Bidders are advised to visit and inspect the Site and its surroundings at their own risk and cost, 

and to conduct all necessary due diligence to obtain sufficient information for the preparation of their 

bids and execution of the Contract. PAA shall permit such visits, subject to prior coordination; however, 

bidders and their representatives shall enter the site entirely at their own risk and shall indemnify and 

hold harmless the PAA, its personnel, and agents from any liability, loss, damage, injury, or expense 

arising from or related to such visits. 

9. PAA may amend the Bidding Documents at any time before the bid submission deadline, either 

on their own or in response to a bidder’s request for clarification, by issuing a written addendum. Each 

addendum will become part of the Bidding Documents and will be shared with all purchasers, who must 

acknowledge receipt in writing. If needed, PAA may extend the bid submission deadline to allow 

bidders sufficient time to consider the changes. 

10. Bidders who propose any alteration in the work specified in the said form of an invitation to 

bid, or in the time allowed for carrying out the work, or which contain any other condition of any sort, 



For PAA For Contractor 

For PAA (vii) For Contractor 

    

 

 
will be liable to rejection. No single bid shall include more than one work, but Contractors who wish to bid for two 

or more works shall submit a separate bid for each work. 

11. No alterations or additions shall be made by the Contractor in the schedule of quantities and rates must be 

filled in ink (blue or black) or typed out both in figures and words clearly and legibly in the columns provided in the 

schedule of Quantities. All corrections must be signed by the Contractors. 

12. Bidders shall not be reimbursed any cost of any kind whatsoever incurred by them in connection with 

preparation and submission of their Bids. 

13. Arithmetical errors in the bid will be rectified on the following basis: 

a) If there is a discrepancy between the amounts in figures and in words, the amount in words will 

govern; and if there is a discrepancy between the unit rate and the line item total resulting from 

multiplying the unit rate by the quantity, the unit rate as quoted will govern, unless in the opinion of 

the PAA there is an obviously gross misplacement of the decimal point in the unit rate, in which 

case the line item total as quoted will govern and the unit rate will be corrected. 

b) If the bidder quotes different rates for the same items across sub-heads, or attaches page(s) 

containing items with varying rates for the same item(s), the lowest unit rate will be considered for 

evaluation. 

c) If the bidder does not accept the corrected / evaluated amount of bid, their bid will be rejected, and 

bid security shall be forfeited. 

14. Bids shall be accompanied by a Call Deposit Receipt, Pay Order, or a Banker’s Cheque of the amount given 

in the Memorandum as Bid Security. The Bid Security shall be returned to the un- successful bidders, after the work 

has been awarded. 

15. The quoted bid rates or amounts shall be inclusive of all taxes (but excluding provincial sales tax on 

services), duties, and cess, etc as applicable fourteen (14) days prior to the date of bid opening, and no claim on this 

account shall be entertained by PAA. 

16. The completed Bid form shall be submitted in accordance with the instructions prescribed by PPRA for 

submitting electronic bids through EPADS on or before the closing date and time. Electronic bids will be opened by 

using EPADS on the same day 30 minutes after bid closing time. 

17. Original bid submitted electronically shall also be submitted physically along with Bid Security in a Sealed 

Envelope and addressed and delivered in person or sent by Registered post / courier so that it reaches well in time 

before the opening date, as notified by the PAA. The sealed envelope shall have the name of work, as mentioned in 

invitation to bids, written on top of it. In case of any discrepancies between the bid submitted physically and on 

EPADS, the latter shall prevail. The instrument of Earnest Bid Security shall compulsorily be submitted in physical 

form on the opening date and time, whereas submission of the bid physically is recommended but not mandatory. 

18. When a bid is accepted, a receipt for the bid security forwarded therewith shall thereupon be given to the 

Contractor. In the event of a bid being rejected the bid security forwarded with such unaccepted bid shall thereupon 

be returned to the Contractor. 

19. The receipt given by an accountant or clerk for any money paid by the Contractor will not be considered as 

an acknowledgement of payment to the PAA and the Contractor shall be responsible for seeing that he procures a 

receipt signed by the Divisional Engineer or his authorized officer. 

20. Bids will be opened and read in public on the date and time for the opening. Bids whose bid security is 

received after the time set for receipt shall be rejected. Bidders who submit their bid security, but their bids are not 

uploaded on EPADS or fail to show on EPADS will be considered and held as non-participants. 
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For PAA (viii) For Contractor 

    

 

 
21. Additional Director / Project Manager / Divisional Engineer or his duly authorized 

representative shall open bids in the presence of intending Contractor who may be present at the time 

and will enter the amounts of all the bids in a Comparative Statement in a suitable form. 

22. PAA reserves the rights to postpone the date or time of submission and opening of Bids. Should 

the date of opening the Bids be postponed, PAA shall give notice of such postponement. 

23. The bid shall remain valid for a period of One Hundred & Twenty (120) days from the date of 

bid opening. In exceptional cases, before this period expires, PAA may request an extension—no longer 

than the original validity period. Bidders may refuse to extend the bid validity without losing their Bid 

Security. Those who agree must extend the Bid Security accordingly but cannot change their bids. 

24. PAA is not bound to award the Contract to the lowest or to any Bidder and reserves the right to 

reject any or all Bids and to waive any formalities in the Bids received such as deviations in the use and 

presentation of the specified Bidding Documents and forms, if it appears to be in the interest of the 

PAA. 

25. Bid shall be accepted by the competent officer of PAA. The acceptance of the Bid shall bind 

the Bidder to execute the Contract Agreement within the specified period failing which the Bidder shall 

forfeit his Bid Security not as penalty, but as liquidated damages. 

26. For works costing more than Rs. 10 Million, the Contractor shall furnish to the PAA within 

fourteen (14) days after receipt of Letter of Acceptance, a Performance Security in the form of an 

irrevocable Bank Guarantee from the Banks approved by PAA (as per the list provided in Appendix-E 

to Bidding Documents) for an amount equaling to five percent (5%) of the total amount of bid at the 

time of signing the agreement. The irrevocable Performance Security shall have validity till thirty (30) 

days after the date of final completion of works. The bond for Performance Security shall be executed 

on non-judicial stamp paper of appropriate value. 

27. For works costing more than Rs. 65 Million, the Contractor may be given a Mobilization 

Advance of up to 10% of the bid cost by PAA on production of an irrevocable bank guarantee of an 

equivalent amount from Banks approved by PAA (as per the list provided in Appendix-E to Bidding 

Documents). The same will be recovered at the rate of 10% of gross amount of the running bills of the 

Contractors. 

28. Prior to engaging in the bidding process, the bidders should at their own cost, read and acquaint 

themselves with the PAA’s procedure for blacklisting of contractors and suppliers available on PAA 

website: (https://paawebadmin.paa.gov.pk/media/fdpcknji/caao-003-escw.pdf) 

 

Attachment: 

(i) Technical Specification (Annexure-A) 

(ii) Technical Evaluation Criteria (Annexure-B) 

(iii) HSE Manual for PAA contractors, Suppliers and Concessionaires (Annexure-C) 

 

 

 

 

   



For PAA For Contractor 
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MEMORANDUM 
 

a) Name of Work PROVISION / INSTALLATION AND 

REPLACEMENT OF ELECTRIC WATER 

COOLERS AT JINNAH INTERNATIONAL 

AIRPORT, KARACHI 
 

 

 

b) General Description of Works  

  

  

  

  

  

  

  

  

 

 

c) Bid shall be enclosed with (Bid 

Security) 

 

 

Call Deposit Receipt, Pay Order, or a Banker’s 

Cheque from a scheduled Bank in Pakistan, of 

an amount mentioned in the invitation to bids. 

d) Security Deposit (including Bid 

Security) 

Five per cent (5%) of the Contract Price. 

e) Deduction of Income Tax As per Income Tax Ordinance 2001 amended 

from time to time. 

f) Time allowed for the work 9 0  D a y s  (from the date of written order to 

commence) 

g) Bill of Quantities As per attached schedule. 
 

 

 

  



For PAA For Contractor 

For PAA (x) For Contractor 

    

 

 

LETTER OF OFFER FOR EXECUTION OF WORKS 

I / We hereby submit our offer (bid) for the execution of the work specified in the above written 

memorandum within the time specified in each memorandum at the rates specified therein, and in 

accordance with the specifications, designs, drawings and instructions and with such materials as are 

provided for by and in all other respects in accordance with such conditions so far as applicable. 

2.    I / We understand that all the Schedules and Annexes attached hereto form part of this Bid. 

4.   I / We agree to abide by this bid for the period of one-hundred twenty (120) days from the date 

fixed for receiving the same and it shall remain binding upon us and may be accepted at any time before 

the expiration of that period. 

3.  Should this bid be accepted, I / We hereby agree to abide by and fulfil all the terms and 

provisions of the said conditions of contract annexed hereto so far as applicable or on default thereof to 

forfeit and pay to the Pakistan Airports Authority (PAA) the sum of money mentioned in the said 

conditions. 

5. Unless and until a formal Agreement is prepared and executed, this bid, together with your 

written acceptance thereof, shall constitute a binding contract between us. 

6. I / We undertake, if our bid is accepted, to execute the Performance Security referred to in 

Conditions of Contract for the due performance of the Contract. 

7. I / We understand that you are not bound to accept the lowest evaluated or any bid you may 

receive. 

8. I / We do hereby declare that the Bid is made without any collusion, comparison of figures or 

arrangement with any other person or persons submitted a bid for the Works. 

9. As security for due performance of the undertakings and obligations of this Bid, we submit 

herewith a Bid Security in the amount of   drawn in your 

favour or made payable to you and valid for a period of twenty-eight (28) days beyond the period of 

validity of bid. 

Dated the   day of   20  
 

 

 

Witness 

Address 

[Signature of Contractor] 

 

The above bid is hereby accepted by me on behalf of PAA. 

Dated the   day of   20  

 

 

 

[Signature of Officer by whom accepted] 



For PAA For Contractor 

For PAA (xi) For Contractor 

    

 

(On appropriate valued non-judicial stamp papers) 

FORM OF AGREEMENT 

THIS  CONTRACT  AGREEMENT  (hereinafter  called  the  ―Agreement‖)  made  on  the 

  day of   20  between PAKISTAN 

AIRPORTS AUTHORITY, established under the Pakistan Airports Authority Act, 2023, having its Head 

Office at Terminal-I, JIAP, Karachi, through its duly authorized officer (hereinafter called the ―PAA‖) of the 

one part; 

AND 

M/s.  registered with Pakistan 

Engineering  Council  as  a  licensed  Constructor  /  Operator,  having  its  office  at 

   ―through  its  duly  authorized  person  namely 

  (designation) (hereinafter called the ―Contractor‖) 

(which term shall include its successors-in-interest, authorized representatives and executors) of the other 

part. 

WHEREAS the PAA is desirous that certain Works, viz 
 

should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and 

completion of such Works and the remedying of any defects therein. 

NOW this Agreement witnesseth as follows: 

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned 

to them in the General Conditions of Contract hereinafter referred to. 

2. The following documents after incorporating addenda, if any, shall be deemed to form and be read 

and construed as part of this Agreement, viz: 

(a) The Letter of Acceptance; 

(b) The completed Letter of Offer for Execution of Works; 

(c) The General Conditions of Contract; 

(d) The Special Conditions of Contract (if attached). 

(e) The Bill of Quantities; 

(f) The Specifications; and 

(g) The Drawings 

3. In consideration of the payments to be made by the PAA to the Contractor as hereinafter mentioned, 

the Contractor hereby covenants with the PAA to execute and complete the Works and remedy defects 

therein in conformity and in all respects within the provisions of the Contract. 

4. The PAA hereby covenants to pay the Contractor, in consideration of the execution and completion 

of the Works as per provisions of the Contract, the Contract Price or such other sum as may become payable 

under the provisions of the Contract at the times and in the manner prescribed by the Contract. 

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed 

on the day, month, and year first before written in accordance with their respective laws. 

 

 

(For and on behalf of Contractor)  (For and on behalf of PAA) 

CNIC No.   

 

Signed, Sealed and Delivered in the presence of: 

Witness (1): Witness (2): 

 

(Name, CNIC No. and Address) (Name, CNIC No. and Address) 



For PAA For Contractor 

For PAA (xii) For Contractor 

    

 

TECHNICAL BID 

PROVIDING & INSTALLATION OF WATER COOLERS /  
WATER DISPENSERS & ALLIED FACILITIES AT JIAP 
 

PROVISION / INSTALLATION AND REPLACEMENT OF ELECTRIC WATER COOLERS  
AT JINNAH INTERNATIONAL AIRPORT, KARACHI 

 
BILL OF QUANTITIES / SCHEDULE OF PRICE  

Sr. DESCRIPTION U.O.M 
QTY 

(A) 

RATE 

(B) 
AMOUNT 

(In Figures) (In Words) (A x B) 

1. 

Dismantling of existing water coolers and 
shifting to designated location. Provision and 
installation of Drinking Water Electric Cooler of 
40L/h Cooling Capacity as per technical 
specifications (ref: Section-A). The job 

includes all fitment, base and piping 
installations and on-site adjustments as per 
site requirements as complete job as per 
directions of Engineer Incharge. 

Job
 

07 Quoted  Quoted Quoted 

2. 

Dismantling of existing water coolers and 

shifting to designated location. Provision and 

installation of Drinking Water Electric Cooler of 

100L/h Cooling Capacity as per technical 

specifications (ref: Section-B). The job 

includes all fitment, base and piping 

installations and on-site adjustments as per 

site requirements as complete job as per 

directions of Engineer Incharge. 

Job
 

09 Quoted Quoted Quoted 

3. 

Dismantling of existing water coolers and 

shifting to designated location. Provision and 

installation of Drinking Water Electric Cooler of 

200L/h Cooling Capacity as per technical 

specifications (ref: Section-C). The job 

includes all fitment, base and piping 

installations and on-site adjustments as per 

site requirements as complete job as per 

directions of Engineer Incharge. 

Job 02 Quoted Quoted Quoted 

4. 

Dismantling of existing water coolers and 

shifting to designated location. Provision and 

installation of Drinking Water Electric Cooler of 

400L/h Cooling Capacity as per technical 

specifications (ref: Section-D). The job 

includes all fitment, base and piping 

installations and on-site adjustments as per 

site requirements as complete job as per 

directions of Engineer Incharge. 

Job 02 Quoted Quoted Quoted 

 Total  Rs. XXXXXX/- 

 
Total Amount in words :xxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxxx. 

 

 



For PAA For Contractor 

For PAA (xiii) For Contractor 

    

 

        _________________________ 
           Sr. Joint Director (Mech) – JIAP 
            ES (E&M) JIAP – Karachi 

 

  



For PAA For Contractor 

For PAA (xiv) For Contractor 

    

 

 Annexure – A 
 

Sr. TECHNICAL SPECIFICATIONS 

01 

Section-A 
Drinking Water Electric Cooler 40L/h 

 
 Body (Stainless Steel 304, Non-Magnet), 20SWG, 4 Sides + Top + Base + Angel Frame SS with 

removable SS Back cover and Rust-free Coating on all sides with fine finishing 
 Tank (min 08L, Stainless Steel 304, Non-Magnet, 18SWG, pressure type), Mechanical Full Brass 

Push Type Bubbler faucet with Chromium Finish, Steel fittings, one piece SS drain tray with drain 
strainer. 

 Compressor: Hermetic/Reciprocating type LBP (Low Back Pressure), Nominal cooling capacity 
CECOMAF (European Committee of Manufacturers Of Refrigeration Equipment)  [W]: 148, Nominal 
cooling capacity (ASHRAE) [kcal/h]: 172, Power supply: 220-240V/50Hz, Electrical motor type: CSIR 
(Capacitor Start Induction Run) 

 Fan Motor: min. CE and VDE Certified 
 Thermostat: Bulb free flush mount industrial grade thermostat, 10

O
 C differential, min 1000mm 

capillary, CQC Certified 
 Indication Lamps: NEMA/IEC categorized 
 Capacitor: Standardized built in capacitor compatible with compressor 
 Condenser: copper piping and Aluminum fins coated against rusting and sizing fully compatible with 

compressor, Evaporator: Executive Standard GB/T 17791, ASTM B280, JIS H3300 or AS/NZS 1571, 
AS 1432, EN12735, Capillary Tube: minimum internal dia 0.42, Drier Filter: Superior quality copper 
DHP 99.9 - R290 EN 12735-1 or equivalent, Refrigerant: R134a, Pin Valve: copper Pin Valve type half 
thread, Insulation: Light weight elastomeric nitrile rubber material withstand minimum temperature 
range from -10 to 100 Celsius or equivalent 

 Stand: SS 20 SWG, 18”×16” (inner dimensions) with 2 nos. 16”×1” wide base stiffeners, lockable 
wheels or roller footings compatible with electric water cooler 

02 

Section-B 
Drinking Water Electric Cooler 100L/h 

 

 Body: Stainless Steel 304, Non-Magnet, 20 SWG, 4 sides + Top + Base + Angel Frame SS with 
removable SS Back cover and Rust-free coating on all sides with fine finishing 

 Tank: (min 20L, Stainless Steel 304, Non-Magnet, 18 SWG, Open type with SS Covering), 

Mechanical Full Brass Push Type Taps with Chromium Finish, Steel fittings, One piece drain tray 
(removable) with strainer 

 Compressor: Hermetic/Reciprocating type HBP (High Back Pressure), Nominal cooling capacity 
CECOMAF (European Committee of Manufacturers Of Refrigeration Equipment) [W]: 867, Nominal 
cooling capacity (ASHRAE) [kcal/h]: 900, Power supply: 220-240V 50Hz ~1, Electrical motor type: 
CSIR (Capacitor Start Induction Run), Type of torque: HST Certification: CCC and VDE approved 

 Fan Motor: min. CE and VDE Certified 

 Thermostat: Bulb free flush mount industrial thermostat, 10°C differential, min 1000mm capillary, 

CQC Certified 

 Indication Lamps: NEMA/IEC categorized 
 Capacitor: Standardized built in capacitor compatible with compressor 
 Condenser: copper piping and Aluminum fins coated against rusting and sizing fully compatible with 

compressor, Evaporator: Executive Standard GB/T 17791, ASTM B280, JIS H3300 or AS/NZS 1571, 
AS 1432, EN12735, Capillary Tube: minimum internal dia 0.42, Drier Filter: Superior quality copper 
DHP 99.9 - R290 EN 12735-1 or equivalent, Refrigerant: R134a, Pin Valve: copper Pin Valve type half 
thread, Insulation: Light weight elastomeric nitrile rubber material withstand minimum temperature 
range from -10 to 100 Celsius or equivalent 

 Stand: SS 20SWG, 28”×19” (inner dimensions) with 3 nos. 19”×1” wide base stiffeners, with lockable 
wheels or rollers footings compatible with electric water cooler. 

03 

Section –C 

Drinking Water Electric Cooler (Capacity: 200L/h) 
 

 Body: Stainless Steel 304, Non-Magnet, 20 SWG, 4 sides + Top + Base + Angel Frame SS with 
removable SS Back cover and Rust-free coating on all sides with fine finishing 

 Tank: (min 40L, Stainless Steel 304, Non-Magnet, 18 SWG, Open type with SS Covering), 

Mechanical Full Brass Push Type Taps with Chromium Finish, Steel fittings, One piece drain tray 
(removable) with strainer 

 Compressor: Hermetic/Reciprocating type HMBP (High-Medium Back Pressure), Nominal cooling 
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Sr. TECHNICAL SPECIFICATIONS 

capacity CECOMAF (European Committee of Manufacturers Of Refrigeration Equipment) [W]: 1318, 
Nominal cooling capacity (ASHRAE) [kcal/h]: 1,351, Certification: CCC and VDE approved. 

 Fan Motor: min. CE and VDE Certified 

 Thermostat: Bulb free flush mount industrial thermostat, 10°C differential, min 1000mm capillary, 

CQC Certified 

 Indication Lamps: NEMA/IEC categorized 
 Capacitor: Standardized built in capacitor compatible with compressor 
 Condenser: copper piping and Aluminum fins coated against rusting and sizing fully compatible with 

compressor, Evaporator: Executive Standard GB/T 17791, ASTM B280, JIS H3300 or AS/NZS 1571, 
AS 1432, EN12735, Capillary Tube: minimum internal dia 0.42, Drier Filter: Superior quality copper 
DHP 99.9 - R290 EN 12735-1 or equivalent, Refrigerant: R134a, Pin Valve: copper Pin Valve type half 
thread, Insulation: Light weight elastomeric nitrile rubber material withstand minimum temperature 
range from -10 to 100 Celsius or equivalent 

 Stand: SS 20SWG, 44”×23” (inner dimensions) with 4 nos. 23”×1” wide base stiffeners, with lockable 
wheels or rollers footings compatible with electric water cooler. 
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Section –D 
Drinking Water Electric Cooler 400L/h (Dual Supply dual compressor configuration) 

 

 Body: Stainless Steel 304, Non-Magnet, 20 SWG, 4 sides + Top + Base + Angel Frame SS with 
removable SS Back cover and Rust-free Coating on all sides with fine finishing 

 Tanks: (min 40L each, Stainless Steel 304, Non-Magnet, 18SWG, Open type with SS Covering), 

Mechanical Full Brass Push Type Taps with Chromium Finish, Steel fittings, One piece SS drain tray 
engraved with body 

 Compressor: Hermetic/Reciprocating type HBP (High Back Pressure), Nominal cooling capacity 
CECOMAF (European Committee of Manufacturers Of Refrigeration Equipment) [W]: 1,483, Nominal 
cooling capacity (ASHRAE) [kcal/h]: 1,525, Power supply: 220-240V 50Hz ~1, Electrical motor type: 
CSIR (Capacitor Start Induction Run), Type of torque: HST  Certification: CCC and VDE approved. 

 Fan Motor: min. CE and VDE Certified 
 Thermostat: Bulb free flush mount industrial thermostat, 10°C differential, min 1000mm capillary, 

CQC Certified 

 Indication Lamps: NEMA/IEC categorized 

 Capacitor: Standardized built in capacitor compatible with compressor 

 Condenser: copper piping and Aluminum fins coated against rusting and sizing fully compatible with 
compressor, Evaporator: Executive Standard GB/T 17791, ASTM B280, JIS H3300 or AS/NZS 1571, 
AS 1432, EN12735, Capillary Tube: minimum internal dia 0.42, Drier Filter: Superior quality copper 
DHP 99.9 - R290 EN 12735-1 or equivalent, Refrigerant: R134a, Pin Valve: copper Pin Valve type half 
thread, Insulation: Light weight elastomeric nitrile rubber material withstand minimum temperature 
range from -10 to 100 Celsius or equivalent 

 Stand: SS 20SWG, 40”×29” (inner dimensions) with 4 nos. 29”×1” wide base stiffeners, with lockable 
wheels or rollers footings compatible with electric water cooler. 

 

  



For PAA For Contractor 

For PAA (xvi) For Contractor 

    

 

Annexure – B 
TECHNICAL EVALUATION CRITERIA 

 

Sr. Documentary Evidences 

Provided = YES 
Not Provided = NO 
Not Applicable = 

N/A 

a) 
Original Bid Security furnished in accordance with Clause :3 of invitation to bids 
(page-iv) 

 

b) 
Certificate of incorporation / Memorandum & Article of Association or Partnership 
Deed / Sole Proprietorship etc. 
Note: Dully attested (by notary public/ oath commissioner)  

 

c) 
Joint Venture Agreement (if applicable). In case of foreign firm/company, Joint 
Venture with Pakistani firm and registration with SECP. 

 

d) 

Affidavit on non-judicial stamp paper valuing PKR : 500/- to the effect that the 
firm has not been blacklisted by any Government, Semi Government and 
Autonomous Body. Clause : 5(d) of Invitation to Bids (Refer page – iv). 
Note: Dully attested (by notary public/ oath commissioner) 

 

e) 

Certificate of registration from the Income Tax authorities, Active Taxpayer Status 
(ATL)/NTN/GST and Professional Tax Certificate Clause : 5(c) of invitation of bid 
(page-iv). 
Note: Valid documents and dully attested (by notary public/ oath commissioner)  

 

f) 
Valid Certification/ License by the Pakistan Engineering Council (PEC) i.e. C-6 (or 
above) and relevant Specialization Codes i.e. ME-06. 
Note: Dully attested (by notary public/ oath commissioner)  

 

g) Power of Attorney (if applicable) on non-judicial stamp paper valuing PKR : 500/-  

h) 

Bidding Documents with each page to be signed and stamped by Authorized 
Representative of the Bidder, as detailed below: 
 a) Contract Documents 
 b) Memorandum for Running Bills & Extension of Time (Page-i) 
 c) General Instructions (Page-ii) 
 d) Declaration (Page-iii) to be sign and stamp 
 e) Invitation to Bids (Page-iv) 
 f) Instructions to Bidders (Page-vi to viii) 
 g) Memorandum (Page-ix) 
 h) Letter of offer for execution of Works (Page-x) to be fill,  sign and 
  stamp 
 i) Form of Agreement (Page-xi)  
 j) Bill of Quantities 
 k) Technical Specifications  
 l) General Conditions of Contract (Page 01 to 17)  
 m) Special Conditions of Contract (Page 18 to 21 
 (n) Annexures & Appendix   

 

i) 

Technical submittal:  

 Compliance of the specification mentioned in the Technical specification.  

 Previous experience of similar nature work at Airports (attach work orders). 

 Satisfactory Certificate from the Organization/client, where the same facility 
were installed previously. 
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NOTE: 

 
I. The bidders who respond “Yes” in all of the above requirement and provide documentary 

evidences in support of their “Yes” shall be technically evaluated. The technical 

evaluation/marking shall be carried out according to the technical evaluation criteria. Any 

“No” to above checklist or non-submission of supporting documents or furnishing forged 

documents or concealment of facts or submission of false information may lead to 

disqualification of such bidder. 

 

II. The technical proposal shall be examined for compliance with Technical Specification. The 

bidders are required to provide relevant technical data i. e. brochure, catalogue or Product 

Data Sheets with technical bids in shape of compliance matrix against technical specification 

& submittal above. 

 

III. Client may, at its discretion, waive any minor non-conformity or any minor irregularity in bid. 

This shall be binding on all competitors and client reserve the right for such waivers. 

 
IV. Client may at its absolute discretion, exclude or reject any bid that in the reasonable opinion 

of client contains any false or misleading claims or statements. Client has no liability to any 

person for excluding or rejecting any such bid. 

 

v.  All bids fulfilling requirements mentioned in above Para – 2 shall be considered as technically 

 responsive. 
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GENERAL CONDITIONS OF CONTRACT 
 

1 Definitions In the Contract (as hereinafter defined) the following words and 

expressions shall have the meanings assigned to them except where the 

context otherwise requires: 

1.1 “PAA” means Pakistan Airports Authority and includes its duly 

authorized agents, successors and assigns. 

1.2 “Competent authority” means an officer of PAA under whose 

competence the acceptance of bid lies. 

1.3 “Contractor” means the person or persons, firm or Company 

whose Bid (as hereinafter defined) has been accepted by PAA and 

includes the Contractor’s personal representatives, successors and 

permitted assigns, but does not include any sub-contractor. 

1.4 “Divisional Engineer” means an Engineer duly authorized by the 

PAA for execution of work. 

1.5 “Representative of Divisional Engineer” means any duly 

authorized officer or officers appointed by the PAA to perform the 

duties set forth. 

1.6 The expression “Works” means all the works specified or set forth 

and required in and by the said specifications, drawings and 

schedule hereto or to be hereafter specified or required in such 

explanatory instructions and drawings and also in such additional 

Instructions and drawings as such from time to time, during the 

progress of the work hereby contracted for, be supplied by PAA. 

1.7 “Contract” means the Conditions of Contract specifications, 

Drawings, priced schedule of Quantities, Bid and the Contract 

Agreement. 

1.8 “Contract Price” means the amount / sum stated in the letter of 

Acceptance, subject to such additions thereto or deductions there 

from as may be made under the provisions hereinafter contained. 

1.9 “Construction Plant” means all appliances, equipment or things of 

whatsoever nature required in or about the execution, completion or 

maintenance of the Works or Temporary works. 

1.10 “Temporary Works” means all temporary works of every kind 

required in or about the execution completion or maintenance of the 

work. 

1.11 “Drawings” means the drawings referred to in the Specifications 

and any modifications of such drawings approved in writing by the 

PAA and such other drawings as may from time to time be furnished 

or approved in writing by the Divisional Engineer. 

1.12 “Site” means the lands and other places on, under, in, through which 

the works are to be executed or carried out and any other lands or 

places provided by the PAA for purposes of the Contract. 

1.13 “Approved” means approved in writing including subsequent 

written confirmation of previous verbal approval and ―Approval‖ 

means approved in writing including as aforesaid. 
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 1.14 “Bid” means a tender, bid, or proposed remuneration, price, or cost 

submitted by a natural person, firm, corporation, or other legal entity 

in response to an invitation to bid, expressing the intent to undertake 

a specifically defined scope of works in conformity with the 

prescribed specifications, designs, drawings, instructions, and 

materials as stipulated under the Contract, and in compliance with 

all other applicable terms and conditions, including any and all 

annexures, schedules, or supplementary documents attached to or 

referenced in the offer. 

2 Extent of Contract The Contract comprises the construction, completion and maintenance of 

the Works and except in so far as the Contract otherwise provides, the 

provision of all labour, materials, construction plant, temporary works and 

everything whether of temporary or permanent nature required in and for 

such construction, completion and maintenance so far as the necessity for 

providing the same as specified in or reasonably to be inferred from the 

Contract. 

3 Documents 

Mutually 

Explanatory 

The several documents forming the Contract are to be taken as mutually 

explanatory of one another and in case of ambiguities or discrepancies, the 

same shall be explained by the Divisional Engineer whose explanation in 

this respect shall be final. 

4 Sufficiency of Bid The Contractor shall be deemed to have satisfied himself before bidding 

as to the correctness, completeness and sufficiency of his Bid for the works 

and of the rates and prices stated in the priced schedule of Quantities which 

rates and prices shall except in so far as otherwise provided in the Contract 

cover all his obligations under the Contract and all matters and things 

necessary for the proper completion and maintenance of the Works. 

5 Inspection of Site The Contractor shall inspect and examine the Site and its surroundings and 

shall satisfy himself before submitting the bid, as to the nature of ground 

and sub soil, the form and nature of the Site, the quantities and nature of 

the work and materials necessary for the completion of the works and the 

means of access of the Site, the accommodation he may require and in 

general shall himself obtain all necessary information as to risk, 

contingencies and other circumstances which may influence or affect his 

Bid. 

6 Possession of Site The Divisional Engineer, with the written order to commence the works 

will give to the Contractor possession of the Site as may be required to 

enable the Contractor to commence and proceed with the construction of 

the works in accordance with the program referred to in clause 10 hereof 

and otherwise in accordance with such reasonable proposals of the 

Contractor as he shall by notices in writing to the Divisional Engineer 

make and will from time to time as the works proceed give to the 

Contractor possession of such further portions of the Site as may be 

required to enable the Contractor to proceed with the construction of 

 Works with due diligence in accordance with the said programme or 

proposals (as the case may be). 
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7 Drawings Three copies of each of the approved Drawings shall be furnished by PAA 

to the Contractor free of cost. The Contractor shall provide and make at 

his own expense any further copies required by him. 

8 Drawings to be 

kept on Site 

One copy of each of the Drawings furnished to the Contractor as aforesaid 

shall be kept by the Contractor on the Site and the same shall at all times 

be available for inspection and use by the Divisional Engineer the 

representative of the Divisional Engineer. 

9 Further Drawing 

and Instructions 

The Divisional Engineer shall have full power and authority to supply to 

the Contractor from time to time during the progress of the works such 

further Drawings and instructions as shall be necessary for the purpose of 

the proper and adequate execution and maintenance of the works and the 

Contractor shall carry out and be bound by the same. 

10 Programme to be 

furnished 

As soon as practicable after the acceptance of his Bid, the Contractor shall 

submit to the Divisional Engineer for his approval a programme showing 

the order of procedure and method in which he proposes to carry out the 

Work and shall furnish for his information, particulars in writing of the 

Contractor’s arrangements for carrying out of the works and the 

constructional plant and temporary works which the Contractor intends to 

supply, use or construct, as the case may be. The submission to and 

approval by the Divisional Engineer or the Representative of the 

Divisional Engineer of such programme or the furnishing or such 

particulars shall not relieve Contractor of any of his duties or 

responsibilities under the Contract. 

11 Commencement The Contractor shall commence the Works on Site after the receipt by him 

of an order in writing to commence work from the Divisional Engineer 

and shall proceed for the same with due diligence (time being the essence 

of the Contract on the part of the Contractor). 

12 Contractor’s 

Superintendence 

The Contractor shall give or provide all necessary superintendence during 

the execution of the Works and as long thereafter as the Divisional 

Engineer may consider necessary for the proper fulfilling of the 

Contractor’s obligations under the Contract. The Contractor or his 

competent, qualified and authorized agent or representative approved by 

the Divisional Engineer in writing (which approval may at any time be 

withdrawn) is to be constantly on the Works and shall give his whole time 

to the superintendence of the same if such approval shall be withdrawn by 

the Divisional Engineer, the Contractor shall without any delay, after 

receiving written notice of such withdrawal, remove the Agent from the 

site and shall not thereafter the employ him again on the Site in any 

capacity and shall replace him by another agent approved by the Officer, 

Such authorized agent or representative shall receive, on behalf of the 

Contractor directions and instructions from the Divisional Engineer or the 

representative of the Divisional Engineer. The Contractor shall also 
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 employ full time Engineer / Sub-Engineer, duly qualified in Civil / 

Electrical / Mechanical Engineering and having professional experience 

of at least three years for the purpose of execution of the proposed works 

and giving full time engineering / technical superintendence during all 

phases of execution and for receiving technical directions and instructions 

from the Divisional Engineer. 

13 Contractor’s 

Employees 

The Contractor shall provide and employ on the Site in connection with 

the execution and maintenance of the Works: 

13.1 Only such technical personnel as are skilled and experience in their 

respective fields and such sub-agents, foremen and leading hands as 

are competent to give proper supervision to the work they are 

required to supervise. 

13.2 Such skilled and semi-skilled and unskilled labour as is necessary 

for the proper and timely execution and maintenance of the Works. 

14 Removal of 

Contractor’s 

Employees 

The Divisional Engineer shall have the power to object in writing to and 

require the Contractor to remove forthwith from the Work any person 

employed by the Contractor in or about the execution or maintenance of 

the works who in the opinion of the Divisional Engineer is misconducting 

himself or is incompetent or negligent in the proper performance of his 

duties or whose employment is otherwise considered reasonably by the 

Divisional Engineer to be undesirable. Any person so removed from the 

works shall be replaced without delay by a competent substitute approved 

by the Divisional Engineer. The Contractor shall not demand the reasons 

from the Divisional Engineer for requiring the removal of any one of his 

employees. 

15 Supply of Plant 

Materials and 

Labour 

Except where otherwise expressly specified, the Contractor shall at his 

own expense supply and provide all the Constructional plants, work 

materials, both for temporary and for permanent works, labour (including 

the supervision thereof) transport to or from the site and in and about the 

works and other things of every kind required for the construction, 

completion and maintenance of the works. 

16 Works to be 

executed in 

accordance with 

specifications 

drawings etc. 

The Contractor shall execute the whole and every part of the work in the 

most substantial and workman-like manner and both as regards materials 

and otherwise in every respect in strict accordance with the specifications. 

The Works executed by the Contractor shall also conform exactly, fully 

and faithfully to the designs, drawings and instructions in writing relating 

to the work issued by the Divisional Engineer. 

17 Action where no 

specification 

In the case of any class of work for which there is no such specifications, 

such work shall be carried out in accordance with the written instructions, 

and requirements of the Divisional Engineer. 

18 Quality of 

Material, 

All materials and workmanship shall be of the respective kinds described 

in the Contract and in accordance with the instructions of the Divisional 

Engineer and shall be subjected from time to time to such tests as the 
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Workmanship and 

Tests 

Divisional Engineer may direct at the place of manufacture or fabrication 

on the Site or at all or any of such places. The Contractor shall provide 

such assistance, instruments, machines, labour and materials as are 

normally required for examining, measuring and testing any work and the 

quality, weight or quantity of any materials used and shall supply samples 

of materials before incorporation in the works for testing as may be 

selected and required by the Divisional Engineer. All samples shall be 

supplied by the Contractor at his own cost. The cost of making all tests 

specified in the Contract shall be borne by the Contractor. 

19 Delegation of 

Power to 

Divisional 

Engineer’s 

Representatives. 

The Divisional Engineer may from time to time in writing delegate to the 

representatives of the Divisional Engineer any of the powers and 

authorities vested in the Divisional Engineer. Any written instruction or 

approval given by the representative of the Divisional Engineer to the 

Contractor within the term of such delegation (but not otherwise) shall 

bind the Contractor and the PAA, as though it has been given by the 

Divisional Engineer provided as follow: 

19.1 Failure of the representative of the Divisional Engineer to 

disapprove any work or materials shall not prejudice the power of 

the Divisional Engineer thereafter to disapprove such work or 

materials and to order the pulling down, removal or breaking up 

thereof. 

19.2 If the Contractor shall be dissatisfied by reason of any decision of 

the representative of the Divisional Engineer he shall be entitled to 

refer the matter to the Divisional Engineer who shall thereupon 

confirm, reverse or vary or modify such decision, and whose 

decision shall be final. 

19.3 The Agreement shall be rescinded by the PAA and the final 

measurements shall be recorded by the Divisional Engineer or his 

any authorized representative shall record the final measurement 

and Contractor will not claim for any item not recorded by the 

Divisional Engineer or his representative. 

20 Access to Site The Divisional Engineer and any person authorized by him shall at all 

times have access to the Works and to the Site and to all Workshops and 

places where work is being done or where materials, manufactured articles 

or machinery are being obtained for the Works and the Contractor shall 

afford every assistance in or obtaining the right to such access. 

21 Way leave etc. The Contractor shall bear all expenses and charges for special or 

temporary way leaves required by him in connection with access to the 

Site. The Contractor shall also provide with the written approval of 

Divisional Engineer at his own cost any reasonable additional 

accommodation at Site required by him for the purposes of the Works. 

22 Rate of Progress 

and permission to 

work during 

Night. 

The whole of the materials, plant and labour to be provided by the 

Contractor and the mode, manner and speed of execution and maintenance 

of the works are to be of a kind and conducted in a manner approved by 

the Divisional Engineer. Should the rate of progress of the Works or any 
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 part thereof be at any time in the opinion of the Divisional Engineer too 

slow to ensure the completion, the Divisional Engineer shall so notify the 

Contractor in writing and the Contractor shall thereupon take such steps 

as may be necessary and the Divisional Engineer may approve to expedite 

progress so as to complete the Works by the prescribed time or extended 

time for completion. If the work is not being carried on by day and by 

night and the Contractor shall request permission to work by night as well 

as by day, then, if the Divisional Engineer shall grant such permission, the 

Contractor shall not be entitled to any additional payments. The contractor 

shall indemnify the PAA from and against all claims, liabilities, demands, 

proceedings, costs and expenses whatsoever in regard or in relation to such 

permission. All work at night shall be carried out without unreasonable 

noise and disturbance. 

23 Time for 

Completion 

Subject to any requirement in the Specification of any portion of the 

Works before completion of the whole of the works, the whole work shall 

be completed within the stipulated time. 

24 Extension of time 

for completion 

Should the amount of extra or additional work of any kind or other special 

circumstances of any kind whatsoever (acts of God and events beyond the 

control of PAA etc.) which may occur be such as fairly to entitle the 

Contractor to an extension of time for the completion of the work, the 

Divisional Engineer shall determine and grant such an extension of time. 

Provided that the Divisional Engineer is not bound to take into account 

any extra additional work or other special circumstances unless the 

Contractor has within fourteen (14) days after such work has been 

commenced or such circumstances have arisen, delivered to the 

representative of the Divisional Engineer full and detailed particulars of 

any claim for extension of time to which he may consider himself entitled 

in order that such claim may be investigated at the time. 

25 Termination of 

Contract for slow 

progress 

If in the opinion of the Divisional Engineer the progress of the Works is 

slow that it cannot be completed within the prescribed period or within the 

extended period granted to the Contractor, the Divisional Engineer shall 

give a notice in writing to the Contractor calling upon him to speed up the 

work by employing more labour and by increasing the rate of supply of 

material, equipment and plant to an extent to be mentioned in the notice. 

In case the Contractor fails to comply with the requirements of the notice 

within ten days from its issue, the Divisional Engineer shall have the 

power to have the works completed through any other agency at the risk 

and cost of the Contractor. In any such event, the work executed by the 

Contractor shall be measured up and all plant, machinery, equipment and 

material at Site will be taken over by the Divisional Engineer after 

preparing and inventory thereof, such stores to be used for the completion 

of the work will be at the cost of the Contractor. All payments due to the 

Contractor shall be withheld till the completion of the work and any loss 

suffered by the PAA or expenditure incurred in getting the works 

executed, shall be recovered from the Contractor. 
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26 Action and 

Compensation 

payable in case of 

works below 

specification 

If it shall appear to the Divisional Engineer or his representative, that any 

work has been executed with unsound, imperfect or unskilled 

workmanship or with materials of any inferior description or that any 

materials or articles provided by him for the execution of the work are 

unsound or of a quality inferior to that contracted for or otherwise not in 

accordance with the contract, the Contractor shall on demand in writing 

from the Divisional Engineer specifying the work, materials or articles 

complained of notwithstanding that the same may have been inadvertently 

passed, certified and paid for, forth-with rectify, or remove and reconstruct 

the work so specified and provide other proper and suitable materials or 

articles at his own cost; and in the event of his failing to do so with in a 

period to be specified by the Divisional Engineer in his demand aforesaid, 

then the Contractor shall be liable to pay compensation at the rate of one 

percent on the total cost of work for every day not exceeding ten days apart 

from the cost of rectification, while his failure to do so, shall continue and 

in the case of any such failure the Divisional Engineer may rectify or 

remove, and re-execute the work which may include additional work 

necessary to strengthen or set right the unsound work carried out by the 

Contractor or remove and replace with others, the materials or articles 

complained of as the case may be at the risk and cost of the Contractor in 

all respect. 

27 Security Deposits The Contractor shall permit the PAA at the time of making any payment 

to him for work done under the contract to deduct such sum as will amount 

to be five per cent (5%) of all money so payable; such deductions to be 

held by PAA by way of security deposit. The sum five per cent (5%) of 

the amount of the bills including the earnest money held by the PAA by 

way of security deposit shall be paid back to the Contractor after the 

satisfactory expiration of Period of Maintenance as defined in the clause 

49 hereof. 

28 Forfeiture of 

Security deposit 

28.1 In any case in which under any clause, or clauses of this agreement 

the Contractor shall have rendered himself liable to pay 

compensation amounting to the whole of his security deposit 

(whether paid in one sum or deduction by installments) the PAA 

shall have the power in its own discretion to adopt any of the 

following courses, best suited to the interest of the PAA. 

a) To rescind the Contract (of which recession notice in writing by 

the Divisional Engineer to the Contractor shall be conclusive 

evidence) and in which case the security deposit of the 

Contractor as available with the PAA shall stand forfeited and 

be absolutely at the disposal of PAA. 

b) To employ labour paid by PAA and to supply materials to carry 

out the work or any part of the work debiting the Contractor with 

the cost of the labour and the price of the materials (of the 

amount of which cost and price a certificate of the Divisional 

Engineer shall be final and conclusive against the Contractor) 

and crediting him with the new value of the work done, in all 

respect in the same manner and at the same rates as if it had been 
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 carried out by the Contractor under the terms of his Contract, the 

certificates of the Divisional Engineer as to the value of work 

done shall be final and conclusive against the Contractor. 

c) To measure up the work of the Contractor and to take such part 

thereof as shall be unexecuted out of his hand, and to give it to 

another contractor to complete, in which case any expenses 

which may be incurred in excess of the sum which would have 

been paid to the original Contractor, if the whole work had been 

executed by him (of the amount of which exceed, the certificate 

in writing to the Divisional Engineer shall be final and 

conclusive) shall be borne and paid by the original Contractor 

and may be deducted from any money due to him by the PAA 

under the contract or otherwise or from his security deposit, or 

the proceeds of sale thereof or a sufficient part thereof. 

28.2 In the event of any of the above courses being adopted by the PAA, 

the Contractor shall have no claim to compensation for any loss 

sustained by him by reason of his having purchased or procured any 

materials, or entered into any engagements or made any advance on 

account of or with a view to the execution of the work or the 

performance of the Contract. And, in case the Contract is rescinded 

under the aforesaid provisions, the Contractor shall not be entitled 

to recover or be paid any sum for any work therefore actually 

performed under this contract. Unless and until the Divisional 

Engineer will have certified in writing the performance of such work 

and the value payable in respect thereof, and he shall only be entitled 

to be paid the value so certified. Again, the Contractor will not in 

any manner hinder or prevent the owner or Divisional Engineer or 

any of the workmen and other employed by him from proceeding to 

complete the said buildings and works as aforesaid. 

29 Liquidated 

damages for delay 

If the Contractor fails to complete the works within the stipulated time for 

completion prescribed under the Contract, or any extended time allowed 

for completion in accordance with the Contract, then the Contractor shall 

pay to the PAA a sum equal to ten (10) per cent or less of the Contract 

Price as liquidated damages (and not as a penalty) for the delay beyond 

the time prescribed in the Contract or the extended time for completion, as 

the case may be. The said sum shall be payable by the sole fact of the delay 

without the need for any previous notice or any legal proceedings, or proof 

of damage, which shall in all cases be considered as ascertained. The PAA 

may, without prejudice to any other method of recovery, deduct the 

amount of such liquidated damages from any monies in its hands due or 

which may become due to the Contractor. The payment or deduction of 

such damages shall not relieve the Contractor from his obligation to 

complete the Works or from any other of his obligations and liabilities 

under the Contract. 

30 Notice to be given 

before work is 

covered up 

The Contractor shall give not less than five clear days’ notice in writing to 

the Divisional Engineer or his representative before covering up or 

otherwise placing beyond the reach of measurement of any work, in order 
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 that the same may be measured, and correct dimensions thereof be taken 

before the same is so covered up or placed beyond the reach of 

measurement without the consent in writing of the Divisional Engineer or 

his representative, and if any work shall be covered up or placed beyond 

the reach of measurement without such notice have been given or consent 

obtained the same shall be uncovered at the Contractor’s expense, or in 

default thereof no payment or allowance shall be made for such work on 

the materials, with which the same was executed. 

31 Suspension of 

work 

The Contractor shall on the written order of the Divisional Engineer 

suspend the progress of the works or any part thereof for such time or 

times and in such manner as the Divisional Engineer may consider 

necessary and shall during such suspension properly protect and secure 

the work so far as is necessary in the opinion of the Divisional Engineer. 

The extra cost (if any) incurred by the Contractor in giving effect to the 

Divisional Engineer’s instructions under this clause shall be borne by the 

Contractor, if such suspension is: 

a) as per the provision of the contract, or 

b) Necessary for the proper execution of the work or by reason of 

weather conditions affecting the safety or quality or the Works 

or by some default on the part of the Contractor, or 

c) Necessary for the safety of the works or any part thereof. 

32 Care of works From the commencement to the completion of the Works, the Contractor 

shall take full responsibility for the care thereof and of all temporary 

works, and in the event that any damage, loss or injury should happen to 

the Works or to any part thereof or to any temporary works from any cause 

whatsoever (save and except the ―expected risk(s)‖ as defined in clause 33 

hereof), the Contractor shall at his own cost repair and make good the 

same so that at completion, the works shall be in good order and condition 

and in conformity in every respect with the requirements of the contract 

and the Divisional Engineer’s instructions. The Contractor shall also be 

liable for any damage to the Works occasioned by him in the course of 

any operations carried out by him for the purpose of complying with his 

obligations under Clause 50 hereof. The Contractor shall be fully 

responsible for the review of the Engineering design and details of the 

works and shall inform the PAA of any mistakes or incorrectness in such 

design and details which would affect the works. 

33 Expected Risk The ―Expected Risk‖ are hostilities (where war be declared or not) 

invasion, act of foreign enemies, rebellion revolution insurrection or 

military or usurped power civil war or (otherwise than among the 

Contractor’s own employees) riot, commotion or disorder or use by 

occupation by the PAA of any portion of the Works in respect of which a 

certificate of completion has been issued or any such operation of the 

forces of nature as reasonable foresight and ability on the part of the 

Contractor could not foresee or reasonably provide against (all of which 

are herein collectively referred as ―the expected risk‖). 
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34 Damage to 

persons and 

property. 

The Contractor shall (except if and so far as the Contract provides 

otherwise) indemnify and keep indemnified the PAA and its Employees 

from and against all suits, claims, demands, proceedings, and liability of 

any nature or kind, including costs and expenses, for injuries or damages 

to any person or any property whatsoever which may arise out of or in 

consequence of acts or omissions of the Contractor or its agents, 

employees, servants or subcontractors in the execution of the Contract. 

35 Accident or injury 

to Workmen 

The PAA shall not be liable for or in respect of any damages or 

compensation payable at law in respect or in consequence of any accident 

or injury to any workman or other persons in the employment of the 

Contractor or any sub-contractor. The Contractor shall indemnify and 

keep indemnified the PAA against all such damages, compensation and 

against all claims, demands, proceedings, cost charges and expenses 

whatsoever in respect thereof or in relation thereto. 

36 Insurance The Contractor shall obtain and keep in force policies in respect of 

Erection All Risks, Contractor’s All Risks and Workmen’s Compensation 

act, which shall apply specifically and solely to the Contractor and shall 

fulfil all Contractor’s obligations for Insurance in connection with this 

Contract from an Insurance Company in Pakistan having at latest AA 

rating from PACRA / JCR-VIS. 

37 Compliance with 

Statutes, 

Regulations etc. 

The Contractor shall conform in all respects with any such Statutes, 

Ordinances, Laws, Regulations, Bye-laws or requirements of any such 

local or other authority / authorities which may be applicable to the Works 

or to any Temporary Works and shall keep the PAA indemnified against 

all penalties and liability of every kind for breach of any such Statutes, 

Ordinances, Laws, Regulations, Bye-laws or requirements. 

38 Fossils etc. All fossils, coins, article of value or antiquity and structures and other 

remains or things of geological or archaeological interest discovered on 

the site of the Works shall as between the PAA and the Contractor be 

deemed to be the absolute property of the PAA and the Contractor shall 

take reasonable precautions to prevent his workmen or any other persons 

from removing or damaging any such article or thing and shall 

immediately upon discovery thereof and before removal acquaint the PAA 

of such discovery. 

39 Variation The Divisional Engineer may introduce any variations to the form, quality 

or quantity of the work or any part thereof which he considers necessary 

and for that purpose or if for any other reasons it shall, in his opinion be 

desirable, he shall have power to order the Contractor to do and the 

Contractor shall do any of the following: 

a) increase or decrease the quantity of any work included in the 

Contract; 

b) omit any such work; 

c) change the character or quality or kind of any such work; 
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 d) change the levels, lines position and dimension of any part of 

the Works; and 

e) execute additional work of any kind necessary for the 

completion of the works. 

and no such variation shall in any way vitiate or invalidate the Contract 

nor it will entitle the Contractor of any claims for compensation 

whatsoever, but the value (if any) of all such variations shall be taken into 

account in ascertaining the amount of the Contract Price. 

40 Order for 

variation to be in 

writing 

No such variation shall be made by the Contractor without an order in 

writing from the Divisional Engineer. Provided that, subject to the 

provisions of the Contract, no order in writing shall be required for any 

increase or decrease in the quantity of any work where such increase or 

decrease is not the result of an order given under this Clause but is the 

result of the quantities exceeding or being less than those stated in the Bill 

of Quantities. If for any reason, Divisional Engineer considers it desirable 

to give any such order verbally, the Contractor shall comply with such 

order but shall get it confirmed in writing from the Divisional Engineer 

within four days of the issue of such verbal order. 

41 Valuation of 

Variation 

41.1 The Divisional Engineer shall determine the amount (if any) to be 

added to or deducted from Contract Price in respect of any variation, 

addition, or omission made by his order. The valuation of any 

variation, addition or omission shall be calculated on the basis of the 

unit prices contained in the Bill of Quantities if in the opinion of the 

Divisional Engineer the same shall be applicable; if not then on the 

market rates. 

  41.2 No deviation from specifications stipulated in the Contract or 

additional items of work shall be carried out by the Contractor 

unless the rates of the substituted, extra, altered or additional item 

have been approved in writing by the competent authority failing 

which the PAA will not be bound to entertain any claim on this 

account. 

42 Quantities The quantities set out in the Bill of Quantities are the estimated quantities 

of the work but they are not to be taken as the actual and correct quantities 

of the works to be executed by the Contractor in fulfillment of his 

obligation under the Contract. 

43 Work to be 

Measured 

The Divisional Engineer shall except as otherwise stated ascertain and 

determine by measurement the value of work done in accordance with the 

Contract. The Divisional Engineer shall, when he requires any part or parts 

of the Works to be measured, give notice to the Contractor or the 

Contractor’s authorized agent or representative who shall forthwith attend 

or send a qualified agent to assist the Divisional Engineer or his 

representative in making such measurement and shall furnish all 

particulars required by either of them. Should the Contractor not attend or 

neglect or fail to send such agent, then the measurement made by the 

Divisional Engineer or approved by him shall be taken to be the correct 
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 measurement of the work. The purpose of measuring is to ascertain the 

volume of work executed by the Contractor and therefore determine the 

amount of the monthly payments. 

44 Method of 

Measurement 

The works shall be measured, notwithstanding any general or local custom 

except where otherwise specifically described or prescribed in the 

Contract. 

45 Clearance of Site 

on Completion 

On the completion of the Works, the Contractor at his own cost shall clear 

away and remove from the Site all Constructional plant, surplus materials, 

rubbish and Temporary Works of every kind and leave the whole of the 

Site and works clean and in a workman-like condition to the satisfaction 

of the Divisional Engineer, rubbish should be disposed of in the manner 

as directed by the Divisional Engineer or his representative. 

46 Certificates for 

Completion of 

Works 

46.1 When the whole of the Works have been substantially completed 

and have satisfactorily passed any test on completion as prescribed 

by the Contract, the Contractor may give a notice to that effect to 

the Divisional Engineer accompanied by an undertaking to finish 

any outstanding work during the Period of Maintenance. Such 

notice and undertaking shall be in writing and shall be deemed to be 

a request by the Contractor, for the Divisional Engineer to issue a 

Certificate of Substantial Completion in respect of the Works. The 

Divisional Engineer shall, within twenty-one (21) days of the date 

of delivery of such notice either issue to the Contractor a Certificate 

of Substantial Completion stating the date on which, in his opinion, 

the Works were substantially completed in accordance with the 

Contract or give instructions in writing to the Contractor specifying 

all the work which, in his opinion, are required to be done by the 

Contractor before the issuance of such Certificate. The Divisional 

Engineer shall also notify the Contractor of any defects in the Works 

affecting substantial completion that may appear after such 

instructions and before completion of the work specified therein. 

The Contractor shall be entitled to receive such Certificate of 

Substantial Completion within twenty-one (21) days of completion, 

to the satisfaction of the Divisional Engineer, of the work so 

specified and making good any defect so notified. Upon issuance of 

the Certificate of Substantial Completion of the Works, the 

Contractor shall be deemed to have undertaken to complete with due 

expedition any outstanding work during the Period of Maintenance. 

46.2 Upon satisfactory completion of the work outstanding on the Works, 

the Divisional Engineer shall within twenty-eight (28) days of the 

expiration of the Period of Maintenance issue a Certificate of Final 

Completion to the Contractor. The Contract shall be deemed to be 

completed upon issuance of such Certificate, provided that the 

provisions of the Contract which remain unperformed shall remain 

in force for as long as is necessary to dispose of any outstanding 

matters or issues between the Parties. 
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47 Period of 

Maintenance 

The ―Period of Maintenance‖ shall be of (12 Months) duration unless 

otherwise specified in the Special Conditions of the Contract, calculated 

from the date of completion of the Works stated in the Certificate of 

Substantial Completion issued by the Divisional Engineer in accordance 

with the Clause 46 hereof or, in respect of any Section or part of the 

Works for which a separate Certificate of Substantial Completion has 

been issued, from the date of completion of that Section or part as stated 

in the relevant Certificate. The expression ―the Works‖ shall, in respect of 

the ―Period of Maintenance‖, be construed accordingly. 

48 Completion of 

Outstanding 

Works and 

Remedying 

Defects etc. 

During the Period of Maintenance, the Contractor shall finish the work, if 

any, outstanding at the date of the Certificate of Substantial Completion, 

and shall execute all such work of repair, amendment, reconstruction, 

rectification and making good defects, imperfections, shrinkages or other 

faults as may be required of the Contractor in writing by the Divisional 

Engineer during the Period of Maintenance and within fourteen (14) days 

after its expiration, as a result of an inspection made by or on behalf of the 

Divisional Engineer prior to expiration of the Period of Maintenance. To 

the intent that the works shall as soon as practicable after the expiry of the 

Period of Maintenance be delivered to the PAA in as good and perfect 

condition (fair wear and accepted tear) to the satisfaction of the Divisional 

Engineer as that in which they were at the commencement of the Period 

of Maintenance. All such outstanding work shall be carried out by the 

Contractor at his own expense if the necessity thereof shall, in the opinion 

of the Divisional Engineer, be due to the use of material or workmanship 

not in accordance with the Contract, or to neglect or failure on the part of 

the Contractor to comply with any obligation expressed or implied, on the 

Contractor’s part under the Contract. In case the Contractor fails to comply 

with the requirements of the notice within ten days from its issue, the 

Divisional Engineer shall have the power to have the works completed 

through any other agency at the risk and cost of the Contractor. 

49 Refund of Security 

Deposits 

The Security Deposit shall not be refunded prior to (12 Months) after the 

completion of the whole work, unless and until a certificate is issued by 

the Divisional Engineer for successful and satisfactory passing of the 

Period of Maintenance with no other liability on the Contractor. 

50 Contractor’s 

Liability for 

Damage done 

If the Contractor or his workmen or servants shall break, deface, injure or 

destroy any part of a building, in which they may be working or any 

building, road, road kerbs, runway, taxiway, apron, culverts, ducts, fence 

enclosure, water pipes, cables, drains, electric or telephone or wire poles, 

trees, grass or grassland or cultivated ground contiguous to the premises 

on which the work or any part of it is being executed, or if any damage 

shall happen to the work, while in progress from any cause whatsoever, or 

any imperfections become apparent in it within three (03) months after a 

certificate, final or otherwise of its completion shall have been given by 

the Divisional Engineer as aforesaid, the Contractor shall make the same 

good at his own expense, or in default, the Divisional Engineer may cause 

the same to be made good by other workmen, and deduct the expense (of 
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 which the certificate of the Divisional Engineer shall be final) from any 

sums that may then, or at any time thereafter may become, due to the 

Contractor, or from his security deposit or the proceeds of the sale thereof, 

or a sufficient portion thereof. 

51 Assignment & 

Sub-Letting 

The Contractor shall not assign or sublet the Contract or any part thereof 

or any benefit or interest thereon or there under without the prior written 

consent of PAA. In case of failure, the Divisional Engineer shall by giving 

Notice in writing rescind the Contract and have the Works executed at the 

risk and cost of the Contractor. 

52 Stores to be 

supplied by PAA 

If the specification or estimate of the work provides for the use of any 

special description of materials to be supplied by PAA or if it is required 

that the Contractor shall use certain stores to be provided by the PAA (such 

materials and stores, and the prices to be charged therefore as hereinafter 

mentioned being so far as practicable for the convenience of the 

Contractor, but not so as in any way to control the meaning or effect of 

this Contract, specified in the schedule of memorandum hereto annexed). 

The Contractor shall be supplied with such materials and stores as required 

from time to time to be used by him for the purpose of the Contract only, 

and the value of the full quantity of materials and stores so supplied at the 

rates specified in the said schedule or memorandum may be set off or 

deducted from any sums then due, or thereafter to become due to the 

Contractor under the contract or otherwise or against or from the security 

deposit, or the proceeds of sale thereof. All materials supplied to the 

Contractor shall remain the absolute property of PAA and shall not on any 

account be removed from the Site of the work and shall at all times be 

open to inspection by Divisional Engineer. Any such material unused and 

in perfectly good condition at the time of the completion or termination of 

the Contract shall be returned to PAA; but the contractor shall not be 

entitled to return any such materials unless with such consent, and shall 

have no claim for compensation on account of any such materials so 

supplied to him, as aforesaid being unused by him, or for any wastage in 

or damage to any such materials. 

53 Bills to be 

submitted monthly 

A bill shall be submitted by the Contractor each month on or before the 

date fixed by the Divisional Engineer for all works executed in the 

previous month and the Divisional Engineer shall take or cause to be taken 

the requisite measurement for purposes of having the same verified, and 

the claim, as far as admissible, adjusted, if possible, before the expiry of 

ten days from the presentation of the bill. If the Contractor does not submit 

the bill within the time fixed as aforesaid, the Divisional Engineer may 

prepare a bill which shall be binding on the Contractor in all respects. 
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54 Completion 

drawings 

The completion report of the work along with drawings on prescribed 

proforma shall be submitted by the Contractor in five copies along with 

the final bill. In case of failure to submit the completion report and 

completion drawings by the Contractor on the basis of which the work has 

been finally completed, the final bill shall be withheld till their submission. 

The completion report and drawings should be complete in all respects. 

 Works relating to maintenance do not come under the preview of this 

clause. 

55 Final Bills The final bill shall be submitted by the Contractor within one month from 

the date of completion of the Works otherwise the Divisional Engineer’s 

certificate of the measurement and of the total amount payable for the 

work accordingly shall be final and binding on all parties, and will not be 

called in to question by anyone. 

56 Urgent repair If by reason of any accident or failure or other event occurring to or in 

connection with the Works or any part thereof during the execution of the 

Works or during the Period of Maintenance any remedial or other work on 

repair shall in the opinion of the Divisional Engineer or his representative 

be urgently necessary and the Contractor is unable or unwilling at once to 

do such work or repair, the Divisional Engineer may by his own or other 

workmen do such work or repair as the Divisional Engineer or his 

representative may consider necessary. If the work or repair so done by 

the Divisional Engineer is work which in the opinion of PAA the 

Contractor was liable to do at its own expense, under the Contract, then all 

costs and charges properly incurred by the PAA, in so doing shall on 

demand be paid by the Contractor to the PAA or may be deducted by PAA 

from any monies due or which may become due to the Contractor. 

Provided always that the Divisional Engineer shall as soon as after the 

occurrence of any such emergency as may be reasonably practicable notify 

the Contractor thereof in writing. 

57 Bribes, 

Commission etc. 

Any bribe, commission gift or advantage given promised or offered by or 

on behalf of the Contractor or his partner, agent, or servant in relation to 

obtaining or to the execution of this or any other Contract with PAA, or 

given, promised, or offered by, or on behalf of, the Contractor, or his 

partner, agent, or servant, to any officer or person in the service or 

employment of PAA, who shall be in any way connected with the 

obtaining or the execution of this or any other Contract, shall in addition 

to any criminal liability, which he may incur subjects the Contractor to 

cancellation of this Contract, and also to payment of any loss resulting 

from any such cancellation. Any question or dispute to the commission of 

any offence under this Clause shall be settled by the PAA, in such manner 

as it deems fit and sufficient and its decision shall be final and conclusive. 
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58 Law governing the 

contract 

This Contract shall be governed by and construed in accordance with the 

laws of the Islamic Republic of Pakistan, and the obligations, rights and 

remedies of the parties hereunder shall be determined in accordance with 

such laws. Resort to litigation by either of the parties in respect of any 

disputes should be had only before a court of appropriate and competent 

jurisdiction. 

59 Increase or 

Decrease of Cost. 

59.1 The Contractor is deemed to have quoted rates given in the Contract 

(Bill of Quantities) based on the prices of certain specified materials 

 prevalent in the month during which the last day of the submission 

of Bid fell. 

59.2 No price adjustment shall be allowed under this clause except in 

respect of the materials specified in Appendix-A to Bidding 

Document which have actually been incorporated in the Permanent 

Works during the corresponding period of increase or decrease. 

59.3 Adjustment shall be allowed for the specified materials according to 

the method prescribed in the Appendix-A to Bidding Document. 

59.4 All claims for additional payments under this Clause shall be lodged 

by the Contractor with the Divisional Engineer within such 

reasonable time from the date of occurrence of the event which, 

according to the Contractor, entitles him to such additional 

payments by PAA, but in no case after the expiry of twenty-eight 

(28) days thereof, such claims shall invariably be supported with all 

relevant necessary details and particulars required for proper 

verification thereof and the Divisional Engineer shall be entitled to 

require the Contractor to provide such further details / information 

as may be required for due and effective verification of such claims. 

59.5 The Divisional Engineer shall verify and certify for payment, if any, 

claims lodged by the Contractor under this Clause within a period 

not exceeding twenty-eight (28) days from the date on which the 

same are submitted by the Contractor as aforesaid. 

59.6 In case the PAA is entitled to recover from the Contractor any sum 

or sums under this Clause arising from any decrease in the said 

prices for materials, the provisions of this Clause shall apply mutatis 

mutandis to such recoveries by the PAA. 

59.7 If the Contractor fails to complete the works within the time for 

completion, adjustment of prices therefore until the date of 

completion of the works shall be made using either the indices or 

prices, whichever are more favourable to the PAA, provided that if 

extension of time is granted the above provision shall apply only to 

adjustments made up to the expiry of such extension of time. 

59.8 No escalation shall be allowed to the Contractor in respect of the 

period extended for the completion of the work due to his own fault. 
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60 Water Supply/ 

Power Supply etc. 

The Contractor should make his own arrangement for water and power 

supply required for execution of work and nothing will be paid for the 

same, by the PAA. Provided that in case water supply is allowed by the 

PAA to the Contractor from water mains passing through areas where the 

work is required to be carried out, the Contractor shall pay the cost of 

water to the department at one-half (1/2) per cent of the total cost of work 

for drinking purpose and one (01) per cent of the total cost of the items of 

work involving use of water (that is for constructional purposes). The 

Contractor shall bear full charges for laying its water lines of all length 

and size / dimensions from the mains to the site of his underground tanks 

as he may require and construct for storage purposes at its own cost. 

 

61 Abandonment of 

work by PAA. 

PAA shall have the power to abandon any work whether in progress or 

otherwise and in such an event, the Contractor shall have no claim for any 

compensation of any kind whatsoever from PAA except the actual cost of 

the work executed at the Site under the Contract for which the contract 

requires payment to be made. 

62 Materials obtained 

from excavation & 

dismantling. 

All materials (e.g. stone and other materials) obtained in the work of 

dismantling, excavation etc., will be considered PAA property and may be 

issued to Contractor (if they require the same for their own use) at rates 

approved by the Divisional Engineer. If these materials are not required 

by them, they will be disposed of as found fit by the PAA. 

63 Danger Signs to be 

provided by 

Contractor 

Lights for illumination, danger signs for warning, and information / 

cautionary signs in approved colours and sizes shall be provided by the 

Contractor wherever required at his own cost on the barriers as directed 

by the Divisional Engineer. 
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SPECIAL CONDITIONS OF CONTRACT 

6 Possession of Site 

(Substitute the clause 6 with following text) 

6.1 The Divisional Engineer shall, together with the written order to commence the Works, 

grant the Contractor possession of such portions of the Site as are necessary to enable the 

Contractor to commence and carry out the Works in accordance with the programme 

referred to in Clause 10, subject to any sequencing or phasing requirements prescribed in 

the Contract. 

6.2 Thereafter, and from time to time as the Works progress, the Divisional Engineer shall grant 

possession of further portions of the Site, as required for execution of the Works with due 

dispatch, provided such possession aligns with the Contractor’s reasonable proposals as 

approved by the Divisional Engineer. 

6.3 The Contractor shall submit any such proposals for staging of site possession in writing to 

the Divisional Engineer for review and approval, and no right to possession shall arise 

unless and until expressly granted by the Divisional Engineer. 

6.4 PAA shall not be liable for any delay or claim arising from staged or partial possession of 

the Site, provided such staging is consistent with the Contract or approved programme. 

10 Programme to be furnished 

(For works with a contract price exceeding the financial limit prescribed for PEC Constructor 

Registration Category C-3, as revised from time to time, Clause 10 shall be substituted with the 

following text) 

10.1 The Contractor shall, within fifteen (15) days of receiving the Letter of Acceptance, submit a 

detailed Programme of Works to the Divisional Engineer for approval. The Programme 

shall include all activities, including mobilization, and clearly identify critical path items 

using a computerized Critical Path Method (CPM) format. The Programme shall be updated 

monthly, incorporating a chart of forecasted principal activities, an updated cash flow 

schedule for payments, and any revisions necessary to reflect actual progress. It shall serve 

as the baseline for assessing progress and determining Liquidated Damages under Clause 

29. Monthly progress reports shall include an up-to-date analysis of actual versus planned 

progress, identification of current or emerging critical items, and the Contractor’s proposed 

measures for mitigation. 

18  Quality of Material, Workmanship and Tests 

18.1 Expenditure on account of laboratory testing to ascertain suitability of materials and all 

other required tests etc. shall be borne by the Contractor. 

24 Extension of time for completion 

(For works with a contract price exceeding the financial limit prescribed for PEC Constructor 

Registration Category C-3, as revised from time to time, Clause 24 shall be substituted with the 

following text) 

24.1 In the event of: 

(a) the amount or nature of extra or additional work, 

(b) exceptionally adverse climatic conditions, 

(c) any delay, impediment or prevention by the PAA, or 

(d) other special circumstances which may occur, other than through a default of or breach 

of contract by the Contractor for which he is responsible, being such as fairly to entitle 
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the Contractor to an extension of the Time for Completion of the Works, or any Section 

or part thereof, 

the Divisional Engineer shall, after due consultation with the Contractor, determine the 

amount of such extension and shall notify the Contractor accordingly. Provided that the 

Divisional Engineer is not bound to take into account any extra additional work or other 

special circumstances unless the Contractor has within fourteen (14) days after such work 

has been commenced or such circumstances have arisen, delivered to the representative of 

the Divisional Engineer full and detailed particulars of any claim for extension of time to 

which he may consider himself entitled in order that such claim may be investigated at the 

time. 

25 Termination of Contract for slow progress 

25.1 In the event of termination by the Divisional Engineer, the Contractor shall have the right 

to file an appeal before the Director General PAA, within seven (07) days from the receipt 

of such termination notice. The decision of the Director General PAA shall be final and 

binding. 

29 Liquidated damages for delay 

29.1 The amount of Liquidated Damages for each day of delay in completion of the whole of 
the Works, or if applicable for any Section thereof, shall be imposed at the rate of 0.05% of 

Contract Price as stated in Letter of Acceptance for each day of delay in completion of the 

Works. Provided that the amount of Liquidated Damages for delay shall not exceed ten (10) 
per cent of the Contract Price as stated in Letter of Acceptance in all cases. 

29.2 In cases where liquidated damages have been imposed or have been proposed to be 

imposed, the amount to be retained in lieu of Security Deposit during the Maintenance 

Period shall be based on the cost of works executed, and not the reduced amount to be paid 

to the Contractor after imposition of liquidated damages. 

29.3 Where a work has been delayed beyond the stipulated date of completion, the Contractor 

shall be required to extend the securities and insurances as per the revised dates at his own 

cost. 

31 Suspension of Works 

31.1 Partial / complete suspension in work is likely to take place during emergency operations 

and VIP movements etc. labour, equipment, and material, etc. shall be removed from the 

site of work during such suspension periods to a distance for essential security 

requirements. No compensation whatsoever on this account shall be claimed by the 

Contractor for those losses likely to occur. All such unforeseen disruptions during working 

hours may result in idleness of manpower and equipment and waste of material, etc. for 

which no compensation shall be paid to the Contractor. 

31.2 No compensation is payable for interruption in the work due to any reason beyond the 

control of PAA. 

32 Care of Works 

32.1 The Construction materials should be stacked at a suitable place as per the direction of the 

Divisional Engineer or his representative. 

32.2 The work shall be so arranged as not to cause any disturbance to the passengers / 

functionaries and other agencies working at the airport. 

41 Valuation of Works 

41.1 For works items described in the priced bill of quantities (BoQ), the valuation of works 

shall be made as per the evaluated rates provided in the corrected priced BoQ, and 
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41.2 For work items not described in the priced bill of quantities (BoQ) but available in the Pak 

PWD Schedule of Rates (SoR), the valuation of works shall be made on pro rata basis, and 

41.3 For work items neither described in the priced bill of quantities (BoQ) nor available in the 

Pak PWD Schedule of Rates (SoR), the valuation of works shall be made on the basis of 

actual cost (market rates) plus a lumpsum of twenty-five per cent (25%) as overheads and 

profit. 

47  Period of Maintenance 

47.1Period of Maintenance or Defects Liability Period shall be of 12 Months duration. 

59  Increase or Decrease of Cost 

59.1 The Price Adjustment shall be applicable only for the Contracts having stipulated 

completion period greater than eighteen months and contract price exceeding financial limit 

of PEC Constructor’s Registration Category C-3 as amended from time to time. Contracts 

having stipulated completion period less than or equal to eighteen months and value equal 

to or less than the abovesaid limit will be considered as fixed price contracts. 

64 Payments to Contractor 

64.1 PAA shall release payment to the Contractor within fifty-six (56) calendar days from the 

date of certification of the Contractor’s bill by the Divisional Engineer. Should payment be 

delayed beyond this period, a simple interest at the rate of zero-point zero five percent 

(0.05%) per annum shall accrue on the unpaid amount, calculated from the day immediately 

following the due date until the date of actual payment. 

65 Settlement of Disputes 

65.1 Any difference or dispute arising between the PAA and the Contractor regarding the 

interpretation, execution, or performance of any provision of this Contract shall be referred 

exclusively to the Director General PAA, whose decision shall be final, conclusive, and 

binding on both parties. The Contractor shall not initiate or pursue any legal proceedings or 

remedies in relation to such matters. This shall be without prejudice to the rights of the 

parties under the applicable laws. 

66 Authenticity of Financial Instruments 

66.1 Any financial instrument, submitted by the Contractor as Bid Security, and Performance 

Guarantee, if found fake or dishonoured by the issuing bank / financial institution at any 

pre- / post-contractual stage shall, in addition to any criminal liability, call for blacklisting 

of the Contractor. 

67 Obligations of the Contractor 

67.1 The Contractor, during the execution of works, shall be responsible for following the 

instructions and directions of the Divisional Engineer or his representative only. 

67.2 The Contractor shall be responsible to provide and use quality construction material as per 

the specifications, and to the satisfaction of the Divisional Engineer. 

67.3 The Contractor shall strictly adhere to all design requirements and technical specifications 

established by the Design Engineer and approved by PAA. The charges of which shall be 

borne by the Contractor, but the additional quantity of any materials used in executing the 

Works shall be paid as per Contractor’s quoted rate. 

67.4 The Contractor shall clean the existing rusty steel by approved means at his own cost and 

no compensation whatsoever shall be given to the Contractor. 

67.5 The Contractor will be fully responsible to arrange security clearance of his workmen 

employed on the job in accordance with the rules requirements enforced at the time of 
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execution and shall not be entitled for any compensation whatsoever on account of wastage 

of time and labour due to any reason. 

67.6 The Contractor shall enclose the work / site area as per direction of the Divisional Engineer 

or his representative at his own cost. He will also ensure safety of workers as well as 

passenger(s) and airport staff during and after the work hours. 

67.7 The Contractor shall submit a list of fittings, fixtures, equipment etc.to be dismantled as 

approved by Engineer In charge accordingly. 

67.8 Generally, the works will be carried in accordance with Electrical Act 1910 read with 

Electricity Rules 1937 and any amendments thereto, Pak PWD Specifications for Electrical 

Works & latest editions of I.E.E rules of Building Equipment. 

67.9 All wires & Cables to be used for executions of work will be copper conductors. 

67.10 Damages done by the contractor during execution of work will be made good by the 

Contractor as per Engineering specifications and to the complete satisfaction of the 

Divisional Engineer. 

67.11 The contractor will perform all types of tests as directed by E&M Engineer In charge after 

/ before executions of his work & will submit test reports in this regard if required. 

67.12 Cost of samples of materials will not be claimed & test charges for all required tests as 

instructed by the E&M Engineer from Govt. or other authorities will be borne by the 

contractor without any extra claim of this effect. 

67.13 The Contractor will submit warranty / guarantees & literature of the Air-Conditioning 

equipment, Electrical equipment or Mechanical equipment etc as desired by Engineer In 

charge. 

67.14 The approved makes of materials, accessories & equipment are provided in Appendix-F. 

works shall be executed subject to approval of samples from Engineer In charge. 

67.15 Any equipment / items during execution / testing / commissioning & during maintenance 

period if burnt out / malfunctioning or broken will be replaced by the contractor without 

any extra cost. 

67.16 The Contractor shall indemnify the PAA against all third party claims, including claims of 

infringement of intellectual property rights, patent, trademark, and industrial design arising 

from use of the good or any part thereof. 

67.17 In line with Clause-47 of GCoC; Scope of Maintenance includes all repair/ corrective 

maintenance of Project works (after Client takeover). The said maintenance requirement 

shall be intimated to Contractor in writing by the Sr. Works Engineer (if required). Whereas 

Schedule maintenance shall fall under Client Scope. 

67.18 Contractor shall test and ensure proper serviceability of electrical earthing of the installed 

water coolers without any additional cost to PAA. 
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Appendix - A 

SCHEDULE OF BASIC PRICES OF SPECIFIED MATERIALS 

A) Basic Price Materials (To be filled by the Bidder) 

We confirm herewith that the following prices were prevalent in the month during which the 

last day of the submission of bidder fell and have been taken as a basis for quoting the prices given in 

our Bidder. 

Adjustment of increase / decrease in price shall only be admissible for the materials listed herein 

under: 

S.No. Materials Unit Basic Price 
Ex-Factory/Works 

Remarks 

1 2 3 4 5 

1. Cement Bag 

(50 Kg) 

 The basis of the rate is the 

Monthly Statistical Bulletin 

issued  by  the  Pakistan 
Bureau of Statistics. 

i) Ordinary Portland Cement  

ii) Sulphate Resisting Cement -- do -- 

2. Steel Kg   

i) Reinforcement Bars -- do -- 

ii) M.S. Sections -- do -- 

3. Bitumen Tonne 
(1000 Kg) 

 The basis of the rate is the 

Monthly Statistical Bulletin 

issued by the Pakistan 

Bureau of Statistics. If not 

available then basis would be 

National Refinery, Attock 

Refinery  or  from  an 
approved equivalent source. 

i) Grade 60/70 -- do -- 

ii) Grade 80/100 -- do -- 

iii) Cutback Bitumen  

a) Medium Curing -- do -- 

b) Rapid Curing -- do -- 

Note: 

(1) If the price paid by the Contractor for any of the Specified Materials shall differ from the basic thereof and 

shall cause an increase or decrease of cost to the extent of five (5) per cent or more to the Contractor in carrying out the 

Contract, the increase or decrease of such cost shall be adjusted in the Contract Price accordingly. The actual payments 

shall be made on the basis of quantities actually measured and certified for payment. Any fluctuation in the prices of 

materials other than the Specified Materials shall not be subject to adjustment of the Contract Price. 

(2) The Bidders shall submit satisfactory documentary evidence in support of the rates and prices filled up in this 

Appendix. 

 

We agree that price variation in the above listed basic prices during the currency of the Contract 

will be adjusted only to the extent as stipulated under the Conditions of Contract. 

 

 

 
Authorized Signatures    

Name   

Seal    

Date     
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Appendix - B 

MATERIALS TO BE PROVIDED BY PAA 

 

Schedule showing (approximately) materials to be supplied by the PAA under Clause 

52 of the General Conditions of the Contract or for work contracted to be executed and the 

rates at which they are to be charged for 

 

Particulars Rate at which the material shall 

be charged to the Contractor 

Place of Delivery 

Unit Rs. 

    

    

    

    

    

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Note: The person or firm submitting the Bid should see that the rates in the above schedule are 

filled up by the Divisional Engineer on the issue of the form prior to the submission of the Bid.
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Appendix - C 

PERFORMANCE BOND GUARANTEE 
 

Guarantee No: 

Date of Issue: 

Amount of Guarantee: Date 

of expiry: 

By this Bond We ........................................................................................................ (hereinafter called ―THE 

SURETY‖), (1) do hereby bind ourselves and our successors and assign jointly and severally by these 

presents to pay to the PAKISTAN AIRPORTS AUTHORITY, KARACHI (hereinafter referred to as the 

PAA which term shall include his successors in office and assigns) unconditionally on demand and without 

further question, the sum of Rs………………… (Rupees ............................................................................. ), 

sealed with our respective seal and dated this ……………………………………………………………. 

WHEREAS, M/s. ........................................................................................................................... (hereinafter 

referred to as ―THE CONTRACTOR‖) by an agreement made between the PAA of the one part and the 
Contractor of the part have entered into a Contract hereinafter called ―Said Contract‖ for the Construction, 

completion and maintenance of ……………………………………………………………….‖ as therein 

mentioned in conformity with the provisions of the said contract and the sum mentioned in the above written 

Bond represent the amount of Performance Bond to be furnished by the Contractor for due fulfilment of 

obligations under the said Contract. 

NOW THE CONDITION OF the above written Bond is such that if the Contractor shall duly perform & 

observe all the terms, provisions, conditions & stipulations of the said contract on the Contractor’s part to be 

performed & observed according to the true purpose, intent & meaning hereof as determined by the PAA 

who shall be the sole judge in the matter, or if on default by the Contractor for which the PAA shall be sole 

judge the Sureties/Surety shall pay the amount of this Bond to PAA without reference to the Contract, then 

this obligation shall be null and void but otherwise shall be and remain in full force and effect but no 

alteration in terms of the said Contract made by agreement, between the PAA and the Contractor or in the 

text or nature of the works to be constructed, completed and maintained thereunder and no allowance of time 

by PAA under the said Contract nor any forbearance or forgiveness in or in respect of any matter or thing 

concerning the said Contract on the part of the PAA shall in any way release the Sureties/Surety form any 

liability under the above written Bond. 

AND WE agree that this Bond shall be irrevocable and the Guarantee hereby given shall be valid up to 

… ........................................... and that a Certificate signed by the Director Engineering Services / Additional 

Director, stating that the Bond has become due will be sufficient proof of its forfeiture and we shall pay the 

amount so demanded without, any further proof of any kind and that the payment shall be made by us 

forthwith on the receipt of the Certificate of the Director Engineering Services / Additional Director as 

aforesaid. 

Notwithstanding anything contained hereinabove, the Bank’s liability under this Guarantee shall in no event 

exceed the sum of Rs ……………….. (Rupees .............................................................. ), and this guarantee 

shall remain valid up to …………………………………. where after the Bank shall be completely 

discharged and released from all its liabilities hereunder unless a claim is received before the aforesaid expiry 

date. 

Signed, sealed and delivered by the said in the presences of: 

 

For and on behalf of For and on behalf of 

M/s 

 

CONTRACTOR SURETY 

WITNESSES: 

1. Signature. 2. Signature. 

Name. Name. 

CNIC: CNIC: 

Address. Address. 
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Appendix - D 

MOBILIZATION ADVANCE GUARANTEE 

(Bank Guarantee) 

 
Guarantee No.   Date   

 

WHEREAS the Pakistan Airports Authority (hereinafter called PAA) has entered into a Contract for 

   (Particulars of Contract), with 

Constructor ―M/s  ‖ (hereinafter called the ―Contractor‖). 

AND WHEREAS, PAA has agreed to advance to the Contractor, at the Contractor’s request an amount of 

Rupees   (Rs. ), which amount shall be advanced to the Contractor as per 

provisions of this Contract. 

AND WHEREAS, PAA has asked the Contractor to furnish Guarantee to secure the advance payment for 

the performance of his obligations under the said Contract. 

AND WHEREAS,   (Scheduled Bank) 

(hereinafter called the ―Guarantor‖) at the request of the Contractor and in consideration of the PAA agreeing 

to make the above advance to the Contractor, has agreed to furnish the said Guarantee. 

NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor shall use the advance for the 

purpose of above-mentioned Contract and if he fails and commits default in fulfilment of any of his 

obligations for which the advance payment is made, the Guarantor shall be liable to PAA for payment not 

exceeding the aforementioned amount. 

Notice in writing of any default, of which the PAA shall be the sole and final judge, on the part of the 

Contractor, shall be given by the PAA to the Guarantor, and on such first written demand, payment shall be 

made by the Guarantor forthwith of all sums then due under this Guarantee as determined by the PAA 

without any reference to the Contractor and without any objection. 

This Guarantee shall remain in force until the advance is fully adjusted against payments from the interim 

Payment Bills of the Contractor or until (Date)   whichever 

is earlier. 

The Guarantor’s liability under, this Guarantee shall not in any case exceed the sum of Rupees 

  (Rs. ). 

This Guarantee which is unconditional and irrevocable, shall remain valid up to the aforesaid date and shall 

be null and void after the aforesaid date or earlier if the advance made to the Contractor is fully adjusted 

against payments from interim Payment Bills of the Contractor provided that the Guarantor agrees that the 

aforesaid period of validity shall be deemed to be extended if on the above mentioned date the advance 

payment is not fully adjusted as payments from interim Payment Bills of the Contractor. 

 

GUARANTOR 

 

For   

(Bank Limited) 

1. Signature   

2. Name   

3. Title   
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Appendix - E 

LIST OF BANKS 

Following is the list of approved schedule banks (financial institutions) acceptable to 

PAA for obtaining Bank Guarantee(s): 
 

Public Sector 

1) National Bank of Pakistan 

2) Sindh Bank Limited 

3) The Bank of Punjab 

Private Sector 

4) Allied Bank Limited 

5) Askari Bank Limited 

6) Bank Al Habib Ltd. 

7) Faysal Bank Ltd. 
8) Habib Bank Ltd. 

9) Habib Metropolitan Bank Ltd. 

10) JS Bank Ltd. 

11) MCB Bank Ltd 

12) Samba Bank Ltd. 

13) Soneri Bank Ltd. 

14) Standard Chartered Bank Ltd. 

15) United Bank Ltd. 

16) Industrial and Commercial Bank of China Ltd. 

Islamic Banks 

17) Al Baraka Bank (Pakistan) Limited 

18) BankIslami Pakistan Limited 
19) Dubai Islamic Bank (Pakistan) Limited 

20) Meezan Bank Limited 
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Appendix - F 

LIST OF APPROVED MANUFACTURERS / SOURCES 
This list of recommended manufactures / suppliers of different materials / equipment with 

brand names have been provided in order to establish a standard level of performance. The 

Contractor is supposed to provide and fix the materials / equipment of acceptable quality from 

the list or equivalent as approved by the Engineer. Whereas the preference of brand and model 

will be decided by the Engineer. Material from approved list shall stand rejected, if it fails in 

any of the specified tests or quality standards. 
 

Sr. No. Description Manufacturer/Supplier/Source 

Civil Works 

1 Cement (OPC, SR) Lucky, Pioneer, Maple Leaf, Fauji, Askari, Power, 

Cherat, DG Khan, Dewan 

2 Cement (White) Kohat, Maple Leaf, Zealpak 

3 Construction Chemicals 

& Sealants 

Sika, Fosroc, BASF, Ultra, Fastchem, Vertex, MAPEI, 

KALON, Mitchell 

4 Anchoring / Fixing 

Systems 

Strong hold, Strong force, Hilti, Fischer 

5 Sand Bholari, Lawrencepur or from any other approved source as 

per Mix Design. 

7 Aggregate From approved source. 

8 Steel Reinforcement Amreli, FF Steel, AFCO, Ittehad, Ittefaq, Fazal, PECO, 

Razzaque, Metropolitan, Mughal, Pak Steel, Model Steel, 

Nizami Brothers, Moiz Steel, Poineer, Tayyaba Steel or 

approved equivalent. 

9 Bitumen (Cold) National Refinery, Attock Petroleum, PARCO 

10 Bricks/Blocks Local (Brand / source to be approved by the Engineer) 

11 Ceramic / Porcelain Tiles Shabbir, Master, Time Ceramic, National, or equivalent 

imported 

12 Vinyl Tiles Decora, Marflex, A.T.S. Synthetic 

13 Wooden Flooring Sarina, Firstfloor or equivalent 

14 Textured Decorative 

Wall Coating 

Rockwall, Wall Tec, Rock Shield, Sand Tec, Graffito, 

Jotun 

15 Aluminum Doors / 

Windows 
ALCOP, Pakistan Cables, Chawla, Prime, Ittehad 

Aluminium, Thermec, Eng: Co, Alhali Aluminum Co (Pvt) 

Ltd, Krudson, Lucky or equivalent 

16 Aluminum Composite 

Panel 

ALCOP, Chawla, Pakistan Safety Glass (Alucobond), 

AKB (EuroBond – Exterior. & DuBond – Interior) 

17 Paint ICI (Dulux, Paintex), Berger Robbialac, Brighto, Master, 

Kansai (Japan), Nippon, Jotun, Diamond, Buxly, Pakistan 

Phthalates Limited (Kalon Chemicals Company) or 

equivalent. 

18 Powder Coating Jotun or approved equivalent 

19 Concrete Pavers Tuff Tiles, Izhar, Envicrete, National Pavers, Banu 

Mukhtar, Magnacrete or equivalent 

20 Insulation Diamond (Jumbolon), Pakistan Insulations, Safe line, 

Insugreen 
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Sr. No. Description Manufacturer/Supplier/Source 

21 Membranes for Roof 

and Basement walls 
Polytec (Henkel Polybit), Hygrip, Roof Grip, A.T.S. 

Synthetic, Petro Seal, Bitumat (Saudi Arabia), Pakistan 

Phthalates Limited (Kalon Chemicals Company), Sika 

Raingard 

22 uPVC Doors / Windows Framez, Uniwin, Nasar Steel, U-Tech, Green Door, V- Make, 

Chawla 

23 Steel Doors and windows SECCO or any other approved equivalent 

24 Termite Proofing Agenda (Termidor), Biflex, Fiprokil, Mirage, Termicure, 

Ability 

25 Terrazzo Tiles As approved by Engineer 

27 Pre-Engineered Steel 

Buildings 

Zamil, Mammut, Mabani, Kirby, Banu Mukhtar, Izhar, 

SACHAL 

28 Gypsum False Ceiling Elephant, Lodhia (Arish), DFB, United 

29 Glass Pakistan Safety Glass, Ghani, Al-Fattah, Khawaja, 

Nowshera Prince or equivalent. 

30 Door hardware Kolf, Sitara Hardware, Jb.Saeed, IM Hardware (Yale), 

Alpha, Khas, Babar, or approved equivalent. 

32 SS Railing Dah Shi (Taiwan), IIL, or equivalent 

33 Medium Density 

Fibreboard 

Al-Noor, ZRK, Nuboard or equivalent. 

34 High Density 

Fibreboard 

Patex, Sonitex or equivalent 

35 Plywood Patex, Marineplex or equivalent. 

PUBLIC HEALTH WORKS 

1 Sanitary Ware 

(WC Indian, WC 

European, Basin / 

Vanity, Urinal, Flushing 

Cistern) 

Porta, Marachi, Master, ICL, Finecera, Karam, Cera and 3 

Star or equivalent. 

2 Bottle trap Porta, Master, Faisal, Sonex, Asia and Super Asia or 

equivalent. 

3 Bath / Kit. Fittings Porta, Master, Faisal, Sonex or equivalent. 

4 PPR-C Pipes & Fitting Dadex, Beta, Master, Plasco, Turk Plast, Popular Pipe, 

Accufit, Minhas, Dura Built, IIL, Builtec, Euro Gulf, YAH 

Plastic Industry, Pelikan Pipe Industry (Civic) 

5 uPVC Pipes & Fittings Dadex, Shavyl, Galco, Beta, Turk Plast, Jamal, Fast Flow, 

Plasco, Popular Pipe, Master, Accufit, Dura Built, Builtec, 

Euro Gulf, YAH Plastic Industry, Newtech, Pelikan Pipe 

Industry (Civic), Prime Star Industries or approved 

equivalent. 

6 RCC Pipe Shalimar, Pakistan Pipes, National Pipe Industry 

7 G.I. Pipes International Industries Ltd. (IIL), Master Pipe, Jamal, 

Victory, Steelex or equivalent 

8 C.I. Pipes C.I. Engineering / Corp: Teepu, Alpine, NPC and CME or 

equivalent. 

9 Gate / Sluice Valves KITZ (Star Corporation), Teepu, Anwer, Asia, Rehman 

Group, Sirajia Trading co. 
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Sr. No. Description Manufacturer/Supplier/Source 

10 G.I. Fittings KITZ (Star Corporation), Health Engineering (HE) 

11 C.I. Fittings & Valves Teepu, Alpine, Sirajia Trading co. 

12 C.I. Manhole Cover CME, Teepu, Alpine, Turk Plast 

17 MS Seamless Pipe Huffaz Industries, Jamal, KITZ, Sirajia Trading co., 

Master Pipes, Victory 

18 PVC Water Stop Fosroc, Sika, Decora, Marflex 

19 HDPE pipe and Fittings Dadex, Jamal, Plasco, Turk Plast, Beta, Popular Pipe, 

Accufit, IIL, DURA BUILT, Builtec, Fast Flow, YAH 

Plastic Industry, Newtech, Pelikan Pipe Industry 

(Pelikan), Prime Star Industries 
21 Water Tank Master, Super Tuff, Dura, Accufit, Prime Master 

22 Kitchen Sink Porta, Atlas, Asia or approved equivalent 

ELECTRICAL & MECHANICAL WORKS 

1 Wires and Cables Pakistan Cables, Fast, AGE, Newage, GM 

2 Air Switch Breaker, 

Load brake switches, 

MCCB and MCB etc. 

Terasaki Japan, Siemens, ABB, MG, Hager, Schneider 

Electric 

3 Switches and Sockets Schneider, Philips 

4 Down Light/ Batten 

Lights 

Sunlight, Pierlite, Future Technology, Orient 

5 Flood Lights Philips/ Signify, Osram, GE, Thorn 

6 Fans 

Ceiling/Exhaust/Bracket 

Pak, Royal, SK, Super Asia, 

7 UPS Huawei, Homage, Inverex, Goodwee, Crown, Fronius, 

APC 
8 Tubular batteries AGS, Phoenix, Osaka, Exide, Volta 

9 AC Units Gree, Haier, Orient, Green Air, Dawlance, PEL, 

Kenwood 

10 Air Curtains Gree, Haier, Orient, Green Air, Dawlance, PEL, 

Kenwood or Equivalent 

11 PVC Conduits and 

Pipes 

Polupar, Galco, Sheval, Adamjee, GM, Dadex 

12 PVC Cable Trunk Adamjee, Jeddah or equivalent 

13 Termination Kit / 

Straight Jointing Kit 

Raychem (Germany), 3M (USA), Elastimod (Egypt) 

14 LV main distribution 

panel 
Siemens, PEL, FICO, Schneider Electric, ABB, 

Sunbeams, Engineers & Engineering, Libra, Hussein & 

Co., BLS 
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VERSION : 2.0 

DATE OF IMPLEMENTATION : 15-03-2017 

OFFICE OF PRIME INTEREST : Directorate of Safety & Quality Management System (SQMS) 

Note: Wherever the word Civil Aviation Authority (CAA) is mentioned in this section 
of the document, it shall be read, interpreted, treated and dealt as Pakistan Airports 

Authority (PAA). 
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HISTORY 
 
 

As day to day activities have become highly sophisticated, so has our understanding of how to create 

a safe, healthful work environment. In the past "Accident   Prevention" for organizations simply 

meant freedom from serious injuries to Employees and property loss. Today,   however, "Loss 

Control" being a part of HSE covers not only injury but occupational diseases and environmental   

concerns   along with   fire   and   property   damage control. This new understanding of HSE is not 

only reflected at all levels of management but also in contractors, suppliers & concessionaires activities. 

 

These days most of the Organizations show their concerns with regard to the welfare of their 

employees but some-how leave aside the part suppliers, contractors and concessionaires play during   

routine   operations, which    at   times harm   the   organizations and   employees   as   well. It is the 

need of the   time   that   suppliers',   contractors'   and   concessionaires'   level   of understanding about 

HSE issues be made at   par   with   that   of   an organization   they are working for. 

 

The present CAA Management has made a concentric and serious effort of establishing 

International HSE Standards by initiating the process of Integrated Management System (IMS) 

implementation, in which contrary to the past, role of CAA suppliers, contractors and 

concessionaires is addressed, so as to keep their activities on harmonious track with CAA 

operations and to ensure fulfillment of CAA HSE requirements. The publication of this HSE 

manual is part of the same campaign and commitment made by CAA's top management. 

 

The Directorate of Safety & Quality Management System has been established with its field 

offices at various airports I locations to provide onsite support and guidance on the issues 

pertaining to the Health, Safety, Environmental Protection, Energy Conservation, Customer 

Satisfaction, Aviation Security and Information Security Management System. The requirement 

detailed in this Manual are derived based upon international standards and industry best practices. 

The CAA reserves the right to change I amend the requirement stated in this document with the 

change in requirement of international standard or to suit CAA's requirement. 
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FOREWORD 
 

 
Pakistan Civil Aviation Authority is focused on improving the Health, Safety and Environment related 

aspects which would enable to control occupational hazards & safety risks essentially required to 

implement Environmental Management System. The development and implementation of an Integrated 

Management System is already in process through which CAA has already acquired ISO 9001:2008 

(Quality management System) and is now steadily moving forward to acquire ISO 14001:2004 

(Environmental Management System), OHSAS 18001:2006 (Occupational Health and Safety 

Management System), CS ISO 10001:2007 (Customer Satisfaction), ISMS ISO 27001:2005 (Information 

Security Management System), EnMS 50001:2011 (Energy Management System) and ICAO SeMS 

(Security Management System) duly integrated with ICAO’s Aviation Safety Management System. 

 
I would like to highlight the pivotal role of contractors, suppliers, and concessionaires in different 

activities being carried out at our premises to conform to the acceptable safety standards in order to 

control adverse environmental impacts and safety hazards / risks. We shall constantly need the support of 

contractors, suppliers, and concessionaires to assist in inculcating a safe and environment friendly 

culture at our premises. 

 
This Manual contains guidelines to be followed by the contractors, suppliers, and concessionaires in 

compliance with all the standards and regulation of safety, environment, occupational health and quality 

based on continual improvement concept while performing work / activity within the areas of 

responsibility at Pakistan Civil Aviation Authority premises. The relevant CAA officials will extend 

maximum possible assistance wherever clarifications are required regarding interpretation of this manual. 

 
I would also like to acknowledge the contributions made by the contractors, suppliers and 

concessionaires in developing and maintaining the infrastructure at the Pakistan Civil Aviation Authority 

airports and other locations. At the same time, I urge them to actively participate in our efforts to create 

positive improvements by strengthening the institution through adoption of best quality, health, 

safety, and environmental practices enabling Pakistan Civil Aviation Authority to become a leading 

aviation organization. 

 

 

 

 

 

 

Dated: -  11 March 2017 

(ASIM SULEIMAN) 
Air Marshal 

(Retd.) Director 

General 

Pakistan Civil Aviation Authority 
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ACRONYMS 
 

ATS AIR TRAFFIC SERVICE(S) 

CAA CIVIL AVIATION AUTHORITY 

CARs CIVIL AVIATION RULES 

CAAF CIVIL AVIATION AUTHORITY FORM 

CAAO CIVIL AVIATION AUTHORITY ORDER 

DMR DEPUTY MANAGEMENT REPRESENTATIVE 

HQCAA HEADQUARTER CIVIL AVIATION AUTHORITY 

HSE HEALTH SAFETY ENVIRONMENT 

IAR IMPROVEMENT ACTION REPORT 

IMS INTEGRATED MANAGEMENT SYSTEM 

MR MANAGEMENT REPRESENTATIVE 

PPE PERSONAL PROTECTIVE EQUIPMENT 

PTW PERMIT TO WORK 

EMS ENVIRONMENTAL MANAGEMENT SYSTEM 

ISO INTERNATIONAL ORGANIZATION FOR STANDARDIZATION 

LOTO LOCK-OUT TAG-OUT 

LPG LIQUID PETROLEUM GAS 

MNL MANUAL 

MSDS MATERIAL SAFETY DATA SHEET 

NEQS NATIONAL ENVIRONMENTAL QUALITY STANDARDS 

OH&SMS OCCUPATIONAL HEALTH & SAFETY MANAGEMENT SYSTEM 

OPI OFFICE OF PRIME INTEREST 

QMS QUALITY MANAGEMENT SYSTEM 

SMS SAFETY MANAGEMENT SYSTEM 

TQM TOTAL QUALITY MANAGEMENT 
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1.1 INTRODUCTION 

Chapter 1 
INTRODUCTION 

Integrated Management System comprising International Management System standards ISO 

9001: 2008 (Quality Management System), ISO 14001: 2004 (Environmental Management 

System), OHSAS 18001: 2007 (Occupational Health and Safety Management System), and 

ICAO's SMS (Safety Management System) has been implemented in Pakistan CAA. These 

standards require adherence from all the stakeholders to fulfill their respective obligations 

towards vital aspects of Safety, Quality, Occupational Health and Environment. This HSE 

Manual outlines the responsibilities of contractors, suppliers and concessionaires working for 

CAA or on the areas under  CAA's jurisdiction 

 

1.2 CAA IMS POLICY 

Top Management commitment is demonstrated in IMS Policy, attached as Appendix-A 
(English version) and Appendix-B (Urdu version). 

 

1.3 RESPONSIBILITY & AUTHORITY 

1.3.1 RESPONSIBILITY FOR HSE COMPLIANCE: 

1.3.1.1 CAA shall require Contractors andIor Sub-contractors I Suppliers I Concessionaires 

to affirm that all supervisors are responsible for ensuring that the works / activities 

are performed in accordance with all applicable health, safety and environmental 

rules, regulations and good working practices with equal diligence being paid to the 

fulfillment of the contractual technical specifications. CAA will require Contractors 

and Sub-contractors to advise such personnel of their safety responsibilities. 

Contractors / Suppliers / Concessionaires shall also provide CAA with their 

organizational setup for a particular contract / subcontract / renewal / bid invitation 

document, where applicable, specifying the areas of safety responsibilities of their 

supervisors. 

1.3.1.2 All DDGs shall ensure imparting necessary directions and establish requisite 

monitoring & evaluation mechanism in their respective area of responsibilities to 

fulfill the vision and the objectives contained in this manual. 

1.3.1.3 The concerned Directors / Additional Directors / Airport Managers/Chief 
Operations Officers / Location Heads / Sectional Heads, involved / 

engaged in the purchase of materials, services and contracts (including   sub- 

contracts, if any), shall ensure effective implementation of this manual. They shall 

also be responsible to designate Contract Coordinators where applicable 

especially on large scale projects. 

1.3.1.4 Contract Coordinator (a designated CAA Employee) shall be responsible for the 

on-site implementation of HSE requirements by the contractors and their officials / 

workers. He shall also be responsible to record on-site management activities and 

meetings specific to the HSE issues. 

1.3.1.5 Deputy Management Representatives (DMRs) shall be responsible to oversee 

the implementation and effectiveness of this manual at their respective Airports / 

ATS Units / Locations. 

1.3.1.6 The concerned Directors / Additional Directors / Airport Managers / Chief 
Operations Officers / Location Heads / Sectional Heads, involved / 

engaged in the purchase of materials, services and contracts (including sub- 

contracts, if any), shall ensure incorporation of specific clause(s) on Safety, Health & 

Environment in the contract agreements or their renewals / bid invitation documents 

indicating the need for compliance with the detailed guidelines as outlined in this 

manual. 
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1.3.1.7 All Safety, Health and Environment requirements contained in this manual shall also 

be made part of the bid invitation documents / contracts. 

1.3.1.8 Any specific requirements not covered in this manual and in the existing HSE clause 

of the contract / lease agreement may be specified in the contract / lease documents by 

the respective CAA functions, in consultation with Additional Director SQMS 

(REG/CF), Additional Director SQMS (ANS/APS) at HQCAA and concerned DMRs 

at Airports / ATS Units / Locations. These may include but not limited to: 

a. Working procedures 

b. Risk / impact assessment of the job 

c. Requirements of transporting carrier, machinery / equipment and tools 

d. Handling / packaging identification requirements 

e. Information about the product composition 

f. Compliance to the related Safety, Health & Environment procedures for 

performing the activity 

g. Usage of Personal Protective Equipment (PPE) 

h. Competence / training requirements of workers 

i. Handling and disposal of waste, etc 

j. The need to obtain Permit To Work (PTW), where required 

k. Emergency procedures 

l. Accident / incident reporting 

m. Legal requirements 

1.3.1.9 The concerned Directors / Additional Directors / Airport Managers / 
Chief Operations Officers / Location Heads / Sectional Heads may ask the 

supplier / contractor / concessionaire to carry out a risk assessment before 

awarding a contract for high-risk tasks, where applicable. 
 

1.3.2 ONSITE MANAGEMENT OF CONTRACTORS FOR MEGA / 
MAJOR PROJECTS: 

1.3.2.1 The concerned DDGs / Directors / Additional Directors / Airport 
Managers / Chief Operations Officers / Location Heads / Sectional 
Heads shall ask the contractor / supplier / concessionaire to designate a Safety 
Officer wherever applicable, depending upon the quantum of contract, who shall be 

the focal person and responsible for on-site implementation of HSE requirements on 

part of contractors / suppliers / concessionaires. For Contracts / Agreements of smaller 

quantum, the contractor / supplier / concessionaire shall be directly responsible in this 

regard without having the need to designate such representatives. 

1.3.2.2 The concerned Directors / Additional Directors / Airport Managers / Chief 
Operations Officers / Location Heads / Sectional Heads shall be responsible 

to nominate a representative (Contract Coordinator) for on-site management of 

contractors for mega / major projects. The contract coordinator / representative shall 

monitor the HSE compliance by the contractor / supplier. This includes monitoring of: 

a. Controls to prevent HSE risks 

b. Contractor equipment for appropriateness 

c. Compliance of work procedures 

d. Waste Disposal & Record keeping 
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e. Compliance of regulatory requirements, to this HSE Manual or their own HSE 

Manual(s) if exceeding the requirement stipulated by the CAA and PTW by 

contractors / suppliers / concessionaires 

1.3.2.3 Regular on-site meetings with the contractor must be convened / held to 

discuss the HSE compliance and related aspects of the job. Records of such meetings 

and on-site management activities must be maintained by the Contract Coordinator. 

1.3.2.4 HSE audit or on-site inspections shall be carried out randomly by the authorized 

Inspectors of SQMS Directorate in coordination with the concerned Directorate / Branch 

at HQCAA and concerned Section at airports / locations for checking HSE compliance. 

IAR (Improvement Action Report) on CAAF-002-MSXX shall be raised 

/ generated in case any non-conformity is observed or if any corrective or preventive 

action is required. All proceedings of the audit or on-site inspections shall be 

documented by the respective inspectors. 

1.3.2.5 All the works, purchase / supplies and services being carried out / rendered by 

Contractors / Suppliers / Concessionaires shall be liable to monitoring and supervision 

by CAA's authorized / designated official(s) to ensure their HSE- worthiness. Surprise 

inspection may be carried out at any time by SQMS Officials. 

1.3.2.6 The monitoring / supervision so required shall be made under the relevant clause(s) of 

the contract. The performance monitoring data of contractors with regard to 

compliance to HSE manual and CAAO will be collected / maintained and documented 

on periodical basis by the respective DDGs as well as by SQMS Directorate / SQMS 

teams at locations, to develop necessary corrective 

/ preventive actions accordingly. This significant data of a particular 

contractor 

/ supplier / concessionaire, will be critically observed and be given due 

consideration at the time of awarding / continuation / renewals etc of any 

contract. 

1.3.2.7 All potential Contractors, Suppliers and Concessionaires shall be informed about the 

availability of HSE manual which would require compliance from them. The latest 

version of this Manual shall be posted on the CAA's Official Website 

www.caapakistan.com.pk. 

1.3.2.8 The concerned Directorate / Branch / Airport / Location shall provide the hard copy of 

the latest version of HSE Manual to the Contractors / Suppliers / Concessionaires at 

the time of signing of the Contract Agreements / License Agreements / Lease Deeds / 

Purchase Orders / Supply Orders, etc. 

a. No work be executed without supervision of concerned representation of OPI 

Section / Branch, especially at aerodrome. 

b. The representation of OPI section / function shall ·ensure implementation of 

preventive control measures during execution of work and corrective measures 

in case of any abnormal / emergency situation. 

c. All food concessionaires shall preferably be certified in Food Safety 

Management System ISO 22000: 2017. 

1.3.2.9 In case of existence of any Contractor's, Supplier's and Concessionaire's HSE Manual 

having provisions more stringent to this HSE manual, those shall be applicable as far 

as the currency of that particular contract is concerned. 

1.3.2.10 All the Contractors, Suppliers and Concessionaires shall be responsible to provide and 

update bare minimum training / awareness on HSE to their employees and subsequent 

implementation. Any breach / violation thereof by any of such employee(s) shall be 

construed upon to be on behalf of that very Contractor, Supplier and Concessionaire. 

Records pertaining to HSE related training / awareness shall be maintained and 

provided to concerned CAA official(s) designated by the OPI and/or Representative(s) 

of CAA's SQMS team. 

http://www.caapakistan.com.pk/
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1.3.2.11 The training / awareness described above shall include but not limited to the 

following: - 

a. Site acquaintance (i.e. Aerodrome / Building layout, Building Evacuation 

Procedure, etc). 

b. General aerodrome layout & hazards and handling of standard equipment. 

c. HSE related operational hazards / environmental aspects and risks / 

environmental impacts associated and related control measures with the 

particular contract / agreement. 

d. Basic First Aid and other corrective measures. 

e. Application of Permit to Work / Lock Out and Tag Out. 

f. Special MSDS, classification / composition of hazardous material for handling 

of hazardous material. 

g. Incident(s) / accident(s) including environmental incidents (spills, etc) 

reporting. 

h. Waste management. 

i. Basic Fire Fighting. 

j. Safe driving. 

k. Response in emergency. 

l. Personal Protective Equipment (PPE). 
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Chapter 2 
 

GENERAL INFORMATION 

2.1 BASIC SAFETY & SECURITY RESTRAINTS 

2.1.1 The following are some basic safety & security restraints. In case of violation of any of these, 

Contractors / Suppliers / Concessionaire shall be dealt with in accordance with Rule 91 
(Section 10) of CARs 94: 

2.1.1.1 Possession or use of alcoholic beverages or illegal drugs. 

2.1.1.2 Possession of un-authorized explosives, firearms, ammunition, and other weapons. 

2.1.1.3 Violation of any safety or security rules or requirements as laid down in Part VIII, 
Section 10 of CARs, 94 (Rule 92-110). 

2.1.1.4 Illegal dumping, handling, or disposal of hazardous materials. 

2.1.1.5 Demolition or removal, without written permission, of any property belonging to CAA. 

2.1.1.6 Intimidating, threatening, harassing, impeding or interfering with CAA employee(s) or 

designated representative(s). 

2.1.1.7 Misuse of fire prevention and protection equipment. 

2.1.1.8 Unauthorized removal or destruction of a safety barricade, handrail, guardrail, warning 

sign, fall protection, or other warning devices intended to protect employees or 

property. 

 

2.2 SAFETY PERMITS 

2.2.1 All CAA contractors, suppliers or concessionaires shall obtain prior approval for PTW from 

CAA’s authorized / designated official(s) and follow all the safety requirements, precautions, 

controls of PPEs classified as PTW related tasks as any of the operations mentioned below may 

present a hazard to people, property and environment. 

2.2.1.1 Performing burning, welding, cutting, soldering, or other hot work. 

2.2.1.2 Working on fire protection / detection systems. 

2.2.1.3 Working on electrical, steam, chilled water systems or other energized systems. 

2.2.1.4 Installing a temporary electrical service 

2.2.1.5 Working with hazardous chemicals (including solvents and paints). 

2.2.1.6 Handling, transporting or generating hazardous wastes (including hospital biological 

waste, waste oil, chemicals, condensate, etc). 

2.2.1.7 Using a gas, diesel, or LPG (such as Propane) powered engines. 

2.2.1.8 Working on gas pipe lines or associated equipment. 

2.2.1.9 Operating a power vehicle or self-propelled work platform. 

2.2.1.10 Excavation / trenching. 

2.2.1.11 Using radioactive sources or conducting field radiography (x -ray). 

2.2.1.12 Working with asbestos & asbestos – containing materials. 

2.2.1.13 Working on security systems. 

2.2.1.14 Working with compressed air / gases. 

2.2.1.15 Working on heating, ventilation, or air conditioning equipment. 
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2.2.1.16 Working with chemicals, polishing or grinding. 

2.2.1.17 Working at heights of more than 06 feet or on roofs. 

2.2.1.18 Entering or working in confined spaces like fuel tanks, trenches, service shafts, sewer 

system, etc. 

2.2.1.19 Lifting or hoisting with cranes or hoists. 

2.2.1.20 Blasting operations, etc. 

 

2.3 PERFORMANCE MONITORING 

2.3.1 The Contractors / Suppliers / Concessionaires shall monitor HSE performance of their employees 

and activities. 

2.3.2 They shall in addition monitor all those performance monitoring actions agreed between CAA 

and the Contractors / Suppliers / Concessionaires. 

 

2.4 HOUSE KEEPING 

2.4.1 All Contractors / Suppliers / Concessionaires shall maintain good housekeeping by keeping work 

areas neat, clean, orderly, free of excess trash, debris and shall block walkways, stairs, exits, or 

create a tripping hazard. Poor housekeeping at a job site may lead to an increased potential for 

safety hazards and an increased frequency of accidents, falls, cuts, spills, leaks, fires or 

electrocution. 

2.4.2 Tools, wires, materials shall not be left or haphazardly spread out at the work place. 

2.4.3 Open holes, trenches, or excavations into which people may fall shall be identified, covered or 

provided with guardrails. 

2.4.4 In order to protect the employees and environment, safety blinding shall be provided at all works 

execution sites, where necessary. 

 

2.5 REPORT OF ACCIDENT, INCIDENT, INJURY OR ILLNESS 

2.5.1 The area representatives of contractor shall inform fire, electrical, civil inquiries officials each day 

before start of work. 

2.5.2 All work related accidents, incidents, fatalities, injuries, and illnesses must immediately be 

reported to the CAA authorized / designated officials. 

2.5.3 Every incident / accident happened during execution of contractors work shall properly be 

analyzed as per CAA0-015-MSXX and if fall in Major / Catastrophic categories be published / 

mentioned in IOU report by the OPI Section / Branch. 
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Chapter 3 
HAZARDOUS WASTE 

3.1 HAZARDOUS WASTE MANAGEMENT 

3.1.1 Hazardous waste generated by a Contractor / Supplier / Concessionaire as part of its work must be 

properly identified, stored and disposed in accordance with applicable laws 

/ rules / regulations. The Contractor / Supplier / Concessionaire must coordinate with 

CAA representative(s) of relevant sections to provide a list of hazardous waste(s) which 

is / are likely to be generated during the project / activity, and to determine the 

location(s) for hazardous waste storage. 

3.1.2 The Contractor / Supplier / Concessionaire must also ensure, at a minimum: 

3.1.2.1 Proper labeling in terms of MSDS. 

3.1.2.2 Adequate secondary containment. 

3.1.2.3 Segregation of incompatible materials. 

3.1.2.4 Routine inspection of storage areas. 

3.1.3 In addition, all hazardous waste containers shall be constructed of a material compatible with the 

waste, in sound condition, and kept securely closed to avoid spill or leakage. 

 

3.2 WASTE DISPOSAL DOCUMENTS 

The Contractors / Suppliers / Concessionaires shall be responsible for completing all waste 

disposal documents as per statutory / regulatory requirements, where applicable and as required 

by CAA. This may relate to CAA's own waste that is periodically removed for further disposal 

purposes, or waste created by Contractor / Supplier / Concessionaire while performing a task at 

CAA premises / areas under CAA's jurisdiction. OPI shall also ensure all normal wastes are also 

removed by the contracts. 

 

3.3 TRAINING 

Contractor / Supplier / Concessionaire must ensure that their employees are appropriately trained 

in hazardous waste management procedures. In the event a Contractor / Supplier Concessionaire 

encounters unidentified material that is reasonably believed to be hazardous (radioactive, 

volatile, corrosive, flammable, explosive, magnetic, infectious, toxic), the Contractor 

/ Supplier / Concessionaire shall immediately stop work in the affected area and report the 

condition to the CAA's authorized / designated official(s). At no time shall such material be 

disposed in chutes, drains, pipes or in any other unauthorized manner. 

 

3.4 TRANSPORTATION AND DISPOSAL OF HAZARDOUS MATERIALS 

3.4.1 Transportation of hazardous materials on CAA property shall be conducted in accordance with 

CAA specified instructions. It shall not be disposed to burn or be used in a manner that is harmful 

to people or environment. While transporting hazardous materials, Contractor / Supplier / 

Concessionaire shall ensure that no harm is done to people or environment because of poor 

containers, packing, covering, lashing, fixing, loading, stacking or improper vehicle or mode of 

transport. 

3.4.2 All transportation of dangerous / hazardous goods and materials by air shall be conducted strictly 

in accordance with provisions of Part XVI, Sections 1-3 and 5-6 of the Civil Aviation Rules, 

1994. 
 

3.5 SPILL PREVENTION AND CONTROL 

3.5.1 Based on the inventory of oil and hazardous chemicals that will be brought on-site, the Contractor 

/ Supplier / Concessionaire shall have available equipment (e.g., secondary containment pallets, 

absorbent pads, absorbent booms, speed-dry etc.) that is suitable and sufficient to control a 

potential spill / release. 
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3.5.2 The Contractor / Supplier / Concessionaire is responsible for identifying outlets to the 

environment (e.g., sumps, sewers, storm / floor drains, etc.) and adequately minimizing spill 

potential to these areas. 

3.5.3 The Contractor / Supplier / Concessionaire is responsible for the proper storage of all flammable 

and combustible chemicals that are brought and/or stored on site to complete the work. Such 

storage may require the use of safety containers, safety cabinets, and/or secondary containment. 

3.5.4 The Contractor / Supplier / Concessionaire shall also ensure that any incompatible chemicals are 

safely segregated. The Contractor / Supplier / Concessionaire is Responsible for maintaining and 

securing all chemical containers and all chemical storage-areas. This requires selecting locations 

and methods to minimize exposure to rainfall, surface water, and the ground surface or 

subsurface. 

3.5.5 The Contractors / Suppliers / Concessionaires must ensure that their employees are adequately 

trained in spill control procedures and are aware of the use of spill control kits. 

3.5.6 In the event of a release or spill, the Contractor / Supplier / Concessionaire must immediately 

inform CAA's authorized / designated official(s). 

 

3.6 AIR EMISSIONS 

3.6.1 Any conditions discovered which could result in an increase in air pollutant emissions must 

immediately be reported to the CAA's authorized / designated official(s). 

3.6.2 Contractors / Suppliers / Concessionaires activities should not cause unacceptable level of 

emissions (emissions not meeting NEQS – National Environmental Quality Standards). 

3.6.3 Contractors / Suppliers / Concessionaires shall immediately notify the CAA's authorized / 

designated official(s) whenever they become aware of any unintentional or intentional release of 

CFCs (Chloro-Fluoro Carbons), Halons etc. 

 

3.7 WASTE WATER DISCHARGES 

3.7.1 Waste water must NOT include any corrosive, flammable, or toxic substances / hazardous liquid, 

etc. 

3.7.2 Contractor / Supplier / Concessionaire must ensure no waste water is discharged that violates 

NEQS. 

 

3.8 BIOLOGICAL / CHEMICAL / RADIOACTIVE HAZARDS 

3.8.1 Some CAA operations may involve the use of biological, chemical, or radioactive material that 

can be hazardous to persons or property, if not handled or disposed safely. Contractors / Suppliers 

/ Concessionaire will mark the areas where work with biological, chemical, or radioactive 

materials is being performed with proper signs. 

3.8.2 The Contractor / Supplier / Concessionaire shall not disturb damage or otherwise handle any 

suspected asbestos containing material. 

3.8.3 The Contractor / Supplier / Concessionaire shall not sweep, dust, vacuum or mop dust / debris 

which are the product of a suspected asbestos containing material. The Contractor / Supplier / 

Concessionaire shall also not pick up or throw away any suspected asbestos-containing waste or 

trash. 

3.8.4 Sand blasting, grinding, drilling, brazing, scraping, polishing of floors and other dust emitting 

surfaces will be done by persons wearing appropriate PPEs. 

 

3.9 HAZARDOUS MATERIALS AND HAZARD COMMUNICATION 

3.9.1 Hazardous materials shall not be handled or used by the Contractor / Supplier / Concessionaire 

without providing training to the concerned employees. 
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3.9.2 No solvents, paints, or similar flammable, toxic, or irritating materials shall be used in CAA 

premises / areas under the jurisdiction of CAA unless specifically authorized by CAA. 

3.9.3 Adequate ventilation shall be maintained when paints or solvents are used. 

3.9.4 Flammable solvents and materials shall be used with extreme caution. 

3.9.5 It shall be ensured that flammable paints and solvents are isolated and stored in approved 

locations, if inside the building. 

3.9.6 The Contractor / Supplier / Concessionaire shall submit an inventory of all hazardous chemicals / 

liquids / materials that are brought on-site or sold to CAA. These should be accompanied by 

MSDS. 

3.9.7 The Contractor /Supplier / Concessionaire shall also ensure that all containers that are brought on 

site for the storage of hazardous chemicals (e.g., gas, paint, etc.) are labeled and inspected for 

correctness. 

3.9.8 The Contractor / Supplier / Concessionaire shall remove at earliest all hazardous chemicals that it 

brings on-site when work involving a specific hazardous chemical has been completed. 
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Chapter 4 
SPECIFIC SAFETY REQUIREMENTS 

4.1 CONFINED SPACE ENTRY 

4.1.1 Contractor / Supplier / Concessionaire will obtain Confined Space Entry Certificate before 

entering / working in confined spaces. If during the course of work, the Contractor 

/ Supplier / Concessionaire encounters a confined space that has not been previously 

identified by the CAA, it must immediately bring the space to the attention of the CAA's 

authorized / designated official(s), and delays entry until the space is examined by the 

CAA's authorized / designated official 

4.1.2 When CAA and Contractor / Supplier / Concessionaire personnel are working in or near confined 

spaces, the Contractor / Supplier / Concessionaire shall coordinate all operations, with likely-to-

be-affected CAA personnel before entry. 

4.1.3 Prior coordination shall also be required on entering a confined space with or without a CAA 

employee 

 

4.2 LOCK-OUT / TAG-OUT (WHERE APPLICABLE) 

4.2.1 As part of CAA's Electrical Isolation / De-Isolation permit requirement, standard locks and tags 

are used to control the start-up of equipment that is being serviced or maintained by its 

employees. At no time shall the Contractor / Supplier / Concessionaire or its employees override 

any locks or tags that they encounter during the performance of their work. 

4.2.2 The Contractors / Suppliers / Concessionaires are responsible for developing, implementing and 

maintaining their own Lock-out / Tag-out Program.  

4.2.3 The Contractor / Supplier / Concessionaire shall submit a copy of its Lock-out / Tag-out Program 

to the CAA's authorized / designated official(s) before the start of any work. 

 

4.3 GENERAL ELECTRICAL SAFETY 

4.3.1 Temporary electrical connection(s), where required, shall be obtained from CAA as per the 

prescribed procedure only. 

4.3.2 Only qualified electricians are permitted to work on electrical systems and equipment that use or 

control electrical / power. 

4.3.3 Electrical tools or equipment shall not be operated in wet areas or areas where potentially 

flammable dusts, vapors, gases, or liquids are present, unless specifically approved. 

4.3.4 Should a circuit breaker or other protective device "trip," it is to be ensured that a qualified 

electrician checks the circuit and equipment and corrects problem before resetting the breaker. 

Moreover, there should always be a provision for safety isolation of the circuit where needed 

4.3.5 Barriers and post warning signs shall be erected to ensure that the non-authorized personnel stay 

clear of the work area. 

4.3.6 Hazards (lack of protective guards or covers, damaged equipment, etc.) shall be reported to the 

CAA's authorized / designated official(s) immediately. 

4.3.7 Electrical boxes, switch gear, cabinets, or electrical rooms shall not be left open when not 

directly attended. 

4.3.8 It shall be ensured to insulate energized parts when have been removed or doors are closed. Use 

of cardboard, plywood or other flammable to cover energized circuits is prohibited. 

4.3.9 Proper grounding / earthling and arc quenching, where required, shall be ensured. 

4.3.10 The size of the cable / conductor should match with the actual on-site requirement. 
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4.4 COMPRESSED GAS CYLINDERS 

The following measures must be taken for the protection of persons and property: 

4.4.1 All the cylinders brought in by the Contractors / Suppliers / Concessionaires shall have valid 

test certificates performed by a certified testing agency. 

4.4.2 Pressure and leak testing shall invariably be carried out and documented in all jobs 

associated with compressed gas or liquid handling. 

4.4.3 Valve protection caps must be in place when compressed gas cylinders are transported, moved, or 

stored. 

4.4.4 Cylinder valves must be closed and valve covers must  be replaced when work is complete and 

when cylinders are empty or moved. 

4.4.5 Compressed gas cylinders must be secured in an upright position in a welding cart or to a solid 

object (using chains, straps, or a rigid retaining bar). 

4.4.6 Compressed gas cylinders must be secured on an approved carrier while being transported. 

4.4.7 Cylinders shall be kept at a safe distance or shielded from welding or cutting operations. 

Cylinders shall not be placed where they can contact an electrical circuit. 

4.4.8 It shall be ensured to keep oxygen and flammable gas regulators in proper working order and a 

wrench in position on the acetylene valve when in use. 

4.4.9 If a leak develops in a cylinder and it cannot be immediately corrected, the cylinder shall be 

moved to a safe location outside the building / away f ram the location of work. 

4.4.10 Cylinders must not be taken into or stored in confined spaces. 

4.4.11 Empty & filled cylinders must be kept separately. 

4.4.12 Hoses and regulators must not be stored in unventilated or closed containers or areas. 

 

4.5 WELDING, CUTTING AND BRAZING 

The Contractors / Suppliers / Concessionaires shall ensure the following: 

4.5.1 Obtain PTW. 

4.5.2 Inform CAA's authorized / designated official(s) prior to the start of any welding / cutting / 

brazing work. 

4.5.3 Remove combustible materials from the area before beginning work. 

4.5.4 Install anti flashback (safety / check) valves in both the oxygen / acetylene hoses at the regulator. 

4.5.5 Shield adjacent areas with welding partitions. 

4.5.6 Persons involved are adequately trained in using portable fire extinguishers. 

4.5.7 Have a second person trained in basic firefighting as standby with an approved fire extinguisher 

for welding and cutting operations. 

 

4.6 CRANES AND RIGGING 

4.6.1 Each crane or hoist brought onto CAA property must have a valid inspection testing 

performed by a certified testing agency. 

4.6.2 The operator is responsible for the proper placement of the crane in relationship to the load to be 

handled and the landing area so as to obtain the best rated lift capacity, and the installation and 

maintenance of crane swing radius protection. 

4.6.3 All operators must possess a valid crane / hoist operating / driving license as applicable. 
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4.7 FITNESS 

4.7.1 Suppliers / Contractors / Concessionaires shall ensure that all their personnel working in CAA 

premises are medically fit to perform their assigned tasks. 

4.7.2 If requested by CAA, Contractors / Suppliers / Concessionaires shall provide the fitness / health 

certificates of their employees. 

 

4.8 DRIVING 

4.8.1 All Contractors' / Suppliers' / Concessionaires' vehicles while in CAA premises or performing 

CAA duties shall adhere to speed limits (applicable in that particular zone), and also comply with 

all other traffic and road safety regulations of CAA. 

4.8.2 The drivers should be in possession of valid driving license. 

4.8.3 All Contractor / Supplier / Concessionaire vehicles should have: 

4.8.3.1 Standard seat belts. The seat belts should be neat and clean and in proper working 

condition. 

4.8.3.2 Standard fire extinguisher. 

4.8.3.3 Standard first aid box. 

 

4.9 INDEMNITY 

Suppliers / Contractors / Concessionaires shall keep harmless and indemnify Pakistan CAA 

against all losses, damages, injuries, death of any person, claims, actions, third party action 

arising out of acts and omissions by their employees/ personnel or non-compliance with the 

terms arid conditions as stated herein and/or any applicable laws and regulation. Contractor shall 

take clearance with concerned offices before handing / taking over the area to be restored 

on the same condition(s) as was/were before start of work (as per contract agreement). 
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PAKISTAN AIRPORTS AUTHORITY 
JINNAH INTERNATIONAL AIRPORT 

(MECHANICAL SECTION) 
 
 
 
 

FINANCIAL 
PROPOSAL 

 
 

PROVIDING & INSTALLATION OF WATER COOLERS /  
WATER DISPENSERS & ALLIED FACILITIES AT JIAP 

 
PROVISION / INSTALLATION AND REPLACEMENT OF ELECTRIC WATER COOLERS  

AT JINNAH INTERNATIONAL AIRPORT, KARACHI 
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FINANCIAL BID 
 

 PROVIDING & INSTALLATION OF WATER COOLERS /  
WATER DISPENSERS & ALLIED FACILITIES AT JIAP 

 
PROVISION / INSTALLATION AND REPLACEMENT OF ELECTRIC WATER COOLERS  

AT JINNAH INTERNATIONAL AIRPORT, KARACHI 
 

BILL OF QUANTITIES / SCHEDULE OF PRICE 

 

Sr. DESCRIPTION U.O.M 
QTY 

(A) 

RATE 

(B) 
AMOUNT 

(In Figures) (In Words) (A x B) 

1. 

Dismantling of existing water coolers and 
shifting to designated location. Provision and 
installation of Drinking Water Electric Cooler of 
40L/h Cooling Capacity as per technical 
specifications (ref: Section-A). The job 

includes all fitment, base and piping 
installations and on-site adjustments as per 
site requirements as complete job as per 
directions of Engineer Incharge. 

Job
 

07    

2. 

Dismantling of existing water coolers and 

shifting to designated location. Provision and 

installation of Drinking Water Electric Cooler of 

100L/h Cooling Capacity as per technical 

specifications (ref: Section-B). The job 

includes all fitment, base and piping 

installations and on-site adjustments as per 

site requirements as complete job as per 

directions of Engineer Incharge. 

Job
 

09    

3. 

Dismantling of existing water coolers and 

shifting to designated location. Provision and 

installation of Drinking Water Electric Cooler of 

200L/h Cooling Capacity as per technical 

specifications (ref: Section-C). The job 

includes all fitment, base and piping 

installations and on-site adjustments as per 

site requirements as complete job as per 

directions of Engineer Incharge. 

Job 02    

4. 

Dismantling of existing water coolers and 

shifting to designated location. Provision and 

installation of Drinking Water Electric Cooler of 

400L/h Cooling Capacity as per technical 

specifications (ref: Section-D). The job 

includes all fitment, base and piping 

installations and on-site adjustments as per 

site requirements as complete job as per 

directions of Engineer Incharge. 

Job 02    

 Total   

    
Total in Words : 

_________________________________________________________________________ 

_________________________________________________________________________ 

_________________________________________________________________________ 
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