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INSTRUCTIONS TO BIDDERS 

 

 

 

A.  GENERAL 

 

 

IB.1  Scope of Bid 

 

1.1 The Employer as defined in the Bidding Data hereinafter called “the 

Employer” wishes to receive bids for the works as described in these 

Bidding Documents, and summarized in the Bidding Data hereinafter 

referred to as the “Works”. 

 

 

IB.2 Source of Funds 
 

2.1 The Employer has arranged funds from its own sources. 

 

IB.3 Eligible Bidders  
 

3.1 This Invitation for Bids is open to all bidders meeting the following 

Mandatory requirements: 
 

a. Valid NTN Registered. 
 

 

b. Undertaking on non-judicial stamp paper (Rs.100/-) that the 

business is not blacklisted by any of Provincial or Federal 

Government Department, Agency Organization or Autonomous 

body or Private Sector Organization anywhere in Pakistan. 

 

c.  SRB REGISTRATION CERTIFICATE 
 

d. Detail of construction work done during last 5 years. (Minimum 03 

projects work completed or in hand, each not less than Rs. 

10Million).    
 

e.  An account maintenance certificate under the name of the 
company from the 
bank of current year. 
 

f. PEC REGISTRATION IN C6 CATEGORY OR ABOVE. 
 

3.2 In case any of the mandatory documents mentioned above is not 
provided, the financial bid will not be considered. 

 
 

IB.4 Cost of Bidding 
 

4.1 The bidders shall bear all costs associated with the preparation and 

submission of their respective bids and the Employer  in no case shall 

be responsible or liable for those costs, regardless of the conduct or 

outcome of the bidding process. 
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IB.5 Site Visit 
 

5.1 The bidders are advised to visit and examine the Site of Works and its 

surroundings and obtain for themselves on their own responsibility all 

information that may be necessary for preparing the bid and entering 

into a contract for the Works. All cost in this respect shall be at the 

bidder’s own expense. 

 
 

B. BIDDING DOCUMENTS 
 

IB.6 Contents of Bidding Documents  
 

6.1 The Bidding Documents, in addition to invitation for bids, are those 

stated below and should be read in conjunction with any Addenda 

issued in accordance with Clause IB.8. 

1. Instructions to Bidders. 

2. Bidding Data. 

3. Form of Bid & Appendices to Bid. 

 Appendices to Bid comprise the following: 

 i. Schedule A: Contract Data. 

 ii. Schedule B: Schedule of Prices. 

 iii. Schedule C: Proposed Program of Works. 

 iv. Schedule D: Organization Chart for Supervisory Staff and 

Labor. 

 v. Schedule E: List of Major Equipment. 
 

4. Conditions of Contract: 
 

5. Standard Forms: 
 

 i. Performance Security. 

 ii. Form of Contract Agreement. 
 

6. Specifications: 

 i. Special Provision.  

 ii. Technical Provision. 
 

7. Drawings: 
 

IB.7 Clarification of Bidding Documents 
 

7.1 Any prospective bidder requiring any clarification (s) in respect of the 

Bidding Documents may notify the Employer in writing at the 

Employer’s address indicated in the Invitation for Bids. 
 

IB.8 Amendment of Bidding Documents 
 

8.1 At any time prior to the deadline for submission of bids, the Employer may, for 

any reason, whether at his own initiative or in response to a clarification 

requested by a prospective bidder, modify the Bidding Documents by issuing 

addendum. 
 

8.2 Any addendum thus issued shall be part of the Bidding Documents pursuant 

to Sub-Clause 6.1 hereof and shall be communicated in writing to all 

purchasers of the Bidding Documents. Prospective bidders shall acknowledge 

receipt of each addendum in writing to the Employer. 
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C. PREPARATION OF BIDS 
 

IB.9 Language of Bid 
 

9.1 The bid and all correspondence and documents related to the bid 

exchanged by a bidder and the Employer shall be in the bid language 

stipulated in the Bidding Data and Particular Conditions of Contract. 

Supporting documents and printed literature furnished by the bidders may be 

in any other language provided the same are accompanied by an accurate 

translation of the relevant parts in the bid language, in which case, for 

purposes of evaluation of the bid, the translation in bid language shall prevail. 

 

IB.10 Documents Accompanying the Bid 

 

10.1 The bid prepared by the bidder shall comprise the following 

components: 
 

 a. Covering Letter 
 

 b. Form of Bid duly filled, signed and sealed. 
 

c. Schedules (A to E) to Bid duly filled and initialed in accordance 

with the  instructions contained therein & in accordance with 

Sub-Clause IB.16.3. 
 

 d. Original Bid Security furnished in accordance with Clause 1B.13.  

 

10.2 Bids submitted by a joint venture of two (2) or more firms shall comply 

with the following requirements: 
 

a. the bid and in case of a successful bid, the Form of Contract 

Agreement shall be signed so as to be legally binding on all 

partners; 

 

b. one of the joint venture partners shall be nominated as being in 

charge; and this authorization shall be evidenced by submitting 

a power of attorney signed by legally authorized signatories of all 

the joint venture partners; 

 

c. the partner-in-charge shall always be duly authorized to deal 

with the Employer regarding all matters related with and/or 

incidental to the execution of Works as per the terms and 

Conditions of Contract and in this regard to incur any and all 

liabilities, receive instructions, give binding undertakings and 

receive payments on behalf of the joint venture; 

 

d. all partners of the joint venture shall at all times and under all 

circumstances be liable jointly and severally for the execution of 

the Contract in accordance with the Contract terms and a 

statement to this effect shall be included in the authorization 

mentioned under Sub-Para(b) above as well as in the Form of Bid 

and in the Form of Contract Agreement (in case of a successful 

bid); and 
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e. a copy of the agreement entered into by the joint venture 

partners shall be submitted with the bid stating the conditions 

under which it will function, its period of duration, the persons 

authorized to represent and obligate it and which persons will be 

directly responsible for due performance of the  Contract and 

can give valid receipts on behalf of the joint venture, the 

proportionate participation of the several firms forming the joint 

venture, and any other information necessary to permit a full 

appraisal of its functioning. No amendments / modifications 

whatsoever in the joint venture agreement shall be agreed to 

between the joint venture partners without prior written consent 

of the Employer. 

 

IB.11 Bid Prices 
 

11.1 Unless stated otherwise in the Bidding Documents, the Contract 

shall be for the whole of the Works as described in Sub-Clause 1.1 

hereof, based on the unit rates and / or prices submitted by the 

bidder. 

 

11.2 The bidders shall fill in rates and prices for all items of the Works 

described in the Bill of Quantities. Items against which no rate or 

price is entered by a bidder will not be paid for by the Employer 

when executed and shall be deemed covered by rates and 

prices for other items in the Bill of Quantities. 
 

11.3 The unit rates and prices in the Schedule of Prices shall be 

quoted by the bidder in the currency as stipulated in Bidding 

Data. 

 

IB.12 Documents Establishing Bidder’s Eligibility and Qualifications 
 

12.1 Pursuant to Clause IB.6, the bidder shall furnish, as part of its bid, 

documents establishing the bidder’s eligibility to bid and its 

qualifications to perform the Contract if its bid is accepted. 
 

12.2 Bidders must possess and provide evidence of its capability and 

the experience as stipulated in Bidding Data and in the Bidding 

Documents. 
 

 

IB.13 Bid Security 
 

13.1 Each bidder shall furnish, as part of his bid, a Bid Security as 

stipulated in the Bidding Data in Pak Rupees in the form of pay-

order/demand draft in favor of employer. Original bid security 

shall be submitted with Employer on or before closing time of bid. 

Its E-copy shall be uploaded with tender on E-Pads.  
 

13.2 Any bid not accompanied by an acceptable Bid Security shall 

be rejected by the Employer as non-responsive. 
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13.3 The bid securities of unsuccessful bidders will be returned after 

award of work to successful bidder. 
 

13.5 The Bid Security may be forfeited: 
 

a. if the bidder withdraws his bid during the period of bid 

validity or 
 

b. if the bidder does not accept the correction of his Bid Price 

pursuant to Sub-Clause 25.2 hereof; or 
 

c. In the case of successful bidder, if he fails within the 

specified time limit to:  

 i. Sign the Contract Agreement in accordance with 

sub–clause  IB.31.1.  

IB.14 Bid Validity 
 

14.1 Bids shall remain valid for the period stipulated in the Bidding 

Data after the Date of Bid Opening. 
 

14.2 In exceptional circumstances, prior to expiry of the original bid 

validity period, the Employer may request that the bidders 

extend the period of validity for a specified additional period 

which shall in no case be more than the original bid validity 

period. The request and the responses thereto shall be made in 

writing. 

 

 A bidder may refuse the request without forfeiting his Bid Security. 

A bidder agreeing to the request will not be required or 

permitted to modify his bid. 

 

IB.16 Format and Signing of Bid 
 

16.1 Bidders are particularly directed that the amount entered on the 
Form of Bid shall be for performing the Contract strictly in 
accordance with the Bidding Documents. 

 

16.2 All appendices / schedules to Bid are to be properly completed 
and signed. 

 
16.3 No alteration is to be made in the Form of Bid nor in the 

Appendices thereto except in filling up the blanks as directed. If 
any such alterations be made or if these instructions be not fully 
complied with, the bid may be rejected. 

 
16.4 Each bidder shall prepare by filling out the forms completely and 

without alterations one (1) original copy, specified in the Bidding 
Data, of the documents comprising the bid as described in 
Clause IB.6. 

 
16.5 The original copy of the bid shall be typed or written in indelible 

ink and shall be signed by a person or persons duly authorized to 
sign on behalf of the bidder. All pages of the bid shall be initialed 
and stamped by the person or persons signing the bid. 
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B.18 Deadline for Submission of Bids 
 

18.1 Bids must be uploaded on E-Pads no later than the time and 

date stipulated in the Bidding Data. 
 

IB.19 Late Bids 

 

19.1 Any bid received by the Employer after the deadline for 

submission of bids prescribed in Bidding Data will be returned 

unopened to such bidder.  
 

 

IB.20 Modification, and Withdrawal of Bids 
 

20.1 Any bidder may modify or withdraw his bid after bid submission 

provided that the modification or written notice of withdrawal is 

received by the Employer prior to the deadline for submission of 

bids. 

 

20.2 Withdrawal of a bid during the interval between the deadline for 

submission of bids and the expiration of the period of bid validity 

specified in the Form of Bid may result in forfeiture of the Bid 

Security in pursuance to Clause IB.13.5 (a). 

 

 

IB.22 Process to be Confidential 

 

22.1 Information relating to the examination, clarification, evaluation 

and comparison of bid and recommendations for the award of 

a contract shall not be disclosed to bidders or any other person 

not officially concerned with such process before the 

announcement of bid evaluation report which shall be done at 

least fifteen (15) days prior to issue of Letter of Acceptance. The 

announcement to all Bidders will include table(s) comprising 

read out prices, discounted prices, price adjustments made, final 

evaluated prices and recommendations against all the bids 

evaluated. Any effort by a bidder to influence the Employer’s 

processing of bids or award decisions may result in the rejection 

of such bidder’s bid. Whereas any bidder feeling aggrieved may 

lodge a written complaint not later than fifteen (15) days after 

the announcement of the bid evaluation report; however mere 

fact of lodging a complaint shall not warrant suspension of the 

procurement process 

 

IB.23 Clarification of Bids 
 

23.1 To assist in the examination, evaluation and comparison of bids, 

the Employer may, at his discretion, ask any bidder for 

clarification of his bid, including breakdowns of unit rates. The 

request for clarification and the response shall be in writing but 

no change in the price or substance of the bid shall be sought, 

offered or permitted. 
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IB.24 Examination of Bids and Determination of Responsiveness 
 

24.1 Prior to the detailed evaluation of bids, the Employer will 

determine whether each bid is substantially responsive to the 

requirements of the Bidding Documents. 
 

24.2 A substantially responsive bid is one which (i) meets the eligibility 

criteria; (ii) has been properly signed; (iii) is accompanied by the 

required Bid Security; and (iv) conforms to all the terms, 

conditions and specifications of the Bidding Documents, without 

material deviation or reservation. A material deviation or 

reservation is one (i) which affect in any substantial way the 

scope, quality or performance of the Works; (ii) which limits in any 

substantial way, inconsistent with the Bidding Documents, the 

Employer’s rights or the bidder’s obligations under the Contract; 

or (iii) adoption/rectification whereof would affect unfairly the 

competitive position of other bidders presenting substantially 

responsive bids. 
 

24.3 If a bid is not substantially responsive, it will be rejected by the 

Employer, and may not subsequently be made responsive by 

correction or withdrawal of the non-conforming deviation or 

reservation. 

 

 

IB.25 Correction of Errors 
 

25.1 Bids determined to be substantially responsive will be checked 

by the Employer for any arithmetic errors. Errors will be corrected 

by the Employer as follows: 
 

(a) where there is a discrepancy between the amounts in 

figures and in words, the amount in words will govern; and 
 

(b) where there is a discrepancy between the unit rate and 

the line item total resulting from multiplying the unit rate by 

the quantity, the unit rate as quoted will govern, unless in 

the opinion of the Employer there is an obviously gross 

misplacement of the decimal point in the unit rate, in 

which case the line item total as quoted will govern and 

the unit rate will be corrected. 
 

25.2 The amount stated in the Form of Bid will be adjusted by the 

Employer in accordance with the above procedure for the 

correction of errors and with the concurrence of the bidder, shall 

be considered as binding upon the bidder. If the bidder does not 

accept the corrected Bid Price, his Bid will be rejected, and the 

Bid Security shall be forfeited in accordance with Sub- Clause 

13.5.(b) hereof. 
 

 

IB.26 Evaluation and Comparison of Bids 
 

26.1 The Employer will evaluate and compare only the Bids 
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determined to be substantially responsive in accordance with 

Clause IB.24. 
 

26.2 In evaluating the Bids, the Employer will determine for each Bid 

the evaluated Bid Price by adjusting the Bid Price as follows: 
 

 (a) Making any correction for errors pursuant to Clause IB.25. 

(b) Making an appropriate adjustment for any other 

acceptable variation or  deviation. 
 

26.3 The estimated effect of the price adjustment provisions of the 

Conditions of Contract, applied over the period of execution of 

the Contract, shall not be taken into account in Bid evaluation. 
 

26.4 If the Bid of the successful bidder is seriously unbalanced in 

relation to the Employer’s estimate of the cost of work to be 

performed under the Contract, the Employer may require the 

bidder to produce detailed price analyses for any or all items of 

the Bill of Quantities to demonstrate the internal consistency of 

those prices with the construction methods and schedule 

proposed.  

 
 

F. AWARD OF CONTRACT 
 

IB.27 Award 
 

27.1. Subject to Clauses IB.28 the Employer will award the Contract to 

the bidder whose bid has been determined to be substantially 

responsive to the Bidding Documents and who has offered the 

lowest evaluated Bid Price, provided that such bidder has been 

determined to be eligible in accordance with the provisions of 

Clause IB.3 and qualify pursuant to Sub-Clause IB. 27.2. 
 

27.2 The Employer, at any stage of the bid evaluation, having 

credible reasons for  orprima facie evidence of any defect in 

contractor’s capacities, may require the contractors to provide 

information concerning their professional, technical, financial, 

legal or managerial competence whether already pre-qualified 

or not: 
 

 Provided that such qualification shall only be laid down after 

recording reasons therefor in writing. They shall form part of the 

records of that bid evaluation report. 
 

IB.28 Employer’s Right to Accept any Bid and to Reject any or all Bids 
 

28.1 Notwithstanding Clause IB.27 the Employer reserves the right to 

accept or reject any Bid, and to annul the bidding process and 

reject all bids, at any time prior to award of Contract, without 

thereby incurring any liability to the affected bidders or any 

obligation except that the grounds for rejection of all bids shall 

upon request be communicated to any bidder who submitted a 

bid, without justification of grounds. Rejection of all bids shall be 

notified to all bidders promptly. 
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IB.29 Notification of Award 
 

29.1 Prior to expiration of the period of bid validity prescribed by the 

Employer, the Employer will notify the successful bidder in writing 

(“Letter of Acceptance”) that his Bid has been accepted.  
 

 

IB.31 Signing of Contract Agreement 
 

31.1 The formal Agreement between the Employer and the successful 

bidder shall be executed within 3 days from the date Contract 

agreement. 
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BD-1 

 

 

Bidding Data 

 

The following specific data for the Works to be bid shall complement, amend, 

or supplement the provisions in the Instructions to Bidders. Wherever there is a 

conflict, the provisions herein shall prevail over those in the Instructions to 

Bidders. 

 

Instructions to Bidders  

Clause Reference 

 

1.1 Name and Address of the Employer: 
 

INCHARGE RE HYDERABAD 
State Life Insurance Corporation of Pakistan 

7TH  Floor, Real Estate Division 
State Life Building 3, THANDI SARAK 

HYDERABAD. 
Phone #: 022-9200353 

 

 Summary of the Works: 
 

CIVIL AND ALLIED ENGINEERING WORKS AT NEWLY ESTABLISHED SLIC GAMBAT ZONE 

SITUATED AT ROYAL INN HOTEL MAIN ROAD GAMBAT. 

 

11.3 Bidders to quote entirely in Pak. Rupees. The Payment shall be made in 

Pak Rupees. 
 

13.1 Amount of Bid Security: 

 Rs.300,000/- in shape of Pay order / Bank Draft in favour of State Life 

Insurance Corporation of Pakistan. 
 

14.1 Period of Bid Validity: 

 120 days 
 
 

 

18.1 Deadline for submission of bids: 

As per notice of Invitation for Bid / EPADS. 
 

 

21.1 Venue, time, and date of Bid opening: 

As per notice of Invitation for Bid / EPADS. 
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FORM OF BID 

 

AND 

 

APPENDICES TO BID 
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FB-1 

FORM OF BID 

 

 

Bid Reference No. SLIC/RE-CIVIL-MAINTT/SLB-GAMBAT/2026 

  

Sub: CIVIL AND ALLIED ENGINEERING WORKS AT NEWLY ESTABLISHED SLIC GAMBAT 

ZONE SITUATED AT ROYAL INN HOTEL MAIN ROAD GAMBAT. 

 

 
 

To: 

 ____________________  

 ____________________  

 ____________________ 

 

 

Gentleman, 

 

1. Having examined the Bidding Documents including Instructions to 

Bidders, Bidding Data, Conditions of Contract. Specifications, Drawings 

and Bill of Quantities and Addenda Nos. 

______________________________________________________for the 

execution of the above-named Works, we, the undersigned, offer to 

execute and complete such Works and remedy any defects therein in 

conformity with the Conditions of Contract. Specifications, Drawings, 

Bill of Quantities and Addenda for the sum of  
  

 Rs.____________________________________ Rupees 

_______________________ 
 

 ____________________________________________________________________)

. 

 

2. We understand that all the Appendices attached hereto form part of 

this Bid. 

 

3. We submit herewith a Bid Security in the amount of Rs 

________________________ 

(Rupees_____________________________________________________) in 

shape of pay order/demand draft #: ___________Dated: ___________ of 

___________ Bank drawn in your favor of State Life Insurance 

Corporation of Pakistan. 

 

4. We undertake, if our Bid is accepted, to commence the Works and to 

complete the whole of the Works comprised in the Contract within the 

time stated in Contract Documents. 

 

5. Unless and until a formal Agreement is prepared and executed, this 

Bid, together with  your written acceptance thereof, shall constitute a binding 
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contract between us. 

 

6. We do hereby declare that the Bid is made without any collusion, 

comparison of figures or arrangement with any other bidder for the 

Works. 

 

 

 

 

 

 

 

 

 

FB-2 

 

 

 

7. We understand that you are not bound to accept the lowest or any Bid 

you may receive. 

 

 

Dated this ______________day of ______________________ 20__________  

 

 

Signature: ________________________ 

 

in the capacity of _______duly authorized to sign Bids for and on behalf 

of  

 

__________________________________________________________________ 

(Name of Bidder in Block Capitals) 

(Seal) 

 

Address:___________________________________________________________ 

__________________________________________________________________ 

__________________________________________________________________ 

 

 

Witness:  

 

Signature: _____________________________ 

Name: ________________________________ 

 

 Address. __________________________________________________________ 

 ____________________________________________________________ 

 Occupation_________________________________________________________ 
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BA-1 
 

Appendix-A to Bid 

 

CONTRACT DATA 
 

Conditions of Contract 

Clause Reference 

 

1.1. (a) The Employer Means 
 

  State Life Insurance Corporation of Pakistan 

 

1.1. (a) The Contractor Means 
 

  Successful Bidder, whose bid is accepted by the Employer. 

 

1.1. (a) The Engineer Means 

  Real Estate Division  

 

1.1. (b) Employer’s Drawings 
 

  As per list attached in the Document. 

 

3.1  Documents forming the Contract listed in the order of Priority. 
 

a. The Contract Agreement. 

b. Letter of Acceptance.  

c. Form of Bid. 

d. Conditions of Contract. 

e. Contract Data. 

f. The Complete Appendences to Bid Including Schedule of 

Prices. 

g. The Specifications. 

h. Drawings. 

i.  BOQ 

 

3.2  Authorized Person: Real Estate Division  

  
 

5.1  Program: 
 

Time for Submission: Within Three (03) days of the  

 Commencement Date.  
 

11.1  Commencement Date Means 
 

  Within three (03) days after signing of the Contract Agreements. 

 

11.2  Time for Completion  
 

  Sixty (60) Days     (Inclusive Holidays) 
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BA-2 
 

Appendix-A to Bid 
 

 

 

 

Conditions of Contract 

Clause Reference 

 
 

 

11.5 Amount of Liquidated Damages 
  

 Rs.1000/- per day of delay in completion the works subject to maximum 

of   

10% of contract price stated in the Letter of Acceptance. 

 

12.1 Defects Liability Period  
 

 Twelve  (12) Calendar Months. 

 

17.1 a. Terms of Payments  
 

(i) Thorough Interim Payment Not less than 25% of contract price as 

stated in Letter of Award (LOA) except final bill.   

(ii) Time of Payment within fifteen (15) days from Delivery of 

Engineer’s Certificate for Interim Payment and (30) days for Final 

Payment. 
 

17.2  a. Percentage of Retention Money:  

  

  Five Percent (5%) of total work done to be deducted from each 

amount   of Interim and Final Payment Bill. 

 

 b. Release of Retention Money:  
 

  After satisfactory completion of defect liability period. 
 

 

19.1  Insurance 
 

  Type of Cover 
 

  Third party – Death or Injury to Persons and Damage to Property. 

 Three percent (3%) of contract price per occurrence with 

number of occurrences unlimited. 

 

20. Escalation:  

  No escalation will be allowed for this contract. 
 

 

21.1  Arbitration: Place of Arbitration: Karachi. 
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BB-1 

 

Appendix-B to Bid 

 

BILL OF QUANTITIES 

 

A. Preamble 

 

1. The Bill of Quantities shall be read in conjunction with the Conditions of 

Contract, Specifications and Drawings. 

 

2. The quantities given in the Bill of Quantities are estimated and 

provisional, and are given to provide a common basis for bidding. The 

basis of payment will be the actual quantities of work executed and 

measured by the Contractor and verified by the Engineer and valued 

at the rates and prices entered in the priced Bill of Quantities, where 

applicable, and otherwise at such rates and prices as the Engineer 

may fix as per the Contract. 

 

3. The rates and prices entered in the priced Bill of Quantities shall, except 

insofar as it is otherwise provided under the Contract include all costs of 

Contractor’s plant, scaffolding labour, supervision, materials, shuttering, 

execution, insurance, profit, taxes and duties, together with all general 

risks, liabilities and obligations set out or implied in the Contract. 

Furthermore all duties, taxes and other levies payable by the 

Contractor under the Contract, shall be included in the rates and 

prices and the total Bid Price submitted by the Bidder. 

 

4. A rate or price shall be entered against each item in the priced Bill of 

Quantities, whether quantities are stated or not. The cost of items 

against which the Contractor will have failed to enter a rate or price 

shall be deemed to be covered by other rates and prices entered in 

the Bill of Quantities. 

 

5. The whole cost of complying with the provisions of the Contract shall 

be included in the items provided in the priced Bill of Quantities, and 

where no items are provided, the cost shall be deemed to be 

distributed among the rates and prices entered for the related items of 

the Works. 

 

6. General directions and description of work and materials are not 

necessarily repeated nor summarized in the Bill of Quantities. 

References to the relevant sections of the Bidding Documents shall be 

made before entering prices against each item in the priced Bill of 

Quantities. 

 

7. Provisional sums included and so designated in the Bill of Quantities 

shall be expended in whole or in part at the direction and discretion of 

the Engineer. 
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BB-2 

Appendix-B to Bid 

 

 

 

 

 
CIVIL AND ALLIED ENGINEERING WORKS AT NEWLY ESTABLISHED SLIC GAMBAT 

ZONE SITUATED AT ROYAL INN HOTEL MAIN ROAD GAMBAT. 

 

 

BILL OF QUANTITIES 

 

 

 

B. Work Items 

 

 

1. The Bill of Quantities contains the following Bills and Schedule: 

  

 Bill No. 1  -   

 

 

  

 

2. Bidders shall price the Bill of Quantities in Pakistani Rupees only. 
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BC-1 

Appendix-C to Bid 

 

 

 

PROPOSED CONSTRUCTION SCHEDULE 

 

 

The Works shall be completed on or before the date stated in Contract Data. 

The Bidder shall provide as Appendix-C to Bid, the Construction Schedule in 

the bar chart (CPM, PERT or any other to be specified herein) showing the 

sequence of work items and the period of time during which he proposes to 

complete each work item in such a manner that his proposed programme for 

completion of the whole of the Works and parts of the Works may meet 

Employer’s completion targets in days noted below and counted from the 

date of  Commence (Attach sheets as required for the specified form of 

Construction Schedule): 

 

 Description     Time for Completion 

 

 a) Whole Works    __________________ days 

 

 b) Part-A     __________________ days 

 

 c) Part-B     __________________ days 

 

 d) ___________    __________________ days 

 

 e) ___________    __________________ days 
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SUB:TENDER for CIVIL AND ALLIED ENGINEERING WORKS AT NEWLY ESTABLISHED SLIC GAMBAT 

ZONE SITUATED AT ROYAL INN HOTEL MAIN ROAD GAMBAT. 

(TENDER NO. SLIC/RE-CIVIL-MAINTT/SLB-GAMBAT/2026) 

BOQ 

 
Item 

No. 

Description of Work / Specifications Unit Qty Rate 

(PKR) 

Amount (PKR) 

1.0 CIVIL WORKS & FINISHES 
1.1 Providing and fixing for Construction of Washrooms 

(Complete with sanitary/plumbing fixtures as per site 

requirement), complete in all respects and satisfaction of 

project manager / engineer. 

Job 2   

2.0 PARTITIONS & JOINERY 
2.1 Providing and fixing of Glass Partitions (12mm Tempered with 

Frosted Manifestation), complete in all respects and 

satisfaction of project manager / engineer. 

Sft 705   

2.2 BLOCK MASONARY: 

Providing and constructing block masonry walls 5” with 

plaster on both side. complete in all respects and satisfaction 

of project manager / engineer. 

 

 

 

job 

 

 

 

L/S 

  

3.0 ELECTRICAL & LIGHTING 
3.1 Providing and fixing of Electrical Wiring, Conduiting & 

Distribution Boards (MDB/DBs), complete in all respects and 

satisfaction of project manager / engineer. 

Sft 5,100   

3.2 Supply, installation and commissioning of LED Panel Lights 

(Recessed/Surface mounted, 50 Nos + spares), complete in 

all respects and satisfaction of project manager / engineer. 

Job 1   

3.3 Supply and installation of Ceiling Fans (Copper Winding, 

Premium Commercial Quality) including smart battery 

having backup of at least 2 hours, complete in all respects 

and satisfaction of project manager / engineer. 

Nos 20   

4.0 POWER BACKUP & IT 
4.1 Supply, installation and commissioning of 10 kW Online UPS 

System with Battery Bank & dedicated cabling, complete in 

all respects and satisfaction of project manager / engineer. 

Job 1   

4.2 Supply, installation and commissioning of Networking & CCTV 

Surveillance System (16-Ch, 4K IP, including cabling), 

complete in all respects and satisfaction of project manager 

/ engineer. 

Job 1   

5.0 SECURITY & SPECIALIZED ITEMS 

5.1 Supply, installation and commissioning of Fire Fighting 

Equipment & Alarm System, complete in all respects and 

satisfaction of project manager / engineer. 

Sft 5,100   

5.2 Providing and installing 6kg co2 fire extinguisher cylinders, 

complete in all respects. complete in all respects and 

satisfaction of project manager / engineer.  

Nos 8   

5.3 Providing and fixing of Strong Room (Vault Door & 

Reinforced Security Masonry), complete in all respects and 

satisfaction of project manager / engineer. 

Job 1   

5.4 Providing and fixing of SLIC Logo Signage (Illuminated 

External & Internal), complete in all respects and satisfaction 

of project manager / engineer. 

Job 1   

 TOTAL  

SST @ 8%   

TOTAL AMOUNT INCLUDING 8% SST  

 
 

SIGN AND STAMP OF CONTRACTOR 

NOTE: The rates quoted must be inclusive of income tax, sales tax, any other tax, labor, 

material transportation etc.Any N.O.C/permission if required, will be responsibility of contractor 
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before execution  

of job or in-between 

 

SUB:TENDER FOR CIVIL AND ALLIED ENGINEERING WORKS AT NEWLY ESTABLISHED SLIC GAMBAT 

ZONE SITUATED AT ROYAL INN HOTEL MAIN ROAD GAMBAT. 

TENDER NO. SLIC/RE-CIVIL-MAINTT/SLB-GAMBAT/2026 

 

SPECIAL CONDITIONS 
 

1 Closing date & time for submission of 

bids on EPADS. 

: 22-10-2026- 11:00 AM 

 

2 Opening of bids on EPADS : 22-10-2026- 11:30 AM 

 

2 Date of Commencement of Work : 
Within 03 days from the date of signing of 

contract. 

3 
Time of completion of work from the 

date of commencement of work. 
: 60 days - Holidays inclusive 

4 Amount of Liquidated Damages. : 

0.1% for each day of delay in completion of 

the Works subject to a maximum of 10% of 

Contract Price. 

5 Maintenance Period. : Twelve (12) months. 

6 Method of Payment. : 
Through Running bill Not less 25% of quoted 

bid amount. 

7 Period of honoring Interim bill. : 
As per verification from State Life Engineer / 

Representatives. 

8 Retention Money. : 05% (five) percent of amount of work done. 

9 Release of Retention Money. : 
On satisfactory completion of maintenance 

period. 

10 Bid Security. : Rs.300,000/- (Pak Rupees) 

11 Bid Validity : 120 days 

12 Bid Security Forfeit : 

● If the bid is withdrawn after opening. 

● If the bidder does not accept letter of 

award or refuse to enter in contract 
13 Bid security (Pay order) in favor of 

“State Life Insurance Corporation of 

Pakistan” to be submitted with 

Tender. Tenders with pay order 

having different names shall be 

rejected. 

: ● Shall be released to un-successful bidders on 

acceptance/scrutiny of the lowest bid. 

● Shall be released to most advantageous 

bidder on completion of subject works. 
 

14 Deduction of taxes : All applicable government taxes (federal & 

provincial) including income tax, GST, SST tax 

(if applicable) etc. will be deducted from 

bills of contractor as per rules 

15 HSE (Health, Safety & Environment) 
 

: Contractor shall comply HSE obligation strictly 

16 Integrity 
 

: Integrity pact where required 
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SUB:TENDER FOR CIVIL AND ALLIED ENGINEERING WORKS AT NEWLY ESTABLISHED 

SLIC GAMBAT ZONE SITUATED AT ROYAL INN HOTEL MAIN ROAD GAMBAT.TENDER NO. 

SLIC/RE-CIVIL-MAINTT/SLB-GAMBAT/2026  

 

GENERAL CONDITIONS 

 

Note: 
 

a. All the rates quoted should be inclusive of all prevailing government 

taxes, cost of material, labor, duties, surcharges, as per Govt: rules and 

profit etc. 
 

b. State Life reserves the right to ADD/DELETE/ modify any item of work 

including varying the quantities of any item as per site requirement. 
 

c. Contractors should visit the site before quoting their rates. 
 

d. The job may also be inspected/checked/verified by the SLIC 

representative for quality control and if found any non-conformity then 

contractor has to rectify and do the corrective actions at no extra 

charges. 
 

e. All the work shall be carried out/executed in accordance with the bill 

of quantities and General engineering practice under ACI / BS codes 

as applicable locally. 
 

f. State Life Representative will carry out the detail supervision of work. All 

the materials to be used must be approved by Engineer/ Incharge Real 

Estate Division.  
 

g. Contractor shall repair all the defects in works executed by the 

contractor if these found during defect liability period.  
 

h. On the completion of the works the contractor shall except and 

otherwise specifically provided, clear away and remove from the site 

all unwanted paint material, remove stains/ spots, temporary works, 

surplus materials, wreckage and rubbish of every kind and shall 

reinstate and leave the whole of the building site and the works clear 

and good acceptable condition to the satisfaction of the Engineer. 
 

i. The damage done during the works to any type of surface fixtures or 

else because of the negligence of contractor shall be made good in 

all respects, without additional payment. 

 

j. Manual submission of tender will not be accepted. Original Pay-order 

must reach to Real Estate Division, Principle Office, 5th Floor, State Life 

Building no.09, Dr. Ziauddin Ahmed Road, Karachi before the time of 

opening of tender. However scanned copy of pay-order will be 

uploaded on EPADS while submitting tender/bid.     
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BD-1 

Appendix-D to Bid 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

ORGANIZATION CHART 
 

FOR THE 
 

SUPERVISORY STAFF  
 

AND  
 

LABOUR 
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BE-1 

Appendix-E to Bid 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

LIST OF MAJOR EQUIPMENTS  
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FORMS 

CONTRACT AGREEMENT 
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CA-1 

 

 

FORM OF CONTRACT AGREEMENT 

 

 

THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on 

the ________________ day of__________(month) 20_____ between 

______________________ (hereafter called the “Employer”) of the one part and 

_________________________________ (hereafter called the “Contractor”) of the 

other part. 
 

WHEREAS the Employer is desirous that certain Works, viz _______________ 

should be executed by the Contractor and has accepted a Bid by the 

Contractor for the execution and completion of such Works and the 

remedying of any defects therein. 
 

NOW this Agreement witnessed as follows: 

 

1. In this Agreement words and expressions shall have the same meanings 

as are respectively assigned to them in the Conditions of Contract 

hereinafter referred to. 
 

2. The following documents after incorporating addenda, if any, except 

those parts relating to Instructions to Bidders shall be deemed to form 

and be read and construed as part of this Agreement, viz: 

 

(a) The Contract Agreement; 

(b) The Letter of Acceptance; 

(c) The completed Form of Bid; 

(d) Contract Data:  (Appendix-A to Bid); 

(e) The priced Bill of Quantities (Appendix-B to Bid); 

(f) The completed Appendices to Bid (C to E); 

(g) Conditions of Contract  

(h) The Specifications: 

(i) Drawings: 

(j) _____________________________ (any other)  

 

3. In consideration of the payments to be made by the Employer to the 

Contractor as hereinafter mentioned, the Contractor hereby 

covenants with the Employer to execute and complete the Works and 

remedy defects therein in conformity and in all respects with the 

provisions of the Contract. 
 

 

4. The Employer hereby covenants to pay the Contractor, in 

consideration of the execution and completion of the Works as per 

provisions of the Contract, the Contract Price or such other sum as may 

become payable under the provisions of the Contract at the times and 

in the manner prescribed by the Contract. 
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CA-2 

 

 

 

 

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be 

executed on the day, month and year first before written in accordance with 

their respective laws. 

 

 

 

Signature of the Contactor Signature of Employer 

______________________ _____________________ 

(Seal) (Seal) 

 

 

 

 

Signed, Sealed and Delivered in the presence of: 

 

 

 

Witness: Witness: 

 

 

________________________ ______________________________ 

 

(Name, Title and Address) (Name, Title and Address) 
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SUB:TENDER FOR CIVIL AND ALLIED ENGINEERING WORKS AT NEWLY ESTABLISHED SLIC GAMBAT 

ZONE SITUATED AT ROYAL INN HOTEL MAIN ROAD GAMBAT. 
 

TENDER NO. SLIC/RE-CIVIL-MAINTT/SLB-GAMBAT/2026 

 

 

 

 

 

 

 

CONDITIONS OF CONTRACT 
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CONDITIONS OF CONTRACT 
 

 

Definitions and Interpretation 
 

 

1.1 Definitions: 

 

 In the Contract (as hereinafter defined) the following words and 

expressions shall have the meanings hereby assigned to them, 

except where the context otherwise requires: 
 

 a. (i) "Employer" means the person named in contract data and 

the legal successors in title to such person, but not (except 

with the consent of the Contractor) any assignee of such 

person.  
 

  (ii) "Contractor" means the person whose tender has been 

accepted by the Employer and the legal successors in title 

to such person, but not (except with the consent of the 

Employer) any assignee of such person. 
 

  (iv) "Engineer" means the person appointed by the Employer 

to act as Engineer for the purposes of the Contract. 
 

 b. (i) "Contract" means these Conditions the Specification, the 

Drawings, the Bill of Quantities, the Tender, the Letter of 

Acceptance, the Contract Agreement (if completed) and 

such further documents as may be expressly incorporated 

in the Letter of Acceptance or Contract Agreement (if 

completed). 
 

  (ii) "Specification" means the specification of the Works 

included in the Contract and any modification thereof or 

addition thereto made under Clause 16 or submitted by 

the Contractor and approved by the Engineer. 
 

  (iii) "Drawings" means all drawings, calculations and technical 

information of a like nature provided by the Employer to 

the Contractor under the Contract Employer and all 

drawings, calculations, samples, patterns, models, 

operation and maintenance manuals and other technical 

information of a like nature submitted by the Contractor 

and approved by the Employer. 
 

  (iv) "Bill of Quantities" means the priced and completed bill of 

quantities forming part of the Tender. 
 

  (v) "Tender" means the Contractor's priced offer to the 

Employer for the execution and completion of the Works 

and the remedying of any defects therein in accordance 

with the provisions of the Contract, as accepted by the 

Letter of Acceptance. 
 

  (vi) "Letter of Acceptance" means the formal acceptance by 

the Employer of the Tender. 
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 c. (i) "Commencement Date" means the date three (03) days 

after the date Contract comes into effect or  any other 

date named in Contract Data.  

 

  (ii) "Time for Completion" means the time for completing the 

execution of and passing the Tests on Completion of the 

whole Works as stated in the Contract Data (or as 

extended under Clause 10.3) calculated from the 

Commencement Date. 

 

 e. (i) "Contract Price" means the sum stated in the Letter of 

Acceptance as payable to the Contractor for the 

execution and completion of the Works and the 

remedying of any defects therein in accordance with the 

provisions of the Contract. 

 

 f. (i) "Works" means the Permanent Works and the Temporary 

Works or either of them as appropriate.  

   

  (iv) "Plant" means machinery, apparatus and the like intended 

to form or forming part of the Permanent Works. 

   

  (v) "Contractor's Equipment" means all appliances and things 

of whatsoever nature (other than Temporary Works) 

required for the execution and completion of the Works 

and the remedying of any defects therein, but does not 

include Plant, materials or other things intended to form or 

forming part of the Permanent Works. 

 

  (vii) "Site" means the places provided by the Employer where 

the Works are to be executed and any other places as 

may be specifically designated in the Contract as forming 

part of the Site. 
 

Engineer: 
 

2.1   Engineer's Duties and Authority 

 

 (a) The Engineer shall carry out the duties specified in the Contract. 
 

2.2 Instructions in Writing 
 

 Instructions given by the Engineer shall be in writing, provided that if 

for any reason the Engineer considers it necessary to give any such 

instruction orally, the Contractor shall comply with such instruction. 

Confirmation in writing of such oral instruction given by the Engineer, 

whether before or after the carrying out of the instruction, shall be 

deemed to be an instruction within the meaning of this Sub-Clause. 
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Provided further that if the Contractor, within 7 days, confirms in 

writing to the Engineer any oral instruction of the Engineer and such 

confirmation is not contradicted in writing within 7 days by the 

Engineer, it shall be deemed to be an instructions of the Engineer.  
 

 

 

 

 

Contract Documents: 
 

3.1 Priority of Contract Documents 
 

 The several documents forming the Contract are to be taken as 

mutually explanatory of one another, but in case of ambiguities or 

discrepancies the same shall be explained and adjusted by the 

Engineer who shall thereupon issue to the Contractor instructions 

thereon and in such event, unless otherwise provided in the 

Contract, the priority of the documents forming the Contract shall be 

as follows: 
 

  1. The Contract Agreement (if completed); 
  2. The Letter of Acceptance; 
  3. The Tender; 
  4. Conditions of Contract. 
  5. Any other document forming part of the Contract. 
 

 

General Obligations: 
 

4.1 Contractor's General Responsibilities 

 
 The Contractor shall, with due care and diligence, design (to the 

extent provided for by the Contract), execute and complete the 
Works and remedy any defects therein in accordance with the 
provisions of the Contract. The Contractor shall provide all 
superintendence, labour, material, Plant, Contractor's Equipment 
and all other things, whether of a temporary or permanent nature, 
required in and for such design, execution, completion and 
remedying of any defects, so far as the necessity for providing the 
same is specified in or is reasonably to be inferred from the Contract. 
Contractor shall be responsible to get security clearance / 
permission form respective administration / agencies for execution of 
works.  

 

4.2 Site Operations and Methods of Construction 

 
 The Contractor shall take full responsibility for the adequacy, stability 

and safety of all Site operations and methods of construction. 
Provided that the Contractor shall not be responsible (except as 
stated hereunder or as may be otherwise agreed) for the design or 
specification of Permanent Works, or for the design or specification 
of any Temporary Works not prepared by the Contractor. Where the 
Contract expressly provides that part of the Permanent Works shall 
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be designed by the Contractor, he shall be fully responsible for that 
part of such Works, notwithstanding any approval by the Engineer. 

 

 

5.1 Program to be Submitted 
 

 

 The Contractor shall, submit to the Employer for his consent a 

program, in such form and detail as the Employer shall reasonably 

prescribe, for the execution of the Works.  The Contractor shall, 

whenever required by the Employer also provide in writing for his 

information a general description of the arrangements and methods 

which the Contractor proposes to adopt for the execution of the 

Works.  
 

 

5.2 Revised Program 
 

 If at any time it should appear to the Employer that the actual 

progress of the Works does not conform to the program to which 

consent has been given under Sub-Clause 5.1, the Contractor shall 

produce, at the request of the Employer, a revised program showing 

the modifications to such program necessary to ensure completion 

of the Works within the Time for Completion.  
 

 

5.3 Work to be in Accordance with Contract 
 

 Unless it is legally or physically impossible, the Contractor shall 

execute and complete the Works and remedy any defects therein in 

strict accordance with the Contract to the satisfaction of the 

Employer. The Contractor shall comply with and adhere strictly to the 

Employer’s instructions on any matter, whether mentioned in the 

Contract or not, touching or concerning the Works. The Contractor 

shall take instructions only from the Employer (or his delegate).  

 

 

6.1 Contractor's Employees 

 

 The Contractor shall provide on the Site in connection with the 

execution and completion of the Works and the remedying of any 

defects therein: 
 

 (a) only such technical assistants as are skilled and experienced in 

their respective callings and such foremen and leading hands as 

are competent to give proper superintendence of the Works, 

and 

 

 (b) such skilled, semi-skilled and  unskilled labor as is necessary for 

the proper and timely fulfilling of the Contractor's obligations 

under the Contract.  

 

6.2 Engineer at Liberty to Object 
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 The Employer shall be at liberty to object to and require the 

Contractor to remove forthwith from the Works any person provided 

by the Contractor who, in the opinion of the Employer, misconducts 

himself, or is incompetent or negligent in the proper performance of 

his duties, or whose presence on Site is otherwise considered by the 

Engineer to be undesirable, and such person shall not be again 

allowed upon the Works without the consent of the Employer. Any 

person so removed from the Works shall be replaced as soon as 

possible.  

 

6.3 Care of Works  
 

 The Contractor shall take full responsibility for the care of the Works 

and materials and Plant for incorporation therein from the 

Commencement Date until the date of issue of the Taking-Over 

Certificate for the whole of the Works, when the responsibility for the 

said care shall pass to the Employer. 

 

6.4 Responsibility to Rectify Loss or Damage 
 

 If any loss or damage happens to the Works, or any part thereof, or 

materials or Plant for incorporation therein, during the period for 

which the Contractor is responsible for the care thereof, from any 

cause whatsoever, other than the risks defined in Sub-Clause 7.1, the 

Contractor shall, at his own cost, rectify such loss or damage so that 

the Permanent Works conform in every respect with the provisions of 

the Contract to the satisfaction of the Employer. The Contractor shall 

also be liable for any loss or damage to the Works occasioned by 

him in the course of any operations carried out by him for the 

purpose of complying with his obligations under Clauses 13 and 16. 
 

7.1 Employer's Risks 
 

 The Employer's risks are: 
 

 a. War, hostilities (whether war be declared or not), invasion, act of 

foreign enemies, 
 

 b. Rebellion, revolution, insurrection, or military or usurped power, or 

civil war,  
 

 

 

 

 c. Ionizing radiations, or contamination by radio-activity from any 

nuclear fuel, or from any nuclear waste from the combustion of 

nuclear fuel, radio-active toxic explosive, or other hazardous 

properties of any explosive nuclear assembly or nuclear 

component thereof, 
 

 d. Pressure waves caused by aircraft or other aerial devices 

travelling at sonic or supersonic speeds, 
 

 e. Riot, commotion or disorder, unless solely restricted to employees 

of the Contractor or of his Subcontractor and arising from the 

conduct of the Works,  
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 f. Any operation of the forces of nature against which an 

experienced contractor could not reasonably have been 

expected to take precautions. 
 

8.1 Clearance of Site on Completion  
 

 Upon the issue of any Taking-Over Certificate the Contractor shall 

clear away and remove from that part of the Site to which such 

Taking-Over Certificate relates all Contractor's Equipment, surplus 

materials, rubbish and Temporary Works of every kind, and leave 

such part of the Site and Works clean and in a workmanlike 

condition to the satisfaction of the Employer.  Provided that the 

Contractor shall be entitled to retain on Site, until the end of the 

Defects Liability Period, such materials, Contractor's Equipment and 

Temporary Works as are required by him for the purpose of fulfilling 

his obligations during the Defects Liability Period.  
 

 

Materials, Plant and Workmanship: 
 

9.1 Quality of Materials, Plant and Workmanship 

 All materials, Plant and workmanship shall be: 
 

a. of the respective kinds described in the Contract and in 

accordance with the Employer's instructions, and  
 

9.2 Cost of Samples 

 All samples shall be supplied by the Contractor at his own cost if the 

supply thereof is clearly intended by or provided for in the Contract.  
 

 

Suspension: 
 

10.1 Suspension of Work 
 The Contractor shall, on the instructions of the Engineer, suspend the 

progress of the Works or any part thereof for such time and in such 
manner as the Engineer may consider necessary and shall, during 
such suspension, properly protect and secure the Works so far as is 
necessary in the opinion of the Engineer. Unless such suspension is: 

 

 a. otherwise provided for in the Contract,  
  

 b. necessary by reason of some default of or breach of contract by 
the Contractor or for which he is responsible,  

 

 c. necessary by reason of climatic conditions of the Site, or  
  

 
 d. necessary for the proper execution of the Works or for the safety 

of the Works or any part thereof (save to the extent that such 
necessity arises from any act or default by the Engineer or the 
Employer or from any of the risks defined in     Sub-Clause 7.1),  

  

10.2 Engineer's Determination following Suspension  
 

 Where, pursuant to Sub-Clause 10.1, this Sub-Clause applies the 

Engineer shall, after due consultation with the Employer and the 
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Contractor, determine: 
 

 a. any extension of time to which the Contractor is entitled under 

Clause 11.3, and  
 

 b. the amount, which shall be added to the Contract Price, in 

respect of the cost incurred by the Contractor by reason of such 

suspension, 

 

10.3 Suspension lasting more than 84 Days 
 
 If the progress of the Works or any part thereof is suspended on the 

written instructions of the Engineer and if permission to resume work is 
not given by the Engineer within a period for 84 days from the date 
of suspension then, unless such suspension is within paragraph (a), 
(b), (c) or (d) of Sub-Clause 10.1, the Contractor may give notice to 
the Engineer requiring permission, within 28 days from the receipt 
thereof, to proceed with the Works or that part thereof in regard to 
which progress is suspended.  If, within the said time, such permission 
is not granted, the Contractor may by giving a further notice to the 
Engineer to that effect, treat the suspension as an event of default 
by the Employer and terminates his employment under the Contract 
in accordance with the provisions of Sub-Clause 18.1. 

 

Commencement and Delays:  
 

11.1 Commencement of Works 

 

 The Contractor shall commence the Works as soon as is reasonably 

possible within the time stated in Contract Data.  
 

11.2 Time for Completion 
 
 The whole of the Works shall be completed in accordance with the 

provisions of Clause 11.6, within the time stated in the Contract Data 
calculated from the Commencement Date, or such extended time 
as may be allowed under Clause 10. 

 

11.3 Extension of Time for Completion 
 

 In the event of: 
 a. The amount or nature of extra or additional work,  
 

 b. Any cause of delay referred to in these Conditions,  
 

 c. Exceptionally adverse climatic conditions,  
 

 d. Any delay, impediment or prevention by the Employer, or 
 

 
 
 
 e. Other special circumstances which may occur, other than 

through a default of or breach of contract by the Contractor or 
for which he is responsible, being such as fairly to entitle the 
Contractor to an extension of the Time for Completion of the 
Works, or any Section or part thereof, the Employer shall, after 
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due consultation with the Contractor, determine the amount of 
such extension and shall notify the Contractor accordingly. 

 

 

11.4 Contractor to Provide Notification and Detailed Particulars 

  

 Provided that the Employer is not bound to make any determination 

unless the Contractor has  
 

 The Contractor shall notify the Employer in writing as soon as he is 

aware of any circumstance which may delay or disrupt the Works, or 

which may give rise to a claim for additional payment. 
 

 To the extent of the Contractor’s failure to notify, which results to the 

Employer being unable to keep all relevant records or not taking 

steps to minimize any delay, disruption, or Cost, or the value of any 

Variation, the Contractor’s entitlement to extension of the time for 

Completion or additions payment shall be reduced / rejected. 

 

11.5 Liquidated Damages for Delay 
  
 If the Contractor fails to comply with  the Time for Completion in 

accordance with Clause 11.2, for the whole of the Works then the 
Contractor shall pay to the Employer the relevant sum stated in the 
Contract Data as liquidated damages for such default for every day 
or part of a day which shall elapse between the relevant Time for 
Completion  and  the date stated in a Taking-Over Certificate of the 
whole of the Works or the relevant Section, subject to the applicable 
limit stated in the Contract Data. The Employer may, without 
prejudice to any other method of recovery, deduct the amount of 
such damages from any monies due or to become due to the 
Contractor.  The payment or deduction of such damages shall not 
relieve the Contractor from his obligation to complete the Works, or 
from any other of his obligations and liabilities under the Contract. 

 

11.6 Taking-Over Certificate 

 

 When the whole of the Works have been completed and have 

satisfactorily passed any Tests on Completion prescribed by the 

Contract, the Contractor may give a notice to that effect to the 

Employer. The Employer shall within 14 days of the date of delivery of 

such notice, either issue to the Contractor, a Taking-Over Certificate, 

stating the date on which, in his opinion, the Works were completed 

in accordance with the Contract, or give instructions in writing to the 

Contractor specifying all the work which, in the Employer opinion, is 

required to be done by the Contractor before the issue of such 

Certificate. The Employer shall also notify the Contractor of any 

defects in the Works affecting completion that may appear after 

such instructions and before completion of the Woks specified 

therein.   
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Defects Liability: 
 

 

12.1 Defects Liability Period 
 

 In these Conditions the expression "Defects Liability Period" shall 

mean the defects liability period named in the Contract Data, 

calculated from: 

 (a) the date of completion of the Works certified by the 

Employer/Engineer in accordance with Clause 11.6. 
 

 

12.2 Remedying Defects  

 The Contractor shall for a period stated in the Contract Documents 

from the date of issue of the Certificate of Completion carry out, at 

no cost to the Employer, repair and rectification work which is 

necessitated by the earlier execution of poor quality of work or use 

of below specifications material in the execution of Works and which 

is so identified by the Employer in writing within the said period. Upon 

expiry of the said period, and subject to the Contractor’s faithfully 

performing his aforesaid obligation, the Employer shall issue a 

Maintenance Certificate whereupon all obligations of the 

Contractor under this Contract shall come to an end. 
 

 

 Failure to remedy any such defects of complete outstanding work 

within a reasonable time shall entitle the Employer to carry out all 

necessary works al the Contractor’s cost. However, the cost of 

remedying defects not attributable to the Contractor shall be 

valued as a Variation. 
 

 

Variations: 
 

13.1 Right to Vary 
  

 The Employer may issue Variation Order(s) in writing. Where for any 

reason it has not been possible for the Employer to issue such 

Variations Order(s), the Contractor may confirm any verbal orders 

given by the Employer in writing and if the same are not 

refuted/denied by the Employer within ten (10) days of the receipt 

of such confirmation the same shall be deemed to be a Variation 

Orders for the purposes of this Sub-Clause. 

 

13.2 Valuation of Variations 
 

 Variations shall be valued as follows: 

 a. At a lump sum price agreed between the Parties, or  

 b. Where appropriate, at rates in the Contract, or  

 c. In the absence of appropriate rates, the rates in the Contract 

shall be used as  

  The basis for valuation, or failing which  

 d. At appropriate new rates, as may be agreed or which the 

Employer considers appropriate.  
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13.3 Early Warning 

 

 The Contractor shall notify the Employer in writing as soon as he is 

aware of any circumstance which may delay or disrupt the Works, 

or which may give rise to a claim for additional payment. 
 

 To the extent of the Contractor’s failure to notify, which results to the 

Engineer/Employer being unable to keep all relevant records or not 

taking steps to minimize any delay, disruption, or Cost, or the value 

of any Variation, the Contractor’s entitlement to extension of the 

Time for Completion or additional payment shall be 

reduced/rejected. 
 

 

Procedure for Claims: 
 

14.1 Notice of Claims  

 

 Notwithstanding any other provision of the Contract, if the 

Contractor intends to claim any additional payment pursuant to any 

Clause of these Conditions or otherwise, he shall give notice of his 

intention to the Engineer with a copy to the Employer, within 28 days 

after the event giving rise to the claim has first arisen.  

 

14.2 Contemporary Records 
 

 Upon the happening of the event referred to in Sub-Clause 14.1, the 

Contractor shall keep such contemporary records as may 

reasonably be necessary to support any claim he may subsequently 

wish to make.  Without necessarily admitting the Employer's liability, 

the Engineer shall, on receipt of a notice under Sub-Clause 14.1, 

inspect such contemporary records and may instruct the Contractor 

to keep any further contemporary records as are reasonable and 

may be material to the claim of which notice has been given. The 

Contractor shall permit the Engineer to inspect all records kept 

pursuant to this Sub-Clause and shall supply him with copies thereof 

as and when the Engineer so instructs.  

 

14.3 Substantiation of Claims 

 

 Within 28 days, or such other reasonable time as may be agreed by 

the Engineer, of giving notice under Sub-Clause 14.1, the Contractor 

shall send to the Engineer an account giving detailed particulars of 

the amount claimed and the grounds upon which the claim is 

based.  Where the event giving rise to the claim has a continuing 

effect, such account shall be considered to be an interim account 

and the Contractor shall, at such intervals as the Engineer may 

reasonably require, send further interim accounts giving the 

accumulated amount of the claim and any further grounds upon 
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which it is based.  In cases where interim accounts are sent to the 

Engineer, the Contractor shall send a final account within 28 days of 

the end of the effects resulting from the event.  The Contractor shall, 

if required by the Engineer so to do, copy to the Employer all 

accounts sent to the Engineer pursuant to this Sub-Clause.  

 

 

 

14.4 Failure to Comply 
 

 If the Contractor fails to comply with any of the provisions of this 

Clause in respect of any claim which he seeks to make, his 

entitlement to payment in respect thereof shall not exceed such 

amount as the Engineer or any arbitrator or arbitrators appointed 

pursuant to Sub-Clause 21.1 assessing the claim considers to be 

verified by contemporary records (whether or not such records were 

brought to the Engineer's notice as required under Sub-Clause 14.2 

and 14.3). 

 

14.5 Payment of Claims 
 

 The Contractor shall be entitled to have included in any interim 

payment certified by the Engineer pursuant to Clause 17.1 such 

amount in respect of any claim as the Engineer, after due 

consultation with the Employer and the Contractor, may consider 

due to the Contractor provided that the Contractor has supplied 

sufficient particulars to enable the Engineer to determine the 

amount due.  If such particulars are insufficient to substantiate the 

whole of the claim, the Contractor shall be entitled to payment in 

respect of such part of the claim as such particulars may 

substantiate to the satisfaction of the Engineer. The Engineer shall 

notify the Contractor of any determination made under this Sub-

Clause, with a copy to the Employer.  
 

15.1 Measurements  
 

 The quantities set out in the Bill of Quantities are the estimated 

quantities for the Works, and they are not to be taken as the actual 

and correct quantities of the Works to be executed by the 

Contractor in fulfillment of his obligations under the Contract.    

 

16.1 Defects Liability Certificate 
 

 The Contract shall not be considered as completed until a Defects 

Liability Certificate shall have been signed by the Engineer and 

delivered to the Employer, with a copy to the Contractor, stating 

the date on which the Contractor shall have completed his 

obligations to execute and complete the Works and remedy any 

defects therein to the Engineer's satisfaction.  The Defects Liability 

Certificate shall be given by the Engineer within 28 days after the 

expiration of the Defects Liability Period or as soon thereafter as 

any works instructed, pursuant to Clause – 12.1 and 12.2 have been 
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completed to the satisfaction of the Engineer. 

 

Certificates and Payment: 
 

17.1 Terms of Payments 
 

 The amount due to the Contractor under any Interim Payment be 

paid by the Employer to the Contractor within 25 days after such 

Interim Payment has been jointly verified by Employer and 

Contractor, or, in the case of the Final Certificate, within 30 days 

after such Final Payment Certificate has been jointly verified by 

Employer and Contractor. 

 

 

 

17.2 Payment of Retention Money  
 

 Retention money shall be paid by the Employer to the Contractor 

after satisfactory completion of Defect liability period.   

 

Remedies:  
 

18.1 Default by Contractor 
 

 If the Contractor abandons the Works, refuses or fails to comply with 

a valid instruction of the Employer or fails to proceed expeditiously 

and without delay, or is, despite a written complaint, in breach of 

the Contract, the Employer may give notice referring to this Sub-

Clause and stating the default. 
 

 If the Contractor has not taken all practicable steps to remedy the 

default within fourteen (14) days after receipt of the Employer’s 

notice, the Employer may by a second notice given within a further 

twenty one (21) days, terminate the Contract. The Contractor shall 

then demobilize from the Site leaving behind any Contractor’s 

Equipment which the Employer instructs, in the second notice, to be 

used for the completion of the Works at the risk and cost of the 

Contractor. 
 

18.2 Default by Employer 
 

 If the Employer fails to pay in accordance with the Contract, or is, 

despite a written complaint, in breach of the Contract, the 

Contractor may give notice referring to this Sub-Clause and stating 

the default. If the default is not remedied within fourteen (14) days 

after the Employer’s receipt of this notice, the Contractor may 

suspend the execution of all or parts of the Works.  
 

 If the default is not remedied within twenty eight (28) days after the 

Employer’s receipt of the Contractor’s notice, the Contractor may 

by a second notice given within a further twenty one (21) days, 

terminate the Contract. The Contractor shall then demobilize from 

the Site. 
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Insurance: 
 

19.1 Third Party Insurance 
 

 The contractor shall insure against liabilities for death of or injury to 

any person (including any employee of employer or contractor) are 

loss of damage to any property of employer arising out or in 

consequence of the execution and completion of the works of the 

contract and the remedying of any defects therein, other than 

exceptions defined in Clause 7.1.  
 

19.2 Minimum Amount of Insurance 
 

 Such insurance shall be for at least the amount stated in contract 

Data.  

 
 

 

 

 

20.1 Force Majeure 
 

 If Force Majeure occurs, the Contractor shall notify the 

Engineer/Employer immediately. If necessary, the Contractor may 

suspend the execution of the Works and, to the extent agreed with 

the Employer demobilize the Contractor’s Equipment. 
 

 If the event continues for a period of eighty four (84) days, either 

Party may then give notice of termination which shall take effect 

twenty eight (28) days after the giving of the notice. 
 

 After termination, the Contractor shall be entitled to payment of the 

unpaid balance of the value of the Works executed.  
 

21.1 Arbitration 
 

 A dispute which has been the subject of a notice of dissatisfaction 

shall be finally settled as per provisions of Arbitration Act 1940 (Act 

No. X of 1940) and Rules made thereunder and any statutory 

modifications thereto. Any hearing shall be held at Karachi in English 

Language.  
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 HSE GUIDELINES 
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Construction Site HSE Inspection 

         Project / Building 

Name    

 

Date:   

              YES NO NA 

1. GENERAL SITE SAFETY 

      
I 

Adequate signage is displayed for safety procedures 

and hazards       

II 
The site has a designated first aid station and 

emergency medical procedures.       

III 
Fire extinguishers and other firefighting equipment are 

strategically placed.       

 
  

      
OBSERVATIO

NS 
  

         2. PERSONAL PROTECTIVE EQUIPMENT (PPE) Depend on type of activity 

    
I 

Workers are wearing appropriate PPE as required by 

their tasks       

II 
PPE is in good condition and properly fitted for each 

worker       

III 
Additional specialized PPE (e.g., fall protection, 

respiratory protection) is provided where needed 

      

IV Adequate supplies of PPE are available for all workers 
      

 
        

OBSERVATIO

NS 
  

 

3.  WORKSITE HOUSEKEEPING 
    

    
I 

Work areas and access routes are clear of debris and 

hazards       

II Are signs posted to warn of wet floors   
  

    

III 
Waste and construction materials are properly 

disposed of or stored.       

IV 
Tools and equipment are stored securely when not in 

use.       
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V 
Hazardous substances are stored and labeled 

correctly.       

VI  Care Related to floor Mopping 
   

 
        

OBSERVATIO

NS 
  

         4.  SCAFFOLDINGS AND LADDERS         

    
I 

Scaffoldings are erected and used according to safety 

standards.       

II 
Ladders are in good condition and used safely with 

appropriate access       

III 
Proper fall protection measures are in place for 

elevated work.       

IV 
Scaffoldings and ladders are inspected regularly for 

defects.       

 
        

OBSERVATIO

NS 
  

 

5.  ELECTRICAL SAFETY 
        

    
I 

Electrical installations comply with safety regulations 

and codes       

II 
Electrical panels and circuits are properly labeled and 

accessible       

III 
Power tools and electrical equipment have 

grounded plugs. 
  

    

IV 
Workers are trained in electrical safety and lockout / 

tag out procedures       

 
        

OBSERVATIO

NS 

  

 

 

         6. MATERIAL HANDLING         

    
I 

Safe lifting and material handling practices are 

observed       

II Mechanical lifting equipment is inspected and certified 
      

III 
Workers are trained in material handling safety 

techniques       

IV 
Heavy materials are securely stacked and stored to 

prevent collapse       

 
        

OBSERVATIO

NS 
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         7. HAZARDOUS SUBSTANCES         

    I Chemicals are properly labeled, stored, and handled     

II 
Material Safety Data Sheets (MSDS) are available for hazardous 

substances     

III 
Workers are informed about the hazards and safe handling of 

chemicals     

IV Spill kits and emergency response procedures are in place 
    

 
        OBSERVATIO

NS   

         8. EMERGENCY PREPAREDNESS         

    
I 

Emergency response plans are posted, and workers are familiar 

with them.     

II Evacuation routes and assembly points are clearly marked. 
    

III First aid kits and medical emergency procedures are accessible 
    

IV 
Workers are trained in emergency response and evacuation 

procedures     

 
        

OBSERVATIO

NS 
  

 

9. WORKSITE TRAFFIC MANAGEMENT 
        

    
I Traffic routes are clearly marked and separate from work areas 

    

II 
Adequate traffic signs and barriers are in place to control 

vehicle movement.     

III Workers and vehicle operators are trained in traffic safety rules 
    

IV High-visibility clothing is worn by workers in traffic areas     

 
        

OBSERVATIO

NS 
  

 

10.Waste Disposal 
        

    I Ensure there are adequate numbers of containers?     

II 
Ensure there are separate and approved containers for toxic 

and flammable waste?     

III Ensure waste containers located where the waste is produced? 
    

IV Ensure waste containers are emptied regularly?     

 
        OBSERVATIO

NS 
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        11.    HSE TRAINING AND 

COMPETENCY 
        

    I Workers receive HSE induction and specific job training     

II Competency assessments are conducted for specialized tasks 
    

III 
Records of training and competency assessments are 

maintained     

IV Workers are periodically retrained on HSE topics.     

 
        

OBSERVATIO

NS 
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SPECIFICATIONS  

 

 

 

Special  Provisions 

Technical  Provisions 
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SPECIAL PROVISIONS 
 

 

 

 

1. Contractors are advised to visit the site for through knowledge of 

nature and extent of the required work before quoting their rates. 
 

 

2. The Corporation will supervise and regulate the work of the 

contractor through Real Estate Division. The contractor shall follow 

the instructions issued to them by the Division in respect of all works 

as contained in BOQ / Scope of work. 
 

 

3. All the materials to be used must be approved by Engineer/ 

Incharge Real Estate Division.  
 

 

4. Contractor will furnish an Insurance for an amount of at least three 

percent (3%) of contract price compensation against any death or 

injury or any damages, loss which may occur to any property 

including that of employer or any person (including any employee of 

the employer/ contractor) by or arising out of the execution of the 

work or temporary works or in carrying out of the contract and the 

remedying of any defects therein.    
 

 

5. Contractor shall ensure all safety measures necessary viz. providing 

safety belt, helmets, shoes, mask etc, to its workers & its 

implementation all he times of work. 
 

 

6. Scaffolding so erected shall be safe, secure and free from fall. 

Contractor shall remain responsible for its fitting, fixing & adjustment. 

SLIC will bear no risk pertaining to this. 

 

7. Contractor shall be responsible to get security clearance / 

permission from respective administration / agencies for execution of 

works.   

 

 

 

 

 

 

 

 

 

 

 


