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These tender documents can be used for tending on item rate basis and also for signing the 

contract on the said basis. In the former event the following blank spaces shall invariably be 

filled out by the respective GEPCO Officer before issuing these Documents to a prospective 

Tender indicating the said Tenderer is name and address and the category in Which he is 

registered as Contractor in GEPCO together with designation and address of the officer with 

whom registered. The said GEPCO Officer shall also affix his date signature and seal in the 

blank space meant for the purpose. In the latter event i.e. when these Tender Documents are 

being used for signing the Contract, the following blank spaces shall be struck off. 

 

 

Name, address and Category of                               __________________________________  

The Registered Contractor to whom 

These Tender Documents are issued.  ___________________________________ 

 

 

Designation and Address of the GEPCO  ___________________________________ 

Officer with whom Registered: -   ___________________________________ 

 

Signature of GEPCO Officer who Issue   ___________________________________ 

these Tender Documents to the above tenderer: - ___________________________________ 

 

Name (in Block Letters)    PROJECT DIRECTOR CONSTRUCTION 

Designation and Address of    132 KV COLLEGE ROAD GRID SATTION 

GEPCO’s above officer:-    NEAR ALAM CHOWK GUJRANWALA. 



GUJRANWALA ELECTRIC POWER COMPANY LIMITED 
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INVETATION TO PREQUALIFIED/REGISTERED TENDERERS. 

 

      Dated __________ 

 

Tender No.__________ 

 
1. The GUJRANWALA ELECTRIC POWER COMPANY (GEPCO) invites sealed Tenders 

form prequalified/ registered Tenders for furnishing the necessary labour, material, 

equipment and services for Works and services for the TRANSPORTATION, 

ERECTION AND EARTHING OF HT/LT PC SPUN HOLLOW POLES (45, 36 & 31 

FEET). 

 

2. Tender documents can be down loaded from EPADS V-2.0 (PPRA).  

 

3. Rs. 400000/- (Four Lac only) as Bid security valid for Ninety  (90) days in the name of 

Manager Project Construction be attached with Bid. Tenders without Bid Guarantee 

shall not be opened and shall be considered cancelled. Bid security shall be submitted 

before 11.00 AM on tender opening date to the tender opening committee / drop in sealed 

box duly enclosed in sealed envelope bearing the Tender No. and Firm’s Name, stamp 

and signature. 

 

4. Tender can be upload on EPADs V-2.0 up to 11.00AM on 12-11-2026. Tender’s will be 

opened at 11.30AM on 12-11-2026 through EPADS V-2.0 by the GEPCO Tender Opening 

Committee in the presence of those Tender’s representatives who choose to attend the 

tender opening process at the office of the Project Director Construction GEPCO 

Gujranwala. 

 

5. Valid Registration with PEC in specific category E04 and E05, Bid Guarantee, 

Satisfactory Performance certificate  issued from the concerned PD Const. Directorate of 

concerned DISCO where the firms has executed the works, Registration with FBR / tax 

related departments and other documents as mentioned in the GEPCO Tender Notice 

must be attached with offered bid when uploading of EPADS V-2.0. Bids without pre-

requisite documents mentioned above shall not be opened and will be rejected. 

 

6. Original copies of bid guarantees must be submitted to this office upto 11.00AM on 12-11-

2026 before tender opening, otherwise tender of concerned participants shall not be 

opened and will be rejected.  

 

7. Evaluation of the tender / bid offer shall be made on the basis of least cost / bid offer and 

having attached documents i.e. PEC valid Registration, Satisfactory performance 

certificate, Registration with FBR / tax related department, bid security.  

 



 

 

 

 

 

 

 

 

 

 

 

 

 

INSTRUCTIONS TO TENDERERS 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



INSTRUCTIONS TO TENDERERS 

 

1. (1) The Gujranwala Electric Power Company (GEPCO) hereinafter referred to as the 

Employee, through its _________________________ hereinafter 

referred to as the engineer, invites contractors to submit tenders for 

the following works. 

TRANSPORTTAION, ERECTION AND EARTHING OF HT/LT PC SPUN 

HOLLOW POLES   45, 36 AND 31 FEET). 

 

 (2) Only those contractors are authorized to submit tenders for the works described in 

these Contract Documents in who fulfill the criteria mentioned above. Provided, 

however, that the said contract Documents shall not be issued to a contractor 

unless he is registered to tender for the respective category of GEPCO works with 

reference to the area where the works are located. Qualified foreign firms are not 

precluded from registering and tendering. 

(3) Tenders shall be prepared and submitted in accordance with the instructions set 

forth herein. These instructions to Tenderers are provided to assist Tenderers in 

preparing their tenders and do not constitute part of the Contract Documents. 

2.     (1) The following together comprise the Tender Documents and 

are Tender a part and parcel thereof: - 

  a.  Invitation to Tender 

  b.  Instruction to Tender  

  c.  Tender and Appendices 

 

 

 

 

 

 

 

 

General 

Tenders 

Documents 



Condition of Contract 

 

a. Form of Contract Agreement. 

b. Conditions of Contract. 

c. Specifications. 

d. Drawings. 

                           E,  Addenda (if any) 

(2) Appended to the Tender and forming a part thereof are the following 

            appendices: 

  Appendix A.  Special Stipulations. 

Appendix B.           Schedule of Materials to be Supplied by the employer. 

Appendix C.           Schedule of Specified Materials. 

Appendix D.           Bill of Quantities. 

Appendix E.  Form of Tender Bond. 

(3) Volumes II shall contain specification and drawings and volume I the rest 

of the above parts. 

3. Tender Shall be prepared complete with appendices. In their tenders, Tenders shall 

observe the following requirements. 

 

a.Tenders are to be prepared by filling out the forms provided completely and 

    without alteration. All entries shall be type-written or printed in ink except  

    signatures which shall be written in ink. The completed forms shall be without 

interlineations or erasures except those interlineations which are necessary to 

correct errors made by the Tenders, in which case the said interlineations shall be 

initiated by the person or persons singing the tender. 

b. All entries in the tender are to be in the English language. 

c. The tender must be signed by one duly authorized to do so. 

d. Tenders shall indicate in the space provided in the Tender their full and 

proper address at which notices may be legally served on them and to which 

all correspondence in connection with this Tender and the contract is to be 

sent. 

4.  (1) One copy of Tender Documents containing the completed Tender, 

 including appendices and the Tender security, shall be uploaded on EPAD V-2.0 

which shall be filled out with the Tender’s name and address on the front upper 

left-hand corner.  

 

 

Appendices 

to Tender 

Preparation 

of Tenders 

Submission 

of Tenders 



 

Condition of contract. 

“Tender for” 

 

TRANSPORTATION, ERECTION AND EARTHING OF HT/LT PC SPUN HOLLOW POLES 

(45, 36 AND 31 FEET) 

 

Tenders can be uploaded on EPADs V-2.00 upon  to 11.00 AM dated 12-11-2026 & they will be 

publicly opened on 11.30 AM on same date and read in presence of all the participating firms or 

their representatives who choose to attend the opening. Tenderers are advised to take means 

such as timely uploading on EPADS V-2.0. 

(2) Tenders should retain the other copy of the Tender Documents as their 

file copy. 

 

(3) Only the names of Tenders, the Tender Prices and presence of requisite 

Tender Security shall be announced. 

 

8. For ease of reference, certain specific information such as amount of Tender 

 Security limit of retention money, and the like is given in Special 

 stipulations, Appendix-A to the Tender. 

9. The schedule of Materials to be supplied by the Employer at the option of 

the contractor (Appendix-B to Tender) lists the materials and goods to be 

arranged by the employer or the Engineer for the Contrctor including also 

the rates and place or places at which the said materials and goods will be 

delivered to the Contrctor. 

10. (1) The prices entered in the schedule of specified materials as the basis 

prices for Ordinary Port Land Cement, Reinforcement steel, Petrol and 

diesel oil shall be deemed to have been used by tenderers in pricing their 

bill of quantities for applying the provisions of Clauses 65(3) of the 

conditions of contract. 

(2) Except if and to the extend stated otherwise in the Tender documents the Contractor shall 

at his own expenses arrange and provide all materials, such as, but not limited to cement, 

reinforcement steel, Diesel oil, petrol, kerosene and lubricants. 
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Instructions to Tenderers. 

 

8 .  (1) Tenderers shall enter their Bids for undertaking the works under this Contract in the Bill of 

Quantities (Appendix-D to the Tender). The Bill of Quantities shall be filled out completely, 

with all rates and amounts to be expressed in Pakistani Rupees. The unit rates shall not only be 

expressed in figures but also be expressed in words.  

 (2) No payment will be made on account of anticipated profits for work covered by the 

contract which is not performed, nor will any adjustment in the unit rates set forth in the Bill 

of Quantities be made because of an increase or decrease in the which quantity from the 

estimated quantity indicated therein. 

      (3) The unit rates entered in column of bill of Quantities and the lump sum amount (if any) entered 

in column of the Bill of Quantities will be the rates at which the contractor will be paid and shall be 

deemed to include all costs of performing the works including income tax, super tan and / or other 

duties and taxes, profits and costs of accepting the general risks, liabilities and obligations set forth or 

implied in the Contract. The unit rates entered in Bill of Quantities shall be extended to show the total 

cost of Bill of Quantities for each item. The total of Tender Price and shall be entered in paragraph 1 of 

the Tender. Where a discrepancy exists between the unit rates and the extended total cost, the unit rate 

shall be taken as correct and the total amount adjusted accordingly. In the event of discrepancy between 

unit rates expressed in figures and those expressed. In words, the unit rates expressed in words shall be 

taken as correct sufficiently.  

9  In order to be considered, Tenders must be accompanied by a Tender Security in the form of a Bank 

Draft or Cashier's Cheque or Pay Order or a Tender Bond obtained from a Scheduled Bank of Pakistan 

or it may be a Tender Bond in the form appended to the Tender obtained from a Scheduled Bank of 

Pakistan in the amount of Rs. 400000/-. WAPDA Bonds shall also be accepted in lieu of Tender Security 

in accordance with the provisions of Clauses 69 of the Conditions of Contract. The Tender Security shall 

remain valid for not less than Ninety days (90) days from date set for opening of tenders. The Tender 

Securities of unsuccessful Tenderers will be returned by the Employer upon award of the contract. The 

Tender Security of the Successful Tenderer shall be returned upon execution of the Contract Agreement, 

covering this Work and the furnishing of performance security. Should the successful Tenderer refuse of 

fail for any reason to enter into the Contract this cheque. Draft or Pay Order (as the case may be) shall 

stand forfeited. 

 
10. (1) The successful Tenderer shall be required to furnish 10% Bank Guarantee for the performance of the 

Contract. Performance guarantee may be deducted from the contractor’s bills. 

(2) If the successful Tenderer desires to make use of his WAPDA Bonds in lieu of Performance 

Security he shall be required to deposit the Bonds in an amount of 10 percent of the Contract Price in 

accordance with Clause 69 of the Conditions of Contract. 

11.  Each Tenderer shall inspect and Examine the Site and surroundings and shall satisfy 

himself before submitting his Tender as to the nature of the ground, the hydrological and 

climatological Conditions the form and nature of the site the quantities and nature of the Work 

and materials necessary for the completion of the Works, and the means of access to the Site, 

the accommodation he may require and in general, shall himself obtain all necessary 

information as to risks, contingencies and other circumstances which may influences or affect 

his Tender. 
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CONDITION OF CONTRACT. 
 

 

12. Each Tenderer shall be deemed to have satisfied himself before Tendering as to the correctness 

and sufficiency of his Tender and of the rates and prices stated in the Bill of Quantities, which 

rates and prices shall, except insofar as it is otherwise expressly provided in the Contract cover 

all obligations, under the Contract and all matters and things necessary for the proper 

completion and maintenance of the Works. 

 

 

13. Promptly after opening of Tenders, the Engineer will undertake a detailed study and appraisal of 

the Tenders submitted. The Employer will award the contract to the Tenderer whose Tender 

has been determined to be substantially responsive to the Tender Documents and who has 

offered the lowest evaluated Tender Price provided further that the Tenderer has the 

capabilities and resources to carry out the Contract, once the engineer has arrived at a decision 

regarding the award of the contract, he will inform the successful Tenderer in writing of the 

said award and the successful Tenderer will, within fifteen days of the date of receipt of such 

letter of award, execute a Contract Agreement in the form set out in the Tender Document with 

such alterations or additions there to as may be required to adapt such Agreement to the 

circumstances of the Tender Failure of the successful Tenderer to enter into a contract with the 

Employer shall be just cause for the annulment of the award and in the event of such annulment 

the Tender Security of the successful Tenderer shall stand forfeited. The award then may be 

made to another Tenderer, or alternatively the Employer or the Engineer may call for 

new Tenders. In any event the Employer reserves the right to reject any or all tenders and 

to waive any information in the Tenders, if it appears to be in the best interest of the 

Employer to do so. Time for 

 

14.  All works called for in the Tender Documents are required by Clause 40 "Time for 

Completion" of the Conditions of Contract to be completed within the time stated in Special 

Stipulations Appendix-A to the Tender 

15.   The Contractor shall be responsible to Pay all taxes such as income Tax, Super and all other 

taxes arising out of the Contract and the rates and. Prices Incorporated In the Bill of Quantities 

shall be deemed to include all such Taxes. 

 

16.  Attention of Tenderer is drawn to the legal requirement that all Insurance relating of 

Public Property shall be affected with the National Insurance corporation (NIC) of Pakistan. 
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Tender and appendices 



Condition of Contract. 

 

 

NAME OF WORKS………………………………………………………………………. 

 

TENDER FOR CONTRACT NO…………………………………………………………. 

 

                                                   TENDER 
 

(Note:- The Appendices form a part of the Tender. Each Tender is required to fill up all the blank 

spaces in this Tender Form and Appendices). 

 

Gujranwala Electric Power Company Gujranwala 
 

GENTLEMEN 

 

1. The undersigned Tenderer, having examined the Conditions of Contract, specifications, Drawings, 

Appendices to Tender including Bill of Quantities, and Addenda  No……………..there-to, and having 

been satisfied as to all condition under which the above named Works must be performed, hereby 

offers to complete and maintain the works provide the specified services as set forth in the said Tender 

Documents, including the Addenda there to, for the total Tender Price of Pakistani Rupees 20.00 

Million (Rs) or such other sum as may be ascertained in accordance with the said Conditions of 

Contract and the rates currency, components and prices set forth in the Bill of Quantities appended 

hereto. 

 

2.  Should this tender be accepted by you we agree: 

 

  (a).  to send a representative of representatives having power of Attorney to ………………… 

Pakistan. Immediately upon receipt of the letter of Acceptance of this Tender for the purpose of 

executing a Contract Agreement in the form set out in the Tender Documents with such 

alterations or additions thereto as may be required to adapt such Agreement to the circumstances 

of this Tender. 

 

 (b.) to commence the Works within fourteen (14) calendar days after the date of receipt of the 

Engineer's Order to Commence and to complete the Works except maintenance within the time 

of completion specified in Appendix-A hereof; and. 

 

(c.) to furnish a performance Security in the form of a bank guarantee from....………………...... 

to be jointly and severally bound with us in an amount of 10 percent of the above named sum in 

accordance with the Conditions of Contract within 15 days of the Tenderer's receipt of the Letter 

of Acceptance. 

OR 

 

 to deposit WAPDA Bounds in an amount of 10 percent of above named sum in (Name, Branch, 

& Address of Bank acceptable to you) and furnish the Bank Receipt along with Letter of 

Undertaking from the Bank in accordance with the terms of Contract. 

 

3. We agree that this Tender shall remain valid for a period of One hundred and twenty days (120) 

days from the date set for opening of Tenderer and may be accepted by you at any time before 

the expiration of such period. 

 

 

Condition of Contract. 



 

 

 

4. Until a formal Agreement is prepared and executed, this Tender, together with your written 

acceptance thereof shall constitute a binding Contract between us. 

 

5. We understand that you are not bound to accept the lowest or any Tender you may receive, and that 

you will not defray any expenses incurred by us in tendering. 

 

6. As security for the due performance of the undertaking and obligations of this Tender, we submit 

herewith a Tender Security Rs.400000/- in the amount of Pakistani Rupees drawn in your favour or 

made payable to you and valid for a period of Ninety days (90) days beginning the date Tenders are 

opened. 

 

7. We understand that all Appendices attached hereto form part of this Tender. 

 

Dated this………………………………day of ………………………….20……………. 

 

 

 

Tendered …………………………….. 

 

BY  ………………………………………… 

……………………………………………… 

 

Title ………………………………………… 

 

Address……………………………………… 

 

 

 

 

ATTESTED: 

 

 

 

 

……………………………………………… 

Secretary                                           (Seal) 

 

 

 

 

 

 

 

 

 

 

 

 

 



Appendix-A to Tender. 

 

SPECIAL CONDITIONS  

 

For ease of reference, certain information and Special Stipulations applicable to the Contract which is 

the subject of this Tender are set forth herein. 

 

Item                                                                                 Clause         Requirement 

1. Limit of scope of work.      Rs. 20.00 Million for each Tender 

 

2.  Amount of Performance security in the       10  Ten (10) percent of contract form 

of Bank Guarantee or WAPDA Bonds.    price in the Letter of Acceptance. 

  

3.    Time for Commencement 38  Within 14 days Date of receipt of 

Engineer's Order to Commence. 

 

4. Time for Completion.                     40 As per work order issued by   

Engineer 

    Calendar days from the date of   

    receipt of Engineer's Order to  

    Commence. 

 

5.      Amount of Liquidated Damages.       44 (1).         Rs. 5000/- per day subject to a  

                                      maximum of ten percent of the 

                                                                                                           Contract Price named in the letter  

                                                                                                           of Acceptance. 

 

6.     Period of Maintenance.                 46 (1).         6 months from date of issuance of  

                                                                                                           certificate of Completion. 

 

7.     Percentage of Retention.                                      55 (2)          Ten (10) Percent 

 

 

8.     Minimum Amount of Certificate                         55(2)            Rs…………………………….. 

         (Running Bills) 

 
9.     Time within which payment is to be made                55 (4)               Thirty (30) days 

         after Receipt of Engineer's Certificate 

 

11. Repeat Order        15 % (Fifteen %) 

 

12. Extension in contract      Contract may be extended  

        for Further 20.00 million per tender  

        under same terms and conditions  

        of already approved / signed 

        agreement on satisfactory  

        completion and performance with  

        mutual consultation of both parties  

        and after approval from competent  

        authority. 

 

 

 



 

Appendix-B to Tender. 

 

 

SCHEDULE OF MATERIALS TO BE SUPPLIED BY THE EMPLOYERS 

 

EMPLOYERS The Material (s) and/or good (s) listed in the following table are available with the 

Employer and will be provided to the Contractor at the prices and places set out therein. 

 

Item Description Unit Price (Rs) Place of Delivery 

1 2 3 4 

    

 

 

 

 



 

Appendix-C to Tender. 

 

 

SCHEDULE OF SPECIFIED MATERIALS 
 

 For the purpose of Clause 65 (3) of the Conditions "Specified Materials" are the materials 

set out in the second column of the Table below and the "Basic Price" for any Specified Material is the 

price set opposite to such material in the fourth column of the said table. 

 

 The Basic Prices set out in the Table below will be those prevailing 30 days prior to Tender 

opening date and shall also be deemed to have been used by the Contractor in arriving at the unit rates 

entered by him for the items included in the Bill of Quantities. If this table is deleted or left blank, then 

no escalation on Specified Materials shall be payable. 

 

 

Item Description Unit and Price Point Basic Price (Rupees) 

1 2 3 4 

1.  

 

 

 

2. 

 

 

3. 

 

 

4. 

Standard Portland Cement 

(Sacked). 

 

 

Reinforcement Steel 

 

 

Petrol 

 

 

Diesel 

  

 

 

 

 



Appendix-D to Tender.  BILL OF QUANTITIES 

      
TENDER FOR TRANSPORTATION, ERECTION AND EARTHING OF 45, 36 AND 31FT PC SPUN POLES FOR SAP 
(HT/LT), DEPOSIT WORKS AND VILLAGE ELECTRIFICATION ETC for FY 2026-27.  

TENDER NO. ___ CONST SUB DIVISION _______________DISTRICT / TEHSIL ___________. 

SR. 
NO. 

DESCRIPTION UNIT  
QUOTED RATES 
WITHOUT PST 

 Pole Plant  Rs. Per Pole 

1 

Transportation of PC Spun Hollow Poles 
45ft 

Sadhoke No. 
 

2 EAP SKP Road  No. 
 

3 Chichoke Mallian  No. 
 

4 R.K Pindi Bhattian No. 
 

5 Chiniot No. 
 

6 Shah Kot No. 
 

7 Bhai Phero No. 
 

8 Erection 45ft PC Spun Hollow Poles No.   

9 

Transportation of PC Spun Hollow Poles 
36ft 

Sadhoke No. 
 

10 EAP SKP Road Lahore No. 
 

11 Chichoke Mallian  No. 
 

12 R.K Pindi Bhattian No. 
 

13 Chiniot No. 
 

14 Shah Kot No. 
 

15 Bhai Phero No. 
 

16 Erection 36ft PC Spun Hollow Poles No.   

17 

Transportation of PC  Spun Hollow Poles 
31ft 

Sadhoke No. 
 

18 EAP SKP Road Lahore No. 
 

19 Chichoke Mallian  No. 
 

20 R.K Pindi Bhattian No. 
 

21 Chiniot No. 
 

22 Shah Kot No. 
 

23 Bhai Phero No. 
 

24 Erection 31ft PC Spun Hollow Poles No.   

25 
Earthing of PC Spun Hollow Poles 45, 36 and 31feet as per 
GEPCO/Wapda latest SOP/Standard Design/specifications 

No. 
  

TOTAL        

NOTE:  
1- All works will be executed strictly as per  GEPCO / WAPDA latest standard Design, specification & instructions. 
2- All kinds of material will be drawn by Engineer In charge of work. The material will be 
 handed over to the contractor at site except HT/LT P.C Poles, the same will be collected 

by the contractor from the designated P.C Pole Plants as per authority letter / Regional Store. 
3- Bid Security / Guarantee Rs. 400000/- be submitted along with bid offer.   
4- Bid Guarantee valid for 90 days from the tender opening date will be retained in this office till the finalization 

/ approval of the tender from competent Authority of the participant Contractors even not lowest in the said 
tenders. 

5- In case of emergency GEPCO reserve the right to issue work order to any approved contractor in any  
 Sub Divn at Project Director Const. GEPCO latest approved rates. 
6- Tender / Bid offer shall remain valid for acceptance for 120 days from tender opening date. 
 

ISSUED THROUGH EPADS V-2.0     ISSUED TO 
BY    
PROJECT DIRECTOR CONST.     STAMP/SIGNATURE 
GEPCO LTD GUJRANWALA.     OF CONTRACTOR 



        Uploading Date___________ 

Appendix-E to Tender. 

 

   FORM OF TENDER SECURITY 
 

       Security Executed on................................... 

 

Name of Surety with Address…………………………………………………………………. 

 

(not other than a Scheduled Bank in Pakistan)………………………………………………... 

 

Name of Principal (Tenderer)…………………………………………………………………. 

 

Sum of Security (express in words and figures)………………………………………………. 

 

Date of Tender…………………………………………………………………………………. 

 

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Tender and at the 

request of the said Principal (Tenderer). We the Surety above-named are held and firmly bound 

unto the Gujranwala Electric Power Company (GEPCO), hereinafter called the Employer, in the 

sum stated above, for the payment of which sum well and truly to be made we bind ourselves, our 

heirs, executors, administrators, and successors, Jointly and severally, firmly by these presents. 

 

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Tender has sub-mitted the 

accompanying Tender dated…………………..for ………………………………………………….. 

………………………………………………………………………………..for said Employer and 

 

WHEREAS, the Employer has required as a condition for considering said Tender that the Tenderer 

deposits with the Employer either a certified cheque, or cashier's cheque, or banker's draft or deposit 

WAPDA Bonds with the specified Bank, equivalent to not less than Rupees............... 

(Rs)...........................or in lieu thereof furnish a Tender Guarantee in like amount from a Scheduled, 

Bank of Pakistan (or in case of foreign bank under-written by a Scheduled Bank of Pakistan) 

Conditional as under:- 

 

(a) (i) that the Tender Security Guarantee shall remain valid for not less than Ninety days  

(90 days) following the date set for opening of Tenders regardless of the validity period of 

the Tender Itself, and 

 

(II)        that the Tender Security Guarantees of the unsuccessful Tenderer will be returned by the  

              Employer upon award of the contract, and 

 

(III)        that in event of failure of the successful Tenderer to execute the proposed Contract for 

              such work the entire said sum be paid, immediately to the said Employer as liquidated  

             damages and not as penalty for the successful Tenderer's failure to perform.  

 

NOW, THEREFORE, If the successful Tenderer shall, within the period, specified there for on the 

attached prescribed forms presented to him for signature, enter into a formal Contract with the said 

Employer, within the time specified in the Contract Documents and the proper fulfillment of said 

Contract, or in the event of withdrawal of said Tender within the time specified then this obligation 

shall be void and of no effect, but otherwise to remain in full force and effect. 

 

 

 



 

 

 

 

PROVIDED THAT the Surety shall forthwith pay the Employer the sum of 

 

 

Rupees ……………………………….(Rs) …………………………………. 

 

upon first written demand of the Employer notice of which shall be sent by the Employer by 

registered post duly addressed to the Surety at its address given above. 

 

PROVED ALSO THAT the. Employer shall be the sole and final judge for deciding whether the 

Principal (Tenderer) has duly performed his obligations to sign the Contract within the time stated 

above or has defaulted in fulfilling said requirements and the Surety shall pay without objection the 

sum of Rupees…………………………...……………(Rs) …………………………………….upon 

demand from the Employer for the with and without any reference to the Principal (Tenderer) or 

any other Person. 

 

IN WITNESS WHEREOF, the above bounden Surety executed this Instrument under its seal on the 

date indicated above, the name and seal of the Surety being thereto affixed and these presents duly 

signed by its undersigned representative pursuant to authority of its governing body. 

 

   

 

 

 

 

       SURETY …………………………………….. 

 

            SEAL 

 

Witness 

 

1.  ………………………………………………. 

 

 ……………………………………………….. 

 

2. ………………………………………………. 

 

 ………………………………………………. 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

FORMS OF CONTRACT 

AGREEMENT AND 

PERFORMANCE SECURITY 



 

 

 FORM OF CONTRACT AGREEMENT 
 

This AGREEMENT, made this............................................................. day of …………………………. 

20 …………Between Gujranwala Electric Power. Company (GEPCO) hereinafter called the Employer 

of the one part and……………………………………………………………………………. 

.....................................................................................................................................................................

.....................................................................................................................................................................

........................................................................ (hereinafter called the Contractor of the other part) 

 

   WITNESSETH: 
 

WHEREAS. Tenders have been received by the Employer for the construction and maintenance of the 

……………………………………………………………………………………………………………

…………………………………………......and the Tender of the Contractor for said construction and 

maintenance has been accepted by the Employer.  

  

NOW THEREFORE, for and in consideration at the promises, covenants, and agreements hereinafter 

contained and to be performed by the patties hereto, the said patties hereby covenant and agree as 

follows. 

 

(i)..     consideration of the covenants and agreement to be kept and performed by the Contractor, and   

           for the faithful performance of this Contract, and the completion of the work according to the  

           Specifications and Conditions here in contained, the Employer shell pay and the Contractor  

           receive and accept as full compensation for everything furnished and done by the Contractor's 

          under this Agreement the Contract Price stipulated in the Letter of Acceptance, at the times and 

          In the manner prescribed by the Conditions of Contract. 

 

(ii) Said work shall be started within Fourteen (14) days of the Contractor's receipt from the 

Engineer of a written order to commerce, and the Contractor shall fully complete the Works 

within... Calendar days after receipt of written Order to commerce except for maintenance 

which shall be completed 06 months after the certified date of Completion. 

 

(iii).     In this Agreement words and expressions shall have the same meanings as are respectively 

assigned to them in the Conditions of Contract hereinafter referred to. 

 

(iv).     The following documents shall be deemed to form, and be read and construed as a part of this 

Agreement: 

 

(a).      The Tender and Appendices A through E 

 

(b).      The Conditions of Contract. 

 

(c).      Contract Agreement. 

 

(d).      Performance Security 

 

(e)       Specifications 

 

(f)       The Drawings. 

 

 



 

 

 

 

(a) Addenda. Nos. 1   ……………………………………………………………… 

 

(which have been incorporated in the contract) 

 

(b) Letter of Acceptance 

 

IN WITNESS WHEREOF, the parties hereto have executed this Contract in three (3) counterparts, as 

of the day and year herein above set forth, one copy each to be filed in the offices of the Employer, the 

Engineer and the Contractor. 

 

GUJRANWALA ELECTRIC POWER COMPANY (GEPCO) 
 

 

 

     General Manager………………………………….. 

 

                                                                        For & on behalf of: 

 

 

 

WITNESS:                                                                               By: 

 

………………………………………                                      ……………………………………… 

 

                         (Seal)                                                                                                (Seal) 

 

        

 

       ………………………………………… 

 

                                                                                                                        Contractor 

 

 

 

 

 

WITNESS                                                                               By. 

 

 

………………………………………                                     ………………………………………… 

 

                          (Seal)                                                                                                    (Seal) 

 

 

 

 

 

  

 



 

 

 

 

FORM OF PERFORMANCE SECURITY (UN CONDIONAL) 
 

To:  

 (Gujranwala Electric Power Company "GEPCO"] 

 (Address of Employer) 

 

WHERE AS....................................................................................................................................... 

 

(hereinafter called "the Contractor") has undertaken in pursuance of Contract No ………………… 

dated …………….to execute……………………………...(herein after called "the Contract") AND 

WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with 

a Bank Guarantee by recognized bank for the sum specified therein as security for compliance with his 

obligations in accordance with the Contract. 

 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee, 

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on 

behalf of the Contractor, up to a total of [In words] such sum being payable in the types and 

proportions of such currencies in which the Contract Price is payable and we undertake to pay you, 

upon your first written demand and without cavil or argument, any sum or sums within the limits of as 

aforesaid. without your needing to prove or to show grounds or reasons for your demand for the sum 

specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the Contractor before 

presenting us with the demand. 

 

We further agree that no change or addition to or other modification of the items of the Contract 

or of the Works to be performed there under or of any of the Contract Documents which may be made 

between you and the Contractor shall in any way released us from any liability under its guarantee, and 

we hereby waive notice of any such change, additions or modification. 

 

This guarantee is valid until the date (30 days after the delivering of the Maintenance Certificate 

to the Contractor.) 

 

SIGNATURE AND SEAL OF THE GUARANTOR………………………………………………….. 

 

Name of the Bank………………………………………………………………………………………. 

 

Address…………………………………………………………………………………………………. 

 

………………………………………………………………………………………………………….. 

 

Date…………………………………………………………………………………………………….. 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

CONDITIONS OF CONTRACT 



 

 

Conditions of Contract. 

 

 

 

DEFINITIONS AND INTER PRESENTATION 

 

(1) in the Contract, as hereinafter defined, the following Definitions 

 

Words and expression shall have the meanings hereby Assigned to them except where the context 

otherwise requires: 

 

(a) "Employer" Gujranwala Electric Power Company (GEPCO) who will employ the contractor and 

the legal successors in title to the Employer, but not, except with the consent of the Contractor any 

assignee of the Employer. 

 

(b) "Employer's Representative" means the General Manager.... or other person or from time to time to 

time duly appointed in writing by the Employer. 

 

(c) "Contractor" means the person or persons, firm or company or joint venture whose tender has been 

accepted by the Employer and Includes the Contractor's personal representatives, successors and 

permitted assigns. 

 

(d) "Contractor's Agent" (or Representative) means the person for the time being or from time to time 

appointed by the Contractor pursuant to the provisions of Clauses 15 hereof. 

 

(e) "Engineer" means the P.D. Const GEPCO or other Engineer appointed from time to time by the 

Employer and notified in writing to the contractor to act as Engineer for the purpose, of the Contact in 

place of the Engineer so designed. 

 

(1) "Engineer's Representative" means any Resident Engineer or Assistant of the Engineer or any 

Clerk of works appointed from time to time by the Employer or the Engineer to perform the duties set 

forth in Clause 2 hereof, whose authority shall be notified in writing to the Contractor by the Engineer. 

 

(g)"Works" shall include both Permanent works and Temporary Works. 

 

(h) "Contract" shall include the Tender and Appendices, the Conditions of Contract, the specifications, 

the Letter of Acceptable, the Performance Security, the drawings and Addend which have been 

incorporated in it. 

 

(i) "Contract Price" means the sum named in the Letter of Acceptance, subject to such additions 

thereto or deductions there from as may be made under the provisions hereinafter contained. 

 

(j) "Constructional Plant" means all appliances or things of whatsoever nature required In or about the 

execution or maintenance of the Works but does not include material or other things intended to form 

or forming part of the permanent Works. 

 

 

 

 

 

 



  

 

Conditions of Contract. 

 

 

(a)"Temporary Works" means all temporary works of every kind required in or about the execution or 

maintenance of the Works. 

 

b) ("Permanent Works" means the permanent works to be executed and maintained in accordance with 

the Contract. 

 

(c)"Specification" means the specification referred to in the Tender and any modification thereof or 

addition thereto as may from time to time be furnished or approved in writing by the Engineer. 

 

(d) "Drawings" means the drawings referred to in the Specification and any modification of such 

drawings approved in writing by the Engineer as such other drawings as may from time to time be 

furnished or approved in writing by the Engineer. 

 

(e)"Site" means the land and other places on, under in or through which the Permanent Works or 

Temporary Works designated by the Engineer are to be executed and any other lands and places 

provided, by the Employer for working space or any other purpose as may be specifically designated 

in the Contract as forming part of the Site. 

 

(f) "Approved means approved in writing, including subsequent written confirmation of previous 

verbal approval and "approval" means in writing. Including as aforesaid. Singular and 

 

 

(2) Words importing the singular only also include the plural and vice where the context 

requires. 

 

(3) The marginal headings or notes in these General Conditions shall not be deemed to be part 

thereof or be taken into consideration in the interpretation or construction thereof or of the 

Contract. 

 

 (4) The word "Cost" shall be deemed to include costs whether on or off the site. 

 

 ENGINEER AND ENGINEER'S REPRESENTATIVE 
 

 

2(1)In measuring, valuing, deciding or clarifying the Engineer acts by his skill from his 

knowledge of the facts and incidents connected with the Contract and in so far as any facts are 

not within his own knowledge the Engineer shall be at Liberty to Inform himself by enquiry of 

such person or persons as he may consider necessary, The Engineer shall at all times be 

considered to be aware of all facts necessary for him to form his own opinion, make his 

measurements or valuations, give his decisions or orders, make his requisitions, or give or 

refuse his certificate and he shall be at liberty to certify at such times and in such manner as in 

his discretion he may think proper. 

 

(2) The duties of the Engineer's Representative are to watch and supervise the Works and to test 

and examine any materials to be used or workmanship employed in connection with the Works. 

He shall have no authority to relieve the Contractor of any of his duties or obligations under the 

Contract nor except as expressly provided hereunder of elsewhere in the Contract to order any 

Singular 

and plural 

Marginal 

headings 

or Notes 

General rule 

of Engineer 

Duties and 

powers of 

Engineer and 

Engineer’s 

Representative 



work involving delay or any extra payment by the Employer nor to make any variation of or in the 

Works 

 

Condition of Contract. 

 

 

 

The Engineer may from time to time in writing delegate to the Engineer's Representative any of the 

powers and authorities vested in the Engineer and shall furnish to the Contractor a copy of all such 

written delegations of powers and authorities. Any written instruction or approval given by the 

Engineer's Representative to the Contract within the term of such delegation (but not otherwise) shall 

bind the Contractor and the Employer as though it had been given by the Engineer, provided always as 

follows: 

 

(a) Failure of the Engineer's Representative to disapprove any work or materials shall not prejudice the 

power of the Engineer thereafter to disapprove such work or materials and to order the pulling down, 

removal or breaking up thereof. 

 

(b) If the contractor shall be dissatisfied by reason of any decision of the Engineer's Representative he 

shall be entitled to refer the matter to the Engineer who shall thereupon confirm, reverse or vary such 

decision. 

 

(3) Notwithstanding the provisions of sub-clause (2) hereof if in the opinion of the Engineer's 

Representative an emergency occurs affecting the safety of life or of the Work or of adjoining 

property he may direct the Contractor to carry out all such work or to do all Such things as 

may be necessary in the opinion of the Engineer's Representative to abate or reduce the risk. 

The Contractor shall forthwith comply without appeal with any such direction of the 

Engineer's Representative.  

 

 

ASSIGNMENT AND SUB-LETTING 

 

3. The Contractor shall not assign the Contract or any part hereof of any benefit or Interest 

therein or there under (otherwise than by a charge in favor of the Contractor's Bankers of any 

monies due or to become due under this Contract) without the prior written consent of the 

Employer. 

 

4. the Contractor shall not sublet the whole of the Works. Except where otherwise provided 

by the Contract the Contractor shall not sublet any part of the works without the prior written 

consent of the Engineer (which shall not be unreasonably with held) and such consent if given 

shall not relieve the Contractor from any liability or obligation under the Contract and he shall 

be responsible for the acts defaults and neglects of any sub-contractor, the sub-contractor's 

agents, servants or workmen as fully as if they were the acts defaults or neglects of the 

Contractor, his agents servants or workmen. Provide always that the provision of labor on a 

piece work basis shall not be deemed to be a sub-letting under this clause. 
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EXTENT OF CONTRACT 

 

 

5. The Contract comprises the construction, completion and maintenance of the Works and 

except in so far as the Contract otherwise provides the provision of all Labor Materials, 

Constructional Plant. Temporary Works and everything whether of a temporary or 

permanent nature required in and for such construction, completion and maintenance so far 

as the necessity for providing the same is specified in or can reasonably be inferred from the 

Contract. 

 

CONTRACT DOCUMENTS 

 

6 (1) The Contract shall be construed and interpreted according to the English Language. 

 

(2) Except if and to the extent otherwise provided by the Mutually Contract, the provision of 

these Conditions of Contract shall prevail over those of any other document forming the 

Contract, subject to the foregoing the several documents forming the contract are to be taken 

as mutually explanatory of one another, but in case of ambiguities or discrepancies the same 

shall be explained and adjusted by the Engineer who shall thereupon issue to the Contractor 

Instructions there on. Provided always that if, in the opinion of the Engineer compliance with 

any such instructions shall involve the Contractor In any cost which by reason of any such 

ambiguity or discrepancy could not reasonably have been foreseen by the Contractor, the 

Engineer shall certify and the Employer shall pay such addition sum as may be reasonable to 

cover such costs. 

 

7. (1) The Drawings shall remain in the sole custody of the Engineer but two copies thereof 

shall be furnished to the Contractor free of charge. The Contractor shall provide and make at 

his own expense any further copies required by him. At the completion of the Contract, the 

Contractor shall return to the Engineer all Drawings provided under the Contract. 

 

 

The Contractor shall give adequate notice in writing to the Engineer or the Engineer's 

Representative of any further drawing or specification that may be required for the execution 

of the Works or otherwise under the Contract. 

 

 

(2) One copy of the Drawings furnished to the contractor as aforesaid 'shall be kept by the 

contractor on the site and the same shall at all reasonable times be available for inspection 

and use by the Engineer and the Engineer's Representative and by any other person 

Authorized by the Engineer In writing. 

 

(3) The Contractor shall give written notice to the Engineer whenever planning or progress 

of the Work is likely to be delayed or disrupted unless any further drawing or order, 

including a direction instruction or approval, is issued by the Engineer within a reasonable 

time. The notice shall include details of the drawing or order required and of why and by 

when it is required and of any delay or disruption likely to be suffered it is late. 
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(4) If, by reason of any failure or inability of the Engineer to Issue within a time reasonable in all the 

circumstances any drawing or order 

 

 

Condition of Contract. 

 

requested by the Contractor in accordance with sub-clause. (3) of this Clause, the Contractor 

suffers delay and/or incurs costs then the Engineer shall take such delay into account in 

determining any extension of time to which the Contractor is entitled, under Clause 41 

hereof and the Contractor shall be paid the amount of such cost as shall be reasonable. 

 

13. The Engineer shall have full power and authority to supply to the Contractor from time 

to time during the progress of the Works such further drawings and instructions as shall be 

necessary for the purpose of the proper and adequate execution and maintenance of the works 

and the contractor shall carry out and be bound by the same. 

 

GENERAL OBLIGATIONS 

 

9. (1) The Contractor shall, subject to the provisions of the Contract and with due care and 

diligence, execute and maintain the Works and provide all labor, including the supervision 

thereof, materials, Construction Plant and all other things, whether of a temporary or 

permanent nature, required in and for such execution and maintenance, so far as the 

necessity for providing the same is specified in or is reasonably to be inferred from the 

Contract. 

 

(2) The contractor shall take full responsibility for the adequacy, stability and safety of all 

site operations and methods of construction, provided that the Contractor shall not be 

responsible, except as may be expressly provided in the Contract for, the design or 

specification of the permanent. Works, or for the design or specification of any temporary 

works prepared by the Engineer. 

 

(3) The Contractor shall when call upon so to do enter in to and execute a contract agreement 

(to be prepared at the cost of the Employer) in the Form annexed with such modification as 

may be necessary. Contract may be extended for further Rs. 10.00 million for each tender on 

completion of the projects / utilization of total bid value on satisfactory performance with 

mutual consultation and approval of the competent authority under same terms and 

conditions of already approved agreement. 

 

10 (1) The Contractor shall obtain and furnish to the Employer a Bank Guarantee jointly and 

severally binding with the Contractor to the Employer Performance Security in a sum stated 

in the Tender for the due performance of the Contract under the terms of the said Security. 

The said bank and the Security shall be approved by the Employer and the cost of obtaining 

and furnishing the Security shall be at the expense in all respects of the Contractor. The 

performance Security will be released by the Employer not later than 30 days following the 

date of delivery of the Certificate of Maintenance of Works by the Engineer. 

 

(2) If the successful Tenderer desires to make use of WAPDA Bonds in lieu of Performance 

Security, he shall be required to deposit the Bonds in an amount of 10 percent of the 

Contract Price in the Bank specified of WAPDA in accordance with Clause 69 of the 

Conditions of Contract. 

 

11. The Contractor shall also be deemed to have inspected and examined the Site and its 

surroundings and information available in connection therewith and to have satisfied himself, 
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so far as is practicable, before submitting his Tender, as to the form and nature thereof, 

including the subsurface conditions, hydrological and climatic conditions, the extent and 

nature of work and materials necessary for the completion of the Works, the means of access 

to the Site and the accommodation. 
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He may require and, in general, shall be deemed to have obtained all necessary information, 

subject as above mentioned, as to risks, contingencies and all other circumstance which may 

influences or affect his Tender. 

 

12. The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his Tender for the Works and of the rates and prices stated in 

the priced Bill of Quantities which rates and prices shall except in so far as it is otherwise 

provided in the contract cover all his obligations under the contract and all matters and things 

necessary for the proper completion and maintenance of the Works. If however during the 

execution of the works the Contractor shall encounter physical conditions other than climatic 

conditions on the Site, or artificial obstructions which conditions or obstructions could not 

have been reasonably foreseen by an experienced contractor, the Contractor shall forthwith 

give written notice thereof to the Engineers Representative. 

 

 

 

(a) of complying with any instruction which the Engineer may issue to the Contractor in 

connection therewith; and 

 

(b) of any proper and reasonable measures approved by the Engineer which the Contractor 

may take in the absence of specific instructions from the Engineer; 

 

as a result of such conditions or obstructions being encountered. Work to be to the 

 

13. The Contractor shall execute complete and maintain the Works in strict accordance with 

the Contract to the satisfaction of the Engineer and shall comply with and adhere strictly to 

the Engineer's instructions and directions on any matter (whether mentioned in the Contract 

or not) touching or concerning the Works. The Contractor shall take instructions and 

directions only from the engineer or (subject to the Imitations referred to Clause 2 hereof) 

from the Engineer's Representative. 

 

14. As soon as practicable after the acceptance of his Tender the Contractor shall if required 

submit to the Engineer for his approval a program showing the order to procedure and 

method by which he proposes to carry out the works and shall whenever required by the 

Engineer or Engineer's Representative furnish particulars in writing of the Contractors 

arrangements for the carrying out of the Works and of the Constructional Plant and 

Temporary Works which the Contractor intend to supply use or construct as the case may be 

The submission to and approval by The Engineer or Engineer's Representative of such 

program or the furnishing of such particulars shall not relieve the Contractor of any his duties 

or Responsibilities. 

 

15. The Contractor shall give or provide all necessary superintendence during the execution 

of the Works and as long thereafter as the Engineer may -consider necessary for the proper 

fulfilling of the Contractor's obligations under the Contract. The Contractor or a competent 
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and authorized agent or representative 
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approved of in writing by the Engineer (which approval may at any time be withdrawn) is to be 

constantly on the Works and shall give his whole time to the superintendence of the same. If 

such approval shall be withdrawn by the Engineer the Contractor shall as soon as Is practicable 

(having regard to the requirement of replacing him as hereinafter mentioned) after receiving 

written notice of such withdrawal remove the agent from the Site and shall not thereafter employ 

him again on the Site in any capacity and shall replace him by another agent approved by the 

Engineer. Such authorized agent or representative shall receive on behalf of the Contractor 

directions and instructions from the Engineer or (subject to the limitations of Clause 2 hereof) 

the Engineer's Representative. 

 

16. (1) The Contractor shall provide and employ on the Site in connection with the execution 

and maintenance of the Works. 

 

(a) Only such technical assistants as are skilled and experienced in their respective callings and 

such sub-agents foremen and leading hands as are competent to give proper supervision to the 

work they are required to supervise, and 

 

(b) such skilled and un-skilled labour as is necessary for the proper and timely execution and 

maintenance of the Works. 

 

(2) The Engineer or the Employer shall be at liberty to object to and require the Contractor to 

remove forthwith from the Works any person employed by the Contractor In or about the 

execution or maintainable of the Works who in the opinion of the Engineer or the Employer, 

misconducts himself or is incompetent or negligent in the proper performance of his duties or 

whose employment is otherwise considered by the engineer or the employer to be undesirable 

and such person shall not be again employed upon the Works without the written permission of 

the Engineer or the Employer. Any person so removed from the Works shall be replaced as soon 

as possible by a competent substitute approved by the Engineer. 

 

17. The Contractor shall be responsible for the true and proper setting-out of the Works In 

relation to original points lines and levels of reference given by the Engineer in writing and for 

the correctness (subject as above-mentioned) of the positions levels dimensions and alignment of 

all parts of the Works and for the provision of all necessary instrument’s appliances and labor in 

connection therewith. If at any time during the progress of the Works any error shall appear or 

arise in the position levels dimensions or alignment of any part of the Works the Contractor on 

being required so to do by the Engineer or Engineer's Representative shall at his own expense 

rectify such error to the satisfaction of the engineer or engineers representation unless such error 

is based in incorrect data supplied in writing by the Engineer or the Engineer's Representative in 

which case the expense of rectifying the same shall be borne by the Employer The checking of 

any setting-out or of any line or level by the Engineer or the Engineer's Representative shall not 

it any way relieve the Contractor of his responsibility for the correctness thereof and the 

Contractor shall carefully protect and preserve all bench-marks, sight-rails pegs and other things 

used in setting out the Works. 
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18. If at any time during the execution of the works the Engineer shall require the Contractor 

to make boreholes or to carry out exploratory excavation such requirement shall be ordered 

in writing and shall be deemed to be an addition ordered under the provision of Clause 48 

hereof. 

 

19. The Contractor shall in connection with the works provide and maintain at his own cost 

all lights, guards, fencing, and watching when and where necessary or required by the 

Engineer of Engineer's Representative or by any duty constitute authority for the protection 

of the Works or for the safety and convenience of the public or others. 

 

20. (1) From the commencement to the completion of the Works the Contractor shall take 

full responsibility for the care thereof and of all Temporary Works and in case any damage, 

loss or injury shall happen to the Works or to any part thereof or to any Temporary Works 

from any cause whatsoever (save and except the excepted risks as defined In sub-clause (2) 

of this clause) shall at his own cost repair and make good the same so that at completion the. 

Works shall be in good order and condition and in conformity in every respect With the 

requirements of the Contract and the Engineer's instructions. In the event of any such 

damage, loss or injury happening from any of the excepted risks the Contractor shall if and 

to the extent required by the Engineer and subject always to the provisions of Clause 60 

hereof repair and make good the same as aforesaid at the cost of the Employer. The 

Contractor shall also be liable for any damages for the Works occasioned by him in the 

course of any operations carried out by him for the purpose of complying with his obligation 

under. Clauses 46 or 47 hereof. 

 

(2) The "excepted risks are war, hostilities (whether war be declared or not). Invasion, act of 

foreign enemies, rebellion, revolution, Insurrection, or military or usurped power, Civil war 

or (otherwise than among the Contractor's own employees) riot, commotion, or disorder, or 

use or occupation by the Employer of any portion of the Works In respect of which a   

Certificate of Completion has been issued or a caused solely due to the Engineer's design of 

the Works. 

 

(3) Without limiting his obligations and responsibilities under Clause 20 hereof, the 

Contractor shall prior to commencement of the Works insure in the Joint names of the 

Employer and the Contractor against all loss or damage from whatever cause arising, other 

than the excepted risks, for which he is responsible under the terms of the Contract and in 

such manner that the Employer and Contractor are covered for the period stipulated in 

Clauses 20 (1) hereof and are also covered during the period of Maintenance for loss or 

damage arising from a cause, occurring prior to the commencement of the Period of 

Maintenance, and for any loss or damage occasioned by the Contractor in the course of any 

operations carried out by him for the purpose of complying with his obligations. The costs to 

the Contractor for providing the aforesaid insurance shall be deemed to be included in the 

rates and prices entered in the Bill of Quantities and no separate payment shall be made. 

 

21. (1) The Contractor shall indemnity and keep indemnified the Employer against all losses 

and claims for injuries or damage to any person or any property whatsoever other than 
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surface or (other damage to land being or crops being on) the Site suffered by tenants or occupies) 

which may arise out of 
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or in consequence of the construction and maintenance of the works and against all claims 

demands proceedings damages costs charges and expenses whatsoever in respect of or in 

relation thereof provides always that nothing here in contained shall be deemed to render the 

contractor liable for or in respect of or to indemnify the Employer against any compensation 

or damages for or with respect to: 

 

(a) The permanent use or occupation of land by the Works or any part thereof or (save as 

hereinafter provided) surface or other damage as aforesaid. 

 

(b) The right of the Employer to construct the Works or any part thereof on over under in or 

through any land. 

 

(c) Interference whether temporary or permanent with any right of light air way or water or 

other easement or quasi-easement which is the unavoidable result of the construction of the 

Work in accordance with the Contract. 

 

 (d) Injuries or damage to persons or property resulting from any act or neglect done or 

committed during the currency of the Contract by the Employer, his agents servants, or other 

contractors (not being employed by the Contractor), or for or in respect of any claims, 

demands, proceeding, damages, cost, charges, and expenses in respect thereof or in relation 

thereto. 

 

Provided further that for the purposes of this clause the expression "the site" shall be deemed 

to be limited to the area defined in the specification of shown on the drawings in which land 

and crops will be disturbed or damaged as an inevitable consequence of the carrying out of 

the Works. 

 

(2) The Employer will save harmless and indemnity the Contractor from and against all claims 

demands proceedings damages cost charges and expenses in respect of the matters referred to 

in the proviso to sub-clause (1) of this Clause. 

 

(3) Before commencing the execution of the Works the Contractor but without limiting his 

obligations and responsibilities under sub-Clause (1) of this clause shall insure against his 

liability for any material or physical claim age, loss or injury which may occur to any property, 

including that of the Employer or to any person, including any employee of the Employer, by 

or arising out of the execution of the Works or in the carrying of the contract, other wise then 

due to the matter referred to in the proviso to sub-clause (1) of this clause. The Cost to the 

Contractor for providing the aforesaid insurance' shall be deemed to be included in the rates 

and prices entered in the Bill of Quantities and no separate payment shall be made. 

 

(4) If the Contractor shall fail to effect and keep in force the insurances referred to in Sub-

Clause 20 (3) and 21 (3) and Clause 22 hereof, or any other insurance which he may be 

required to effect under the terms of the Contract, then and in any such case the Employer may 

effect and keep in force any such 
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insurance and pay such premium or premiums as may be necessary for that purpose and from 

time to time deduct the amount so paid by the Employer as aforesaid from any monies due or 

which may become due to the Contractor, or recover the same as a debt due from the 

Contractor. 

 

22. The Employer shall not be liable for or in respect of any damages or compensation payable 

at law in respect or in consequence of any accident or in respect or injury to any Workman or 

other person in the employment of the Contractor or any sub-contractor, save and except an 

accident or injury resulting from any act or default of the Employer his agents or servant and 

the Contractor shall indemnify and keep indemnified the Employer against all, such damages 

are compensation (save and except as aforesaid) and against all claims, demand proceedings, 

costs, charges, and expenses whatsoever in respect thereof or in relation thereto. 

 

23. (1) The Contractor shall give all notices and at his own cost pay all fees required to be given 

or paid by any National or State Statute Ordinance or other Law or any Regulation or By-Law 

or any local or other duly constituted authority in relation to the execution of the Works or of 

any Temporary Works and by the rules and regulations of all public bodies and companies 

whose property or rights a affected or may be affected or may be affected in any way by the 

Works 

 

(2) The Contractor shall confirm in all respects with the provisions of any such Statute, 

Ordinance or Laws as aforesaid and the Regulations of By-Law of any local or other duly 

constituted authority which may be applicable to the Works or to any temporary works and 

with such rules and regulations of public bodies and companies as aforesaid and shall keep the 

Employer indemnified against all penalties and liabilities of every kind for breach of any such 

Statute Ordinance or Law, or Regulation or By-Law. 

 

(3) The Contractor shall be responsible for the payment of all Pakistani f Income Tax. Super 

Tax, and other taxes on income arising out of the Contract which shall not be reimbursable to 

him by the Employer and the rates and prices stated in the Priced Bill of Quantities shall be 

deemed to cover all such taxes. 

 

(4) As a legal requirement all insurance relating to the Public Property under the Contract, shall 

be effected with National insurance Corporation (NIC) of Pakistan. 

 

24. All fossils coins articles of value of antiquity and structures and other remains or things of 

geological or archaeological interest discovered on the site of the Works shall as between the 

Employer and the Contractor be deemed to be the absolute property of the Employer and the 

Contractor shall take reasonable precautions to prevent his workman or any other persons from 

removing or damaging any such article or things and shall immediately upon discovery thereof 

and before removal acquaint the Engineers Representative of such discovery a carry-out at the 

expense of the Employer the Engineer's Representative's orders as to the disposal of the same 

time. 

 

Accident 

or Injury to 

Workmen 

Giving of 

Notices and 

Payment of 

fee 

Compliance 

with status 

Regulations 

etc 

Payments of 

Income tax 

and others 

Insurance 

with NIC 

Fossils 

etc 

Patent 

Rights & 

Royalties 



25. "The Contractor shall save harmless and indemnity the Employer from and against all 

claims and proceedings for or on account of infringement of any patent rights design trademark 

or name or other protected rights in respect or any Constructional Plant machine work or 

material used for or in connection with the Works or Temporary Works or any of them and 

from and against all claims, 
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demands, proceedings, damages costs, charges and expenses whatsoever in respect thereof or in 

relation thereto. Except where otherwise specified the Contractor shall pay all tonnage and 

other royalties rent and other payments or compensation (if any) for getting stone, sand, gravel, 

clay or other materials required for the Works or Temporary Works or any of them. 

 

26. All operations necessary for the execution of the Works and for the construction of any 

Temporary Works shall so far as compliance with the requirements of the Contract permits be 

carried on so as not to interfere unnecessarily or improperly with the public convenience or the 

access to use and occupation of public or private roads and footpaths or of properties whether 

in the possession of the Employer or of any other person and the Contractor shall save harmless 

and indemnity the Employer in respect of all claims, demands, proceedings, damages, costs, 

charges and expenses whatsoever arising out of or in relation to any such matters in so far as 

Contractor is responsible therefore. 

 

27. (1) The Contractor shall use every reasonable means to prevent any of the highways or 

bridges connecting with or on the routes to the Site from being damaged or injured by any 

traffic of the Contractor or any of his sub-contractor and in particular shall select routes choose 

and use vehicles and restrict and distribute loads so that any such extraordinary traffic as will 

inevitably arise from the moving of plant and material from and to the Site shall be limited so 

that no damage or Injury may be occasioned to such highways and bridges. 

 

(2) The Contractor shall indemnity and keep indemnified the employer from and against any 

liability arising on account or in consequence of the contractor's default in fulfilling the 

requirements set in sub-clauses (1) of this E Clause. 

 

28. The Contractor shall in accordance with the requirements of the Engineer afford all 

reasonable opportunities for carrying out their work to any other contractors employed by the 

Employer and their workmen and to the workmen of the Employer and of any other duly 

constituted authorities who may be employed in the execution on or near the Site of any work 

not included In the Contract or of any contract which the Employer may enter into in 

connection with or ancillary to the Works. If however the Contractor shall on the written 

request of the Engineer or the Engineer's Representative make available to any such other 

contractor or to the Employer or any such authority any roads or way for the maintenance of 

which the Contractor Is responsible or permit the use by any other service of whatsoever nature 

for any such service the Employer shall pay to the Contractor in respect of such use or service 

such sum or sums as shall in the opinion of the Engineer be reasonable. 

 

29. Except where otherwise specified the Contractor shall at his own expense supply and 

provide all the Constructional Plant Temporary Works materials both for temporary and for 

permanent works labor (including the supervision thereof) transport to or from the Site and in 

and about the Works and other things of every kinds required for the construction completion 

and maintenance of the Works. 
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30. (1) The Contractor shall at times keep the Site free from obstruction and shall at any time if 

directed by he Engineer or the Engineer's Representative store or dispose of any constructional 

plant and surplus 
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Materials and clear away and remove from the Site any wreckage or rubbish or Temporary 

Works no longer required. 

 

(2) On the completion of the Work the Contractor shall at his own expense clear away and 

remove from the Site all Constructional Plants surplus materials rubbish and Temporary 

Works of every kind and leave the whole of the Site and works clean and in a workmanlike 

condition to the satisfaction of the Engineer. 

 

LABOUR 

 

31. (1) The Contractor shall make his own arrangements for the engagement of all labour, local 

or otherwise, and save in so far as the Contract otherwise provides for the transport housing 

feeding and payment thereof. The Contractor shall not recruit or attempt to recruit persons in 

the services of the Employer. 

 

(2) The Contractor shall so far as is reasonably practicable having regard to local conditions 

provide at his own cost on the Site to the satisfaction of the Engineer's Responsibilities an 

adequate supply of drinking and other water for the Contractor's Staff and workpeople. 

 

(3) The Contractor shall not bring to the Site, cell, give, barter or otherwise dispose of any 

alcoholic liquor or drugs or permit or suffer any sale, gift, barter or disposal by his 

subcontractors, agents or employees. 

 

(4) The Contractor shall not give barter or otherwise dispose of to any person or persons any 

arms or ammunition of any kind or permit or suffer the same as aforesaid. 

 

(5) The contractor shall in all dealings with labour in his employ have due regards to all 

recognized festival days of rest and religious or other customs and shall make special 

arrangements whenever the exigencies of the construction programme demand that work shall 

proceed during such festivals and days of rest. 

 

(6) In the event of any out break of illness of an epidemic nature the Contractor shall comply 

with and carry out such regulations, orders and requirements as may be made by the 

Government or the local medical or sanitary authorities for the purpose of dealing with and 

overcoming the same. 

 

(7) The Contractor shall at all times take all reasonable precautions to prevent any unlawful 

riotous or disorderly conduct by or amongst his employees and for the preservation of peace 

and protection of persons and property in the neighborhood of the Works against the same. 

 

(8) The contractor shall provide at his own cost adequate HSE service as per GEPCO HSE 

policy for the labour engaged for carrying out the Works under the Contract. 
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(9) The Contractor shall be responsible for observance by his sub-contractors of the foregoing 

provisions. 
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32. The Contractor shall if required by the Engineer deliver to the Engineer's Representative or 

at his office a return in detail in such form and at such intervals as the Engineer may prescribe 

showing the supervisory staff and the numbers of the several classes of labour from time to 

time employed by the Contractor on the Site and such information respecting Constructional 

Plant as the Engineer's Representative may require. 

 

                           HSE T&P MATERIAL AND WORKMANSHIP 

 

33. (1) All materials including T&P and workmanship shall be of the respective kinds 

described in the Contract and in accordance with the Engineer's instructions and shall be 

subjected from time to time to such tests as the Engineer may direct at the place of manufacture 

or fabrication or on the Site or at all or any of such places. The Contractor shall provide such 

assistance, instruments, machines, labour, and materials as are normally required for 

examining, measuring and testing any work and the quality weight or quantity of any material 

used and shall supply samples of materials before incorporation in the Works for testing as may 

be selected and required by the Engineer. Contractors should fully obey all HSE requirement as 

per GEPCO SOP. 

 

(2) All samples shall be supplied by the Contractor at his own cost.  

 

 

(3) The cost of making any test shall be borne by the Contractor if such test is clearly intended 

by or provided for in the Specification or Bill of Quantities and (in the cases only of a test under 

load or of a test to ascertain whether the design of any finished or partially finished work is 

appropriate for the purposes which it was intended to fulfil) is particularized in the Specification 

or. Bill of Quantities in sufficient detail to enable the Contractor to price or allow for the same 

in his Tender. 

 

(4) If any test is ordered by the Engineer which is either. 

 

(a) not so intended by or provided for; or 

 

(b) in the cases above-mentioned) is not so particularized; or 

 

(c) though so intended or provided for is ordered by the Engineer to be carried out by an 

independent person at any place other than the Site or the place of manufacture or fabrication of 

the material testes. 

 

then the cost of such test shall be borne by the Contractor if the test shows the workman-ship or 

materials not to be in accordance with the provision of the Contract or the Engineer's 

instructions but otherwise by the Employer. 
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34. The Engineer and any person authorized by him shall at all times have access to the Site 

and to all workshops and places where work is being prepared or whence materials 

manufactured articles or machinery are being obtained for the Works and the Contractor shall 

afford every facility for and every assistance in or in obtaining the right to such access. 
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35. (1) No work shall be covered up or put out of view without the approval of the Engineer's 

Representative and the Contractor shall afford full opportunity for the Engineer or the 

Engineer's Representative to examine and measure any work which is about to be covered up 

or put of view and to examine foundations before permanent work, is placed thereon. The 

Contractor shall give due notice to the Engineer's Representative whenever any such work or 

ready for Engineer's Representative shall without unreasonable delay unless he Considers it 

unnecessary and advises the contractor accordingly attend for the purpose of examining and 

measuring such work or of examining such foundations. 

 

(2) The Contractor shall uncover any part or parts of the Works or make opening in or through 

the same as the Engineer may from time to time direct and shall reinstate and made good such 

part of parts to the satisfaction of the Engineer. If any such part or parts have been covered up 

or put out of view after compliance with the requirements of sub-clause (1) of this Clause and 

is found to be executed in accordance with the Contract the expenses of uncovering making 

openings in or through reinstating and making good the same shall be borne by the Employer 

but in any other cases all such expenses shall be borne by the Contractor and shall be 

recoverable from him by the Employer or may be deducted. by the Employer from any monies 

due or which may become due to the Contractor. 

 

36. (1) The Engineer shall during the progress of the Works have power to Improper order in 

writing from time to time. 

 

(a) the removal from the Site within such time or times as may be specified in the order of any 

materials which in the opinion of the Engineer are not in accordance with the Contract. 

 

(b) the substitution of proper and suitable materials; and 

 

(c) the removal and proper re-execution (notwithstanding any previous test thereof or interim 

payment therefor) of any work which in respect of materials or workmanship is not the opinion 

of the Engineer in accordance with the Contract. 

 

(2) In case of default on the part of the Contractor in carrying out such order the Employer shall 

be entitled to employ and pay other persons or firm to carry out the same and all expenses 

consequent thereon or incidental thereto shall be borne by the Contractor and shall be 

recoverable from him by the Employer or may be deducted by the Employer from any monies 

due or which may become due to the Contractor. 

 

37. (1) The Contractor shall on the written order of the Engineer suspend the progress of the 

Works or any part thereof for such time or times and in such manner as the Engineer may 

consider necessary and shall during such suspension properly protect and secure the work so 

far as is necessary in the opinion of the Engineer. The extra cost incurred by the Contractor in 

giving effect to the Engineer's instructions under this Clause shall be borne and paid by the 

Employer unless such suspension is 

 

(a) otherwise provided for in the Contract; or 
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(b)necessary for the proper execution of the Work or by reason of weather conditions affecting  

    the safety or quality of the Works or by some default on the part of the Contractor, or 

 

(c) necessary for the safety of the Works or any art thereof. 
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Provided that the Contractor shall not be entitled to recover any such extra cost unless he gives 

notice in writing of his intention to claim to the Engineer within 28 days of the Engineer's 

order. The Engineer shall settle and determine such extra payment to be made to the Contractor 

in respect of such claim as shall in the opinion of the Engineer be fair and reasonable. 

 

(2.) If on the written order of the Engineer (in this sub-clause referred to as a Suspension 

Order) the progress of the Works or any part thereof shall be suspended for a period or 

consecutive periods amounting in all to 90 days or if the Engineer having previously issued a 

Suspension Order for a period which has lasted less than 90 days shall within less than 90 from 

the expiration of that period of suspension issue a further Suspension Order either in respect of 

the whole of the works or (where the previous Suspension Order has affected only a part) 

affecting or including that part then and in any such case the Contractor may serve a written 

notice on the Engineer requiring permission with in 28 days from the receipt thereof the 

proceed with the Works or that part thereof in regard to which progress is suspended and if 

such permission is not granted with in that time the contractor by a further written notice so 

served may (but is not bond to) elect to treat the suspension where it affects part only of the 

works as an omission of such part under Clauses 48 hereof or where it affects the whole works 

as an abandonment of the Contract by the Employer. 

 

 COMMENCEMENT TIME AND DELAYS 

 

38. The Contractor shall commence the works on Site within the period named in the Tender 

after the receipt of the Engineer's order to commence and shall proceed with the same with due 

expedition and without delay except as may be expressly sanctioned or order by the Engineer 

or by wholly beyond the Contractor's control. 

 

39. (1) Save in so far as the Contract may prescribe the extent of portions of the Site of which 

the Contractor is to be given possession from time to time and the order in which such portions 

shall be made available to him and subject to any requirement in the contract as to the order in 

which the work shall be executed employer will with the engineers written order to commence 

the Works give to the Contractor possession of so much of the Site as may be required to 

enable the Contractor to commence and proceed with the construction of the Works in 

accordance with the programme referred to in Clause l4 hereof (if any) and otherwise in 

accordance with such reasonable proposals of the Contractor as he shall by notice in writing to 

the Engineer make and will from time to time as the works proceed give to the Contractor 

possession of such further portions of the Site as may be required to enable the Contractor to 

proceed with the construction of the Works with due dispatch in accordance with the said 

programme or proposals (as the case may be). If the Contractor suffers delay of incurs expense 

from failure on the part of the Employer to give possession in accordance with the terms of this 

Clause the Engineer shall grant an extension of time for the completion of the Works and 

certify such sum as in his opinion shall be fair to cover the expense incurred which sum shall be 

paid by the Employer. 
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(2) The Contractor shall bear all expenses and charges for special or temporary way leaves 

required by him in connection with access to the Site. The Contractor shall also provide at his 

own cost any additional accommodation outside the Site required by him for the purpose of 

the Works. 

 

40. Subject to any requirement in the Contract as to completion of any portion of the Works 

Completion before completion of all the works, the whole of the Works shall be completed 

within the time stated in Appendix A to the Tender or such extended time as may be allowed 

under Clause 41 hereof. 

 

41. Should the amount of extra or additional work of any kind or other special circumstances of 

any kind whatsoever which may occur be such as fairly to entitle the Contractor to an extension 

of time for the completion of the Works the Engineer shall determine the amount of such 

extension Provided that the Engineer is not bound to take into account any extra or additional 

work or other special circumstance unless the Contractor has within 28 days after such work 

has been commenced or such circumstances have arisen or as soon thereafter as practicable 

delivered to the Engineer's Responsibilities full and detailed particulars of any claim to 

extension of time to which may consider himself entitled in order that such claim may be 

investigated at the time. 

 

42. The whole of the materials plant and labour to be provided by the Contractor under Clause 5 

hereof and the mode, manner and speed of execution and maintenance of the works are to be of 

a. kind and conducted in the manner to the satisfaction of the Engineer. Should the rate of 

progress of the Works or and part thereof be at any time in the opinion of the Engineer too slow 

to ensure the completion of the Works by the prescribed time or extended time for completion 

the Engineer shall so notify the Contractor in writing and the Contractor shall, thereupon take 

such steps as the Contractor may think necessary and the Engineer may approve to expedite 

progress so as to complete the Works by the prescribed time or extended time for completion. 

If the Work is not being carried on by day and by night and the Contractor shall request 

permission to work by night as well as by day then if the Engineer shall grant such permission 

the Contractor shall not be entitled to any additional payment for so doing but if such 

permission shall be refused and there shall be no equivalent practicable method of expediting 

the progress of the Work the time for completion shall be extended by such period as is solely 

attributable to such refusal. All work at might shall be carried out without unreasonable noise 

and disturbance. The Contractor shall indemnity the Employer from and against any liability 

for damages on account of 
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notice or other disturbance created while or in carrying out the work and from and against all 

claims, demands, proceedings, costs, charges, and expenses whatsoever in regard or in relation 

to such liability. 

 

44. (1) If the Contractor shall fail to complete the Works within the time prescribed by Clause 

40 hereof or extended time then the Contractor shall pay to the Employer the sum stated in the 

Tender as liquidated damages for such, default and not as penalty for every day or part of a 

day which shall elapse between the time prescribed by Clause 40 hereof or extended time as 

the case may be and the date of completion of the Work. The Employer may without prejudice 

to any other method or recovery deduct the amount of such damages from any monies, in his 

hands due or which may become due to the Contractor. The payment or deduction of such 

damages shall not relieve the Contractor from his obligation to complete the Works or from any 

other of his obligations and liabilities under the Contract. 

 

2) If before the completion of the whole of the Works any part of the Works has been certified 

by the Engineer as completed pursuant to Clause 45 hereof and occupied or used by the 

Employer the liquidated damages for delay shall for any period of delay after such certification 

be reduced in the proportion which the value of the part so certified bears to the value of the 

whole Works. 

 

45. As soon as in the opinion of the Engineer the works shall have been substantially 

completed and shall have satisfactory passed any final test that may be prescribed by the 

Contract the Engineer shall on receiving as written undertaking by contractor to finish any 

outstanding work during the period of Maintenance issue a Certificate of Completion in respect 

of the works and the Period of maintenance of works shall commence from the date of such 

certificate Provided that the Engineer may give such a certificate with respect to any part of the 

works before the completion of the whole of the Works and shall upon the written application 

of the Contractor give such certificate with respect to any substantial part of the Works which 

has been both complete to the satisfaction of the Engineer and occupied or used by the 

Employer and when any such-certificate is given in respect of a part of the works such part 

shall be considered as completed and the period of maintenance of such part shall commence 

from the date of such Certificate Provided also that a certificate of completion given in 

accordance with the forge going provisions of an part of the Works occupied and used as 

aforesaid shall not be deemed to certify completion or any ground of surface re quiring 

reinstatement unless such Certificates shall expressly so State. 

 

 

                                  MAINTENANCE AND DEFECTS 

 

(46) (1) In these conditions the expression "Period of Maintenance" shall mean the Period of 

Maintenance named in the Tender calculated from the date of completion of the Works 

certified by the Engineer in accordance with Clause 45 hereof or in the event of more than one 

certificate having been issued by the Engineer under the said Clause from the respective dates 
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so certified and in relation to the Period Maintenance the Expression "the Works" shall be 

construed accordingly. 
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(2) To the intent that the Works shall at or as soon as practicable after the expiration of the 

Period of Maintenance be delivered up to the Employer in as good and perfect a condition (fair 

wear and tear excepted) to the satisfaction of Maintenance, rectification, and making good of 

defect, imperfection, shrinkages or other faults as may be required of the Contractor in writing 

by the Engineer during the Period of Maintenance of within fourteen days after its expiration as 

a result of an inspection made by or on behalf of the Engineer prior to its expiration. 

 

(3) All such work shall carried out by the Contractor at his own expense if the necessity thereof 

shall in the opinion of the Engineer be due to the use of materials or workmanship not in 

accordance with the Contract or to neglect or failure on the part of the contractor to comply 

with any obligation expressed or implied on the Contractor's part under the Contract. If in the 

opinion of the Engineer such necessity shall be due to any other cause, the value of such work 

shall be ascertained and paid for as if they were additional work. 

 

 

(4) If the Contractor shall fail to do any such work as aforesaid required by the Engineer the 

employer shall be entitled to carry out such work by his own workmen or by other contractors at 

Risk and cost of defaulter firm besides taking other actions as per PPRA Rules and if such work 

which the Contractor should have carried out at the Contractor's own cost shall be entitled to 

recover from the Contractor the cost thereof or may deduct the same from any monies due or the 

become due to the Contractor. All actions shall be taken as per PPRA Rules. 

 

 

47. The Contractor shall if required by the Engineer in writing search for the cause of any defect 

imperfection or fault under the directions of the Engineer Unless such defect, imperfection or 

fault shall be one for which the Contractor is liable under the Contract the cost of the Work 

carried out by the Contractor in searching as aforesaid shall be borne by the Employer. But if 

such defect, imperfection or fault shall be one for which the Contractor is liable as aforesaid the 

cost of the work carried out in searching as aforesaid shall be borne by the Contractor and he 

shall in such case repair, rectify, and make good such defect, imperfection or fault at his own 

expense in accordance with the provisions of Clause 46 hereof. 

 

                      ALTERNATIONS, ADDITIONS AND OMISSIONS 

 

48. (1) The Engineer shall make any variation of the form quality or quantity of the Works or 

any part thereof that may in his opinion be necessary and for that purpose or if for any other 

reason it shall in his opinion be desirable shall have power to order the Contractor to do and the 

Contractor shall do any of the following. 

 

(a) increase or decrease the quaintly of any work included in the contract; 

 

(b) omit any such work; 
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(c ) change the character of quality or kind of such work. 
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(d) change the levels, lines, position and dimensions of any part of the Works: and 

 

(e) execute additional work of any kind necessary for the completion of the Works. 

 

And no such variation shall in any way vitiate or invalidate the Contract but the value(if any) of 

all such variations shall be taken into account in ascertaining the amount of the Contract Price. 

 

(2) No such variation shall be made by the Contractor without an order in writing of the 

Engineer Provided that no order in writing shall be required for increase or decrease in the 

quantity of any work were such increase or decrease is not the result of an order given under 

this Clause but is the result of the quantities exceeding or being less than those stated in the 

Bill of Quantities. Provided also that if for any reason the Engineer shall consider it desirable 

to give any such order verbally the contractor shall comply with such order and confirmation in 

writing of such verbal order given by the Engineer whether before or after the carrying out of 

the order shall be deemed to be an order in writing within the meaning of this Clause, Provided 

further that if the Contractor shall, within seven days, confirm in writing to the Engineer any 

verbal order of the Engineer and such confirmation shall not be contradicted in writing within 

fourteen days by the Engineer, it shall be deemed to be an order in writing by the Engineer. 

 

49. (1) The Engineer shall determine the amount (if any) which in his opinion should be added to 

or deducted from the sum name in the Tender in respect of any extra or additional work done or 

work omitted by his order. All such work shall be valued at the rates set out in the contract if in 

the opinion of the Engineer the same shall be applicable. If the contract shall not contain any 

rates applicable to the extra or additional work, then suitable prices shall be agreed upon between 

the Engineer and the Contractor. In the event of disagreement, the Engineer shall fix such 

prices as shall in his opinion be reasonable proper. 

 

(2) Provided that if the nature or amount of any omission or addition relative to the nature or 

amount of the whole of the Contractor work or to any part thereof shall be such that in the 

opinion of the Engineer the rate or price contained in the Contract for any items of the Works is 

by reason of such omission or addition rendered unreasonable or inapplicable then a suitable 

rate or price shall be agreed upon between the Engineer and the Contractor. In the event of 

disagreement, the Engineer shall fix such other rate or price as shall in his opinion be 

reasonable and proper having regard to the circumstances. 

 

Provided also that no increase of the Contract price under sub-clause (1) of this Clause or 

variation of rate or price under sub-clause (2) of this Clause shall be 

madeunlessassoonafterthedateoftheorderasispracticableandinthecaseofextra or additional work 

before the commencement of the work or as soon thereafter as is practicable notice shall have 

been given inwriting. 

 

(a) By the Contractor to the Engineer of his intention to claim extra payment or a varied rate; or 
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(b) By the Engineer to the Contractor of his intention to vary a rate or price as the case may be. 
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(3) The Contractor shall send to the Engineer's Representative once in every month an account 

giving particulars (as full and detailed as possible) of all claims for any additional expense to 

which the Contractor may consider himself entitled and of all extra or additional work ordered 

by the Engineer which he has executed during the preceding month and no claim for payment 

for any such work will be considered which has not been included in such particulars. Provided 

always that the Engineer shall be entitled to authorize payment to be made for any such work 

notwithstanding the Contractor's failure to comply with this, condition if the Contractor has at 

the earliest practicable opportunity notified the Engineer that he intends to make a claim for 

such work 

 

(4) Any dispute arising from actions taken under this Clause shall be subject to resolution as 

provided in Clause 62 hereof. 

 

                       PLANT TEMPORARY WORKS AND MATERIALS 

 

(50). (1) All Constructional Plant Temporary Works and materials provided by the Contractor 

shall when brought on to the Site be deemed to be exclusively intended for the construction and 

completion of the Works and the Contractor shall not remove the same or any part thereof (save 

for the purpose of moving it from one part of the Site to another) without the consent in writing 

of the Engineer which shall not be unreasonable withheld. 

 

 

(2) Upon completion of the Works the Contractor shall remove from the Site all the said 

Constructional Plant and Temporary Works remaining thereon and any unused materials 

provided by the Contractor. 

 

(3) The Employer shall not at any time be liable for the loss of or injury to any of the said 

Constructional Plant, Temporary Works or materials save as mentioned in Clauses 20 and 60 

hereof. 

 

 

51. he operation of Clause 50 hereof shall not be deemed to imply any approval by the Engineer 

of the materials or other matters referred to there in nor shall it prevent the rejection of any such 

materials at any time by the Engineer nor shall it make the Employer liable to any third person. 

 

                                MEASUREMENT 

 

52. The quantities set out in the Bill of Quantities are the estimated quantities of the Work but 

they are not be taken as the actual and correct quantities of the Works to be executed by the 

Contractor in fulfillment of his obligations under the Contract. 
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53. The Engineer shall except as otherwise stated ascertain and determine by ad measurement 

the value in accordance with the Contract of work done in accordance with the Contract. He 

shall when he requires any part or parts of the Works to be measured give notice to the 

Contractor's authorized agent or representative who shall forthwith attend or send a qualified 

agent to assist the Engineer or the Engineer's Representative in making such measurement and 

shall furnish all particulars required by either of them. Should the Contractor not attend or  
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neglect or omit to send such agent then the measurement made by the Engineer or approved by 

him shall be taken to be the correct measurement of the Work. For the purpose of measuring 

such permanent work as is to be measured by records and drawings the Engineer's 

Representative shall prepare records and drawings month by month of such work and the 

Contractor as and when called upon to do so in writing shall within 14 days attend to examine 

and agree such records and drawings with the Engineer's Representative and shall sign the 

same when so agreed and if the Contractor does not so attend to examine and agree any such 

records and drawings they shall be taken to be correct if after examination of such records and 

drawings the contractor does not agree the same or does not sign the same as agreed they shall 

nevertheless be taken to be correct unless the contractor shall within 14 days of such 

examination lodge with the Engineer's Representative for decision by the Engineer notice in 

writing of the respects in which such records and drawings are claimed by him to be incorrect. 

 

54. The Works shall be measured net notwithstanding any general or local custom except where 

otherwise specifically described or prescribed in the Contract. 

 

                  STATEMENTS CERTIFICATES AND PAYMENTS  

 

55. (1) The Contractor shall submit to the Engineer after the end of each month four copies each 

signed by the Contractor or his authorized agent or representative approved in accordance with 

Clause 15 hereof a Statement in such form as the Engineer may from time to time prescribe 

showing the amounts to which the Contractor may consider himself to be entitled up to the 

 

(a)  month in respect of. the permanent work executed. 

 

(b) 75% of invoiced value of any materials for permanent work delivered by the Contractor on 

the Site but not incorporated in such work. 

 

(c) any Temporary Works for which separate items are provided in the Bill of Quantities; and 

 

(d) payment on account of Lump Sum items in the Bill of Quantities not included under heads 

(a), (b) or (c) above. 

 

(2) The Engineer shall after examine each such monthly statement certify the amount of 

payment to the Contractor which he shall consider reasonable and proper in respect thereof 

subject first to the retention of the Percentage of Retention stated in the Tender until the amount 

so retained reaches the limit of Retention Money stated in the Tender and second to the 

deduction of any sums which may have become due and payable by the Contractor to the 

Employer. 
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(3) (a) upon the issue of the Certificate of Completion with respect to the Works one-half of the 

Retention Money or upon the issue of a Certificate of Completion with respect to a part of the 

Works only such proportion thereof as the Engineer shall determine having regard to the 

relative value of such part of the Works shall become due and payable to the Contractor. 
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(b) upon the expiration of the Period of Maintenance for the Works the other half of the 

Retention Money or upon the Expiration of a Period of Maintenance relating to a part of the 

Works only such proportion thereof as the Engineer shall determine having regard to the 

relative value of such part of the Works shall become due and payable to the Contractor. 

Provided that if at such time there shall remain to be executed by the Contractor any work order 

pursuant to Clauses 46 and 47 hereof in respect of the whole or any part of the Works the 

Employer shall be entitled to with hold payment until completion of such work of so much of 

such half of the Retention Money or such proportion thereof as the case may be as shall in the 

opinion of the Engineer represent the cost of the Work remaining to be executed. 

 

(4) The amount due to the Contractor under any certificate issued by the Engineer pursuant to 

this Clauses or to any other term of the Contract shall be paid by the Employer to the 

Contractor within (30) thirty days after such certificate has been delivered to the Employer and 

in the event of the failure of the Employer to make payment within such time the Employer 

shall pay to the Contractor interest at the rate of 10 percent per annum upon all sums unpaid 

from the date upon which the same should have been paid. 

 

(5) The Engineer may by any certificate make any correction or modification in any previous 

certificate and shall have power to withhold any certificate if the Works or any part thereof are 

not being carried out to his satisfaction. Currency of 

 

6) The currency of account shall be the Pakistani Rupee and all payments to the Contractor by 

the Employer shall be made in Pakistani Rupees. 

 

 

7) All payments to the Employer by the Contractor including payments made by way of 

deduction or set-off shall be made in Pakistani Rupee. 

 

 

8)If the Bill of Quantities contain an item or items for which payment is to be made in a lump 

sum the Contractor shall within thirty days after award of Contract submit to the Engineer a 

payment schedule which shall allocate the lump sum amount tendered to the major divisions of 

work to be performed under the item to comply with the provisions of the Contract. Said 

payment schedule shall be subject to approval by the Engineer. Payment of lump sums for 

completion of work or discharge of obligation by the Contractor under the applicable items in 

the Bill of Quantities shall be prorated in accordance with the approved payment schedule 

provided however no payment for work performed under any such Lump sum item. will be 

made until a payment schedule has been duly submitted and approved. 

 

(56).  No certificate other than the Final Completion Certificate referred to in Clause 57 hereof 

shall be deemed to constitute approval of any work or other matter in respect of which it is 

issued or shall be taken as an admission of the due performance of the Contract or any part 
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thereof or of the accuracy of any claim or demand made by the Contractor or of additional or 

varied work having been ordered by the Engineer nor shall any other certificate conclude or 

prejudice any of the powers of the Engineers. 
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57.   (1) The Contract shall not be considered as completed until a Final Completion Certificate 

shall have been signed by the Engineer and delivered to the Employer stating that the Works 

have been completed and maintained to his satisfaction. The final completion Certificate shall 

be given by the Engineer within twenty-eight days after the expiration of the Period of 

Maintenance (or if different periods of maintenance shall become applicable to different parts 

of the Works the expiration of the latest such period) or as soon thereafter as any works ordered 

during such period pursuant to Clauses 46 and 47 hereof shall have been completed to the 

satisfaction of the Engineer and full effect shall be given to this Clause notwithstanding any 

previous entry on the Works or the taking possession working or using thereof or any part 

thereof by the Employer. Provided always that the issue of the Final Completion Certificate 

shall not be a condition precedent to payment to the. Contractor of the second portion of the 

Retention Money in accordance with the conditions set out in Clause 55 hereof. 

 

(2) The Employer shall not be liable to the Contractor for any matter or thing arising out of or 

in connection with the Contract or the execution of the Works unless the Contractor shall have 

made a claim in writing in respect thereof before the giving of the Final Completion Certificate 

under this Clause. 

 

(3) Notwithstanding the issue of the Final Completion Certificate the Contractor and (subject to 

sub-clause (2) of this Clause) the Employer shall remain liable for the fulfillment of any 

obligation incurred under the provisions of the Contract prior to the issue of the Final 

Completion Certificate which remains unperformed at the time such Certificate is issued and 

for the purposes of determining the nature and extent of any such obligation the Contract shall 

be deemed to remain in force between the parties hereto. 

 

                       REMEDIES AND POWERS 

 

58 (1) If the Contractor shall become bankrupt or have a receiving order made against him or 

shall present his petition in bankruptcy or shall make an arrangement with or assignment in 

favour of his creditors or shall agree to carry out the Contract under a committee of inspection 

of his creditors or (being a corporation) shall go into liquidation (other than a voluntary 

liquidation for the purposes of amalgamation or reconstruction) or if the Contractor shall assign 

the Contract without the consent in writing of the Employer first obtained or shall have an 

execution levied on his goals or if the Engineer shall certify in writing to the Employer that in 

his opinion the Contractor. 

 

(a) has abandoned the Contract, or 

 

(b) without reasonable excuse has failed to commence the Works or has suspended the progress 

of the Works for 28 days after receiving from the Engineer written notice to proceed; or 
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(c) has failed to remove materials from the Site or to pull down and replace work for 28 days 

after receiving from the Engineer written notice that the said materials or work had been 

condemned and rejected by the Engineer under these conditions; or 

 

(d) is not executing the Works in accordance with the Contract or is persistently or flagrantly 

neglecting to carry out his obligations under the Contractor. 
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(e) has to the determined of good workmanship or in defiance of Engi instructions to the 

contrary sub-let any part of the Contract. 

 

Then the Employer may ay after giving 14 days notice in writing to the Contractor upon the 

Site and the Works and expel the Contractor there from without the voiding the obligation 

liabilities under the Contract or affecting the rights and powers and may the Works c employ 

any other contractor to complete the Works. The Employer or such Contractor may use for such 

completion so much of the Constructional Temporary Works and materials which have been 

deemed to be reserved exclu for the construction and completion of the Works under the 

provisions of the Co as he or they may think proper and the Employer may at any time sell any 

of the Constructional Plant Temporary Works and unused materials and apply the pro of sale in 

or towards the satisfaction of any sums due or which may become due from the Contractor 

under the Contract. 

 

21 The Engineer shall as soon as may be practicable after any such entr expulsion by the 

Employer fix and determine ex-part or by or after reference parties or after such investigation 

or enquiries as he may think fit to make or in and shall certify what amount (if any) had at the 

time of such entry and expulsion reasonably earned by or would reasonably accrue to the 

Contractor in respect of then actually done by him under the Contract and what was the value 

of any of the unused or partially used materials any Construction Plant and any Temporary 

Work. 

 

 

(3) If the Employer shall enter and expel the Contractor under this Clause he not be liable to 

pay to the Contractor any money on account of the Contract un expiration of the Period of 

Maintenance and thereafter until the costs of comp and maintenance damages for delay in 

completion (if any) and all after exp incurred by the employer have been ascertained and the 

amount thereof certificate the Engineer. The Contractor shall then be entitled to receive only 

such sum or (if any) as the Engineer may certify would have been due him upon due 

completion him after deducting the said amount. But if such amount shall exceed the sum 

would have been payable to the contractor on due completion by him the Contractor shall upon 

demand pay to the Employer the amount of such excess shall be deemed a debit due by the 

contractor to the Employer and shall be receive accordingly. 

 

59. If by reason of any accident of failure or other event occurring to in-or in corm with the 

Works or any part thereof either during the execution of the Works or during the Per 

Maintenance any remedial or other work or repair shall in the opinion of the Engineer or the 

Engineer’s Representative be urgently necessary for security and the contractor is unable or 

unwilling at once such work or repair the Employer may by his own or other workmen do such 

work or repair Engineer or the Engineer's Representative may consider necessary. If the Work 
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or repair so done Employer is work which in the opinion of the Engineer the contractor was 

liable to do at his own expenses under the Contract all costs and charges properly incurred by 

the Employer in so doing shall on dc be paid by the Contractor to the Employer or may be 

deducted by the Employer from any monies which may become due to the Contractor, provided 

always that the Engineer or the Engineer’s Representative. 
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(as the case may be) shall as soon after the occurrence of any emergency as may be reasonably 

practicable notify the Contractor thereof in writing 

 

                      SPECIAL RISKS 

 

60. Not with standing anything in the Contract Contained: z 

 

(1) The Contractor shall be under no liability whatsoever whether by way of indemnity or 

otherwise for or in respect-of destruction of or damage to the Works (save to work condemned 

under the provisions of Clause 36 hereof prior to the occurrence of any special risk hereinafter 

mentioned) or Temporary Works or to property whether of the Employer or third parties or for 

or in respect of injury or loss of life which is the consequence whether direct or indirect of war 

hostilities (weather war be declared or not) invasion act of foreign enemies. rebellion, 

revolution, insurrection, or military or usurped power, civil war or (otherwise than among the 

Contractor's own employees) riot, commotion, or disorder (hereinafter) comprehensively 

referred to as the said "Special Risks" and the Employer shall indemnify and save harmless the 

contractor against and from the same and against from all claims, demands, proceeding 

damages, costs, charges and expenses whatsoever arising there out or in connection therewith 

and shall compensate the Contractor for any loss of or damage to property of the Contractor 

used or intended to be used for the purpose of the Works (including property in transit to the 

site) and occasioned either directly or Indirectly by said Special risks. 

 

(2) If the Works or Temporary Works or any materials (whether for the former or the latter) on 

or near or in transit to the Site shall sustain destruction or damage by reason of any of the said 

Special Risk the Contractor shall nevertheless be in titled to payment for any permanent work 

and for any material so destroyed or damaged and the contractor shall be entitled to be paid by 

the Employer the cost of making good any such destruction or damage whether to 'the Works 

or the Temporary Works and of replacing or making good such materials so far as may be 

required by the Engineer or as may be necessary for the completion of the Works on actual cost 

basis plus such profit as the Engineer may certify to be reasonable. 

 

(3) Destruction, damage, injury or loss of the life caused by the explosion or impact whenever 

and wherever offering of any time, bomb, shall grenade or other project, missile, mountain or 

explosive of war shall be deemed to be a consequence of special risks.  
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(5) If, during the currency of the Contract, there shall be an outbreak or war, whether was is 

declared or not in any part of the world which, whether financially or otherwise, materially 

effects the execution of the Works, the Contractor shall, unless and until the Contract is 

terminated under the provisions in this Clauses, continue to use the best endeavors to complete 

the execution of the Works. Provided always that the Employer shall be entitled at any time 

after such outbreak of war to terminate the Contract by giving written notice to the Contractor 

and, upon such notice being giving, this Contract shall, except as to rights of the parties under 

this Clause and, to the operation of Clause 62 hereof, terminate but without prejudice to the 

rights of either party in respect of any antecedent breach thereof. 

 

(6) If the Contract shall be terminated under the provisions of the last preceding sub-clause the 

Contractor shall with all reasonable dispatch remove from the Site all Constructional Plant and 

shall give similar facilities to his sub-contractors to do so. 

 

(7) If the Contract shall be terminated as aforesaid the Contractor shall be paid by the Employer 

(in so far as such amounts or items shall not have already been covered by payments on account 

made to the Contractor) for all work executed prior to the date of termination at the rates and 

prices provided in the Contract and in addition:" 

 

(a) The amounts payable in respect of any preliminary items so far as the work or service 

comprised therein has been carried out or performed and a proper proportion as certified by the 

Engineer of any such items the work or service comprised in which has been partially carried 

out or performed. 

 

(b) The cost of materials or goods reasonably ordered for the Works or Temporary Works 

which shalt have been delivered to the Contractor or of which the Contractor is legally liable to 

accept delivery (such materials or goods becoming the property of the Employer upon such 

payments being made by him.) 

 

(c) A sum to be certified by the Engineer being the amount of any expenditure reasonably 

incurred by the Contractor in the expectation of completing the whole of the Works in so far as 

such expenditure shall not have been covered by the payments in this sub-clause before 

mentioned. 

 

(d)Any additional sum payable under the provisions of sub-clauses (1), (2) and (4) of this 

Clause. 

 

(e) The reasonable cost of removal under sub-clause (6) of this Clause and (if required by the 

Contractor) return thereof to the Contractors main plant yard in Pakistan. 
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Provided always that against any payments due from the Employer under this sub-clause, the 

Employer under this sub-clause, the Employer shall be entitled to be credited with any 

outstanding balances due from the Contractor for advances in respect of plant and materials and 

any sum previously paid by the Employer to the Contractor in respect of the execution of the 

Works. 
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                        FRUSTRATION 

 

61. In the event of the Contract being frustrated whether by war or otherwise howsoever the 

sum payable by the Employer to the Contractor in respect of the work executed shall be the 

same as that which would have been payable under Clause 60 hereof if the Contract had been 

terminated under the provision of Clause 60 hereof. 

 

                       SETTLEMENT OF DISPUTES 

 

62. If any dispute or difference of any kind whatsoever shall arise between the Employer or the 

engineer and the contractor in connection with or arising out and shall forthwith be given effect 

to by the Contractor who shall proceed with the Works with all due diligence whether he or the 

Employer requires a reference to the Court of Law as hereinafter provided or not. If the 

Engineer has given written notice of his decision to the Employer and the Contractor and no 

dissatisfaction with such decision has been communicated to him by either the Employer or the 

Contractor within a period of 90 days from receipt of such notice the said decision shall remain 

final and binding upon the employer and the contractor. If the engineer shall fail to give notice 

of his decision as aforesaid within a period of 90 days after being requested as afore'said or'if 

either the Employer or the Contractor be dissatisfied with any such decision then anof the 

contract or the carrying out of the Works (weather during the progress of the Works after their 

completion and whether before or after the termination, abandonment, or breach of the 

Contract) it shall in the first place be referred to and settled by the Engineer who within a 

period of 90 days after being requested by either party to do so shall give written notice of his 

decision to the Employer and the Contractor. Save as hereinafter provided such decision in 

respect of every matter so referred shall be final and binding upon the Employer and the 

Contractor d in any such case either the Employer or the Contractor may within 90 days after 

receiving notice of such decision or within 90 days after the expiration of the first named period 

of 90 days (as the case may be) notify the Engineer of their intent to refer the matter or matters 

in dispute to the Court of Law. However reference to the Court of Law shall not be made until 

after the completion or alleged completion of the Works unless with the written consent of the 

Employer and the Contractor provided always. 

 

(a) that such reference may be made before such completion or alleged completion in respect of 

the (b) withholding by the 

 

(b) Engineer of any certificate or the withholding or any portion of the Re tension money to 

which contractor claims in accordance with the conditions set out in Clause 55 hereof to be 

entitled to or in respect of the exercise of the Engineer's power to give a certificate under 

Clause 58 (1) hereof. 
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(ii) that he giving of a Certificate of Completion under Clause 45 hereof shall not be a 

condition precedent to the making of any such reference. 
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63. (1)Any notice to be given to the Contractor under the terms of the contract shall be served 

by sending the same by post to or leaving the same at the contractor's principal office at the site. 

 

 

(2) Any notice to be given to the Employer under the terms of the Contract shall be served by 

sending the same by post to or leaving the same at the Employer's principal office in Pakistan. 

 

                 DEFAULT OF EMPLOYER 

 

64.(1) In the event of Employer abandoning the Contract the Contractor shall be entitled 

without prejudice to any other rights or remedies to terminate the employment of the contractor 

under the Contract by giving notice in writing to the Employer. 

 

(2) Upon the giving of such notice the Contractor shall notwithstanding the provision of Clause 

50 (1) hereof with all reasonable dispatch remove from the Site all constructional Plant brought 

by him thereon. 

 

(3) In the event of such termination the Employer shall be under the same obligations to the 

Contractor in regard to payment as if the Contract had been terminated under the provisions off 

Clauses 60 hereof but in addition to the payments specified in Clause 60 (7) the Employer shall pay 

to the Contractor the amount of any loss or damage to the Contractor arising out of or in connection 

with or by consequence of such termination. 

 

(4) Nothing in this Clause contained shall prejudice the right of the Contractor to exercise either 

in lieu of or in addition to the rights and remedies in this Clause specified any other rights or 

remedies to which the Contractor may be entitled. 

 

 

                    INCREASE OR DECREASE OF COSTS 

 

65.  Escalation / Adjustments of the Contract Price on accounts of fluctuations in costs shall not 

be applicable under any circumstances.  

 

 

 

  GENERAL 

 

66. If the contractor or any of his sub-contractors agents or servants shall offer or give or  

      agree to offer or give to any person any bribe, gratuity or commission as an inducement  
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      or reward for doing or forbearing to do any action in relation to the contract or any other contract 

with the employer or for showing or forbearing to show favor or disfavor to any person 

in relation to the contract or any other contract with the employer then the employer 

may enter upon the site and expel the contractor there from and the provisions of clause 

58 hereof shall apply as if such entry and expulsion had been made pursuant to that 

clause. 

 

67. The contract shall all respects be read and construed and shall operate as Pakistani 

        contract in conformity with the laws of Pakistan. 

 

Conditions of Contract. 

 

 

 

68. When materials or goods imported into Pakistan and brought to site by the contractor are 

  no longer required for completion of the work, the contractor shall offer them for sale to the  

  employer. In the event of employer opting to purchase such material and goods, the 

  Engineer's Representative shall take over the required quantity or number and agree with the  

  contractor on a sum not exceeding that duly expended by the contractor for inclusion in the  

  monthly statements. The Engineer shall permit the contractor to dispose of any such  

  materials or goods in whatever manner if the employer does not opt to purchase them. 

 

 

 

 

69.  In addition to the existing provision in the various documents concerning securities the 

local contractors shall have the option to make use of who desire to make use of the 

Bonds as aforesaid, shall be required to deposit their Bonds equal to the value of 

Security, in the Bank specified in sub-clause (2), hereof, and obtain bank receipt and 

letters of undertaking from the Bank in the form stated in sub-clause (3) hereof for 

submission to GEPCO formation subject to the following terms and conditions. 

 

1.1             The Bank Receipts along with the letters of undertaking for Bid Guarantee | Tender 

Security / Earnest Money shall be attached after the acceptance of the Tender of the 

successful Contractor as soon as possible but not later than 30 days after the expiration 

of the Tender validity along with a written authorization addressed to the Bank issued 

by the GEPCO formation Contractor, the Bonds will be released only upon signing of 

the Contract. 

 

1.2                  If the successful-Contractor also desires to make use of his Bonds in lieu of performance 

Bond/Performance Security/Security deposit, he shall be required to deposit his Bonds 

in the specified Bank for the amount, of the aforementioned Security and obtain Bank 

Receipt and the letter of undertaking which shall be submitted to GEPCO Formation for 

acceptance in lieu of the Security. These Bonds will be released with the permission of 

the competent Authority after the expiry of the period specified in the contract. For this 

purpose the GEPCO Formation will return the bank receipt along with a letter of 

authorization in the name of the Bank of release the Bonds to the Contractor. 

 

1.3                 The Contractors who desires to avail the use of his Bonds in lieu of Bank Guarantee, 

shall deposit his Bonds equal to the value of the required guarantee in the specified 

Bank and obtain Bank Receipt and the letter of undertaking which shall be submitted 

to the GEPCO formation will return the Bank Receipt along with al letter of 

Authorization in the name of Bank to release the Bonds to the Contractor. 
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1.4 In case of the default of the Contractor in fulfillment of his obligations as specified in 

the Tender/Contract documents concerning various securities, the GEPCO formation 

shall have the right to immediately withdraw/encash the Bonds, retain the money due 

to GEPCO and pay to Contractor any surplus return on the Bonds, which may have 

accrued up to the date of withdrawal/encashment of the Bonds. Such Contractor will 

however, have the option to pay the money due to. GEPCO in cash, prior to the 

encashment of the Bonds, and get the Bonds released upon the specific authorization 

from the GEPCO formation issued in the name of the Bank to release the Bonds to the 

Contractor. 

 

(2)  For the purpose of depositing the Bonds as securities in lieu of the Tender / Contract 

                          requirements, the GEPCO Formation and the Bank are specified herein below:- 

 

1.1 Name and address of The GEPCO Formation……………………………………….. 

 

………………………………………………………………………………………... 

 

a. Name, Branch and Address of the Bank……………………………………………… 

 

……………………………………………………………………………………….. 

Conditions of Contract. 

 

 

 

 

(3)                The Bank's Letter of Undertaking issued in the name of GEPCO formation should  

                        confirm that the Bonds in the value of Rs: ……………………..have been deposited by 

                        the Contractor: ……………………………………………… 

 

 (Name of Contractor) 

 

as: ………………………………………………..against Tender / Contract No. 

 

  (Name of the Security) 

 

For the  …………………………………………………………………………………….. 

 

 (Name of the Works) 

 

and that the said Bonds shall be released to the Contractor of GEPCO Representative (as the case may 

by) only open a written authorization issued by GEPCO Formation. 

 

(4) The following words used in sub-clauses (1), (2) and (3) shall have the meanings hereby the 

assigned to them: 

 

1.1 "Security" means Bid Guarantee or Tender Security of Earnest Money of Bank Guarantee or  

        Performance Bond or Performance Security or Security Deposit. 

 

1.2 "Document" mean Bid Documents of Tender Documents or Purchase Orders. 

 

1.3 "Contractor" means Bidders or Tenderers or Contractors or Suppliers. 

 



1.4 "Bonds" means WAPDA Bearer Bonds. 

 

1.5 "Tender" means Bid or Tender or Quotation or Offer. 

 

1.6 "Contract" means Contract Agreement or Purchase Order. 

 

 

 


