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MILITARY ENGINEER SERVICES
NOTICE OF TENDER

1 Applications are invited by the AUI-tSWQFFIQE Al*B-l{-$ NaBEAZ-KAEALU| up

il f.f*QglA:qJg by 1500 hours for pre-qLralification of contractors/firnrs. Tenclers forthe following works/Supply

li; ire issueci to the pre-qualified firms/contractors are required to be sui:mitted i:V 1l{p-bggq--An 29 llec 20!$

and shall be opened on 29 Dec 2025bv 1200 hours:

Si No Name of Work

a Construction of 30,000 Glns underground water tank for admin block at JNB Ormara

2 Firms/Contractors borne on approved list 'D' of IVES contractor or other Government departments

havrng experience of this type of work may only apply TH E CONTRACTORS WILL ALSO FURNISH VALID

REGISTRATION CERTIFICATE OF PA KISTAN ENGINEERING COUNCIL D BANK STATEMENT

3. FirmsiContractors, not borne on the approved list of IVES Contractor will furnish with their applicatiotr
proof of their being on the appropriate list of the Department concerned, a statement of financial standing with

necessary bank certificate, details of staff employed, details of tools and plants and previous experience giving

cjetails and type of work, executed in the last to years and in hand on the proforma appended below duly

attested by Class-i Gazetted Officer.

4 Ccntractors NOT BORNE on IMES apprroved list of contractors or THO_$fiSU$.IEflDE0 fronr tire approvecl

lrst of IVES Contractors due to non depositing enhanced anrount of standing securtty wlll deposit erartrest morrey

equal lo2ok of the above mentioned estimated cost in the form of FDR, Deposit At Call etc duly pledged in the

name of CI'VIES (Navy) COTMCOAST This amount is refundable; if the contractors are not pre-qualified/they do

not secure the contract.

5. APPLICANT NOT PROVIDING THE INFORMATION ON THE FOLLOWING PROFORMA WILL NOT
BE CONSIDERED FO ISSUE OF TENDER: -

S/No
Nanre of work executed
during last two years
and in hand

Agency e.g.
MES/Pak
PWD/PR/CDA
etc

Amount of
work

Tirne
allowed
Months

Ir)
Date of Actual
Completion

Pe rce nta g e
P rog res s
Work in hand

of

Departrnent
Perfoflnance report
on each work by the
Divisional
Enqineer/XEN

6. CTMES (Navy) COMCOAST may reject all bids or proposals at any time prior to the acceptance of a bid

or proposal. The CIVIES (N) COfUCOAST shall upon request communicate to any supplier or contractor who
submitted a bid or proposal, the grounds for its rejection of all bids of proposals, but is not required to justify
those grounds. lncomplete application with missing data shall not be entertained.
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