



**PAKISTAN**

**RAILWAYS**

## **CORRIGENDUM NO.1**

### **FEASIBILITY STUDY FOR UP-GRADATION OF TRACK; SHER SHAH-KOT ADU – KUNDIAN – JAND – KOHAT SECTION**

**Reference:** *Tender No. F-251117851 (EPADS Website), PPRA Website, PR Website and national dailies having PID(L)1299/25 dated 14<sup>th</sup> Nov 2025.*

**Last date** for submission of proposals for the subject tender has been extended upto **17<sup>th</sup> Dec 2025** instead of 04<sup>th</sup> Dec 2025.

Time for completion of assignment has been extended to **12 months** instead of 10 months. Other additions/amendments, and/or corrections in RFP document have been issued through **Addendum No. 01**, which has been uploaded on the PR, PPRA and EPADS websites. The addendum will be treated as part of RFP document.

Sd/-

**(Raja Irfan Ahmad)**

**Deputy Chief Engineer / Survey & Construction**

Pakistan Railways, Headquarters Office, Empress Road, Lahore.

**Ph.(042-) 99201627**

**E-mail: [aensandc@gmail.com](mailto:aensandc@gmail.com)**

PAKISTAN RAILWAYS  
HEADQUARTERS OFFICE LAHORE  
[SURVEY & CONSTRUCTION BRANCH]



Email: [aensandc@gmail.com](mailto:aensandc@gmail.com) , Phone #: 042-99201625

No.844-W/688/KHCT-SSH/S&C/2024

Dated: 01<sup>st</sup> December 2025

**ADDENDUM NO.1 TO RFP**  
**FEASIBILITY STUDY FOR UP-GRADATION OF TRACK; SHER SHAH-KOT**  
**ADU – KUNDIAN – JAND – KOHAT SECTION**

As a result of pre-bid Conference held on 24<sup>th</sup> Nov 2025, this addendum is being issued to provide clarifications, additions, amendments and / or corrections to the above-mentioned RFP. This addendum shall be deemed to form part of the RFP.

**1. Item No. 9, Section-1, Letter of Invitation:**

Last date for submission of bids as mentioned in item No.9 is changed to **17<sup>th</sup> December 2025 upto 02:00 PM.**

**2. Clause No. 2.17.3, Instruction to Consultant DATA SHEET:**

The text is deleted and replaced with following:

“Proposals must be uploaded on EPADS not later than the following date and time:

On or before **17<sup>th</sup> December 2025 till 02:00 PM.**”

**3. Clause No. 2.26.1, Instruction to Consultant DATA SHEET:**

The text is deleted and replaced with the following:

Assignment completion period is as under:

**Twelve (12) Months** after mobilization period of 15 days.

**4. Clause No. 1.10, Time for Completion of Assignment under Terms of Reference (TORs):**

The text is deleted and replaced with the following:

Completion Period = **Twelve (12) Months** after mobilization period of 15 days.

**5. Sub para (iv) under Appendix-I to Data Sheet, Mandatory Requirements**

The text is deleted and replaced with the following:

In case of Joint Venture of local and foreign firms, at least two professionals (as described in Assignment Team / Key Experts) must be foreigners and be the employees of any (if more than one) of foreign firm. Moreover, these foreign professionals must perform their assignment physically in the country of the Client for at least 03-months (25%) of the duration of the Assignment. The corresponding man month must be indicated in the relevant Form of the Technical Proposal.

**6. Item 3, FORM TECH-6 COMPOSITION OF PROFESSIONAL STAFF TEAM TO BE DEPLOYED FOR THIS ASSIGNMENT:**

The text is deleted and replaced with the following:

The word “50%” appearing in Item-3 (Form Tech-6) is replaced with “25%”.

Sd/-  
**(Raja Irfan Ahmad)**  
Deputy Chief Engineer/S&C  
for, **Chief Engineer/S&C**  
Ph # 042-99201627

# Transaction Details

13 November, 2025

12:19 PM

From **Hafiz Ghulam Mustafa**  
295558758

To **Public Procurem**  
04540013100701

Bank HBL

Status **Paid**

Amount Debited

**Rs. 15,000**



For latest schedule of charges, kindly visit your branch or UBL Digital website.

[www.ubldigital.com](http://www.ubldigital.com)