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Request for Proposal of Engineering Consulting Firms 
The Sardar Bahadur Khan Women’s University, Quetta intends to appoint services of Engineering 

Consulting Firm in relevant category for Detailed Design and Resident Supervision for the work as set 

forth herein under: - 

 

Sr 

. 

N 

o 

 

 

 

Title of work 

 

Tentative 

Cost of 

Work (Rs 

in 

Million) 

Estimated Cost of 

Consultancy 

(Rs. in Million) 

 

Bid 

Security 

2% of 

Quoted 

Price (In 

Rupees) 

For 

Design 

Phase 

For 

Resident 

Type 

Supervision 

 

 

1 

PKNC Regional Outreach Research 

Center at Sbk Women’s University 

Quetta, under the Project titled 

“Establishment of Pak Koria Nutrition 

Center (PKNC) to improved child and 

community 

(Revised) 

 

 

180.303 

 

 

1.803 

 

 

3.606 

 

 

108,500/- 

1. The Consultancy Services must include but are not limited to the following: - 

i. Preparation of Environmental Impact Assessment (EIAs). 

ii. Preparation of Conceptual Plans. 

iii. Preparation of Architectural and Structural Drawings/ Designs duly vetted from approved 

third party. 

iv. Preparation of Electrical and Public Health (Water Supply, Sewerage, Sui Gas) CCTV 

Security System, Fire Fighting, HVAC Design / Drawings. 

v. Submission of Design of Electrification proposal duly vetted from the approved 

consultants of DISCOS. 

vi. Preparation of Tender Documents i/c Engineer’s Cost Estimates BOQs as per 

Design, Drawings and Specifications. 

vii. Resident Supervision for Quality Control. 

viii. Verification of Interim Payment Certificates and Final Bills. 

ix. Handing Over of completed project to Client. 

x. Any other relevant services. 

2. Request for Proposal (RFP) are invited from the Consulting Firm registered with 

PCATP, PEC, FBR. BRA / SECP. 
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3. A Firm/Consultant(s) will be evaluated based on Quality and Cost Based Selection method. 

4. You are invited to submit a Comprehensive Technical Proposal in English (Original + one Copy) 

and Financial Proposal (Original) in Separate Sealed Envelopes, for the services required under the 

terms of reference (TORs).  

5. The Sealed Request for Proposal (RFP) duly completed and addressed to the Director, (Technical 

& Engineering Department), Sardar Bahadur Khan Women’s University, Brewery Road, 

Quetta will be received on or before August 29, 2025(Friday)0 till 14:00 will be open at 14:30 on 

same day. The Technical Proposals, accompanied by Bid Security (2%) and the bank 

challan/Demand draft of tender fee Rs.10,000/-(non-refundable) in favour of Sbk Women’s 

University NBP, BMC branch account No.3-9. 

6. RFP Documents can be downloaded from the PPRA’s websites www.ppra.pk and University’s 

Website www.sbkwu.edu.pk. 

7. The scope of work may vary as per requirements and financial status of the University. 

8. In case of official holiday on the day of submission, the next day will be treated as closing and 

opening date (if any). 

Note: -Any additional information the applicant may like to be furnished to support the document. 

After the evolution and approval of the technical proposals the report will be uploaded on University’s 

website the financial proposal will be open publicly by the University development committee. 

 

 

       DIRECTOR 

Technical & Engineering Department 

Ph# 081-9213310 & 9213303-05        

 pknc.sbk@gmail.com 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.ppra.pk/
http://www.sbkwu.edu.pk/
mailto:pknc.sbk@gmail.com


Page 4 of 99  

REQUEST FOR PROPOSAL 
 

 

 
Country: Pakistan   

 
Region: 

 
Quetta 

  

 
Location: 

 
SBK  Women’s 

 
University, 
Quetta 

 
Brewery Road   

 

 
Required Firm Category: Registered with PCATP, PEC, FBR, BRA and SECP 

 

 

Project Name: 
 

 
 

PKNC Regional Outreach Research center at 

SBK Women’s University, Quetta under the 

project titled “Establishment of PAK KOREA 

Nutrition Center (PKNC) to Improved Child 

and Community (Revised). 
 

 

Project Duration: 13-Months 
 

              The Duration of Design and Resident Supervision Services.
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DEFINITIONS: 
 

I. "Client" means Sardar Bahadur Khan Women’s University, Brewery Road, Quetta with 

which the selected Consultant signs the Contract for the Services. 

II. "Consultant" means any entity that will provide the Services to the Client under the 

Contract. 

III. "Contract" means the Contract signed by the Parties and all the attached documents listed 

in its Clause 1, which is the General Conditions (GC), the Special Conditions (SC) by 

which the GC may be amended or supplemented, and the Appendices. 

IV. "Data Sheet" means part of the Instructions to Consultants used to reflect specific 

assignment conditions. 

V. "Day" means calendar day. 
 

VI. “Government" means the Government of Pakistan. 
 

VII. "Instructions to Consultants” means the document which provides Consultants with all 

information needed to prepare their Proposals. 

VIII. “Consortium" means the Consulting Firm comprised of a group of firms/companies. The 

Lead Firm shall represent and bind all Consultant of the Consortium in all matters 

connected with the Project, including submission of RFP on behalf of the Consortium. 

IX. "Personnel" means qualified persons provided by the Consultant and assigned to perform 

the Services or any part thereof. 

X. "Proposal" means a technical proposal or a financial proposal, or both. 
 

XI. "QCBS" means Quality- and Cost-Based Selection. 
 

XII. “RFP” means this Request for Proposal. 
 

XIII. "Services" means the work to be performed pursuant to the Contract. 
 

XIV. "Terms of Reference" (TOR) means the document included in the RFP, which explains 

the objectives, scope of work, activities, tasks to be performed, respective responsibilities 

of the Client and the Consultant, and expected results and deliverables of the assignment. 

XV. HEI’s means Higher Education Institutions like Universities 
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1. INTRODUCTION 
 

1.1 You are hereby invited to submit a technical and a financial proposal for Engineering/ 

Architectural consulting services required for the Assignment named in the Data Sheet 

annexed. Your proposal could form the basis for future negotiations and ultimately a 

contract between your firm and the Client named in the Data Sheet Draft copy of contract 

is enclosed with the RFP documents. 

1.2 A brief description of the Assignment and its objectives are given in the Data Sheet. 

Details are provided in the attached TOR. 

1.3 The Client has been entrusted the duty to implement the Project as Executing Agency for 

utilization towards the cost of the Assignment, and the Client intends to apply part of the 

funds to eligible payments under the standard contract for which this RFP is being 

issued. 

1.4 To obtain first-hand information about the Assignment and about the local conditions, 

you can pay a visit to the Client before submitting a proposal. You must fully inform 

yourself of local conditions and take them into account while preparing your proposal. 

1.5 Please note that: 

 
i) The cost of preparing the proposal and of negotiating the contract, including a 

visit to the Client, are not reimbursable as a direct cost of the Assignment; and 

ii) The Client is not bound to accept any of the proposals submitted. 

 
1.6 We wish to remind you that in order to avoid conflicts of interest: 

 
i) Any firm providing goods, works, or services with which you are affiliated or 

associated with is not eligible to participate in bidding for any goods, work, or services 

(other than the Services and any continuation thereof) resulting from or associated with 

the project of which this Assignment forms a part; and 

ii) Any previous or ongoing participation in relation to the project by your firm, its 

professional staff, its affiliates or associates under contract may result in rejection of 

your proposal. You should clarify your situation in that respect with the Client before 

preparing the proposal. 
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1.7 Please note that: 

I. Incomplete and late proposals will not be entertained. Further information / clarification 

about the assignment & documents may be obtained from the Project’s focal person 

office. 

II. Incomplete defective proposals and proposals not conforming to the RFP documents shall 

be liable to rejection. 

III. The University reserves the right to cancel the process at any stage and reject any or all 

the proposal thereof, having valid reasons and without being liable for any 

claim/compensation of any nature whatsoever. 

1.8 Pre-Bid Meeting 

i. The Employer/ may, on his own motion or at the request of any prospective 

Bidder/Supplier(s), hold a pre-bid meeting to clarify issues and to answer any questions 

on matters related to the Bidding Documents/RFP. All prospective Bidder/Suppliers or 

their authorized representatives shall be invited to attend such a pre-bid meeting. 

ii. Pre-bid meeting will be held on showing in data sheet. 

iii. Any modification of the Bidding Documents hereof which may become necessary as a 

result of the pre-bid meeting shall be made by the Employer/ exclusively through the 

issue of an Addendum and not through the minutes of the pre-bid meeting. 

iv. Absence from the pre-bid meeting will not be a cause for disqualification of a 

consultant. 

2. DOCUMENTS 

 
2.1 To prepare a proposal, please use the attached Forms/Documents listed in the Data 

Sheet which is mandatory. 

2.2 Consultants requiring a clarification of the Documents must notify the Client, in 

writing, not later than Ten (10) days before the proposal submission date. 



Page 8 of 99  

3. PREPARATION OF PROPOSAL 

 
3.1 You are requested to submit a technical and a financial proposal. Your proposal shall 

be written in English language. 

Technical Proposal: 

 
3.2 In preparing the technical proposal, you are expected to examine all terms and 

instructions included in the Documents, in depth. Failure to provide all requested 

information shall be at your own risk and result in rejection of your proposal. 

3.3 During preparation of the technical proposal, you must give particular attention to the 

following: 

i. JV/Consortium of firms are not allowed to participate. 

ii. Subcontracting part of the Assignment to other consultants is not allowed. 

iii. The key professional staff proposed shall be permanent members of the firm unless 

otherwise indicated in the Data Sheet. 

iv. Proposed staff should have experience preferably under conditions similar to those 

prevailing in the area of the Assignment. 

v. No alternative to key professional staff may be proposed, and only one curriculum 

vitae (CV) may be submitted for each position & must be supported with PEC, 

PCATP relevant forum, registration certificate, duly signed by the key personnel and 

countersigned/stamped by the firm’s competent authority, otherwise it will not be 

acceptable. 

3.4 Client has the right to enquire from the relevant clients mentioned in consultant’s 

proposal regarding the consultant’s performance. In case of negative response from two 

or more than two clients, consultant will be declared disqualified & his financial 

proposal will be returned unopened  

3.5 Your technical proposal shall provide the following and any additional information, 

using the formats attached in Appendix 1: 

 

TECH-1 Technical Proposal Submission Form 

TECH-2 Consultant’s Organization and Experience 

 A. Consultant’s Organization 

 B, Consultant’s Experience 
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TECH-3 Comments or Suggestions on the Terms of Reference and on 

Counterpart Staff and Facilities to be provided by the Client 

 A. On the Terms of Reference 

 B. On the Counterpart Staff and Facilities 

TECH-4 Description of the Approach, Methodology, Work Plan and 

Quality Control Policy for Performing the Assignment 

TECH-5 Team Composition and Task Assignments 

TECH-6 Curriculum Vitae (CV) for Proposed Professional Staff 

TECH-7 Staffing Schedule 

TECH-8 Work Schedule - (A monthly work plan illustrated with a bar chart 

of activities and graphics of the critical path method 
(CPM) or Project Evaluation Review Techniques (PERT) type). 

TECH-9 

TECH-10 

 

TECH -11 

Historical Financial Performance. 

Power of Attorney to declare lead firm for that project (JV with 

Lead firm will be same as mentioned in proposal). 

Performance certificate to be provided by Project Director / 

Department head for running projects. 
 

3.6 The technical proposal should not include any financial information. The Consultant’s 

comments, if any, on the data, services and facilities to be provided by the Client and 

indicated in the TOR shall be included in the technical proposal. 

3.7 Mandatory Documents to be attached with technical proposal are as below, 

 
a. Name, full address and partnership deed of the contractors/firms with power of 

attorney in favor of person authorized. 

b. Type of firm i.e. sole proprietor ship, A.O.P or Pvt. (Ltd). Etc. 

c. Certificate of registration of a Firm with PEC, PCATP. 

d.  Year of establishment supported by certificate from the Registrar of Firms /SECP. 

e. National Tax Number of consultants (s). 

f. Audited Statements of Accounts and Annual Turnover for the last three years. 

g. A certificate / affidavit on Stamp Paper of Rs. 100/-that the firm has not 

been blacklisted or debarred by any Government / Autonomous / International Body. 

h. Balochistan Revenue Authority registration certificate. 
 

Financial Proposal 

3.8 The financial proposal should include all the costs associated with the Assignment.  

3.9 These normally cover remuneration for staff in the field and at headquarters, per diem, 

housing, transportation for mobilization and demobilization, services and equipment 

(vehicles, office equipment furniture and supplies), printing of documents, surveys and 
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investigations, Resident Supervision, Verification of Interim Bill s and Final Bills 

submitted by Contractor etc. These costs should be broken into foreign (if applicable) 

and local costs (if required). Your financial proposal should be prepared using the 

formats attached as Appendix-II, else the proposal of applicant firm will be rejected. 

3.10 The financial proposal should also consider the professional liability provided under the 

relevant PEC Byelaws and cost of insurance. 

3.11 Costs may be expressed in Pak Rs. Inclusive of all taxes applicable during the currency 

of the project. 

3.12 All the prevailing applicable Govt. taxes will be deducted from the consultancy Fees. 

 
4. SUBMISSION OF PROPOSALS 

 
4.1 You shall submit one original technical proposal and one original financial proposal and 

the number of copies of each indicated in the Data Sheet. The proposal shall be in book 

binding form, properly page numbered (Loose, Ring and Spring Binding not 

acceptable). Each proposal shall be in a separate envelope indicating original or copy, 

as appropriate. All technical proposals shall be placed in an envelope clearly marked 

“Technical Proposal” and the financial proposals in the one marked “Financial 

Proposal”. These two envelopes, in turn, shall be sealed in an outer envelope bearing the 

address and information indicated in the Data Sheet. The envelope shall be clearly 

marked, “DO NOT OPEN, EXCEPT IN PRESENCE OF THE DEVELOPMENT 

COMMITTEE.” 

4.2 In the event of any discrepancy between the copies of the proposal, the original shall 

govern. The original and each copy of the technical and financial proposals shall be 

prepared in indelible ink, Computer Print, and shall be signed by the authorized 

Consultant’s representative. The representative’s authorization shall be confirmed by 

the written power of attorney accompanying the proposals. All pages of the technical 

and financial proposals shall be initiated by the person or persons signing the proposal. 

4.3 The proposal shall contain no interlineations or overwriting except as necessary to 

correct errors made by the Consultants themselves. Any such corrections shall be 

initialized by the person or persons signing the proposal. 

4.4 The completed technical and financial proposals should be delivered on or before the 

time and date stated in the Data Sheet. 

4.5 The proposals shall be valid for the number of days stated in the Data Sheet from the 
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date of its submission. During this period, you shall keep available the professional staff 

proposed for the assignment. The Client shall make its best effort to complete 

negotiations at the location stated in the Data Sheet within this period. 

4.6 In case of sudden holiday on bid opening day, bid will be opened on next working day. 

 
5. PROPOSAL EVALUATION 

 
5.1 From the time the Proposals are open to the time the Agreement is awarded, the 

Consultants should not contact the Client on any matter related to their Technical and/or 

Financial Proposal. Any effort by consultants to influence the Client in the 

examination, evaluation, ranking of Proposals, and recommendation for award of 

Agreement may result in the rejection of the Consultants’ Proposal. Evaluators of 

Technical Proposals shall have no access to the Financial Proposals until the technical 

evaluation is concluded. 

5.2 The Development committee shall evaluate the Technical Proposals on the basis of their 

responsiveness to the Terms of Reference, applying the evaluation criteria, sub criteria, 

and point system specified in the Data Sheet. Each responsive Proposal will be given a 

technical score (St). A Proposal shall be rejected at this stage if it does not respond to 

important aspects of the RFP, and particularly the Terms of Reference or if it fails to 

achieve the minimum technical score indicated in the Data Sheet. 

5.3 Following the ranking of technical Proposals, when selection is based on quality only 

(QBS), the first ranked Consultant is invited to negotiate its proposal and the 

Agreement in accordance with the instructions given under para. 6 of these Instructions. 

5.4 After the technical evaluation is completed, the Client shall inform the Consultants who 

have submitted proposals the technical scores obtained by their Technical Proposals 

and shall notify those Consultants whose Proposals did not meet the minimum 

qualifying mark or were considered nonresponsive to the RFP and TOR, that their 

Financial Proposals will be returned unopened after completing the selection process. 

The Client shall simultaneously notify in writing Consultants that have secured the 

minimum qualifying mark, the date, time and location for opening the Financial 

Proposals. Consultants’ attendance at the opening of Financial Proposals is optional. 

The opening date shall be set to allow shortlisted Consultants sufficient time to make 

arrangements for attending the opening. 

5.5 Financial Proposals should be opened publicly in the presence of the Consultants’ 

representatives who choose to attend. The name of the Consultants and the technical 

scores of the Consultants shall be read aloud. The Financial Proposal of the Consultants who 

met the minimum qualifying mark will then be inspected to confirm that they have remained 
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sealed and unopened. These Financial Proposals shall be then opened, and the total prices read 

aloud and recorded. 

5.6 The Development Committee will correct any computational errors. When correcting 

computational errors, in case of discrepancy between a partial amount and the total 

amount, or between word and figures, the formers will prevail. In addition to the above 

corrections, as indicated under para. 3.6, activities and items described in the Technical 

Proposal but not priced shall be assumed to be included in the prices of other activities 

or items. In case an activity or line item is quantified in the Financial Proposal 

differently from the Technical Proposal, (i) if the Time-Based form of agreement has 

been included in the RFP, the Evaluation Committee shall correct the quantification 

indicated in the Financial Proposal so as to make it consistent with that indicated in the 

Technical Proposal, apply the relevant unit price included in the Financial Proposal to 

the corrected quantity and correct the total Proposal cost, (ii) if the Lump-Sum form of 

agreement has been included in the RFP, no corrections are applied to the Financial 

Proposal in this respect. 

5.7 In case of QCBS, the lowest evaluated Financial Proposal (Fm) will be given the 

maximum financial score (Sf) of 100 points. The financial scores (Sf) of the other 

Financial Proposals will be computed as indicated in the Data Sheet. Proposals will be 

ranked according to their combined technical (St) and financial (Sf) scores using the 

weights (T = the weight given to the Technical Proposal; P = the weight given to the 

Financial Proposal; T + P = 1) indicated in the Data Sheet: S = St x T% + Sf x P%. The 

firm achieving the highest combined technical and financial score will be invited for 

negotiations. 

5.8 In the case of Fixed-Budget Selection, the Client will select the firm that submitted the 

highest ranked Technical Proposal within the budget. Proposals that exceed the 

indicated budget will be rejected. In the case of the Least-Cost Selection, the Client will 

select the lowest proposal among those that passed the minimum technical score. In 

both cases the evaluated proposal price according to para. 5.6 should be considered, and 

the selected firm is invited for negotiations. 
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6. NEGOTIATION 

 
6.1 Prior to the expiration of proposal validity, the Client shall notify the successful 

Consultant that submitted the highest-ranking proposal in writing. 

6.2 Negotiations shall commence with a discussion of your technical proposal. The 

proposed methodology, work plan, staffing and any suggestions you may have made to 

improve the TOR. Agreement shall then be reached on the final TOR, the staffing, and 

the bar charts, which shall indicate activities, staff, and periods in the field and in the 

home office, staff months, logistics and reporting. 

6.3 Having selected Consultants based on, among other things, an evaluation of proposed 

key professional staff, the Client expects to negotiate a contract on the basis of the staff 

named in the proposal. Prior to contract negotiations, the Client shall require 

assurances that the staff members will be available. The Client shall not consider 

substitutions for key staff except in cases of unexpected delays in the starting date or 

inability of key professional staff for reasons of health. 

6.4 The negotiations shall be concluded with a review of the draft form of the contract. 

The Client and the Consultants shall finalize the contract to conclude negotiations. If 

negotiations fail, the Client shall invite the Consultants that received the second 

highest score in ranking to Contract negotiations. The procedure will continue with the 

third in case the negotiation process is not successful with the second-ranked 

consultants. 

7. AWARD OF CONTRACT 
 

7.1 The contract shall be awarded after successful negotiations with the selected 

Consultants and approved by the competent authority. Upon successful completion of 

negotiations/initialing of the draft contract, the Client shall promptly inform the other 

Consultants that their proposals have not been selected. 

7.2 The selected Consultant is expected to commence the Assignment on the date and at 

the location specified in the Data Sheet. 
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8. CONFIRMATION OF RECEIPT 

8.1 Please inform the Client by: 
 

i) You received the letter of invitation. 
 

ii) Whether you will submit a proposal; and 
 

iii) If you plan to submit a proposal, when and how you will transmit it. 
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Instruction to Consultant (ITC) DATA SHEET 

ITC 
Clause

# 

 

1.1 The name of the Assignment is:    

Hiring of Engineering Consultancy Services for the project titled   

PKNC Regional Outreach Research Center at SBKWU Quetta under the Project titled 

“Establishment of Pak Koria Nutrition Center (PKNC) to improved child and community 

SALIENT FEATURES OF PROJECT ARE: 
   

 Name of Task (Detail in TORs) Covered area Remarks  

/ Assignment 

1 
R&D Labs (35 Capacity) Analytical Lab #1 

1225Sft  

Environmental Impact 

Assessment (EIAs), 

Master Planning, Soil 

Investing Topographic 

Map Conceptual 

Plans Detailed 
Engineering 

/Architectural Design 

proposal duly vetted 

from the approved 3rd 

Party 

 Submission of 

Design of 

Electrification 

proposal duly vetted 

from the approved 

consultants of 

DISCOS and 

Preparation of 

Bidding Documents/ 
Engineer’s Estimate, 
TOR’s for Selection 

Of 

Contractor, Tender 

Process, Selection of 

Contractor 

 
2 

Smart Training / Capacity Building Room (40 
Persons Capacity) (600 Sft x 02) 

 

1200Sft 

3 
Video Conference Room (40-50 Capacity) (Qty-
01) 1000Sft 

4 
Lodging for Trainers & Trainees (Qty- 40) 

6000Sft 

5 
Conference Hall / lecture Theater (100- 

3000Sft 
150 Capacity) 

6 Meeting Room (20 persons) 320Sft 

7 Outreach Manager office 360Sft 

8 PA to Outreach Manager office 80Sft 

9 
Smart Meeting Room for Outreach (10 
Person) 220Sft 

10 
Reach & Support Staff (Shared Office) (Qty-10) 

1600Sft 

11 Staff Kitchen 100Sft 

12 IT Command & Control Room 100Sft 

13 Electrical / Solar Control Room 80Sft 

14 Storage Room 200Sft 

 Sub Total 15485Sft 

 Circulation Area 35% (For Corridors, Toilet 
areas, Reception Lobby etc.) i/c External 
Development 

 

5420 Sft 

 Total Area 20905Sft   
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Name of the Client: 

Sardar Bahadur Khan Women’s University, Quetta. 

The address of the official is: 

                    

         Director (Technical & Engineering) 

Sardar Bahadur Khan Women’s University, Brewery Road, 

Quetta. 

Telephone:081-9213310 & 081-9213303-05 

pknc.sbk@gmail.com 

 

1.2 The brief description and the objectives of the assignment are: 

 
Location 

The Project is located at SBK Women’s University, Brewery Road, Quetta. 

 
Objectives: 

 
The overall objective of the consultancy services is to carry out Planning, Infrastructure, 

Architectural & Engineering Design and Cost Estimates of civil works approved in the 

project Specific objectives are: 

(a) Environmental Impact Assessment, Soil Investigation, topographic map 

Conceptual Plans, Master Plan. 

(b) Preparation of Detailed Designs (Architectural, Structural, Electrical, Public 

Health CCTV Security System, External Development Works), BOQs and 

detailed Tender Documents for procurement of Contractor. 

(c) Assist in Procurement of contractors for construction and complete evaluation 

of Bids of Contracting Firms, Preparation of detailed Comparative Statement. 

(d) Resident Supervision the construction activities and maintain the quality and 

progress. 

(e) Verification of Interim & Final Bills submitted by contractor, Revised Estimate, 

Monthly Progress Report and Completion Report (F&P) 
 

Details are provided in the TOR. 

1.3 Phasing of the Assignment, if any: 

(a) Environmental Impact Assessment (EIAs). Soil Investing Map Conceptual Plans, 

Master Plan, Detailed Engineering/Architectural Design Submission of Design of 

Electrification proposal duly vetted from the approved consultants of DISCOS and, 

Preparation of Bidding Documents/Engineer’s Estimate, 

TOR’s for Selection of Contractor, Tender Process, Selection of Contractor 

(b) Detailed Resident Construction Supervision. 

1.4 A Pre-Proposal Conference will not be held. 

mailto:pknc.sbk@gmail.com
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1.5 The Employer shall provide the following input: 

● Close Coordination 

● Identification of Project boundary etc. and other allied details. 

1.6 The client will provide input required for preparation of proposal but no facility of stay 

and transportation etc. will not be provided. 

1.7 Selection Procedure: -The Consultants shall be selected under the selection method of 

Quality and Cost Based Selection (QCBS). The procedure for opening of proposals will 

follow the principles of Single Stage-Two Envelope procedure, which is presented as 

follows: - 

(i) The bid shall comprise a single package containing two separate envelopes. Each 

envelope shall contain separately the financial proposal and the technical proposal 

and to be marked as “FINANCIAL PROPOSAL” and “TECHNICAL PROPOSAL” in 

bold and legible letters to avoid confusion. 

(ii) Initially, only the envelope marked “TECHNICAL PROPOSAL” be opened and the 

envelope marked as “FINANCIAL PROPOSAL” shall be retained in the custody of 

the procuring agency without being opened. 

(iii) The procuring agency shall evaluate the technical proposal in a manner prescribed in 

advance in the RFP, without reference to the price and reject any Technical Proposal 

which manifests material deviation from the specified requirements. 

(iv) During the technical evaluation no amendments in the technical proposal shall be 

permitted. After the evaluation and approval of the TECHNICAL PROPOSAL, the 

procuring agency, shall at a time within the bid validity period, publicly open the 

FINANCIAL PROPOSALS of the technically qualified firms at a time, date and venue 

announced and communicated to the bidders in advance for the attendance of their 

authorized representative duly notified in advance. 

(v) The proposals found to be highest ranked determined after the combined evaluation of 

TECHNICAL and FINANCIAL proposals obtaining highest total combined score as 

per prescribed procedure in the RFP shall be accepted. 

2.1 
The Documents are: 

1. Data Sheet 

2. Technical Proposal Forms for consultancy services 

3. Financial Proposal Form for consultancy services 

4. Terms of Reference (TOR) 

5. Appendices etc. 
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6. Draft Form of Contract 

2.2 The address of the Personnel for seeking clarification is: 

 

Director 

(Technical & Engineering) 

Telephone: 081-92103310 & 9213303-05 

pknc.sbk@gmail.com 

 

3.5 Proposal shall be submitted in English language. 

3.6 Consultant firms may associate with other firms: - 

NO 

3.7 Training is not a specific component of this assignment. 

3.8 Costs may be expressed in currency (s): - 

Pakistani Rupees 

3.9 Following supervision staff will be deputed on site by the consultant during supervision 

phase, 

 Sr# Description No’s  

 

 

 

 

 

 

 

 

1 Resident Engineer 01 

2 Site Inspector- Civil 01 

3 Site Inspector- Electrical (As per Site Requirement) 01 

4 
 

Site Surveyor (As per Site Requirement) 01 
 

4.1 The number of copies of the Technical Proposal required is: 

Original One (1) Copy One (1) 

The number of copies of the Financial Proposal (in sealed envelope) required is: 

Original One (1) 

4.5 Proposals to be submitted at: 

 

Director (Technical & Engineering) 

Telephone: 081-9213310 & 9213303-05 

The date and time of the proposal’s submission 

is: - Date: - August 29, 2025 - Time: - 1400 Hrs. 

4.6 Validity of the proposal is: 180 Days 

mailto:pknc.sbk@gmail.com
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5.2 

The number of points to be given under each of the evaluation criteria is   

                            Points  

(i) Experience of the consulting firm related to the assignment:           [30]  

    

(ii) Adequacy of the proposed work plan and methodology in responding 

  to the Terms of Reference:                  [30]  

    

(iii) Qualifications and competence of the key staff for the Assignment:          [40]  

         

 Total Points:                     100  

 

The minimum technical score required to pass is 70 points in each category.  

 

(iv) The estimated number of total professional staff months required for the assignment 

are: 

 Supervision Phase-Man Months    12-man months 

 

The Duration of assignment is 13 months for finalization and closing of the project 

accounts. The following order of man-months of Services (Foreign staff and local staff) 

will be required for the assignment, and the proposal should be based on the personnel and 

their Man months mentioned as under: 

 1 Project Related Experience (30 points) 

i) Master planning experience of Lead 

Firm (10 Points)  

Three projects of Master Planning in 

the last ten years, each urban master 

planning project will score 3 points. 

Each additional planning project above 

the three projects will score 0.5 points 

up to the maximum score of 10 points. 

ii) Specific experience of Lead Firm  

(10 Points) 

Similar Nature of Projects done above 

Rs. 5.00 million. Each project will 

score 2 points; above all the three 

projects will score 0.5 points up to the 

maximum score of 10 points. 

iii) 

 

Performance Certificate from Project 

Director for Running Project in 

Baluchistan (10 Points) 

Performance Certificate from Project 

Director in Baluchistan Province for 

similar nature work of running project. 

Each project will score 2 points; up to 

the maximum score of 10 points.   

Baluchistan Specific experience of 

Lead Firm (15 Points) 

2 Adequacy of Proposed Work Plan (30 points) 

I Approach and methodology (15 points)  

Ii Responding to TOR. (10 points) 

Iii Project Work Plan (5 point) 

3 Qualification and Competence of Personal Proposed for Assignment (40 

points) 

  Minimum Qualification and Experience 

A Team Leader 

 (Max 10 points) 
 

 

- M. Arch member of PCATP/ Masters/ 

bachelor’s degree in engineering, has 

25 years or above total experience of 

working on similar building projects, of 

which 8 years must be as a team leader   
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Score: 

-   Bachelor                             10%    

- PhD & master’s                  10% 

- Other Training                    10% 

- Project management           10% 

- Relevant Experience           30% 

- Experience in Baluchistan  30%  

B Principal Architects 

 (Max 10 points) 

 
  

- M. Arch. / B. Arch. With 15 years’ 

experience. 

Score: 

-   Bachelor                              10%    

- PhD & master’s                  10% 

- Other Training                    10% 

- Relevant Experience           35% 

- Experience in Balochistan  35% 

      

C Structure Engineer 

 (Max 5 points) 

 
 

Master’s Degree in Structure, member 

of PEC in good standing, having 

minimum of 15 years of experience on 

design of multistory buildings, culverts, 

retaining and protective structures 

especially in High Seismic Areas (as per 

building code of Pakistan). 

Having 05 Years or above of experience 

of working with existing firm on similar 

building projects. 

 Score: 

- PhD & Master’s                  20% 

- Other Training                    10% 

- Relevant Experience           35% 

- Experience in Baluchistan  35%      

D Senior Quantity Surveyor 

 (Max 5 points) 

 

B Tech / DAE Civil in good standing, 

having 15 years or above of total 

experience of working on similar 

building projects. 

Having 05 Years or above of experience 

of working with existing firm on similar 

building projects 

 Score: 

-   B. Tech./DAE                     20%    

- Other Training                    10% 

- Relevant Experience           35% 

- Experience in Baluchistan  35%      

E Electrical Engineer 

 (Max 5 points) 

-  B.Sc. (Electrical,) member of PEC in 

good standing. Having 10 years or 

above of total experience of working on 

similar building projects. Having 05 

Years or above of experience of 

working with existing firm on similar 

building projects 
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   Score: 

-   BSc.                                    10%    

- PhD & master’s                  10% 

- Other Training                    10% 

- Relevant Experience           35% 

- Experience in Baluchistan  35%      
 

 

 
 

 

 
 

 
 

 

 
 

 
 

 
 

 

 
 

 
 

 

 
 

 
 

 
 

 

 
 

 
 

 
 

 

 
 

 
 

 

 
 

 
 

 
 

 

 
 

 
 

 

 
  

 
 

 
 

 

 
 

 
 

 

 
 

 
 

 
 

 

 
 

 
 

 

 
 

 
 

 

  
 

 

F 

P Public Health Engineer  

(Max. 5 Points) 
 

B.Sc. (Civil/Mechanical) member of 

PEC in good standing. Having 10 years 

or above of total experience o f  

w o r k i n g  i n  a  s i m i l a r  

b u i l d i n g  

projects. Having 05 years or above of 

experience of working with existing firm 

on similar projects. 

 Score: 

-   BSc.                                    10%    

- PhD & master’s                  10% 

- Other Training                    10% 

- Relevant Experience           35% 

- Experience in Baluchistan  35%      
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5.3 The formula for determining the financial scores is the following: 

Sf = 100 x Fm / F, in which Sf is the financial score, Fm is the lowest price and F the price 

of the proposal under consideration. 

The weights given to the Technical (T) and Financial Proposals (F) are 

T = _0.70 and 
F =  0.30  

5.4 The assignment is expected to commence on: 

To be informed later on 
 

Time Period for this assignment is: 13 Months 

Design Phase: 01 Months 

Detail Construction Supervision Phase: 12 Months 

7.1 All Site Facilities, including Site Office and transport of Consultant Site Staff will be borne 

by consultant. 

7.2 Consultant will return the endorsed RFP (each page must be signed) along with the proposal. 

 

Sincerely, 

(Focal Person) 

Enclosures 
 

- Sample Forms for: - 

- Technical Proposal 

- Financial Proposal 

- Terms of References 

- Contract for Engineering Consultancy Services 
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APPENDIX- I 
 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

TECHNICAL PROPOSAL FORMS 
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TECHNICAL PROPOSAL - STANDARD FORMS 

 

[Comments in brackets [] provide guidance to the shortlisted Consultants for the 

preparation of their Technical Proposals; they should not appear on the Technical 

Proposals to be submitted.] 

 

Refer to Data Sheet for format of Technical Proposal to be submitted, and paragraph 3.4 of 

Section 1 of the RFP for Standard Forms required, and number of pages recommended. 

 

 

TECH-1 Technical Proposal Submission Form 

TECH-2 Consultant’s Organization and Experience 

A Consultant’s Organization 

B Consultant’s Experience 

 

TECH-3 Comments or Suggestions on the Terms of Reference and on Counterpart Staff 

and Facilities to be provided by the Client 

A On the Terms of Reference 

B On the Counterpart Staff and Facilities 

 

TECH-4 Description of the Approach, Methodology and Work Plan for Performing the 

Assignment and quality control policy. 

 

TECH-5 Team Composition and Task Assignments 

 

TECH-6 Curriculum Vitae (CV) for Proposed Professional Staff 

TECH-7 Staffing Schedule 

TECH-8 Work Schedule 

TECH-9 Historical Financial Performance. 

TECH-10 Power of Attorney to declare lead firm for that project. 

TECH-11   Performance certificate to be provided from Project Director / Department head for 

running projects.
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FORM TECH-1 TECHNICAL PROPOSAL SUBMISSION 

FORM 

 

[Location, Date] 

To: [Name and address of Client] 

 
 

Dear Sir, 

 

We, the undersigned, offer to provide the consulting services for [Insert title of 

assignment] in accordance with your Request for Proposal dated [Insert Date] and our 

Proposal. We are hereby submitting our Proposal, which includes this Technical Proposal, 

and a Financial Proposal sealed under a separate envelope1. 

 

 
We hereby declare that all the information and statements made in this Proposal are 

true and accept that any misinterpretation contained in it may lead to our disqualification. 

 

If negotiations are held during the period of validity of the Proposal, i.e., before the 

date indicated in Data Sheet, we undertake to negotiate on the basis of the proposed staff. 

Our Proposal is binding upon us and subject to the modifications resulting from Agreement 

negotiations. 

 

We undertake, if our Proposal is accepted, to initiate the consulting services related 

to the assignment not later than the date indicated in Paragraph Reference 7.2 of the Data 

Sheet. 

 

We understand you are not bound to accept any Proposal you receive. 

We remain, 

Yours sincerely, 

 

Authorized Signature [In full and initials]: Name and Title of Signatory:   

Name of Firm:   

Address:   

 
 
 

1 [In case Paragraph Reference 1.2 of the Data Sheet requires you to submit a Technical 
Proposal only, replace 
this sentence with: “We are hereby submitting our Proposal, which includes this 

Technical Proposal only.”] 

2 [Delete in case no association is foreseen.] 
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FORM TECH-2 CONSULTANT’S ORGANIZATION AND EXPERIENCE 
 

 

 

 

A - Consultant’s Organization 

 
[Provide here a brief (two pages) description of the background and organization of your 

firm/entity (including organ gram) and each associate for this assignment.] 

 
Firm Background: 

 

Chief Executive Officer: 

 

Chief Financial Officer: 

 

Chief Technical Officer (or equivalent): 
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B - Consultant’s Experience 
SUMMARY OF SIMILAR ASSIGNMENTS (DEVELOPMENT WORKS OF UNIVERSITIES) 

 

i. A minimum of 05 similar ongoing/completed assignments (development works of universities only) worth of Rs. 200.0 million & above 
 

 

 
 

SN 

 

 
Name of the 

Project 

 
 

Location 

Province/ 

Country 

 

 
 

Client 

 

 
Project Cost 

(m. Rs.) 

 
Project 

Duration (pl. 

mention start 

and stipulated 

end dates) 

Commencement 

Date as: 

 

 
Till date 

Cost of 

services 

Provided 

by the Firm  

Summary of the 

Scope of Services 

(i.e. Detail 

Design, bidding 

documents 

construction 

supervision etc.) 

 

 
Additional 
Information 

(if any) 

          

          

          

          

ii. University has the right to contact clients directly for feedback on the ongoing work and in case of negative feedback no weight age/credit will 

be given for that assignment. In case of negative feedback from 2 or more clients, University, has the right to disqualify the consulting firm/JV. 

 

Note: - Letter of award with project cost and performance certificate with project cost issued by the client of proposed projects should be attached 

with technical proposal. 

 

 

 

 
Sign & Stamp of Authorized 

Representative 
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[Using the format below, provide information on each assignment for which your firm, and 

each associate for this assignment, was legally contracted as a corporate entity or as one of 

the major companies within an association, for carrying out consulting services similar to 

the ones requested under this Assignment. Use maximum 20 pages. Please provide 

Client’s certification and/or evidence of the contract agreement.] 
 

 

Assignment name: Total Value of the assignment (in current PKR or 
US$): 

Country: 
Location within country: 

Duration of assignment (months): 

Name of Client: Total No of staff-months (by your firm) on 

the assignment: 

Start date (month/year): Completion date (month/year): 

Total Area designed: Value of consultancy services provided by your 
firm under the agreement (in current PKR or 
US$): 

Name of associated Consultants, if any: No of professional staff-months provided by 

associated Consultants: 

Name of senior professional staff of your firm involved and functions performed (indicate 

most significant profiles such as Project Director/Coordinator, Team Leader): 

Narrative description of Project clearly indicating respective areas in Sft: 

Description of actual services provided by your staff within the assignment; 

 
 

Note: - Letter of award with project cost and performance certificate with project cost 

issued by the client of proposed projects should be attached with technical 

proposal. 
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[Using the format below, provide information on each assignment for which your firm, and 

each associate for this assignment, was legally contracted as a corporate entity or as one of 

the major companies within an association, for carrying out consulting services similar to 

the ones requested under this Assignment. Use maximum 20 pages. Please provide 

Client’s certification and/or evidence of the contract agreement.] 
 

 
Assignment name: 

Total Value of the assignment (in current PKR or 
US$): 

Country: 

Location within country: 
Duration of assignment (months): 

 
Name of Client: 

Total No of staff-months (by your firm) on the 

assignment: 

 
Start date (month/year): 

 
Completion date (month/year): 

 

Total Area designed: 

Value of consultancy services provided by your firm 

under the agreement (in current PKR or US$): 

 
Name of associated Consultants, if 

any: 

 
No of professional staff-months provided by 

associated Consultants: 

Name of senior professional staff of your firm involved and functions performed (indicate 

most significant profiles such as Project Director/Coordinator, Team Leader): 

Narrative description of Project clearly indicating respective areas in Sft: 

Description of actual services provided by your staff within the assignment; 

 

Note:- Letter of award with project cost and performance certificate with project cost 

issued by the client of proposed projects should be attached with Technical 

proposal. 
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From TECH-3 COMMENTS AND SUGGESTIONS ON THE TERMS OF 

REFERENCE AND ON COUNTERPART STAFF AND FACILITIES TO BE 

PROVIDED BY THE CLIENT 

 

 

 

A - On Terms of Reference 

 
[Present and justify here any modifications or improvements to the Terms of Reference you 

are proposing to improve performance in carrying out the assignment (such as deleting 

some activity you consider unnecessary, or adding another, or proposing a different 

phasing of the activities). Such suggestions should be concise and to the point and 

incorporated in your Proposal.] 
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               B - On Counterpart Staff and Facilities 

 
[Comment here on counterpart staff and facilities to be provided by the Client according to 

Paragraph Reference 1.4 of the Data Sheet including: administrative support, office space, 

local transportation, equipment, data, etc.] 
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FORMTECH- 4 DESCRIPTIONS OF APPROACH, METHODOLOGY AND 

WORK PLAN FOR PERFORMING THEASSIGNMENT 

 

 

 

 
[Technical approach, methodology and work plan are key components of the Technical 

Proposal. You are suggested to present your Technical Proposal (50 pages, inclusive of 

charts and diagrams) divided into the following three chapters: 

 

a) Technical Approach and Methodology, 

b) Work Plan, and 

c) Organization and Staffing, 

d) Quality Control Policy. 

 

a) Technical Approach and Methodology. In this chapter you should explain your 

understanding of the objectives of the assignment, approach to the services, methodology 

for carrying out the activities and obtaining the expected output, and the degree of detail of 

such output. You should highlight the problems being addressed and their importance and 

explain the technical approach you would adopt to address them. You should also explain 

the methodologies you propose to adopt and highlight the compatibility of those 

methodologies with the proposed approach. 

 

b) Work Plan. In this chapter you should propose the main activities of the 

assignment, their content and duration, phasing and interrelations, milestones (including 

interim approvals by the Client), and delivery dates of the reports. The proposed work plan 

should be consistent with the technical approach and methodology, showing understanding 

of the TOR and ability to translate them into a feasible working plan. A list of the final 

documents, including reports, drawings, and tables to be delivered as final output, should be 

included here. The work plan should be consistent with the Work Schedule of Form TECH- 

8. 

 
c) Organization and Staffing. In this chapter you should propose the structure and 

composition of your team. You should list the main disciplines of the assignment, the key 

expert responsible, and proposed technical and support staff. 

Submit organ gram plan/chart for site supervision team & their core responsibilities/ 

methodology. 

 

d) Quality Control Policy Provide quality control policy/ methodology opted by 

consultant. List down sequence of inspection and tests to be carried out by consultant to 

ensure quality checks. 
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FORM TECH-5 TEAM COMPOSITION AND TASK ASSIGNMENTS 
 

 

 

 

 

 
 

Professional Staff 

Name of Staff CNIC No./Passport No. Firm Area of Expertise Position Assigned Task Assigned 
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FORMTECH-6 CURRICULUM VITAE (CV) FOR PROPOSED PROFESSIONAL 

 

STAFF 

1. Proposed Position [only one candidate shall be nominated for each position]:   

2. Name of Firm [Insert name of firm proposing the staff]:   
 

 
 

3. Name of Staff [Insert full name]:   

4. Date of Birth: Nationality:   
 

5. CNIC No (if Pakistani): or Passport No:  

 

6. Education: 
 

 
 

Degree Major/Minor Institution Date (MM/YYYY) 

    

    

    

 

 

7. Membership of Professional Associations:   
 

 
 

8. Other Training [Indicate significant training since degrees under 6 - Education were obtained]:   
 

 
 

 
 

9. Languages [For each language indicate proficiency: good, fair, or poor in speaking, reading, and writing]: 
 

 
 

10. Employment Record [Starting with present position, list in reverse order every employment held by 

staff member since graduation, giving for each employment (see format here below): dates of 
employment, name of employing organization, positions held.]: 

 
Employer Position From (MM/YYYY) To (MM/YYYY) 
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12. Work Undertaken that Best Illustrates Capability to Handle the Tasks 

Assigned 

[Among the assignments in which the staff has been involved, indicate the following information for 

those assignments that best illustrate staff capability to handle the tasks listed under point 11.] 

 
 

Name of assignment or project:    

Year: Location: Client Main project features: Positions held:   

Activities performed:   

 

Total Value: 
 

Name of assignment or project:    Total Value: 

Year: Location:      Client: Main project features: 

Positions held: Activities performed:   

11. Detailed Tasks Assigned 
 
 
 

[List all tasks to be performed under this assignment] 
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1. Name of assignment or Project 

Total Value: 

Year: 
 

Location: 
 

Client: 
 

Main project features 

Positions held: 

Activities performed: 

 
2. Name of assignment or project 

Total Value: 

Year: 

Location: 
 

Client: 
 

Main project features 

Positions held: 

Activities performed: 

 
3. Name of assignment or project  

Total Value: 

Year: 

Location: 

Client: 

 
Main project features 

Positions held: 

Activities performed: 

 
13. Certification: 

I, the undersigned, certify that to the best of my knowledge and belief, this CV correctly 

describes myself, my qualifications, and my experience. I understand that any willful 

misstatement described herein may lead to my disqualification or dismissal, if engaged. 
 Date:   

[Signature of staff member or authorized representative of the staff] Day/Month/Year 

Full name of authorized representative:     



Page 36 of 99  

 

FORM TECH-7 STAFFING SCHEDULE
1

 
 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

1 For Professional Staff the input should be indicated individually; for Support Staff it should be indicated by category (e.g.: draftsmen, clerical staff, etc.). 

2 Months are counted from the start of the assignment. For each staff indicate separately staff input for home and fieldwork. 

3 Field work means work carried out at a place other than the Consultant's home office. 

Full time input 

Part time input 

Year:  
 

 

N° 

 

Name of Staff 
Staff input (in the form of a bar chart)

2
 Total staff-month input 

Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec Home Field
3

 Total 

1 
 [Home]               

[Field]   

2 
                

  

3 
                

  

                 
  

                 
  

  [Home]               
[Field]   

                 
  

                 
  

                 
  

 Total    
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FORM TECH-8 WORK SCHEDULE 
 

 
 

 
 

Year:  
 

 
N° Activity

1
 

Months
2

 

Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec 

1              

2              

3              

4              

5              

              

              

              

              

              

              

              

              

              

              

              

              

              

n              

 

1 Indicate all main activities of the assignment, including delivery of reports (e.g.: inception, interim, and final reports), and other bench Points such as Client approvals. For phased 

assignments indicate activities, delivery of reports, and bench Points separately for each phase. 

2 Duration of activities shall be indicated in the form of a bar chart. 
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FORMTECH-9 HISTORICAL FINANCIAL PERFORMANCE 
 

 

 

 

Average annual consultancy turnover for last Five (05) years 

as under: - 
 

 

 

Average Annual Turnover for last Five (05) Years 

Years In PKR 

2020-2021  

2021-2022  

2022-2023  

2023-2024  

2024-2025  

Total: -  

Average: -  

 

 

 

Note: - Attach documentary proof of audited financial statements from chartered 

accountant of last Five years 
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From TECH-9 POWER OF ATTORNEY 
 

 
IMPORTANT NOTICE: 

Power of Attorney to be printed on stamp paper signed and notarized. In the case of a Pakistani 

Attorney, a copy of his national identity card (“CNIC”) should be attached with the Power of 

Attorney. In the case of a non-Pakistani Attorney, a copy of his passport should be attached. 

Instructions for Consulting Firm 

If the Consulting Firms are a Consortium each firm of the Consortium (other than the Lead firm) 

shall furnish a Power of Attorney authorizing the Lead firm and on their behalf. 

KNOW BY ALL MEAN THAT by this Power of Attorney, [Insert name of 

Consortium firm] having its registered office at [-------], does hereby nominate, appoint and 

authorize  [the Lead Firm] having its registered Head Office at ( ) 

hereinafter referred to as the 

“Attorney”, to: 

- sign and submit to HEC, or its authorized nominee the EOI and all other documents and 

instruments required to submit EOI for Consultancy service for preparation of tender 

design, tender documents, Detail Design and construction supervision.; 

- execute all such deeds, documents and instruments as may be considered necessary and 

expedient in relation to the foregoing; and 

- do and carry out all other actions as may be required by HEC in connection with the 

Consultancy service preparation of tender design, tender documents, detail design and 

construction supervision. 

- to immediately notify HEC in writing of any impending or actual revocation as well as 

any change in the terms of this Power of Attorney. 

 [Insert name of Consortium Firm] does hereby ratify and confirm whatever the 

Attorney shall do by virtue of these present. 

 
WITNESSES: [INSERT NAME OF GUARANTOR] 

1.   For: 

 

 
2.  

 

 
By: 

 Its: 

NOTARY PUBLIC:  
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APPENDIX-II 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

FINANCIAL PROPOSAL 
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FINANCIAL PROPOSAL - STANDARD FORMS 
 
 

[Comments in brackets [ ] provide guidance to the shortlisted Consultants for the 

preparation of their Financial Proposals; they should not appear on the Financial 

Proposals to be submitted.] 

 

Financial Proposal Standard Forms shall be used for the preparation of the Financial 

Proposal according to the instructions provided in RFP. 

 

[The Appendix “Financial Negotiations - Breakdown of Remuneration Rates” is to be 

only used for financial negotiations when Quality-Based Selection, Selection Based on 

Qualifications, or Single-Source Selection method is adopted, according to the 

indications provided in the RFP. 

 

 

 
FIN-1 Financial Proposal Submission Form 

FIN-2 Summary of Costs 

FIN-2A Financial Proposal/Bid Sheet for 

Design Phase 

FIN-3 Breakdown of Costs by Activity 

FIN-4 Breakdown of Remuneration 

FIN-5 Reimbursable expenses 

 

Appendix: Financial Negotiations - Breakdown of Remuneration Rates 
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FORM FIN-1 FINANCIAL PROPOSAL SUBMISSION FORM 
 

 
 

[Location, Date] 

 

To: [Name and address of Client] 

 

 

Dear Sir, 

 

We, the undersigned, offer to provide the consulting services for [Insert title of 

assignment] in accordance with your Request for Proposal dated [Insert Date] and our 

Technical Proposal. Our attached Financial Proposal is for the sum of [Insert amount(s) in 

words and figures1]. This amount is inclusive of all the applicable taxes of Federal and 

Provincial Govt. (BST, Income Tax etc.). 

 

Our Financial Proposal shall be binding upon us subject to the modifications resulting 

from Agreement negotiations, up to expiration of the validity period of the Proposal, i.e. 

before the date indicated in Data Sheet. 

 

No commissions or gratuities have been or are to be paid by us to agents relating to 

this Proposal and Agreement execution. 

 

We understand you are not bound to accept any Proposal you receive. 

We remain, 

Yours sincerely, 

 

Authorized Signature [In full and initials]:  

Name and Title of Signatory:   

Name of Firm:   

Address:   
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FORM FIN-2 SUMMARY OF COSTS 
 

 

Item Costs (Pak Rupees) 

Total Costs of Financial Proposal  

   a. Design Phase (01 Months) 
(to be quoted as % age of construction cost) 

 

b. Supervision Phase (For 12 Months) 
(to be quoted on man month basis for 12 months) 

 

Grand Total: - 
 

Grand Total (In words)  

Note: - 
 

1. The Total Contract amount shall be paid as per payment schedule given in TOR 

2. Above quoted rates should be inclusive of all applicable taxes of Federal 

and Provincial Govt. (BST, Income Tax etc.) which will be recovered at 

source at the time of making payment) 

 

3. Design Phase should be given as      % age of construction cost 

Supervision Fee should be quoted on Man month basis for 12 months 

 

Yours sincerely, 

 

Authorized Signature [In full and initials]:  

Name and Title of Signatory:   

Name of Firm:   

Address:   
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FORM FIN-2A Financial Proposal/Bid Sheet for Design Phase 
 

 

Financial Proposal for Procurement of Consultancy Services for project tiled PKNC Regional 

Outreach Research Center at SBK Women’s University, Quetta under the Project titled 

“Establishment of Pak Koria Nutrition Center (PKNC) to improved child and community 

(Revised) 

“Detailed Design and Resident Supervision” as Per TOR for Detail Engineering /Architectural 

Design Preparation of Bidding Documents/ Engineer Estimate, Detailed Construction 

Supervision & Monitoring of: - 
 

 
Name of Task (Detail in TORs) 

Covered area 

/ Assignment 

Constancy 

Fee 
(Rate in % 

age / Lump 

Sum) 

Consultancy fee 

Amount (Rs.) 

A Design Phase (01 Months) (to be quoted as of construction cost) 

I 
R&D Labs (35 Capacity) Analytical Lab #1 

1225Sft 
  

 

 
Ii 

Smart Training / Capacity Building Room 

(40 Persons Capacity) (Qty-02) 
1200Sft 

  

Iii 
Video Conference Room (40-50 Capacity) 

(Qty-01) 
1000Sft 

  

Iv 
Lodging for Trainers & Trainees (Qty- 
40) 

6000Sft 
  

V 
Conference Hall / lecture Theater (100- 150 
Capacity) 

3000Sft 
  

Vi Meeting Room (20 persons) 320Sft   

vii Outreach Manager office 360Sft   

viii PA to Outreach Manager office 80Sft   

Ix 
Smart Meeting Room for Outreach (10 

Person) 
220Sft 

  

X 
Reach & Support Staff (Shared Office) (Qty-

10) 
1600Sft 

  

Xi Staff Kitchen 100Sft   

Xii IT Command & Control Room 100Sft   

Xiii Electrical / Solar Control Room 80Sft   

xiv Storage Room 200Sft   

 Sub Total (a) 15485Sft   

 Circulation Area 35% (For Corridors, 
Toilet areas, Reception Lobby etc.) i/c 
External Development, Master Planning 
(b) 

 

5420 Sft 

  

 Grand Total (a+b) 20905 Sft  
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Note: - 

1. Design Phase should be given as _ _ % age of construction cost Supervision 

Fee should be quoted on Man month basis for 12 months 

2. The Total Contract amount shall be paid as per payment schedule given in TOR. 

3.  The amount quoted involves all applicable taxes of Federal and Provincial Govt. 

(BST, Income Tax etc.). 

4. Initially, the construction cost for the purpose of financial bid, should be taken as 

Rs. 180.303 million. Moreover, payments to the consultants till award of civil 

works will be made according to the said amount. 

3. At completion of the project, the actual construction cost will be considered as the 

completion cost of the project and all consultancy payments in respect of design 

phase will be adjusted thereof. Any variation/increase in the completion cost due 

to change in scope of work / drawings as per client’s instructions will be 

entertained for payment to the consultant as per his approved rates. 

4. No payment will be made to the consultants regarding increase in completion cost due 

to the variation in quantities occurring due to miscalculation of quantities / incorrect 

estimation by the consultants. 

5. No payment will be made to the consultants regarding escalation charges and 

interest during construction of the project (if any). 

6. Above quoted       % age rates& other rates should be inclusive of all 

applicable taxes of Federal and Provincial Govt. (BST, Income Tax etc.), 

which will be recovered at source at the time of making payment).
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Sample Form 

 

 

 
Consulting Firm: 

Assignment: Date: 

 

 

Consultant’s Representations Regarding Costs and Charges 

 

 

We hereby confirm that: 

 

(a) The basic salaries indicated in the attached table are taken from the firm’s payroll 

records and reflect the current salaries of the staff members listed, which have not been raised 

other than with the normal annual salary increase policy as applied to all the firm’s staff. 

 

(b) attached are true copies of the latest salary slips of the staff members listed. 

 

(c) The away from headquarters allowances indicated below are those that the Consultants 

have agreed to pay for this assignment to the staff members listed. 

 

(d) The factors listed in the attached table for social charges and overhead are based on the 

firm’s average cost experience for the last three years, as represented by the firm’s financial 

Statement; and 

 

(e) Said factors for overhead and social charges do not include any bonuses or other means 

of profit-sharing. 
 

 
 

 

[Name of Consulting Firm] 

 

 

 
  

 

Signature of Authorized Representative Date 
 

Name:   
 
 

Title:   



 

 

 

 

 

 

 

 

 

 

TERMS OF REFERENCE (TOR) 

 

 

 
 

FOR 

 

 

 
 

HIRING OF ENGINEERING CONSULTING FIRM  

 

DETAILED DESIGN AND CONSTRUCTION 

SUPERVISION WORK 
 

Project or Procurement: PKNC Regional Outreach Research center at 

SBK Women’s University, Quetta under the project titled “Establishment of 

PAK KOREA Nutrition Center (PKNC) to Improved Child and Community 

(Revised) 
 

 

 

 

SARDAR BAHADUR KHAN WOMEN’S UNIVERSITY, 

QUETTA 

 

 

August 2025. 
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1. Introduction: 
 

Sardar Bahadur Khan Women’s University, Quetta intends to Hire Design and resident 

Supervision consultancy services of Firms for said project in SBKWU. The civil works 

component of approx. Pak Rs 180.303 million, the scope of services includes Detailed Planning 

& Design, Engineer’s Estimates, Bid Documents Preparation/ Bids Evaluation for hiring of 

Contractor & detailed Construction Supervision of the project buildings along with detail 

designing and external developmental works/services of university. 

1.1 Background of the Project. 
 

Sardar Bahadur Khan Women’s University, Quetta intends to implement and execute the Project 

Regional Outreach Research Center at SBKWU Quetta under the Project titled 

“Establishment of Pak Koria Nutrition Center (PKNC) to improved child and community 

(Revised) 

1.2 Objective of Consultancy. 
 

The objective of hiring of Engineering/Architectural Consulting firm is to ensure 

technical viability of civil work components and implementation of the project. 

1.3 Scope of Work/Consultancy Services. 
 

a) Design Phase 
 

The consultant shall be responsible for Soil Investigation, preparation of Topographic map, 

Master Plan,  architectural plans, 3D views, structure design, internal & external Electrical 

System, water supply and sewerage system, Telephone/Data Network, CCTV, Security System, 

BOQ, cost estimates, tender documents and detail working/construction drawings, as built 

drawings, revised estimates and completion reports, verification reports if any.  

 

a) Resident Supervision 

Complete Resident Supervision of the project to ensure Quality of Work as per 

specifications and Quantity as per BOQ. Verifications of all Interim Bills and Final Bills 

submitted by Contractor. Handing Over of completed project back to Client with 

complete documentation, Monthly progress reports (Physical & Financial). 
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1.4 Civil Works Components/Tasks: - 

1.4.1 
 
 

Name of Task (Detail in TORs) Covered area 

/ Assignment 

Remarks 

1 
R&D Labs (35 Capacity) Analytical 

1225Sft  

 

 

 
Environmental Impact 

Assessment (EIAs). 

Soil Investing 
Topographic Map 

Conceptual, Master 
Planning 

Plans Detailed 
Engineering 

/Architectural Design 

Submission of Design, 

duly vetted by 3rd party, 

Electrification proposal 

duly vetted 

from the approved 

consultants of DISCOS 

and Preparation of 

Bidding Documents/ 
Engineer’s Estimate, 

TOR’s for Selection Of 

Contractor, Tender 

Process, Selection of 

Contractor 

Lab #1 

2 
Smart Training / Capacity Building 

1200Sft 
Room (40 Persons Capacity) (Qty-02) 

3 
Video Conference Room (40-50 

1000Sft 
Capacity) (Qty-01) 

4 
Lodging for Trainers & Trainees (Qty- 

6000Sft 
40) 

5 
Conference Hall / lecture Theater (100- 

3000Sft 
150 Capacity) 

6 Meeting Room (20 persons) 320Sft 

7 Outreach Manager office 360Sft 

8 PA to Outreach Manager office 80Sft 

9 
Smart Meeting Room for Outreach (10 

220Sft 
Person) 

10 
Reach & Support Staff (Shared Office) 

1600Sft 
(Qty-10) 

11 Staff Kitchen 100Sft 

12 IT Command & Control Room 100Sft 

13 Electrical / Solar Control Room 80Sft 

14 Storage Room 200Sft 

 Sub Total 15485Sft 

 Circulation Area 35% (For Corridors, 
Toilet areas, Reception Lobby etc.) i/c 
External Development, Master Planning 

 

5420 Sft 
 

 Total Area 20905Sft 

 

Following services will be provided by the selected consultant for the above-mentioned works & 

services and will be deemed to be inclusive in the quoted rates, in the financial proposal forms. 

 

➢ Soil Investigation, Topographic, Master Planning, Map Conceptual Plans, Detailed 

Architectural / Engineering, structural design of aforesaid buildings. Internal Services 

(Electrical, Water Supply, Sewerage System, Sui Gas, Telephone/Data Network, CCTV, 

Security System Solar Light etc. 
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⮚ Detailed Architectural/Engineering design of External Developmental, Water Supply 

System, Sewerage System, Electrical System Sui Gas Works, Walkways CCTV, Security 

System Solar Light etc. 

⮚ The consultant should take care of latest building codes along with latest codes and 

standards. 

⮚ Preparation of Tender/Construction Drawing and Tender Documents 

⮚ Preparation of Bill of Quantities (BOQs)/Engineer Estimates and Tender/Bid Documents. 

⮚ Client assistance in the prequalification of the contractors. 

⮚ Bids/Tenders evaluation, Comparative Statement. 

⮚ Detailed Construction Supervision and monitoring including payment verification and 

recommendation, preparing and submittal of all other codal documentation as per F.I.D.I.C 

P.E.C and other mandatory byelaws. 
 

1.5 Terms of Reference. 
 

Terms of reference have been developed based on scope of work and are produced in 

the following sections. 

1.1 Data Collection. 
 

i. Obtain University’s priorities, preferences, parameters, criteria and other 

similar information for the implementation of the project. 

ii. The Consultants shall collect all necessary data regarding the user’s 

requirements of the proposed site, its surroundings, climate and materials 

etc, which information is required for proper planning and design of 

project, 

3.1 Infrastructure Facilities. 
 

i. Infrastructure works of the whole University needs to be planned and designed 

keeping in view the expansion for another 30 years. 

ii. Water supply, sewerage, road network and electrical network to be planned 

accordingly 

3.1.1 Preliminary Design. 
 

Prepare and submit schematic architectural design of buildings as per client requirement. 

3.1.2 Submissions. 

The consultants shall submit three sets of preliminary architectural schematic 

designs for the Competent Authority of the University. Any changes, suggestions 

and recommendations made by the Competent Authority of the University will be 

discussed jointly 



Page 57 of 99  

 The University shall retain one set of marked drawings showing corrections and proposed changes, 

which will be incorporated in the next phase and will return one set of marked drawings showing the 

proposed correction changes for further necessary action by consultant. 

Making presentation at various stages of designing as per requirement the Competent 

Authority of University and their Final Approval. 

The suggestion of Competent Authority of the University shall be incorporated in the 

final architectural schematic drawings. 

The consultants shall submit five sets of final architectural schematic designs and 

drawings, along with a soft copy, for reference and record for the University. 

3.1.3 Detailed Designs. 

 

i) Incorporating the Competent Authority suggestions and comments, if any to 

undertake the final engineering design of the buildings and detailed design of 

various components. 

ii) The consultants shall update the cost estimate after completion of design 

development/detailed design stage. 

3.1.4 Final Design Phase. 
 

▪ Prepare final specifications set forth in detail for the work to be done and the 

materials, workmanship and equipment required for the work. 

 

▪ Prepare analysis of non-scheduled rates for the major items of work covered in the 

cost estimates and not available in the Composite Schedule of Rates 2023/ NSR, 

Baluchistan. 

 
▪ Prepare a final computer aided based estimate of cost based on the priced bill of 

quantities, final design and the best available information on costs of labour and 

materials, at the time and projected to the expected execution time frame. The 

 

• Consultants are required to submit complete printout, each signed by an estimator 

and a checker. 

4.1.3 Detailed Engineering Designs. 
 

Based on drawings and documents prepared and approved during the architectural design 

stage, after incorporating the University’s and HEC suggestions and comments the 

consultant shall: -. 
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i. Design / plans for the Project shall include the following: - 

Exact locations of internal water supply, internal sewerage, telephone, gas 

networks and electric lines in plans and section of building. 

 

ii. Prepare computer aided detail drawings consisting of:- 

• Soil Investing,  

• Topographic Map  

• Conceptual Plans,  

▪ Architectural plan of all floors. 

▪ Structural drawings of slabs, beams and columns. 

▪ Internal & External plumbing work, electrical work, gas pipes, telephone 

internet, data cable, power supply, distribution and allied services 

(Firefighting, P.A System Fire Alarm, Internet system and telephone etc) 

CCTV, Security System Solar Light etc. 

▪ Detail Design of all allied external services like External electrification 

with standby generators system, Water Supply, Sewerage System, 

Footpath Solar lights, drainage system and Landscaping, etc. 

▪ Any other design/drawings necessary for the successful completion of the 

facility. 

iii. Prepare & submit analysis of rates for the major items of work covered in the cost 

estimates and not available in the Composite Schedule of Rates / NSR, 

Balochistan 2023. 

iv. Prepare & submit a final computer aided based estimate of cost based on the 

priced bill of quantities, final design and the best available information on costs of 

labour and materials, at the time and projected to the expected execution 

timeframe. The consultants are required to submit complete printouts, each signed 

by the estimator and a checker for Technical Sanction. 

v. Certify the correctness and adequacy of design and estimate. 

 

vi. Provide certification on all structural drawings duly signed for Technical 

Sanction. 
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4.1.4 Submissions. 
 

The consultant shall submit the seven sets of detailed Architectural & Engineering and 

Structure Design/Drawings (along with soft copy), pertaining to each civil works 

component/ sub project i.e. Internal &  External plumbing work, electrical work, 

gas pipes, telephone internet, data cable, power supply, distribution and allied services 

(Firefighting, P.A System Fire Alarm, Internet system and telephone etc) eternal Solar 

lights, CCTV Security System. 

4.1.5 Construction Phase. 

The Consultants shall prepare the detailed working/construction drawings for each 

civil works component/sub-project and allied works/ services including water 

supply/sewerage system etc. 

i.  Prepare and submit setting out plans, earth work excavation profiles/plans, any 

amended/modified design and drawings as may be necessary during execution of 

works at the site. 

iii. Detailed structural design, drawings, etc. 

 
iv. Detailed drawings for internal and external electrification with stand-by generators 

system, power distribution and sub-station, electric panels, plumbing, internal and 

external services, external development, allied services, mechanical and other 

infrastructure works. 

v. Details design of doors, windows, floor pattern, washrooms, kitchens, internal and 

external finishes and cladding, false ceiling, laboratory counters & fixtures, design 

and specifications of any specialized equipment and any other works which may be 

required for project. 

4.1.6 Submissions. 

The consultants shall submit to University seven sets of the above final detail 

Design/drawings documents, along with a soft copy. 

 

4.1.7 Tender/Bid Documentation 
 

i.        Preparation of detailed cost estimate for grant of Technical Sanction estimate. 

ii. Submission of detailed structural design calculation for all buildings and allied 

structures in soft and hard copy. 
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iii. Preparation of complete tender/bid documents comprising of BOQ, tender 

drawings, specifications. 

iv. Attending Bid proceedings comprising of recording of minutes of meeting, 

preparation and signing of Bid evaluation report for hiring of contractor. 

v. Preparation, and submission of contract agreement on approved format. 
 

vi. Preparation and submission of work plans is based on MS Project or primavera. 
 

vii. Approval of drawing. 

 
4.1.8 Submissions. 

 

The consultants shall submit to University five sets of the above final detail 

Design/drawings documents, along with a soft copy. 

Core Team for Designing 

Design staff should have the minimum qualification & experience depicted as under: - 
 

Ser # Designation Qualification/Experience 
No. of 

Posts 

 

1 

 

Senior Architect 

M. Arch member of PCATP, has 25 years or 

above total experience of working on similar 

building projects, of which 5 years must be as a 

team leader. 

 

1 

 

 

 

2. 

 

 

 
Senior Structural 

Engineer 

Master’s Degree in Structure, member of PEC in 

good standing, having minimum of 15 years of 

experience on design of multistory buildings, 

culverts, retaining and protective structures 

especially in High Seismic Areas (as per building 

code of Pakistan). 

Having 05 Years or above of experience of 

working with existing firm on similar building 

projects. 

 

 

 

1 

 
 

3. 

 
Senior Quantity 

Surveyor 

B Tech / DAE Civil in good standing, having 15 

years or above of total experience of working on 

similar building projects. 

Having 05 Years or above of experience of 

working with existing firm on similar building 

projects. 

 
 

1 

 

 
4. 

 
 

Electrical Engineer 

B.Sc. (Electrical,) member of PEC in good 
standing. Having 10 years or above of total 

experience of working on similar building 
projects. Having 05 Years or above of experience 

of working with existing firm on similar building 
projects. 

 
 

1 
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5 

 

Public Health 

Engineer 

B.Sc. (Civil/Mechanical) member of PEC in good 

standing. Having 10 years or above of total 

experience o f  w o r k i n g  i n  a  s i m i l a r  

b u i l d i n g  
projects. Having 05 years or above of experience 
of working with existing firm on similar projects. 

 
1 

 
 

6 

 
 

Projects Manager 

M.Sc (Project/ Construction Management) with 

minimum 20 years’ experience of managing 

design and construction projects including 

infrastructure works. 

Having 05 years or above of experience of 

working with existing firm on similar projects. 

 
 

1 

 

Design Stage (Mode of Payment) 
 

a) Detailed planning / designing and documentation of the project 

 
For planning, designing and documentation of the project, payment will be made as per approved 

percentage rates according to the below mentioned schedule: 

 

   

1 Upon submission of preliminary drawings / designs of 
the project (after approval) 

 

2 Upon submission of final drawings/ designs of the 

project including detail structure design (Duly Vetted 

by 3rd Party) drawings, detail architectural drawings 

with 3D Views, electrical designs, plumbing designs, 

Sui Gas, Sewerage, internet, Telephone, etc and other 

Allied Services and 
after approval from Client committee. 

 

3 Upon submission of detailed working /construction 
drawings. 

 

4 Upon submission of detail documents, tender & bid 
documents, BOQs, drawings and specification etc on 
the format agreed with client. 

 

5 Upon submission of bid evaluation report 70% of the amount due to the 
consultant under the head 

6 Upon submission of As Built Drawings, Revised 
Estimates, Variation Statement if any 

20% of the amount due to the 
consultant under the head 

7. Upon successful Handing Over of completed project to 
Client (Completion Report) 

10% of the amount due to the 
consultant under the head 

Note: 

1. Preparation modified drawings/documents at any stage of execution without additional 

charges if required by the Client. 

2. Preparation modified drawings/documents at any stage of execution without additional 

charges if required by the Client. 

3. Taxes shall be deducted from each running bill as per rate prescribed / applicable as per 

relevant Laws of Federal and Provincial Governments. (BST, Income Tax etc). 
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Deduction of Securities and Income Tax 

i. Income Tax and sale Tax will be deducted as per prevailing rates. 

 
1.1. Time Duration for the Assignment. 

 

The target time for completion of the Design Phase is 01 month. 

 
Deliverables 

 

a) Design Phase 
 
 

i. 
i. 

Inception Report 
03-Copies. 

ii. 
Draft Detailed Design Report 

03-Copies. 

 
iii. 

Draft Architectural & Structural Designing and Drawings for 

submission for approval. 

 
03-Copies. 

 

iv. 
Architectural & Structural Designing and Drawings after 

Approval (duly vetted by 3rd party), including Master Planning 

with respect to External infrastructural  

 

03- Copies. 

v. 
Detailed Working drawings 

03-Copies 

vi. Tender/Bid Documents, Drawings and Specifications 
3-Copies. 

vii. 
Detail Cost Estimate 

3-Copies. 

viii. 
Bid Evaluation Report and Comparative Statement 

3-Copies. 

 

ix. 
Soft Copies (Editable) of all approved drawings and all 

documentations. 
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7. Phase – II) Resident Supervision Stage 
 

 

7.1 Services for Resident Supervision of Civil Works Electrical, Mechanical & 

Plumbing Works, CCTV,  

The duties and functions for the consultant will include but not limited to the following: - 
 

i) The Consultant Resident Staff i/c Resident Engineer shall assist in interpretation 

of Architectural, Structural and other Construction Drawings required and apply 

checks on quality of works materials and workmanship for compliance with 

specifications and agreement documents with due diligence, efficiency and its 

importance with specifications and agreement documents with due diligence, 

efficiency and its importance with the best Engineering practice and consulting 

standards for construction of all components. 

ii) The Consultant will be responsible for Resident Supervision of the work by a 

qualified Graduate Engineer in the respective discipline, earthling system, 

External sewerage system & Disposal External water supply system, CCTV 

Security System etc  (According to the requirement of site) etc. 

iii) The Consultant shall certify that the works have been/being executed as per design 

and drawings standard specification, technically sanctioned estimates and within 

the provision of contract agreement. 

iv) The Consultant shall certify that the work is executed in accordance with the 

established standard criteria and procedure. 

v) The consultant shall ensure that the construction schedule provided in the 

contract agreement is strictly followed by the contractor. 

vi) The consultant shall certify that the construction material brought by the 

contractors to be used in the construction works is in accordance with the 

specification and got tested as per standards practices laid down in specifications 

and will also ensure the quality control of works. 

vii) The consultant shall report/advise to the client on any issue/problem arising in 

construction work during the execution of work and suggest remedial measures. 

viii) The consultant will be responsible for testing (on contractor’s cost) of: - 

a. Material steel (sealed). 
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b. Concrete Cube, Brick, Cement. 

c. Water 

d. Pipes (including sewerage and G.I pipes). 

e. Compactions,  Concrete and any other test as and when needed. 

f. The consultants shall be responsible for reports. 

 
 

ix) The consultant shall verify the contractor’s monthly payments and final payments 

and certify that payments released to the contractors are for works actually carried 

out at site and as per rates quoted approved in the tender and as per approved 

specification. 

x) The consultant shall recommend to the Client for issuance of completion 

certificate stating that the work has been completed as per standard specifications, 

design drawings, estimates and contract agreement. 

xi) One month prior to the expiry of the construction period of the work the 

consultant shall carry out a detailed final inspection of the work and submit a 

report to the department pointing out the defects short-comings and deficiencies, if 

any in the work and will also get them rectify by the contractor, before making 

recommendation is for the release of security deposit of the contractor. 

xii) Consultant fee will be based on input of man month or as negotiated. 

xiii) The consultant shall perform duties as Representative of client to supervise the 

construction work as per objective and scope of work with the best professional 

and consulting practice in a proactive manner to ensure that the project is 

completed as per target schedule set forth by the client. 

xiv) In carrying out the assignment the consultant shall undertake the following 

works: - 

a. Issue instruction to the contractor(s) and provide engineering supervision 

during the execution of work. 

b. The consultants will attend and make measurements and computation of 

quantities of the completed works or any work which is about to be 

covered and maintain permanent records of all such measurements as basis 

for progressive payments to the contractors and keep the measurement 

documents records in safe custody. 

c. The consultant will maintain daily record of check requests/tests 

performed and approval correspondence and site diaries supported with 
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pictorial evidence (both hard and soft form) and shall submit the record of 

daily inspection reports all the tests made to the client on fortnight basis in 

an electronic form as well as through hard copy. 

d. Prepare monthly progress reports, maintain estimate and 

comparative statement of project costs and submit reports to the 

client. 

e. Will make liaison between the client and contractor. 

f. Approve the material testing and deficiencies reports in respect of the 

same to client. 

g. Require, monitor and review the results of Tests to be carried out by the 

Contractor in accordance with the construction requirements. 

h. Prepare and submit the “as-built” drawings for each component of the 

works. 

xv) The consultant shall from its own source: establish a site office and meet the 

running/operational expenses. 

xvi) The consultant shall supervise the construction activity in all matters concerning 

worker safety and care and advise the contractor/client on any problem arising in 

the construction work during its execution. 

xvii) The consultant shall check systematically the progress of work according to the 

construction schedule of the agreement and shall submit monthly progress report 

in the prescribed format to client pointing out the deficiencies and suggest 

remedial measures. 

xviii) Consultant shall be responsible for getting all such defects rectified from the 

concerned contractors(s) and final payment of the contractor(s) shall be verified 

only after satisfactory removal of the defects. 

xix) Client shall authorize his representative which may regularly visit the site of 

checking resident supervision of the consultant and the quality of work executed 

by the contractor and issue necessary instructions to the consultant or contractor(s) 

for proper execution of the work site. 

xx) The detailed construction supervision shall include planning, guidance, 

programming, monitoring of construction activities and contractor’s inspection 
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Performance, Quantity and quality assurance, implementation of work plans and 

drawings as per design and specification. 

xxi) Preparation and verification of variation orders and maintaining record of 

correspondence with the contractor and other stakeholders. 

xxii) To maintain a good liaison with the Client office including all other duties 

pertinent to the construction phase of the project with the prime objective to 

complete the work in the best public interest. 

 

xxiii) The quality and quantity assurance shall be the sole responsibility of the 

consultants. 

xxiv) Developing and ensuring Quality Assurance mechanism as per standard 

engineering practices of check requests and test results of various materials and 

activities in the logical sequence. 

 

7.2 Staffing Requirement for Resident Supervision and their Responsibilities: - 

 

The Technical & Engineering Department of the SBK Women’s University shall 

administer the Civil Work contracts. The consultants will help the project management office in 

decision making and shall be responsible for the quality and quantity control as agreed laid down 

standards/specifications. Resident Supervision shall be provided for all activates throughout the 

construction period without break through qualified & experienced supervisory staff that shall 

perform their duties with due diligence and efficiency. Supervisory staff should have the 

following minimum qualifications and experience: - 

Ser # Description Nos Qualification/Experience 

1 Resident Engineer 1 Qualified B.Sc Engr. (Civil) member of PEC in good standing 

Having 05 years or above of total experience working on 

similar building projects of which 3 years must be as a 

Resident Engineer. 

2. Site Inspector Civil 1 Qualified DAE Civil member in good standing. Having 05 

years or above of total experience of working on similar 

building projects of which 3 

 years must be as a Site Inspector. 
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4 Site Inspector 

Electrical, 

Networking 

(Intermittent) as per 

site/Client 

requirement). 

1 Qualified BSC Engineer (Electrical) member in good standing 

Having 05 years or above of total experience of working on 

similar building projects. 

5 Surveyor  

 as per site/Client 

requirement). 

1 Qualified DAE CIVIL member in good standing Having 05 

years or above total experience of working on similar building 

projects. 

 

Note: - a. The Client will have a right to reduce/suspend the proposed staff keeping in 

view the pace of work/funding position. 

b. The Client will have the right to fire/ withdraw of any supervisory staff 

services without any reasons and justifications. 

7.3 The consultant shall perform the duties of “Engineer’s Representative/client 

Representative” as per agreement with the contractor including supervision of 

construction (with best professional & consulting standards for satisfactory construction) 

and evaluate the Contractor’s equipment, plant, machinery and to ensure the compliance 

with the conditions of the contract. The consultant shall maintain detailed record of the 

contractor’s deployed resources (establishment equipment and materials) which shall be 

reported in the monthly progress reports. 

 

7.4 Completion and Handing Over: - 

7.4.1 The Consultant shall carry out detailed final inspection of the work and shall 

recommend to the Client for issuance of completion certificate stating that the 

work has been completed as per design, drawings, standard specifications and 

contract agreement. 

7.4.2 The consultant shall be fully responsible for preparation & approval of PC-IV 

from the competent forum. 

7.4.3 Prepare list/inventory and hand over to the Client, all correspondence with 

Contractor(s) dairies, testing of materials, IPCs. FPCs/final accounts, 

claims/disputes, court cases and assets etc on completion. 
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7.4.4 The Consultant shall be responsible for successful handing over of the project by 

the Contractor to the Client in accordance with the Contract Documents. 

 

7.5 Reporting Requirement/Deliverables. 

7.5.1 The Consultants will not later than 10th of each month prepare a detailed progress 

report (5 hard copies with one soft copy) summarizing the work completed in the 

preceding month, resources deployed by the Contractor(s) with a comparison via- 

a-vis initial baseline construction schedule, cash flow forecast for the next month 

based on the most recent updated critical path Method (CPM) schedule. The 

monthly progress report shall essentially contain the following information: - 

a. Original and executed (to date) B.O.Q quantities as per specified work 

breakdown structure (WBS). 

b. Activities Histogram in the form of Liner Progress Chart, monitored 

physically to date. 

c. Activity-wise works started, completed and ongoing. 

d. Status of IPC’s paid/pending for payment besides highlighting problems 

encountered in the execution of work with recommendations to resolve the 

issues. 

e. Maintaining estimate and comparative statement of project costs. 
 

All records at the end of the project shall become the property of client. 

 

7.5.2 Technical/Laboratory Reports: 

The consultant shall produce necessary technical reports, lab reports (5 hard 

copies with one soft copy) dealing with the problems encountered during the 

administration of the contract agreement on prescribed form & on weekly basis. 

 
7.5.3 Inspection Reports: - 

a. The consultant shall keep the record of daily inspection & material test 

(in respect of receipt reports in the prescribed forms at the site office 

and submit it to the client on weekly basis. 

b. One month prior to the expiry of completion period the consultant shall 

carry out a detailed final inspection of the work and submit a report 

to the client pointing out the defects in the work if any. 

c. Give notices to the contract for any defect/deficiency and ensure their 

timely rectifications in case of persistent delay in the compliance of the 
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directions issued by him appropriate action against the Contractor shall be 

taken/recommended to the Client under clauses on Contract Agreement. 

d. The consultant shall be responsible for getting all such defects rectified 

from the concerned contract(s) and final payment(s) of the contractor(s) 

shall be verified only after satisfactory removal of the defects. 

e. The consultant shall keep record of the daily inspection report and inform 

the Director about the potential problems which may arise a hamper 

progress of work besides making suitable recommendations for their 

solution at a minimum expense. 

f. The consultant shall also be responsible for maintaining complete record 

of correspondence with the (contractors and other agencies, etc Copy of 

such record shall be provided to Client on regularly for its evaluation/ 

record. 

7.5.4 Final Completion Reports: - 

The consultants will prepare a comprehensive final report (5 hard copies 

with one soft copy) for the contract on substantial completion. This report shall 

summarize the method of construction location, details of works carried out, 

construction supervision performed during the project with visible and invisible 

benefits of the project by considering various indicators such as social-economic 

uplift, literacy, industrialization, job opportunities The report shall contain: - 

a. Submission of As-built drawings / inventories / Project Completion report 

/PC-IV, other codal mandatory project documents and all correspondence 

made with the contractor/Client/other agencies after successful completion 

of the project. 

b. Project quantities, Folders along with soft copy. 

c. Comparison of initial and final BOQs. 

d. Deduction sheet, if any, based on handing over reports. 

 

7.5.5 Post Completion Stage: - 
 

a. The Consultants shall periodically visit completed projects during defect 

liability period and submit punch list (if any) for rectification by the 

contractor. 

b. Processing and recommendation of contractor’s security after successful 

completion of defect liability period. 
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c. The consultants will be accountable and shall indemnify the Client against 

defects, losses, damages and overpayment (if any) as a result of proven 

faults, errors or omissions on the part of the consultants during or after the 

completion of the work. 

7.5.6 Project Diary: - 

The consultant shall monitor and appraise progress of work and maintain 

daily project diary by recording all events pertaining to the administration of the 

contract, which may be of assistance in resolving claims, disputes and queries if 

any. 

 

8. Time Duration for Supervision Stage 

The time duration for the supervision stage of the proposed project is 12 months. 

However, the supervisory staff will be curtailed proportionately with regard to 

completion of the project. 

Mode of Payment (Supervision Phase) 

i. Interim detailed supervision charges will be paid, by taking into account 

the actual verified on Man Month basis as in the contract agreement. 

ii. All payments will be made subject to availability of funds. However, 

payment/services can be suspended during the stop of construction work if 

any delay occurs in construction work due to unavoidable reasons. The 

Consultant shall submit invoices directly to the Director (Technical & 

Engineering) for payment purposes. 

iii. Taxes shall be deducted from each running bill as per rate prescribed / 

applicable as per relevant Laws of Federal and Provincial Governments. 

iv. The final payment to the consultant shall be made only when the 

consulting services have been completed satisfactorily by the firm and 

duly certified by the competent authority. 

Deliverable (Supervision Phase) 

 
i) Monthly Progress Report (Physical & Financial) 3-Copies. 

 ii). 
Inspection Report of works of each visit during construction 

of the building. 03- Copies 

iii) Construction Drawings 3-Copies 

iv) Assistance and preparation of completion report / P.C. IV     3-Copies 
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v) As built drawings 3-Copies. 

vi) Post completion Report 3-Copies. 

vii) Soft copy (Editable) of all  

 

9. Professional Liability of the Consultancy  

Professional liability as stated in the prevalent conduct and practice of consulting 

engineering prescribed by PEC and as given under Rule 54 of PPRA Rules shall 

be applicable to the consultant. 

 

10. Role of the Client 

SBK Women’s University will provide necessary inputs regarding design and 

supervision of the project components. 

Time Duration: -          13 Months 

Time for design phase 01 month 

Time for supervision phase 12 months 
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DRAFT CONTRACT 

 

 

 

 

 

 

 

Consulting Services 
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Preface 

 
1. The standard Contract form consists of four parts: the Form of Contract to be signed by the 

Client and the Consultant, the General Conditions of Contract (GCC); the Special Conditions 

of Contract (SCC); and the Appendices. 

 

2. The General Conditions of Contract shall not be modified. The Special Conditions of 

Contract that contain clauses specific to each Contract intend to supplement, but not over- 

write or otherwise contradict, the General Conditions. 
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CONTRACT FOR CONSULTANT’S SERVICES 

 

 
Lump-Sum 

 

 

 
Project Name 

 

 

 

 
 

Contract No. 
 

 

 

 
 

between 
 

 

 

 

 
 

[Name of the Client] 

 

 

 

 
and 

 

 

 

 

 

 

 

[Name of the Consultant]. 

 

 

 

 

Dated:  ________________________________ 
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I. Form of Contract 

LUMP-SUM 

 

 
This CONTRACT (hereinafter referred to as the “Contract”) is made on the   day of the month of 

 , 20 . 
 

BETWEEN 
 

Registrar of the Sardar Bahadur Khan Women’s University acting through the. Government of the 

Baluchistan (hereinafter referred to as the “Client” which expression shall include the successors, legal 

representatives and permitted assigns) of the First Part. 

AND 
 

The Consultant (name) acting through (name/designation - having the power of attorney to sign on behalf 

of the Consultant) liable to the Client for all the Consultant’s obligations under this Contract, (hereinafter 

referred to as the “Consultant” which expression shall include the successors, legal representatives and 

permitted assigns) of the Second Part. 

 
“Client” and “Consultant” shall hereinafter collectively be referred to as the “Parties” and individually as 

the “Party”. 

 
WHEREAS 

 

(a) the Client has requested the Consultant to provide certain consulting services as defined in this 

Contract (hereinafter called the “Services”). 

 

 
(b) The Consultant, having represented to the Client that it has the required professional skills, 

expertise and technical resources, has agreed to provide the Services on the terms and 

conditions set forth in this Contract. 

 

NOW THEREFORE the parties hereto hereby agree as follows: 

 

1. The following documents attached hereto shall be deemed to form an integral part of this 

Contract: 

 
(a) The General Conditions of Contract (including Attachment 1 “Corrupt and Fraudulent 

Practices). 

(b) The Special Conditions of Contract. 
 

(c) Appendices: 
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Appendix A: Terms of Reference 

Appendix B: Key Experts 

Appendix C: Breakdown of Contract Price 

 

 

In the event of any inconsistency between the documents, the following order of precedence shall 

prevail: the Special Conditions of Contract; the General Conditions of Contract, including 

Attachment 1; Appendix A; Appendix B; Appendix C. Any reference to this Contract shall 

include, where the context permits, a reference to its Appendices. 

 

 

2. The mutual rights and obligations of the Client and the Consultant shall be as set forth in the 

Contract, in particular: 

 

 

(a) The Consultant shall carry out the Services in accordance with the provisions of the 

Contract; and 

(b) The Client shall make payments to the Consultant in accordance with the provisions of 

the Contract. 

 

 

 

 
IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed in their respective 

names as of the day and year first above written. 

 

 

 

 

 

Authorized Representative of the Client – (name/designation) 

for and on behalf of the Consultant (name) 
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Authorized Representative of the Consultant – (name/designation) 
 

for and on behalf of the Consultant (name) 
 

 
 

WITNESSES: 

 

 

 

 
1.   

 

 

 

 

 

 

 

2.   
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II. General Conditions of Contract 

A. GENERAL PROVISIONS 

1. Definitions 1.1. Unless the context otherwise requires, the following terms whenever used 

in this Contract have the following meanings: 

 

(a) “Applicable Rules” means PPRA / PEC. 

(b) “Applicable Law” means the laws of Islamic Republic of 

Pakistan, as they may be issued and in force from time to time. 

(c) “Client” means the Procuring Agency that signs the Contract 

for the Services with the Selected Consultant. 

(d) “Consultant” means a legally established professional 

consulting firm or entity selected by the Client to provide the 

Services under the signed Contract. 

(e) “Contract” means the legally binding written agreement signed 

between the Client and the Consultant and which includes all 

the attached documents listed in its paragraph 1 of the Form of 

Contract (the General Conditions (GCC), the Special 

Conditions (SCC), and the Appendices). 

(f) “Day” means a working day unless indicated otherwise. 

 
(g) “Effective Date” means the date on which this Contract comes 

into force and effect pursuant to Clause GCC 11. 

(h) “Experts” means, collectively, Key Experts, Non-Key Experts, 

or any other personnel of the Consultant, Sub-consultant or JV 

member(s) assigned by the Consultant to perform the Services 

or any part thereof under the Contract. 

(i) “Foreign Currency” means any currency other than the 

currency of the Client’s country. 

(j) “GCC” means these General Conditions of Contract. 

 
(k) “Government” means the government of the by Balochistan. 
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 (l) “Joint Venture (JV)” means an association with or without a 

legal personality distinct from that of its members, of more 

than one entity where one member has the authority to conduct 

all businesses for and on behalf of any and all the members of 

the JV, and where the members of the JV are jointly and 

severally liable to the Client for the performance of the 

Contract. 

(m) “Key Expert(s)” means an individual professional whose skills, 

qualifications, knowledge and experience are critical to the 

performance of the Services under the Contract and whose 

Curricula Vitae (CV) was taken into account in the technical 

evaluation of the Consultant’s proposal. 

(n) “Local Currency” means Pak rupee (PKR). 

(o) “Non-Key Expert(s)” means an individual professional 

provided by the Consultant or its Sub-consultant to perform 

the Services or any part thereof under the Contract. 

(p) “Party” means the Client or the Consultant, as the case may be, 

and “Parties” means both of them. 

(q) “SCC” means the Special Conditions of Contract by which the 

GCC may be amended or supplemented but not over-written. 

(r) “Services” means the work to be performed by the Consultant 

pursuant to this Contract, as described in Appendix A hereto. 

(s) “Sub-consultants” means an entity to whom/which the 
Consultant subcontracts any part of the Services while 
remaining solely liable for the execution of the Contract. 

(t) “Third Party” means any person or entity other than the 
Government, the Client, the Consultant or a Sub-consultant. 

1. Relationship 

between the 

Parties 

2.1. Nothing contained herein shall be construed as establishing a 

relationship between master and servant or of principal and agent as 

between the Client and the Consultant. The Consultant, subject to 

this Contract, has complete charge of the Experts and Sub- 

consultants, if any, performing the Services and shall be fully 

responsible for the Services performed by them or on their behalf 

hereunder. 

2.  Law Governing 3.1. This Contract, its meaning and interpretation, and the relation 
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Contract between the Parties shall be governed by the Applicable Law. 

3. Language 4.1. This Contract has been executed in the language specified in the 

SCC, which shall be the binding and controlling language for all 

matters relating to the meaning or interpretation of this Contract. 

4. Headings 5.1. The headings shall not limit, alter or affect the meaning of this 

Contract. 

5. Communications 6.1. Any communication required or permitted to be given or made 

pursuant to this Contract shall be in writing in the language specified 

in Clause GCC 4. Any such notice, request or consent shall be 

deemed to have been given or made when delivered in person to an 

authorized representative of the Party to whom communication is 

addressed, or when sent to such Party at the address specified in the 

SCC. 

6.2. A Party may change its address for notice hereunder by giving 

the other Party any communication of such change to the address 

specified in the SCC. 

6. Location 7.1. The Services shall be performed at such locations as are 

specified in Appendix A hereto and, where the location of a 

particular task is not so specified, at such locations, whether in the 

Government’s country or elsewhere, as the Client may approve. 

7.  Authority of   

Member in Charge 

8.1. In case the Consultant is a Joint Venture, the members hereby 

authorize the member specified in the SCC to act on their behalf in 

exercising all the Consultant’s rights and obligations towards the 

Client under this Contract, including without limitation the receiving 

of instructions and payments from the Client. 

8. Authorized 

Representatives 

9.1. Any action required or permitted to be taken, and any 

document required or permitted to be executed under this Contract 

by the Client or the Consultant may be taken or executed by the 

officials specified in the SCC. 

9. Corrupt and 

Fraudulent 

Practices 

a. Fraud and 

10.1. (a) For the purpose of this provision, the terms set forth 

below are defined as follows: 
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Corruption (i) “corrupt practice” means the offering, giving, receiving, or 

soliciting anything of value to influence the action of a 

public official, bidder or contractor in the procurement 

process or in contract execution to the detriment of the 

procuring agency; or misrepresentation of facts in order to 

influence a procurement process or the execution of a 

contract. 

(ii) “Fraudulent practice” is any act or omission, including 

misrepresentation, that knowingly or recklessly misleads, or 

attempts to mislead, a party to obtain financial or other 

benefit or to avoid an obligation. 

(iii) “Collusive practices” is an arrangement between two or 

more parties (Consultant and Supervisory Consultant; also 

including Public Officials) designed to achieve an improper 

purpose, including to influence improperly the actions of 

another party; and any request for, or solicitation of 

anything of value by any public official in the course of the 

exercise of his duty. 

(iv) “Coercive practices” is impairing or harming, or threatening 

to impair or harm, directly or indirectly, any person or the 

property of the person (participant in the selection process 

or contract execution) to influence improperly the actions of 

that person. 

(v)  “Obstructive practice” is deliberately destroying, 

falsifying, altering or concealing of evidence material to the 

investigation or making false statements before 

investigators in order to materially impede an investigation 

into allegations of a corrupt, fraudulent, coercive or 

collusive practice; or threatening, harassing or intimidating 

any party to prevent it from disclosing its knowledge of 

matters relevant to the investigation or from pursuing the 

investigation, or acts intended to materially impede the 

exercise of the Client’s inspection and audit rights. 
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 (b) The Clint will reject a proposal for award if it determines that the 

Consultant recommended for award or any of its personnel, or its 

agents, or its sub-consultants, sub-contractors, services providers, 

suppliers, and/or their employees, has, directly or indirectly, engaged in 

corrupt, fraudulent, collusive, coercive, or obstructive practices in 

competing for the contract in question; 

(c) The Client will declare miss procurement if it determines at any time 

that its representatives were engaged in corrupt, fraudulent, collusive, 

coercive, or obstructive practices during the selection process or the 

implementation of the contract in question. 

(d) The Client will sanction a consultant at any time, in accordance with 

prevailing sanctions procedures, including by publicly declaring such 

Consultant ineligible, either indefinitely or for a stated period of time: 

(i) to be awarded a Government-financed contract, and 

(ii) to be a nominated 1 sub-consultant, supplier, or service 

provider of an otherwise eligible Consultant being awarded a 

Government-financed contract. 

(e) In further pursuance, Consultant shall permit and shall cause its agents, 

Experts, Sub-consultants, sub-contractors, services providers, or 

suppliers to permit the Procuring Agency to inspect all accounts, 

records, and other documents relating to the submission of the Proposal 

and contract performance (in case of an award), and to have them 

audited by auditors appointed by the Procuring Agency. 

 
b. Commissions 

and Fees 

10.2. The Client requires the Consultant to disclose any 

commissions, gratuities or fees that may have been paid or are to be 

 paid to agents or any other party with respect to the selection 

 process or execution of the Contract. The information disclosed 

 must include at least the name and address of the agent or other 

 party, the amount and currency, and the purpose of the commission, 

 gratuity or fee. Failure to disclose such commissions, gratuities or 

 fees may result in termination of the Contract. 
 

 

 

 

1 A nominated sub-consultant, supplier, or service provider is one which has been either (i) included by the firm in 

its proposal because it brings specific and critical experience and know-how that is accounted for in the technical 
evaluation of the firm’s proposal for the particular services. 
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B. COMMENCEMENT, COMPLETION, MODIFICATION AND TERMINATION OF 

CONTRACT 
 

 
10. Effectiveness of 

Contract 

11.1. This Contract shall come into force and effect on the date (the 

“Effective Date”) of the Client’s notice to the Consultant instructing 

the Consultant to begin carrying out the Services. This notice shall 

confirm that the effective conditions, if any, listed in the SCC have 

been met. 

13. Commencement 

of Services 

13.1. The Consultant shall confirm availability of Key Experts and 

begin carrying out the Services not later than the number of days 

after the Effective Date specified in the SCC. 

14. Expiration of 

Contract 

14.1. Unless terminated earlier pursuant to Clause GCC 19 hereof, 

this Contract shall expire at the end of such time period after the 

Effective Date as specified in the SCC. 

15. Entire Agreement 15.1. This Contract contains all covenants, stipulations and 

provisions agreed by the Parties. No agent or representative of 

either Party has authority to make, and the Parties shall not be bound 

by or be liable for any statement, representation, promise or 

agreement not set forth herein. 

16. Modifications or 

Variations 

16.1. Any modification or variation of the terms and conditions of 

this Contract, including any modification or variation of the scope 

of the Services, may only be made by written agreement between 

the Parties. However, each Party shall give due consideration to any 

proposals for modification or variation made by the other Party. 

 

17. Force Majeure 

 

a. Definition 17.1. For the purposes of this Contract, “Force Majeure” means an 

event which is beyond the reasonable control of a Party, is not 

foreseeable, is unavoidable, and makes a Party’s performance of its 

obligations hereunder impossible or so impractical as reasonably to 

be considered impossible under the circumstances, and subject to 

those requirements, includes, but is not limited to, war, riots, civil 

disorder, earthquake, fire, explosion, storm, flood or other adverse 
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 weather conditions, strikes, lockouts or other industrial action 

confiscation or any other action by Government agencies. 

 
 

17.2. Force Majeure shall not include 

(i) any event which is caused by the negligence or intentional action 

of a Party or such Party’s Experts, Sub-consultants or agents or 

employees, nor 

(ii) any event which a diligent Party could reasonably have been 

expected to both take into account at the time of the conclusion of 

this Contract and avoid or overcome in the carrying out of its 

obligations hereunder. 

 
 

17.3. Force Majeure shall not include insufficiency of funds or 

failure to make any payment required hereunder. 

 
b. No Breach of 

Contract 

 
17.4. The failure of a Party to fulfill any of its obligations hereunder 

shall not be considered to be a breach of, or default under, this 

Contract insofar as such inability arises from an event of Force 

Majeure, provided that the Party affected by such an event has taken 

all reasonable precautions, due care and reasonable alternative 

measures, all with the objective of carrying out the terms and 

conditions of this Contract. 

 
c. Measures to 

be Taken 

 
17.5. A Party affected by an event of Force Majeure shall continue 

to perform its obligations under the Contract as far as is reasonably 

practical, and shall take all reasonable measures to minimize the 

consequences of any event of Force Majeure. 

 
 

17.6. A Party affected by an event of Force Majeure shall notify the 

other Party of such event as soon as possible, and in any case not 

later than fourteen (14) calendar days following the occurrence of 

such event, providing evidence of the nature and cause of such 

event, and shall similarly give written notice of the restoration of 

normal conditions as soon as possible. 
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 17.7. Any period within which a Party shall, pursuant to this 

Contract, complete any action or task, shall be extended for a period 

equal to the time during which such Party was unable to perform 

such action as a result of Force Majeure. 

 
 

17.8. During the period of their inability to perform the Services as a 

result of an event of Force Majeure, the Consultant, upon 

instructions by the Client, shall either: 

(a) demobilize, in which case the Consultant shall be reimbursed 

for additional costs they reasonably and necessarily incurred, 

and, if required by the Client, in reactivating the Services; or 

(b) continue with the Services to the extent reasonably possible, in 

which case the Consultant shall continue to be paid under the 

terms of this Contract and be reimbursed for additional costs 

reasonably and necessarily incurred. 

17.9. In the case of disagreement between the Parties as to the 

existence or extent of Force Majeure, the matter shall be settled 

according to Clauses GCC 44 & 45. 

 
18. Suspension 

 
18.1. The Client may, by written notice of suspension to the 

Consultant, suspend all payments to the Consultant hereunder if the 

Consultant fails to perform any of its obligations under this Contract, 

including the carrying out of the Services, provided that such notice 

of suspension (i) shall specify the nature of the failure, and (ii) shall 

request the Consultant to remedy such failure within a period not 

exceeding thirty (30) calendar days after receipt by the Consultant of 

such notice of suspension. 

19. Termination 19.1. This Contract may be terminated by either Party as per provisions 

set up below: 

a. By the Client 19.1.1. The Client may terminate this Contract in case of the 

occurrence of any of the events specified in paragraphs (a) through 

(f) of this Clause. In such an occurrence the Client shall give at least 

fifteen (15) calendar days’ written notice of termination to the 
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 Consultant in case of the events referred to in (a) through (d); at least 

thirty (30) calendar days’ written notice in case of the event referred 

to in (e); and at least five (5) calendar days’ written notice in case of 

the event referred to in (f): 

(a) If the Consultant fails to remedy a failure in the performance 

of its obligations hereunder, as specified in the notice of 

suspension pursuant to Clause GCC 18. 

(b) If the Consultant becomes (or, if the Consultant consists of 

more than one entity, if any of its members becomes) insolvent 

or bankrupt or enter into any agreements with their creditors 

for relief of debt or take advantage of any law for the benefit 

of debtors or go into liquidation or receivership whether 

compulsory or voluntary. 

(c) If the Consultant fails to comply with any final decision 

reached as a result of arbitration proceedings pursuant to 

Clause GCC 45.1. 

(d) If, as the result of Force Majeure, the Consultant is unable to 

perform a material portion of the Services for a period of not 

less than sixty (60) calendar days. 

(e) If the Client, in its sole discretion and for any reason 

whatsoever, decides to terminate this Contract. 

(f) If the Consultant fails to confirm availability of Key Experts as 

required in Clause GCC 13. 

19.1.2. Furthermore, if the Client determines that the Consultant has 

engaged in corrupt, fraudulent, collusive, coercive or obstructive 

practices, in competing for or in executing the Contract, then the 

Client may, after giving fourteen (14) calendar days written notice to 

the Consultant, terminate the Consultant's employment under the 

Contract. 

b. By the 

Consultant 

19.1.3.  The Consultant may terminate this Contract, by not less 

than thirty (30) calendar days’ written notice to the Client, in case of 

the occurrence of any of the events specified in paragraphs (a) 

through (d) of this Clause. 

(a)  If the Client fails to pay any money due to the Consultant 
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 pursuant to this Contract and not subject to dispute pursuant to 

Clause GCC 45.1 within forty-five (45) calendar days after 

receiving written notice from the Consultant that such payment 

is overdue. 

(b) If, as the result of Force Majeure, the Consultant is unable to 

perform a material portion of the Services for a period of not 

less than sixty (60) calendar days. 

(c) If the Client fails to comply with any final decision reached as a 

result of arbitration pursuant to Clause GCC 45.1. 

c. Cessation of 

Rights and 

Obligations 

19.1.4. Upon termination of this Contract pursuant to Clause GCC 

19 hereof, or upon expiration of this Contract pursuant to Clause 

GCC 14, all rights and obligations of the Parties hereunder shall 

cease, except (i) such rights and obligations as may have accrued on 

the date of termination or expiration, (ii) the obligation of 

confidentiality set forth in Clause GCC 22, (iii) the Consultant’s 

obligation to permit inspection, copying and auditing of their 

accounts and records set forth in Clause GCC 25, and (iv) any right 

which a Party may have under the Applicable Law. 

d. Cessation of 

Services 

19.1.5.  Upon termination of this Contract by notice of either Party 

to the other pursuant to Clauses GCC 19a or GCC 19b, the 

Consultant shall, immediately upon dispatch or receipt of such 

notice, take all necessary steps to bring the Services to a close in a 

prompt and orderly manner and shall make every reasonable effort to 

keep expenditures for this purpose to a minimum. With respect to 

documents prepared by the Consultant and equipment and materials 

furnished by the Client, the Consultant shall proceed as provided, 

respectively, by Clauses GCC 27 or GCC 28. 

e. Payment upon 

Termination 

19.1.6. Upon termination of this Contract, the Client shall make 

the payment to the Consultant for Services satisfactorily performed 

prior to the effective date of termination. 
 

 

C. OBLIGATIONS OF THE CONSULTANT 
 

 

20. General  

a. Standard of 20.1 The Consultant shall perform the Services and carry out the 
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Performance Services with all due diligence, efficiency and economy, in accordance with 

generally accepted professional standards and practices, and shall observe 

sound management practices, and employ appropriate technology and safe 

and effective equipment, machinery, materials and methods. The 

Consultant shall always act, in respect of any matter relating to this 

Contract or to the Services, as a faithful adviser to the Client, and shall at 

all times support and safeguard the Client’s legitimate interests in any 

dealings with the third parties. 

20.2. The Consultant shall employ and provide such qualified and 

experienced Experts and Sub-consultants as are required to carry out the 

Services. 

20.3. The Consultant may subcontract part of the Services to an extent 

and with such Key Experts and Sub-consultants as may be approved in 

advance by the Client. Notwithstanding such approval, the Consultant shall 

retain full responsibility for the Services. 

b. Law 

Applicable to 

Services 

20.4. The Consultant shall perform the Services in accordance with the 

Contract and the Applicable Law and shall take all practicable steps to 

ensure that any of its Experts and Sub-consultants comply with the 

Applicable Law. 

20.5. Throughout the execution of the Contract, the Consultant shall 

comply with the import of goods and services prohibitions in the Client’s 

country when as a matter of law or official regulations, the Client’s country 

prohibits commercial relations with that country. 

20.6. The Client shall notify the Consultant in writing of relevant local 

customs, and the Consultant shall, after such notification, respect such 

customs. 

21. Conflict of 

Interests 

21.1. The Consultant shall hold the Client’s interest’s paramount, without 

any consideration for future work, and strictly avoid conflict with other 

assignments or their own corporate interests. 

a. Consultant Not 

to Benefit from 

Commissions, 

Discounts, etc. 

21.1.1 The payment of the Consultant pursuant to GCC F (Clauses 

GCC 38 through 42) shall constitute the Consultant’s only payment in 

connection with this Contract and, subject to Clause GCC 21.1.3, the 

Consultant shall not accept for its own benefit any trade commission, 

discount or similar payment in connection with activities pursuant to 

this Contract or in the discharge of its obligations hereunder, and the 
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 Consultant shall use its best efforts to ensure that any Sub- 

consultants, as well as the Experts and agents of either of them, 

similarly shall not receive any such additional payment. 

21.1.2 Furthermore, if the Consultant, as part of the Services, has the 

responsibility of advising the Client on the procurement of goods, 

works or services, the Consultant shall comply with the Applicable 

Rules, and shall at all times exercise such responsibility in the best 

interest of the Client. Any discounts or commissions obtained by the 

Consultant in the exercise of such procurement responsibility shall be 

for the account of the Client. 

b. Consultant and 

Affiliates Not 

to Engage in 

Certain 

Activities 

21.1.3 The Consultant agrees that, during the term of this Contract 

and after its termination, the Consultant and any entity affiliated with 

the Consultant, as well as any Sub-consultants and any entity 

affiliated with such Sub-consultants, shall be disqualified from 

providing goods, works or non-consulting services resulting from or 

directly related to the Consultant’s Services for the preparation or 

implementation of the project, unless otherwise indicated in the SCC. 

c. Prohibition of 

Conflicting 

Activities 

21.1.4 T h e  Consultant shall not engage and shall cause its Experts as 

well as its Sub-consultants not to engage, either directly or indirectly, in any 

business or professional activities that would conflict with the activities 

assigned to them under this Contract. 

d. Strict Duty to 

Disclose 

Conflicting 

Activities 

21.1.5 The Consultant has an obligation and shall ensure that its 

Experts and Sub-consultants shall have an obligation to disclose any 

situation of actual or potential conflict that impacts on their capacity to 

serve the best interest of their Client, or that may reasonably be perceived as 

having this effect. Failure to disclose said situations may lead to the 

disqualification of the Consultant or the termination of its Contract. 

22. Confidentiality 22.1 Except with the prior written consent of the Client, the Consultant and the 

Experts shall not at any time communicate to any person or entity any confidential 

information acquired in the course of the Services, nor shall the Consultant and the 

Experts make the recommendations formulated during, or because of, the Services. 

23. Liability of the 

Consultant 

23.1 Subject to additional provisions, if any, set forth in the SCC, the 

Consultant’s liability under this Contract shall be provided by the 

Applicable Law. 

24. Insurance to be 

Taken out by the 
24.1 The Consultant (i) shall take out and maintain, and shall cause any 
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Consultant Sub-consultants to take out and maintain, at its (or the Sub-consultants’, as 

the case may be) own cost but on terms and conditions approved by the 

Client, insurance against the risks, and for the coverage specified in the 

SCC, and (ii) at the Client’s request, shall provide evidence to the Client 

showing that such insurance has been taken out and maintained and that the 

current premiums therefore have been paid. The Consultant shall ensure that 

such insurance is in place prior to commencing the Services as stated in 

Clause GCC 13. 

25. Accounting, 

Inspection and 

Auditing 

25.1 The Consultant shall keep and shall make all reasonable efforts to 

cause its Sub-consultants to keep, accurate and systematic accounts and 

records in respect of the Services and in such form and detail as will clearly 

identify relevant time changes and costs. 

25.2 The Consultant shall permit and shall cause its Sub-consultants to 

permit, the Client and/or persons appointed by the Client to inspect the Site 

and/or all accounts and records relating to the performance of the Contract 

and the submission of the Proposal to provide the Services, and to have 

such accounts and records audited by auditors appointed by the Client if 

requested by the Client. The Consultant’s attention is drawn to Clause 

GCC 10 which provides, inter alia, that acts intended to materially impede 

the exercise of the Client’s inspection and audit rights provided for under 

this Clause GCC25.2 constitute a prohibited practice subject to contract 

termination (as well as to a determination of ineligibility under prevailing 

debarment / blacklisting procedures of PPRA Rules 2014 (amended up to 

date). 

26. Reporting 

Obligations 

26.1 The Consultant shall submit to the Client the reports and documents 

specified in Appendix A, in the form, in the numbers and within the time 

periods set forth in the said Appendix. 

27. Proprietary Rights 

of the Client in 

Reports and 

Records 

27.1 Unless otherwise indicated in the SCC, all reports and relevant data 

and information such as maps, diagrams, plans, databases, other documents 

and software, supporting records or material compiled or prepared by the 

Consultant for the Client in the course of the Services shall be confidential 

and become and remain the absolute property of the Client. The Consultant 

shall, not later than upon termination or expiration of this Contract, deliver 

all such documents to the Client, together with a detailed inventory thereof. 

The Consultant may retain a copy of such documents, data and/or software 

but shall not use the same for purposes unrelated to this Contract without 
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 prior written approval of the Client. 

 
27.2 If license agreements are necessary or appropriate between the 

Consultant and third parties for purposes of development of the plans, 

drawings, specifications, designs, databases, other documents and software, 

the Consultant shall obtain the Client’s prior written approval to such 

agreements, and the Client shall be entitled at its discretion to require 

recovering the expenses related to the development of the program(s) 

concerned. Other restrictions about the future use of these documents and 

software, if any, shall be specified in the SCC. 

28. Equipment, 

Vehicles and 

Materials 

28.1 Equipment, vehicles and materials made available to the Consultant 

by the Client or purchased by the Consultant wholly or partly with funds 

provided by the Client, shall be the property of the Client and shall be 

marked accordingly. Upon termination or expiration of this Contract, the 

Consultant shall make available to the Client an inventory of such 

equipment, vehicles and materials and shall dispose of such equipment, 

vehicles and materials in accordance with the Client’s instructions. While in 

possession of such equipment, vehicles and materials, the Consultant, 

unless otherwise instructed by the Client in writing, shall ensure them at the 

expense of the Client in an amount equal to their full replacement value. 

28.2 Any equipment or materials brought by the Consultant or its 

Experts into the Client’s country for the use either for the project or 

personal use shall remain the property of the Consultant or the Experts 

concerned, as applicable. 

 

 

D. CONSULTANT’S EXPERTS AND SUB-CONSULTANTS 
 

 

29. Description of Key 

Experts 

29.1 The title, agreed job description, minimum qualification and 

estimated period of engagement to carry out the Services of each of the 

Consultant’s Key Experts are described in Appendix B. 

30. Replacement of 

Key Experts 

30.1 Except as the Client may otherwise agree in writing, no changes 

shall be made in the Key Experts. 

30.2 Notwithstanding the above, the substitution of Key Experts during 

Contract execution may be considered only based on the Consultant’s 

written request and due to circumstances outside the reasonable control of 

the Consultant, including but not limited to death or medical incapacity. In 

such case, the Consultant shall provide as a replacement, a 
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 person of equivalent or better qualifications and experience, and at the 

same rate of remuneration. 

 

31. Removal of Experts 

or Sub-consultants 

 

31.1 If the Client finds that any of the Experts or Sub-consultant has 

committed serious misconduct or has been charged with having 

 committed a c r i mi n a l  a c t i o n , o r  s h a l l  t h e  C l i e n t  d e t e r m i n e  

t h a t  

 Consultant’s Expert a nd  Sub-consultant h a v e  e n g a g e d  i n  

c o r r u p t , 

 fraudulent, collusive, coercive or obstructive practice while performing 

 the Services, the Consultant shall, at the Client’s written request, provide a 

 Replacement. 

 
31.2 In the event that any of Key Experts, Non-Key Experts or Sub- 

 consultants is found by the Client to be incompetent or incapable in 

 discharging assigned duties, the Client, specifying the grounds therefore, 

 may request the Consultant to provide a replacement. 

 
31.3 Any replacement of the removed Experts or Sub-consultants shall 

 possess better qualifications and experience and shall be acceptable to the 

 Client. 

 
31.4 The Consultant shall bear all costs arising out of or incidental to 

 any removal and/or replacement of such Experts. 

 

 

E. OBLIGATIONS OF THE CLIENT 

 
32. Assistance and 

Exemptions 

32.1 Unless otherwise specified in the SCC, the Client shall make its 

best efforts to: 

(a) Assist the Consultant with obtaining work permits and such other 

documents as shall be necessary to enable the Consultant to perform 

the Services. 

(b) Assist the Consultant with promptly obtaining, for the Experts and, if 

appropriate, their eligible dependents, all necessary entry and exit 

visas, residence permits, exchange permits, and any other documents 

required for their stay in the Client’s country while carrying out the 

Services under the Contract. 

(c) Facilitate prompt clearance through customs of any property required 

for the Services and of the personal effects of the Experts and their 
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 eligible dependents. 

 
(c) Issue to officials, agents and representatives of the Government all 

such instructions and information as may be necessary or appropriate 

for the prompt and effective implementation of the Services. 

(d) Assist the Consultant and the Experts and any Sub-consultants 

employed by the Consultant for the Services with obtaining 

exemption from any requirement to register or obtain any permit to 

practice their profession or to establish themselves either individually 

or as a corporate entity in the Client’s country according to the 

applicable law in the Client’s country. 

(e) Assist the Consultant, any Sub-consultants and the Experts of either 

of them with obtaining the privilege, pursuant to the applicable law 

in the Client’s country, of bringing into the Client’s country 

reasonable amounts of foreign currency for the purposes of the 

Services or for the personal use of the Experts and of withdrawing 

any such amounts as may be earned therein by the Experts in the 

execution of the Services. 

(f) Provide to the Consultant with any such other assistance as may be 

specified in the SCC. 

33. Access to Project 

Site 

33.1 The Client warrants that the Consultant shall have, free of charge, 

unimpeded access to the project site in respect of which access is required 

for the performance of the Services. The Client will be responsible for any 

damage to the project site or any property thereon resulting from such 

access and will indemnify the Consultant and each of the experts in respect 

of liability for any such damage, unless such damage is caused by the 

willful default or negligence of the Consultant or any Sub-consultants or 

the Experts of either of them. 

34. Change in the 

Applicable Law 

Related to Taxes 

and Duties 

34.1 If, after the date of this Contract, there is any change in the 

applicable law in the Client’s country with respect to taxes and duties 

which increases or decreases the cost incurred by the Consultant in 

performing the Services, then the remuneration and reimbursable expenses 

otherwise payable to the Consultant under this Contract shall be increased 

or decreased accordingly by agreement between the Parties hereto, and 

corresponding adjustments shall be made to the Contract price amount 

specified in Clause GCC 38.1 

35. Services, Facilities 

and Property of the 

35.1 The Client shall make available to the Consultant and the Experts, 

for the purposes of the Services and free of any charge, the services, 
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Client facilities and property described in the Terms of Reference (Appendix A) 

at the times and in the manner specified in said Appendix A. 

36.Counterpart 

Personnel 

36.1 The Client shall make available to the Consultant free of charge 

such professional and support counterpart personnel, to be nominated by 

the Client with the Consultant’s advice, if specified in Appendix A. 

36.2 Professional and support counterpart personnel, excluding Client’s 

liaison personnel, shall work under the exclusive direction of the 

Consultant. If any member of the counterpart personnel fails to perform 

adequately any work assigned to such member by the Consultant that is 

consistent with the position occupied by such member, the Consultant may 

request the replacement of such member, and the Client shall not 

unreasonably refuse to act upon such request. 

37. Payment 

Obligation 

37.1 In consideration of the Services performed by the Consultant under 

this Contract, the Client shall make such payments to the Consultant for the 

deliverables specified in Appendix A and in such manner as is provided by 

GCC F below. 
 

 

F. PAYMENTS TO THE CONSULTANT 
 

38. Contract Price 38.1 The Contract price is fixed and is set forth in the SCC. The 

Contract price breakdown is provided in Appendix C. 

 

38.2 Any change to the Contract price specified in Clause 38.1 can be 

made only if the Parties have agreed to the revised scope of Services 

pursuant to Clause GCC 16 and have amended in writing the Terms of 

Reference in Appendix A. 

39. Taxes and Duties 39.1 The Consultant, Sub-consultants and Experts are responsible for 

meeting any and all tax liabilities arising out of the Contract unless it is 

stated otherwise in the SCC. 

39.2 As an exception to the above and as stated in the SCC, all local 

identifiable indirect taxes (itemized and finalized at Contract negotiations) 

are reimbursed to the Consultant or are paid by the Client on behalf of the 

Consultant. 

40. Currency of 

Payment 

40.1 Any payment under this Contract shall be made in the currency (ies) of 

the Contract. 
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41. Mode of Billing and 

Payment 

41.1 The total payments under this Contract shall not exceed the 

Contract price set forth in Clause GCC 38.1. 

41.2 The payments under this Contract shall be made in lump-sum 

installments against deliverables specified in Appendix A. The payments 

will be made according to the payment schedule stated in the SCC. 

41.2.1 The Lump-Sum Installment Payments. The Client shall pay 

the Consultant within sixty (60) days after the receipt by the Client of 

the deliverable(s) and the cover invoice for the related lump-sum 

installment payment.  The payment can be withheld if the Client 

does not approve the submitted deliverable(s) as satisfactory in which 

case the Client shall provide comments to the Consultant within the 

same sixty (60) days period. The Consultant shall thereupon 

promptly make any necessary corrections, and thereafter the 

foregoing process shall be repeated. 

41.2.2 The Final Payment. The final payment under this Clause 

shall be made only after the final report has been submitted by the 

Consultant and approved as satisfactory by the Client. The Services 

shall then be deemed completed and finally accepted by the Client. 

The last lump-sum installment shall be deemed approved for 

payment by the Client within ninety (90) calendar days after receipt 

of the final report by the Client, unless the Client, within ninety 

(90) calendar day period gives written notice to the Consultant 

specifying in detail deficiencies in the Services, the final report. The 

Consultant shall thereupon promptly make any necessary corrections, 

and thereafter the foregoing process shall be repeated. 41.2.4 All 

payments under this Contract shall be made to the accounts of the 

Consultant specified in the SCC. 

41.2.3 With the exception of the final payment under 41.2.3 

above, payments do not constitute acceptance of the whole Services 

nor relieve the Consultant of any obligations hereunder. 

42. Interest on Delayed 

Payments 

42.1 I f  the Client had delayed payments beyond fifteen (15) days after 

the due date stated in Clause GCC 41.2.2 , interest shall be paid to the 

Consultant on any amount due by, not paid on, such due date for each day 

of delay at the annual rate stated in the SCC. 
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G. FAIRNESS AND GOOD FAITH 
 
 

43. Good Faith 43.1 The Parties undertake to act in good faith with respect to each 

other’s rights under this Contract and to adopt all reasonable measures to 

ensure the realization of the objectives of this Contract. 
 

 

H. SETTLEMENT OF DISPUTES 
 
 

44. Amicable 

Settlement 

All proceedings to settle a dispute will be governed by the 

rules and regulations of Pakistan Arbitration Act 1940. 

DECISION OF ENGINEER If a dispute of any kind 

whatsoever arises between the Employer and the Contractor 

in connection with, or arising out of, the Contract or the 

execution of the Works, whether during the execution of the 

Works or after their completion and whether before or after 

repudiation or other termination of the Contract, including 

any dispute as to any opinion, instruction, determination, 

certificate or valuation of the Engineer, the matter in dispute 

shall, in the first place, be referred in writing to the Engineer, 

with a copy to the other Party., the Engineer shall give his 

decision to the Employer and the Contractor. Such decision 

shall state that it is made pursuant to suitable Clause of the 

contract within Three (03) working days. 

Unless the Contract has already been repudiated or terminated, the 

Contractor shall, in every case, continue to proceed with the Work 

with all due diligence, and the Contractor and the Employer shall 

give effect forthwith to every such decision of the Engineer unless 

and until the same shall be revised, as hereinafter provided in an 

amicable settlement or in an arbitral award. 

COMMITTEE: If either the Employer or the Contractor be 

dissatisfied with a decision of the Engineer or if the Engineer fails to 

give notice of his decision on or before the Tenth (10) day after the 

day on which he received the reference, then either the Employer or 

the Contractor may, proceed to the Committee for the settlement of 

dispute. 

The committee will be comprised of following members. 

1- The Treasurer, SBKWU       (Convener) 

2- Director(T&E), SBKWU        (Member) 

3- Deputy Director (T&E), SBKWU           (Member) 

4- Two representatives of Consultant  

Engineer                                                 (Members) 

5- Two representatives of Contractor        (Members) 
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ARBITRATOR: Any of the parties not satisfied with 

the decision of the committee may request The 

Arbitrator, The Vice Chancellor SBKWU, to review 

for settlement of the dispute. The decision of the 

arbitrator shall be final and binding on both parties. 

 

 
COURT JURISDICTION: Only the Courts of Law in 

Quetta City shall have exclusive jurisdiction to 

adjudicate upon the decision of arbitrator brought by 

Contractor in relation to this particular contract. 
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III. Special Conditions of Contract 
 
 

Number 

of GC 

Clause 

Amendments of, and Supplements to, Clauses in the General Conditions of 

Contract 

1.1(b) 

and 3.1 

The Contract shall be construed in accordance with the laws of Islamic Republic of 

Pakistan. 

4.1 The language is: English 

6.1 and 

6.2 

The addresses are: 

 
Client: Sardar Bahadur Khan Women’s University, Brewery, Road, Quetta 

 
Attention:      Director (Technical & Engineering)   

E-mail: pknc.sbk@gmail.com  

Consultant:      

Attention:      

E-mail:   

8.1 [If the Consultant consists only of one entity, state “N/A”; 

OR 

If the Consultant is a Joint Venture consisting of more than one entity, the name of the JV 

member whose address is specified in Clause SCC6.1 should be inserted here. ] 

The Lead Member on behalf of the JV is   

 [insert name of the member] 

9.1 The Authorized Representatives are: 
 

For the Client: [name, title]  
 

Email: 
 

For the Consultant: [name, title]  
 

Email: 
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11.1 Effective date: Date of signing of the Agreement 

13.1 Commencement of Services: The number of days shall be thirty (30) days. 

Confirmation of Key Experts’ availability to start the Assignment shall be submitted to 

the Client in writing 

14.1 Expiration of Contract: The time period shall be 13 months after signing of the 

Contract Agreement, unless extended mutually, by signing an amendment to the Contract 

Agreement. 

21 b. The Client reserves the right to determine whether the Consultant should be 

disqualified from providing goods, works or non-consulting services due to a 

conflict of a nature described in Clause GCC 21.1.3 

23.1 “Limitation of the Consultant’s Liability towards the Client: 

 

(a) Except in the case of gross negligence or willful misconduct on the part of the 

Consultant or on the part of any person or a firm acting on behalf of the 

Consultant in carrying out the Services, the Consultant, with respect to 

damage caused by the Consultant to the Client’s property, shall not be liable 

to the Client: 

(i) for any indirect or consequential loss or damage; and 

 

(ii) for any direct loss or damage that exceeds two times the total value of 

the Contract. 

(b) This limitation of liability shall not 

 

(i) affect the Consultant’s liability, if any, for damage to Third Parties caused by the 

Consultant or any person or firm acting on behalf of the Consultant in carrying out 

the Services. 

(ii) be construed as providing the Consultant with any limitation or exclusion 

from liability which is prohibited by the applicable law in the Client’s country”. 
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IV. Appendices 

APPENDIX A – TERMS OF REFERENCE 

 

[This Appendix shall include the final Terms of Reference (TORs) worked out by the Client and the 

Consultant during the negotiations; dates for completion of various tasks; location of performance for 

different tasks; detailed reporting requirements and list of deliverables against which the payments to 

the Consultant will be made; Client’s input, including counterpart personnel assigned by the Client to 

work on the Consultant’s team; specific tasks or actions that require prior approval by the Client. 

 

 

Insert the text based on Section 6 (Terms of Reference) of the ITC in the RFP and modified based on 

the Form- through Form- of the Consultant’s Proposal. Highlight the changes to Section 6 of the 

RFP] 

 

 
……………………………………………………………………………………… 
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APPENDIX B - KEY EXPERTS 

 

[Insert a table based on Tech-8 of the Consultant’s Technical Proposal and finalized at the Contract’s 

negotiations. Attach the CVs (updated and signed by the respective Key Experts) demonstrating the 

qualifications of Key Experts.] 

 

 

 

…………………………………………………………………………………………………… 
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APPENDIX C – BREAKDOWN OF CONTRACT PRICE 

 

[Insert the table with the unit rates to arrive at the breakdown of the lump-sum price. The table shall 

be based on [Form- and Form-] of the Consultant’s Proposal and reflect any changes agreed at the 

Contract negotiations, if any. The footnote shall list such changes made to [Form- and Form-] at the 

negotiations or state that none has been made.] 

 
 

When the Consultant has been selected under Quality-Based Selection method, also add the following: 

 

 
“The agreed remuneration rates shall be stated in the attached Model Form I. This form shall 

be prepared on the basis of Appendix A to Form- of the RFP “Consultants’ Representations 

regarding Costs and Charges” submitted by the Consultant to the Client prior to the Contract’s 

negotiations. 

 

Should these representations be found by the Client (either through inspections or audits 

pursuant to Clause GCC 25.2 or through other means) to be materially incomplete or 

inaccurate, the Client shall be entitled to introduce appropriate modifications in the 

remuneration rates affected by such materially incomplete or inaccurate representations. Any 

such modification shall have retroactive effect and, in case remuneration has already been paid 

by the Client before any such modification, (i) the Client shall be entitled to offset any excess 

payment against the next monthly payment to the Consultants, or (if there are no further 

payments to be made by the Client to the Consultants, the Consultants shall reimburse to the 

Client any excess payment within thirty (30) days of receipt of a written claim of the ii) Client. 

Any such claim by the Client for reimbursement must be made within twelve (12) calendar 

months after receipt by the Client of a final report and a final statement approved by the Client 

in accordance with Clause GCC 45.1(d) of this Contract.” 
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