
 Town Municipal Corporation Manghopir  
Karachi (West) 

 

No: EE/B&R/TMC/MPIR/26/2025-26      Dated:05-01-2026 
 
 

TENDER NOTICE 
(THROUGH WEBSITE OF EPADS SINDH E-PRECUREMENT PORTAL) 

Tenders in sealed covers are invited for the following work (s) through SPPRA Rules 2010 (Amended 

2019) from the firms having adequate experience in the relevant field. The tentative cost of work is 

under Rs. 3.00 million.  

S. No Name of Work E/Cost in 

Rupees 

Bids 

Security 

05 % 

Cost 

of 

Tender 

01-  P/F Paver Block in front of Community Centre Ramzan 
Goth UC# 01 TMC Manghopir. 

2998369 5 % S. D 3000 

 

02-  P/F Paver Blocks from Shaukat’s House to Dawood’s 
House, Ramzan Goth, UC # 01 TMC Manghopir Town. 

2998369 5 % S. D 3000 

03-  P/F Paver Blocks from Anwar's Baithak to Muhammad 
Hashim's House, Umar Goth, UC # 01 TMC Manghopir 
Town. 

1998226 5 % S. D 2000 

04-  P/F Paver Blocks from Mullah Rehman’s House to Abdul 
Wahid’s House, Arz Muhammad Goth, UC # 01 TMC 
Manghopir Town. 

1998226 5 % S. D 2000 

05-  P/F Paver Blocks from Hameed’s Contractor House to 
Zakir's House, Arz Muhammad Goth, UC # 01 TMC 
Manghopir Town. 

1998226 5 % S. D 2000 

06-  P/F RCC Ring Slab & Manhole Covers Manghopir Division 
in TMC Manghopir Town. 

1996737 5 % S. D 2000 

 

07-  Cleaning of Nallah & Construction of Culvert near Mustafa 
Masjid & Tayyaba Masjid in UC # 15 TMC Manghopir Town.  

1998381 5 % S. D 2000 

08-  P/F RCC Ring Slab Manhole Covers in UC # 01,03 & 15 in 
TMC Manghopir Town. 

1996737 5 % S. D 2000 

09-  P/F Paver Blocks from Jamia Masjid Farooq-e-Azam to 
Abdul Ghafoor's House, Ramzan Goth, UC # 01 TMC 
Manghopir Town. 

2998369 5 % S. D 3000 

10-  P/F Paver Blocks from Akbar's House to Liaquat's House, 
Ramzan Goth, UC # 01 TMC Manghopir Town.  

2998369 5 % S. D 3000 

11-  P/F Paver Blocks from Mustafa's House to Haji 
Muhammad's Hussain House, Ramzan Goth, UC # 01 TMC 
Manghopir Town.  

2998369 5 % S. D 3000 

 

12-  P/F Paver Blocks from Sarfaraz Vegetable Shop to Raza 
Muhammad’s House, Arz Muhamma Goth, UC # 01 TMC 
Manghopir Town.  

2998369 5 % S. D 3000 

13-  P/F Paver Blocks from Sajid’s Shop to Musa’s House, Arz 

Muhammad Goth, UC # 01 TMC Manghopir Town.  

2998369 5 % S. D 3000 

14-  Hiring of Machinery for cleaning of Nallah on emergency 
basis in different UCs of Manghopir Division in TMC 
Manghopir Town. 

1993155 5 % S. D 2000 

A. Tender Schedule Shall be as follows. 

SCHEDULE DATE & TIME VENUE 
 

 
Receiving of Application & 

Issuance of Tenders 
 

  
05-01-2026 to 20-01-2026 

Office of the Executive Engineer 
 (B&R) TMC Manghopir Town near 
Garam Chashma at Manghopir Road 
Karachi (West). 

During Office Hours 

 
Dropping of Tenders 

 

                 20-01-2026 Office of the Executive Engineer 
 (B&R) TMC Manghopir Town near 
Garam Chashma at Manghopir Road 
Karachi (West). 

   02:00 PM 
 
 



 

 
Opening of Tenders 

 

  
 20-01-2026 

Office of the Executive Engineer (B&R) 
TMC Manghopir Town near Garam 
Chashma at Manghopir Road Karachi 
(West). 

  02:30 PM 

B. Eligibility / Criteria: 
1 NTN Certificate/ Federal Board of Revenue (FBR) on the Active Tax Payer List (ATL).  

2 Valid Professional Tax. 

3 Valid Registration with Sindh Board of Revenue (S.R.B) Active Tax Payer List (ATL). 

4 Valid PEC with Category of C6 or higher.   

5 Bidder must submit Income Tax Return of last two years and Financial Audit Report as well, showing 

Annual Financial turnover not less than equivalent Cost of the Estimate during last five years. 

6 Relevant Experience. 

C. Mandatory Requirements:  
1 Affidavit that the firm has never been black listed. 

2 The Participants must Quote their rates both in words and figures. 

3 Bid Should be signed along with the company’s stamp. 

4 Bid Security/ Earnest Money should be made from the Account of the Company / Firm of the 

Participants. 

5 The Bidder Shall submit non-refundable Tender Cost(s) as mentioned in the NIT in the Shape of Pay-

order / Demand Draft from any Scheduled Bank of Pakistan in Favor of Karachi “Town Municipal 

Corporation Manghopir West”.  

6 The bidder must be submitted Tender Cost and Earnest Money before opening of tender. 

D. Methods of Procurements: 
1 Single Stage one Envelope (Most Advantageous bid by technical & cost-based selection). 

2 Bidding Documents shall be download from the website of EPADS (http://portal 

Sindh.eprucurement.gov.pk)” PPRA Sindh EPADS WEB PORTAL. 

E. Announcement of Bid and Venue: 
1 All the tender shall be dropped on as per above Schedule up to 02:00 P.M and will be opened by the 

Tender Opening Committee in the office of Executive Engineer (B&R) TMC Manghopir (West) Karachi 
fat 02:30 P.M in presence of the contractor who wish to be present. 

F. Terms & Conditions: - 
1 In case the date of sale / dropping / opening declared as a public holiday by the Government, or non-

working day due to any reason the next official working day shall be deemed to be the date for sale 
submission and opening of tenders at the same time. 

2 The Procuring agency may reject all or any bids or proposals at any time prior to the acceptance of a 
bid or proposal, subject to the relevant provision of SPPRA Rule 25(1) 2010. 

3 Canvassing in connection with tenders is strictly prohibited and tenders submitted by the contractors 
who report canvassing will liable for rejection. 

4 Tenders will not be received after the schedule time. 
G. In case of any reason, if the tenders are not responded on the above dates the next date of submission 

and opening will be 10/02/2026 and the tender documents will also be available up to 09/02/2026. 
 
 
 

    
                               

 
 

 
1. CHAIRMAN TMC MANGHOPIR (West)      
2. Office File.  

 
  

 
 

 



        ANNUAL PROCUREMENT PLAN 

  TMC MANGHOPIR TOWN KARACHI 

  FINANCIAL YEAR 2025-26    EE/B&R/TMC/MPIR/26/2025-26 

S. # Name of Scheme Actual 
Funds 

Allocate
d 

Cost of 
Ongoing 
Works 

(Expenditur
e already 
incurred) 

Funds 
earmarked 

for 
ongoing 
works 

Cost of 
New 
Work 

(Compon
ents) 

Funds for 
New 
Work 

Nature of 
Procurement 

Method of 
Procureme

nt 

Anticipate
d /Actual 
Date of 

Advertise
ment 

Anticip
ated/ 
Actual 
Date of 

Start 

Anticip
ated/ 
Actual 
Date of 
Compl
etion 

a b c d e f g h i j k L 

1.  P/F Paver Block in front of 
Community Centre Ramzan Goth 
UC# 01 TMC Manghopir. 

3.0 
million 

 
----------- 

 
---------- 

2.998 
million 

3.0 
million 

Work & 
Services 

SPPRA Rule 
15(b)&16 

In due 
Course 

In due 
Course 

In due 
Course 

2.  P/F Paver Blocks from Shaukat’s 
House to Dawood’s House, Ramzan 
Goth, UC # 01 TMC Manghopir 
Town. 

3.0 
million 

 
----------- 

 
---------- 

2.998 
million 

3.0 
million 

Work & 
Services 

SPPRA Rule 
15(b)&16 

In due 
Course 

In due 
Course 

In due 
Course 

3.  P/F Paver Blocks from Anwar's 
Baithak to Muhammad Hashim's 
House, Umar Goth, UC # 01 TMC 
Manghopir Town. 

2.0 
million 

 
----------- 

 
---------- 

1.998 
million 

2.0 
million 

Work & 
Services 

SPPRA Rule 
15(b)&16 

In due 
Course 

In due 
Course 

In due 
Course 

4.  P/F Paver Blocks from Mullah 
Rehman’s House to Abdul 
Wahid’s House, Arz Muhammad 
Goth, UC # 01 TMC Manghopir 
Town. 

2.0 
million 

 
----------- 

 
---------- 

1.995 
million 

2.0 
million 

Work & 
Services 

SPPRA Rule 
15(b)&16 

In due 
Course 

In due 
Course 

In due 
Course 

5.  P/F Paver Blocks from Hameed’s 
Contractor House to Zakir's 
House, Arz Muhammad Goth, 
UC # 01 TMC Manghopir Town. 

2.0 
million 

 
----------- 

 
---------- 

1.998 
million 

2.0 
million 

Work & 
Services 

SPPRA Rule 
15(b)&16 

In due 
Course 

In due 
Course 

In due 
Course 

6.  P/F RCC Ring Slab & Manhole 
Covers Manghopir Division in TMC 
Manghopir Town. 

2.0 
million 

 
----------- 

 
---------- 

1.996 
million 

2.0 
million 

Work & 
Services 

SPPRA Rule 
15(b)&16 

In due 
Course 

In due 
Course 

In due 
Course 

7.  Cleaning of Nallah & Construction 
of Culvert near Mustafa Masjid & 
Tayyaba Masjid in UC # 15 TMC 
Manghopir Town.  

2.0 
million 

 
----------- 

 
---------- 

1.998 
million 

2.0 
million 

Work & 
Services 

SPPRA Rule 
15(b)&16 

In due 
Course 

In due 
Course 

In due 
Course 

8.  P/F RCC Ring Slab Manhole Covers 
in UC # 01,03 & 15 in TMC 
Manghopir Town. 

2.0 
million 

 
----------- 

 
---------- 

1.996 
Million 

2.0 
million 

Work & 
Services 

SPPRA Rule 
15(b)&16 

In due 
Course 

In due 
Course 

In due 
Course 



                 

9.  P/F Paver Blocks from Jamia 
Masjid Farooq-e-Azam to Abdul 
Ghafoor's House, Ramzan Goth, 
UC # 01 TMC Manghopir Town. 

3.0 
million 

 
----------- 

 
---------- 

2.998 
Million 

3.0 
million 

Work & 
Services 

SPPRA Rule 
15(b)&16 

In due 
Course 

In due 
Course 

In due 
Course 

10.  P/F Paver Blocks from Akbar's 
House to Liaquat's House, 
Ramzan Goth, UC # 01 TMC 
Manghopir Town.  

3.0 
million 

 
----------- 

 
---------- 

2.997 
million 

3.0 
million 

Work & 
Services 

SPPRA Rule 
15(b)&16 

In due 
Course 

In due 
Course 

In due 
Course 

11.  P/F Paver Blocks from Mustafa's 
House to Haji Muhammad's 
Hussain House, Ramzan Goth, 
UC # 01 TMC Manghopir Town.  

3.0 
million 

 
----------- 

 
---------- 

2.997 
million 

3.0 
million 

Work & 
Services 

SPPRA Rule 
15(b)&16 

In due 
Course 

In due 
Course 

In due 
Course 

12.  P/F Paver Blocks from Sarfaraz 
Vegetable Shop to Raza 
Muhammad’s House, Arz 
Muhamma Goth, UC # 01 TMC 
Manghopir Town.  

3.0 
million 

 
----------- 

 
---------- 

2.997 
million 

3.0 
million 

Work & 
Services 

SPPRA Rule 
15(b)&16 

In due 
Course 

In due 
Course 

In due 
Course 

13.  P/F Paver Blocks from Sajid’s 
Shop to Musa’s House, Arz 
Muhammad Goth, UC # 01 TMC 
Manghopir Town.  

3.0 
million 

 
----------- 

 
---------- 

2.997 
million 

3.0 
million 

Work & 
Services 

SPPRA Rule 
15(b)&16 

In due 
Course 

In due 
Course 

In due 
Course 

14.  Hiring of Machinery for cleaning of 
Nallah on emergency basis in 
different UCs of Manghopir Division 
in TMC Manghopir Town. 

2.0 
million 

 
----------- 

 
---------- 

1.993 
million 

2.0 
million 

Work & 
Services 

SPPRA Rule 
15(b)&16 

In due 
Course 

In due 
Course 

In due 
Course 



 
 
 
 
 
 

STANDARD BIDDING DOCUMENT 

 

PROCUREMENT OF WORKS 

 

(For Contracts Costing up to Rs 2.5 MILLION) 

 

 

 

 
 

 

 

 

 

 

 

 

Standard Bidding Document is intended as a model for admeasurements 

(Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. 

The main text refers to admeasurements contracts.  
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Instructions to Bidders/ Procuring Agencies. 

 

General Rules and Directions for the Guidance of Contractors. 

 
This section of the bidding documents should provide the information necessary for 

bidders to prepare responsive bids, in accordance with the requirements of the Procuring 

Agency. It should also give information on bid submission, opening and evaluation, and 

on the award of contract. 

 

Matters governing the performance of the Contract or payments under the Contract, or 

matters affecting the risks, rights, and obligations of the parties under the Contract are 

included as Conditions of Contract and Contract Data.  

 

The Instructions to Bidders will not be part of the Contract and will cease to have effect 

once the contract is signed. 

 

1. All work proposed to be executed by contract shall be notified in a form of Notice 

Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and 

Procuring Agency and also in printed media where ever required as per rules. 

 

NIT must state the description of the work, dates, time and place of issuing, submission, 

opening of bids, completion time, cost of bidding document and bid security either in 

lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have 

valid NTN also. 

 

2. Content of Bidding Documents must include but not limited to: Conditions of 

contract, Contract Data, specifications or its reference, Bill of Quantities containing 

description of items with scheduled/item rates with premium to be filled in form of 

percentage above/ below or on item rates to be quoted, Form of Agreement and drawings. 

 

3.  Fixed Price Contracts: The Bid prices and rates are fixed during currency of 

contract and under no circumstance shall any contractor be entitled to claim enhanced 

rates for any item in this contract. 

 

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per 

provisions of SPP Rules 2010.  

 

5. Conditional Offer: Any person who submits a tender shall fill up the usual 

printed form stating at what percentage above or below on the rates specified in Bill of 

Quantities for items of work to be carried out: he is willing to undertake the work and 

also quote the rates for those items which are based on market rates. Only one rate of 

such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any 

alternative in the works specified in the said form of invitation to tender or in the time 



Draft Bidding Document for Works up to 2.5 M 

 

Sindh Public Procurement Regulatory Authority   |   www.pprasindh.gov.pk 3 

 

allowed for carrying out the work, or which contain any other conditions, will be liable to 

rejection. No printed form of tender shall include a tender for more than one work, but if 

contractor wish to tender for two or more works, they shall submit a separate tender for 

each.  

 

The envelope containing the tender documents shall refer the name and number of the 

work. 

 

6. All works shall be measured by standard instruments according to the rules. 

 

7.  Bidders shall provide evidence of their eligibility as and when requested by the 

Procuring Agency. 

 

8. Any   bid    received    by   the   Agency after the deadline for submission of bids 

shall be rejected and returned unopened to the bidder. 

 

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine 

whether the bidder fulfills all codal requirements of eligibility criteria given in the 

tender notice such as registration with tax authorities, registration with PEC (where 

applicable), turnover statement, experience statement, and any other condition 

mentioned in the NIT and bidding document. If the bidder does not fulfill any of 

these conditions, it shall not be evaluated further. 
 

10. Bid without bid security of required amount and prescribed form shall be rejected. 

 

11.  Bids determined to be substantially responsive shall be checked for any arithmetic 

errors. Arithmetical errors shall be rectified on the following basis; 

 

(A) In case of schedule rates, the amount of percentage quoted above or below 

will be checked and added or subtracted from amount of bill of quantities to 

arrive the final bid cost. 

 

(B)  In case of item rates, .If there is a discrepancy between the unit rate and the 

total cost that is obtained by multiplying the unit rate and quantity, the unit rate 

shall prevail and the total cost will be corrected unless in the opinion of the 

Agency there is an obvious misplacement of the decimal point in the unit rate, 

in which case the total cost as quoted will govern and the unit rate corrected. If 

there is a discrepancy between the total bid amount and the sum of total costs, 

the sum of the total costs shall prevail and the total bid amount shall be 

corrected. 

 

(C) Where there is a discrepancy between the amounts in figures and in words, the 

amount in words will govern. 
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BIDDING DATA 

 

(This section should be filled in by the Engineer/Procuring Agency before issuance of the 

Bidding Documents). 

 

(a). Name of Procuring Agency___________________________________________ 

 

(b). Brief Description of Works ___________________________________________ 

  

(c).Procuring Agency’s address:-___________________________________________ 

 

(d). Estimated Cost:-___________________________________________________ 
 

(e). Amount of Bid Security:- __________________________(Fill in lump sum amount 

or in % age of bid amount /estimated cost, but not exceeding 5%) 

(f).Period of Bid Validity (days):- _____________ (Not more than sixty days). 

 

(g).SecurityDeposit:-(includingbidsecurity):-______________________________ 

 (in % age of bid amount /estimated cost equal to 10%) 

(h). Percentage, if any, to be deducted from bills :-___________________________ 

(i). Deadline for Submission of Bids along with time :-_________________________ 

(j). Venue, Time, and Date of Bid Opening:- ________________________________ 

 

(k). Time for Completion from written order of commence: - ___________________ 

(L).Liquidity damages:- ____________________(0.05 of Estimated Cost or Bid cost 

per day of delay, but total not exceeding 10%).  

(m). Deposit Receipt No: Date: Amount:(in words and figures) 

 

(Executive Engineer/Authority issuing bidding document) 
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Conditions of Contract 

 

Clause – 1:Commencement & Completion Dates of work. The contractor shall not 

enter upon or commence any portion or work except with the written authority and 

instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing 

such authority the contractor shall have no claim to ask for measurements of or payment 

for work. 

 

The contractor shall proceed with the works with due expedition and without delay and 

complete the works in  the time allowed for carrying out the work as entered in the tender 

shall be strictly observed by the contractor and shall reckoned from the date on which the 

order to commence work is given to the contractor. And further to ensure good progress 

during the execution of the wok, contractor shall be bound, in all in which the time 

allowed for completion of any work exceeds one month, to achieve progress on the 

prorate basis. 

 

Clause – 2:Liquidated Damages. The contractor shall pay liquidated damages to the 

Agency at the rate per day stated in the bidding data for each day that the completion date 

is later than the Intended completion date; the amount of liquidated damage paid by the 

contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may 

deduct liquidated damages from payments due to the contractor. Payment of liquidated 

damages does not affect the contractor's liabilities. 

 

Clause – 3: Termination of the Contract. 

 

(A)  Procuring Agency/Executive Engineer may terminate the contract if either of the 

following conditions exits:- 

 

(i)  contractor causes a breach of any clause of the Contract; 

(ii)  the progress of any particular portion of the work is unsatisfactory and 

notice of 10 days has expired; 

(iii)  in the case of abandonment of the work owing to the serious illness or death 

of the contractor or any other cause. 

(iv) contractor can also request for termination of contract if a payment certified 

by the Engineer is not paid to the contractor within 60 days of the date of 

the submission of the bill; 

 

(B) The Executive Engineer/Procuring Agency has power to adopt any of the 

following courses as may deem fit:- 

 

(i) to forfeit the security deposit available except conditions mentioned at A 

(iii) and (iv) above; 

(ii) to finalize the work by measuring the work done by the contractor. 
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(C)  In the event of any of the above courses being adopted by the Executive 

Engineer/Procuring Agency, the contractor shall have:- 

(i)  no claim to compensation for any loss sustained by him by reason of his 

having purchased or procured any materials, or entered into any 

engagements, or made any advances on account of, or with a view to the 

execution of the work or the performance of the contract, 

 

(ii)   however, the contractor can claim for the work done at site duly certified by 

the executive engineer in writing regarding the performance of such work 

and has not been paid. 

Procuring Agency/Engineer may invite fresh bids for remaining work. 
  

Clause 4:  Possession of the site and claims for compensation for delay. The Engineer 

shall give possession of all parts of the site to the contractor. If possession of site is not 

given by the date stated in the contract data, no compensation shall be allowed for any 

delay caused in starting of the work on account of any acquisition of land, water standing 

in borrow pits/ compartments or in according sanction to estimates. In such case, either 

date of commencement will be changed or period of completion is to be extended 

accordingly. 
 

Clause –5: Extension of Intended Completion Date. The Procuring Agency either at its 

own initiatives before the date of completion or on desire of the contractor may extend 

the intended completion date, if an event (which hinders the execution of contract) occurs 

or a variation order is issued which makes it impossible to complete the work by the 

intended completion date for such period as he may think necessary or proper. The 

decision of the Executive Engineer in this matter shall be final; where time has been 

extended under this or any other clause of this agreement, the date for completion of the 

work shall be the date fixed by the order giving the extension or by the aggregate of all 

such orders, made under this agreement. 

When time has been extended as aforesaid, it shall continue to be the essence of the 

contract and all clauses of the contract shall continue to be operative during the extended 

period. 
 

Clause –6: Specifications. The contractor shall execute the whole and every part of the 

work in the most substantial and work-man-like manner and both as regards materials 

and all other matters in strict accordance with the specifications lodged in the office of 

the Executive Engineer and initialed by the parties, the said specification being a part of 

the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, 

drawing, and instructions in writing relating to the work signed by the Engineer-in-charge 

and lodge in his office and to which the contractor shall be entitled to have access at such 

office or on the site of work for the purpose of inspection during office hours and the 

contractor shall, if he so requires, be entitled at his own expense to make or cause to be 

made copies of the specifications, and of all such designs, drawings, and instructions as 

aforesaid. 
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Clause – 7: Payments. 

 

(A)  Interim/Running Bill. A bill shall be submitted by the contractor as frequently as 

the progress of the work may justify for all work executed and not included in any 

previous bill at least once in a month and the Engineer-in-charge shall take or 

cause to be taken the requisite measurements for the purpose of having the same 

verified and the claim, as for as admissible, adjusted, if possible before the expiry 

of ten days from the presentation of the bill, at any time depute a subordinate to 

measure up the said work in the presence of the contractor or his authorized agent, 

whose countersignature to the measurement list will be sufficient to warrant and 

the Engineer-in-charge may prepare a bill from such list which shall be binding on 

the contractor in all respects. 

 

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the 

contractor, which he considers due and payable in respect thereof, subject to 

deduction of security deposit, advance payment if any made to him and taxes. 

 

All such intermediate payment shall be regarded as payments by way of advance 

against the final payment only and not as payments for work actually done and 

completed, and shall not preclude the Engineer-in-charge from recoveries from 

final bill and rectification of defects and unsatisfactory items of works pointed out 

to him during defect liability period. 

 

(B)  The Final Bill. A bill shall be submitted by the contractor within one month of the 

date fixed for the completion of the work otherwise Engineer-in-charge’s 

certificate of the measurements and of the total amount payable for the works shall 

be final and binding on all parties. 

 

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so 

completed, the Engineer-in-charge may make payment on account of such items at such 

reduced rates as he may consider reasonable in the preparation of final or on running 

account bills with reasons recorded in writing. 

 

Clause – 9: Issuance of Variation and Repeat Orders.  

 

(A)  Agency may issue a Variation Order for procurement of works, physical services 

from the original contractor to cover any increase or decrease in quantities, 

including the introduction of new work items that are either due to change of 

plans, design or alignment to suit actual field conditions, within the general scope 

and physical boundaries of the contract.  

 

(B)  Contractor shall not perform a variation until the Procuring Agency has authorized 

the variation in writing subject to the limit not exceeding the contract cost by of 

15% on the same conditions in all respects on which he agreed to do them in the 
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work, and at the same rates, as are specified in the tender for the main work. The 

contractor has no right to claim for compensation by reason of alterations or 

curtailment of the work. 

 

(C) In case the nature of the work in the variation does not correspond with items in 

the Bill of Quantities, the quotation by the contractor is to be in the form of new 

rates for the relevant items of work, and if the Engineer-in-charge is satisfied that 

the rate quoted is within the rate worked out by him on detailed rate analysis, and 

then only he shall allow him that rate after approval from higher authority. 

 

(D)  The time for the completion of the work shall be extended in the proportion that the 

additional work bear to the original contact work.  

 

(E)  In case of quantities of work executed result the Initial Contract Price to be xceeded 

by more than 15%, and then Engineer can adjust the rates for those quantities 

causing excess the cost of contract beyond 15% after approval of Superintending 

Engineer.  

 

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract 

amount, shall be subject of another contract to be tendered out if the works are 

separable from the original contract. 

 

Clause-10: Quality Control.  

 

(A)  Identifying Defects: If at any time before the security deposit is refunded to the 

contractor/during defect liability period mentioned in bid data, the Engineer-in-

charge or his subordinate-in-charge of the work may instruct the contractor to 

uncover and test any part of the works which he considers may have a defect due 

to use of unsound materials or unskillful workmanship and the contractor has to 

carry out a test at his own cost irrespective of work already approved or paid. 

 

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or 

remove and reconstruct the work so specified in whole or in part, as the case may 

require. The contractor shall correct the notified defect within the Defects 

Correction Period mentioned in notice. 

 

(C) Uncorrected Defects:  

 

(i) In the case of any such failure, the Engineer-in-charge shall give the 

contractor at least 14 days notice of his intention to use a third party to 

correct a defect. He may rectify or remove, and re-execute the work or 

remove and replace the materials or articles complained of as the case may 

be at the risk and expense in all respects of the contractor.  
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(ii) If the Engineer considers that rectification/correction of a defect is not 

essential and it may be accepted or made use of; it shall be within his 

discretion to accept the same at such reduced rates as he may fix therefore.  

 

Clause – 11:  

 

(A)  Inspection of Operations. The Engineer and his subordinates, shall at all 

reasonable times have access to the site for supervision and inspection of works 

under or in course of execution in pursuance of the contract and the contractor 

shall afford every facility for and every assistance in obtaining the right to such 

access. 

 

(B)  Dates for Inspection and Testing. The Engineer shall give the contractor 

reasonable notice of the intention of the Engineer-in-charge or his subordinate to 

visit the work shall have been given to the contractor, then he either himself be 

present to receive orders and instructions, or have a responsible agent duly 

accredited in writing present for that purpose, orders given to the contractor’s duly 

authorized agent shall be considered to have the same force an effect as if they had 

been given to the contractor himself. 

 

Clause – 12: Examination of work before covering up. 

 

(A) No part of the works shall be covered up or put out of view/beyond the reach 

without giving notice of not less than five days to the Engineer whenever any such 

part of the works or foundations is or are ready or about to be ready for 

examination and the Engineer shall, without delay, unless he considers it 

unnecessary and advises the contractor accordingly, attend for the purpose of 

examining and measuring such part of the works or of examining such 

foundations;  

 

(B)  If any work is covered up or placed beyond the reach of measurement without 

such notice having been given, the same shall be uncovered at the contractor’s 

expense, and in default thereof no payment or allowance shall be made for such 

work, or for the materials with which the same was executed. 

 

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage 

to physical property or facilities or related services at the premises and of personal injury 

and death which arise during and in consequence of its performance of the contract. if 

any damage is caused while the work is in progress or become apparent within three 

months of the grant of the certificate of completion, final or otherwise, the contractor 

shall make good the same at his own expense, or in default the Engineer may cause the 

same to be made good by other workmen, and deduct the expenses from retention money 

lying with the Engineer.  
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Clause-14: Measures for prevention of fire and safety measures. The contractor 

shall not set fire to any standing jungle, trees, bush-wood or grass without a written 

permit from the Executive Engineer.  When such permit is given, and also in all cases 

when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor 

shall take necessary measures to prevent such fire spreading to or otherwise damaging 

surrounding property. The contractor is responsible for the safety of all its activities 

including protection of the environment on and off the site. Compensation of all damage 

done intentionally or unintentionally on or off the site by the contractor’s labour shall be 

paid by him. 

 

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, 

except where otherwise provided by the contract. The contractor shall not subcontract 

any part of the works without the prior consent of the Engineer.  Any such consent shall 

not relieve the contractor from any liability or obligation under the contract and he shall 

be responsible for the acts, defaults and neglects of any subcontractor, his agents, 

servants or workmen as if these acts, defaults or neglects were those of the contractor, his 

agents’ servants or workmen. The provisions of this contract shall apply to such 

subcontractor or his employees as if he or it were employees of the contractor. 

 

Clause – 16: Disputes. All disputes arising in connection with the present contract, and 

which cannot be amicably settled between the parties, , the decision of the 

Superintending Engineer of the circle/officer/one grade higher to awarding authority  

shall be final, conclusive and binding on all parties to the contract upon all questions 

relating to the meaning of the specifications, designs drawings, and instructions, 

hereinbefore mentioned and as to the quality of workmanship, or materials used on the 

work or as to any other questions, claim, right, matter, or thing whatsoever in any way 

arising out of, or relating to the contract design, drawings, specifications, estimates, 

instructions, orders or these conditions or otherwise concerning the works, or the 

execution, of failure to execute the same, whether arising, during the progress of the 

work, or after  the completion or abandonment thereof. 

 

Clause –17: Site Clearance. On completion of the work, the contractor shall be 

furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-

charge) of such completion, but neither such certificate shall be given nor shall the work 

be considered to be complete until the contractor shall have removed all temporary 

structures and materials brought at site either for use or for operation facilities including 

cleaning debris and dirt at the site. If the contractor fails to comply with the requirements 

of this clause then Engineer-in-charge, may at the expense of the contractor remove and 

dispose of the same as he thinks fit and shall deduct the amount of all expenses so 

incurred from the contractor’s retention money. The contractor shall have no claim in 

respect of any surplus materials as aforesaid except for any sum actually realized by the 

sale thereof.  
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Clause –18: Financial Assistance /Advance Payment. 

 

(A) Mobilization advance is not allowed. 

 

(B)  Secured Advance against materials brought at site. 

(i) Secured Advance may be permitted only against imperishable 

materials/quantities anticipated to be consumed/utilized on the work within 

a period of three months from the date of issue of secured advance and 

definitely not for full quantities of materials for the entire work/contract. 

The sum payable for such materials on site shall not exceed 75% of the 

market price of materials; 

(ii)  Recovery of Secured Advance paid to the contractor under the above 

provisions shall be affected from the monthly payments on actual 

consumption basis, but not later than period more than three months (even 

if unutilized). 

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government 

by the contractor shall be liable for recovery as arrears of Land Revenue. 

Clause –20: Refund of Security Deposit/Retention Money. On completion of the 

whole of the works (a work should be considered as complete for the purpose of refund 

of security deposit to a contractor from the last date on which its final measurements are 

checked by a competent authority, if such check is necessary otherwise from the last date 

of recording the final measurements), the defects notice period has also passed and the 

Engineer has certified that all defects notified to the contractor before the end of this 

period have been corrected, the security deposit lodged by a contractor (in cash or 

recovered in installments from his bills) shall be refunded to him after the expiry of three 

months from the date on which the work is completed. 

 

 

Divisional Accountant 

 

 

 

 

Contractor                                                           Executive Engineer/Procuring Agency 
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BILL OF QUANTITIES 
 

(A) Description and rate of Items based on Composite Schedule of Rates. 

 
 

 
 

Amount TOTAL (a) 

 

 

--------------------- % above/below on the rates of CSR.          Amount to be added/deducted on the basis   

                                                                                                    Of premium quoted.                      TOTAL (b) 

 

                            Total (A) = a+b in words & figures: 

 

 

 

 

 

Contractor                                                      Executive Engineer/Procuring Agency 

 

  

Item No 
Quantities Description of item to be executed at 

site 

Rate 
Unit Amount in 

 Rupees 

1 2 3 4 5 6 
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(B) Description and rate of Items based on Market (Offered rates) 
 

 

 

 

 

                                                                                                                   Total (B) in words & figures: 

 

 

 
Contractor                                                      Executive Engineer/Procuring Agency 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Item No Quantities Description of item to be executed at 

site 

Rate 

 

Unit 
Amount in 

Rupees 
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Summary of Bill of Quantities. 

 

 

 

Cost of Bid                                                                            Amount 

 
1. (A) Cost based on Composite Schedule of Rates. 

 

 

 

            2. (B) Cost based on Non/Offered Schedule of Rates. 
 

 

 

TOTAL COST OF BID (C) = Total (A) + Total (B) 

 

 

 

 

 

 

Contractor                                                      Executive Engineer/Procuring Agency 

 
 

 
 

 



 TOWN MUNICIPAL CORPORATION 

MANGHOPIR KARACHI 

 

BIDDING DATA  
(WORK NO:01) 

 

a. Name of Procuring Agency:   Town Municipal Corporation Manghopir Karachi. 

b. Brief Description of Works:  P/F Paver Block in front of Community Centre Ramzan Goth UC#  

01 TMC Manghopir. 

 
c. Procuring Agency’s address:  TMC MANGHOPIR NEAR GARAM CHASHMA MAIN  

MANGHOPIR ROAD KARACHI.                    

d. Estimated Cost:   29,98,369/- 

e. Amount of Bid Security: 5 % S.D                                               

f. Period of Bid Validity (days):   90 days                                                

g. (i)      Security Deposit:-(i/c bid security): 05.00 % of Contract/Sanction Amount 

             (ii)     5% Retention Money of the bill amount will be deducted from Running Bill.  

h.    Percentage, if any, to be deducted from bills:  8 %- or 11 %-Income Tax + 5 % SRB      

i.    Deadlines for Submission of Bids along with time:  20/01/2026 at 02:00 pm. 

j.    Venue, Time and Date of Bid Opening: Office of the Executive Engineer (B&R) TMC Manghopir Town near  

Garam Chashma at Manghopir Road Karachi at 02:30 P.M. 

k. Time for Completion from written order of commence:         90 days        

l. Liquidity damages:                    Rs:3000/- Per Day                                        

m.  (0.05 of Estimated Cost or Bid Cost per day of delay, but total not exceeding 10%) 

n. Tender Cost Vide Pay Order No: ______________ Dated: ____________________ 

o. Amount: ___________________________________________________________ 

p. Bidding Documents issued to:  M/S: ____                                        

 

 

 
CONTRACTOR                                            
 
 
 
 
 
 
 



TOWN MUNICIPAL CORPORATION MANGHOPIR KARACHI 

GARAM CHASHMA AT MANGHOPIR ROAD KARACHI 

SCHEDULE OF QUANTITIES                                       
WORK NO: 01 

Estimate Amount of RS.29,98,369/-                                                                                            
Earnest Money of RS.    5%, 
Tender Cost Rs. 3000/- 
Time Limit ______90_____ Days. 
Penalty Per day Rs.3000/- 
SUBJECT:   P/F Paver Block in front of Community Centre Ramzan Goth UC# 01 TMC Manghopir. 

S.No DESCRIPTION OF WORK QUANTITY RATE/UNIT AMOUNT 

 
Preparing of sub grade i/c earth excavation leveling to an average depth of 9” 

dressing to camber and consolidation with power roller. (H/ways- 2/9) 9000 Sft 

 

1639.71% SFT 
147574/- 

 

P/L Aggregate base course material in proper grade & camber having CBR  80 

% as per AASHO standard specification grader, Vibratory roller, & smooth 

wheel roller etc) watering & maintain the moisture content the compaction of 

each layer shall 100% to the max dry density. (Rtae i/c all cost of materials 

T&P and carriage upto 3 chains. (5/13 B.H way) 2610 CFT 

 

 

 

 

13849.22 

%CFT 361465/- 

 
P/L 1:4:8CC using GSB 2” to 3” and i/c leveling compacting, curing etc 

complete without shuttering. (16/5-i) 328CFT 348.83 P/CFT 114416/- 

 
P/L CC 1:2:4 i/c plain including placing compacting, finishing and dividing into panels. 
(Ch-4/15/5-f) 133 SFT 443.54 P/SFT 58991/- 

 
Colored Cement Tiles (Pattern 12” x 12” x 1” of approved Shade & Pattern lead flat in 
1:2 Gray Cement mortar over a bed of ¾” thick grey Cement mortar 1:2 900 SFT 176.10 P/SFT 158490/- 

 

Providing and fixing Cement Paving Blocks flooring having size 197 x 197 

x60 (mm) of city/quddra/cobble shape with natural colors, having strength b/w 

5000 psi to 8500 psi i/c filling the joint with hill sand and laying in specified 

manner /patter and design etc complete. (Made by envicrete or equivalent) 

 

 

 

 

9000 SFT 

 

 

 

197.48 

P.SFT 1777320/- 

 

Excavation for pipe line in trenches & pits in all kind of soil of murum i/c trimming and 
dressing sides to true alignment & shape leveling of beds of trenches to correct level & 
grade cutting joints holes & disposal of surplus earth with in one chain as directed by 
Engineer in charge. (63/5) 

1125 Cft 

 
23622.00 

%0CFT 

 

 

26575/- 

 
P/L RCC Rubber ring Pipe of class “ A” and fixing in trenches i/c cutting, fitting & 
jointing with rubber ring i/c testing with water to specified pressure. 
12” Dia 300 Rft 1257.32 RFT 

 

 

377196/- 

 

Construction of main holes 4’ft dia inside &5’ft clear depth in (1:2:4) C.C wall 9” thick 
& bedding, cast in situ with fair face steel shuttering i/c cost iron frame 8 KG,21” dia 
RCC manhole cover concrete ratio (1:2:4) 3” deep from center , with reinforced ½ “ tor 
bar 4” c/c welded M.S sheet 3/16 thick, i/c excavation, back filling & disposal of 
surplus stuffer up to one chain etc complete.(app/rate) 

10 NO 37550/- EACH 

 

 

 

 

 

375500/- 

 Add for extra depth beyond 5 feet depth, lass then 5 ft depth deduct the same rate. (-) 15 7800/- P.RFT (-) 117000/- 

 
Re filling of excavated stuff in trenches 6”th layer i/c watering ramming to full 
compaction etc complete (78/24). 2025 CFT 

14020.80 

%0 CFT 

 

28392/- 

 

Manufacturing and supplying of 21” dia R.C.C main hole cover, cast in 1:2:4 

concrete ratio, 3” inch deep at center with reinforced ½ tor bar 4” c/c welded 

M.S sheet 3/16 thick 2” two hook of 3/8” dia tor bar i/c curing and 

transportation within 10 miles. (Ch 16/31/01)       21” dia 

02 NO 

 

 

3238.79 EACH 

3730.24EACH 

 

6478/- 

 

 

 

Manufacturing & Supplying of R.C.C Ring Slab of 21” dia outside 3.5 ft & 6” 

th with 3/8” dia tor bars steel two concentric ring with 3/8” dia 8 Nos cross 

linked bars welded and two sunk type hooks, casted in 1:11/2:3 concrete with 

15 Kg C.l frame in perfect position i/c transportation charge for an average 
lead of 20 km per trip from casting yard to Town Office (Minimum of 25 slab 

per trip will be transported). (Ch 16/31/02) 02 NO 7504.67 EACH 

 

 

 

 

 

 

15009/- 

 

 

 
                                                                                               
 
  
 
 



  
Checked by _____________ 

 

M/S: ___________________________________________                                                                                                   

Pay Order NO: ______________ Dated: _____________ RS. ________ 

I/We hereby quoted Rates @ % ___________________/ Above / Below.  Accountant (B&R) 

Total Amount is RS. _________________________________________  TMC Manghopir 

(Rupees)_______________________________________________________________________________ 

       ______________________________________________________________________________ 

Address. ___________________________________________________ 

Cell. ____________________. 

 
 

1. I/we shall abide SPPRA Rules 2010 (Amended 2020). 

2.  Rete must be quoted on Total Amount of Schedule rate either above or below not accepted item wise or  

     part wise. 

3. I/We read the stranded bidding Documents available in EPADS website ((http://portal Sindh.eprucurement.gov.pk)) 

and agreed to abode all of them and also provide documents with signature & when directed. 

 
 
 
 
 
Executive Engineer (KW&SC)    Senior Accounts Officer        Superintending Engineer(B&R) 

Member                          Secretary                                     Chairman 
 
 
 
 
 
 

 

01 @____________ % Above / Below i/c The Cost of Carriage of Material and Difference of 
Cost of. 

Rs: 

02 Item Rate Base non-Schedule item Rates Amount. 
 

RS: 



 TOWN MUNICIPAL CORPORATION 

MANGHOPIR KARACHI 

 

BIDDING DATA  
(WORK NO:02) 

 

a. Name of Procuring Agency:   Town Municipal Corporation Manghopir Karachi. 

b. Brief Description of Works:  P/F Paver Blocks from Shaukat’s House to Dawood’s House,  
Ramzan Goth, UC # 01 TMC Manghopir Town. 

 
c. Procuring Agency’s address:  TMC MANGHOPIR NEAR GARAM CHASHMA MAIN  

MANGHOPIR ROAD KARACHI.                    

d. Estimated Cost:   29,98,369/- 

e. Amount of Bid Security: 5 % S.D                                               

f. Period of Bid Validity (days):   90 days                                                

g. (i)      Security Deposit:-(i/c bid security): 05.00 % of Contract/Sanction Amount 

             (ii)     5% Retention Money of the bill amount will be deducted from Running Bill.  

h.    Percentage, if any, to be deducted from bills:  8 %- or 11 %-Income Tax + 5 % SRB      

i.    Deadlines for Submission of Bids along with time:  20/01/2026 at 02:00 pm. 

j.    Venue, Time and Date of Bid Opening: Office of the Executive Engineer (B&R) TMC Manghopir Town near  

Garam Chashma at Manghopir Road Karachi at 02:30 P.M. 

k. Time for Completion from written order of commence:         90 days        

l. Liquidity damages:                    Rs:3000/- Per Day                                        

m.  (0.05 of Estimated Cost or Bid Cost per day of delay, but total not exceeding 10%) 

n. Tender Cost Vide Pay Order No: ______________ Dated: ____________________ 

o. Amount: ___________________________________________________________ 

p. Bidding Documents issued to:  M/S: ____                                        

 

 

 
CONTRACTOR                                            
 
 
 
 
 
 
 



TOWN MUNICIPAL CORPORATION MANGHOPIR KARACHI 

GARAM CHASHMA AT MANGHOPIR ROAD KARACHI 

SCHEDULE OF QUANTITIES                                       
WORK NO: 02 

Estimate Amount of RS.29,98,369/-                                                                                            
Earnest Money of RS.    5%, 
Tender Cost Rs. 3000/- 
Time Limit ______90_____ Days. 
Penalty Per day Rs.3000/- 
SUBJECT:   P/F Paver Blocks from Shaukat’s House to Dawood’s House, Ramzan Goth, UC # 01 TMC Manghopir 

Town. 
S. No DESCRIPTION OF WORK QUANTITY RATE/UNIT AMOUNT 

 
Preparing of sub grade i/c earth excavation leveling to an average depth of 9” 

dressing to camber and consolidation with power roller. (H/ways- 2/9) 9000 SFT 

 

1639.71% SFT 
147574/- 

 

P/L Aggregate base course material in proper grade & camber having CBR  80 

% as per AASHO standard specification grader, Vibratory roller, & smooth 

wheel roller etc.) watering & maintain the moisture content the compaction of 

each layer shall 100% to the max dry density. (Rtae i/c all cost of materials 

T&P and carriage up to 3 chains. (5/13 B.H way) 2610 CFT 

 

 

 

 

13849.22 

%CFT 361465/- 

 
P/L 1:4:8CC using GSB 2” to 3” and i/c leveling compacting, curing etc 

complete without shuttering. (16/5-i) 328CFT 348.83 P/CFT 114416/- 

 
P/L CC 1:2:4 i/c plain including placing compacting, finishing and dividing into panels. 
(Ch-4/15/5-f) 133 SFT 443.54 P/SFT 58991/- 

 
Colored Cement Tiles (Pattern 12” x 12” x 1” of approved Shade & Pattern lead flat in 
1:2 Gray Cement mortar over a bed of ¾” thick grey Cement mortar 1:2 900 SFT 176.10 P/SFT 158490/- 

 

Providing and fixing Cement Paving Blocks flooring having size 197 x 197 

x60 (mm) of city/quddra/cobble shape with natural colors, having strength b/w 

5000 psi to 8500 psi i/c filling the joint with hill sand and laying in specified 

manner /patter and design etc complete. (Made by envicrete or equivalent) 

 

 

 

 

9000 SFT 

 

 

 

197.48 

P.SFT 1777320/- 

 

Excavation for pipe line in trenches & pits in all kind of soil of murum i/c trimming and 
dressing sides to true alignment & shape leveling of beds of trenches to correct level & 
grade cutting joints holes & disposal of surplus earth with in one chain as directed by 
Engineer in charge. (63/5) 

1125 Cft 

 
23622.00 

%0CFT 

 

 

26575/- 

 
P/L RCC Rubber ring Pipe of class “ A” and fixing in trenches i/c cutting, fitting & 
jointing with rubber ring i/c testing with water to specified pressure. 
12” Dia 300 Rft 1257.32 RFT 

 

 

377196/- 

 

Construction of main holes 4’ft Dia inside &5’ft clear depth in (1:2:4) C.C wall 9” thick 
& bedding, cast in situ with fair face steel shuttering i/c cost iron frame 8 KG,21” dia 
RCC manhole cover concrete ratio (1:2:4) 3” deep from center , with reinforced ½ “ tor 
bar 4” c/c welded M.S sheet 3/16 thick, i/c excavation, back filling & disposal of 
surplus stuffer up to one chain etc. complete.(app/rate) 

10 NO 37550/- EACH 

 

 

 

 

 

375500/- 

 Add for extra depth beyond 5 feet depth, lass then 5 ft depth deduct the same rate. (-) 15 7800/- P.RFT (-) 117000/- 

 
Re filling of excavated stuff in trenches 6”th layer i/c watering ramming to full 
compaction etc. complete (78/24). 2025 CFT 

14020.80 

%0 CFT 

 

28392/- 

 

Manufacturing and supplying of 21” Dia R.C.C main hole cover, cast in 1:2:4 
concrete ratio, 3” inch deep at center with reinforced ½ tor bar 4” c/c welded 

M.S sheet 3/16 thick 2” two hook of 3/8” Dia tor bar i/c curing and 

transportation within 10 miles. (Ch 16/31/01)       21” Dia 

02 NO 

 

 

3238.79 EACH 

3730.24EACH 

 

6478/- 

 

 

 

Manufacturing & Supplying of R.C.C Ring Slab of 21” Dia outside 3.5 ft & 6” 

th with 3/8” Dia tor bars steel two concentric ring with 3/8” Dia 8 Nos cross 

linked bars welded and two sunk type hooks, casted in 1:11/2:3 concrete with 

15 Kg C.l frame in perfect position i/c transportation charge for an average 

lead of 20 km per trip from casting yard to Town Office (Minimum of 25 slab 
per trip will be transported). (Ch 16/31/02) 02 NO 7504.67 EACH 

 

 

 

 

 

 

15009/- 

 

 

 
                                                                                               
 
  
 



 
  

Checked by _____________ 

 

M/S: ___________________________________________                                                                                                   

Pay Order NO: ______________ Dated: _____________ RS. ________ 

I/We hereby quoted Rates @ % ___________________/ Above / Below.  Accountant (B&R) 

Total Amount is RS. _________________________________________  TMC Manghopir 

(Rupees)_______________________________________________________________________________ 

       ______________________________________________________________________________ 

Address. ___________________________________________________ 

Cell. ____________________. 

 
 

1. I/we shall abide SPPRA Rules 2010 (Amended 2020). 

2.  Rete must be quoted on Total Amount of Schedule rate either above or below not accepted item wise or  

     part wise. 

3. I/We read the stranded bidding Documents available in EPADS website ((http://portal Sindh.eprucurement.gov.pk)) 

and agreed to abode all of them and also provide documents with signature & when directed. 

 
 
 
 
 
Executive Engineer (KW&SC)    Senior Accounts Officer        Superintending Engineer(B&R) 

Member                          Secretary                                     Chairman 
 
 
 
 
 
 

 

01 @____________ % Above / Below i/c The Cost of Carriage of Material and Difference of 
Cost of. 

Rs: 

02 Item Rate Base non-Schedule item Rates Amount. 
 

RS: 



 TOWN MUNICIPAL CORPORATION 

MANGHOPIR KARACHI 

 

BIDDING DATA  
(WORK NO:03) 

 

a. Name of Procuring Agency:   Town Municipal Corporation Manghopir Karachi. 

b. Brief Description of Works:  P/F Paver Blocks from Anwar's Baithak to Muhammad Hashim's  
House, Umar Goth, UC # 01 TMC Manghopir Town. 

 
c. Procuring Agency’s address:  TMC MANGHOPIR NEAR GARAM CHASHMA MAIN  

MANGHOPIR ROAD KARACHI.                    

d. Estimated Cost:   1998226/-. 

e. Amount of Bid Security: 5 % S.D                                               

f. Period of Bid Validity (days):   90 days                                                

g. (i)      Security Deposit:-(i/c bid security): 05.00 % of Contract/Sanction Amount 

             (ii)     5% Retention Money of the bill amount will be deducted from Running Bill.  

h.    Percentage, if any, to be deducted from bills:  8 %- or 11 %-Income Tax + 5 % SRB      

i.    Deadlines for Submission of Bids along with time:  20/01/2026 at 02:00 pm. 

j.            Venue, Time and Date of Bid Opening: Office of the Executive Engineer (B&R) TMC  

Manghopir Town near Garam Chashma at Manghopir Road Karachi at 02:30 P.M. 

k. Time for Completion from written order of commence:         90 days        

l. Liquidity damages:                    Rs:2000/- Per Day                                        

m.  (0.05 of Estimated Cost or Bid Cost per day of delay, but total not exceeding 10%) 

n. Tender Cost Vide Pay Order No: ______________ Dated: ____________________ 

o. Amount: ___________________________________________________________ 

p. Bidding Documents issued to:  M/S: ____                                        

 

 

 
CONTRACTOR                                            
 
 
 
 
 
 
 



TOWN MUNICIPAL CORPORATION MANGHOPIR KARACHI 

GARAM CHASHMA AT MANGHOPIR ROAD KARACHI 
 

SCHEDULE OF QUANTITIES                                       
WORK NO: 03 

 

Estimate Amount of RS.19,98,226/-                                                                                            
Earnest Money of RS.    5%, 
Tender Cost Rs. 2000/- 
Time Limit ______90_____ Days. 
Penalty Per day Rs.2000/- 
SUBJECT:  P/F Paver Blocks from Anwar's Baithak to Muhammad Hashim's House, Umar Goth, UC # 01 TMC 

Manghopir Town. 
S.No DESCRIPTION OF WORK QUANTITY RATE/UNIT AMOUNT 

 
Preparing of sub grade i/c earth excavation leveling to an average depth of 9” dressing 
to camber and consolidation with power roller. (H/ways- 2/9) 6000 Sft 

 

1639.71% SFT 
98383/- 

 

P/L Aggregate base course material in proper grade & camber having CBR  80 % as per 
AASHO standard specification grader, Vibratory roller, & smooth wheel roller etc) 

watering & maintain the moisture content the compaction of each layer shall 100% to 
the max dry density. (Rtae i/c all cost of materials T&P and carriage upto 3 chains. 
(5/13 B.H way) 

1740 CFT 

 

 

 

 

13849.22 

%CFT 240976/- 

 
P/L 1:4:8CC using GSB 2” to 3” and i/c leveling compacting, curing etc complete 
without shuttering. (16/5-i) 100CFT 348.83 P/CFT 34883/- 

 
P/L CC 1:2:4 i/c plain including placing compacting, finishing and dividing into panels. 
(Ch-4/15/5-f) 133 SFT 443.54 P/SFT 58991/- 

 

Providing and fixing Cement Paving Blocks flooring having size 197 x 197 x60 (mm) 
of city/quddra/cobble shape with natural colors, having strength b/w 5000 psi to 8500 
psi i/c filling the joint with hill sand and laying in specified manner /patter and design 
etc complete. (Made by envicrete & Similar) 

 

 

 

 

6000 SFT 

 

 

 

197.48 

P.SFT 1184880/- 

 

Excavation for pipe line in trenches & pits in all kind of soil of murum i/c trimming and 
dressing sides to true alignment & shape leveling of beds of trenches to correct level & 
grade cutting joints holes & disposal of surplus earth with in one chain as directed by 

Engineer in charge. (63/5) 
1125 Cft 

 
23622.00 

%0CFT 

 

 

26575/- 

 
P/L RCC Rubber ring Pipe of class “ A” and fixing in trenches i/c cutting, fitting & 
jointing with rubber ring i/c testing with water to specified pressure. 
12” Dia 150 Rft 

 

1257.32 RFT 

 

 

 

188598/- 

 

Construction of main holes 4’ft dia inside &5’ft clear depth in (1:2:4) C.C wall 9” thick 
& bedding, cast in situ with fair face steel shuttering i/c cost iron frame 8 KG,21” dia 
RCC manhole cover concrete ratio (1:2:4) 3” deep from center , with reinforced ½ “ tor 
bar 4” c/c welded M.S sheet 3/16 thick, i/c excavation, back filling & disposal of 
surplus stuffer up to one chain etc complete.(app/rate) 

05 NO 37550/- EACH 

 

 

 

 

 

187750/- 

 Add for extra depth beyond 5 feet depth, lass then 5 ft depth deduct the same rate. (-) 7.5 7800/- P.RFT (-) 58500/- 

 
Re filling of excavated stuff in trenches 6”th layer i/c watering ramming to full 
compaction etc complete (78/24). 1013 CFT 

14020.80 

%0 CFT 

 

14203/- 

 

Manufacturing and supplying of 21” dia R.C.C main hole cover, cast in 1:2:4 concrete 
ratio, 3” inch deep at center with reinforced ½ tor bar 4” c/c welded M.S sheet 3/16 

thick 2” two hook of 3/8” dia tor bar i/c curing and transportation within 10 miles. (Ch 
16/31/01)       21” dia 

02 NO 

 

 

3238.79 EACH 

3730.24EACH 

 

6478/- 

 

 

 

Manufacturing & Supplying of R.C.C Ring Slab of 21” dia outside 3.5 ft & 6” th with 
3/8” dia tor bars steel two concentric ring with 3/8” dia 8 Nos cross linked bars welded 
and two sunk type hooks, casted in 1:11/2:3 concrete with 15 Kg C.l frame in perfect 
position i/c transportation charge for an average lead of 20 km per trip from casting 
yard to Town Office (Minimum of 25 slab per trip will be transported). (Ch 16/31/02) 02 NO 7504.67 EACH 

 

 

 

 

15009/- 

 

 
                                                                                               
 
  
 
 
  



Checked by _____________ 

 

M/S: ___________________________________________                                                                                                   

Pay Order NO: ______________ Dated: _____________ RS. ________ 

I/We hereby quoted Rates @ % ___________________/ Above / Below.  Accountant (B&R) 

Total Amount is RS. _________________________________________  TMC Manghopir 

(Rupees)_______________________________________________________________________________ 

       ______________________________________________________________________________ 

Address. ___________________________________________________ 

Cell. ____________________. 

 
 

1. I/we shall abide SPPRA Rules 2010 (Amended 2020) 

2.  Rete must be quoted on Total Amount of Schedule rate either above or below not accepted item wise or  

     part wise. 

3. I/We read the stranded bidding Documents available in EPADS website ((http://portal Sindh.eprucurement.gov.pk)) 

and agreed to abode all of them and also provide documents with signature & when directed. 

 
 
 
 
 
Executive Engineer (KW&SC)    Senior Accounts Officer        Superintending Engineer(B&R) 

Member                          Secretary                                     Chairman 
 
 
 
 
 
 

 

01 @____________ % Above / Below i/c The Cost of Carriage of Material and Difference of 
Cost of. 

Rs: 

02 Item Rate Base non-Schedule item Rates Amount. 
 

RS: 



 TOWN MUNICIPAL CORPORATION 

MANGHOPIR KARACHI 

 

BIDDING DATA  
(WORK NO:04) 

 

a. Name of Procuring Agency:   Town Municipal Corporation Manghopir Karachi. 

b. Brief Description of Works:  P/F Paver Blocks from Mullah Rehman’s House to Abdul Wahid’s  
House, Arz Muhammad Goth, UC # 01 TMC Manghopir Town. 

 
c. Procuring Agency’s address:  TMC MANGHOPIR NEAR GARAM CHASHMA MAIN  

MANGHOPIR ROAD KARACHI.                    

d. Estimated Cost:   1998226/- 

e. Amount of Bid Security: 5 % S.D                                               

f. Period of Bid Validity (days):   90 days                                                

g. (i)      Security Deposit:-(i/c bid security): 05.00 % of Contract/Sanction Amount 

             (ii)     5% Retention Money of the bill amount will be deducted from Running Bill.  

h.    Percentage, if any, to be deducted from bills:  8 %- or 11 %-Income Tax + 5 % SRB      

i.    Deadlines for Submission of Bids along with time:  20/01/2026 at 02:00 pm. 

j.    Venue, Time and Date of Bid Opening: Office of the Executive Engineer (B&R) TMC Manghopir Town near  

Garam Chashma at Manghopir Road Karachi at 02:30 P.M. 

k. Time for Completion from written order of commence:         90 days        

l. Liquidity damages:                    Rs:2000/- Per Day                                        

m.  (0.05 of Estimated Cost or Bid Cost per day of delay, but total not exceeding 10%) 

n. Tender Cost Vide Pay Order No: ______________ Dated: ____________________ 

o. Amount: ___________________________________________________________ 

p. Bidding Documents issued to:  M/S: ____                                        

 

 

 
CONTRACTOR                                            
 
 
 
 
 
 
 



TOWN MUNICIPAL CORPORATION MANGHOPIR KARACHI 

GARAM CHASHMA AT MANGHOPIR ROAD KARACHI 
 

SCHEDULE OF QUANTITIES                                       
WORK NO: 04 

 

Estimate Amount of RS.19,98,226/-                                                                                            
Earnest Money of RS.    5%, 
Tender Cost Rs. 2000/- 
Time Limit ______90_____ Days. 
Penalty Per day Rs.2000/- 
SUBJECT:  P/F Paver Blocks from Mullah Rehman’s House to Abdul Wahid’s House, Arz Muhammad Goth, UC # 

01 TMC Manghopir Town. 
S.No DESCRIPTION OF WORK QUANTITY RATE/UNIT AMOUNT 

 
Preparing of sub grade i/c earth excavation leveling to an average depth of 9” dressing 
to camber and consolidation with power roller. (H/ways- 2/9) 6000 Sft 

 

1639.71% SFT 
98383/- 

 

P/L Aggregate base course material in proper grade & camber having CBR  80 % as per 
AASHO standard specification grader, Vibratory roller, & smooth wheel roller etc) 

watering & maintain the moisture content the compaction of each layer shall 100% to 
the max dry density. (Rtae i/c all cost of materials T&P and carriage upto 3 chains. 
(5/13 B.H way) 

1740 CFT 

 

 

 

 

13849.22 

%CFT 240976/- 

 
P/L 1:4:8CC using GSB 2” to 3” and i/c leveling compacting, curing etc complete 
without shuttering. (16/5-i) 100CFT 348.83 P/CFT 34883/- 

 
P/L CC 1:2:4 i/c plain including placing compacting, finishing and dividing into panels. 
(Ch-4/15/5-f) 133 SFT 443.54 P/SFT 58991/- 

 

Providing and fixing Cement Paving Blocks flooring having size 197 x 197 x60 (mm) 
of city/quddra/cobble shape with natural colors, having strength b/w 5000 psi to 8500 
psi i/c filling the joint with hill sand and laying in specified manner /patter and design 
etc complete. (Made by envicrete & Similar) 

 

 

 

 

6000 SFT 

 

 

 

197.48 

P.SFT 1184880/- 

 

Excavation for pipe line in trenches & pits in all kind of soil of murum i/c trimming and 
dressing sides to true alignment & shape leveling of beds of trenches to correct level & 
grade cutting joints holes & disposal of surplus earth with in one chain as directed by 

Engineer in charge. (63/5) 
1125 Cft 

 
23622.00 

%0CFT 

 

 

26575/- 

 
P/L RCC Rubber ring Pipe of class “ A” and fixing in trenches i/c cutting, fitting & 
jointing with rubber ring i/c testing with water to specified pressure. 
12” Dia 150 Rft 

 

1257.32 RFT 

 

 

 

188598/- 

 

Construction of main holes 4’ft dia inside &5’ft clear depth in (1:2:4) C.C wall 9” thick 
& bedding, cast in situ with fair face steel shuttering i/c cost iron frame 8 KG,21” dia 
RCC manhole cover concrete ratio (1:2:4) 3” deep from center , with reinforced ½ “ tor 
bar 4” c/c welded M.S sheet 3/16 thick, i/c excavation, back filling & disposal of 
surplus stuffer up to one chain etc complete.(app/rate) 

05 NO 37550/- EACH 

 

 

 

 

 

187750/- 

 Add for extra depth beyond 5 feet depth, lass then 5 ft depth deduct the same rate. (-) 7.5 7800/- P.RFT (-) 58500/- 

 
Re filling of excavated stuff in trenches 6”th layer i/c watering ramming to full 
compaction etc complete (78/24). 1013 CFT 

14020.80 

%0 CFT 

 

14203/- 

 

Manufacturing and supplying of 21” dia R.C.C main hole cover, cast in 1:2:4 concrete 
ratio, 3” inch deep at center with reinforced ½ tor bar 4” c/c welded M.S sheet 3/16 

thick 2” two hook of 3/8” dia tor bar i/c curing and transportation within 10 miles. (Ch 
16/31/01)       21” dia 

02 NO 

 

 

3238.79 EACH 

3730.24EACH 

 

6478/- 

 

 

 

Manufacturing & Supplying of R.C.C Ring Slab of 21” dia outside 3.5 ft & 6” th with 
3/8” dia tor bars steel two concentric ring with 3/8” dia 8 Nos cross linked bars welded 
and two sunk type hooks, casted in 1:11/2:3 concrete with 15 Kg C.l frame in perfect 
position i/c transportation charge for an average lead of 20 km per trip from casting 
yard to Town Office (Minimum of 25 slab per trip will be transported). (Ch 16/31/02) 02 NO 7504.67 EACH 

 

 

 

 

15009/- 

 

 
                                                                                               
 
  
 
 
  



Checked by _____________ 

 

M/S: ___________________________________________                                                                                                   

Pay Order NO: ______________ Dated: _____________ RS. ________ 

I/We hereby quoted Rates @ % ___________________/ Above / Below.  Accountant (B&R) 

Total Amount is RS. _________________________________________  TMC Manghopir 

(Rupees)_______________________________________________________________________________ 

       ______________________________________________________________________________ 

Address. ___________________________________________________ 

Cell. ____________________. 

 
 

1. I/we shall abide SPPRA Rules 2010 (Amended 2020). 

2.  Rete must be quoted on Total Amount of Schedule rate either above or below not accepted item wise or  

     part wise. 

3. I/We read the stranded bidding Documents available in EPADS website ((http://portal Sindh.eprucurement.gov.pk)) 

and agreed to abode all of them and also provide documents with signature & when directed. 

 
 
 
 
 
Executive Engineer (KW&SC)    Senior Accounts Officer        Superintending Engineer(B&R) 

Member                          Secretary                                     Chairman 
 
 
 
 
 
 

 

01 @____________ % Above / Below i/c The Cost of Carriage of Material and Difference of 
Cost of. 

Rs: 

02 Item Rate Base non-Schedule item Rates Amount. 
 

RS: 



 TOWN MUNICIPAL CORPORATION 

MANGHOPIR KARACHI 

 

BIDDING DATA  
(WORK NO:05) 

 

a. Name of Procuring Agency:   Town Municipal Corporation Manghopir Karachi. 

b. Brief Description of Works:  P/F Paver Blocks from Hameed’s Contractor House to Zakir's  
House, Arz Muhammad Goth, UC # 01 TMC Manghopir Town 

 
c. Procuring Agency’s address:  TMC MANGHOPIR NEAR GARAM CHASHMA MAIN  

MANGHOPIR ROAD KARACHI.                    

d. Estimated Cost:   1998226/- 

e. Amount of Bid Security: 5 % S.D                                               

f. Period of Bid Validity (days):   90 days                                                

g. (i)      Security Deposit:-(i/c bid security): 05.00 % of Contract/Sanction Amount 

             (ii)     5% Retention Money of the bill amount will be deducted from Running Bill.  

h.    Percentage, if any, to be deducted from bills:  8 %- or 11 %-Income Tax + 5 % SRB      

i.    Deadlines for Submission of Bids along with time:  20/01/2026 at 02:00 pm. 

j.    Venue, Time and Date of Bid Opening: Office of the Executive Engineer (B&R) TMC Manghopir Town near  

Garam Chashma at Manghopir Road Karachi at 02:30 P.M. 

k. Time for Completion from written order of commence:         90 days        

l. Liquidity damages:                    Rs:2000/- Per Day                                        

m.  (0.05 of Estimated Cost or Bid Cost per day of delay, but total not exceeding 10%) 

n. Tender Cost Vide Pay Order No: ______________ Dated: ____________________ 

o. Amount: ___________________________________________________________ 

p. Bidding Documents issued to:  M/S: ____                                        

 

 

 
CONTRACTOR                                            
 
 
 
 
 
 
 



TOWN MUNICIPAL CORPORATION MANGHOPIR KARACHI 

GARAM CHASHMA AT MANGHOPIR ROAD KARACHI 
 

SCHEDULE OF QUANTITIES                                       
WORK NO: 05 

 

Estimate Amount of RS.19,98,226/-                                                                                            
Earnest Money of RS.    5%, 
Tender Cost Rs. 2000/- 
Time Limit ______90_____ Days. 
Penalty Per day Rs.2000/- 
SUBJECT:  P/F Paver Blocks from Hameed’s Contractor House to Zakir's House, Arz Muhammad Goth, UC # 01 

TMC Manghopir Town. 
S.No DESCRIPTION OF WORK QUANTITY RATE/UNIT AMOUNT 

 
Preparing of sub grade i/c earth excavation leveling to an average depth of 9” dressing 
to camber and consolidation with power roller. (H/ways- 2/9) 6000 Sft 

 

1639.71% SFT 
98383/- 

 

P/L Aggregate base course material in proper grade & camber having CBR  80 % as per 
AASHO standard specification grader, Vibratory roller, & smooth wheel roller etc) 

watering & maintain the moisture content the compaction of each layer shall 100% to 
the max dry density. (Rtae i/c all cost of materials T&P and carriage upto 3 chains. 
(5/13 B.H way) 

1740 CFT 

 

 

 

 

13849.22 

%CFT 240976/- 

 
P/L 1:4:8CC using GSB 2” to 3” and i/c leveling compacting, curing etc complete 
without shuttering. (16/5-i) 100CFT 348.83 P/CFT 34883/- 

 
P/L CC 1:2:4 i/c plain including placing compacting, finishing and dividing into panels. 
(Ch-4/15/5-f) 133 SFT 443.54 P/SFT 58991/- 

 

Providing and fixing Cement Paving Blocks flooring having size 197 x 197 x60 (mm) 
of city/quddra/cobble shape with natural colors, having strength b/w 5000 psi to 8500 
psi i/c filling the joint with hill sand and laying in specified manner /patter and design 
etc complete. (Made by envicrete & Similar) 

 

 

 

 

6000 SFT 

 

 

 

197.48 

P.SFT 1184880/- 

 

Excavation for pipe line in trenches & pits in all kind of soil of murum i/c trimming and 
dressing sides to true alignment & shape leveling of beds of trenches to correct level & 
grade cutting joints holes & disposal of surplus earth with in one chain as directed by 

Engineer in charge. (63/5) 
1125 Cft 

 
23622.00 

%0CFT 

 

 

26575/- 

 
P/L RCC Rubber ring Pipe of class “ A” and fixing in trenches i/c cutting, fitting & 
jointing with rubber ring i/c testing with water to specified pressure. 
12” Dia 150 Rft 

 

1257.32 RFT 

 

 

 

188598/- 

 

Construction of main holes 4’ft dia inside &5’ft clear depth in (1:2:4) C.C wall 9” thick 
& bedding, cast in situ with fair face steel shuttering i/c cost iron frame 8 KG,21” dia 
RCC manhole cover concrete ratio (1:2:4) 3” deep from center , with reinforced ½ “ tor 
bar 4” c/c welded M.S sheet 3/16 thick, i/c excavation, back filling & disposal of 
surplus stuffer up to one chain etc complete.(app/rate) 

05 NO 37550/- EACH 

 

 

 

 

 

187750/- 

 Add for extra depth beyond 5 feet depth, lass then 5 ft depth deduct the same rate. (-) 7.5 7800/- P.RFT (-) 58500/- 

 
Re filling of excavated stuff in trenches 6”th layer i/c watering ramming to full 
compaction etc complete (78/24). 1013 CFT 

14020.80 

%0 CFT 

 

14203/- 

 

Manufacturing and supplying of 21” dia R.C.C main hole cover, cast in 1:2:4 concrete 
ratio, 3” inch deep at center with reinforced ½ tor bar 4” c/c welded M.S sheet 3/16 

thick 2” two hook of 3/8” dia tor bar i/c curing and transportation within 10 miles. (Ch 
16/31/01)       21” dia 

02 NO 

 

 

3238.79 EACH 

3730.24EACH 

 

6478/- 

 

 

 

Manufacturing & Supplying of R.C.C Ring Slab of 21” dia outside 3.5 ft & 6” th with 
3/8” dia tor bars steel two concentric ring with 3/8” dia 8 Nos cross linked bars welded 
and two sunk type hooks, casted in 1:11/2:3 concrete with 15 Kg C.l frame in perfect 
position i/c transportation charge for an average lead of 20 km per trip from casting 
yard to Town Office (Minimum of 25 slab per trip will be transported). (Ch 16/31/02) 02 NO 7504.67 EACH 

 

 

 

 

15009/- 

 

 
                                                                                               
 
  
 
 
  



Checked by _____________ 

 

M/S: ___________________________________________                                                                                                   

Pay Order NO: ______________ Dated: _____________ RS. ________ 

I/We hereby quoted Rates @ % ___________________/ Above / Below.  Accountant (B&R) 

Total Amount is RS. _________________________________________  TMC Manghopir 

(Rupees)_______________________________________________________________________________ 

       ______________________________________________________________________________ 

Address. ___________________________________________________ 

Cell. ____________________. 

 
 

1. I/we shall abide SPPRA Rules 2010 (Amended 2020). 

2.  Rete must be quoted on Total Amount of Schedule rate either above or below not accepted item wise or  

     part wise. 

3. I/We read the stranded bidding Documents available in EPADS website ((http://portal Sindh.eprucurement.gov.pk)) 

and agreed to abode all of them and also provide documents with signature & when directed. 

 
 
 
 
 
Executive Engineer (KW&SC)    Senior Accounts Officer        Superintending Engineer(B&R) 

Member                          Secretary                                     Chairman 
 
 
 
 
 
 

 

01 @____________ % Above / Below i/c The Cost of Carriage of Material and Difference of 
Cost of. 

Rs: 

02 Item Rate Base non-Schedule item Rates Amount. 
 

RS: 



 TOWN MUNICIPAL CORPORATION 

MANGHOPIR KARACHI 

 

BIDDING DATA  
(WORK NO:06) 

 

a. Name of Procuring Agency:   Town Municipal Corporation Manghopir Karachi. 

b. Brief Description of Works:  P/F RCC Ring Slab & Manhole Covers Manghopir Division in  

TMC Manghopir Town. 

 
c. Procuring Agency’s address:  TMC MANGHOPIR NEAR GARAM CHASHMA MAIN  

MANGHOPIR ROAD KARACHI.                    

d. Estimated Cost:   1996737/- 

e. Amount of Bid Security: 5 % S.D                                               

f. Period of Bid Validity (days):   90 days                                                

g. (i)      Security Deposit:-(i/c bid security): 05.00 % of Contract/Sanction Amount 

             (ii)     5% Retention Money of the bill amount will be deducted from Running Bill.  

h.    Percentage, if any, to be deducted from bills:  8 %- or 11 %-Income Tax + 5 % SRB      

i.    Deadlines for Submission of Bids along with time:  20/01/2026 at 02:00 pm. 

j.    Venue, Time and Date of Bid Opening: Office of the Executive Engineer (B&R) TMC Manghopir Town  

near Garam Chashma at Manghopir Road Karachi at 02:30 P.M. 

k. Time for Completion from written order of commence:         90 days        

l. Liquidity damages:                    Rs:2000/- Per Day                                        

m.  (0.05 of Estimated Cost or Bid Cost per day of delay, but total not exceeding 10%) 

n. Tender Cost Vide Pay Order No: ______________ Dated: ____________________ 

o. Amount: ___________________________________________________________ 

p. Bidding Documents issued to:  M/S: ____                                        

 

 

 
CONTRACTOR                                            
 
 
 
 
 
 
 



TOWN MUNICIPAL CORPORATION MANGHOPIR KARACHI 

GARAM CHASHMA AT MANGHOPIR ROAD KARACHI 
 

SCHEDULE OF QUANTITIES                                       
WORK NO:06 

 

 

 
Estimate Amount of RS.19,96,737/-                                                                                            
Earnest Money of RS.    5%, 
Tender Cost Rs. 2000/- 
Time Limit ______90_____ Days. 
Penalty Per day Rs.2000/- 
 
SUBJECT: P/F RCC Ring Slab & Manhole Covers Manghopir Division in TMC Manghopir Town. 

S.No DESCRIPTION OF WORK QUANTITY RATE/UNIT AMOUNT 

 

Manufacturing and supplying of 21” dia R.C.C main hole cover, cast in 1:2:4 
concrete ratio, 3” inch deep at centre with reinforced ½ tor bar 4” c/c welded 

M.S sheet 3/16 thick 2” two hook of 3/8” dia tor bar i/c curing and 

transportation within 10 miles. (Ch 16/31/01). 

 

 

 

 

 

 

 

 

 

 

 

21” dia 204 No 

 

3238.79 

EACH 

 

660713/- 

 

24” dia 54 No 3730.24 

EACH 

201433/- 

 

Manufacturing & Supplying of R.C.C Ring Slab of 21” dia outside 3.5 ft & 6” 

th with 3/8” dia tor bars steel two concentric ring with 3/8” dia 8 Nos cross 

linked bars welded and two sunk type hooks, casted in 1:11/2:3 concrete with 

15 Kg C.l frame in perfect position i/c transportation charge for an average 

lead of 20 km per trip from casting yard to Town Office (Minimum of 25 slab 

per trip will be transported). (Ch 16/31/02) 

120 

No 

 

 

7504.67 

EACH 

 

 

 

 

900560/- 

 
Shifting & fixing of 36” dia Ring Slab in Perfect Position on damaged man 

holes in proper shape and laying of cement mortar of 2” thickness and disposal 

of debris. (CH-16/30/$) 
120 

No 

 

1787.76 Each 

 

 

214531/- 

 
Add for extra depth beyond 5 feet depth, lass then 5 ft depth deduct the same 

rate. +2.5  7800 Each 
 

19500 

 

 

 
 
 
 
 
 
 
 
 
 
 
                                                                                               
 
 
 
 
  
 
 



  
Checked by _____________ 

 

 

M/S: ___________________________________________                                                                                                   

Pay Order NO: ______________ Dated: _____________ RS. ________ 

I/We hereby quoted Rates @ % ___________________/ Above / Below.  Accountant (B&R) 

Total Amount is RS. _________________________________________  TMC Manghopir 

(Rupees)_______________________________________________________________________________ 

       ______________________________________________________________________________ 

Address. ___________________________________________________ 

Cell. ____________________. 

 
 

1. I/we shall abide SPPRA Rules 2010 (Amended 2020). 

2.  Rete must be quoted on Total Amount of Schedule rate either above or below not accepted item wise or  

     part wise. 

3. I/We read the stranded bidding Documents available in EPADS website ((http://portal Sindh.eprucurement.gov.pk)) 

and agreed to abode all of them and also provide documents with signature & when directed. 

 
 
 
 
 
Executive Engineer (KW&SC)    Senior Accounts Officer        Superintending Engineer(B&R) 

Member                          Secretary                                     Chairman 
 
 
 
 
 
 

 

01 @____________ % Above / Below i/c The Cost of Carriage of Material and Difference of 
Cost of. 

Rs: 

02 Item Rate Base non-Schedule item Rates Amount. 
 

RS: 



 TOWN MUNICIPAL CORPORATION 

MANGHOPIR KARACHI 

 

BIDDING DATA  
(WORK NO:07) 

 

a. Name of Procuring Agency:   Town Municipal Corporation Manghopir Karachi. 

b. Brief Description of Works:  Cleaning of Nallah & Construction of Culvert near Mustafa Masjid  

& Tayyaba Masjid in UC # 15 TMC Manghopir Town. 

 
c. Procuring Agency’s address:  TMC MANGHOPIR NEAR GARAM CHASHMA MAIN  

MANGHOPIR ROAD KARACHI.                    

d. Estimated Cost:   1998381/- 

e. Amount of Bid Security: 5 % S.D                                               

f. Period of Bid Validity (days):   90 days                                                

g. (i)      Security Deposit:-(i/c bid security): 05.00 % of Contract/Sanction Amount 

             (ii)     5% Retention Money of the bill amount will be deducted from Running Bill.  

h.    Percentage, if any, to be deducted from bills:  8 %- or 11 %-Income Tax + 5 % SRB      

i.    Deadlines for Submission of Bids along with time:  20/01/2026 at 02:00 pm. 

j.    Venue, Time and Date of Bid Opening: Office of the Executive Engineer (B&R) TMC Manghopir Town  

near Garam Chashma at Manghopir Road Karachi at 02:30 P.M. 

k. Time for Completion from written order of commence:         90 days        

l. Liquidity damages:                    Rs:2000/- Per Day                                        

m.  (0.05 of Estimated Cost or Bid Cost per day of delay, but total not exceeding 10%) 

n. Tender Cost Vide Pay Order No: ______________ Dated: ____________________ 

o. Amount: ___________________________________________________________ 

p. Bidding Documents issued to:  M/S: ____                                        

 

 

 
CONTRACTOR                                            
 
 
 
 
 
 
 



TOWN MUNICIPAL CORPORATION MANGHOPIR KARACHI 

GARAM CHASHMA AT MANGHOPIR ROAD KARACHI 
 

SCHEDULE OF QUANTITIES                                       
WORK NO:07 

 

 

 
Estimate Amount of RS.1,998,381/-                                                                                            
Earnest Money of RS.    5%, 
Tender Cost Rs. 2000/- 
Time Limit ______90_____ Days. 
Penalty Per day Rs.2000/- 
 
SUBJECT: Cleaning of Nallah & Construction of Culvert near Mustafa Masjid & Tayyaba Masjid in UC # 15 TMC Manghopir Town. 

S.No DESCRIPTION OF WORK QUANTITY RATE/UNIT AMOUNT 

 Dismantling of RCC, separating reinforcement from concrete, cleaning and 
straightening same. (10/20) 108 CFT 229.72 P/CFT 24810/- 

 
Dismantling of cement concrete C.C 1:2:4Plain flooring.  
Dismantling of cement concrete C.C 1:4:8Plain flooring. (10/19 a.b.c)                                                                                                                                                                                  

120 CFT 
150 CFT 

133.08 P/CFT 
68.12 P/CFT 

15970/- 
10218 

 Cement Plaster 1:6 up to 12 ‘ 400 SFT 37.01 P/Sft 14804/- 

 
Excavation in Foundation of building Bridges & other structure i/c Dag belling dressing 
refilling around the structure with excavated watering & darning Lead up to one chain 
and lift up to 5 feet in ordinary soil (P-2/7-b) 

6960 CFT 
 

 

11.88 P/Cft 82685/- 
 
 

 
P/L 1:4:8 CC using GSB 2" to 3" and i/c levelling compacting curing etc complete 
without shuttering. (Ch-4/15/5-i) 210 CFT 296.69 P/ CFT 62304/- 

 
Erection and removal of cantering for R.CC plain cement concrete works of partial 
wood. (ii) Vertical (Ch-4/17/19-b-ii) 1020 SFT 106.52 P/ SFT 108650/- 

 
P/L CC 1:2:4 i/c plain including placing compacting, finishing and dividing into panels. 
(Ch-4/15/5-f) 510 SFT 443.54 P/ SFT 226205/- 

 
RCC work in roof slab, beams, columns rafts, lintels and other structural members laid 
in situ or precast laid in position complete in all respects. Ratio 1:2:4 (Ch-4/16/6-ai) 742 CFT 717.59 P/CFT 532452/- 

 
Fabrication of tor steel reinforcement for cement concrete i/c cutting, bending, 
binding & laying in position, making joints and fastening i/c the cost of binding works 
and removal of rust from bars. (19/7-ii B) 23.187 CWT 18271.01 CWT 423650/- 

 
Precast reinforcement cement concrete in column beams lentils stair case shape etc 
ratio (1:11/2 :3) page /16/B-1) 130.54 CFT 717.59 P/CFT 93287/- 

 
Eraction and fixing in position precast cement concrete or stone slab in roof lentrels 
etc lift upto 20 ft i/c all charges p-16/B-1. 130.54 CFT 126.23 P/CFT 16410/- 

 
Hiring Of Excavater for Desalting and Cleaning of Nallah Long Boom i/c POL. (For 8 
hours Per Day) 08 HOURS 6500 P/Hour 52000/- 

 
Hiring Seal Dumpers Hino for Lifting of Garbage & silt of nallah i/c loading and un 
loading in all respect with POL. (For 8 Hours Per Day) 16 HOURS 5945.98 P/Hour 95136/- 

 
Hiring of Private Labour for Cleaning of Nallah (by Afghani or Bajorri for 8 Hours.) 
 109 NO 

2200 
Each 239800/- 

 

 

 

 
 
 
 
 
 
 
 
 
 
 



                                                                                               
 

 

  
Checked by _____________ 

 

 

M/S: ___________________________________________                                                                                                   

Pay Order NO: ______________ Dated: _____________ RS. ________ 

I/We hereby quoted Rates @ % ___________________/ Above / Below.  Accountant (B&R) 

Total Amount is RS. _________________________________________  TMC Manghopir 

(Rupees)_______________________________________________________________________________ 

       ______________________________________________________________________________ 

Address. ___________________________________________________ 

Cell. ____________________. 

 
 

1. I/we shall abide SPPRA Rules 2010 (Amended 2020). 

2.  Rete must be quoted on Total Amount of Schedule rate either above or below not accepted item wise or  

     part wise. 

3. I/We read the stranded bidding Documents available in EPADS website ((http://portal Sindh.eprucurement.gov.pk)) 

and agreed to abode all of them and also provide documents with signature & when directed. 

 
 
 
 
 
Executive Engineer (KW&SC)    Senior Accounts Officer        Superintending Engineer(B&R) 

Member                            Secretary                                         Chairman 
 
 
 
 
 
 

 

01 @____________ % Above / Below i/c The Cost of Carriage of Material and Difference of 
Cost of. 

Rs: 

02 Item Rate Base non-Schedule item Rates Amount. 
 

RS: 



 TOWN MUNICIPAL CORPORATION 

MANGHOPIR KARACHI 

 

BIDDING DATA  
(WORK NO:08) 

 

a. Name of Procuring Agency:   Town Municipal Corporation Manghopir Karachi. 

b. Brief Description of Works:  P/F RCC Ring Slab Manhole Covers in UC # 01,03 & 15 in TMC  

Manghopir Town. 

 
c. Procuring Agency’s address:  TMC MANGHOPIR NEAR GARAM CHASHMA MAIN  

MANGHOPIR ROAD KARACHI.                    

d. Estimated Cost:   1996737/- 

e. Amount of Bid Security: 5 % S.D                                               

f. Period of Bid Validity (days):   90 days                                                

g. (i)      Security Deposit:-(i/c bid security): 05.00 % of Contract/Sanction Amount 

             (ii)     5% Retention Money of the bill amount will be deducted from Running Bill.  

h.    Percentage, if any, to be deducted from bills:  8 %- or 11 %-Income Tax + 5 % SRB      

i.    Deadlines for Submission of Bids along with time:  20/01/2026 at 02:00 pm. 

j.    Venue, Time and Date of Bid Opening: Office of the Executive Engineer (B&R) TMC Manghopir Town  

near Garam Chashma at Manghopir Road Karachi at 02:30 P.M. 

k. Time for Completion from written order of commence:         90 days        

l. Liquidity damages:                    Rs:2000/- Per Day                                        

m.  (0.05 of Estimated Cost or Bid Cost per day of delay, but total not exceeding 10%) 

n. Tender Cost Vide Pay Order No: ______________ Dated: ____________________ 

o. Amount: ___________________________________________________________ 

p. Bidding Documents issued to:  M/S: ____                                        

 

 

 
CONTRACTOR                                            
 
 
 
 
 
 
 



TOWN MUNICIPAL CORPORATION MANGHOPIR KARACHI 

GARAM CHASHMA AT MANGHOPIR ROAD KARACHI 
 

SCHEDULE OF QUANTITIES                                       
WORK NO:08 

 

 

 
Estimate Amount of RS.19,96,737/-                                                                                            
Earnest Money of RS.    5%, 
Tender Cost Rs. 2000/- 
Time Limit ______90_____ Days. 
Penalty Per day Rs.2000/- 
 
SUBJECT: P/F RCC Ring Slab Manhole Covers in UC # 01,03 & 15 in TMC Manghopir Town. 

S.No DESCRIPTION OF WORK QUANTITY RATE/UNIT AMOUNT 

 

Manufacturing and supplying of 21” dia R.C.C main hole cover, cast in 1:2:4 
concrete ratio, 3” inch deep at centre with reinforced ½ tor bar 4” c/c welded 

M.S sheet 3/16 thick 2” two hook of 3/8” dia tor bar i/c curing and 

transportation within 10 miles. (Ch 16/31/01). 

 

 

 

 

 

 

 

 

 

 

 

21” dia 204 No 

 

3238.79 

EACH 

 

660713/- 

 

24” dia 54 No 3730.24 

EACH 

201433/- 

 

Manufacturing & Supplying of R.C.C Ring Slab of 21” dia outside 3.5 ft & 6” 

th with 3/8” dia tor bars steel two concentric ring with 3/8” dia 8 Nos cross 

linked bars welded and two sunk type hooks, casted in 1:11/2:3 concrete with 

15 Kg C.l frame in perfect position i/c transportation charge for an average 

lead of 20 km per trip from casting yard to Town Office (Minimum of 25 slab 

per trip will be transported). (Ch 16/31/02) 

120 

No 

 

 

7504.67 

EACH 

 

 

 

 

900560/- 

 
Shifting & fixing of 36” dia Ring Slab in Perfect Position on damaged man 

holes in proper shape and laying of cement mortar of 2” thickness and disposal 

of debris. (CH-16/30/$) 
120 

No 

 

1787.76 Each 

 

 

214531/- 

 
Add for extra depth beyond 5 feet depth, lass then 5 ft depth deduct the same 

rate. +2.5  7800 Each 
 

19500 

 

 

 
 
 
 
 
 
 
 
 
 
 
                                                                                               
 
 
 
 
  
 
 



  
Checked by _____________ 

 

 

M/S: ___________________________________________                                                                                                   

Pay Order NO: ______________ Dated: _____________ RS. ________ 

I/We hereby quoted Rates @ % ___________________/ Above / Below.  Accountant (B&R) 

Total Amount is RS. _________________________________________  TMC Manghopir 

(Rupees)_______________________________________________________________________________ 

       ______________________________________________________________________________ 

Address. ___________________________________________________ 

Cell. ____________________. 

 
 

1. I/we shall abide SPPRA Rules 2010 (Amended 2020). 

2.  Rete must be quoted on Total Amount of Schedule rate either above or below not accepted item wise or  

     part wise. 

3. I/We read the stranded bidding Documents available in EPADS website ((http://portal Sindh.eprucurement.gov.pk)) 

and agreed to abode all of them and also provide documents with signature & when directed. 

 
 
 
 
 
Executive Engineer (KW&SC)    Senior Accounts Officer        Superintending Engineer(B&R) 

Member                          Secretary                                     Chairman 
 
 
 
 
 
 

 

01 @____________ % Above / Below i/c The Cost of Carriage of Material and Difference of 
Cost of. 

Rs: 

02 Item Rate Base non-Schedule item Rates Amount. 
 

RS: 



 TOWN MUNICIPAL CORPORATION 

MANGHOPIR KARACHI 

 

BIDDING DATA  
(WORK NO:09) 

 

a. Name of Procuring Agency:   Town Municipal Corporation Manghopir Karachi. 

b. Brief Description of Works:  P/F Paver Blocks from Jamia Masjid Farooq-e-Azam to Abdul  
Ghafoor's House, Ramzan Goth, UC # 01 TMC Manghopir Town. 

 
c. Procuring Agency’s address:  TMC MANGHOPIR NEAR GARAM CHASHMA MAIN  

MANGHOPIR ROAD KARACHI.                    

d. Estimated Cost:   29,98,369/- 

e. Amount of Bid Security: 5 % S.D                                               

f. Period of Bid Validity (days):   90 days                                                

g. (i)      Security Deposit:-(i/c bid security): 05.00 % of Contract/Sanction Amount 

             (ii)     5% Retention Money of the bill amount will be deducted from Running Bill.  

h.    Percentage, if any, to be deducted from bills:  8 %- or 11 %-Income Tax + 5 % SRB      

i.    Deadlines for Submission of Bids along with time:  20/01/2026 at 02:00 pm. 

j.    Venue, Time and Date of Bid Opening: Office of the Executive Engineer (B&R) TMC Manghopir Town near  

Garam Chashma at Manghopir Road Karachi at 02:30 P.M. 

k. Time for Completion from written order of commence:         90 days        

l. Liquidity damages:                    Rs:3000/- Per Day                                        

m.  (0.05 of Estimated Cost or Bid Cost per day of delay, but total not exceeding 10%) 

n. Tender Cost Vide Pay Order No: ______________ Dated: ____________________ 

o. Amount: ___________________________________________________________ 

p. Bidding Documents issued to:  M/S: ____                                        

 

 

 
CONTRACTOR                                            
 
 
 
 
 
 
 



TOWN MUNICIPAL CORPORATION MANGHOPIR KARACHI 

GARAM CHASHMA AT MANGHOPIR ROAD KARACHI 

SCHEDULE OF QUANTITIES                                       
WORK NO: 09 

Estimate Amount of RS.29,98,369/-                                                                                            
Earnest Money of RS.    5%, 
Tender Cost Rs. 3000/- 
Time Limit ______90_____ Days. 
Penalty Per day Rs.3000/- 
SUBJECT:   P/F Paver Blocks from Jamia Masjid Farooq-e-Azam to Abdul Ghafoor's House, Ramzan Goth, UC # 01 

TMC Manghopir Town. 
S.No DESCRIPTION OF WORK QUANTITY RATE/UNIT AMOUNT 

 
Preparing of sub grade i/c earth excavation leveling to an average depth of 9” 

dressing to camber and consolidation with power roller. (H/ways- 2/9) 9000 Sft 

 

1639.71% SFT 
147574/- 

 

P/L Aggregate base course material in proper grade & camber having CBR  80 

% as per AASHO standard specification grader, Vibratory roller, & smooth 

wheel roller etc) watering & maintain the moisture content the compaction of 

each layer shall 100% to the max dry density. (Rtae i/c all cost of materials 

T&P and carriage upto 3 chains. (5/13 B.H way) 2610 CFT 

 

 

 

 

13849.22 

%CFT 361465/- 

 
P/L 1:4:8CC using GSB 2” to 3” and i/c leveling compacting, curing etc 

complete without shuttering. (16/5-i) 328CFT 348.83 P/CFT 114416/- 

 
P/L CC 1:2:4 i/c plain including placing compacting, finishing and dividing into panels. 
(Ch-4/15/5-f) 133 SFT 443.54 P/SFT 58991/- 

 
Colored Cement Tiles (Pattern 12” x 12” x 1” of approved Shade & Pattern lead flat in 
1:2 Gray Cement mortar over a bed of ¾” thick grey Cement mortar 1:2 900 SFT 176.10 P/SFT 158490/- 

 

Providing and fixing Cement Paving Blocks flooring having size 197 x 197 

x60 (mm) of city/quddra/cobble shape with natural colors, having strength b/w 

5000 psi to 8500 psi i/c filling the joint with hill sand and laying in specified 

manner /patter and design etc complete. (Made by envicrete or equivalent) 

 

 

 

 

9000 SFT 

 

 

 

197.48 

P.SFT 1777320/- 

 

Excavation for pipe line in trenches & pits in all kind of soil of murum i/c trimming and 
dressing sides to true alignment & shape leveling of beds of trenches to correct level & 
grade cutting joints holes & disposal of surplus earth with in one chain as directed by 
Engineer in charge. (63/5) 

1125 Cft 

 
23622.00 

%0CFT 

 

 

26575/- 

 
P/L RCC Rubber ring Pipe of class “ A” and fixing in trenches i/c cutting, fitting & 
jointing with rubber ring i/c testing with water to specified pressure. 
12” Dia 300 Rft 1257.32 RFT 

 

 

377196/- 

 

Construction of main holes 4’ft dia inside &5’ft clear depth in (1:2:4) C.C wall 9” thick 
& bedding, cast in situ with fair face steel shuttering i/c cost iron frame 8 KG,21” dia 
RCC manhole cover concrete ratio (1:2:4) 3” deep from center , with reinforced ½ “ tor 
bar 4” c/c welded M.S sheet 3/16 thick, i/c excavation, back filling & disposal of 
surplus stuffer up to one chain etc complete.(app/rate) 

10 NO 37550/- EACH 

 

 

 

 

 

375500/- 

 Add for extra depth beyond 5 feet depth, lass then 5 ft depth deduct the same rate. (-) 15 7800/- P.RFT (-) 117000/- 

 
Re filling of excavated stuff in trenches 6”th layer i/c watering ramming to full 
compaction etc complete (78/24). 2025 CFT 

14020.80 

%0 CFT 

 

28392/- 

 

Manufacturing and supplying of 21” dia R.C.C main hole cover, cast in 1:2:4 
concrete ratio, 3” inch deep at center with reinforced ½ tor bar 4” c/c welded 

M.S sheet 3/16 thick 2” two hook of 3/8” dia tor bar i/c curing and 

transportation within 10 miles. (Ch 16/31/01)       21” dia 

02 NO 

 

 

3238.79 EACH 

3730.24EACH 

 

6478/- 

 

 

 

Manufacturing & Supplying of R.C.C Ring Slab of 21” dia outside 3.5 ft & 6” 

th with 3/8” dia tor bars steel two concentric ring with 3/8” dia 8 Nos cross 

linked bars welded and two sunk type hooks, casted in 1:11/2:3 concrete with 

15 Kg C.l frame in perfect position i/c transportation charge for an average 

lead of 20 km per trip from casting yard to Town Office (Minimum of 25 slab 
per trip will be transported). (Ch 16/31/02) 02 NO 7504.67 EACH 

 

 

 

 

 

 

15009/- 

 

 

 
                                                                                               
 
  
 



 
  

Checked by _____________ 

 

M/S: ___________________________________________                                                                                                   

Pay Order NO: ______________ Dated: _____________ RS. ________ 

I/We hereby quoted Rates @ % ___________________/ Above / Below.  Accountant (B&R) 

Total Amount is RS. _________________________________________  TMC Manghopir 

(Rupees)_______________________________________________________________________________ 

       ______________________________________________________________________________ 

Address. ___________________________________________________ 

Cell. ____________________. 

 
 

1. I/we shall abide SPPRA Rules 2010 (Amended 2020). 

2.  Rete must be quoted on Total Amount of Schedule rate either above or below not accepted item wise or  

     part wise. 

3. I/We read the stranded bidding Documents available in EPADS website ((http://portal Sindh.eprucurement.gov.pk)) 

and agreed to abode all of them and also provide documents with signature & when directed. 

 
 
 
 
 
Executive Engineer (KW&SC)    Senior Accounts Officer        Superintending Engineer(B&R) 

Member                          Secretary                                     Chairman 
 
 
 
 
 
 

 

01 @____________ % Above / Below i/c The Cost of Carriage of Material and Difference of 
Cost of. 

Rs: 

02 Item Rate Base non-Schedule item Rates Amount. 
 

RS: 



 TOWN MUNICIPAL CORPORATION 

MANGHOPIR KARACHI 

 

BIDDING DATA  
(WORK NO:10) 

 

a. Name of Procuring Agency:   Town Municipal Corporation Manghopir Karachi. 

b. Brief Description of Works:  P/F Paver Blocks from Akbar's House to Liaquat's House, Ramzan  
Goth, UC # 01 TMC Manghopir Town. 

 
c. Procuring Agency’s address:  TMC MANGHOPIR NEAR GARAM CHASHMA MAIN  

MANGHOPIR ROAD KARACHI.                    

d. Estimated Cost:   29,98,369/- 

e. Amount of Bid Security: 5 % S.D                                               

f. Period of Bid Validity (days):   90 days                                                

g. (i)      Security Deposit:-(i/c bid security): 05.00 % of Contract/Sanction Amount 

             (ii)     5% Retention Money of the bill amount will be deducted from Running Bill.  

h.    Percentage, if any, to be deducted from bills:  8 %- or 11 %-Income Tax + 5 % SRB      

i.    Deadlines for Submission of Bids along with time:  20/01/2026 at 02:00 pm. 

j.    Venue, Time and Date of Bid Opening: Office of the Executive Engineer (B&R) TMC Manghopir Town near  

Garam Chashma at Manghopir Road Karachi at 02:30 P.M. 

k. Time for Completion from written order of commence:         90 days        

l. Liquidity damages:                    Rs:3000/- Per Day                                        

m.  (0.05 of Estimated Cost or Bid Cost per day of delay, but total not exceeding 10%) 

n. Tender Cost Vide Pay Order No: ______________ Dated: ____________________ 

o. Amount: ___________________________________________________________ 

p. Bidding Documents issued to:  M/S: ____                                        

 

 

 
CONTRACTOR                                            
 
 
 
 
 
 
 



TOWN MUNICIPAL CORPORATION MANGHOPIR KARACHI 

GARAM CHASHMA AT MANGHOPIR ROAD KARACHI 

SCHEDULE OF QUANTITIES                                       
WORK NO: 10 

Estimate Amount of RS.29,98,369/-                                                                                            
Earnest Money of RS.    5%, 
Tender Cost Rs. 3000/- 
Time Limit ______90_____ Days. 
Penalty Per day Rs.3000/- 
SUBJECT:   P/F Paver Blocks from Akbar's House to Liaquat's House, Ramzan Goth, UC # 01 TMC Manghopir Town 

S.No DESCRIPTION OF WORK QUANTITY RATE/UNIT AMOUNT 

 
Preparing of sub grade i/c earth excavation leveling to an average depth of 9” 

dressing to camber and consolidation with power roller. (H/ways- 2/9) 9000 SFT 

 

1639.71% SFT 
147574/- 

 

P/L Aggregate base course material in proper grade & camber having CBR  80 

% as per AASHO standard specification grader, Vibratory roller, & smooth 

wheel roller etc) watering & maintain the moisture content the compaction of 

each layer shall 100% to the max dry density. (Rtae i/c all cost of materials 

T&P and carriage upto 3 chains. (5/13 B.H way) 2610 CFT 

 

 

 

 

13849.22 

%CFT 361465/- 

 
P/L 1:4:8CC using GSB 2” to 3” and i/c leveling compacting, curing etc 

complete without shuttering. (16/5-i) 328CFT 348.83 P/CFT 114416/- 

 
P/L CC 1:2:4 i/c plain including placing compacting, finishing and dividing into panels. 
(Ch-4/15/5-f) 133 SFT 443.54 P/SFT 58991/- 

 
Colored Cement Tiles (Pattern 12” x 12” x 1” of approved Shade & Pattern lead flat in 
1:2 Gray Cement mortar over a bed of ¾” thick grey Cement mortar 1:2 900 SFT 176.10 P/SFT 158490/- 

 

Providing and fixing Cement Paving Blocks flooring having size 197 x 197 

x60 (mm) of city/quddra/cobble shape with natural colors, having strength b/w 

5000 psi to 8500 psi i/c filling the joint with hill sand and laying in specified 

manner /patter and design etc complete. (Made by envicrete or equivalent) 

 

 

 

 

9000 SFT 

 

 

 

197.48 

P.SFT 1777320/- 

 

Excavation for pipe line in trenches & pits in all kind of soil of murum i/c trimming and 
dressing sides to true alignment & shape leveling of beds of trenches to correct level & 
grade cutting joints holes & disposal of surplus earth with in one chain as directed by 
Engineer in charge. (63/5) 

1125 Cft 

 
23622.00 

%0CFT 

 

 

26575/- 

 
P/L RCC Rubber ring Pipe of class “ A” and fixing in trenches i/c cutting, fitting & 
jointing with rubber ring i/c testing with water to specified pressure. 
12” Dia 300 Rft 1257.32 RFT 

 

 

377196/- 

 

Construction of main holes 4’ft dia inside &5’ft clear depth in (1:2:4) C.C wall 9” thick 
& bedding, cast in situ with fair face steel shuttering i/c cost iron frame 8 KG,21” dia 
RCC manhole cover concrete ratio (1:2:4) 3” deep from center , with reinforced ½ “ tor 
bar 4” c/c welded M.S sheet 3/16 thick, i/c excavation, back filling & disposal of 
surplus stuffer up to one chain etc complete.(app/rate) 

10 NOs 37550/- EACH 

 

 

 

 

 

375500/- 

 Add for extra depth beyond 5 feet depth, lass then 5 ft depth deduct the same rate. (-) 15 7800/- P.RFT (-) 117000/- 

 
Re filling of excavated stuff in trenches 6”th layer i/c watering ramming to full 
compaction etc complete (78/24). 2025 CFT 

14020.80 

%0 CFT 

 

28392/- 

 

Manufacturing and supplying of 21” dia R.C.C main hole cover, cast in 1:2:4 

concrete ratio, 3” inch deep at center with reinforced ½ tor bar 4” c/c welded 

M.S sheet 3/16 thick 2” two hook of 3/8” dia tor bar i/c curing and 

transportation within 10 miles. (Ch 16/31/01)       21” dia 

02 NO 

 

 

3238.79 EACH 

3730.24EACH 

 

6478/- 

 

 

 

Manufacturing & Supplying of R.C.C Ring Slab of 21” dia outside 3.5 ft & 6” 

th with 3/8” dia tor bars steel two concentric ring with 3/8” dia 8 Nos cross 

linked bars welded and two sunk type hooks, casted in 1:11/2:3 concrete with 

15 Kg C.l frame in perfect position i/c transportation charge for an average 
lead of 20 km per trip from casting yard to Town Office (Minimum of 25 slab 

per trip will be transported). (Ch 16/31/02) 02 NO 7504.67 EACH 

 

 

 

 

 

 

15009/- 

 

 

 
                                                                                               
 
  
 
 



  
Checked by _____________ 

 

M/S: ___________________________________________                                                                                                   

Pay Order NO: ______________ Dated: _____________ RS. ________ 

I/We hereby quoted Rates @ % ___________________/ Above / Below.  Accountant (B&R) 

Total Amount is RS. _________________________________________  TMC Manghopir 

(Rupees)_______________________________________________________________________________ 

       ______________________________________________________________________________ 

Address. ___________________________________________________ 

Cell. ____________________. 

 
 

1. I/we shall abide SPPRA Rules 2010 (Amended 2020). 

2.  Rete must be quoted on Total Amount of Schedule rate either above or below not accepted item wise or  

     part wise. 

3. I/We read the stranded bidding Documents available in EPADS website ((http://portal Sindh.eprucurement.gov.pk)) 

and agreed to abode all of them and also provide documents with signature & when directed. 

 
 
 
 
 
Executive Engineer (KW&SC)    Senior Accounts Officer        Superintending Engineer(B&R) 

Member                          Secretary                                     Chairman 
 
 
 
 
 
 

 

01 @____________ % Above / Below i/c The Cost of Carriage of Material and Difference of 
Cost of. 

Rs: 

02 Item Rate Base non-Schedule item Rates Amount. 
 

RS: 



 TOWN MUNICIPAL CORPORATION 

MANGHOPIR KARACHI 

 

BIDDING DATA  
(WORK NO:11) 

 

a. Name of Procuring Agency:   Town Municipal Corporation Manghopir Karachi. 

b. Brief Description of Works:  P/F Paver Blocks from Mustafa's House to Haji Muhammad's  

Hussain House, Ramzan Goth, UC # 01 TMC Manghopir Town. 

 
c. Procuring Agency’s address:  TMC MANGHOPIR NEAR GARAM CHASHMA MAIN  

MANGHOPIR ROAD KARACHI.                    

d. Estimated Cost:   29,98,369/- 

e. Amount of Bid Security: 5 % S.D                                               

f. Period of Bid Validity (days):   90 days                                                

g. (i)      Security Deposit:-(i/c bid security): 05.00 % of Contract/Sanction Amount 

             (ii)     5% Retention Money of the bill amount will be deducted from Running Bill.  

h.    Percentage, if any, to be deducted from bills:  8 %- or 11 %-Income Tax + 5 % SRB      

i.    Deadlines for Submission of Bids along with time:  20/01/2026 at 02:00 pm. 

j.    Venue, Time and Date of Bid Opening: Office of the Executive Engineer (B&R) TMC Manghopir Town near  

Garam Chashma at Manghopir Road Karachi at 02:30 P.M. 

k. Time for Completion from written order of commence:         90 days        

l. Liquidity damages:                    Rs:3000/- Per Day                                        

m.  (0.05 of Estimated Cost or Bid Cost per day of delay, but total not exceeding 10%) 

n. Tender Cost Vide Pay Order No: ______________ Dated: ____________________ 

o. Amount: ___________________________________________________________ 

p. Bidding Documents issued to:  M/S: ____                                        

 

 

 
CONTRACTOR                                            
 
 
 
 
 
 
 



TOWN MUNICIPAL CORPORATION MANGHOPIR KARACHI 

GARAM CHASHMA AT MANGHOPIR ROAD KARACHI 

SCHEDULE OF QUANTITIES                                       
WORK NO: 11 

Estimate Amount of RS.29,98,369/-                                                                                            
Earnest Money of RS.    5%, 
Tender Cost Rs. 3000/- 
Time Limit ______90_____ Days. 
Penalty Per day Rs.3000/- 
SUBJECT:   P/F Paver Blocks from Mustafa's House to Haji Muhammad's Hussain House, Ramzan Goth, UC # 01 

TMC Manghopir Town 
S.No DESCRIPTION OF WORK QUANTITY RATE/UNIT AMOUNT 

 
Preparing of sub grade i/c earth excavation leveling to an average depth of 9” 

dressing to camber and consolidation with power roller. (H/ways- 2/9) 9000 SFT 

 

1639.71% SFT 
147574/- 

 

P/L Aggregate base course material in proper grade & camber having CBR  80 

% as per AASHO standard specification grader, Vibratory roller, & smooth 

wheel roller etc) watering & maintain the moisture content the compaction of 

each layer shall 100% to the max dry density. (Rtae i/c all cost of materials 

T&P and carriage upto 3 chains. (5/13 B.H way) 2610 CFT 

 

 

 

 

13849.22 

%CFT 361465/- 

 
P/L 1:4:8CC using GSB 2” to 3” and i/c leveling compacting, curing etc 

complete without shuttering. (16/5-i) 328CFT 348.83 P/CFT 114416/- 

 
P/L CC 1:2:4 i/c plain including placing compacting, finishing and dividing into panels. 
(Ch-4/15/5-f) 133 SFT 443.54 P/SFT 58991/- 

 
Colored Cement Tiles (Pattern 12” x 12” x 1” of approved Shade & Pattern lead flat in 
1:2 Gray Cement mortar over a bed of ¾” thick grey Cement mortar 1:2 900 SFT 176.10 P/SFT 158490/- 

 

Providing and fixing Cement Paving Blocks flooring having size 197 x 197 

x60 (mm) of city/quddra/cobble shape with natural colors, having strength b/w 

5000 psi to 8500 psi i/c filling the joint with hill sand and laying in specified 

manner /patter and design etc complete. (Made by envicrete or equivalent) 

 

 

 

 

9000 SFT 

 

 

 

197.48 

P.SFT 1777320/- 

 

Excavation for pipe line in trenches & pits in all kind of soil of murum i/c trimming and 
dressing sides to true alignment & shape leveling of beds of trenches to correct level & 
grade cutting joints holes & disposal of surplus earth with in one chain as directed by 
Engineer in charge. (63/5) 

1125 Cft 

 
23622.00 

%0CFT 

 

 

26575/- 

 
P/L RCC Rubber ring Pipe of class “ A” and fixing in trenches i/c cutting, fitting & 
jointing with rubber ring i/c testing with water to specified pressure. 
12” Dia 300 Rft 1257.32 RFT 

 

 

377196/- 

 

Construction of main holes 4’ft dia inside &5’ft clear depth in (1:2:4) C.C wall 9” thick 
& bedding, cast in situ with fair face steel shuttering i/c cost iron frame 8 KG,21” dia 
RCC manhole cover concrete ratio (1:2:4) 3” deep from center , with reinforced ½ “ tor 
bar 4” c/c welded M.S sheet 3/16 thick, i/c excavation, back filling & disposal of 
surplus stuffer up to one chain etc complete.(app/rate) 

10 NOs 37550/- EACH 

 

 

 

 

 

375500/- 

 Add for extra depth beyond 5 feet depth, lass then 5 ft depth deduct the same rate. (-) 15 7800/- P.RFT (-) 117000/- 

 
Re filling of excavated stuff in trenches 6”th layer i/c watering ramming to full 
compaction etc complete (78/24). 2025 CFT 

14020.80 

%0 CFT 

 

28392/- 

 

Manufacturing and supplying of 21” dia R.C.C main hole cover, cast in 1:2:4 

concrete ratio, 3” inch deep at center with reinforced ½ tor bar 4” c/c welded 

M.S sheet 3/16 thick 2” two hook of 3/8” dia tor bar i/c curing and 

transportation within 10 miles. (Ch 16/31/01)       21” dia 

02 NO 

 

 

3238.79 EACH 

3730.24EACH 

 

6478/- 

 

 

 

Manufacturing & Supplying of R.C.C Ring Slab of 21” dia outside 3.5 ft & 6” 

th with 3/8” dia tor bars steel two concentric ring with 3/8” dia 8 Nos cross 

linked bars welded and two sunk type hooks, casted in 1:11/2:3 concrete with 
15 Kg C.l frame in perfect position i/c transportation charge for an average 

lead of 20 km per trip from casting yard to Town Office (Minimum of 25 slab 

per trip will be transported). (Ch 16/31/02) 02 NO 7504.67 EACH 

 

 

 

 

 

 

15009/- 

 

 

 
                                                                                               
 
  
 



 
  

Checked by _____________ 

 

M/S: ___________________________________________                                                                                                   

Pay Order NO: ______________ Dated: _____________ RS. ________ 

I/We hereby quoted Rates @ % ___________________/ Above / Below.  Accountant (B&R) 

Total Amount is RS. _________________________________________  TMC Manghopir 

(Rupees)_______________________________________________________________________________ 

       ______________________________________________________________________________ 

Address. ___________________________________________________ 

Cell. ____________________. 

 
 

1. I/we shall abide SPPRA Rules 2010 (Amended 2020). 

2.  Rete must be quoted on Total Amount of Schedule rate either above or below not accepted item wise or  

     part wise. 

3. I/We read the stranded bidding Documents available in EPADS website ((http://portal Sindh.eprucurement.gov.pk)) 

and agreed to abode all of them and also provide documents with signature & when directed. 

 
 
 
 
 
Executive Engineer (KW&SC)    Senior Accounts Officer        Superintending Engineer(B&R) 

Member                          Secretary                                     Chairman 
 
 
 
 
 
 

 

01 @____________ % Above / Below i/c The Cost of Carriage of Material and Difference of 
Cost of. 

Rs: 

02 Item Rate Base non-Schedule item Rates Amount. 
 

RS: 



 TOWN MUNICIPAL CORPORATION 

MANGHOPIR KARACHI 

 

BIDDING DATA  
(WORK NO:12) 

 

a. Name of Procuring Agency:   Town Municipal Corporation Manghopir Karachi. 

b. Brief Description of Works:  P/F Paver Blocks from Sarfaraz Vegetable Shop to Raza  

Muhammad’s House, Arz Muhamma Goth, UC #01 TMC 
Manghopir Town. 

 
c. Procuring Agency’s address:  TMC MANGHOPIR NEAR GARAM CHASHMA MAIN  

MANGHOPIR ROAD KARACHI.                    

d. Estimated Cost:   29,98,369/- 

e. Amount of Bid Security: 5 % S.D                                               

f. Period of Bid Validity (days):   90 days                                                

g. (i)      Security Deposit:-(i/c bid security): 05.00 % of Contract/Sanction Amount 

             (ii)     5% Retention Money of the bill amount will be deducted from Running Bill.  

h.    Percentage, if any, to be deducted from bills:  8 %- or 11 %-Income Tax + 5 % SRB      

i.    Deadlines for Submission of Bids along with time:  20/01/2026 at 02:00 pm. 

j.    Venue, Time and Date of Bid Opening: Office of the Executive Engineer (B&R) TMC Manghopir Town near  

Garam Chashma at Manghopir Road Karachi at 02:30 P.M. 

k. Time for Completion from written order of commence:         90 days        

l. Liquidity damages:                    Rs:3000/- Per Day                                        

m.  (0.05 of Estimated Cost or Bid Cost per day of delay, but total not exceeding 10%) 

n. Tender Cost Vide Pay Order No: ______________ Dated: ____________________ 

o. Amount: ___________________________________________________________ 

p. Bidding Documents issued to:  M/S: ____                                        

 

 

 
CONTRACTOR                                            
 
 
 
 
 
 



 
TOWN MUNICIPAL CORPORATION MANGHOPIR KARACHI 

GARAM CHASHMA AT MANGHOPIR ROAD KARACHI 
SCHEDULE OF QUANTITIES                                       

WORK NO: 12 

Estimate Amount of RS.29,98,369/-                                                                                            
Earnest Money of RS.    5%, 
Tender Cost Rs. 3000/- 
Time Limit ______90_____ Days. 
Penalty Per day Rs.3000/- 
SUBJECT:   P/F Paver Blocks from Sarfaraz Vegetable Shop to Raza Muhammad’s House, Arz Muhamma Goth, UC 

# 01 TMC Manghopir Town 
S.No DESCRIPTION OF WORK QUANTITY RATE/UNIT AMOUNT 

 
Preparing of sub grade i/c earth excavation leveling to an average depth of 9” 

dressing to camber and consolidation with power roller. (H/ways- 2/9) 9000 SFT 

 

1639.71% SFT 
147574/- 

 

P/L Aggregate base course material in proper grade & camber having CBR  80 

% as per AASHO standard specification grader, Vibratory roller, & smooth 

wheel roller etc) watering & maintain the moisture content the compaction of 

each layer shall 100% to the max dry density. (Rtae i/c all cost of materials 

T&P and carriage upto 3 chains. (5/13 B.H way) 2610 CFT 

 

 

 

 

13849.22 

%CFT 361465/- 

 
P/L 1:4:8CC using GSB 2” to 3” and i/c leveling compacting, curing etc 

complete without shuttering. (16/5-i) 328CFT 348.83 P/CFT 114416/- 

 
P/L CC 1:2:4 i/c plain including placing compacting, finishing and dividing into panels. 
(Ch-4/15/5-f) 133 SFT 443.54 P/SFT 58991/- 

 
Colored Cement Tiles (Pattern 12” x 12” x 1” of approved Shade & Pattern lead flat in 
1:2 Gray Cement mortar over a bed of ¾” thick grey Cement mortar 1:2 900 SFT 176.10 P/SFT 158490/- 

 

Providing and fixing Cement Paving Blocks flooring having size 197 x 197 

x60 (mm) of city/quddra/cobble shape with natural colors, having strength b/w 

5000 psi to 8500 psi i/c filling the joint with hill sand and laying in specified 

manner /patter and design etc complete. (Made by envicrete or equivalent) 

 

 

 

 

9000 SFT 

 

 

 

197.48 

P.SFT 1777320/- 

 

Excavation for pipe line in trenches & pits in all kind of soil of murum i/c trimming and 
dressing sides to true alignment & shape leveling of beds of trenches to correct level & 
grade cutting joints holes & disposal of surplus earth with in one chain as directed by 
Engineer in charge. (63/5) 

1125 Cft 

 
23622.00 

%0CFT 

 

 

26575/- 

 
P/L RCC Rubber ring Pipe of class “ A” and fixing in trenches i/c cutting, fitting & 
jointing with rubber ring i/c testing with water to specified pressure. 
12” Dia 300 Rft 1257.32 RFT 

 

 

377196/- 

 

Construction of main holes 4’ft dia inside &5’ft clear depth in (1:2:4) C.C wall 9” thick 
& bedding, cast in situ with fair face steel shuttering i/c cost iron frame 8 KG,21” dia 
RCC manhole cover concrete ratio (1:2:4) 3” deep from center , with reinforced ½ “ tor 
bar 4” c/c welded M.S sheet 3/16 thick, i/c excavation, back filling & disposal of 
surplus stuffer up to one chain etc complete.(app/rate) 

10 NOs 37550/- EACH 

 

 

 

 

 

375500/- 

 Add for extra depth beyond 5 feet depth, lass then 5 ft depth deduct the same rate. (-) 15 7800/- P.RFT (-) 117000/- 

 
Re filling of excavated stuff in trenches 6”th layer i/c watering ramming to full 
compaction etc complete (78/24). 2025 CFT 

14020.80 

%0 CFT 

 

28392/- 

 

Manufacturing and supplying of 21” dia R.C.C main hole cover, cast in 1:2:4 

concrete ratio, 3” inch deep at center with reinforced ½ tor bar 4” c/c welded 

M.S sheet 3/16 thick 2” two hook of 3/8” dia tor bar i/c curing and 

transportation within 10 miles. (Ch 16/31/01)       21” dia 

02 NO 

 

 

3238.79 EACH 

3730.24EACH 

 

6478/- 

 

 

 

Manufacturing & Supplying of R.C.C Ring Slab of 21” dia outside 3.5 ft & 6” 

th with 3/8” dia tor bars steel two concentric ring with 3/8” dia 8 Nos cross 

linked bars welded and two sunk type hooks, casted in 1:11/2:3 concrete with 
15 Kg C.l frame in perfect position i/c transportation charge for an average 

lead of 20 km per trip from casting yard to Town Office (Minimum of 25 slab 

per trip will be transported). (Ch 16/31/02) 02 NO 7504.67 EACH 

 

 

 

 

 

 

15009/- 

 

 

 
                                                                                               
 
  



 
 
  

Checked by _____________ 

 

M/S: ___________________________________________                                                                                                   

Pay Order NO: ______________ Dated: _____________ RS. ________ 

I/We hereby quoted Rates @ % ___________________/ Above / Below.  Accountant (B&R) 

Total Amount is RS. _________________________________________  TMC Manghopir 

(Rupees)_______________________________________________________________________________ 

       ______________________________________________________________________________ 

Address. ___________________________________________________ 

Cell. ____________________. 

 
 

1. I/we shall abide SPPRA Rules 2010 (Amended 2020). 

2.  Rete must be quoted on Total Amount of Schedule rate either above or below not accepted item wise or  

     part wise. 

3. I/We read the stranded bidding Documents available in EPADS website ((http://portal Sindh.eprucurement.gov.pk)) 

and agreed to abode all of them and also provide documents with signature & when directed. 

 
 
 
 
 
Executive Engineer (KW&SC)    Senior Accounts Officer        Superintending Engineer(B&R) 

Member                          Secretary                                     Chairman 
 
 
 
 
 
 

 

01 @____________ % Above / Below i/c The Cost of Carriage of Material and Difference of 
Cost of. 

Rs: 

02 Item Rate Base non-Schedule item Rates Amount. 
 

RS: 



 TOWN MUNICIPAL CORPORATION 

MANGHOPIR KARACHI 

 

BIDDING DATA  
(WORK NO:13) 

 

a. Name of Procuring Agency:   Town Municipal Corporation Manghopir Karachi. 

b. Brief Description of Works:  P/F Paver Blocks from Sajid’s Shop to Musa’s House, Arz  

Muhammad Goth, UC # 01 TMC Manghopir Town. 

 
c. Procuring Agency’s address:  TMC MANGHOPIR NEAR GARAM CHASHMA MAIN  

MANGHOPIR ROAD KARACHI.                    

d. Estimated Cost:   29,98,369/- 

e. Amount of Bid Security: 5 % S.D                                               

f. Period of Bid Validity (days):   90 days                                                

g. (i)      Security Deposit:-(i/c bid security): 05.00 % of Contract/Sanction Amount 

             (ii)     5% Retention Money of the bill amount will be deducted from Running Bill.  

h.    Percentage, if any, to be deducted from bills:  8 %- or 11 %-Income Tax + 5 % SRB      

i.    Deadlines for Submission of Bids along with time:  20/01/2026 at 02:00 pm. 

j.    Venue, Time and Date of Bid Opening: Office of the Executive Engineer (B&R) TMC Manghopir Town near  

Garam Chashma at Manghopir Road Karachi at 02:30 P.M. 

k. Time for Completion from written order of commence:         90 days        

l. Liquidity damages:                    Rs:3000/- Per Day                                        

m.  (0.05 of Estimated Cost or Bid Cost per day of delay, but total not exceeding 10%) 

n. Tender Cost Vide Pay Order No: ______________ Dated: ____________________ 

o. Amount: ___________________________________________________________ 

p. Bidding Documents issued to:  M/S: ____                                        

 

 

 
CONTRACTOR                                            
 
 
 
 
 
 
 



TOWN MUNICIPAL CORPORATION MANGHOPIR KARACHI 

GARAM CHASHMA AT MANGHOPIR ROAD KARACHI 

SCHEDULE OF QUANTITIES                                       
WORK NO: 13 

Estimate Amount of RS: 29,98,369/-                                                                                            
Earnest Money of RS.    5% 
Tender Cost Rs. 3000/- 
Time Limit 90 Days 
Penalty Per day Rs: 3000/- 
SUBJECT:   P/F Paver Blocks from Sajid’s Shop to Musa’s House, Arz Muhammad Goth, UC # 01 TMC Manghopir 

Town. 
S.No DESCRIPTION OF WORK QUANTITY RATE/UNIT AMOUNT 

 
Preparing of sub grade i/c earth excavation leveling to an average depth of 9” 

dressing to camber and consolidation with power roller. (H/ways- 2/9) 9000 SFT 

 

1639.71% SFT 
147574/- 

 

P/L Aggregate base course material in proper grade & camber having CBR  80 

% as per AASHO standard specification grader, Vibratory roller, & smooth 

wheel roller etc) watering & maintain the moisture content the compaction of 

each layer shall 100% to the max dry density. (Rtae i/c all cost of materials 

T&P and carriage upto 3 chains. (5/13 B.H way) 2610 CFT 

 

 

 

 

13849.22 

%CFT 361465/- 

 
P/L 1:4:8CC using GSB 2” to 3” and i/c leveling compacting, curing etc 

complete without shuttering. (16/5-i) 328CFT 348.83 P/CFT 114416/- 

 
P/L CC 1:2:4 i/c plain including placing compacting, finishing and dividing into panels. 
(Ch-4/15/5-f) 133 SFT 443.54 P/SFT 58991/- 

 
Colored Cement Tiles (Pattern 12” x 12” x 1” of approved Shade & Pattern lead flat in 
1:2 Gray Cement mortar over a bed of ¾” thick grey Cement mortar 1:2 900 SFT 176.10 P/SFT 158490/- 

 

Providing and fixing Cement Paving Blocks flooring having size 197 x 197 

x60 (mm) of city/quddra/cobble shape with natural colors, having strength b/w 

5000 psi to 8500 psi i/c filling the joint with hill sand and laying in specified 

manner /patter and design etc complete. (Made by envicrete or equivalent) 

 

 

 

 

9000 SFT 

 

 

 

197.48 

P.SFT 1777320/- 

 

Excavation for pipe line in trenches & pits in all kind of soil of murum i/c trimming and 
dressing sides to true alignment & shape leveling of beds of trenches to correct level & 
grade cutting joints holes & disposal of surplus earth with in one chain as directed by 
Engineer in charge. (63/5) 

1125 Cft 

 
23622.00 

%0CFT 

 

 

26575/- 

 
P/L RCC Rubber ring Pipe of class “ A” and fixing in trenches i/c cutting, fitting & 
jointing with rubber ring i/c testing with water to specified pressure. 
12” Dia 300 Rft 1257.32 RFT 

 

 

377196/- 

 

Construction of main holes 4’ft dia inside &5’ft clear depth in (1:2:4) C.C wall 9” thick 
& bedding, cast in situ with fair face steel shuttering i/c cost iron frame 8 KG,21” dia 
RCC manhole cover concrete ratio (1:2:4) 3” deep from center , with reinforced ½ “ tor 
bar 4” c/c welded M.S sheet 3/16 thick, i/c excavation, back filling & disposal of 
surplus stuffer up to one chain etc complete.(app/rate) 

10 NOs 37550/- EACH 

 

 

 

 

 

375500/- 

 Add for extra depth beyond 5 feet depth, lass then 5 ft depth deduct the same rate. (-) 15 7800/- P.RFT (-) 117000/- 

 
Re filling of excavated stuff in trenches 6”th layer i/c watering ramming to full 
compaction etc complete (78/24). 2025 CFT 

14020.80 

%0 CFT 

 

28392/- 

 

Manufacturing and supplying of 21” dia R.C.C main hole cover, cast in 1:2:4 

concrete ratio, 3” inch deep at center with reinforced ½ tor bar 4” c/c welded 

M.S sheet 3/16 thick 2” two hook of 3/8” dia tor bar i/c curing and 

transportation within 10 miles. (Ch 16/31/01)       21” dia 

02 NO 

 

 

3238.79 EACH 

3730.24EACH 

 

6478/- 

 

 

 

Manufacturing & Supplying of R.C.C Ring Slab of 21” dia outside 3.5 ft & 6” 

th with 3/8” dia tor bars steel two concentric ring with 3/8” dia 8 Nos cross 

linked bars welded and two sunk type hooks, casted in 1:11/2:3 concrete with 
15 Kg C.l frame in perfect position i/c transportation charge for an average 

lead of 20 km per trip from casting yard to Town Office (Minimum of 25 slab 

per trip will be transported). (Ch 16/31/02) 02 NO 7504.67 EACH 

 

 

 

 

 

 

15009/- 

 

 

 
                                                                                               
 
  
 



 
  

Checked by _____________ 

 

M/S: ___________________________________________                                                                                                   

Pay Order NO: ______________ Dated: _____________ RS. ________ 

I/We hereby quoted Rates @ % ___________________/ Above / Below.  Accountant (B&R) 

Total Amount is RS. _________________________________________  TMC Manghopir 

(Rupees)_______________________________________________________________________________ 

       ______________________________________________________________________________ 

Address. ___________________________________________________ 

Cell. ____________________. 

 
 

1. I/we shall abide SPPRA Rules 2010 (Amended 2020). 

2.  Rete must be quoted on Total Amount of Schedule rate either above or below not accepted item wise or  

     part wise. 

3. I/We read the stranded bidding Documents available in EPADS website ((http://portal Sindh.eprucurement.gov.pk)) 

and agreed to abode all of them and also provide documents with signature & when directed. 

 
 
 
 
 
Executive Engineer (KW&SC)    Senior Accounts Officer        Superintending Engineer(B&R) 

Member                          Secretary                                     Chairman 
 
 
 
 
 
 

 

01 @____________ % Above / Below i/c The Cost of Carriage of Material and Difference of 
Cost of. 

Rs: 

02 Item Rate Base non-Schedule item Rates Amount. 
 

RS: 



 TOWN MUNICIPAL CORPORATION 

MANGHOPIR KARACHI 

 

BIDDING DATA  
(WORK NO:14) 

 

a. Name of Procuring Agency:   Town Municipal Corporation Manghopir Karachi. 

b. Brief Description of Works:  Hiring of Machinery for cleaning of Nallah on emergency basis in  

different UCs of Manghopir Division in TMC Manghopir Town.. 

 
c. Procuring Agency’s address:  TMC MANGHOPIR NEAR GARAM CHASHMA MAIN  

MANGHOPIR ROAD KARACHI.                    

d. Estimated Cost:   1993155/- 

e. Amount of Bid Security: 5 % S.D                                               

f. Period of Bid Validity (days):   90 days                                                

g. (i)      Security Deposit:-(i/c bid security): 05.00 % of Contract/Sanction Amount 

             (ii)     5% Retention Money of the bill amount will be deducted from Running Bill.  

h.    Percentage, if any, to be deducted from bills:  8 %- or 11 %-Income Tax + 5 % SRB      

i.    Deadlines for Submission of Bids along with time:  20/01/2026 at 02:00 pm. 

j.    Venue, Time and Date of Bid Opening: Office of the Executive Engineer (B&R) TMC Manghopir Town  

near Garam Chashma at Manghopir Road Karachi at 02:30 P.M. 

k. Time for Completion from written order of commence:         90 days        

l. Liquidity damages:                    Rs:2000/- Per Day                                        

m.  (0.05 of Estimated Cost or Bid Cost per day of delay, but total not exceeding 10%) 

n. Tender Cost Vide Pay Order No: ______________ Dated: ____________________ 

o. Amount: ___________________________________________________________ 

p. Bidding Documents issued to:  M/S: ____                                        

 

 

 
CONTRACTOR                                            
 
 
 
 
 
 
 



TOWN MUNICIPAL CORPORATION MANGHOPIR KARACHI 

GARAM CHASHMA AT MANGHOPIR ROAD KARACHI 
 

SCHEDULE OF QUANTITIES                                       
WORK NO:14 

 

 

 
Estimate Amount of RS.1,993,155/-                                                                                            
Earnest Money of RS.    5%, 
Tender Cost Rs. 2000/- 
Time Limit ______90_____ Days. 
Penalty Per day Rs.2000/- 
SUBJECT:  Hiring of Machinery for cleaning of Nallah on emergency basis in different UCs of Manghopir Division in TMC 

Manghopir Town. 

 

S.No DESCRIPTION OF WORK QUANTITY RATE/UNIT AMOUNT 

 

Hiring Of Excavater for Desalting And Cleaning Of Nallah Long Boom i/c POL.(For 

8 hours Per Day) 

 

64 

Hour 

6500 

P.Hour 

416000/- 

 

 

Hiring Seal Dumpers Hino for Lifting of Garbage & silt of nallah i/c loading and un 

loading in all respect with POL.(For 8 Hours Per Day) 

 

128 

Hour 

5945.98 

P.Hour 

761085/- 

 
Hiring of Tractor Blade heavy Duty for Cleaning of Garbage, Steer or Road side earth 

etc with POL. (For 8 Hours Per Day) 

08 Hour 3500.00 

P.Hour 

28000/- 

 
Hiring of Tractor Trolley heavy Duty for Cleaning of Garbage, Street or Road side 

earth i/c loading, unloading complete with POL. (For 8 Hours Per Day)  

08 Trip 1800.00 

P.Trip 

14400/- 

 
Hiring of Loader for lifting of Garbage & silt etc with POL. (For 8 Hours Per Day) 32 Hour 8227.20 

P.Hour 

263270/- 

 Hiring of Private Labour for Cleaning of Nallah (by Afghani or Bajorri for 8 Hours.) 232 NO 2200/- Each 510400/- 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
                                                                                               
 

 
  

 

 

 

 

 



 

Checked by _____________ 

 

 

M/S: ___________________________________________                                                                                                   

Pay Order NO: ______________ Dated: _____________ RS. ________ 

I/We hereby quoted Rates @ % ___________________/ Above / Below.  Accountant (B&R) 

Total Amount is RS. _________________________________________  TMC Manghopir 

(Rupees)_______________________________________________________________________________ 

       ______________________________________________________________________________ 

Address. ___________________________________________________ 

Cell. ____________________. 

 
 

1. I/we shall abide SPPRA Rules 2010 (Amended 2020). 

2.  Rete must be quoted on Total Amount of Schedule rate either above or below not accepted item wise or  

     part wise. 

3. I/We read the stranded bidding Documents available in EPADS website ((http://portal Sindh.eprucurement.gov.pk)) 

and agreed to abode all of them and also provide documents with signature & when directed. 

 
 
 
 
 
Executive Engineer (KW&SC)    Senior Accounts Officer        Superintending Engineer(B&R) 

Member                            Secretary                                         Chairman 
 
 
 
 
 
 

 

01 @____________ % Above / Below i/c The Cost of Carriage of Material and Difference of 
Cost of. 

Rs: 

02 Item Rate Base non-Schedule item Rates Amount. 
 

RS: 


