



Irrigation Department

OFFICE OF THE EXECUTIVE ENGINEER

RICE CANAL DIVISION LARKANA

@ Irrigation Complex VIP Road Larkana

Ph: 074-2410743

No: TC/G-55/ 211 of 2026

Larkana dated 27/01/2026

To,

The Manager (CB)
Sindh Public Procurement Regulatory
Authority Karachi

SUBJECT: - NIT REF NO. TC/G-55/ 210 DATED 27-01-2026.

As per requirement, the following documents/
information with regard to the above subject NIT is submitted herewith for
information and necessary action to kindly hoist the same on the
authority's website.

1. A. Notice Inviting Tender
2. B. Notification of Procurement Committee
3. C. Notification of Complaint Redressal Committee
4. D. Bidding Documents/ soft copy/ CD
5. E. Annual Procurement Plan

DA/AS above.


(ZOHAIK PITAFI)
Executive Engineer
Rice Canal Division Larkana

OFFICE OF THE EXECUTIVE ENGINEER

RICE CANAL DIVISION LARKANA PH: NO. 074-9410763.

No. TC/G-55/ 210 2026.

Larkana dated 27-01-2026.

NOTICE INVITING TENDERS

Sealed Tenders are invited from interested / contractors firms on Standard Bidding Document form for procurements of the following works as per SPPRA Rules 2010 Amended upto date.

TERMS & CONDITIONS

1. The Bidding Documents can be issued from date of Hoisting on website up to 28/01/2026 on the payment of tender fee in cash (Non-refundable) on any working day.
2. Sealed Tenders will be received back on 17/02/2026 up to 01.00 PM and will be opened same date i.e 17/02/2026 at 2:00 P.M in the presence of intending contractors or their authorized representatives.
3. Un-responded/ rejected tender will be re-issued from 04/03/2026 to 11/03/2026 up to 12:00 Noon and will be opened on same date i.e 11/03/2026 at 1:00 PM respectively.
4. No conditional/ Telegraph tender will be entertained
5. No Tender without call deposit shall be received after specified date & time.
6. Call deposit must be deposited showing the name of firm.
7. Pay order will not be entertained without name of Firm and tender will not be issued on pay orders.
8. Bid should contain least cost Method (Single Stage one Envelope).
9. If the undersigned remains out of head quarter on date of opening of tenders, the same will be opened on the next working day at the same time as mentioned above.
10. The Procuring agency reserves the right to reject all or any bid subject to the relevant provision of SPPRA Rules 2010 (revised rules upto date).
11. Under taking on stamp paper that firm has never been black listed, any kind of litigation, departmental rift, abandoned or unnecessary delay in completion of any work in the Government and as well as on private organization.
12. Bid Validity period (90) Days.
13. Bidder is required to submit following documents with bid.
 - i) List of similar assignments with cost (mention the Number of Project) under-taken over the past (03 years in Irrigation Department with copy of work orders in clear photocopy).
 - ii) Details of Equipments, Machineries and transports owned by firm/ Contractor or leasing.
 - iii) Financial statements (Bank Statements) and Income tax return for the last (03) Year.
 - iv) The Firm must be register in PEC in C-4 category with specialization code CE04 Irrigation for the year 2025-26.
 - v) The firm must be registered with FBR & SRB for the years 2025-26.

NOTE: Documents can be downloaded from <https://ppms.pprasindh.gov.pk/PPMS/>.

LIST OF WORKS

S. No.	NAME OF WORKS	Estimated Amount in Million	5% Earnest Money	Tender Fee in (Rupees)	Time Allowed
01	ADP No. 1378 Stone Pitching along Khudawah Bund (Extension of Suprio Bund) in KN Shah Rice Canal Division Larkana	499.399 (M)	24.969 (M)	5000/-	24 Months

(ZOHAIK PITAFI)

Executive Engineer

Rice Canal Division Larkana

Copy forwarded with compliments to: -

1. The Chief Engineer Sukkur Barrage Right Bank Region Larkana for favour of kind information.
2. The Superintending Engineer Western Sindh Circle Larkana for favour of kind information.
3. The Director Information Public relations Pak: Secretariat Block-96 Karachi along with (Seven) spare copies for vide publicity in leading Newspapers i.e Sindh, Urdu and English.
4. The Deputy Director (ENF-1) Sindh Public Procurement Regular Authority Block No. 08 Sindh Secretariat No. 04-A Court Road Karachi.
5. The Managing Director SPPRA for hoisting on the web as desired under rules.
6. The President Contractors Association Larkana for information.
7. Copy on Notice Board.


(ZOHAIK PITAFI)
Executive Engineer
Rice Canal Division Larkana



**OFFICE OF THE CHIEF ENGINEER,
SUKKUR BARRAGE RIGHT BANK REGION,
LARKANA**

Email address cerbrlarkana@hotmail.com

La. 'na Dated 13 / 06 / 2024

Read:- Secretary to Government of Sindh Irrigation Department Karachi's office order No.SO(R&S)/8-110/2019-20/Part-XII/1706 dated:16-10-2020 regarding authorization of Notify the Complaint Redressal Committee.

NOTIFICATION

Based on the recommendation received from the Superintending Engineer Western Sindh Circle Larkana vide letter No.Asstt:/G-148/WSC/493 of 2024 dated: 13-06-2024, the Complaint Redressal Committee comprising upon following officers is hereby constituted as per Rule 31 of SPPRA Rules 2010 (Amended 2019) 2024-25 in western Sindh Circle Larkana.


Sr.#	Designation	Committee / Designation
01.	Superintending Engineer Western Sindh Circle Larkana.	Chairman
02.	Executive Engineer (Concerned).	Member
03.	Executive Engineer Southern Dadu Division Dadu.	Member
04.	Independent Professional (To be nominated by the Chairman CRC).	Member
05.	District Account Officer (Concerned Division)	Member / Secretary


CHIEF ENGINEER

Sukkur Barrage Right Bank Region
Larkana

Copy for Information to: -

1. The Secretary, Irrigation Department Government of Sindh Karachi with reference to Government order No.SO(R&S)/8-110/2019-20/Part-XII/1706 dated:16-10-2020
- ✓ 2. The Managing Director SPPRA Barrack-8, 4-A, Secretariat Court Road Karachi.
3. The Accountant General Sindh Karachi.
4. The Superintending Engineer Western Sindh Circle Larkana.
5. The Executive Engineer Southern Dadu Division, Dadu.
6. The District Account Officer (all) of Western Sindh Circle Larkana.


CHIEF ENGINEER
Sukkur Barrage Right Bank Region
Larkana



**OFFICE OF THE CHIEF ENGINEER,
SUKKUR BARRAGE RIGHT BANK REGION,**

LARKANA

Email address cerbrlarkana@hotmail.com

Larkana Dated 13/6/2024

NOTIFICATION

A Procurement Committee consisting of the following officers is hereby constituted for opening of Bids from Contractors / Firms for procurement of M&R and ADP / Non ADP Schemes for the year 2024-25 in Rice Canal Division of Western Sindh Circle Larkana.

1. Executive Engineer (Chairman)
Rice Canal Division
Larkana
2. Executive Engineer (Member)
Provincial Highways Division
Larkana
3. Executive Engineer (Member / Secretary)
Northern Dadu Division
Larkana

1. Terms of reference as per Rule 7-SPPRA-2010 (Amended upto date).
2. Carrying out Technical & as well financial evaluation of Bids.
3. Preparing recommendation for award of contract to the competent authority.
4. Perform any other function & authority incidental to the above.


CHIEF ENGINEER
Sukkur Barrage Right Bank Region
Larkana

Copy for information to: -

1. The Secretary, Irrigation Department Government of Sindh Karachi.
- ✓ 2. The Managing Director SPPRA Barrack-8, 4-A, Secretariat Court Road Karachi, for information and declaration on website.
3. The Superintending Engineer Western Sindh Circle, Larkana with reference to his office letter No.Asstt:/G-148/WSC/492, Larkana Dated: 12/06/2024.
4. The Chairman / Executive Engineer Rice Canal Division Larkana.
5. The Member / Executive Engineer, Provincial Highways Division Larkana.
6. The Member / Secretary, Executive Engineer Northern Dadu Division Larkana


CHIEF ENGINEER
Sukkur Barrage Right Bank Region
Larkana



OFFICE OF THE EXECUTIVE ENGINEER

RICE CANAL DIVISION LARKANA

@ Irrigation Complex VIP Road Larkana

Ph: 074-9410763

No: TC/G-55/

of 2026

Larkana dated 17/02/2026

MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 13/06/2025 at 02:00 (P.M) for the bids called upon vide NIT No. TC / G-55 / 210 dated 27/01/2026. The meeting was chaired by the Executive Engineer Rice Canal Division Larkana and held in this office while attended by the following official members: -

1/- **Executive Engineer**
Provincial Highway Division
Larkana

Member

2/- **Executive Engineer**
Northern Dadu Division
Larkana

Member/Secretary

There were Three (03) Nos. of tenders issued and response from all tenders were received; the sealed Bids were opened before all the participants /Contractors. The rates quoted by them were announced formally in presence of the participants/their representative and accordingly recorded in the comparative statement/Bid Evaluation report. There was no over writing or cutting found in the furnished bids/tenders.

(ZOHAIK PITAFI)
Executive Engineer
Rice Canal Division Larkana
CHAIRMAN

Copy forwarded with compliments to: -

1. The Chief Engineer Sukkur Barrage Right Bank Region Larkana for favour of kind information.
2. The Superintending Engineer Western Sindh Circle Larkana for favour of kind information.

(ZOHAIK PITAFI)
Executive Engineer
Rice Canal Division Larkana
CHAIRMAN

IRRIGATION DEPARTMENT



GOVERNMENT OF SINDH

RICE CANAL DIVISION LARKANA

TENDER / BIDDING DOCUMENTS

NAME OF WORK: - STONE PITCHING ALONG KHUDAWAH BUND
(EXTENSION OF SUPRIO BUND) IN KN SHAH RICE
CANAL DIVISION LARKANA (ADP NO. 1378).

N.I.T No. & Date No. TC/G-55/ dated / /2025


Date of Issue: _____

Date of Opening: _____

Tender Issued to: _____

D.R No. Date: _____

Tender Fee:


(ZOHAIK PITAFI)
Executive Engineer
Rice Canal Division Larkana

BIDDING DATA

Name of Contractor:- _____

This section should be filled in by the Engineer/ procuring Agency before issuance of the Bidding Documents

- (a) Name of Procuring Agency: - Executive Engineer Rice Canal Division Larkana.
1. Brief Description of work :- Stone Pitching along Khudawah Bund (Extension of Suprio Bund) in KN Shah Rice Canal Division Larkana ADP No. 1378.
- (b) Procuring Agency address:-
- (c) Estimate Cost:- Rs: 499.399 (M)
- (d) Amount of Bid Security 5.0% Rs: 24.969 Million
- (e) Period of Bid Validity (Months):- 90 Days
- (f) Security Deposit 3.0% Rs: 14.981 (M)
- (g) Percentage. If any to be deducted:- Rs: 39.951 (M) (8.0 % Income Tax)
- (h) Deadlines for submission of Bids along with time:-
- (i) Venue, Time and Date of Bid Opening:- Executive Engineer Rice Canal Division Larkana dated / /2025.
- (j) Time for Completion from written order:- of commence 90 Days
- Liquidity damages:-
- (k) (0.05 of Estimate cost of Bid Cost per day of delay but total not exceeding 10%)
- (l) Call Deposit Receipt No. _____ Date _____ Amount _____
- (m) D.R. No. _____ Date _____ Rs. _____
- (n) Rate quoted by Contractor

(CONTRACTOR)



(ZOHAIK PITAFI)
Executive Engineer
Rice Canal Division Larkana

SCHEDULE "B"

**PROVIDING STONE PITCHING ALONG KHUDAWAH (EXTENSION OF SUPRIO BUND)
IN K.N SHAH RICE CANAKL DIVISION LARKANA**

QTY:		ITEM	RATE	PER	AMOUNT
2275078.0 cft.	1	Barrow Pit excavation undressed lead upto 100ft. in ordinary soil	7.29	P. cft.	16585318.62
2275078.0 cft.	2	Carriage of 100 cft. /5 tons of all material like stone aggregate, spawl, coal, lime, surkhi etc by truck or any other means owned by the contractors carriage of earth average 1 mile.	753.43	%cft.	17141120.18
2275078.0 cft.	3	Earth work compaction, soft, ordinary or hard soil, (b) lying earth in 6" layers leveling dressing and watering for compaction etc complete.	1.58	P. cft.	3594623.24
513280.0 cft.	4	Earth work excavation in irrigation channels, drains etc, dressed to desiged section grades and profiles excavated material disposed off and dressed with in 50 lead (a) ordinary soil.	7.92	P. cft.	4065178.00
513280.0 cft.	5	Stone filling dry hand packed as filling behind the retaining walls or in pitching and aprons.	67.42	P. cft.	34605338.00
907251.0 sft.	6	Formation, dressing and preparing sub grade.	20.12	P. sft.	18253890.00
1134064.0 cft.	7	Stone pitching i/c sub base with hammer dressed stone on surface laid in courses i/c carriage of material with in 3 chain.	127.99	P. cft.	145148851.00
No Premium allowed on Item No. 02			TOTAL		239394319
Rate quoted by Contractor at			% above as per Schedule "B"		
			Add: 5% SST		
			G. TOTAL		

CONTRACTOR


EXECUTIVE ENGINEER
Rice Canal Division
Larkana

Instructions to Bidders/Procuring Agencies

General Rules and Directions for the guidance of Contractors

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights and obligations of the parties under the Contract are included as Conditions of Contract and Contract Data.


The Instructions to Bidders will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tenders (NIT)/Invitation for Bid (IFB) hoisted in website of Authority and Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the works, dates, time and place of issuing, submission,, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/ Bid Cost. The interested bidder must have valid NTN also.


2. Contents of Bidding Documents must include but no limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/Item rates with premium to be filled in form of percentage above/below or on item rates to be quoted, Form of Agreement and Drawing.
3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.
4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules-2010.
5. **Conditional offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of works to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time. Allowed for carrying out the works, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.
The envelope containing the tender documents shall refer the name and number of the work.

(CONTRACTOR)


EXECUTIVE ENGINEER
Rice Canal Division
Larkana

6. All works shall be measured by standard instructions according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis.
 - (A) In case of schedule rates, the amount of percentage quoted above or below will be checked and added or subtracted from amount of Bill of quantities to arrive the final bid cost.
 - (B) In case of item rates, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
 - (C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

(CONTRACTOR)


EXECUTIVE ENGINEER
Rice Canal Division
Larkana

CONDITIONS OF CONTRACT


Clause-1: Commencement & Completion Dates of work:- The Contractor shall not enter upon or Commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work. The Contractor shall proceed with the work with due expedition and without delay and complete the work in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceed on month, to achieve progress on the prorate basis.

Clause-2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date, the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damaged does not affect the contractors liabilities.

Clause -3: Termination of the Contract:

- (A) Procuring Agency/ Executive Engineer may terminate the contract if either of the following conditions exists.
- (i) Contractor cause a breach of any clause of the Contract,
 - (ii) The progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired.
 - (iii) In the case of abandonment of the work owing the serious illness of death of the contractor or any other cause.
 - (iv) Contractor can also request for termination of Contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill.
- (B) The Executive Engineer / Procuring Agency has power to adopt any of the following courses as may deem fit.
- (i) To forfeit the security deposit available except condition mentioned at A (iii) and (iv) above.
 - (ii) To finalize the work by measuring the work done by the Contractor.

(CONTRACTOR)


EXECUTIVE ENGINEER
Rice Canal Division
Larkana

- (C) In the event of any of the above courses being adopted by the Executive Engineer/ Procuring Agency the contractor shall have:-
- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements any advances on accounts of, or with a view to the execution of the work of the performance of the contract.
 - (ii) However, the contractor can claim for the work done at site duly certified by the Executive Engineer in writing regarding the performance of such work and has not been paid.


Procuring Agency/ Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer Shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of Land water standing in barrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended according.

Clause-5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final, where time has been extended under this or any the extension or by the aggregate of all such orders, made under this agreement. When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause-6: Specification. The contractor shall executive the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Executive Engineer and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

(CONTRACTOR)



EXECUTIVE ENGINEER
Rice Canal Division
Larkana

- (C) in case the nature of the work in the variation does not correspond with items in the Bill of quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authorities
- (D) The time of the completion of work shall be extended in the proportion that the additional work bear to the original contract work.
- (E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15% after approval of Superintending Engineer.
- (F) Repeat Order: Any Cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works separable from the original contract

Clause -10: Quality Control:-

- (A) **Identification Defect:-** if at any time before the security deposit is refunded to the contractor/ during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he consider may have a defect due to use of unsound materials or un-skill full work man ship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forth with to rectify or removal and reconstruct the work so specified in while or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected defects:-**
 - (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at lest 14 days notice of his intension to use a third party to correct a defect. He may rectify or remove, and re-executive the work or remove and replace the material or articles complained of as the case may be at the risk and expense in all respects of the contractor
 - (ii) If the Engineer Considers that rectification/ correction of a defect is not essential and it may be accepted or made use of, it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

(CONTRACTOR)


EXECUTIVE ENGINEER
Rice Canal Division
Larkana

Clause -7 Payments:-

- (A) **Interim/ Running Bill:** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Executive Engineer-in-charge shall take or cause to be taken the requisite measurements from the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respect.

The Engineer / Procuring Agency shall pass/ certify the amount to be paid to the contractor, the which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All Such intermediate payment shall be regards as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

- (B) **The Final Bill:** - A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charges certificate of the measurements and of the total amount payable for the work shall be final and binding on all parties

Clause -8: Redacted Rates: In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause-9: Issuance of Variation and Repeat Orders:-

- (A) Agency may issue a Variation Order for procurement of work, Physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work

(CONTRACTOR)


EXECUTIVE ENGINEER
Rice Canal Division
Larkana

Clause-11:

- (A) **Instruction of Operations:-** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for inspection and Testing:-** The Engineer Shall give the contractor reasonable notice of the intension of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same fore an effect as if they had given to the contractor himself.

Clause-12: Examination of work before covering up.

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works of foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundation.
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been give, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for such work, or for the materials with which the same was executed.

Clause -13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. If any damage is caused while the work is in progress or become apparent within three month of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other work men, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for Prevention of fire and safety Measures. The contractor shall not set fire to any standing jungle, tress, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting tress, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The Contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him

(CONTRACTOR)


EXECUTIVE ENGINEER
Rice Canal Division
Larkana

Clause-15: Sub-Contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the work without the prior consents of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor his agents servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause-16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, the decisions of the Superintending Engineer of the circle/ officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the work, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause -17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer-in-Charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause -18: Financial Assistance/ Advance Payment.

- (A) Mobilization advance is not allowed.
- (B) Secured Advance against materials brought at site.
 - (i) Secured Advance may be permitted only against imperishable materials/ quantities anticipated to be consumed/ utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/ contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials.
 - (ii) Recovery of Secured Advance paid to the Contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

(CONTRACTOR)



EXECUTIVE ENGINEER
Rice Canal Division
Larkana

Clause-19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue

Clause -20: refund of Security Deposit/ Retention Money. On completion of the whole of the work (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date which the work is completed.

(CONTRACTOR)


DIVISIONAL ACCOUNTS OFFICER
Rice Canal Division
Larkana


EXECUTIVE ENGINEER
Rice Canal Division
Larkana

ANNEXURE-A-I

PROCUREMENT PLAN (DEVELOPMENT/CAPITAL)

Serial No. /ADP No.	Name of Scheme & Estimated Cost	Allocated Funds	Cost of ongoing works (Expenditure already incurred)	Funds earmarked for ongoing works	Cost of New works (components)	Funds for New works (c-e)	Nature of Procurement	Method of Procurement	Anticipated /Actual Date of Advertisement	Anticipated /Actual Date of Start	Anticipated /Actual Date of Completion
a	b	c	d	E	f	g	h	i	j	k	l
1378	Stone Pitching along Khudawah Bund (Extension of Suprio Bund) in KN Shah Rice Canal Division Larkana	499.399 Million	--Nil--	.	--Nil--	499.399 Million	Civil Works	Single Stage Single envelope	27-01-2026	20 -02-2026	30-06-2027


(ZOHAIR PATAFI)
 Executive Engineer
 Rice Canal Division Larkana

دفتر ایگزیکٹو انجینئر رانس کنال ڈویژن لاڑکانہ

فون نمبر: 074-9410763

نمبر TC/G-55/210/2026 لاڑکانہ مورخہ 27.01.2026

ٹینڈرز طلبی نوٹس

ایس پی پی آر سے روز 2010 اب تک ترمیم شدہ کے مطابق مندرجہ ذیل کاموں کی پروکیورمنٹ کیلئے معیاری ڈبنگ دستاویزات پر دلچسپی کے حامل کنٹریکٹرز/فرومروں سے سربراہ ٹینڈرز مطلوب ہیں۔

کاموں کی فہرست

نمبر شمار	کاموں کا نام	تخمینی لاگت ملین میں	5% زر بچاندہ	ٹینڈر فیس (روپوں میں)	مدت
01	اسے ڈی پی نمبر 1378 کے این شاہ رانس کنال ڈویژن لاڑکانہ میں خداواہ بند کیساتھ اسٹون پیچنگ (پریوینٹو توسیع)	499.399 (M)	24.969 (M)	5000/-	24 ماہ

قواعد و ضوابط

- 1- ڈبنگ دستاویزات، ویب سائٹ پر پوسٹنگ کی تاریخ سے 28.01.2026 تک کسی یوم کار پر نقد میں ٹینڈرز فیس (ناقابل واپسی) کی ادائیگی پر جاری کی جاسکتی ہیں۔
- 2- سربراہ ٹینڈرز 17.02.2026 کو دوپہر 01:00 بجے تک واپس وصول کئے جائیں گے اور اسی تاریخ یعنی 17.02.2026 کو بوقت دوپہر 02:00 بجے خواہاں کنٹریکٹرز یا ان کے مجاز نمائندوں کی موجودگی میں کھولے جائیں گے۔
- 3- عدم جواب/مسترد شدہ ٹینڈر بالترتیب 04.03.2026 سے 11.03.2026 تک دوپہر 12:00 بجے تک دوبارہ جاری اور اسی تاریخ یعنی 11.03.2026 کو بوقت دوپہر 01:00 بجے کھولے جائیں گے۔
- 4- مشروط/ٹیکٹراٹک ٹینڈرز پر فروغ نہیں لایا جائے گا۔
- 5- مقررہ تاریخ اور وقت کے بعد کال ڈپازٹ کے بغیر کوئی ٹینڈر وصول نہیں کیا جائے گا۔
- 6- فرم کا نام ظاہر کرتا کال ڈپازٹ لازماً جمع کرانا ہوگا۔
- 7- فرم کے نام کے بغیر پے آرڈرز پر فروغ نہیں لایا جائے گا اور پے آرڈرز پر ٹینڈر جاری نہیں کیا جائے گا۔
- 8- پیشکش، بلیسٹ کاسٹ میٹھڈ (سنگل اسٹیج ان ایوٹو پیپ) پر مشتمل ہونی چاہئے۔
- 9- ٹینڈرز مکمل کی تاریخ پر زبردستی کے بغیر کوآرڈر سے باہر ہونے کی صورت میں یہ جیسا کہ اوپر صراحت کردہ ہے، اسی وقت پر آئندہ یوم کار پر کھولے جائیں گے۔
- 10- پروکیورنگ ایجنسی، SPPRA روز 2010 (اب تک نظر ثانی شدہ قوانین) کی متعلقہ شق سے مشروط تمام یا کسی پیشکش کو مسترد کرنے کا حق محفوظ رکھتی ہے۔
- 11- اسٹامپ پیپر پر یقین دہانی کہ فرم بھی بلیک لسٹ، کسی قسم کی مقدمہ بازی، جھگڑا، کشیدگی، کسی سرکاری اور نیم سرکاری ادارے میں کسی کام کو ادھورا چھوڑنے یا تکمیل میں غیر ضروری تاخیر میں ملوث نہیں رہی۔
- 12- پیشکش کی قابل مبادعت (90) یوم۔
- 13- بولی دہندہ سے پیشکش کے ہمراہ درج ذیل دستاویزات جمع کرنا ضروری ہیں۔
 - i- (واضح فوٹو کاپی میں ورک آرڈرز کی نقل کے ساتھ اری گیشن ڈپارٹمنٹ میں گزشتہ تین سال میں انجام دیئے گئے اسی نوعیت کے اسائنمنٹس کی فہرست مع لاگت (پروجیکٹ کی تعداد اور رج کریں)۔
 - ii- فرم/کنٹریکٹری زیر ملکیت یا لیزنگ پر ایکویپمنٹس، مشینریز اور ٹرانسپورٹس کی تفصیلات۔
 - iii- گزشتہ تین سال کا فنانشل اسٹیٹمنٹ (بینک اسٹیٹمنٹس) اور انکم ٹیکس ریٹرنز۔
 - iv- فرم، سال 2025-2026 کیلئے اسپیشلائزیشن کوڈ CE04 اری گیشن کیساتھ C-4 کیٹگری میں پی ای سی سے لازمی رجسٹرڈ ہو۔
 - v- فرم، سال 2025-2026 کیلئے ایف پی آر اور ایس آر پی سے لازمی رجسٹرڈ ہو۔

نوٹ: دستاویزات/PPMS/PPMS.pprashindh.gov.pk/PPMS سے ڈاؤن لوڈ کی جاسکتی ہیں۔

ورسٹھ..... (زوہیر پٹانی)
ایگزیکٹو انجینئر
رائس کنال ڈویژن لاڑکانہ

INF/KRY/0291/2026

WORK FOR SINDH

www.work4sindh.com

JOB PORTAL BY
INFORMATION DEPARTMENT



OFFICE OF THE EXECUTIVE ENGINEER

RICE CANAL DIVISION LARKANA PH: NO. 074-9410763.

No. TC/G-55/ 210 2026,
Larkana dated 27-01-2026.

NOTICE INVITING TENDERS

Sealed Tenders are invited from interested / contractors firms on Standard Bidding Document form for procurements of the following works as per SPPRA Rules 2010 Amended upto date.

TERMS & CONDITIONS

1. The Bidding Documents can be issued from date of Hoisting on website up to 28/01/2026 on the payment of tender fee in cash (Non-refundable) on any working day.
 2. Sealed Tenders will be received back on 17/02/2026 up to 01.00 PM and will be opened same date i.e 17/02/2026 at 2:00 P.M in the presence of intending contractors or their authorized representatives.
 3. Un-responded/ rejected tender will be re-issued from 04/03/2026 to 11/03/2026 up to 12:00 Noon and will be opened on same date i.e 11/03/2026 at 1:00 PM respectively.
 4. No conditional/ Telegraph tender will be entertained
 5. No Tender without call deposit shall be received after specified date & time.
 6. Call deposit must be deposited showing the name of firm.
 7. Pay order will not be entertained without name of Firm and tender will not be issued on pay orders.
 8. Bid should contain least cost Method (Single Stage one Envelope).
 9. If the undersigned remains out of head quarter on date of opening of tenders, the same will be opened on the next working day at the same time as mentioned above.
 10. The Procuring agency reserves the right to reject all or any bid subject to the relevant provision of SPPRA Rules 2010 (revised rules upto date).
 11. Under taking on stamp paper that firm has never been black listed, any kind of litigation, departmental rift, abandoned or unnecessary delay in completion of any work in the Government and as well as on private organization.
 12. Bid Validity period (90) Days.
 13. Bidder is required to submit following documents with bid.
 - i) List of similar assignments with cost (mention the Number of Project) under-taken over the past (03 years in Irrigation Department with copy of work orders in clear photocopy).
 - ii) Details of Equipments, Machineries and transports owned by firm/ Contractor or leasing.
 - iii) Financial statements (Bank Statements) and Income tax return for the last (03) Year.
 - iv) The Firm must be register in PEC in C-4 category with specialization code CE04 Irrigation for the year 2025-26.
 - v) The firm must be registered with FBR & SRB for the years 2025-26.
- NOTE: Documents can be downloaded from <https://ppms.pprasinidh.gov.pk/PPMS/>.

LIST OF WORKS

S. No.	NAME OF WORKS	Estimated Amount in Million	5% Earnest Money	Tender Fee in (Rupees)	Time Allowed
01	ADP No. 1378 Stone Pitching along Khudawah Bund (Extension of Suprio Bund) in KN Shah Rice Canal Division Larkana	499.399 (M)	24.969 (M)	5000/-	24 Months

Copy forwarded with compliments to: -

1. The Chief Engineer Sukkur Barrage Right Bank Region Larkana for favour of kind information.
2. The Superintending Engineer Western Sindh Circle Larkana for favour of kind information.
3. The Director Information Public relations Pak: Secretariat Block-96 Karachi along with (Seven) spare copies for vide publicity in leading Newspapers i.e Sindh, Urdu and English.
4. The Deputy Director (ENF-I) Sindh Public Procurement Regular Authority Block No. 08 Sindh Secretariat No. 04-A Court Road Karachi.
5. The Managing Director SPPRA for hoisting on the web as desired under rules.
6. The President Contractors Association Larkana for information.
7. Copy on Notice Board.

(ZOHAIK PITAFI)

Executive Engineer
Rice Canal Division Larkana

INF-KRY-0291-26

WORK FOR SINDH

JOB PORTAL BY INFORMATION DEPARTMENT

آفيس آف دي ايگزيڪيوٽو انجنيئر

074-9410763 فون: ڪالو لاءِ

No.TC/G-SS/210/2026

Dated: 27.01.2026

سِينڊر گھراڻن لاءِ نوٽيس

هيٺين ڪنهن جي پوءِ ڪمپيوٽر مينٽ لاءِ آفيس ۾ ٻي آف اي رولز - 2010 جي ٽائين ٽرمينر آيل مطابق معياري وائڊ دستاويزن تي دلچسپي رکندڙ ڪنٽريڪٽنگن/فرمن کان مهربند ٿيندڙ گھراڻن ٿا.

شرط ۽ ضابطا:

1. وائڊ ڪاغذ ويب سائيٽ تي وڪڻ واري تاريخ کان 28.01.2026 تائين نقد ۾ ٿيندڙ ٽي (ٽن) قابل واپسي جي ادائگي ڪرڻ تي ڪنهن به ڪنٽر واري ڏينهن تي جاري ڪري سگهجن ٿا.
2. مهربند ٿيندڙ 17.02.2026 تي منجهند 01:00 وڳي تائين واپس وصول ڪيا و ساڳي تاريخ 17.02.2026 تي منجهند 02:00 وڳي خواهشمند ڪنٽريڪٽنگن يا سندن مڃاڻ ٺاهڻن جي روبرو ڪوليا ويندا.
3. موٽ ڏنل/منسوخ ٿيل ٿيندڙ ٻيهر 04.03.2026 کان 11.03.2026 منجهند 12:00 وڳي تائين جاري ڪيا و ساڳي ڏينهن يعني تاريخ 11.03.2026 تي منجهند 01:00 وڳي تائين ترٽيوار ڪوليا ويندا.
4. مشروط/ٽيڪنيڪل ٿيندڙن تي شور نه ڪيو ويندو.
5. چاٽايل تاريخ ۽ وقت کانپوءِ ۽ ڪال ڊپارٽ ڪانسواءِ پھتل ٿيندڙن تي شور نه ڪيو ويندو.
6. فرم جي نالي ۾ ڪال ڊپارٽ لازمي جمع ٿيل ڏيکاريل هجي.
7. فرم جي نالي کان سواءِ ٻي آرڊر تي شور نه ڪيو ويندو ۽ ٿيندڙ ٻي آرڊر تي جاري نه ڪيا ويندا.
8. واڪ لسٽ ڪلاسٽ ميٽر (سنگل اسٽيج ون اينويٽ) تي مشتمل هئڻ گھرجي.
9. ٿيندڙ جي ڪوٺ واري تاريخ تي جيڪڏهن هيٺ صحيح ڪندڙ هيٺڪوآرڊر مان ٻاهر ويل هوندو ته پوءِ اهي ورندي ڪم واري ڏينهن تي مٿي ڄاڻايل ساڳي وقت تي ڪوليا ويندا.
10. پروڪيورنگ ايجنسي، آفيس ۾ آف اي رولز 2010 (نظرياتي ٿيل قاعدن اپڊيٽ) جي واسطيدار فرقن تحت سمورا يا ڪوبه واک رد ڪرڻ جو حق محفوظ رکي ٿي.
11. اسٽيٽس پيپر تي انڊر ٽيڪنگ نه فرم ڪي ڪنهن به بليڪ لسٽ نه ڪيو ويو آهي ۽ نه ئي ڪنهن به قسم جي مقدمي بازي، محڪماتي رڪاوٽ، ڪنهن به سرڪاري توڙي پرائيوٽ آرگنائيزيشن ۾ ڪوبه ڪم آڌ ۾ نه چڙيو يا ڪم ڪي مڪمل ڪرڻ ۾ غير ضروري دير نه ڪئي وئي آهي.
12. واک جي ڪارگر هئڻ جو مدو (90) ڏينهن.
13. واک ڏيندڙ کي واک سان هيٺيان ڪاغذ موڪلائڻ گھرجن:
 - i. ساڳين ڪمن جي فهرست لاڳت سميت (پروجيڪٽ جو تعداد ڄاڻايو) جيڪي گذريل ٽن سالن ۾ اريگيشن ڊپارٽمينٽ ۾ مڪمل ڪيا ويا هجن ۽ ورڪ آرڊرز جي صاف فوٽوڪاپي سميت.
 - ii. فرم/ڪنٽريڪٽر پاران سندس مالڪيت يا ليزنگ وارن ايڪيوپمينٽس، مشينريز ۽ ٽرانسپورٽس جا تفصيل.
 - iii. فنانشل اسٽيٽمينٽس (بئنڪ اسٽيٽمينٽس) ۽ گذريل ٽن سالن جا انڪم ٽيڪس گوشوارا.
 - iv. فرم PEC وٽ ڪيٽيگري C-4 ۽ اسپيشلائيزيشن ڪوڊ GE04 اريگيشن سال 2025-26 لاءِ لازمي رجسٽرڊ ٿيل هجي.
 - v. فرم سال 2025-26 لاءِ FBR ۽ SBR سنڌ روينيو بورڊ وٽ لازمي رجسٽرڊ ٿيل هجي.

نوٽ: دستاويز <https://ppms.pprasinindh.gov.pk/PPMS> تان ڊائون لوڊ ڪري سگهجن ٿا.

سِينڊر نمبر	ڪم جو نالو	ڪم ٿيل رقم (ملين ر)	5% سوقي ٿيندڙ رقم	ڏنل مدو
اي ڊي پي نمبر: 1378	اسٽون پچنگ گڏ خدواور بند (سهيرو بند جي ايڪسٽينشن خيرپور ناٿن شاھ رائيٽس ڪئنال ڊويزن لاڙڪاڻو)	499.399 (M)	24.969 (M)	24 مهينا

ايگزيڪيوٽو انجنيئر

رائيس ڪئنال ڊويزن لاڙڪاڻو

INF/KRY.No.0291/2026

WORK FOR SINDH JOB PORTAL BY INFORMATION DEPARTMENT