



TOWN MUNICIPAL CORPORATION GULSHAN
DISTRICT (EAST), KARACHI

Main Building of TMC Gulshan near KDA Police Station, Block-14, University Road, Karachi
Tele No. 99230355-9 Fax No.99230871

No: SE/B&R/TMC/Gulshan/ 1949 /2026

Dated: 26-02-2026

TENDER NOTICE

(As per SPPRA Rules-2010 (amended 2024))

(Single Stage-Two Envelop)

Sealed tenders are invited from all the interested Contractors / Firms / Parties for the following works.

S	Name of Work	PC Cost	Category	5% Bid Security fixed	Tender Cost	Work Completion Period
01	Rehabilitation of Trench / Patch work including Construction of Road & Tuff Paver Block Streets including water Supplying & RCC Sewerage line with other related civil work / Streets light work at Block-15, 16, 18, 19 including National Stadium Road linked Street with Tayyab Goth area UC-08, TMC Gulshan-e-Iqbal.	30,00,90,948/-	C-3 & Above	5% bid security fixed as per PC Cost	10,000/-	24 Months
02	Rehabilitation of Trench / Patch work including Construction of Road & Tuff Paver Block Streets including water Supplying & RCC Sewerage line with other related civil work / Streets light work at Block-08, 09, 10, 17 & linked Street of Ahmed Saya Road UC-08, TMC Gulshan-e-Iqbal.	30,01,35,177/-	C-3 & Above	5% bid security fixed as per PC Cost	10,000/-	24 Months
03	Rehabilitation of Trench / Patch work including Construction of Road & Tuff Paver Block Streets including water Supplying & RCC Sewerage line with other related civil work / Streets light work at Block-10, 10/A, National Cement Society & Block-10/A-D, Mujahid Para, Rehan Society & Block-10 in UC-07 & other location of UC-08, TMC Gulshan-e-Iqbal.	30,01,19,187/-	C-3 & Above	5% bid security fixed as per PC Cost	10,000/-	24 Months
04	Rehabilitation of Trench / Patch work including Construction of Road & Tuff Paver Block Streets including water Supplying & RCC Sewerage line with other related civil work / Streets light work at Block-07 & Leemo Goth, Rajput Colony, Azeem Goth & other location of UC-05, TMC Gulshan-e-Iqbal.	30,01,20,682/-	C-3 & Above	5% bid security fixed as per PC Cost	10,000/-	24 Months
05	Rehabilitation of Trench / Patch work including Construction of Road & Tuff Paver Block Streets including water Supplying & RCC Sewerage line with other related civil work / Streets light work at Block-04, 4/A, Journalist Society, Quaid-e-Azam Colony & other location of UC-05, TMC Gulshan-e-Iqbal.	30,00,23,246/-	C-3 & Above	5% bid security fixed as per PC Cost	10,000/-	24 Months
06	Rehabilitation of Trench / Patch work including Construction of Road & Tuff Paver Block Streets including water Supplying & RCC Sewerage line with other related civil work / Streets light work at Block-03, 06, Iqbal Goth & R-Category including KDA Market area & other places of UC-04, TMC Gulshan-e-Iqbal.	30,02,08,628/-	C-3 & Above	5% bid security fixed as per PC Cost	10,000/-	24 Months
07	Rehabilitation of Trench / Patch work including Construction of Road & Tuff Paver Block Streets including water Supplying & RCC Sewerage line with other related civil work / Streets light work at Block-01, 02, Abid Town, Ayaz Town & Zia-ul-Haq Colony & other location of UC-04, TMC Gulshan-e-Iqbal.	30,00,66,730/-	C-3 & Above	5% bid security fixed as per PC Cost	10,000/-	24 Months

Continued on page No 02

S	Name of Work	PC Cost	Category	5% Bid Security fixed	Tender Cost	Work Completion Period
08	Rehabilitation of Trench / Patch work including Construction of Road & Tuff Paver Block Streets including water Supplying & RCC Sewerage line with other related civil work / Streets light work at Block-05, 13, 13/D1, Omrah-o-Tariq Road, Shamonabad including different location of UC-03, TMC Gulshan-e-Iqbal.	30,02,24,618/-	C-3 & Above	5% bid security fixed as per PC Cost	10,000/-	24 Months
09	Rehabilitation of Trench / Patch work including Construction of Road & Tuff Paver Block Streets including water Supplying & RCC Sewerage line with other related civil work / Streets light work at Block-13/D-II, Jamali Colony, 13/G, Madina Colony & linked Street of Sehba Akhter Road & different location of UC-03, TMC Gulshan-e-Iqbal.	30,02,00,633/-	C-3 & Above	5% bid security fixed as per PC Cost	10,000/-	24 Months
10	Rehabilitation of Trench / Patch work including Construction of Road & Tuff Paver Block Streets including water Supplying & RCC Sewerage line with other related civil work / Streets light work at Block-13/A, 13/B, 13/C, Baloch Goth & 13/D-III, surrounding area of Own heights i/c different location of UC-02, TMC Gulshan-e-Iqbal.	30,02,16,623/-	C-3 & Above	5% bid security fixed as per PC Cost	10,000/-	24 Months

MANDATORY REQUIREMENTS / ELIGIBILITY CRITERIA.

- The Participants must quote their rates both in words & figures.
- Bid should be signed along-with company's stamp.
- Bid Security / Earnest Money should be made from the Account of the Company / Firms of the participants.
- Both Pay Order Bid Security & Tender Cost shall be uploaded along-with Bid on the website of "EPADS" SPPRA Sindh as well as shall be submit physically before opening of bid in Council Hall TMC Gulshan District (East) near KDA Police Station Block-14, University Road, Gulshan-e-Iqbal, Karachi.
- The bidder shall submit non-refundable Tender(s) cost as mention in the NIT in shape of Pay order from any scheduled Bank of Pakistan in favour of T M C Gulshan at the time of the announcement.
- Bid Security pay order refunded after ninety days for un-qualified bidders, no pay order will refunded within Ninety days.


ELIGIBILITY CRITERIA / MANDATORY.

- Copy of CNIC.
- Valid PEC valid C-3 & above & valid Electrical License.
- Valid NTN Certificate (The bidder must be on active Tax payer list of Federal Board of Revenue (FBR).
- Valid SRB Registration Certificate (The bidder shall be on active Tax Payer list of Sindh Revenue Board.
- Affidavit / Undertaking regarding Firm never been black listed OR not involved in any Court Case / Litigation with any Government / Semi Government Department for the last five years.
- Annual Audit Report of last five years from (ICAP) Registration Audit Firms, Audit Report issued other than (ICAP) registered audit firms will not be accepted.
- List of Machinery and Equipment available with documentary evidence of its ownership / Lease / rented (as required and mentioned in Bidding Documents).
- Specific Construction Experience in similar nature of work (s) executed during the last five years(s) duly supported with completion certificate as 100% work Experience should be in any Government Sector
 - At least 2 similar nature of work having 100% of work with completion certificate at least 3 years with Bid evaluation Report & SPPRA S. No., BPPRA S. No. & KPPRA S. No. & etc with Bid Evaluation Report No any work order accepted without above mentioned documents.
 - OR
 - At least two similar nature of work having minimum 50% of the estimated cost of work (In Hand) with Bid Evaluation & SPPRA, BPPRA & KPPRA S. No. without mentioned Bid Evaluation no work order accepted.
 - In submission of JV work orders bidders must upload clear complete & authenticated JV documents with agreement & percentage of both parties and all relevant documents regarding JV must provided otherwise no work order accepted.
- Bio Data of Engineering and Technical Staff working with the firm as required and mentioned in bidding documents Engineers appointment letter & salary slips & Engineers Degree & Certificates.
- Each Bid shall follow Single Stage Two Envelop according to SPPRA Rule 05% Bid Security in shape of pay order (Must valid for One year, Six months validity not accepted) should be proposal from company's / bidders own Account provided as mentioned above to be enclosed with tender documents in the technical proposal.
- Attached Bank Turnover certificate amounting to Rs: 400 million and proper last five years Bank statement Annual Bank Turnover certificate to support the claim (Separately).
- In case of tender cancellation no tender fees cost refunded.
- Bidder must provided Sindh Employees Social Security Institute (SESSI) Certificate.
- Bidder must provided work plan & work execution plan & must fill form of Bid.
- The bidder should have ISO 90001 2015 Quality management services, ISO 45001 Environment Protection Management System, ISO 14001 Occupational Health & Safety certificate (With verification).

Continued on page No 03

TERMS & CONDITIONS:

- 1- **Bidding / Tender Documents:** Bidding Documents shall be downloaded from the website of "EPADS" of SPPRA Sindh.
- 2- **Submission Date:** All bids must be submitted ONLINE only via SPPRA e-Procurement System "EPADS" and manual physical submission will not be accepted.
Bid shall be submitted online on or before **18-03-2026** by 10:00 AM will be opened on same day by 10:30 AM.
- 3- Bid Validity : As per SPPRA Rules & completion of time limit 24 months..
- 4- **Under following Condition bid will be rejected:**
 - i). Hard copy of Bid or by Hand bid will not be accepted.
 - ii). Conditional Bid will not be accepted.
 - iii). Bid uploaded / submitted after specified date and time.
 - vi). Black listed firms.
 - v). Submitted Documents if found forged at any stage.
 - vi). Pay order of the Bid Security submitted physically before the date & time of opening, after time of opening mentioned in NiT physically pay order not accepted..
6. The competent authority reserves the right to reject any or all proposals subject to the relevant provision of SPPRA Rules.
7. Interested bidders are requested to register their firms(s) / Company(s) on SPPRA website of "EPADS" for submission of e-bid.
8. In case the date of opening or last date of sale is declared as a public holiday by the Government or non-working and opening of tenders accordingly. The time and venue shall remain the same.
9. All SPPRA Rules / Notification must be followed



**SUPERINTENDING ENGINEER (B&R)
T.M.C. GULSHAN-E-IQBAL DISTRICT (East)**

Director (CB) SPPRA, GOS

DIRECTOR (INFORMATION)

T.M.C. GULSHAN-E-IQBAL DISTRICT (EAST).

Director (CB) SPPRA, GOS


With a request to upload on the Website of SPPRA (Authority).

Copy for information to:

- 1) The Chairman, Town Municipal Corporation Gulshan-e-Iqbal District (East).
- 2) The Municipal Commissioner, Town Municipal Corporation Gulshan-e-Iqbal District (East).
- 3) Executive Engineer (B&R), Town Municipal Corporation Gulshan-e-Iqbal District (East).
- 4) All Members / Chairman of Tender Opening / Evaluation Committee, Karachi.



Sunday March 01 2026



Mercurial Trump Defends Use of Force After US-Iran Talks Collapse

WASHINGTON: US President Donald Trump announced his decision to use force against Iran after a series of talks collapsed. He said the nation's negotiators had argued that Iran would not have to use force, and a military presence in the region that could encourage strikes on Tehran.

Trump has increased diplomatic and military pressure on Iran in the weeks since an Iranian missile attack on US ships in the Persian Gulf.



After the latest round of talks on Thursday in Geneva ended without a deal, Trump's patience appeared to be wearing thin, although he said he had not made a final decision on the use of force.



They don't want to say the key words, 'We're not going to have a nuclear weapon', Trump said on Friday before an event in Camp David, Texas. "So I'm not happy with the negotiation."

Iran denies it is willing to develop nuclear weapons and warns any second to include the lifting of UN sanctions against it.

Trump spoke a day after negotiations between US envoy Steve Witkoff and Iranian officials in Geneva ended without a deal, although Iranian Foreign Minister Sayid Abad Agha said he was a mediator, and the talks made significant progress.

Agha said CBS earlier on Friday before Trump's latest remarks that a "peace deal is within our reach". "If we just allow diplomacy the space it needs to get there," Iran has agreed in principle that it would never have nuclear material that could be used to create a weapon, Agha said, adding that "if we can capture that and build on it, I think a deal is within our reach."

A big US military force, including two aircraft carrier groups, is in the region waiting on Trump's order. RT-Agency

Islamabad Condemns US-Israel Strikes on Iran

ISLAMABAD: Pakistan's Deputy Prime Minister and Foreign Minister Senator Muhammad Ishaq Qazi held a telephone conversation with Iranian Foreign Minister Sayid Abad Agha, reviewing the rapidly evolving security situation in Iran and the wider region following fresh military escalation.



During the call, Qazi strongly condemned what he described as unwarranted attacks against Iran and stressed the need for an immediate halt to hostilities. He urged all sides to resume diplomatic efforts without delay to secure a peaceful and negotiated resolution to the crisis, according to an official statement.

The diplomatic contact came after the United States and Israel carried out what they termed a "pre-emptive" joint strike on Iranian targets on Saturday. Donald Trump announced the start of what he called "major combat operations," signalling a sharp escalation in the long-running tensions involving Tehran.

Iran's Islamic Revolutionary Guard Corps confirmed it had launched what it described as a "first wave" of missile and drone attacks against Israel in retaliation for the strikes on Iranian targets.



Iranian state media reported that President Masoud Pezeshkian is "calm and sound" following the attacks. Reports also indicated that Supreme Leader Ali Khamenei has been moved to a secure and undisclosed location as a precautionary measure. The developments have heightened fears of a broader regional confrontation, with several countries taking immediate precautionary steps. RT-Agency

EU Urges Restraint as Pakistan-Afghan Border Flares

The European Union has called on Pakistan and Afghanistan to exercise restraint and engage in dialogue to reduce rising tensions between the two neighbouring countries.

In a statement issued from Brussels on Friday, the EU urged both sides to de-escalate the situation and resolve their differences through diplomatic channels. The Union expressed concern over the growing wave of violence in South Asia and stressed the importance of maintaining regional stability.

EU foreign policy chief Kaja Kallas noted serious concerns over the deteriorating security situation. She called on the Afghan de facto authorities to take effective



action against terrorist groups and reiterated that Afghan territory must not be used against any other country. Meanwhile, Turkey has also stepped in to help ease tensions between Islamabad and Kabul. Turkish Foreign Minister Hakan Fidan held separate telephone conversations with Pakistan's Deputy Prime Minister and Foreign

China Voices Alarm Over US-Israeli Assault on Iran



BEIJING: China has expressed deep concern over the recent strikes on Iran by the United States and Israel. In its official statement, China emphasized that Iran's sovereignty must be respected and called for an immediate ceasefire to prevent further escalation.

China stated that the resumption of negotiations is essential and urged all parties to exercise restraint. It also appealed for maintaining peace and stability in the Middle East.

Commenting on the current regional situation, China stressed the need to avoid further tensions and called for diplomatic efforts to de-escalate the crisis. RT-Agency

CIA Flags Hardline Power Shift Risk in Iran

Amidst tensions, U.S. and Israeli circles, the Central Intelligence Agency warned that if Iran's Supreme Leader Ali Khamenei were killed, he would likely be succeeded by hardline figures from the Islamic Revolutionary Guard Corps.

The assessment was reported by Reuters, citing two sources who were briefed on the intelligence findings. According to the report, U.S. intelligence agencies analysed potential succession scenarios in Iran amid escalating regional tensions and the possibility of targeted military action.



The analysis suggested that rather than moderating Iran's political direction, the removal of Khamenei could accelerate hardline elements, particularly those aligned with the Revolutionary Guard.

The Islamic Revolutionary Guard Corps (IRGC) is considered one of the most powerful institutions in Iran, wielding significant military, political, and economic influence.

Officials reportedly expressed how such a leadership change might affect regional stability, Iran's foreign policy, and its approach to ongoing conflicts. The intelligence assessment highlighted concerns that a transition under hardline leadership could lead to a more assertive posture in the region. RT-Agency

Pakistan Issues Iran Travel Advisory as Conflict Widens



ISLAMABAD: Pakistan has advised its nationals to avoid unnecessary travel of Iran after recent Israeli missile attacks against the country.

Israel has launched a missile attack against Iran, the Israeli defence minister said on Saturday.

In a travel advisory, Foreign Office in Islamabad has asked citizens to avoid unnecessary travel of neighbouring Iran in the interest of their safety and protection.

"Pakistanis should avoid unnecessary movement and keep contact with Pakistani missions," a spokesperson of the foreign office advised. Israel's defence ministry on Saturday claimed a "pre-emptive strike" against Iran.

The state of Israel has launched a pre-emptive strike against Iran, Defence Minister Israel Katz has declared a special and immediate state of emergency throughout the country, "read a statement from his ministry. RT-Agency

Pakistan Dismisses Kabul's Aircraft Downing Allegation

Islamabad: Pakistan's Foreign Office has categorically rejected Afghanistan's claim that it shot down a Pakistani aircraft, terming the allegation completely false and baseless.



In a communication with the news agency, Foreign Office spokespersons said that after verification from the relevant authorities, it has been clearly established that no such incident took place. He emphasized that the claims made by the Afghan regime have no basis in reality.

The spokesperson stated that Pakistan takes such allegations seriously and

combats them through appropriate channels. Following confirmation from the concerned authorities, it is evident that the reported incident did not occur, he said, dismissing the assertion as unfounded.

Officials reiterated that spreading unverified or misleading information can further strain already sensitive relations between the two neighbouring countries. The Foreign Office urged responsible communication and reliance on verified facts to avoid unnecessary tensions.

The statement comes amid heightened regional sensitivities, with both sides closely monitoring developments along their shared border. Pakistan maintains that it remains committed to regional stability and constructive engagement, while firmly rejecting what it describes as misinformation regarding its military activities. RT-Agency

Blasts Rock Dubai Amid Escalating Regional Hostilities

A news agency has claimed that two explosions were heard in Dubai. According to media reports, an attack targeted a building in Palm Jumeirah, resulting in injuries to four individuals.



Pakistani Citizen Killed in Iranian Missile Attack in UAE

DUBAI: A Pakistani national was killed in Iranian missile strikes on the United Arab Emirates (UAE), confirmed the diplomatic officials on Saturday.

Talking to Media, diplomatic officials said the Pakistani national died in Abu Dhabi after being struck by missile fragments. The officials said that they were in contact with the UAE over the matter.

The identities of the deceased has not yet been disclosed.

Earlier in the day, Israel and the United States launched strikes on Iran, plunging the Middle East into a renewed military confrontation as President Donald Trump vowed to destroy Tehran's missile arsenal and prevent it from developing a nuclear weapon.

Tehran responded with a sweeping barrage of missiles targeting Gulf states and Is-



rael, marking a sharp escalation in regional hostilities.

Separately, the Pakistani embassy in the UAE, in light of recent developments, advised all Pakistani nationals to remain calm and avoid speculation.

"Please rely only on official and verified sources of the governments of the UAE for information, do not circulate or act upon unverified news or social media reports," said the embassy. RT-Agency

Washington Backs Pakistan's Right to Counter Afghan Aggression

Washington: Afghan Hooker, US Undersecretary for Political Affairs, has affirmed that the United States supports Pakistan in the face of attacks from the Afghan regime and recognizes Pakistan's full rights to defend itself.



In a statement shared on social media, Hooker said she had a telephone conversation with Pakistan's Foreign Secretary Anis Ishaq, during which the recent tensions between Pakistan and Afghanistan were discussed. She emphasized that the United States is closely monitoring the situation in the region and acknowledges Pakistan's position amid the

ongoing escalation.

According to US officials, Pakistan has the sovereign right to protect its territory and citizens from cross-border attacks originating from Afghanistan. Hooker reiterated Washington's support for Pakistan's defensive measures and encouraged dialogue to de-escalate tensions.


The statement underscores the US commitment to regional stability and the importance of respecting international norms regarding national security. RT-Agency

Khawaja Asif Warns Kabul to Curb Anti-Pakistan Elements

Islamabad: Defence Minister Khawaja Asif has addressed Afghanistan's Interior Minister Sayyid Ahmad Faheem, urging the Afghan leadership not to allow their soil to be used for hostile activities against Pakistan. He stated that while it may be Afghanistan's sovereign right to have indi-



GLOBAL WATCH



TOWN MUNICIPAL CORPORATION GULSHAN
DISTRICT (EAST), KARACHI
Main Building of TMC Gulshan near KDA Police Station, Block-1A, Gulshan-e-Iqbal, Karachi
Tel: 35820001-4
Fax: 35820001-4
E-mail: TMC@Gulshan.gov.pk

TENDER NOTICE

Chairman TMC, Gulshan-1 (Karachi)

Sealed tenders are invited from all the interested Contractors / Firms / Parties for the following works:

S. No.	Name of Work	PC Code	Category	PK Bid Security	Tender Cost	Completion Period
9	Renovation of Road - Part work including Construction of Road & T/P Power Block Streets including water Supplying & RCC Sewerage line with other related work. Street light work at Block-15, 16, 17, 18, 19, 20, 21, 22, 23, 24, 25, 26, 27, 28, 29, 30, 31, 32, 33, 34, 35, 36, 37, 38, 39, 40, 41, 42, 43, 44, 45, 46, 47, 48, 49, 50, 51, 52, 53, 54, 55, 56, 57, 58, 59, 60, 61, 62, 63, 64, 65, 66, 67, 68, 69, 70, 71, 72, 73, 74, 75, 76, 77, 78, 79, 80, 81, 82, 83, 84, 85, 86, 87, 88, 89, 90, 91, 92, 93, 94, 95, 96, 97, 98, 99, 100.	30.00.00.000	C-1 & B-1	PK Bid Security Based on per PC Code	10,000/-	20 Months
10	Renovation of Road - Part work including Construction of Road & T/P Power Block Streets including water Supplying & RCC Sewerage line with other related work. Street light work at Block-16, 17, 18, 19, 20, 21, 22, 23, 24, 25, 26, 27, 28, 29, 30, 31, 32, 33, 34, 35, 36, 37, 38, 39, 40, 41, 42, 43, 44, 45, 46, 47, 48, 49, 50, 51, 52, 53, 54, 55, 56, 57, 58, 59, 60, 61, 62, 63, 64, 65, 66, 67, 68, 69, 70, 71, 72, 73, 74, 75, 76, 77, 78, 79, 80, 81, 82, 83, 84, 85, 86, 87, 88, 89, 90, 91, 92, 93, 94, 95, 96, 97, 98, 99, 100.	30.00.00.000	C-1 & B-1	PK Bid Security Based on per PC Code	10,000/-	20 Months
11	Renovation of Road - Part work including Construction of Road & T/P Power Block Streets including water Supplying & RCC Sewerage line with other related work. Street light work at Block-17, 18, 19, 20, 21, 22, 23, 24, 25, 26, 27, 28, 29, 30, 31, 32, 33, 34, 35, 36, 37, 38, 39, 40, 41, 42, 43, 44, 45, 46, 47, 48, 49, 50, 51, 52, 53, 54, 55, 56, 57, 58, 59, 60, 61, 62, 63, 64, 65, 66, 67, 68, 69, 70, 71, 72, 73, 74, 75, 76, 77, 78, 79, 80, 81, 82, 83, 84, 85, 86, 87, 88, 89, 90, 91, 92, 93, 94, 95, 96, 97, 98, 99, 100.	30.00.00.000	C-1 & B-1	PK Bid Security Based on per PC Code	10,000/-	20 Months
12	Renovation of Road - Part work including Construction of Road & T/P Power Block Streets including water Supplying & RCC Sewerage line with other related work. Street light work at Block-18, 19, 20, 21, 22, 23, 24, 25, 26, 27, 28, 29, 30, 31, 32, 33, 34, 35, 36, 37, 38, 39, 40, 41, 42, 43, 44, 45, 46, 47, 48, 49, 50, 51, 52, 53, 54, 55, 56, 57, 58, 59, 60, 61, 62, 63, 64, 65, 66, 67, 68, 69, 70, 71, 72, 73, 74, 75, 76, 77, 78, 79, 80, 81, 82, 83, 84, 85, 86, 87, 88, 89, 90, 91, 92, 93, 94, 95, 96, 97, 98, 99, 100.	30.00.00.000	C-1 & B-1	PK Bid Security Based on per PC Code	10,000/-	20 Months
13	Renovation of Road - Part work including Construction of Road & T/P Power Block Streets including water Supplying & RCC Sewerage line with other related work. Street light work at Block-19, 20, 21, 22, 23, 24, 25, 26, 27, 28, 29, 30, 31, 32, 33, 34, 35, 36, 37, 38, 39, 40, 41, 42, 43, 44, 45, 46, 47, 48, 49, 50, 51, 52, 53, 54, 55, 56, 57, 58, 59, 60, 61, 62, 63, 64, 65, 66, 67, 68, 69, 70, 71, 72, 73, 74, 75, 76, 77, 78, 79, 80, 81, 82, 83, 84, 85, 86, 87, 88, 89, 90, 91, 92, 93, 94, 95, 96, 97, 98, 99, 100.	30.00.00.000	C-1 & B-1	PK Bid Security Based on per PC Code	10,000/-	20 Months
14	Renovation of Road - Part work including Construction of Road & T/P Power Block Streets including water Supplying & RCC Sewerage line with other related work. Street light work at Block-20, 21, 22, 23, 24, 25, 26, 27, 28, 29, 30, 31, 32, 33, 34, 35, 36, 37, 38, 39, 40, 41, 42, 43, 44, 45, 46, 47, 48, 49, 50, 51, 52, 53, 54, 55, 56, 57, 58, 59, 60, 61, 62, 63, 64, 65, 66, 67, 68, 69, 70, 71, 72, 73, 74, 75, 76, 77, 78, 79, 80, 81, 82, 83, 84, 85, 86, 87, 88, 89, 90, 91, 92, 93, 94, 95, 96, 97, 98, 99, 100.	30.00.00.000	C-1 & B-1	PK Bid Security Based on per PC Code	10,000/-	20 Months
15	Renovation of Road - Part work including Construction of Road & T/P Power Block Streets including water Supplying & RCC Sewerage line with other related work. Street light work at Block-21, 22, 23, 24, 25, 26, 27, 28, 29, 30, 31, 32, 33, 34, 35, 36, 37, 38, 39, 40, 41, 42, 43, 44, 45, 46, 47, 48, 49, 50, 51, 52, 53, 54, 55, 56, 57, 58, 59, 60, 61, 62, 63, 64, 65, 66, 67, 68, 69, 70, 71, 72, 73, 74, 75, 76, 77, 78, 79, 80, 81, 82, 83, 84, 85, 86, 87, 88, 89, 90, 91, 92, 93, 94, 95, 96, 97, 98, 99, 100.	30.00.00.000	C-1 & B-1	PK Bid Security Based on per PC Code	10,000/-	20 Months
16	Renovation of Road - Part work including Construction of Road & T/P Power Block Streets including water Supplying & RCC Sewerage line with other related work. Street light work at Block-22, 23, 24, 25, 26, 27, 28, 29, 30, 31, 32, 33, 34, 35, 36, 37, 38, 39, 40, 41, 42, 43, 44, 45, 46, 47, 48, 49, 50, 51, 52, 53, 54, 55, 56, 57, 58, 59, 60, 61, 62, 63, 64, 65, 66, 67, 68, 69, 70, 71, 72, 73, 74, 75, 76, 77, 78, 79, 80, 81, 82, 83, 84, 85, 86, 87, 88, 89, 90, 91, 92, 93, 94, 95, 96, 97, 98, 99, 100.	30.00.00.000	C-1 & B-1	PK Bid Security Based on per PC Code	10,000/-	20 Months
17	Renovation of Road - Part work including Construction of Road & T/P Power Block Streets including water Supplying & RCC Sewerage line with other related work. Street light work at Block-23, 24, 25, 26, 27, 28, 29, 30, 31, 32, 33, 34, 35, 36, 37, 38, 39, 40, 41, 42, 43, 44, 45, 46, 47, 48, 49, 50, 51, 52, 53, 54, 55, 56, 57, 58, 59, 60, 61, 62, 63, 64, 65, 66, 67, 68, 69, 70, 71, 72, 73, 74, 75, 76, 77, 78, 79, 80, 81, 82, 83, 84, 85, 86, 87, 88, 89, 90, 91, 92, 93, 94, 95, 96, 97, 98, 99, 100.	30.00.00.000	C-1 & B-1	PK Bid Security Based on per PC Code	10,000/-	20 Months
18	Renovation of Road - Part work including Construction of Road & T/P Power Block Streets including water Supplying & RCC Sewerage line with other related work. Street light work at Block-24, 25, 26, 27, 28, 29, 30, 31, 32, 33, 34, 35, 36, 37, 38, 39, 40, 41, 42, 43, 44, 45, 46, 47, 48, 49, 50, 51, 52, 53, 54, 55, 56, 57, 58, 59, 60, 61, 62, 63, 64, 65, 66, 67, 68, 69, 70, 71, 72, 73, 74, 75, 76, 77, 78, 79, 80, 81, 82, 83, 84, 85, 86, 87, 88, 89, 90, 91, 92, 93, 94, 95, 96, 97, 98, 99, 100.	30.00.00.000	C-1 & B-1	PK Bid Security Based on per PC Code	10,000/-	20 Months
19	Renovation of Road - Part work including Construction of Road & T/P Power Block Streets including water Supplying & RCC Sewerage line with other related work. Street light work at Block-25, 26, 27, 28, 29, 30, 31, 32, 33, 34, 35, 36, 37, 38, 39, 40, 41, 42, 43, 44, 45, 46, 47, 48, 49, 50, 51, 52, 53, 54, 55, 56, 57, 58, 59, 60, 61, 62, 63, 64, 65, 66, 67, 68, 69, 70, 71, 72, 73, 74, 75, 76, 77, 78, 79, 80, 81, 82, 83, 84, 85, 86, 87, 88, 89, 90, 91, 92, 93, 94, 95, 96, 97, 98, 99, 100.	30.00.00.000	C-1 & B-1	PK Bid Security Based on per PC Code	10,000/-	20 Months
20	Renovation of Road - Part work including Construction of Road & T/P Power Block Streets including water Supplying & RCC Sewerage line with other related work. Street light work at Block-26, 27, 28, 29, 30, 31, 32, 33, 34, 35, 36, 37, 38, 39, 40, 41, 42, 43, 44, 45, 46, 47, 48, 49, 50, 51, 52, 53, 54, 55, 56, 57, 58, 59, 60, 61, 62, 63, 64, 65, 66, 67, 68, 69, 70, 71, 72, 73, 74, 75, 76, 77, 78, 79, 80, 81, 82, 83, 84, 85, 86, 87, 88, 89, 90, 91, 92, 93, 94, 95, 96, 97, 98, 99, 100.	30.00.00.000	C-1 & B-1	PK Bid Security Based on per PC Code	10,000/-	20 Months
21	Renovation of Road - Part work including Construction of Road & T/P Power Block Streets including water Supplying & RCC Sewerage line with other related work. Street light work at Block-27, 28, 29, 30, 31, 32, 33, 34, 35, 36, 37, 38, 39, 40, 41, 42, 43, 44, 45, 46, 47, 48, 49, 50, 51, 52, 53, 54, 55, 56, 57, 58, 59, 60, 61, 62, 63, 64, 65, 66, 67, 68, 69, 70, 71, 72, 73, 74, 75, 76, 77, 78, 79, 80, 81, 82, 83, 84, 85, 86, 87, 88, 89, 90, 91, 92, 93, 94, 95, 96, 97, 98, 99, 100.	30.00.00.000	C-1 & B-1	PK Bid Security Based on per PC Code	10,000/-	20 Months
22	Renovation of Road - Part work including Construction of Road & T/P Power Block Streets including water Supplying & RCC Sewerage line with other related work. Street light work at Block-28, 29, 30, 31, 32, 33, 34, 35, 36, 37, 38, 39, 40, 41, 42, 43, 44, 45, 46, 47, 48, 49, 50, 51, 52, 53, 54, 55, 56, 57, 58, 59, 60, 61, 62, 63, 64, 65, 66, 67, 68, 69, 70, 71, 72, 73, 74, 75, 76, 77, 78, 79, 80, 81, 82, 83, 84, 85, 86, 87, 88, 89, 90, 91, 92, 93, 94, 95, 96, 97, 98, 99, 100.	30.00.00.000	C-1 & B-1	PK Bid Security Based on per PC Code	10,000/-	20 Months
23	Renovation of Road - Part work including Construction of Road & T/P Power Block Streets including water Supplying & RCC Sewerage line with other related work. Street light work at Block-29, 30, 31, 32, 33, 34, 35, 36, 37, 38, 39, 40, 41, 42, 43, 44, 45, 46, 47, 48, 49, 50, 51, 52, 53, 54, 55, 56, 57, 58, 59, 60, 61, 62, 63, 64, 65, 66, 67, 68, 69, 70, 71, 72, 73, 74, 75, 76, 77, 78, 79, 80, 81, 82, 83, 84, 85, 86, 87, 88, 89, 90, 91, 92, 93, 94, 95, 96, 97, 98, 99, 100.	30.00.00.000	C-1 & B-1	PK Bid Security Based on per PC Code	10,000/-	20 Months
24	Renovation of Road - Part work including Construction of Road & T/P Power Block Streets including water Supplying & RCC Sewerage line with other related work. Street light work at Block-30, 31, 32, 33, 34, 35, 36, 37, 38, 39, 40, 41, 42, 43, 44, 45, 46, 47, 48, 49, 50, 51, 52, 53, 54, 55, 56, 57, 58, 59, 60, 61, 62, 63, 64, 65, 66, 67, 68, 69, 70, 71, 72, 73, 74, 75, 76, 77, 78, 79, 80, 81, 82, 83, 84, 85, 86, 87, 88, 89, 90, 91, 92, 93, 94, 95, 96, 97, 98, 99, 100.	30.00.00.000	C-1 & B-1	PK Bid Security Based on per PC Code	10,000/-	20 Months
25	Renovation of Road - Part work including Construction of Road & T/P Power Block Streets including water Supplying & RCC Sewerage line with other related work. Street light work at Block-31, 32, 33, 34, 35, 36, 37, 38, 39, 40, 41, 42, 43, 44, 45, 46, 47, 48, 49, 50, 51, 52, 53, 54, 55, 56, 57, 58, 59, 60, 61, 62, 63, 64, 65, 66, 67, 68, 69, 70, 71, 72, 73, 74, 75, 76, 77, 78, 79, 80, 81, 82, 83, 84, 85, 86, 87, 88, 89, 90, 91, 92, 93, 94, 95, 96, 97, 98, 99, 100.	30.00.00.000	C-1 & B-1	PK Bid Security Based on per PC Code	10,000/-	20 Months
26	Renovation of Road - Part work including Construction of Road & T/P Power Block Streets including water Supplying & RCC Sewerage line with other related work. Street light work at Block-32, 33, 34, 35, 36, 37, 38, 39, 40, 41, 42, 43, 44, 45, 46, 47, 48, 49, 50, 51, 52, 53, 54, 55, 56, 57, 58, 59, 60, 61, 62, 63, 64, 65, 66, 67, 68, 69, 70, 71, 72, 73, 74, 75, 76, 77, 78, 79, 80, 81, 82, 83, 84, 85, 86, 87, 88, 89, 90, 91, 92, 93, 94, 95, 96, 97, 98, 99, 100.	30.00.00.000	C-1 & B-1	PK Bid Security Based on per PC Code	10,000/-	20 Months
27	Renovation of Road - Part work including Construction of Road & T/P Power Block Streets including water Supplying & RCC Sewerage line with other related work. Street light work at Block-33, 34, 35, 36, 37, 38, 39, 40, 41, 42, 43, 44, 45, 46, 47, 48, 49, 50, 51, 52, 53, 54, 55, 56, 57, 58, 59, 60, 61, 62, 63, 64, 65, 66, 67, 68, 69, 70, 71, 72, 73, 74, 75, 76, 77, 78, 79, 80, 81, 82, 83, 84, 85, 86, 87, 88, 89, 90, 91, 92, 93, 94, 95, 96, 97, 98, 99, 100.	30.00.00.000	C-1 & B-1	PK Bid Security Based on per PC Code	10,000/-	20 Months
28	Renovation of Road - Part work including Construction of Road & T/P Power Block Streets including water Supplying & RCC Sewerage line with other related work. Street light work at Block-34, 35, 36, 37, 38, 39, 40, 41, 42, 43, 44, 45, 46, 47, 48, 49, 50, 51, 52, 53, 54, 55, 56, 57, 58, 59, 60, 61, 62, 63, 64, 65, 66, 67, 68, 69, 70, 71, 72, 73, 74, 75, 76, 77, 78, 79, 80, 81, 82, 83, 84, 85, 86, 87, 88, 89, 90, 91, 92, 93, 94, 95, 96, 97, 98, 99, 100.	30.00.00.000	C-1 & B-1	PK Bid Security Based on per PC Code	10,000/-	20 Months
29	Renovation of Road - Part work including Construction of Road & T/P Power Block Streets including water Supplying & RCC Sewerage line with other related work. Street light work at Block-35, 36, 37, 38, 39, 40, 41, 42, 43, 44, 45, 46, 47, 48, 49, 50, 51, 52, 53, 54, 55, 56, 57, 58, 59, 60, 61, 62, 63, 64, 65, 66, 67, 68, 69, 70, 71, 72, 73, 74, 75, 76, 77, 78, 79, 80, 81, 82, 83, 84, 85, 86, 87, 88, 89, 90, 91, 92, 93, 94, 95, 96, 97, 98, 99, 100.	30.00.00.000	C-1 & B-1	PK Bid Security Based on per PC Code	10,000/-	20 Months
30	Renovation of Road - Part work including Construction of Road & T/P Power Block Streets including water Supplying & RCC Sewerage line with other related work. Street light work at Block-36, 37, 38, 39, 40, 41, 42, 43, 44, 45, 46, 47, 48, 49, 50, 51, 52, 53, 54, 55, 56, 57, 58, 59, 60, 61, 62, 63, 64, 65, 66, 67, 68, 69, 70, 71, 72, 73, 74, 75, 76, 77, 78, 79, 80, 81, 82, 83, 84, 85, 86, 87, 88, 89, 90, 91, 92, 93, 94, 95, 96, 97, 98, 99, 100.	30.00.00.000	C-1 & B-1	PK Bid Security Based on per PC Code	10,000/-	20 Months
31	Renovation of Road - Part work including Construction of Road & T/P Power Block Streets including water Supplying & RCC Sewerage line with other related work. Street light work at Block-37, 38, 39, 40, 41, 42, 43, 44, 45, 46, 47, 48, 49, 50, 51, 52, 53, 54, 55, 56, 57, 58, 59, 60, 61, 62, 63, 64, 65, 66, 67, 68, 69, 70, 71, 72, 73, 74, 75, 76, 77, 78, 79, 80, 81, 82, 83, 84, 85, 86, 87, 88, 89, 90, 91, 92, 93, 94, 95, 96, 97, 98, 99, 100.	30.00.00.000	C-1 & B-1	PK Bid Security Based on per PC Code	10,000/-	20 Months
32	Renovation of Road - Part work including Construction of Road & T/P Power Block Streets including water Supplying & RCC Sewerage line with other related work. Street light work at Block-38, 39, 40, 41, 42, 43, 44, 45, 46, 47, 48, 49, 50, 51, 52, 53, 54, 55, 56, 57, 58, 59, 60, 61, 62, 63, 64, 65, 66, 67, 68, 69, 70, 71, 72, 73, 74, 75, 76, 77, 78, 79, 80, 81, 82, 83, 84, 85, 86, 87, 88, 89, 90, 91, 92, 93, 94, 95, 96, 97, 98, 99, 100.	30.00.00.000	C-1 & B-1	PK Bid Security Based on per PC Code	10,000/-	20 Months
33	Renovation of Road - Part work including Construction of Road & T/P Power Block Streets including water Supplying & RCC Sewerage line with other related work. Street light work at Block-39, 40, 41, 42, 43, 44, 45, 46, 47, 48, 49, 50, 51, 52, 53, 54, 55, 56, 57, 58, 59, 60, 61, 62, 63, 64, 65, 66, 67, 68, 69, 70, 71, 72, 73, 74, 75, 76, 77, 78, 79, 80, 81, 82, 83, 84, 85, 86, 87, 88, 89, 90, 91, 92, 93, 94, 95, 96, 97, 98, 99, 100.	30.00.00.000	C-1 & B-1	PK Bid Security Based on per PC Code	10,000/-	20 Months
34	Renovation of Road - Part work including Construction of Road & T/P Power Block Streets including water Supplying & RCC Sewerage line with other related work. Street light work at Block-40, 41, 42, 43, 44, 45, 46, 47, 48, 49, 50, 51, 52, 53, 54, 55, 56, 57, 58, 59, 60, 61, 62, 63, 64, 65, 66, 67, 68, 69, 70, 71, 72, 73, 74, 75, 76, 77, 78, 79, 80, 81, 82, 83, 84, 85, 86, 87, 88, 89, 90, 91, 92, 93, 94, 95, 96, 97, 98, 99, 100.	30.00.00.000	C-1 & B-1	PK Bid Security Based on per PC Code	10,000/-	20 Months
35	Renovation of Road - Part work including Construction of Road & T/P Power Block Streets including water Supplying & RCC Sewerage line with other related work. Street light work at Block-41, 42, 43, 44, 45, 46, 47, 48, 49, 50, 51, 52, 53, 54, 55, 56, 57, 58, 59, 60, 61, 62, 63, 64, 65, 66, 67, 68, 69, 70, 71, 72, 73, 74, 75, 76, 77, 78, 79, 80, 81, 82, 83, 84, 85, 86, 87, 88, 89, 90, 91, 92, 93, 94, 95, 96, 97, 98, 99, 100.	30.00.00.000	C-1 & B-1	PK Bid Security Based on per PC Code	10,000/-	20 Months
36	Renovation of Road - Part work including Construction of Road & T/P Power Block Streets including water Supplying & RCC Sewerage line with other related work. Street light work at Block-42, 43, 44, 45, 46, 47, 48, 49, 50, 51, 52, 53, 54, 55, 56, 57, 58, 59, 60, 61, 62, 63, 64, 65, 66, 67, 68, 69, 70, 71, 72, 73, 74, 75, 76, 77, 78, 79, 80, 81, 82, 83, 84, 85, 86, 87, 88, 89, 90, 91, 92, 93, 94, 95, 96, 97, 98, 99, 100.	30.00.00.000	C-1 & B-1	PK Bid Security Based on per PC Code	10,000/-	20 Months
37	Renovation of Road - Part work including Construction of Road & T/P Power Block Streets including water Supplying & RCC Sewerage line with other related work. Street light work at Block-43, 44, 45, 46, 47, 48, 49, 50, 51, 52, 53, 54, 55, 56, 57, 58, 59, 60, 61, 62, 63, 64, 65, 66, 67, 68, 69, 70, 71, 72, 73, 74, 75, 76, 77, 78, 79, 80, 81, 82, 83, 84, 85, 86, 87, 88, 89, 90, 91, 92, 93, 94, 95, 96, 97, 98, 99, 100.	30.00.00.000	C-1 & B-1	PK Bid Security Based on per PC Code	10,000/-	20 Months
38	Renovation of Road - Part work including Construction of Road & T/P Power Block Streets including water Supplying & RCC Sewerage line with other related work. Street light work at Block-44, 45, 46, 47, 48, 49, 50, 51, 52, 53, 54, 55, 56, 57, 58, 59, 60, 61, 62, 63, 64, 65, 66, 67, 68, 69, 70, 71, 72, 73, 74, 75, 76, 77, 78, 79, 80, 81, 82, 83, 84, 85, 86, 87, 88, 89, 90, 91, 92, 93, 94, 95, 96, 97, 98, 99, 100.	30.00.00.000	C-1 & B-1	PK Bid Security Based on per PC Code	10,000/-	20 Months
39	Renovation of Road - Part work including Construction of Road & T/P Power Block Streets including water Supplying & RCC Sewerage line with other related work. Street light work at Block-45, 46, 47, 48, 49, 50, 51, 52, 53, 5					

MANDATORY REQUIREMENTS - ELIGIBILITY CRITERIA

- The Participants must quote their rates in words & figures.
- Not to be signed along with company's stamp.
- Not to be signed before or after the date of the Company / Firm of the participants.
- Both Pre Bid Security & Tender Cost shall be deposited along with Bid in the website of "EPAC" system. Both as well as to be submitted physically before opening of bid in Council Hall TMC Gulshan District East near KDA Police Station, Block-1A, Gulshan-e-Iqbal, Karachi.
- The Bidder shall submit non-refundable Tendering cost as mentioned in the MT of the project or as per schedule form of Pre Bid Security or as per the MT of the project.
- Not to be signed after the date of the project.
- Not to be signed after the date of the project.

ELIGIBILITY CRITERIA - MANDATORY

- City of CHC.
- Valid PEC (C-1) & above & valid Electrical License.
- Valid NTA Certificate (The bidder must be on active Tax payer list of Federal Board of Revenue (FBR)).
- Valid SPB Registration Certificate (The bidder must be on active Tax payer list of Sindh Revenue Board).
- Affidavit / Undertaking regarding Firm never been black listed OR not involved in any Court Case / Litigation with any Government / Semi Government Department for the last five years.
- Annual Audit Report of last five years from (ICAP) Registered Audit Firms, Audit Report issued after (ICAP) registered audit firm not to be accepted.
- List of Machinery and Equipment available with documentary evidence of its ownership / Lease / Rental (as required and mentioned in Bidding Documents).
- Specific Construction Experience in similar nature of work (as mentioned in the last five years) duly supported with completion certificate as 100% work Experience should be in any Government Sector.
- At least 3 similar nature of work having 100% of work with completion certificate at least 3 years with Bid Evaluation Report & SPBRA S. No. SPBRA S. No. 8 & KPPRA S. No. 8 & etc. with Bid Evaluation Report. No any work order accepted without above mentioned documents.
- At least two similar nature of work having minimum 50% of the estimated cost of work (in hand) with Bid Evaluation & SPBRA & KPPRA S. No. 8 without mentioned Bid Evaluation no work order accepted.
- In submission of 24 work order bidders must upload clear copy of authorized 24 documents with agreement & percentage of both parties and all relevant documents regarding 24 work order accepted or not.
- Site Data of Engineering and Technical Staff working with the firm as required and mentioned in bidding documents. Engineers appointment letter & salary slips & Engineers Degree & Certificates.
- Each Bid shall follow Single Stage Two Enveloping according to SPBRA Rule 105% Bid Security in shape of pay order (Must valid for One year). Six months validity not accepted should be deposited from company's / bidders own Account provided as mentioned above to be enclosed with tender documents in the technical proposal.
- Attached Bank Turnover certificate amounting to PKR 400 million and proper last five years Bank statement Annual Bank Turnover certificate to support the claim (Separately).
- In case of tender cancellation no tender fees cost refunded.
- Bidder must provide Social Security Number (SSN) Certificate.
- Bidder must provide work pass & work execution pass & must fit form of Bid.
- The bidder should have ISO 9001:2015 Quality management system, ISO 45001 Environment Protection Management System, ISO 14001 Occupational Health & Safety certificate (2000 certification).

TERMS & CONDITIONS

- Bidding / Tender Documents: Bidding Documents shall be downloaded from the website of "EPAC" of SPBRA Sindh.
- Submission Date: All bids must be submitted ONLINE only via SPBRA e-Procurement System "EPAC" and manual physical submission will not be accepted. Bid shall be submitted online on or before 14-02-2020 by 10:00 AM will be opened on same day by 10:30 AM.
- Valid: As per SPBRA Rules & completion of time limit 24 months.
- After following Condition will be rejected:
 - Hard copy of Bid or by hand bid will not be accepted.
 - Conditional Bid will not be accepted.
 - Bid uploaded / submitted after specified date and time.
 - Blank bid form.

Gallup Shift: Americans Now Sympathize More with Palestinians

NEW YORK For the first time since Gallup began tracking public opinion, more Americans express sympathy for Palestinians than for Israelis, according to a poll released Friday, following Israel's ongoing war in Gaza.

The shift ends more than two decades of Americans favoring Israel by a significant margin. The survey found that 41 percent of Americans sympathize more with Palestinians, while 36 percent side with Israel, with the remainder undecided or expressing support for both or neither.

This is the first time since Gallup started asking the question over 20 years ago that Israel does not lead in public sympathy. It also represents a sharp reversal from just a year ago, when Israel held a 46-33 percent advantage.

Among independents, support leaned toward Palestinians, 45-31 percent.

Projectiles Rain Down as Israel Army Confirms Impact Reports



TEL AVIV The Israeli military deployed search and rescue teams to multiple locations across the country following reports of fallen projectiles after Iran launched missiles toward Israel on Saturday.

"Search and rescue forces are operating in several locations across the country where reports of fallen projectiles were received. The public is requested to continue to follow the instructions of the Home Front Command," the military said.

Iran responded swiftly and has targeted key Israeli cities with a barrage of ballistic missiles.

Local explosions heard at the port city of Haifa, Hadera and Tel Aviv as sirens wailing in Israel after Iran's missile attack.

Israeli Prime Minister Netanyahu has said that the Iranians will get an opportunity of changing the regime.

Iran's Revolutionary

Spanish Feminist Battles AI Deepfakes, Demands Tougher Online Laws

A Spanish women's rights activist who has suffered online abuse, including AI-generated fake nude images, said the government's pledge to regulate social media does not go far enough, calling for anonymous accounts to be made traceable and for impunity for digital violence.

As Europe's push to rein in AI-based tech giants is shifting from fines and take-down notices to stiffer measures, Madrid wants to impose a ban on under-16s accessing social media and criminal liability for platform executives who fail to remove illegal or harmful content.

France, Greece and

Trump's Iran Strikes Signal High-Stakes Foreign Policy Gamble



With his large-scale attack on Iran, Donald Trump has bet a legacy-defining moment to demonstrate his readiness to exercise raw U.S. military power. But in doing so, he is also taking the biggest foreign policy gamble of his presidency: one fraught with risks and uncertainties.

Trump joined with Israel on Saturday to plunge into war with Iran, providing little explanation to the American public for what could become the biggest U.S. military campaign since the wars in Afghanistan and Iraq.

Trump has pivoted away from a preference for covert, limited operations like last month's lightning raid in Venezuela to what experts would be a more protracted conflict with Iran that risks escalating into a regional conflagration engulfing the oil-rich Middle East.

He has also set out a daunting objective of regime change in Tehran, pushing the idea that air strikes can incite a popular uprising to oust Iran's rulers.

It is an outcome that outside air power has never directly achieved without the in-

volvement of some kind of ground force that public opinion polls show are much higher priorities for most Americans.

His move also has been privately urging Iran to conduct a focus more on economic warfare, highlighting the political dangers ahead of this November's midterm elections in which Trump's Republican Party is at risk of losing one or both chambers of Congress. The brief president claims that Trump joined on his Truth Social platform, announcing that the Pentagon has launched "Operation Spill Fuel" to provide only broad reasons for going to war now with a country the U.S. has clashed with for decades while avoiding all-out hostilities—Agency

Bill Clinton Tells Epstein Probe 'I Saw Nothing'

BILL CLINTON told lawmakers on Friday that he "saw nothing" that gave him "proof" when he spent time with Jeffrey Epstein, as the former president gave closed-door testimony about his relationship with the late financier, who entertained a long list of business and financial leaders at his lavish residences in New York, Florida and the Caribbean.

This updated photo released by Democrats on the House Oversight Committee shows former President Bill Clinton, Ghislaine Maxwell and Jeffrey Epstein, with Clinton's signature at the top of the photo. — Reuters

This updated photo released by Democrats on the House Oversight Committee shows former President Bill Clinton, Ghislaine Maxwell and Jeffrey Epstein, with Clinton's signature at the top of the photo. — Reuters

Both men socialized with Epstein before his 2008 conviction of soliciting prostitution from a minor. Both have

repeatedly said they did not see any evidence of sex trafficking, and neither have been accused by authorities of criminal activity related to the late financier, who entertained a long list of business and financial leaders at his lavish residences in New York, Florida and the Caribbean.

This updated photo released by Democrats on the House Oversight Committee shows former President Bill Clinton, Ghislaine Maxwell and Jeffrey Epstein, with Clinton's signature at the top of the photo. — Reuters

This updated photo released by Democrats on the House Oversight Committee shows former President Bill Clinton, Ghislaine Maxwell and Jeffrey Epstein, with Clinton's signature at the top of the photo. — Reuters

This updated photo released by Democrats on the House Oversight Committee shows former President Bill Clinton, Ghislaine Maxwell and Jeffrey Epstein, with Clinton's signature at the top of the photo. — Reuters

This updated photo released by Democrats on the House Oversight Committee shows former President Bill Clinton, Ghislaine Maxwell and Jeffrey Epstein, with Clinton's signature at the top of the photo. — Reuters

This updated photo released by Democrats on the House Oversight Committee shows former President Bill Clinton, Ghislaine Maxwell and Jeffrey Epstein, with Clinton's signature at the top of the photo. — Reuters

This updated photo released by Democrats on the House Oversight Committee shows former President Bill Clinton, Ghislaine Maxwell and Jeffrey Epstein, with Clinton's signature at the top of the photo. — Reuters

This updated photo released by Democrats on the House Oversight Committee shows former President Bill Clinton, Ghislaine Maxwell and Jeffrey Epstein, with Clinton's signature at the top of the photo. — Reuters

This updated photo released by Democrats on the House Oversight Committee shows former President Bill Clinton, Ghislaine Maxwell and Jeffrey Epstein, with Clinton's signature at the top of the photo. — Reuters

This updated photo released by Democrats on the House Oversight Committee shows former President Bill Clinton, Ghislaine Maxwell and Jeffrey Epstein, with Clinton's signature at the top of the photo. — Reuters

This updated photo released by Democrats on the House Oversight Committee shows former President Bill Clinton, Ghislaine Maxwell and Jeffrey Epstein, with Clinton's signature at the top of the photo. — Reuters

This updated photo released by Democrats on the House Oversight Committee shows former President Bill Clinton, Ghislaine Maxwell and Jeffrey Epstein, with Clinton's signature at the top of the photo. — Reuters

This updated photo released by Democrats on the House Oversight Committee shows former President Bill Clinton, Ghislaine Maxwell and Jeffrey Epstein, with Clinton's signature at the top of the photo. — Reuters

This updated photo released by Democrats on the House Oversight Committee shows former President Bill Clinton, Ghislaine Maxwell and Jeffrey Epstein, with Clinton's signature at the top of the photo. — Reuters

This updated photo released by Democrats on the House Oversight Committee shows former President Bill Clinton, Ghislaine Maxwell and Jeffrey Epstein, with Clinton's signature at the top of the photo. — Reuters

This updated photo released by Democrats on the House Oversight Committee shows former President Bill Clinton, Ghislaine Maxwell and Jeffrey Epstein, with Clinton's signature at the top of the photo. — Reuters

This updated photo released by Democrats on the House Oversight Committee shows former President Bill Clinton, Ghislaine Maxwell and Jeffrey Epstein, with Clinton's signature at the top of the photo. — Reuters

This updated photo released by Democrats on the House Oversight Committee shows former President Bill Clinton, Ghislaine Maxwell and Jeffrey Epstein, with Clinton's signature at the top of the photo. — Reuters

This updated photo released by Democrats on the House Oversight Committee shows former President Bill Clinton, Ghislaine Maxwell and Jeffrey Epstein, with Clinton's signature at the top of the photo. — Reuters

This updated photo released by Democrats on the House Oversight Committee shows former President Bill Clinton, Ghislaine Maxwell and Jeffrey Epstein, with Clinton's signature at the top of the photo. — Reuters

This updated photo released by Democrats on the House Oversight Committee shows former President Bill Clinton, Ghislaine Maxwell and Jeffrey Epstein, with Clinton's signature at the top of the photo. — Reuters

This updated photo released by Democrats on the House Oversight Committee shows former President Bill Clinton, Ghislaine Maxwell and Jeffrey Epstein, with Clinton's signature at the top of the photo. — Reuters

This updated photo released by Democrats on the House Oversight Committee shows former President Bill Clinton, Ghislaine Maxwell and Jeffrey Epstein, with Clinton's signature at the top of the photo. — Reuters

This updated photo released by Democrats on the House Oversight Committee shows former President Bill Clinton, Ghislaine Maxwell and Jeffrey Epstein, with Clinton's signature at the top of the photo. — Reuters

This updated photo released by Democrats on the House Oversight Committee shows former President Bill Clinton, Ghislaine Maxwell and Jeffrey Epstein, with Clinton's signature at the top of the photo. — Reuters

This updated photo released by Democrats on the House Oversight Committee shows former President Bill Clinton, Ghislaine Maxwell and Jeffrey Epstein, with Clinton's signature at the top of the photo. — Reuters

This updated photo released by Democrats on the House Oversight Committee shows former President Bill Clinton, Ghislaine Maxwell and Jeffrey Epstein, with Clinton's signature at the top of the photo. — Reuters

This updated photo released by Democrats on the House Oversight Committee shows former President Bill Clinton, Ghislaine Maxwell and Jeffrey Epstein, with Clinton's signature at the top of the photo. — Reuters

This updated photo released by Democrats on the House Oversight Committee shows former President Bill Clinton, Ghislaine Maxwell and Jeffrey Epstein, with Clinton's signature at the top of the photo. — Reuters

This updated photo released by Democrats on the House Oversight Committee shows former President Bill Clinton, Ghislaine Maxwell and Jeffrey Epstein, with Clinton's signature at the top of the photo. — Reuters

Macron Distances France from US Iran Strikes, Pushes Diplomacy

PARIS French President Emmanuel Macron told an emergency defense council meeting held at the Elysee Palace that he did not see the value of Iran's nuclear program, ballistic missile activities, regional destabilization efforts, can be simply solved with strikes," he said.

His comments, and the defense council meeting, followed a joint call by British Prime Minister Boris Johnson and German Chancellor Friedrich Merz that resulted in a statement condemning Iran for its retaliatory attacks on Gulf nations.

Britain, France and Germany — all NATO member states — said in their statement "we did not participate in these strikes." — Agency

Britain, France and Germany — all NATO member states — said in their statement "we did not participate in these strikes." — Agency

Britain, France and Germany — all NATO member states — said in their statement "we did not participate in these strikes." — Agency

Britain, France and Germany — all NATO member states — said in their statement "we did not participate in these strikes." — Agency

Britain, France and Germany — all NATO member states — said in their statement "we did not participate in these strikes." — Agency

Britain, France and Germany — all NATO member states — said in their statement "we did not participate in these strikes." — Agency

Britain, France and Germany — all NATO member states — said in their statement "we did not participate in these strikes." — Agency

Britain, France and Germany — all NATO member states — said in their statement "we did not participate in these strikes." — Agency

Britain, France and Germany — all NATO member states — said in their statement "we did not participate in these strikes." — Agency

Britain, France and Germany — all NATO member states — said in their statement "we did not participate in these strikes." — Agency

Britain, France and Germany — all NATO member states — said in their statement "we did not participate in these strikes." — Agency

Britain, France and Germany — all NATO member states — said in their statement "we did not participate in these strikes." — Agency

Britain, France and Germany — all NATO member states — said in their statement "we did not participate in these strikes." — Agency

Britain, France and Germany — all NATO member states — said in their statement "we did not participate in these strikes." — Agency

Britain, France and Germany — all NATO member states — said in their statement "we did not participate in these strikes." — Agency

Britain, France and Germany — all NATO member states — said in their statement "we did not participate in these strikes." — Agency

Britain, France and Germany — all NATO member states — said in their statement "we did not participate in these strikes." — Agency

Britain, France and Germany — all NATO member states — said in their statement "we did not participate in these strikes." — Agency

Britain, France and Germany — all NATO member states — said in their statement "we did not participate in these strikes." — Agency

Britain, France and Germany — all NATO member states — said in their statement "we did not participate in these strikes." — Agency

Bolivia Military Plane Crash Kills 20 in Cash-Laden Tragedy



LA PAZ Bolivia: At least 20 people were killed when a Bolivian military cargo plane carrying banknotes crashed while landing near the capital city La Paz, police said Friday, as officials attempted to loot the site.

The aircraft, a C-130 Hercules transport plane — manufactured by Lockheed Martin — veered off the runway at El Alto International Airport and crashed into an avenue, destroying multiple cars and damaging trucks, local media footage showed.

Mangled parts of the aircraft were seen on the road where the plane came down, and bystanders could be seen rushing to grab the scattered cash prompting police to deploy tear gas to repel the horde.

Authorities were later

(附)

Figure 6

2010-2024

[illegible]

تاریخ: _____

[illegible]

لذلك فإننا نرى أن FHR هو العامل الأكثر أهمية في تحديد نتائج الحمل.

[illegible]

نوم / القراءات في سورة طه - بسم الله الرحمن الرحيم / الحمد لله رب العالمين / والصلوة والسلام على من لا نبي بعده / وبعد /

مجلس

پھر ملکہ کی سہیلی انیسویں صدی / 19ویں صدی کے آخر میں / 19ویں صدی کے آخر میں / 19ویں صدی کے آخر میں

1003

[illegible]

ت و گھٹ 2 ساگی نوعیت جاکھم جن و 100٪ ظہر مٹھیل جھی گھٹ و گھٹ 3 سال مٹھیل این جھریلیطیت جھی بدلیو اینڈ رپورٹ و لیسر بر بر (ر ا ر لیسر)۔

هي (آري) لاس نيمرو، هتي به هي (آري) لاس نيمرو وٺيڻ جي صورت سان آيا هئا. انهن جا پل پل چاهيندڙن کان سواءِ ملڪ ۾ تعليم وڌو.

At the end of the day, the total number of fish in the tank is 100. The number of fish in the tank at the end of the day is 100.

کتاب و کتابخانه ملی، وزارت فرهنگ و ارشاد اسلامی، تهران

نیل غلامی باری علیہ السلام کے ہاتھوں سے ایک عورت کو قتل کیا۔

[illegible]

ذو القعدة سنة ١٢٨٠ هـ الموافق ١٨٦٣ م

[illegible]

طبروتنوا طبروتی / و اینتر می فانی استخوانه مان ملی جلیل موب نیحطیحطیل و اینتر و اینتر مستور مان که شامل طبروتی

سین لیون می و تم جو مشکا لڑ اور سر لیٹھتے و لکڑی پتھر مار کر صبح مشکا آستین بند ظہر می پہنٹ و سناٹو مشکا لڑ اور سر لیٹھتے آنگہ

بہارِ اسلامیہ میں شریعت کی روشنی میں

عمر م یثاق عمر م یثاق عمر م یثاق

ISO 9001:2015 طرقي مېچېنک سۈپى ISO 45001 ئاممىۋىلىك ۋە قاتتىق مېچېنک سۈپى ISO 14001 ۋە قاتتىق مېچېنک سۈپى

بیت الصلوات مان کنده عن الزماني امي

[illegible]

تیسرا مسئلہ: آج کے دور میں ایس ایس سی کے عہدہ کیلئے تیار ہونے والے طلباء کیلئے

[illegible]

مجلس الوزراء
الرياض

حاصلہ ہوا ہے۔

بدین طریق غلامی یافتگان مع طریقی از سر آمدند و غلامی و برده

نیرطاج لکھنؤ کے محکمہ تعلیم کے

منیر علیہ السلام و اولاد کلان ہیں، لیکن / صبح ہر روز ۱۴

المجلة ١٤٣٤ هـ / ٢٠١٢ م

© 2000 NIT. All rights reserved. NIT is a registered trademark of NIT.

[illegible][illegible]

من کولان می ترویج یا معرفی هیچ حکومت طرفدار نمی کند و من با هیچ حکومتی ارتباط ندارم و من هیچ حکومتی را نمی شناسم.

SPTRA اور لفظ بستر کی اصل لاطینی ہے

[Signature]



**ANNUAL PROCUREMENT PLAN OF DEVELOPMENT & NON-DEVELOPMENT WORKS OF B&R
DEPARTMENT, TMC GULSHAN DISTRICT (EAST) FISCAL YEAR 2025-2026**

S. #	Name of Work	Estimated Cost	Procurement Type	Source of Fund	Time Period	Procurement Method	Process Procurement Quarter
01	Rehabilitation of Trench / Patch work including Construction of Road & Tuff Paver Block Streets including water Supplying & RCC Sewerage line with other related civil work / Streets light work at Block-15, 18, 19 including National Stadium Road linked Street with Tayyab Goth area UC-08, TMC Gulshan-e-Iqbal.	30,00,90,948/-	Work	Own Source	24 Months	Single Stage-Two Envelop	Third Quarter
02	Rehabilitation of Trench / Patch work including Construction of Road & Tuff Paver Block Streets including water Supplying & RCC Sewerage line with other related civil work / Streets light work at Block-08, 09, 10, 17 & linked Street of Ahmed Saya Road UC-08, TMC Gulshan-e-Iqbal.	30,01,35,177/-	Work	Own Source	24 Months	Single Stage-Two Envelop	Third Quarter
03	Rehabilitation of Trench / Patch work including Construction of Road & Tuff Paver Block Streets including water Supplying & RCC Sewerage line with other related civil work / Streets light work at Block-10, 10/A, National Cement Society & Block-10/A-D, Mujahid Para, Rehan Society & Block-10 in UC-07 & other location of UC-08, TMC Gulshan-e-Iqbal.	30,01,19,187/-	Work	Own Source	24 Months	Single Stage-Two Envelop	Third Quarter
04	Rehabilitation of Trench / Patch work including Construction of Road & Tuff Paver Block Streets including water Supplying & RCC Sewerage line with other related civil work / Streets light work at Block-07 & Leemo Goth, Rajput Colony, Azeem Goth & other location of UC-05, TMC Gulshan-e-Iqbal.	30,01,20,682/-	Work	Own Source	24 Months	Single Stage-Two Envelop	Third Quarter
05	Rehabilitation of Trench / Patch work including Construction of Road & Tuff Paver Block Streets including water Supplying & RCC Sewerage line with other related civil work / Streets light work at Block-04, 4/A, Journalist Society, Quaid-e-Azam Colony & other location of UC-05, TMC Gulshan-e-Iqbal.	30,00,23,246/-	Work	Own Source	24 Months	Single Stage-Two Envelop	Third Quarter
06	Rehabilitation of Trench / Patch work including Construction of Road & Tuff Paver Block Streets including water Supplying & RCC Sewerage line with other related civil work / Streets light work at Block-03, 06, Iqbal Goth & R-Category including KDA Market area & other places of UC-04, TMC Gulshan-e-Iqbal.	30,02,08,628/-	Work	Own Source	24 Months	Single Stage-Two Envelop	Third Quarter

Continued on Page No.02

S. #	Name of Work	Estimated Cost	Procurement Type	Source of Fund	Time Period	Procurement Method	Process Procurement Quarter
07	Rehabilitation of Trench / Patch work including Construction of Road & Tuff Paver Block Streets including water Supplying & RCC Sewerage line with other related civil work / Streets light work at Block-01, 02, Abid Town, Ayaz Town & Zia-ul-Haq Colony & other location of UC-04, TMC Gulshan-e-Iqbal.	30,00,66,730/-	Work	Own Source	24 Months	Single Stage-Two Envelop	Third Quarter
08	Rehabilitation of Trench / Patch work including Construction of Road & Tuff Paver Block Streets including water Supplying & RCC Sewerage line with other related civil work / Streets light work at Block-05, 13, 13/D1, Omrah-o-Tariq Road, Shamonabad including different location of UC-03, TMC Gulshan-e-Iqbal.	30,02,24,618/-	Work	Own Source	24 Months	Single Stage-Two Envelop	Third Quarter
09	Rehabilitation of Trench / Patch work including Construction of Road & Tuff Paver Block Streets including water Supplying & RCC Sewerage line with other related civil work / Streets light work at Block-13/D-II, Jamali Colony, 13/G, Madina Colony & linked Street of Sehba Akhter Road & different location of UC-03, TMC Gulshan-e-Iqbal.	30,02,00,833/-	Work	Own Source	24 Months	Single Stage-Two Envelop	Third Quarter
10	Rehabilitation of Trench / Patch work including Construction of Road & Tuff Paver Block Streets including water Supplying & RCC Sewerage line with other related civil work / Streets light work at Block-13/A, 13/B, 13/C, Baloch Goth & 13/D-III, surrounding area of Own heights i/c different location of UC-02, TMC Gulshan-e-Iqbal.	30,02,16,623/-	Work	Own Source	24 Months	Single Stage-Two Envelop	Third Quarter


 SUPERINTENDING ENGINEER (B&R),
 TMC GULSHAN DISTRICT (EAST)



TOWN MUNICIPAL CORPORATION GULSHAN DISTRICT EAST, KARACHI
Main Building of TMC Gulshan East near KDA Police Station, Block-14, University Road, Karachi

EVALUATION CRITERIA.

Bid Opening Clarification and Evaluation

The procuring Agency will open the bids, in presence of Bidders' representatives who choose to attend at the time date and in the Place specified in the Bidding Data.

The Bidder's Name, Bid price, any discount the presence or absence of bid Security, and such other details as the Procuring Agency as its discretion may consider appropriate will be announced by the Procuring Agency at the Bid Opening. The Procuring agency will record the Minutes of the Bid Opening. Representatives of the Bidders who choose to attend shall Sign the Attendance sheet.

Any bid price or discount which is not read out and recorded at Bid opening will not be taken into Account in the Evaluation of Bid.

To assist in the Examination, Evaluation and comparison of bids the Engineering / Procuring Agency may at its discretion, asked the Bidder for a clarification and the response shall be in writing and no change in the Price or Substance of the Bid shall be sought, offered or permitted (SPP Rule-43).

a). Prior to the detailed evaluation, the Engineering / Procuring Agency will determine the substantial responsive bid is one which confirms to all the terms and conditions of the bidding documents without material documents. It is include terminating the requirements listed in the Bidding Data.

b). Arithmetical errors will be rectified on the following basis:
If there is a discrepancy between the unit price and total price that is obtained by multiply the unit price and quantity, the unit price shall prevail and the total price shall be corrected. If there is a discrepancy between the Word and figures the amount in the works shall prevail. If there is discrepancy between the total bid price entered in the form of bid and the total shown in the schedule of prices-summary, the amount stated in the form of bid will be corrected by the Procuring Agency in accordance with the corrected schedule of price.

If the bidder does not accept the corrected amount of bids, his bid rejected and his Bid security forfeited.

A Bid determined as substantially non-responsive will be rejected and will not subsequently be made responsive by the Bidder by correction of the non-conformity.

Any minor in formality or non-conformity or irregularity in the Bid which does not constitute a material deviation (Major deviation) may be waived by Procuring Agency, provided such waiver does not prejudice or affect the relative ranking of any other bidders.

(A). Major (material) Deviations include: -

- (i). has been not properly signed;
- (ii). is not accompanied by the bid security of required amount and manner;
- (iii). Stipulating price adjustment when fixed price bids were called for;
- (iv). Failing to respond to specification;
- (v). Failing to comply with Mile-stones/critical dates provided in the bidding documents;
- (vi). Sub-Contracting contrary to the conditions of Contractor specified in bidding documents;
- (vii). Refusing to bare important responsibilities and liabilities allocated in the bidding documents, such as performance Guarantees and insurance coverage;
- (viii). Taking exception to critical provisions such as applicable law, taxes and duties and dispute resolution procedures;
- (ix). A material deviation or reservation is one;
 - (a). Which affect in any substantial way the scope, quality or performance of the works;
 - (b). Adoption/rectification whereof would affect unfairly the competitive position of other bidders presenting substantially responsive bids.

(B). Minor Deviations.

Bids that offer deviations acceptable to the Procuring Agency and which can be assigned a monetary value may be considered substantially responsive at least as to the issue of fairness. This value would however be added as an adjustment for evaluation purpose only during the detailed evaluation process.

The Engineer / Procuring Agency will evaluate and compare only the bids previously determined to be substantially responsive as per requirements given hereunder. Bids will be evaluated for complete scope of works. The prices will be compared on the basis of the Evaluated Bid Price herein below.

Technical Evaluation: It will be examined in detail where the works offered by the bidder complies with the Technical Provisions of the Bidding Documents. For this purpose, the bidder's data submitted with the bid in Schedule B to Bid will be compared with technical features / criteria of the works detailed in the Technical Provisions. Other technical information submitted with the bid regarding the Scope of Work will also be reviewed.

Evaluation Bid Price.

In evaluating the bids the Engineer / Procuring Agency will determine for each bid in addition to the Bid Price, the following factors (adjustment) in the manner and to the extent indicated below to determine the Evaluated Bid Price.


- (i). Making any correction for arithmetic errors hereof.
- (ii). Discount, if any, offered by the bidders as also read out and recorded at the time of bid opening.
- (iii). Excluding Provisional sums and the Provisions for contingencies in the Bill of Quantities responsive if any, but including Day work, where priced competitively.

Financial Evaluation and Comparison of Bids.

The T.M.C. Gulshan District (East) will evaluate and compare only the bids determined to be Substantially responsive in accordance with the Rule.

If the bid of the successful bidders is seriously unbalanced in relation to the T.M.C. Gulshan District (East) Estimate of the cost of work to be performed under the Contract, the T.M.C. Gulshan District (East) may require the bidder to produce detailed price analysis for any or all Items of the Bill of Quantities to demonstrate the Internal consistency of those prices with the Construction method and Schedule proposed.

Signature of contractor: _____


Superintending (B&R),
T.M.C. Gulshan District East

SPPRA BIDDING DOCUMENT

STANDARD FORM OF BIDDING DOCUMENT

FOR

PROCUREMENT OF WORKS

(For Contracts (Small) amounting between Rs.2.5 million to
Rs.50 million)

INSTRUCTIONS TO PROCURING AGENCIES

INSTRUCTIONS TO PROCURING AGENCIES
(Not to be included in Bidding Documents)

A. Basis of Documents

These Documents have been prepared as a global document intended to be used by different agencies/users according to their requirements. This document is envisaged for National Competitive Bidding (NCB), meant for use for Works costing not more than Rs. 25 Million. These documents may be tailored according to the scope of works as well as in case of contracts on International Competitive Bidding (ICB) basis, funded by international financial institutions/donors, with payments in foreign currencies. Procuring agencies are then to tailor the relevant clauses to suit their requirements including appropriate modifications in the relevant sections of the documents in the light of SPPRA Bidding Documents for Large Works.

The Procuring Agency is expected to manage the Contract itself. The role of Engineer may be added by the Procuring Agency, if the Procuring Agency wishes to engage a consultant. The role of the Engineer with specific delegated powers under various clauses of Instructions to Bidders such as clarifications of Bid Documents, Amendment of Bid Documents, evaluation of Bids etc. and to administer the Contract under various clauses of Conditions of Contract should have been specified. The Procuring Agency will be required to set out in the specifications and drawings the full scope of work including the extent of design to be done by the Contractor, if any.

B. Contents of Documents

As stated in Clause IB.4 of Instructions to Bidders, the complete Bidding Documents in addition to Invitation for Bids shall comprise items listed therein including any addendum to Bidding Documents issued in accordance with IB.6. The Standard Form of Bidding Documents (for Small Contracts) includes the following:

1. Instructions to Bidders & Bidding Data
2. Form of Bid & Schedules to Bid
3. Conditions of Contract & Contract Data
4. Standard Forms
5. Specifications
6. Drawings, if any

In addition, Instructions to procuring agencies are also provided at various locations of this document within parenthesis or as a Note(s). Procuring agencies are expected to edit or finalise this document accordingly, by filling in all the relevant blank spaces and forms as per the scope of the work, deleting all notes and instructions intended to help the bidders.

The procuring agency is required to prepare the following for completion of the Bidding Documents:

(i) Invitation for Bids

- ★ (ii) Bidding Data
- (iii) Schedules to Bid (Samples)
- (iv) Schedule of Prices (Format)
- (v) Contract Data
- (vi) Specifications
- (vii) Drawings, if any

The Procuring agency's attention is drawn to the following while finalizing the Bidding Documents.

C. Notice Inviting Tender/ Invitation for Bids/ Request for Expression of Interest
 The —Notice Inviting Tender|| is meant for publication of tenders for calling bids in the newspapers and SPPRA Website.

The blank spaces wherever shown are required to be filled by the Procuring Agency before issuance of Bidding Documents.

The Procuring Agency may modify para 1 of Notice Inviting Tender as per its requirements. The notice should be published so as to give the interested bidders sufficient working period for preparation and submission of bids – not less than 15 days for National Competitive Bidding and 45 days for International Competitive Bidding (SPP Rule 18).

1. The eligible bidders are defined in IB.2; the text can be amended by the Procuring Agency as deemed appropriate.
2. The non-refundable fee for the sale of Bidding Documents should be nominal so as to cover printing/reproduction and mailing costs and to ensure that only bona-fide bidders shall apply (SPP Rule 20).
3. The amount of Bid Security should be a lump sum figure or a percentage, but not less than 1% and more than 5% of bid price and should be in accordance with IB.13.1 (SPP Rule 37).

4. If the venue of receipt of bids and the opening of bids is the same, the times for receipt and opening of bids are to be entered in last Para of the Notice Inviting Tender, otherwise indicate the name, address and exact location for the opening of bids. However the date for the receipt and the opening of bids shall be same (SPP Rule 41).

D. Instructions to Bidders

These Instructions to Bidders will not be part of Contract and will cease to have effect once the Contract is signed along with Bidding Data.

The Instructions to Bidders can be used as given. Procuring agency may have to make changes under Bidding Data.

The Procuring Agency's or Engineer's Representative, if any, shall exercise powers of the Engineer/Procuring Agency under and in connection with Clauses IB.5, IB.6, IB.16, etc. In

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk

4. If an Engineer has been appointed by the Procuring Agency, the aforesaid clauses may be modified accordingly to specify the role of the Engineer by the Procuring Agency, otherwise the Engineer's reference wherever exist, except Sub-Clause 1.1.20 & Clause 15 of Conditions of Contract and Item 1.1.20 of Contract Data, shall be deleted.

E. Bidding Data

The blank spaces wherever shown in Bidding Data are required to be filled by the Engineer/Procuring Agency before issuance of Bidding Documents.

1. Contents of IB.10.3 may be retained or modified by the Procuring Agency.
2. Procuring Agency should insert required experience in IB.11.2.
3. Referring to IB.14.1, the period of bid validity may range from 30 to 90 days depending upon the size and nature of the works. Number of days shall be filled in as per Procuring Agency's requirements.
4. Contents of IB.16.3 to IB.16.8 may be retained or modified by the Procuring Agency in accordance with its requirements.

F. Schedules to Bid

Specimen of Schedules to Bid including format of Schedule of Prices are provided in this document. The Procuring Agency may add/delete/modify as per its requirement.

The blank spaces wherever shown are required to be filled by the Engineer/Procuring Agency before issuance of Bidding Documents except those required to be provided by the Contractor.

G. Conditions of Contract

The procuring agency while preparing Contract Data, shall ensure that no Clause of Conditions of Contract is deleted and that the changes included in Contract Data shall be such as not to change the spirit of the document. Any adjustment or change in clauses of Conditions of Contract to meet specific project features shall be made with care and incorporated in Contract Data.

H. Contract Data

The blank spaces wherever shown are required to be filled by the Engineer/Procuring Agency before issuance of Bidding Documents.

1. Referring to Sub-Clause 1.1.1 of Conditions of Contract, the Engineer/Procuring Agency may add, in order of priority, such other documents as to form part of the Contract, in Sub-Clause 1.3 of the Contract Data.
2. The Procuring Agency's Representative, if any, shall exercise powers of the Procuring Agency under and in connection with Sub-Clauses 1.3, 2.3, 4.2, 4.3, 5.1, 7.3, 8.2, 9.1, 9.2, 10.1, 10.2, 10.5, 11.1, 11.5, 12.1, 13.2 and 14.1 of the Conditions of Contract. In case an Engineer has been appointed by the Procuring Agency, the aforesaid clauses may be modified accordingly by the Procuring Agency.

3. The sum insured for different insurances including minimum amount of third party insurance should be assessed by the Engineer/Procuring Agency and entered in Contract Data. Such insurance cover shall be carried out with Insurance Company having at least AA rating from PACRA / JCR in the favour of the procuring agency.
4. The time for completion of the whole of the works should be assessed by the Engineer/Procuring Agency and entered in the Contract Data.
5. The Conditions of Contract contain no overall limit on the Contractor's liability. The amount of liquidated damages per day of delay shall be entered by the Engineer/Procuring Agency in Contract Data. Usually the liquidated damages are set between 0.05 percent and 0.10 percent per day and the maximum limit as 10 percent of contract price stated in the Letter of Acceptance.
6. Any amendment and/or additions to the Conditions of the Contract that are specific to a given Bid/Contract should be included by the Procuring agency. This may include but not be limited to the provisions regarding the following:
 - a) Terms of Payment should be prepared and incorporated in Contract Data by the Engineer/Procuring Agency.
 - b) The Engineer/Procuring Agency to make sure that all taxes and duties are included by the Bidders/Contractors in their prices.

I. Specifications

To be prepared and incorporated by the Engineer/Procuring Agency

J. Drawings

To be prepared and incorporated by the Engineer/Procuring Agency, if required.

SUMMARY OF CONTENTS

(I) INVITATION FOR BIDS.....	02
(II) INSTRUCTIONS TO BIDDERS & BIDDING DATA.....	04
(III) FORM OF BID & SCHEDULES TO BID.....	19
(IV) CONDITIONS OF CONTRACT & CONTRACT DATA.....	33
(V) STANDARD FORMS.....	54
(VI) SPECIFICATIONS.....	67
(VII) DRAWINGS.....	68

INVITATION FOR BIDS

INVITATION FOR BIDS

Date: _____
Bid Reference No.: _____

1. The Procuring Agency, _____ [enter name of the procuring agency], invites sealed bids from interested firms or persons licensed by the Pakistan Engineering Council in the appropriate category (not required for works costing Rs 2.5 million or less) and/or duly pre-qualified (if pre-qualification is done for specific scheme/project) with the Procuring Agency for the Works, _____ [enter title, type and financial volume of work], which will be completed in _____ [enter appropriate time period] days.
2. A complete set of Bidding Documents may be purchased by an interested eligible bidder on submission of a written application to the office given below and upon payment of a non-refundable fee of Rupees _____ (Insert Amount). Bidders may acquire the Bidding Documents from the Office of the Procuring Agency, at _____ (Mailing Address).
3. All bids must be accompanied by a Bid Security in the amount of Rs. _____ (Rupees _____) or _____ percentage of bid price in the form of (pay order / demand draft / bank guarantee) and must be delivered to _____ (Indicate Address and Exact Location) at or before _____ hours, on _____ (Date). Bids will be opened at _____ hours on the same day in the presence of bidders' representatives who choose to attend, at the same address [indicate the address if it differs].

- [Note: 1. Procuring Agency to enter the requisite information in blank spaces.
2. The bid shall be opened within one hour after the deadline for submission of bids.]

INSTRUCTIONS TO BIDDERS & BIDDING DATA

Notes on the Instructions to Bidders

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are not normally included in this Section, but rather in the appropriate sections of the *Conditions of Contract* and/or *Contract Data*.

TABLE OF CONTENTS

INSTRUCTIONS TO BIDDERS

Clause No.	Description	Page No.
A. GENERAL		
IB.1	Scope of Bid & Source of Funds.....	6
IB.2	Eligible Bidders.....	6
IB.3	Cost of Bidding.....	7
B. BIDDING DOCUMENTS		
IB.4	Contents of Bidding Documents.....	7
IB.5	Clarification of Bidding Documents.....	7
IB.6	Amendment of Bidding Documents.....	8
C- PREPARATION OF BID		
IB.7	Language of Bid.....	8
IB.8	Documents Comprising the Bid.....	8
IB.9	Sufficiency of Bid.....	8
IB.10	Bid Prices, Currency of Bid & Payment.....	9
IB.11	Documents Establishing Bidder's Eligibility and Qualifications...	9
IB.12	Documents Establishing Works Conformity to Bidding Documents.....	9
IB.13	Bidding Security.....	10
IB.14	Validity of Bids, Format, Signing and Submission of Bid.....	10
D-SUBMISSION OF BID		
IB.15	Deadline for Submission, Modification & Withdrawal of Bids....	11
E. BID OPENING AND EVALUATION		
IB.16	Bid Opening, Clarification and Evaluation.....	12
IB.17	Process to be Confidential.....	13
F. AWARD OF CONTRACT		
IB.18	Qualification.....	13
IB.19	Award Criteria & Procuring Agency's Right.....	14
IB.20	Notification of Award & Signing of Contract Agreement.....	14
IB.21	Performance Security.....	14
IB.22	Integrity Pact.....	15

VCB
 Agency will
 time date and
 it's Name, Bid
 details as the
 announced by the
 the Minutes of
 Sign the Att
 Any
 inc

INSTRUCTIONS TO BIDDERS

(Note: These Instructions to Bidders (ITB) along with Bidding Data will not be part of Contract and will cease to have effect once the Contract is signed)

A. GENERAL

III.1 Scope of Bid & Source of Funds

1.1 Scope of Bid

The Procuring Agency as defined in the Bidding Data (hereinafter called —the Procuring Agency) wishes to receive Bids for the Works summarized in the Bidding Data (hereinafter referred to as —the Work).

Bidders must quote for the complete scope of work. Any Bid covering partial scope of work will be rejected as non-responsive.

1.2 Source of Funds

The Procuring Agency has arranged funds from its own sources or Federal/ Provincial /Donor agency or any other source, which may be indicated accordingly in bidding data towards the cost of the project/scheme.

III.2 Eligible Bidders

2.1 Bidding is open to all firms and persons meeting the following requirements:

- a) duly licensed by the Pakistan Engineering Council (PEC) in the appropriate category for value of works.

Provided that the works costing Rs. 2.5 million or less shall not require any registration with PEC.

- b) duly pre-qualified with the Procuring Agency. (Where required)
In the event that prequalification of potential bidders has been undertaken, only bids from prequalified bidders will be considered for award of Contract.

- c) If prequalification has not undertaken, the procuring agency may ask information and documents not limited to following:-

- (i) company profile;
- (ii) works of similar nature and size for each performed in last 3/5 years;
- (iii) construction equipments;
- (iv) qualification and experience of technical personnel and key site management;

- (v) financial statement of last 3 years,
- (vi) information regarding litigations and abandoned works if any

IB.3 Cost of Bidding

- 3.1 The bidder shall bear all costs associated with the preparation and submission of its bid and the Procuring Agency will in no case be responsible or liable for those costs, regardless of the conduct or outcome of the bidding process (SPP Rules 24 & 25)

B. BIDDING DOCUMENTS

IB.4 Contents of Bidding Documents

- 4.1 In addition to Invitation for Bids, the Bidding Documents are those stated below, and should be read in conjunction with any Addendum issued in accordance with Sub-Clause IB.6.1.

1. Instructions to Bidders & Bidding Data
2. Form of Bid, Qualification Information & Schedules to Bid Schedules to Bid comprise the following:
 - (i) Schedule A: Schedule of Prices/ Bill of Quantities (BoQ).
 - (ii) Schedule B: Specific Works Data
 - (iii) Schedule C: Works to be Performed by Subcontractors
 - (iv) Schedule D: Proposed Programme of Works
 - (v) Schedule E: Method of Performing Works
 - (vi) Schedule F: Integrity Pact (works costing Rs 10 million and above)
3. Conditions of Contract & Contract Data
4. Standard Forms:
 - (i) Form of Bid Security,
 - (ii) Form of Performance Security;
 - (iii) Form of Contract Agreement;
 - (iv) Form of Bank Guarantee for Advance Payment.
5. Specifications
6. Drawings, if any

IB.5 Clarification of Bidding Documents

- 5.1 A prospective bidder requiring any clarification(s) in respect of the Bidding Documents may notify the Engineer/Procuring Agency at the Engineer's/ Procuring Agency's address indicated in the Bidding Data.
- 5.2 An interested bidder, who has obtained bidding documents, may request for clarification

of contents of bidding documents in writing and procuring agency shall respond to such queries in writing within three calendar days, provided they are received at least five calendar days prior to the date of opening of bid (SPP Rule 23-1).

IB.6 Amendment of Bidding Documents (SPP Rules 22(2) & 22).

- 6.1 At any time prior to the deadline for submission of Bids, the Procuring Agency may, for any reason, whether at his own initiative or in response to a clarification requested by a interested bidder, modify the Bidding Documents by issuing addendum.
- 6.2 Any addendum thus issued shall be part of the Bidding Documents pursuant to Sub-Clause 6.1 hereof, and shall be communicated in writing to all purchasers of the Bidding Documents. Prospective bidders shall acknowledge receipt of each addendum in writing to the Procuring Agency.
- 6.3 To afford interested bidders reasonable time in which to take an addendum into account in preparing their Bids, the Procuring Agency may at its discretion extend the deadline for submission of Bids.

C. PREPARATION OF BIDS

IB.7 Language of Bid

- 7.1 All documents relating to the Bid shall be in the language specified in the Contract Data.

IB.8 Documents Comprising the Bid

- 8.1 The Bid submitted by the bidder shall comprise the following:
 - (a) Offer /Covering Letter
 - (b) Form of Bid duly filled, signed and sealed, in accordance with IB.14.3.
 - (c) Schedules (A to F) to Bid duly filled and initialed, in accordance with the instructions contained therein & in accordance with IB.14.3.
 - (d) Bid Security furnished in accordance with IB.13.
 - (e) Power of Attorney in accordance with IB 14.5.
 - (f) Documentary evidence in accordance with IB.2(c) & IB.11
 - (g) Documentary evidence in accordance with IB.12.

IB.9 Sufficiency of Bid

- 9.1 Each bidder shall satisfy himself before Bidding as to the correctness and sufficiency of his Bid and of the premium on the rates of CSR / rates and prices quoted/entered in the Schedule of Prices, which rates and prices shall except in so far as it is otherwise expressly provided in the Contract, cover all his obligations under the Contract and all matters and things necessary for the proper completion of the works.

- 9.2 The bidder is advised to obtain for himself at his own cost and responsibility all information that may be necessary for preparing the bid and entering into a Contract for execution of the Works.

IB.10 Bid Prices, Currency of Bid and Payment

- 10.1 The bidder shall fill up the Schedule of Prices (Schedule A to Bid) indicating the percentage above or below the Composite Schedule of Rates/unit rates and prices of the Works to be performed under the Contract. Prices in the Schedule of Prices/Bill of Quantities shall be quoted entirely in Pak Rupees keeping in view the instructions contained in the Preamble to Schedule of Prices.
- 10.2 Unless otherwise stipulated in the Conditions of Contract, prices quoted by the bidder shall remain fixed during the bidder's performance of the Contract and not subject to variation on any account.
- 10.3 The unit rates and prices in the Schedule of Prices or percentage above or below on the composite schedule of rates shall be quoted by the bidder in the currency as stipulated in Bidding Data.
- 10.4 Items for which no rate or price is entered by the Bidder will not be paid for by the Procuring Agency when executed and shall be deemed covered by the other rates and prices in the Bill of Quantities.

IB.11 Documents Establishing Bidder's Eligibility and Qualifications

- 11.1 Pursuant to Clause IB.8, the bidder shall furnish, as part of its bid, documents establishing the bidder's eligibility to bid and its qualifications to perform the Contract if its bid is accepted.
- 11.2 Bidder must possess and provide evidence of its capability and the experience as stipulated in Bidding Data and the Qualification Criteria mentioned in the Bidding Documents.

IB.12 Documents Establishing Works' Conformity to Bidding Documents

- 12.1 The documentary evidence of the Works' conformity to the Bidding Documents may be in the form of literature, drawings and data and the bidder shall furnish documentation as set out in Bidding Data.
- 12.2 The bidder shall note that standards for workmanship, material and equipment, and references to brand names or catalogue numbers, if any, designated by the Procuring Agency in the Technical Provisions are intended to be descriptive only and not restrictive.

11.13 Bid Security

- 11.1 Each bidder shall furnish, as part of his bid, at the option of the bidder, a Bid Security as percentage of bid price/estimated cost or in the amount stipulated in Bidding Data in Pak. Rupees in the form of *Deposit at Call/ Payee's Order or a Bank Guarantee* issued by a Scheduled Bank in Pakistan in favour of the Procuring Agency valid for a period up to twenty eight (28) days beyond the bid validity date (*Bid security should not be below 1% and not exceeding 5% of bid price/estimated cost SPP Rule 37*).
- 13.2 Any bid not accompanied by an acceptable Bid Security shall be rejected by the Procuring Agency as non-responsive.
- 13.3 The bid securities of unsuccessful bidders will be returned upon award of contract to the successful bidder or on the expiry of validity of Bid Security whichever is earlier.
- 13.4 The Bid Security of the successful bidder will be returned when the bidder has furnished the required Performance Security, and signed the Contract Agreement (SPP Rule 37)
- 13.5 The Bid Security may be forfeited:
- (a) if a bidder withdraws his bid during the period of bid validity; or
 - (b) if a bidder does not accept the correction of his Bid Price, pursuant to Sub-Clause 16.4 (b) hereof; or
 - (c) in the case of a successful bidder, if he fails within the specified time limit to:
 - (i) furnish the required Performance Security or
 - (ii) sign the Contract Agreement.

11.14 Validity of Bids, Format, Signing and Submission of Bid

- 14.1 Bids shall remain valid for the period stipulated in the Bidding Data after the date of bid opening.
- 14.2 In exceptional circumstances, Procuring Agency may request the bidders to extend the period of validity for a additional period but not exceeding 1/3 of the original period. The request and the bidders' responses shall be made in writing or by cable. A Bidder may refuse the request without forfeiting the Bid Security. A Bidder agreeing to the request will not be required or permitted to otherwise modify the Bid, but will be required to extend the validity of Bid Security for the period of the extension, and in compliance with 11.13 in all respects (SPP Rule 38).
- 14.3 All Schedules to Bid are to be properly completed and signed.
- 14.4 No alteration is to be made in the Form of Bid except in filling up the blanks as directed. If any alteration be made or if these instructions be not fully complied with, the bid may be rejected.
- Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk

- 14.5 Each bidder shall prepare Original and number of copies specified in the Bidding Data of the documents comprising the bid as described in IB.8 and clearly mark them —ORIGINAL|| and —COPY|| as appropriate. In the event of discrepancy between them, the original shall prevail.
- 14.6 The original and all copies of the bid shall be typed or written in indelible ink and shall be signed by a person or persons duly authorized to sign (in the case of copies, Photostats are also acceptable). This shall be indicated by submitting a written Power of Attorney authorising the signatory of the bidder to act for and on behalf of the bidder. All pages of the bid shall be initialed and official seal be affixed by the person or persons signing the bid.
- 14.7 The Bid shall be delivered in person or sent by registered mail at the address to Procuring Agency as given in Bidding Data.

D. SUBMISSION OF BID

IB.15 Deadline for Submission, Modification & Withdrawal of Bids

- 15.1 Bids must be received by the Procuring Agency at the address/provided in Bidding Data not later than the time and date stipulated therein.
- 15.2 The inner and outer envelopes shall
- (a) be addressed to the Procuring Agency at the address provided in the Bidding Data.
 - (b) bear the name and identification number of the Contract as defined in the Bidding and Contract Data; and
 - (c) provide a warning not to open before the specified time and date for Bid opening as defined in the Bidding Data.
 - (d) in addition to the identification required in 15.2, the inner envelopes shall indicate the name and address of the Bidder to enable the Bid to be returned unopened in case it is declared late.
 - (e) If the outer envelope is not sealed and marked as above, the Procuring Agency will assume no responsibility for the misplacement or premature opening of the Bid.
- 15.3 Bids submitted through telegraph, telex, fax or e-mail shall not be considered.
- 15.4 Any bid received by the Procuring Agency after the deadline for submission prescribed in Bidding Data will be returned unopened to such bidder.
- 15.5 Any bidder may modify or withdraw his bid after bid submission provided that the modification or written notice of withdrawal is received by the Procuring Agency prior to the deadline for submission of bids.
- 15.6 Withdrawal of a bid during the interval between the deadline for submission of bids and the expiration of the period of bid validity specified in the Form of Bid may result in forfeiture of the Bid Security pursuant to IB.13.5 (a).

E. BID OPENING AND EVALUATION

11.16 Bid Opening, Clarification and Evaluation (SPP Rules 41, 42 & 43)

16.1 The Procuring Agency will open the bids, in the presence of bidders' representatives who choose to attend, at the time, date and in the place specified in the Bidding Data.

16.2 The bidder's name, Bid Prices, any discount, the presence or absence of Bid Security, and such other details as the Procuring Agency at its discretion may consider appropriate, will be announced by the Procuring Agency at the bid opening. The Procuring Agency will record the minutes of the bid opening. Representatives of the bidders who choose to attend shall sign the attendance sheet.

Any Bid Price or discount which is not read out and recorded at bid opening will not be taken into account in the evaluation of bid.

16.3 To assist in the examination, evaluation and comparison of Bids the Engineer/Procuring Agency may, at its discretion, ask the bidder for a clarification of its Bid. The request for clarification and the response shall be in writing and no change in the price or substance of the Bid shall be sought, offered or permitted (SPP Rule 43).

16.4 (a) Prior to the detailed evaluation, pursuant to 11.16.7 to 16.9, the Engineer/Procuring Agency will determine the substantial responsiveness of each bid to the Bidding Documents. For purpose of these instructions, a substantially responsive bid is one which conforms to all the terms and conditions of the Bidding Documents without material deviations. It will include determining the requirements listed in Bidding Data.

(b) **Arithmetical errors will be rectified on the following basis:**
If there is a discrepancy between the unit price and total price that is obtained by multiplying the unit price and quantity, the unit price shall prevail and the total price shall be corrected. If there is a discrepancy between the words and figures, the amount in words shall prevail. If there is a discrepancy between the Total Bid price entered in Form of Bid and the total shown in Schedule of Prices-Summary, the amount stated in the Form of Bid will be corrected by the Procuring Agency in accordance with the Corrected Schedule of Prices.

If the bidder does not accept the corrected amount of Bid, his Bid will be rejected and his Bid Security forfeited.

16.5 A Bid determined as substantially non-responsive will be rejected and will not subsequently be made responsive by the bidder by correction of the non-conformity. Any minor informality or non-conformity or irregularity in a Bid which does not constitute a material deviation (major deviation) may be waived by Procuring Agency, provided such waiver does not prejudice or affect the relative ranking of any other bidders.

(A). Major (material) Deviations include:-

- (i) has been not properly signed;
- (ii) is not accompanied by the bid security of required amount and manner;
- (iii) stipulating price adjustment when fixed price bids were called for;
- (iv) failing to respond to specifications;
- (v) failing to comply with Mile-stones/Critical dates provided in Bidding Documents;
- (vi) sub-contracting contrary to the Conditions of Contract specified in Bidding Documents;
- (vii) refusing to bear important responsibilities and liabilities allocated in the Bidding Documents, such as performance guarantees and insurance coverage;
- (viii) taking exception to critical provisions such as applicable law, taxes and duties and dispute resolution procedures;
- (ix) a material deviation or reservation is one :
 - (a) which affect in any substantial way the scope, quality or performance of the works;
 - (b) adoption/rectification whereof would affect unfairly the competitive position of other bidders presenting substantially responsive bids.

(B) Minor Deviations

Bids that offer deviations acceptable to the Procuring Agency and which can be assigned a monetary value may be considered substantially responsive at least as to the issue of fairness. This value would however be added as an adjustment for evaluation purposes only during the detailed evaluation process.

- 16.7 The Engineer/Procuring Agency will evaluate and compare only the bids previously determined to be substantially responsive pursuant to IB.16.4 to 16.6 as per requirements given hereunder. Bids will be evaluated for complete scope of works. The prices will be compared on the basis of the Evaluated Bid Price pursuant to IB.16.8 herein below.

Technical Evaluation: It will be examined in detail whether the works offered by the bidder complies with the Technical Provisions of the Bidding Documents. For this purpose, the bidder's data submitted with the bid in Schedule B to Bid will be compared with technical features/criteria of the works detailed in the Technical Provisions. Other technical information submitted with the bid regarding the Scope of Work will also be reviewed.

16.8 Evaluated Bid Price

In evaluating the bids, the Engineer/Procuring Agency will determine for each bid in addition to the Bid Price, the following factors (adjustments) in the manner and to the extent indicated below to determine the Evaluated Bid Price:

- (i) making any correction for arithmetic errors pursuant to IB.16.4 hereof.
- (ii) discount, if any, offered by the bidders as also read out and recorded at the time of bid opening.
- (iii) excluding provisional sums and the provisions for contingencies in the Bill of Quantities if any, but including Day work, where priced competitively.

16.17 Process to be Confidential

17.1 Subject to 16.3 heretofore, no bidder shall contact Engineer/Procuring Agency on any matter relating to its Bid from the time of the Bid opening to the time the bid evaluation result is announced by the Procuring Agency. The evaluation result shall be announced at least seven (07) days prior to award of Contract (SPP Rule 45). The announcement to all bidders will include table(s) comprising read out prices, discounted prices, price adjustments made, final evaluated prices and recommendations against all the bids evaluated.

17.2 Any effort by a bidder to influence Engineer/Procuring Agency in the Bid evaluation, Bid comparison or Contract Award decisions may result in the rejection of his Bid. Whereas any bidder feeling aggrieved, may lodge a written complaint to Complaint Redressal Committee as per terms and conditions mentioned in SPP Rules 31 & 32. However, mere fact of lodging a complaint shall not warrant suspension of procurement process.

17.3 Bidders may be excluded if involved in "**Corrupt and Fraudulent Practices**" means either one or any combination of the practices given below SPP Rule 2(q).

(i) —**Coercive Practice** means any impairing or harming, or threatening to impair or harm, directly or indirectly, any party or the property of the party to influence the actions of a party to achieve a wrongful gain or to cause a wrongful loss to another party;

(ii) —**Collusive Practice** means any arrangement between two or more parties to the procurement process or contract execution, designed to achieve with or without the knowledge of the procuring agency to establish prices at artificial, noncompetitive levels for any wrongful gain;

(iii) "**Corrupt Practice**" means the offering, giving, receiving or soliciting, directly or indirectly, of anything of value to influence the acts of another party for wrongful gain;

(iv) —**Fraudulent Practice** means any act or omission, including a misrepresentation, that knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial or other benefit or to avoid an obligation;

(v) "**Obstructive Practice**" means harming or threatening to harm, directly or indirectly, persons or their property to influence their participation in a procurement process, or affect the execution of a contract or deliberately destroying, falsifying, altering or concealing of

evidence material to the investigation or making false statements before investigators in order to materially impede an investigation into allegations of a corrupt, fraudulent, coercive or collusive practice; or threatening, harassing or intimidating any party to prevent it from disclosing its knowledge of matters relevant to the investigation or from pursuing the investigation, or acts intended to materially impede the exercise of inspection and audit rights provided for under the Rules.

IB.18. Post Qualification

F. AWARD OF CONTRACT

- 18.1 The Procuring Agency, at any stage of the bid evaluation, having credible reasons for or *prima facie* evidence of any defect in contractor's capacities, may require the contractors to provide information concerning their professional, technical, financial, legal or managerial competence whether already pre-qualified or not.

Provided, that such qualification shall only be laid down after recording reasons therefore in writing. They shall form part of the records of that bid evaluation report.

- 18.2 The determination will take into account the bidder's financial and technical capabilities. It will be based upon an examination of the documentary evidence of the bidders' qualifications submitted under B.11, as well as such other information required in the Bidding Documents.

IB.19 Award Criteria & Procuring Agency's Right

- 19.1 Subject to IB.19.2, the Procuring Agency will award the Contract to the bidder whose bid has been determined to be substantially responsive to the Bidding Documents and who has offered the lowest evaluated Bid Price, provided that such bidder has been determined to be qualified to satisfactorily perform the Contract in accordance with the provisions of the IB.18.

- 19.2 Notwithstanding IB.19.1, the Procuring Agency reserves the right to accept or reject any bid, and to annul the bidding process and reject all bids, at any time prior to award of Contract, without thereby incurring any liability to the affected bidders or any obligation to inform the affected bidders of the grounds for the Procuring Agency's action except that the grounds for its rejection of all bids shall upon request be communicated, to any bidder who submitted a bid, without justification of the grounds. Notice of the rejection of all the bids shall be given promptly to all the bidders (SPP Rule 25).

IB.20 Notification of Award & Signing of Contract Agreement

- 20.1 Prior to expiration of the period of bid validity prescribed by the Procuring Agency, the Procuring Agency will notify the successful bidder in writing (—Letter of Acceptance—) that his bid has been accepted (SPP Rule 49).
- 20.2 Within seven (07) days from the date of furnishing of acceptable Performance Security under the Conditions of Contract, the Procuring Agency will send the successful bidder the Form of Contract Agreement provided in the Bidding Documents, incorporating all agreements between the parties.
- 20.3 The formal Agreement between the Procuring Agency and the successful bidder duly stamped at rate of ---% of bid price(updated from time to time) stated in Letter of Acceptance shall be executed within seven (07) days of the receipt of Form of Contract Agreement by the successful bidder from the Procuring Agency.

10. Performance Targets

The recommended targets shall be based on the following assumptions: The performance targets in the report and the progress reported in the Commission of Enquiry within a period of 100 days after the change of 100% of the program.

10.1. Progress of the recommended targets in the report shall be based on the following assumptions: The performance targets in the report and the progress reported in the Commission of Enquiry within a period of 100 days after the change of 100% of the program.

10.2. Publication of a report of progress shall be based on the following assumptions: The performance targets in the report and the progress reported in the Commission of Enquiry within a period of 100 days after the change of 100% of the program.

(1) Performance Targets

(2) Progress of Targets and Status of Work

(3) List of Questions in Relation to Performance Targets

10.3. Data for the report shall be based on the following assumptions: The performance targets in the report and the progress reported in the Commission of Enquiry within a period of 100 days after the change of 100% of the program.

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents. The following specific data for the works to be tendered shall complement, amend, or supplement the provisions in the Instructions to Bidders. Wherever there is a conflict, the provisions herein shall prevail over those in the Instructions to Bidders.)

Instructions to Bidders

Clause Reference

1.1 Name of Procuring Agency

(Insert name of the Procuring Agency)

Brief Description of Works

5.1 (a) Procuring Agency's address:

(Insert address of the Procuring Agency with telex/fax)

(b) Engineer's address:

(Insert name and address of the Engineer, if any, with telex/fax)

103 Bid shall be quoted entirely in Pak. Rupees. The payment shall be made in Pak. Rupees.

112 The bidder has the financial, technical and constructional capability necessary to perform the Contract as follows: (Insert required capabilities and documents)

- i. Financial capacity: (must have turnover of Rs-----Million);
- ii. Technical capacity: (mention the appropriate category of registration with PEC and qualification and experience of the staff);
- iii. Construction Capacity: (mention the names and number of equipments required for the work).

BIDDING DATA

This section should be filled in by the Engineer Procuring Agency before issuance of the Bidding Documents. The following specific data for the works to be tendered shall complement, amend, or supplement the provisions in the Instructions to Bidders. Wherever there is a conflict, the provisions herein shall prevail over those in the Instructions to Bidders.)

Instructions to Bidders Clause Reference

1.1 Name of Procuring Agency

(Insert name of the Procuring Agency)

Brief Description of Works

5.1 (a) Procuring Agency's address:

(Insert address of the Procuring Agency with telex/fax)

(b) Engineer's address:

(Insert name and address of the Engineer, if any, with telex/fax)

10.3 Bid shall be quoted entirely in Pak. Rupees. The payment shall be made in Pak. Rupees.

11.2 The bidder has the financial, technical and constructional capability necessary to perform the Contract as follows: *(Insert required capabilities and documents)*

i. Financial capacity: *(must have turnover of Rs-----Million);*

ii. Technical capacity: *(mention the appropriate category of registration with PEC and qualification and experience of the staff);*

iii. Construction Capacity: *(mention the names and number of equipments required for the work).*

- *(ii) Bid prices are firm during currency of contract/Price adjustment.
- *(iii) Completion period offered is within specified limits.
- (iv) Bidder is eligible to Bid and possesses the requisite experience, capability and qualification.
- (v) Bid does not deviate from basic technical requirements and
- (vi) Bids are generally in order, etc.

*Procuring agency can adopt either of two options. *(Select either of them)*

- (a) **Fixed Price contract:** In these contracts no escalation will be provided during currency of the contract and normally period of completion of these works is upto 12 months.
- (b) **Price adjustment contract:** In these contracts escalation will be paid only on those items and in the manner as notified by Finance Department, Government of Sindh, after bid opening during currency of the contract.

FORM OF BID AND SCHEDULES TO BID

FORM OF BID
(LETTER OF OFFER)

Bid Reference No.

(Name of Works)

To

Gentlemen,

1. Having examined the Bidding Documents including Instructions to Bidders, Bidding Data, Conditions of Contract, Contract Data, Specifications, Drawings, if any, Schedule of Prices and Addenda Nos. _____ for the execution of the above-named works, we, the undersigned, being a company doing business under the name of and address _____ and being duly incorporated under the laws of Pakistan hereby offer to execute and complete such works and remedy any defects therein in conformity with the said Documents including Addenda thereto for the Total Bid Price of Rs _____ (Rupees _____) or such other sum as may be ascertained in accordance with the said Document.
2. We understand that all the Schedules attached hereto form part of this Bid.
3. As security for due performance of the undertakings and obligations of this Bid, we submit herewith a Bid Security in the amount of _____ drawn in your favour or made payable to you and valid for a period of twenty eight (28) days beyond the period of validity of Bid.
4. We undertake, if our Bid is accepted, to commence the Works and to deliver and complete the Works comprised in the Contract within the time(s) stated in Contract Data.
5. We agree to abide by this Bid for the period of _____ days from the date fixed for receiving the same and it shall remain binding upon us and may be accepted at any time before the expiration of that period.
5. Unless and until a formal Agreement is prepared and executed, this Bid, together with your written acceptance thereof, shall constitute a binding contract between us.
7. We undertake, if our Bid is accepted, to execute the Performance Security

[SCHEDULES TO BID INCLUDE THE FOLLOWING:

- Schedule A to Bid: Schedule of Prices
- Schedule B to Bid: Specific Works Data
- Schedule C to Bid: Works to be Performed by Subcontractors
- Schedule D to Bid: Proposed Program of Works
- Schedule E to Bid: Method of Performing Works
- Schedule F to Bid: Integrity Pact]

SCHEDULE A TO BID
SCHEDULE OF PRICES

<u>Sr. No.</u>		<u>Page No.</u>
1	Preamble to Schedule of Prices	24
2	Schedule of Prices	26
	* (a) Summary of Bid Prices	
	* (b) Detailed Schedule of Prices / Bill of Materials (BOM)	

* [To be prepared by the Engineer/Procuring Agency]

SCHEDULE - A TO BID

no items are provided, the cost shall be deemed to be distributed among the rates and prices entered for the related items of the Works and no separate payment will be made for those items.

The rates, prices and amounts shall be entered against each item in the Schedule of Prices. Any item against which no rate or price is entered by the bidder will not be paid for by the Procuring Agency when executed and shall be deemed covered by the rates and prices for other items in the Schedule of Prices.

- 4.5 (a) The bidder shall be deemed to have obtained all information as to and all requirements related thereto which may affect the bid price.
- * (b) The Contractor shall be responsible to make complete arrangements for the transportation of the Plant to the Site.

**(Procuring Agency may modify as appropriate)*

- 4.6 The Contractor shall provide for all parts of the Works to be completed in every respect. Notwithstanding that any details, accessories, etc. required for the complete installation and satisfactory operation of the Works, are not specifically mentioned in the Specifications, such details shall be considered as included in the Contract Price.

5. Bid Prices

5.1 Break-up of Bid Prices

The various elements of Bid Prices shall be quoted as detailed by the Procuring Agency in the format of Schedule of Prices.

The bidder shall recognize such elements of the costs which he expects to incur the performance of the Works and shall include all such costs in the rates and amounts entered in the Schedule of Prices.

5.2 Total Bid Price

The total of bid prices in the Schedule of Prices shall be entered in the Summary of Bid Prices.

6. Provisional Sums and Day work

- 6.1 Provisional Sums included and so designated in the Schedule of Prices if any, shall be expended in whole or in part at the direction and discretion of the Engineer/Procuring Agency. The Contractor will only receive payment in respect of Provisional Sums, if he has been instructed by the Engineer/Procuring Agency to utilize such sums.

- 6.2 Day work rates in the contractor's bid are to be used for small additional amounts of work and only when the Engineer have given written instructions in advance for additional work to be paid for in that way.

SCHEDULE OF PRICES - SUMMARY OF BID PRICES (Sample)

Bill No.	Description	Total Amount (Rs)
	(A) Building Work	
1.	Civil works	
2.	Internal sanitary and water supply	
3.	Electrification	
4.	External Development works	
5.	Miscellaneous Items	
	(B) Road Work.	
1.	Earthwork	
2.	Hard Crust and Surface Treatment	
3.	Culverts and Bridges	
4.	Miscellaneous Items	
	(C) Public Health Engineering Works.	
1.	Earthwork	
2.	Subsurface Drains	
3.	Pipe Laying and Man holes	
4.	Tube wells, Pump houses	
5.	Compound wall	
6.	Miscellaneous Items	
	Total Bid Price (The amount to be entered in Paragraph 1 of the Form of Bid) (In words).	

SCHEDULE - A TO BID

SCHEDULE OF PRICES

Item No.	Description	Quantity	Unit	Rate (Rs)	Total Amount (Rs)
1.	I. (Civil works)				
2.					
3.					
1.	II. Internal sanitary and water supply.				
2.					
3.					
1.	III. Electrification.				
2.					
3.					
1.	IV. External Development works.				
2.					
3.					
1.	V. Miscellaneous Items				
2.					
3.					
Total (to be carried to Summary of Bid Price)					
Add/ Deduct the percentage quoted above below on the prices of items based on Composite Schedule of Rates.					

SCHEDULE - C TO BID

WORKS TO BE PERFORMED BY SUBCONTRACTORS*

The bidder will do the work with his own forces except the work listed below which he intends to sub-contract.

Items of Works
to be Sub-Contracted

Name and address of
Sub-Contractors

Statement of similar
works previously
executed (attach
evidence)

Note:

- *The Procuring Agency should decide whether to allow subcontracting or not. In case Procuring Agency decides to allow subcontracting then following conditions shall be complied with:*
 1. No change of Sub-Contractors shall be made by the bidder without prior approval of the Procuring Agency.
 2. The truthfulness and accuracy of the statement as to the experience of Sub-Contractors is guaranteed by the bidder. The Procuring Agency's judgment shall be final as to the evaluation of the experience of Sub-Contractors submitted by the bidder.
 3. Statement of similar works shall include description, location & value of works, year completed and name & address of the clients.

PROPOSED PROGRAMME OF WORKS

Bidder shall provide a programme in a bar chart or Program Evaluation and Review Technique (PERT) or Critical Path Method (CPM) showing the sequence of work items by which he proposes to complete the works of the entire Contract. The programme should indicate the sequence of work items and the period of time during which he proposes to complete the works including the activities like Designing, schedule of submittal of drawings, ordering and procurement of materials, manufacturing, delivering, construction of civil works, erection, testing and commissioning of works to be supplied under the Contract.

**DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC
PAYABLE BY CONTRACTORS
(FOR CONTRACTS WHERE PA IS A MEMBER OF THE STATE)**

Contract No. _____ Dated _____
Contract Value: _____
Contract Title: _____

..... (name of Contractor) hereby declares that it has not engaged or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (including any administration, subdivision or agency thereof) or any other entity owned or controlled by it, or through any corrupt person or person.

Without limiting the generality of the foregoing, (name of Contractor) represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or artificial person, including its affiliate, agent, associate, broker, consultant, director, promoter, or subsidiary, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or otherwise, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit in whatever form from, from Procuring Agency (PA) except that which has been properly declared pursuant hereto.

(name of Contractor) agrees that it shall not take any action or will not take any action which circumvents the above declaration, representation or warranty.

(name of Contractor) accepts full responsibility and strict liability for making any such declaration, not making full disclosure, misrepresenting facts or taking any action which would defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or produced as a result of any such action without prejudice to any other rights and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies available by PA in this regard, (name of Supplier/Contractor/Consultant) agrees to indemnify PA for any loss or damage incurred by PA on account of its corrupt business practices and further pay compensation to PA, or an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by (name of Contractor) as a result for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit in whatever form from PA.

.....
[Procuring Agency]

.....
[Contractor]

CONDITIONS OF CONTRACT

TABLE OF CONTENTS

CONDITIONS OF CONTRACT

<i>Clause No</i>	<i>Description</i>	<i>Page No</i>
1.	General Provisions	35
2.	The Procuring Agency	37
3.	Engineer's/Procuring Agency's Representatives	37
4.	The Contractor	38
5.	Design by Contractor	38
6.	Procuring Agency's Risks	39
7.	Time for Completion	40
8.	Taking Over	41
9.	Remedying Defects	41
10.	Variations and Claims	41
11.	Contract Price And Payment	43
12.	Default	44
13.	Risks and Responsibilities	46
14.	Insurance	46
15.	Resolution of Disputes	47
16.	Integrity Pact	48

CONDITIONS OF CONTRACT

1. GENERAL PROVISIONS

1.1 Definitions

In the Contract as defined below, the words and expressions defined below shall have the following meanings assigned to them as set out in this contract unless otherwise stated:

The Contract

1.1.1 — **Contract** means the Contract Agreement and the other documents listed in the Contract Data.

1.1.2 — **Spec Extension** means the day or days stated in the Contract Data, including Procuring Agency's requirements, amount of days to be carried out by the Contractor at risk, and any Variation to such drawings.

1.1.3 — **Drawings** means the Procuring Agency's drawings of the Works as listed in the Contract Data, and any Variation to such drawings.

Persons

1.1.4 — **Procuring Agency** means the person named in the Contract Data and the legal successors in title to this person, but not (except with the consent of the Contractor) any assignee.

1.1.5 — **Contractor** means the person named in the Contract Data and the legal successors in title to this person, but not (except with the consent of the Procuring Agency) any assignee.

1.1.6 — **Party** means either the Procuring Agency or the Contractor.

Dates, Times and Periods

1.1.7 — **Commencement Date** means the date on which the Contract comes into effect. For any other date stated in the Contract Data.

1.1.8 — **Day** means a calendar day.

1.1.9 — **Time for Completion** means the time for completing the Works as stated in the Contract Data for as extended under Sub-clause 7.3, calculated from the Commencement Date.

Money and Payments

1.1.10 — **Cost** means all expenditure properly incurred up to the inclusion of the Contractor, whether on or off the Site, including overheads and similar charges but

does not include any allowance for profit.

Other Definitions

- 1.1.11 —Contractor's Equipment|| means all machinery, apparatus and other things required for the execution of the Works but does not include Materials or Plant intended to form part of the Works.
- 1.1.12 —Country|| means the Islamic Republic of Pakistan.
- 1.1.13 —Procuring Agency's Risks|| means those matters listed in Sub-Clause 6.1
- 1.1.14 —Force Majeure|| means an event or circumstance which makes performance of a Party's obligations illegal or impracticable and which is beyond that Party's reasonable control.
- 1.1.15 —Materials|| means things of all kinds (other than Plant) to be supplied and incorporated in the Works by the Contractor.
- 1.1.16 —Plant|| means the machinery and apparatus intended to form or forming part of the Works.
- 1.1.17 —Site|| means the places provided by the Procuring Agency where the Works are to be executed, and any other places specified in the Contract as forming part of the Site.
- 1.1.18 —Variation|| means a change which is instructed by the Engineer/Procuring Agency under Sub-Clause 10.1.
- 1.1.19 —Works|| means any or all the works whether Supply, Installation, Construction etc. and design (if any) to be performed by the Contractor including temporary works and any variation thereof.
- 1.1.20 —Engineer|| means the person notified by the Procuring Agency to act as Engineer for the purpose of the Contract and named as such in Contract Data.

1.2 Interpretation

Words importing persons or parties shall include firms and organisations. Words importing singular or one gender shall include plural or the other gender where the context requires.

1.3 Priority of Documents

The documents forming the Contract are to be taken as mutually explanatory of one another. If an ambiguity or discrepancy is found in the documents, the priority of the documents shall be in accordance with the order as listed in the Contract Data.

132

Engineer's/Procuring Agency's Representative

The name and address of Engineer's/Procuring Agency's Representative is given in Contract Data. However the Contractor shall be notified by the Engineer/Procuring Agency, the delegated duties and authority before the Commencement of works.

4. THE CONTRACTOR

4.1 General Obligations

The Contractor shall carry out the works properly and in accordance with the Contract. The Contractor shall provide all supervision, labour, Materials, Plant and Contractor's Equipment which may be required.

4.2 Contractor's Representative

The Contractor shall appoint a representative at site on full time basis to supervise the execution of work and to receive instructions on behalf of the Contractor but only after obtaining the consent of the Procuring Agency for such appointment which consent shall not be withheld without plausible reason(s) by the Procuring Agency. Such authorized representative may be substituted/ replaced by the Contractor at any time during the Contract Period but only after obtaining the consent of the Procuring Agency as aforesaid.

4.3 Subcontracting

The Contractor shall not subcontract the whole of the works. The Contractor shall not subcontract any part of the works without the consent of the Procuring Agency.

4.4 Performance Security

The Contractor shall furnish to the Procuring Agency within fourteen (14) days after receipt of Letter of Acceptance a Performance Security at the option of the bidder, in the form of Payee's order /Bank Draft or Bank Guarantee from scheduled bank for the amount and validity specified in Contract Data.

5. DESIGN BY CONTRACTOR

5.1 Contractor's Design

The Contractor shall carry out design to the extent specified, as referred to in the Contract Data. The Contractor shall promptly submit to the Engineer/Procuring Agency all designs prepared by him, within fourteen (14) days of receipt the Engineer/Procuring Agency shall notify any comments or, if the design submitted is not in accordance with the Contract, shall reject it stating the reasons. The

Contractor shall not construct any element of the works designed by him within fourteen (14) days after the design has been submitted to the Engineer/Procuring Agency or which has been rejected. Design that has been rejected shall be promptly amended and resubmitted. The Contractor shall resubmit all designs commented on taking these comments into account as necessary.

5.2 Responsibility for Design

The Contractor shall remain responsible for his bided design and the design under this Clause, both of which shall be fit for the intended purposes defined in the Contract and he shall also remain responsible for any infringement of any patent or copyright in respect of the same. The Engineer/Procuring Agency shall be responsible for the Specifications and Drawings.

6. PROCURING AGENCY'S RISKS

6.1 The Procuring Agency's Risks

The Procuring Agency's Risks are:-

- a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, within the Country;
- b) rebellion, terrorism, revolution, insurrection, military or usurped power, or civil war, within the Country;
- c) riot, commotion or disorder by persons other than the Contractor's personnel and other employees including the personnel and employees of Sub-Contractors, affecting the Site and/or the Works;
- d) ionising radiations, or contamination by radio-activity from any nuclear fuel, or from any nuclear waste from the combustion of nuclear fuel, radio-active toxic explosive, or other hazardous properties of any explosive nuclear assembly or nuclear component of such an assembly, except to the extent to which the Contractor/Sub-Contractors may be responsible for the use of any radio-active material;
- e) Pressure waves caused by aircraft or other aerial devices travelling at sonic or supersonic speeds;
- f) use or occupation by the Procuring Agency of any part of the Works, except as may be specified in the Contract;
- g) late handing over of sites, anomalies in drawings, late delivery of designs and drawings of any part of the Works by the Procuring Agency's personnel or by others for whom the Procuring Agency is responsible;
- h) a suspension under Sub-Clause 2.3 unless it is attributable to the Contractor's failure; and

10. physical obstructions or physical conditions other than climatic conditions encountered on the Site during the performance of the Works, for which the Contractor immediately notified to the Procuring Agency and accepted by the Procuring Agency

7. TIME FOR COMPLETION

7.1 Execution of the Works

The Contractor shall commence the Works on the Commencement Date and shall proceed expeditiously and without delay and shall complete the Works subject to Sub-Clause 7.3 below, within the Time for Completion

7.2 Programme

Within the time stated in the Contract Data, the Contractor shall submit to the Engineer/Procuring Agency a programme for the Works in the form stated in the Contract Data

7.3 Extension of Time

The Contractor shall, within such time as may be reasonable under the circumstances, notify the Procuring Agency/Engineer of any event or falling within the scope of Sub-Clause 6.1 or 10.3 of these Conditions of Contract and request the Procuring Agency/Engineer for a reasonable extension in the time for the completion of works. Subject to the aforesaid, the Procuring Agency/Engineer shall determine such reasonable extension in the time for the completion of works as may be justified in the light of the details/particulars supplied by the Contractor in connection with the such determination by the Procuring Agency/Engineer within such period as may be prescribed by the Procuring Agency/Engineer for the same; and the Procuring Agency may extend the time for completion as determined.

7.4 Late Completion

If the Contractor fails to complete the Works within the Time for Completion, the Contractor's only liability to the Procuring Agency for such failure shall be to pay the amount as liquidity damages stated in the Contract Data for each day for which he fails to complete the Works

8. TAKING-OVER

8.1 Completion

The Contractor may notify the Engineer/Procuring Agency when he considers that the Works are complete.

Valuation of Variations

Variations shall be valued as follows:

- a) at a lump sum price agreed between the Parties, or
- b) where appropriate, at rates in the Contract, or
- c) in the absence of appropriate rates, the rates in the Contract shall be used as the basis for valuation, or failing which
- d) at appropriate new rates, as may be agreed in which the Engineer/Procuring Agency considers appropriate, or
- e) if the Engineer/Procuring Agency so instructs, at day work rates set out in the Contract Data for which the Contractor shall keep records of hours of labour and Contractor's Equipment, and of Materials, used.

10.3

Changes in the Quantities.

- a) If the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular item by more than 25 percent, provided the change exceeds 1 percent of the Initial Contract Price, the Procuring Agency/Engineer shall adjust the rate to allow for the change and it will be valued as per sub clause 10.2.
- b) The Engineer shall not adjust rates from changes in quantities or thereby the Initial Contract Price is exceeded by more than 15 percent, except with the prior approval of the Procuring Agency.
- c) If requested by the Engineer, the contractor shall provide the Engineer with a detailed cost breakdown of any rate in the Bill of Quantities.

10.4

Early Warning

The Contractor shall notify the Engineer/Procuring Agency in writing as soon as he is aware of any circumstance which may delay or disrupt the Works, or which may give rise to a claim for additional payment.

To the extent of the Contractor's failure to notify, which results to the Engineer/Procuring Agency being unable to keep all relevant records or not taking steps to minimise any delay, disruption, or Cost, or the value of any Variation, the Contractor's entitlement to extension of the Time for Completion or additional payment shall be reduced/rejected.

10.5

Valuation of Claims

If the Contractor incurs Cost as a result of any of the Procuring Agency's Risks, the Contractor shall be entitled to the amount of such Cost. If as a result of any

Procuring Agency's Risk, it is necessary that the Works should be executed with as a Variation subject to Contractor's confirmation for intent within 14 days of the receipt of the Engineer/Procuring Agency's written instruction.

10.6

Variation and Claim Procedure

The Contractor shall submit to the Engineer/Procuring Agency an itemised detailed breakdown of the value of variations and claims within two days of 28 days of the instruction or of the event giving rise to the claim. The Engineer/Procuring Agency shall check and if possible agree the value. In the absence of agreement, the Procuring Agency shall determine the value.

11.

CONTRACT PRICE AND PAYMENT

11.1

(a) Terms of Payments

The amount due to the Contractor under any Interim Payment Certificate issued by the Engineer pursuant to this Clause, or to any other term of the Contract, shall, subject to Clause 11.3, be paid by the Procuring Agency to the Contractor within 20 days after such Interim Payment Certificate has been jointly verified by Procuring Agency and Contractor, or, in the case of the Final Certificate referred to in Clause 11.5, within 60 days after such Final Payment Certificate has been jointly verified by Procuring Agency and Contractor.

Provided that the Interim Payment shall be caused in three days and Final Payment in 60 days in case of foreign funded projects. In the event of the failure of the Procuring Agency to make payment within 20 days then Procuring Agency shall pay to the Contractor compensation at the 28 days rate of KIBOR+2% per annum in local currency or LIBOR+1% for foreign currency, upon all sums unpaid to the Contractor which the same should have been paid.

(b) Valuation of the Works

The Works shall be valued as provided for in the Contract Documents and to Clause 10.

11.2

Monthly Statements

The Contractor shall be entitled to be paid at monthly intervals:

- the value of the Works executed less to the cumulative amount paid previously; and
- value of secured advance on the materials and valuation of variations (if any).

The Contractor shall submit each month to the Engineer/Procuring Agency a statement showing the amounts to which he considers himself entitled.

11.3 Interim Payments

Within a period not exceeding seven (7) days from the date of submission of a statement for interim payment by the Contractor, the Engineer shall verify the same and within a period not exceeding thirty (30) days from the date of the submission by the Contractor, the Procuring Agency shall pay to the Contractor the sum subject to adjustment for deduction of the advance payments and retention money.

11.4 Retention

Retention money shall be paid by the Procuring Agency to the Contractor within fourteen (14) days after either the expiry of the period stated in the contract data or the remedying of notified defects or the completion of outstanding work, all as referred to in Sub-Clause 11.1, whichever is the later.

11.5 Final Payment

Within twenty one (21) days from the date of issuance of the Maintenance Certificate the Contractor shall submit a final account to the Engineer to verify, and the Engineer shall verify the same within fourteen (14) days from the date of submission and forward the same to the Procuring Agency together with any documentation reasonably required to enable the Procuring Agency to ascertain the final contract value.

Within sixty (60) days from the date of receipt of the verified final account from the Engineer, the Procuring Agency shall pay to the Contractor any amount due to the Contractor. While making such payment the Procuring Agency may, for reasons to be given to the Contractor in writing, withhold any part or parts of the verified amount.

11.6 Currency

Payment shall be in the currency stated in the Contract Data.

12. DEFAULT

12.1 Defaults by Contractor

If the Contractor abandons the Works, refuses or fails to comply with a valid instruction of the Engineer/Procuring Agency or fails to proceed expeditiously and without delay, or is, despite a written complaint, in breach of the Contract, the Procuring Agency may give notice referring to this Sub-Clause and stating the default.

If the Contractor has not taken all practicable steps to remedy the default within fourteen (14) days after receipt of the Procuring Agency's notice, the Procuring Agency may by a second notice given within a further twenty one (21) days, terminate the Contract. The Contractor shall then demobilize from the Site leaving behind any Contractor's Equipment which the Procuring Agency instructs, in the second notice, to be used for the completion of the Works at the risk and cost of the Contractor.

12.2

Defaults by Procuring Agency

If the Procuring Agency fails to pay in accordance with the Contract, the Contractor may lodge a written complaint in breach of the Contract, the Contractor may lodge a written complaint referring to this Sub-Clause and stating the default. If the default is not remedied within fourteen (14) days after the Procuring Agency's receipt of the complaint, the Contractor may suspend the execution of all or parts of the Work.

If the default is not remedied within twenty-eight (28) days after the Procuring Agency's receipt of the Contractor's notice, the Contractor may suspend the execution of the Work. If the Contractor suspends the execution of the Work, the Contractor shall then demand direct payment from the Agency.

12.3

Insolvency

If a Party is declared insolvent or for any applicable law, the other Party may, by notice terminate the Contract immediately. The Contractor shall, upon termination, leave the site leaving behind, in the case of the Contractor's insolvency, any Contractor's Equipment which the Procuring Agency may require to be used for the completion of the Work.

12.4

Payment upon Termination

After termination, the Contractor shall be entitled to payment of the unpaid balance of the value of the works executed and of the Materials and Plant reasonably delivered to the site, adjusted by the following:

- any sums to which the Contractor is entitled under Sub-Clause 12.1;
- any sums to which the Procuring Agency is entitled;
- if the Procuring Agency has terminated under Sub-Clause 12.1 or 12.2, the Procuring Agency shall be entitled to a sum equivalent to twenty percent (20%) of the value of parts of the Works not executed at the date of the termination, and
- if the Contractor has terminated under Sub-Clause 12.2 or 12.3, the Contractor shall be entitled to the cost of his demobilisation together with a sum equivalent to ten percent (10%) of the value of parts of the Works not executed at the date of termination.

The net balance due shall be paid or repaid within twenty-eight (28) days of the notice of termination.

13.

RISKS AND RESPONSIBILITIES

13.1

Contractor's Care of the Works

Subject to Sub-Clause 9.1, the Contractor shall take full responsibility for the care

of the Works from the Commencement Date until the date of the Procuring Agency's Engineer's written certificate of Completion under Sub-Clause 8.2. Responsibility shall then pass to the Procuring Agency. If any loss or damage happens to the Works during the above period, the Contractor shall rectify such loss or damage so that the Works conform with the Contract.

Unless the loss or damage happens as a result of any of the Procuring Agency's Risks, the Contractor shall indemnify the Procuring Agency, or its agents, against all claims, loss, damage and expense arising out of the Works.

13.2

Force Majeure

If Force Majeure occurs, the Contractor shall notify the Engineer/Procuring Agency immediately. If necessary, the Contractor may suspend the execution of the Works and, to the extent agreed with the Procuring Agency, demobilize the Contractor's Equipment.

If the event continues for a period of eighty four (84) days, either Party may then give notice of termination which shall take effect twenty eight (28) days after the giving of the notice.

After termination, the Contractor shall be entitled to payment of the unpaid balance of the value of the Works executed and of the Materials and Plant reasonably delivered to the Site, adjusted by the following:

- a) any sums to which the Contractor is entitled under Sub-Clause 4.4;
- b) the cost of his demobilization; and
- c) less any sums to which the Procuring Agency is entitled.

The net balance due shall be paid or repaid within thirty five (35) days of the notice of termination.

14.

INSURANCE

14.1

Arrangements

The Contractor shall, prior to commencing the Works, effect insurances of the types, in the amounts and naming as insured the persons stipulated in the Contract Data except for items (a) to (e) and (i) of the Procuring Agency's Risks under Sub-Clause 6.1. The policies shall be issued by insurers and in terms approved by the Procuring Agency. The Contractor shall provide the Engineer/Procuring Agency with evidence that any required policy is in force and that the premiums have been paid.

14.2

Default

If the Contractor fails to effect or keep in force any of the insurances referred to in the previous Sub-Clause, or fails to provide satisfactory evidence, policies or receipts, the Procuring Agency may, without prejudice to any other right or

remedy, effect insurance for the cover relevant to such as a default and pay the premiums due and recover the same plus a sum in percentage from the Contract Data from any other amounts due to the Contractor.

15.

RESOLUTION OF DISPUTES

15.1

Engineer's Decision

If a dispute of any kind whatsoever arises between the Procuring Agency and the Contractor in connection with the works, the matter in dispute shall, at the first place, be referred in writing to the Engineer, with a copy to the other party. Such reference shall state that it is made pursuant to this Clause. No later than the twenty eight (28) days after the day on which he received such reference, the Engineer shall give notice of his decision to the Procuring Agency (Superintending Engineer) and the Contractor.

Unless the Contract has already been repudiated or terminated, the Contractor shall, in every case, continue to proceed with the work with all due diligence, and the Contractor and the Procuring Agency (Superintending Engineer) shall give effect forthwith to every such decision of the Engineer unless and until the same shall be revised, as hereinafter provided in an arbitral award.

15.2

Notice of Dissatisfaction

If a Party is dissatisfied with the decision of the Engineer of consultant or if no decision is given within the time set out in Sub-Clause 15.1 here above, the Party may give notice of dissatisfaction referring to this Sub-Clause within fourteen (14) days of receipt of the decision or the expiry of the time for the decision. If no notice of dissatisfaction is given within the specified time, the decision shall be final and binding on the Parties. If notice of dissatisfaction is given within the specified time, the decision shall be binding on the Parties who shall give effect to it without delay unless and until the decision of the Engineer is revised by an arbitrator.

If a contractor is dissatisfied with the decision of the Engineer of the department or decision is not given in time then he can approach Superintending Engineer within 14 days, in case of dissatisfaction with decision of Superintending Engineer or not decided within 28 days, then arbitration process would be adopted as per clause 15.3.

15.3

Arbitration

A dispute which has been the subject of a notice of dissatisfaction shall be finally settled as per provisions of Arbitration Act 1940 (Act No. X of 1940) and Rules made there under and any statutory modifications thereto. Any hearing shall be held at the place specified in the Contract Data and in the language referred to in Sub-Clause 1.5.

- (vii) Secured Advance should not be allowed unless the previous advance, if any, fully recovered;
- (viii) Detailed account of advances must be kept in part II of running account bill; and
- (ix) Secured Advance may be permitted only against materials/quantities anticipated to be consumed / utilized on the work within a period of 3 months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract.

(b) Recovery of Secured Advance:

- (i) Secured Advance paid to the Contractor under the above provisions shall be effected from the monthly payments on actual consumption basis, but not later than period specified in the rules not more than three months (even if unutilized); other conditions.
- (ii) As recoveries are made the outstanding accounts of the items concerned in Part II should be reduced by making deduction entries in the column, —deduct quantity utilized in work measured since previous bill,|| equivalent to the quantities of materials used by the contractor on items of work shown as executed in part I of the bill.

(c) Interim payments: The Contractor shall submit to the Engineer monthly statements of the estimated value of the work completed less the cumulative amount certified previously.

- (i) The value of work completed comprises the value of the quantities of the items in the Bill of Quantities completed.
- (ii) value of secured advance on the materials and valuation of variations (if any).
- (iii) Engineer may exclude any item certified in a previous certificate or reduce the proportion of any item previously certified in any certificate in the light of later information.
- (v) Retention money and other advances are to be recovered from the bill submitted by contractor.

11.2 * (a) Valuation of the Works:

- i) Lump sum price _____ (details), or
- ii) Lump sum price with schedules of rates _____ (details), or
- iii) Lump sum price with bill of quantities _____ (details), or
- iv) Re-measurement with estimated/bid quantities in the Schedule of Prices or on premium above or below quoted on the rates mentioned in CSR _____ (details), or and
- v) Cost reimbursable _____ (details)

14.1 Percentage of retention

14.6 Currency of payment

14.1 Insurances *(Insurance cover for the property of the insured)*

Type of cover

The works

Amount of cover

The sum insured is the total of the insured plus the cost of the

Type of cover

Contract of Insurance

Amount of cover

Full replacement

Type of cover

Third Party insurance to persons and damage to property

The maximum amount of third party insurance should be the sum of the
Procuring Agency and interest.

Workers

Other cover*

In each case, nature of insurance, amount and currency of cover

14.2 Amount to be recovered

Premium plus

14.3 Arbitration**

Place of Arbitration

* *Procuring Agency to specify as appropriate*

** *It has to be in the Province of South*

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents. The following specific data for the works to be tendered shall complement, amend, or supplement the provisions in the Instructions to Bidders. Wherever there is a conflict, the provisions herein shall prevail over those in the Instructions to Bidders.)

Instructions to Bidders

Clause Reference

1.1 Name of Procuring Agency

Town Municipal Corporation Gulshan District (East), Karachi.
(Insert name of the Procuring Agency)

Brief Description of Works

Rehabilitation of Trench / Patch work including Construction of Road & Tuff Paver Block Streets including water Supplying & RCC Sewerage line with other related civil work / Streets light work at Block-08, 09, 10, 17 & linked Street of Ahmed Saya Road UC-08, TMC Gulshan-e-Iqbal. as per BOQ.

5.1 (a) Procuring Agency's address:

Office of the Superintending Engineer (B&R) TMC Gulshan District (East) near KDA Police Station Block-14, University Road, Gulshan-e-Iqbal, Karachi
(Insert address of the Procuring Agency with telex/fax.)

(b) Engineer's address:

Executive Engineer (B&R), TMC Gulshan District (East) near KDA Police Station Block-14, University Road, Gulshan-e-Iqbal, Karachi
(Insert name and address of the Engineer, if any, with telex/fax.)

10.3 Bid shall be quoted entirely in Pak. Rupees. The payment shall be made in Pak. Rupees.

11.2 The bidder has the financial, technical and constructional capability necessary to perform the Contract as follows: (as per minimum qualification criteria mentioned in the NIT)

- i. Financial capacity: (must have turnover of Rs: 400 Million);
- ii. Technical capacity: (mention the appropriate category of registration with PEC and Electrical License & all other Mandatory Documents mentioned in NIT must fulfill all criteria);
- iii. Construction Capacity: (mention the names and number of equipments required for the work). N.A.

12.1 (a) A detailed description of the Works, essential technical and performance characteristics.

(b) Complete set of technical information, description data, literature and drawings as required in accordance with Schedule B to Bid, Specific Works Data. This will include but not be limited to a sufficient number of drawings, photographs, catalogues, illustrations and such other information as is necessary to illustrate clearly the significant characteristics such as general construction dimensions and other relevant information about the works to be performed. N.A.

13.1 Amount of Bid Security

5% Bid Security fixed as per PC Cost.

14.1 Period of Bid Validity

90 Days & more 90 days extendable as per SPPRA Rules

14.4 Number of Copies of the Bid to be submitted:

One original copy.

14.6 (a) Procuring Agency's Address for the Purpose of Bid Submission

Bid submitted online SPPRA. "EPAD" website no any physical Bid accepted only Bid Security & Tender cost pay order accepted & other relevant documents mentioned in NIT.

(insert postal address or location of bid box for delivery by hand)

15.1 Deadline for Submission of Bids

Time: 10: 00 AM on 18-03-2026

16.1 Venue, Time, and Date of Bid Opening

Venue: only submitted Bid Security & Tender Cost & all relevant documents submitted SPPRA "EPAD" website

Time: 10:30 A.M. Date: 18-03-2026


16.4 Responsiveness of Bids

(i) Bid is valid till required period,

- * (ii) Bid prices are firm during currency of contract/Price adjustment;
- (vii) Completion period offered is within specified limits,
- (viii) Bidder is eligible to Bid and possesses the requisite experience, capability and qualification.
- (ix) Bid does not deviate from basic technical requirements and
- (x) Bids are generally in order, etc.

*Procuring agency can adopt either of two options. *(Select either of them)*

- (c) **Fixed Price contract:** In these contracts no escalation will be provided during currency of the contract and normally period of completion of these works is up to 24 months.
- (d) **Price adjustment contract:** In these contracts escalation will be paid only on those items and in the manner as notified by Finance Department, Government of Sindh, after bid opening during currency of the contract. N.A.



Superintending Engineer (B&R)
TMC Gulshan District (East)

CONTRACT DATA

(Note: Except where otherwise indicated, all Contract Data should be filled in by the Procuring Agency prior to issuance of the Bidding Documents.)

Sub-Clauses of Conditions of Contract

- 1.1.3 Procuring Agency's Drawings, if any
(To be listed by the Procuring Agency) NOT APPLICABLE FOR THIS TENDER
- 1.1.4 **The Procuring Agency** means
Town Municipal Corporation Gulshan District (East), Karachi as defined in Rule-2 (cc) SPPRA 2010.
- 1.1.5 **The Contractor** means
A person, firm, company or organization that undertakes to execute works including services related thereto, other than consulting services, incidental to or required for the contract being undertaken for the works;
- 1.1.7 **Commencement Date** means the date of issue of Engineer's Notice to Commence which shall be issued within fourteen (14) days of the signing of the Contract Agreement.
- 1.1.9 **Time for Completion 24 months**
(The time for completion of the whole of the Works should be assessed by the Procuring Agency)
- 1.1.20 **Engineer (mention the name along with the designation including whether he belongs to department or consultant) and other details**
Superintending Engineer (B&R), TMC Gulshan, District (East), Karachi
(belongs to department).
- 1.3 **Documents forming the Contract listed in the order of priority:**
- (a) The Contract Agreement
 - (b) Letter of Acceptance
 - (c) The completed Form of Bid
 - (d) Contract Data
 - (e) Conditions of Contract
 - (f) The completed Schedules to Bid including Schedule of Prices
 - (g) The Drawings, if any
 - (h) The Specifications

- 2.1 **Provision of Site:** On the Commencement Date
- 3.1 **Authorized person:** As mentioned at Clause 1.1.20 of Contract Data.
- 3.2 **Name and address of Engineer's/Procuring Agency's representative**
As mentioned at Clause 1.1.20 of Contract Data.
- 4.4 **Performance Security:**
Amount 10%
Validity 20 Days beyond the completion time
(Form: As provided under Standard Forms of these Documents)
- 5.1 **Requirements for Contractor's design (if any):**
Specification Clause No's Not applicable
- 7.2 **Programme:**
Time for submission: Within fourteen (14) days* of the Commencement Date.
Form of programme: as directed by E.I *(Bar Chart/CPM/PERT or other)*
- 7.4 Amount payable due to failure to complete shall be 0.10% per day up to a maximum of (10%) of sum stated in the Letter of Acceptance
(Usually the liquidated damages are set between 0.05 percent and 0.10 percent per day.)
- 7.5 **Early Completion**
In case of earlier completion of the Work, the Contractor is entitled to be paid bonus up-to limit and at a rate equivalent to 50% of the relevant limit and rate of liquidated damages stated in the contract data. (Not applicable).
- 9.1 **Period for remedying defects**
180 Days
- 10.2 (c) **Variation procedures:**
Day work rates: As per practice in TMC Gulshan District (East)
- 11.1 **Terms of Payments**
a) Mobilization Advance
(1) Mobilization Advance up to 10 % of the Contract Price stated in the Letter of Acceptance shall be paid by the Procuring Agency to the Contractor on the works costing Rs.2.5 million or above on following conditions:
(Not Applicable in this case)

TOWN MUNICIPAL CORPORATION GULSHAN DISTRICT EAST




Tender Reference No.02.

VOLUME-II: BILL OF QUANTITIES (SINGLE STAGE ONE ENVELOPE METHOD)

REHABILITATION OF TRENCH / PATCH WORK INCLUDING CONSTRUCTION OF
ROAD & TUFF PAVEMENT BLOCK STREETS INCLUDING WATER SUPPLYING & RCC
SEWERAGE LINE WITH OTHER RELATED CIVIL WORK / STREETS LIGHT WORK
AT BLOCK-08, 09, 10, 17 & LINKED STREET OF AHMED SAYA ROAD UC-08, TMC
GULSHAN-E-JOBAL.

PC Cost: Rs: 30,01,35,177/-
Bid Security: - 5% fixed as per PC Cost
Tender Cost: - Rs: 10,000/-


EXECUTIVE ENGINEER (B & R)
GULSHAN DISTRICT EAST

Issue to M/s. _____ P.O. No. _____

Dated: _____

Signature and Stamp of Issuing Authority.

TOWN MUNICIPAL CORPORATION GULSHAN

WORK NO.02.

BILL OF QUANTITIES.

PC Cost Rs: 30,01,35,177/- Earnest Money Rs: 05% fixed as per PC cost
 Time Limit : 06 Months Penalty per Day: Rs: 10,000/-
 Tender Cost: Rs: 10,000/-

SUBJECT: REHABILITATION OF TRENCH / PATCH WORK INCLUDING CONSTRUCTION OF ROAD & TUFF
 PAVER BLOCK STREETS INCLUDING WATER SUPPLYING & RCC SEWERAGE LINE WITH
 OTHER RELATED CIVIL WORK / STREETS LIGHT WORK AT BLOCK-08, 09, 10, 17 & LINKED
 STREET OF AHMED SAYA ROAD UC-08, TMC GULSHAN-E-IQBAL.

Description and rate of Items based on Composite Schedule of Rates.

S. #	Description of Work	Quantity	Rate	Unit	Amount
PART-"A" (ROAD WORK)					
01	Scarifying the existing Road Surface,	178000 Sft	633.72	% Sft	11,28,022/-
02	Dismantling Cement Concrete Plain (1:2:4).	8700 Cft	133.08	P/Cft	11,57,796/-
03	Earth excavation ashes, sand soft soil or silt site clearance undressed lead up to 50-ft.	363500 Cft	7.45	P/Cft	27,08,075/-
04	Cartage of send, bajri, lime, surkhi, murum, manner, earth, building rubbish i/c loading & un-loading etc extra lead 15-miles.	368960 Cft	2400.89	% Cft	88,58,324/-
05	Preparing Sub-Base by supplying and spreading well graded pit or bed run gravel having a liquid limit not greater than 25 and plasticity index not greater than 6 in proper camber and grade including watering rolling and compacting in layers, thickness of each compacted layer not exceeding 6" compacted up to 98-100% density as per modified AASHTO density (Rate i/c all cost of materials T&P and carriage up to 3-chains).	324985 Cft	9706.88	% Cft	3,15,45,904/-
06	P/L Aggregate base course in proper grade and camber having CBR 80% as per (AASHTO) standard specification i/c spreading and compacting by approved mechanical means (Motor grader, vibratory roller and smooth wheel roller etc) watering to maintain the moisture content the compaction of each layer shall 100 percent to the max dry density (Rate i/c all cost of materials T&P and carriage up to 3-chains).	398150 Cft	4893.72	% Cft	1,94,84,346/-
07	Providing & laying Plant mixed Asphalt Concrete Binder Course compacted thickness 3 inches (75mm thick) as per approved job mix formula using crush aggregate from approved sources. Using asphalt of grade 80/100 during laying temperature not less then 140C compacted by steel wheel & PTR roller. The procedure of laying binder course material & methodology shall fully comply with AASHTO and as directed by Engineer Incharge. Minimum bitumen content should be 3.5% binder course shall be spreading using paver machine. Rolling & finishing to design proper grade line level and camber etc. (Machinery with POLs cost of material carriage).	2400 Cft	26689.14	% Sft	6,40,539/-
08	2" (50mm) thick Asphalt Concrete wearing course plant mix Laying to proper line and grade plant mixed Asphalt concrete paver finished (Hydraulic / Electric control) prepared to specified formula approved by Engineer incharge including rolling and finishing to proper line grade level and camber etc. (Machinery with POLs cost of material carriage).	540000 Cft	19876.84	% Sft	10,73,34,936/-
09	1 1/2" thick Asphalt Concrete wearing course plant mix Laying mechanically to proper line and grade plant mixed Asphalt concrete specified formula according to job mixed formula approved by Engineer incharge rolling and finishing to design proper grade level and camber etc. (Machinery with POLs cost of material carriage).	196800 Sft	16859.36	% Sft	3,31,79,220/-
10	Applying Priming coat with approved binder at the required rate including cleaning the road surface thoroughly, heating to the required temperature and spraying the binder with pressure as directed etc. complete.	739200 Sft	350.29	% Sft	25,89,344/-
11	Supplying and Fixing of reflectorize Road Studs Double face, Flush surface type.	5300 Nos.	1520.42	Each	80,58,220/-
12	Pavement making in reflective Thermo Plastic Paint for lines of 6" width.	53000 Rft	86.10	P/Rft	45,63,300/-
13	Kerb Stone. Providing & fixing precast Edge Block 3750 PSI Industrial made size 6 inches thick X 12 inches long X 18 inches high including the cost of cartage, excavation, form work for haunching, 1450 PSI lean concrete, 2250 PSI concrete for haunching 1:4 cement sand mortar.	53000 Rft	678.38	P/Rft	3,59,54,140/-

Continued on page No.02

S. #	Description of Work	Quantity	Rate	Unit	Amount
14	Preparing the surface and painting with enamel paint on Masonry walls. (a). 1 st Coat and each subsequent coat (b). 2 nd coat and each subsequent coat.	79500 Sft	34.86	P/Sft	27,71,370/-
Total Cost of PART-A (ROAD WORK)					25,99,73,536/-
PART-"B" (PVER FLOORING WORK)					
15	Scarifying the existing Road Surface,	20000 Sft	633.72	% Sft	1,26,744/-
16	Dismantling of Cement Concrete Plain 1:2:4.	5000 Cft	133.08	P/Cft	6,65,400/-
17	Earth excavation ashes, sand soft soil or silt site clearance undressed lead up to 50-ft.	90000 Cft	7.45	P/Cft	6,70,500/-
18	P/L Aggregate base course in proper grade and camber having CBR 80% as per (AASHTO) standard specification i/c spreading and compacting by approved mechanical means (Motor grader, vibratory roller and smooth wheel roller etc) watering to maintain the moisture content the compaction of each layer shall 100 percent to the max dry density (Rate i/c all cost of materials T&P and carriage up to 3-chains).	19404 Cft	4893.72	% Cft	9,49,563/-
19	P/L 2" thick flooring using graded screened bajri ¾" down gauge laid in panel etc. (1:2:4).	7000 Sft	108.75	P/Sft	7,61,250/-
20	Providing & Fixing cement Paving Block flooring equivalent to envicrete having size of 197 X 97 X 60 (mm) of city gutter / cobble shape with pigmented having strength 5000 PSI filling joints with hill sand and laying in specified manner / pattern and design etc, complete,	42000 Sft	211.54	P/Sft	88,84,680/-
21	Providing & Fixing cement Paving Block flooring having size of 197 X 97 X 80 (mm) of city quddra / cobble shape with natural colors, having strength b/w 5000 PSI to 8500 PSI i/c filling joints with hill sand over a bed of 2" thick hill sand or stone dust and laying and compacting in specified manner / pattern and design etc. complete (PSI 5000 to 8500e / Tameer works or equivalent manufacturer).	16800 Sft	227.51	P/Sft	38,22,168/-
Total Cost of PART-B (PAVER FLOORING WORK)					1,58,80,305/-
PART-"C" (WATER SUPPLY WORK)					
22	Excavation for pipe line in trenches, and pits in gravelly soils i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joint holes & disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guards, lights, flags and temporary crossing for non-vehicular traffic where ever required lift up to 5 ft. (1.52m) and lead up to one chain (30.5m).	18000Cft	21336	%0 Cft	3,84,048/-
23	Providing laying & fixing in trench i/c fitting, jointing & testing etc. complete in all respect the high Density polyethylene PE pipes (HDPE-100) for W/S confirming ISO 4427/DN8074/8075 B.S 3580 & PSI 3051. f). 75 mm g). 90 mm h). 110 mm i). 125 mm j). 140 mm k). 160 mm l). 180 mm	150 Rft 150 Rft 100 Rft 100 Rft 50 Rft 50 Rft 50 Rft	249.94 343.71 505.07 635.16 797.87 1011.05 1294.37	P/Rft P/Rft P/Rft P/Rft P/Rft P/Rft P/Rft	37,491/- 51,557/- 50,507/- 63,516/- 39,894/- 50,553/- 64,719/-
Total Cost of PART-C (WATER SUPPLY WORK)					7,42,283/-
PART-"D" (SEWERAGE / DRAINAGE WORK)					
24	Excavation for pipe line in trenches, and pits in gravelly soils i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level & grade, cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence guards, lights, flags and temporary crossing for non-vehicular traffic where ever required lift up to 5 ft. (1.52m) and lead up to one chain (30.5m).	29750Cft	21336	%0 Cft	6,34,746/-
25	Providing RCC pipe of ASTM C-76-62 TIC 7670, Class-II Wall B and fixing in trench i/c cutting fitting and jointing with rubber ring i/c testing with water to specified pressure. a). 9" dia b). 12" dia c). 18" dia d). 24" dia	500 Rft 800 Rft 200 Rft 200 Rft	1052.14 1430.86 2393.50 3239.53	P/Rft P/Rft P/Rft P/Rft	5,26,070/- 11,44,688/- 4,78,700/- 6,47,906/-

Continued on page No.03

#	Description of Work	Quantity	Rate	Unit	Amount
26	Cleaning inside sewerage line completely restoring original silt green space / dia of pipe line by labour and equipment (mechanically / electrically discern) including accessories like pulleys, steel ropes buckets and draggers sizing from 6" to 18" dia their "to and pro" pulling action (No. of passes shall be as many required) would be under taken in two phases (1st phase entire length from downstream to upstream) bringing down peak hours sewerage to flow inside pipe line (as free flow) and in 2nd phase from upstream to downstream of entire length ensuring no silt is observed in buckets (6" dia to 18" dia) except only sewerage water and finally passing a steel ball of dia 12" lesser than the diameter of pipe but not exceeding 48" dia ball even for larger dia of pipe to ensure perfect cleaning. The job includes all the hire / cost of equipment and accessories of above winching machine / devices along with engineer with winching dross sets having steel ropes, pulley mounted over it, steel bucket from 6" to 18" dia hooks and other protection likes safety barriers, traffic signs, Coues, ensuring no damage to pipe line along with ensuring safety to labour and other public property / lives and removal of silt / solid during desalting and cleaning and clearance of site etc complete as per full satisfaction of site engineer. 12" dia 18" dia 24" dia	1600 Rft 300 Rft 150 Rft	225.79 361.26 587.04	P/Rft P/Rft P/Rft	3,61,264/- 1,08,378/- 88,056/-
27	Mfg: and supplying of RCC main hole cover cast in 1:2:4 concrete ratio 3" deep at center reinforced with 1/2" dia tor steel bars @ 4" center to center welded to 3/16" thick 2" wide M.S plate two hooks of 3/8" dia tor bar including compacting, curing & transportation within 10-miles 21" dia	25 Nos.	3238.79	Each	80,970/-
28	Construction of manhole for the Required dia of circular Sewer and 7'-9" depth with walls of BB in cement mortar 1:3 1/2" thick inside of walls and 1" (25mm) thick over benching and channel i/c fixing C.I manhole cover with frame of clear opening 2'X2' (610X610mm) of 4.5cwt embaded in plain CC 1:2:4 and two way reinforced 6" thickness i/c fixing 1" (25mm) dia M.S steps 6" (150mm) cc duly painted etc. complete as per standard specification and drawing (d). 18" to 21" dia 4"x6"x7"x9".	25 Nos.	46274	Each	11,56,850/-
29	Add for extra depth beyond 5-1/2'(1372mm) i/c cost of C.I foot rest for every 1 ft depth for depth less than 41/2' deduct at the same rates.	12 Nos.	8106	Each	97,272/-
30	Manufacturing and supplying of RCC Ring Slab of 21" dia inside 36" dia outside 7.5 width and 6" thick i/c 3/8" dia tor steel bars town concentric rings with 3/8" dia 8 No's cross linked bars welded and two sunk type hooks coasted in 1: 1 1/2" : 3 concrete with embedded 15 Kg C.I frame in perfect position including transportation charges for an average lead of 20 Km per trip from casting yard to town office (a minimum of 25 slabs per trip will be transported)	25 Nos.	7504.67	Each	1,87,617/-
31	Shifting to the site and fixing 36" dia Ring Slab in perfect. Position on damaged manholes including cutting of damaged portion of manhole in proper shape & laying in layer of cement mortar of 2" thickness and disposal of the debris.	25 Nos.	1787.76	Each	44,694/-
32	Desalting / Cleaning existing of storm water drain (Nallah) with manually / machine in all kind of material up to required depth wt silt cold mud rubbish etc. including removing and cleaning of garbage after desalting of drain loading unloading by mechanical mean transportation in dumper to the approved dumping point out side of KMC Limit, i/c the cost of fence guard, light, flags as temporary crossing for non vehicular traffic as per direction by the Engineer Incharge cartage of material up to 15 miles lead Note: To Add / Deduct as per actual lead if other than 15 mls lead of cartage of Nallah Desalting material 100 Cft @ Rs: 32.56 per mile (100 Cft 25% water shirkage be deducted from the excavated wet stuff.	11250 Cft	60.00	P/Cft	6,75,000/-
Total Cost of PART-D (DRAINAGE / SEWERAGE WORK)					62,32,211/-
PART-"E" (ELECTRICAL WORK)					
33	Providing & Fixing of MS Tabular pole as following specification to be fixed on pre-cast foundation with the help of hydraulic crane & manual labour. 20ft-(6" dia) X 5ft (5" dia) X 5.5ft (4" dia) = 31ft wall thickness 8-SWG Base plate 18 X 18" X 3/4" Hole 4-Nos. 9 1/2" X 4 1/2" X 1/2" making window in the pole required size with LN key provision Two coats Red Oxide (2coat) as rust preventive & of required oil paint (2 Coats) as per site requirement & instruction of Engineer Incharge.	10 Nos.	117699.89	Each	11,76,999/-

#	Description of Work	Quantity	Rate	Unit	Amount
34	Construction of RCC foundation as per following specification & instruction of Engineer Incharge for 31-ft/40-ft long tabular pole Excavation of of soft/hard soil 3' X 3' X 5.5' stone soiling 3' X 3' X 6" making lean in the ratio of 1:4:8 length of MS bolts 6 1/2" (3/4" dia) 4-Nos. making thread on MS rod Template 16" X 16" X 1/4" Rings 1/4" dia round bar 4-Nos. to the welded with MS rod RCC foundation Ratio 1:2:4 with appropriate size 2' X 2' 6.5.	10 Nos.	46369.16	Each	4,63,692/-
35	Providing Fixing of G.I Bracket 2 1/2" dia with nipple 2" dia length best quality as per approved of Engineer Incharge.	10 Nos.	3500	Each	35,000/-
36	Providing Fixing IPC Connector best quality as per approved of Engineer Incharge.	20 Nos.	750	Each	15,000/-
37	Providing Laying of Wire 10-mm silver Double Core best quality as per approved by Engineer Incharge.	300Meter	300	Each	90,000/-
38	Providing Laying of Wire 3/029 (single Core universal) best quality as per approved by Engineer Incharge.	9000 Meter	90	Each	8,10,000/-
39	Providing laying of LED light 200-watt (Osaka / Sogo) or equivalent best quality as per approved by Engineer Incharge.	20 Nos.	15200	Each	3,04,000/-
40	Manufacturing / Providing installation the distribution board along with locking arrangement made from M.S sheet 16-SWG the size of the box should be as per installed accessories. The board should be water proof with ICI permit coat after fixing the following electric control system inside the box. The box should be installed of given place with clamp and nut bolts the following controlled accessories will be installed. 1- 100-Amp circuit breaker (Tetasahi / LG / Muller). 2- Magnetic connector FC-50 (Green power / LG / Muller). 3- 10-Amp photocell (National Japan).	02 Nos.	60000	Each	1,20,000/-
Total Cost of PART-E (ELECTRICAL WORK)					30,14,691/-

Item based on S/R i/c SRB, – PC cost Rs: 30,01,35,177/-

_____ % above / below..... Rs: _____

The total amount is Rs: _____ (Rupees _____)
for the complete job for all schedule of rates.

Checked by:

Address:

Contractor's Signature


Sub-Engineer


A.E.R.


EXECUTIVE ENGINEER (B & R)
GULSHAN DISTRICT EAST