w, OFFICE OF THE TOWN MUNICIPAL CORPORATION IBRAHIM HYDERI, DISTRICT MALIR

L P é Main National Highway Road near Denazir Elite Police Tralning Center, Razzakabad, PH NO: 021.99333973
T4 No. TMC/IH/S.E/ s 12026/

Dated: 0 G/ D < /2021
NOTICE INVITING TENDER [THROUGH EPADS)

According 1o SPPRA Rule-2010 (17-) (Amended up-tc-date) the sealed covers tenders (Single Stage one envelopa) are invited for the lollowing development warks from all eligbile

contractors / firms / p* ves having adequate experience in the relevant field. Details of works as under:-

L]
Tarnant .
Time Tendar Fow Mo
S Name of Work Amount ::v. ‘.'::: Allowed | Refundania
DIGGING / EXCAVATION / REHABILITATION / REFILLING ALONG WITH JOINTS, ACCESSORIES & LEAKAES FOR 03
1 [WATER SUPPLY LINE QASIM TOWN, UC-10 REHRI, TMC IBRAHIM HYDER! 2,613,500 5%, Month 3000
ont
Tendcr Processing Schedule:-

1 Supenntendent Engineer, Town Municipal Corporation,

1-Bidding document can be downloaded from SPPRA 03 -05-2026 to| - p3y~-2026 Ibrahim Hyden, District Malir,
EPADS Website upto . Main National Highway Road near Benanir Elte Police
Office hour )
Training Center, Razzakabad, Karachi
IN THE OFFICE OF THE
Supenntendent Engineer, Town Municipal Corporation,
2-Tenders will be received upto Torahim Hyderi, Otetrict Mals,
Main National Highway Road near Benazr Elite Police
29 - 0S-2026 at 2:00PM Training Center, Razzakabad, Karachi
TENDER CPUNING COMMITTEE IN THE OFFICE OF THE
Superintendent Engineer, Town Municipal Corparation,
3-The date of opening of bids v Hyded, Olatiict Makv,
Main National Highway Road near Eanazir Elita Police
2] _-OS5- 2026 at 2230PM Training Center, Razzakabad, Karachi

2 |In case of any reason, if the tenders are not responded on above date the next date of submission & opening will be © §_ - © €5 - 2025 at 3:00 PM and the tender
documents will be available for download from 22~ - 0% -2026t0 O 8 - o0 & -202.

3 |The Tenders documents can be download from SPPRA EPADS Website to interested firms | contractor and on payment of non-refundable cost of tender price mentioned against each work through
pay order from any schedule bank in favor of TOWN MUNICIPAL CCRPCRATICH IBRAHIM HYDERI and bidding document can also be downloaded from the SPPRA (https/isindh eprocure gov pi/)
with tender fee mentioned as above by mail or by hand, P.E.C. Registration Certificate is not required up to 4:00 Million.

4 |The earnest money equal to 5% specified amount against each work in shape of Pay Order | Bank draft in favor of TOWN MUNICIPAL CORPORATICN IBRAHIM HYDERI shall be attached with the

der otherwise the tender will be rejected

S  |The contractor must mention their complete & Correct present / postal acdress in tender document and quote the rates hoth in words & Figures. Incomplete / conditional tenders will be not
accepted.

6 |1 any fake documents are found then the tender 1s liable to be rejected-cancelled without any compensation but penalty will be imposed as per rules

7 |Canvassing in connection of tenders is strictly prohibited and tenders submitted by the contractors who are reported to be involved in canvassing will liable for rejection.

& |All the tencers will be received as per above schedule upto 2.00 P.M will be open by the procurement committee in office of the Superintendent Engineer TMC [branim Hyden, situated at (TMC
Ibrahim Hyderi, Main National Highway Road near Benazir Elite Pelice Training Center, Razzakabad, Karachi) at 02:30 PM in presence of such contractors [ parties | firms / bidders who wished to be
present.

9 |In case the date of opening is declared as a public holiday by the government or non working day due to any reason, the next official working day shall be deemed to the date for submission and
opening of tenders of the same time as mentioned.

10 | The procunng agency may reject ail or any tids | tenders at any time prior 10 the acceptance of the bid of proposal, subject 10 the relevant provision of SPPRA Rules 2010

1M | Tender will not be submitted atter the schedule time

. The authority of TOWN MUNICIPAL CORPCRATION IERAHIM HYDERI may accept or reject any or all tenders subject to the provision of SPPRA Rules-2010(Amended up to date)
. The bid securnty shall be released to the unsuccessful bidders once the contract has been signed with the successful bidder.
12 |Ebgibidity | Qualification Critena
L Valid P.E.C & Category (where applicable) relevant field of specialization
i Registration certificate with Sinch revenue board.
n NTN Certificate
. Relevant Experience (5 Years)
V. Turn-over of at least last 5 years (02 to 04 Millions)
Vi Valid professional tax certificate.
Vil valid license issued from inspector of electrical license Sindh of the similar region with respect to Electrical & Mechanical works
Vil Undertaking on stamp paper the firm is not involved in any litigation, Department rift, abandoned or un-necessary delay in completion of any work in the Government
D Affidavit to effect that all documents/particularsfinformation furnished are true and correct.
X Documentary of work equivalent cost or above executed In last Jyears & Certificate of Satisfactory completion showing date of start & completion from employer.
XL Uist of machinery & equipment available with documentary proof of its ownership.
XiL. The firm is not black listed | debarred by any procuring agency otherwise the TOWN MUNICIPAL CORPORATION IBRAHIM HYDERI will disqualified the firm subject to rule-30 of
SPPRA rules -2010.(amended up to date). Affidavit that the firm is not black listed is required.
Xn. Any other factor deemed to relevant by the TOWN MUNICIPAL CORPORATION IERAHIM HYDER! subject to provision of SPPRA - Rule-44.
/ 2 :
SUPERINTENDING BNG!NEER
DIRECTOR {CB) 8 P.P.RA, GOS, TOWN MUNICIPAL CORPORATION
Copy to:- IBRAHIM HYDERI

]. Tfhe Chalrman, Town Munlcipal Corporation, Ibrabim Hyderi.

2. The, Town Musicipsl Commissioner, Town Municipal Corporation, [brahim Hyderi,

3. The Laecutive Engineer, Town Municipal Corporation, lbrabim Hyderl. /
4. The Chief Acewunts Officer Town Muaicipal Corporation, [brahim Hyderl

SUPERINTENDING ENGINEER
TOWN MUNICIPAL CORPORATION
IBRAHIM HYDERI



 BIDDING Doy
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STANDARD BIDDING DOCUMENT

PROCUREMENT OF WORKS
(For Contracts Costing up to Rs.2.5 Million)

TOWN MUNICIPAL CORPORATION
IBRAHIM HYDERI
District Malir, Karachi

Tender Issued to M/s

TMC IBRAHIM HYDERI




Instructions to Bidders/ Procuring Agencies.
General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for
bidders to prepare responsive bids, in accordance with the requirements of the
Procuring Agency. It should also give information on bid submission, opening and
evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or
matters affecting the risks, rights, and obligations of the parties under the Contract are
included as Conditions of Contract and Contract Data .

The Instructions to Bidders will not be part of the Contract and will cease to have
effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice
Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and
Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing,
submission, opening of bids, completion time, cost of bidding document and bid
security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested
bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of
contract, Contract Data, specifications or its reference, Bill of Quantities containing
description of items with scheduled/item rates with premium to be filled in form of
percentage above/ below or on item rates to be quoted, Form of Agreement and
drawings.

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of
contract and under no circumstance shall any contractor be entitled to claim enhanced
rates for any item in this contract.

4, The Procuring Agency shall have right of rejecting all or any of the tenders as
per provisions of SPP Rules 2010.

5. Conditional Offer: Any person who submits a tender shall fill up the usual
printed form stating at what percentage above or below on the rates specified in Bill of
Quantities for items of work to be carried out: he is willing to undertake the work and
also quote the rates for those items which are based on market rates. Only one rate of
such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose
any



alternative in the works specified in the said form of invitation to tender or in the time

allowed for carrying out the work, or which contain any other conditions, will be
liable to rejection. No printed form of tender shall include a tender for more than one
work, but if contractor wish to tender for two or more works, they shall submit a
separate tender for each.

The envelope containing the tender documents shall refer the name and number of the
work.

6. All works shall be measured by standard instruments according to the rules.

7. Bidders shall provide evidence of their eligibility as and when requested by
the Procuring Agency.

8. Any bid received by the Agency after the deadline for submission of bids shall be
rejected and returned unopened to the bidder.

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine
whether the bidder fulfills all codal requirements of eligibility criteria given in
the tender notice such as registration with tax authorities, registration with PEC
(where applicable), turnover statement, experience statement, and any other
condition mentioned in the NIT and bidding document. If the bidder does not
fulfill any of these conditions, it shall not be evaluated further.

10. Bid without bid security of required amount and prescribed form shall be
rejected.
11. Bids determined to be substantially responsive shall be checked for any

arithmetic errors. Arithmetical errors shall be rectified on the following basis;

(A) In case of schedule rates, the amount of percentage quoted above or below
will be checked and added or subtracted from amount of bill of quantities to arrive the
final bid cost.

(B) In case of item rates, .If there is a discrepancy between the unit rate and the
total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall
prevail and the total cost will be corrected unless in the opinion of the Agency there is
an obvious misplacement of the decimal point in the unit rate, in which case the total
cost as quoted will govern and the unit rate corrected. If there is a discrepancy
between the total bid amount and the sum of total costs, the sum of the total costs shall
prevail and the total bid amount shall be corrected.

(C)  Where there is a discrepancy between the amounts in figures and in words, the
amount in words will govern.



TOWN MUNICIPAL CORPORATION IBRAHIM HYDERI

BIDDING DATA
(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding
Documents).
(a) Name of Procuring: Agency TMC IBRAHIM HYDERI

DIGGING / EXCAVATION / REHABILITATION
/ REFILLING ALONG WITH JOINTS,

(b) Brief Description of Works: ACCESSORIES & LEAKAES FOR WATER
SUPPLY LINE QASIM TOWN, UC-10 REHRI,
TMC IBRAHIM HYDERI

Main National Highway Road near Benazir

(c) Procuring Agency’s Address: Elite Police Training Center, Razzakabad,
Karachi

(d) Estimated Cost: (M) 2.6135

(e) Amount of Bid Security: 5% Earnest Money

90 Days

f) Period of Bid Validity (days):
(f) f y (days) (Not more than Ninety days).

(g) Security Deposit: (10% of bid amount / estimated cost equal
to 10%)

(h) Percentage, if any, to be deducted from bills: R.M 5% + |. Tax 8%

(i) Deadline for Submission of Bids along with time: 21-05-2026, Time: 2:00 PM

2:30 PM on 21-05-2026 at Office of the
(j) Venue, Time, and Date of Bid Opening: Superintending Engineer. TMC Ibrahim
Hyderi, District Malir, Karachi.

Time for Completion from written order of

(k) commence: 90 Days
3000/=
() Liquidity damages: (0.05 of Estimated Cost or Bid cost per day

of delay, but total not exceeding 10%)

TMC IBRAHIM HYDERI



Conditions of Contract

Clause — 1: Commencement & Completion Dates of work. The contractor shall not
enter upon or commence any portion or work except with the written authority and
instructions of the Engineer-in-charge or of in subordinate-in-charge of the work.
Failing such authority, the contractor shall have no claim to ask for measurements of
or payment for work.

The contractor shall proceed with the works with due expedition and without delay
and complete the works in the time allowed for carrying out the work as entered in the
tender shall be strictly observed by the contractor and shall reckoned from the date on
which the order to commence work is given to the contractor. And further to ensure
good progress during the execution of the wok, contractor shall be bound, in all in
which the time allowed for completion of any work exceeds one month, to achieve
progress on the prorate basis.

Clause — 2: Liquidated Damages. The contractor shall pay liquidated damages to the
Agency at the rate per day stated in the bidding data for each day that the ¢ ompletic
date is later than the Intended completion date; the amount of liquidated damage paid
by the contractor to the Agency shall not exceed 10 per cent of the contract price.
Agency may deduct liquidated damages from payments due to the contractor. Payment
of liquidated damages does not affect the contractor's liabilities.

Clause — 3: Termination of the Contract.

(A)  Procuring Agency/Executive Engineer may terminate the contract if either of
the following conditions exits: -

() contractor causes a breach of any clause of the Contract;

(i) the progress of any particular portion of the work is unsatisfactory and notice
of 10 days has expired,;

(iii)  in the case of abandonment of the work owing to the serious illness or death of
the contractor or any other cause.

(iv)  contractor can also request for termination of contract if a payment certified by
the Engineer is not paid to the contractor within 60 days of the date of the submission
of the bill;

(B) The Executive Engineer/Procuring Agency has power to adopt any of the
following courses as may deem fit: -

() to forfeit the security deposit available except conditions mentioned at A (iii)
and (iv) above;
(i) to finalize the work by measuring the work done by the contractor.



(©) In the event of any of the above courses being adopted by the District
Engineer/Procuring Agency, the contractor shall have: -

() no claim to compensation for any loss sustained by him by reason of his
having purchased or procured any materials, or entered into any engagements, or made
any advances on account of, or with a view to the execution of the work or the
performance of the contract,

(i) however, the contractor can claim for the work done at site duly certified by
the executive engineer in writing regarding the performance of such work
and has not been paid.
Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The
Engineer shall give possession of all parts of the site to the contractor. If possession of
site is not given by the date stated in the contract data, no compensation shall be
allowed for any delay caused in starting of the work on account of any acquisition of
land, water standing in borrow pits/ compartments or in according sanction to
estimates. In such case, either date of commencement will be changed or period of
completion is to be extended accordingly.

Clause —5: Extension of Intended Completion Date. The Procuring Agency either at
its own initiatives before the date of completion or on desire of the contractor may
extend the intended completion date, if an event (which hinders the execution of
contract) occurs or a variation order is issued which makes it impossible to complete
the work by the intended completion date for such period as he may think necessary or
proper. The decision of the District Engineer in this matter shall be final; where time
has been extended under this or any other clause of this agreement, the date for
completion of the work shall be the date fixed by the order giving the extension or by
the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the
contract and all clauses of the contract shall continue to be operative during the
extended period.

Clause —6: Specifications. The contractor shall execute the whole and every part of
the work in the most substantial and work-man-like manner and both as regards
materials and all other matters in strict accordance with the specifications lodged in
the office of the Executive Engineer and initialed by the parties, the said specification
being a part of the contract. The contractor shall also confirm exactly, fully and
faithfully to the designs, drawing, and instructions in writing relating to the work
signed by the Engineer-in-charge and lodge in his office and to which the contractor
shall be entitled to have access at such office or on the site of work for the purpose of
inspection during office hours and the contractor shall, if he so requires, be entitled at
his own expense to make or cause to be made copies of the specifications, and of all
such designs, drawings, and instructions as aforesaid.



Clause — 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as
frequently as the progress of the work may justify for all work executed and not
included in any previous bill at least once in a month and the Engineer-in-charge shall
take or cause to be taken the requisite measurements for the purpose of having the
same verified and the claim, as for as admissible, adjusted, if possible before the
expiry of ten days from the presentation of the bill, at any time depute a subordinate to
measure up the said work in the presence of the contractor or his authorized agent,
whose countersignature to the measurement list will be sufficient to warrant and the
Engineer-in-charge may prepare a bill from such list which shall be binding on the
contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the
contractor, which he considers due and payable in respect thereof, subject to deduction
of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance
against the final payment only and not as payments for work actually done and
completed, and shall not preclude the Engineer-in-charge from recoveries from final
bill and rectification of defects and unsatisfactory items of works pointed out to him
during defect liability period.

(B)  The Final Bill. A bill shall be submitted by the contractor within one month of
the date fixed for the completion of the work otherwise Engineer-in-charge’s
certificate of the measurements and of the total amount payable for the works shall be
final and binding on all parties.

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so
completed, the Engineer-in-charge may make payment on account of such items at
such reduced rates as he may consider reasonable in the preparation of final or on
running account bills with reasons recorded in writing.

Clause — 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical
services from the original contractor to cover any increase or decrease in quantities,
including the introduction of new work items that are either due to change of plans,
design or alignment to suit actual field conditions, within the general scope and
physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Procuring Agency has
authorized the variation in writing subject to the limit not exceeding the contract cost
by of 15% on the same conditions in all respects on which he agreed to do them in the



work, and at the same rates, as are specified in the tender for the main work. The
contractor has no right to claim for compensation by reason of alterations or
curtailment of the work.

(©) In case the nature of the work in the variation does not correspond with items
in the Bill of Quantities, the quotation by the contractor is to be in the form of new
rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the
rate quoted is within the rate worked out by him on detailed rate analysis, and then
only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that
the additional work bear to the original contact work.

(E) In case of quantities of work executed result the Initial Contract Price to be
exceeded by more than 15%, and then Engineer can adjust the rates for those
guantities causing excess the cost of contract beyond 15% after approval of
Superintending Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract
amount, shall be subject of another contract to be tendered out if the works are
separable from the original contract.

Clause-10: Quality Control.

(A) Identifying Defects: If at any time before the security deposit is refunded to
the contractor/during defect liability period mentioned in bid data, the Engineer-in-
charge or his subordinate-in-charge of the work may instruct the contractor to uncover
and test any part of the works which he considers may have a defect due to use of
unsound materials or unskillful workmanship and the contractor has to carry out a test
at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or
remove and reconstruct the work so specified in whole or in part, as the case may
require. The contractor shall correct the notified defect within the Defects Correction
Period mentioned in notice.

(C)  Uncorrected Defects:

(1 In the case of any such failure, the Engineer-in-charge shall give the contractor
at least 14 days notice of his intention to use a third party to correct a defect. He may
rectify or remove, and re-execute the work or remove and replace the materials or
articles complained of as the case may be at the risk and expense in all respects of the
contractor.



(i) If the Engineer considers that rectification/correction of a defect is not
essential and it may be accepted or made use of; it shall be within his discretion to
accept the same at such reduced rates as he may fix therefore.

Clause — 11:

(A) Inspection of Operations. The Engineer and his subordinates, shall at all
reasonable times have access to the site for supervision and inspection of works under
or in course of execution in pursuance of the contract and the contractor shall afford
every facility for and every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor
reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit
the work shall have been given to the contractor, then he either himself be present to
receive orders and instructions, or have a responsible agent duly accredited in writing
present for that purpose, orders given to the contractor’s duly authorized agent shall be
considered to have the same force an effect as if they had been given to the contractor
himself.

Clause — 12: Examination of work before covering up.

(A)  No part of the works shall be covered up or put out of view/beyond the reach
without giving notice of not less than five days to the Engineer whenever any such
part of the works or foundations is or are ready or about to be ready for examination
and the Engineer shall, without delay, unless he considers it unnecessary and advises
the contractor accordingly, attend for the purpose of examining and measuring such
part of the works or of examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without
such notice having been given, the same shall be uncovered at the contractor’s
expense, and in default thereof no payment or allowance shall be made for such work,
or for the materials with which the same was executed.

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or
damage to physical property or facilities or related services at the premises and of
personal injury and death which arise during and in consequence of its performance of
the contract. if any damage is caused while the work is in progress or become apparent
within three months of the grant of the certificate of completion, final or otherwise,
the contractor shall make good the same at his own expense, or in default the Engineer
may cause the same to be made good by other workmen, and deduct the expenses from
retention money lying with the Engineer.



Clause-14: Measures for prevention of fire and safety measures. The contractor
shall not set fire to any standing jungle, trees, bush-wood or grass without a written
permit from the District Engineer. When such permit is given, and also in all cases
when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the
contractor shall take necessary measures to prevent such fire spreading to or otherwise
damaging surrounding property. The contractor is responsible for the safety of all its
activities including protection of the environment on and off the site. Compensation of
all damage done intentionally or unintentionally on or off the site by the contractor’s
labour shall be paid by him.

Clause-15: Sub-contracting. The contractor shall not subcontract the whole of the
works, except where otherwise provided by the contract. The contractor shall not
subcontract any part of the works without the prior consent of the Engineer. Any such
consent shall not relieve the contractor from any liability or obligation under the
contract and he shall be responsible for the acts, defaults and neglects of any
subcontractor, his agents, servants or workmen as if these acts, defaults or neglects
were those of the contractor, his agents’ servants or workmen. The provisions of this
contract shall apply to such subcontractor or his employees as if he or it were
employees of the contractor.

Clause — 16: Disputes. All disputes arising in connection with the present contract,
and which cannot be amicably settled between the parties, , the decision of the
Chairman of the circle/officer/one grade higher to awarding authority shall be final,
conclusive and binding on all parties to the contract upon all questions relating to the
meaning of the specifications, designs drawings, and instructions, hereinbefore
mentioned and as to the quality of workmanship, or materials used on the work or as
to any other questions, claim, right, matter, or thing whatsoever in any way arising out
of, or relating to the contract design, drawings, specifications, estimates, instructions,
orders or these conditions or otherwise concerning the works, or the execution, of
failure to execute the same, whether arising, during the progress of the work, or after
the completion or abandonment thereof.

Clause —17: Site Clearance. On completion of the work, the contractor shall be

furnished with a certificate by the District Engineer (hereinafter called the Engineer in

charge) of such completion, but neither such certificate shall be given nor shall the
work be considered to be complete until the contractor shall have removed all
temporary structures and materials brought at site either for use or for operation
facilities including cleaning debris and dirt at the site. If the contractor fails to comply
with the requirements of this clause then Engineer-in-charge, may at the expense of
the contractor remove and dispose of the same as he thinks fit and shall deduct the
amount of all expenses so incurred from the contractor’s retention money. The
contractor shall have no claim in respect of any surplus materials as aforesaid except
for any sum actually realized by the sale thereof.

10



Clause —18: Financial Assistance /Advance Payment.

(A)  Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

0] Secured Advance may be permitted only against imperishable
materials/quantities anticipated to be consumed/utilized on the work within a period of
three months from the date of issue of secured advance and definitely not for full
quantities of materials for the entire work/contract. The sum payable for such
materials on site shall not exceed 75% of the market price of materials;

(i) Recovery of Secured Advance paid to the contractor under the above
provisions shall be affected from the monthly payments on actual consumption basis,
but not later than period more than three months (even if unutilized).

Clause —19: Recovery as arrears of Land Revenue. Any sum due to the
Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause —20: Refund of Security Deposit/Retention Money. On completion of the
whole of the works (a work should be considered as complete for the purpose of
refund of security deposit to a contractor from the last date on which its final
measurements are checked by a competent authority, if such check is necessary
otherwise from the last date of recording the final measurements), the defects notice
period has also passed and the Engineer has certified that all defects notified to the
contractor before the end of this period have been corrected, the security deposit
lodged by a contractor (in cash or recovered in installments from his bills) shall be
refunded to him after the expiry of three months from the date on which the work is
completed.

TMC IBRAHIM HYDERI

CONTRACTOR

11



Draft Bidding for works upto

Work No. 1

Name of Work: DIGGING / EXCAVATION / REHABILITATION / REFILLING ALONG WITH JOINTS, ACCESSORIES

& LEAKAES FOR WATER SUPPLY LINE QASIM TOWN, UC-10 REHRI, TMC IBRAHIM HYDERI

BILL OF QUANTITY

(A) Description of rate of items based on Composed Schedule of Rates.

Sr.

Description

Qty

Rate

Unit

Amount

Excavation for pipe line in trenches, and pits in
all kind of soils of murum i/c trimming and
dressing sides to true alignment and shape
levelling of beds of trenches to correct level
and grade, cutting joint holes and disposal of
surplus earth within a one chain as directed by
Engineer Incharge . Providing fence guards,
lights, flags and temporary crossings for non-
vehicular traffic where ever required lift upto 5
ft. (1.52m) and lead upto one chain (30.5m).
(PHE Sch: P-150 Item-05)

52605.00

23622.00

P%0

Cft.

1242635.00

Refilling the excavated stuff in trenches 6"
thick layer i/c watering ramming to full
compaction etc. complete.

(PHE Sch: P-165, Item-24)

47344.50

14020.80

P%0

Cft.

663808.00

Providing and fitting of P.E fittings etc
complete

3a

Elbow 90 Degree 4"

3.00

2524.00

P/

Nos.

7572.00

3b

Elbow 45 Degree 4"

4.00

2019.00

P/

Nos.

8076.00

3c

Cross Tee 110

6.00

3346.00

P/

Nos.

20076.00

3d

But Fusion 4" Dia

60.00

1560.00

P/

Nos.

93600.00

Providing & Fixing M.S Tail Piece (Dholki) on
AC pipe fabricated with 1/4" thick M.S plate,
having dimentions and weight as mentioned
agianst each item. It i/c the cost of labour and
sealing material etc complete

(PHE Sch: P-176, ltem-07)

43

4"Dia

6.00

3678.00

P/

No.

22068.00

C.1 Sluice valve heavy pattern (Test Pressure
21.0 kg/sq.cm or 300 lb/sg.inch) (O.R)

5a

4"Dia

3.00

30000.00

P/

No.

90000.00

Contine Page No.



Draft Bidding for works upto

Work No. 1

Sr. Description Qty Rate Unit Amount
Maki f Leack ly pipe li
g |ViaKing of Leackages water supply pipe fines 20.00| 9432.18/p/  |Nos. 188644.00
etc complete.
7 Accessories for Water Supply line connection
etc complete
7a |Connection Clip 4" Dia 3.00| 5000.00(P/ Nos. 15000.00
7b |C.I Bend 4" Dia 3.00| 9000.00(pP/ Nos. 27000.00
7¢ |Nipple 4" Dia 3.00{ 1800.00|P/ |Nos. 5400.00
7d |Nut Bolts 3.00| 13000.00(pP/ Set. 39000.00
7e [Packing Sheet 3.00| 7000.00(P/ Set. 21000.00
7f |Valve Fitting Charges 3.00| 15000.00|P/ Each 45000.00
Amount Total (a) 2,488,879
Total Amount of Composite Schedule Items Rs. 2,057,835.00
_______ % Above/Below on the rates of CSR Rs.
Amount to be added / deducted on the basis of Premium
Total Amount of Non-Schedule Items Rs. 431,044.00
Total (A) Rs.
Add 5% SRB Rs.
Grand Total Rs.
In Word:
—
E VE EN\GINEER
TMC IBRAHIM HYDERI
CONTRACTOR
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SUMMARY OF BILL OF QUANTITIES

Cost of Bid Amount

1 (a) Cost basisi on composite Schedule of Rate

2 (b) Cost of based on Non / Offered Schedule of Rate

Total Cost of Bid = © Total(a)+Total(b)

Contractor Sign:

TMC IBRAHIM HYDERI



Integrity Pact

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.

Contract Number: Dated:
Contract Value: 2.6135 (M)

DIGGING / EXCAVATION / REHABILITATION /
REFILLING ALONG WITH JOINTS, ACCESSORIES &
LEAKAES FOR WATER SUPPLY LINE QASIM TOWN,
UC-10 REHRI, TMC IBRAHIM HYDERI

Contract Title:

hereby declares that it has not obtained or
induced the procurement of any contract, right, interest, privilege or other obligation or benefit
from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other
entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing,
represents and warrants that it has fully
declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to
give and shall not give or agree to give to anyone within or outside Pakistan either directly or
indirectly through any natural or juridical person, including its affiliate, agent, associate, broker,
consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification,
bribe, finder’s fee or kickback, whether described as consultation fee or otherwise, with the object
of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation
or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly

certifies that it has made and will make full
disclosure of all agreements and arrangements with all persons in respect of or related to the
transaction with PA and has not taken any action or will not take any action to circumvent the
above declaration, representation or warranty.

accepts full responsibility and strict liability
for making any false declaration, not making full disclosure, misrepresenting facts or taking any
action likely to defeat the purpose of this declaration, representation and warranty. It agrees that
any contract, right, interest , privilege or other obligation or benefit obtained or procured as
aforesaid shall, without prejudice to any other right and remedies available to PA under any law,
contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard,
agrees to indemnify PA for any loss or
damage incurred by it on account of its corrupt business practices and further pay compensation to
PA in an amount equivalent to ten time the sum of any commission, gratification, bribe, finder’s fee
or kickback given by as aforesaid for the
purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other
obligation or benefit, in whatsoever form, from PA.

EXECWI_E—EIQGINEER [Supplier /Contractor/Consultant]
TMC IBRAHIM HYDERI



Eligibility / Qualification Criteria

1 Valid P.E.C & Category (where applicable) relevant field of specialization
2 Registration certificate with Sindh revenue board.

3 NTN Certificate

4 Relevant Experience (5 Years)

5 Turn-over of at least last 3 years (02 to 04 Millions)

6 Valid professional tax certificate.

7 Valid license issued from inspector of electrical license sindh of the similar region with respect to
Electrical & Mechanical works

8 Undertaking on stamp paper the firm is not involved in any litigation, Department rift, abandoned
or un-necessary delay in completion of any work in the Government department.

9 Affidavit to effect that all documents/particulars/information furnished are true and correct.

10 Documentary of work equivalent cost or above executed in last 3years & Certificate of
Satisfactory completion showing date of start & completion from employer.

11 List of machinery & equipment available with documentary proof of its ownership.

12 The firm is not black listed / debarred by any procuring agency otherwise the TMC Ibrahim Hyderi
will disqualified the firm subject to rule-30 of SPPRA rules -2010.(amended up to date). Affidavit
that the firm is not black listed is required.

13 Any other factor deemed to relevant by the TMC Ibrahim Hyderi subject to provision of SPPRA -
Rule-44.



