



Fax # 021-99202183

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION NO.I, KARACHI

Barrack No.18, Block 4-A, Sindh Secretariat Saddar Karachi Ph:021-99203183

NOTICE INVITING TENDER

Email: xenpbd1khi@gmail.com

Ref. No. TC/G-55/1610 Dated:20/05/2026.

Procuring Agency invites through E-Bids Newly method of "EPADS" on bidding documents in Single Stage - One Envelope Procedure / Method from eligible bidders as per detail below, strictly in accordance with SPPRA E-Procurement under SPPRA Rules 2010 (Amended up to date) for the following works.

Sr. No.	Name of Work	Estimated cost	Time allowed For completion	Cost of bidding documents
1.	M& R to Oyster Tower Flats Clifton Karachi External & Internal Works	Rs.30,00,000/-	02 Months	Rs.3,000/-
2.	M& R to Institute of Skin Disease Sindh Near Regal Chowk Saddar Karachi (External & Internal Works)	Rs.30,00,000/-	02 Months	Rs.3,000/-
3.	M& R to Oyster Tower Flats Clifton Karachi (Internal & External Electrification Works)	Rs.30,00,000/-	02 Months	Rs.3,000/-

- Contract documents and other terms and conditions can be seen and blank tenders can be issued or downloaded from the official website of SPPRA. The Tenders fee amount to Rs.3000/- and the bid security 5% of bid amount in shape of Call Deposit / Pay Order/ Demand Draft from any scheduled Bank of Pakistan in favour of Executive Engineer, Provincial Buildings Division-I, Karachi should be attached with the Bid / Tenders. Otherwise, such tenders will not be entertained.
- The bids will be uploaded on "EPADS" dated:- **04-06-2026** up to 09:30 A.M and will be opened on the same day @ **10:00 A.M.** in presence of Procurement Committee and the bidders or their authorized representatives who wish to be present on the occasion. If the tender remains un-responded or are not accepted then the same will be issued and open on the following dates:-

Schedule of un-Responded Bids

2nd Date of Issue


2nd= Attempt date of issuance Bidding Documents from 08-06-2026 upto 22-06-2026 (up to office Hours)

Date of Submission & Opening

2nd = **23-06-2026** received up to 09:30 A.M and Opened on same day @ 10:00 A.M


3. Eligibility / Conditions:-

- Detail eligibility criteria / conditions are attached / available with the bidding documents.
- The application shall accompany of tender fee as shown against each for purchase of bidding documents.
- Registration with Income Tax Department (NTN copy) and Sindh Revenue Board, (Sales Tax Registration) and copy of CNIC.
- The Bidder shall be on Active Taxpayer List (ATL) of Federal Board of Revenue (FBR) or Sindh Revenue Board (SRB), as the case may be failing to which the bidder shall not be eligible to take part in bid.
- Copy(s) of letter of award of work of last five years with minimum one project of similar nature of work.
- The 5% Earnest Money shall be submitted in the form of Call Deposit or Pay Order or Demand Draft or Bank Guarantee issued by a scheduled Bank of Pakistan in favour of Executive Engineer, Provincial Buildings Division No.I, Karachi
- For Electric Work valid Electric License issued from Inspectorate of Electrical License with respect to work shown above.
- List of procurement related litigation (if any) their nature and status / outcomes against or in favour of the firms (s); other-wise, enclose an affidavit on stamp paper stating that the firm is not involved in any type of procurement related litigation, Departmental rift, abandoned, or unnecessary delay in completion of any work in the Government and Private Organizations.
- If any firm was Black listed and current status of that firm is De-listed then such firm may be allowed for competition.
- Affidavit to the effect Contractor / Companies / Firms is not currently on the list of Blacklisted suppliers by Executing agency.
- Affidavits to the effect that all documents / particulars / information furnished are true and correct.
- Conditional, Electronic, Telegraphic or in-complete tenders will not be entertained.
- Advertisement can be seen on EPADS website (sindh.eprocure.gov.pk).
- The Competent Authority reserves the right to reject any or all tenders in accordance with SPPRA Rules 2010 (Amended up to date).
- In case, Government announce any public Holiday on Scheduled dates, / strike or due to any untoward incident, the tender will be submitted / opened on the next working day, with same time of submission and opening.


EXECUTIVE ENGINEER,
Provincial Buildings Division No. I,
Karachi.

Copy forwarded with compliments for information to:

- The Secretary, Works & Services Department, Government of Sindh, Karachi.
- The Chief Engineer, (Buildings) Works & Services Department, Government of Sindh, Karachi.
- The Director (A&F) Sindh Public Procurement Regulatory Authority, P&D Department, Government of Sindh Karachi (Through PPMS Website).
- The Superintending Engineer, Provincial Buildings Circle, Karachi.
- The Executive Engineer, Provincial Buildings Division No. II, & III, Karachi for information and wide publicity.
- The Assistant Engineer, Minorities Affairs, Karachi.
- The Divisional Accounts officer, Provincial Buildings Division No.I, Karachi.
- The Assistant Engineer, Provincial Buildings Sub-Division No. I, Karachi.
- Notice Board / CB (Local) DB (Local).


EXECUTIVE ENGINEER,
Provincial Buildings Division No. I,
Karachi.



GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT
Karachi, dated the 1st October, 2025

NOTIFICATION

No.E&A(W&S)3-9/91/Karachi: With the approval of Competent Authority, a **Procurement Committee**, in terms of Rule-7 & 8 of the Sindh Public Procurement Rules-2010 (Amended up-to-date) is hereby reconstituted in the office of Executive Engineer, Provincial Buildings Division-I, Karachi with the following composition: -

PROCUREMENT COMMITTEE:-

1.	Executive Engineer, Provincial Buildings Division No.I, Karachi	Chairmen.
2.	Assistant Engineer, Provincial Buildings Sub Division-VI,	Member.
3.	Assistant Engineer, Minorities Affairs Department, Govt. of Sindh, Karachi.	Member.

MUHAMMAD NAWAZ SOHOO, PAS
SECRETARY TO GOVT. OF SINDH

No.E&A(W&S)3-9/91/Karachi

Karachi, dated the 1st October, 2025

A copy is forwarded for information and necessary action to: -

1. The Accountant General, Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.
3. The Chief Engineer (Buildings), Karachi.
4. The Superintending Engineer, Provincial Buildings Circle, Karachi.
5. The Chairman/Members of the Committee.
6. The Executive Engineer, Provincial Buildings Division-I, Karachi.
7. PS to Secretary, W&S Department, Govt. of Sindh, Karachi.
8. Office order file.

[Signature]
SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH
01/10/25



GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT
Karachi, dated the 18th August, 2022

NOTIFICATION

No.E&A(W&S)3-9/91-2022(Karachi)(CRC): With the approval of Competent Authority the Complaint Redressal Committee, in terms of Rule-31 of Sindh Public Procurement Rules-2010 (Amended-up-to-date), is hereby constituted for the redressal of grievances and settlements of disputes, if any, arise between procuring agency and bidders, in the office of **Superintending Engineer, Provincial Buildings Circle Karachi** with the following composition:-:-

1	Superintending Engineer, Provincial Buildings Circle, Karachi	Chairman
2.	(Divisional Accounts Officer) Representative of the Accountant, General Sindh.	Member
3.	Mr. Arif Nazar (M/S. Atif Nazar (Pvt.) Ltd.).	Member


The Functions & Responsibilities of the committee will be same as specified in Rules-31 (4) & (5) of Sindh Public Procurement Rules-2010 (Amended-up-to-date).

IMRAN ATTA SOOMRO
SECRETARY TO GOVERNMENT OF SINDH

No.E&A(W&S)3-9/91-2022(Karachi)(CRC): Karachi, dated the 18th August, 2022

Forwarded for information & further necessary action:-

1. The Accountant General, Sindh, Karachi.
2. The Chief Engineer (Buildings) Karachi/Hyderabad.
3. The Superintending Engineer, Provincial Buildings Circle, Karachi.
4. The Chairman / Members of the Committee.
5. The Executive Engineer, Provincial Buildings Division-II, Karachi.
6. P.S to Secretary, Works & Services Department, Karachi.
7. P.A to Additional Secretary (Admn.), Works & Services Department.
8. P.A to Deputy Secretary (Admn.), Works & Services Department.
9. Notification file.


(NASRULLAH SOOMRO)
SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH

STANDARD BIDDING DOCUMENTS

PROCUREMENT OF WORKS

(FOR CONTRACTS COSTING UPTO RS.4.0 MILLION)



GOVERNMENT OF SINDH Provincial Buildings Division-I, Karachi

NIT No.TC/G-55/1610 dated:-20-05-2026

(01)

M/R to Oyster Tower Flats Karachi External & Internal Works

Issued to M/s. _____

Vide Dr. No. _____ Dated: _____ Rs. 3,000/-

Pay order / deposit at call be bearing No. _____ dated _____

of _____ Branch Karachi amounting to

Rs. _____ is enclosed herewith as desired on account of Bid Security.

Instructions to Bidders/ Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.

5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time

allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
 - (A) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
 - (B) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
 - (C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency **Executive Engineer, Provincial Buildings Division No.I Karachi.**
- (b). Brief Description of Works **M/R to Oyster Tower Flats Clifton Karachi External & Internal Works**
- (c). Procuring Agency's address:- **Barrack No.18, Block 4-A, Sindh Secretariat Saddar Karachi**
- (d). Estimated Cost:- **Rs.30,00,000/-**
- (e). Amount of Bid Security:- **5% of the Bid (5% of the Bid amount will be converted into performance guarantee after successful bidding).** (Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):-**90 days** (Not more than Ninety days).
- (g). Security Deposit: -(including bid security) :-**10% (5% performance guarantee and 5% will be deducted in running payment).** (in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :-**Income Tax 8.00% & SRB as per Govt Policy**
- (i). Deadline for Submission of Bids along with time:-**04-06-2026 @ 9:30 A.M**
- (j). Venue, Time, and Date of Bid Opening:-**04-06-2026 @ 10:00 A.M above Address**
- (k). Time for Completion from written order of commence:- **Two Months**
- (l). Liquidity damages:-**NIL** (0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount: (in words and figures) **Rs.3,000/- (Rupees= Three Thousand) Only**

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorated basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-

- (i) contractor causes a breach of any clause of the Contract;
- (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-

- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- (ii) to finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-

- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause -5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause -6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

- (A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

- (B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the

work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contact work.
- (E) In case of quantities of work executed result the Initial Contract Price to be xceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
 - (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

- (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause –18: Financial Assistance /Advance Payment.

(A) **Mobilization advance** is not allowed.

(B) **Secured Advance against materials brought at site.**

- (i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;
- (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Divisional Accounts Officer
Provincial Buildings Division No.I
Karachi

Contractor

EXECUTIVE ENGINEER
Provincial Buildings Division No.I,
Karachi

BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

Item No	Quantities	Description of item to be executed at site	Rate	Unit	Amount in Rupees
1	2	3	4	5	6
(SCHEDULE "B" ATTACHED)					

Amount TOTAL (a)

----- % above/below on the rates of CSR.

Amount to be added/deducted on the basis
Of premium quoted. TOTAL (b)

Total (A) = a+b in words & figures:

Contractor

EXECUTIVE ENGINEER
Provincial Buildings Division No.I
Karachi

(B) Description and rate of Items based on Market (Offered rates)

Item No	Quantities	Description of item to be executed at site	Rate	Unit	Amount in Rupees
(SCHEDULE "B" ATTACHED)					

Total (B) in words & figures:

Contractor

EXECUTIVE ENGINEER
Provincial Buildings Division No.I
Karachi

Summary of Bill of Quantities.

Cost of Bid

Amount

1. (A) Cost based on Composite Schedule of Rates.

2. (B) Cost based on Non/Offered Schedule of Rates.

TOTAL COST OF BID (C) = Total (A) + Total (B)

SCHEDULE B ATTACHED

Contractor

EXECUTIVE ENGINEER
Provincial Buildings Division No.I
Karachi

ELIGIBILITY / CONDITIONS

- i. Detail eligibility criteria / conditions are attached / available with the bidding documents.
- ii. The application shall accompany of tender fee as shown against each for purchase of bidding documents.
- iii. Registration with Income Tax Department (NTN copy) and Sindh Revenue Board, (Sales Tax Registration) and copy of CNIC.
- iv. The Bidder shall be on Active Taxpayer List (ATL) of Federal Board of Revenue (FBR) or Sindh Revenue Board (SRB), as the case may be failing to which the bidder shall not be eligible to take part in bid.
- v. Copy(s) of letter of award of work of last five years with minimum one project of similar nature of work.
- vi. The 5% Earnest Money shall be submitted in the form of Call Deposit or Pay Order or Demand Draft or Bank Guarantee issued by a scheduled Bank of Pakistan in favour of Executive Engineer, Provincial Buildings Division No.I, Karachi
- vii. For Electric Work valid Electric License issued from Inspectorate of Electrical License with respect to work shown above.
- viii. List of procurement related litigation (if any) their nature and status / outcomes against or in favour of the firms (s); other-wise, enclose an affidavit on stamp paper stating that the firm is not involved in any type of procurement related litigation, Departmental rift, abandoned, or unnecessary delay in completion of any work in the Government and Private Organizations.
- ix. If any firm was Black listed and current status of that firm is De-listed then such firm may be allowed for competition.
- x. Affidavit to the effect Contractor / Companies / Firms is not currently on the list of Blacklisted suppliers by Executing agency.
- xi. Affidavits to the effect that all documents / particulars / information furnished are true and correct.
- xii. Conditional, Electronic, Telegraphic or in-complete tenders will not be entertained.
- xiii. Advertisement can be seen on SPPRA website PPMS (www.ppms.pprasinhd.gov.pk).
- xiv. The Competent Authority reserves the right to reject any or all tenders in accordance with SPPRA Rules 2010 (Amended up to date).
- xv. In case, Government announce any public Holiday on Scheduled dates, / strike or due to any untoward incident, the tender will be submitted / opened on the next working day, with same time of submission and opening.

EXECUTIVE ENGINEER
Provincial Buildings Division No.I
Karachi

(INTEGRITY PACT)

**DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC
PAYABLE BY THE SUPPLIERS / CONTRACTORS / CONSULTANTS.**

Contract No. _____ Dated _____

Contract Value: _____

Contract Title: _____

..... **[name of Contractor]** hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, **[name of Contractor]** represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit in whatsoever form from, from Procuring Agency (PA) except that which has been expressly declared pursuant hereto.

[name of Contractor] accepts full responsibility and strict liability that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

[name of Contractor] accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, **[name of Supplier/Contractor/Consultant]** agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten times the sum of any commission, gratification, bribe, finder's fee or kickback given by **[name of Contractor]** as aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege or other obligation or benefit in whatsoever form from PA.

.....
[Procuring Agency]

[Contractor]

M/R to Oyster Tower Flats Clifton Karachi (External & Internal Works)

SCHEDULE-B

S.No	Description	Unit	Quantity	Rate	Amount
PART-A, (SCH: ITEM)					
1	Dismantling Cement concrete plain 1:2:4, (S.I-19(c)/06)	Cft	306.00	133.08	40722.48
2	Providing & Laying 2" thick topping of cement concrete (1:2:4,) in/c surface finishing and dividing into panels 2" thick (S.I-16(c)/31)	Sft	1800.00	108.75	195750.00
3	Removing cement or lime plaster. (S.I-53/7)	Sft	2320.00	18.10	41992.00
4	Nicking concrete surface. (a) Cement concrete surface. (S.I-17(a)/12)	Sft	4080.00	8.75	35700.00
5	Applying floating coat of Hi Bond (Universal) as a bond coat or as an adhesive link between old & fresh concrete or plaster as directed by Engineer Incharge. (S.I-14(i)/38)	Sft	4080.00	44.52	181641.60
6	Cement plaster 1:6 upto 12' height. (b) 1/2" thick (S.I-13(b)/38)	Sft	4080.00	37.01	151000.80
7	Cement Plaster 1:4 upto 12' height. (a) 3/8" thick. (S.I-11(a)/38)	Sft	4080.00	37.78	154142.40
8	Extra for lime mud or cement plaster and pointing from 12" 20' and above (for each additional 10' height) (S.I-29/39)				
	20-30ft'	Sft	4080.00	5.15	21012.00
	30-40ft'	Sft	4080.00	5.15	21012.00
	40-50ft'	Sft	4080.00	5.15	21012.00
	50-60ft'	Sft	4080.00	5.15	21012.00
	60-70ft'	Sft	4080.00	5.15	21012.00
	70-80ft'	Sft	4080.00	5.15	21012.00
	80-90ft'	Sft	4080.00	5.15	21012.00
	90-100ft'	Sft	4080.00	5.15	21012.00
	100-110ft'	Sft	4080.00	5.15	21012.00
9	Providing & Laying 1:3:6, cement concrete solid block masonry wall 6" and below in thickness set in 1:6 cement mortar in ground floor super structure in/c raking out joints & curring etc, complete (S.I-24/13)	Cft	62.50	514.82	32176.25
10	Dismantling of glazed or encaustic tiles.(S.I.55/8)	Sft	444.25	31.19	13856.16
11	Scraping ordinary distemper oil bound distemper or paint on walls. (S.I-54(b)/8)	Sft	3440.18	10.30	35433.83
12	Distemping. (b) Two Coat. (S.I-24(b)/39)	Sft	1176.98	13.66	16077.51
13	Painting old surfaces. (c) Painting doors and windows any type (ii) Each Subsequent Coat. (S.I-5(c)(i)(ii)/49)	Sft	140.00	18.41	2577.40
14	Preparing the surface and painting with matt finish i/c. rubbing the surface with Bathy (silicon carbide rubbing brick) filling the voids with zinc / chalk / plaster of paris mixture, applying first coat premix, making the surface smooth and then painting 3 coats with matt finish of approved make in/c pariming coat of chalketc. complete. 2nd & subsequent coat. (S.I-36(a+h+b)/54)	Sft	2263.20	103.00	233109.60

M/R to Oyster Tower Flats Clifton Karachi (External & Internal Works)

SCHEDULE-B

S.No	Description	Unit	Quantity	Rate	Amount
15	Preparing the surface and painting with weather coat i/c rubbing the surface with rubbing brick / sand paper filling the voids with chalk/ plaster of paris and then painting with weather coat of approved make (S.I. 38-a+b/40)	Sft	380.00	86.00	32680.00
16	Extra labour for external surface for distemper / paint/ white wash/ color wash/ weather coat above 20'-0 height using long ladder or jhoola for each coat (for every 10'-0 additional height) (S.I. 42/40)	Sft	380.00	36.63	13919.40
17	Supplying & fixing in position Aluminum channels framing for sliding windows & ventilators of Alcop made with 5mm thick tinted glass glazing (Belgium) & Aluminum fly screen i/c. handles stoppers & locking arrangement etc. complete. (b) Deluxe Model (Bronze). (S.I-84(b)/71)	Sft	18.00	2386.73	42961.14
18	S/F in position iron steel grill of 3/4" x 1/4" size flat iron of approved desgin in/c painting 3 coats etc, complete (weight not to be less than 3.7 lbs/sq foot of finished grill) (S.I.No.26-/63)	Sft	58.50	1124.10	65759.85
19	Providing & fixing cement paving blocks flooring having size of 197 x 97 x 60 (mm) of city / quddra / cobble shape with pigmented, having strength b/w. 5000 psi to 8500 psi i/c. filling the joints with hill sand and laying in specified manner / pattern and design etc. complete. (S.I-67/36)	Sft	100.00	197.48	19748.00
20	Making and fixing Fiber Glass sun Shade standard size 3mm sheet (02 layer) molded in panel in/c M.S. pipe 6" dia 20' height at 20' center fixing C.C. foundation with M.S. square pipe 1-1/2" x 1-1/2" double kanchi around from with internal M.S. square pipe 2x2 center to center in/c welding assembling etc, complete in all respect(S.I.No.119/75)	Sft	12.00	2041.46	24497.52
				TOTAL	1,522,854
	Less % Below On Item No. 17,				
				TOTAL-A	
<u>PART-B (NON-SCH: ITEM)</u>					
1	S/F Golden Teak wood doors wrought frame and fixed in place in/c hold fats, tower bolts chocks, cleats handles, cord with hooks and cost of nails and screws etc, panelled or pannlled and glzed or fully glazed 1-3/4" thick etc, complete as directed by the Engineer Incharge.	Sft	35.00		
2	Providing and laying fancy type Porcelain floor and dado tiles 24" x 24" & 1/4" thick as approved size specified approved quality / make / design and colour including laying with bond solution sand mortar including jointing in white cement including washing of tiles and filling of joints with slurry of white cement in desired shape with finishing including cutting of tiles to proper profile i/c. all respect labour and necessary required material as directed by the Engineer Incharge etc. complete.	Sft	444.25		

M/R to Oyster Tower Flats Clifton Karachi (External & Internal Works)

SCHEDULE-B

S.No	Description	Unit	Quantity	Rate	Amount
3	Providing and fixing ACP Cladding Sheet with tickness not less than 4.0 mm branded ALCO bond FRFire rated or equivalent coated with premium US/American branded PVDF manufactured as per US/American STANDRAD I E 0.5mm aluminm skin on front and back with polylyene in between them also providing fixing the fixin tempered glass windows of 5mm thick in front of existing window this i/c all accessories bt not limited to rivets alminum screws etc. complete.	Sft	25.00		
4	P/L Marble Flooring size (12"x24")x ½ thick re-size to proper profile of approved colour & quality (China Verona) with laid over cement sand mortar rato 1:6 ¾"thick i/c grouting & filling the voids with white cement & matching the colour pigment, i/c the cost of grinding, chemical polishing etc complete."	Sft	25.00		
5	Providing and fixing in position of 3/4" thick polished Black Granite or any color and shade in Granite including polishing, making corner, edges in round shapes etc on counter top for Kitchen, Venity & pantry, the cost includes cartage, complete as per drawings and instruction of the Engineer.	Sft	35.00		
TOTAL OF NON-SCHEDULE					
<u>PART-C. (W/S & S/W)</u>					
1	Execavation for pipe line in trench and pits in all kind of soils of murum in/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade. Cutting joints holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. providing fence guards light flags and temporary crossings for non-vehicular traffic where ever required lift upto 5ft. (1.52m) and lead upto one chain (30.5m) (S.I.No.5/63)	% Cft	180.00	23622.00	4251.96
2	Supplying & fixing Bath room accessories set (7 pieces i/c. towel rod brush holder soap tray shelf of approved design i/c. cost of screws nuts etc. complete. (Master Brand). (S.I-23/19)	Each	1.00	14320.80	14320.80
3	S/F CP Muslim Shower with double bib cock and ring pipe etc. complete (S.I. 19-b/19)	Each	1.00	5475.60	5475.60
4	Suplyng and fixing concealed Tee-stop cock of superior quality with crystal head 1/2" dia (S.I. No. 12-b/18)	Each	3.00	1673.10	5019.30
5	S/F long bib cock of superior quality with CP head 1/2" dia (S.I. No. 13-a/18)	Each	1.00	2316.60	2316.60
6	Providing & fixing European type white glazed earthen ware wash down WC Pan complete with and i/c. the cost of white / black plastic seat (Best Quality) and lid with C.P. brass hinges and buffers, 3 gallons plastic flushing cistern with internal fitting with fitting and clamp 3/4" dia and cutting and making requisite number of holes in walls plinth & follr for pipe connection and making good in cement concrete 1:2:4. (S.I. 4/6)	Each	1.00	44244.72	44244.72

M/R to Oyster Tower Flats Clifton Karachi (External & Internal Works)

SCHEDULE-B

S.No	Description	Unit	Quantity	Rate	Amount
7	Providing and fixing squatting type white glazed earthen ware W.C. pan with front flush inlet & complete with in/c the cost flushing cistern with internal fitting and flush pipe with bend and making requisit number of hole in wall plainth & floor for pipe connection & making good in cement concrete 1:2:4. (S.I. No. 2-i/4)	Each	1.00	10440.50	10440.50
8	Supplying / Fixing wash basin mixture of superior quality with C.P. head 1/2" dia. (S.I-14(b)/19)	Each	1.00	4890.60	4890.60
9	Providing & fixing 22" x 16" lavatory basin in white glazed earthen ware complete with & i/c. the cost of W.I. or C.I. cantilever brackets 6 inches built into walls, painted white in two coats after a primary coat of red lead paint a pair of 1/2" dia rubber plug & chrome plated brass chain 1-1/4" dia, malleable iron or brass unions and making requisite number of holes in walls, plinth & floor for pipe connections and making good in cement concrete 1:2:4 (Foreign or Equivalent). (S.I-13/7)	Each	1.00	24094.98	24094.98
10	Add extra for providing & fixing of earth ware pedestal white or coloured glazed(Foregin or equivalent) (S.No.11/7)	Each	1.00	3675.07	3675.07
11	Supplying & fixing fiber glass tank of approved quality and design and wall thickness as specified i/c. cost of nutes bolts and fixing in plateform of cement concrete 1:3:6 and making connections for inlet & outlet & over flow pipes etc. complete. (c) 500 gallons wall thickness 5.0mm (S.I I(c)/21)	Each	1.00	69982.85	69982.85
12	Providing uPVC pipe special and clamps etc, in/c fixing cutting and fitting complete with and in/c the cost of breaking through walls and roof making good etc, with pigment to match the colour of the building and testing with water to a pressure bend of 200 feet and handing. (S.I.No.2/13)				
	i) 1/2" dia uPVC pipe (cpvc SCH-40)	Rft	20.00	159.30	3186.00
	ii) 3/4" dia uPVC pipe (cpvc SCH-40)	Rft	20.00	199.83	3996.60
	iii) 1" dia uPVC pipe (cpvc SCH-40)	Rft	20.00	272.35	5447.00
	iv) 2" dia uPVC pipe (cpvc SCH-40)	Rft	20.00	836.36	16727.20
	v) 4" dia uPVC pipe (cpvc SCH-40)	Rft	20.00	465.53	9310.60
13	P/F Elbow 4" (upvc/cpvc (Schedule-40) sanitary tape/sofaida I/C all labour (S.I.No.5-d/24)	Each	1.00	1528.49	1528.49
14	P/F Y-tee 4" (upvc/cpvc (Schedule-40) sanitary tape/sofaida I/C all labour (S.I.No.7-d/24)	Each	1.00	1100.17	1100.17
15	P/F Socket 4" (upvc/cpvc (Schedule-40) sanitary tape/sofaida I/C all labour (S.I.No.6-d/24)	Each	1.00	1703.52	1703.52
16	P/F Handle valve 1/2" dia (S.I.No.5-a/17)	Each	1.00	1614.60	1614.60
17	P/F Handle valve 3/4" dia (S.I.No.5-4/17)	Each	1.00	1848.60	1848.60

M/R to Oyster Tower Flats Clifton Karachi (External & Internal Works)

SCHEDULE-B

S.No	Description	Unit	Quantity	Rate	Amount	
18	Providing RCC pipe with collars of class B (digging the trenches to required depth & fixing in position in/c cutting fitting & jointing with asphalt composition & cement mortar 1:1 and testing with water pressure to a head of 4ft' above the top etc. complete.	(C) 6" dia	Rft	10.00	823.31	8233.10
		(D) 9" dia	Rft	10.00	1076.38	10763.80
		(E) 12" dia	Rft	10.00	1568.06	15680.60
		TOTAL				
			Less	% Below		
					TOTAL-B	
					TOTAL	
			Add,	% SRB		
			GRAND TOTAL			


TERMS AND CONDITION

- 1 Any typographical errors in the schedule B are subject to the correction with reference to the Schedule of rate General 2024 enforced from 1-07-2024 as approved by the SRC, Sindh Karachi.
- 2 No. premium shall be paid on a Non Schedule Items.
- 3 100% well Graded crushed Bajri shall be used in items of work without any extra payment.
- 4 No any items of excavated then the Quality Provided in the Schedule B without Prior of the Executive Engineer.
- 5 All sample of items should be got approved by the Executive Engineer.

(CONTRACTOR)



(ASSISTANT ENGINEER)
Provincial Buildings Sub-Division-I
Karachi





OFFICE OF THE EXECUTIVE ENGINEER

PROVINCIAL BUILDINGS DIVISION NO.1, KARACHI

BARRACK NO.18, Block 4-A, SINDH SECRETARIAT NO.4-A KARACHI PH 021-99203183

**ANNUAL PROCUREMENT PLAN
FINANCIAL YEAR 2025-2026**


S. No.	Description of Procurement	Quantity (where applicable)	Estimated unit Cost (where applicable)	Fund Allocated	Source of Funds (ADP/ Non ADP)	Proposed Procurement Method	Timing of Procurements				Remarks
							1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
1	ADP	3	4	5	6	7	8	9	10	11	12
1.	Renovation / Rehabilitation of Circuit House @ GOR-I Bath Island Karachi (ADP No.2836 of 2025-26) (Civil Works)	---	64,999 (M)	150.00 (M)	ADP	SSTE		✓			
2.	Renovation / Rehabilitation of Circuit House @ GOR-I Bath Island Karachi (ADP No.2836 of 2025-26) (Electric Works)	---	30,300 (M)		ADP	SSTE		✓			
3.	Establishment of Saheed Mohatma Benasir Bhutto Chairs and Convention center at University of Karachi (ADP No.813 of 2025-26) (Remaining Work).	---	962.83 (M)	134.00 (M)	ADP	SSTE		✓			
4.	Establishment of Saheed Mohatma Benasir Bhutto Chairs and Convention center at University of Karachi (ADP No.813 of 2025-26) (HV Automation System, HVAC System, Airconditioning system, Firefighting System, Public Address system, Closed Circuit TV & Fire Alarm System etc).	---	584,412 (M)		ADP	SSTE		✓			
5.	Consultancy Services for Specialized Interior & Design Services for the Scheme "Construction of New Building of Chief Minister's Secretariat Karachi (2811 of 2025-26)"	---	3500.00 (M)	900.00 (M)	ADP	SSTE		✓			
6.	Construction of New Building for Chief Minister Secretariat (ADP No. 2811 FY 2025-26) HVAC (VRF), Elevators, Generators, BMS, PAS, FAS, Voice Data, CCTV, Switch Gear, IT and Remaining Civil work.	---	3500.00 (M)	900.00 (M)	ADP	SSTE		✓			
7.	Establishment of Rehabilitation Center for Drug Addicts at New Karachi ADP # 2857 / 2025-26) Supply & Installation of Passenger Lift 630 Kg)		12,891 (M)	20.00 (M)	ADP	SSTE		✓			
8.	Establishment of Rehabilitation Center for Drug Addicts at New Karachi ADP # 2857 / 2025-26) Supply and Installation of Generator.		5,00 (M)		ADP	SSTE		✓			

9.	NON-ADP M/R to Chief Minister House / Secretariat, Karachi (Day to day complaints Civil Work).	---	Rs.29,96,497/-		Non-ADP	SSOE	✓		
10.	M/R to Chief Minister House / Secretariat, Karachi (Day to day complaints Electric Work).	---	Rs.30,00,000/-		Non-ADP	SSOE	✓		
11.	M/R to Chief Minister House / Secretariat Karachi (Section office Block & Secretary Block) (Coloring Painting water proofing, False Ceiling and wood work).	---	Rs.29,65,966/-		Non-ADP	SSOE	✓		
12.	M/R to Chief Minister House / Secretariat Karachi (Annexe Building and Banquet Hall).	---	Rs.29,97,651/-		Non-ADP	SSOE	✓		
13.	M/R to Chief Minister House / Secretariat Karachi (Main Building).	---	Rs.29,92,125/-		Non-ADP	SSOE	✓		
14.	Cleaning & Janitorial Services of Secretary Bungalow No.01 to 08 Town Houses GOR-III Karachi.	---	Offer Rate		Non-ADP	SSOE	✓		
15.	M/R to Secretary Bungalow No.01 to 04 Town Houses GOR-III, Karachi (Coloring, painting, wood work, plaster work, bath tiles, Paver work & Renovation of Bath Room fitting fixture in/c UPVC pipe etc).	---	Rs.29,57,179/-		Non-ADP	SSOE	✓		
16.	M/R to Secretary Bungalow No.05 to 08 Town Houses GOR-III, Karachi (Coloring, painting, wood work, plaster work, bath tiles, CC Topping & Water Proofing on roof car parking shade & Renovation of Bath Room fitting fixture in/c UPVC pipe etc).	---	Rs.29,46,426/-		Non-ADP	SSOE	✓		
17.	M/R to Deputy Secretary Flats Block-6,7,8, at GOR-I Bath Island Karachi (External Work)	---	Rs.29,86,293/-		Non-ADP	SSOE	✓		
18.	M/R to Deputy Secretary Flats Block-9,10, at GOR-I Bath Island Karachi (External Work)	---	Rs.29,86,293/-		Non-ADP	SSOE	✓		
19.	M/R to GOR-I Bath Island Karachi (Drainage Work RCC Pipe, CC Paver).	---	Rs.29,91,758/-		Non-ADP	SSOE	✓		
20.	M/R to Day-to-Day Complaints at GOR-I Bath Island Karachi.	---	Rs.29,98,213/-		Non-ADP	SSOE	✓		
21.	M/R to Operational Water Supply System at GOR-I Bath Island Karachi.	---	Rs.29,23,298/-		Non-ADP	SSOE	✓		
22.	M/R to Deputy Secretary Block-1, Flats No.01 to 06, at GOR-I Bath Island Karachi (Internal Work)	---	Rs.29,92,262/-		Non-ADP	SSOE	✓		
23.	M/R to Deputy Secretary Block-2, Flats No.07 to 12, at GOR-I Bath Island Karachi (Internal Work)	---	Rs.29,83,523/-		Non-ADP	SSOE	✓		
24.	M/R to Deputy Secretary Block-3, Flats No.13 to 18, at GOR-I Bath Island Karachi (Internal Work)	---	Rs.29,90,755/-		Non-ADP	SSOE	✓		
25.	M/R to Deputy Secretary Block-4, Flats No.19 to 24, at GOR-I Bath Island Karachi (Internal Work)	---	Rs.29,98,606/-		Non-ADP	SSOE	✓		

26.	M/R to Deputy Secretary Block-5, Flats No.25 to 30, at GOR-I Bath Island Karachi (Internal Work)	---	Rs.29,82,751/-		Non-ADP	SSOE	✓		
27.	M/R to Deputy Secretary Block-6,7, Flats No.31 to 43, at GOR-I Bath Island Karachi (Internal Work)	---	Rs.29,99,013/-		Non-ADP	SSOE	✓		
28.	M/R to Deputy Secretary Block-8,9,10 Flats No.44 to 60, at GOR-I Bath Island Karachi (Internal Work)	---	Rs.29,60,815/-		Non-ADP	SSOE	✓		
29.	M/R to Deputy Secretary Flat No.44, at GOR-I Bath Island Karachi.	---	Rs.30,00,000/-		Non-ADP	SSOE	✓		
30.	M/R to Secretary Bungalow No.15, at GOR-I Bath Island Karachi.	---	Rs.30,00,000/-		Non-ADP	SSOE	✓		
31.	M/R to Deputy Secretary Flat No.10, at GOR-I Bath Island Karachi.	---	Rs.20,00,000/-		Non-ADP	SSOE	✓		
32.	M/R to Deputy Secretary Flat No.39, at GOR-I Bath Island Karachi.	---	Rs.20,00,000/-		Non-ADP	SSOE	✓		
33.	M/R to Additional Secretary Flat No.01, at GOR-I Bath Island Karachi.	---	Rs.30,00,000/-		Non-ADP	SSOE	✓		
34.	M/R to Deputy Secretary Flats Block-1 & 2, at GOR-I, Bath Island Karachi (External Electrification Work).	---	Rs.29,95,990/-		Non-ADP	SSOE	✓		
35.	M/R to Deputy Secretary Flats Block-3 & 4, at GOR-I, Bath Island Karachi (External Electrification Work).	---	Rs.29,95,990/-		Non-ADP	SSOE	✓		
36.	M/R to New Secretary Flats at GOR-I, Bath Island Karachi (Monthly Services / Maintenance / Operation of Lifts).	---	Offer Rate		Non-ADP	SSOE	✓		
37.	M/R to Deputy Secretary Flats at GOR-I, Bath Island Karachi (Internal Electrification Works at Different Locations).	---	Rs.29,99,789/-		Non-ADP	SSOE	✓		
38.	Cleaning & Janitorial Services at GOR-I, Bath Island Karachi.	---	Offer Rate		Non-ADP	SSOE	✓		
39.	M/R to Various Additional Secretary Flats at GOR-I Bath Island Karachi.	---	Rs.29,99,962/-		Non-ADP	SSOE	✓		
40.	M/R to Various Deputy Secretary Flats at GOR-I Bath Island Karachi (Internal & External Work).	---	Rs.29,98,614/-		Non-ADP	SSOE	✓		
41.	M/R to Various Minister / Advisor Bungalows at GOR-I, Bath Island @ SJC Clifton Karachi.	---	Rs.29,99,744/-		Non-ADP	SSOE	✓		
42.	M/R to Various Secretary Bungalows at GOR-I, Bath Island Karachi.	---	Rs.29,97,820/-		Non-ADP	SSOE	✓		
43.	M/R to VIP Rest House Suite No. 10, SJC Clifton Karachi.	---	Rs.24,23,016/-		Non-ADP	SSOE	✓		
44.	M/R to Sindh Government Hospital New Karachi (Electric Work).	---	Rs.3.00 (M)		Non-ADP	SSOE	✓		
45.	M/R to Sindh Government Hospital Liaquatabad (Electric Work).	---	Rs.3.00 (M)		Non-ADP	SSOE	✓		
46.	M/R to Sindh Government Hospital Saudabad (Electric Work).	---	Rs.3.00 (M)		Non-ADP	SSOE	✓		

47.	M/R to Sindh Government Institute Public Health School (Electric Work).	---	Rs.3.00 (M)	Non-ADP	SSOE	✓		
48.	M/R to Sindh Government Hospital Korangi No.5 (Electric Work).	---	Rs.3.00 (M)	Non-ADP	SSOE	✓		
49.	M/R to Sindh Government Children Hospital North Nazimabad Karachi (Electric Work).	---	Rs.3.00 (M)	Non-ADP	SSOE	✓		
50.	M/R to Sindh Government Qatar Hospital Orange Town Karachi (Electric Work).	---	Rs.3.00 (M)	Non-ADP	SSOE	✓		
51.	M/R to Sindh Government Hospital Ibrahim Hardery Karachi (Electric Work).	---	Rs.3.00 (M)	Non-ADP	SSOE	✓		
52.	M/R to Sindh Government Hospital New Karachi (O.T Ward First Floor) (Coloring painting wood work & Bathroom tiles, i/c UPVC Pipe Fitting etc.	---	Rs.29,87,693/-	Non-ADP	SSOE	✓		
53.	M/R to Sindh Government Hospital Korangi No.5 Karachi (Coloring painting wood work & Bathroom tiles, i/c UPVC Pipe Fitting etc.	---	Rs.29,76,904/-	Non-ADP	SSOE	✓		
54.	M/R to Sindh Government Hospital Liaquatabad Karachi (Coloring painting wood work & Bathroom tiles, i/c UPVC Pipe Fitting etc.	---	Rs.29,74,174/-	Non-ADP	SSOE	✓		
55.	M/R to Sindh Government Urban Health Center New Karachi (Coloring painting wood work & Bath tiles etc.	---	Rs.29,70,148/-	Non-ADP	SSOE	✓		
56.	M& R to Secretary Bungalow No.09, at GOR-I, Bath Island, Karachi	---	Rs.29,98,650/-	Non-ADP	SSOE	✓		
57.	M& R to Deputy Secretary Flat No. 23, at GOR-I, Bath Island, Karachi	---	Rs.19,99,557/-	Non-ADP	SSOE	✓		
58.	M& R to Deputy Secretary Flat No. 28, at GOR-I, Bath Island, Karachi	---	Rs.19,99,619/-	Non-ADP	SSOE	✓		
59.	M& R to Minister Bungalow No.19, at GOR-I, Bath Island, Karachi	---	Rs.30,00,000/-	Non-ADP	SSOE	✓		
60.	M& R to Deputy Secretary Flat No. 20, at GOR-I, Bath Island, Karachi	---	Rs.19,98,795/-	Non-ADP	SSOE	✓		
61.	M& R to Deputy Secretary Flat No. 21, at GOR-I, Bath Island, Karachi	---	Rs.19,99,200/-	Non-ADP	SSOE	✓		
62.	M/R to VIP Rest House Suit No. 02 at SIC Clifton Karachi	---	Rs.14,99,300/-	Non-ADP	SSOE	✓		
63.	M/R to Annexe Building No. 1, at GOR-I, Bath Island Karachi	---	Rs.30,00,000/-	Non-ADP	SSOE	✓		
64.	M& R to Chief Minister House Secretariat Karachi (Wood Work & Kitchen Wall & Floor Cabinet Etc)	---	Rs.29,35,210/-	Non-ADP	SSOE	✓		
65.	M& R to Chief Minister House Secretariat Karachi (External Drainage Line UPVC Pipe)	---	Rs.29,83,500/-	Non-ADP	SSOE	✓		
66.	M& R to Chief Minister House Secretariat Karachi (New Split Air Conditioner Copper Piping & S/F Gas Charging & New Gas Cylinder)	---	Rs.29,99,246/-	Non-ADP	SSOE	✓		

67.	M& R to Chief Minister House Secretariat Karachi (PPR Pipe fitting & Bath Room Fitting & Fixture Etc.)	---	Rs.29,86,705/-	Non-ADP	SSOE	✓			
68.	Repair / Maintenance of the Chief Minister Helicopter Flight Office & Hanger at Terminal Jinnah International Airport Karachi. Main Building Block Masonry Plaster Work. Tile Work, Bath Room Fixture & Electric Work Etc	---	Rs.29,43,565/-	Non-ADP	SSOE	✓			
69.	Repair / Maintenance of the Chief Minister Helicopter Flight Office & Hanger at Terminal Jinnah International Airport Karachi. Hanger Side Misc Item Civil Work.	---	Rs.29,96,097/-	Non-ADP	SSOE	✓			
70.	Repair / Maintenance of office of the Director. PPP Node at RSSD Clifton Karachi	---	Rs.29,90,000/-	Non-ADP	SSOE	✓			
71.	M/R to Secretary Bungalows & Other Bungalows at GOR-I, Bath Island, Karachi (Internal & External Development Works)	---	Rs. 29,95,808/-	Non-ADP	SSOE	✓			
72.	Special Renovation of Sindh Public Service Commission in old Baluchistan House Circuit House-II at Shireen Jinnah Colony Clifton Karachi	---	Rs.99,998,732/-	Non-ADP	SSOE	✓	✓	✓	
73.	M& R to Chief Minister House Secretariat Karachi (Various Offices Civil Works)	---	Rs.2,957,606/-	Non-ADP	SSOE	✓	✓	✓	
74.	M& R to Chief Minister House Secretariat Karachi (Various Offices Day to Day Complaints Electric Works)	---	Rs.2,975,661/-	Non-ADP	SSOE	✓	✓	✓	
75.	M& R to Oyster Tower Flats Clifton Karachi External & Internal Works	---	Rs.3,000,000/-	Non-ADP	SSOE	✓	✓	✓	
76.	M& R to Institute of Skin Disease Sindh Near Regal Chowk Saddar Karachi (External & Internal Works)	---	Rs.3,000,000/-	Non-ADP	SSOE	✓	✓	✓	
77.	M& R to Oyster Tower Flats Clifton Karachi (Internal & External Electrification Works)	---	Rs.3,000,000/-	Non-ADP	SSOE	✓	✓	✓	


(WAJAHAT AHMED PATOLD)
 EXECUTIVE ENGINEER,
 Provincial Buildings Division No-1,
 Karachi.