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OFFICE OF THE CHAIRMAN 
TOWN MUNICIPAL CORPORATION 

OLD  NAWABSHAH 
DISTRICT SHAHEED BENAZIRABAD. 

               . ADMN /TMC,OLd NWS/     520/  2026. 
                       Dated    16-06-  2026. 

NOTICE INVITED TENDERS 
 

  Sealed tenders on standard bidding documents (SBDS) by Sindh Public Procurement 
Regulatory Authority (SPPRA) Govt. of Sindh  are  here by invited from the interested contractors / 
companies/Suppliers/firms  for the works list attached under SPPRA Rules 2010(amended 2013). 
 
  The intending participants can Download & Submit the set of tenders documents from the 
website of E-Pak Acquisition & Disposal System (EPADS) SPPRA up to 24-07-2026 @ 10.30AM and will be 
opened on 24-07-2026 @ 11:00PM in the presence of tender opening/ evolution/ procurement committee and 
before the Contractors, participating authorized agent who wish to be present. 
 

Attempt 
Bidding Documents can be 

Submitted up to 
Date of opening of Bids 

First Attempt 27-07-2026 up to 10:30 AM 27-07-2026 up to 11:00 AM 

Second Attempt  10-08-2026 up to 10:30 AM 10-08-2026 up to 11:00 AM 

 
TERMS & CONDITIONS 
1. Blank tenders will be Download & Submit to the Website of( EPADS)/construction companies / Firms. 

2. Conditional, blank, incomplete and not accompanied with call deposit 5% of Bid Amount, Blank Tender will not be accepted.  

3. Under Rule 38 of SPPRA (2010) the   Validity of Bid is 90 days after opening of Bid. 

4. For all schemes of work single stage (one envelope) bidding procedure will be adopted. 

5. The competent authority reserves the right to reject any or all tenders subject to relevant provision of SPPRA Rules 2010. 

6. As per SPPRA Rules (2)(eee) in case of holiday and   out of Head Quarter on the date of opening of the tender,  same tender will be 

opened on the next working day. 

7. An Affidavit that he is sole proprietor of the firm in case of the other partner the CNIC of all partners along with firm’s registration 

certificate registered with Income Tax Department along with the CNIC shall be required. 

8. Bidders have to provide List of works previously carried out of same nature and completed during last Three Financial Year with 

satisfactory certificate of completion of the Department concerned. 

9. Bank statement of the last Three Year along with bank solvency certificate. 

10. .As per terms of SPPRA Rules 46 (a) iii Registration Sindh Revenue board is required. 

11. The contractor must have at least three (03) years of experience in Sanitation / Solid Waste Management Works mandarty. 

12. The contractor shall submit Work Completion Certificates of sanitation works completed during the last Three 03  years, issued by 

 relevant Government bodies such as Local Councils. 

13. Only similar nature sanitation works shall be considered acceptable. 

14. Submission of fake, misleading, or incomplete documents shall render the bid disqualified. 

15. At least on similar nature of work having minimum cost 80% of the estimated cost of the work; or 

16. At least two similar nature of works each having minimum cost 50% of the estimated cost. 

17. Average Annual Financial Turn-over not less than equivalent cost of the scheme/project during last five years.  

18. Registration with FBR, Provide GST/NTN Certificate with active status and latest print. 

19. The Contractors/Firms must be registered with PEC for the year 2025-26 in relevant category with valid certificate. 

20. Registration with SRB, Provide SRB Certificate with active status and latest print. 

21 Copy of CNIC (Owners / Proprietors) 

22 The instructions to bidders, bidding data, conditions of contract, contract data mentioned in SBD are applicable.  

23 Provide an affidavit on current stamp paper stating the following terms and conditions as well as being attested by the Oath 

 Commissioner. 

i Affidavit that the firm is not indulged in litigations and has not abandoned the works. 

Ii Affidavit that the firm is not blacklisted by any procurement agency. 

Iii Affidavit that the given information, documents and data is absolutely true and correct. 

iv Affidavit that the firm shall be responsible for defect liability in respect of work for period of 6 months from the date of 

 completion of work (period of defect liability). 

24 In case of force majure on submission / opening date and time or if Government declares Holiday the tender shall be 

 submitted / opened on the next working day at the same time and venue. 

25 Conditional tenders will not be entertained. 

26. All the Government applied Taxes i/c Sales Tax, S.R.B Tax Etc will be Charged as per Government Policy.   
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Sr.N

o.

NIT 

S.No.
Description of Goods, Works, & Service Quantity

Nature of 

procurement 

Method and 

Procedure of 

Procurement

Anticipated date 

of adverisment 

where applicable

anticipated date of 

start

Anticipated date 

of completion of 

Procurement

Allocated 

Funds

Estimate cost of 

Items
Remarks

1 1

Sanitation work of roads 

streets cleaning of 

underground  sewerage line  

open surface drains of union 

committee  no 01 to 09 & 

supply of sanitation material, 

etc town municipal 

corporation old Nawabshah 

w.e.f 01-07-2026 to 30-06-2027. 

N/A works,

single stage 

one envelope 

procedure

27/07/2026

Case to case 

after fullfilling 

all codal 

formalties

Case to case 

after 

fullfilling all 

codal 

formalties

69.0 68.22

All the procurement 

will be made 

according to SPPRA 

Rule 2010.

ANNUAL PROCUREMENT PLAN FOR THE FINANCIAL YEAR 2026-27 TOWN 

MUNICIPAL CORPORATION OLD  NAWABSHAH DISTRICT SHAHEED 

BENAZIRABAD



Scheme No:01

1.38 Name of Procuring Agency Town Municipal Corporation, Old Nawabshah

Brief Description of work

SANITATION WORK OF ROADS STREETS CLEANING OF UNDERGROUND  

SEWERAGE LINE  OPEN SURFACE DRAINS OF UNION COMMITTEE  NO 01 TO 

09 & SUPPLY OF SANITATION MATERIAL, ETC TOWN MUNICIPAL 

CORPORATION OLD NAWABSHAH W.E.F 01-07-2026 TO 30-06-2027 

Tender Amount  Rs. 68.217  Million 
5.1 (a) Procuring Agency's Address Town Municipal Corporation, Old Nawabshah

(b) Engineer's Address Town Municipal Corporation, Old Nawabshah

10.3 Bid Shall be quoted entirely in Pak Rupees The Payment shall be made in PKR

Source of Funding/financing OZT and Own Sources 

11.2

13.1 Percentage of Bid Security. 5% of Bid Cost
Amount of Bid Security. Rs.3410880/-

Percentage, if any to be deducted from bills 05% Security Deposit

14.1 Period of Bid Validity 90 days 

14.4 No: of copies of the  Bid to be  submitted . One Original Plus     Copies 

14.6
Procuring Agency's Address for the purpose 

of bid submission.
Town Municipal Corporation, Old Nawabshah

15.1 Dead line  for submission  of Bids Time 10.30 AM                   Date: 27-07-2026

16.1 Venue Time and date of Bid Opening 
Time 11:00 AM                   Date: 27-07-2026

Office of the Town Municipal Corporation, Old Nawabshah

Type of Bidding Procedure
Single Stage One Envelope Bidding Procedure  Techincal 

Envelope or Financial 
16.4 Responsiveness of Bids.

(ii)
(iii)

(iv)

(v)
(a) Fixed Price Contract.

(b) Price Adjustment contract

(c). Liquidated damages
(0.05% of Estimated cost of Bid cost per day  of delay, but total 

not exceeding 10%)

(d)

No: of copies of the  Bid to be  submitted.
1 No copy of Bid will be  submitted at the time of Opening of 

Bid.

(e) Name of Agency:/ Contractor

Instruction to Bidders

Clause Reference.

    CONTRACT/BIDDING DATA

The bidder should have the  financial, technical and contructional capability necessary to perform  the 

contract  as follows:

The competent authority reserves the right to reject any or all tenders subject to relevant provision of SPPRA 

Rules 2010.

In these contract  no escalation  will be provided during currency of the contract and normely period of 

compeletion these works is upto. 12 Months 

In the contracts no escalation will be paid only on those items and in the manner as notified by the Fianance 

Department , Government of Sindh ,after bid opening during currency of the the contract.

Bid prices are firm during currency of contract / price adjustment
Completion period offered is within specified limits

Bidder is eligible  to bid and  possesses the requisite experience , capability and qualification .

Bid does not deviate from basic technical requirements and .
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Schedule- B 
 
Name of work SANITATION WORK OF ROADS STREETS CLEANING OF 

UNDERGROUND  SEWERAGE LINE  OPEN SURFACE 
DRAINS OF UNION COMMITTEE  NO 01 TO 09 & SUPPLY OF 
SANITATION MATERIAL, ETC TOWN MUNICIPAL 
CORPORATION OLD NAWABSHAH.  

 
MANPOWER-A 

S# Description Required 
Manpower 

Wage Per Person Per 
Month 

Unit Amount 

1.  Driver 04 No @ Rs.  P. No  
2.  Jamadar 30No @ Rs.   P. No  
3.  Gutter Worker 50No @ Rs.  P. No  
4.   Jaharo works 100 No @ Rs.  P.No   
5.  Cleaner / Helper 40 No @ Rs.  P. No  

TOTAL   
12 Months  

SANITATION  MATERIALS -B 
 

S# Materials Quantity Rate Unit Amount 

1.  Jaharo Per No (as Required) 60  P.No   
2.  Kodar Rumba Per. (as Required) 15  P. No  
3.  Panja  Per No (as Required)  10  P.No   
4.  Balti 22 Gauge  with Rasa Per No (as 

Required) 
10  P. No 

 
5.  Pickaxe ( Teekam) Per No (as Required) 05  P.No   
6.  Bamboo Special Per No (as Required) 50  P. No  
7.  GI Wire Per KG (as Required) 5  P.No   
8.  Rope Per KG (as Required) 5  P. No  
9.  Hand Trooly with tyre tube (as 

Required) 
10  P. No 

 
10.  Rarra  (as Required) 2  P. No  
11.  Lum Powder ( with chona) 100  P. No  
12.  Hammer(as Required) 2  P. No  

TOTAL   
12 Months  

MANPOWER+ SANITATION  MATERIALS    G. TOTAL   
SRB+Tax  
Net Total   

  
  Any error/ omission in the schedule “B” will be referred to approved 
estimate of work & schedule of rate decided accordingly  
 
Contractor      Assistant Executive Engineer 

Town Municipal Corporation 
Old Nawabshah 



  
 
 
 
 
 
 

SANITATION WORK OF ROADS STREETS CLEANING OF UNDERGROUND  SEWERAGE LINE  OPEN 
SURFACE DRAINS OF UNION COMMITTEE  NO 01 TO 09 & SUPPLY OF SANITATION MATERIAL, ETC 

TOWN MUNICIPAL CORPORATION OLD NAWABSHAH W.ef 01-07-2026 TO 30-06-2027. 
 
 
 

 
 
 
 
 
 
 

 
 
 
 

STANDARD BIDDING DOCUMENT 
 TOWN MUNICIPAL CORPORATION 

OLD NAWABSHAH 
 DISTRICT SHAHEED BENAZIRABAD. 

 
 
 
 
 
 
 



Dated this _______________________ day of __________________________________2026 
 
 
 
In the capacity of ________________________ duly authorized to sign bid for and behalf 
of  
 
__________________________________________________ 
 
 
 
Signature ____________________________________ 
 
           (Seal) 
 
 
 
Address _____________________________________________________________________ 
 
____________________________________________________________________________ 
 
Witness : 
 
 
 
Signature ________________________________ 
 
 
Name ___________________________________________________ 
 
Address _________________________________________________ 
 
________________________________________________________ 
 
 
 
 
 
 
 
 
 
 
 
 



SCHEDULE –A TO BID 
Schedule of prices 

Name of Work:-_______________________________________________________ 
 
 
Item No  Description  Quantity  Unit Rate (In 

Rs.) 
Total amount (In 
Rs) 

     
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Total (to be carried to summary of bid price  ) 
Add/ deduct the percentage quoted above / below on the prices of items based on composite 
schedule retes: 

 
 
  (CONTRACTOR  ) 

ASSISTANT EXECUTIVE ENGINEER 

         TOWN MUNICIPAL CORPORATION 
                     OLD NAWABSHAH 

 

  
 
 
             
 



 
 
 

FORM OF BID AND SCHEDULES TO BID 
 
 
Schedule to include the following  
 

 Schedule A to bid : Schedule of prices 

 Schedule B to bid : Specific Works Data 

 Schedule C to Bid : Works to performed by subcontractors 

 Schedule E to Bid; Method of performing Works  

 Schedule F to Bid; Integrity Pact. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



(2) 
 

4.5  (a) The bidder shall be  deemed to have obtained all information as to and all 
requirements relates thereto which may affect the bid price  
 (b) The Contractor shall be responsible to make complete arrangements for 
the transportation of the plant to the site.  
 
  Note ;  ( procuring Agency may modify as appropriate). 
 
   Note : The abbreviations to be used in the schedule of prices to be defined by the 
procuring Agency. 
 
4.6  The Contractor shall provide for the all parts of the work to be completed 
in every respect .Notwithstanding that any details accessories ect required for the 
complete installation and satisfactory  operation of the works are not specically 
mentioned in the Specifications such details shall be considered as included in the 
Contract price. 
 
5./  Bid Prices 
 
 5.1 Break – up of Bid Prices. 
  The various elements of Bid Price shall be quoted as detailed  by the 
procuring Agency in the format of schedule of Prices. 
  The Bidder shall recognize such elements of the costs which he expects to 
incur the performance of the works and shall include all such costs in the rates and 
amounts enters in the schedule of prices. 
 
 
 5.2 Total bid Price  
  The total of bid prices in the schedule of prices shall be entered in the 
summary of Bid prices. 
6./ Provisional Sums And Day Work. 

 6.1 provisional sums included and so designated in the schedule of price if 
any shall be expended in whole or in part at the  direction and discretion of the 
Engineer / procuring Agency. The Contactor will only receive payment in respect of 
provisional sums if he has been instructed by the Engineer / procuring Agency to 
utilize such sums. 
 6.2 Day work rates in the contactor „s bid are to be used for small additional 
amounts of work and only when the Engineer  have given written instruction in 
advance for additional work to be paid for in that way. 
 
 
 (CONTACTOR)                     ASSISTANT EXECUTIVE ENGINEER 

 TOWN MUNICIPAL CORPORATION 
               OLD NAWABSHAH 



Conditions of Contract. 
 

Clause -: 1 Commencement & Completion Dates of work. The contractor shall not 
upon or commencement any portion or except with written authority and instructions 
of the Engineer – In Charge or of in subordinate –In Charge of the work. Failing such 
authority the contractor shall have no claim to ask for measurements of or payment for 
work. 
  The contactor shall proceed with the due expedition and without delay 
and complete the works in the item allowed for carrying out the work as entered in the 
tender shall be strictly observed by the contractor and shall reckoned from the date on 
which the order to commence work is give to the contactor. And further to ensure good 
progress during the exaction of the work contactor shall be bound in all in which the 
time allowed for competition of any work exceeds one month to achieve progress on the  
prorate basis.  
 Clause -: 2 liquidated Damages. The contractor shall pay liquidated damages to the 
Agency at the rate per day stated in the bidding data for each day that the completion 
data is later than the intended completion data the amount of liquidated damages paid 
any the contactor to the Agency shall not exceed 10% of the contract price Agency may 
be deduct liquidated damages from payments due to the contractor. Payment of 
liquidated damages does not affect the contactor‟s liabilities. 
Clause -: 3 Termination of the contract. 
(A) Procuring Agency / Assistant Executive Engineer may terminate the 

contract if either of the following conditions sexists 
1 Contractor causes a branch of any clause of Contract. 
2 The progress of any particular  portion of the work is unsatisfactory and 

notices of 10 days has expired. 
3 In the case of abandonment of the work owing to the serious illness or 

death of the contractor or any other cause. 
4 Contractor can also request for termination of Contract if a payment 

certified by the Engineer is not paid to the contractor within 60days of the 
date the submission of the bill. 

(B) The ASSISTANT EXECUTIVE ENGINEER /Agency has power to adopt 
any of the following courses as may deem till  

I  To forfeit security deposit available conditions mentioned at A (iii) and 
(iv)above 
Ii  To finalize the work by measuring the work done by the contractor.  
(C)  In the event of any of the above courses being adopted by the Assistant 

Executive Engineer/ procuring Agency the contractor shall have. 
 
iii  No claim to compensation for any loss sustained by him by reason of this 
having purchased or procured or procured any materials or entered into any 
engagements or made any advance an account of or with view to the execution of the 
work or the performance of the contact. 



Iv However the contractor con claim for the work done at site duly certified 
by the Assistant Executive Engineer in writing regarding the performance of such work 
and has not been paid. 
 
 Procuring Agency /Engineer may invite fresh bids for remaining work.   
Clause -: 4 Possession Of The Site And Claims For Compensation For Delay . The 
Engineer shall give possession of all parts of the site to the contractor. If possession of 
site is not give by the date stated in the contract data. No compensation shall be allowed 
for any delay caused in starting of the work on a account of any acquisition of water 
standing in borrow pits/ compartments or in according sanction to estimates. In such 
case either date of commencement will be changed or period of completion is to be 
extended accordingly. 
Clause -: 5   Extension Of Intended Completion Date. The procuring Agency either at 
its own initiatives  before the date of completion or on desires of the contract any 
extended the  intended completion date if an event (which hinders the execution of 
contract ) occur or a variation order is issued which makes it impossible to complete the 
work by the intended complete date for such period as he may think necessary or 
proper the decision of the Assistant Executive Engineer in the matter shall be final 
where time has been extended under this or any other clause of this agreement the date 
for completion of the work shall be the date fixed by the order giving the extension or 
by the aggregate of all such orders made under  this agreement. 
 When time has been extended as aforesaid it shall continue to be the 
essence of the contract and all clauses of the contract shall continue to be operative 
during the extended period. 
Clause -: 6  Specifications.  The Contractor shall execute the whole and every part of 
the work in the most substantial and work man like manner and both regards materials 
and all other matter in strict accordance with the specifications lodged in the office f the 
Assistant Executive Engineer and initialed by the parties the said specification being a 
part of the Contract the contactor shall also confirm exactly fully and faithfully  to the 
designs framing and instructions in writing relating to the work signed by the Engineer 
–In Charge and lodge in his office and to which the contractor shall be entitled to have 
access at such office or on the site of work for the purpose of inspection during office 
hours and the contractor shall if he so requires be entitled at his own expense to make 
or cause to be made copies of the specifications and of all such designs drawings and 
instructions as aforesaid. 
Clause -: 7 Payments 
(A)     Interim / Running Bill  A bill shall be submitted by the contractor as 
frequently as the progress of the work may justify for all work executed not included 
in any previous bill at least once in a moth and the Engineer – I – Charge shall take or 
cause to be taken the requisites measurements for the purpose of  having the same 
verified and the claim as for admissible adjusted if possible before the expiry of 10days 
from the presentation of bill at any depute a subordinate to measure up the said work 
in the presence of the contractor or his authorized agent whose countersignature to the 
measurement list will be sufficient to warrant and the Engineer –In – Charge may 
prepare a bill from such list which shall be binding on the contactor in all respects. 



The engineer / procuring Agency shall pass / certif. the amount to be paid to the 
contractor which he considers due and payable in respect subject to dedication of 
security deposit advance payment if any made if him and taxes. 

All such intermediate payment shall be regarded as payment by way of advance against 
the final payment only and not as payment work actually done completed and shall not 
preclude the Engineer –in –Charge recoveries from final bill and rectification of defects 
and unsatisfactory items of works pointed out him defect liability period. 
(B) The Final Bill.  A bill shall be submitted by the contractor within one moth of the 
date fixed for the completion of the work otherwise Engineer –In –Charge „s certificate 
of the measurements and of the total amount payable for works shall be final and 
binding on all parties. 

 
Clause -: 8 Reduced Rates.  In cases where the items of work are not accepted as so 
completed the Engineer –In – Charge may make payment on account of such  items 
such  at reduced rates as he may consider reasonable in the preparation of final or on 
running account bills with recorded in writing . 
  
Clause -: 9  Issuance of variation and repeat order. 
 
 
(A)   Agency may issue a variation order for procurement of works. Physical 
services from the original contractor to cover any increase or decrease in quantities 
including the instruction of new work items that are either due to change of plans 
design or alignment to suit actual field conditions within the general scope and physical 
boundaries of the contract.  
(B)   Contractor shall not perform a variation until the procuring Agency has 
authorized the variation in writing subject to the limit not exceeding the contract coat 
by 15% on the same conditions In all respects on which he agreed to do them in the 
work and at the same rates as are specified in the tender for the main work the 
contractor has no right to claim for compensation by reason of alternations or 
curtailment of the work. 
(C)  in case the mature of the work in the variation does not correspond with 
items in the Bill of Quantities the quotation by the contactor is to be in the form of new 
rates for the relevant items of work and if the Engineer –In – Charge is satisfied that the 
rate quoted is within the rate worked out by him on detailed rate analysis and then only 
he shall allow him that rate after approval from higher authority. 
 (D)  The items for the completion of the work shall extended in the proportion 
that the additional work bear to the original contract work. 
(E)  In case of quantities of work executed result the initial Contract price to be 
exceeded by more than 15% and than Engineer can adjust the for those quantities 
causing excess the cost of Contract beyond 15% after approval of Superintending 
Engineer. 
(F)  Repeat order.  Any cumulative variation beyond the 15% of initial 
contract amount shall be subject to another contract to be tendered out if the works are 
separable from the original contract  



Clause -: 10 Quality Control. 
(A)           Identifying Defects;-  If at any time before the security deposit is refunded 
to the contractor/ during defect liability period mentioned in bid data the Engineer – 
in –Charge or his subordinate –in-Charge of the work may instruct the contractor to 
uncover and test any party of the works which he considers may have a defect due use 
of unsound materials or unskillful workshop and the contractor has to carry out a test 
at his own cost irrespective of work already approved of paid. 
(B)   Correction of Defects:  the contractor shall be bound forthwith to rectify 
or remove and reconstruct the work so specified in whole or in part as the case may 
require the contractor shall correct the notified defect within the defects Correction 
period mentioned in notices 

 
 
 
 
(C)   Uncorrected Defects;  

I  In the case of any such failure the Engineer –In Charge shall give the 
contractor at least 14 days notice of this intention to use a third party to a defect . 
he may rectify or remove and re-execute the work or remove and replace the 
materials or articles complained of as the may be at the risk and expense in all 
respects of the contractor. 
Ii if the Engineer considers that rectification / correction of a defect is not 
essential and it may be accepted or made use of it shall be within discretion to 
accept the same at such reduced rates as he may fix therefore. 
 
Clause -: 11 
(A)    Inspection of Operations . the Engineer and his  subordinates shall 

reasonable times have access to the site for supervision and inspection of 
work under or in course of execution in pursuance of the contract and the 
contractor  shall afford every facility for and every assistance in obtaining the 
right to such access 

(B)    Dates for inspection and testing . the Engineer shall give the 
contractor reasonable notice of the intention of the engineer – in -  Charge or 
his subordinate to visit the work shall have been give to the contractor then 
he either himself be present to receive orders and instruction or have a 
responsible agent duly accredited in writing present for that purpose orders 
gives to the contractor‟ s duly authorized agent shall be considered to have 
the same force an effect as if they had been given to the contractor himself. 

Clause -: 12     Examination of work before covering up. 
(A)     No part of the work s shall be covered up out of view / beyond the 

read without giving notice of not less than 5 days to the Engineer whenever 
any part works or foundations is or are ready or about to be ready for 
examination and the Engineer without delay unless he considers it un-
necessary and advises the contractor accordingly attend for the purpose of 



examining and measuring such part of the works or of examining  such 
foundations. 

(B)    If any work is covered up or placed beyond the reach of 
measurement without notice having been given the same shall be uncovered 
at the contractor‟ s expense and in default there of no payment or allowance 
shall be made for such work or for the materials with the same was executed. 

Clause -: 13 Risks.   The contractor shall be responsible for all risks of loss of or 
damafe to physical property or facilities or related services at the premises and if 
personal injury and death which arise during and in consequence of its 
performance of the Contract if any damafe is caused while the work is in 
progress or become apparent within three months of the grant of the certificate of 
completion final or otherwise the contractor shall make good the same at his own 
expense or in default the Engineer  may cause the same to be dame good by 
other workmen and deduct the expenses from retention money lying with 
Engineer. 
 
 
Clause -: 14 Measures for prevention of fire and safety measures.  The 
contractor shall not set fire to any standing jungle trees bush- wood or grass 
without a written permit form the Assistant Engineer When such permit is given 
and also in all cases when destroying cutting or supporting trees bush wood 
grass etc by fire the contractor  shall take necessary measures to prevent such fire 
spreading to ro otherwise damaging surrounding property the contractor is 
responsible safety of all its activities i/c protection of the environment on and off 
the site compensation of all damage done intentionally or nationally on or off  
the site by the contractor‟ s labour shall be paid by him. 
Clause -: 15 Sub- Contracting.  The contractor shall not subcontract the whole of 
the works except where otherwise provided by the contract . the contractor  shall 
not subcontract any part of the work without the prior consent if the Engineer 
any such consent shall not relieve the contractor from any liability or obligation 
under the contract and he shall be responsible for the acts defaults and neglects 
of any subcontractor his agent servants or workmen as if these acts default or 
neglects were those of the contractor his agents servant or  workmen the 
provisions of this contract shall apply to such subcontractor or his employees as 
if he or it were employees of the contractor. 
Clause -: 16  Disputes. All disputes  rising in connection  with the present 
contract and which cannot be amicably settled between the parties  the decision 
of the superintending Engineer of the circle / officer / one grade lngher to  
awarding authority shall be final conclusive and binding on all parties to the 
contract upon  all question relating to the meaning of the specifications designed 
drawings and instructions herein before mentioned and as to the quality 
workmanship or materials used in the work or as to any other questions claim 
right matter or think whatsoever in any way arising out of or relating to the 
contract design drawings specifications estimates instructions order or these 
conditions or otherwise concerning the works or the execution of failure to 



execute the same where arising the progress of the work or after the competition 
abandonment thereof. 
Clause -: 17 Site Clearance . On completion of the the work the contractor shall 
be furnished with certificate by the Assistant  Engineer (here in after called the 
Engineer- In- Charge) of such completion but neither such certificate shall be 
given not shall the wirk considered to complete until the contractor shall have 
removed all temporary structures and materials brought at site for use or for 
operation facilities i/c cleaning debris and dirt at the site . if the contractor fails 
to comply with the requirements of this clause then Engineer –in Charge may 
expense of the contractor remove and dispose of the same as he thinks fit and 
shall deduct the amount of all expenses so incurred from the contractor‟s 
retention money . the contractor shall have no claim in respect of any surplus 
materials as aforesaid except for any sum actually realized by the sale thereof. 
Clause -: 18 Financial Assistant / Advance Payment. 
(A)           Mobilization advance is not allowed. 
(B)            Secured Advance against materials brought at site. 

I         Secured Advance may be permitted only against imperishable 
materials / quantities anticipated to be consumed / utilized on the work 
within a period of three months from the date of issue of secured advance 
and definitely not for full quantities of materials for the entire work / 
contract. The sum payable for such materials on site shall not exceed 75% of 
the market price of materials. 
Ii         Recovery of secured Advance paid to the contractor under the above 
provisions shall be affected from the monthly payments on actual 
consumption basis not later than period more than three moths (even if un- 
utilized). 

 Clause -: 19 Recovery as arrears of land revenue .  Any sum due to the 
Government by the contractor shall be liable for recovery as arrears of land revenue . 
  Clause -: 20 Refund of Security Deposit / Retention money. On completion of 
the whole of the works (a work should be considered as complete for the purpose of 
refund of security deposits to a contractor from the last date on which  its final 
measurement are checked by a competent authority if such cheek is necessary other –
wise from the last date of recording the final measurements ) the defects notice period 
has also passed and the Engineer has certified that all defects notified to the contractor 
before the end of this period have been corrected the security deposit lodged  by a 
contractor (in cash or recovered in installments from his bills shall be refunded to him 
after expiry of three months from the date of which the work is completed.            

 
          (CONTACTOR) 
                                      

ASSISTANT EXECUTIVE ENGINEER 

TOWN MUNICIPAL CORPORATION 
OLD NAWABSHAH 

 
 



BILL OF QUANTITIES. 
 

(A) Description and rate of items based on composite schedule of rates. 
 
 

Items  Quantities  Description 
of item to be 
executed site  

Rate  unit Amount (In 
Rupees ) 

1 2 3 4 5 6 

      

      

      

      

      

      

      

      

      

 
Amount Total (a)    amount to be added / deducted on the basis 
      Of premium quoted    
 
Total (b) 
____________________ % blow on the  

 
Rates of CSR 
 
 
 

Total (A) = A+B+ in words & figures . 
  

      (CONTACTOR) 
                 
ASSISTANT EXECUTIVE ENGINEER 

  TOWN MUNICIPAL CORPORATION 
          OLD NAWABSHAH 

 
 
 

 
 
 
 



(INTEGRITY PACT) 
 

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC 
PAYABLE BY CONTRACTORS 

 

Contract No. Dated   
Contract Value:   

Contract Title:  
 

………………………………… [name of Contractor] hereby declares that it has not obtained or 
induced the procurement of any contract, right, interest, privilege or other obligation or benefit 
from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any 
other entity owned or controlled by it (GoS) through any corrupt business practice. 

 

Without limiting the generality of the foregoing, [name of Contractor] represents and warrants 
that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not 
given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan 
either directly or indirectly through any natural or juridical person, including its affiliate, agent, 
associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any 
commission, gratification, bribe, finder„s fee or  kickback, whether described as consultation fee 
or otherwise, with the object of obtaining or inducing the procurement of a contract, right, 
interest, privilege or other obligation or benefit in whatsoever form from, from Procuring 
Agency (PA) except that which has been expressly declared pursuance thereto. 
 

name of Contractor] accepts full responsibility and strict liability that it has made and will make 

full disclosure of all agreements and arrangements with all persons in respect of or related to 

the transaction with PA and has not taken any action or will not take any action to circumvent 

the above declaration, representation or warranty. 
 

name of Contractor] accepts full responsibility and strict liability for making any false 
declaration, not making full disclosure, misrepresenting facts or taking any action likely to 
defeat the purpose of this declaration, representation and warranty. It agrees that  any  contract, 
right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, 
without prejudice to any other rights and remedies available to PA under any law, contract or 
other instrument, be voidable at the option of PA. 
 

Notwithstanding any rights and remedies exercised by PA in this regard, [name of 
Supplier/Contractor/Consultant] agrees to indemnify PA for any loss or damage incurred by  it 

on account of its corrupt business practices and further pay compensation to PA in an amount 
equivalent to ten time the sum of any commission, gratification, bribe, finder„s fee or kickback 
given by [name of Contractor] as aforesaid for the purpose of obtaining or inducing the 
procurement of any contract, right, interest, privilege or other obligation or benefit in 
whatsoever form from PA. 
 
………………………      ASSISTANT EXECUTIVE ENGINEER 

[Contractor]         TOWN MUNICIPAL CORPORATION 

              OLD NAWABSHAH  


