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Name of Work  : - PROCUREMENT OF ABKALANI MATERIAL, 

CARRYING OUT ESSENTIAL WORKS, JOBS FOR 

OPERATION AND MAINTENANCE OF MAIN 

BARRAGE/CANAL HEAD REGULATORS AND 

SURROUNDING JURISDICTION OF BARRAGE 

DIVISION SUKKUR DURING THE FINANCIAL YEAR 

2026-27. 
   

Name of 
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DIVISION SUKKUR 
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to  

: - M/s 

Government Contractor 

  DR NO: 

  DATED 

 

 

 

 

 

 
 

2026-27 
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BIDDING DATA 
 

(a) Name of Procuring Agency EXECUTIVE ENGINEER, BARRAGE DIVISION 

SUKKUR 

   

(b) Brief Description of Works Procurement of Abkalani Material, carrying out 

essential works, jobs for operation and maintenance of 

Main Barrage/Canal Head Regulators and surrounding 

jurisdiction of Barrage Division Sukkur during the 

financial year 2026-27. 

   

(c) Procuring Agency’s address OFFICE OF THE EXECUTIVE ENGINEER 

BARRAGE DIVISION SUKKUR. 

   

(d) Estimated Cost N.A 

   

(e) Amount of Bid Security Rs. 15,00,000/- 

   

(f) Period of Bid Validity (days) 90 Days 

   

(g) Security Deposit (including bid 

security) 

N.A 

   

(h) Percentage, if any, to be deducted 

from bills 

8% Income Tax, Sindh Sales Tax 15% & 0.35% 

Stamp Duty and General Sales Tax 17% (optional to 

market item). 

 

   

(i) Deadline for Submission of Bids 

along with time 

28-08.2026 till 11:30 P.M. 

   

(j) Venue, Time, and Date of Bid 

Opening 

OFFICE OF THE EXECUTIVE ENGINEER 

BARRAGE DIVISION SUKKUR  

ON 28-08-2026 (12:00 PM) 

   

(k) Time for Completion from written 

order of commence 

Within 07 and 15 days subject to item requirement. 

   

(l) Liquidity damages N.A 

   

(m) Performance Security  N.A 

   

(n) Deposit Receipt No: Date: 

Amount 

DR No. _________________ 

Dated    _________________ 

Amount Rs. 5,000/- (Non-refundable) 

  
 

 

Contractor Executive Engineer 

Barrage Division Sukkur 
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CONDITIONS OF CONTRACT 

 

Clause – 1: Commencement & Completion Dates of work. 

 

   The contractor shall not enter upon or commence any portion or work except with 

the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of 

the work. Failing such authority the contractor shall have no claim to ask for measurements of or 

payment for work.  

 

   The contractor shall proceed with the works with due expedition and without delay 

and complete the works in the time allowed for carrying out the work as entered in the tender/Work 

order (Supply Order) shall be strictly observed by the contractor and shall reckoned from the date 

on which the order to commence work is given to the contractor. And further to ensure good 

progress during the execution of the work, contractor shall be bound, in all in which the time 

allowed for completion of any work exceeds one month, to achieve progress on the prorate basis. 

The Contractor having/quoted lowest rate/item comparable with market shall be bound with 

procuring agency for the financial year 2026-27. Also the contractor having lowest rate/item 

will further be engaged subject to the availability of funds individually at any 

component/piece of procurement Abkalani Material, job work as per (annual/revised) work 

plan/procurement plan for the year 2026-27.  

 

Clause – 2: Liquidated Damages.  

 

   The contractor shall pay liquidated damages to the Agency at the rate per day stated 

in the bidding data for each day that the completion date is later than the Intended completion date; 

the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent 

of the contract price. Agency may deduct liquidated damages from payments due to the contractor. 

Payment of liquidated damages does not affect the contractor's liabilities.  

 

Clause – 3:  Termination of the Contract.  

 

 (A)  Procuring Agency/Executive Engineer may terminate the contract if either of the  

  following conditions exits:-  

 

  (i)  Contractor causes a breach of any clause of the Contract;  

  (ii)  The progress of any particular portion of the work is unsatisfactory and  

   notice of 10 days has expired;  

  (iii)  In the case of abandonment of the work owing to the serious illness or  

   death of the contractor or any other cause.  

(iv)  Contractor can also request for termination of contract if a payment certified 

by the Engineer is not paid to the contractor within 60 days of the date of the 

submission of the bill;  

 

(B)  The Executive Engineer/Procuring Agency has power to adopt any of the following 

courses as may deem fit:-  

 

(i)  To forfeit the security deposit available except conditions mentioned at A  

(iii) and (iv) above;  

(ii)  To finalize the work by measuring the work done by the contractor.  

  

(C)  In the event of any of the above courses being adopted by the Executive 

Engineer/Procuring Agency, the contractor shall have:-  

Not Applicable  
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(i)   No claim to compensation for any loss sustained by him by reason of his 

having purchased or procured any materials, or entered into any 

engagements, or made any advances on account of, or with a view to the 

execution of the work or the performance of the contract,  

 

(ii)   However, the contractor can claim for the work done at site duly certified by 

the executive engineer in writing regarding the performance of such work 

and has not been paid.  

    Procuring Agency/Engineer may invite fresh bids for remaining work.  

 

Clause 4:  Possession of the site and claims for compensation for delay.  

 

   The Engineer shall give possession of all parts of the site to the contractor. If 

possession of site is not given by the date stated in the contract data, no compensation shall be 

allowed for any delay caused in starting of the work on account of any acquisition of land, water 

standing in borrow pits/compartments or in according sanction to estimates. In such case, either 

date of commencement will be changed or period of completion is to be extended accordingly. The 

Contractor will be bound for the procurement/completion of work within specified time, 

period mentioned in the Work Order/Supply Order, no extension will be allowed 

 

Clause –5:  Extension of Intended Completion Date.  

 

   The Procuring Agency either at its own initiatives before the date of completion or 

on desire of the contractor may extend the intended completion date, if an event (which hinders the 

execution of contract) occurs or a variation order is issued which makes it impossible to complete 

the work by the intended completion date for such period as he may think necessary or proper. The 

decision of the Executive Engineer in this matter shall be final; where time has been extended 

under this or any other clause of this agreement, the date for completion of the work shall be the 

date fixed by the order giving the extension or by the aggregate of all such orders, made under this 

agreement.  

 

   When time has been extended as aforesaid, it shall continue to be the essence of the 

contract and all clauses of the contract shall continue to be operative during the extended period.  

 

Clause –6:  Specifications.  

 

   The contractor shall execute the whole and every part of the work in the most 

substantial and work-man-like manner and both as regards materials and all other matters in strict 

accordance with the specifications lodged in the office of the Executive Engineer and initialed by 

the parties, the said specification being a part of the contract. The contractor shall also confirm 

exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work 

signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be 

entitled to have access at such office or on the site of work for the purpose of inspection during 

office hours and the contractor shall, if he so requires, be entitled at his own expense to make or 

cause to be made copies of the specifications, and of all such designs, drawings, and instructions as 

aforesaid.  

 

 

 

 

 

 

 

Not Applicable  
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Clause – 7: Payments.  

 

  (A)  Interim/Running Bill.  

    

   A bill shall be submitted by the contractor as frequently as the progress of the work 

may justify for all work executed and not included in any previous bill at least once in a month and 

the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of 

having the same verified and the claim, as for as admissible, adjusted, if possible before the expiry 

of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said 

work in the presence of the contractor or his authorized agent, whose countersignature to the 

measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from 

such list which shall be binding on the contractor in all respects.  

 

   The Engineer /Procuring Agency shall pass/certify the amount to be paid to the 

contractor, which he considers due and payable in respect thereof, subject to deduction of security 

deposit, advance payment if any made to him and taxes. The payment on work done will be 

made subject to the availability of funds. 
 

   All such intermediate payment shall be regarded as payments by way of advance 

against the final payment only and not as payments for work actually done and completed, and shall 

not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and 

unsatisfactory items of works pointed out to him during defect liability period.  

 

  (B)  The Final Bill.  

 

   A bill shall be submitted by the contractor within one month of the date fixed for the 

completion of the work otherwise Engineer-in-charge’s certificate of the measurements and of the 

total amount payable for the works shall be final and binding on all parties.  

 

Clause – 8:  Reduced Rates.  

 

   In cases where the items of work are not accepted as so completed, the Engineer-in-

charge may make payment on account of such items at such reduced rates as he may consider 

reasonable in the preparation of final or on running account bills with reasons recorded in writing.  

 

Clause – 9:  Issuance of Variation and Repeat Orders.  

 

  (A)   Agency may issue a Variation Order for procurement of works, physical services 

from the original contractor to cover any increase or decrease in quantities, including the 

introduction of new work items that are either due to change of plans, design or alignment to suit 

actual field conditions, within the general scope and physical boundaries of the contract.  

 

  (B)   Contractor shall not perform a variation until the Procuring Agency has authorized 

the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same 

conditions in all respects on which he agreed to do them in the work, and at the same rates, as are 

specified in the tender for the main work. The contractor has no right to claim for compensation by 

reason of alterations or curtailment of the work.  

 

  (C)   In case the nature of the work in the variation does not correspond with items in the 

Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant 

items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate 

worked out by him on detailed rate analysis, and then only he shall allow him that rate after 

approval from higher authority.  

 



BIDDING DOCUMENT 

 6 

 

 

  (D)   The time for the completion of the work shall be extended in the proportion that the 

additional work bear to the original contact work.  

 

  (E)   In case of quantities of work executed result the Initial Contract Price to be exceeded 

by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the 

cost of contract beyond 15% after approval of Superintending Engineer.  

 

  (F)   Repeat Order: Any cumulative variation, beyond the 15% of initial contract 

amount, shall be subject of another contract to be tendered out if the works are separable from the 

original contract.  

 

Clause-10:  Quality Control.  

 

  (A)   Identifying Defects:  

 

   If at any time before the security deposit is refunded to the contractor/during defect 

liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the 

work may instruct the contractor to uncover and test any part of the works which he considers may 

have a defect due to use of unsound materials or unskillful workmanship and the contractor has to 

carry out a test at his own cost irrespective of work already approved or paid.  

 

  (B)   Correction of Defects:  

 

   The contractor shall be bound forthwith to rectify or remove and reconstruct the 

work so specified in whole or in part, as the case may require. The contractor shall correct the 

notified defect within the Defects Correction Period mentioned in notice.  

 

  (C)   Uncorrected Defects:  

 

(i)  In the case of any such failure, the Engineer-in-charge shall give the 

contractor at  least 14 days notice of his intention to use a third party to 

correct a defect. He may rectify or remove, and re-execute the work or 

remove and replace the materials or articles complained of as the case may 

be at the risk and expense in all respects of the contractor.  

 

(ii)   If the Engineer considers that rectification/correction of a defect is not 

essential and  it may be accepted or made use of; it shall be within his 

discretion to accept the same at such reduced rates as he may fix therefore.  
 

Clause – 11:  
 

  (A)   Inspection of Operations.  
 

   The Engineer and his subordinates, shall at all reasonable times have access to the 

site for supervision and inspection of works under or in course of execution in pursuance of the 

contract and the contractor shall afford every facility for and every assistance in obtaining the right 

to such access.  
 

 

  (B)   Dates for Inspection and Testing.  

 

   The Engineer shall give the contractor reasonable notice of the intention of the 

Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then 

he either himself be present to receive orders and instructions, or have a responsible agent duly 

accredited in writing present for that purpose, orders given to the contractor’s duly authorized agent 

shall be considered to have the same force an effect as if they had been given to the contractor 

himself.  
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Clause – 12:  Examination of work before covering up.  

 

  (A)   No part of the works shall be covered up or put out of view/beyond the reach 

without giving notice of not less than five days to the Engineer whenever any such part of the 

works or foundations is or are ready or about to be ready for examination and the Engineer shall, 

without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for 

the purpose of examining and measuring such part of the works or of examining such foundations;  

 

  (B)   If any work is covered up or placed beyond the reach of measurement without such 

notice having been given, the same shall be uncovered at the contractor’s expense, and in default 

thereof no payment or allowance shall be made for such work, or for the materials with which the 

same was executed.  

 

Clause – 13:   Risks.  

 

   The contractor shall be responsible for all risks of loss of or damage to physical 

property or facilities or related services at the premises and of personal injury and death which arise 

during and in consequence of its performance of the contract. if any damage is caused while the 

work is in progress or become apparent within three months of the grant of the certificate of 

completion, final or otherwise, the contractor shall make good the same at his own expense, or in 

default the Engineer may cause the same to be made good by other workmen, and deduct the 

expenses from retention money lying with the Engineer.  

 

Clause-14:   Measures for prevention of fire and safety measures.  

 

   The contractor shall not set fire to any standing jungle, trees, bush-wood or grass 

without a written permit from the Executive Engineer. When such permit is given, and also in all 

cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall 

take necessary measures to prevent such fire spreading to or otherwise damaging surrounding 

property. The contractor is responsible for the safety of all its activities including protection of the 

environment on and off the site. Compensation of all damage done intentionally or unintentionally 

on or off the site by the contractor’s labour shall be paid by him.  

 

Clause-15:  Sub-contracting.  

 

   The contractor shall not subcontract the whole of the works, except where otherwise 

provided by the contract. The contractor shall not subcontract any part of the works without the 

prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or 

obligation under the contract and he shall be responsible for the acts, defaults and neglects of any 

subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of 

the contractor, his agents’ servants or workmen. The provisions of this contract shall apply to such 

subcontractor or his employees as if he or it were employees of the contractor.  

 

Clause – 16:   Disputes.  

 

   All disputes arising in connection with the present contract, and which cannot be 

amicably settled between the parties, the decision of the Superintending Engineer of the 

circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all 

parties to the contract upon all questions relating to the meaning of the specifications, designs 

drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or 

materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in 

any way arising out of, or relating to the contract design, drawings, specifications, estimates, 

instructions, orders or these conditions or otherwise concerning the works, or the execution, of 

Not Applicable  
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failure to execute the same, whether arising, during the progress of the work, or after the 

completion or abandonment thereof.  
 

Clause –17:   Site Clearance.  
 

   On completion of the work, the contractor shall be furnished with a certificate by the 

Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such 

certificate shall be given nor shall the work be considered to be complete until the contractor shall have 

removed all temporary structures and materials brought at site either for use or for operation facilities 

including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this 

clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he 

thinks fit and shall deduct the amount of all expenses so incurred from the contractor’s retention money. The 

contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually 

realized by the sale thereof.  
 

Clause –18:   Financial Assistance /Advance Payment.  
 

  (A)   Mobilization advance is not allowed.  

 

  (B)   Secured Advance against materials brought at site.  
 

(i)   Secured Advance may be permitted only against imperishable 

materials/quantities anticipated to be consumed/utilized on the work within a 

period of three months from the date of issue of secured advance and 

definitely not for full quantities of materials for the entire work/contract. The 

sum payable for such materials on site shall not exceed 75% of the market 

price of materials;  
 

(ii)   Recovery of Secured Advance paid to the contractor under the above 

provisions shall be affected from the monthly payments on actual 

consumption basis, but not later than period more than three months (even if 

unutilized).  

 

Clause –19:   Recovery as arrears of Land Revenue.  
 

   Any sum due to the Government by the contractor shall be liable for recovery as 

arrears of Land Revenue.  

 

 Clause –20:   Refund of Security Deposit/Retention Money.  

 
   On completion of the whole of the works (a work should be considered as complete for the 

purpose of refund of security deposit to a contractor from the last date on which its final measurements are 

checked by a competent authority, if such check is necessary otherwise from the last date of recording the 

final measurements), the defects notice period has also passed and the Engineer has certified that all defects 

notified to the contractor before the end of this period have been corrected, the security deposit lodged by a 

contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of 

three months from the date on which the work is completed.  

 

 

         Divisional Accountant 

 

 

 

 

Contractor Executive Engineer 

Barrage Division Sukkur 
 

Not Applicable  

Not Applicable  

Not Applicable  
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(INTEGRITY PACT) 

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC; 

PAYABLE BY CONTRACTORS. 
 

 

Contract No. _____________________________  Dated ______________________________  

 

Contract Value: __________________________________________________________________  

 

Contract Title: __________________________________________________________________  

 

  [  name of Contractor  ] hereby declares that it has not obtained or 

induced the procurement of any contract, right, interest, privilege or other obligation or benefit 

from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other 

entity owned or controlled by it (GoS) through any corrupt business practice.  

  Without limiting the generality of the foregoing, [name of Contractor] represents and 

warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone 

and not given or agreed to give and shall not give or agree to give to anyone within or outside 

Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, 

agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any 

commission, gratification, bribe, finder’s fee or kickback, whether described as consultation fee or 

otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, 

privilege or other obligation or benefit in whatsoever form from, from Procuring Agency (PA) 

except that which has been expressly declared pursuant hereto.  

  [  name of Contractor  ] accepts full responsibility and strict liability 

that it has made and will make full disclosure of all agreements and arrangements with all persons 

in respect of or related to the transaction with PA and has not taken any action or will not take any 

action to circumvent the above declaration, representation or warranty.  

 [  name of Contractor  ] accepts full responsibility and strict liability 

for making any false declaration, not making full disclosure, misrepresenting facts or taking any 

action likely to defeat the purpose of this declaration, representation and warranty. It agrees that 

any contract, right, interest, privilege or other obligation or benefit obtained or procured as 

aforesaid shall, without prejudice to any other rights and remedies available to PA under any law, 

contract or other instrument, be voidable at the option of PA.  

 Notwithstanding any rights and remedies exercised by PA in this regard, [name of 

Supplier/Contractor/Consultant] agrees to indemnify PA for any loss or damage incurred by it on 

account of its corrupt business practices and further pay compensation to PA in an amount 

equivalent to ten time the sum of any commission, gratification, bribe, finder’s fee or kickback 

given by [name of Contractor] as aforesaid for the purpose of obtaining or inducing the 

procurement of any contract, right, interest, privilege or other obligation or benefit in whatsoever 

form from PA.  

 

 

 

 

Procuring Agency Contractor 
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EVALUATION/QUALIFICATION CRITERIA 
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DESCRIPTION & RATES OF ITEMS BASED ON MARKET  

OFFERED RATES BY THE BIDDERS 

 

S.No Item Description Per Rate 

MATERIAL FOR DIFFERENT WORK  

1 
Empty Jutte Katta 1st Birthi. Each   

2 
Empty Jutte Katta 2nd Birthi. Each   

3 
Empty Gunny Bags 2nd Birthi. Each   

4 
Jumbo Bags (1cm) General Each   

5 
Wire Brush 12" size. Each   

6 
Manila Rope off sizes. P.Kg   

7 
Nylon Rope off sizes. P.Kg   

8 
Reed Patels 6'x4' size. Each   

9 
Empty Ghee tin of 5 kgs. Each   

10 
Empty Ghee Tin 18 litters tin. Each   

11 
Bamboo poles 6" to 9" girth 16' to 20' long. Each   

12 
Towas 5'x3' size. Each   

13 
Date Mat 5'x3' size. Each   

14 
Pees Wan 2nd Quality. P.Kg   

15 
Manjhandari Panjars 12'x15' long 4"x6" girth. Each   

16 
Supply Earth Soil. %Cft.   

17 
Deck Brush with handle. Each   

18 
Bedmushk Wooden Plane 10'x10"x1 1/2". P.Rft   

19 
Date Broom. P.Doz   

20 
Sutli Twin Country. P.Kg   

21 
Date Challies off sizes. Each   
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S.No Item Description Per Rate 

22 
Barbid Wire. P.Kg   

23 
Un-Slacked Lime. P.Mnd   

24 
Spade (Kodar) Each   

25 
Shovel (Belcho) Each   

26 
Hoe (Rambo) Each   

27 
Rake (Panjo) Each   

28 
Bucket (Balti) Each   

29 
Head Pan (Tagari) Each   

30 
Wheelbarrow (Hand Trolley) Each   

31 
Pick Axe (Teekum) Each   

32 
AXE Each   

33 
Washing Soda Each   

34 
Chicken Biryani for labour P.Pkt   

35 
Plastic Chairs (Superior Quality) Each   

36 
Plastic Table (Superior Quality) Each   

37 
Office Wooden Chair (Superior Quality) Each   

38 
Souvenir Shield with official design and sample Each   

39 
Supplying & fixing RCC Pipe 12" dia. P.Rft   

40 
Supplying & fixing RCC Pipe 18" dia. P.Rft   

41 
Supplying & fixing RCC Pipe 24" dia. P.Rft   

42 

Supplying stone boulders 9" and above i/c taking 

from Arore Quarry to Site of Work i.e. 

jurisdiction of Barrage Division. 

P.Cft   

43 
Plastic Sheet (10’x8’) Each   
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S.No Item Description Per Rate 

MECHANICAL MEANS ITEMS 

44 
Engaging Tractor with Trolley including POL. P.Day   

45 

Engaging Tractor with Disc on hire charges 

including POL. 
P.Hr   

46 

Engaging (Wheeled) Hydraulic Excavator 

Machine with POL on hire charges. 
P.Hr   

47 

Engaging (Chain) Hydraulic Excavator Machine 

with POL on hire charges. 
P.Hr   

48 

Engaging Tractor with Front/Rear Blade on Hire 

Charges including POL. 
P.Hr   

49 

Engaging Excavator with Driver including POL 

(For De-Silting) 
%Cft   

50 
Engaging Pickup with POL P.Day   

51 

Engaging Water Tanker (Bowzer) with POL on 

hire charges 
P.Day   

52 
Engaging Dozer with POL on hire charges P.Hr   

53 
Truck Mounted Mobile Crane. P.Hr   

54 

Engaging Tractor with Fan for De-watering with 

POL. 
P.Hr   

PAITNING 

55 
Paint Brush Universal Double 4" size. Each   

56 
Kerosene oil. P.Ltr   

57 
Silver Paint. P.Ltr   

58 
Paint Brush universal Double 3" size. Each   

59 
Enamel Varnish Superior. P.Ltr   

60 
Enameled Paint in Different Colors. P.Ltr   
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S.No Item Description Per Rate 

61 
Distemper of Different Color. P.Ltr   

62 
Primer P.Ltr   

63 
Wood Polish P.Ltr   

64 
Epoxy Paint P.Ltr   

65 
Spray Paint (Off Colour) P.Tin   

66 
Putty P.Kg   

67 
Black Bitumen Burger. P.Ltr   

68 
Paint Black. P.Ltr   

69 
Red Oxide Paint. P.Ltr   

LABOURER RATES  

70 
Engaging Toba/Diver. P.Day   

71 
Engaging Painter. P.Day   

72 
Engaging Skilled Labour.  P.Day   

73 
Engaging Boat with Boatman on hire charges. P.Day   

74 
Engaging Un-skilled Cooly.  P.Day   

75 
Engaging First Class Masson Mistry P.Day   

76 
Washing & Cleaning of Manholes (Labour Rate). P.Day   

77 

Engaging Skilled Labour for Marble (Fixing & 

Polish) 
P.Day   

78 
Engaging Plumber (Technician) P.Day   

79 
Engaging Electrician P.Day   

80 
Engaging Carpenter P.Day   

81 
Engaging Welder P.Day   

82 
Engaging Fitter P.Day   
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S.No Item Description Per Rate 

83 

Engaging Solar Service Technician  for repair of 

Solar system 
P.Day   

84 
Watering Bowser for Tractor P.Day   

BUILDING ITEMS 

85 
Roof tile 12"x6"x2". Each   

86 
T-Iron 2"x2"x¼". P.Rft   

87 
Girder 8"x4". P.Rft   

88 
Bricks 9"x4½"x3" (Ist Class). Each   

89 
Mixed graded shingle. %Cft.   

90 
Hill sand. %Cft.   

91 
Bajri/Crush off sizes. %Cft.   

92 

Supplying & fixing Aluminum (Bronze). (Door & 

Window) 
P.Sft   

93 
Cement in bag (Ordinary Portland Cement). P.Bag   

94 
White cement. P.Bag   

95 
Steel grill. P.Sft   

96 
Supplying & fixing glazed tile of superior quality. P.Sft   

97 
Grout (as per sample) Each   

98 
Marble (as per sample) P.Sft   

99 
Wooden Doors/ Window (as per sample) P.Sft   

100 

Aluminum Chowkhats (Doors/Window Frames) 

off sizes. 
P.Sft   

101 
Wash Basin with all accessories complete. Each   

102 
W.C with flash tank with all accessories Each   

103 
English Commode with all accessories Each   
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104 
M.Steel Bars off sizes. P.Kg   

105 
Pit/River Sand. %Cft   

106 
Concrete Paver (off sizes) P.Sft   

107 
Kerb Stone Each   

108 
Steel Bars (3soot) P.Kgs   

109 
Steel Bars (4soot) P.Kgs   

ELECTRIC MATERIAL  

110 
Bulb 200 Watts. Each   

111 
Bulb Holder Brass. Each   

112 
PVC Wire 37/.083 Single Core (Copper). P.Mtr   

113 

Supplying & Fixing PVC Wire 37/.083 four core 

(Copper). 
P.Mtr   

114 
PVC Wire 7/.085 Two Core (Copper). P.Mtr   

115 
PVC Wire 3/.029 Single Core. P.Mtr   

116 
PVC Wire 3/.029 Two Core (Copper). P.Mtr   

117 
PVC Wire 7/.029 Two Core. (Copper). P.Mtr   

118 
PVC Wire 7/.036 Single Core. P.Mtr   

119 
PVC Wire 7/.064 Single Core (Copper). P.Mtr   

120 
PVC Wire 7/.064 Two Core (Copper). P.Mtr   

121 
PVC Wire 7/.044 P.Mtr   

122 
PVC Wire 7/.044 Two Core P.Mtr   

123 
PVC Wire 7/.052 Superior Quality. P.Mtr   

124 
PVC Wire 37/.103. P.Mtr   

125 
PVC Wire 19/.083. P.Mtr   
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126 
PVC Wire 102/.083 (Four Core) Cooper P.Mtr   

127 
Flexible Wire 23/.076. P.Mtr   

128 
Plastic Tape 3/4" dia Nitto Japan. P.Doz   

129 
Energy Saver 24 watts. Each   

130 
Energy Saver 85 watts. Each   

131 
Energy Saver 45 watts. Each   

132 
LED 13 watts (Philips) Each   

133 
LED 18 watts (Philips) Each   

134 

Supplying & Fixing Change Over (100 AMP) Four 

Wire 
Each   

135 
LED 45 watts (Philips) Complete Each   

136 
Duck Patty 3/4" size 10 ft. Long. Each   

137 
Duck Patty 1" size 10 ft. Long. Each   

138 
Duck Patty 60x60mm. Each   

139 
Amper Meter 500 Watts. Each   

140 
Rawal Bolt 12 mm Each   

141 
Breaker 3 Pole 200 AMP (3 Phase) Each   

142 
Breaker 3 Pole 100 AMP (3 Phase) Each   

143 
Breaker 3 Pole 300 AMP (3 Phase) Each   

144 
Breaker 3 Pole 400 AMP (3 Phase) Each   

145 
Circuit Breaker 50AMP  Each   

146 
Circuit Breaker 32AMP  Each   

147 
Circuit Breaker 16AMP  Each   

148 
Magnatic/Contractor (Motor) 3 Phase Each   
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149 
Magnatic/Contractor (Motor) 240 Watts Each   

150 
Magnatic/Contractor (Motor) 220 Watts Each   

151 
Magnatic/Contractor (Motor) 110 Watts Each   

152 
Overload Rely Each   

153 
Glob (Complete) Each   

154 
Motor 17HP (Rewinding Copper) for Canals  Each   

155 
Motor 3HP (Rewinding Copper) for Main Barrage Each   

156 
LED 24 Watts. Each   

157 
LED Bulb 50 Watts Each   

158 
LED 60 Watts. Each   

159 
Breaker 3 Pole 63 AMP (3 Phase) Each   

160 
Fancy China Series Sheet (10 Gang) 3x6 Each   

161 
Fancy China Series Sheet (8 Gang) 3x6 Each   

162 
Fancy China Series Sheet (6 Gang) 3x6 Each   

163 
Fancy China Series Sheet (4 Gang) 3x3 Each   

164 
Fancy China Series Sheet (3 Gang) 3x3 Each   

165 
Supplying & Fixing Bracket Fan 18" Each   

166 
Supplying & Fixing Ceiling Fan 56" Each   

167 
Supplying & Fixing Pedestal Fan Each   

168 
Transformer Oil. P.Ltr   

169 
Copper for L.T Coil 0 MM (200 KVA Transformer). P.Kg   

170 

Copper for H.T Coil 16 MM (200 KVA 

Transformer). 
P.Kg   

171 
Copper for L.T Coil 0 MM (400 KVA Transformer). P.Kg   
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172 

Copper for H.T Coil 12 MM (400 KVA 

Transformer). 
P.Kg   

173 

Engaging Generator on hire charges with POL 

2KVA. 
P.Hr   

174 
Air Filter of Electric Generator 125 KVA. Each   

175 
Corban Bush for Electric Generator 125 KVA Each   

176 
Fuel Filter 125 KVA Generator. Each   

177 
Oil Filter 125 KVA Generator. Each   

178 

Supplying & Fixing Battery (Osaka) 12-Valts 200 

AMP. 
Each   

179 
Solar Panel Plate (330 Watts) Each   

180 
Solar Panel Plate (585 Watts) Each   

181 
DC Cable for Solar Panel (2 Core) 16 mm P.Mtr.   

182 
DC Cable for Solar Panel (2 Core) 20 mm P.Mtr.   

183 
DC Cable for Solar Panel (2 Core) 10 mm P.Mtr.   

184 
Repair of Solar Inverter (as per sample) Each   

SECURITY GUARD DRESS  

185 
Supplying Bamboo Stick 5' long. Each   

186 
Whistle Each   

187 
Cap with Monogram. Each   

188 
Khaki Poplin for Dress. P.Mtr   

189 
Sewing Charges of Dress. Each   

190 
Large Shoes for Security Guards. Each   

MECHANICAL ITEMS  

191 
M.S Nut & Bolts off sizes. P.Kg   
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192 
Steel wire Ropes off sizes (steel core). P.Rft   

193 
Cup Grease. P.Kg   

194 
Black grease (Gulf Lubricant No. 3 for wire rope). P.Kg   

195 
Replacement of wire rope of gates (Labour Rate). P.Rft   

196 
Welding Plant on Hire Charges Each   

197 
Supplying Oxygen Cylinder complete set (L.P.G) Each   

198 
Break leather of Barrage Gates. P.Set   

199 
Break Drum Repair. P.Job   

200 
Repair of Dial Indicator Top Gate. P.Job   

201 
Repair of Indicator Middle Gate. P.Job   

202 
Repair of Indicator Bottom Gate. P.Job   

203 
Manufacturing of Muff Coupling. P.Kg   

204 
Cotton Rags. P.Kg   

205 
Welding Electric Cable P.Rft   

206 
Cotton Rope off sizes. Each   

207 
Electric welding rod cast 8 SWG Korea. P.Pkt   

208 
Electric welding rod cast 10 SWG Korea. P.Pkt   

209 
Cotton Waste. P.Kg   

210 
M.P Grease. P.Kg   

211 
Gear oil. P.Ltr   

212 
M.S Sheet as per sample (off sizes). P.Kg   

213 
M.S Angle (off sizes). P.Kg   

214 
M.S Channel as per sample. P.Kg   
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215 
Hose rubber pipe 3" dia. P.Rft   

216 
Hose rubber pipe 4" dia. P.Rft   

217 
Gland Doori ¼" size. P.Rft   

218 
Gear Large Size as per sample (Dial Indicator) Each   

219 
Gear Small Size as per Sample Each   

220 
Gear Medium Size as per Sample Each   

221 
Repair & Overhauling of Dial Indicator P.Job   

222 
Break Leather of Canal Gates. Each   

223 
Iron Clumps for (3"+4") Hose Pipe Each   

224 
Manufacturing of Keys of Gear Locks Each   

225 

Manufacturing of Brass Bush of Traveling Wheels 

of Gate Operator Trollies 
P.Kg   

226 

Manufacturing of Cross of Gate Operate Motor 

Trollies 
Each   

227 

Repair of Routers of Primary Drive Unit (P.D.U) of 

Canal Head Regulator Gates 
P.Job   

228 

Manufacturing of Guide Bracket of Roller Wheels 

of Canal Head Regulator Gate 
P.Job   

229 
Diesel Oil P.Litrs   

WATER SUPPLY ITEMS  

230 
Ball Bearing No. SKF-6305. Each   

231 
Ball Bearing No. SKF-6307. Each   

232 
Ball Bearing No. SKF-6308. Each   

233 
Gland Cup. Each   

234 Shaft for Pumps & Motors. P.Rft 
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235 
Repair of Router. P.Job   

236 
Manufacturing of Couple Pully. Each   

237 
Rewinding of Motors 20 H.P. P.Job   

238 
Rewinding of Motors 15 H.P. P.Job   

239 
Rewinding of Motors 10 H.P. P.Job   

240 

Repair & Recondition of Water Pump. (as per 

sample) 
P.Job   

241 
Jabbar Gent 6” Each   

242 
Jabbar Gent 3” Each   

243 
Jabbar Gent 4” Each   

244 
Jabbar Gent 2” Each   

245 
GI Flinch 4” Each   

246 
GI Flinch 3” Each   

247 
GI Flinch 3/4” Each   

248 
Bearing Nipple 4” Each   

249 
Bearing Nipple 3” Each   

250 
Hand Cap 4” PVC (Plastic) Each   

251 
Gland Dori (3 soot) P.Kg   

252 
GI Socket 3” Each   

253 
GI Socket 4” Each   

254 
GI Elbow 6” Each   

255 
GI Elbow 4” Each   

256 
GI Elbow 3” Each   

257 
GI GI Pipe 6” Each   
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258 
GI Valve 6” Each   

259 
GI Valve 4” Each   

260 
GI Valve 3” Each   

261 
PPR Pipe 2" P.Rft   

262 
PPR Pipe 1½" P.Rft   

263 
PPR Pipe 1" P.Rft   

264 
PPR Pipe ¾" P.Rft   

265 
PPR Elbow 2" Each   

266 
PPR Elbow 1½" Each   

267 
PPR Elbow 1" Each   

268 
PPR Elbow ¾" Each   

269 
PPR Socket 2" Each   

270 
PPR Socket 1½" Each   

271 
PPR Socket 1" Each   

272 
PPR Socket ¾" Each   

273 
PPR Tee 2" Each   

274 
PPR Tee 1½" Each   

275 
PPR Tee 1" Each   

276 
PPR Tee ¾" Each   

REPAIR OF VEHICLE  

277 
Jimny Jeep Tires Each   

278 
Repair Self Starter Jimny Jeep P.Job   

279 
Overhauling Engine of Jimny Jeep P. Job   

280 
Tuning of Engine of Jimny Jeep P. Job   



BIDDING DOCUMENT 

 25 

 

 

S.No Item Description Per Rate 

281 
Repair+Change of Rubber Bush of Front Hissa P.Set   

282 
Repair of AC Compressor P.Job   

283 
Change of Front Wheel Bearing Each   

284 
Change of Break Paid Front + Rear P.Set   

285 
Repair of Front Axel Shaft P.Job   

286 
Change of Set Cushing P.Set   

287 
Repair of Steering Box P.Job   

288 
Change of Head Light Beam P.Set   

289 
Change of Back Light P.Set   
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