
 OFFICE OF THE 

EXECUTIVE ENGINEER 

HYDERABAD MUNICIPAL CORPORATION 
 

No.XEN/Civil/IFB/No/ E/85/of 2026                         Dated: 07-10-2026 
 

NOTICE INVITING TENDER (NIT) 
 

Hyderabad Municipal Corporation invites Electronic Bids (E-Bids) from eligible and 
qualified contractors/firms through Single Stage – One Envelope Procedure in accordance 
with the rules of Sindh Public Procurement Regulatory Authority Rules, 2010 (Amended up 
to date), for execution of the following development schemes. 

 

Eligibility / Qualification Criteria: - 
 

Bidders must fulfill the following mandatory requirements, ensuring that all required 
documents are current and valid, required registration certificates, tax statses and legal 
documents must be fully (Up-to-date) at the time of Bid submission: 
 

1. Valid registration with Pakistan Engineering Council (PEC) in relevant category & 
specialization (minimum as per estimated cost) for the year 2026-27. 

2. Active Taxpayer Status on FBR Active Taxpayer List (ATL). 
3. Mandatory registration with Sindh Revenue Board (SRB). 
4. Valid NTN and Sales Tax Registration Certificates. 
5. Minimum 02 similar works completed in last 02 years supported with completion certificates. 
6. Minimum 02 ongoing projects of similar nature (details required). 
7. Submission of Bank Statement for last 03 years, showing financial soundness. 
8. Affidavit on E-stamp paper stating that not blacklisted by any government/semi-government 

organization, not involved in litigation & no abandoned works. 
9. Required technical staff and equipment availability (as per bidding document). 
10. Firm must provide work methodology and execution plan. 

 

Tender Documents: - 
 

 Bidding documents can be obtained/downloaded from the E-Pak Acquisition & 
Disposal System (E-PADS) / e-procurement portal. 

 A non-refundable tender fee of Rs. 3,000/- shall be submitted in favor of Depost 
Fund HMC in the shape of Pay Order / Call Deposit clearly mentioning the name of 
firm. 

 

Bid Security: - 
 

 Bid Security equivalent to 2.00% of the estimated cost must be submitted in the 
shape of Call Deposit / Pay Order / Bank Draft / Bank Guarantee in favor of 
Hyderabad Municipal Corporation from any schedule Bank of Pakistan. 

 Bids without valid Bid Security shall be rejected as non-responsive. 

 Must be submitted both Scanned copy via E-PADS & Original hard copy before bid 
opening 

 
Bid Submission & Opening: - 
 

 Bids shall be submitted electronically through E-PADS only. 
 Manual bids will not be accepted. 
 Bids will be opened in presence of Procurement Committee and bidders’ representatives. 
 The bid must include: Scanned copy of Tender Fee & Scanned copy of Bid Security 
 In addition, the bidder shall submit: Original Tender Fee & Original Bid Security in 

separate sealed envelopes, clearly marked, to the office of Executive Engineerr before 
the bid opening time. Failure to submit original instruments shall result in rejection 
of the bid. 

 



Important Terms & Conditions: - 
 

1. Bid Validity: Minimum 90 days from date of opening. 
2. Conditional, incomplete, or unsigned bids shall be rejected. 
3. Overwriting must be properly signed and stamped. 

4. In case of public holiday, bids shall be opened on next working day. 
5. Procuring Agency reserves the right to reject any or all bids under Rule 33 of SPPRA Rules. 
6. Successful bidder shall furnish Performance Security (10%) of contract price. 
7. Contract agreement shall be executed on stamp paper as per government rules. 
8. Defect Liability Period: Minimum 24 months after completion. 
9. Taxes will be deducted as per government rules. 
10. Any attempt to influence procurement process shall lead to disqualification and blacklisting 

under Rule 35. 
11. Integrity Pact shall be signed for contracts exceeding prescribed limits. 
12. Procuring agency shall not be responsible for any technical issues in E-PADS. 
13. Joint Venture (JV) firms must submit JV agreement (if applicable). 
14. Evaluation will be carried out on lowest evaluated responsive bid basis. 

 

Schedule: - 
 

 1st Attempt Submission:   26-10-2026 up to 11:00 AM 
 Bid Opening (1st Attempt):   Same day at 12:00 Noon 
 2nd Attempt Submission:   10-11-2026 up to 11:00 AM 
 Bid Opening (2nd Attempt):  Same day at 12:00 Noon 

 

Venue & Contact: - 
 

 Office of the Executive Engineer, main HMC Building, Hyderabad Municipal Corporation 
District Hyderabad. Ph No:-022-9210193 

 

LIST OF PROCUREMENT IN RESPECT OF THE FOLLOWING WORKS: - 
 

S.# Name of Schemes 
Estimated 

Cost 
Earnest 
Money 

Tender 
Fee 

Completion 
Period 

01 
INSTALLATION OF RCC PIPE LINE 18'' & 12'' 
DIA AT UC - 151 VILLAGE TAHIR SOOMRO 
& OTHERS SOOMRO VILLAGES ( PHASE-1) 

2,964,500/- 2% 3000 24 Months 

02 
INSTALLATION OF RCC PIPE LINE 18'' & 12'' 
DIA AT UC - 151 VILLAGE TAHIR SOOMRO 
& OTHERS SOOMRO VILLAGES ( PHASE-2) 

2,964,500/- 2% 3000 24 Months 

03 
INSTALLATION OF RCC PIPE LINE 18'' & 12'' 
DIA AT UC - 151 VILLAGE TAHIR SOOMRO 
& OTHERS SOOMRO VILLAGES ( PHASE-3) 

2,964,500/- 2% 3000 24 Months 

04 
INSTALLATION OF RCC PIPE LINE 18'' & 12'' 
DIA AT UC - 151 VILLAGE TAHIR SOOMRO 
& OTHERS SOOMRO VILLAGES ( PHASE-4) 

2,964,500/- 2% 3000 24 Months 

05 
INSTALLATION OF RCC PIPE LINE 18'' & 12'' 
DIA AT UC - 151 VILLAGE TAHIR SOOMRO 
& OTHERS SOOMRO VILLAGES ( PHASE-5) 

2,964,500/- 2% 3000 24 Months 

06 
INSTALLATION OF RCC PIPE LINE 18'' & 12'' 
DIA AT UC - 151 VILLAGE TAHIR SOOMRO 
& OTHERS SOOMRO VILLAGES ( PHASE-6) 

2,964,500/- 2% 3000 24 Months 



07 
INSTALLATION OF RCC PIPE LINE 18'' & 12'' 
DIA AT UC - 151 VILLAGE TAHIR SOOMRO 
& OTHERS SOOMRO VILLAGES ( PHASE-7) 

2,964,500/- 2% 3000 24 Months 

08 
INSTALLATION OF RCC PIPE LINE 18'' & 12'' 
DIA AT UC - 151 VILLAGE TAHIR SOOMRO 
& OTHERS SOOMRO VILLAGES ( PHASE-8) 

      593,000/-  2% 3000 24 Months 

09 
INSTALLATION OF RCC PIPE LINE 18'' & 12'' 
DIA AT UC - 154 VILLAGE LALO PALARI & 
MISRI RIND GOTH ( PHASE-1) 

2,964,500/- 2% 3000 24 Months 

10 
INSTALLATION OF RCC PIPE LINE 18'' & 12'' 
DIA AT UC - 154 VILLAGE LALO PALARI & 
MISRI RIND GOTH ( PHASE-2) 

2,964,500/- 2% 3000 24 Months 

11 
INSTALLATION OF RCC PIPE LINE 18'' & 12'' 
DIA AT UC - 154 VILLAGE LALO PALARI & 
MISRI RIND GOTH ( PHASE-3) 

2,964,500/- 2% 3000 24 Months 

12 
INSTALLATION OF RCC PIPE LINE 18'' & 12'' 
DIA AT UC - 154 VILLAGE LALO PALARI & 
MISRI RIND GOTH ( PHASE-4) 

2,964,500/- 2% 3000 24 Months 

13 
INSTALLATION OF RCC PIPE LINE 18'' & 12'' 
DIA AT UC - 154 VILLAGE LALO PALARI & 
MISRI RIND GOTH ( PHASE-5) 

2,964,500/- 2% 3000 24 Months 

14 
INSTALLATION OF RCC PIPE LINE 18'' & 12'' 
DIA AT UC - 154 VILLAGE LALO PALARI & 
MISRI RIND GOTH ( PHASE-6) 

2,964,500/- 2% 3000 24 Months 

15 
INSTALLATION OF RCC PIPE LINE 18'' AT  
UC - 154 VILLAGE AMARDAS THAKUR       ( 
PHASE-1) 

   2,979,000/- 2% 3000 24 Months 

16 
INSTALLATION OF RCC PIPE LINE 18'' AT  
UC - 154 VILLAGE AMARDAS THAKUR       ( 
PHASE-2) 

   2,979,000/- 2% 3000 24 Months 

17 
INSTALLATION OF RCC PIPE LINE 18'' AT  
UC - 154 VILLAGE AMARDAS THAKUR       ( 
PHASE-3) 

   2,979,000/- 2% 3000 24 Months 

18 
INSTALLATION OF RCC PIPE LINE 18'' AT  
UC - 154 VILLAGE AMARDAS THAKUR ( 
PHASE-4) 

   2,979,000/- 2% 3000 24 Months 

19 
INSTALLATION OF RCC PIPE LINE 18'' AT  
UC - 154 VILLAGE AMARDAS THAKUR ( 
PHASE-5) 

   2,979,000/- 2% 3000 24 Months 

20 
INSTALLATION OF RCC PIPE LINE 18'' AT  
UC - 154 VILLAGE AMARDAS THAKUR  ( 
PHASE-6) 

   2,979,000/- 2% 3000 24 Months 

21 
INSTALLATION OF RCC PIPE LINE 18'' AT  
UC - 154 VILLAGE AMARDAS THAKUR ( 
PHASE-7) 

   2,979,000/- 2% 3000 24 Months 



22 
INSTALLATION OF RCC PIPE LINE 18'' AT  
UC - 154 VILLAGE AMARDAS THAKUR ( 
PHASE-8) 

   2,057,000/- 2% 3000 24 Months 

23 
INSTALLATION OF RCC PIPE LINE  12'' DIA 
AT UC - 157 MARVI TOWN  

   2,992,500/- 2% 3000 24 Months 

24 
INSTALLATION OF RCC PIPE LINE 18'' AT  
UC - 142 RAILWAY COLONY BARKATI 
MASJID ( PHASE-1) 

   2,979,000/- 2% 3000 24 Months 

25 
INSTALLATION OF RCC PIPE LINE 18'' AT  
UC - 142 RAILWAY COLONY BARKATI 
MASJID        ( PHASE-2) 

   2,979,000/- 2% 3000 24 Months 

26 
INSTALLATION OF RCC PIPE LINE 18'' AT  
UC - 142 RAILWAY COLONY BARKATI 
MASJID        ( PHASE-3) 

   2,979,000/- 2% 3000 24 Months 

27 
INSTALLATION OF RCC PIPE LINE 18'' AT  
UC - 142 RAILWAY COLONY BARKATI 
MASJID        ( PHASE-4) 

   2,979,000/- 2% 3000 24 Months 

28 
INSTALLATION OF RCC PIPE LINE 18'' AT  
UC - 142 RAILWAY COLONY BARKATI 
MASJID        ( PHASE-5) 

   2,979,000/- 2% 3000 24 Months 

29 
INSTALLATION OF RCC PIPE LINE 18'' AT  
UC - 142 RAILWAY COLONY BARKATI 
MASJID        ( PHASE-6) 

   2,979,000/- 2% 3000 24 Months 

30 
INSTALLATION OF RCC PIPE LINE 18'' AT  
UC - 142 RAILWAY COLONY BARKATI 
MASJID        ( PHASE-7) 

   2,979,000/- 2% 3000 24 Months 

31 
INSTALLATION OF RCC PIPE LINE 18'' AT  
UC - 142 RAILWAY COLONY BARKATI 
MASJID        ( PHASE-8) 

   2,057,000/- 2% 3000 24 Months 

32 
INSTALLATION OF RCC PIPE LINE 18'' AT  
UC - 153 BENAZIR COLONY NEAR SEHRISH 
NAGAR   ( PHASE-1) 

   2,979,000/- 2% 3000 24 Months 

33 
INSTALLATION OF RCC PIPE LINE 18'' AT  
UC - 153 BENAZIR COLONY NEAR SEHRISH 
NAGAR   ( PHASE-2) 

   2,979,000/- 2% 3000 24 Months 

34 
INSTALLATION OF RCC PIPE LINE 18'' AT  
UC - 153 BENAZIR COLONY NEAR SEHRISH 
NAGAR   ( PHASE-3) 

   2,979,000/- 2% 3000 24 Months 

35 
INSTALLATION OF RCC PIPE LINE 18'' AT  
UC - 153 BENAZIR COLONY NEAR SEHRISH 
NAGAR   ( PHASE-4) 

   2,979,000/- 2% 3000 24 Months 

36 
INSTALLATION OF RCC PIPE LINE 18'' AT  
UC - 153 BENAZIR COLONY NEAR SEHRISH 
NAGAR   ( PHASE-5) 

   2,979,000/- 2% 3000 24 Months 

37 
INSTALLATION OF RCC PIPE LINE 18'' AT  
UC - 153 BENAZIR COLONY NEAR SEHRISH 
NAGAR   ( PHASE-6) 

   2,979,000/- 2% 3000 24 Months 

38 
INSTALLATION OF RCC PIPE LINE 18'' AT  
UC - 153 BENAZIR COLONY NEAR SEHRISH 
NAGAR   ( PHASE-7) 

   2,979,000/- 2% 3000 24 Months 



39 
INSTALLATION OF RCC PIPE LINE 18'' AT  
UC - 153 BENAZIR COLONY NEAR SEHRISH 
NAGAR   ( PHASE-8) 

   2,057,000/- 2% 3000 24 Months 

40 
INSTALLATION OF RCC PIPE LINE 18'' AT  
UC - 152 PHASE-II QASIMABAD   (PHASE-1) 

   2,979,000/- 2% 3000 24 Months 

41 
INSTALLATION OF RCC PIPE LINE 18'' AT  
UC - 152 PHASE-II QASIMABAD   (PHASE-2) 

   2,979,000/- 2% 3000 24 Months 

42 
INSTALLATION OF RCC PIPE LINE 18'' AT  
UC - 152 PHASE-II QASIMABAD   (PHASE-3) 

   2,979,000/- 2% 3000 24 Months 

43 
INSTALLATION OF RCC PIPE LINE 18'' AT  
UC - 152 PHASE-II QASIMABAD   (PHASE-4) 

   2,979,000/-  2% 3000 24 Months 

44 
INSTALLATION OF RCC PIPE LINE 18'' AT  
UC - 152 PHASE-II QASIMABAD   (PHASE-5) 

   2,341,000/- 2% 3000 24 Months 

45 
INSTALLATION OF RCC PIPE LINE 18'' AT  
UC - 127 JUNEJA COLONY  (PHASE-1) 

   2,979,000/- 2% 3000 24 Months 

46 
INSTALLATION OF RCC PIPE LINE 18'' AT  
UC - 127 JUNEJA COLONY  (PHASE-2) 

   2,979,000/- 2% 3000 24 Months 

47 
INSTALLATION OF RCC PIPE LINE 18'' AT  
UC - 127 JUNEJA COLONY  (PHASE-3) 

   2,979,000/- 2% 3000 24 Months 

48 
INSTALLATION OF RCC PIPE LINE 18'' AT  
UC - 127 JUNEJA COLONY  (PHASE-4) 

   2,979,000/- 2% 3000 24 Months 

49 
INSTALLATION OF RCC PIPE LINE 18'' AT  
UC - 127 JUNEJA COLONY  (PHASE-5) 

   2,979,000/- 2% 3000 24 Months 

50 
INSTALLATION OF RCC PIPE LINE 18'' AT  
UC - 127 JUNEJA COLONY  (PHASE-6) 

   2,979,000/- 2% 3000 24 Months 

51 
INSTALLATION OF RCC PIPE LINE 18'' AT  
UC - 127 JUNEJA COLONY  (PHASE-7) 

   1,277,000/- 2% 3000 24 Months 

52 
INSTALLATION OF WATER SUPPLY LINE 6" 
DIA IN VARIOUS AREAS OF UC-154  
(PHASE-1) 

   2,998,200/- 2% 3000 24 Months 

53 
INSTALLATION OF WATER SUPPLY LINE 6" 
DIA IN VARIOUS AREAS OF UC-154  
(PHASE-1) 

   2,998,200/- 2% 3000 24 Months 

54 
INSTALLATION OF WATER SUPPLY LINE 6" 
DIA IN VARIOUS  UC'S OF TMC QASIMABAD 
& TMC HUSSAINABAD  (PHASE-1) 

   2,998,200/- 2% 3000 24 Months 

55 
INSTALLATION OF WATER SUPPLY LINE 6" 
DIA IN VARIOUS  UC'S OF TMC QASIMABAD 
& TMC HUSSAINABAD  (PHASE-2) 

   2,998,200/- 2% 3000 24 Months 

56 
INSTALLATION OF WATER SUPPLY LINE 6" 
DIA IN VARIOUS  UC'S OF TMC QASIMABAD 
& TMC HUSSAINABAD  (PHASE-3) 

   2,998,200/- 2% 3000 24 Months 

57 
INSTALLATION OF WATER SUPPLY LINE 6" 
DIA IN VARIOUS  UC'S OF TMC QASIMABAD 
& TMC HUSSAINABAD  (PHASE-4) 

   2,998,200/- 2% 3000 24 Months 

58 
INSTALLATION OF WATER SUPPLY LINE 6" 
DIA IN VARIOUS  UC'S OF TMC QASIMABAD 
& TMC HUSSAINABAD  (PHASE-5) 

   2,998,200/- 2% 3000 24 Months 

59 
INSTALLATION OF WATER SUPPLY LINE 6" 
DIA IN VARIOUS  UC'S OF TMC QASIMABAD 
& TMC HUSSAINABAD  (PHASE-6) 

   2,998,200/- 2% 3000 24 Months 



60 
INSTALLATION OF WATER SUPPLY LINE 6" 
DIA IN VARIOUS  UC'S OF TMC QASIMABAD 
& TMC HUSSAINABAD  (PHASE-7) 

   2,998,200/- 2% 3000 24 Months 

61 
INSTALLATION OF WATER SUPPLY LINE 6" 
DIA IN VARIOUS  UC'S OF TMC QASIMABAD 
& TMC HUSSAINABAD  (PHASE-8) 

   1,083,100/- 2% 3000 24 Months 

62 
INSTALLATION OF RCC SEWERAGE PIPE 
LINE 18'' IN UC-157 SAMANABAD SOCIETY ( 
PHASE-1) 

   2,979,000/- 2% 3000 24 Months 

63 
INSTALLATION OF RCC SEWERAGE PIPE 
LINE 18'' IN UC-157 SAMANABAD SOCIETY ( 
PHASE-2) 

   2,979,000/- 2% 3000 24 Months 

64 
INSTALLATION OF 500 RFT WATER SUPPLY 
LINE 6" DIA IN UC-157 AT SAMANABAD 
SOCIETY 

   1,107,000/- 2% 3000 24 Months 

65 
INSTALLATION OF 2000 RFT R.C.C PIPE 
LINE 24" DIA AT UC-158 VILLAGE 
MUHAMMAD BUX SHORO (PHASE 1) 

   3,000,000/- 2% 3000 24 Months 

66 
INSTALLATION OF 2000 RFT R.C.C PIPE 
LINE 24" DIA AT UC-158 VILLAGE 
MUHAMMAD BUX SHORO (PHASE 2) 

   3,000,000/- 2% 3000 24 Months 

67 
INSTALLATION OF 2000 RFT R.C.C PIPE 
LINE 24" DIA AT UC-158 VILLAGE 
MUHAMMAD BUX SHORO (PHASE 3) 

   3,000,000/- 2% 3000 24 Months 

68 
INSTALLATION OF 2000 RFT R.C.C PIPE 
LINE 24" DIA AT UC-158 VILLAGE 
MUHAMMAD BUX SHORO (PHASE 4) 

   3,000,000/- 2% 3000 24 Months 

69 
INSTALLATION OF 2000 RFT R.C.C PIPE 
LINE 24" DIA AT UC-158 VILLAGE 
MUHAMMAD BUX SHORO (PHASE 5) 

   3,000,000/- 2% 3000 24 Months 

70 
INSTALLATION OF 2000 RFT R.C.C PIPE 
LINE 24" DIA AT UC-158 VILLAGE 
MUHAMMAD BUX SHORO (PHASE 6) 

   3,000,000/- 2% 3000 24 Months 

71 
INSTALLATION OF 2000 RFT R.C.C PIPE 
LINE 24" DIA AT UC-158 VILLAGE 
MUHAMMAD BUX SHORO (PHASE 7) 

   3,000,000/- 2% 3000 24 Months 

72 
PROVIDING PAVING BLOCK AT UC-158 
VILLAGE MUHAMMAD BUX SHORO(PHASE 
1) 

   2,995,500/- 2% 3000 24 Months 

73 
PROVIDING PAVING BLOCK AT UC-158 
VILLAGE MUHAMMAD BUX SHORO  (PHASE 
2) 

   2,995,500/- 2% 3000 24 Months 

74 
PROVIDING PAVING BLOCK AT UC-158 
VILLAGE MUHAMMAD BUX SHORO  (PHASE 
3) 

   2,995,500/- 2% 3000 24 Months 

75 
PROVIDING PAVING BLOCK AT UC-158 
VILLAGE MUHAMMAD BUX SHORO  (PHASE 
4) 

   2,995,500/- 2% 3000 24 Months 

76 
PROVIDING PAVING BLOCK AT UC-158 
VILLAGE MUHAMMAD BUX SHORO  (PHASE 
5) 

   2,995,500/- 2% 3000 24 Months 

77 
PROVIDING PAVING BLOCK AT UC-158 
VILLAGE MUHAMMAD BUX SHORO  (PHASE 
6) 

   2,995,500/- 2% 3000 24 Months 

78 
PROVIDING PAVING BLOCK AT UC-158 
VILLAGE MUHAMMAD BUX SHORO  (PHASE 
7) 

   2,995,500/- 2% 3000 24 Months 



79 

INSTALLATION OF 3000 RFT R.C.C PIPE 
LINE 24" DIA AT UC-155 & 156 VILLAGE 
NEW KARAN KHAN SHORO & VIKIO PALARI 
(PHASE 1) 

   3,000,000/- 2% 3000 24 Months 

80 

INSTALLATION OF 3000 RFT R.C.C PIPE 
LINE 24" DIA AT UC-155 & 156 VILLAGE 
NEW KARAN KHAN SHORO & VIKIO PALARI 
(PHASE 2) 

   3,000,000/- 2% 3000 24 Months 

81 

INSTALLATION OF 3000 RFT R.C.C PIPE 
LINE 24" DIA AT UC-155 & 156 VILLAGE 
NEW KARAN KHAN SHORO & VIKIO PALARI 
(PHASE 3) 

   3,000,000/- 2% 3000 24 Months 

82 

INSTALLATION OF 3000 RFT R.C.C PIPE 
LINE 24" DIA AT UC-155 & 156 VILLAGE 
NEW KARAN KHAN SHORO & VIKIO PALARI 
(PHASE 4) 

   3,000,000/- 2% 3000 24 Months 

83 

INSTALLATION OF 3000 RFT R.C.C PIPE 
LINE 24" DIA AT UC-155 & 156 VILLAGE 
NEW KARAN KHAN SHORO & VIKIO PALARI 
(PHASE 5) 

   3,000,000/- 2% 3000 24 Months 

84 

INSTALLATION OF 3000 RFT R.C.C PIPE 
LINE 24" DIA AT UC-155 & 156 VILLAGE 
NEW KARAN KHAN SHORO & VIKIO PALARI 
(PHASE 6) 

   3,000,000/- 2% 3000 24 Months 

85 

INSTALLATION OF 3000 RFT R.C.C PIPE 
LINE 24" DIA AT UC-155 & 156 VILLAGE 
NEW KARAN KHAN SHORO & VIKIO PALARI 
(PHASE 7) 

   3,000,000/- 2% 3000 24 Months 

86 

INSTALLATION OF 3000 RFT R.C.C PIPE 
LINE 24" DIA AT UC-155 & 156 VILLAGE 
NEW KARAN KHAN SHORO & VIKIO PALARI 
(PHASE 8) 

   3,000,000/- 2% 3000 24 Months 

87 

INSTALLATION OF 3000 RFT R.C.C PIPE 
LINE 24" DIA AT UC-155 & 156 VILLAGE 
NEW KARAN KHAN SHORO & VIKIO PALARI 
(PHASE 9) 

   3,000,000/- 2% 3000 24 Months 

88 

INSTALLATION OF 3000 RFT R.C.C PIPE 
LINE 24" DIA AT UC-155 & 156 VILLAGE 
NEW KARAN KHAN SHORO & VIKIO PALARI 
(PHASE 10) 

   3,000,000/- 2% 3000 24 Months 

89 
INSTALLATION OF 2000 RFT  R.C.C PIPE 
LINE 18 " DIA IN UC-155, VILLAGE SAJAN 
DETHO TMC QASIMABAD ( PHASE-1) 

   2,979,000/- 2% 3000 24 Months 

90 
INSTALLATION OF 2000 RFT  R.C.C PIPE 
LINE 18 " DIA IN UC-155, VILLAGE SAJAN 
DETHO TMC QASIMABAD ( PHASE-2) 

   2,979,000/- 2% 3000 24 Months 

91 
INSTALLATION OF 2000 RFT  R.C.C PIPE 
LINE 18 " DIA IN UC-155, VILLAGE SAJAN 
DETHO TMC QASIMABAD ( PHASE-3) 

   2,979,000/- 2% 3000 24 Months 

92 
INSTALLATION OF 2000 RFT  R.C.C PIPE 
LINE 18 " DIA IN UC-155, VILLAGE SAJAN 
DETHO TMC QASIMABAD ( PHASE-4) 

   2,979,000/- 2% 3000 24 Months 

93 

INSTALLATION OF 2000 RFT  R.C.C PIPE 
LINE 18 " DIA IN UC-155, VILLAGE SAJAN 
DETHO TMC QASIMABAD ( PHASE-5) 

                                                   

   2,979,000/- 2% 3000 24 Months 

94 

CONSTRUCTION & REPAIR OF PAVING 
BLOCK / CC BLOCK @ VARIOUS PLACES IN 
UC 145 TMC QASIMABAD, HMC 
HYDERABAD. (PHASE 1) 

   2,500,000/- 2% 3000 24 Months 

95 

CONSTRUCTION & REPAIR OF PAVING 
BLOCK / CC BLOCK @ VARIOUS PLACES IN 
UC 145 TMC QASIMABAD, HMC 
HYDERABAD. (PHASE 2) 

   2,500,000/- 2% 3000 24 Months 

96 

CONSTRUCTION & REPAIR OF PAVING 
BLOCK / CC BLOCK @ VARIOUS PLACES IN 
UC 145 TMC QASIMABAD, HMC 
HYDERABAD. (PHASE 3) 

   2,500,000/- 2% 3000 24 Months 

97 
CONSTRUCTION & REPAIR OF PAVING BLOCK / 
CC BLOCK @ VARIOUS PLACES IN UC 145 TMC 
QASIMABAD, HMC HYDERABAD. (PHASE 4) 

   2,500,000/- 2% 3000 24 Months 



98 

CONSTRUCTION & REPAIR OF PAVING 
BLOCK / CC BLOCK @ VARIOUS PLACES IN 
UC 145 TMC QASIMABAD, HMC 
HYDERABAD. (PHASE 5) 

   2,500,000/- 2% 3000 24 Months 

99 

CONSTRUCTION & REPAIR OF PAVING 
BLOCK / CC BLOCK @ VARIOUS PLACES IN 
UC 145 TMC QASIMABAD, HMC 
HYDERABAD. (PHASE 6) 

   2,500,000/- 2% 3000 24 Months 

100 

CONSTRUCTION & REPAIR OF PAVING 
BLOCK / CC BLOCK @ VARIOUS PLACES IN 
UC 145 TMC QASIMABAD, HMC 
HYDERABAD. (PHASE 7) 

   2,500,000/- 2% 3000 24 Months 

101 

CONSTRUCTION & REPAIR OF PAVING 
BLOCK / CC BLOCK @ VARIOUS PLACES IN 
UC 145 TMC QASIMABAD, HMC 
HYDERABAD. (PHASE 8) 

   2,500,000/- 2% 3000 24 Months 

102 

CONSTRUCTION & REPAIR OF PAVING 
BLOCK / CC BLOCK @ VARIOUS PLACES IN 
UC 159 TMC QASIMABAD, HMC 
HYDERABAD. (PHASE 1) 

   2,500,000/- 2% 3000 24 Months 

103 

CONSTRUCTION & REPAIR OF PAVING 
BLOCK / CC BLOCK @ VARIOUS PLACES IN 
UC 159 TMC QASIMABAD, HMC 
HYDERABAD. (PHASE 2) 

   2,500,000/- 2% 3000 24 Months 

104 

CONSTRUCTION & REPAIR OF PAVING 
BLOCK / CC BLOCK @ VARIOUS PLACES IN 
UC 159 TMC QASIMABAD, HMC 
HYDERABAD. (PHASE 3) 

   2,500,000/-  2% 3000 24 Months 

105 

CONSTRUCTION & REPAIR OF PAVING 
BLOCK / CC BLOCK @ VARIOUS PLACES IN 
UC 159 TMC QASIMABAD, HMC 
HYDERABAD. (PHASE 4) 

  2,500,000/- 2% 3000 24 Months 

106 

CONSTRUCTION & REPAIR OF PAVING 
BLOCK / CC BLOCK @ VARIOUS PLACES IN 
UC 159 TMC QASIMABAD, HMC 
HYDERABAD. (PHASE 5) 

   2,500,000/- 2% 3000 24 Months 

107 

CONSTRUCTION & REPAIR OF PAVING 
BLOCK / CC BLOCK @ VARIOUS PLACES IN 
UC 159 TMC QASIMABAD, HMC 
HYDERABAD. (PHASE 6) 

   2,500,000/- 2% 3000 24 Months 

108 

CONSTRUCTION & REPAIR OF PAVING 
BLOCK / CC BLOCK @ VARIOUS PLACES IN 
UC 159 TMC QASIMABAD, HMC 
HYDERABAD. (PHASE 7) 

   2,500,000/- 2% 3000 24 Months 

109 

CONSTRUCTION & REPAIR OF PAVING 
BLOCK / CC BLOCK @ VARIOUS PLACES IN 
UC 159 TMC QASIMABAD, HMC 
HYDERABAD. (PHASE 8) 

   2,500,000/- 2% 3000 24 Months 

 
 

 
 

EXECUTIVE ENGINEER 
HYDERABAD MUNICIPAL CORPORATION 

DISTRICT HYDERABAD 



S#
Procurement 

Type
Description of Procurement Qty

 Estimate 

Unit Cost 

 Funds 

Allocation in 

Million 

Source of 

Fund

Proposed 

Procurement 

Method

Tentative 

Timing of 

Procurement

Remarks

1 Work

INSTALLATION OF RCC PIPE LINE 18'' & 12'' DIA AT UC - 

151 VILLAGE TAHIR SOOMRO & OTHERS SOOMRO

VILLAGES ( PHASE-1)

2.9645 2.965 Own Fund
Single Stage-

One Envelope
2nd  Quarter =====

2 Work

INSTALLATION OF RCC PIPE LINE 18'' & 12'' DIA AT UC - 

151 VILLAGE TAHIR SOOMRO & OTHERS SOOMRO

VILLAGES ( PHASE-2)

2.9645 2.965 Own Fund
Single Stage-

One Envelope
2nd  Quarter =====

3 Work

INSTALLATION OF RCC PIPE LINE 18'' & 12'' DIA AT UC - 

151 VILLAGE TAHIR SOOMRO & OTHERS SOOMRO

VILLAGES ( PHASE-3)

2.9645 2.965 Own Fund
Single Stage-

One Envelope
2nd  Quarter =====

4 Work

INSTALLATION OF RCC PIPE LINE 18'' & 12'' DIA AT UC - 

151 VILLAGE TAHIR SOOMRO & OTHERS SOOMRO

VILLAGES ( PHASE-4)

2.9645 2.965 Own Fund
Single Stage-

One Envelope
2nd  Quarter =====

5 Work

INSTALLATION OF RCC PIPE LINE 18'' & 12'' DIA AT UC - 

151 VILLAGE TAHIR SOOMRO & OTHERS SOOMRO

VILLAGES ( PHASE-5)

2.9645 2.965 Own Fund
Single Stage-

One Envelope
2nd  Quarter =====

6 Work

INSTALLATION OF RCC PIPE LINE 18'' & 12'' DIA AT UC - 

151 VILLAGE TAHIR SOOMRO & OTHERS SOOMRO

VILLAGES ( PHASE-6)

2.9645 2.965 Own Fund
Single Stage-

One Envelope
2nd  Quarter =====

7 Work

INSTALLATION OF RCC PIPE LINE 18'' & 12'' DIA AT UC - 

151 VILLAGE TAHIR SOOMRO & OTHERS SOOMRO

VILLAGES ( PHASE-7)

2.9645 2.965 Own Fund
Single Stage-

One Envelope
2nd  Quarter =====

8 Work

INSTALLATION OF RCC PIPE LINE 18'' & 12'' DIA AT UC - 

151 VILLAGE TAHIR SOOMRO & OTHERS SOOMRO

VILLAGES ( PHASE-8)

0.5930 0.593 Own Fund
Single Stage-

One Envelope
2nd  Quarter =====
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9 Work

INSTALLATION OF RCC PIPE LINE 18'' & 12'' DIA AT UC - 

154 VILLAGE LALO PALARI & MISRI RIND GOTH (

PHASE-1)

2.9645 2.965 Own Fund
Single Stage-

One Envelope
2nd  Quarter =====

10 Work

INSTALLATION OF RCC PIPE LINE 18'' & 12'' DIA AT UC - 

154 VILLAGE LALO PALARI & MISRI RIND GOTH (

PHASE-2)

2.9645 2.965 Own Fund
Single Stage-

One Envelope
2nd  Quarter =====

11 Work

INSTALLATION OF RCC PIPE LINE 18'' & 12'' DIA AT UC - 

154 VILLAGE LALO PALARI & MISRI RIND GOTH (

PHASE-3)

2.9645 2.965 Own Fund
Single Stage-

One Envelope
2nd  Quarter =====

12 Work

INSTALLATION OF RCC PIPE LINE 18'' & 12'' DIA AT UC - 

154 VILLAGE LALO PALARI & MISRI RIND GOTH (

PHASE-4)

2.9645 2.965 Own Fund
Single Stage-

One Envelope
2nd  Quarter =====

13 Work

INSTALLATION OF RCC PIPE LINE 18'' & 12'' DIA AT UC - 

154 VILLAGE LALO PALARI & MISRI RIND GOTH (

PHASE-5)

2.9645 2.965 Own Fund
Single Stage-

One Envelope
2nd  Quarter =====

14 Work

INSTALLATION OF RCC PIPE LINE 18'' & 12'' DIA AT UC - 

154 VILLAGE LALO PALARI & MISRI RIND GOTH (

PHASE-6)

2.9645 2.965 Own Fund
Single Stage-

One Envelope
2nd  Quarter =====

15 Work
INSTALLATION OF RCC PIPE LINE 18'' AT UC - 154

VILLAGE AMARDAS THAKUR       ( PHASE-1)
2.9790 2.979 Own Fund

Single Stage-

One Envelope
2nd  Quarter =====

16 Work
INSTALLATION OF RCC PIPE LINE 18'' AT UC - 154

VILLAGE AMARDAS THAKUR       ( PHASE-2)
2.9790 2.979 Own Fund

Single Stage-

One Envelope
2nd  Quarter =====

17 Work
INSTALLATION OF RCC PIPE LINE 18'' AT UC - 154

VILLAGE AMARDAS THAKUR       ( PHASE-3)
2.9790 2.979 Own Fund

Single Stage-

One Envelope
2nd  Quarter =====

18 Work
INSTALLATION OF RCC PIPE LINE 18'' AT UC - 154

VILLAGE AMARDAS THAKUR       ( PHASE-4)
2.9790 2.979 Own Fund

Single Stage-

One Envelope
2nd  Quarter =====

19 Work
INSTALLATION OF RCC PIPE LINE 18'' AT UC - 154

VILLAGE AMARDAS THAKUR       ( PHASE-5)
2.9790 2.979 Own Fund

Single Stage-

One Envelope
2nd  Quarter =====

20 Work
INSTALLATION OF RCC PIPE LINE 18'' AT UC - 154

VILLAGE AMARDAS THAKUR       ( PHASE-6)
2.9790 2.979 Own Fund

Single Stage-

One Envelope
2nd  Quarter =====

21 Work
INSTALLATION OF RCC PIPE LINE 18'' AT UC - 154

VILLAGE AMARDAS THAKUR       ( PHASE-7)
2.9790 2.979 Own Fund

Single Stage-

One Envelope
2nd  Quarter =====
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22 Work
INSTALLATION OF RCC PIPE LINE 18'' AT UC - 154

VILLAGE AMARDAS THAKUR       ( PHASE-8)
2.0570 2.057 Own Fund

Single Stage-

One Envelope
2nd  Quarter =====

23 Work
INSTALLATION OF RCC PIPE LINE 12'' DIA AT UC - 157

MARVI TOWN 
2.9925 2.993 Own Fund

Single Stage-

One Envelope
2nd  Quarter =====

24 Work
INSTALLATION OF RCC PIPE LINE 18'' AT UC - 142

RAILWAY COLONY BARKATI MASJID        ( PHASE-1)
2.9790 2.979 Own Fund

Single Stage-

One Envelope
2nd  Quarter =====

25 Work
INSTALLATION OF RCC PIPE LINE 18'' AT UC - 142

RAILWAY COLONY BARKATI MASJID        ( PHASE-2)
2.9790 2.979 Own Fund

Single Stage-

One Envelope
2nd  Quarter =====

26 Work
INSTALLATION OF RCC PIPE LINE 18'' AT UC - 142

RAILWAY COLONY BARKATI MASJID        ( PHASE-3)
2.9790 2.979 Own Fund

Single Stage-

One Envelope
2nd  Quarter =====

27 Work
INSTALLATION OF RCC PIPE LINE 18'' AT UC - 142

RAILWAY COLONY BARKATI MASJID        ( PHASE-4)
2.9790 2.979 Own Fund

Single Stage-

One Envelope
2nd  Quarter =====

28 Work
INSTALLATION OF RCC PIPE LINE 18'' AT UC - 142

RAILWAY COLONY BARKATI MASJID        ( PHASE-5)
2.9790 2.979 Own Fund

Single Stage-

One Envelope
2nd  Quarter =====

29 Work
INSTALLATION OF RCC PIPE LINE 18'' AT UC - 142

RAILWAY COLONY BARKATI MASJID        ( PHASE-6)
2.9790 2.979 Own Fund

Single Stage-

One Envelope
2nd  Quarter =====

30 Work
INSTALLATION OF RCC PIPE LINE 18'' AT UC - 142

RAILWAY COLONY BARKATI MASJID        ( PHASE-7)
2.9790 2.979 Own Fund

Single Stage-

One Envelope
2nd  Quarter =====

31 Work
INSTALLATION OF RCC PIPE LINE 18'' AT UC - 142

RAILWAY COLONY BARKATI MASJID        ( PHASE-8)
2.0570 2.057 Own Fund

Single Stage-

One Envelope
2nd  Quarter =====

32 Work
INSTALLATION OF RCC PIPE LINE 18'' AT UC - 153

BENAZIR COLONY NEAR SEHRISH NAGAR   ( PHASE-1)
2.9790 2.979 Own Fund

Single Stage-

One Envelope
2nd  Quarter =====

33 Work
INSTALLATION OF RCC PIPE LINE 18'' AT UC - 153

BENAZIR COLONY NEAR SEHRISH NAGAR   ( PHASE-2)
2.9790 2.979 Own Fund

Single Stage-

One Envelope
2nd  Quarter =====

34 Work
INSTALLATION OF RCC PIPE LINE 18'' AT UC - 153

BENAZIR COLONY NEAR SEHRISH NAGAR   ( PHASE-3)
2.9790 2.979 Own Fund

Single Stage-

One Envelope
2nd  Quarter =====
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35 Work
INSTALLATION OF RCC PIPE LINE 18'' AT UC - 153

BENAZIR COLONY NEAR SEHRISH NAGAR   ( PHASE-4)
2.9790 2.979 Own Fund

Single Stage-

One Envelope
2nd  Quarter =====

36 Work
INSTALLATION OF RCC PIPE LINE 18'' AT UC - 153

BENAZIR COLONY NEAR SEHRISH NAGAR   ( PHASE-5)
2.9790 2.979 Own Fund

Single Stage-

One Envelope
2nd  Quarter =====

37 Work
INSTALLATION OF RCC PIPE LINE 18'' AT UC - 153

BENAZIR COLONY NEAR SEHRISH NAGAR   ( PHASE-6)
2.9790 2.979 Own Fund

Single Stage-

One Envelope
2nd  Quarter =====

38 Work
INSTALLATION OF RCC PIPE LINE 18'' AT UC - 153

BENAZIR COLONY NEAR SEHRISH NAGAR   ( PHASE-7)
2.9790 2.979 Own Fund

Single Stage-

One Envelope
2nd  Quarter =====

39 Work
INSTALLATION OF RCC PIPE LINE 18'' AT UC - 153

BENAZIR COLONY NEAR SEHRISH NAGAR   ( PHASE-8)
2.0570 2.057 Own Fund

Single Stage-

One Envelope
2nd  Quarter =====

40 Work
INSTALLATION OF RCC PIPE LINE 18'' AT UC - 152

PHASE-II QASIMABAD   (PHASE-1)
2.9790 2.979 Own Fund

Single Stage-

One Envelope
2nd  Quarter =====

41 Work
INSTALLATION OF RCC PIPE LINE 18'' AT UC - 152

PHASE-II QASIMABAD   (PHASE-2)
2.9790 2.979 Own Fund

Single Stage-

One Envelope
2nd  Quarter =====

42 Work
INSTALLATION OF RCC PIPE LINE 18'' AT UC - 152

PHASE-II QASIMABAD   (PHASE-3)
2.9790 2.979 Own Fund

Single Stage-

One Envelope
2nd  Quarter =====

43 Work
INSTALLATION OF RCC PIPE LINE 18'' AT UC - 152

PHASE-II QASIMABAD   (PHASE-4)
2.9790 2.979 Own Fund

Single Stage-

One Envelope
2nd  Quarter =====

44 Work
INSTALLATION OF RCC PIPE LINE 18'' AT UC - 152

PHASE-II QASIMABAD   (PHASE-5)
2.3410 2.341 Own Fund

Single Stage-

One Envelope
2nd  Quarter =====

45 Work
INSTALLATION OF RCC PIPE LINE 18'' AT UC - 127

JUNEJA COLONY  (PHASE-1)
2.9790 2.979 Own Fund

Single Stage-

One Envelope
2nd  Quarter =====

46 Work
INSTALLATION OF RCC PIPE LINE 18'' AT UC - 127

JUNEJA COLONY  (PHASE-2)
2.9790 2.979 Own Fund

Single Stage-

One Envelope
2nd  Quarter =====

47 Work
INSTALLATION OF RCC PIPE LINE 18'' AT UC - 127

JUNEJA COLONY  (PHASE-3)
2.9790 2.979 Own Fund

Single Stage-

One Envelope
2nd  Quarter =====
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48 Work
INSTALLATION OF RCC PIPE LINE 18'' AT UC - 127

JUNEJA COLONY  (PHASE-4)
2.9790 2.979 Own Fund

Single Stage-

One Envelope
2nd  Quarter =====

49 Work
INSTALLATION OF RCC PIPE LINE 18'' AT UC - 127

JUNEJA COLONY  (PHASE-5)
2.9790 2.979 Own Fund

Single Stage-

One Envelope
2nd  Quarter =====

50 Work
INSTALLATION OF RCC PIPE LINE 18'' AT UC - 127

JUNEJA COLONY  (PHASE-6)
2.9790 2.979 Own Fund

Single Stage-

One Envelope
2nd  Quarter =====

51 Work
INSTALLATION OF RCC PIPE LINE 18'' AT UC - 127

JUNEJA COLONY  (PHASE-7)
1.2770 1.277 Own Fund

Single Stage-

One Envelope
2nd  Quarter =====

52 Work
INSTALLATION OF WATER SUPPLY LINE 6" DIA IN

VARIOUS AREAS OF UC-154  (PHASE-1)
2.9982 2.998 Own Fund

Single Stage-

One Envelope
2nd  Quarter =====

53 Work
INSTALLATION OF WATER SUPPLY LINE 6" DIA IN

VARIOUS AREAS OF UC-154  (PHASE-1)
2.9982 2.998 Own Fund

Single Stage-

One Envelope
2nd  Quarter =====

54 Work

INSTALLATION OF WATER SUPPLY LINE 6" DIA IN

VARIOUS UC'S OF TMC QASIMABAD & TMC

HUSSAINABAD  (PHASE-1)

2.9982 2.998 Own Fund
Single Stage-

One Envelope
2nd  Quarter =====

55 Work

INSTALLATION OF WATER SUPPLY LINE 6" DIA IN

VARIOUS UC'S OF TMC QASIMABAD & TMC

HUSSAINABAD  (PHASE-2)

2.9982 2.998 Own Fund
Single Stage-

One Envelope
2nd  Quarter =====

56 Work

INSTALLATION OF WATER SUPPLY LINE 6" DIA IN

VARIOUS UC'S OF TMC QASIMABAD & TMC

HUSSAINABAD  (PHASE-3)

2.9982 2.998 Own Fund
Single Stage-

One Envelope
2nd  Quarter =====

57 Work

INSTALLATION OF WATER SUPPLY LINE 6" DIA IN

VARIOUS UC'S OF TMC QASIMABAD & TMC

HUSSAINABAD  (PHASE-4)

2.9982 2.998 Own Fund
Single Stage-

One Envelope
2nd  Quarter =====

58 Work

INSTALLATION OF WATER SUPPLY LINE 6" DIA IN

VARIOUS UC'S OF TMC QASIMABAD & TMC

HUSSAINABAD  (PHASE-5)

2.9982 2.998 Own Fund
Single Stage-

One Envelope
2nd  Quarter =====

59 Work

INSTALLATION OF WATER SUPPLY LINE 6" DIA IN

VARIOUS UC'S OF TMC QASIMABAD & TMC

HUSSAINABAD  (PHASE-6)

2.9982 2.998 Own Fund
Single Stage-

One Envelope
2nd  Quarter =====
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60 Work

INSTALLATION OF WATER SUPPLY LINE 6" DIA IN

VARIOUS UC'S OF TMC QASIMABAD & TMC

HUSSAINABAD  (PHASE-7)

2.9982 2.998 Own Fund
Single Stage-

One Envelope
2nd  Quarter =====

61 Work

INSTALLATION OF WATER SUPPLY LINE 6" DIA IN

VARIOUS UC'S OF TMC QASIMABAD & TMC

HUSSAINABAD  (PHASE-8)

1.0831 1.083 Own Fund
Single Stage-

One Envelope
2nd  Quarter =====

62 Work
INSTALLATION OF RCC SEWERAGE PIPE LINE 18'' IN

UC - 157 SAMANABAD SOCIETY ( PHASE-1)
2.9790 2.979 Own Fund

Single Stage-

One Envelope
2nd  Quarter =====

63 Work
INSTALLATION OF RCC SEWERAGE PIPE LINE 18'' IN

UC - 157 SAMANABAD SOCIETY ( PHASE-2)
2.9790 2.979 Own Fund

Single Stage-

One Envelope
2nd  Quarter =====

64 Work
INSTALLATION OF 500 RFT WATER SUPPLY LINE 6" DIA

IN UC-157 AT SAMANABAD SOCIETY
1.1070 1.107 Own Fund

Single Stage-

One Envelope
2nd  Quarter =====

65 Work
INSTALLATION OF 2000 RFT R.C.C PIPE LINE 24" DIA AT

UC-158 VILLAGE MUHAMMAD BUX SHORO (PHASE 1)
3.0000 3.000 Own Fund

Single Stage-

One Envelope
2nd  Quarter =====

66 Work
INSTALLATION OF 2000 RFT R.C.C PIPE LINE 24" DIA AT

UC-158 VILLAGE MUHAMMAD BUX SHORO (PHASE 2)
3.0000 3.000 Own Fund

Single Stage-

One Envelope
2nd  Quarter =====

67 Work
INSTALLATION OF 2000 RFT R.C.C PIPE LINE 24" DIA AT

UC-158 VILLAGE MUHAMMAD BUX SHORO (PHASE 3)
3.0000 3.000 Own Fund

Single Stage-

One Envelope
2nd  Quarter =====

68 Work
INSTALLATION OF 2000 RFT R.C.C PIPE LINE 24" DIA AT

UC-158 VILLAGE MUHAMMAD BUX SHORO (PHASE 4)
3.0000 3.000 Own Fund

Single Stage-

One Envelope
2nd  Quarter =====

69 Work
INSTALLATION OF 2000 RFT R.C.C PIPE LINE 24" DIA AT

UC-158 VILLAGE MUHAMMAD BUX SHORO (PHASE 5)
3.0000 3.000 Own Fund

Single Stage-

One Envelope
2nd  Quarter =====

70 Work
INSTALLATION OF 2000 RFT R.C.C PIPE LINE 24" DIA AT

UC-158 VILLAGE MUHAMMAD BUX SHORO (PHASE 6)
3.0000 3.000 Own Fund

Single Stage-

One Envelope
2nd  Quarter =====
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71 Work
INSTALLATION OF 2000 RFT R.C.C PIPE LINE 24" DIA AT

UC-158 VILLAGE MUHAMMAD BUX SHORO (PHASE 7)
3.0000 3.000 Own Fund

Single Stage-

One Envelope
2nd  Quarter =====

72 Work
PROVIDING PAVING BLOCK AT UC-158 VILLAGE

MUHAMMAD BUX SHORO  (PHASE 1)
2.9955 2.996 Own Fund

Single Stage-

One Envelope
2nd  Quarter =====

73 Work
PROVIDING PAVING BLOCK AT UC-158 VILLAGE

MUHAMMAD BUX SHORO  (PHASE 2)
2.9955 2.996 Own Fund

Single Stage-

One Envelope
2nd  Quarter =====

74 Work
PROVIDING PAVING BLOCK AT UC-158 VILLAGE

MUHAMMAD BUX SHORO  (PHASE 3)
2.9955 2.996 Own Fund

Single Stage-

One Envelope
2nd  Quarter =====

75 Work
PROVIDING PAVING BLOCK AT UC-158 VILLAGE

MUHAMMAD BUX SHORO  (PHASE 4)
2.9955 2.996 Own Fund

Single Stage-

One Envelope
2nd  Quarter =====

76 Work
PROVIDING PAVING BLOCK AT UC-158 VILLAGE

MUHAMMAD BUX SHORO  (PHASE 5)
2.9955 2.996 Own Fund

Single Stage-

One Envelope
2nd  Quarter =====

77 Work
PROVIDING PAVING BLOCK AT UC-158 VILLAGE

MUHAMMAD BUX SHORO  (PHASE 6)
2.9955 2.996 Own Fund

Single Stage-

One Envelope
2nd  Quarter =====

78 Work
PROVIDING PAVING BLOCK AT UC-158 VILLAGE

MUHAMMAD BUX SHORO  (PHASE 7)
2.9955 2.996 Own Fund

Single Stage-

One Envelope
2nd  Quarter =====

79 Work

INSTALLATION OF 3000 RFT R.C.C PIPE LINE 24" DIA AT

UC-155 & 156 VILLAGE NEW KARAN KHAN SHORO &

VIKIO PALARI (PHASE 1)

3.0000 3.000 Own Fund
Single Stage-

One Envelope
2nd  Quarter =====

80 Work

INSTALLATION OF 3000 RFT R.C.C PIPE LINE 24" DIA AT

UC-155 & 156 VILLAGE NEW KARAN KHAN SHORO &

VIKIO PALARI (PHASE 2)

3.0000 3.000 Own Fund
Single Stage-

One Envelope
2nd  Quarter =====

81 Work

INSTALLATION OF 3000 RFT R.C.C PIPE LINE 24" DIA AT

UC-155 & 156 VILLAGE NEW KARAN KHAN SHORO &

VIKIO PALARI (PHASE 3)

3.0000 3.000 Own Fund
Single Stage-

One Envelope
2nd  Quarter =====

82 Work

INSTALLATION OF 3000 RFT R.C.C PIPE LINE 24" DIA AT

UC-155 & 156 VILLAGE NEW KARAN KHAN SHORO &

VIKIO PALARI (PHASE 4)

3.0000 3.000 Own Fund
Single Stage-

One Envelope
2nd  Quarter =====
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83 Work

INSTALLATION OF 3000 RFT R.C.C PIPE LINE 24" DIA AT

UC-155 & 156 VILLAGE NEW KARAN KHAN SHORO &

VIKIO PALARI (PHASE 5)

3.0000 3.000 Own Fund
Single Stage-

One Envelope
2nd  Quarter =====

84 Work

INSTALLATION OF 3000 RFT R.C.C PIPE LINE 24" DIA AT

UC-155 & 156 VILLAGE NEW KARAN KHAN SHORO &

VIKIO PALARI (PHASE 6)

3.0000 3.000 Own Fund
Single Stage-

One Envelope
2nd  Quarter =====

85 Work

INSTALLATION OF 3000 RFT R.C.C PIPE LINE 24" DIA AT

UC-155 & 156 VILLAGE NEW KARAN KHAN SHORO &

VIKIO PALARI (PHASE 7)

3.0000 3.000 Own Fund
Single Stage-

One Envelope
2nd  Quarter =====

86 Work

INSTALLATION OF 3000 RFT R.C.C PIPE LINE 24" DIA AT

UC-155 & 156 VILLAGE NEW KARAN KHAN SHORO &

VIKIO PALARI (PHASE 8)

3.0000 3.000 Own Fund
Single Stage-

One Envelope
2nd  Quarter =====

87 Work

INSTALLATION OF 3000 RFT R.C.C PIPE LINE 24" DIA AT

UC-155 & 156 VILLAGE NEW KARAN KHAN SHORO &

VIKIO PALARI (PHASE 9)

3.0000 3.000 Own Fund
Single Stage-

One Envelope
2nd  Quarter =====

88 Work

INSTALLATION OF 3000 RFT R.C.C PIPE LINE 24" DIA AT

UC-155 & 156 VILLAGE NEW KARAN KHAN SHORO &

VIKIO PALARI (PHASE 10)

3.0000 3.000 Own Fund
Single Stage-

One Envelope
2nd  Quarter =====

89 Work

INSTALLATION OF 2000 RFT R.C.C PIPE LINE 18 " DIA

IN UC-155, VILLAGE SAJAN DETHO TMC QASIMABAD (

PHASE-1)

2.9790 2.979 Own Fund
Single Stage-

One Envelope
2nd  Quarter =====

90 Work

INSTALLATION OF 2000 RFT R.C.C PIPE LINE 18 " DIA

IN UC-155, VILLAGE SAJAN DETHO TMC QASIMABAD (

PHASE-2)

2.9790 2.979 Own Fund
Single Stage-

One Envelope
2nd  Quarter =====

91 Work

INSTALLATION OF 2000 RFT R.C.C PIPE LINE 18 " DIA

IN UC-155, VILLAGE SAJAN DETHO TMC QASIMABAD (

PHASE-3)

2.9790 2.979 Own Fund
Single Stage-

One Envelope
2nd  Quarter =====

92 Work

INSTALLATION OF 2000 RFT R.C.C PIPE LINE 18 " DIA

IN UC-155, VILLAGE SAJAN DETHO TMC QASIMABAD (

PHASE-4)

2.9790 2.979 Own Fund
Single Stage-

One Envelope
2nd  Quarter =====
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93 Work

INSTALLATION OF 2000 RFT R.C.C PIPE LINE 18 " DIA

IN UC-155, VILLAGE SAJAN DETHO TMC QASIMABAD (

PHASE-5)

2.9790 2.979 Own Fund
Single Stage-

One Envelope
2nd  Quarter =====

94 Work

CONSTRUCTION & REPAIR OF PAVING BLOCK / CC

BLOCK @ VARIOUS PLACES IN UC 145 TMC

QASIMABAD, HMC HYDERABAD. (PHASE 1)

2.5000 2.500 Own Fund
Single Stage-

One Envelope
2nd  Quarter =====

95 Work

CONSTRUCTION & REPAIR OF PAVING BLOCK / CC

BLOCK @ VARIOUS PLACES IN UC 145 TMC

QASIMABAD, HMC HYDERABAD. (PHASE 2)

2.5000 2.500 Own Fund
Single Stage-

One Envelope
2nd  Quarter =====

96 Work

CONSTRUCTION & REPAIR OF PAVING BLOCK / CC

BLOCK @ VARIOUS PLACES IN UC 145 TMC

QASIMABAD, HMC HYDERABAD. (PHASE 3)

2.5000 2.500 Own Fund
Single Stage-

One Envelope
2nd  Quarter =====

97 Work

CONSTRUCTION & REPAIR OF PAVING BLOCK / CC

BLOCK @ VARIOUS PLACES IN UC 145 TMC

QASIMABAD, HMC HYDERABAD. (PHASE 4)

2.5000 2.500 Own Fund
Single Stage-

One Envelope
2nd  Quarter =====

98 Work

CONSTRUCTION & REPAIR OF PAVING BLOCK / CC

BLOCK @ VARIOUS PLACES IN UC 145 TMC

QASIMABAD, HMC HYDERABAD. (PHASE 5)

2.5000 2.500 Own Fund
Single Stage-

One Envelope
2nd  Quarter =====

99 Work

CONSTRUCTION & REPAIR OF PAVING BLOCK / CC

BLOCK @ VARIOUS PLACES IN UC 145 TMC

QASIMABAD, HMC HYDERABAD. (PHASE 6)

2.5000 2.500 Own Fund
Single Stage-

One Envelope
2nd  Quarter =====

100 Work

CONSTRUCTION & REPAIR OF PAVING BLOCK / CC

BLOCK @ VARIOUS PLACES IN UC 145 TMC

QASIMABAD, HMC HYDERABAD. (PHASE 7)

2.5000 2.500 Own Fund
Single Stage-

One Envelope
2nd  Quarter =====

101 Work

CONSTRUCTION & REPAIR OF PAVING BLOCK / CC

BLOCK @ VARIOUS PLACES IN UC 145 TMC

QASIMABAD, HMC HYDERABAD. (PHASE 8)

2.5000 2.500 Own Fund
Single Stage-

One Envelope
2nd  Quarter =====

102 Work

CONSTRUCTION & REPAIR OF PAVING BLOCK / CC

BLOCK @ VARIOUS PLACES IN UC 159 TMC

QASIMABAD, HMC HYDERABAD. (PHASE 1)

2.5000 2.500 Own Fund
Single Stage-

One Envelope
2nd  Quarter =====
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103 Work

CONSTRUCTION & REPAIR OF PAVING BLOCK / CC

BLOCK @ VARIOUS PLACES IN UC 159 TMC

QASIMABAD, HMC HYDERABAD. (PHASE 2)

2.5000 2.500 Own Fund
Single Stage-

One Envelope
2nd  Quarter =====

104 Work

CONSTRUCTION & REPAIR OF PAVING BLOCK / CC

BLOCK @ VARIOUS PLACES IN UC 159 TMC

QASIMABAD, HMC HYDERABAD. (PHASE 3)

2.5000 2.500 Own Fund
Single Stage-

One Envelope
2nd  Quarter =====

105 Work

CONSTRUCTION & REPAIR OF PAVING BLOCK / CC

BLOCK @ VARIOUS PLACES IN UC 159 TMC

QASIMABAD, HMC HYDERABAD. (PHASE 4)

2.5000 2.500 Own Fund
Single Stage-

One Envelope
2nd  Quarter =====

106 Work

CONSTRUCTION & REPAIR OF PAVING BLOCK / CC

BLOCK @ VARIOUS PLACES IN UC 159 TMC

QASIMABAD, HMC HYDERABAD. (PHASE 5)

2.5000 2.500 Own Fund
Single Stage-

One Envelope
3rd  Quarter =====

107 Work

CONSTRUCTION & REPAIR OF PAVING BLOCK / CC

BLOCK @ VARIOUS PLACES IN UC 159 TMC

QASIMABAD, HMC HYDERABAD. (PHASE 6)

2.5000 2.500 Own Fund
Single Stage-

One Envelope
4th  Quarter =====

108 Work

CONSTRUCTION & REPAIR OF PAVING BLOCK / CC

BLOCK @ VARIOUS PLACES IN UC 159 TMC

QASIMABAD, HMC HYDERABAD. (PHASE 7)

2.5000 2.500 Own Fund
Single Stage-

One Envelope
1st  Quarter =====

109 Work

CONSTRUCTION & REPAIR OF PAVING BLOCK / CC

BLOCK @ VARIOUS PLACES IN UC 159 TMC

QASIMABAD, HMC HYDERABAD. (PHASE 8)

2.5000 2.500 Own Fund
Single Stage-

One Envelope
2nd  Quarter =====

EXECUTIVE ENGINEER

HYDERABAD MUNICIPAL CORPORATION
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 OFFICE OF THE 

EXECUTIVE ENGINEER 

HYDERABAD MUNICIPAL CORPORATION 
 

 

"BIDDING DOCUMENTS" 

BASED ON STANDARD FORM OF BIDDING DOCUMENTS OF SPPRA FOR 

PROCUREMENT OF WORKS 

 

  

Name of Work: - CONSTRUCTION & REPAIR OF PAVING 

BLOCK / CC BLOCK @ VARIOUS PLACES IN 

UC 159 TMC QASIMABAD, HMC 

HYDERABAD. (PHASE 7) 

 

Estimate Cost: -   Rs.2500000/- 

 

NIT No. & Date: -   No.XEN/Civil/IFB/No/E-85/of 26 Dated: 07-10-26 

 

Date of Opening: -   26-10-2026 @ 12:00 Hour 

 

Issued to: -    M/s: - ____________________________ 

 

Bidding Documents Fees: - Rs: - 3000/- (Rupees Three Thousand Only) 

 

 

 
Standard Bidding Document is intended as a model for admeasurements 

(Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contracts. 

The main text refers to ad measurements contracts. 

  



"INVITATION FOR BIDS" 

Scheme No-108 

Date: -  07-10-2026 

Bid Reference No: - No.XEN/Civil/IFB/No/E-85/of 26 
 

1. The Procuring Agency, Hyderabad Municipal Corporation, invites Electronic Bids (E-Bids) from 

eligible and qualified contractors/firms, registered with relevant authorities, for the execution of 

the following work:  

[CONSTRUCTION & REPAIR OF PAVING BLOCK / CC BLOCK @ VARIOUS PLACES IN UC 159 TMC 

QASIMABAD, HMC HYDERABAD. (PHASE 7)], [Rs.2500000/-] Completion Period: 24 Months. 

2. Bidding shall be conducted through Single Stage – One Envelope Procedure in accordance with 

SPPRA Rules, 2010 (Amended up to date). 

3. Bidding documents can be downloaded from the SPPRA E-Procurement System (EPADS): 

http://portalsindh.eprocurement.gov.pk all bids must be submitted electronically through 

EPADS only. Manual / physical submission of bids shall not be accepted. 

4. The bid must be accompanied by: 

 Tender Fee (Non-refundable): Rs.3,000/- 

 Bid Security: 2.00% of Engineer’s Estimate 

 Both in the form of Call Deposit / Pay Order / Bank Draft/ Bank Guarantee from any 

scheduled bank of Pakistan, in favor of: Secretary, Hyderabad Municipal Corporation 

Scanned copies must be uploaded with the electronic bid. 

 The original instruments shall be submitted in sealed envelopes to the office of the 

Procuring Agency before the bid opening time. 

5. Interested bidders may obtain further information and inspect the bidding documents at the 

office of: Hyderabad Municipal Corporation the EXECUTIVE ENGINEER Hyderabad 

Municipal Corporation. 

6. Bid Security Condition: 

 Bid Security must be issued from the account of the participating firm/contractor. 

 Bids without valid Bid Security shall be rejected as non-responsive. 

7. Bids shall be submitted online on or before: 

 Date: 26-10-2026 up to 11:00 AM 

 Bids will be opened on the same date at: 12:00 Noon, at the office of Hyderabad Municipal 

Corporation, in the presence of: Procurement Committee & Bidders or their authorized 

representatives (if they choose to attend). 

8. The bidders are required to quote their most competitive and final rates, as no negotiations 

shall be permitted in accordance with procurement rules. 

9. The Procuring Agency reserves the right to: Reject any or all bids and cancel the procurement 

process at any time prior to the acceptance of a bid, in accordance with SPPRA Rule 33. 

10. Any attempt to influence the procurement process shall result in: Disqualification of bidder and 

Initiation of action under SPPRA Rule 35 (Blacklisting). 

 

 

 

EXECUTIVE ENGINEER 

HYDERABAD MUNICIPAL CORPORATION 
[Note: - 

1. Procuring Agency to enter the requisite information in blank spaces. 
2. The Bid shall be opened within one hour after the deadline for submission of bids. 

  

http://portalsindh.eprocurement.gov.pk/


 OFFICE OF THE 

EXECUTIVE ENGINEER 

HYDERABAD MUNICIPAL CORPORATION 
 

 

Scheme No-108 
 

"BIDDING DATA" 
 

(The following Bidding Data shall supplement and /or amend the provisions of the Instructions to 
Bidders (ITB). Wherever there is a conflict, the provisions herein shall prevail.)  

 

a Name of Procuring Agency: - 
OFFICE OF THE HYDERABAD MUNICIPAL 
CORPORATION 

b Brief Description of Works: - 

CONSTRUCTION & REPAIR OF PAVING 
BLOCK / CC BLOCK @ VARIOUS PLACES IN 
UC 159 TMC QASIMABAD, HMC 
HYDERABAD. (PHASE 7) 

c Procuring Agency’s Address: -     
Hyderabad Municipal Corporation the EXECUTIVE 

ENGINEER Hyderabad Municipal Corporation  

Ph No:-022-9210193 

d Estimated Cost: - Rs.2500000/- 

e Amount of Bid Security: - Rs.   2.00% 

f Period of Bid Validity (days): - Ninety Days (90) 

g 
Security Deposit:-(including 
bid security): - 

10% of contract price     

h 
Percentage, if any, to be 
deducted from bills: - 

8.00% Income Tax, 5.00% Security Deposit & 
5.00% SRB Tax 

i 
Deadline for Submission of 
Bids along with time: - On   26-10-2026   @ 11:00 AM 

j 
Venue, Time, and Date of Bid 
Opening: - 

Hyderabad Municipal Corporation the EXECUTIVE 

ENGINEER Hyderabad Municipal Corporation Ph No:-022-

9210193 

On   26-10-2026   @ 12:00 Noon 

k 
Time for Completion from 
written order of commence: - 

Twenty Four months (24) 

l Liquidity damages: - 0.06 of Bid Cost (per of day) 

m 
Deposit Receipt No: Date: 
Amount: - 

Rs.3000/- (Tender Documents Fee)   

 

 

 

EXECUTIVE ENGINEER 

HYDERABAD MUNICIPAL CORPORATION 

  



 OFFICE OF THE 

EXECUTIVE ENGINEER 

HYDERABAD MUNICIPAL CORPORATION 
 

 

Scheme No-108 
 

 

"MANDATORY QUALIFICATION DOCUMENTS, TERMS & CONDITIONS" 
 

Contract Tittle: CONSTRUCTION & REPAIR OF PAVING BLOCK / CC BLOCK @ 
VARIOUS PLACES IN UC 159 TMC QASIMABAD, HMC HYDERABAD. 
(PHASE 7) 

 

 

MANDATORY QUALIFICATION CRITERIA: - 

 
 

(All bidders are required to submit the following documents. 
Failure to comply shall render the bid non-responsive and liable to rejection.) 

 
 

S.# Description 

01 
Active NTN Certificate and inclusion in Active Taxpayer List (ATL) 

02 
Valid Registration with Sindh Revenue Board (SRB) 

03 
Copy of valid CNIC of proprietor/partners/directors 

04 

Affidavit on E-Stamp Paper stating: bidder is not blacklisted, not involved in litigation, has 

not abandoned any work, all documents are genuine and information provided is true 

05 

Bid Security (2.00% of Bid Price) and Tender Fee (Rs.3,000/-) submitted as per prescribed 

method 

06 
Minimum 02 ongoing similar works with supporting documents 

07 
Minimum 02 completed similar works with completion certificates 

08 
Bank Statement of last three (03) years, issued by a scheduled bank 

09 
Financial Capacity Certificate issued by bank showing adequate financial strength 

10 
Firm must provide work methodology and execution plan. 

 

Important Note:   
Non-submission of any mandatory document shall result in outright 
rejection of the bid. 

  



EVALUATION CRITERIA (TECHNICAL RESPONSIVENESS) 
 

Evaluation shall be conducted on a Pass / Fail basis in accordance with the rules 
of Sindh Public Procurement Regulatory Authority. 

 
A bid shall be declared responsive only if: 

 All mandatory documents are provided 
 Required experience is demonstrated 
 Financial capacity is adequate 
 Required staff and equipment are available 
 All instructions and conditions are fully complied with any deficiency shall render the 

bid non-responsive. 

 

TERMS & CONDITIONS OF TENDER / ELIGIBILITY 
 

1. Procurement Method 
 Procurement shall be conducted through E-PADS (E-Procurement System) 
 Method: Single Stage – One Envelope Procedure 
 Manual submission of bids is strictly prohibited 

2. Tender Fee & Bid Security 
 Tender Fee: Rs. 3,000/- (Non-refundable) 
 Bid Security: 2.00% of Bid Amount 
 In the form of Call Deposit / Pay Order / Bank Guarantee in favor of: 

Deposit Fund HMC, Hyderabad Municipal Corporation 
 Scanned copies must be uploaded on E-PADS 
 Original instruments must be submitted before bid opening time, Failure to comply 

shall result in rejection of bid. 
3. Bid Validity 

 Bids shall remain valid for a period of 90 days from the date of opening 
4. Submission & Opening of Bids 

 Bids must be submitted electronically through EPADS 
 Bids shall be opened at the office of Hyderabad Municipal Corporation 
 Opening shall be conducted in presence of Procurement Committee and bidders’ 

representatives (optional) 
5. Clarification 

 Bidders may seek clarification up to 07 days prior to submission deadline through 

E-PADS or office 
6. Conditional Bids 

 Conditional, incomplete, or unsigned bids shall be rejected outright 
7. Holiday Clause 

 If the office is closed on the submission/opening date, the process shall be 

conducted on the next working day 
8. Responsibility of Bidders 

 Procuring Agency shall not be responsible for E-PADS or technical errors 
 Bidders must ensure timely and complete submission 

9. Rights of Procuring Agency 
 Procuring Agency reserves the right to: Reject any or all bids & cancel the process 

under SPPRA Rule 33 
10. Disqualification 

 All Bidders shall be disqualified if: Fake or forged documents are submitted, Bid 

Security is invalid or missing, required documents are incomplete & attempt is made 

to influence the procurement process. 
11. Performance Security 

 Successful bidder shall provide 10% Performance Security of contract price 



12. Defect Liability Period 
 Minimum 24 Months after completion of work 

13. Blacklisting 
 Contractor shall be liable for blacklisting under Rule 35 of SPPRA Rules in case of: 

Fraudulent practices, Non-performance & Misrepresentation 
 Comprehensive affidavit / E-Stamp shall be required covering: that No 

blacklisting, no litigation affecting performance, no abandoned works & All 

documents are genuine 
14. Integrity & Transparency 

 Any attempt of corruption, collusion, or undue influence shall result in immediate 

disqualification 
 

15. Verification of Documents 
 Procuring Agency reserves the right to verify any document at any stage 
 Any false information shall lead to rejection and legal action 

 
16. General Instructions 

 All documents must be properly signed & stamped. 
 Any concealment shall lead to disqualification. 
 Procuring Agency may verify any document at any stage. 
 Call Deposit & Tender fee will be accepted after verification with concerned Bank. 
 In case if Bid Tie Mechanism used as per SPPRA Notification on 18th March 2026. 
 Bids without valid Bid Security shall be rejected as non-responsive. 
 Bid Security & Tender fee must be submitted both Scanned copy via E-PADS & 

Original hard copy before bid opening. 
 

 

 

 

 

EXECUTIVE ENGINEER 

HYDERABAD MUNICIPAL CORPORATION 

  



"INTEGRITY PACT" 
 

DECLARATION OF FEES, COMMISSION & BROKERAGE ETC 
 

PAYABLE CONTRACTORS 
 

Scheme No-108 

Contract Value: Rs.2500000/- 
Contract Tittle: CONSTRUCTION & REPAIR OF PAVING BLOCK / CC BLOCK @ VARIOUS 

PLACES IN UC 159 TMC QASIMABAD, HMC HYDERABAD. (PHASE 7) 
 

  M/s___________________________________, hereby declares that has not to obtained or induced 
the procurement of any Contract, right, interest, privilege, or other obligation or benefit from the 
Government of Sindh or any administrative subdivision or agency thereof or any other entity owned 
or controlled by its Government of Sindh through any corrupt business practice. 

   Without limiting the generality of the forgoing, 
M/s___________________________________, represents and warrants that it has fully declared the 
brokerage, fees, commission, etc. Paid or payable to anyone and not given or agreed to give and shall 
not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any 
natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, 
promoter, shareholder, sponsor, or subsidiary, any commission, gratification, bribe, finder’s fee or 
kickback whether described as consultation fee or otherwise, with the object of obtaining or 
including the procurement of contract, right, interest, privilege or other obligation or benefit in 
whatsoever form from Procuring Agency (PA) except that which has been expressly declared 
pursuant hereto. 

   M/s___________________________________, accepts full responsibility and strict liability 
that it has made and will make full disclosure of all agreements and arrangement and arrangement 
with all persons in respect of or related to the transaction with PA and has not taken any action or 
will not take any action to circumvent the above declaration, representation or warranty. 

   M/s___________________________________, accepts full responsibility and strict liability 
for making any false declaration, not making full disclosure, misrepresenting facts or taking any 
action likely to defeat the purpose or this declaration, representation and warranty. It agrees that 
any contract, right, interest, privilege or other obligation or benefit obtained or procured as aforesaid 
shall, without prejudice to any other rights & remedies available to the PA under any law, contract or 
other instrument, be avoidable at the option of Procuring Agency. 

   Notwithstanding any rights and remedies exercised by the PA in this regard, 
M/s___________________________________, agrees to indemnify the PA for any loss or damage incurred 
by it on account of its corrupt business practice and further pay compensation to the PA in an 
amount equivalent to ten time the sum of any commission, gratification, bribe, finder’s fee or 
kickback given by the M/s___________________________________, as aforesaid for the purpose of 
obtaining or inducing the Procurement of any contract, right, interest, privilege or other obligation or 
benefit in whatsoever form from Procuring Agency. 

 

 

 

 

 

 

 

  

EXECUTIVE ENGINEER 
HYDERABAD MUNICIPAL CORPORATION M/s__________________________________, 



 

Scheme No-108 
 

"CONDITIONS OF CONTRACT" 

 
 

Name of work: -  CONSTRUCTION & REPAIR OF PAVING BLOCK / CC 
BLOCK @ VARIOUS PLACES IN UC 159 TMC 
QASIMABAD, HMC HYDERABAD. (PHASE 7)  

 
 
Estimated Cost: - Rs.2500000/- 
 
 
Clause – 1: Commencement & Completion Dates of work.  
 

The contractor shall not enter upon or commence any portion or work except with the written authority 
and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority, 
the contractor shall have no claim to ask for measurements of or payment for work.  

The contractor shall proceed with the works with due expedition and without delay and complete the 
works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the 
contractor and shall reckoned from the date on which the order to commence work is given to the contractor. 
And further to ensure good progress during the execution of the wok, contractor shall be bound, in all in which 
the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.  
 
Clause – 2: Liquidated Damages.  
 

The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data 
for each day that the completion date is later than the Intended completion date; the amount of liquidated 
damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may 
deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect 
the contractor's liabilities.  
 
Clause – 3: Termination of the Contract.  
 

(A) Hyderabad Municipal Corporation, Hyderabad through its authority may terminate the contract if 
either of the following conditions exits: - 

 
i. Contractor causes a breach of any clause of the Contract. 
ii. The progress of any particular portion of the work is unsatisfactory and notice of 10 days has          

expired. 
iii. In the case of abandonment of the work owing to the serious illness or death of the     contractor or 

any other cause.  
iv. Contractor can also request for termination of contract if a payment certified by the Engineer is not 

paid to the contractor within 60 days of the date of the submission of the bill. 
 

(B) The Hyderabad Municipal Corporation, Hyderabad has power to adopt any of the following 
courses as may deem fit: -  

 
i. To forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above. 
ii. To finalize the work by measuring the work done by the contractor.  

 
(C) In the event of any of the above courses being adopted by the Hyderabad Municipal Corporation, 

Hyderabad (through its authority), the contractor shall have: -  
 

i. No claim to compensation for any loss sustained by him by reason of his having purchased or 
procured any materials, or entered into any engagements, or made any advances on account of, or 
with a view to the execution of the work or the performance of the contract.  

ii. However, the contractor can claim for the work done at site duly certified by the Assistant Executive 
Engineer in writing regarding the performance of such work and has not been paid. Hyderabad 
Municipal Corporation, Hyderabad may invite fresh bids for remaining work. 

Clause 4: Possession of the site and claims for compensation for delay. 
 



 The Assistant Executive Engineer shall give possession of all parts of the site to the contractor. If 
possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any 
delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ 
compartments or in according sanction to estimates. In such case, either date of commencement will be 
changed or period of completion is to be extended accordingly. 

 
 

Clause –5: Extension of Intended Completion Date.  
 
The Hyderabad Municipal Corporation, Hyderabad either at its own initiatives before the date of 

completion or on desire of the contractor may extend the intended completion date, if an event (which hinders 
the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work 
by the intended completion date for such period as he may think necessary or proper. The decision of the 
Hyderabad Municipal Corporation, Hyderabad in this matter shall be final; where time has been extended 
under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by 
the order giving the extension or by the aggregate of all such orders, made under this agreement.  
When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of 
the contract shall continue to be operative during the extended period.  
 
Clause –6: Specifications.  

 
The contractor shall execute the whole and every part of the work in the most substantial and work-

man-like manner and both as regards materials and all other matters in strict accordance with the 
specifications lodged in the office of the Assistant Executive Engineer Hyderabad Municipal Corporation, 
Hyderabad and initialed by the parties, the said specification being a part of the contract. The contractor shall 
also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work 
signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have 
access at such office or on the site of work for the purpose of inspection during office hours and the contractor 
shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, 
and of all such designs, drawings, and instructions as aforesaid. 

 
Clause – 7: Payments.  

(A) Interim/Running Bill. 
 
 A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all 

work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall 
take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, 
as for as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any 
time depute a subordinate to measure up the said work in the presence of the contractor or his authorized 
agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge 
may prepare a bill from such list which shall be binding on the contractor in all respects.  

 
The Hyderabad Municipal Corporation, Hyderabad shall pass/certify the amount to be paid to the 

contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, 
advance payment if any made to him and taxes. All such intermediate payment shall be regarded as payments 
by way of advance against the final payment only and not as payments for work actually done and completed, 
and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and 
unsatisfactory items of works pointed out to him during defect liability period.  
 
(B) The Final Bill.  

 
A bill shall be submitted by the contractor within one month of the date fixed for the completion of the 

work otherwise Engineer-in-charge’s certificate of the measurements and of the total amount payable for the 
works shall be final and binding on all parties.  
 
Clause – 8: Reduced Rates.  

 
In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make 

payment on account of such items at such reduced rates as he may consider reasonable in the preparation of 
final or on running account bills with reasons recorded in writing.  
 
Clause – 9: Issuance of Variation and Repeat Orders.  

 
(A)  The Hyderabad Municipal Corporation, Hyderabad may issue a Variation Order for procurement of 
works, physical services from the original contractor to cover any increase or decrease in quantities, including 
the introduction of new work items that are either due to change of plans, design or alignment to suit actual 
field conditions, within the general scope and physical boundaries of the contract.  
 
(B)  Contractor shall not perform a variation until the Hyderabad Municipal Corporation, Hyderabad has 
authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same 
conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in 
the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or 
curtailment of the work.  



 
(C)  In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, 
the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the 
Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate 
analysis, and then only he shall allow him that rate after approval from higher authority.  
 
(D)  The time for the completion of the work shall be extended in the proportion that the 
additional work bear to the original contact work.  
 
(E)  In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, 
and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% 
after approval of Administrator.  
 
(F) Repeat Order: 

 Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another 
contract to be tendered out if the works are separable from the original contract.  
 
Clause-10: Quality Control.  
 
(A) Identifying Defects:  

 
If at any time before the security deposit is refunded to the contractor/during defect liability period 

mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the 
contractor to uncover and test any part of the works which he considers may have a defect due to use of 
unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost 
irrespective of work already approved or paid.  
 
(B) Correction of Defects:  

 
The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in 

whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects 
Correction Period mentioned in notice.  
 
(C) Uncorrected Defects:  

 
(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days’ 

notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-
execute the work or remove and replace the materials or articles complained of as the case may be 
at the risk and expense in all respects of the contractor.  
 

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be 
accepted or made use of; it shall be within his discretion to accept the same at such reduced rates 
as he may fix therefore. 

 
Clause – 11: 

 

(A) Inspection of Operations.  
 

The Assistant Executive Engineer and his subordinates, shall at all reasonable times have access to the 
site for supervision and inspection of works under or in course of execution in pursuance of the contract and 
the contractor shall afford every facility for and every assistance in obtaining the right to such access.  
 
(B) Dates for Inspection and Testing.  
 

The Assistant Executive Engineer shall give the contractor reasonable notice of the intention of the 
Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either 
himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing 
present for that purpose, orders given to the contractor’s duly authorized agent shall be considered to have the 
same force an effect as if they had been given to the contractor himself.  

 
Clause – 12: Examination of work before covering up.  
 
(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of 
not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or 
about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary 
and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the 
works or of examining such foundations. 
 
(B)  If any work is covered up or placed beyond the reach of measurement without such notice having been 
given, the same shall be uncovered at the contractor’s expense, and in default thereof no payment or allowance 
shall be made for such work, or for the materials with which the same was executed. 
 



Clause – 13: Risks. 

 
The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or 

related services at the premises and of personal injury and death which arise during and in consequence of its 
performance of the contract. if any damage is caused while the work is in progress or become apparent within 
three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good 
the same at his own expense, or in default the Assistant Executive Engineer may cause the same to be made 
good by other workmen, and deduct the expenses from retention money lying with the Assistant Executive 
Engineer. 

Clause-14: Measures for prevention of fire and safety measures.  

 
The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written 

permit from the Assistant Executive Engineer Hyderabad Municipal Corporation, Hyderabad When such 
permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, 
the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging 
surrounding property. The contractor is responsible for the safety of all its activities including protection of the 
environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the 
site by the contractor’s labor shall be paid by him.  

 

Clause-15: Sub-contracting.  

 
The contractor shall not subcontract the whole of the works, except where otherwise provided by the 

contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. 
Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall 
be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if 
these acts, defaults or neglects were those of the contractor, his agents’ servants or workmen. The provisions of 
this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.  
 

Clause – 16: Disputes. 

 
All disputes arising in connection with the present contract, and which cannot be amicably settled 

between the parties, , the decision of the Hyderabad Municipal Corporation, Hyderabad  (Authority) of the 
circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the 
contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, 
hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other 
questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, 
drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, 
or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the 
completion or abandonment thereof.  
 

Clause –17: Site Clearance.  

 

On completion of the work, the contractor shall be furnished with a certificate by the Assistant 
Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate 
shall be given nor shall the work be considered to be complete until the contractor shall have removed all 
temporary structures and materials brought at site either for use or for operation facilities including cleaning 
debris and dirt at the site. If the contractor fails to comply with the requirements of this clause, then Engineer-
in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall 
deduct the amount of all expenses so incurred from the contractor’s retention money. The contractor shall have 
no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale 
thereof.  

 

Clause –18: Financial Assistance /Advance Payment.  

 

(A) Mobilization advance is not allowed.  
 
(B)  Secured Advance against materials brought at site.  
 
(i)  Secured Advance may be permitted only against imperishable materials/quantities anticipated to be 
consumed/ utilized on the work within a period of three months from the date of issue of secured advance and 
definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on 
site shall not exceed 75% of the market price of materials;  
 
(ii)  Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from 
the monthly payments on actual consumption basis, but not later than period more than three months (even if 
unutilized). 
  
Clause –19: Recovery as arrears of Land Revenue.  

 



Any sum due to the Government by the contractor shall be liable for recovery as arrears of 
Land Revenue.  
 
Clause –20: Refund of Security Deposit/Retention Money.  

 
On completion of the whole of the works (a work should be considered as complete for the 

purpose of refund of security deposit to a contractor from the last date on which its final 

measurements are checked by a competent authority, if such check is necessary otherwise from the 

last date of recording the final measurements), the defects notice period has also passed and the 

Engineer has certified that all defects notified to the contractor before the end of this period have 

been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from 

his bills) shall be refunded to him after the expiry of three months from the date on which the work is 

completed. 
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"INSTRUCTIOPNS TO BIDDERS" 

 

A. GENERAL  

IB.1 Scope of Bid & Source of Funds 

1.1 Scope of Bid 
The Procuring Agency as defined in the Bidding Data (hereinafter called ―the Procuring 

Agency) wishes to receive Bids for the Works summarized in the Bidding Data (hereinafter 

referred to as ―the Works). 

Bidders must quote for the complete scope of work. Any Bid covering partial scope of work 

will be rejected as non-responsive. 
1.2 Source of Funds 

The Procuring Agency has arranged funds from its own sources or Federal/ Provincial /Donor 
agency or any other source, which may be indicated accordingly in bidding data towards the 
cost of the project/scheme. 

 

IB.2 Eligible Bidders 
2.1 Bidding is open to all firms and persons meeting the following requirements: 

a) duly licensed by the Pakistan Engineering Council (PEC) in the appropriate category for value 

of works. 

Provided that the works costing Rs.2.5 million or less shall not require any registration with 

PEC. 

b) duly pre-qualified with the Procuring Agency. (Where required). 

In the event that prequalification of potential bidders has been undertaken, only bids from 

prequalified bidders will be considered for award of Contract. 

c) if prequalification has not undertaken, the procuring agency may ask information and 

documents not limited to following: - 

(i) company profile; 

(ii) works of similar nature and size for each performed in last 3/5 years; 

(iii) construction equipment’s; 
(iv) qualification and experience of technical personnel and key site management; 

(v) financial statement of last 3 years; 

(vi) information regarding litigations and abandoned works if any. 

 

IB.3 Cost of Bidding 
3.1 The bidder shall bear all costs associated with the preparation and submission of its bid   

and the Procuring Agency will in no case be responsible or liable for those costs, regardless of 

the conduct or outcome of the bidding process (SPP Rules 24 & 25). 
 

B. BIDDING DOCUMENTS 

IB.4  Contents of Bidding Documents 
4.1 In addition to Invitation for Bids, the Bidding Documents are those stated below, and should 

be read in conjunction with any Addendum issued in accordance with Sub-Clause IB.6.1. 
1. Instructions to Bidders & Bidding Data 
2. Form of Bid, Qualification Information & Schedules to Bid Schedules to Bid comprise the 

following: 
(i) Schedule A: Schedule of Prices/ Bill of Quantities (BoQ). 
(ii) Schedule B: Specific Works Data 
(iii) Schedule C: Works to be Performed by Subcontractors 
(iv) Schedule D: Proposed Programme of Works 
(v) Schedule E: Method of Performing Works 
(vi) Schedule F: Integrity Pact (works costing Rs 10 million and above) 

3. Conditions of Contract & Contract Data 
4. Standard Forms: 

(i) Form of Bid Security, 

(ii) Form of Performance Security; 
(iii) Form of Contract Agreement; 



(iv) Form of Bank Guarantee for Advance Payment. 
5. Specifications 
6. Drawings, if any 
 

IB.5 Clarification of Bidding Documents 
5.1 A prospective bidder requiring any clarification(s) in respect of the Bidding Documents may 

notify the Engineer/Procuring Agency at the Engineer’s/ Procuring Agency’s address 

indicated in the Bidding Data. 

5.2 An interested bidder, who has obtained bidding documents, may request for clarification of 

contents of bidding documents in writing and procuring agency shall respond to such 

quarries in writing within three calendar days, provided they are received at least five 

calendar days prior to the date of opening of bid (SPP Rule 23-1). 
 

IB.6 Amendment of Bidding Documents (SPP Rules 22(2) & 22). 
6.1 At any time prior to the deadline for submission of Bids, the Procuring Agency may, for any 

reason, whether at his own initiative or in response to a clarification requested by a 

interested bidder, modify the Bidding Documents by issuing addendum. 

6.2 Any addendum thus issued shall be part of the Bidding Documents pursuant to Sub- Clause 

6.1 hereof, and shall be communicated in writing to all purchasers of the Bidding 

Documents. Prospective bidders shall acknowledge receipt of each addendum in writing to 

the Procuring Agency. 

6.3 To afford interested bidders reasonable time in which to take an addendum into account in 

preparing their Bids, the Procuring Agency may at its discretion extend the deadline for 

submission of Bids. 
 

C. PREPARATION OF BIDS 
 

IB.7 Language of Bid 
7.1 All documents relating to the Bid shall be in the language specified in the Contract Data. 
 

IB.8 Documents Comprising the Bid 
8.1 The Bid submitted by the bidder shall comprise the following: 

(a) Offer /Covering Letter 
(b) Form of Bid duly filled, signed and sealed, in accordance with IB.14.3. 
(c) Schedules (A to F) to Bid duly filled and initialed, in accordance with the instructions 

contained therein & in accordance with IB.14.3. 
(d) Bid Security furnished in accordance with IB.13. 
(e) Power of Attorney in accordance with IB 14.5. 
(f) Documentary evidence in accordance with IB.2(c) & IB.11 
(g) Documentary evidence in accordance with IB.12. 

 

IB.9 Sufficiency of Bid 
9.1 Each bidder shall satisfy himself before Bidding as to the correctness and sufficiency of his 

Bid and of the premium on the rates of CSR / rates and prices quoted/entered in the 
Schedule of Prices, which rates and prices shall except in so far as it is otherwise expressly 
provided in the Contract, cover all his obligations under the Contract and all matters and 
things necessary for the proper completion of the works. 

9.2 The bidder is advised to obtain for himself at his own cost and responsibility all information 
that may be necessary for preparing the bid and entering into a Contract for execution of the 
Works. 

 

IB.10 Bid Prices, Currency of Bid and Payment 
10.1 The bidder shall fill up the Schedule of Prices (Schedule A to Bid) indicating the percentage 

above or below the Composite Schedule of Rates/unit rates and prices of the Works to be 

performed under the Contract. Prices in the Schedule of Prices/Bill of Quantities shall be 

quoted entirely in Pak Rupees keeping in view the instructions contained in the Preamble to 

Schedule of Prices. 

10.2 Unless otherwise stipulated in the Conditions of Contract, prices quoted by the bidder shall 

remain fixed during the bidder’s performance of the Contract and not subject to variation on 

any account. 

10.3 The unit rates and prices in the Schedule of Prices or percentage above or below on the 

composite schedule of rates shall be quoted by the bidder in the currency as stipulated in 

Bidding Data. 



10.4 Items for which no rate or price is entered by the Bidder will not be paid for by the Procuring 

Agency when executed and shall be deemed covered by the other rates and prices in the Bill 

of Quantities. 
 

IB.11 Documents Establishing Bidder’s Eligibility and Qualifications 
11.1 Pursuant to Clause IB.8, the bidder shall furnish, as part of its bid, documents establishing 

the bidder’s eligibility to bid and its qualifications to perform the Contract if its bid is 

accepted. 
11.2 Bidder must possess and provide evidence of its capability and the experience as stipulated 

in Bidding Data and the Qualification Criteria mentioned in the Bidding Documents. 
 

IB.12 Documents Establishing Works’ Conformity to Bidding Documents 
12.1 The documentary evidence of the Works ‘conformity to the Bidding Documents may be in the 

form of literature, drawings and data and the bidder shall furnish documentation as set out 

in Bidding Data. 
12.2 The bidder shall note that standards for workmanship, material and equipment, and 

references to brand names or catalogue numbers, if any, designated by the Procuring Agency 

in the Technical Provisions are intended to be descriptive only and not restrictive. 
 

IB.13 Bid Security 
13.1 Each bidder shall furnish, as part of his bid, at the option of the bidder, a Bid Security as 

percentage of bid price/estimated cost or in the amount stipulated in Bidding Data in Pak. 

Rupees in the form of Deposit at Call/ Payee’s Order or a Bank Guarantee issued by a 

Scheduled Bank in Pakistan in favor of the Procuring Agency valid for a period up to twenty 

eight (28) days beyond the bid validity date (Bid security should not be below 1%.and not 

exceeding 5% of bid price/estimated cost SPP Rule 37). 

13.2 Any bid not accompanied by an acceptable Bid Security shall be rejected by the Procuring 

Agency as non-responsive. 

13.3 The bid securities of unsuccessful bidders will be returned upon award of contract to the 

successful bidder or on the expiry of validity of Bid Security whichever is earlier. 

13.4 The Bid Security of the successful bidder will be returned when the bidder has furnished the 

required Performance Security, and signed the Contract Agreement (SPP Rule 37). 

13.5 The Bid Security may be forfeited: 

(a) if a bidder withdraws his bid during the period of bid validity; or 
(b) if a bidder does not accept the correction of his Bid Price, pursuant to Sub-

Clause16.4 (b) hereof; or 
(c) in the case of a successful bidder, if he fails within the specified time limit to: 

(i) furnish the required Performance Security or 
(ii) sign the Contract Agreement. 

 

IB.14 Validity of Bids, Format, Signing and Submission of Bid 
14.1 Bids shall remain valid for the period stipulated in the Bidding Data after the date of bid 

opening. 

14.2 In exceptional circumstances, Procuring Agency may request the bidders to extend the period 

of validity for an additional period but not exceeding 1/3 of the original period. The request 

and the bidder’s responses shall be made in writing or by cable. A Bidder may refuse the 

request without forfeiting the Bid Security. A Bidder agreeing to the request will not be 

required or permitted to otherwise modify the Bid, but will be required to extend the validity 

of Bid Security for the period of the extension, and in compliance with IB.13 in all respects 

(SPP Rule 38). 

14.3 All Schedules to Bid are to be properly completed and signed. 

14.4 No alteration is to be made in the Form of Bid except in filling up the blanks as directed. If 

any alteration be made or if these instructions be not fully complied with, the bid may be 

rejected. 

14.5 Each bidder shall prepare Original and number of copies specified in the Bidding Data of the 

documents comprising the bid as described in IB.8 and clearly mark them ORIGINAL 

COPY as appropriate. In the event of discrepancy between them, the original shall prevail. 

14.6 The original and all copies of the bid shall be typed or written in indelible ink and shall be 

signed by a person or persons duly authorized to sign (in the case of copies, Photostats are 

also acceptable). This shall be indicated by submitting a written Power of Attorney 



authorizing the signatory of the bidder to act for and on behalf of the bidder. All pages of the 

bid shall be initialed and official seal be affixed by the person or persons signing the bid. 
14.7 The Bid shall be delivered in person or sent by registered mail at the address to Procuring 

Agency as given in Bidding Data. 
 

D. SUBMISSION OF BID 
 

IB.15 Deadline for Submission, Modification & Withdrawal of Bids 
15.1 Bids must be received by the Procuring Agency at the address/provided in Bidding Data not 

later than the time and date stipulated therein. 

15.2 The inner and outer envelopes shall 

(a) be addressed to the Procuring Agency at the address provided in the Bidding Data; 
(b) bear the name and identification number of the Contract as defined in the Bidding 

and Contract Data; and 
(c) provide a warning not to open before the specified time and date for Bid opening as 

defined in the Bidding Data. 
(d) in addition to the identification required in 15.2, the inner envelopes shall indicate the 

name and address of the Bidder to enable the Bid to be returned unopened in case it 

is declared late. 
(e) If the outer envelope is not sealed and marked as above, the Procuring Agency will 

assume no responsibility for the misplacement or premature opening of the Bid. 

 
15.3 Bids submitted through telegraph, telex, fax or e-mail shall not be considered. 
15.4 Any bid received by the Procuring Agency after the deadline for submission prescribed in 

Bidding Data will be returned unopened to such bidder. 
15.5 Any bidder may modify or withdraw his bid after bid submission provided that the 

modification or written notice of withdrawal is received by the Procuring Agency prior to the 
deadline for submission of bids. 

15.6 Withdrawal of a bid during the interval between the deadline for submission of bids and the 
expiration of the period of bid validity specified in the Form of Bid may result in forfeiture of 
the Bid Security pursuant to IB.13.5 (a). 

 

E. BID OPENING AND EVALUATION 

IB.16 Bid Opening, Clarification and Evaluation (SPP Rules 41, 42 & 43) 
16.1 The Procuring Agency will open the bids, in the presence of bidder’s representatives who 

choose to attend, at the time, date and in the place specified in the Bidding Data. 
16.2 The bidder’s name, Bid Prices, any discount, the presence or absence of Bid Security, and 

such other details as the Procuring Agency at its discretion may consider appropriate, will be 
announced by the Procuring Agency at the bid opening. The Procuring Agency will record the 
minutes of the bid opening. Representatives of the bidders who choose to attend shall sign 
the attendance sheet. Any Bid Price or discount which is not read out and recorded at bid 
opening will not be taken into account in the evaluation of bid. 

16.3 To assist in the examination, evaluation and comparison of Bids the Engineer/Procuring 
Agency may, at its discretion, ask the bidder for a clarification of its Bid. The request for 
clarification and the response shall be in writing and no change in the price or substance of 

the Bid shall be sought, offered or permitted (SPP Rule 43). 
16.4 (a) Prior to the detailed evaluation, pursuant to IB.16.7 to 16.9, the Engineer/Procuring 

Agency will determine the substantial responsiveness of each bid to the Bidding Documents. 
For purpose of these instructions, a substantially responsive bid is one which conforms to all 
the terms and conditions of the Bidding Documents without material deviations. It will 
include determining the requirements listed in Bidding Data. 
(b) Arithmetical errors will be rectified on the following basis: 
If there is a discrepancy between the unit price and total price that is obtained by multiplying 
the unit price and quantity, the unit price shall prevail and the total price shall be corrected. 
If there is a discrepancy between the words and figures the amount in words shall prevail. If 
there is a discrepancy between the Total Bid price entered in Form of Bid and the total shown 
in Schedule of Prices-Summary, the amount stated in the Form of Bid will be corrected by 
the Procuring Agency in accordance with the Corrected Schedule of Prices. 
If the bidder does not accept the corrected amount of Bid, his Bid will be rejected and his Bid 
Security forfeited. 

16.5 A Bid determined as substantially non-responsive will be rejected and will not subsequently 
be made responsive by the bidder by correction of the non-conformity. 



16.6 Any minor informality or non-conformity or irregularity in a Bid which does not constitute a 
material deviation (major deviation) may be waived by Procuring Agency, provided such 
waiver does not prejudice or affect the relative ranking of any other bidders. 

(A) Major (material) Deviations include: - 

(i) has been not properly signed; 

(ii) is not accompanied by the bid security of required amount and manner; 

(iii) stipulating price adjustment when fixed price bids were called for; 

(iv) failing to comply with Mile-stones/Critical dates provided in Bidding Documents; 

(v) sub-contracting contrary to the Conditions of Contract specified in Bidding 
Documents; 

(vi) refusing to bear important responsibilities and liabilities allocated in the Bidding 
Documents, such as performance guarantees and insurance coverage; 

(vii) taking exception to critical provisions such as applicable law, taxes and duties and 
dispute resolution procedures; 

(viii) a material deviation or reservation is one: 

(a) which affect in any substantial way the scope, quality or performance of the works; 

(b) adoption/rectification whereof would affect unfairly the competitive position of 

other bidders presenting substantially responsive bids. 

(B) Minor Deviations: - 

Bids that offer deviations acceptable to the Procuring Agency and which can be assigned a 

monetary value may be considered substantially responsive at least as to the issue of 

fairness. This value would however be added as an adjustment for evaluation purposes only 

during the detailed evaluation process. 

16.7 The Engineer/Procuring Agency will evaluate and compare only the bids previously 

determined to be substantially responsive pursuant to IB.16.4 to 16.6 as per requirements 

given hereunder. Bids will be evaluated for complete scope of works. The prices will be 

compared on the basis of the Evaluated Bid Price pursuant to IB.16.8 herein below. 

Technical Evaluation: It will be examined in detail whether the works offered by the bidder 

complies with the Technical Provisions of the Bidding Documents. For this purpose, the 

bidder’s data submitted with the bid in Schedule B to Bid will be compared with technical 

features/criteria of the works detailed in the Technical Provisions. Other technical 

information submitted with the bid regarding the Scope of Work will also be reviewed. 

16.8 Evaluated Bid Price: - In evaluating the bids, the Engineer/Procuring Agency will 
determine for each bid in addition to the Bid Price, the following factors (adjustments) in the 
manner and to the extent indicated below to determine the Evaluated Bid Price: 

(i) making any correction for arithmetic errors pursuant to IB.16.4 hereof. 

(ii) discount, if any, offered by the bidders as also read out and recorded at the time of 
bid opening. 

(iii) excluding provisional sums and the provisions for contingencies in the Bill of 
Quantities if any, but including Day work, where priced competitively. 

 

IB.17 Process to be Confidential 
17.1 Subject to IB.16.3 heretofore, no bidder shall contact Engineer/Procuring Agency on any 

matter relating to its Bid from the time of the Bid opening to the time the bid evaluation 

result is announced by the Procuring Agency. The evaluation result shall be announced at 

least seven (07) days prior to award of Contract (SPP Rule 45). The announcement to all 

bidders will include table(s) comprising read out prices, discounted prices, price adjustments 

made, final evaluated prices and recommendations against all the bids evaluated. 

17.2 Any effort by a bidder to influence Engineer/Procuring Agency in the Bid evaluation, bid 

comparison or Contract Award decisions may result in the rejection of his Bid. Whereas any 

bidder feeling aggrieved, may lodge a written complaint to Complaint Redressal Committee as 

per terms and conditions mentioned in SPP Rules 31 & 32. However, mere fact of lodging a 

complaint shall not warrant suspension of procurement process. 

17.3 Bidders may be excluded if involved in “Corrupt and Fraudulent Practices” means either 

one or any combination of the practices given below SPP Rule2(q); 

 Coercive Practice! means any impairing or harming, or threatening to impair or harm, directly or 

indirectly, any party or the property of the party to influence the actions of a party to achieve 

a wrongful gain or to cause a wrongful loss to another party; 

 Collusive   Practice! means   any   arrangement   between   two   or   more   parties   to   the 

procurement process or contract execution, designed to achieve with or without the 

knowledge of the procuring agency to establish prices at artificial, noncompetitive levels for 



any wrongful gain; 

 Corrupt Practice! means the offering, giving, receiving or soliciting, directly or indirectly, 

of anything of value to influence the acts of another party for wrongful gain; 

 Fraudulent Practice! means any act or omission, including a misrepresentation, that knowingly or 

recklessly misleads, or attempts to mislead, a party to obtain a financial or other benefit or to 

avoid an obligation; 

 Obstructive Practice! means harming or threatening to harm, directly or indirectly, 

persons or their property to influence their participation in a procurement process, or affect 

the execution of a contract or deliberately destroying, falsifying, altering or concealing of 

evidence material to the investigation or making false statements before investigators in order 

to materially impede an investigation into allegations of a corrupt, fraudulent, coercive or 

collusive practice; or threatening, harassing or intimidating any party to prevent it from 

disclosing its knowledge of matters relevant to the investigation or from pursuing the 

investigation, or acts intended to materially impede the exercise of inspection and audit 

rights provided for under the Rules. 
 

F. AWARD OF CONTRACT 
 

IB.18. Post Qualification 

18.1 The Procuring Agency, at any stage of the bid evaluation, having credible reasons for or prima 

facie evidence of any defect in Contractor’s capacities, may require the contractors to provide 

information concerning their professional, technical, financial, legal or managerial 

competence whether already pre-qualified or not: 

Provided, that such qualification shall only be laid down after recording reasons therefore in 

writing. They shall form part of the records of that bid evaluation report. 

18.2 The determination will take into account the bidder’s financial and technical capabilities. It 

will be based upon an examination of the documentary evidence of the bidder’s qualifications 

submitted under B.11, as well as such other information required in the Bidding Documents. 
 

IB.19 Award Criteria & Procuring Agency’s Right 
19.1 Subject to IB.19.2, the Procuring Agency will award the Contract to the bidder whose bid has 

been determined to be substantially responsive to the Bidding Documents and who has 

offered the lowest evaluated Bid Price, provided that such bidder has been determined to be 

qualified to satisfactory perform the Contract in accordance with the provisions of the IB.18. 
19.2 Not with standing IB.19.1, the Procuring Agency reserves the right to accept or reject any bid, 

and to annul the bidding process and reject all bids, at any time prior to award of Contract, 

without thereby incurring any liability to the affected bidders or any obligation to inform the 

affected bidders of the grounds for the Procuring Agency’s action except that the grounds for 

its rejection of all bids shall upon request be communicated, to any bidder who submitted a 

bid, without justification of the grounds. Notice of the rejection of all the bids shall be given 

promptly to all the bidders (SPP Rule 25). 
 

IB.20 Notification of Award & Signing of Contract Agreement 
20.1 Prior to expiration of the period of bid validity prescribed by the Procuring Agency, the 

Procuring Agency will notify the successful bidder in writing (―Letter of Acceptance‖) that his 
bid has been accepted (SPP Rule 49). 

20.2 Within seven (07) days from the date of furnishing of acceptable Performance Security under 
the Conditions of Contract, the Procuring Agency will send the successful bidder the Form of 
Contract Agreement provided in the Bidding Documents, incorporating all agreements 
between the parties. 

20.3 The formal Agreement between the Procuring Agency and the successful bidder duly stamped 
at rate of ----% of bid price(updated from time to time) stated in Letter of Acceptance shall be 
executed within seven (07) days of the receipt of Form of Contract Agreement by the 
successful bidder from the Procuring Agency. 

 

IB.21 Performance Security 
21.1 The successful bidder shall furnish to the Procuring Agency a Performance Security in the 

form and the amount stipulated in the Conditions of Contract within a period of fourteen 

(14) days after the receipt of Letter of Acceptance (SPP 39). 

21.2 Failure of the successful bidder to comply with the requirements of Sub-Clauses IB.20.2 & 

20.3 or 21.1 or Clause IB.22 shall constitute sufficient grounds for the annulment of the 

award and forfeiture of the Bid Security. 



21.3 Publication of Award of Contract: within seven days of the award of contract, the procuring 

shall publish on the website of the authority and on its own website, if such a website exists, 

the results of the bidding process, identifying the bid through procurement identifying 

Number if any and the following information: 

i) Evaluation Report; 

ii) Form of Contract and letter of Award; 

iii) Bill of Quantities or Schedule of Requirements. (SPP Rule 50) 
 

IB.22 Integrity Pact  
22.1 The Bidder shall sign and stamp the Form of Integrity Pact provided at Schedule-F to Bid in 

the Bidding Document for all Sindh Government procurement contracts exceeding Rupees 

ten (10) million. Failure to provide such Integrity Pact shall make the bid non- responsive 

(SPP Rule 89). 
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"SCHEDULES OF BID" 

 

SCHEDULES TO BID INCLUDE THE FOLLOWING: - 
 

Schedule A to Bid:    
PREAMBLE TO SCHEDULE OF PRICES 

1. General 
1.1 The Schedule of Prices shall be read in conjunction with the Conditions of Contract, Contract 

Data together with the Specifications and Drawings, if any. 

1.2 The Contract shall be for the whole of the works as described in these Bidding Documents. 

Bids must be for the complete scope of works. 

2. Description 
2.1 The general directions and descriptions of works and materials are not necessarily repeated 

nor summarized in the Schedule of Prices. References to the relevant sections of the Bidding 

Documents shall be made before entering prices against each item in the Schedule of Prices. 
3. Units & Abbreviations 
3.1 Units of measurement, symbols and abbreviations expressed in the Bidding Documents shall 

comply with the System International ‘Unites (SI Units). 
(Note: The abbreviations to be used in the Schedule of Prices to be defined by the Procuring 

Agency). 
4. Rates and Prices 
4.1 Except as otherwise expressly provided under the Conditions of Contract, the rates and 

amounts entered in the Schedule of Prices shall be the rates at which the Contractor shall be 

paid and shall be the full inclusive value of the works set forth or implied in the Contract; 

except for the amounts reimbursable, if any to the Contractor under the Contract. 

4.2 Unless otherwise stipulated in the Contract Data, the premium, rates and prices entered by 

the bidder shall not be subject to adjustment during the performance of the Contract. 

4.3 All duties, taxes and other levies payable by the Contractor shall be included in the rates and 

prices. 

4.4 The whole cost of complying with the provisions of the Contract shall be included in the 

items provided in the Schedule of Prices, and where no items are provided, the cost shall be 

deemed to be distributed among the rates and prices entered for the related items of the 

Works and no separate payment will be made for those items. The rates, prices and amounts 

shall be entered against each item in the Schedule of Prices. Any item against which no rate 

or price is entered by the bidder will not be paid for by the Procuring Agency when executed 

and shall be deemed covered by the rates and prices for other items in the Schedule of Prices. 
4.5 (a) The bidder shall be deemed to have obtained all information as to and all 

requirements related thereto which may affect the bid price. 
(b) The Contractor shall be responsible to make complete arrangements for the 

transportation of the Plant to the Site. (Procuring Agency may modify as appropriate) 
4.6 The Contractor shall provide for all parts of the Works to be completed in every respect. 

Notwithstanding that any details, accessories, etc. required for the complete installation and 

satisfactory operation of the Works, are not specifically mentioned in the Specifications, such 

details shall be considered as included in the Contract Price. 
5. Bid Prices 
5.1 Break-up of Bid Prices: - The various elements of Bid Prices shall be quoted as detailed by 

the Procuring Agency in the format of Schedule of Prices. The bidder shall recognize such 
elements of the costs which he expects to incur the performance of the Works and shall 
include all such costs in the rates and amounts entered in the Schedule of Prices. 

5.2 Total Bid Price: - The total of bid prices in the Schedule of Prices shall be entered in the 
Summary of Bid Prices. 

6. Provisional Sums and Day work 
6.1 Provisional Sums included and so designated in the Schedule of Prices if any, shall be 

expended in whole or in part at the direction and discretion of the Engineer/Procuring 

Agency. The Contractor will only receive payment in respect of Provisional Sums, if he has 

been instructed by the Engineer/Procuring Agency to utilize such sums. 

6.2 Day work rates in the Contractor’s bid are to be used for small additional amounts of work 



and only when the Engineer have given written instructions in advance for additional work to 

be paid for in that way. 
 

Schedule B to Bid:    
SPECIFIC WORKS DATA 
(To be prepared and incorporated by the Procuring Agency) 
*(Note: The Procuring Agency shall spell out the information & data required to be filled out by the 
bidder and to furnish complementary information). 
 

Schedule C to Bid:  
Works to be Performed by Subcontractors  
The bidder will do the work with his own forces except the work listed below which he intends to 

sub-contract. 
 

 

Items of Works Name and address of Statement of similar 

to be Sub-Contracted Sub-Contractors works previously 
  executed. (attach evidence) 

Note: 
 

* The Procuring Agency should decide whether to allow subcontracting or not. In case Procuring 
Agency decides to allow subcontracting then following conditions shall be complied with: 

1. No change of Sub-Contractors shall be made by the bidder without prior approval of the 

Procuring Agency. 

2. The truthfulness and accuracy of the statement as to the experience of Sub- Contractors is 

guaranteed by the bidder. The Procuring Agency’s judgment shall be final as to the 
evaluation of the experience of Sub-Contractors submitted by the bidder. 

3. Statement of similar works shall include description, location & value of works, year 

completed and name & address of the clients. 
 

Schedule D to Bid:    

PROPOSED PROGRAMME OF WORKS 
Bidder shall provide a Programme in a bar-chart or Program Evaluation and Review Technique 
(PERT) or Critical Path Method (CPM) showing the sequence of work items by which he proposes to 
complete the works of the entire Contract. The Programme should indicate the sequence of work 
items and the period of time during which he proposes to complete the works including the activities 
like designing, schedule of submittal of drawings, ordering and procurement of materials, 
manufacturing, delivering, construction of civil works, erection, testing and commissioning of works 
to be supplied under the Contract. 
 

Schedule E to Bid:    
METHOD OF PERFORMING WORKS 
The bidder is required to submit a narrative outlining the method of performing the Works. The 

narrative should indicate in detail and include but not be limited to: 

 The sequence and methods in which he proposes to carry out the Works, including the 

number of shifts per day and hours per shift, he expects to work. 

 A list of all major items of construction and plant erection, tools and vehicles proposed to be 

used in delivering/carrying out the works at site. 

 The procedure for installation of equipment and transportation of equipment and materials to 

the site. 

 Organization chart indicating head office & field office personnel involved in management, 

supervision and engineering of the Works to be done under the Contract. 
 

 

 

EXECUTIVE ENGINEER 

HYDERABAD MUNICIPAL CORPORATION 



"FORM OF BID" 
 

(LETTER OF OFFER) 
 

     Bid Reference No._____________ 

To, 

_______________________________________, 

_______________________________________. 

Gentlemen, 
 

1. Having examined the Bidding Documents including Instructions to Bidders, Bidding Data, 

Conditions of Contract, Contract Data, Specifications, Drawings, if any, Schedule of Prices 

and Addenda Nos.     for the execution of the above-named works, we, the 

undersigned, being a company doing business under the name of and address 

__________________________ and being duly incorporated under the laws of Pakistan hereby 

offer to execute and complete such works and remedy any defects therein in conformity with 

the said  Documents  including  Addenda  thereto  for  the  Total  Bid  Price  of  Rs 

 (Rupees  ) or such other sum as may be ascertained in accordance with the said 

Documents. 

2. We understand that all the Schedules attached hereto form part of this Bid. 

3. As security for due performance of the undertakings and obligations of this Bid, we submit 

herewith a Bid Security in the amount of _______________drawn in your favor or made 

payable to you and valid for a period of twenty-eight (28) days beyond the period of validity of 

Bid. 

4. We undertake, if our Bid is accepted, to commence the Works and to deliver and complete 

the Works comprised in the Contract within the time(s) stated in Contract Data. 

5. We agree to abide by this Bid for the period of (_____) days from the date fixed for receiving 

the same and it shall remain binding upon us and may be accepted at any time before the 

expiration of that period. 

6. Unless and until a formal Agreement is prepared and executed, this Bid, together with your 

written acceptance thereof, shall constitute a binding contract between us. 

7. We undertake, if our Bid is accepted, to execute the Performance Security referred to in 

Conditions of Contract for the due performance of the Contract. 

8. We understand that you are not bound to accept the lowest or any bid you may receive. 

9. We do hereby declare that the Bid is made without any collusion, comparison of figures or 

arrangement with any other person or persons making a bid for the Works. 

 
Dated this _____ day of ______________, 2025. 

 

Signature: -

____________________________ 

 

in the capacity of duly authorized to sign bid for and on behalf of: - 

________________________________     __________________ 
(Name of Bidder in Block Capitals)       (Seal) 

Address: - _____________________________________________________________________________ 

 
Witness: -  

Name: -________________________________________ Signature: -_______________________ 

 
Address: - _____________________________________________________________________________ 

  



 

"FORM OF CONTRACT AGREEMENT" 

 

THIS CONTRACT AGREEMENT (hereinafter called the Agreement‖) made on the _____ day of 2026 

between ___________ (hereinafter called the Procuring Agency) of the one part and 

_______________________________________________ (hereinafter called the Contractor) of the other part. 

 

WHEREAS  the  Procuring  Agency  is  desirous  that  certain Works, viz ________________ should be 
executed by the Contractor and has accepted a Bid by the Contractor for the execution and 
completion of such Works and the remedying of any defects therein.  

NOW this Agreement witnessed as follows:  

1. In this Agreement words and expressions shall have the same meanings as are respectively 

assigned to them in the Conditions of Contract hereinafter referred to. 

2. The following documents after incorporating addenda, if any except those parts relating to 

Instructions to Bidders, shall be deemed to form and be read and construed as part of this 

Agreement, viz: 

a. The Letter of Acceptance;   

b. The completed Form of Bid along with Schedules to Bid;  

c. Conditions of Contract & Contract Data;  

d. The priced Schedule of Prices/Bill of quantities (BoQ);  

e. The Specifications; and The Drawings 

3. In consideration of the payments to be made by the Procuring Agency to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Procuring Agency to execute and 

complete the Works and remedy defects therein in conformity and in all respects within the 

provisions of the Contract. 

4. The Procuring Agency hereby covenants to pay the Contractor, in consideration of the 

execution and completion of the Works as per provisions of the Contract, the Contract Price or such 

other sum as may become payable under the provisions of the Contract at the times and in the 

manner prescribed by the Contract.  

 

IN WITNESS WHEREOF the parties hereto have caused this Contract Agreement to be executed on 
the day, month and year first before written in accordance with their respective laws.  

  

 

___________________________                                                         ___________________________  

Signature of the Contactor                                     Signature of the procuring Agency  

  

(Seal)  (Seal)  

Signed, Sealed and Delivered in the presence of:  

  

  

Witness:    Witness:  

 

 

  

(Name, Title and Address)       (Name, Title and Address) 



 

 

 

"STANDARD FORMS" 

 
 
 

 

 

 

 

 

 

 
(Note: Standard Forms provided in this document for securities are to be issued by a bank. In case the 

bidder chooses to issue a bond for accompanying his bid or performance of contract or receipt of 

advance, the relevant format shall be tailored accordingly without changing the spirit of the Forms of 

securities). 



"FORM OF BID SECURITY" 

(Bank Guarantee) 

Guarantee No.____________________ 

Executed on   ____________________ 

 

(Letter by the Guarantor to the Procuring Agency) 
  

Name of Guarantor (Scheduled Bank in Pakistan) with address:  
_____________________________________ 

 

Name of Principal (Bidder)with address: _______________________________________________________ 

  

Sum of Security (express in words and figures): 
_____________________________________________________   

Bid Reference No. ____________________________________________ Date of Bid ____________ 

  

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bid and at the 
request of the said Principal, we the Guarantor above-named are held and firmly bound unto the 
______________________________________ ,  (hereinafter called The Procuring Agency) in the sum stated 
above, for the payment of which sum well and truly to be made, we bind ourselves, our heirs, 
executors, administrators and successors, jointly and severally, firmly by these presents.  

  

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has submitted the 
accompanying Bid numbered and dated as above for 
_______________________________________________ 

_______________________________________________(Particulars of Bid) to the said Procuring Agency; 
and  

  

WHEREAS, the Procuring Agency has required as a condition for considering the said Bid that the 
Principal furnishes a Bid Security in the above said sum to the Procuring Agency, conditioned as 
under: 

(1) that the Bid Security shall remain valid for a period of twenty-eight (28) days beyond the 

period of validity of the bid; 

(2) that in the event of; 

a. the Principal withdraws his Bid during the period of validity of Bid, or 

b. the Principal does not accept the correction of his Bid Price, pursuant to Sub-Clause 16.4 (b) 

of Instructions to Bidders, or 

c. failure of the successful bidder to 

(i) furnish the required Performance Security, in accordance with Sub- Clause IB-21.1 of 

Instructions to Bidders, or 

(ii) sign the proposed Contract Agreement, in accordance with Sub- Clauses IB-20.2 & 20.3 of 

Instructions to Bidders, the entire sum be paid immediately to the said Procuring Agency for 

delayed completion and not as penalty for the successful bidder's failure to perform.  

 

NOW THEREFORE, if the successful bidder shall, within the period specified therefore, on the 
prescribed form presented to him for signature enter into a formal Contract Agreement with the said 
Procuring Agency in accordance with his Bid as accepted and furnish within fourteen (14) days of 
receipt of Letter of Acceptance, a Performance Security with good and sufficient surety , as may be 
required, upon the form prescribed by the said Procuring Agency for the faithful performance and 
proper fulfilment of the said Contract or in the event of non- withdrawal of the said Bid within the 
time specified then this obligation shall be void and of no effect, but otherwise to remain in full force 
and effect.  

  

PROVIDED THAT the Guarantor shall forthwith pay to the Procuring Agency the said sum stated 
above upon first written demand of the Procuring Agency without cavil or argument and without 
requiring the Procuring Agency to prove or to show grounds or reasons for such demand, notice of 



which shall be sent by the Procuring Agency by registered post duly addressed to the Guarantor at 
its address given above.  

  

PROVIDED ALSO THAT the Procuring Agency shall be the sole and final judge for deciding whether 
the Principal has duly performed his obligations to sign the Contract Agreement and to furnish the 
requisite Performance Security within the time stated above, or has defaulted in fulfilling said 
requirements and the Guarantor shall pay without objection the sum stated above upon first written 
demand from the Procuring Agency forthwith and without any reference to the Principal or any other 
person.  

  

IN WITNESS WHEREOF, the above bounded Guarantor has executed the instrument under its seal 
on the date indicated above, the name and seal of the Guarantor being hereto affixed and these 
presents duly signed by its undersigned representative pursuant to authority of its governing body.  

 

 

_______________________ 

Guarantor (Bank) 

  

 

 

 

  

 

  

Witness:  1. Signature ____________________ 

 

1.   ____________________________________ 2. Name        ____________________ 

 

________________________________ 

             Corporate Secretary (Seal) 3. Title         _____________________ 

2.   ____________________________________  

 

         ________________________________ 

             (Name, Title & Address) 

 

______________________________________ 

             Corporate Guarantor (Seal) 

  



"FORM OF PERFORMANCE SECURITY" 

(Bank Guarantee) 

Guarantee No.____________________ 

Executed on   ____________________ 

Expiry Date    ____________________ 

 

(Letter by the Guarantor to the Procuring Agency) 
  

Name of Guarantor (Scheduled Bank in Pakistan) with address:  
_____________________________________ 

 

Name of Principal (Contractor)with address: _______________________________________________________ 

  

Penal Sum of Security (express in words and figures): 
_______________________________________________ 

 

___________________________________________________________________________________________________ 

 

Letter of Acceptance No. ____________________________________________ Dated ____________ 

  

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding Documents 

and above said Letter of Acceptance (hereinafter called the Documents) and at the request of the said 

Principal we, the Guarantor above named, are held and firmly bound unto the 

__________________________________________ ,  (hereinafter called The Procuring Agency) in the penal 

sum of the amount stated above, for the payment of which sum well and truly to be made to the said 

Procuring Agency, we bind ourselves, our heirs, executors, administrators and successors, jointly 

and severally, firmly by these presents.  

  

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has accepted   the   
Procuring   Agency's   above   said     Letter   of     Acceptance for 
____________________________________ (Name of Contract) for the 
________________________________________________________ (Name of project).  

  

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all the 

undertakings, covenants, terms and conditions of the said Documents during the original terms of 

the said Documents and any extensions thereof that may be granted by the Procuring Agency, with 

or without notice to the Guarantor, which notice is, hereby, waived and shall also well and truly 

perform and fulfill all the undertakings, covenants terms and conditions of the Contract and of any 

and all modifications of the said Documents that may hereafter be made, notice of which 

modifications to the Guarantor being hereby waived, then, this obligation to be void; otherwise to 

remain in full force and virtue till all requirements of Clause 9, Remedying Defects, of Conditions of 

Contract are fulfilled. 

 
Our total liability under this Guarantee is limited to the sum stated above and it is a condition of any 
liability attaching to us under this Guarantee that the claim for payment in writing shall be received 
by us within the validity period of this Guarantee, failing which we shall be discharged of our 
liability, if any, under this Guarantee. 

 
We, ___________________________________________(the Guarantor), waiving all objections and defenses 

under the Contract, do hereby irrevocably and independently guarantee to pay to the Procuring 

Agency without delay upon the Procuring Agency's first written demand without cavil or arguments 

and without requiring the Procuring Agency to prove or to show grounds or reasons for such demand 

any sum or sums up to the amount stated above, against the Procuring Agency's written declaration 

that the Principal has refused or failed to perform the obligations under the Contract, for which 

payment will be effected by the Guarantor to Procuring Agency’s designated Bank & Account 

Number. 

 



PROVIDED ALSO THAT the Procuring Agency shall be the sole and final judge for deciding whether 

the Principal (Contractor) has duly performed his obligations under the Contract or has defaulted in 

fulfilling said obligations and the Guarantor shall pay without objection any sum or sums up to the 

amount stated above upon first written demand from the Procuring Agency forthwith and without 

any reference to the Principal or any other person. 

 
IN WITNESS WHEREOF, the above bounded Guarantor has executed this Instrument under its seal 
on the date indicated above, the name and corporate seal of the Guarantor being hereto affixed and 
these presents duly signed by its undersigned representative, pursuant to authority of its governing 
body. 

 

 

_______________________ 

Guarantor (Bank) 

  

 

 

 

  

 

  

Witness:  4. Signature ____________________ 

 

1.   ____________________________________ 5. Name        ____________________ 

 

________________________________ 

             Corporate Secretary (Seal) 6. Title         _____________________ 

2.   ____________________________________  

 

         ________________________________ 

             (Name, Title & Address) 

 

______________________________________ 

             Corporate Guarantor (Seal) 

  



"MOBILIZATION ADVANCE GUARANTEE" 

 (Bank Guarantee) 
Guarantee No.____________________ 

Executed on   ____________________ 

 

(Letter by the Guarantor to the Procuring Agency) 
  

WHEREAS the _____________________________________________(hereinafter called the Procuring 
Agency) has entered into a Contract for _____________________________________________(Particulars of 
Contract), with _____________________________________________________________(hereinafter called the 
Contractor). 
 

AND WHEREAS the Procuring Agency has agreed to advance to the Contractor, at the Contractor’ 
s request, an amount of Rs. ________________ Rupees (_______________________) which amount shall 
be advanced to the Contractor as per provisions of the Contract. 
AND WHEREAS the Procuring Agency has asked the Contractor to furnish Guarantee to secure the 

advance payment for the performance of his obligations under the said Contract. 

AND WHEREAS _________________________________(Scheduled Bank) (hereinafter called the 

Guarantor) at the request of the Contractor and in consideration of the Procuring Agency agreeing to 

make the above advance to the Contractor, has agreed to furnish the said Guarantee. 

NOW THEREFORE the Guarantor hereby guarantees that the Contractor shall use the advance for 

the purpose of above mentioned Contract and if he fails, and commits default in fulfillment of any of 

his obligations for which the advance payment is made, the Guarantor shall be liable to the 

Procuring Agency for payment not exceeding the aforementioned amount. 

Notice in writing of any default, of which the Procuring Agency shall be the sole and final judge, as 

aforesaid, on the part of the Contractor, shall be given by the Procuring Agency to the Guarantor, 

and on such first written demand payment shall be made by the Guarantor of all sums then due 

under this Guarantee without any reference to the Contractor and without any objection. 

This Guarantee shall come into force as soon as the advance payment has been credited to the 

account of the Contractor. 

This Guarantee shall expire not later than _________________________________________by which date 
we must have received any claims by registered letter, telegram, telex or telefax. 
It is understood that you will return this Guarantee to us on expiry or after settlement of the total 

amount to be claimed hereunder. 
 

 

_______________________ 

Guarantor (Bank) 

 

  

 

 

 

Witness:  1. Signature ____________________ 
 

1.   ____________________________________ 2. Name        ____________________ 
 

________________________________ 
             Corporate Secretary (Seal) 3. Title         _____________________ 
2.   ____________________________________  

 
         ________________________________ 
             (Name, Title & Address) 

 
______________________________________ 

             Corporate Guarantor (Seal) 

  



S.NO QUANTITY RATE UNIT AMOUNT

1 4340.00 133.08 P.Cft 577,567                 

2 2604.00 9236.42 P%o Cft. 24,052                   

3 2604.00 1447.22 P% Cft. 37,686                   

4 1432.20 296.69 P.Cft 424,919                 

5 4340.00 197.48 P.Sft 857,063                 

6 1120.00 106.48 P.Sft 119,258                 

7 280.00 443.54 P.Cft 124,191                 

2,164,736     

Providing & fixing cement paving blocks flooring having size of 197 x 97 x 

60 (mm) of city /quddra / cobble shape with natural colours , having

strength b/w 5000 PSI to 8500 PSI i/c filling the joints with hill sand

over a bed of 2" thick hill sand or stone dust and laying and compacting

in specified manner/ pattern and design etc completeG.S.I No: 67 , P.No:

50

BILL OF QUANTITY

SCHEME NO : 108

Name of Work:
CONSTRUCTION & REPAIR OF PAVING BLOCK / CC BLOCK @ VARIOUS PLACES IN UC 159

TMC QASIMABAD, HMC HYDERABAD. (PHASE 7)

Name of Agency:

ITEMES

Dismantling cement concrete plain 1: 2: 4: . G.S.I No: 19 (C), P.No: 20

Earth work for road embankment by buldozer including

ploughing.mixing, clod breaking dressing and compacting with optimum

moisture content. Lead upto 100 ft: and lift upto 5 ft: in all types of soil

except rock.  H.S.I No: 6 (II),(B) P. No: 211 

Carriage of 100 Cft / 5 Tons of all materials like, Stone aggregate, Spawl,

Coal, Lime, Surkhi, etc. B.G Rail fastening points and crossing bridge,

Girders, Pipes,Sheets Rails, M.S Bars etc. or 1000 Nos. Bricks (10"5"x3")

or 1000 Nos. Tiles (12"x6"x2") or 150 Cft of Timber or 100 Maunds of fuel

wood by trucks or any other means owned by the contractors. 

Cement concrete brick or stone ballast 1 1/2" to 2" gauge. Ratio 1:4:8

G.S.I No: 4 ( B) P. No: 24

Erection and removal of centering for R.C.Cor plain cement concrete

works of Deodar wood (2nd-Class) Partal Wood b) Vertical floor G.S.I.No:

19 (B)  P.No:27

Cement concrete plain including placing compacting, finishing and

curing, complete (including screening and washing at stone aggregate

without shuttering G.S.I.No: 05 (F)  P.No:25

TOTAL

Total Amount of Composite Schedule items Rs.2164736/-

• Any error omission description items of Qty & unit governed by relevant schedule of rates & relevant rate analyses.

I am Agreed for execution of  above work/Job at the ___________________ % above/below of CSR Rs.

TOTAL Rs.

Add Amount of 5.00% S.R.B Rs.

Total Amount of Bid Cost Rs.

In Words:

CONDITIONS: -

• The decision of the Engineer will be final and binding on all the parties in any dispute.
• The rates should be inclusive of all the Taxes.
• No premium will be allowed on Non-Schedule items.
• No separate carriage will be allowed to the contractor.

Contractor
EXECUTIVE ENGINEER 


