NIT No: **XEN(EWD)/TAYTC/870, dated 23-10-2026** Issued to M/s _____

D.R. No: _____ Dated: _____ Dr. No. & date _____

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
TANDO ALLAHYAR

SPPRA BIDDING DOCUMENT

STANDARD FORM OF BIDDING DOCUMENT

(For Contracts Costing up to Rs 4.000 MILLION)

NAME OF PROCURING AUTHORITY : **EXECUTIVE ENGINEER EDUCATION WORKS DIVISION TANDO ALLAHYAR**

Name of Work	**MAINTENANCE & REPAIR OF PRIMARY / ELEMENTARY/ SECONDARY / HIGHER SECONDARY SCHOOLS IN DISTRICT TANDO ALLAHYAR (2026-27) @ GBPS Achar Khaskheli Taluka Tando Allahyar**		
Estimate Cost (In Million).	**Rs.**	**3.896**	
Bid Security (In Million).	**Rs.**	**0.195**	**5%**
Completion Period	**12 Months**		

Contractor

Executive Engineer
Education Works Division
Tando Allahyar

Instructions to Bidders/ Procuring Agencies

General Rules and Directions for the Guidance of Contractors

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and Contract Data.

The Instructions to Bidders will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules.

   NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.

5 **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

6 All works shall be measured by standard instruments according to the rules.

7 Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.

8 Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.

9 Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.

10 Bid without bid security of required amount and prescribed form shall be rejected.

11 Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;

A) **In case of schedule rates,** the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.

B) **In case of item rates,** If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.

C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

BIIDING DATA

(a)	**Name of Procuring Agency:**	**Executive Engineer Education Works Division Tando Allahyar**
(b)	**Brief of Description:**	**MAINTENANCE & REPAIR OF PRIMARY / ELEMENTARY/ SECONDARY / HIGHER SECONDARY SCHOOLS IN DISTRICT TANDO ALLAHYAR (2026-27) @ GBPS Achar Khaskheli Taluka Tando Allahyar**
(c)	**Procuring Agency's Address**	**Office of the Executive Engineer Education Works Division Tando Allahyar**
(d)	**Estimated Cost:-**	**Rs. 3,200,000**
(e)	**Amount of Bid Security:-**	**Rs. 160,000**
(f)	**Period of Bid Validity (Days):-**	**90 (Days)**
(g)	**Security Deposit (i/c bid Security**	**Rs. 8.00%**
(h)	**Percentage, if any , to be deducted from bills: -**	**Rs. 7.00%**
(i)	**Deadline for Submission of Bids along with time:-**	_____
(j)	**Deadline for Submission of Bids along with time:-**	**Office of the Executive Engineer Education Works Division Tando Allahyar on dated** _____
(k)	**Time for Completion from written order of Commence:-**	**12 Months**

Liquidity Damages:- :- (At 10%)

(l) (m) **CD No.** _____ **Amount Rs.** _____ **dated:** / /2026

Bank_____

Condition of Contract

Clause – 1: <u>Commencement & Completion Dates of work.</u> The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.
The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the wok, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

Clause – 2: <u>Liquidated Damages</u>. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: <u>Termination of the Contract.</u>

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exits:-

(i) contractor causes a breach of any clause of the Contract;

(ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;

(iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.

(iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-

(i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;

(ii) to finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-

(i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,

(ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause 5: <u>Extension of Intended Completion Date.</u> The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.
When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause –7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as for as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes. All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause –8: Reduce Rate. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.

(B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.

(D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contact work.

(E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause 10 : Quality Control

(A) **Identifying Defects**: If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.

(B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.

(C) **Uncorrected Defects:**

(i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause 11:

(A) Inspection of Operations The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause 12:

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations.

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause 13 : RISK

The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures.

The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause 15 : Sub-contracting.

The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause 16 : Disputes

All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause 17 : Site Clearance.

On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause 18 : Financial Assistance / Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause 19 : Recovery as arrears of Land Revenue.

Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause 20 : Refund of Security Deposit/Retention Money

On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Contractor

Executive Engineer
Education Works Division
Tando Allahyar

SCHEDULE –A TO BID

SCHEDULE OF PRICES SUMMARY OF BID PRICES.

Name of Work: **MAINTENANCE & REPAIR OF PRIMARY / ELEMENTARY/ SECONDARY / HIGHER SECONDARY SCHOOLS IN DISTRICT TANDO ALLAHYAR (2026-27) @ GBPS Achar Khaskheli Taluka Tando Allahyar**

Bill No.	Description	Total Amount
PART-A (CIVIL WORK)		
1	Cost based on Composite Schedule of Rates 2024	2,376,951
2	_____ % above / below premium on schedule Item	
3	Cost based on Non / Offered Schedule of Rates 2024	-
4	Total Part-A Civil Work	
PART-B (W/S & S/F)		
1	Cost based on Composite Schedule of Rates 2024	142,961
2	_____ % above / below premium on schedule Item	
3	Cost based on Non / Offered Schedule of Rates 2024	112,684
4	Total Part-B W/S & S/'F	
	Grand Total (Part A +B)	
	Add SST 15% on above	
	Grand Total	

In Words _____

_____

CONTRACTOR

Assistant Engineer
Public Heath Engineering Sub-Division
Tando Allahyar

Executive Engineer
Education Works Division
Tando Allahyar

SCHEDULE –B

BOQ CIVIL WORK

MAINTENANCE & REPAIR OF PRIMARY / ELEMENTARY/ SECONDARY / HIGHER SECONDARY SCHOOLS IN DISTRICT TANDO ALLAHYAR (2026-27) @ GBPS Acher Khaskheli Taluka & District Tando Allahyar

	Description	*Measurement*	*Quantity*	*Rate*	*Unit*	*Amount*
1	**Dismantling rolled steel beams, iron Girders rails etc. (S.I.No. 42/P-7)**					
			19.64	**528.10**	**P.Cwt**	**10373.39**
2	**Dismantling 2nd class tile roofing. (S.I.No. 22(b)/P-6)**					
			616.0	**15.84**	**P.Cft**	**9757.44**
3	**Dismantling cement concrete reinforced. Separating reinforcement from concrete, cleaning and straightening the same. (S.I.No. 20/P-6)**					
			18.00	**229.72**	**P.Cft**	**4134.96**
4	**Dismantling cement concrete plain 1:2:4. (S.I.No. 19(c)/P-10)**					
			26.0	**133.08**	**P.Cft**	**3460.08**
5	**Dismantling brick masonary in lime or cement mortar. (S.I.No. 13/P-5)**					
			642.0	**59.41**	**P.Cft**	**38141.22**
6	**Removing door with chowket. (S.I.No. 33(a)/P-7)**					
			4.0	**574.26**	**P.No:**	**2297.04**
7	**Excavation in foundation of building bridge & other structure i/c degbelling dressing refilling around the structure i/c watering & ramming earth lead upto one chain & lift upto 5' fts. In ordinary soil.(S.I.No18/b/p-3).**					
			42.0	**11.88**	**P.Cft**	**498.96**
8	**Cement concrete brick or stone ballast 11/2" to 2" gauge ratio 1:4:8.(S.I.No: 4/b/p-10)**					
			185.0	**296.69**	**P.Cft**	**54887.65**
9	**Pacca brick work in foundation & plinth in cement sand mortar 1:6.(S.I.No:4(e) /P-15)**					
			511.0	**359.20**	**P.Cft**	**183551.20**
10	**Reinforced Cement Concrete work including all labour and material except the cost of steel rein formation and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds lifting shuttering curing rendering and finishing the exposed surface(including screening and washing of shingle) (A) R.C work in roof slabs, beams columns rafts lintels and other structural laid position complete in all respect (I) Ratio 1:2:4.(S.I.NO:6 (a) /P-11)**					
			184.0	**717.59**	**P.CFT**	**132036.56**
11	**Fabrication of deformed steel reinforcement for cement concrete including cutting, bending, laying in position, making joints and fastenings including costof binding wire (also includes removeal of rust from bars.)a) Deformed bar (Grade-60) (S.I No: 8 (a) (i) P-**					
			8.21	**18934.02**	**P.Cwt**	**155529.45**
12	**Supplying and filling sand under floors and plugging in walls. (S.I.No. 29/P-20)**					
			2635.0	**57.52**	**P.Cft**	**151565.20**

13	Supplying Errection and fixing rolled steel girders (3''x 6'') of good quality the rate include the rate of material and its labour without painting. (S.I.No:121/P-87)			
		8.46	21893.45 P.Cwt	185306.16
14	Supplying Errection and fixing rolled steel tee iron of different sizes of good quality the rate include the rate of material (S.I.No:122/P-87)			
		10.796	20009.33 P.Cwt	216020.73
16	Second Class tiles roofing consisting of 4" earth & 1" mud plaster withy Gobri leeping over 1/2" thick cement plaster 1:6 with 34lbs: of hot bitumen coasting sand blinded provided over one layer of 12"x6"x2" tiles laid in 1:6 cement mortar i/c 1:2 cement pointing under neath of tiles complete i/c curing etc. (S.I.No: 2/P-26)			
		613.0	224.55 P.Sft	137649.15
17	Pacca brick work ground Floor in (e) Cement sand mortar 1:6.(S.I.NO:5(e) / P-16).			
		923.0	381.18 P.Cft	351829.14
20	Providing & fixing galvanized iron frames / chowkats of size 7"x 2" or 4.5"x3" for doors using 20 guage G.I sheet including welded hinges and fixing at site with necessary hold fasts, filling with cement sand slurry of ratio 1:6 and repairing the jams. The cost also include all carriage, tools and plants used in making & fixing. (S.I No. 29/P-63)			
(A)	Door			
		66.0	690.67 P.Rft	45584.22
(B)	Window			
		115.0	908.25 P.Rft	104448.75
21	Providing and fixing iron steel grill using solid square bars of size 1/2"x1/2" placed at 4" I/c and frame of flat iron patti of 3/4" x3/4" I/c circle shape at 1-0 apart equivalent fitted with screws are pins I/c painting 3 coats with 1st coat of red oxide paint etc. (S.No: 30			
		64.00	833.27 P.Sft	53329.28
22	Cement plaster 1:6 upto 12' height (b) 1/2" thick. (S.I.No.13(b)/P-52)			
		2877.0	37.01 P.Sft	106478
23	Cement plaster 1:4 upto 12” height 3/8” thick. (S.I.NO:11/ b-P-38)			
		2677.0	37.78 P.Sft	101137
24	Notice board made with cement. (S.I.No.1/P-65)			
		64.0	177.78 P.Sft	11378
25	Providing and laying Topping cement concrete 1:2:4 including surface finishing and dividing into panels (c) 2" thick. (S.I.No. 16(c)/P-31)			
		713.0	108.75 P.Sft	77539
26	Kail wood wrought, joinery indoors and windows etc fixed in position in/ chowkhats holdfasts hinges iron tower bolts chocks cleats handles and cords with hooks etc kail panel or paneled and glazed or fully glazed 1-3/4'' thick (Only Shutters) (S.I.No. 107 /P-74)			
		129.0	1334.33 P.Sft	172129
27	Priming coat of chalk under distemper. (S.I.No. 23/P-39)			
		2677.0	3.59 P.Sft	9610
28	Distempering (c) 3 coats. (S.I.No. 24(c)/P-39)			
		2677.0	17.23 P.Sft	46125
29	Painting new surfaces (d) Preparing surface and painting guard bars, gates of iron bars, gratings, railings including standard braces etc and similar open work (I&ii) 3 coats. (S.I.No. 5(d)/I&ii/P-70)			
		96.0	24.00 P.Sft	2304
30	Painting new surfaces (c) Preparing surface and painting of doors and windows any type (including edges) (I&ii) 3 coats. (S.I.No. 5(c)/I&ii/P-70)			
		386.0	25.52 P.Sft	9851
			TOTAL (S.I) Rs	2376951

PART- B (W/S & S/F)

NAME OF WORK MAINTENANCE & REPAIR OF PRIMARY / ELEMENTARY/ SECONDARY / HIGHER SECONDARY SCHOOLS IN DISTRICT TANDO ALLAHYAR (2026-27) @ GBPS Acher Khaskheli Taluka & District Tando Allahyar

	Description	Quantity		Rate		Unit		Amount
01.	Providing and fixing squatting type white glazed earthen ware W.C. pan with front flush inlet & complete with including the cost of flushing cistern with internal fitting and flush pipe with bend and making requisite number of holes in walls, plinth & floor for pipe connection & making good in cement concrete 1:2:4.(19 inch) earthen ware trap and plasic thumble. (S.I.No. 1(B)/ii/P-184)							
		2.0	No.	Rs.	10440.50	Each	Rs.	20881.00
04.	Providing & fixing 6"x2" or 6"x3" C.I Floor Trap of the approved self-cleaning design with a C.I screwed down gratting with or without a vent arm complete with and including making requisite number of holes in walls, plinth and flor for pipe connections and making good in cement concrete 1:2:4. (S.I.No. 20/P-6)							
		2.0	No.	Rs.	1647.07	Each	Rs.	3294.00
05.	Providing & fixing in position Nyloon Connections complete with 1/2" dia brass stop cock with pair of brass nuts and lining joints to nyloon connections. (S.I.No. 23/P-6)							
		2.0	No.	Rs.	637.65	Each	Rs.	1275.00
06.	Providing UPVC. pipes specials and clamps etc. including fixing cutting and fittings complete with and including the cost of breaking through walls and roof making good etc. with pigment to match the colour of the building and testing with water to a pressure bead of 200 feet and handling.							
	3/4" dia.	20.0	Rft	Rs.	199.83	P.Rft	Rs.	3997.00
	1" dia.	30.0	Rft	Rs.	272.35	P.Rft	Rs.	8171.00
	4" dia.	10.0	Rft	Rs.	465.53	P.Rft	Rs.	4655.00
	6" dia.	10.0	Rft	Rs.	950.38	P.Rft	Rs.	9504.00
							Total	26327.00
07.	Providing UPVC. pipes specials and clamps etc. including fixing cutting and fittings complete with and including the cost of breaking through walls and roof making good etc. with pigment to match the colour of the building and testing with water to a pressure bead of 200 feet and handling.							
a.	Socket							
	3/4" dia.	2.0	No.	Rs.	560.66	Each	Rs.	1121.00
	1" dia.	1.0	No.	Rs.	570.96	Each	Rs.	571.00
	4" dia.	1.0	No.	Rs.	1703.52	Each	Rs.	1704.00
	6" dia.	2.0	No.	Rs.	4277.52	Each	Rs.	8555.00
b.	Elbow 45°							
	1/2" dia.	0.0	No.	Rs.	519.48	Each	Rs.	0.00
	3/4" dia.	1.0	No.	Rs.	550.37	Each	Rs.	550.00
	1" dia.	1.0	No.	Rs.	586.40	Each	Rs.	586.00
	4" dia.	2.0	No.	Rs.	1528.49	Each	Rs.	3057.00
	6" dia.	2.0	No.	Rs.	625.95	Each	Rs.	1252.00
c.	Plain Tee							
	1/2" dia.	0.0	No.	Rs.	485.50	Each	Rs.	0.00
	3/4" dia.	2.0	No.	Rs.	491.68	Each	Rs.	983.00
	1" dia.	1.0	No.	Rs.	512.27	Each	Rs.	512.00
	4" dia.	1.0	No.	Rs.	1106.35	Each	Rs.	1106.00
	6" dia.	2.0	No.	Rs.	1589.23	Each	Rs.	3178.00
d.	Union							
	1/2" dia.	0.0	No.	Rs.	528.75	Each	Rs.	0.00
	3/4" dia.	2.0	No.	Rs.	554.49	Each	Rs.	1109.00
	1" dia.	1.0	No.	Rs.	272.35	Each	Rs.	272.00
e.	Reducer Bush							
	1/2"	0.0	No.	Rs.	59.16	Each	Rs.	0.00
f.	Clip							
	1/2" dia.	0.0	No.	Rs.	93.60	Each	Rs.	0.00
	3/4" dia.	2.0	No.	Rs.	99.45	Each	Rs.	199.00
	1" dia.	1.0	No.	Rs.	106.47	Each	Rs.	106.00
	4" dia.	2.0	No.	Rs.	117.00	Each	Rs.	234.00
g.	Cowl 4" dia.	0.0	No.	Rs.	519.79	Each	Rs.	0.00
							Total	25095.00
8	Supplying & fixing long Bib -cock of superior quality with C.Phead 1/2" dia							
		2.0	No.	Rs.	2316.60	Each	Rs.	4633.00
9	S/fixing concealed stop cock of suprior quality with C.P.head 1/2" dia							
		2.0	No.	Rs.	1614.60	Each	Rs.	3229.00

10	Supplying & fixing swan type pillar cock of superior quality with Single C.P. head 1/2" dia	

		2.0	No.	Rs.	1029.60	Each		**Rs.**	**2059.00**
11	**Providing and fixing Handle Valves (China) (S.I.No. 5(ii & iii)/P-17)**								
	1/2" dia	0.0	No.	Rs.	1614.60	Each		**Rs.**	**0.00**
	3/4" dia	2.0	No.	Rs.	1848.60	Each		**Rs.**	**3697.00**
	1" dia	3.0	No.	Rs.	1907.10	Each		**Rs.**	**5721.00**
12	**Providing chambers 15"x19" (inside dimension) x24" deep for house meters with 6" thick C.C. 1:2:4 blocks set in 1:6 cement mortar 6" thick C.C. 1:4:8 in foundation, " thick cement plaster 1:3 to all inside wall surfaces and to top 1" thick C.C. 1:2:4 fl.**								
		1.0	No	Rs.	9051.80	Each		**Rs.**	**9052.00**
13	**Making Bore in soft soil and installing 1-1/4" dia uPVC Pipe i/c filter with end cap for casing, 1" dia uPVC pipe with injector valve for water and 4" dia uPVC pipe with cap for casing along with all accessories etc complete. (R.A.A)**								
		60.0	Rft	Rs.	432.00	P.Rft		**Rs.**	**25920.00**
14.	**Local made coir strainer 1-1/4" dia PVC with wooden shoe i/c boring, fitting 7 fixing etc complete. (R.A.A)**								
		10.0	Rft	Rs.	356.00	P.Rft		**Rs.**	**3560.00**
15	**PVC pipe 1-1/4" dia including boring, fitting & fixing etc complete. (R.A.A)**								
		10.0	Rft	Rs.	324.00	P.Rft		**Rs.**	**3240.00**
16.	**Providing & fixing Mono Block Water Pumping Set ½ H.P single phase 220 volts 2850 RPM with 1"x1-1/4" suction and delivery 50 ft. head including making C.C 1:3:6 plateform of required size & fixing with nuts & bolts etc complete in all respects. (local Made) (R.A.A)**								
		1.0	No.	Rs.	28542.00	Each		**Rs.**	**28542.00**
17.	Supplying & fixing Fiber glass tank of approved quality and design and wall thickness as specified including cost of nuts, bolts and fixing in plat form of cement concrete 1:3:6 and making connection for inlet, outlet and over flow pipes etc. complete (S.I. NO: 1-(a)/P-201)								
		1.0	No.	Rs.	37698.31	Each		**Rs.**	**37698.00**
					Total S.I			**Rs.**	**142961.00**
					Total N.S.I			**Rs.**	**112684.00**
					G.Total			**Rs.**	**255645.00**

INTEGRITY PACT

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. PAYABLE BY THE SUPPLIERS/CONTRACTORS/CONSULTANTS.

Contract Number: _____ Dated: _____

Contract Value: _____

Contract Title: _____

M/S _____ hereby declares that it has not obtained or induced the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, **M/S _____** represents and warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement of a contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from Procuring Agency (PA), except that which has been expressly declared pursuant hereto.

M/S _____ certifies that it has made and will make full disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with PA and has not taken any action or will not take any action to circumvent the above declaration, representation or warranty.

M/S _____ accepts full responsibility and strict liability for making any false declaration, not making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this declaration, representation and warranty. It agrees that any contract, right, interest , privilege or other obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other right and remedies available to PA under any law, contract or other instrument, be voidable at the option of PA.

Notwithstanding any rights and remedies exercised by PA in this regard, **M/S _____** agrees to indemnify PA for any loss or damage incurred by it on account of its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the sum of any commission, gratification, bribe, finder's fee or kickback given by **M/S _____** as aforesaid for the purpose of obtaining or inducing the procurement of any

contract, right, interest, privilege or other obligation or benefit, in whatsoever form, from PA.

Executive Engineer
Education Works Division
Tando Allahyar

CONTRACTOR

MANDATORY DOCUMENTS

S. #	Name of Documents
9	**Mandatory Qualification are to be submitted by the bidders in following sequences**
(a)	Valid Registration certificate from Pakistan Engineering Council on appropriate category to the value of each work (filled specialization CE-10) except for works costing upto Rs. 4.000 (M).
(b)	Active Registration with Income Tax department, NTN Certificate must be attached.
(c)	Active Registration with Sindh Revenue Board, Sales Tax Registration Certificate must be attached.
(d)	Copy of valid CNIC of owners / proprietors original of the firms.
(e)	Authenticated Affidavits that the firm is not indulged / litigated / black listed by any procurement agency, also the given information, documents and data is absoultely true and correct.
(f)	Call Deposits & Tender fees of each work must be submitted with Technical Proposal.

Note: **Non-Submission of any of the above mandatory documents may lead to rejection irrespecitve of the Technical Evaluation.**

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
TANDO ALLAHYAR

TECHNICAL EVALUATION CRITERIA

S. #	Description	Marks Assigned
7	**Technical Proposal must have a company profile along with the following Technical Evaluation Criteria:**	
(a)	List of two (03) On-going similar building works along with documentary evidence (copies of letter of award of works).	20
(b)	List of two (03) completed similar building works along with documentary evidence (copies of satisfactory completion certificates and photographs).	20
(c)	**Machinery & Equipments.**	
(i)	List of Machinery & Equipments.	5
(ii)	Detail of Machinery Equipments with documentary evidence.	5
(iii)	Detail of Machinery with working evidence.	5
(d)	**Technical Staff.**	
(i)	List of Technical Staff & Manageral Staff	10
(ii)	Qualification and experience alongwith documentary evidence of their degrees and experience certificates.	5
(e)	Bank statement of last three years issued after the publishing of this advertisement.	10
(f)	Bank statement confirming cash availability of 20% of the estimated cost of work.	10
(g)	Financial capability of the firm must be issued from the bank, confirming 100% turn over of the estimated cost of the work.	10
	TOTAL: -	**100**
	Minimum Passing Marks: 70	

Executive Engineer
Education Works Division
Tando Allahyar

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION TANDO ALLAHYAR

No. XEN(EWD)/TAY/T.C/G-55/ **870** Of 2026, TANDO ALLAHYAR. Dated- **23-10-2026**

NOTICE INVITING TENDER

1 Executive Engineer Education works Division Tando Allahyar invites sealed e-Bids/tenders on composite Schedule of Rate (CSR) 2024 from interested contractors / firms for procurement of following works:

LIST OF WORKS

S.No.	Name of Units / Schemes	Taluka	Estimated Cost in millions	Bid Security (in millions)	Completion Period	Tender Fee
	M&R Programme 2026-27					
	MAINTENANCE & REPAIR OF PRIMARY / ELEMENTARY/ SECONDARY / HIGHER SECONDARY SCHOOLS IN DISTRICT TANDO ALLAHYAR (2026-27)					
1	GBPS Nazar Muhammad Baloch	Jhando Mari	3.896	0.195	12 Month	3,000
2	GBPS Morio Sand	Jhando Mari	5.217	0.261	12 Month	3,000
3	GBPS Bilawal Mari	Jhando Mari	4.000	0.200	12 Month	3,000
4	GBPS Khair Muhammad Aqlani	Jhando Mari	5.485	0.274	12 Month	3,000
5	GBPS Mubeen Burfat (Main Building)	Chamber	3.492	0.175	12 Month	3,000
6	GBHS Pak Singhar (Main Building)	Chamber	6.800	0.340	12 Month	3,000
7	GBHS Sultan Abad	T.A Yar	5.281	0.264	12 Month	3,000
8	GGPS Mehram Sanjrani	T.A Yar	3.488	0.174	12 Month	3,000
9	GBPS Ghulm Hussain Pitafi	T.A Yar	5.254	0.263	12 Month	3,000
10	GGPS Dhingano Bozdar	T.A Yar	3.875	0.194	12 Month	3,000
11	GBPS Achar Khaskheli	T.A Yar	3.200	0.160	12 Month	3,000

1	The blank tenders form /Standard Bidding Documents of above listed work will be issued from the date of publication from the undersigned on any working day up to **5:00 pm on 20-11-2026** on submission of written request and payment of prescribed tender fee (non-refundable) in shape of pay order (cash money will not be accepted) in favour of Executive Engineer, Education Works Division Tando Allahyar or can be downloaded from https://portalsindh.eprocure.gov.pk.
2	All Bids must be submitted online through EPADs portal before the deadline and no bid will be accepted if it is not submitted online on EPADS
3	Also, Bidding Documentsmust also be submitted physically along with Technical Proposal and Financial Proposal which must be submitted in separate sealed envelopes with clear marking of "TECHNICAL PROPOSAL" and "FINANCIAL PROPOSAL" along with NIT No. which will be received back up to **9:30 am on 23-11-2026** in the issuing office. Technical Proposal of the participating firms will be opened on the same day at **10:00 am** by the Procurment Committee in presence of participating contractors / firms or their authorized representative who wish to be present while the financial bids will be opened later on. The date will be communicated on EPADS portal after completion of evaluation of Technical Proposal.
4	In case any member of the procurement committee is not available due to any undesribale circumtances or if Government declares holiday the tender shall be submitted and opened on the next working day at the same time and venue.
5	In case the bids are un-responded, the next date of issue will be any working day up to **5:00 pm on 07-12-2026** and recieved back up to **9:30 am on 08-12-2026** on and opened on **same day at 10.00 am**
6	The TECHNICAL PROPOSAL opened shall be evaluated as per prescribed eligibility proformas of Technical Qualification consisting of (Mandatory and Technical Evaluation Proformas) attached with bidding documents. **The bidders have to qualify all the mandatory requirements and 70% passing marks on Technical Evaluation**. Financial bids / proposals of the technically qualified firms shall be opened on the date and time that will be communicated in through EPADS portal. Financial bids / proposals of technically un qualified contractors shall be returned to them unopened.
7	Tender shall be carefully and neatly filled and each page of the bidding documents must be signed by the bidders. Each bid must have a company the earnest money as mentioned above in shape of Call Deposit in favour of undersigned. In-complete tender, over writing or conditional tender shall not be entertained.
8	**All communication or clarifcation shall be made through EPADS portal only**. Bidders are responsible for regularly monitoring the EPADS portal.
9	**Mandatory Qualification are to be submitted by the bidders in following sequences:**
a.	Valid Registration certificate from Pakistan Engineering Council on appropriate category to the value of each work (filled specialization CE-10) except for works costing upto Rs. 4.000 (M).
b.	Active Registration with Income Tax Department, NTN Certificate must be attached.
c.	Active Registration with Sindh Revenue Board, Sales Tax Registration Certificate must be attached.
d.	Copy of valid CNIC of owners / proprietors original of the firms.

e.	Authenticated Affidavit that the firm is not indulged / litigated / black listed by any procurement agency, also the given information, documents and data is absolutely true and correct.
f.	The bid security 5% (five percent) in the shape of Call Deposit issued from any Scheduled Bank of Pakistan in favour of the undersigned shall be submitted at the time of submission of bidding documents. Call Deposits & Tender fees in shape of Pay Order of each work must be submitted along with Technical Proposal.
g	Non-Submission of any of the above mandatory documents may lead to rejection irrespecitve of the Technical Evaluation.
10	**Technical Proposal must have a company profile along with the following Technical Evaluation Criteria:**
a.	List of two (03) ongoing similar building works along with documentary evidence.
b.	List of two (03) completed similar works building works along with documentary evidence.
c.	**Machinary & Equipments.**
(i)	List of Machinary & Equipments.
(ii)	Detail of Machinary Equipments along with documentary evidence.
(iii)	Detail of Machinary along with working evidence.
d.	**Technical Staff**
(i)	List of Technical Staff & Managerial staff.
(ii)	Qualification and experience along with documentary evidence of their degrees and experience certificates.
e.	Bank Statement of last three years issued after the publishing of this advertisement.
f.	Bank statement confirming cash availability of 20% of the estimated cost of work.
g	Average Annual Financial Turn-over not less than equivalent cost of the scheme/project during last five years.
11	Past non-performance, abandonement of work, failure to complete works within the stipulated time or poor performance in this division or any other division / department shall constitute valid grounds for rejection of the bid, as per applicable SPPRA Rules and standard procurement principles. The Procuring Agency reserves the right to verify the bidder's performance form any division or department of the Govt. of Sindh and may reject the bid of any firm found with adverse performacne history.
12	No joint venture firm will be allowed to participate in the bidding process.
13	Canvassing in connection with bids is strictly prohibited. Any bidder found influencing, attempting to influence, or contacting any official of the Procuring Agency regarding the tender process shall have their bid rejected immediately, and further disciplinary or legal action will be taken as per rules.
14	The Procuring Agency reserves the right to cancel the bidding process at any time without any reason prior to the acceptance of the bids as per SPPRA Rule No. 25.
15	**Place of issuance, submission and opening will be:** Address: Office of the Executive Engineer Education Works Division Tando Allahyar. E-mail Address: xentayewd@gmail.com
16	**Bid validity Period: Ninety (90) days.**

(Saqib Ali Mughal)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
TANDO ALLAHYAR

Copy forwarded for information to:

1. The Chief Engineer Education Works Region Hyderabad
2. The Director (CB) Sindh Public Procurement Regulatory Authority SPPRA Government of Sindh Karachi.
3. The Superintending Engineer Education Works Circle Hyderabad
4. The Executive Engineer Education Works Electrical Division Hyderabad
5. The Assistant Engineer Public Health Engineering Tando Allahyar
6. The Assistant Engineers Education Works Sub-Division Jhando Mari / Tando Allahyar / Chamber
7. Drawing Branch (Local) / Head Clerk.
8. Notice Board.
9. Master file.

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
TANDO ALLAHYAR

GOVERNMENT OF SINDH
SCHOOL EDUCATION & LITERACY DEPARTMENT

Karachi, dated 07th February, 2025

NOTIFICATION

NO.SO(GA)SE&LD/PRO-EW/14-15/2024: In pursuance of Rule – 7 of the Sindh Public Procurement Rules, 2010, a Departmental Procurement Committee comprising of following Officers for procurement of works for various Educational Institutes/Offices/Line Department working under Administrative Control of Education & Literacy Department to be procured under ADP/Regular Budget/SNE of Education Department is constituted as under: -

1.	Executive Engineer (Education Works) Concerned Education Works Division Education & Literacy Department	Chairman
2.	Assistant Engineer Local Government Public Health Engineering Department	Member
3.	Assistant Engineer (Education Works) of Headquarter Concerned Education Works Division Education & Literacy Department	Member

ToRs.

- Preparing bidding documents;
- Carrying out technical as well as financial evaluation of the bids;
- Preparing evaluation report as provided in Rule 45 of SPPRA 2010;
- Making recommendations for the award of contract to the competent authority; and
- Perform any other function ancillary and incidental to the above.

The committee shall submit report within 15 days.

SECRETARY TO GOVT. OF SINDH

NO.SO(GA)SE&LD/PRO-EW/14-15/202: Karachi, dated the 07th February, 2025

A copy is forwarded for information & necessary action to:

1. All Members of the Committee.
2. PS to Senior Minister, Education & Literacy Sindh.
3. PS to Secretary, School Education & Literacy Department.
4. The PS to Secretary, Local Government Public Health Engineering Department.
5. Official Website.
6. Office Order File.

SCHOOL EDUCATION & LITERACY DEPARTMENT GOVT OF SINDH

07/02/25

(IQBAL JUNEJO)
SECTION OFFICER (GA)

GOVERNMENT OF SINDH
SCHOOL EDUCATION &LITERACY DEPARTMENT

Karachi, Dated: February, 2025

NOTIFICATION

NO.SO(GA)SE&LD/CRC-EW/1415/2024: In pursuance of Rule – 31 of the Sindh Public Procurement Rules 2010, a Departmental Complaint Redressal Committee comprising of following Officers is constituted as under to resolve complaints of aggrieved bidder:-

1. **Superintendent Engineer (Education Works)** — **Chairman**
   Concerned Education Works Circle
   Education & Literacy Department
2. **Representative of District Account Officer** — **Member**
3. **Representative of Head of Procuring Agency** — **Member**

ToRs:-

To perform according to Rule-31 of SPPRA Rules 2010;
Perform any other function ancillary and incidental to the above.

SECRETARY TO GOVT. OF SINDH

NO.SO(GA)SE&LD/CRC-EW/1415/2024: Karachi, date the 2025

A copy is forwarded for information & necessary action to:-

The Chairman / Member of the Complaint Redressal Committee (CRC).
The P.S to Minister, Education & Literacy Department, Govt. of Sindh, Karachi.
The P.S to Secretary, School Education & Literacy Department, Govt. of Sindh.
Office Order File.
Official Website.

11/02/25

(IQBAL JUNEJO)
SECTION OFFICER (GA)